

Ohio Department of Transportation - Prebid Questions

Project No. 110384

Sale Date - 6/16/2011

ASD-88659 - VA-SP-FY2011

Question Submitted: 6/10/2011 9:45:00 AM

The lane closure requirements for this project are much more restrictive than permitted lane closures posted on ODOT's website. These limited work hours make construction less efficient and increases the cost to ODOT. The substantial liquidated damages increase risk to the contractor, which also will increase the cost to ODOT. Will ODOT consider revising the permitted lane closure periods to be consistent with what is listed on the ODOT website and reduce the liquidated damages to something more reasonable for the amount of traffic on these sections of highway?

Question Submitted: 6/8/2011 10:23:58 AM

On sheet number 7 of the Plans Item 254 Pavement Planing Asphalt Concrete (1.0" Deep) the units read gal. rather than sy. and volume 448 Asphalt Concrete, Type 1 Pg64-22 (1.0" Deep) quantities appear to be calculated for (1.5" Deep). Please verify if the Asphalt Pavement is to be placed (1.0" Deep or 1.5" Deep).