

Ohio Department of Transportation - Prebid Questions

Project No. 150368

Sale Date - 6/18/2015

AUG-88774 - SR 29-5.65B

Question Submitted: 6/16/2015 8:36:12 AM

Addendum 3 lists replacement sheets for sheet 8 and 9, can these sheets be posted to the ftp site as we cannot find them this morning.

The replacement sheets will be posted.

Question Submitted: 6/10/2015 1:25:47 PM

REF #60 is for the approach slab it is not bid as QC/QA. Will ODOT require the contractor to provide QC/QA testing on the approach slab?

QC/QA testing will not be required on the approach slabs.

Question Submitted: 6/6/2015 6:17:41 PM

Please consider changing the Road Closure Days from 60 to 90 days. Due to the length of spans and thickness of the slab, we feel the deck forming alone will exceed 60 days.

By addendum the 60 day road closure will be revised to 75 days.

Question Submitted: 6/5/2015 10:57:32 AM

Will ODOT please consider a 90 day road closure on this project. Due to span lengths and bridge size substantial falsework will be required to build this job. A similar and smaller job bid a couple weeks ago near New Knoxville in the same district where the contractor was given a 120 day closure.

By addendum the 60 day road closure will be revised to 75 days.