

Ohio Department of Transportation

Prebid Questions

Project No. 080534

Sale Date - 9/10/2008

Question Submitted: 5/19/2008

Question Number: 1

are soils boring logs available for the light tower foundations? if so, please post. thanks.

Question Submitted: 8/24/2008

Question Number: 2

The proposal completion date is 9/10/2008. Plan notes on sheet 4 list an interim date of 4/1/09 and final of 6/1/09. Due to temperature requirements for RPM installations wouldn't a 4/30/09 interim date be more realistic for the quadrant?

Addendum #1 revised the completion date. The first paragraph on sheet five states "The work order portion of the pavement markings and raised pavement markers shall adhere to the project completion date" which is 10/14/2009. There is now interim date for FPM's.

All prospective bidders, subcontractors, suppliers, materialmen and all others who have an interest in these prebid questions and answers are advised that these items are being provided for informational purposes only and are not part of the bidding documents. If a question warrants a clarification, the Department will issue an addenda addressing the request for clarification to all plan holders. If the Department believes that the bidding documents adequately address the request, the contractor will be advised accordingly.