

# Ohio Department of Transportation

## Prebid Questions

Project No. 070288

Sale Date - 6/13/2007

Question Submitted: 5/30/2007

Question Number: 1

Ref Number 24 calls for the 'REPLACEMENT OF RIGHT END FRAME AND REERECTION OF BOX TRUSS". The plan note describing this activity states that a new box truss will be provided. Which is correct?

Question Submitted: 6/1/2007

Question Number: 2

Ref. No. 8 is for the installation of ODOT furnished sign supports. Does ODOT have the anchor bolts included with the poles? These are expensive anchor bolts so it is imperative to know if ODOT is furnishing these bolts.

Question Submitted: 6/1/2007

Question Number: 3

With the bid and therefore the start date being delayed on this project, it is likely that the completion date cannot be met. Delivery of some of the structures will take 14 weeks after the approval drawing process, which takes about 6 weeks. Under the most aggressive of scenarios, this would put the structure delivery around November 15th. The current completion date is October 31, 2007. We respectfully request that the project completion date be moved to December 31, 2007. If there are concerns about the weather and the painting issues, make a interim completion date for the painting of October 31.

**It is the District's opinion that the work can be accomplished by the completion date**

All prospective bidders, subcontractors, suppliers, materialmen and all others who have an interest in these prebid questions and answers are advised that these items are being provided for informational purposes only and are not part of the bidding documents. If a question warrants a clarification, the Department will issue an addenda addressing the request for clarification to all plan holders. If the Department believes that the bidding documents adequately address the request, the contractor will be advised accordingly.