
Ohio Department of Transportation 
Prebid Questions

Project No.  040359 Sale Date - 6/2/2004

Ref. No. 41 has a quantity of 8 Temp. Impact Attenuators, however plans seem to indicate 10 each.  Plan sheets 10. 11 and 2 
detail 2 each, and sheet 13 details 4 more.

Question Submitted: 5/22/2004

This schedule requires that work in the first quadrant will be done through the winter of 2005. And the second 

quadrant work will be required during extremely marginal months where the weather will not allow any reasonable 

amount of water-based paint striping to be properly applied. The schedule set forth here cannot be accomplished 

under any possible circumstances.
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All prospective bidders, subcontractors, suppliers, materialmen and all others who have an interest in these prebid questions and answers are advised 
that these items are being provided for informational purposes only and are not part of the bidding documents.  If a question warrants a clarification, 

the Department will issue an addenda addressing the request for clarification to all plan holders.  If the Department believes that the bidding 
documents adequately address the request, the contractor will be advised accordingly.


