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Project No.  100131 Sale Date - 3/11/2010

Bid item 12 edge line needs to be doubled to 45.4 miles as per sheet 24.

Question Submitted: 2/27/2010 1Question Number:

This project has a completion date of July 31, 2010. This project calls for 354,139 SY of item 422 Chip Seal. In reference to 
ODOT CMS specification 422.04-C, we may not perform any Chip Seal work prior to May 1. Would the Department consider 
extending the completing date to allow for warmer temperatures during the Chip Seal operation?   

Question Submitted: 3/2/2010

The District feels that the time allowed is sufficient to properly complete the project.  If the contractor is out there on 

    May 1 and the weather doesn't meet specsthen weather days can be granted.  The Completion Date will remain the 
same.
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All prospective bidders, subcontractors, suppliers, materialmen and all others who have an interest in these prebid questions and answers are advised 
that these items are being provided for informational purposes only and are not part of the bidding documents.  If a question warrants a clarification, 

the Department will issue an addenda addressing the request for clarification to all plan holders.  If the Department believes that the bidding 
documents adequately address the request, the contractor will be advised accordingly.


