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Currently traffic is using the berm and slo lane @ Med-71-1221.  We assume when the fast lane is completed traffic will be 
shifted to the new pavement.  If this is the case the heat straightening could be done when " work is currently being done that 
warrants such a closure", as per quoted plan note. This would eliminate the need for the heatstaightening contractor to put 
money in the bid for traffic on Med-71-1221.  Please advise if this is the intent of the plans.

Question Submitted: 8/7/2006

The contractor shall bid and build the project per plan.  MOT will be required at this location.  The heat straightening 

work should be completed during the winter months for structure MED-71-1221. The contractor for the I-71 widening 

project may have removed barrier and barrels for the winter at the time of the commencement of the repair of this 

structure.
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All prospective bidders, subcontractors, suppliers, materialmen and all others who have an interest in these prebid questions and answers are advised 
that these items are being provided for informational purposes only and are not part of the bidding documents.  If a question warrants a clarification, 

the Department will issue an addenda addressing the request for clarification to all plan holders.  If the Department believes that the bidding 
documents adequately address the request, the contractor will be advised accordingly.


