
Ohio Department of Transportation - Prebid Questions

Project No.  108042 Sale Date - 6/24/2010

MOE-84195 - SR-26-5.61

General Notes (3/17), Item 614 Maintaining Traffic - A road closure may occur for a 30 day period from June 15 - July 31 of 2010 or 2011. 

Proposal Contract Completion date October 31, 2010. Can this job be constructed during the June 15 - July 31, 2011 time frame or should 

it be completed half width this year? 

Question Submitted: 6/21/2010 2:10:48 PM
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*** DISCLAIMER - Prebid questions and answers provided are for informational purposes only and are not part of the Bid Documents.  If a question warrants a clarification, the Department will issue an 

addendum addressing the request.



Ohio Department of Transportation 
Prebid Questions

Project No.  108042 Sale Date - 6/24/2010

What is the reasoning behind extending the completion date?

Question Submitted: 6/17/2010

The project was originally scheduled to go to bid earlier and the road closure time is restricted to when the local 

school district is on summer break. The completion date was adjusted accordingly.

1Question Number:

Bid item 35 Edge line needs to be changed to 0.08 miles as per sheet 17 of the plans.

Question Submitted: 6/2/2010 2Question Number:
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All prospective bidders, subcontractors, suppliers, materialmen and all others who have an interest in these prebid questions and answers are advised 
that these items are being provided for informational purposes only and are not part of the bidding documents.  If a question warrants a clarification, 

the Department will issue an addenda addressing the request for clarification to all plan holders.  If the Department believes that the bidding 
documents adequately address the request, the contractor will be advised accordingly.


