Ohio Department of Transportation
Prebid Questions

Project No. 090391 Sale Date - 7/29/2009

Question Submitted:  7/20/2009 Question Number: 1

As long as the new traffic signal is complete when traffic is opened up on SR 95, is it necessary to maintain the existing signal
during construction when only North and South traffic is permitted through the intersection?

There are notes on plan sheets 4 and 5B addressing this issue.The contractor should construct the proposed
traffic signal first and then remove the existing signal and the island. The lead time for the traffic signal poles are
usually 14-16 weeks. The MOT should not be in affect any longer than necessary to construct the island.

All prospective bidders, subcontractors, suppliers, materialmen and all others who have an interest in these prebid questions and answers are advised
that these items are being provided for informational purposes only and are not part of the bidding documents. If a question warrants a clarification,
the Department will issue an addenda addressing the request for clarification to all plan holders. If the Department believes that the bidding
documents adequately address the request, the contractor will be advised accordingly.

Tuesday, October 12, 2010 7:01:14 PM Page 1



