
Ohio Department of Transportation 
Prebid Questions

Project No.  080513 Sale Date - 8/20/2008

Project to bid 8/20/2008, has a completion date of 10/31/2008, and has a 12.5MM Surface Course with PG76-22M.  The project 
is to be constructed between 6:00 P.M. and 3:00 P.M. M-Th and 7:00P.M to 10:00 A.M. F-Sun.  Which means a paving situation 
with polymer binder at some point during the night.  With the late bid date, work would be during September and October.  The 
combination of colder night temperatures and polymer binders does not create an ideal paving situation.  Also, due to the recent 
shortage on availability of polymer modified asphalt liquids, would ODOT consider extending the completion date to 7/31/2009 to 
allow asphalt suppliers and contractors time to acquire the polymer modified liquid?
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All prospective bidders, subcontractors, suppliers, materialmen and all others who have an interest in these prebid questions and answers are advised 
that these items are being provided for informational purposes only and are not part of the bidding documents.  If a question warrants a clarification, 

the Department will issue an addenda addressing the request for clarification to all plan holders.  If the Department believes that the bidding 
documents adequately address the request, the contractor will be advised accordingly.


