
Ohio Department of Transportation 
Prebid Questions

Project No.  091020 Sale Date - 5/20/2009

The proposal for this project indicates a completion date of 8/31/09.  The plans require all lanes to be open to traffic during 
holidays.  Due to the cure times required for the structure work involved and the limited opportunites to perform it based on the 
holiday restrictions, would ODOT consider a later completion date such as 9/30/09? 
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All prospective bidders, subcontractors, suppliers, materialmen and all others who have an interest in these prebid questions and answers are advised 
that these items are being provided for informational purposes only and are not part of the bidding documents.  If a question warrants a clarification, 

the Department will issue an addenda addressing the request for clarification to all plan holders.  If the Department believes that the bidding 
documents adequately address the request, the contractor will be advised accordingly.


