

Future Programmatic Date 01/06/2020

Sorted By District (Subject to Departmental Changes) Run Date 02/08/19

Dist	Prgmtc Date	PID	Construction Cost	Project Name (ie CRS)	Project Description	Consultant Work Description	Sale Date	Award Date
1	01/06/2020	105679		D01/D02 ENV FY20 Task Order	Environmental task order agreement for District 1 and District 2.	Environmental Services on a task order basis (IDIQ) focused mainly on projects in Districts 1 and 2. The duration of the contract will be 24 months from the date of authorization to proceed. The maximum prime compensation shall not exceed \$500,000.		
3	01/06/2020	102774		D03 Bridge Inspection FY2021	Underwater Bridge Inspection	Underwater Bridge Inspection		
3	01/06/2020	106333	\$1,000,000	RIC SR 0096 16.58	Bridge Replacement ? Prestress box beam bridge ? SFN 7005474	Bridge Replacement	10/01/22	10/01/23 01 10/1/2322
3	01/06/2020	108037	\$650,000	HUR SR 0162 02.70	Bridge ReplacementHUR-SR-0162-02.70	Bridge Replacement	01/01/24	01/01/24
4	01/06/2020	109520	\$2,500,000	TRU SR 0046 07.81	Intersection improvement by installing Northbound and Southbound Right Turn lanes on State Route 46 and extending the NB/SB/WB Left Turn Lanes at the intersection.	Consultant to provide design services PE (Stage 1) thru FE (Final Tracings) including on-going services during construction. Survey and RW Acquisition services are not included.	01/01/25	01/01/25
7	01/06/2020	107375	\$20,110,251	MOT IR 75 7.15	Major rehabilitation of the Interstate 75 pavement by rebuilding the asphalt pavements.	Consultant to deliver the following items associated with the design of this project: AER, Stage 1, Stage 2, Stage 3, Final Tracings. Consultant shall also be available or Pre-Bid Activities and On Going Services during construction.	10/01/22	10/01/22
8	01/06/2020	96654	\$29,634,500	PRE IR 70 0.00, Pt. 1	Part 1 -Resurface and pavement repair on IR 70 in Preble County from the Indiana State line to the Montgomery County line. The pavement work will include mainline and all ramps within the project limits. Bridge work will include painting and replacing the decks of bridge PRE-320-0117 and PRE-726-0428. Minor bridge work including patching, sealing, and bearing replacements will be included on approximately 20 other structures. PRE-70-0504L/R were prepared under PID 87180 and will be incorporated into th is project. Both rest areas and existing weigh station are included in the project.Part 2 - PID 109078 Full Depth Replacement US 35 SLM 1.66 to 1.95	Construction Inspection Services	03/12/20	03/23/20
8	01/06/2020	100902		D08 CEINSP FY20-22	District wide general project inspection for FY2020 - FY2022	District wide general project and bridge painting inspection for FY2021/2022 (A)		
11	01/06/2020	108693		D11 CY2020/2021 Const Insp	Two year Consultant Construction Inspection contract to assist the District Construction Inspectors for CY 2019-20	24 Month Construction Inspection contract		
12	01/06/2020	23449	\$900,000	CUY SR 021 06.98	Replace the 20' concrete culvert along Brecksville Rd (SR-21) over Hemlock Creek located just north of Selig Dr in Independence.	Replace the 20' concrete culvert along Brecksville Rd (SR-21) over Hemlock Creek	01/01/23	01/01/23

Future Programmatic Date 01/06/2020

Sorted By District (Subject to Departmental Changes) Run Date 02/08/19

Dist	Prgmtc Date	PID	Construction Cost	Project Name (ie CRS)	Project Description	Consultant Work Description	Sale Date	Award Date
						located just north of Selig Dr in Independence.		
12	01/06/2020	76779	\$96,000,000	CUY IR 090 06.83 Major Rehab	Replace the existing pavement along I-90 from the Hilliard Exit ramp bridge to I-71 in Rocky River, Lakewood and Cleveland. Work will include sections of median barrier replacement and lowering the pavement under several structures for vertical clearance .	Replace the existing pavement along I-90 from Hilliard to I-71 in Rocky River, Lakewood, and Cleveland.	01/01/24	01/01/24
12	01/06/2020	107432		D12/D3 GES FY2020-2021 Survey	District 3 & 12 --- 2-year Surveying Contract for SFYs 2020-2021.o This project is programmed to replace PID 102291 upon completion.	2 year survey services. District General Engineering Services (GES) Survey contract for 2020 & 2021. Shared contract between D12 and D3.		
	Total	12						