

**Future Programmatic Date 01/06/2020
Sorted By District (Subject to Departmental Changes)**

Future Prog Prompt By Date
Run Date 9/20/2019

Dist	Prgmtc Date	PID	Construction Cost	Project Name (ie CRS)	Project Description	Consultant Work Description	Sale Date	Award Date
1	01/06/20	105679		D01/D02 ENV FY20 Task Order	Environmental task order agreement for District 1 and District 2.	Environmental Services on a task order basis (IDIQ) focused mainly on projects in Districts 1 and 2. The duration of the contract will be 24 months from the date of authorization to proceed. The maximum prime compensation shall not exceed \$500,000.		
District Subtotal:						1		
2	01/06/20	102952	\$800,000	OTT 105 10.55 Replacemen	Replace existing structure with simple span concrete composite pre-stressed beam bridge; perform necessary related work.	Replace existing structure with a simple span concrete composite prestressed beam bridge.	01/01/23	01/01/23
		110912	\$1,500,000	SEN US 224 3.64 Roundabout Grp B	A safety funded project to convert the intersection of US 224 and SR 587 in Seneca County from a minor-road street control to a modern roundabout.	Design Roundabout at US 224/SR 587 in Seneca County. Will require geo, Environmental, R/W plan development, traffic control, lighting and roadway design.	01/01/22	01/01/22
District Subtotal:						2		
3	01/06/20	102774		D03 Bridge Inspection FY2021	Underwater Bridge Inspection	Underwater Bridge Inspection		
		104818		D03 CO Inspection FY2020(B)	District 3 Wide Construction Inspection	Construction Inspection for district wide task order.		
		105571	\$5,000,000	CRA US 0030 08.42	Bridge-Replace bridge decks, approach slabs, Brgs, and abutments. CRA-US-0030-8.42 L& R	Bridge Design ODOT to complete environmental ODOT to complete survey control and ROW	10/01/22	10/01/22
		108037	\$650,000	HUR SR 0162 02.70	Bridge ReplacementHUR-SR-0162-02.70	Bridge Replacement	01/01/24	01/01/24
District Subtotal:						4		
4	01/06/20	109520	\$2,500,000	TRU SR 0046 07.81	Intersection improvement by installing Northbound and Southbound Right Turn lanes on State Route 46 and extending the NB/SB/WB Left Turn Lanes at the intersection.	Consultant to provide design services PE (Stage 1) thru FE (Final Tracings) including on-going services during construction. Survey and RW Acquisition services are not included.	01/01/25	01/01/25
		111010	\$1,800,000	STA SR 0172 10.86	Intersection improvement of STA SR 172 at Perry Dr by adding Westbound Right Turn Lane on SR 172 and Northbound Right Turn Lane on Perry Drive and replace signal.	Consultant to provide design services PE (Stage 1) thru FE (Final Tracings) including on-going services during construction. RW Acquisition services are not included.	01/01/23	02/01/23
District Subtotal:						2		

**Future Programmatic Date 01/06/2020
Sorted By District (Subject to Departmental Changes)**

Future Prog Prompt By Date
Run Date 9/20/2019

Dist	Prgmtc Date	PID	Construction Cost	Project Name (ie CRS)	Project Description	Consultant Work Description	Sale Date	Award Date
6	01/06/20	107201	\$44,480,000	FRA IR 71 0.00	Major rehabilitation of IR-71 and widening to 3 lanes in both directions entire length of project. Replace and widen 2 pairs of mainline structures. Design included with PID 93496	Provide construction inspection services for duration of project	07/01/20	07/01/20
		108077		D06 GENERAL ENGR FY24	General engineering consultant services for various projects in D6. Two year contract beginning in FY24.	Consultant to provide Engineering Services on a task order basis. Duration to be 24 months from authorization.		
District Subtotal:						2		
7	01/06/20	107375	\$20,110,251	MOT IR 75 7.15	Major rehabilitation of the Interstate 75 pavement by rebuilding the asphalt pavements.	Consultant to deliver the following items associated with the design of this project: AER, Stage 1, Stage 2, Stage 3, Final Tracings. Consultant shall also be available or Pre-Bid Activities and On Going Services during construction. Existing plans can be downloaded from this link: ftp://ftp.dot.state.oh.us/pub/Districts/D07/2020%20January%20Programmatic/	09/22/22	10/03/22
		107376	\$16,889,749	MOT IR 75 14.74	Major rehabilitation of the Interstate 75 pavement by rebuilding the asphalt pavements.	Consultant to deliver the following items associated with the design of this project: AER, Stage 1, Stage 2, Stage 3, Final Tracings. Consultant shall also be available or Pre-Bid Activities and On Going Services during construction. Existing plans can be downloaded from this link: ftp://ftp.dot.state.oh.us/pub/Districts/D07/2020%20January%20Programmatic/	01/01/23	01/01/23
District Subtotal:						2		
8	01/06/20	100903		D08 CE Paint Insp FY20-22	District Wide Bridge Painting Inspection for FY20-FY21-FY22	Bridge Paint Inspection for FY2020/2021/2022		
District Subtotal:						1		
11	01/06/20	101767	\$1,100,000	BEL SR 800 14.950	Replace existing three span slab bridge BEL-800-1495 (SFN 0705675) with new structure.	Prepare detailed construction plans for the complete replacement of structure TUS-800-1495	10/01/23	10/01/23
		102462	\$945,000	D11-SIGN-FY2022	Replace the existing guide, warning and regulatory signing along IR 70 and IR 77 in Belmont and Tuscarawa counties.	Prepare plans for the replacement of signs along IR70 in Belmont County and IR77 in Tuscarawas County	01/01/22	01/01/22
		108693		D11 CY2020/2021 Const Insp	Two year Consultant Construction Inspection contract to assist the District Construction Inspectors for CY 2019-21	24 Month Construction Inspection contract		
District Subtotal:						3		

Future Programmatic Date 01/06/2020
Sorted By District (Subject to Departmental Changes)

Future Prog Prompt By Date
Run Date 9/20/2019

Dist	Prgmtc Date	PID	Construction Cost	Project Name (ie CRS)	Project Description	Consultant Work Description	Sale Date	Award Date
12	01/06/20	23449	\$900,000	CUY SR 021 06.98	Replace the 20' concrete culvert along Brecksville Rd (SR-21) over Hemlock Creek located just north of Selig Dr in Independence.	Replace the 20' concrete culvert along Brecksville Rd (SR-21) over Hemlock Creek located just north of Selig Dr in Independence.	01/01/23	01/01/23
		76779	\$96,000,000	CUY IR 090 06.83 Major Rehab	Replace the existing pavement along I-90 from the Hilliard Exit ramp bridge to I-71 in Rocky River, Lakewood and Cleveland. Work will include sections of median barrier replacement and lowering the pavement under several structures for vertical clearance .	Replace the existing pavement along I-90 from Hilliard to I-71 in Rocky River, Lakewood, and Cleveland.	01/01/24	01/01/24
		105777	\$3,000,000	LAK SR 002 11.41 Deck	Replace the deck of the Hendricks Rd bridge over SR-2 in Mentor	Prepare construction contract plans for a deck replacement.	01/01/22	01/01/22
District Subtotal:						3		
13	01/06/20	110243		UNI Connected Marysville OBU	This project focus will be to perform public outreach to get private citizen volunteers, install DSRC On-Board Units on their vehicles, and analyze the data / safety benefits from the vehicles.	Phase 2 of the Connected Marysville Pilot Vehicle Deployment, including the recruitment and management of the volunteer drivers and vehicles (approximately 400), and collection of data from all vehicle participants and infrastructure. It will include testing interoperability, over-the-air updates, as well as a workforce development component for the installation and maintenance of the vehicle on-board units.		
		110303		STW SFY 2021-2023 GSM Inventory	Hire Consultant for SFY 2021-2023 to inspect and update statewide inventory for abandoned underground mine, rockfall and landslide locations.	Statewide Geohazard Inventory Management		
		110353		Transport Ohio Update	Update to Ohio's State Freight Plan, Transport Ohio	Update Ohio's Statewide Freight Plan		
		111048		SFY20-23 Friction Management	Implementation of a Friction Management Program. Purchase of maintenance of traffic where necessary for safe data collection and staff augmentation by means of outsourcing friction data collection.	Two year skid testing task order contract.		
		111076		STW TSMO TOAST Task Order	TSMO TOAST Studies Task Order	To support district TSMO coordinators in studying top TOAST corridors for TSMO related countermeasures. These studies will be used to apply for TSMO funding. TSMO is ODOT's Transportation Systems Management & Operations program aiming to solve immediate congestion and safety problems with practical solutions (ATDM, ITS, etc). TOAST is a list that identifies and prioritizes needs for improved travel on Ohio's most congested highway systems Other tools are being developed to support these studies such as a guidebook and a countermeasures benefit to cost tool.		

Future Programmatic Date 01/06/2020
Sorted By District (Subject to Departmental Changes)

Future Prog Prompt By Date
Run Date 9/20/2019

Dist	Prgmtc Date	PID	Construction Cost	Project Name (ie CRS)	Project Description	Consultant Work Description	Sale Date	Award Date
13	01/06/20	111093		STW DriveOhio General Eng Svc	General Task Order Contract for DriveOhio related tasks	Technical and financial advisory services with respect to public private partnerships, revenue generating projects, or cost saving opportunities. Development of RFIs for market sounding and procurement documents. Two year tasks orders. Max fee \$1.5M		
District Subtotal:						6		
Total						26		