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Project No.  040467 Sale Date - 8/11/2004

According to the settlement platform schedule on sheet 55/1421 the piling and abutment work on SUM-271-1186L can not begin 
until the 6 month settlement period and preload criteria A have been completed.  Is this correct?

On the general notes sheets for structures with piling in MSE wall fills, the piling driving constraints note states "refer to the pile 
sleeves note on sheet 8 of 59 for additional requirements".  This is an example of the note found on sheet 970/1421.  There is no 
note for sleeve information on page 8 of 59 for this structure.
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All prospective bidders, subcontractors, suppliers, materialmen and all others who have an interest in these prebid questions and answers are advised 
that these items are being provided for informational purposes only and are not part of the bidding documents.  If a question warrants a clarification, 

the Department will issue an addenda addressing the request for clarification to all plan holders.  If the Department believes that the bidding 
documents adequately address the request, the contractor will be advised accordingly.


