

Ohio Department of Transportation Prebid Questions

Project No. 080038

Sale Date - 1/25/2008

Question Submitted: 1/10/2008

Question Number: 1

Due to the lead time of 16 to 18 weeks for new 16.20 poles, we have grave concerns about the completion date being too tight. Due to this being a school sign project, we respectfully request the completion date be moved to August 15,2008, which would have the new signs operational by the 2008 school season. Thank You.

Addenda #3

All prospective bidders, subcontractors, suppliers, materialmen and all others who have an interest in these prebid questions and answers are advised that these items are being provided for informational purposes only and are not part of the bidding documents. If a question warrants a clarification, the Department will issue an addenda addressing the request for clarification to all plan holders. If the Department believes that the bidding documents adequately address the request, the contractor will be advised accordingly.