

# Ohio Department of Transportation - Prebid Questions

Project No. 140005

Sale Date - 1/9/2014

ATB-92698 - SR-CULVERTS-FY2014A,PT.1;ATB-CULVERTS-FY2014B,PT.2

*Question Submitted:* 1/7/2014 9:24:08 AM

Due to the amount of work and complexity involved regarding the culvert on Rt. 534, 5.96, a 21 day closure is not enough time to complete the project. Would the department consider a longer closure?

*Question Submitted:* 1/6/2014 5:48:09 PM

The pavement removal qty on Sht.50/113 is wrong. It is shown to be 44.67 SY when it is actually 446.67 SY.

*Question Submitted:* 12/31/2013 10:29:43 AM

Item 76 embankment proposal qty of 998 does not match plan qty of 931.

**The quantity was revised in Addendum No. 1.**

*Question Submitted:* 12/31/2013 10:24:49 AM

Item 75 proposal qty of 781cy does not match plan qty of 922cy.

**The quantity was revised in Addendum No. 1.**

*Question Submitted:* 12/19/2013 1:41:29 PM

On sheet 36/67 of part 2 (ATB-534-5.96) the 20' pavement restoration seem to be too small for the installation of a 144" culvert that is 28 feet deep. After a site visit of the project extending the pavement limits to 75' – 100' would accommodate installation of this culvert. Will the department increase the pavement restoration for this site?

**The Pavement Restoration for this site will not be increased. See Pavement Restoration for Pipe Installations and/or Removals note on sheet 7/67 of Part 2. As stated in this note, any additional materials used outside the limits stated above should be provided at no additional cost.**