

Ohio Department of Transportation - Prebid Questions

Project No. 150558

Sale Date - 11/5/2015

AUG-88795 - SR 66-10.24

Question Submitted: 10/16/2015 2:45:08 PM

Plan sheet 18/28 section 2.3 calls for terminal boxes for the anodes. How many terminal boxes are required and at what location should they be attached? Are they to be tied into abutment anodes, deck anodes, or both?

The terminal boxes will be removed from the project. An addendum will be forthcoming.

Question Submitted: 10/16/2015 2:11:37 PM

Plan note on sheet 4/28 states no instream work may occur until the required mussel survey has been completed and ODNR has accepted. Is this done, if not when does ODOT anticipate this to be complete?

The physical work has been completed for the mussel survey. ODNR coordination is still needed. Clearance is expected prior to the pre-construction meeting.