

Ohio Department of Transportation - Prebid Questions

Project No. 150088

Sale Date - 2/26/2015

BEL-91816 - US 40-17.71

Question Submitted: 2/25/2015 7:28:12 PM

An addendum was issued and it added a quantity of 1871 CY of traffic compacted aggregate. This quantity seems excessive for the work limits. Could you please clarify your intentions for this amount of material.

Question Submitted: 2/25/2015 7:25:51 PM

Are the quantities for item 613 Low Strength Mortar Backfill and Item 41- Traffic Compacted Surface, type A or B on revised page 7, correct?

Question Submitted: 2/25/2015 7:18:37 PM

During Phase 1, do all of the water main, storm sewer, curb, and drive work have to be completed within 14 days or is it just the water main and storm sewer work?