

Ohio Department of Transportation - Prebid Questions

Project No. 130565

Sale Date - 10/10/2013

COL-84263 - -558-5.01

Question Submitted: 10/7/2013 2:46:18 PM

The 80 days allowed for the complete closure of the road does not provide nearly enough time to complete the scope of work for the project. Please consider extending the closure period to 120 days.

The 80 day detour duration was discussed and confirmed by the District construction department as sufficient. Bid the project as is.

Question Submitted: 10/7/2013 10:48:08 AM

The plans call for the contractor to supply and erect the signs needed for the official detour route, but no signs are listed on sheet 6 with the detour route. Please provide a list of the signs needed for the detour route.

The official detour signing will be provided by the State as described in the Item 614 – Maintaining Traffic, As Per Plan general notes on sheet 4, paragraph 6, the last sentence.

Question Submitted: 10/2/2013 3:51:33 PM

The plans talk about patching (p39) but there is no item. How will this work be paid? Is there an app note? The parapet concrete quantity is high. It appears that you may have calculated the approach transitions which are shown to be paid with the approach slabs. Please review.

This pre-bid question will be answered in the second addenda which is forthcoming.