

Ohio Department of Transportation - Prebid Questions

Project No. 130410

Sale Date - 6/27/2013

COL-87276 - SR-518-6.72

Question Submitted: 6/25/2013 8:40:18 AM

Will the Department consider waiving the interim completion date for SR 644? The majority of the work is on SR 644 and there is another project taking place in the middle of the project limits which will impact the paving schedule. With a project completion date of 6/30/2014, the work on SR 644 could be completed in 2014 without any impedance from the culvert project.

The interim completion date will not be changed or removed.