

Ohio Department of Transportation

Prebid Questions

Project No. 060174

Sale Date - 3/22/2006

Question Submitted: 3/13/2006

Question Number: 1

Based on supplier information and reasonable lead time for shop drawings and material procurement it is our best guess that this project would not be able to start until late July or early August. With the lane restrictions and traffic control involved we believe that this project will require more than three months to complete. Please review your time lines.

It is the District's opinion the completion date for the above noted project allows the contractor sufficient time to complete the work noted in the plan.

Question Submitted: 3/7/2006

Question Number: 2

After reviewing the sign summary sheets and doing my take of work on the beam sizes and quantities, I have found that there are some mistakes in the bid items. Ref.# 5 should be for 1,560.5/Lf. and Ref.# 8 should be for 209.0/Lf..I'm sure after adding the lengths shown in the sign summary you will find the mistakes.

Please see the addendum.

All prospective bidders, subcontractors, suppliers, materialmen and all others who have an interest in these prebid questions and answers are advised that these items are being provided for informational purposes only and are not part of the bidding documents. If a question warrants a clarification, the Department will issue an addenda addressing the request for clarification to all plan holders. If the Department believes that the bidding documents adequately address the request, the contractor will be advised accordingly.