

Ohio Department of Transportation

Prebid Questions

Project No. 100336

Sale Date - 6/3/2010

Question Submitted: 5/24/2010

Question Number: 1

Please change the completion date for each intersection to 60 days after the contractor receives materials. The lead time for signal equipment is now up to 60 days after release, leaving no time for installation.

All prospective bidders, subcontractors, suppliers, materialmen and all others who have an interest in these prebid questions and answers are advised that these items are being provided for informational purposes only and are not part of the bidding documents. If a question warrants a clarification, the Department will issue an addenda addressing the request for clarification to all plan holders. If the Department believes that the bidding documents adequately address the request, the contractor will be advised accordingly.