
Ohio Department of Transportation - Prebid Questions

Project No.  108058 Sale Date - 10/21/2010

GEA-84280 - SR-528-6.35

Will your department be holding an emergency award of this project by 10/22/2010?  Given the interim completion date of 11/15/2010 

and the large amount of work that needs to be completed time is of essence. 

Question Submitted: 10/18/2010 1:31:08 PM

Answer:  The Department realizes that this project will be on a very tight schedule.  We will do everything we can to award the 

project as soon as possible after the 10/21/2010 bids.  Please bid accordingly.

ref 24 is int t2 64-22 the typical shows int t1 64-22 please clarify

Question Submitted: 10/18/2010 8:21:24 AM

Answer: The item is shown correctly in the Proposal, General Summary, and Pavement Subsummary.  The typical section incorrectly 

shows a Type 1 intermediate course.  Please bid accordingly based on the Proposal, General Summary, & Pavement Subsummary.

Is it feasible to have an interim completion date of 10/31/2010 to complete approximately 50% of this project that has a bid date of 

10/21/2010? 

Question Submitted: 10/12/2010 9:31:23 AM

See forthcoming addendum.
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*** DISCLAIMER - Prebid questions and answers provided are for informational purposes only and are not part of the Bid Documents.  If a question warrants a clarification, the Department will issue an 

addendum addressing the request.


