

Ohio Department of Transportation

Prebid Questions

Project No. 060420

Sale Date - 10/4/2006

Question Submitted: 9/20/2006

Question Number: 1

1. Page 31 of the proposal, Maximum No. of Days, establishes 45 days as the maximum no. of days for the work. However, on page 7/24 of the plans states that the time is 75 days. Which is the correct time frame?

2. Typically, the incentive and penalty amounts are the same. The penalty stated on page 32 of the proposal is \$ 4,000 per day. The incentive amount indicates \$ 3,000 per day in the next section. However, the maximum incentive is \$ 20,000. Therefore, since a whole number does not result from dividing \$ 20,000 by \$ 3,000, should we assume that the contractor will be paid and also penalized on an incremental day or hourly basis?

All prospective bidders, subcontractors, suppliers, materialmen and all others who have an interest in these prebid questions and answers are advised that these items are being provided for informational purposes only and are not part of the bidding documents. If a question warrants a clarification, the Department will issue an addenda addressing the request for clarification to all plan holders. If the Department believes that the bidding documents adequately address the request, the contractor will be advised accordingly.