
Ohio Department of Transportation 
Prebid Questions

Project No.  100227 Sale Date - 4/29/2010

The completion date in the proposal is 8/31/10. This project previously bid in January with an 8/31/10 completion. Given the 
current late April bid date, Can the completion date be pushed back to allow for a more realistic schedule?  

Question Submitted: 4/26/2010

The completion date will not change. We believe this work will take less than two months.
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All prospective bidders, subcontractors, suppliers, materialmen and all others who have an interest in these prebid questions and answers are advised 
that these items are being provided for informational purposes only and are not part of the bidding documents.  If a question warrants a clarification, 

the Department will issue an addenda addressing the request for clarification to all plan holders.  If the Department believes that the bidding 
documents adequately address the request, the contractor will be advised accordingly.


