
Ohio Department of Transportation 
Prebid Questions

Project No.  050572 Sale Date - 12/2/2005

Regarding project 050572 US 422 Portage County, on page 30/31 of the Proposal, Note 121 – incentive/disincentive contract.  It 
states, The contractor shall complete all critical work and safety items and have US 422 open to through traffic by 120 hours over 
two weekends.  What items are  designated as the critical work items that must be completed to open US 422 to through traffic?

Question Submitted: 11/10/2005

We believe that PN 121 in the Proposal is very clear.  "The following items are designated as critical work: US 422 

open to through traffic."   No other restrictions are place on the contractor.

1Question Number:

To further clarify PN 121, Do the critical work items on this project, include roadway, erosion control, drainage, pavement planing 
and resurfacing, and traffic control items?     As long as US 422 is open to through traffic by the end of  the time restrictions 
these  items of work may be completed under daily work zones as stated in the plan, per notes on  page 8/22?

Question Submitted: 11/15/2005 2Question Number:
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All prospective bidders, subcontractors, suppliers, materialmen and all others who have an interest in these prebid questions and answers are advised 
that these items are being provided for informational purposes only and are not part of the bidding documents.  If a question warrants a clarification, 

the Department will issue an addenda addressing the request for clarification to all plan holders.  If the Department believes that the bidding 
documents adequately address the request, the contractor will be advised accordingly.


