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Project No.  070253 Sale Date - 5/16/2007

Please clarify the Detour Duration note on page 8/41. This project has two detours. Can both detours be set at the same time? Is 
it 14 days for each detour? 14 days does not seem like enough time to perform all culvert crossings, pavement, and guardrail in 
five seperate locations if you can not work on two at the same time.

Question Submitted: 5/9/2007

Please see addendum #1.
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All prospective bidders, subcontractors, suppliers, materialmen and all others who have an interest in these prebid questions and answers are advised 
that these items are being provided for informational purposes only and are not part of the bidding documents.  If a question warrants a clarification, 

the Department will issue an addenda addressing the request for clarification to all plan holders.  If the Department believes that the bidding 
documents adequately address the request, the contractor will be advised accordingly.


