
Ohio Department of Transportation 
Prebid Questions

Project No.  050580 Sale Date - 11/16/2005

in regards to the road closure per item 614 (maintaining traffic) on page 7 of 41 in the drawings:  is the total amount of calendar 
days that the road can be closed 60 days without incurring liquidated damages.

Question Submitted: 11/7/2005

The note on sheet 7 states that the maximum number of calendar days each structure can be closed is 30 days.  And 

that both structures cannot be closed at the same time.  The maximum closure time is 30 days for each structure 

and liquidated damages will be accessed accordingly.  The liquidated damages is NOT accessed based on a 

combined total of 60 days.
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All prospective bidders, subcontractors, suppliers, materialmen and all others who have an interest in these prebid questions and answers are advised 
that these items are being provided for informational purposes only and are not part of the bidding documents.  If a question warrants a clarification, 

the Department will issue an addenda addressing the request for clarification to all plan holders.  If the Department believes that the bidding 
documents adequately address the request, the contractor will be advised accordingly.


