

# Ohio Department of Transportation - Prebid Questions

**Project No. 100474**

**SCI-86690 - US-23-0.00**

**Sale Date - 8/26/2010**

*Question Submitted:* 8/24/2010 4:40:42 PM

Addendum No. 4 contains an Interim Completion Date. Are there any penalties or liquidated damages associated with the Interim Completion Date?

**Yes, liquidated damages will be assessed per CMS 108.07 for the interim completion date.**

*Question Submitted:* 8/20/2010 8:11:06 AM

Bid item 503 11100 Cofferdams and Excavation Bracing The excavation for the work is a maximum of 6' deep and is implied (14 of 23) to be blended at the sides. It is also above the railroad. Why is cofferdam/shoring required?

**This bid item is precautionary to cover the payment for this work should it be required for excavation on the project.**

*Question Submitted:* 8/5/2010 10:09:53 AM

We are having difficulty obtaining pricing on some of the specialty materials and services for this project. Could the bid be delayed a week to August 19, 2010?

**See Addendum #3**