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The plans are unclear on the amount of time given for the closure of structure 4-0240. On page 14/77 it states that the structure closure 

shall be concurrent with pavement construction and only gives 14 days which is not enough time considering cure times on the concrete. 

Please clarify.
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*** DISCLAIMER - Prebid questions and answers provided are for informational purposes only and are not part of the Bid Documents.  If a question warrants a clarification, the Department will issue an 

addendum addressing the request.


