
Ohio Department of Transportation 
Prebid Questions

Project No.  056013 Sale Date - 8/10/2005

The completion date is September 30, 2005.  Due to the type of wood lagging specified in the plans, it is impossible to complete 
the project by this date.  Delivery of this lagging normally takes 10 to 11 weeks but due to the small quantity on this project, it 
could take longer. Would #2 Mxd Oak Lagging be acceptable?  The completion date would still have to be extended but this 
material can normally be delivered in 4 to 6 weeks.
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All prospective bidders, subcontractors, suppliers, materialmen and all others who have an interest in these prebid questions and answers are advised 
that these items are being provided for informational purposes only and are not part of the bidding documents.  If a question warrants a clarification, 

the Department will issue an addenda addressing the request for clarification to all plan holders.  If the Department believes that the bidding 
documents adequately address the request, the contractor will be advised accordingly.


