

Future Programmatic Date 01/10/2022
Sorted By District (Subject to Departmental Changes)

Future Prog Prompt By Date
Run Date 4/15/2021

Dist	Prgmtc Date	PID	Construction Cost	Project Name (ie CRS)	Project Description	Consultant Work Description	Sale Date	Award Date
1	01/10/22	105682		D01/D02 ENV FY22 Task Order	Environmental task order agreement for District 1 and District 2.	Environmental Services on a task order basis (IDIQ) focused mainly on projects in Districts 1 and 2. The duration of the contract will be 24 months from the date of authorization to proceed. The maximum prime compensation shall not exceed \$500,000.		
District Subtotal:						1		
6	01/10/22	97722	\$750,000	MAR SR 37 8.440	Deck replacement.	Consultant to prepare design plans for bridge project. Scope will be a redecking & paint or replacement dependent on hydraulics discussion with local partners. Right of way plan prep and geotechnical exploration may be needed if replacement is selected.	01/01/24	01/01/24
		112878	\$3,700,000	UNI SR 739 6.060	Major General Project on UNI-739 Reconstruction of pavement with bridge deck sealing and upgrade guardrail as needed on UNI-739 6.06 to 14.13; SR 347 to SR 31	Consultant to prepare right of way and detailed design for rural corridor major rehabilitation project. Anticipated treatment is full depth reclamation.	01/01/23	01/02/23
		114712	\$1,300,000	FAY-SR 729-9.638	Superstructure replacement and abutment replace/repair for SFN 2402645 over Sugar Creek.	Consultant to provide design services for PE thru FE including continuing services in construction.	01/01/24	01/01/24
District Subtotal:						3		
8	01/10/22	77889	\$118,071,593	HAM IR 75 7.85	Phase 8 of the Mill Creek Expressway Project. Project will widen for additional through lanes, rehabilitate existing pavement and bridges. Reconstruct SR 562 interchange remove the Towne Ave. interchange, complete minor improvements to the Paddock Road interchange, and tie into the existing SR 126 interchange southern ramps. Project extends from SR 562 to SR 126/Galbraith Rd. area.	Project specific Construction Engineering and Inspection support services.	05/05/22	05/16/22
		105507		D08 CE Paint Insp FY22-24	District Wide Bridge Painting Inspection for FY22-FY23-FY24.	Bridge Paint Inspection for FY2022/2023/2024.		
		105509		D08-CEINSP-FY22-24 (A)	District Wide general project inspection	District Wide general project inspection for FY2022/2023/2024		
		107871	\$1,500,000	D08-TSG-SIGNALS W R/W	District Wide Signal Replacement requiring R/W project.	Plan preparation through final engineering for a District 8 signal replacement project, various locations. R/W plan development will also be performed by the consultant.	04/01/24	04/01/24
		114858		D08-CEINSP-FY22-24 (B)	District Wide general project inspection	District Wide general project inspection for FY2022/2023/2024		
District Subtotal:						5		

Future Programmatic Date 01/10/2022
Sorted By District (Subject to Departmental Changes)

Future Prog Prompt By Date
Run Date 4/15/2021

Dist	Prgmtc Date	PID	Construction Cost	Project Name (ie CRS)	Project Description	Consultant Work Description	Sale Date	Award Date
11	01/10/22	108510	\$2,263,000	JEF SR 7 (33.46) (33.80)	Repair structures JEF-7-3346 (SFN 4101626) and JEF-7-3380 (SFN 4101650) by removing the existing wearing surfaces and placing new rigid overlays. The project will also replace approach slabs, expansion joints and backwalls.	Prepare construction plans for structure rehabilitation.	07/01/24	07/01/24
		114333		D11 Bridge Inspection Var 2022	Perform element level inspections and Assetwise inventory checks for select District 11 bridges.	District wide bridge inspection and inventory checks/updates.		
District Subtotal:						2		
12	01/10/22	110810	\$5,000,000	CUY IR 480 17.90 ES Deck	Replace the deck and paint the structural steel of the IR-480 WB ramp bridge to IR-77 SB over IR-480. Work may include minor widening for MOT.	Replace the deck of the IR-480 WB ramp bridge to IR-77 SB over IR-480. Work may include minor widening for MOT.	10/01/25	10/01/25
		111000	\$1,200,000	GEA SR 087 12.13 Replace	Replace the slab structure over the West Branch of the Cuyahoga River located west of SR-168 in Burton Township.	Replace the slab structure over the West Branch of the Cuyahoga River located west of SR-168 in Burton Township.	10/01/24	10/01/24
		114536	\$3,000,000	CUY IR 071 10.07 SW Deck	Replace the deck of the Ramp S-W bridge over I-480 located at the I-71/I-480 interchange in Cleveland. Work includes painting the structural steel.	Prepare construction contract plans to replace the deck of the Ramp SW bridge from I-71 NB to I-480 WB: SFN 1814257	10/01/24	10/01/24
District Subtotal:						3		
Total						14		