

Future Programmatic Date 09/07/2021

Sorted By District (Subject to Departmental Changes) Run Date 04/15/21

Dist	Prgmtc Date	PID	Construction Cost	Project Name (ie CRS)	Project Description	Consultant Work Description	Sale Date	Award Date
1	09/07/2021	107760	\$1,360,000	PUT SR 65 1.22	Turn lanes, pedestrian improvements and RR signal pre-emption at Sycamore Street in Columbus Grove.	Design and prepare construction contract plans and RW plans. Will need to collaborate with the task order consultant from ORDC on the railroad pre-emption. ORDC will be letting and installing the pre-emption in advance of this project. Survey? Geotech? Environmental?	01/01/24	01/01/24
2	09/07/2021	80032	\$1,150,000	OTT SR 51 03.85	Bridge replacement and change the abutments into semi-integral; Perform necessary related work.	Structure Replacement. Geotechnical, Environmental, Survey and Design services required.	01/01/25	01/01/25
2	09/07/2021	102931	\$900,000	FUL 109 16.98 Bridge Rehab.	Rehabilitate the existing SR 109 structure over Bear Creek in Fulton County; perform necessary related work.	Replace structure over Bear Creek in Fulton County. Geotechnical, Environmental, Survey and Design services required.	01/01/25	01/01/25
2	09/07/2021	114778		D02 Const Insp Distwide FY22-23	A construction engineering inspection project for district wide use - 2 year contract FY22-23.	District wide Construction engineering and inspection		
3	09/07/2021	90765	\$8,000,000	RIC US 0030 17.50	Bridge Replacement - Twin structures over Koogle Road	Bridge Replacement	10/01/26	10/01/26
4	09/07/2021	109483		D04 Constr. Insp. FY22/23	Two year construction inspection agreement for District Projects.	Two year Construction Inspection Agreement to provide General and Bridge Inspection Services district-wide. Estimated fee is \$1.5M.		
4	09/07/2021	109484		D04 Constr. Insp. FY22/23	Two year construction inspection agreement for District Projects.	Two year Construction Inspection Agreement to provide General and Bridge Inspection Services district-wide. Estimated fee is \$1.5M.		
4	09/07/2021	113201	\$1,100,000	SUM SR 0091 07.89	Bridge deck replacement or superstructure replacement to SFN 7707142 SUM-91-07.89.	The consultant will be asked to perform the following tasks. Survey, ODOT will provide the Centerline, horizontal and vertical control. Environmental Asbestos Inspection Geotechnical Right of Way Contract will be a 2 part contract. First part will be the structure type study and the second part will be the finalization of plans.	01/01/26	02/01/26
4	09/07/2021	113757	\$2,750,000	MAH US 0422 03.12	Bridge deck replacement or superstructure replacement of SFN 5002109 MAH-422-0312.	Consultant will be asked to prepare the following tasks. Survey, ODOT will prepare the Centerline, horizontal and vertical control. Environmental; Asbestos inspection; Right of Way Project will likely be a single part.	07/01/25	08/01/25
6	09/07/2021	88611	\$2,200,000	FRA-104-9.29/9.42/9.70	Deck replacement of SR 104 over Sixth Street, Overlay of RR Overpass, minor repairs to Groveport Rd over SR 104 structure.	Consultant to provide design services for environmental engineering thru on-going services, including right of way plans.	01/01/25	01/01/25

Future Programmatic Date 09/07/2021

Sorted By District (Subject to Departmental Changes) Run Date 04/15/21

Dist	Prgmtc Date	PID	Construction Cost	Project Name (ie CRS)	Project Description	Consultant Work Description	Sale Date	Award Date
6	09/07/2021	103133		D06 CON ENGR FY 22G A	General construction inspection services on various projects in D6 for FY 2022 & 2023.	Consultant to provide construction inspection services on task order basis on various projects in District Six. Duration to be 24 months.		
6	09/07/2021	103137		D06 CON ENGR FY 21G B	General construction inspection services on various projects in D6 for CY 2022 & 2023.	Consultant to provide construction inspection services on task order basis for various projects in District Six. Duration to be 24 months.		
6	09/07/2021	103139		D06 CON ENGR FY 22P	Bridge painting construction insepction services on various project in D6 for CY 2022 and 2023 construction seasons.	Consultant to provide paint inspection services on various projects in District Six. Duration of agreement to be 24 months.		
6	09/07/2021	107630	\$40,000,000	MAD/PIC-71-4.56/0.00	Major rehabilitation of MAD IR 71 4.56 to 9.37; PIC IR 71 0.00 to 3.16 to include pavement replacement and widening to add a third lane, structure work and widening, and culvert work.PM Matt Cornett.	Consultant to provide project specific inspection services for interstate reconstruction project. Anticipate need for general, aggregate/earthwork, structures and schedule review support.	07/01/22	07/01/22
6	09/07/2021	109164	\$7,425,000	FRA-71-20.08/Var Bridge Repair	FRA IR 71 between 17th Ave and SR 161. Repairs and concrete deck overlay on 7 structures	Consultant to provide design services for PE (stage 1) thru FE including continuing services in construction		01/01/25
6	09/07/2021	112709	\$900,000	FAY-38-11.71 Culvert Replacement	Replace Culvert at MAD-38-11.71, MAD-40-5.92, and FAY-734-0.1	Consultant to provide design services for PE thru FE including on-going services in construction.	01/01/27	01/01/27
6	09/07/2021	113744	\$5,150,000	FRA-33-21.71 at Petzinger Rd	Convert US 33 at Petzinger Rd intersection to a signalized RCUT intersection with U-Turns at Schaff Rd and reconfigure the interchange of US 33/James Rd/Winchester Pike to provide U-Turns at Winchester Pike.	Consultant to prepare construction plans Stage 1,2,3 Final including continuing services in construction.	01/01/23	01/01/23
6	09/07/2021	114818	\$1,800,000	MAR-95-17.90 (at Jamesway)	Add a northbound right turn lane, extend westbound left turn lane and rebuild signal at the MAR SR 95 at Jamesway Dr. intersection	Consultant to provide design services for PE (Stage 1) thru FE including continuing services in construction. Right of way plan preparation will be included in this agreement.	01/01/24	01/01/24
7	09/07/2021	102842		D07/D08 GES Task Order FY 22/23	District 7 and 8 Design Task Order for FY2022/FY2023	This task order will provide general engineering services on a variety of projects in Districts 7 & 8. The contract limit will be \$1.5 million with a 24 month duration.		
7	09/07/2021	114937	\$300,000	LOG-273-0.02	Remove Br. No. LOG-273-0002 and replace with new structure.	Perform survey. Develop plans with submissions for a Feasibility Study (STS), Stage 1, Preliminary Right of Way, Stage 2, Final Right of Way, Stage 3, and Final Tracings. Aid in Pre-Bid activities, and provide On-Going Services During Construction.	01/01/25	01/01/25

Future Programmatic Date 09/07/2021

Sorted By District (Subject to Departmental Changes) Run Date 04/15/21

Dist	Prgmtc Date	PID	Construction Cost	Project Name (ie CRS)	Project Description	Consultant Work Description	Sale Date	Award Date
8	09/07/2021	102790	\$3,982,000	HAM IR 71 1.81	Replace pedestrian bridge HAM-71-0181 over I-71 and I-471 that spans from Mt Adams to US22. Rehabilitate the pedestrian bridge HAM-22-0111 that spans over US22. Construct new ADA compliant ramp from Eggleston to junction of I-71/US22 pedestrian bridges.	Consultant to provide complete construction and right of way plans as well as some environmental work.	10/01/24	10/01/24
8	09/07/2021	102843		D08/D07 ES Task Order FY 22/23	District 7 & 8 Environmental Services Task Order for FY2022 & FY2023	Environmental services on a task order basis in Districts 7 and 8. The duration of the contract will be 24 months. The maximum prime compensation shall not exceed \$700,000.		
8	09/07/2021	110564	\$1,249,000	HAM IR 275 34.18	Rehabilitate Bridge HAM-275-3148 (Hopewell Rd over I-275) by replacing the barriers, adding a sidewalk, painting the structural steel and replacing the wingwalls.	Prepare build-able construction plans- <u>through final engineering. Project to rehabilitate Bridge HAM-275-3148 (Hopewell Rd over I-275) by replacing the barriers, adding a sidewalk, painting the structural steel and replacing the wingwalls. No R/W impacts are expected. District to complete all environmental work.</u>	01/01/24	01/01/24
8	09/07/2021	112399		D08/D07 Geotech FY2022/2023	District Wide Geotechnical Task Order for FY2022/2023 in both District 7 and District 8.	Geotechnical task order agreement for 2 years.		
11	09/07/2021	101098	\$1,600,000	COL US 30 34.070	Replace superstructure on existing steel beam bridge COL-30-3407 (SFN 1502344). Project will also repair the substructure units and convert the abutments to semi-integral type. Vandal protection fencing will be maintained on the bridge. Project will also construct an access road from West 9th St to the inlet debris rack for structure COL-7-0595 (SFN 1500090).	Design construction plans for the rehabilitation of structure COL-30-3407 (SFN 1502344) and construction of an access road from West 9th St to the inlet debris rack for structure COL-7-0595 (SFN 1500090).	07/01/24	07/01/24
11	09/07/2021	108555	\$1,720,000	COL US 30 31.850	Replace deck on existing steel beam bridge COL-30-3185 (SFN 1502255). Project will also replace the bearings, repair substructure units and maintain semi-integral abutments.	Prepare detailed construction plans for the replacement of the deck on existing steel beams.	07/01/24	07/01/24
12	09/07/2021	107286	\$5,500,000	D12 BH FY2024 Misc	District-wide bridge repair project on multiple structures	Prepare construction contract plans to repair multiple bridges	04/01/24	04/01/24
12	09/07/2021	110807	\$1,000,000	LAK SR 283 04.58 Replace	Replace the Lakeshore Boulevard (SR-283) bridge over the Chagrin River overflow channel located west of the Chagrin River in Eastlake.	Prepare construction contract plans to replace the Lakeshore Boulevard (SR-283) bridge over the Chagrin River overflow channel located west of the Chagrin River in Eastlake. Includes a drainage and structure type study.	01/01/25	01/01/25

Future Programmatic Date 09/07/2021

Sorted By District (Subject to Departmental Changes) Run Date 04/15/21

Dist	Prgmtc Date	PID	Construction Cost	Project Name (ie CRS)	Project Description	Consultant Work Description	Sale Date	Award Date
12	09/07/2021	112998	\$6,800,000	CUY SR 017 13.50 Super	Replace the superstructure of the Schaaf Road bridge over Granger Road (SR-17) in Brooklyn Heights.	Prepare construction contract plans to replace the superstructure of the Schaaf Road bridge over Granger Road (SR-17) in Brooklyn Heights.	10/01/25	10/01/25
12	09/07/2021	113156	\$6,690,000	CUY IR 271 09.28 Safety	Safety project to modify the IR-271 NB/Cedar-Brainard interchange approach to add storage capacity. Work will include modifying the northbound express lane/local lane slip ramps. May be combined with PID 104380	Analyze options then prepare construction contract plans to modify the northbound slip ramps between Shaker Blvd and Cedar Rd including adding storage to the Cedar/Brainard exit ramps	10/01/22	10/01/22
12	09/07/2021	114522	\$3,300,000	CUY SR 237 06.95 Super	Replace the superstructure of the Berea Freeway (SR-237) bridge over Snow Road in the City of Brook Park.	Prepare construction contract plans to replace the concrete box beam superstructure of the SR-237 bridge over Snow Road.	10/01/24	10/01/24
13	09/07/2021	115078		OES Online Training Conv FY22-23	OES Task Order Contract to hire a consultant through the programmatic process to convert OES training courses from live audience format to online training format, as well as creating online trainings for additional Environmental categories OES does not have training courses for thus far, and update existing online training courses. This will be advertised as part of the September 2021 Programmatic.	The consultant will convert current OES trainings into an online format, create new online trainings in disciplines that currently do not have training associated with them, and update previously created online training courses. The maximum prime compensation shall not exceed \$400,000 and the completion time will be 24 months from authorization to proceed.		
	Total	32						