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       Item      Quantity    U/M        Item Description                          Avg Unit      Avg Unit     Avg Unit      Total Amt 
     Number                                                                      Price Est     Price Bid    Price Awded     Awarded 
 
100E00300          46.000 LUMP       SPECIAL - PREMIUM ON RAILROADS'             4092.9577    7948.8761    4611.8913     $212,147.00 
                                     PROTECTIVE PUBLIC LIABILITY AND PROPERTY 
                                     DAMAGE LIABILITY INSURANCE 
 
100E99000           4.000 LUMP       SPECIAL - PREMIUM ON RAILROAD'S             6437.5000    7954.5455    6625.0000      $26,500.00 
                                     PROTECTIVE PUBLIC LIABILITY AND PROPERTY 
                                     DAMAGE LIABILITY INSURANCE 
 
100E99010          15.000 LUMP       SPECIAL - PROFESSIONAL LIABILITY           16312.5000   12743.4903   11131.8867     $166,978.30 
                                     INSURANCE 
 
103E05000         460.000 LUMP       PREMIUM FOR CONTRACT PERFORMANCE BOND       5462.2771    7584.3674    5846.1956   $2,689,249.99 
                                     AND FOR PAYMENT BOND 
 
103E06000          50.000 LUMP       PREMIUM FOR CONTRACT PERFORMANCE BOND,     39934.4262   47256.0601   36127.4392   $1,806,371.96 
                                     PAYMENT BOND AND MAINTENANCE BOND 
 
103E99000          11.000 LUMP       SPECIAL - PREMIUM FOR CONTRACT             30090.9091   25037.0569   26010.4455     $286,114.90 
                                     PERFORMANCE BOND, PAYMENT BOND AND 
                                     MAINTENANCE BOND 
 
103E99010           4.000 LUMP       SPECIAL - PREMIUM FOR CONTRACT             20200.0000   13471.4286   21125.0000      $84,500.00 
                                     PERFORMANCE BOND AND FOR PAYMENT BOND 
 
107E99000           9.000 LUMP       SPECIAL - UTILITY COORDINATION             10388.8889    6584.8584    8487.7778      $76,390.00 
 
201E11000         164.000 LUMP       CLEARING AND GRUBBING                      14207.4671   16288.0116   15372.7671   $2,521,133.81 
 
201E11001          63.000 LUMP       CLEARING AND GRUBBING, AS PER PLAN         35440.6892  100151.6627   48108.4921   $3,030,835.00 
 
201E21780         260.000 EACH       TREE REMOVED, 15" SIZE                       206.4423     208.3436     109.8077      $28,550.00 
 
201E21781         300.000 EACH       TREE REMOVED, 15" SIZE, AS PER PLAN          300.0000     270.0000     270.0000      $81,000.00 
 
201E21800          22.000 EACH       TREE REMOVED, 18" SIZE                       369.2364     387.8788     218.1818       $4,800.00 
 
201E23000          67.000 EACH       TREE REMOVED, 30" SIZE                       349.3284     542.3846     375.3731      $25,150.00 
 
201E23001         200.000 EACH       TREE REMOVED, 30" SIZE, AS PER PLAN          496.0000     320.0000     320.0000      $64,000.00 
 
201E24800          49.000 EACH       TREE REMOVED, 48" SIZE                       740.0000    1160.2231     770.7755      $37,768.00 
 
201E24801         100.000 EACH       TREE REMOVED, 48" SIZE, AS PER PLAN          992.0000     720.0000     720.0000      $72,000.00 
 
201E26000           2.000 EACH       TREE REMOVED, 60" SIZE                      1200.0000    1716.4000    1087.0000       $2,174.00 
 
201E26001          50.000 EACH       TREE REMOVED, 60" SIZE, AS PER PLAN         1300.0000     840.0000     840.0000      $42,000.00 
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       Item      Quantity    U/M        Item Description                          Avg Unit      Avg Unit     Avg Unit      Total Amt 
     Number                                                                      Price Est     Price Bid    Price Awded     Awarded 
 
201E26500          39.000 EACH       STUMP REMOVED                                204.3590     156.4221     145.8974       $5,690.00 
 
201E26601         500.000 EACH       TREE OR STUMP REMOVED, AS PER PLAN            60.0000     230.0000     230.0000     $115,000.00 
 
201E99000          11.000 LUMP       SPECIAL - CLEARING AND GRUBBING            23972.7273   15462.4700   12144.6064     $133,590.67 
 
202E00201           1.000 LUMP       RAILROAD CROSSING REMOVED, AS PER PLAN     15000.0000    9808.8200    9808.8200       $9,808.82 
 
202E11000          46.000 LUMP       STRUCTURE REMOVED                          12897.3228   10395.2919    9082.0217     $417,773.00 
 
202E11001           8.000 LUMP       STRUCTURE REMOVED, AS PER PLAN             12639.2875   28478.6191   13920.1975     $111,361.58 
 
202E11002          19.000 LUMP       STRUCTURE REMOVED, OVER 20 FOOT SPAN       89260.9011   57416.5034   45665.7895     $867,650.00 
 
202E11003          15.000 LUMP       STRUCTURE REMOVED, OVER 20 FOOT SPAN, AS  319318.7481  309565.3031  310230.0000   $4,653,450.00 
                                     PER PLAN 
 
202E11004          37.000 EACH       STRUCTURE REMOVED                            764.9886     639.7954     670.7027      $24,816.00 
 
202E11100          25.400 CU YD      STRUCTURE REMOVED                            158.4646     121.8210      72.8346       $1,850.00 
 
202E11200          24.000 LUMP       PORTIONS OF STRUCTURE REMOVED              13206.5013   11639.5278   11337.5000     $272,100.00 
 
202E11201          71.000 LUMP       PORTIONS OF STRUCTURE REMOVED, AS PER      35540.5007   54270.4918   32049.7015   $2,275,528.81 
                                     PLAN 
 
202E11202           2.000 LUMP       PORTIONS OF STRUCTURE REMOVED, OVER 20    101250.0000   31464.9917   20000.0000      $40,000.00 
                                     FOOT SPAN 
 
202E11203          56.000 LUMP       PORTIONS OF STRUCTURE REMOVED, OVER 20     90459.1184   97401.0468   69645.7923   $3,900,164.37 
                                     FOOT SPAN, AS PER PLAN 
 
202E11300         173.500 CU YD      PORTIONS OF STRUCTURE REMOVED                389.2025     509.5124     522.1787      $90,598.00 
 
202E11301         293.000 CU YD      PORTIONS OF STRUCTURE REMOVED, AS PER        451.0931     455.4414     386.7324     $113,312.60 
                                     PLAN 
 
202E11305        3529.000 SQ YD      PORTIONS OF STRUCTURE REMOVED, AS PER         17.1224      17.9389       4.6855      $16,535.00 
                                     PLAN 
 
202E11400         105.000 POUND      PORTIONS OF STRUCTURE REMOVED                  4.0000       8.5250       6.1000         $640.50 
 
202E22900       11229.100 SQ YD      APPROACH SLAB REMOVED                         20.6895      21.9762      21.5208     $241,659.10 
 
202E22901        1286.000 SQ YD      APPROACH SLAB REMOVED, AS PER PLAN            23.6397      22.7346      19.5428      $25,132.00 
 
202E23000      783860.000 SQ YD      PAVEMENT REMOVED                               5.8062       5.5131       5.0623   $3,968,172.81 
 
202E23001        2094.000 SQ YD      PAVEMENT REMOVED, AS PER PLAN                  9.1261      12.1964      13.9432      $29,197.00 
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202E23500      320991.500 SQ YD      WEARING COURSE REMOVED                         3.4800       3.0435       2.9318     $941,089.14 
 
202E23501      239971.900 SQ YD      WEARING COURSE REMOVED, AS PER PLAN            1.0880       1.2250       1.0253     $246,045.86 
 
202E23900       11617.000 SQ YD      CONCRETE BASE REMOVED                          9.5942       7.5485       5.9695      $69,347.70 
 
202E23901         226.000 SQ YD      CONCRETE BASE REMOVED, AS PER PLAN             6.0000      32.6000      10.0000       $2,260.00 
 
202E30000      234522.000 SQ FT      WALK REMOVED                                   0.9219       0.9481       0.8135     $190,794.84 
 
202E30001      129157.000 SQ FT      WALK REMOVED, AS PER PLAN                      1.8570       1.6808       1.8115     $233,973.60 
 
202E30200          13.000 LIN FT     STEPS REMOVED                                 16.3600      14.2500      10.0000         $130.00 
 
202E30204           6.000 LUMP       STEPS REMOVED                               1485.7143    1076.0916     622.5000       $3,735.00 
 
202E30500        1626.000 LIN FT     CONCRETE MEDIAN REMOVED                       15.6565       6.4602       4.3873       $7,133.75 
 
202E30600       20897.480 SQ YD      CONCRETE MEDIAN REMOVED                        9.8936       9.5126       7.2762     $152,054.31 
 
202E30601         172.800 SQ YD      CONCRETE MEDIAN REMOVED, AS PER PLAN          18.0000      11.5333       5.3000         $915.84 
 
202E30700       15471.000 LIN FT     CONCRETE BARRIER REMOVED                      17.4862      11.9699       8.9784     $138,904.95 
 
202E30701         932.500 LIN FT     CONCRETE BARRIER REMOVED, AS PER PLAN         21.7828      33.7651      32.0643      $29,900.00 
 
202E30704        2110.000 LIN FT     CONCRETE BARRIER REMOVED FOR STORAGE          10.0000       5.0984       3.2275       $6,810.00 
 
202E30800        2003.800 SQ YD      TRAFFIC ISLAND REMOVED                         6.2441      11.3190       5.7610      $11,543.83 
 
202E32000       99330.100 LIN FT     CURB REMOVED                                   3.5323       2.4466       2.3376     $232,196.82 
 
202E32001       21362.000 LIN FT     CURB REMOVED, AS PER PLAN                      4.4940       5.0383       4.6423      $99,168.80 
 
202E32500       14075.000 LIN FT     CURB AND GUTTER REMOVED                        3.7059       3.7373       3.2247      $45,387.85 
 
202E32600        1719.000 LIN FT     GUTTER REMOVED                                 4.8079       4.9639       5.9045      $10,149.92 
 
202E32700         683.000 SQ YD      GUTTER REMOVED                                 4.0000       5.6800       6.0000       $4,098.00 
 
202E32800         751.000 SQ YD      CONCRETE SLOPE PROTECTION REMOVED              8.1625      10.3285       9.8402       $7,390.00 
 
202E34900        1827.500 LIN FT     PIPE REMOVED                                  10.3850      10.4003       5.7653      $10,536.00 
 
202E35100       58733.000 LIN FT     PIPE REMOVED, 24" AND UNDER                    9.6892      10.0990       8.0514     $472,883.96 
 
202E35101        2418.000 LIN FT     PIPE REMOVED, 24" AND UNDER, AS PER PLAN      19.5482      16.5963      10.7227      $25,927.60 
 
202E35200        7087.500 LIN FT     PIPE REMOVED, OVER 24"                        25.3654      19.1692      15.6011     $110,572.72 
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202E35500          86.000 LIN FT     PIPE REMOVED FOR REUSE, 24" AND UNDER          9.7800      18.4467      11.0000         $946.00 
 
202E35501         200.000 LIN FT     PIPE REMOVED FOR REUSE, 24" AND UNDER,        15.0000      13.7333      22.0000       $4,400.00 
                                     AS PER PLAN 
 
202E38000      617239.150 LIN FT     GUARDRAIL REMOVED                              1.0040       1.2143       1.1138     $687,450.67 
 
202E38001        1175.000 LIN FT     GUARDRAIL REMOVED, AS PER PLAN                 1.5968       1.9882       1.7926       $2,106.25 
 
202E38100       85868.500 LIN FT     GUARDRAIL REMOVED FOR STORAGE                  1.2752       1.2383       1.1709     $100,547.21 
 
202E38101       20665.000 LIN FT     GUARDRAIL REMOVED FOR STORAGE, AS PER          0.7580       1.2294       0.8386      $17,330.00 
                                     PLAN 
 
202E38200        8289.000 LIN FT     GUARDRAIL REMOVED FOR REUSE                    1.1379       1.4220       1.1382       $9,434.50 
 
202E38201        8725.000 LIN FT     GUARDRAIL REMOVED FOR REUSE, AS PER PLAN       1.4042       2.0188       1.0801       $9,423.75 
 
202E38300       24014.000 LIN FT     GUARDRAIL REMOVED, BARRIER DESIGN              1.3772       1.6841       1.8961      $45,534.10 
 
202E38400        2286.000 LIN FT     GUARDRAIL REMOVED FOR STORAGE, BARRIER         1.5513       1.7372       1.7607       $4,025.00 
                                     DESIGN 
 
202E38500        1621.500 LIN FT     BRIDGE RAILING REMOVED                         4.1173       3.7096       3.6853       $5,975.75 
 
202E38501         175.000 LIN FT     BRIDGE RAILING REMOVED, AS PER PLAN           15.2143      19.6218      16.2679       $2,846.88 
 
202E38504         211.000 LIN FT     BRIDGE RAILING REMOVED, CONCRETE              30.0000      18.0000      18.0000       $3,798.00 
 
202E38600         791.500 LIN FT     BRIDGE RAILING REMOVED FOR STORAGE             2.3010       3.4348       2.7498       $2,176.50 
 
202E38601        1099.000 LIN FT     BRIDGE RAILING REMOVED FOR STORAGE, AS         8.0000       1.7500       1.0000       $1,099.00 
                                     PER PLAN 
 
202E38603         300.000 LIN FT     BRIDGE RAILING REMOVED FOR REUSE, AS PER       2.5000       2.6000       2.0000         $600.00 
                                     PLAN 
 
202E38700         228.000 EACH       GUARDRAIL POST REMOVED                         6.0614       7.6216       4.0526         $924.00 
 
202E38800         139.000 EACH       GUARD POST REMOVED                             8.0306      16.6171       5.0108         $696.50 
 
202E42000         619.000 EACH       ANCHOR ASSEMBLY REMOVED, TYPE A              139.0318     150.7406     133.1445      $82,416.44 
 
202E42001         245.000 EACH       ANCHOR ASSEMBLY REMOVED, TYPE A, AS PER      173.6214     180.5283     143.1837      $35,080.00 
                                     PLAN 
 
202E42040          34.000 EACH       ANCHOR ASSEMBLY REMOVED, TYPE T               85.1471      63.0283      63.8244       $2,170.03 
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202E42041          57.000 EACH       ANCHOR ASSEMBLY REMOVED, TYPE T, AS PER       60.0000      76.2500      55.0000       $3,135.00 
                                     PLAN 
 
202E42206         292.000 EACH       ANCHOR ASSEMBLY REMOVED                      167.0462     119.7100     121.1130      $35,365.00 
 
202E42207           1.000 EACH       ANCHOR ASSEMBLY REMOVED, AS PER PLAN         275.0000     575.0000     800.0000         $800.00 
 
202E42210          60.000 EACH       ANCHOR ASSEMBLY REMOVED, BARRIER DESIGN      176.6667     153.1117     146.5017       $8,790.10 
 
202E42300          34.000 EACH       ANCHOR ASSEMBLY REMOVED FOR STORAGE,         147.1012     135.2069     102.4118       $3,482.00 
                                     TYPE A 
 
202E42310           6.000 EACH       ANCHOR ASSEMBLY REMOVED FOR STORAGE,          65.0000     120.5000     125.0000         $750.00 
                                     BARRIER DESIGN, TYPE A 
 
202E42508           5.000 EACH       ANCHOR ASSEMBLY REMOVED FOR STORAGE          144.0400      77.5000      80.0000         $400.00 
 
202E42610           5.000 EACH       ANCHOR ASSEMBLY REMOVED FOR REUSE, TYPE       75.0000      90.0000      90.0000         $450.00 
                                     B-98 
 
202E42620           5.000 EACH       ANCHOR ASSEMBLY REMOVED FOR REUSE, TYPE       75.0000     120.0000     120.0000         $600.00 
                                     E-98 
 
202E42807         101.000 EACH       ANCHOR ASSEMBLY REMOVED FOR REUSE, AS         47.0297      47.5124      69.8020       $7,050.00 
                                     PER PLAN 
 
202E42810           1.000 EACH       ANCHOR ASSEMBLY REMOVED FOR REUSE, TYPE      250.0000     215.0000     215.0000         $215.00 
                                     E 
 
202E43001          52.000 EACH       ANCHOR ASSEMBLY POST REMOVED, AS PER          39.4100      33.4615      33.4615       $1,740.00 
                                     PLAN 
 
202E47000         112.000 EACH       BRIDGE TERMINAL ASSEMBLY REMOVED              69.3569      68.4260      60.7143       $6,800.00 
 
202E52000         100.000 EACH       PRECAST TRAFFIC DIVIDER REMOVED               35.0000      26.1275      24.0000       $2,400.00 
 
202E52001           6.000 EACH       PRECAST TRAFFIC DIVIDER REMOVED, AS PER       45.0000      64.8950      49.0000         $294.00 
                                     PLAN 
 
202E52990        5320.000 EACH       SPECIAL - PARKING BLOCK REMOVED               14.4478       5.1558       3.2743      $17,419.50 
 
202E53010         860.000 EACH       SPECIAL - PARKING BLOCK REMOVED AND           22.5365      25.6475      27.4922      $23,643.28 
                                     RESET 
 
202E54000          28.000 EACH       RAISED PAVEMENT MARKER REMOVED                 9.0879      13.9385      17.9286         $502.00 
 
202E54001         415.000 EACH       RAISED PAVEMENT MARKER REMOVED, AS PER         8.0000      10.7620       6.0000       $2,490.00 
                                     PLAN 
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202E54100       86168.000 EACH       RAISED PAVEMENT MARKER REMOVED FOR             4.3924       4.7506       4.2490     $366,128.66 
                                     STORAGE 
 
202E54101       43574.000 EACH       RAISED PAVEMENT MARKER REMOVED FOR             4.2309       4.5423       4.1350     $180,179.86 
                                     STORAGE, AS PER PLAN 
 
202E56000         122.000 LUMP       BUILDING DEMOLISHED                         6767.2131    5398.7805    6085.2541     $742,401.00 
 
202E56100          15.000 EACH       BUILDING DEMOLISHED                         1907.0667    1801.9910    2181.0000      $32,715.00 
 
202E58000         107.000 EACH       MANHOLE REMOVED                              338.1257     356.0437     288.1050      $30,827.23 
 
202E58100         508.000 EACH       CATCH BASIN REMOVED                          231.8446     240.1493     217.4256     $110,452.23 
 
202E58200          46.000 EACH       INLET REMOVED                                311.7339     295.5438     274.7937      $12,640.51 
 
202E58300          64.000 EACH       CATCH BASIN OR INLET REMOVED                 240.7594     267.5320     197.8516      $12,662.50 
 
202E58500          55.000 EACH       CATCH BASIN ABANDONED                        271.1265     295.2653     287.1818      $15,795.00 
 
202E58601           4.000 EACH       CATCH BASIN OR INLET ABANDONED, AS PER       275.0000     349.4063     250.0000       $1,000.00 
                                     PLAN 
 
202E58700          11.000 EACH       MANHOLE ABANDONED                            317.7545     401.3436     391.8182       $4,310.00 
 
202E60010          10.000 EACH       MONUMENT ASSEMBLY REMOVED                    114.9800     175.7541     164.5000       $1,645.00 
 
202E62700          36.000 EACH       SEPTIC TANK REMOVED                          782.8150     673.8501     788.5556      $28,388.00 
 
202E64000           9.000 EACH       SPECIAL - PLUGGING AND VENTING GAS          7777.7778    9550.4572   10555.5556      $95,000.00 
                                     AND/OR OIL WELL 
 
202E66000          29.000 EACH       SPECIAL - DRILLED WATER WELL ABANDONED       945.1697     943.9786     693.6207      $20,115.00 
 
202E66500           1.000 EACH       UNDERGROUND STORAGE TANK REMOVED            3832.8300    7666.6667    6000.0000       $6,000.00 
 
202E67000           3.000 EACH       REGULATED UNDERGROUND STORAGE TANK          3144.0267    5563.6882    3666.6667      $11,000.00 
                                     REMOVED 
 
202E70000        4762.000 LIN FT     SPECIAL - FILL AND PLUG EXISTING CONDUIT      28.3866      31.7373      35.0929     $167,112.55 
 
202E70100       16489.000 LIN FT     SPECIAL - PIPE CLEANOUT                        9.3694       9.8830       8.7416     $144,139.60 
 
202E75000       96955.000 LIN FT     FENCE REMOVED                                  1.2989       1.0811       1.3561     $131,481.09 
 
202E75001       45546.000 LIN FT     FENCE REMOVED, AS PER PLAN                     1.9471       1.8803       1.9964      $90,926.00 
 
202E75101       10808.000 LIN FT     FENCE REMOVED FOR STORAGE, AS PER PLAN         1.2500       0.8400       0.8000       $8,646.40 
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202E75200        1357.000 LIN FT     FENCE REMOVED FOR REUSE                        3.2114       2.5181       2.0230       $2,745.15 
 
202E75201         358.000 LIN FT     FENCE REMOVED FOR REUSE, AS PER PLAN           9.3987      12.1747      10.4980       $3,758.30 
 
202E75250          10.000 EACH       GATE REMOVED                                 148.3420     117.4938      56.5000         $565.00 
 
202E75255           2.000 EACH       GATE REMOVED FOR REUSE, AS PER PLAN          500.0000     454.1667     260.0000         $520.00 
 
202E75300          75.000 EACH       PULL BOX REMOVED                             107.1720     128.3195     144.8667      $10,865.00 
 
202E75301           4.000 EACH       PULL BOX REMOVED, AS PER PLAN                111.4675     166.3505     152.5000         $610.00 
 
202E75361          25.000 EACH       LIGHT TOWER REMOVED FOR STORAGE, AS PER      200.0000    1504.5000     833.0000      $20,825.00 
                                     PLAN 
 
202E75400         135.000 EACH       LIGHT POLE REMOVED                           145.2418     176.6113     166.2074      $22,438.00 
 
202E75401         220.000 EACH       LIGHT POLE REMOVED, AS PER PLAN              193.0061     221.6377     192.2727      $42,300.00 
 
202E75402          10.000 EACH       LIGHT POLE REMOVED FOR STORAGE               144.0000     159.2023     131.5000       $1,315.00 
 
202E75403         114.000 EACH       LIGHT POLE REMOVED FOR STORAGE, AS PER       110.0160     129.8625     149.6842      $17,064.00 
                                     PLAN 
 
202E75500         113.000 EACH       LIGHT POLE FOUNDATION REMOVED                219.5848     187.9649     244.6018      $27,640.00 
 
202E75501         296.000 EACH       LIGHT POLE FOUNDATION REMOVED, AS PER        144.3398     111.7709     112.6470      $33,343.52 
                                     PLAN 
 
202E75503          12.000 EACH       PORTION OF LIGHT POLE FOUNDATION             148.4792     139.3810     116.6667       $1,400.00 
                                     REMOVED, AS PER PLAN 
 
202E75504          26.000 EACH       LUMINAIRE REMOVED FOR STORAGE                 29.6577      29.7534      14.0385         $365.00 
 
202E75505         115.000 EACH       LUMINAIRE REMOVED FOR STORAGE, AS PER         24.3510      27.0504      28.8348       $3,316.00 
                                     PLAN 
 
202E75506         492.000 EACH       LUMINAIRE REMOVED                             18.0113      33.5182      29.5589      $14,543.00 
 
202E75507          18.000 EACH       LUMINAIRE REMOVED, AS PER PLAN                29.4736      17.6417      15.0000         $270.00 
 
202E75508          18.000 EACH       LUMINAIRE REMOVED FOR REUSE                  100.0000      41.6786      75.0000       $1,350.00 
 
202E75510           2.000 EACH       POWER SERVICE REMOVED                        450.0000     217.2000     185.0000         $370.00 
 
202E75511           7.000 EACH       POWER SERVICE REMOVED, AS PER PLAN           437.5000     828.7291     697.1429       $4,880.00 
 
202E75550         738.000 LIN FT     DISTRIBUTION CABLE REMOVED                     1.4837       0.6962       0.7420         $547.60 
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202E75600          17.000 EACH       METER VAULT REMOVED                          350.0000     283.1250     200.0000       $3,400.00 
 
202E75610          18.000 EACH       VALVE BOX REMOVED                            100.0000      92.2950     120.0000       $2,160.00 
 
202E75700           3.000 LUMP       CONTROL CENTER REMOVED                       516.6667     364.4118     334.6667       $1,004.00 
 
202E75711         364.000 LIN FT     EXISTING CONDUIT CLEANED, AS PER PLAN          0.5400      13.7500      16.0000       $5,824.00 
 
202E75800          54.000 EACH       DISCONNECT EXISTING CIRCUIT                   87.3711      84.8181      91.1296       $4,921.00 
 
202E75801          49.000 EACH       DISCONNECT EXISTING CIRCUIT, AS PER PLAN      92.6480     105.0375      79.9184       $3,916.00 
 
202E98000          21.000 LUMP       REMOVAL MISC.:                              7367.5632    8224.4608    5298.0000     $111,258.00 
 
202E98100        4183.000 EACH       REMOVAL MISC.:                                29.8246      34.0212      31.4324     $131,481.58 
 
202E98200        4365.000 LIN FT     REMOVAL MISC.:                                12.5839       8.7758       7.2733      $31,747.85 
 
202E98300      125742.000 SQ YD      REMOVAL MISC.:                                 0.6611       1.2624       0.8602     $108,165.72 
 
202E98400       24598.000 SQ FT      REMOVAL MISC.:                                 2.9026       3.6566       0.9189      $22,604.00 
 
202E98500       20417.800 CU YD      REMOVAL MISC.:                                19.0698      22.3195      17.2624     $352,460.00 
 
202E98600         103.000 EACH       ABANDON MISC.:                               184.8436     187.6241     223.7864      $23,050.00 
 
202E98700         146.000 LIN FT     ABANDON MISC.:                                15.0000       3.9500      11.0000       $1,606.00 
 
202E99000           2.000 LUMP       SPECIAL - STRUCTURE REMOVED                14000.0000   17212.5000    9500.0000      $19,000.00 
 
202E99010          19.000 LUMP       SPECIAL - PORTIONS OF STRUCTURE REMOVED    67106.6705   87823.3244   58210.5263   $1,106,000.00 
 
202E99020           6.000 LUMP       SPECIAL - PAVEMENT REMOVED                181170.9333  109028.7646  202294.3967   $1,213,766.38 
 
202E99100          12.000 LUMP       SPECIAL - REMOVAL, MISC.:                  65379.9000   27682.8049   29500.0000     $354,000.00 
 
203E01890        8978.000 SQ YD      SPECIAL - SOIL STERILANT                       1.2596       0.5318       0.2770       $2,486.70 
 
203E07500           7.000 EACH       SPECIAL - PNEUMATIC PIEZOMETER              1678.9700    1820.0000    2200.0000      $15,400.00 
 
203E07504     1058087.000 LIN FT     SPECIAL - WICK DRAIN                           0.9200       0.3140       0.3000     $317,426.10 
 
203E11000       29726.000 CU YD      EXCAVATION INCLUDING EMBANKMENT                9.2483       9.2757       6.8297     $203,019.31 
                                     CONSTRUCTION 
 
203E11001        1736.000 CU YD      EXCAVATION INCLUDING EMBANKMENT               15.1417       8.9036       6.5982      $11,454.40 
                                     CONSTRUCTION, AS PER PLAN 
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203E12000    13235266.100 CU YD      EXCAVATION NOT INCLUDING EMBANKMENT            4.1176       3.5764       3.2055  $42,425,292.38 
                                     CONSTRUCTION 
 
203E12001      121343.800 CU YD      EXCAVATION NOT INCLUDING EMBANKMENT            7.0529       3.4810       3.8016     $461,306.30 
                                     CONSTRUCTION, AS PER PLAN 
 
203E13100       92136.000 CU YD      EXCAVATION OF UNSUITABLE MATERIAL              6.5982       5.5697       4.5459     $418,841.20 
 
203E13101       11003.000 CU YD      EXCAVATION OF UNSUITABLE MATERIAL, AS          9.0000       8.3063       7.5000      $82,522.50 
                                     PER PLAN 
 
203E13300           1.000 LUMP       EXCAVATION INCLUDING EMBANKMENT              669.2600    3470.0000    2000.0000       $2,000.00 
                                     CONSTRUCTION 
 
203E20000     8290094.140 CU YD      EMBANKMENT                                     1.8397       1.4540       1.3324  $11,045,788.68 
 
203E20001     1266928.000 CU YD      EMBANKMENT, AS PER PLAN                        3.3151       1.7919       1.4299   $1,811,560.50 
 
203E21000      140037.000 CU YD      EMBANKMENT USING GRANULAR MATERIAL             6.6051       7.5875       5.6745     $794,635.00 
 
203E21001       66261.000 CU YD      EMBANKMENT USING GRANULAR MATERIAL, AS         9.6213       8.1816       4.2173     $279,443.00 
                                     PER PLAN 
 
203E21002         417.000 CU YD      EMBANKMENT USING NO. 8 AGGREGATE              32.0000      31.1250      24.0000      $10,008.00 
 
203E21101       84226.000 CU YD      EMBANKMENT USING SAND, AS PER PLAN             3.0000      12.4800      10.0000     $842,260.00 
 
203E21200        1850.000 CU YD      EMBANKMENT USING ROCK                         17.0000      19.4375      12.0000      $22,200.00 
 
203E35000       35763.000 CU YD      SELECT GRANULAR EMBANKMENT                    12.5000      13.6667      15.0000     $536,445.00 
 
203E35001        2652.000 CU YD      SELECT GRANULAR EMBANKMENT, AS PER PLAN       18.2648      29.0284      21.5000      $57,018.00 
 
203E35200           1.000 LUMP       EMBANKMENT                                  7500.0000    1192.5000     700.0000         $700.00 
 
203E35201           3.000 LUMP       EMBANKMENT, AS PER PLAN                    16000.0000    4230.9258    9166.6667      $27,500.00 
 
203E40000        2680.800 CU YD      BORROW                                        19.7511      26.0066      24.0941      $64,591.50 
 
203E40001        6800.000 CU YD      BORROW, AS PER PLAN                           17.4853       8.4665       9.5588      $65,000.00 
 
203E45000        1176.200 HOUR       PROOF ROLLING                                143.1420     130.5270     123.8822     $145,710.30 
 
203E45001           8.000 HOUR       PROOF ROLLING, AS PER PLAN                   144.8450     167.5185     123.7500         $990.00 
 
203E50000     3593995.900 SQ YD      SUBGRADE COMPACTION                            0.8958       0.8050       0.6870   $2,469,046.00 
 
203E50001      130000.000 SQ YD      SUBGRADE COMPACTION, AS PER PLAN               1.0600       0.6000       0.4000      $52,000.00 
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203E55000       52249.000 LIN FT     DITCH CLEANOUT                                 4.6341       3.8002       3.7083     $193,753.50 
 
203E55001       10390.000 LIN FT     DITCH CLEANOUT, AS PER PLAN                    6.3659       6.0126       5.4307      $56,425.00 
 
203E60000        6410.670 STATION    LINEAR GRADING                                97.6443      85.5909      69.7265     $446,993.28 
 
203E60001        1926.300 STATION    LINEAR GRADING, AS PER PLAN                   81.6422     105.2645      83.1656     $160,201.90 
 
203E60200        1233.000 STATION    LINEAR GRADING, METHOD A                     175.4996     150.8372      99.2921     $122,427.21 
 
203E60201           3.000 STATION    LINEAR GRADING, METHOD A, AS PER PLAN        600.0000     995.0000     495.0000       $1,485.00 
 
203E60204        3936.500 STATION    LINEAR GRADING, METHOD B                      86.6264      33.6423      27.6658     $108,906.40 
 
203E60205           2.820 STATION    LINEAR GRADING, METHOD B, AS PER PLAN       2130.8000     448.7500     210.0000         $592.20 
 
203E60400        8738.000 STATION    LINEAR GRADING, METHOD D                      20.7330      17.2464      12.3124     $107,585.94 
 
203E60408          50.000 STATION    LINEAR GRADING (DITCH CLEANOUT)              225.0000     240.0000     210.0000      $10,500.00 
 
203E60500           4.340 MILE       LINEAR GRADING                              4996.7232    5317.5992    4882.4885      $21,190.00 
 
203E60700         225.000 EACH       GRADING MAILBOX APPROACHES                    70.2222      76.1972      49.2940      $11,091.14 
 
203E61000         463.000 SQ YD      SPECIAL - SHAPING                              1.9050       5.0369       6.8829       $3,186.80 
 
203E62000         183.000 SQ YD      SPECIAL - SCARIFICATION                        4.1900       3.4033       0.4000          $73.20 
 
203E63000           6.000 HOUR       SPECIAL - GRADER RENTAL                       79.8800     120.0000      60.0000         $360.00 
 
203E63500           2.000 HOUR       SPECIAL - LOADER RENTAL                      113.0400     117.0000      52.0000         $104.00 
 
203E65000          14.000 EACH       SPECIAL - SETTLEMENT PLATFORM                643.8900     450.0000     400.0000       $5,600.00 
 
203E65500           1.000 EACH       SPECIAL - SLOPE INDICATOR                   1219.6600    1150.0000     350.0000         $350.00 
 
203E70000       25000.000 CU YD      SPECIAL - MATERIAL FOR SUBGRADE                5.0000       9.7400       5.7500     $143,750.00 
                                     UNDERCUT, TYPE A 
 
203E70050       25000.000 CU YD      SPECIAL - MATERIAL FOR SUBGRADE                5.0000      10.2900      12.0000     $300,000.00 
                                     UNDERCUT, TYPE D 
 
203E98000        1231.000 CU YD      ROADWAY, MISC.:                               37.4715      26.8384      27.5816      $33,953.00 
 
203E98100         248.000 SQ YD      ROADWAY, MISC.:                               17.2843      39.1947       6.6020       $1,637.30 
 
203E98200        2000.000 TON        ROADWAY, MISC.:                                5.0000       5.8333       5.0000      $10,000.00 
 
203E99000           7.000 LUMP       SPECIAL - EARTHWORK                        72772.3443   48061.5006   73501.2186     $514,508.53 
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203E99100           2.000 LUMP       SPECIAL - MISC.:                           47687.5000   48532.1182   55371.6500     $110,743.30 
 
205E10100       59008.000 CU YD      LIME-MODIFIED SOIL - SLURRY METHOD             3.2500       4.3583       5.4500     $321,593.60 
 
205E10200       79666.000 CU YD      LIME-MODIFIED SOIL - DRY OR SLURRY             9.2427       7.1427       6.3431     $505,328.00 
                                     METHOD 
 
205E10300       10373.000 TON        LIME                                          72.5629      66.4667      75.9058     $787,370.50 
 
205E10400        2511.000 M GAL      WATER                                          8.9665       8.1274       1.6105       $4,044.00 
 
206E10200       25000.000 SQ YD      LIME-SOIL STABILIZED SUBGRADE - DRY OR         1.8600       1.9133       1.6500      $41,250.00 
                                     SLURRY METHOD 
 
206E10300         375.000 TON        LIME                                          73.7800      71.6967      75.0000      $28,125.00 
 
206E10400         200.000 M GAL      WATER                                         23.0800      13.2600      18.0000       $3,600.00 
 
250E99000           3.000 LUMP       SPECIAL - PAVEMENT REPAIR, AS PER          88333.3333  182344.1520  175834.5067     $527,503.52 
                                     CONCEPTUAL DOCUMENTS 
 
251E01000       36110.000 SQ YD      PARTIAL DEPTH PAVEMENT REPAIR                 21.0593      15.8234      14.4034     $520,107.62 
 
251E01001        8150.000 SQ YD      PARTIAL DEPTH PAVEMENT REPAIR, AS PER         29.8584      40.2951      27.8675     $227,120.00 
                                     PLAN 
 
251E01002        8644.000 CU YD      PARTIAL DEPTH PAVEMENT REPAIR                122.4434     174.0505     138.2709   $1,195,213.80 
 
252E01000        2050.000 SQ YD      FULL DEPTH RIGID PAVEMENT REMOVAL AND         43.7893      54.8109      54.3171     $111,350.00 
                                     FLEXIBLE REPLACEMENT 
 
252E01001         559.770 SQ YD      FULL DEPTH RIGID PAVEMENT REMOVAL AND        164.8990     100.7951      95.4044      $53,404.50 
                                     FLEXIBLE REPLACEMENT, AS PER PLAN 
 
252E01002         560.000 CU YD      FULL DEPTH RIGID PAVEMENT REMOVAL AND        153.5714     250.8100     225.8114     $126,454.40 
                                     FLEXIBLE REPLACEMENT 
 
252E01500      283505.000 LIN FT     FULL DEPTH PAVEMENT SAWING                     1.5981       1.3378       1.7156     $486,390.50 
 
253E01000      109491.000 SQ YD      PAVEMENT REPAIR                               19.9483      19.1570      15.8721   $1,737,852.10 
 
253E01001         525.000 SQ YD      PAVEMENT REPAIR, AS PER PLAN                  49.3510      30.8197      47.6190      $25,000.00 
 
253E02000       23877.000 CU YD      PAVEMENT REPAIR                              132.6418     152.5328     139.8444   $3,339,064.25 
 
253E90000        1735.000 CU YD      PAVEMENT REPAIR, MISC.:                       30.9591      48.0694      49.4563      $85,806.60 
 
254E01000    13786521.700 SQ YD      PAVEMENT PLANING, BITUMINOUS                   0.8358       0.7781       0.6345   $8,748,200.05 
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254E01001     3013947.000 SQ YD      PAVEMENT PLANING, BITUMINOUS, AS PER           0.9215       0.8863       0.6669   $2,009,900.70 
                                     PLAN 
 
254E01010       80446.000 SQ YD      PAVEMENT PLANING, PORTLAND CEMENT              3.0825       3.5836       2.7589     $221,941.08 
                                     CONCRETE 
 
254E01011         655.000 SQ YD      PAVEMENT PLANING, PORTLAND CEMENT              5.9500      10.0000      10.0000       $6,550.00 
                                     CONCRETE, AS PER PLAN 
 
254E01600      271809.000 SQ YD      PATCHING PLANED SURFACE                        1.0685       0.9216       0.8971     $243,838.51 
 
254E01601         350.000 SQ YD      PATCHING PLANED SURFACE, AS PER PLAN           3.7500       2.2500       3.5000       $1,225.00 
 
254E90000         391.000 CU YD      PAVEMENT PLANING, MISC.:                      70.3197      66.3835      63.4936      $24,826.00 
 
255E10000       12260.000 SQ YD      FULL DEPTH PAVEMENT REMOVAL AND RIGID         53.7178      66.4543      54.6574     $670,100.00 
                                     REPLACEMENT, CLASS C 
 
255E10001       13656.000 SQ YD      FULL DEPTH PAVEMENT REMOVAL AND RIGID         88.0704      63.4670      60.2135     $822,275.76 
                                     REPLACEMENT, CLASS C, AS PER PLAN 
 
255E10100        2629.000 SQ YD      FULL DEPTH PAVEMENT REMOVAL AND RIGID        106.6908      87.4304      90.1913     $237,113.00 
                                     REPLACEMENT, CLASS FS 
 
255E10101       23537.000 SQ YD      FULL DEPTH PAVEMENT REMOVAL AND RIGID         59.9079      85.1641      80.0617   $1,884,411.10 
                                     REPLACEMENT, CLASS FS, AS PER PLAN 
 
255E10150       21307.000 SQ YD      FULL DEPTH PAVEMENT REMOVAL AND RIGID         71.7544      84.3490      80.6705   $1,718,847.20 
                                     REPLACEMENT, CLASS MS 
 
255E10151        1925.000 SQ YD      FULL DEPTH PAVEMENT REMOVAL AND RIGID         82.9610      78.5452      65.3636     $125,825.00 
                                     REPLACEMENT, CLASS MS, AS PER PLAN 
 
255E10200          40.000 SQ YD      FULL DEPTH PAVEMENT REMOVAL AND RIGID         55.0000      55.0000      55.0000       $2,200.00 
                                     REPLACEMENT, MISC.: 
 
255E20000      189711.000 LIN FT     FULL DEPTH PAVEMENT SAWING                     2.1347       1.9173       1.8122     $343,789.45 
 
255E20001        4238.000 LIN FT     FULL DEPTH PAVEMENT SAWING, AS PER PLAN        4.0000       4.3333       3.0000      $12,714.00 
 
256E10000        2228.000 SQ FT      BONDED PATCHING OF RIGID PAVEMENT, TYPE       26.1221      18.1404      17.5826      $39,174.00 
                                     A 
 
256E10100        2015.000 SQ FT      BONDED PATCHING OF RIGID PAVEMENT, TYPE       22.0707      23.1994      20.8715      $42,056.05 
                                     B 
 
301E46000      168608.200 CU YD      BITUMINOUS AGGREGATE BASE, PG64-22            60.1722      63.8001      61.2536  $10,327,865.04 
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301E46001        9366.000 CU YD      BITUMINOUS AGGREGATE BASE, PG64-22, AS        70.7412      63.7447      63.5177     $594,907.00 
                                     PER PLAN 
 
301E46010        9376.000 CU YD      BITUMINOUS AGGREGATE BASE, PG64-28            59.1298      59.3071      57.9206     $543,063.96 
 
301E46050         764.200 CU YD      BITUMINOUS AGGREGATE BASE, PG70-22            68.0372      92.2241      62.7692      $47,968.23 
 
301E48000         658.000 CU YD      BITUMINOUS AGGREGATE BASE, PG64-22            88.5158     110.3065     114.9111      $75,611.50 
                                     (DRIVEWAYS) 
 
302E46000       39179.800 CU YD      BITUMINOUS AGGREGATE BASE, PG64-22            61.8542      60.8524      55.7024   $2,182,408.30 
 
304E20000      753154.900 CU YD      AGGREGATE BASE                                26.4807      28.0259      25.6596  $19,325,647.63 
 
304E20001       33321.300 CU YD      AGGREGATE BASE, AS PER PLAN                   31.1507      31.0845      27.7011     $923,037.48 
 
305E12000        2159.000 SQ YD      8" CONCRETE BASE                              34.0934      36.8168      36.1489      $78,045.50 
 
305E12001          22.000 SQ YD      8" CONCRETE BASE, AS PER PLAN                 30.0000      39.1520      40.0000         $880.00 
 
305E13000        7515.000 SQ YD      9" CONCRETE BASE                              39.8472      39.8668      33.8053     $254,046.91 
 
305E13001        2085.000 SQ YD      9" CONCRETE BASE, AS PER PLAN                 44.4752      38.8610      36.5306      $76,166.40 
 
305E14000       11877.000 SQ YD      10" CONCRETE BASE                             32.5000      28.8500      29.0000     $344,433.00 
 
305E16000       46241.000 SQ YD      12" CONCRETE BASE                             35.0000      30.8671      30.0000   $1,387,230.00 
 
307E10100      218678.000 SQ YD      4" NON-STABILIZED DRAINAGE BASE, TYPE          2.9900       2.6600       2.5500     $557,628.90 
                                     'IA' 
 
310E99000           5.000 LUMP       SPECIAL - SUBBASE AND BASE                 60220.3000   54231.3288   74900.0000     $374,500.00 
 
404E66000       15521.000 GALLON     SPECIAL - ASPHALT REJUVENATING AGENT           1.5000       2.0367       2.1100      $32,749.31 
 
406E10010     1065463.000 SQ YD      MICRO-SURFACING, SURFACE COURSE                1.2146       1.2018       1.1219   $1,195,295.25 
 
406E10020       48582.000 SQ YD      MICRO-SURFACING, LEVELING COURSE               1.3800       1.7367       1.2100      $58,784.22 
 
406E10030         418.000 TON        MICRO-SURFACING, RUT FILL COURSE             110.0000     220.0000     205.0000      $85,690.00 
 
407E10000     2060333.850 GALLON     TACK COAT                                      0.7867       0.7897       0.7465   $1,538,127.68 
 
407E10001        1717.000 GALLON     TACK COAT, AS PER PLAN                         2.0289       1.1094       1.1749       $2,017.30 
 
407E13900       79885.200 GALLON     TACK COAT, 702.13                              1.0099       1.1044       1.0809      $86,346.68 
 
407E13901          71.000 GALLON     TACK COAT, 702.13, AS PER PLAN                 2.0000       1.5000       0.7500          $53.25 
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407E14000      607542.800 GALLON     TACK COAT FOR INTERMEDIATE COURSE              1.1128       0.8047       0.7326     $445,112.65 
 
407E14010         186.000 GALLON     TACK COAT FOR INTERMEDIATE COURSE,             1.6392       1.8752       1.2613         $234.60 
                                     702.13 
 
408E10000      718532.100 GALLON     BITUMINOUS PRIME COAT                          1.1223       1.1434       1.1049     $793,934.21 
 
409E10000         101.000 CU YD      SEAL COAT COVER AGGREGATE, NO. 6             100.0000      39.3333      66.0000       $6,666.00 
 
409E12000          98.000 CU YD      SEAL COAT COVER AGGREGATE, NO. 8             197.5408      84.1637      95.5612       $9,365.00 
 
409E20000        3585.000 GALLON     SEAL COAT BITUMINOUS MATERIAL                  4.1189       1.5071       1.3112       $4,700.50 
 
409E21000        1902.000 GALLON     SEAL COAT BITUMINOUS MATERIAL FOR              1.0000       2.0833       6.0000      $11,412.00 
                                     SHOULDERS 
 
409E70000      397733.000 SQ YD      SPECIAL - NOVACHIP                             3.1428       2.9897       2.9454   $1,171,465.97 
 
409E98000      635115.000 SQ YD      SEALING, MISC:                                 2.0795       1.8878       1.8898   $1,200,217.30 
 
410E10000         105.000 CU YD      TRAFFIC COMPACTED SURFACE, TYPE A             27.4000      23.7434      14.8571       $1,560.00 
 
410E11000          25.000 CU YD      TRAFFIC COMPACTED SURFACE, TYPE B             26.6300      26.6667      20.0000         $500.00 
 
410E11001        4850.000 CU YD      TRAFFIC COMPACTED SURFACE, TYPE B, AS         23.4021      18.8827      21.0206     $101,950.00 
                                     PER PLAN 
 
410E12000        6678.000 CU YD      TRAFFIC COMPACTED SURFACE, TYPE A OR B        28.1685      28.6480      25.8952     $172,928.10 
 
410E13000        1797.000 CU YD      TRAFFIC COMPACTED SURFACE, TYPE C             31.4650      28.9940      23.4535      $42,146.00 
 
410E24001         320.000 TON        TRAFFIC COMPACTED SURFACE, AS PER PLAN        22.2688      26.7066      20.0000       $6,400.00 
 
411E10000         822.000 CU YD      STABILIZED CRUSHED AGGREGATE                  36.1964      42.2873      39.5268      $32,491.00 
 
411E10001       10165.000 CU YD      STABILIZED CRUSHED AGGREGATE, AS PER          24.4996      31.2503      27.5243     $279,784.30 
                                     PLAN 
 
413E14000      122996.360 LIN FT     SAWING AND SEALING ASPHALT CONCRETE            1.6085       1.6596       1.6887     $207,705.27 
                                     PAVEMENT JOINTS 
 
441E90000        1445.000 CU YD      SPECIAL - ASPHALT CONCRETE, MISC.:            82.0000      95.8375      85.0000     $122,825.00 
 
446E46020        2481.000 CU YD      ASPHALT CONCRETE, INTERMEDIATE COURSE,        60.3386      56.1300      54.2926     $134,700.00 
                                     TYPE 1, PG64-22 
 
446E46021         150.000 CU YD      ASPHALT CONCRETE, INTERMEDIATE COURSE,        85.0000      75.6667      75.0000      $11,250.00 
                                     TYPE 1, PG64-22, AS PER PLAN 
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446E46035        5306.800 CU YD      ASPHALT CONCRETE INTERMEDIATE COURSE,         62.0000      67.3300      62.5000     $331,675.00 
                                     TYPE 2, PG76-22M, AS PER PLAN 
 
446E46040       27690.000 CU YD      ASPHALT CONCRETE INTERMEDIATE COURSE,         66.7193      65.7105      61.5955   $1,705,579.52 
                                     TYPE 2, PG64-28 
 
446E46041         415.000 CU YD      ASPHALT CONCRETE INTERMEDIATE COURSE,         95.0000      96.6167      79.7000      $33,075.50 
                                     TYPE 2, PG64-28, AS PER PLAN 
 
446E46050       16411.000 CU YD      ASPHALT CONCRETE INTERMEDIATE COURSE,         61.7130      60.2460      55.4550     $910,072.70 
                                     TYPE 2, PG64-22 
 
446E46060         802.000 CU YD      ASPHALT CONCRETE INTERMEDIATE COURSE,         72.0000      67.0000      67.0000      $53,734.00 
                                     TYPE 2, PG70-22 
 
446E47000       12031.000 CU YD      ASPHALT CONCRETE SURFACE COURSE, TYPE 1,      62.5000      69.8625      67.6000     $813,295.60 
                                     PG76-22 
 
446E47020       16478.000 CU YD      ASPHALT CONCRETE SURFACE COURSE, TYPE 1,      64.3770      62.0419      59.6259     $982,515.15 
                                     PG64-22 
 
446E47021       38517.000 CU YD      ASPHALT CONCRETE SURFACE COURSE, TYPE 1,      62.7891      63.0104      61.9618   $2,386,582.20 
                                     PG64-22, AS PER PLAN 
 
446E47025        5543.000 CU YD      ASPHALT CONCRETE SURFACE COURSE, TYPE 1,      70.0000      72.0000      72.0000     $399,096.00 
                                     PG70-22, AS PER PLAN 
 
446E50000       62719.000 CU YD      ASPHALT CONCRETE SURFACE COURSE, TYPE 1H      73.0606      72.3462      67.3410   $4,223,563.10 
 
446E50001       35827.000 CU YD      ASPHALT CONCRETE SURFACE COURSE, TYPE         76.1639      82.7434      78.4672   $2,811,243.40 
                                     1H, AS PER PLAN 
 
446E50002       72469.000 CU YD      ASPHALT CONCRETE SURFACE COURSE, TYPE 1H      63.8863      63.2450      61.6977   $4,471,167.06 
                                     WITH SUPPLEMENT 1059 WARRANTY 
 
446E50003       20626.000 CU YD      ASPHALT CONCRETE SURFACE COURSE, TYPE 1H      74.7884      73.9589      73.9438   $1,525,165.50 
                                     WITH SUPPLEMENT 1059 WARRANTY, AS PER 
                                     PLAN 
 
446E50014        4595.000 CU YD      ASPHALT CONCRETE SURFACE COURSE, TYPE         68.0000      72.6175      63.7500     $292,931.25 
                                     1H, PG76-22M 
 
446E50015        3054.000 CU YD      ASPHALT CONCRETE SURFACE COURSE, TYPE         78.0000      84.2850      76.0000     $232,104.00 
                                     1H, PG76-22M, AS PER PLAN 
 
446E99000           2.000 LUMP       SPECIAL - FLEXIBLE PAVEMENT               754750.0000 1118104.4467  971658.3400   $1,943,316.68 
 
448E17024           2.500 CU YD      SPECIAL - ASPHALT CONCRETE SURFACE           341.4300     331.2500     325.0000         $812.50 
                                     COURSE, TYPE 2 
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448E46010       25671.100 CU YD      ASPHALT CONCRETE INTERMEDIATE COURSE,         66.1322      70.9298      67.7349   $1,738,829.76 
                                     TYPE 1, PG64-28 
 
448E46020      130504.600 CU YD      ASPHALT CONCRETE INTERMEDIATE COURSE,         61.2357      62.2047      59.6114   $7,779,562.19 
                                     TYPE 1, PG64-22 
 
448E46021           2.000 CU YD      ASPHALT CONCRETE INTERMEDIATE COURSE,        500.0000     721.8000    1100.0000       $2,200.00 
                                     TYPE 1, PG64-22, AS PER PLAN 
 
448E46024         488.700 CU YD      ASPHALT CONCRETE INTERMEDIATE COURSE,        132.6635     167.4074     164.2439      $80,266.00 
                                     TYPE 2, PG64-22 (DRIVEWAYS) 
 
448E46030         436.500 CU YD      ASPHALT CONCRETE INTERMEDIATE COURSE,         69.8500      78.5000      94.0000      $41,031.00 
                                     TYPE 2, PG76-22 
 
448E46040       25541.000 CU YD      ASPHALT CONCRETE INTERMEDIATE COURSE,         66.6789      66.5115      60.8921   $1,555,244.80 
                                     TYPE 2, PG64-28 
 
448E46048         212.200 CU YD      ASPHALT CONCRETE INTERMEDIATE COURSE,        125.6409     144.9723     108.2625      $22,973.30 
                                     TYPE 1, PG64-22 (DRIVEWAYS) 
 
448E46050       61770.700 CU YD      ASPHALT CONCRETE INTERMEDIATE COURSE,         65.9265      67.3388      61.3285   $3,788,304.25 
                                     TYPE 2, PG64-22 
 
448E46051        1591.000 CU YD      ASPHALT CONCRETE INTERMEDIATE COURSE,         63.2784      61.8792      55.6499      $88,539.00 
                                     TYPE 2, PG64-22, AS PER PLAN 
 
448E46060        9408.400 CU YD      ASPHALT CONCRETE INTERMEDIATE COURSE,        137.1593     137.2815     140.7801   $1,324,515.10 
                                     TYPE 1, PG64-22 (UNDER GUARDRAIL) 
 
448E46061         658.000 CU YD      ASPHALT CONCRETE INTERMEDIATE COURSE,        102.9356     131.6282     102.8693      $67,688.00 
                                     TYPE 1, UNDER GUARDRAIL, PG64-22, AS PER 
                                     PLAN 
 
448E46901        2917.000 CU YD      ASPHALT CONCRETE SURFACE COURSE, TYPE 1,      83.0202      90.7112      87.4537     $255,102.50 
                                     PG70-22, AS PER PLAN 
 
448E47000        3996.000 CU YD      ASPHALT CONCRETE SURFACE COURSE, TYPE 1,      70.9740      75.5348      77.3603     $309,131.60 
                                     PG76-22 
 
448E47001        1863.000 CU YD      ASPHALT CONCRETE SURFACE COURSE, TYPE 1,      78.0000      81.3750      75.0000     $139,725.00 
                                     PG76-22, AS PER PLAN 
 
448E47010        4105.000 CU YD      ASPHALT CONCRETE SURFACE COURSE, TYPE 1,      76.5288      77.6804      81.0925     $332,884.60 
                                     PG64-28 
 
448E47020      173636.700 CU YD      ASPHALT CONCRETE SURFACE COURSE, TYPE 1,      65.9934      66.2885      61.3376  $10,650,454.82 
                                     PG64-22 
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448E47021      102719.100 CU YD      ASPHALT CONCRETE SURFACE COURSE, TYPE 1,      65.0608      62.9212      60.1603   $6,179,608.67 
                                     PG64-22, AS PER PLAN 
 
448E47022        4952.000 CU YD      ASPHALT CONCRETE SURFACE COURSE, TYPE 1,      67.0300      59.6667      53.0000     $262,456.00 
                                     PG64-22 WITH SUPPLEMENT 1059 WARRANTY 
 
448E47081         142.000 CU YD      ASPHALT CONCRETE SURFACE COURSE, UNDER       153.8028     168.4744     167.6338      $23,804.00 
                                     GUARDRAIL, TYPE 1, PG64-22, AS PER PLAN 
 
448E48020        3574.200 CU YD      ASPHALT CONCRETE SURFACE COURSE, TYPE 1,     134.6410     147.5174     134.6749     $481,355.20 
                                     PG64-22 (DRIVEWAYS) 
 
448E48021        1774.000 CU YD      ASPHALT CONCRETE SURFACE COURSE, TYPE 1,      62.5619      75.1122      59.6173     $105,761.04 
                                     PG64-22 (DRIVEWAYS), AS PER PLAN 
 
448E50000       55503.000 CU YD      ASPHALT CONCRETE SURFACE COURSE, TYPE 1H      72.9332      71.1087      68.0521   $3,777,098.08 
 
448E50001       25330.000 CU YD      ASPHALT CONCRETE SURFACE COURSE, TYPE         69.3880      74.8205      70.3191   $1,781,183.20 
                                     1H, AS PER PLAN 
 
448E50004        1331.000 CU YD      ASPHALT CONCRETE SURFACE COURSE, TYPE         70.0000      75.5000      70.0000      $93,170.00 
                                     1H, PG 64-22 
 
448E50010         540.000 CU YD      ASPHALT CONCRETE SURFACE COURSE, TYPE         85.0000      78.5875      73.0000      $39,420.00 
                                     1H, PG76-22 
 
448E90000       14388.000 CU YD      ASPHALT CONCRETE, MISC.:                      70.9264      74.0583      68.1174     $980,073.42 
 
448E99000           6.000 LUMP       SPECIAL - FLEXIBLE PAVEMENT               237419.9100  155213.7941  184492.5000   $1,106,955.00 
 
450E41000         856.000 SQ YD      SPECIAL - PAVEMENT REINFORCING FABRIC          4.1135      13.3119      14.3806      $12,309.80 
 
450E41500         778.000 SQ YD      SPECIAL - PAVEMENT CRACK AND JOINT            17.9152      15.6104      15.5382      $12,088.75 
                                     REINFORCING FABRIC 
 
450E98100         460.000 SQ YD      SPECIAL - PAVEMENT, MISC.:                    10.0000      37.2375      20.0000       $9,200.00 
 
451E11001         300.000 SQ YD      7" REINFORCED CONCRETE PAVEMENT, AS PER       34.5100      43.6667      36.0000      $10,800.00 
                                     PLAN 
 
451E13000         914.000 SQ YD      8" REINFORCED CONCRETE PAVEMENT               40.0000      54.5400      56.7000      $51,823.80 
 
451E14000       37497.000 SQ YD      9" REINFORCED CONCRETE PAVEMENT               33.7416      36.4585      34.8580   $1,307,071.05 
 
451E14001         475.000 SQ YD      9" REINFORCED CONCRETE PAVEMENT, AS PER       55.0000      48.2500      55.0000      $26,125.00 
                                     PLAN 
 
451E15000       67071.000 SQ YD      10" REINFORCED CONCRETE PAVEMENT              34.7917      33.6616      31.8236   $2,134,443.00 
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451E15500       19410.000 SQ YD      11" REINFORCED CONCRETE PAVEMENT              38.0000      35.8333      31.5000     $611,415.00 
 
451E15501       17415.000 SQ YD      11" REINFORCED CONCRETE PAVEMENT, AS PER      42.0000      36.7250      35.2500     $613,878.75 
                                     PLAN 
 
451E16000        6698.000 SQ YD      12" REINFORCED CONCRETE PAVEMENT              41.3843      43.3488      38.9416     $260,831.00 
 
451E16100       35437.000 SQ YD      13" REINFORCED CONCRETE PAVEMENT              48.5000      40.0000      35.0000   $1,240,295.00 
 
451E20000         142.500 SQ YD      REINFORCED CONCRETE PAVEMENT, MISC.:          15.0000      17.4286      10.0000       $1,425.00 
 
451E30000        2397.000 LIN FT     SPECIAL - PRESSURE RELIEF JOINT, TYPE A       77.3913      94.5816     103.7855     $248,773.78 
 
451E31000          69.000 LIN FT     SPECIAL - PRESSURE RELIEF JOINT, TYPE B       46.1052      92.6302      49.2319       $3,397.00 
 
451E34000         275.000 LIN FT     SPECIAL - PRESSURE RELIEF JOINT               45.0000      75.0000      75.0000      $20,625.00 
 
451E35000        1068.000 LIN FT     SPECIAL - APPROACH SLAB PRESSURE RELIEF       85.6779      95.0957     107.1161     $114,400.00 
                                     JOINT 
 
452E10000        7034.200 SQ YD      6" PLAIN CONCRETE PAVEMENT                    31.8093      34.0326      32.4877     $228,525.01 
 
452E10001        1083.000 SQ YD      6" PLAIN CONCRETE PAVEMENT, AS PER PLAN       28.8907      37.8361      27.7080      $30,007.80 
 
452E11000          86.000 SQ YD      7" PLAIN CONCRETE PAVEMENT                    40.0000      37.0000      38.0000       $3,268.00 
 
452E12000        8434.000 SQ YD      8" PLAIN CONCRETE PAVEMENT                    34.8507      36.6496      35.7946     $301,891.85 
 
452E12001        1633.000 SQ YD      8" PLAIN CONCRETE PAVEMENT, AS PER PLAN       37.5201      38.5961      29.2314      $47,734.90 
 
452E13000       42681.000 SQ YD      9" PLAIN CONCRETE PAVEMENT                    29.5972      31.7078      36.1981   $1,544,970.40 
 
452E13001          85.000 SQ YD      9" PLAIN CONCRETE PAVEMENT, AS PER PLAN       65.0000      40.5000      36.0000       $3,060.00 
 
452E14000        7601.000 SQ YD      10" PLAIN CONCRETE PAVEMENT                   31.5042      34.2373      32.6837     $248,428.50 
 
452E14001         319.000 SQ YD      10" PLAIN CONCRETE PAVEMENT, AS PER PLAN      55.0000      39.8000      35.0000      $11,165.00 
 
452E15000      154898.000 SQ YD      12" PLAIN CONCRETE PAVEMENT                   36.4492      37.5955      37.0478   $5,738,625.25 
 
452E16000           7.000 SQ YD      15" PLAIN CONCRETE PAVEMENT                   49.5300     207.3333      75.0000         $525.00 
 
452E99000           2.000 LUMP       SPECIAL - PLAIN CONCRETE PAVEMENT, AS     817394.7000 1188760.0000  925000.0000   $1,850,000.00 
                                     PER CONCEPTUAL DOCUMENT 
 
502E11100           1.000 LUMP       TEMPORARY STRUCTURE                       135000.0000  150166.6667  110000.0000     $110,000.00 
 
502E11101           3.000 LUMP       TEMPORARY STRUCTURE, AS PER PLAN           66666.6667   60395.6607   55166.6667     $165,500.00 
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503E11100          98.000 LUMP       COFFERDAMS, CRIBS AND SHEETING             23371.4372   31687.3237   25234.9224   $2,473,022.40 
 
503E11101          28.000 LUMP       COFFERDAMS, CRIBS AND SHEETING, AS PER     80953.0869  128528.3889   62357.1429   $1,746,000.00 
                                     PLAN 
 
503E21100        1420.100 CU YD      UNCLASSIFIED EXCAVATION                       35.7018      59.4148      38.5793      $54,786.50 
 
503E21101       19389.000 CU YD      UNCLASSIFIED EXCAVATION, AS PER PLAN          25.8406      28.6959      19.5415     $378,889.55 
 
503E21102        5715.000 CU YD      UNCLASSIFIED EXCAVATION, INCLUDING SHALE      42.1601      11.8244      15.2266      $87,020.00 
 
503E21104         107.000 CU YD      UNCLASSIFIED EXCAVATION, INCLUDING ROCK       80.0000      47.6057      20.0000       $2,140.00 
 
503E21300          51.000 LUMP       UNCLASSIFIED EXCAVATION                    10381.2179   11943.4240   10609.5622     $541,087.67 
 
503E21301          79.000 LUMP       UNCLASSIFIED EXCAVATION, AS PER PLAN       12170.3731   20430.2569   21532.5208   $1,701,069.14 
 
503E21320           1.000 LUMP       UNCLASSIFIED EXCAVATION, INCLUDING ROCK    60000.0000   69450.0000   75000.0000      $75,000.00 
 
503E21321           1.000 LUMP       UNCLASSIFIED EXCAVATION, INCLUDING ROCK,    5000.0000   14361.6667    6000.0000       $6,000.00 
                                     AS PER PLAN 
 
503E21331           2.000 LUMP       UNCLASSIFIED EXCAVATION, INCLUDING ROCK    26750.0000   10600.0000   12100.0000      $24,200.00 
                                     AND SHALE, AS PER PLAN 
 
503E31100         261.000 CU YD      ROCK EXCAVATION                               75.2800      67.7146      76.5191      $19,971.48 
 
503E31120         904.000 CU YD      SHALE EXCAVATION                              48.7389      59.8190      83.3617      $75,359.00 
 
503E31150           1.000 LUMP       ROCK EXCAVATION                            42500.0000    3700.0000    2000.0000       $2,000.00 
 
504E11100        6579.000 SQ FT      STEEL SHEET PILING LEFT IN PLACE              17.7407      11.8450      12.2081      $80,317.00 
 
504E11101        7518.000 SQ FT      STEEL SHEET PILING LEFT IN PLACE, AS PER      15.8400       4.5000       4.0000      $30,072.00 
                                     PLAN 
 
504E11150           2.000 LUMP       STEEL SHEET PILING LEFT IN PLACE           95000.0000   51250.0000   75000.0000     $150,000.00 
 
505E11100          94.000 LUMP       PILE DRIVING EQUIPMENT MOBILIZATION        11536.0825   12558.0420   11451.8298   $1,076,472.00 
 
506E11100           8.000 LUMP       STATIC LOAD TEST                            7000.0000    8503.3002    8875.0000      $71,000.00 
 
506E12200           1.000 EACH       SUBSEQUENT STATIC LOAD TEST                 4422.2700    4400.0000    4500.0000       $4,500.00 
 
507E00100       19292.000 LIN FT     STEEL PILES HP10X42, FURNISHED                12.1069      12.6848      12.5015     $241,179.10 
 
507E00101        1725.000 LIN FT     STEEL PILES HP10X42, FURNISHED, AS PER        11.5500       9.9280      12.0000      $20,700.00 
                                     PLAN 
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507E00150       18807.000 LIN FT     STEEL PILES HP10X42, DRIVEN                    9.6807      10.3747       8.8191     $165,860.32 
 
507E00151        1495.000 LIN FT     STEEL PILES HP10X42, DRIVEN, AS PER PLAN       8.8100       7.5000      11.0000      $16,445.00 
 
507E00200       64968.000 LIN FT     STEEL PILES HP12X53, FURNISHED                13.3840      13.9768      14.6840     $953,993.00 
 
507E00201        2400.000 LIN FT     STEEL PILES HP12X53, FURNISHED, AS PER        14.2400      11.8500      14.0000      $33,600.00 
                                     PLAN 
 
507E00250       63748.000 LIN FT     STEEL PILES HP12X53, DRIVEN                   10.5460       7.6480       5.6432     $359,744.25 
 
507E00251        1900.000 LIN FT     STEEL PILES HP12X53, DRIVEN, AS PER PLAN       7.9500       9.9000      12.0000      $22,800.00 
 
507E00350         440.000 LIN FT     STEEL PILES HP14X73, DRIVEN                   10.1522      16.8123      28.0000      $12,320.00 
 
507E00371       15760.000 LIN FT     STEEL PILES, HP14X117, FURNISHED, AS PER      40.0000      46.1429      45.0000     $709,200.00 
                                     PLAN 
 
507E00380       15760.000 LIN FT     STEEL PILES, HP14X117, DRIVEN                 18.5100      12.6071       5.7500      $90,620.00 
 
507E00400       55356.000 LIN FT     STEEL PILES, MISC.:                           28.2724      28.5130      25.8018   $1,428,282.00 
 
507E00500      109906.000 LIN FT     12" CAST-IN-PLACE REINFORCED CONCRETE         10.9254       8.7946       9.5607   $1,050,782.10 
                                     PILES, DRIVEN 
 
507E00501         455.000 LIN FT     12" CAST-IN-PLACE REINFORCED CONCRETE         10.3300       9.8989       5.0000       $2,275.00 
                                     PILES, DRIVEN, AS PER PLAN 
 
507E00550       98261.000 LIN FT     12" CAST-IN-PLACE REINFORCED CONCRETE         11.0371      11.2811      10.7282   $1,054,166.05 
                                     PILES, FURNISHED 
 
507E00551       19610.000 LIN FT     12" CAST-IN-PLACE REINFORCED CONCRETE         13.6600      11.3153      10.6000     $207,866.00 
                                     PILES, FURNISHED, AS PER PLAN 
 
507E00600       29065.000 LIN FT     14" CAST-IN-PLACE REINFORCED CONCRETE         10.8440       9.4191       7.8924     $229,394.00 
                                     PILES, DRIVEN 
 
507E00601       10560.000 LIN FT     14" CAST-IN-PLACE REINFORCED CONCRETE          7.4300       8.5714      10.0000     $105,600.00 
                                     PILES, DRIVEN, AS PER PLAN 
 
507E00650       28915.000 LIN FT     14" CAST-IN-PLACE REINFORCED CONCRETE         13.2946      14.1911      16.0544     $464,214.00 
                                     PILES, FURNISHED 
 
507E00651       10560.000 LIN FT     14" CAST-IN-PLACE REINFORCED CONCRETE         16.1400      13.9714      12.1500     $128,304.00 
                                     PILES, FURNISHED, AS PER PLAN 
 
507E00700       24975.000 LIN FT     16" CAST-IN-PLACE REINFORCED CONCRETE         12.3521      10.3511      12.8384     $320,638.00 
                                     PILES, DRIVEN 
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507E00750        1450.000 LIN FT     16" CAST-IN-PLACE REINFORCED CONCRETE         14.8353      22.9673      26.1628      $37,936.00 
                                     PILES, FURNISHED 
 
507E00751       25615.000 LIN FT     16" CAST-IN-PLACE REINFORCED CONCRETE         17.0950      18.7041      18.0000     $461,070.00 
                                     PILES, FURNISHED, AS PER PLAN 
 
507E00800        3446.000 LIN FT     18" CAST-IN-PLACE REINFORCED CONCRETE         16.0000      11.6113       5.0000      $17,230.00 
                                     PILES, DRIVEN 
 
507E00850        3446.000 LIN FT     18" CAST-IN-PLACE REINFORCED CONCRETE         22.0000      28.2500      23.3000      $80,291.80 
                                     PILES, FURNISHED 
 
507E50500        3591.000 EACH       STEEL PILE SPLICES                            57.9284      56.9784      20.7448      $74,494.64 
 
507E71200         317.000 LIN FT     SPECIAL - PILE ENCASEMENT                     63.5962      54.7471      80.0003      $25,360.10 
 
507E90000        1053.000 LIN FT     PILING, MISC.:                                73.5897      67.2104      65.8564      $69,346.80 
 
507E92200        5784.000 LIN FT     PREBORED HOLES                                35.5268      12.0079      16.6757      $96,452.00 
 
507E92201         553.000 LIN FT     PREBORED HOLES, AS PER PLAN                   85.0000      60.2083      31.2500      $17,281.25 
 
507E93300          50.000 EACH       STEEL POINT (OR SHOE)                         61.6600      71.8333      75.0000       $3,750.00 
 
507E93301        1974.000 EACH       STEEL POINT (OR SHOE), AS PER PLAN            63.0103      79.9679      71.8328     $141,798.00 
 
509E20001        4090.000 POUND      REINFORCING STEEL, REPLACEMENT OF              3.1215       1.8776       1.4993       $6,132.25 
                                     EXISTING REINFORCING STEEL, AS PER PLAN 
 
511E46000           8.000 CU YD      CLASS C CONCRETE                             647.1900     546.9821     300.0000       $2,400.00 
 
511E46500          27.000 CU YD      CLASS C CONCRETE, FOOTING                    383.5900     383.5714     300.0000       $8,100.00 
 
511E51100           2.000 CU YD      CLASS C CONCRETE, MISC.:                     484.7900     506.1071     300.0000         $600.00 
 
511E81400          25.000 POUND      CONCRETE, MISC.:                               5.0000       8.3556      10.0000         $250.00 
 
512E33000        8063.000 SQ YD      TYPE 2 WATERPROOFING                          15.0455      12.8765      12.1599      $98,045.59 
 
512E33001          22.000 SQ YD      TYPE 2 WATERPROOFING, AS PER PLAN             39.5455      25.9006      33.0000         $726.00 
 
512E33010       29773.000 SQ YD      TYPE 3 WATERPROOFING                          16.2148      17.0693      17.0594     $507,909.57 
 
512E33300        2556.000 SQ YD      TYPE A WATERPROOFING                          13.7373      13.2234      18.8263      $48,120.00 
 
512E44400         290.000 SQ YD      TYPE B WATERPROOFING                          37.4147      27.7458      33.3797       $9,680.12 
 
512E55800         421.000 SQ YD      TYPE D WATERPROOFING                          14.6271      20.8973      23.0763       $9,715.12 
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512E55801         363.000 SQ YD      TYPE D WATERPROOFING, AS PER PLAN             15.5000      19.3440      23.0000       $8,349.00 
 
512E55900           1.000 LUMP       TYPE 2 WATERPROOFING                        3500.0000    5401.8429    6700.0000       $6,700.00 
 
512E55910           3.000 LUMP       TYPE 3 WATERPROOFING                        3333.3333    4788.0667    5133.3333      $15,400.00 
 
512E56100        1071.000 SQ YD      SPECIAL - BUTYL RUBBER MEMBRANE               30.0000      33.0000      31.0000      $33,201.00 
                                     WATERPROOFING 
 
512E56202         321.000 SQ YD      SPECIAL - ASPHALTIC PANEL                     60.0000      26.8333      18.0000       $5,778.00 
 
512E67200          62.000 SQ YD      SPECIAL - WATERPROOFING, MISC.:               35.0000      79.1322      88.0000       $5,456.00 
 
512E67300         958.000 LIN FT     SPECIAL - WATERPROOFING, MISC.:               41.3400       7.8440       7.0000       $6,706.00 
 
512E67400        8103.000 SQ FT      SPECIAL - WATERPROOFING, MISC.:                3.0000       3.5000       2.5000      $20,257.50 
 
512E67500       12975.000 SQ YD      SPECIAL - SEALING OF CONCRETE SURFACES         7.7946       7.1507       8.1946     $106,325.00 
 
512E67502       26434.000 SQ YD      SPECIAL - SEALING OF CONCRETE SURFACES         9.5476       8.6966       7.5193     $198,764.75 
                                     (EPOXY) 
 
512E67504       16535.600 SQ YD      SPECIAL - SEALING OF CONCRETE SURFACES         4.9860       5.6334       5.0054      $82,766.70 
                                     (NON-EPOXY) 
 
512E67510      167816.100 SQ YD      SPECIAL - SEALING OF CONCRETE SURFACES         7.5768       9.0118       8.6961   $1,459,350.55 
                                     (EPOXY-URETHANE) 
 
512E71500         665.000 SQ YD      SPECIAL - URETHANE TOP COAT SEALER             5.5000       6.1000       4.0000       $2,660.00 
 
512E72000         474.000 SQ YD      SPECIAL - EPOXY WATERPROOFING OVERLAY         50.0000      52.4520      53.0000      $25,122.00 
                                     (1/4" THICK) 
 
512E72500           1.000 LUMP       SPECIAL - TEST PATCH                        1000.0000     620.0000     200.0000         $200.00 
 
512E73500      129402.000 SQ YD      SPECIAL - TREATING CONCRETE BRIDGE DECKS       8.2602       7.0007       6.1126     $790,983.01 
                                     WITH GRAVITY FED RESIN 
 
512E75500        1142.000 SQ YD      SPECIAL - SEALING, MISC.:                     14.0806      12.4137       7.8074       $8,916.00 
 
512E99000          36.000 LUMP       SPECIAL - SEALING OF CONCRETE              10559.6917   11832.1672   14336.1111     $516,100.00 
 
513E19000          11.000 LUMP       SPECIAL - HEAT STRAIGHTENING OF DAMAGED    23727.2727   33645.7037   17229.8182     $189,528.00 
                                     STRUCTURAL STEEL 
 
514E25600        1202.000 SQ FT      SPECIAL - SURFACE PREPARATION (EEU)            4.5656       4.5901       3.6355       $4,369.85 
 
514E25606         586.000 SQ FT      SPECIAL - SPOT PRIME (EPOXY)                   1.7877       1.8386       1.8219       $1,067.65 
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514E25610        1202.000 SQ FT      SPECIAL - FULL PRIME (EPOXY)                   2.4809       3.2311       2.9381       $3,531.65 
 
514E25616        1202.000 SQ FT      SPECIAL - COMPLETE COAT FINISH                 2.4672       3.2311       2.9381       $3,531.65 
                                     (URETHANE) 
 
514E27704           6.000 LUMP       FIELD PAINTING, MISC.:                      3353.3333    5859.0129    4912.5000      $29,475.00 
 
514E27710       22885.000 LIN FT     FIELD PAINTING, MISC.:                        10.0000      19.3625      10.0000     $228,850.00 
 
516E01301          67.000 LIN FT     ELASTOMERIC STRIP SEAL WITHOUT STEEL          30.0000      85.0000      85.0000       $5,695.00 
                                     EXTRUSIONS, AS PER PLAN 
 
516E10000         578.000 LIN FT     PREFORMED ELASTOMERIC COMPRESSION JOINT       21.7689      27.0942      14.4567       $8,356.00 
                                     SEAL (705.11) 
 
516E10500         165.000 LIN FT     STRUCTURAL EXPANSION JOINT INCLUDING         215.9786     194.6139     179.8061      $29,668.00 
                                     ELASTOMERIC COMPRESSION SEAL 
 
516E10501          52.000 LIN FT     STRUCTURAL EXPANSION JOINT INCLUDING         175.0000     228.3333     220.0000      $11,440.00 
                                     ELASTOMERIC COMPRESSION SEAL, AS PER 
                                     PLAN 
 
516E10900          23.000 LIN FT     ELASTOMERIC COMPRESSION SEAL                  26.9200      29.2000      30.0000         $690.00 
 
516E10901          56.000 LIN FT     ELASTOMERIC COMPRESSION SEAL, AS PER          42.8571      95.1622      63.2857       $3,544.00 
                                     PLAN 
 
516E11210        4242.200 LIN FT     STRUCTURAL EXPANSION JOINT INCLUDING         221.4155     220.6894     211.2598     $896,206.52 
                                     ELASTOMERIC STRIP SEAL 
 
516E11211        1595.852 LIN FT     STRUCTURAL EXPANSION JOINT INCLUDING         204.3844     224.4552     211.0019     $336,727.80 
                                     ELASTOMERIC STRIP SEAL, AS PER PLAN 
 
516E11800         756.000 LIN FT     VERTICAL EXTENSION OF STRUCTURAL              49.0746      80.8038      62.3016      $47,100.00 
                                     EXPANSION JOINT 
 
516E11801         865.880 LIN FT     VERTICAL EXTENSION OF STRUCTURAL             100.0000      70.6082      30.0000      $25,976.40 
                                     EXPANSION JOINT, AS PER PLAN 
 
516E11900          10.000 LIN FT     HORIZONTAL EXTENSION OF STRUCTURAL           413.2800    1000.0000    1500.0000      $15,000.00 
                                     EXPANSION JOINT 
 
516E12201          38.000 LIN FT     STRUCTURAL STEEL EXPANSION JOINT, AS PER       1.5000     201.6250     250.0000       $9,500.00 
                                     PLAN 
 
516E12400          62.200 LIN FT     SPECIAL - MODULAR EXPANSION JOINT           1497.9188    1242.6000     863.0000      $53,678.60 
 
516E13001         128.000 SQ FT      1/4" PREFORMED EXPANSION JOINT FILLER,         3.0000       6.1667       6.0000         $768.00 
                                     AS PER PLAN 
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516E13200         771.000 SQ FT      1/2" PREFORMED EXPANSION JOINT FILLER          2.7547       3.4503       4.3857       $3,381.40 
 
516E13600        6700.000 SQ FT      1" PREFORMED EXPANSION JOINT FILLER            3.3088       4.0464       3.7774      $25,308.78 
 
516E13601         324.000 SQ FT      1" PREFORMED EXPANSION JOINT FILLER, AS        5.4100      10.0000      15.0000       $4,860.00 
                                     PER PLAN 
 
516E13900        6314.000 SQ FT      2" PREFORMED EXPANSION JOINT FILLER            4.4230       5.1641       4.1125      $25,966.45 
 
516E13901         237.000 SQ FT      2" PREFORMED EXPANSION JOINT FILLER, AS        5.0000       4.4600       2.3000         $545.10 
                                     PER PLAN 
 
516E14014          10.000 LIN FT     INTEGRAL ABUTMENT EXPANSION JOINT SEAL       110.0000     156.8750     490.0000       $4,900.00 
 
516E14015         300.000 LIN FT     INTEGRAL ABUTMENT EXPANSION JOINT SEAL,       28.2843      25.8508      22.3539       $6,706.16 
                                     AS PER PLAN 
 
516E14020         254.000 LIN FT     SEMI-INTEGRAL ABUTMENT EXPANSION JOINT        40.6780      24.1218      19.3307       $4,910.00 
                                     SEAL 
 
516E14021        1941.000 LIN FT     SEMI-INTEGRAL ABUTMENT EXPANSION JOINT        31.5841      28.0739      25.6702      $49,825.80 
                                     SEAL, AS PER PLAN 
 
516E14500         134.000 SQ FT      STRUCTURAL JOINT OR JOINT SEALER, MISC.:      25.0000      23.4333      68.0000       $9,112.00 
 
516E14600        2869.000 LIN FT     STRUCTURAL JOINT OR JOINT SEALER, MISC.:      39.0156      48.3655      40.0213     $114,821.00 
 
516E15000         185.000 EACH       STRUCTURAL JOINT OR JOINT SEALER, MISC.:    1169.1892     859.3016     734.8108     $135,940.00 
 
516E30500         130.000 LIN FT     PVC WATERSTOP                                  3.0000       7.0000       3.0000         $390.00 
 
516E30501        1311.000 LIN FT     PVC WATERSTOP, AS PER PLAN                     6.7800       7.2500       9.0000      $11,799.00 
 
516E31000         757.000 LIN FT     JOINT SEALER, 705.04                          16.5614      10.2714      12.7358       $9,641.00 
 
516E31001       17843.000 LIN FT     JOINT SEALER, 705.04, AS PER PLAN              6.5000       0.4650       0.6200      $11,062.66 
 
516E31011        1123.000 LIN FT     2" DEEP JOINT SEALER, AS PER PLAN              5.0887       6.4344       5.0868       $5,712.50 
 
516E31200       11190.000 LIN FT     SPECIAL - SAWING AND SEALING BITUMINOUS        6.6511       3.7594       3.9388      $44,074.68 
                                     CONCRETE JOINTS 
 
516E31250         194.000 LIN FT     SPECIAL - SAWING AND SEALING CONCRETE          9.1800      11.9639      17.9278       $3,478.00 
                                     JOINTS 
 
516E31300        4967.460 LIN FT     SPECIAL - POLYMER MODIFIED ASPHALT            65.8565      61.7672      65.5992     $325,861.59 
                                     EXPANSION JOINT SYSTEM 
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516E31400          15.750 CU YD      SPECIAL - POLYMER MODIFIED ASPHALT          5815.0325    4978.1079    4465.1753      $70,326.51 
                                     EXPANSION JOINT SYSTEM 
 
516E41100         176.000 EACH       1/8" PREFORMED BEARING PAD, 711.21             4.7755       6.9862       7.1023       $1,250.00 
 
516E41200          51.000 SQ FT      1/8" PREFORMED BEARING PAD, 711.21             5.5000       6.0008       8.0000         $408.00 
 
516E43001          12.000 EACH       ELASTOMERIC BEARING WITH LOAD PLATE, AS      875.0000    1575.9882    1330.0000      $15,960.00 
                                     PER PLAN 
 
516E43100         682.000 EACH       ELASTOMERIC BEARING WITH INTERNAL             55.8526      86.9527      95.7381      $65,293.40 
                                     LAMINATES ONLY (NEOPRENE) 
 
516E43101         456.000 EACH       ELASTOMERIC BEARING WITH INTERNAL             47.2558      54.0441      55.3158      $25,224.00 
                                     LAMINATES ONLY (NEOPRENE), AS PER PLAN 
 
516E43200          90.000 EACH       ELASTOMERIC BEARING WITH INTERNAL             80.6400     255.7143     400.0000      $36,000.00 
                                     LAMINATES ONLY (NEOPRENE) 
 
516E43201         312.000 EACH       ELASTOMERIC BEARING WITH INTERNAL            150.0000     196.0714     200.0000      $62,400.00 
                                     LAMINATES ONLY (NEOPRENE), AS PER PLAN 
 
516E43300          31.000 EACH       ELASTOMERIC BEARING WITH INTERNAL            185.6400     447.0968     432.2581      $13,400.00 
                                     LAMINATES ONLY (NEOPRENE) 
 
516E43401         120.000 EACH       ELASTOMERIC BEARING WITH INTERNAL            270.0000     286.0857     300.0000      $36,000.00 
                                     LAMINATES ONLY (NEOPRENE), AS PER PLAN 
 
516E44000         321.000 EACH       ELASTOMERIC BEARING WITH INTERNAL            533.8440     469.2860     499.0779     $160,204.00 
                                     LAMINATES AND LOAD PLATE (NEOPRENE) 
 
516E44001         399.000 EACH       ELASTOMERIC BEARING WITH INTERNAL            524.5312     542.4502     460.0734     $183,569.28 
                                     LAMINATES AND LOAD PLATE (NEOPRENE), AS 
                                     PER PLAN 
 
516E44100         364.000 EACH       ELASTOMERIC BEARING WITH INTERNAL            570.8175     538.4775     611.0220     $222,412.00 
                                     LAMINATES AND LOAD PLATE (NEOPRENE) 
 
516E44101         489.000 EACH       ELASTOMERIC BEARING WITH INTERNAL            619.5592     601.3587     547.7434     $267,846.50 
                                     LAMINATES AND LOAD PLATE (NEOPRENE), AS 
                                     PER PLAN 
 
516E44200          51.000 EACH       ELASTOMERIC BEARING WITH INTERNAL            579.4118     636.5142     564.3137      $28,780.00 
                                     LAMINATES AND LOAD PLATE (NEOPRENE) 
 
516E44201         109.000 EACH       ELASTOMERIC BEARING WITH INTERNAL            775.6881     820.5123     640.0459      $69,765.00 
                                     LAMINATES AND LOAD PLATE (NEOPRENE), AS 
                                     PER PLAN 
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516E44300         107.000 EACH       ELASTOMERIC BEARING WITH INTERNAL            630.3738     784.7916     826.8224      $88,470.00 
                                     LAMINATES AND LOAD PLATE (NEOPRENE) 
 
516E44301          88.000 EACH       ELASTOMERIC BEARING WITH INTERNAL            753.2191     910.9848     765.6818      $67,380.00 
                                     LAMINATES AND LOAD PLATE (NEOPRENE), AS 
                                     PER PLAN 
 
516E44400          58.000 EACH       ELASTOMERIC BEARING WITH INTERNAL            669.0038     917.6821     884.4828      $51,300.00 
                                     LAMINATES AND LOAD PLATE (NEOPRENE) 
 
516E45000           2.000 EACH       STEEL POT BEARING                           5416.6667    5930.0000    3150.0000       $6,300.00 
 
516E45305         211.000 EACH       REFURBISH BEARING DEVICE, AS PER PLAN        490.9621     457.2385     407.3460      $85,950.00 
 
516E45307           1.000 LUMP       REFURBISH BEARING DEVICE, AS PER PLAN       5000.0000    5066.6667    6700.0000       $6,700.00 
 
516E46000           2.000 EACH       BEARING DEVICE, BOLSTER                     1200.0000    2544.5160    2200.0000       $4,400.00 
 
516E46001           8.000 EACH       BEARING DEVICE, BOLSTER, AS PER PLAN        2250.0000    2582.0061    3050.0000      $24,400.00 
 
516E46200           2.000 EACH       BEARING DEVICE, ROCKER                      1500.0000    2748.9980    2400.0000       $4,800.00 
 
516E46201          20.000 EACH       BEARING DEVICE, ROCKER, AS PER PLAN         2158.3886    1979.5167    2120.0000      $42,400.00 
 
516E46700          12.000 EACH       RESET BEARING                                315.6100     179.6843     150.0000       $1,800.00 
 
516E46701          24.000 EACH       RESET BEARING, AS PER PLAN                   410.5400     517.9892     289.5833       $6,950.00 
 
516E46801          12.000 EACH       REFURBISH AND RESET BEARING, AS PER PLAN     533.6200     479.9000     790.0000       $9,480.00 
 
516E46900          94.000 EACH       BEARING DEVICE, MISC.:                      2236.6836    2885.3478    3096.9787     $291,116.00 
 
516E46910        1260.000 POUND      BEARING DEVICE, MISC.:                         3.5000       3.2500       1.7500       $2,205.00 
 
516E47000           2.000 LUMP       JACKING AND TEMPORARY SUPPORT OF           13750.0000    6557.1429   11000.0000      $22,000.00 
                                     SUPERSTRUCTURE 
 
516E47001          41.000 LUMP       JACKING AND TEMPORARY SUPPORT OF           14860.4651   10588.1399    9451.2195     $387,500.00 
                                     SUPERSTRUCTURE, AS PER PLAN 
 
517E70000        7771.010 LIN FT     RAILING (TWIN STEEL TUBE)                     76.3189      74.6473      68.4827     $532,179.41 
 
517E70001        5439.160 LIN FT     RAILING (TWIN STEEL TUBE), AS PER PLAN        75.1692      83.0011      71.1535     $387,015.10 
 
517E71500         348.000 LIN FT     RAILING (CONCRETE PARAPET WITH DOUBLE        136.9684     141.5641     168.1897      $58,530.00 
                                     PIPE RAIL) 
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517E72201         362.500 LIN FT     RAILING (DEEP BEAM RAIL WITH STEEL            51.5517      48.5178      46.5517      $16,875.00 
                                     TUBULAR BACKUP AND TYPE 1 STEEL POSTS 
                                     AND ANCHOR BOLTS), AS PER PLAN 
 
517E72205         465.000 LIN FT     RAILING (DEEP BEAM RAIL WITH STEEL            33.4151      29.7554      29.8602      $13,885.00 
                                     TUBULAR BACKUP AND TYPE 1 STEEL POSTS), 
                                     AS PER PLAN 
 
517E72300        2537.500 LIN FT     RAILING (DEEP BEAM RAIL WITH STEEL            39.2545      37.8637      40.7852     $103,492.50 
                                     TUBULAR BACKUP AND TYPE 2 STEEL POSTS 
                                     AND ANCHOR BOLTS) 
 
517E72301          62.500 LIN FT     RAILING (DEEP BEAM RAIL WITH STEEL            40.0000      36.0000      36.0000       $2,250.00 
                                     TUBULAR BACKUP AND TYPE 2 STEEL POSTS 
                                     AND ANCHOR BOLTS), AS PER PLAN 
 
517E72306         515.000 LIN FT     RAILING (DEEP BEAM RAIL WITH STEEL            41.2359      36.0812      35.4320      $18,247.50 
                                     TUBULAR BACKUP AND TYPE 2 STEEL POSTS) 
 
517E72307        1258.750 LIN FT     RAILING (DEEP BEAM RAIL WITH STEEL            39.6681      45.9318      32.4260      $40,816.25 
                                     TUBULAR BACKUP AND TYPE 2 STEEL POSTS), 
                                     AS PER PLAN 
 
517E72701          50.000 LIN FT     RAILING (DEEP BEAM RAIL WITH STEEL            45.0000      45.0000      40.0000       $2,000.00 
                                     TUBULAR BACKUP AND INLET MOUNTED STEEL 
                                     POSTS AND ANCHOR BOLTS), AS PER PLAN 
 
517E73008          50.000 LIN FT     RAILING (THRIE BEAM RAIL), MISC.:             15.0000      12.2500      12.0000         $600.00 
 
517E73200        1536.000 LIN FT     RAILING (DEFLECTOR PARAPET TYPE)              82.7740      75.7012      67.1875     $103,200.00 
 
517E73201         264.000 LIN FT     RAILING (DEFLECTOR PARAPET TYPE), AS PER     126.6894     119.8035     159.3939      $42,080.00 
                                     PLAN 
 
517E73500         234.000 LIN FT     RAILING, PIPE                                 88.0300      45.2476      41.7949       $9,780.00 
 
517E73501         755.000 LIN FT     RAILING, PIPE, AS PER PLAN                    84.0242     116.8497     103.0253      $77,784.10 
 
517E74501        1847.000 LIN FT     RAILING, CONCRETE, AS PER PLAN               148.6500     135.0000      75.0000     $138,525.00 
 
517E75011         730.000 LIN FT     RAILING, STEEL, AS PER PLAN                  184.0800      79.2860      65.0000      $47,450.00 
 
517E75124        1280.000 LIN FT     RAILING (CONCRETE PARAPET WITH TWIN          100.0000     136.8000     114.0000     $145,920.00 
                                     STEEL TUBE RAILING), USING HIGH 
                                     PERFORMANCE CONCRETE 
 
517E75125        3370.000 LIN FT     RAILING (CONCRETE PARAPET WITH TWIN          100.0000     118.8000     114.0000     $384,180.00 
                                     STEEL TUBE RAILING) USING HIGH 
                                     PERFORMANCE CONCRETE, AS PER PLAN 
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517E75501        1808.500 LIN FT     BRIDGE RAILING REBUILT, AS PER PLAN           18.6048      15.6931      13.9652      $25,256.00 
 
517E76201        4152.000 LIN FT     RAILING FACED, AS PER PLAN                    90.2192      99.3740     102.7958     $426,808.00 
 
517E76300        5711.000 LIN FT     RAILING, MISC.:                              206.5389     177.9380     184.7119   $1,054,889.90 
 
517E76302         224.000 EACH       RAILING, MISC.:                              142.0759     196.3750     115.5580      $25,885.00 
 
518E11101           2.000 EACH       SCUPPER, CAST IRON PIPE, AS PER PLAN         500.0000     726.6667     210.0000         $420.00 
 
518E12200          59.000 EACH       SCUPPER, INCLUDING SUPPORTS                  661.8529     903.2589     831.0169      $49,030.00 
 
518E12201          12.000 EACH       SCUPPER, INCLUDING SUPPORTS, AS PER PLAN     723.0900    1016.6000     600.0000       $7,200.00 
 
518E12300         170.000 EACH       SCUPPER, INCLUDING SUPPORTS                  715.9100     726.6027     634.0000     $107,780.00 
 
518E12301          22.000 EACH       SCUPPER, INCLUDING SUPPORTS, AS PER PLAN     682.3093    1065.4231     731.8182      $16,100.00 
 
518E12500          16.000 EACH       NEW SCUPPER, MISC.:                         1000.0000     476.1933     400.0000       $6,400.00 
 
518E12700          79.000 EACH       SCUPPER, VERTICAL EXTENSION                  255.3797     227.9455     222.0000      $17,538.00 
 
518E12701          94.000 EACH       SCUPPER, VERTICAL EXTENSION, AS PER PLAN     256.7021     228.4071     188.7234      $17,740.00 
 
518E12801          26.000 EACH       SCUPPER MODIFICATION, AS PER PLAN            183.2162     182.0000      96.3077       $2,504.00 
 
518E12901         153.000 EACH       SCUPPER, LENGTHENING, AS PER PLAN            236.7995     169.0365     167.3856      $25,610.00 
 
518E21100          30.000 CU YD      POROUS BACKFILL                               48.6667      64.9167      50.0000       $1,500.00 
 
518E21200        4195.000 CU YD      POROUS BACKFILL WITH FILTER FABRIC            56.8311      53.0443      46.7574     $196,147.10 
 
518E21201        1057.000 CU YD      POROUS BACKFILL WITH FILTER FABRIC, AS        58.3973      77.3143      66.4886      $70,278.50 
                                     PER PLAN 
 
518E21230          71.000 LUMP       POROUS BACKFILL WITH FILTER FABRIC          7848.0354    6484.2895    6085.7887     $432,091.00 
 
518E21231          25.000 LUMP       POROUS BACKFILL WITH FILTER FABRIC, AS      9758.8652    3188.3757    3323.4944      $83,087.36 
                                     PER PLAN 
 
518E22300       13045.860 LIN FT     SPECIAL - STEEL DRIP STRIP                     7.1612       7.3269       6.5784      $85,820.24 
 
518E40000       17899.000 LIN FT     6" PERFORATED CORRUGATED PLASTIC PIPE          6.9295       6.6794       6.1755     $110,535.86 
 
518E40001        2466.000 LIN FT     6" PERFORATED CORRUGATED PLASTIC PIPE,         7.6452       5.4030       6.0268      $14,862.00 
                                     AS PER PLAN 
 
518E40010        6055.700 LIN FT     6" NON-PERFORATED CORRUGATED PLASTIC           7.7526       8.9988       9.7897      $59,283.28 
                                     PIPE, INCLUDING SPECIALS 
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518E40011         448.000 LIN FT     6" NON-PERFORATED CORRUGATED PLASTIC           8.7402      12.0973      13.2506       $5,936.28 
                                     PIPE, INCLUDING SPECIALS, AS PER PLAN 
 
518E40012          82.000 LIN FT     6" NON-PERFORATED CORRUGATED PLASTIC           5.7900       7.3984       6.7902         $556.80 
                                     PIPE 
 
518E41100         517.000 LIN FT     6" PERFORATED HELICAL CORRUGATED STEEL         7.7485      10.6000      11.0000       $5,687.00 
                                     PIPE, 707.01 
 
518E42200         134.000 LIN FT     8" PERFORATED CORRUGATED STEEL PIPE,          10.7500      15.2000      18.0000       $2,412.00 
                                     707.01 
 
518E42300          45.000 LIN FT     8" NON-PERFORATED CORRUGATED STEEL PIPE,      16.5500      12.9111      13.0000         $585.00 
                                     INCLUDING SPECIALS, 707.01 
 
518E43300          46.000 LIN FT     6" PIPE DOWNSPOUT, INCLUDING SPECIALS         50.0000      88.8333     110.0000       $5,060.00 
 
518E51200         944.000 LIN FT     PIPE DOWNSPOUT, INCLUDING SPECIALS           127.9800     156.0901      95.5932      $90,240.00 
 
518E62100        1237.000 LIN FT     STRUCTURE DRAINAGE, MISC.:                    30.7152      33.5689      28.8989      $35,748.00 
 
518E62200          28.000 EACH       STRUCTURE DRAINAGE, MISC.:                   487.5000     142.0000     253.2500       $7,091.00 
 
518E62400         898.000 SQ YD      STRUCTURE DRAINAGE, MISC.:                     7.5818      10.1615       9.0000       $8,082.00 
 
518E62600        6400.000 SQ FT      STRUCTURE DRAINAGE, MISC.:                     3.0000       1.7917       1.1000       $7,040.00 
 
518E63300           1.000 LUMP       STRUCTURE DRAINAGE, MISC.:                 10000.0000    3817.1429    7000.0000       $7,000.00 
 
519E11100        8687.700 SQ FT      PATCHING CONCRETE STRUCTURE                   49.4989      42.9950      43.7247     $379,867.30 
 
519E11101        9560.000 SQ FT      PATCHING CONCRETE STRUCTURE, AS PER PLAN      49.8857      51.6061      53.6457     $512,853.00 
 
519E11502         767.000 SQ FT      SPECIAL - PATCHING CONCRETE STRUCTURE         52.8422      27.2634      24.8175      $19,035.00 
                                     WITH TROWELABLE MORTAR 
 
519E11550         280.000 SQ YD      SPECIAL - PATCHING CONCRETE BRIDGE DECKS     301.2799     270.0656     242.5946      $67,926.50 
                                     WITH QSC 
 
519E11600        1102.000 SQ FT      SPECIAL - PATCHING CONCRETE STRUCTURE,        52.8221      41.9920      39.4283      $43,450.00 
                                     MISC.: 
 
519E11710         529.650 SQ YD      SPECIAL - PATCHING CONCRETE STRUCTURES,       84.0182     173.5919     163.1219      $86,397.50 
                                     MISC.: 
 
519E11900         100.000 CU YD      SPECIAL - PATCHING CONCRETE STRUCTURE,      1914.9300    2066.6667    1800.0000     $180,000.00 
                                     MISC.: 
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519E12200        1024.000 SQ YD      SPECIAL - PATCHING CONCRETE BRIDGE DECK      178.1250      99.2853      38.5352      $39,460.00 
                                     - TYPE A 
 
519E12300        2128.100 SQ YD      SPECIAL - PATCHING CONCRETE BRIDGE DECK      212.6048     212.0509     181.1475     $385,500.00 
                                     - TYPE B 
 
519E12510         477.000 SQ YD      SPECIAL - PATCHING CONCRETE BRIDGE DECK      192.4319     196.3523     176.4524      $84,167.80 
 
519E12600        1363.000 LIN FT     SPECIAL - CONCRETE REPAIR BY EPOXY            44.8994      44.4222      38.1277      $51,968.00 
                                     INJECTION 
 
519E12602        1400.000 SQ FT      SPECIAL - LOW PRESSURE EPOXY INJECTING        35.0000      27.2063       5.0000       $7,000.00 
                                     OF DELAMINATED CONCRETE 
 
519E12800        2438.000 SQ YD      SPECIAL - BRIDGE DECK SURFACE                  7.0000       5.0000       5.0000      $12,190.00 
                                     PREPARATION, MISC.: 
 
519E99000          17.000 LUMP       SPECIAL  - PATCHING CONCRETE STRUCTURE,     3358.8235    3198.7568    2673.5294      $45,450.00 
                                     AS PER CONCEPTUAL DOCUMENTS 
 
520E11100         391.000 SQ FT      PNEUMATICALLY PLACED MORTAR                   41.3602      44.9444      40.0000      $15,640.00 
 
520E11500        3500.000 SQ FT      SPECIAL - PNEUMATICALLY PLACED MORTAR,        60.0000      92.0000      60.0000     $210,000.00 
                                     MISC.: 
 
523E11100         126.000 HOUR       DYNAMIC LOAD TEST                            314.5060     319.4803     297.8571      $37,530.00 
 
524E94300          40.000 LIN FT     PROOF TESTING FOR DRILLED SHAFTS             250.0000     192.5000     100.0000       $4,000.00 
 
524E94500          66.000 LIN FT     DRILLED SHAFTS, 24" DIAMETER                 127.8900     187.5000     175.0000      $11,550.00 
 
524E94605          56.000 LIN FT     DRILLED SHAFTS, 30" DIAMETER INTO            650.0000     522.0000     260.0000      $14,560.00 
                                     BEDROCK, AS PER PLAN AS PER PLAN 
 
524E94702         950.000 LIN FT     DRILLED SHAFTS, 36" DIAMETER, ABOVE          223.5023     223.1360     191.0134     $181,462.72 
                                     BEDROCK 
 
524E94703          60.000 LIN FT     DRILLED SHAFTS, 36" DIAMETER ABOVE           325.0000     534.0000     260.0000      $15,600.00 
                                     BEDROCK, AS PER PLAN AS PER PLAN 
 
524E94704         230.000 LIN FT     DRILLED SHAFTS, 36" DIAMETER, INTO           449.9868     396.8671     328.4565      $75,545.00 
                                     BEDROCK 
 
524E94802         200.000 LIN FT     DRILLED SHAFTS, 42" DIAMETER, ABOVE          299.6042     231.8441     214.5500      $42,910.00 
                                     BEDROCK 
 
524E94804         498.000 LIN FT     DRILLED SHAFTS, 42" DIAMETER, INTO           539.0072     310.8733     270.3815     $134,650.00 
                                     BEDROCK 
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524E94902        1252.000 LIN FT     DRILLED SHAFTS, 48" DIAMETER, ABOVE          371.9145     207.1931     218.0479     $272,996.00 
                                     BEDROCK 
 
524E94904         296.000 LIN FT     DRILLED SHAFTS, 48" DIAMETER, INTO           597.7851     714.1537     345.1846     $102,174.64 
                                     BEDROCK 
 
524E94906         900.000 LIN FT     DRILLED SHAFTS, 54" DIAMETER, ABOVE          628.8839     508.8126     400.0167     $360,015.02 
                                     BEDROCK 
 
524E94908         142.000 LIN FT     DRILLED SHAFTS, 54" DIAMETER, INTO           460.6831     509.3653     507.3239      $72,040.00 
                                     BEDROCK 
 
524E94914         249.000 LIN FT     DRILLED SHAFTS, 60" DIAMETER, ABOVE          387.1443     277.0663     249.2169      $62,055.00 
                                     BEDROCK 
 
524E94934          30.000 LIN FT     DRILLED SHAFTS, 66" DIAMETER, INTO           460.0000     757.4813     840.0000      $25,200.00 
                                     BEDROCK 
 
524E95000         322.000 LIN FT     DRILLED SHAFTS, MISC.:                      3919.1291    3839.6273    2765.8385     $890,600.00 
 
524E95200           3.000 LUMP       DRILLED SHAFTS, MISC.                     138333.3333  258333.3333  265000.0000     $795,000.00 
 
530E00200          42.000 LUMP       SPECIAL - STRUCTURE, MISC.:               327797.0586  201575.0246  143188.0750   $6,013,899.15 
 
530E00300        1000.000 POUND      SPECIAL - STRUCTURE, MISC.:                    2.1025       1.2139       1.1340       $1,134.00 
 
530E00400         619.000 EACH       SPECIAL - STRUCTURE, MISC.:                 1295.0968    1046.3629     947.9338     $586,771.00 
 
530E00500         100.000 HOUR       SPECIAL - STRUCTURE, MISC.:                   30.0000      36.3333      50.0000       $5,000.00 
 
530E00600      231764.000 SQ FT      SPECIAL - STRUCTURE, MISC.:                    4.8996       6.5070       7.2819   $1,687,683.91 
 
530E00800        3354.000 SQ YD      SPECIAL - STRUCTURE, MISC.:                   35.8019      34.7706      46.7952     $156,951.00 
 
530E01100          14.000 CU YD      SPECIAL - STRUCTURE, MISC.:                  500.0000     292.5000     275.0000       $3,850.00 
 
530E01300        9112.000 LIN FT     SPECIAL - STRUCTURE, MISC.:                   25.5198      37.0076      25.1632     $229,287.10 
 
530E13000        1390.000 SQ FT      SPECIAL - FORM LINER                           7.4500       9.6333       5.2000       $7,228.00 
 
530E14000           1.000 LUMP       SPECIAL - STRUCTURAL SURVEY AND             7500.0000   11166.6667    1000.0000       $1,000.00 
                                     MONITORING OF VIBRATION 
 
530E99000           1.000 LUMP       SPECIAL - STRUCTURE FOUNDATION              8000.0000   30938.5460   16000.0000      $16,000.00 
 
530E99010          28.000 LUMP       SPECIAL - SUBSTRUCTURE                     40884.1482   39073.6774   43655.3571   $1,222,350.00 
 
530E99020          40.000 LUMP       SPECIAL - SUPERSTRUCTURE                  306785.2385  293262.2443  307932.5000  $12,317,300.00 
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530E99030          18.000 LUMP       SPECIAL - STRUCTURE REHABILITATION         50583.3333   88097.3875   71703.3333   $1,290,660.00 
 
530E99100           2.000 LUMP       SPECIAL - MISC.:                           94500.0000  112629.6967  107500.0000     $215,000.00 
 
601E10000          20.000 SQ YD      RIPRAP                                       129.2400     107.4800      57.2000       $1,144.00 
 
601E11000        3297.740 SQ YD      RIPRAP USING 6" REINFORCED CONCRETE SLAB      71.9504      75.4970      75.5931     $249,286.31 
 
601E11001        2274.000 SQ YD      RIPRAP USING 6" REINFORCED CONCRETE           68.7601      76.9938      76.5809     $174,144.91 
                                     SLAB, AS PER PLAN 
 
601E12000          12.000 SQ YD      RIPRAP, GROUTED                               86.5900     104.6875      40.0000         $480.00 
 
601E20000       32938.000 SQ YD      CRUSHED AGGREGATE SLOPE PROTECTION            14.0566      14.8069      13.3434     $439,506.39 
 
601E20001        2823.000 SQ YD      CRUSHED AGGREGATE SLOPE PROTECTION, AS        17.0063      17.1435      16.3305      $46,101.00 
                                     PER PLAN 
 
601E20500        2793.000 CU YD      CRUSHED AGGREGATE SLOPE PROTECTION            33.8308      36.3694      33.7717      $94,324.40 
 
601E20501         420.000 CU YD      CRUSHED AGGREGATE SLOPE PROTECTION, AS        40.0000      42.9375      30.0000      $12,600.00 
                                     PER PLAN 
 
601E21000        1153.000 SQ YD      CONCRETE SLOPE PROTECTION                     45.4045      50.0342      43.3300      $49,959.52 
 
601E21001        7244.000 SQ YD      CONCRETE SLOPE PROTECTION, AS PER PLAN        59.8608      72.6350      54.5117     $394,883.00 
 
601E21100        9589.000 SQ YD      SLOPE PROTECTION, MISC.:                      41.1573      46.2900      43.7431     $419,453.00 
 
601E25000        3204.000 CU YD      DUMPED ROCK FILL, TYPE A                      25.2659      33.4065      25.7703      $82,568.00 
 
601E26000        3135.000 CU YD      DUMPED ROCK FILL, TYPE B                      41.1563      30.5556      30.1730      $94,592.35 
 
601E27000         106.000 CU YD      DUMPED ROCK FILL, TYPE C                      67.9600      51.5593      49.3868       $5,235.00 
 
601E28000          30.800 CU YD      DUMPED ROCK FILL, TYPE D                      48.2143      87.8390     167.2078       $5,150.00 
 
601E28100        5725.000 CU YD      DUMPED ROCK FILL                              35.0000      31.2913      18.0000     $103,050.00 
 
601E28101         570.000 CU YD      DUMPED ROCK FILL, AS PER PLAN                 35.0000      33.1975      12.0000       $6,840.00 
 
601E32000        1227.000 CU YD      ROCK CHANNEL PROTECTION, TYPE A WITH          42.6480      42.4647      42.6892      $52,379.66 
                                     FILTER 
 
601E32001          79.000 CU YD      ROCK CHANNEL PROTECTION, TYPE A WITH          52.4800     108.0000     110.0000       $8,690.00 
                                     FILTER, AS PER PLAN 
 
601E32004        3359.200 CU YD      ROCK CHANNEL PROTECTION, TYPE A WITH          39.7157      45.0262      37.4018     $125,640.00 
                                     FABRIC FILTER 
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601E32100        4002.300 CU YD      ROCK CHANNEL PROTECTION, TYPE B WITH          44.0539      44.8583      38.4994     $154,086.26 
                                     FILTER 
 
601E32101         486.000 CU YD      ROCK CHANNEL PROTECTION, TYPE B WITH          53.0503      48.8370      45.2572      $21,995.00 
                                     FILTER, AS PER PLAN 
 
601E32104        8584.300 CU YD      ROCK CHANNEL PROTECTION, TYPE B WITH          41.5985      40.7799      40.4904     $347,581.88 
                                     FABRIC FILTER 
 
601E32200       31148.490 CU YD      ROCK CHANNEL PROTECTION, TYPE C WITH          44.7021      30.3602      21.6145     $673,258.92 
                                     FILTER 
 
601E32201         658.110 CU YD      ROCK CHANNEL PROTECTION, TYPE C WITH          42.9500      42.2825      44.0199      $28,969.95 
                                     FILTER, AS PER PLAN 
 
601E32204       16906.400 CU YD      ROCK CHANNEL PROTECTION, TYPE C WITH          41.7032      41.2346      31.4246     $531,277.00 
                                     FABRIC FILTER 
 
601E32205          62.000 CU YD      ROCK CHANNEL PROTECTION, TYPE C WITH          35.0000      40.2650      33.0000       $2,046.00 
                                     FABRIC FILTER, AS PER PLAN 
 
601E32300         138.000 CU YD      ROCK CHANNEL PROTECTION, TYPE D WITH          80.7283      54.3172      41.8478       $5,775.00 
                                     FILTER 
 
601E32304         264.000 CU YD      ROCK CHANNEL PROTECTION, TYPE D WITH          59.2914      59.9156      41.3447      $10,915.00 
                                     FABRIC FILTER 
 
601E34000        1077.000 CU YD      ROCK CHANNEL PROTECTION, TYPE A WITHOUT       41.7961      46.6325      40.8821      $44,030.00 
                                     FILTER 
 
601E34001          34.000 CU YD      ROCK CHANNEL PROTECTION, TYPE A WITHOUT       65.0000      80.1314      50.0000       $1,700.00 
                                     FILTER, AS PER PLAN 
 
601E34100         227.000 CU YD      ROCK CHANNEL PROTECTION, TYPE B WITHOUT       42.9736      53.5685      35.2335       $7,998.00 
                                     FILTER 
 
601E34101         430.000 CU YD      ROCK CHANNEL PROTECTION, TYPE B WITHOUT       35.0000      64.0000      72.0000      $30,960.00 
                                     FILTER, AS PER PLAN 
 
601E34200       20743.820 CU YD      ROCK CHANNEL PROTECTION, TYPE C WITHOUT       40.3422      26.7458      20.8773     $433,074.96 
                                     FILTER 
 
601E34201           4.000 CU YD      ROCK CHANNEL PROTECTION, TYPE C WITHOUT       56.7200     111.8438      41.7500         $167.00 
                                     FILTER, AS PER PLAN 
 
601E34300         153.000 CU YD      ROCK CHANNEL PROTECTION, TYPE D WITHOUT       38.1667      44.1715      30.7974       $4,712.00 
                                     FILTER 
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601E34400        1206.000 CU YD      ROCK CHANNEL PROTECTION, GROUTED IN           65.0000      66.6667      44.0000      $53,064.00 
                                     PLACE 
 
601E34401          67.000 CU YD      ROCK CHANNEL PROTECTION, GROUTED IN           60.0000      92.5714      80.0000       $5,360.00 
                                     PLACE, AS PER PLAN 
 
601E35100           1.000 LUMP       ROCK CHANNEL PROTECTION, MISC.:              900.0000    9400.0000    6500.0000       $6,500.00 
 
601E37000         528.000 LIN FT     PAVED GUTTER, TYPE 1                          28.6100      41.5620      43.7393      $23,094.37 
 
601E37001         226.000 LIN FT     PAVED GUTTER, TYPE 1, AS PER PLAN             33.3500      76.2146     150.0000      $33,900.00 
 
601E37500          78.000 LIN FT     PAVED GUTTER, TYPE 1-2                        54.0590      62.9751      41.4149       $3,230.36 
 
601E38000         358.000 LIN FT     PAVED GUTTER, TYPE 1-4                        31.2536      33.4556      26.0056       $9,310.00 
 
601E38500         110.000 LIN FT     PAVED GUTTER, TYPE 3                          80.0000      40.7500      25.0000       $2,750.00 
 
601E39000          92.000 LIN FT     PAVED GUTTER, TYPE 4                          29.8700      48.4775      46.0100       $4,232.92 
 
601E39001         334.000 LIN FT     PAVED GUTTER, TYPE 4, AS PER PLAN             26.7800      44.8000      55.0000      $18,370.00 
 
601E39501         777.000 LIN FT     PAVED GUTTER, TYPE 5, AS PER PLAN             66.7181      72.9955      33.9189      $26,355.00 
 
601E51000         221.000 CU YD      CHANNEL PROTECTION, MISC.:                    61.3386      75.0028      82.5580      $18,245.32 
 
601E52000         459.000 SQ YD      CHANNEL PROTECTION, MISC.:                    45.0000      26.8644      35.0000      $16,065.00 
 
602E10000           2.000 CU YD      BRICK MASONRY                                332.8500     203.3333     200.0000         $400.00 
 
602E20000        1290.610 CU YD      CONCRETE MASONRY                             764.2659     707.8921     675.9442     $872,380.33 
 
602E20001         146.000 CU YD      CONCRETE MASONRY, AS PER PLAN                667.5710     590.4141     619.1575      $90,397.00 
 
602E97000        1782.000 SQ FT      MASONRY, MISC.:                               15.0000      14.2500      16.5000      $29,403.00 
 
602E98000           1.000 LUMP       MASONRY, MISC.:                           100000.0000  113333.3333   40000.0000      $40,000.00 
 
602E98100         100.000 LIN FT     MASONRY, MISC.:                               10.0000     159.3333     200.0000      $20,000.00 
 
603E00100       16442.000 LIN FT     4" CONDUIT, TYPE B                            10.7168      10.6763      11.0155     $181,116.70 
 
603E00101         300.000 LIN FT     4" CONDUIT, TYPE B, AS PER PLAN               12.8450      13.2636       9.6000       $2,880.00 
 
603E00200        1605.000 LIN FT     4" CONDUIT, TYPE C                             9.3006      25.6328       8.8137      $14,146.00 
 
603E00201          50.000 LIN FT     4" CONDUIT, TYPE C, AS PER PLAN               15.0000      16.5500       8.0000         $400.00 
 
603E00300          35.000 LIN FT     4" CONDUIT, TYPE D                            21.5300      10.6367       3.0000         $105.00 
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603E00400       17931.000 LIN FT     4" CONDUIT, TYPE E                             4.6877       6.0608       4.3969      $78,840.60 
 
603E00401         430.000 LIN FT     4" CONDUIT, TYPE E, AS PER PLAN                4.2337       3.9108       4.8512       $2,086.00 
 
603E00406       18348.000 LIN FT     4" CONDUIT, TYPE F                             8.9047       9.4438      10.8760     $199,552.50 
 
603E00407          50.000 LIN FT     4" CONDUIT, TYPE F, AS PER PLAN               10.0000       4.2150       1.0000          $50.00 
 
603E00900       22236.000 LIN FT     6" CONDUIT, TYPE B                            14.3830      13.9067      11.9839     $266,473.19 
 
603E00901        2474.000 LIN FT     6" CONDUIT, TYPE B, AS PER PLAN               15.7370      40.7230      42.1633     $104,312.00 
 
603E00909         288.000 LIN FT     6" CONDUIT, TYPE B, DUCTILE IRON PIPE         30.0000      49.9663      63.0000      $18,144.00 
                                     ANSI CLASS 52, PUSH-ON JOINTS AND 
                                     FITTINGS, AS PER PLAN 
 
603E01004         618.000 LIN FT     6" CONDUIT, TYPE B, DUCTILE IRON PIPE         51.9417      40.3117      32.1456      $19,866.00 
                                     ANSI CLASS 52, MECHANICAL JOINTS AND 
                                     FITTINGS 
 
603E01100        4029.000 LIN FT     6" CONDUIT, TYPE C                            14.0243      12.1479      11.5444      $46,512.47 
 
603E01101         456.000 LIN FT     6" CONDUIT, TYPE C, AS PER PLAN               24.8352      30.8300      23.0132      $10,494.00 
 
603E01400        4431.000 LIN FT     6" CONDUIT, TYPE E                             6.8098       8.2965       7.9888      $35,398.20 
 
603E01500       33922.400 LIN FT     6" CONDUIT, TYPE F                            11.2342      11.5078      10.8463     $367,931.77 
 
603E01501         680.000 LIN FT     6" CONDUIT, TYPE F, AS PER PLAN               15.2085      20.2233      13.3382       $9,070.00 
 
603E01800        3012.000 LIN FT     8" CONDUIT, TYPE B                            15.9728      15.5424      15.4992      $46,683.67 
 
603E01801         675.000 LIN FT     8" CONDUIT, TYPE B, AS PER PLAN               22.7906      30.9872      32.8148      $22,150.00 
 
603E01906         196.000 LIN FT     8" CONDUIT, TYPE B, DUCTILE IRON PIPE         43.2900      48.1025      25.0000       $4,900.00 
                                     ANSI CLASS 52, MECHANICAL JOINTS AND 
                                     FITTINGS 
 
603E02000        1552.000 LIN FT     8" CONDUIT, TYPE C                            17.0660      17.5201      14.1121      $21,902.00 
 
603E02001         350.000 LIN FT     8" CONDUIT, TYPE C, AS PER PLAN               26.1429      27.9320      22.8571       $8,000.00 
 
603E02400           5.000 LIN FT     8" CONDUIT, TYPE D                            10.0000      18.9471       1.5000           $7.50 
 
603E02500         943.000 LIN FT     8" CONDUIT, TYPE E                             6.9462       8.9157       5.9140       $5,576.90 
 
603E02600        1646.000 LIN FT     8" CONDUIT, TYPE F                            11.2193       9.3944       6.1685      $10,153.40 
 
603E03100        1184.000 LIN FT     10" CONDUIT, TYPE B                           22.0215      24.3146      19.8383      $23,488.60 
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603E03101          55.000 LIN FT     10" CONDUIT, TYPE B, AS PER PLAN              55.7500      40.7400      34.7000       $1,908.50 
 
603E03300         157.000 LIN FT     10" CONDUIT, TYPE C                           21.2162      28.1730      29.7102       $4,664.50 
 
603E03600         828.000 LIN FT     10" CONDUIT, TYPE E                            7.9227      10.1359       4.1413       $3,429.00 
 
603E03700         160.000 LIN FT     10" CONDUIT, TYPE F                           11.0500      10.1182       5.1875         $830.00 
 
603E04200         960.000 LIN FT     12" CONDUIT, TYPE A                           30.5163      34.5656      35.2771      $33,866.00 
 
603E04400       22007.500 LIN FT     12" CONDUIT, TYPE B                           41.0610      40.7218      34.3394     $755,724.61 
 
603E04401        2706.000 LIN FT     12" CONDUIT, TYPE B, AS PER PLAN              37.4223      49.5938      36.0623      $97,584.45 
 
603E04410        1254.000 LIN FT     12" CONDUIT, TYPE B, DUCTILE IRON PIPE        36.0000      75.1088      45.0000      $56,430.00 
                                     ANSI CLASS 53, PUSH-ON JOINTS AND 
                                     FITTINGS 
 
603E04600       19308.000 LIN FT     12" CONDUIT, TYPE C                           28.0973      26.9270      23.2973     $449,824.51 
 
603E04601         273.000 LIN FT     12" CONDUIT, TYPE C, AS PER PLAN              29.2700      52.8240      39.0000      $10,647.00 
 
603E04900        3796.000 LIN FT     12" CONDUIT, TYPE D                           20.5783      23.7850      21.2495      $80,663.26 
 
603E04901        2041.000 LIN FT     12" CONDUIT, TYPE D, AS PER PLAN              23.0098      26.6600      22.6932      $46,316.89 
 
603E05100         725.000 LIN FT     12" CONDUIT, TYPE E                           11.9928      11.3515       8.3345       $6,042.50 
 
603E05200        3150.000 LIN FT     12" CONDUIT, TYPE F                           23.8279      32.4792      32.3208     $101,810.42 
 
603E05700         564.000 LIN FT     15" CONDUIT, TYPE A                           37.6030      40.0048      30.0899      $16,970.68 
 
603E05900       24449.000 LIN FT     15" CONDUIT, TYPE B                           43.1483      40.5701      35.9190     $878,183.45 
 
603E05901         724.000 LIN FT     15" CONDUIT, TYPE B, AS PER PLAN              46.7064      58.3771      66.1099      $47,863.55 
 
603E06100       24190.000 LIN FT     15" CONDUIT, TYPE C                           32.7935      28.7791      25.0177     $605,177.90 
 
603E06101          24.000 LIN FT     15" CONDUIT, TYPE C, AS PER PLAN              42.1300      60.6603      60.0000       $1,440.00 
 
603E06400        1836.000 LIN FT     15" CONDUIT, TYPE D                           22.0484      25.3960      21.3484      $39,195.64 
 
603E06600         100.000 LIN FT     15" CONDUIT, TYPE E                           24.8800      12.6067       5.0000         $500.00 
 
603E06700        2636.000 LIN FT     15" CONDUIT, TYPE F                           33.4868      43.0313      37.2219      $98,117.00 
 
603E07200        1187.000 LIN FT     18" CONDUIT, TYPE A                           44.8567      47.0852      39.3033      $46,653.00 
 
603E07400       12179.000 LIN FT     18" CONDUIT, TYPE B                           44.8541      45.2468      36.5906     $445,636.51 
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603E07401         749.000 LIN FT     18" CONDUIT, TYPE B, AS PER PLAN              48.2507      58.3633      43.8470      $32,841.40 
 
603E07600       13190.000 LIN FT     18" CONDUIT, TYPE C                           36.7054      33.1739      32.7020     $431,339.30 
 
603E07601           6.000 LIN FT     18" CONDUIT, TYPE C, AS PER PLAN              80.0000     127.1327      67.0000         $402.00 
 
603E07900        1043.000 LIN FT     18" CONDUIT, TYPE D                           25.8469      27.3488      18.7990      $19,607.34 
 
603E07901          63.000 LIN FT     18" CONDUIT, TYPE D, AS PER PLAN              42.0400      38.8596      46.3333       $2,919.00 
 
603E08100         100.000 LIN FT     18" CONDUIT, TYPE E                           24.9000      13.9967       5.0000         $500.00 
 
603E08200         632.000 LIN FT     18" CONDUIT, TYPE F                           36.8534      42.9209      35.5451      $22,464.50 
 
603E08700         797.000 LIN FT     21" CONDUIT, TYPE A                           47.3838      59.1995      60.8590      $48,504.62 
 
603E08900        4169.000 LIN FT     21" CONDUIT, TYPE B                           55.5576      51.3975      43.8532     $182,823.90 
 
603E08901          50.000 LIN FT     21" CONDUIT, TYPE B, AS PER PLAN              43.0000      90.5307      61.0000       $3,050.00 
 
603E09100        5569.000 LIN FT     21" CONDUIT, TYPE C                           42.2823      38.4181      36.7051     $204,410.88 
 
603E09401          50.000 LIN FT     21" CONDUIT, TYPE D, AS PER PLAN              30.0000      36.0929      25.5000       $1,275.00 
 
603E09700          40.000 LIN FT     21" CONDUIT, TYPE F                           50.0000      52.6667      52.0000       $2,080.00 
 
603E10200        1465.000 LIN FT     24" CONDUIT, TYPE A                           49.7313      59.1944      60.2050      $88,200.26 
 
603E10400        6736.000 LIN FT     24" CONDUIT, TYPE B                           62.1735      56.0118      47.1742     $317,765.40 
 
603E10401        2532.000 LIN FT     24" CONDUIT, TYPE B, AS PER PLAN              57.6560      84.1803      54.6732     $138,432.50 
 
603E10600        6949.000 LIN FT     24" CONDUIT, TYPE C                           48.0614      46.7530      48.2144     $335,041.55 
 
603E10601         734.000 LIN FT     24" CONDUIT, TYPE C, AS PER PLAN              41.9652      39.1315      36.7112      $26,946.00 
 
603E10900         397.000 LIN FT     24" CONDUIT, TYPE D                           32.2963      40.7937      32.3421      $12,839.80 
 
603E11200          95.000 LIN FT     24" CONDUIT, TYPE F                           55.8421      50.6140      52.3263       $4,971.00 
 
603E11201          42.000 LIN FT     24" CONDUIT, TYPE F, AS PER PLAN              49.8000      65.6667      37.0000       $1,554.00 
 
603E11700         822.000 LIN FT     27" CONDUIT, TYPE A                           53.3515      63.6445      51.9169      $42,675.66 
 
603E11701           8.000 LIN FT     27" CONDUIT, TYPE A, AS PER PLAN              90.0000     227.5000     355.0000       $2,840.00 
 
603E11900        2055.000 LIN FT     27" CONDUIT, TYPE B                           54.2783      72.9375      67.6866     $139,096.00 
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603E11901         261.000 LIN FT     27" CONDUIT, TYPE B, AS PER PLAN              70.0000     101.6537      66.0000      $17,226.00 
 
603E12100        1149.000 LIN FT     27" CONDUIT, TYPE C                           51.8190      47.3105      47.1295      $54,151.75 
 
603E13200        3082.500 LIN FT     30" CONDUIT, TYPE A                           76.7021      84.1223      95.9854     $295,874.90 
 
603E13201          68.000 LIN FT     30" CONDUIT, TYPE A, AS PER PLAN             155.0000     133.7500     175.0000      $11,900.00 
 
603E13400        2797.000 LIN FT     30" CONDUIT, TYPE B                           70.0519      69.5609      51.7911     $144,859.60 
 
603E13401         322.000 LIN FT     30" CONDUIT, TYPE B, AS PER PLAN              82.3494      98.6722      74.3602      $23,944.00 
 
603E13600        5014.000 LIN FT     30" CONDUIT, TYPE C                           66.1645      48.3679      45.0975     $226,119.00 
 
603E13900          78.000 LIN FT     30" CONDUIT, TYPE D                           45.0000      61.3875      64.0000       $4,992.00 
 
603E14200          85.000 LIN FT     30" CONDUIT, TYPE F                           78.0000      71.9200      58.2000       $4,947.00 
 
603E14900          30.000 LIN FT     33" CONDUIT, TYPE B                           74.2400     117.3578      65.0000       $1,950.00 
 
603E15100           8.000 LIN FT     33" CONDUIT, TYPE C                          100.0000      88.2000     170.0000       $1,360.00 
 
603E16200        5890.000 LIN FT     36" CONDUIT, TYPE A                           83.1555      83.7437      79.1959     $466,464.00 
 
603E16201         115.000 LIN FT     36" CONDUIT, TYPE A, AS PER PLAN              85.0000      67.2500      37.0000       $4,255.00 
 
603E16400        1861.000 LIN FT     36" CONDUIT, TYPE B                           72.6452      92.4591      79.3668     $147,701.63 
 
603E16401         587.000 LIN FT     36" CONDUIT, TYPE B, AS PER PLAN              85.0000     134.1250     105.0000      $61,635.00 
 
603E16600        4749.000 LIN FT     36" CONDUIT, TYPE C                           78.2660      62.5511      54.4357     $258,515.00 
 
603E16601          43.000 LIN FT     36" CONDUIT, TYPE C, AS PER PLAN              67.6700     120.2014      80.8884       $3,478.20 
 
603E17200          33.000 LIN FT     36" CONDUIT, TYPE F                          100.0000      81.8480      46.9600       $1,549.68 
 
603E19200        6413.000 LIN FT     42" CONDUIT, TYPE A                           97.0054     101.4773      94.3043     $604,773.20 
 
603E19400         831.000 LIN FT     42" CONDUIT, TYPE B                          100.3851     106.5868     110.9483      $92,198.00 
 
603E19401          50.000 LIN FT     42" CONDUIT, TYPE B, AS PER PLAN             163.7400     102.6643     108.0000       $5,400.00 
 
603E19600        1096.500 LIN FT     42" CONDUIT, TYPE C                          127.6571      97.2920     110.8459     $121,542.50 
 
603E19601           4.000 LIN FT     42" CONDUIT, TYPE C, AS PER PLAN             125.0000     217.4050      98.0000         $392.00 
 
603E20700        4316.000 LIN FT     48" CONDUIT, TYPE A                          113.7899     116.3103      98.3432     $424,449.38 
 
603E20701          50.000 LIN FT     48" CONDUIT, TYPE A, AS PER PLAN             150.0000     135.1233     150.0000       $7,500.00 
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603E20900         698.000 LIN FT     48" CONDUIT, TYPE B                          151.0629     113.6758     107.7364      $75,200.00 
 
603E20901          59.000 LIN FT     48" CONDUIT, TYPE B, AS PER PLAN             180.5800     290.3333     191.0000      $11,269.00 
 
603E21100        4663.000 LIN FT     48" CONDUIT, TYPE C                          107.7047     108.5150      97.3397     $453,895.00 
 
603E22200         741.000 LIN FT     54" CONDUIT, TYPE A                          124.4153     129.5526     128.8839      $95,503.00 
 
603E22201         244.000 LIN FT     54" CONDUIT, TYPE A, AS PER PLAN             160.0000     138.2143     120.0000      $29,280.00 
 
603E22400         130.000 LIN FT     54" CONDUIT, TYPE B                          164.0568     108.7354     109.3077      $14,210.00 
 
603E22401         598.000 LIN FT     54" CONDUIT, TYPE B, AS PER PLAN             139.7500     308.0000     200.0000     $119,600.00 
 
603E22600        3812.000 LIN FT     54" CONDUIT, TYPE C                          116.3200     112.5220      98.6884     $376,200.00 
 
603E23600        4047.000 LIN FT     60" CONDUIT, TYPE A                          194.2262     156.8906     137.4112     $556,103.00 
 
603E23601          45.000 LIN FT     60" CONDUIT, TYPE A, AS PER PLAN             125.0000     277.5000     350.0000      $15,750.00 
 
603E23801        2685.000 LIN FT     60" CONDUIT, TYPE B, AS PER PLAN             450.0000     500.0000     400.0000   $1,074,000.00 
 
603E24000         243.000 LIN FT     60" CONDUIT, TYPE C                          154.1152     142.8763     123.8313      $30,091.00 
 
603E25000        1444.000 LIN FT     66" CONDUIT, TYPE A                          187.9081     224.9401     231.6267     $334,469.00 
 
603E26000        1468.000 LIN FT     72" CONDUIT, TYPE A                          225.5667     232.4463     188.4135     $276,591.00 
 
603E26001         108.000 LIN FT     72" CONDUIT, TYPE A, AS PER PLAN             215.2444     279.3376     299.9074      $32,390.00 
 
603E26400          77.000 LIN FT     72" CONDUIT, TYPE C                          248.5065     240.8334     166.2078      $12,798.00 
 
603E26401         321.000 LIN FT     72" CONDUIT, TYPE C, AS PER PLAN             281.0000     178.8750      75.0000      $24,075.00 
 
603E27400         414.000 LIN FT     78" CONDUIT, TYPE C                          103.9700     167.5000     195.0000      $80,730.00 
 
603E28000         468.000 LIN FT     84" CONDUIT, TYPE A                          149.9500     197.2000     180.0000      $84,240.00 
 
603E28001         120.000 LIN FT     84" CONDUIT, TYPE A, AS PER PLAN            4500.0000    5625.7143    3650.0000     $438,000.00 
 
603E28400          46.000 LIN FT     84" CONDUIT, TYPE C                          334.7826     469.9816     267.3913      $12,300.00 
 
603E29000         206.000 LIN FT     90" CONDUIT, TYPE A                          262.7500     312.4000     345.0000      $71,070.00 
 
603E30001         812.000 LIN FT     96" CONDUIT, TYPE A, AS PER PLAN             468.9135     336.9935     224.0764     $181,950.00 
 
603E33000         140.000 LIN FT     114" CONDUIT, TYPE A                         274.3500     386.0000     410.0000      $57,400.00 
 
603E34001        1023.000 LIN FT     120" CONDUIT, TYPE A, AS PER PLAN            530.0000     389.8400     225.0000     $230,175.00 
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603E35001         318.000 LIN FT     126" CONDUIT, TYPE A, AS PER PLAN            325.0000     388.3333     400.0000     $127,200.00 
 
603E38000         143.000 LIN FT     144" CONDUIT, TYPE A                         337.1000     575.0000     480.0000      $68,640.00 
 
603E38001         615.000 LIN FT     144" CONDUIT, TYPE A, AS PER PLAN            685.0000     580.7288     360.0000     $221,400.00 
 
603E40800         114.000 LIN FT     168" CONDUIT, TYPE A                         534.6200     594.8750     485.0000      $55,290.00 
 
603E44501         477.000 LIN FT     252" CONDUIT, TYPE A, AS PER PLAN           1345.0000    1539.3750    1855.0000     $884,835.00 
 
603E52300          92.000 LIN FT     19" X 30" CONDUIT, TYPE A, 706.04             76.3300      57.4000      52.0000       $4,784.00 
 
603E52302          53.000 LIN FT     19" X 30" CONDUIT, TYPE B, 706.04             80.0000      82.3250     105.0000       $5,565.00 
 
603E52400         210.000 LIN FT     22" X 34" CONDUIT, TYPE A, 706.04            100.0000      75.7500      93.0000      $19,530.00 
 
603E52500          67.000 LIN FT     24" X 38" CONDUIT, TYPE A, 706.04             77.4234      99.9305      89.5970       $6,003.00 
 
603E52606        1094.000 LIN FT     27" X 42" CONDUIT, TYPE C, 706.04             76.2600      91.0000      72.0000      $78,768.00 
 
603E52700         485.000 LIN FT     29" X 45" CONDUIT, TYPE A, 706.04            116.2127     109.5564     103.1278      $50,017.00 
 
603E52704          12.000 LIN FT     29" X 45" CONDUIT, TYPE C, 706.04            109.8900     202.0000     225.0000       $2,700.00 
 
603E52800          97.000 LIN FT     32" X 49" CONDUIT, TYPE A, 706.04            102.8800     134.6000     125.0000      $12,125.00 
 
603E52900         336.000 LIN FT     34" X 53" CONDUIT, TYPE A, 706.04            134.0000     121.8400     125.5000      $42,168.00 
 
603E52902         212.000 LIN FT     34" X 53" CONDUIT, TYPE B, 706.04            123.4906     138.7900     107.0755      $22,700.00 
 
603E52904         784.000 LIN FT     34" X 53" CONDUIT, TYPE C, 706.04            106.2816     115.5133     101.4847      $79,564.00 
 
603E52906          18.000 LIN FT     34" X 53" CONDUIT, TYPE D, 706.04            100.0000     125.9700     169.0000       $3,042.00 
 
603E53001          94.000 LIN FT     38" X 60" CONDUIT, TYPE A, 706.04, AS        134.8000     199.0000     194.0000      $18,236.00 
                                     PER PLAN 
 
603E53004         326.000 LIN FT     38" X 60" CONDUIT, TYPE C, 706.04            159.2638     144.1040     125.7546      $40,996.00 
 
603E53100         168.000 LIN FT     43" X 68" CONDUIT, TYPE A, 706.04            219.6429     174.7836     160.7143      $27,000.00 
 
603E53101          42.000 LIN FT     43" X 68" CONDUIT, TYPE A, 706.04, AS        260.0000     300.0000     300.0000      $12,600.00 
                                     PER PLAN 
 
603E53104         720.000 LIN FT     43" X 68" CONDUIT, TYPE C, 706.04            142.6473     174.4354     160.2250     $115,362.00 
 
603E53106          60.000 LIN FT     43" X 68" CONDUIT, TYPE D, 706.04            210.0000     151.4000      75.0000       $4,500.00 
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603E53200         375.000 LIN FT     48" X 76" CONDUIT, TYPE A, 706.04            194.9275     207.6359     240.9707      $90,364.00 
 
603E53210         149.000 LIN FT     48" X 76" CONDUIT, TYPE B, 706.04            275.0000     258.9688     240.0000      $35,760.00 
 
603E53300          93.000 LIN FT     53" X 83" CONDUIT, TYPE A, 706.04            252.5312     294.5807     323.2043      $30,058.00 
 
603E53310         279.000 LIN FT     53" X 83" CONDUIT, TYPE C, 706.04            300.0000     246.8763     230.0000      $64,170.00 
 
603E53400         108.000 LIN FT     58" X 91" CONDUIT, TYPE A, 706.04            280.0000     309.7750     368.0000      $39,744.00 
 
603E53401          54.000 LIN FT     58" X 91" CONDUIT, TYPE A, 706.04, AS        296.5700     373.2000     450.0000      $24,300.00 
                                     PER PLAN 
 
603E53402         105.000 LIN FT     58" X 91" CONDUIT, TYPE B, 706.04            445.0000     388.3813     400.0000      $42,000.00 
 
603E53500         205.000 LIN FT     63" X 98" CONDUIT, TYPE A, 706.04            390.2683     390.6254     434.8537      $89,145.00 
 
603E53501          66.000 LIN FT     63" X 98" CONDUIT, TYPE A, 706.04, AS        350.0000     510.6375     383.0000      $25,278.00 
                                     PER PLAN 
 
603E53514          12.000 LIN FT     63" X 98" CONDUIT, TYPE C, 706.04            300.0000     453.8588     328.0000       $3,936.00 
 
603E53602         272.000 LIN FT     68" X 106" CONDUIT, TYPE B, 706.04           390.0000     565.6667     460.0000     $125,120.00 
 
603E53604          90.000 LIN FT     68" X 106" CONDUIT, TYPE C, 706.04           372.0000     598.6667     470.0000      $42,300.00 
 
603E57400           6.000 LIN FT     35" X 24" CONDUIT, TYPE A                    100.0000     197.3333     150.0000         $900.00 
 
603E59200           5.000 LIN FT     112" X 75" CONDUIT, TYPE A                   250.0000     835.5867     549.5200       $2,747.60 
 
603E59400          27.000 LIN FT     128" X 83" CONDUIT, TYPE A                   260.0000     449.9357     300.0000       $8,100.00 
 
603E70000          84.000 LIN FT     CONDUIT, TYPE A, PRECAST REINFORCED         1922.9000    1850.0000    1520.0000     $127,680.00 
                                     CONCRETE FLAT TOPPED THREE SIDED CULVERT 
 
603E70001         235.000 LIN FT     CONDUIT, TYPE A, PRECAST REINFORCED         1420.9743    1348.4315     973.4043     $228,750.00 
                                     CONCRETE FLAT TOPPED THREE SIDED 
                                     CULVERT, AS PER PLAN 
 
603E73501          90.000 LIN FT     CONDUIT, TYPE A, CORRUGATED ALUMINUM BOX     512.8700     518.6213     483.8500      $43,546.50 
                                     CULVERT, AS PER PLAN 
 
603E94801          36.000 LIN FT     8' X 4' CONDUIT, TYPE A, 706.05, AS PER      381.8700     722.5000     800.0000      $28,800.00 
                                     PLAN 
 
603E94911          85.000 LIN FT     8' X 6' CONDUIT, TYPE A, 706.05, AS PER      600.0000     452.8883     400.0000      $34,000.00 
                                     PLAN 
 
603E94980          90.000 LIN FT     10' X 4' CONDUIT, TYPE A, 706.05             507.6500     585.8333     580.0000      $52,200.00 
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603E95000          66.000 LIN FT     10' X 5' CONDUIT, TYPE A, 706.05             500.7400     531.3260     400.0000      $26,400.00 
 
603E95001          25.710 LIN FT     10' X 5' CONDUIT, TYPE A, 706.05, AS PER     510.0000     814.2375     700.0000      $17,997.00 
                                     PLAN 
 
603E95200         102.000 LIN FT     10' X 6' CONDUIT, TYPE A, 706.05             574.5500     574.8988     410.1900      $41,839.38 
 
603E95501         230.000 LIN FT     10' X 8' CONDUIT, TYPE A, 706.05, AS PER     699.6057     673.2875     560.4696     $128,908.00 
                                     PLAN 
 
603E95600         175.000 LIN FT     12' X 4' CONDUIT, TYPE A, 706.05             520.7400     542.1671     440.0000      $77,000.00 
 
603E95700         130.000 LIN FT     12' X 5' CONDUIT, TYPE A, 706.05             600.0000     588.3714     425.0000      $55,250.00 
 
603E95800          60.000 LIN FT     12' X 6' CONDUIT, TYPE A, 706.05             570.0000     717.6000     690.0000      $41,400.00 
 
603E95801         168.000 LIN FT     12' X 6' CONDUIT, TYPE A, 706.05, AS PER     653.2400     707.7222     555.0000      $93,240.00 
                                     PLAN 
 
603E96001         170.000 LIN FT     12' X 8' CONDUIT, TYPE A, 706.05, AS PER     742.1247     776.6508     611.1765     $103,900.00 
                                     PLAN 
 
603E96301         210.000 LIN FT     14' X 4' CONDUIT, TYPE A, 706.05, AS PER     615.9960     675.3915     681.8000     $143,178.00 
                                     PLAN 
 
603E96339          60.000 LIN FT     14' X 10' CONDUIT, TYPE A, 706.05, AS        824.1100    1009.7113     950.0000      $57,000.00 
                                     PER PLAN 
 
603E96391          38.000 LIN FT     16' X 4' CONDUIT, TYPE A, 706.05, AS PER     951.0400     818.0357     863.0000      $32,794.00 
                                     PLAN 
 
603E96401         190.000 LIN FT     16' X 5' CONDUIT, TYPE A, 706.05, AS PER     774.6383     782.8540     629.0821     $119,525.60 
                                     PLAN 
 
603E96441          85.000 LIN FT     16' X 6' CONDUIT, TYPE A, 706.05, AS PER     990.0000     762.5967     650.0000      $55,250.00 
                                     PLAN 
 
603E96451         236.000 LIN FT     16' X 8' CONDUIT, TYPE A, 706.05, AS PER     734.2800     716.8000     744.0000     $175,584.00 
                                     PLAN 
 
603E96467          42.000 LIN FT     18' X 6' CONDUIT, TYPE A, 706.05, AS PER     865.3600     907.7383     800.0000      $33,600.00 
                                     PLAN 
 
603E96500          86.000 LIN FT     CONDUIT RECONSTRUCTED:                        55.8200      56.0830      29.6105       $2,546.50 
 
603E96550        1096.000 LIN FT     FIELD PAVING OF EXISTING PIPE                127.4270      98.4715      88.0109      $96,460.00 
 
603E96551        2246.000 LIN FT     FIELD PAVING OF EXISTING PIPE, AS PER        140.2636     140.7826      99.8575     $224,280.00 
                                     PLAN 
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603E96600         859.000 LIN FT     CONDUIT, BORED OR JACKED:                    348.2707     703.6818     392.2480     $336,941.00 
 
603E96601        1552.000 LIN FT     CONDUIT, BORED OR JACKED, AS PER PLAN        265.2660     203.0059     201.4716     $312,684.00 
 
603E97000         274.000 LIN FT     SLOTTED DRAIN:                                64.3300      69.2000      64.0000      $17,536.00 
 
603E97001         210.000 LIN FT     SLOTTED DRAIN, AS PER PLAN                   139.5238     145.2239     190.0000      $39,900.00 
 
603E98100           4.000 EACH       CONDUIT, MISC.:                             1350.0000     503.8183     700.0000       $2,800.00 
 
603E98300        1000.000 LIN FT     CONDUIT, MISC.:                              835.0381     614.9034    1012.7300   $1,012,730.00 
 
603E98400         100.000 SQ YD      CONDUIT, MISC.:                              100.0000     116.6000      20.0000       $2,000.00 
 
603E99000          10.000 LUMP       SPECIAL - DRAINAGE                        116809.7190   36828.8998   67020.0000     $670,200.00 
 
603E99010           1.000 LUMP       SPECIAL - CULVERT REPAIR, AS PER          160000.0000   98900.0000   68000.0000      $68,000.00 
                                     CONCEPTUAL DOCUMENT 
 
604E00300           5.000 EACH       CATCH BASIN, CITY OF CLEVELAND NO. 1        1800.0000    1643.2320    2266.1600      $11,330.80 
 
604E00301           1.000 EACH       CATCH BASIN, CITY OF CLEVELAND NO. 1, AS    1800.0000    1653.2320    2266.1600       $2,266.16 
                                     PER PLAN 
 
604E00400         159.000 EACH       CATCH BASIN, NO. 3                          1802.3653    1765.9614    1594.5975     $253,541.00 
 
604E00401          34.000 EACH       CATCH BASIN, NO. 3, AS PER PLAN             2112.1382    2936.3685    2501.1765      $85,040.00 
 
604E00800         369.000 EACH       CATCH BASIN, NO. 3A                         1413.8784    1450.1582    1415.4174     $522,289.03 
 
604E00801          75.000 EACH       CATCH BASIN, NO. 3A, AS PER PLAN            1463.3423    1662.2580    1565.7200     $117,429.00 
 
604E01000           4.000 EACH       CATCH BASIN, CUYAHOGA COUNTY NO. 3C         1750.0000    1457.7778    1050.0000       $4,200.00 
 
604E01001          26.000 EACH       CATCH BASIN, CUYAHOGA COUNTY NO. 3C, AS     1626.0400    1123.7663    1300.0000      $33,800.00 
                                     PER PLAN 
 
604E01200          71.000 EACH       CATCH BASIN, NO. 4                          2244.8282    2185.3149    2146.4789     $152,400.00 
 
604E01201         145.000 EACH       CATCH BASIN, NO. 4, AS PER PLAN             1983.7635    2143.6421    2043.5172     $296,310.00 
 
604E01303           3.000 EACH       CATCH BASIN, NO. 4 WITH E GRATE, AS PER     2347.6400    1937.5050    2130.0000       $6,390.00 
                                     PLAN 
 
604E01400           1.000 EACH       CATCH BASIN, NO. 4A                         2850.0000    3151.1667    3310.0000       $3,310.00 
 
604E01401           3.000 EACH       CATCH BASIN, NO. 4A, AS PER PLAN            3464.7800    3835.5263    4458.0000      $13,374.00 
 
604E01600          44.000 EACH       CATCH BASIN, NO. 5                          1598.7800    1804.0988    1751.7727      $77,078.00 
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604E01601          78.000 EACH       CATCH BASIN, NO. 5, AS PER PLAN             2088.1927    2750.2507    2535.5128     $197,770.00 
 
604E01604           6.000 EACH       CATCH BASIN, NO. 5 WITHOUT APRON            2143.5017    1602.1667    1475.3333       $8,852.00 
 
604E01700           3.000 EACH       CATCH BASIN, NO. 5 WITH B GRATE             1690.9667    1259.4809    1366.6667       $4,100.00 
 
604E01800          13.000 EACH       CATCH BASIN, NO. 5A                         2689.6677    3452.6084    3223.8462      $41,910.00 
 
604E01801           7.000 EACH       CATCH BASIN, NO. 5A, AS PER PLAN            2071.3486    3178.0588    2886.2857      $20,204.00 
 
604E01900           6.000 EACH       CATCH BASIN, NO. 5A WITH B GRATE            2200.0000    2894.2857    2500.0000      $15,000.00 
 
604E02000          11.000 EACH       CATCH BASIN, NO. 6                          1340.1773    1577.6382    1562.2727      $17,185.00 
 
604E02001           7.000 EACH       CATCH BASIN, NO. 6, AS PER PLAN             1442.0071    1866.9697    1907.1429      $13,350.00 
 
604E02400           7.000 EACH       CATCH BASIN, NO. 7                           914.2086     971.3122     507.1429       $3,550.00 
 
604E02800          17.000 EACH       CATCH BASIN, NO. 8                          1804.9935    1966.1121    2369.8235      $40,287.00 
 
604E02801          67.000 EACH       CATCH BASIN, NO. 8, AS PER PLAN             1786.5290    1884.6379    1754.1791     $117,530.00 
 
604E02804           2.000 EACH       CATCH BASIN, NO. 8 WITHOUT APRON            1664.7900    1325.8333    1052.5000       $2,105.00 
 
604E04100           6.000 EACH       CATCH BASIN, NO. 2-2A                        906.8767    1085.4330     764.6667       $4,588.00 
 
604E04500         143.000 EACH       CATCH BASIN, NO. 2-2B                        917.0445     922.5466     865.4264     $123,755.98 
 
604E04501          85.000 EACH       CATCH BASIN, NO. 2-2B, AS PER PLAN           952.7046     850.7697     792.8235      $67,390.00 
 
604E04900          40.000 EACH       CATCH BASIN, NO. 2-3                        1266.7122    1266.6490    1099.0000      $43,960.00 
 
604E04901          17.000 EACH       CATCH BASIN, NO. 2-3, AS PER PLAN           1028.2159    1252.4542    1129.8824      $19,208.00 
 
604E05300           9.000 EACH       CATCH BASIN, NO. 2-4                        1807.4167    1686.3438    1718.3333      $15,465.00 
 
604E05301           1.000 EACH       CATCH BASIN, NO. 2-4, AS PER PLAN            800.0000    1486.9688    1400.0000       $1,400.00 
 
604E05700           7.000 EACH       CATCH BASIN, NO. 2-5                        2080.6214    2949.1338    2653.5714      $18,575.00 
 
604E06100           7.000 EACH       CATCH BASIN, NO. 2-6                        2340.6557    2535.9000    2442.8571      $17,100.00 
 
604E06101           1.000 EACH       CATCH BASIN, NO. 2-6, AS PER PLAN           2648.3300    1796.5200    2000.0000       $2,000.00 
 
604E08600          41.000 EACH       CATCH BASIN, MISC.:                         2031.7073    1611.9412    1193.1707      $48,920.00 
 
604E09000         208.000 EACH       CATCH BASIN ADJUSTED TO GRADE                295.0235     374.1757     412.2753      $85,753.27 
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604E09001         278.000 EACH       CATCH BASIN ADJUSTED TO GRADE, AS PER        228.8578     271.5174     200.5396      $55,750.00 
                                     PLAN 
 
604E09500         183.000 EACH       CATCH BASIN RECONSTRUCTED TO GRADE           676.9349     711.5797     671.1878     $122,827.36 
 
604E09501          15.000 EACH       CATCH BASIN RECONSTRUCTED TO GRADE, AS       878.5300     918.8033     664.0000       $9,960.00 
                                     PER PLAN 
 
604E09900           1.000 EACH       CATCH BASIN GRATE                            230.3400     250.0000     200.0000         $200.00 
 
604E10100          18.000 EACH       INLET, SIDE DITCH                            633.6228     844.9559     668.7778      $12,038.00 
 
604E10101          19.000 EACH       INLET, SIDE DITCH, AS PER PLAN               781.5789     651.2113     702.6316      $13,350.00 
 
604E10900           1.000 EACH       INLET, NO. 2-6                              1822.2000    3441.5625    2000.0000       $2,000.00 
 
604E10901           2.000 EACH       INLET, NO. 2-6, AS PER PLAN                 1250.0000    3086.6667    2700.0000       $5,400.00 
 
604E11300           2.000 EACH       INLET, NO. 2-8                              2734.6200    2224.8800    1700.0000       $3,400.00 
 
604E14501          22.000 EACH       INLET, NO. 3A, AS PER PLAN                  3490.7132    3130.0133    3886.3636      $85,500.00 
 
604E14502           4.000 EACH       INLET, NO. 3A50                             3500.0000    4620.0429    4700.0000      $18,800.00 
 
604E14503           1.000 EACH       INLET, NO. 3A50, AS PER PLAN                6000.0000    5665.5629    7300.0000       $7,300.00 
 
604E14600          21.000 EACH       INLET, NO. 3B                               4014.4862    4639.7060    4481.4543      $94,110.54 
 
604E14601           3.000 EACH       INLET, NO. 3B, AS PER PLAN                  4316.5467    4690.0000    5150.0000      $15,450.00 
 
604E14602          17.000 EACH       INLET, NO. 3B50                             4867.6471    5016.6760    4682.3529      $79,600.00 
 
604E14603           2.000 EACH       INLET, NO. 3B50, AS PER PLAN                5500.0000    8500.0000    5000.0000      $10,000.00 
 
604E15210           4.000 EACH       INLET, NO. 3E                               5500.0000    2900.0000    1500.0000       $6,000.00 
 
604E17500          26.000 EACH       INLET, NO. 2-A-6                            1810.7692    1747.7636    1823.0769      $47,400.00 
 
604E17501           2.000 EACH       INLET, NO. 2-A-6, AS PER PLAN               5000.0000    4711.6313    5000.0000      $10,000.00 
 
604E17900          19.000 EACH       INLET, NO. 2-A-8                            2052.6316    1924.6359    1850.5263      $35,160.00 
 
604E17901           2.000 EACH       INLET, NO. 2-A-8, AS PER PLAN               6000.0000    5410.6688    5500.0000      $11,000.00 
 
604E18300           2.000 EACH       INLET, NO. 2-A-10                           2500.0000    2316.2875    2000.0000       $4,000.00 
 
604E20600          35.000 EACH       INLET ADJUSTED TO GRADE                      426.2911     412.7075     404.1429      $14,145.00 
 
604E20601          43.000 EACH       INLET ADJUSTED TO GRADE, AS PER PLAN         547.0328     404.7967     331.8605      $14,270.00 
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604E20800           8.000 EACH       INLET RECONSTRUCTED TO GRADE                 785.5600     929.0741     737.5000       $5,900.00 
 
604E20801          36.000 EACH       INLET RECONSTRUCTED TO GRADE, AS PER        2972.2222    4256.4815    3561.1111     $128,200.00 
                                     PLAN 
 
604E22500          72.000 EACH       INLET, MISC.:                               1914.0000    2493.9814    2763.1944     $198,950.00 
 
604E30100          26.000 EACH       MANHOLE, NO. 1                              3807.6923    2089.4915    1850.6923      $48,118.00 
 
604E30101           3.000 EACH       MANHOLE, NO. 1, AS PER PLAN                 2950.0000    2554.4375    2233.3333       $6,700.00 
 
604E31500         304.000 EACH       MANHOLE, NO. 3                              2034.9148    2023.4004    1872.7061     $569,302.64 
 
604E31501          62.000 EACH       MANHOLE, NO. 3, AS PER PLAN                 1883.8556    2418.2395    2281.4516     $141,450.00 
 
604E31800           1.000 EACH       MANHOLE, NO. 4                              4500.0000    4406.6667    4720.0000       $4,720.00 
 
604E31801           5.000 EACH       MANHOLE, NO. 4, AS PER PLAN                 3000.0000    4444.9560    4300.0000      $21,500.00 
 
604E32100          16.000 EACH       MANHOLE, NO. 5                              3796.9613    4336.9116    3916.2500      $62,660.00 
 
604E32101          11.000 EACH       MANHOLE, NO. 5, AS PER PLAN                 6372.7273    6787.5483    7318.1818      $80,500.00 
 
604E32500          19.000 EACH       MANHOLE, MISC.:                             2078.9474    2612.2530    3157.8947      $60,000.00 
 
604E33500          18.000 EACH       MANHOLE FRAME AND COVER                      308.8694     345.9467     262.7778       $4,730.00 
 
604E33501           1.000 EACH       MANHOLE FRAME AND COVER, AS PER PLAN        2500.0000    1300.0000    1600.0000       $1,600.00 
 
604E34500         456.000 EACH       MANHOLE ADJUSTED TO GRADE                    275.2629     299.1522     303.3486     $138,326.95 
 
604E34501         228.000 EACH       MANHOLE ADJUSTED TO GRADE, AS PER PLAN       274.8591     408.1845     451.0746     $102,845.00 
 
604E35500         125.000 EACH       MANHOLE RECONSTRUCTED TO GRADE               841.1686     992.7604    1064.8926     $133,111.57 
 
604E35501          33.000 EACH       MANHOLE RECONSTRUCTED TO GRADE, AS PER       950.0024     840.1524     895.4545      $29,550.00 
                                     PLAN 
 
604E36600         668.000 EACH       PRECAST REINFORCED CONCRETE OUTLET           141.9171     148.0377     153.2507     $102,371.46 
 
604E36601          16.000 EACH       PRECAST REINFORCED CONCRETE OUTLET, AS       160.0000     154.1667      50.0000         $800.00 
                                     PER PLAN 
 
604E37000          29.000 EACH       INSPECTION WELL                              374.7624     523.0164     457.5172      $13,268.00 
 
604E37501           4.000 EACH       JUNCTION CHAMBER, AS PER PLAN              20000.0000   16481.2738   22000.0000      $88,000.00 
 
604E38500         338.000 EACH       MONUMENT ASSEMBLY                            429.5239     414.5858     322.4399     $108,984.67 
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604E38504           8.000 EACH       CUYAHOGA COUNTY ROADWAY MONUMENT             373.0688     435.8852     368.7500       $2,950.00 
                                     ASSEMBLY 
 
604E38600           5.000 EACH       CUYAHOGA COUNTY MONUMENT BOX                 284.7900     285.4600     350.0000       $1,750.00 
 
604E39500          91.000 EACH       MONUMENT BOX ADJUSTED TO GRADE               192.5741     237.2089     262.3574      $23,874.52 
 
604E39501          83.000 EACH       MONUMENT BOX ADJUSTED TO GRADE, AS PER       189.7858     234.6204     213.0294      $17,681.44 
                                     PLAN 
 
604E39600          22.000 EACH       MONUMENT BOX RECONSTRUCTED TO GRADE          307.2655     394.3671     407.9545       $8,975.00 
 
604E40000           2.000 EACH       MONUMENT ASSEMBLY REMOVED AND RESET          332.2700     310.6667     197.0000         $394.00 
 
604E40500         521.000 EACH       REFERENCE MONUMENT                           151.4132     176.4665     139.4486      $72,652.72 
 
604E40501           4.000 EACH       REFERENCE MONUMENT, AS PER PLAN              177.0900     252.6967     125.0000         $500.00 
 
604E40900           6.000 EACH       MONUMENT, MISC.:                             300.0000      65.0000      30.0000         $180.00 
 
604E50000      104385.000 POUND      SPECIAL - MISCELLANEOUS METAL                  1.1834       1.1294       0.9959     $103,960.50 
 
604E60000         546.000 LIN FT     SPECIAL - TRENCH DRAIN                       104.6683      93.3845      94.8284      $51,776.30 
 
604E98000         143.000 EACH       DRAINAGE STRUCTURE, MISC.:                   504.3199     386.7117     436.2937      $62,390.00 
 
605E05100      618457.000 LIN FT     4" SHALLOW PIPE UNDERDRAIN                     3.6816       3.2155       3.1546   $1,950,984.26 
 
605E05101       29040.000 LIN FT     4" SHALLOW PIPE UNDERDRAIN, AS PER PLAN        6.8150       4.5028       4.4573     $129,440.00 
 
605E05110       30408.000 LIN FT     4" SHALLOW PIPE UNDERDRAIN WITH FABRIC         3.7400       3.3600       2.7000      $82,101.60 
                                     WRAP 
 
605E05111      367798.000 LIN FT     4" SHALLOW PIPE UNDERDRAIN WITH FABRIC         2.9245       2.7181       3.0030   $1,104,513.70 
                                     WRAP, AS PER PLAN 
 
605E05150       11883.000 LIN FT     4" DEEP PIPE UNDERDRAIN                        5.6532       5.9191       4.5307      $53,838.50 
 
605E05200       23138.000 LIN FT     4" UNCLASSIFIED PIPE UNDERDRAIN                5.8984       5.8133       5.5386     $128,152.50 
 
605E05210         200.000 LIN FT     4" UNCLASSIFIED PIPE UNDERDRAIN WITH           7.5500       5.1800       2.9000         $580.00 
                                     FABRIC WRAP 
 
605E05211        1280.000 LIN FT     4" UNCLASSIFIED PIPE UNDERDRAIN, WITH          8.5000       6.9667       5.3000       $6,784.00 
                                     FABRIC WRAP, AS PER PLAN 
 
605E05220        8712.000 LIN FT     4" ROCK CUT UNDERDRAIN                         7.1498       5.2154       5.7317      $49,934.40 
 
605E05221       24326.000 LIN FT     4" ROCK CUT UNDERDRAIN, AS PER PLAN            5.8500       3.9167       3.2000      $77,843.20 
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605E11100      213376.000 LIN FT     6" SHALLOW PIPE UNDERDRAIN                     4.5699       4.5592       4.1885     $893,718.24 
 
605E11110      318806.000 LIN FT     6" SHALLOW PIPE UNDERDRAIN WITH FABRIC         5.3046       4.9380       4.5084   $1,437,316.23 
                                     WRAP 
 
605E11111      181618.000 LIN FT     6" SHALLOW PIPE UNDERDRAIN WITH FABRIC         4.5433       4.4937       5.3229     $966,738.20 
                                     WRAP, AS PER PLAN 
 
605E12200       20422.000 LIN FT     6" DEEP PIPE UNDERDRAIN                        4.7961       3.8598       4.2104      $85,984.00 
 
605E13300        9753.000 LIN FT     6" UNCLASSIFIED PIPE UNDERDRAIN                7.2790       7.1312       7.4143      $72,311.58 
 
605E13301         900.000 LIN FT     6" UNCLASSIFIED PIPE UNDERDRAIN, AS PER       15.0000       9.1000       6.0000       $5,400.00 
                                     PLAN 
 
605E13402        9405.000 LIN FT     6" UNCLASSIFIED PIPE UNDERDRAIN FOR            8.7044       8.2758      10.2547      $96,445.50 
                                     SPRINGS 
 
605E13410        7514.000 LIN FT     6" UNCLASSIFIED PIPE UNDERDRAIN WITH           7.1550       7.6478       6.8352      $51,360.00 
                                     FABRIC WRAP 
 
605E13411        3727.000 LIN FT     6" UNCLASSIFIED PIPE UNDERDRAIN WITH           5.9757       7.3977       6.6346      $24,727.30 
                                     FABRIC WRAP, AS PER PLAN 
 
605E13501       24326.000 LIN FT     6" ROCK CUT UNDERDRAIN, AS PER PLAN            6.5500       5.6667       5.7000     $138,658.20 
 
605E13510        1124.000 LIN FT     6" ROCK CUT UNDERDRAIN WITH FABRIC WRAP       10.0000       8.8667       7.5000       $8,430.00 
 
605E30000         140.000 LIN FT     SHALLOW UNDERDRAIN                            10.0000       8.7200      11.0000       $1,540.00 
 
605E31050         737.000 LIN FT     PREFABRICATED EDGE UNDERDRAIN                  7.0000      14.1667      12.0000       $8,844.00 
 
605E31100       43837.000 LIN FT     AGGREGATE DRAIN                                5.7769       6.4422       5.9909     $262,623.92 
 
605E31101         845.000 LIN FT     AGGREGATE DRAIN, AS PER PLAN                   9.9873       6.2945       6.1236       $5,174.40 
 
605E32200        6875.000 LIN FT     AGGREGATE DRAIN FOR SPRINGS                    8.0884       7.7605       6.8675      $47,214.00 
 
605E98000       12180.000 LIN FT     UNDERDRAIN, MISC.:                             2.8046       3.2168       2.1494      $26,180.00 
 
605E98300          41.000 EACH       UNDERDRAIN, MISC.:                           101.2195     213.6183      93.9024       $3,850.00 
 
605E99000           1.000 LUMP       SPECIAL - UNDERDRAINS                      65258.4600  155333.3333   96000.0000      $96,000.00 
 
606E10200        2976.000 SQ FT      SPECIAL - NOISE BARRIER (REFLECTIVE),         16.0000      18.3266      16.2016      $48,216.00 
                                     10' HEIGHT AND UNDER 
 
606E10210       12729.000 SQ FT      SPECIAL - NOISE BARRIER (REFLECTIVE),         20.0000      16.2717      14.1761     $180,447.00 
                                     OVER 10' TO 14' HEIGHT 
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606E10220       14608.000 SQ FT      SPECIAL - NOISE BARRIER (REFLECTIVE),         20.0000      16.5240      13.5597     $198,080.00 
                                     OVER 14' TO 20' HEIGHT 
 
606E10310       16076.000 SQ FT      SPECIAL - NOISE BARRIER (ABSORPTIVE),         17.5000      27.0833      24.2500     $389,843.00 
                                     OVER 10' TO 14' HEIGHT 
 
606E10810          14.000 EACH       SPECIAL - NOISE BARRIER, MISC.:              785.7143     585.7143     500.0000       $7,000.00 
 
606E10920       47481.000 SQ FT      SPECIAL - NOISE BARRIER, MISC.:               16.0329      14.8160      13.8062     $655,530.00 
 
606E12500         150.500 LIN FT     GUARDRAIL, TYPE 4                             19.0947      12.8372       9.1681       $1,379.80 
 
606E13000      770764.430 LIN FT     GUARDRAIL, TYPE 5                              8.8338       8.7092       8.4410   $6,506,030.45 
 
606E13001       77664.000 LIN FT     GUARDRAIL, TYPE 5, AS PER PLAN                 8.9422       8.3674       7.8297     $608,086.94 
 
606E13010         305.250 LIN FT     GUARDRAIL, TYPE 5 WITH TUBULAR BACKUP         42.0541      54.0651      52.4488      $16,010.00 
 
606E13011         392.750 LIN FT     GUARDRAIL, TYPE 5 WITH TUBULAR BACKUP,        44.3721      55.4447      49.8294      $19,570.50 
                                     AS PER PLAN 
 
606E13020        1765.000 LIN FT     GUARDRAIL, TYPE 5 WITH DOUBLE RAILS           14.9552      13.1648      12.1990      $21,531.25 
 
606E13021         406.250 LIN FT     GUARDRAIL, TYPE 5 WITH DOUBLE RAILS, AS       14.3508      60.7408      62.3862      $25,344.38 
                                     PER PLAN 
 
606E13030       56200.000 LIN FT     GUARDRAIL, TYPE 5, USING 9 FOOT POSTS         10.6955      10.5668      10.5166     $591,030.50 
 
606E13050       19722.250 LIN FT     GUARDRAIL, TYPE 5A                            14.2494      15.3197      14.0143     $276,394.20 
 
606E13051         437.000 LIN FT     GUARDRAIL, TYPE 5A, AS PER PLAN               15.0000      13.1568      13.3730       $5,844.00 
 
606E13070          50.000 LIN FT     GUARDRAIL, TYPE 5A, USING 9' POSTS            20.0000      17.6000      17.6000         $880.00 
 
606E14000       17963.240 LIN FT     GUARDRAIL, TYPE 8                             13.1805      12.6032      13.0813     $234,982.33 
 
606E15500       21118.820 LIN FT     GUARDRAIL, BARRIER DESIGN, TYPE 5             13.3275      13.8836      13.4175     $283,361.25 
 
606E15501        2125.000 LIN FT     GUARDRAIL, BARRIER DESIGN, TYPE 5, AS         14.4647      12.8900      13.0353      $27,700.00 
                                     PER PLAN 
 
606E16000        4387.500 LIN FT     GUARDRAIL REBUILT                              6.8044       6.7678       6.7350      $29,550.00 
 
606E16500       15572.500 LIN FT     GUARDRAIL REBUILT, TYPE 5                      6.4862       7.4633       7.0708     $110,109.88 
 
606E16501       46000.000 LIN FT     GUARDRAIL REBUILT, TYPE 5, AS PER PLAN         8.3043       7.7244       7.8330     $360,320.00 
 
606E16600        1665.000 LIN FT     GUARDRAIL REBUILT, BARRIER DESIGN, TYPE       10.1757      10.1074       8.1562      $13,580.00 
                                     5 
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606E16601        4000.000 LIN FT     GUARDRAIL REBUILT, BARRIER DESIGN, TYPE        8.2368       7.3256       6.7500      $27,000.00 
                                     5, AS PER PLAN 
 
606E16700         378.000 LIN FT     GUARDRAIL REBUILT, TYPE 5A                    10.7732       8.9153       7.8307       $2,960.00 
 
606E16701          12.500 LIN FT     GUARDRAIL REBUILT, TYPE 5A, AS PER PLAN       15.0000      11.0000       8.0000         $100.00 
 
606E17000        9950.000 LIN FT     RAISING TYPE 5 GUARDRAIL                       2.0989       2.6951       2.8120      $27,979.00 
 
606E17004          50.000 LIN FT     RAISING TYPE 5A GUARDRAIL                     10.0000       4.8000       4.8000         $240.00 
 
606E17010        4309.500 LIN FT     RAISING EXISTING GUARDRAIL                     2.0000       1.6250       1.6000       $6,895.20 
 
606E17200          37.500 LIN FT     SPECIAL - GUARDRAIL, TYPE 5  WITH             50.0000      49.6667      39.0000       $1,462.50 
                                     TUBULAR BACKUP 
 
606E17500          70.000 EACH       POST END ANCHOR (OR CONCRETE BLOCK END       755.8303     718.2199     720.1429      $50,410.00 
                                     ANCHOR) 
 
606E17900          25.000 EACH       GUARD POST                                    40.0000      86.9444     100.0000       $2,500.00 
 
606E18000         135.000 EACH       GUARDRAIL POST                                36.4815      32.7120      29.2111       $3,943.50 
 
606E18001          50.000 EACH       GUARDRAIL POST, AS PER PLAN                   36.0000      43.7500      25.0000       $1,250.00 
 
606E18500        3590.000 EACH       GUARDRAIL POST, 9 FT.                         13.0285      10.9980       9.5378      $34,240.83 
 
606E18501        3473.000 EACH       GUARDRAIL POST, 9 FT., AS PER PLAN            14.1849      14.3626      10.2112      $35,463.50 
 
606E19001          25.000 EACH       GUARDRAIL POST, STEEL, AS PER PLAN            15.0000      15.0000      15.0000         $375.00 
 
606E19500          40.000 EACH       GUARDRAIL POST, WOOD                          49.3900      57.8273      64.5000       $2,580.00 
 
606E20000          47.000 EACH       FLARED END SECTION                            53.4479      42.3845      33.4043       $1,570.00 
 
606E22000         339.000 EACH       ANCHOR ASSEMBLY, TYPE B-98                  1383.0789    1251.0066    1265.7378     $429,085.12 
 
606E22010        1975.000 EACH       ANCHOR ASSEMBLY, TYPE E-98                  1657.6504    1631.5185    1620.4196   $3,200,328.78 
 
606E22011           1.000 EACH       ANCHOR ASSEMBLY, TYPE E-98, AS PER PLAN     2500.0000    2771.4286    3000.0000       $3,000.00 
 
606E25000         957.000 EACH       ANCHOR ASSEMBLY, TYPE A                      557.4075     567.2922     533.7095     $510,760.00 
 
606E25500          13.000 EACH       ANCHOR ASSEMBLY, BARRIER DESIGN, TYPE A      812.0338     959.3750    1326.9231      $17,250.00 
 
606E26000          28.000 EACH       ANCHOR ASSEMBLY, TYPE B                      946.6636    1013.2042    1069.6429      $29,950.00 
 
606E26100         154.000 EACH       ANCHOR ASSEMBLY, TYPE E                     1731.5967    1940.3744    1975.6494     $304,250.00 
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606E26500        1174.000 EACH       ANCHOR ASSEMBLY, TYPE T                      434.9030     434.1770     420.3881     $493,535.62 
 
606E26501           8.000 EACH       ANCHOR ASSEMBLY, TYPE T, AS PER PLAN         500.0000     550.0000     550.0000       $4,400.00 
 
606E27801         425.000 EACH       ANCHOR ASSEMBLY REBUILT, TYPE A, AS PER      349.0593     328.1875     264.8471     $112,560.00 
                                     PLAN 
 
606E27841          62.000 EACH       ANCHOR ASSEMBLY REBUILT, TYPE B, AS PER      608.5484     533.8542     623.3871      $38,650.00 
                                     PLAN 
 
606E27850           5.000 EACH       ANCHOR ASSEMBLY REBUILT, TYPE E             1640.0000     922.7586    1116.0000       $5,580.00 
 
606E27851          73.000 EACH       ANCHOR ASSEMBLY REBUILT, TYPE E, AS PER     1510.2740    1048.7769     982.5342      $71,725.00 
                                     PLAN 
 
606E27900           1.000 EACH       ANCHOR ASSEMBLY REBUILT, TYPE T              400.0000     372.5300     365.0000         $365.00 
 
606E27901         113.000 EACH       ANCHOR ASSEMBLY REBUILT, TYPE T, AS PER      319.4170     320.0521     281.4159      $31,800.00 
                                     PLAN 
 
606E28000           5.000 EACH       ANCHOR ASSEMBLY REBUILT, TYPE B-98          1550.0000     900.0000     900.0000       $4,500.00 
 
606E28001          30.000 EACH       ANCHOR ASSEMBLY REBUILT, TYPE B-98, AS      1200.0000    1133.3333    1133.3333      $34,000.00 
                                     PER PLAN 
 
606E28050           3.000 EACH       ANCHOR ASSEMBLY REBUILT, TYPE E-98          1250.0000     950.0000     950.0000       $2,850.00 
 
606E28051           6.000 EACH       ANCHOR ASSEMBLY REBUILT, TYPE E-98, AS       400.0000     931.5000     925.0000       $5,550.00 
                                     PER PLAN 
 
606E31100           1.000 EACH       BRIDGE TERMINAL ASSEMBLY REBUILT, TYPE C     500.0000     425.0000     400.0000         $400.00 
 
606E31101          15.000 EACH       BRIDGE TERMINAL ASSEMBLY REBUILT, TYPE       377.0913     365.7895     343.3333       $5,150.00 
                                     C, AS PER PLAN 
 
606E31500          14.000 EACH       BRIDGE TERMINAL ASSEMBLY, TYPE D             516.4400     450.0000     450.0000       $6,300.00 
 
606E31600           5.000 EACH       BRIDGE TERMINAL ASSEMBLY REBUILT, TYPE D     500.0000     425.0000     400.0000       $2,000.00 
 
606E31601          14.000 EACH       BRIDGE TERMINAL ASSEMBLY REBUILT, TYPE       443.4600     430.5556     425.0000       $5,950.00 
                                     D, AS PER PLAN 
 
606E32000          10.000 EACH       BRIDGE TERMINAL ASSEMBLY, TYPE E             486.1160     613.5000     605.0000       $6,050.00 
 
606E32100           1.000 EACH       BRIDGE TERMINAL ASSEMBLY REBUILT, TYPE E     510.0000     440.0000     400.0000         $400.00 
 
606E32101          11.000 EACH       BRIDGE TERMINAL ASSEMBLY REBUILT, TYPE       460.0536     441.3333     427.2727       $4,700.00 
                                     E, AS PER PLAN 
 



Page 98  

       Item      Quantity    U/M        Item Description                          Avg Unit      Avg Unit     Avg Unit      Total Amt 
     Number                                                                      Price Est     Price Bid    Price Awded     Awarded 
 
606E32600           1.000 EACH       BRIDGE TERMINAL ASSEMBLY REBUILT, TYPE F     750.0000     800.0000     600.0000         $600.00 
 
606E32601           7.000 EACH       BRIDGE TERMINAL ASSEMBLY REBUILT, TYPE       521.7086     457.1429     457.1429       $3,200.00 
                                     F, AS PER PLAN 
 
606E33050           3.000 EACH       BRIDGE TERMINAL ASSEMBLY REBUILT, TYPE G     535.0000     375.0000     300.0000         $900.00 
 
606E33051           9.000 EACH       BRIDGE TERMINAL ASSEMBLY REBUILT, TYPE       309.5378     369.2308     333.3333       $3,000.00 
                                     G, AS PER PLAN 
 
606E33600           2.000 EACH       BRIDGE TERMINAL ASSEMBLY REBUILT, TYPE H     850.0000     875.0000     850.0000       $1,700.00 
 
606E33601          14.000 EACH       BRIDGE TERMINAL ASSEMBLY REBUILT, TYPE       434.8714     555.5556     428.5714       $6,000.00 
                                     H, AS PER PLAN 
 
606E34100           1.000 EACH       BRIDGE TERMINAL ASSEMBLY REBUILT, TYPE J     500.0000     380.0000     300.0000         $300.00 
 
606E34101           7.000 EACH       BRIDGE TERMINAL ASSEMBLY REBUILT, TYPE       314.9114     314.2857     314.2857       $2,200.00 
                                     J, AS PER PLAN 
 
606E35000         619.000 EACH       BRIDGE TERMINAL ASSEMBLY, TYPE 1             925.1757     929.3954     926.6448     $573,593.12 
 
606E35001          21.000 EACH       BRIDGE TERMINAL ASSEMBLY, TYPE 1, AS PER    1000.0000    1253.8298    1307.6190      $27,460.00 
                                     PLAN 
 
606E35004           8.000 EACH       BRIDGE TERMINAL ASSEMBLY, TYPE 1,           1306.5100    1325.2583    1312.5000      $10,500.00 
                                     BARRIER DESIGN 
 
606E35011          23.000 EACH       BRIDGE TERMINAL ASSEMBLY REBUILT, TYPE       790.1539     746.7742     763.0435      $17,550.00 
                                     1, AS PER PLAN 
 
606E35100         189.000 EACH       BRIDGE TERMINAL ASSEMBLY, TYPE 2             337.5258     343.9901     343.9312      $65,003.00 
 
606E35101          20.000 EACH       BRIDGE TERMINAL ASSEMBLY, TYPE 2, AS PER     330.5000     447.5510     465.5000       $9,310.00 
                                     PLAN 
 
606E35111          11.000 EACH       BRIDGE TERMINAL ASSEMBLY REBUILT, TYPE       295.1927     293.7500     331.8182       $3,650.00 
                                     2, AS PER PLAN 
 
606E35120           9.000 EACH       BRIDGE TERMINAL ASSEMBLY, TYPE 3             606.0722     538.4615     533.3333       $4,800.00 
 
606E35121           2.000 EACH       BRIDGE TERMINAL ASSEMBLY, TYPE 3, AS PER     648.7600     896.2500     630.0000       $1,260.00 
                                     PLAN 
 
606E35124         145.000 EACH       BRIDGE TERMINAL ASSEMBLY, TYPE 3             952.7922     917.4011     906.0599     $131,378.68 
                                     (MODIFIED) 
 
606E35125           2.000 EACH       BRIDGE TERMINAL ASSEMBLY, TYPE 3            1500.0000     923.5725    1035.0000       $2,070.00 
                                     (MODIFIED), AS PER PLAN 



Page 99  

       Item      Quantity    U/M        Item Description                          Avg Unit      Avg Unit     Avg Unit      Total Amt 
     Number                                                                      Price Est     Price Bid    Price Awded     Awarded 
 
606E35131          10.000 EACH       BRIDGE TERMINAL ASSEMBLY REBUILT, TYPE       377.1270     435.2941     310.0000       $3,100.00 
                                     3, AS PER PLAN 
 
606E35140         309.000 EACH       BRIDGE TERMINAL ASSEMBLY, TYPE 4             465.4444     483.8323     471.6839     $145,750.32 
 
606E35141          66.000 EACH       BRIDGE TERMINAL ASSEMBLY, TYPE 4, AS PER     553.3485     731.0065     910.4545      $60,090.00 
                                     PLAN 
 
606E35150           8.000 EACH       BRIDGE TERMINAL ASSEMBLY REBUILT, TYPE 4     607.9500     450.0000     427.5000       $3,420.00 
 
606E35151          37.000 EACH       BRIDGE TERMINAL ASSEMBLY REBUILT, TYPE       372.2773     321.4286     318.9189      $11,800.00 
                                     4, AS PER PLAN 
 
606E39001           4.000 EACH       36" CONCRETE ANCHOR REMOVED AND              150.0000     280.0000     110.0000         $440.00 
                                     REPLACED, AS PER PLAN 
 
606E40000           4.000 EACH       SPECIAL - 36" CONCRETE ANCHOR                235.0000     200.0000     200.0000         $800.00 
 
606E50000      248920.500 LIN FT     SPECIAL - RESHAPING BERM                       0.1757       0.2555       0.1939      $48,271.07 
 
606E60000          35.000 EACH       IMPACT ATTENUATOR, TYPE 1-98                3672.8571    3442.1477    3518.5714     $123,150.00 
                                     (UNIDIRECTIONAL) 
 
606E60010         251.000 EACH       IMPACT ATTENUATOR, TYPE 1-98                3538.1408    3540.7241    3509.0239     $880,765.00 
                                     (BIDIRECTIONAL) 
 
606E60011          10.000 EACH       IMPACT ATTENUATOR, TYPE 1-98                3423.4880    3793.3333    3700.0000      $37,000.00 
                                     (BIDIRECTIONAL), AS PER PLAN 
 
606E60020           8.000 EACH       IMPACT ATTENUATOR, TYPE 2-98               19244.7988   22100.7692   23036.2500     $184,290.00 
                                     (UNIDIRECTIONAL) 
 
606E60024          12.000 EACH       IMPACT ATTENUATOR, TYPE 2-98               19857.1429   26311.2994   25959.7317     $311,516.78 
                                     (BIDIRECTIONAL) 
 
606E60025           4.000 EACH       IMPACT ATTENUATOR, TYPE 2-98               18625.0000   20040.8333   20212.5000      $80,850.00 
                                     (BIDIRECTIONAL), AS PER PLAN 
 
606E60026           2.000 EACH       IMPACT ATTENUATOR, TYPE 2-98               20000.0000   19780.0000   18700.0000      $37,400.00 
                                     (UNIDIRECTIONAL OR BIDIRECTIONAL) 
 
606E60030           1.000 EACH       IMPACT ATTENUATOR, TYPE 3-98               28500.0000   51000.0000   50000.0000      $50,000.00 
 
606E61000          50.000 EACH       IMPACT ATTENUATOR, MISC.:                   1197.0000    1451.3000    1488.6000      $74,430.00 
 
606E98000       70922.250 LIN FT     GUARDRAIL, MISC.:                              7.4684       6.5989       5.8993     $418,391.51 
 
606E98100        1098.000 EACH       GUARDRAIL, MISC.:                            299.8755     340.6030     273.7186     $300,542.97 
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606E99000          13.000 LUMP       SPECIAL - GUARDRAIL                        95501.7408   70857.4742  104535.9808   $1,358,967.75 
 
607E15000      285996.000 LIN FT     FENCE, TYPE 47                                 3.6265       3.5236       3.3356     $953,972.69 
 
607E15001      159076.000 LIN FT     FENCE, TYPE 47, AS PER PLAN                    4.5264       4.0508       3.9093     $621,871.35 
 
607E15100        1019.000 LIN FT     FENCE, TYPE 47RA                               9.1477       7.6276       8.0113       $8,163.50 
 
607E15101         200.000 LIN FT     FENCE, TYPE 47RA, AS PER PLAN                  7.0000      16.8780      14.0000       $2,800.00 
 
607E16000        2520.000 LIN FT     FENCE REBUILT, TYPE 47                         4.5493       3.3982       1.8056       $4,550.00 
 
607E20000       25901.000 LIN FT     FENCE, TYPE CL                                 8.6117       8.2538       8.1720     $211,663.80 
 
607E20001        2976.000 LIN FT     FENCE, TYPE CL, AS PER PLAN                   14.0516      14.9942      14.3543      $42,718.25 
 
607E20100         408.000 LIN FT     FENCE, TYPE CL, MISC.:                        27.2978      20.7900      20.1495       $8,221.00 
 
607E22000        2500.000 LIN FT     FENCE REBUILT, TYPE CL                         7.8304       8.0500       6.1500      $15,375.00 
 
607E22001         115.000 LIN FT     FENCE REBUILT, TYPE CL, AS PER PLAN           29.6900      43.4200      41.1000       $4,726.50 
 
607E23000       37991.000 LIN FT     FENCE, TYPE CLT                                9.1398       9.9016       9.7221     $369,352.50 
 
607E23001         922.000 LIN FT     FENCE, TYPE CLT, AS PER PLAN                  17.5300      13.4100      13.3500      $12,308.70 
 
607E23004         650.000 LIN FT     FENCE REBUILT, TYPE CLT                       12.6923      10.8357       8.8808       $5,772.50 
 
607E30000         200.000 LIN FT     FENCE, SNOW                                    3.5500       2.7500       2.0000         $400.00 
 
607E35000         465.000 LIN FT     FENCE REMOVED AND REBUILT                     15.9600      14.8984      13.4645       $6,261.00 
 
607E39900        9462.000 LIN FT     SPECIAL - VANDAL PROTECTION FENCE, 6'         34.8825      44.1275      44.2267     $418,473.00 
                                     STRAIGHT, COATED FABRIC 
 
607E39910        3215.000 LIN FT     SPECIAL - VANDAL PROTECTION FENCE, 8'         45.2784      44.0301      45.5510     $146,446.50 
                                     STRAIGHT, COATED FABRIC 
 
607E39920         361.000 LIN FT     SPECIAL - VANDAL PROTECTION FENCE, 10'        72.0000      61.8000      59.0000      $21,299.00 
                                     CURVED, COATED FABRIC 
 
607E39930         868.000 LIN FT     SPECIAL - VANDAL PROTECTION FENCE, 12'        86.6800      99.2500     100.0000      $86,800.00 
                                     CURVED, COATED FABRIC 
 
607E40500          18.000 EACH       GATE, TYPE 47                                542.3844     520.5715     508.3333       $9,150.00 
 
607E50900          13.000 EACH       GATE, TYPE CL                                657.6923     831.8492     875.0000      $11,375.00 
 
607E50901           5.000 EACH       GATE, TYPE CL, AS PER PLAN                  3502.3100    4914.8137    3190.0000      $15,950.00 
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607E50902           6.000 EACH       GATE, TYPE CL (MISC. HT.)                    850.0000     683.0769     583.3333       $3,500.00 
 
607E98000       49434.000 LIN FT     FENCE, MISC.:                                 40.9406      43.2875      46.6947   $2,308,305.75 
 
607E98100         700.000 EACH       FENCE, MISC.:                                 87.6500      97.0988      94.3214      $66,025.00 
 
607E98200           2.000 LUMP       FENCE, MISC.:                               5604.4500    2960.0000    2500.0000       $5,000.00 
 
607E99000           4.000 LUMP       SPECIAL - FENCE                           137527.5600  127128.5383  149173.1150     $596,692.46 
 
608E10000      361856.000 SQ FT      4" CONCRETE WALK                               2.7137       2.6801       2.7386     $990,976.54 
 
608E10001       16849.000 SQ FT      4" CONCRETE WALK, AS PER PLAN                  3.6182       5.0290       5.9535     $100,310.50 
 
608E12000       42903.000 SQ FT      5" CONCRETE WALK                               2.0000       2.5900       2.6500     $113,692.95 
 
608E13000        7097.000 SQ FT      6" CONCRETE WALK                               3.4703       3.6675       3.2818      $23,291.00 
 
608E15000          96.000 SQ FT      8" CONCRETE WALK                               7.5000       3.8000       3.8000         $364.80 
 
608E20000        1000.000 SQ FT      2" BITUMINOUS WALK                             1.5000       1.9188       1.7500       $1,750.00 
 
608E21000        7653.000 SQ FT      4" BITUMINOUS WALK                             3.0000       2.1325       2.0000      $15,306.00 
 
608E21001       31659.000 SQ FT      4" BITUMINOUS WALK, AS PER PLAN                2.0000       1.9111       1.9000      $60,152.10 
 
608E30000        1338.000 SQ FT      AGGREGATE WALK                                 2.0200       2.3929       1.0000       $1,338.00 
 
608E40000         184.000 LIN FT     CONCRETE STEPS, TYPE A                        94.4226     110.3767      59.1304      $10,880.00 
 
608E41000          91.000 LIN FT     CONCRETE STEPS, TYPE B                        65.3407      79.8289     125.8659      $11,453.80 
 
608E41001          15.000 LIN FT     CONCRETE STEPS, TYPE B, AS PER PLAN           70.2500      60.6000      47.2000         $708.00 
 
608E49000         124.000 EACH       CURB RAMP                                    228.9286     156.7168     114.5565      $14,205.00 
 
608E49001           4.000 EACH       CURB RAMP, AS PER PLAN                       300.0000     780.1033     953.5350       $3,814.14 
 
608E50000          54.000 EACH       CURB RAMP, TYPE 1                            183.3994     283.4833     366.1111      $19,770.00 
 
608E50001          56.000 EACH       CURB RAMP, TYPE 1, AS PER PLAN               467.9986     729.0894     656.6379      $36,771.72 
 
608E51000         131.000 EACH       CURB RAMP, TYPE 2                            159.4965     254.8924     234.6794      $30,743.00 
 
608E51001          13.000 EACH       CURB RAMP, TYPE 2, AS PER PLAN                94.0046     309.8806     290.7692       $3,780.00 
 
608E52000        5075.200 SQ FT      CURB RAMP                                     22.0578      11.5351      12.9245      $65,594.23 
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608E53000        2439.000 SQ FT      CURB RAMP, TYPE 1                              6.7908       7.1057       6.7233      $16,398.24 
 
608E54000        8156.000 SQ FT      CURB RAMP, TYPE 2                              6.1741       8.0909       7.4513      $60,772.60 
 
608E98000      132902.000 SQ FT      WALKWAY, MISC.:                                7.3991       6.3938       5.7412     $763,012.00 
 
608E98200           9.000 EACH       WALKWAY, MISC.:                              950.0000     387.6664     444.4444       $4,000.00 
 
609E12000        9453.000 LIN FT     COMBINATION CURB AND GUTTER, TYPE 2           12.1036      13.8295      12.5825     $118,942.50 
 
609E14000         328.000 LIN FT     CURB, TYPE 2-A                                 5.5000       6.5000      11.0000       $3,608.00 
 
609E26000         501.000 LIN FT     CURB, TYPE 6                                  16.0000      15.0160      16.0000       $8,016.00 
 
610E13000        1828.000 SQ FT      CELLULAR RETAINING WALL (CONCRETE)            85.0000      49.6100      25.0500      $45,791.40 
 
610E13500       83493.000 SQ FT      SPECIAL - REINFORCED EARTH WALL               36.1203      23.8181      28.6313   $2,390,515.50 
 
610E13600           2.000 LUMP       SPECIAL - REINFORCED EARTH WALL           202390.2525  181785.7143  255000.0000     $510,000.00 
 
610E13700       16553.000 SQ FT      SPECIAL - RETAINED EARTH WALL                 39.1525      33.4388      25.0000     $413,825.00 
 
610E13800           2.000 LUMP       SPECIAL - RETAINED EARTH WALL             153910.8900  133500.0000   65500.0000     $131,000.00 
 
610E50010       15330.000 SQ FT      SPECIAL - RETAINING WALL, MISC.:              30.1481       8.2917      10.0000     $153,300.00 
 
611E10000        1352.600 SQ YD      REINFORCED CONCRETE APPROACH SLAB            112.8291     112.0428      99.2691     $134,271.32 
                                     (T=12") 
 
611E10001         459.000 SQ YD      REINFORCED CONCRETE APPROACH SLAB            156.2355     141.0091     125.9346      $57,804.00 
                                     (T=12"), AS PER PLAN 
 
611E15000        1216.600 SQ YD      REINFORCED CONCRETE APPROACH SLAB            124.8524     118.6458     117.5913     $143,061.61 
                                     (T=13") 
 
611E15001        2200.000 SQ YD      REINFORCED CONCRETE APPROACH SLAB            131.9854     134.5179     135.0798     $297,175.50 
                                     (T=13"), AS PER PLAN 
 
611E25000        5645.000 SQ YD      REINFORCED CONCRETE APPROACH SLAB            132.4685     126.8434     113.3930     $640,103.34 
                                     (T=15") 
 
611E25001       19228.000 SQ YD      REINFORCED CONCRETE APPROACH SLAB            138.2066     138.6395     134.0778   $2,578,047.00 
                                     (T=15"), AS PER PLAN 
 
611E30000         327.000 SQ YD      REINFORCED CONCRETE APPROACH SLAB            145.0000     136.3333     135.0000      $44,145.00 
                                     (T=17") 
 
611E30001         597.000 SQ YD      REINFORCED CONCRETE APPROACH SLAB            157.9146     156.5288     137.3635      $82,006.00 
                                     (T=17"), AS PER PLAN 
 
611E98100        4607.000 SQ YD      APPROACH SLAB, MISC.:                        133.7031     126.6573     120.7706     $556,390.00 
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613E41200         327.000 CU YD      LOW STRENGTH MORTAR BACKFILL                  74.5988      78.9309      84.4624      $27,619.20 
 
613E41250        1045.000 CU YD      LOW STRENGTH MORTAR BACKFILL (TYPE 1)         76.6716      89.7866      73.4890      $76,796.04 
 
613E41300         298.000 CU YD      LOW STRENGTH MORTAR BACKFILL (TYPE 2)         60.7855      70.3646      63.8691      $19,033.00 
 
613E41301          20.000 CU YD      LOW STRENGTH MORTAR BACKFILL (TYPE 2),        83.5400     391.6667     250.0000       $5,000.00 
                                     AS PER PLAN 
 
614E11000         448.000 LUMP       MAINTAINING TRAFFIC                        28676.8264   36832.3660   28856.6885  $12,927,796.44 
 
614E11001          29.000 LUMP       MAINTAINING TRAFFIC, AS PER PLAN           54908.6654   69766.4053   85246.5976   $2,472,151.33 
 
614E11100       33722.000 HOUR       LAW ENFORCEMENT OFFICER WITH PATROL CAR       40.7288      38.0033      40.2767   $1,358,211.40 
 
614E11200        2130.000 HOUR       LAW ENFORCEMENT OFFICER                       29.5121      33.8005      36.1033      $76,900.00 
 
614E11300           6.000 EACH       SPECIAL - TEMPORARY TRAFFIC SIGNAL         13666.6667   12512.2750   10368.3333      $62,210.00 
 
614E12100         683.000 LIN FT     SPECIAL - ASPHALT CURB DIVIDER WITH           15.0000      10.9200      10.5000       $7,171.50 
                                     DELINEATION 
 
614E12200        2624.500 LIN FT     SPECIAL - TEMPORARY GUARDRAIL                 10.6557      12.6832      10.3990      $27,292.25 
 
614E12336          21.000 EACH       TEMPORARY IMPACT ATTENUATOR                 6571.4286    5441.4295    4894.0181     $102,774.38 
                                     (UNIDIRECTIONAL) 
 
614E12338           5.000 EACH       TEMPORARY IMPACT ATTENUATOR                 3500.0000    3937.5400    3500.0000      $17,500.00 
                                     (BIDIRECTIONAL) 
 
614E12340           8.000 EACH       TEMPORARY IMPACT ATTENUATOR                 6812.5000    4683.8889    4143.7500      $33,150.00 
                                     (UNIDIRECTIONAL OR BIDIRECTIONAL) 
 
614E12346          11.000 EACH       TEMPORARY IMPACT ATTENUATOR, QUADGUARD      6372.7273    4332.9385    3900.0000      $42,900.00 
                                     CZ (UNIDIRECTIONAL) 
 
614E12348           4.000 EACH       TEMPORARY IMPACT ATTENUATOR, QUADGUARD      5500.0000    5020.0000    4960.0000      $19,840.00 
                                     CZ, (BIDIRECTIONAL) 
 
614E12350          42.000 EACH       TEMPORARY IMPACT ATTENUATOR                 6485.7700    4768.4579    4654.0476     $195,470.00 
 
614E12351          26.000 EACH       TEMPORARY IMPACT ATTENUATOR, AS PER PLAN    4629.9462    3128.2738    3594.2308      $93,450.00 
 
614E12360           2.000 EACH       TEMPORARY IMPACT ATTENUATOR                 3910.7350    2964.2857    4005.0000       $8,010.00 
                                     (REPLACEMENT) 
 
614E12370          17.000 EACH       REMOVE AND REPLACE IMPACT ATTENUATOR        1871.4794    2092.0658    1329.7059      $22,605.00 
 
614E12460        6111.000 EACH       WORK ZONE MARKING SIGN                        68.6477      78.8602      75.2372     $459,774.58 
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614E12470         667.000 EACH       WORK ZONE SPEED LIMIT SIGN                   120.3430     119.2476     102.1498      $68,133.92 
 
614E12480         312.000 EACH       DOUBLED FINES IN WORK ZONE SIGN              123.8512     136.4142     113.8363      $35,516.94 
 
614E12490           2.000 EACH       RESUME LEGAL SPEED SIGN                      185.0000     142.2600      75.0000         $150.00 
 
614E12500        7053.000 SQ FT      SPECIAL - REPLACEMENT SIGN                    10.7452      11.8316      11.5761      $81,646.00 
 
614E12600        6065.000 EACH       SPECIAL - REPLACEMENT DRUM                    52.4569      49.0233      52.3225     $317,336.00 
 
614E12720          12.000 EACH       SPECIAL - PLASTIC SAFETY DRUM                 75.0000      58.5000      60.0000         $720.00 
 
614E12740           3.000 EACH       TEMPORARY WORK ZONE LIGHTING                8639.5800    6042.3636    6000.0000      $18,000.00 
 
614E12756          25.000 EACH       TEMPORARY CROSSOVER LIGHTING SYSTEM        19684.0404   18476.2128   16486.3200     $412,158.00 
 
614E12760           6.000 EACH       SPECIAL - FLASHING ARROW PANEL              2342.0867    2428.1700    2566.6667      $15,400.00 
 
614E12764           3.000 LUMP       FLASHING ARROW PANEL                        3325.0000    8436.0350    4533.3333      $13,600.00 
 
614E12800       63305.000 EACH       TEMPORARY RAISED PAVEMENT MARKER               2.9989       2.7108       2.3003     $145,621.05 
 
614E13000       13977.000 CU YD      BITUMINOUS CONCRETE FOR MAINTAINING           83.8115      83.2297      75.1662   $1,050,597.60 
                                     TRAFFIC 
 
614E13001         560.000 CU YD      BITUMINOUS CONCRETE FOR MAINTAINING          101.6179      90.6141      76.1161      $42,625.00 
                                     TRAFFIC, AS PER PLAN 
 
614E13200        1160.000 EACH       BARRIER REFLECTOR, TYPE A                      4.3079       4.3311       4.6925       $5,443.25 
 
614E13202         254.000 EACH       BARRIER REFLECTOR, TYPE A2                     7.1069       6.3347       7.5839       $1,926.30 
 
614E13300       35738.000 EACH       BARRIER REFLECTOR, TYPE B                      3.9161       3.7300       2.9888     $106,814.45 
 
614E13302        5609.000 EACH       BARRIER REFLECTOR, TYPE B2                     6.8318       4.0568       4.2622      $23,906.71 
 
614E13350       32793.000 EACH       OBJECT MARKER                                 10.7273      10.0324       9.5767     $314,048.95 
 
614E13360         417.000 EACH       OBJECT MARKER, BI-DIRECTIONAL                  8.0000      12.5375      15.5000       $6,463.50 
 
614E13600        1230.000 EACH       MAINTENANCE OF TRAFFIC - ONE LANE             65.1711      98.7339      69.1870      $85,100.00 
                                     CLOSURE ON A TWO LANE HIGHWAY 
 
614E13700         131.000 EACH       MAINTENANCE OF TRAFFIC, ONE LANE CLOSURE      41.5267     104.6172      74.2366       $9,725.00 
                                     ON A FOUR LANE UNDIVIDED HIGHWAY 
 
614E13800         411.000 EACH       MAINTENANCE OF TRAFFIC, ONE LANE CLOSURE      53.8564      73.9013      37.4574      $15,395.00 
                                     ON A 4 LANE OR GREATER DIVIDED HIGHWAY 
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614E13900        2500.000 EACH       MAINTENANCE OF TRAFFIC FOR SHOULDER           54.6200      52.7399      55.1200     $137,800.00 
                                     CLOSURE 
 
614E15000       52500.000 DOLLAR     SPECIAL - CALENDAR DAYS OF CONTRACT TIME      60.0381      56.9582      54.4381   $2,858,000.00 
                                     FOR OPENING TO TRAFFIC (UNIT PRICE 
                                     FIELD SHOULD REFLECT NUMBER OF DAYS BID) 
 
614E18000         844.000 EACH       MAINTAINING TRAFFIC, MISC.:                  187.6962      96.3177     187.0972     $157,910.00 
 
614E18002          10.000 LUMP       MAINTAINING TRAFFIC, MISC.:                31730.8070   44492.9833   24437.0000     $244,370.00 
 
614E18010         150.000 SQ FT      MAINTAINING TRAFFIC, MISC.:                   17.5000      13.4500      11.0000       $1,650.00 
 
614E18040           7.000 DAY        MAINTAINING TRAFFIC, MISC.:                  500.0000    2325.0000     650.0000       $4,550.00 
 
614E18500          16.000 EACH       PORTABLE CHANGEABLE MESSAGE SIGN            5000.0000     812.5000     600.0000       $9,600.00 
 
614E18501           4.000 EACH       PORTABLE CHANGEABLE MESSAGE SIGN, AS PER   12924.7250   11238.8889   11550.0000      $46,200.00 
                                     PLAN 
 
614E18510          94.000 MONTH      PORTABLE CHANGEABLE MESSAGE SIGN            2118.2083    1299.4118     802.1277      $75,400.00 
 
614E18511          72.000 MONTH      PORTABLE CHANGEABLE MESSAGE SIGN, AS PER    1821.0643    1354.0263    1654.1667     $119,100.00 
                                     PLAN 
 
614E18600         110.250 SIGN MNTH  PORTABLE CHANGEABLE MESSAGE SIGN            1654.1950    1495.3909    2133.2446     $235,190.22 
 
614E18601         795.000 SIGN MNTH  PORTABLE CHANGEABLE MESSAGE SIGN, AS PER    1502.2380    1068.3382    1176.2623     $935,128.56 
                                     PLAN 
 
614E20000         304.390 MILE       TEMPORARY LANE LINE, CLASS I                 392.3510     393.7946     378.0846     $115,085.18 
 
614E20001           0.840 MILE       TEMPORARY LANE LINE, CLASS I, AS PER        1000.0000     200.2041     100.0000          $84.00 
                                     PLAN 
 
614E20100         411.634 MILE       TEMPORARY LANE LINE, CLASS I, 642 PAINT      350.4417     391.4077     330.8593     $136,192.94 
 
614E20200          27.510 MILE       TEMPORARY LANE LINE, CLASS I, 740.06,       2878.0071    2708.1001    2412.4991      $66,367.85 
                                     TYPE I 
 
614E20400         361.170 MILE       TEMPORARY LANE LINE, CLASS II                282.0720     282.0022     282.7473     $102,119.84 
 
614E20500         212.840 MILE       TEMPORARY LANE LINE, CLASS II, 642 PAINT     259.1119     254.5944     227.0381      $48,322.80 
 
614E20600           6.000 MILE       TEMPORARY LANE LINE, CLASS II, 740.06,      2500.0000    2208.3333    2000.0000      $12,000.00 
                                     TYPE I 
 
614E21000         357.665 MILE       TEMPORARY CENTER LINE, CLASS I               466.9215     605.3205     515.8717     $184,509.26 
 



Page 106  

       Item      Quantity    U/M        Item Description                          Avg Unit      Avg Unit     Avg Unit      Total Amt 
     Number                                                                      Price Est     Price Bid    Price Awded     Awarded 
 
614E21001           0.080 MILE       TEMPORARY CENTER LINE, CLASS I, AS PER      2500.0000     497.1429     400.0000          $32.00 
                                     PLAN 
 
614E21100         170.240 MILE       TEMPORARY CENTER LINE, CLASS I, 642          661.3071     870.2682     802.4291     $136,605.53 
                                     PAINT 
 
614E21200          23.033 MILE       TEMPORARY CENTER LINE, CLASS I, 740.06,     8372.1822    8390.9057    6620.0020     $152,478.51 
                                     TYPE I 
 
614E21300           2.350 MILE       TEMPORARY CENTER LINE, CLASS I, 740.06,     7361.7021    9473.4850   10474.7574      $24,615.68 
                                     TYPE II 
 
614E21400         982.695 MILE       TEMPORARY CENTER LINE, CLASS II              214.8190     236.2611     206.3963     $202,824.67 
 
614E21500         250.060 MILE       TEMPORARY CENTER LINE, CLASS II, 642         313.9983     411.3973     306.2995      $76,593.25 
                                     PAINT 
 
614E21600           0.110 MILE       TEMPORARY CENTER LINE, CLASS II, 740.06,    6500.0000   10813.5714    7200.0000         $792.00 
                                     TYPE I 
 
614E21700           0.060 MILE       TEMPORARY CENTER LINE, CLASS II, 740.06,    2500.0000    4607.8750    8000.0000         $480.00 
                                     TYPE II 
 
614E22000         758.151 MILE       TEMPORARY EDGE LINE, CLASS I                 470.5540     468.4076     388.4445     $294,499.56 
 
614E22001           0.920 MILE       TEMPORARY EDGE LINE, CLASS I, AS PER        1500.0000     460.4969     300.0000         $276.00 
                                     PLAN 
 
614E22100         739.997 MILE       TEMPORARY EDGE LINE, CLASS I, 642 PAINT      506.9126     627.6415     595.1579     $440,415.03 
 
614E22200         116.765 MILE       TEMPORARY EDGE LINE, CLASS I, 740.06,       4715.2562    4943.9353    4124.7295     $481,624.04 
                                     TYPE I 
 
614E22300           4.340 MILE       TEMPORARY EDGE LINE, CLASS I, 740.06,       5313.0577    5409.1607    4565.8986      $19,816.00 
                                     TYPE II 
 
614E23000      180667.000 LIN FT     TEMPORARY CHANNELIZING LINE, CLASS I           0.4874       0.5255       0.5902     $106,629.19 
 
614E23001         120.000 LIN FT     TEMPORARY CHANNELIZING LINE, CLASS I, AS       1.5000       0.2214       0.1500          $18.00 
                                     PER PLAN 
 
614E23200      195380.000 LIN FT     TEMPORARY CHANNELIZING LINE, CLASS I,          0.5264       0.6890       0.6517     $127,331.89 
                                     642 PAINT 
 
614E23400       48407.000 LIN FT     TEMPORARY CHANNELIZING LINE, CLASS I,          1.7636       1.8485       1.6017      $77,531.10 
                                     740.06, TYPE I 
 
614E24000        5086.000 LIN FT     TEMPORARY DOTTED LINE, CLASS I                 0.8500       1.8460       1.0247       $5,211.80 
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614E24200       15024.000 LIN FT     TEMPORARY DOTTED LINE, CLASS I, 642            1.2002       2.6197       3.5754      $53,716.65 
                                     PAINT 
 
614E24400        8068.000 LIN FT     TEMPORARY DOTTED LINE, CLASS I, 740.06,        1.4301       1.6553       1.5603      $12,588.25 
                                     TYPE I 
 
614E25000       11651.000 LIN FT     TEMPORARY TRANSVERSE LINE, CLASS I             1.0807       1.9598       1.3711      $15,975.21 
 
614E25200       10736.000 LIN FT     TEMPORARY TRANSVERSE LINE, CLASS I, 642        1.2824       1.1711       1.0995      $11,804.21 
                                     PAINT 
 
614E25400        1324.000 LIN FT     TEMPORARY TRANSVERSE LINE, CLASS I,            2.2936       2.0725       1.8535       $2,454.00 
                                     740.06, TYPE I 
 
614E26000       21589.000 LIN FT     TEMPORARY STOP LINE, CLASS I                   2.2579       2.8488       3.0678      $66,231.06 
 
614E26200       14599.000 LIN FT     TEMPORARY STOP LINE, CLASS I, 642 PAINT        2.4078       3.0313       2.6043      $38,020.01 
 
614E26400        3731.000 LIN FT     TEMPORARY STOP LINE, CLASS I, 740.06,          4.7675       5.1373       4.6147      $17,217.58 
                                     TYPE I 
 
614E26600          54.000 LIN FT     TEMPORARY STOP LINE, CLASS I, 740.06,          9.6311       6.8105       4.8889         $264.00 
                                     TYPE II 
 
614E27000       11975.000 LIN FT     TEMPORARY CROSSWALK LINE, CLASS I              1.0101       1.5003       0.9815      $11,753.87 
 
614E27200       24372.000 LIN FT     TEMPORARY CROSSWALK LINE, CLASS I, 642         1.0708       1.1336       1.0719      $26,123.44 
                                     PAINT 
 
614E27400        2396.000 LIN FT     TEMPORARY CROSSWALK LINE, CLASS I,             2.4500       1.9250       1.8000       $4,312.80 
                                     740.06, TYPE I 
 
614E28000       11458.000 LIN FT     TEMPORARY GORE MARKING, CLASS II               0.8940       1.1700       0.8250       $9,452.60 
 
614E28200        6191.000 LIN FT     TEMPORARY GORE MARKING, CLASS II, 642          1.7879       2.0145       2.8158      $17,432.65 
                                     PAINT 
 
614E28400         100.000 LIN FT     TEMPORARY GORE MARKING, CLASS II,              3.0000       5.0000       5.0000         $500.00 
                                     740.06, TYPE I 
 
614E30000         658.000 EACH       TEMPORARY LANE ARROW, CLASS I                 34.3794      41.6027      47.3921      $31,184.00 
 
614E30200         308.000 EACH       TEMPORARY LANE ARROW, CLASS I, 642 PAINT      39.8619      40.6608      43.3734      $13,359.00 
 
614E30400         153.000 EACH       TEMPORARY LANE ARROW, CLASS I, 740.06,       108.5457     123.9266     122.7516      $18,781.00 
                                     TYPE I 
 
614E31000          23.000 EACH       TEMPORARY WORD ON PAVEMENT, 72", CLASS I      75.9609     113.5319      95.3913       $2,194.00 
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614E31200          24.000 EACH       TEMPORARY WORD ON PAVEMENT, 72", CLASS        69.6617     106.4431      77.9167       $1,870.00 
                                     I, 642 PAINT 
 
614E31400           9.000 EACH       TEMPORARY WORD ON PAVEMENT, 72", CLASS       187.1667     202.5000     141.1111       $1,270.00 
                                     I, 740.06, TYPE I 
 
614E31640          22.000 EACH       TEMPORARY WORD ON PAVEMENT, 96", CLASS I      75.0000      78.7367      58.0000       $1,276.00 
 
614E31650           6.000 EACH       TEMPORARY WORD ON PAVEMENT, 96", CLASS        81.6667     137.6127     137.9133         $827.48 
                                     I, 642 PAINT 
 
614E31700           6.000 EACH       TEMPORARY SCHOOL SYMBOL MARKING, 72",        250.0000     183.7250      88.0000         $528.00 
                                     CLASS I 
 
614E32000          10.000 EACH       TEMPORARY RAILROAD SYMBOL MARKING, CLASS     123.6740     117.5385     114.0000       $1,140.00 
                                     I 
 
614E99000          14.000 LUMP       SPECIAL - MAINTAINING TRAFFIC             259105.5927  181790.2072  226707.7464   $3,173,908.45 
 
615E10000          23.000 LUMP       TEMPORARY ROAD                             42434.8357   49262.0664   40381.3261     $928,770.50 
 
615E10001           4.000 LUMP       TEMPORARY ROAD, AS PER PLAN                73035.0050  154053.0788  117375.0000     $469,500.00 
 
615E20000      121026.000 SQ YD      TEMPORARY PAVEMENT, CLASS A                   22.6572      25.1928      23.8524   $2,886,759.00 
 
615E20001      131053.000 SQ YD      TEMPORARY PAVEMENT, CLASS A, AS PER PLAN      23.6951      25.8071      22.5916   $2,960,692.70 
 
615E25000       24847.000 SQ YD      TEMPORARY PAVEMENT, CLASS B                   27.2220      29.2836      27.1242     $673,954.78 
 
615E25001        5112.000 SQ YD      TEMPORARY PAVEMENT, CLASS B, AS PER PLAN      35.2525      37.8875      33.4543     $171,018.16 
 
615E35001       92774.000 SQ YD      TEMPORARY PAVEMENT, AS PER PLAN               16.0575       5.7007       7.4983     $695,651.00 
 
615E99000           1.000 LUMP       SPECIAL - TEMPORARY ROADS AND PAVEMENTS     8000.0000   18083.5714   15000.0000      $15,000.00 
 
616E10000       39810.800 M GAL      WATER                                         13.1945      16.4962      16.7920     $668,503.36 
 
616E20000        1215.240 TON        CALCIUM CHLORIDE                             159.8974     154.9518     110.1821     $133,897.73 
 
616E99000           3.000 LUMP       SPECIAL - DUST CONTROL                      2000.0000     896.0256     610.0000       $1,830.00 
 
617E10100       90870.000 CU YD      COMPACTED AGGREGATE, TYPE A                   27.5398      26.3303      24.5831   $2,233,868.93 
 
617E10101       36274.000 CU YD      COMPACTED AGGREGATE, TYPE A, AS PER PLAN      30.8430      29.8033      28.5409   $1,035,290.93 
 
617E10200        5938.000 CU YD      COMPACTED AGGREGATE, TYPE B                   32.0849      30.6504      33.5289     $199,094.48 
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617E10201          79.000 CU YD      COMPACTED AGGREGATE, TYPE B, AS PER PLAN      43.0000      51.0800      41.0000       $3,239.00 
 
617E20000      367159.000 SQ YD      SHOULDER PREPARATION                           0.1300       0.1609       0.1135      $41,659.68 
 
617E20001       19582.000 SQ YD      SHOULDER PREPARATION, AS PER PLAN              0.4147       2.1356       1.3512      $26,459.46 
 
617E20100       23773.000 SQ FT      SHOULDER PREPARATION                           0.1500       0.0650       0.0300         $713.19 
 
617E25000        5786.780 M GAL      WATER                                          5.7118       3.8555       1.9368      $11,207.97 
 
617E98000       24885.000 SQ YD      SHOULDER RECONDITIONING, MISC.:                1.2500       0.5750       0.1500       $3,732.75 
 
617E98100         259.000 CU YD      SHOULDER RECONDITIONING, MISC.:                2.0000      38.6900      33.1300       $8,580.67 
 
617E98200       16792.000 TON        SHOULDER RECONDITIONING, MISC.:               13.0969      13.9943      11.5998     $194,783.89 
 
618E40000       34868.000 LIN FT     RUMBLE STRIPS, TYPE 1                          0.4436       0.1694       0.1771       $6,173.70 
 
618E40100     1548637.000 LIN FT     RUMBLE STRIPS, TYPE 2 (ASPHALT)                0.1659       0.1307       0.1280     $198,200.45 
 
618E40101        3400.000 LIN FT     RUMBLE STRIPS, TYPE 2 (ASPHALT), AS PER        2.6900       2.6625       2.1400       $7,276.00 
                                     PLAN 
 
618E40200       24981.000 LIN FT     RUMBLE STRIPS, TYPE 2 (CONCRETE)               0.6000       0.5896       0.5260      $13,139.38 
 
618E40300      162455.000 LIN FT     RUMBLE STRIPS, TYPE 3                          0.3181       0.2921       0.2977      $48,364.00 
 
618E40500          20.520 MILE       RUMBLE STRIPS, TYPE 1                        600.0000     537.5000     575.0000      $11,799.00 
 
618E40600         341.560 MILE       RUMBLE STRIPS, TYPE 2 (ASPHALT)              696.5634     579.2501     535.7699     $182,997.57 
 
620E10300        2547.000 EACH       DELINEATOR, TYPE C, POST MOUNTED              26.9670      27.3643      27.3106      $69,560.00 
 
620E11000          74.000 EACH       DELINEATOR, TYPE C, BRACKET MOUNTED           59.9605      61.0467      62.3919       $4,617.00 
 
620E15300        1753.000 EACH       DELINEATOR, TYPE D, POST MOUNTED              25.1575      25.3812      23.4065      $41,031.60 
 
620E15500          16.000 EACH       DELINEATOR, TYPE D, DESIGN 2, POST            30.0000      42.5000      40.0000         $640.00 
                                     MOUNTED 
 
620E16000          24.000 EACH       DELINEATOR, TYPE D, BRACKET MOUNTED           58.7546      59.3907      62.7917       $1,507.00 
 
620E30200          80.000 EACH       TEMPORARY DELINEATOR, TYPE C                  11.9800      31.6300      10.0000         $800.00 
 
620E31200         311.000 EACH       DELINEATOR REMOVED FOR DISPOSAL                2.5743       2.0757       1.5852         $493.00 
 
620E40300          24.000 EACH       REFLECTOR, TYPE D                             10.6833      28.5833      19.3750         $465.00 
 
620E70000          13.000 EACH       DELINEATOR, MISC.:                            50.0000     218.3333     280.0000       $3,640.00 
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621E00100        3487.000 EACH       RAISED PAVEMENT MARKER                        30.5595      35.1036      29.0259     $101,213.42 
 
621E00101        2516.000 EACH       RAISED PAVEMENT MARKER, AS PER PLAN           24.5000      15.3275      13.7400      $34,569.84 
 
621E00200       86513.000 EACH       RAISED PAVEMENT MARKER, INSTALLATION           8.7748       8.7897       8.3015     $718,191.48 
                                     ONLY 
 
621E00201        2590.000 EACH       RAISED PAVEMENT MARKER, INSTALLATION           7.8776       7.9902       7.3512      $19,039.54 
                                     ONLY, AS PER PLAN 
 
621E00210        1874.000 EACH       RAISED PAVEMENT MARKER, HIGH PROFILE           9.4022      13.5272       9.3454      $17,513.24 
                                     YELLOW-YELLOW, INSTALLATION ONLY 
 
621E00214        3469.000 EACH       RAISED PAVEMENT MARKER, HIGH PROFILE           9.8045       8.0015       7.6727      $26,616.74 
                                     WHITE, INSTALLATION ONLY 
 
621E00218        3420.000 EACH       RAISED PAVEMENT MARKER, HIGH PROFILE           7.8007       7.3726       7.1134      $24,327.99 
                                     WHITE-RED, INSTALLATION ONLY 
 
621E00220         666.000 EACH       RAISED PAVEMENT MARKER, HIGH PROFILE           9.6577       7.5188       7.4923       $4,989.88 
                                     YELLOW-RED, INSTALLATION ONLY 
 
621E00222         412.000 EACH       RAISED PAVEMENT MARKER, LOW PROFILE           20.2672      32.0442      20.2635       $8,348.56 
                                     YELLOW-YELLOW, INSTALLATION ONLY 
 
621E00226         108.000 EACH       RAISED PAVEMENT MARKER, LOW PROFILE            7.2374      15.8573      13.4753       $1,455.33 
                                     WHITE, INSTALLATION ONLY 
 
621E00230        1128.000 EACH       RAISED PAVEMENT MARKER, LOW PROFILE            7.5656       9.0247       8.3091       $9,372.62 
                                     WHITE-RED, INSTALLATION ONLY 
 
621E00234          32.000 EACH       RAISED PAVEMENT MARKER, LOW PROFILE           10.3281      13.9903      12.4844         $399.50 
                                     YELLOW-RED, INSTALLATION ONLY 
 
621E00300      528083.000 EACH       PRISMATIC RETROREFLECTOR                       4.3414       4.1058       3.6615   $1,933,583.78 
 
621E00301         536.000 EACH       PRISMATIC RETROREFLECTOR, AS PER PLAN          4.4646       4.1891       4.3396       $2,326.00 
 
621E00400         628.000 EACH       PRISMATIC RETROREFLECTOR, INSTALLATION         4.1592       1.9636       1.8927       $1,188.60 
                                     ONLY 
 
621E00600       26935.000 EACH       RAISED PAVEMENT MARKER CASTING,                8.7535       9.0993       8.0182     $215,969.79 
                                     INSTALLATION ONLY 
 
621E00601       28235.000 EACH       RAISED PAVEMENT MARKER CASTING,                9.0375       7.7765       6.7978     $191,936.01 
                                     INSTALLATION ONLY, AS PER PLAN 
 
621E01000           8.000 LUMP       TWO-WAY RADIO EQUIPMENT                      156.2500     139.7600     112.6250         $901.00 
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621E01001           1.000 LUMP       TWO WAY RADIO EQUIPMENT, AS PER PLAN         100.0000     143.2300     100.0000         $100.00 
 
621E90000        5499.000 EACH       RAISED PAVEMENT MARKER, MISC.:                11.5991       9.7977       9.7119      $53,406.00 
 
621E99000           5.000 LUMP       SPECIAL - RAISED PAVEMENT MARKERS          13400.7400    9278.0526    9154.6000      $45,773.00 
 
622E10061         961.000 LIN FT     CONCRETE BARRIER, SINGLE SLOPE, TYPE B,       80.0000      50.5833      55.0000      $52,855.00 
                                     AS PER PLAN 
 
622E10160        2831.000 LIN FT     CONCRETE BARRIER, SINGLE SLOPE, TYPE D        69.0816      46.8132      47.1434     $133,463.00 
 
622E10161         391.000 LIN FT     CONCRETE BARRIER, SINGLE SLOPE, TYPE D,       87.5575     104.8837     104.8977      $41,015.00 
                                     AS PER PLAN 
 
622E23300         397.000 LIN FT     CONCRETE BARRIER, TYPE A                      65.0000      77.6667      64.0000      $25,408.00 
 
622E23301       16345.430 LIN FT     CONCRETE BARRIER, TYPE A, AS PER PLAN         37.4056      31.0695      25.7983     $421,684.27 
 
622E23303          52.000 LIN FT     CONCRETE BARRIER, TYPE A, REINFORCED, AS     110.0000     123.8800      70.6400       $3,673.28 
                                     PER PLAN 
 
622E23304        4895.000 LIN FT     CONCRETE BARRIER, TYPE A1                     40.7354      36.4075      31.3892     $153,650.00 
 
622E23400        4040.770 LIN FT     CONCRETE BARRIER, TYPE B                      63.6459      45.9746      46.0774     $186,188.07 
 
622E23401        1998.000 LIN FT     CONCRETE BARRIER, TYPE B, AS PER PLAN         68.5180      78.1704      78.5283     $156,899.50 
 
622E23403         100.000 LIN FT     CONCRETE BARRIER, TYPE B, REINFORCED, AS      58.4500     132.8633     135.0000      $13,500.00 
                                     PER PLAN 
 
622E23404        3661.000 LIN FT     CONCRETE BARRIER, TYPE B1                     64.5165      51.1187      51.7107     $189,313.00 
 
622E23405        4325.000 LIN FT     CONCRETE BARRIER, TYPE B1, AS PER PLAN        79.0948      83.5802      84.9459     $367,391.15 
 
622E23501        2140.000 LIN FT     CONCRETE BARRIER, TYPE C, AS PER PLAN         65.0000     102.8000     105.6000     $225,984.00 
 
622E23504        2000.000 LIN FT     CONCRETE BARRIER, TYPE C1                     65.0000      42.5286      35.0000      $70,000.00 
 
622E24000       13864.500 LIN FT     CONCRETE BARRIER, TYPE D                      65.3875      61.6222      59.7559     $828,485.79 
 
622E24001        6859.000 LIN FT     CONCRETE BARRIER, TYPE D, AS PER PLAN         61.6936      51.0490      56.5200     $387,670.76 
 
622E24005        6450.000 LIN FT     CONCRETE BARRIER, TYPE D1, AS PER PLAN        53.2946      52.3851      54.3411     $350,500.00 
 
622E40020      557610.000 LIN FT     PORTABLE CONCRETE BARRIER, 32"                 7.8486       7.5999       5.7626   $3,213,279.12 
 
622E40021      184754.000 LIN FT     PORTABLE CONCRETE BARRIER, 32", AS PER         8.1455       6.2352       6.0970   $1,126,452.24 
                                     PLAN 
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622E40030       48196.000 LIN FT     PORTABLE CONCRETE BARRIER, 50"                13.4372      14.0141      15.5988     $751,802.00 
 
622E40031      139706.000 LIN FT     PORTABLE CONCRETE BARRIER, 50", AS PER        13.3089       8.4214       6.9895     $976,480.00 
                                     PLAN 
 
622E40040       24966.000 LIN FT     PORTABLE CONCRETE BARRIER, 32", BRIDGE        14.2483      14.1587      13.3762     $333,949.30 
                                     MOUNTED 
 
622E40041        7193.000 LIN FT     PORTABLE CONCRETE BARRIER, 32", BRIDGE        11.3027      15.0573      14.9696     $107,676.00 
                                     MOUNTED, AS PER PLAN 
 
622E40047        8378.000 LIN FT     PORTABLE CONCRETE BARRIER, 50", BRIDGE        15.0700      11.3438       7.0000      $58,646.00 
                                     MOUNTED,  AS PER PLAN 
 
622E90000       21841.000 LIN FT     BARRIER, MISC.:                               10.3401       6.8678       7.5498     $164,896.00 
 
622E90100           1.000 LUMP       BARRIER, MISC.:                             7500.0000    7376.6667    3020.0000       $3,020.00 
 
622E90200           2.000 EACH       BARRIER, MISC.:                            21250.0000   17917.5000   11800.0000      $23,600.00 
 
623E10000         221.000 LUMP       CONSTRUCTION LAYOUT STAKES                 15371.0846   17937.4486   16311.4553   $3,604,831.63 
 
623E10001          57.000 LUMP       CONSTRUCTION LAYOUT STAKES, AS PER PLAN    20473.8249   37277.2974   22044.6333   $1,256,544.10 
 
623E99000          13.000 LUMP       SPECIAL - CONSTRUCTION LAYOUT STAKES       18964.2857   15381.6153   18655.3677     $242,519.78 
 
624E10000         498.000 LUMP       MOBILIZATION                               35213.7933   42419.2453   33730.4262  $16,797,752.27 
 
624E10001           4.000 LUMP       MOBILIZATION, AS PER PLAN                  16400.0000   16990.4621    6950.0000      $27,800.00 
 
624E99000          14.000 LUMP       SPECIAL - MOBILIZATION                    100666.6667   76737.2476   70265.1314     $983,711.84 
 
625E00500         929.000 EACH       CONNECTOR KIT, TYPE II                        65.5666      62.6919      59.3481      $55,134.36 
 
625E00501           4.000 EACH       CONNECTOR KIT, TYPE II, AS PER PLAN           58.6250      73.0000      55.0000         $220.00 
 
625E00600          94.000 EACH       CONNECTOR KIT, TYPE III                       69.8850      66.8146      70.1596       $6,595.00 
 
625E00601           4.000 EACH       CONNECTOR KIT, TYPE III, AS PER PLAN          59.2700      73.0000      55.0000         $220.00 
 
625E01004          37.000 EACH       CONNECTOR KIT, TYPE VII B                     62.9678      56.0203      59.0649       $2,185.40 
 
625E01100           6.000 EACH       CONNECTOR KIT, TYPE VII C                     65.0000      68.8200      59.1000         $354.60 
 
625E01200         164.000 EACH       CONNECTOR KIT, TYPE VIII, CU                  50.0000      59.5053      40.9756       $6,720.00 
 
625E01500        1014.000 EACH       CABLE SPLICING KIT                            61.3143      62.0972      57.9338      $58,744.84 
 
625E02501          60.000 EACH       TRANSFORMER BASE, TYPE AT-A, AS PER PLAN     261.7700     304.5000     200.0000      $12,000.00 
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625E02601           1.000 EACH       TRANSFORMER BASE, TYPE AT-C, AS PER PLAN     400.0000     412.0000     350.0000         $350.00 
 
625E02701          10.000 EACH       TRANSFORMER BASE, TYPE AT-X, AS PER PLAN     350.0000     340.0000     228.0000       $2,280.00 
 
625E02803         215.000 EACH       TRANSFORMER BASE, MISC.:                     409.0930     346.4278     293.2558      $63,050.00 
 
625E03000           6.000 EACH       LIGHT POLE, DESIGN A6B32.5                  1200.0000    1115.8000     959.0000       $5,754.00 
 
625E03206          22.000 EACH       LIGHT POLE, DESIGN AT12B32.5                1715.9091    1419.3611    1417.9545      $31,195.00 
 
625E04300           3.000 EACH       LIGHT POLE, DESIGN AT12B34.2                1800.0000    1900.0000    1950.0000       $5,850.00 
 
625E04400           8.000 EACH       LIGHT POLE, DESIGN AT15B34.2                1540.4800    1220.0000    1220.0000       $9,760.00 
 
625E04401           1.000 EACH       LIGHT POLE, DESIGN AT15B34.2, AS PER        2500.0000    2625.0000    2700.0000       $2,700.00 
                                     PLAN 
 
625E04900           3.000 EACH       LIGHT POLE, DESIGN A4B40                    1300.0000     848.4083     730.0000       $2,190.00 
 
625E05990           3.000 EACH       LIGHT POLE, DESIGN AT4B41.7                 1300.0000    1083.4083     995.0000       $2,985.00 
 
625E06100           1.000 EACH       LIGHT POLE, DESIGN AT8B41.7                 1500.0000    1660.0000    1600.0000       $1,600.00 
 
625E06101          32.000 EACH       LIGHT POLE, DESIGN AT8B41.7, AS PER PLAN    1812.5000    2191.3559    2277.7875      $72,889.20 
 
625E06300           5.000 EACH       LIGHT POLE, DESIGN AT12B41.7                1350.0000    1602.5813    1220.0000       $6,100.00 
 
625E06400          49.000 EACH       LIGHT POLE, DESIGN AT15B41.7                1500.0000    1499.1292    1234.2857      $60,480.00 
 
625E06500          15.000 EACH       LIGHT POLE, DESIGN AT18B41.7                1549.0000    2223.4618    1808.6667      $27,130.00 
 
625E06600          57.000 EACH       LIGHT POLE, DESIGN AT20B41.7                1850.0000    1431.6667    1280.0000      $72,960.00 
 
625E10470          15.000 EACH       LOW MAST LIGHT POLE, DESIGN ATON51.7        1500.0000    1497.6476    1466.0000      $21,990.00 
 
625E10480          24.000 EACH       LIGHT POLE, DECORATIVE                      1329.1700    1867.8571    1912.5000      $45,900.00 
 
625E10500         282.000 EACH       LIGHT POLE, MISC.:                          1794.6302    1502.3047    1444.4567     $407,336.80 
 
625E10503          20.000 EACH       ERECTING LIGHT POLE (INSTALLATION ONLY),     155.0000     283.0000     200.0000       $4,000.00 
                                     AS PER PLAN 
 
625E10505         125.000 EACH       ERECTING REUSABLE DOWNED LIGHT POLE, AS      211.6080     218.2494     284.0000      $35,500.00 
                                     PER PLAN 
 
625E10600          12.000 EACH       LIGHT POLE ANCHOR L-BOLTS                    100.0000      63.6667      64.0000         $768.00 
 
625E10610           8.000 EACH       LIGHT POLE ANCHOR U-BOLTS                    100.0000     112.0000      75.0000         $600.00 
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625E10614         180.000 EACH       LIGHT POLE ANCHOR BOLTS ON STRUCTURE          52.7397      44.8032      31.7867       $5,721.60 
 
625E10620          16.000 EACH       LIGHT POLE ANCHOR BOLTS, MISC.:               50.0000      47.3333      50.0000         $800.00 
 
625E13100           5.000 EACH       LIGHT TOWER, BBBB90                         9300.0000    8493.4545    7960.0000      $39,800.00 
 
625E13200          37.000 EACH       LIGHT TOWER, BBBB100                        8854.8305    8530.8198    8454.0541     $312,800.00 
 
625E13204          15.000 EACH       LIGHT TOWER, BBBB110                        9502.2933    9808.7547    9543.3333     $143,150.00 
 
625E13208           1.000 EACH       LIGHT TOWER, BBBB120                       12500.0000   10374.6667    9500.0000       $9,500.00 
 
625E13304          10.000 EACH       LIGHT TOWER, BBBBBB90                      10000.0000    8612.5000    8125.0000      $81,250.00 
 
625E13400          18.000 EACH       LIGHT TOWER, BBBBBB100                      9317.3911    8877.2469    8361.1111     $150,500.00 
 
625E13404          18.000 EACH       LIGHT TOWER, BBBBBB110                      9634.2711    9994.8982    9808.3333     $176,550.00 
 
625E13406           4.000 EACH       LIGHT TOWER, BBBBBB120                     11625.0000   11398.3246    9750.0000      $39,000.00 
 
625E14000          58.000 EACH       LIGHT POLE FOUNDATION, 24" X 6' DEEP         857.8816     855.3694     901.0862      $52,263.00 
 
625E14001          48.000 EACH       LIGHT POLE FOUNDATION, 24" X 6' DEEP, AS     663.7500     794.1636     722.9167      $34,700.00 
                                     PER PLAN 
 
625E14100         203.000 EACH       LIGHT POLE FOUNDATION, 24" X 8' DEEP         743.4335     788.7484     737.5172     $149,716.00 
 
625E14200          67.000 EACH       LIGHT POLE FOUNDATION, 24" X 10' DEEP        779.6340     835.3273     793.9552      $53,195.00 
 
625E14201           6.000 EACH       LIGHT POLE FOUNDATION, 24" X 10' DEEP,       850.0000    1177.7417    1175.0000       $7,050.00 
                                     AS PER PLAN 
 
625E14306          26.000 EACH       MEDIAN LIGHT POLE FOUNDATION, 10' DEEP      2170.5096    2220.9760    2189.5673      $56,928.75 
 
625E14307           5.000 EACH       MEDIAN LIGHT POLE FOUNDATION, 10' DEEP,     2250.0000    2946.1000    2638.3000      $13,191.50 
                                     AS PER PLAN 
 
625E14400          10.000 EACH       LIGHT POLE FOUNDATION REPAIR                 143.9700     162.7500     100.0000       $1,000.00 
 
625E14401          39.000 EACH       LIGHT POLE FOUNDATION REPAIR, AS PER         391.5385     305.5000     253.8462       $9,900.00 
                                     PLAN 
 
625E14500           4.000 EACH       LIGHT POLE FOUNDATION                         78.5600     603.9817     600.0000       $2,400.00 
 
625E14501          32.000 EACH       LIGHT POLE FOUNDATION, AS PER PLAN           644.5363     548.4272     451.0625      $14,434.00 
 
625E14600           3.000 EACH       LIGHT POLE FOUNDATION, MISC.:               4000.0000    2333.6417    1800.0000       $5,400.00 
 
625E15200          78.000 EACH       LIGHT TOWER FOUNDATION, 36" X 25' DEEP      4871.1304    4216.0800    3807.6923     $297,000.00 
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625E15201          10.000 EACH       LIGHT TOWER FOUNDATION, 36" X 25' DEEP,     5100.0000    4737.0000    4500.0000      $45,000.00 
                                     AS PER PLAN 
 
625E15700          17.000 EACH       LIGHT TOWER FOUNDATION, MISC.:              6323.5294    6125.2778    6000.0000     $102,000.00 
 
625E17901          25.000 EACH       BRACKET ARM, AS PER PLAN                     500.0000     316.6667     350.0000       $8,750.00 
 
625E18001           2.000 EACH       BRACKET ARM, 10', AS PER PLAN                312.1600     352.0000     250.0000         $500.00 
 
625E18100          15.000 EACH       BRACKET ARM, 12'                             350.0000     463.8571     469.0000       $7,035.00 
 
625E18101           2.000 EACH       BRACKET ARM, 12', AS PER PLAN                274.3600     383.0000     285.0000         $570.00 
 
625E18201          12.000 EACH       BRACKET ARM, 15', AS PER PLAN                354.1667     442.6045     356.3333       $4,276.00 
 
625E18300           4.000 EACH       BRACKET ARM, 18'                             475.0000     538.4286     543.0000       $2,172.00 
 
625E18301           2.000 EACH       BRACKET ARM, 18', AS PER PLAN                500.0000     503.7500     400.0000         $800.00 
 
625E18510           2.000 EACH       BRACKET ARM, 30'                             760.0000     822.0000     824.0000       $1,648.00 
 
625E18511           2.000 EACH       BRACKET ARM, 30', AS PER PLAN                725.0000     752.0000     620.0000       $1,240.00 
 
625E18600         100.000 EACH       BRACKET ARM, MISC.:                          560.6392     459.9868     415.8300      $41,583.00 
 
625E19000           1.000 EACH       SPECIAL - TOWER LIGHTNING PROTECTION       15000.0000   18394.0000   29970.0000      $29,970.00 
                                     SYSTEM 
 
625E19101          60.000 EACH       BALLAST FOR TOWER LIGHT FIXTURE, AS PER      258.3333     220.4696     161.0000       $9,660.00 
                                     PLAN 
 
625E20000           5.000 EACH       PORTABLE POWER UNIT                         1733.4660    1719.3063    1643.0000       $8,215.00 
 
625E21000           3.000 EACH       LIGHT TOWER MAINTENANCE PLATFORM, TYPE A    2509.1367    2798.3455    2900.0000       $8,700.00 
 
625E21100           1.000 EACH       LIGHT TOWER MAINTENANCE PLATFORM, TYPE B    2750.0000    2559.0667    2600.0000       $2,600.00 
 
625E21200           9.000 EACH       LIGHT TOWER MAINTENANCE PLATFORM, TYPE C    2837.5944    2731.6276    2698.8889      $24,290.00 
 
625E22900        2289.000 LIN FT     NO. 1/0 AWG 5000 VOLT DISTRIBUTION CABLE       2.4905       2.0021       2.0835       $4,769.10 
 
625E22990       18650.000 LIN FT     NO. 6 AWG 600 VOLT DISTRIBUTION CABLE          1.0500       1.3317       1.3234      $24,681.75 
 
625E23000       14336.960 LIN FT     NO. 4 AWG 600 VOLT DISTRIBUTION CABLE          1.3078       1.4201       1.4031      $20,115.52 
 
625E23200       83383.000 LIN FT     NO. 4 AWG 5000 VOLT DISTRIBUTION CABLE         1.2900       1.1854       1.1694      $97,505.71 
 
625E23201       44030.000 LIN FT     NO. 4 AWG 5000 VOLT DISTRIBUTION CABLE,        1.2370       1.2225       0.7657      $33,715.80 
                                     AS PER PLAN 
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625E23300       12650.000 LIN FT     NO. 2 AWG 5000 VOLT DISTRIBUTION CABLE         1.4321       1.4282       1.4159      $17,911.40 
 
625E23301        2000.000 LIN FT     NO. 2 AWG 5000 VOLT DISTRIBUTION CABLE,        1.3025       1.3175       1.0950       $2,190.00 
                                     AS PER PLAN 
 
625E23304        8840.000 LIN FT     NO. 8 AWG 600 VOLT DISTRIBUTION CABLE          0.9498       0.9351       0.8814       $7,791.20 
 
625E23306       17758.000 LIN FT     NO. 10 AWG 600 VOLT DISTRIBUTION CABLE         0.9067       0.7687       0.6657      $11,821.60 
 
625E23308        2910.000 LIN FT     DISTRIBUTION CABLE, MISC.:                     2.3355       1.6353       1.6309       $4,746.00 
 
625E23400       45215.000 LIN FT     NO. 10 AWG POLE AND BRACKET CABLE              0.7789       0.6802       0.6503      $29,404.59 
 
625E23401       19428.000 LIN FT     NO. 10 AWG POLE AND BRACKET CABLE, AS          0.7645       0.5524       0.4779       $9,284.00 
                                     PER PLAN 
 
625E23410         288.000 LIN FT     NO. 12 AWG POLE AND BRACKET CABLE              0.7600       0.5500       0.7500         $216.00 
 
625E24000        1417.160 LIN FT     1-1/2" DUCT CABLE WITH TWO NO. 4 AWG 600       2.6941       2.4427       2.3863       $3,381.75 
                                     VOLT CABLES 
 
625E24100        9050.000 LIN FT     1-1/2" DUCT CABLE WITH TWO NO. 4 AWG           3.0094       3.3518       3.3865      $30,647.50 
                                     5000 VOLT CABLES 
 
625E24101       18500.000 LIN FT     1-1/2" DUCT CABLE WITH TWO NO. 4 AWG           2.7608       2.2438       2.5524      $47,220.00 
                                     5000 VOLT CABLES, AS PER PLAN 
 
625E24300        3505.000 LIN FT     1-1/2" DUCT CABLE WITH TWO NO. 2 AWG           3.6650       3.9335       4.4718      $15,673.75 
                                     5000 VOLT CABLES 
 
625E24301        1400.000 LIN FT     1-1/2" DUCT CABLE WITH TWO NO. 2 AWG           2.6714       2.2820       2.2071       $3,090.00 
                                     5000 VOLT CABLES, AS PER PLAN 
 
625E24314        1180.000 LIN FT     1-1/2" DUCT CABLE WITH THREE NO. 1/0 AWG       6.0000       5.9600       6.0000       $7,080.00 
                                     5000 VOLT CABLES 
 
625E24320       87087.000 LIN FT     1-1/2" DUCT CABLE WITH THREE NO. 4 AWG         2.8986       2.4710       2.3428     $204,025.47 
                                     5000 VOLT CABLES 
 
625E24330       61787.000 LIN FT     1-1/2" DUCT CABLE WITH THREE NO. 2 AWG         3.3663       3.4354       3.2543     $201,071.70 
                                     5000 VOLT CABLES 
 
625E24400        1100.000 LIN FT     DUCT CABLE, MISC.:                             3.4545       3.1721       2.9045       $3,195.00 
 
625E25100        6242.000 LIN FT     CONDUIT, 1", 713.04                            4.6200       5.3111       3.5064      $21,887.00 
 
625E25103       22040.000 LIN FT     CONDUIT, 1", 713.07, AS PER PLAN               2.5000       1.2333       1.2000      $26,448.00 
 
625E25200          36.000 LIN FT     CONDUIT, 1-1/4", 713.04                       10.0000       5.4929       5.9000         $212.40 
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625E25300        8478.000 LIN FT     CONDUIT, 1-1/2", 713.04                        4.3759       5.6408       4.3556      $36,926.60 
 
625E25301         300.000 LIN FT     CONDUIT, 1-1/2", 713.04, AS PER PLAN           7.5600      12.4400      12.5000       $3,750.00 
 
625E25302       12050.000 LIN FT     CONDUIT, 1-1/2", 713.07                        2.9990       3.3334       5.7303      $69,050.00 
 
625E25400       51515.000 LIN FT     CONDUIT, 2", 713.04                            6.7661       7.1121       6.8889     $354,880.35 
 
625E25401         470.000 LIN FT     CONDUIT, 2", 713.04, AS PER PLAN               9.1900      12.8800      13.0000       $6,110.00 
 
625E25402        8262.000 LIN FT     CONDUIT, 2", 713.07                            3.3985       5.4140       4.5861      $37,890.15 
 
625E25403        2447.000 LIN FT     CONDUIT, 2", 713.07, AS PER PLAN               2.8100       5.7816       4.4714      $10,941.40 
 
625E25500       14902.000 LIN FT     CONDUIT, 3", 713.04                           11.4365      12.1119      11.2188     $167,183.27 
 
625E25501         966.000 LIN FT     CONDUIT, 3", 713.04, AS PER PLAN              10.0000       9.2148      11.3279      $10,942.71 
 
625E25502       10258.000 LIN FT     CONDUIT, 3", 713.07                            4.6703       3.8367       3.5695      $36,615.90 
 
625E25503        5689.000 LIN FT     CONDUIT, 3", 713.07, AS PER PLAN               2.7121       2.2686       2.1043      $11,971.49 
 
625E25600        1852.000 LIN FT     CONDUIT, 4", 713.04                           10.9530       9.8411       8.8906      $16,465.42 
 
625E25601         261.000 LIN FT     CONDUIT, 4", 713.04, AS PER PLAN              15.1500       7.8733       6.1800       $1,612.98 
 
625E25602        9456.000 LIN FT     CONDUIT, 4", 713.07                            3.6754       3.0418       2.3446      $22,170.11 
 
625E25603        5162.000 LIN FT     CONDUIT, 4", 713.07, AS PER PLAN               2.5158       2.0482       2.0473      $10,568.04 
 
625E25710        1896.000 LIN FT     CONDUIT, 6", 713.07                            6.4500       5.7429       5.8000      $10,996.80 
 
625E25711        8116.000 LIN FT     CONDUIT, 6", 713.07, AS PER PLAN              16.7200      11.1071       8.2500      $66,957.00 
 
625E25802          26.000 LIN FT     CONDUIT, CONCRETE ENCASED                     18.5000      24.1250      18.0000         $468.00 
 
625E25803        1592.000 LIN FT     CONDUIT, CONCRETE ENCASED, AS PER PLAN         9.6473      26.8603      26.9525      $42,908.40 
 
625E25900       12519.480 LIN FT     CONDUIT, JACKED OR DRILLED                    25.3563      28.1101      24.9375     $312,204.64 
 
625E25901         206.000 LIN FT     CONDUIT, JACKED OR DRILLED, AS PER PLAN       28.0583      84.7248      69.1575      $14,246.44 
 
625E25910        5348.000 LIN FT     CONDUIT CLEANED AND CABLES REMOVED             1.0719       1.0727       0.7284       $3,895.72 
 
625E25911         385.000 LIN FT     CONDUIT CLEANED AND CABLES REMOVED, AS         0.9813       1.6147       0.9610         $370.00 
                                     PER PLAN 
 
625E25920        6111.000 LIN FT     CONDUIT, MISC.:                               13.9460      13.6398       8.9859      $54,912.80 
 



Page 118  

       Item      Quantity    U/M        Item Description                          Avg Unit      Avg Unit     Avg Unit      Total Amt 
     Number                                                                      Price Est     Price Bid    Price Awded     Awarded 
 
625E25930           1.000 EACH       CONDUIT, MISC.:                               74.9743     499.4000     500.0000         $500.00 
 
625E26250         421.000 EACH       LUMINAIRE, CONVENTIONAL                      245.7565     278.8376     235.3520      $99,083.20 
 
625E26251         374.000 EACH       LUMINAIRE, CONVENTIONAL, AS PER PLAN         248.6744     236.5380     171.1809      $64,021.64 
 
625E26260         402.000 EACH       LUMINAIRE, HIGH MAST                         498.2711     504.3891     480.9701     $193,350.00 
 
625E26261          13.000 EACH       LUMINAIRE, HIGH MAST, AS PER PLAN            746.1538     658.9615     530.7692       $6,900.00 
 
625E26270          13.000 EACH       LUMINAIRE, LOW MAST                          546.0815     477.6855     470.7692       $6,120.00 
 
625E27400           6.000 EACH       LUMINAIRE, POST TOP                          300.0000     228.3333     130.0000         $780.00 
 
625E27401           9.000 EACH       LUMINAIRE, POST TOP, AS PER PLAN            1427.7778    1131.2727    1094.4444       $9,850.00 
 
625E27500         223.000 EACH       LUMINAIRE, UNDERPASS                         407.5336     527.6395     451.6843     $100,725.60 
 
625E27501           8.000 EACH       LUMINAIRE, UNDERPASS, AS PER PLAN            328.4800     334.6250     192.5000       $1,540.00 
 
625E27520           8.000 EACH       REMOVAL OF LUMINAIRE AND REERECTION          190.3938     236.1290     551.7500       $4,414.00 
 
625E27550          24.000 EACH       LUMINAIRE, DECORATIVE                       1035.6800     632.1429     650.0000      $15,600.00 
 
625E27600         873.000 EACH       LUMINAIRE, MISC.:                            376.3243     401.2893     364.2744     $318,011.56 
 
625E27700      148056.000 FIX-MO     LUMINAIRE, MISC.:                              4.4343       4.6319       4.7479     $702,953.04 
 
625E27800         186.000 EACH       BALLAST, MISC.:                              114.7849     113.2775      95.9140      $17,840.00 
 
625E28000          13.000 EACH       GLARE SHIELD                                 126.6738     215.6962     103.0769       $1,340.00 
 
625E28001          55.000 EACH       GLARE SHIELD, AS PER PLAN                     44.6391      93.0864      36.3636       $2,000.00 
 
625E29000       37206.000 LIN FT     TRENCH                                         4.2880       7.5451       4.5353     $168,739.54 
 
625E29001       50620.000 LIN FT     TRENCH, AS PER PLAN                            3.2675       3.5582       3.1701     $160,470.25 
 
625E29002      151333.160 LIN FT     TRENCH, 24" DEEP                               3.5209       3.4254       3.4309     $519,201.89 
 
625E29003        3577.000 LIN FT     TRENCH, 24" DEEP, AS PER PLAN                  3.7099       4.2438       3.7921      $13,564.45 
 
625E29010         180.000 LIN FT     TRENCH, 30" DEEP                               5.0000       4.6056       4.2600         $766.80 
 
625E29200        1556.000 LIN FT     TRENCH, 48" DEEP                               6.0726       5.6803       5.4528       $8,484.56 
 
625E29201          36.000 LIN FT     TRENCH, 48" DEEP, AS PER PLAN                 11.9600       8.8767       8.8700         $319.32 
 
625E29500        2247.000 LIN FT     TRENCH IN PAVED AREA, TYPE A                  23.4121      28.5740      25.5634      $57,441.00 
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625E29501          85.000 LIN FT     TRENCH IN PAVED AREA, TYPE A, AS PER          35.0000      31.9286      27.5000       $2,337.50 
                                     PLAN 
 
625E29600        1999.000 LIN FT     TRENCH IN PAVED AREA, TYPE B                  25.9118      32.7114      33.0627      $66,092.29 
 
625E29601         100.000 LIN FT     TRENCH IN PAVED AREA, TYPE B, AS PER          25.2200     106.8667      65.6000       $6,560.00 
                                     PLAN 
 
625E29900          34.000 EACH       JUNCTION BOX                                 690.4871     607.7512     653.5294      $22,220.00 
 
625E29901         167.000 EACH       JUNCTION BOX, AS PER PLAN                    590.2904     494.1362     427.7844      $71,440.00 
 
625E29910          10.000 EACH       TRANSITION JUNCTION BOX                      718.0000     691.8500     688.8000       $6,888.00 
 
625E29911           2.000 EACH       TRANSITION JUNCTION BOX, AS PER PLAN         880.0300     481.8333     391.5000         $783.00 
 
625E29920          49.000 EACH       STRUCTURE JUNCTION BOX                       739.7549     641.1977     617.1837      $30,242.00 
 
625E29930           6.000 EACH       MEDIAN JUNCTION BOX                          949.8367     839.0875     784.3583       $4,706.15 
 
625E29931          10.000 EACH       MEDIAN JUNCTION BOX, AS PER PLAN             755.4300     753.7091     714.2400       $7,142.40 
 
625E30500           3.000 EACH       PULL BOX, 713.09, 18"                        377.1733     366.2941     368.3333       $1,105.00 
 
625E30501           5.000 EACH       PULL BOX, 713.09, 18", AS PER PLAN           300.0000     294.5000     150.0000         $750.00 
 
625E30601           5.000 EACH       PULL BOX, 713.09, 24", AS PER PLAN           400.0000     429.6500     180.0000         $900.00 
 
625E30700         866.000 EACH       PULL BOX, 713.08, 18"                        494.2572     527.1045     485.4974     $420,440.77 
 
625E30701         125.000 EACH       PULL BOX, 713.08, 18", AS PER PLAN           469.5968     387.6646     297.2200      $37,152.50 
 
625E30706         174.000 EACH       PULL BOX, 713.08, 24"                        670.2813     644.4995     631.9366     $109,956.96 
 
625E30707          37.000 EACH       PULL BOX, 713.08, 24", AS PER PLAN           538.4800     547.3072     516.9459      $19,127.00 
 
625E30720           3.000 EACH       PULL BOX, 713.08, 36"                       1000.0000    1108.2857    1126.0000       $3,378.00 
 
625E31200           8.000 EACH       PULL BOX, 713.081, 13"X18"                   274.8200     539.1233     535.0000       $4,280.00 
 
625E31300           4.000 EACH       PULL BOX, 713.081, 16"X25"                   302.4100     457.5000     465.0000       $1,860.00 
 
625E31500           4.000 EACH       MEDIAN PULL BOX                              831.4950     833.5792     858.0000       $3,432.00 
 
625E31506           9.000 EACH       PULL BOX REMOVED AND REPLACED                556.2878     709.0222     676.1111       $6,085.00 
 
625E31507         140.000 EACH       PULL BOX REMOVED AND REPLACED, AS PER        492.1790     455.1437     269.2000      $37,688.00 
                                     PLAN 
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625E31510           3.000 EACH       PULL BOX REMOVED                             131.3800     203.6000     310.0000         $930.00 
 
625E31600         108.000 EACH       PULL BOX, MISC.:                             425.9106     502.9944     511.2963      $55,220.00 
 
625E32000        1153.000 EACH       GROUND ROD                                   135.9040     114.6963     110.5849     $127,504.35 
 
625E32001         232.000 EACH       GROUND ROD, AS PER PLAN                      108.9614     116.1649     123.3845      $28,625.20 
 
625E33000          10.000 EACH       STRUCTURE GROUNDING SYSTEM                  1946.4840    1933.6478    1737.8000      $17,378.00 
 
625E33001           6.000 EACH       STRUCTURE GROUNDING SYSTEM, AS PER PLAN     2250.5717    2173.8500    2069.0000      $12,414.00 
 
625E33100          20.000 EACH       CIRCUIT BREAKER, TOWER LIGHTING              327.4040     300.5833     195.0000       $3,900.00 
 
625E34000          12.000 EACH       POWER SERVICE                               2401.0577    3557.3130    3933.4167      $47,201.00 
 
625E34001          42.000 EACH       POWER SERVICE, AS PER PLAN                  3151.4825    3498.8098    3052.2619     $128,195.00 
 
625E34450           3.000 EACH       CONTROL CENTER CABINET, COMPLETE            2428.7733    1841.7143    1802.6667       $5,408.00 
 
625E34451          25.000 EACH       CONTROL CENTER CABINET, COMPLETE, AS PER    1442.9032    1415.0658    1054.4000      $26,360.00 
                                     PLAN 
 
625E35001           9.000 EACH       REERECT EXISTING LIGHT POLE, AS PER PLAN     274.2000     333.4106     335.4444       $3,019.00 
 
625E35010          27.000 EACH       REMOVE AND REERECT EXISTING LIGHT POLE       358.1248     584.1438     656.1111      $17,715.00 
 
625E35011          42.000 EACH       REMOVE AND REERECT EXISTING LIGHT POLE,      218.5057     289.0635     250.0000      $10,500.00 
                                     AS PER PLAN 
 
625E35101          26.000 EACH       REERECT EXISTING LUMINAIRE, AS PER PLAN      110.3846      52.7842      18.8462         $490.00 
 
625E35521          55.000 EACH       REMOVE AND REERECT BRACKET ARM, AS PER       106.6364      81.8923      67.2727       $3,700.00 
                                     PLAN 
 
625E36000       58937.000 LIN FT     SPECIAL - PLASTIC CAUTION TAPE                 0.3074       0.2633       0.2663      $15,695.19 
 
625E36201        1265.000 LIN FT     POWER CABLE FOR LIGHT TOWER, AS PER PLAN       2.0395       2.2968       2.0514       $2,595.00 
 
625E37001           3.000 LUMP       SERVICE TO UNDERPASS LIGHTING, AS PER      34833.3333   53356.4750   31306.0667      $93,918.20 
                                     PLAN 
 
625E37100           4.000 EACH       SERVICE TO UNDERPASS LIGHTING               3000.0000    2404.5400    2602.0000      $10,408.00 
 
625E37201       44976.000 FIX-MO     LIGHTING, MINIMAL MAINTENANCE, AS PER          3.0000       3.6045       3.0000     $134,928.00 
                                     PLAN 
 
625E38000          14.000 LUMP       HIGH VOLTAGE TEST                           1187.5000    1106.2729    1010.7857      $14,151.00 
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625E38001           1.000 LUMP       HIGH VOLTAGE TEST, AS PER PLAN              1000.0000     771.6288     640.0000         $640.00 
 
625E39000           1.000 LUMP       TEMPORARY LIGHTING                         75000.0000   64769.6000   64539.2000      $64,539.20 
 
625E39001           2.000 LUMP       TEMPORARY LIGHTING, AS PER PLAN            51000.0000   30208.8333   39509.0000      $79,018.00 
 
625E40000          10.000 LUMP       SPECIAL - MAINTAIN EXISTING LIGHTING        7550.0000    6348.9348    4549.0000      $45,490.00 
 
625E40010          11.000 EACH       SPECIAL - REPLACEMENT OF EXISTING            373.6364     271.0510     207.7273       $2,285.00 
                                     LIGHTING UNIT 
 
625E50000          95.000 EACH       REPAIRING UNDERGROUND BREAK OF CABLE IN      134.2105     138.6673     147.3684      $14,000.00 
                                     DUCT OR CONDUIT 
 
625E50100        2300.000 EACH       TROUBLESHOOTING UNDERGROUND AND ABOVE        113.6522      61.4135      32.1739      $74,000.00 
                                     GROUND CIRCUITRY PROBLEM 
 
625E50400           5.000 EACH       REPAIR INTEGRAL LUMINAIRE LOWERING           250.0000     780.5000    1000.0000       $5,000.00 
                                     MECHANISM OF TOWER LIGHTING FIXTURE 
 
625E50401          11.000 EACH       REPAIR INTEGRAL LUMINAIRE LOWERING           954.5455     973.2647    1009.0909      $11,100.00 
                                     MECHANISM OF TOWER LIGHTING FIXTURE, AS 
                                     PER PLAN 
 
625E50451           7.000 EACH       SECONDARY SURGE PROTECTOR, AS PER PLAN       144.8257     211.7200     180.0000       $1,260.00 
 
625E50500         121.000 EACH       SPECIAL - EMERGENCY RESPONSE-KNOCKDOWN,      254.0744     323.4687     257.0248      $31,100.00 
                                     ROADWAY HAZARD AND/OR LIVE EXPOSED WIRE 
 
625E70001          48.000 EACH       LIGHTING CONTACTOR, AS PER PLAN              176.6042     201.7697     110.5208       $5,305.00 
 
625E98000        4559.000 EACH       LIGHTING, MISC.:                             128.2377     168.4733      90.4417     $412,323.60 
 
625E98100        9950.000 LIN FT     LIGHTING, MISC.:                               1.8237       5.9367       4.4691      $44,468.00 
 
625E98200           4.000 LUMP       LIGHTING, MISC.:                           19171.4286   26838.1824   30697.5125     $122,790.05 
 
625E98700         120.000 HOUR       LIGHTING, MISC.:                              47.2750      71.2105      55.0000       $6,600.00 
 
625E99000           3.000 LUMP       SPECIAL - LIGHTING                        414954.7667  222090.9091  322333.3333     $967,000.00 
 
626E00100       14886.000 EACH       BARRIER REFLECTOR, TYPE A                      5.7927       4.8538       4.7152      $70,191.15 
 
626E00101         857.000 EACH       BARRIER REFLECTOR, TYPE A, AS PER PLAN         5.0000       4.3000       4.0000       $3,428.00 
 
626E00200        2817.000 EACH       BARRIER REFLECTOR, TYPE B                      5.0858       4.9243       4.9743      $14,012.74 
 
626E00300        5049.000 EACH       BARRIER REFLECTOR, TYPE A2                     4.6474       6.4788       4.7841      $24,154.75 
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626E00301          81.000 EACH       BARRIER REFLECTOR, TYPE A2, AS PER PLAN        8.0211       5.9758       4.9067         $397.44 
 
626E00400          81.000 EACH       BARRIER REFLECTOR, TYPE B2                     7.5136      43.6799       5.8519         $474.00 
 
626E99000           9.000 LUMP       SPECIAL - BARRIER REFLECTORS                1061.5156     602.8656     860.0000       $7,740.00 
 
630E00100          99.600 CU YD      CONCRETE FOR EMBEDDED FOUNDATION             364.6065     241.2840     234.3042      $23,336.70 
 
630E02100       15321.700 LIN FT     GROUND MOUNTED SUPPORT, NO. 2 POST             5.2011       5.3518       5.0838      $77,892.46 
 
630E03100       32640.400 LIN FT     GROUND MOUNTED SUPPORT, NO. 3 POST             5.6381       6.0147       5.3665     $175,165.95 
 
630E03101          78.000 LIN FT     GROUND MOUNTED SUPPORT, NO. 3 POST, AS        12.5000      10.1833      10.5500         $822.90 
                                     PER PLAN 
 
630E04100        2238.500 LIN FT     GROUND MOUNTED SUPPORT, NO. 4 POST             6.9593       6.9000       6.3737      $14,267.58 
 
630E06100          93.600 LIN FT     GROUND MOUNTED SUPPORT, NO. 6 POST             7.6995       8.1420       6.0000         $561.60 
 
630E06400        2331.400 LIN FT     GROUND MOUNTED SUPPORT, S4X7.7 BEAM            8.4310      10.3138       8.0726      $18,820.50 
 
630E06500        1442.300 LIN FT     GROUND MOUNTED SUPPORT, W6X9 BEAM              9.4519      10.2378       8.9212      $12,867.10 
 
630E07000         357.400 LIN FT     GROUND MOUNTED SUPPORT, W8X18 BEAM            14.2602      14.2550      14.7984       $5,288.95 
 
630E07001          14.000 LIN FT     GROUND MOUNTED SUPPORT, W8X18 BEAM, AS        18.1600      41.5000      41.5000         $581.00 
                                     PER PLAN 
 
630E07500         168.000 LIN FT     GROUND MOUNTED SUPPORT, W10X22 BEAM           15.7277      20.3859      21.0714       $3,540.00 
 
630E07600        2475.100 LIN FT     GROUND MOUNTED SUPPORT, W10X12 BEAM           11.8108      11.9962      11.4576      $28,358.60 
 
630E08000         899.000 LIN FT     GROUND MOUNTED SUPPORT, W12X30 BEAM           20.5968      20.3019      19.8343      $17,831.00 
 
630E08004         817.200 LIN FT     ONE WAY SUPPORT, NO. 3 POST                    7.1851       6.9863       6.4919       $5,305.20 
 
630E08500          58.000 EACH       STREET NAME SIGN SUPPORT                     145.3476     151.2884     143.2741       $8,309.90 
 
630E08501           4.000 EACH       STREET NAME SIGN SUPPORT, AS PER PLAN        150.0000     122.4967     170.0000         $680.00 
 
630E09000         351.000 EACH       BREAKAWAY BEAM CONNECTION                    172.8265     187.1130     173.4330      $60,875.00 
 
630E09001           6.000 EACH       BREAKAWAY BEAM CONNECTION, AS PER PLAN       250.0000     194.1400     175.0000       $1,050.00 
 
630E09100          60.000 EACH       SURFACE PREPARATION, EXISTING SUPPORT        215.6667     199.7177     198.7500      $11,925.00 
                                     SECTION 
 
630E09102           8.000 EACH       SURFACE PREPARATION, NEW SUPPORT SECTION     181.2500     157.2727     156.2500       $1,250.00 
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630E09104          68.000 EACH       COATING, EPOXY PRIME COAT, SUPPORT           182.7941     167.9110     129.6324       $8,815.00 
                                     SECTION 
 
630E09106          68.000 EACH       COATING, EPOXY INTERMEDIATE COAT,            182.7941     168.1164     130.0735       $8,845.00 
                                     SUPPORT SECTION 
 
630E09108          68.000 EACH       COATING, URETHANE TOP COAT, SUPPORT          182.7941     167.0377     127.7574       $8,687.50 
                                     SECTION 
 
630E10200           2.000 EACH       OVERHEAD SIGN SUPPORT, TYPE TC-16.20,       3533.2550    4428.1818    3697.5000       $7,395.00 
                                     DESIGN 2 
 
630E10300           1.000 EACH       OVERHEAD SIGN SUPPORT, TYPE TC-16.20,       3728.6000    3886.6000    5100.0000       $5,100.00 
                                     DESIGN 3 
 
630E10400           1.000 EACH       OVERHEAD SIGN SUPPORT, TYPE TC-16.20,       5400.0000    4462.3333    4700.0000       $4,700.00 
                                     DESIGN 4 
 
630E10401           2.000 EACH       OVERHEAD SIGN SUPPORT, TYPE TC-16.20,       5500.0000    3718.7500    3640.0000       $7,280.00 
                                     DESIGN 4, AS PER PLAN 
 
630E10501           4.000 EACH       OVERHEAD SIGN SUPPORT, TYPE TC-16.20,       3600.0000    3538.6000    3850.0000      $15,400.00 
                                     DESIGN 5, AS PER PLAN 
 
630E10600           1.000 EACH       OVERHEAD SIGN SUPPORT, TYPE TC-16.20,       2887.7700    4293.6667    4900.0000       $4,900.00 
                                     DESIGN 6 
 
630E10900           1.000 EACH       OVERHEAD SIGN SUPPORT, TYPE TC-16.20,       5000.0000    6190.0000    5900.0000       $5,900.00 
                                     DESIGN 9 
 
630E11200           1.000 EACH       OVERHEAD SIGN SUPPORT, TYPE TC-16.20,       5500.0000    5731.2500    4200.0000       $4,200.00 
                                     DESIGN 12 
 
630E20200           4.000 EACH       OVERHEAD SIGN SUPPORT, TYPE TC-12.30,       5126.1950    5257.9400    5750.0000      $23,000.00 
                                     DESIGN 2 
 
630E20601           3.000 EACH       OVERHEAD SIGN SUPPORT, TYPE TC-12.30,       9450.4533    8155.0000    8136.6667      $24,410.00 
                                     DESIGN 6, AS PER PLAN 
 
630E20800           2.000 EACH       OVERHEAD SIGN SUPPORT, TYPE TC-12.30,      10000.0000   10170.0000    9400.0000      $18,800.00 
                                     DESIGN 8 
 
630E21000          27.000 EACH       OVERHEAD SIGN SUPPORT, TYPE TC-12.30,      11206.7507   10488.4543   10053.3333     $271,440.00 
                                     DESIGN 10 
 
630E30100           1.000 EACH       OVERHEAD SIGN SUPPORT, TYPE TC-9.30,        5000.0000    3991.6667    3650.0000       $3,650.00 
                                     DESIGN 1 
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630E35500           5.000 EACH       OVERHEAD SIGN SUPPORT, TYPE TC-7.65,       16000.0000   18592.4242   18860.0000      $94,300.00 
                                     DESIGN 6 
 
630E35501           4.000 EACH       OVERHEAD SIGN SUPPORT, TYPE TC-7.65,       17263.1850   17900.7692   17695.0000      $70,780.00 
                                     DESIGN 6, AS PER PLAN 
 
630E45500           6.000 EACH       OVERHEAD SIGN SUPPORT, TYPE TC-7.65,       24142.7883   24274.8333   24705.0000     $148,230.00 
                                     DESIGN 8 
 
630E45501           1.000 EACH       OVERHEAD SIGN SUPPORT, TYPE TC-7.65,       21500.0000   23088.8889   23500.0000      $23,500.00 
                                     DESIGN 8, AS PER PLAN 
 
630E74500          13.000 EACH       OVERHEAD SIGN SUPPORT, MISC.:              28038.4615   36929.5161   35527.3077     $461,855.00 
 
630E75000         354.000 EACH       SIGN ATTACHMENT ASSEMBLY                     191.3477     219.6263     219.0904      $77,558.00 
 
630E75106         135.000 EACH       LUMINAIRE SUPPORT ASSEMBLY, TYPE             289.1748     360.4324     369.9259      $49,940.00 
                                     TC-31.21 
 
630E75107          12.000 EACH       LUMINAIRE SUPPORT ASSEMBLY, TYPE             416.6667     368.3421     300.0000       $3,600.00 
                                     TC-31.21, AS PER PLAN 
 
630E75601           1.000 EACH       SPAN WIRE SIGN SUPPORT, TYPE TC-17.10,      5500.0000    5850.0000    5450.0000       $5,450.00 
                                     DESIGN 6, AS PER PLAN 
 
630E75701           1.000 EACH       SPAN WIRE SIGN SUPPORT, TYPE TC-17.10,      7000.0000    6815.0000    6500.0000       $6,500.00 
                                     DESIGN 7, AS PER PLAN 
 
630E75800           1.000 EACH       SPAN WIRE SIGN SUPPORT, TYPE TC-17.10,      6200.0000    7056.6667    6670.0000       $6,670.00 
                                     DESIGN 8 
 
630E77000           6.000 EACH       OVERPASS STRUCTURE MOUNTED SIGN SUPPORT,    1537.9750    2794.1023    2906.7500      $17,440.50 
                                     TYPE TC-18.24 
 
630E77001           3.000 EACH       OVERPASS STRUCTURE MOUNTED SIGN SUPPORT,     500.0000    1006.6667     985.0000       $2,955.00 
                                     TYPE TC-18.24, AS PER PLAN 
 
630E77600           5.000 EACH       OVERPASS STRUCTURE MOUNTED SIGN SUPPORT,    3550.0000    3318.3847    3140.0000      $15,700.00 
                                     TYPE TC-18.26, DESIGN 6 
 
630E79000         129.000 EACH       SIGN HANGER ASSEMBLY, SPAN WIRE              170.4267     167.1556     146.2267      $18,863.25 
 
630E79001          33.000 EACH       SIGN HANGER ASSEMBLY, SPAN WIRE, AS PER      140.0733     162.8487     188.9394       $6,235.00 
                                     PLAN 
 
630E79100           9.000 EACH       SIGN HANGER ASSEMBLY, MAST ARM               210.6425     263.2900     227.7778       $2,050.00 
 
630E79101          23.000 EACH       SIGN HANGER ASSEMBLY, MAST ARM, AS PER       224.6983     195.9844     170.6087       $3,924.00 
                                     PLAN 
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630E79500         118.000 EACH       SIGN SUPPORT ASSEMBLY, POLE MOUNTED           69.6159      74.1577      58.6797       $6,924.20 
 
630E79501         600.000 EACH       SIGN SUPPORT ASSEMBLY, POLE MOUNTED, AS       42.2500      43.1902      22.8750      $13,725.00 
                                     PER PLAN 
 
630E79600          20.000 EACH       SIGN SUPPORT ASSEMBLY, BRIDGE MOUNTED        532.5459    1115.7929    1269.5750      $25,391.50 
 
630E79611           1.000 EACH       SIGN SUPPORT ASSEMBLY, BARRIER MOUNTED,      400.0000     200.0000     200.0000         $200.00 
                                     AS PER PLAN 
 
630E80100        2039.000 SQ FT      SIGN, FLAT SHEET                              11.2206      12.4847      11.9549      $24,376.13 
 
630E80101          18.000 SQ FT      SIGN, FLAT SHEET, AS PER PLAN                 13.7900      32.5000      25.0000         $450.00 
 
630E80102       22267.260 SQ FT      SIGN, FLAT SHEET, TYPE G                      12.5055      12.8632      11.8994     $264,967.40 
 
630E80103        2419.800 SQ FT      SIGN, FLAT SHEET, TYPE G, AS PER PLAN         11.6853      14.3712      14.0419      $33,978.63 
 
630E80120          90.000 SQ FT      SIGN, FLAT SHEET, TYPE H                      15.0000      17.1250      18.0000       $1,620.00 
 
630E80200        7543.000 SQ FT      SIGN, EXTRUSHEET                              15.3462      14.2232      14.6545     $110,539.20 
 
630E80204       38418.300 SQ FT      SIGN, EXTRUSHEET, TYPE G                      15.6688      15.0185      14.3049     $549,568.32 
 
630E80205       20062.500 SQ FT      SIGN, EXTRUSHEET, TYPE G, AS PER PLAN         12.0000      14.0867      12.2000     $244,762.50 
 
630E80300          54.000 SQ FT      SIGN, TEMPORARY OVERLAY                       40.0000      20.0000      20.0000       $1,080.00 
 
630E80500          74.000 EACH       SIGN, DOUBLE FACED, STREET NAME               89.9157      82.1354      80.0986       $5,927.30 
 
630E80507           4.000 EACH       SIGN, DOUBLE FACED, STREET NAME, TYPE G,     100.0000      71.3333      80.0000         $320.00 
                                     AS PER PLAN 
 
630E81100         221.000 SQ FT      SIGN ERECTED, FLAT SHEET                       3.6810       4.4198       3.7873         $837.00 
 
630E81200        2725.000 SQ FT      SIGN ERECTED, EXTRUSHEET                       3.9879       3.5615       3.1468       $8,575.00 
 
630E82000         117.000 EACH       SIGN BACKING ASSEMBLY                         73.2803      90.7032      55.1709       $6,455.00 
 
630E83000          10.000 SQ FT      COVERING OF SIGN                               6.7200       6.2100       5.3000          $53.00 
 
630E84100           2.000 EACH       BARRIER WALL ASSEMBLY, TYPE TC-21.41,       4125.0000    3976.0000    4350.0000       $8,700.00 
                                     DESIGN 1 
 
630E84101           2.000 EACH       BARRIER WALL ASSEMBLY, TYPE TC-21.41,       4000.0000    2765.0000    3300.0000       $6,600.00 
                                     DESIGN 1, AS PER PLAN 
 
630E84201           1.000 EACH       BARRIER WALL ASSEMBLY, TYPE TC-21.41,       3000.0000    3960.0000    3540.0000       $3,540.00 
                                     DESIGN 2, AS PER PLAN 
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630E84300           2.000 EACH       BARRIER WALL ASSEMBLY, TYPE TC-21.41,       4500.0000    6027.1429    5325.0000      $10,650.00 
                                     DESIGN 3 
 
630E84500         322.000 EACH       GROUND MOUNTED BEAM SUPPORT FOUNDATION       298.3133     289.2363     295.4037      $95,120.00 
 
630E84510          90.000 EACH       RIGID OVERHEAD SIGN SUPPORT FOUNDATION      2243.1799    2419.6859    2412.8333     $217,155.00 
 
630E84520           6.000 EACH       SPAN WIRE SIGN SUPPORT FOUNDATION           1333.3333    1355.7778    1450.0000       $8,700.00 
 
630E84900        1864.000 EACH       REMOVAL OF GROUND MOUNTED SIGN AND             7.6945      10.5195       7.3960      $13,786.18 
                                     DISPOSAL 
 
630E85000        1047.000 EACH       REMOVAL OF GROUND MOUNTED SIGN AND            10.4408      11.1946      10.3771      $10,864.85 
                                     STORAGE 
 
630E85001          18.000 EACH       REMOVAL OF GROUND MOUNTED SIGN AND            15.1889      24.0414      20.0000         $360.00 
                                     STORAGE, AS PER PLAN 
 
630E85100         496.000 EACH       REMOVAL OF GROUND MOUNTED SIGN AND            41.2386      36.4626      36.2551      $17,982.55 
                                     REERECTION 
 
630E85101           9.000 EACH       REMOVAL OF GROUND MOUNTED SIGN AND           102.7778      87.9630      50.0000         $450.00 
                                     REERECTION, AS PER PLAN 
 
630E85400          64.000 EACH       REMOVAL OF GROUND MOUNTED MAJOR SIGN AND      63.6172      60.2287      71.6406       $4,585.00 
                                     DISPOSAL 
 
630E85500          68.000 EACH       REMOVAL OF GROUND MOUNTED MAJOR SIGN AND      94.1941     135.3618      56.2500       $3,825.00 
                                     STORAGE 
 
630E85501         276.000 EACH       REMOVAL OF GROUND MOUNTED MAJOR SIGN AND      72.8986     142.9147      61.3406      $16,930.00 
                                     STORAGE, AS PER PLAN 
 
630E85600          36.000 EACH       REMOVAL OF GROUND MOUNTED MAJOR SIGN AND     226.6531     226.2994     210.5556       $7,580.00 
                                     REERECTION 
 
630E86002        2183.000 EACH       REMOVAL OF GROUND MOUNTED POST SUPPORT        10.0925      13.2641      11.2714      $24,605.55 
                                     AND DISPOSAL 
 
630E86006         255.000 EACH       REMOVAL OF GROUND MOUNTED POST SUPPORT        12.9870      13.0785      12.3816       $3,157.32 
                                     AND STORAGE 
 
630E86010           1.000 EACH       REMOVAL OF GROUND MOUNTED POST SUPPORT        43.6700     138.3750     160.0000         $160.00 
                                     AND REERECTION 
 
630E86102         267.000 EACH       REMOVAL OF GROUND MOUNTED BEAM SUPPORT       129.2257     121.8211     120.5993      $32,200.00 
                                     AND DISPOSAL 
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630E86204          28.000 EACH       REMOVAL OF GROUND MOUNTED BEAM SUPPORT       138.0321     116.5000     118.9286       $3,330.00 
                                     AND STORAGE 
 
630E86250           2.000 EACH       REMOVAL OF GROUND MOUNTED BEAM SUPPORT       235.0000     166.6667     100.0000         $200.00 
                                     AND REERECTION 
 
630E86251           2.000 EACH       REMOVAL OF GROUND MOUNTED BEAM SUPPORT       250.0000     391.9000     350.0000         $700.00 
                                     AND REERECTION, AS PER PLAN 
 
630E86310          18.000 EACH       REMOVAL OF STRUCTURE MOUNTED SIGN AND        234.3500     216.7170     239.1667       $4,305.00 
                                     DISPOSAL 
 
630E86320           2.000 EACH       REMOVAL OF STRUCTURE MOUNTED SIGN AND        450.0000     940.8000     700.0000       $1,400.00 
                                     REERECTION 
 
630E87000          34.000 EACH       REMOVAL OF OVERHEAD MOUNTED SIGN AND          85.6529     135.0802      39.1029       $1,329.50 
                                     STORAGE 
 
630E87001          72.000 EACH       REMOVAL OF OVERHEAD MOUNTED SIGN AND          88.3333     185.8374     119.4444       $8,600.00 
                                     STORAGE, AS PER PLAN 
 
630E87100          21.000 EACH       REMOVAL OF OVERHEAD MOUNTED SIGN AND         249.9786     244.9600     149.9048       $3,148.00 
                                     REERECTION 
 
630E87101           2.000 EACH       REMOVAL OF OVERHEAD MOUNTED SIGN AND         402.5700    1600.0000    1600.0000       $3,200.00 
                                     REERECTION, AS PER PLAN 
 
630E87400         203.000 EACH       REMOVAL OF OVERHEAD MOUNTED SIGN AND          76.0643      83.5614      83.0000      $16,849.00 
                                     DISPOSAL 
 
630E87401          22.000 EACH       REMOVAL OF OVERHEAD MOUNTED SIGN AND         216.4773     150.4825     166.3636       $3,660.00 
                                     DISPOSAL, AS PER PLAN 
 
630E87500         240.000 EACH       REMOVAL OF POLE MOUNTED SIGN AND              10.9695      12.6862       6.1250       $1,470.00 
                                     DISPOSAL 
 
630E87501          28.000 EACH       REMOVAL OF POLE MOUNTED SIGN AND              16.0000      31.6667      15.0000         $420.00 
                                     DISPOSAL, AS PER PLAN 
 
630E87510          28.000 EACH       REMOVAL OF POLE MOUNTED SIGN AND STORAGE      14.5371      16.9600      12.2500         $343.00 
 
630E87520           9.000 EACH       REMOVAL OF POLE MOUNTED SIGN AND              65.0736      79.3396      71.0889         $639.80 
                                     REERECTION 
 
630E88100           1.000 EACH       REMOVAL OF OVERHEAD SIGN SUPPORT AND        1000.0000     683.3333     680.0000         $680.00 
                                     STORAGE, TYPE TC-12.30 
 
630E88800          17.000 EACH       REMOVAL OF OVERHEAD SIGN SUPPORT AND         450.0000     985.0000     740.0000      $12,580.00 
                                     STORAGE 
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630E88901           2.000 EACH       REMOVAL OF OVERHEAD SIGN SUPPORT AND       16000.0000    2059.1429    1600.0000       $3,200.00 
                                     REERECTION, AS PER PLAN 
 
630E89100           2.000 EACH       REMOVAL OF OVERHEAD SIGN SUPPORT AND        2752.7800    1307.8125     950.0000       $1,900.00 
                                     REERECTION, TYPE TC-12.30 
 
630E89600           2.000 EACH       REMOVAL OF OVERHEAD SIGN SUPPORT AND        3000.0000    1510.0000    1450.0000       $2,900.00 
                                     REERECTION, TYPE TC-18.24 
 
630E89702          14.000 EACH       REMOVAL OF OVERHEAD SIGN SUPPORT AND         703.6000    1276.7582     916.9286      $12,837.00 
                                     DISPOSAL 
 
630E89704           1.000 EACH       REMOVAL OF OVERHEAD SIGN SUPPORT AND         655.5900     593.5714     525.0000         $525.00 
                                     DISPOSAL, TYPE TC-16.20 
 
630E89706          11.000 EACH       REMOVAL OF OVERHEAD SIGN SUPPORT AND         870.0400     660.8621     675.0000       $7,425.00 
                                     DISPOSAL, TYPE TC-12.30 
 
630E89802          10.000 EACH       REMOVAL OF OVERHEAD SIGN SUPPORT AND        1403.9440    1035.4098     944.7000       $9,447.00 
                                     DISPOSAL, TYPE TC-7.65 
 
630E89804           2.000 EACH       REMOVAL OF OVERHEAD SIGN SUPPORT AND        1500.0000    1523.3333    1675.0000       $3,350.00 
                                     DISPOSAL, TYPE TC-15.115 
 
630E89806           5.000 EACH       REMOVAL OF OVERHEAD SIGN SUPPORT AND         473.0000     728.8462     470.0000       $2,350.00 
                                     DISPOSAL, TYPE TC-18.24 
 
630E89808           2.000 EACH       REMOVAL OF OVERHEAD SIGN SUPPORT AND         568.9900     784.0000     620.0000       $1,240.00 
                                     DISPOSAL, TYPE TC-18.26 
 
630E89902          19.000 EACH       REMOVAL OF MISCELLANEOUS TRAFFIC CONTROL     155.9474      93.9200     112.9474       $2,146.00 
                                     ITEM 
 
630E91010          52.000 EACH       PREPARATION AND SHIPMENT OF STORED            15.0000     121.3333      10.0000         $520.00 
                                     SIGNS, EXTRUSHEET 
 
630E95000           1.000 LUMP       SIGNING, MISC.:                              800.0000     827.0000     534.0000         $534.00 
 
630E97700        2678.000 EACH       SIGNING, MISC.:                               17.0906      17.5460      11.2370      $30,092.68 
 
630E97800        1350.000 SQ FT      SIGNING, MISC.:                               14.2593      13.6521      14.4296      $19,480.00 
 
630E98000          59.200 CU YD      SIGNING, MISC.:                              600.0000     678.3333     675.0000      $39,960.00 
 
630E99000           6.000 LUMP       SPECIAL - SIGNS AND SUPPORTS               19480.2950   42577.8148   70918.3333     $425,510.00 
 
631E70000          27.000 EACH       BALLAST WIRING ENCLOSURE, TYPE A             433.6296     300.1266     381.6667      $10,305.00 
 
631E70100           6.000 EACH       BALLAST WIRING ENCLOSURE, TYPE B             368.2367     546.1327     467.6667       $2,806.00 
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631E84000         135.000 EACH       SIGN SERVICE                                 227.8222     347.8049     274.8333      $37,102.50 
 
631E84001           2.000 EACH       SIGN SERVICE, AS PER PLAN                    350.0000     386.6667     232.5000         $465.00 
 
631E84300         150.000 EACH       SIGN WIRED                                   525.8285     526.2832     555.8973      $83,384.60 
 
631E84301         122.000 EACH       SIGN WIRED, AS PER PLAN                      395.0820     357.2923     370.2459      $45,170.00 
 
631E84400          37.000 EACH       SIGN WIRED, OVERPASS STRUCTURE MOUNTED       719.8068     946.8294    1172.8649      $43,396.00 
 
631E84401          15.000 EACH       SIGN WIRED, OVERPASS STRUCTURE MOUNTED,     1040.0000     612.2051     684.6667      $10,270.00 
                                     AS PER PLAN 
 
631E85000           4.000 EACH       DISCONNECT SWITCH, 30 AMP                    361.5350     331.2857     175.0000         $700.00 
 
631E85010           2.000 EACH       DISCONNECT SWITCH, 60 AMP                    300.0000     225.0000     150.0000         $300.00 
 
631E85030           2.000 EACH       DISCONNECT SWITCH, 100 AMP                   300.0000     258.3333     200.0000         $400.00 
 
631E85100         121.000 EACH       DISCONNECT SWITCH WITH ENCLOSURE, TYPE X     728.8988     749.1006     720.7851      $87,215.00 
 
631E85101           4.000 EACH       DISCONNECT SWITCH WITH ENCLOSURE, TYPE       775.0000     780.1429     805.5000       $3,222.00 
                                     X, AS PER PLAN 
 
631E85200           4.000 EACH       DISCONNECT SWITCH WITH ENCLOSURE, TYPE Y     725.0000     785.0000     400.0000       $1,600.00 
 
631E85300           4.000 EACH       DISCONNECT SWITCH WITH ENCLOSURE, TYPE Z     725.0000    1201.5000     400.0000       $1,600.00 
 
631E85500           2.000 EACH       SWITCH ENCLOSURE MOUNTING BRACKET            104.0500      59.9989      55.0000         $110.00 
                                     ASSEMBLY 
 
631E86910           4.000 EACH       BALLAST, TYPE-CMRI-100-120, INTEGRAL         185.0000     208.8857     150.0000         $600.00 
 
631E87100          36.000 EACH       BALLAST, TYPE CMRI-100-480, REMOTE           201.2978     301.2480     292.2222      $10,520.00 
 
631E87101           2.000 EACH       BALLAST, TYPE CMRI-100-480, REMOTE, AS       180.0000     340.2500     286.0000         $572.00 
                                     PER PLAN 
 
631E87102         110.000 EACH       BALLAST, TYPE CMRI-100-480, INTEGRAL         105.3722     218.3851      86.5127       $9,516.40 
 
631E87154          15.000 EACH       BALLAST, TYPE CMRI-175-120, INTEGRAL         210.3333     207.8134     184.6667       $2,770.00 
 
631E87200          64.000 EACH       BALLAST, TYPE CMRI-175-480, REMOTE           219.5313     306.7471     296.2500      $18,960.00 
 
631E87201          27.000 EACH       BALLAST, TYPE CMRI-175-480, REMOTE, AS       170.0000     330.2500     286.0000       $7,722.00 
                                     PER PLAN 
 
631E87202         590.000 EACH       BALLAST, TYPE CMRI-175-480, INTEGRAL         130.3504     174.1416      92.9781      $54,857.10 
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631E87300           2.000 EACH       BALLAST, TYPE CMRI-250-480, REMOTE           285.0000     318.8889     340.0000         $680.00 
 
631E87302          72.000 EACH       BALLAST, TYPE CMRI-250-480, INTEGRAL         192.3994     139.9237      99.4444       $7,160.00 
 
631E87400          87.000 EACH       BALLAST, MISC.:                              198.2297     178.2301     125.3103      $10,902.00 
 
631E88000          20.000 EACH       PHOTOELECTRIC CONTROL                        141.0000     178.8152     239.4000       $4,788.00 
 
631E88101           8.000 EACH       MERCURY VAPOR LUMINAIRE, TYPE TC-31.20       325.7775     275.4286     227.5000       $1,820.00 
                                     WITH 100 WATT LAMP, AS PER PLAN 
 
631E88200           6.000 EACH       MERCURY VAPOR LUMINAIRE, TYPE TC-31.20       285.0000     298.1650     287.0000       $1,722.00 
                                     WITH 175 WATT LAMP 
 
631E88201          37.000 EACH       MERCURY VAPOR LUMINAIRE, TYPE TC-31.20       353.7811     274.0650     218.9189       $8,100.00 
                                     WITH 175 WATT LAMP, AS PER PLAN 
 
631E88301           6.000 EACH       MERCURY VAPOR LUMINAIRE, TYPE TC-31.20       333.3333     290.2273     236.6667       $1,420.00 
                                     WITH 250 WATT LAMP, AS PER PLAN 
 
631E89100         151.000 EACH       MERCURY VAPOR LUMINAIRE, TYPE TC-31.21       306.6231     325.2089     308.4641      $46,578.08 
                                     WITH 100 WATT LAMP 
 
631E89200         665.000 EACH       MERCURY VAPOR LUMINAIRE, TYPE TC-31.21       308.1591     314.6126     298.5937     $198,564.83 
                                     WITH 175 WATT LAMP 
 
631E89300          72.000 EACH       MERCURY VAPOR LUMINAIRE, TYPE TC-31.21       307.7719     313.6770     271.6667      $19,560.00 
                                     WITH 250 WATT LAMP 
 
631E89500          22.000 EACH       MERCURY VAPOR LUMINAIRE, MISC.:              275.0000     324.6212     318.1818       $7,000.00 
 
631E90501           1.000 EACH       INTERNALLY ILLUMINATED FIXED MESSAGE        1050.0000    1493.3333    1900.0000       $1,900.00 
                                     SIGN, AS PER PLAN 
 
631E92001          24.000 EACH       SIGN FLASHER ASSEMBLY, AS PER PLAN          1641.6667    1606.1362    1547.5000      $37,140.00 
 
631E93001          24.000 EACH       SCHOOL SPEED LIMIT SIGN ASSEMBLY,            575.0000     741.0000     670.0000      $16,080.00 
                                     24"X38", AS PER PLAN 
 
631E93100           4.000 EACH       SCHOOL SPEED LIMIT SIGN ASSEMBLY,            797.7350     982.0000    1000.0000       $4,000.00 
                                     36"X60" 
 
631E93101          30.000 EACH       SCHOOL SPEED LIMIT SIGN ASSEMBLY,            688.6667     856.4225     748.6667      $22,460.00 
                                     36"X60", AS PER PLAN 
 
631E93201           4.000 EACH       SCHOOL SPEED LIMIT SIGN ASSEMBLY,           1050.0000    1461.1429    1272.5000       $5,090.00 
                                     48"X76", AS PER PLAN 
 
631E93250          10.000 EACH       SCHOOL SPEED LIMIT SIGN ASSEMBLY, MISC.:    1680.0000     969.5294    1035.0000      $10,350.00 



Page 131  

       Item      Quantity    U/M        Item Description                          Avg Unit      Avg Unit     Avg Unit      Total Amt 
     Number                                                                      Price Est     Price Bid    Price Awded     Awarded 
 
631E93300           2.000 EACH       TIMER WITH ENCLOSURE                         532.5000     788.0000     890.0000       $1,780.00 
 
631E94100          12.000 EACH       REMOVAL OF LUMINAIRE AND REERECTION          256.6667     188.6591     194.1667       $2,330.00 
 
631E94200         849.000 EACH       REMOVAL OF LUMINAIRE AND DISPOSAL             56.9309      45.8514      49.4747      $42,004.00 
 
631E94304          98.000 EACH       REMOVAL OF DISCONNECT SWITCH AND              36.0602      30.8244      33.8061       $3,313.00 
                                     DISPOSAL 
 
631E94306           1.000 EACH       REMOVAL OF DISCONNECT SWITCH AND             265.0000     291.0667     340.0000         $340.00 
                                     REERECTION 
 
631E94404         164.000 EACH       REMOVAL OF BALLAST AND DISPOSAL               12.0210      41.1920      56.6463       $9,290.00 
 
631E94408         138.000 EACH       REMOVAL OF SIGN WIRING AND DISPOSAL           20.3154      62.3685      48.8406       $6,740.00 
 
631E94412          59.000 EACH       REMOVAL OF SIGN SERVICE AND DISPOSAL          18.9983      76.6094      29.0678       $1,715.00 
 
631E94413           3.000 EACH       REMOVAL OF SIGN SERVICE AND DISPOSAL, AS     250.0000     234.4444     150.0000         $450.00 
                                     PER PLAN 
 
631E94420           8.000 EACH       REMOVAL MISC.:                               190.0000      92.1542     171.8750       $1,375.00 
 
631E94500          10.000 EACH       PADLOCK                                       20.0000      15.0000       8.0000          $80.00 
 
631E94600       40344.000 FIX-MO     MERCURY VAPOR FIXTURE SIGN LIGHT               4.2699       4.6218       4.6841     $188,974.80 
 
631E97700         836.000 EACH       SIGN LIGHTING MISC.:                          74.7249      63.2051      51.3995      $42,970.00 
 
631E99000           1.000 LUMP       SPECIAL - SIGN LIGHTING AND ELECTRICAL     26427.4000   42166.6667   21500.0000      $21,500.00 
                                     SIGNS 
 
632E00101           3.000 EACH       VEHICULAR SIGNAL HEAD, 1 SECTION, 12"        364.4760     240.6000     218.6667         $656.00 
                                     LENS, 1-WAY, AS PER PLAN 
 
632E00201           4.000 EACH       VEHICULAR SIGNAL HEAD, 3 SECTION, 8"         303.6500     440.0000     550.0000       $2,200.00 
                                     LENS, 1-WAY, AS PER PLAN 
 
632E00300          45.000 EACH       VEHICULAR SIGNAL HEAD, 3 SECTION, 12"        409.3333     439.8205     398.7333      $17,943.00 
                                     LENS, 1-WAY 
 
632E00301         496.000 EACH       VEHICULAR SIGNAL HEAD, 3 SECTION, 12"        416.7209     447.7098     436.8176     $216,661.52 
                                     LENS, 1-WAY, AS PER PLAN 
 
632E00302           4.000 EACH       VEHICULAR SIGNAL HEAD, 3 SECTION, 12"        475.0000     383.1250     370.0000       $1,480.00 
                                     LENS, 1-WAY, POLYCARBONATE 
 
632E00303          15.000 EACH       VEHICULAR SIGNAL HEAD, 3 SECTION, 12"        397.0000     377.8462      96.4000       $1,446.00 
                                     LENS, 1-WAY, POLYCARBONATE, AS PER PLAN 
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632E00401           5.000 EACH       VEHICULAR SIGNAL HEAD, 4 SECTION, 12"        537.7720     653.3684     724.0000       $3,620.00 
                                     LENS, 1-WAY, AS PER PLAN 
 
632E00500           9.000 EACH       VEHICULAR SIGNAL HEAD, 5 SECTION, 12"        664.4444     659.7345     623.7778       $5,614.00 
                                     LENS, 1-WAY 
 
632E00501          74.000 EACH       VEHICULAR SIGNAL HEAD, 5 SECTION, 12"        653.7249     693.1493     650.5384      $48,139.84 
                                     LENS, 1-WAY, AS PER PLAN 
 
632E00502           4.000 EACH       VEHICULAR SIGNAL HEAD, 5 SECTION, 12"        625.0000     616.8750     615.0000       $2,460.00 
                                     LENS, 1-WAY, POLYCARBONATE 
 
632E00503           8.000 EACH       VEHICULAR SIGNAL HEAD, 5 SECTION, 12"        667.2688     744.1524     763.6500       $6,109.20 
                                     LENS, 1-WAY, POLYCARBONATE, AS PER PLAN 
 
632E00900           4.000 EACH       VEHICULAR SIGNAL HEAD, 1 SECTION, 12"        463.2300     414.7125     379.5000       $1,518.00 
                                     LENS, 2-WAY 
 
632E00901           1.000 EACH       VEHICULAR SIGNAL HEAD, 1 SECTION, 12"        450.0000     462.0000     340.0000         $340.00 
                                     LENS, 2-WAY, AS PER PLAN 
 
632E01101          46.000 EACH       VEHICULAR SIGNAL HEAD, 3 SECTION, 12"        763.5870     752.5643     688.1087      $31,653.00 
                                     LENS, 2-WAY, AS PER PLAN 
 
632E02001           1.000 EACH       VEHICULAR SIGNAL HEAD, 1 SECTION, 12"        681.0000     630.5000     455.0000         $455.00 
                                     LENS, 3-WAY, AS PER PLAN 
 
632E02201           6.000 EACH       VEHICULAR SIGNAL HEAD, 3 SECTION, 12"        964.9267    1116.9825     936.6667       $5,620.00 
                                     LENS, 3-WAY, AS PER PLAN 
 
632E02701          16.000 EACH       VEHICULAR SIGNAL HEAD, 1 SECTION, 12"        550.0000     655.2500     500.0000       $8,000.00 
                                     LENS, 4-WAY, AS PER PLAN 
 
632E02901           3.000 EACH       VEHICULAR SIGNAL HEAD, 3 SECTION, 12"       4433.8267    1412.7450    1146.6667       $3,440.00 
                                     LENS, 4-WAY, AS PER PLAN 
 
632E03200           4.000 EACH       VEHICULAR SIGNAL HEAD, OPTICALLY            1500.0000    1604.5000    1775.0000       $7,100.00 
                                     PROGRAMMED, 3 SECTION, 12" LENS, 1-WAY 
 
632E03201           1.000 EACH       VEHICULAR SIGNAL HEAD, OPTICALLY            1400.0000    1500.0000    1350.0000       $1,350.00 
                                     PROGRAMMED, 3-SECTION, 12" LENS, 1-WAY, 
                                     AS PER PLAN 
 
632E03301           1.000 EACH       VEHICULAR SIGNAL HEAD, OPTICALLY            2550.0000    2591.2500    2365.0000       $2,365.00 
                                     PROGRAMMED, 3 SECTION, 12" LENS, 2-WAY, 
                                     AS PER PLAN 
 
632E06990        2866.000 EACH       SPECIAL - REMOVAL AND REPLACEMENT OF           9.5000      15.9250       9.5000      $27,227.00 
                                     SIGNAL LAMP 
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632E07400        2862.000 EACH       SPECIAL - LENS AND REFLECTOR CLEANING          6.0000       9.3000       6.0000      $17,172.00 
 
632E07550         158.000 EACH       SPECIAL - ELECTRICAL INSTALLATION             32.0000      46.0000      30.0000       $4,740.00 
                                     INSPECTION/CONDITION REPORT 
 
632E07600          20.000 EACH       SPECIAL - REMOVAL AND REPLACEMENT OF         250.0000     314.0000     450.0000       $9,000.00 
                                     SIGNAL HANGER ASSEMBLY AND WIRE ENTRANCE 
                                     CAP 
 
632E20000          10.000 EACH       PEDESTRIAN SIGNAL HEAD, TYPE A1              395.0000     435.1333     536.4000       $5,364.00 
 
632E20100          30.000 EACH       PEDESTRIAN SIGNAL HEAD, TYPE A2              521.6667     404.9764     404.5333      $12,136.00 
 
632E20101          42.000 EACH       PEDESTRIAN SIGNAL HEAD, TYPE A2, AS PER      421.3205     409.5463     409.9081      $17,216.14 
                                     PLAN 
 
632E20600          58.000 EACH       PEDESTRIAN SIGNAL HEAD, TYPE D2              398.9539     424.0292     361.3103      $20,956.00 
 
632E20601          52.000 EACH       PEDESTRIAN SIGNAL HEAD, TYPE D2, AS PER      434.2131     453.5454     472.6292      $24,576.72 
                                     PLAN 
 
632E25000         604.000 EACH       COVERING OF VEHICULAR SIGNAL HEAD             19.3153      24.1579      20.1545      $12,173.31 
 
632E25001          91.000 EACH       COVERING OF VEHICULAR SIGNAL HEAD, AS          7.5000      12.0000       5.0000         $455.00 
                                     PER PLAN 
 
632E25010         122.000 EACH       COVERING OF PEDESTRIAN SIGNAL HEAD            19.2218      23.3504      26.9895       $3,292.72 
 
632E26000          80.000 EACH       PEDESTRIAN PUSHBUTTON                        106.7825     129.6191     142.6875      $11,415.00 
 
632E26001          78.000 EACH       PEDESTRIAN PUSHBUTTON, AS PER PLAN           130.1521     155.8160     117.7472       $9,184.28 
 
632E26500        1019.000 EACH       DETECTOR LOOP                                860.1086     958.0768     962.9520     $981,248.08 
 
632E26501         547.000 EACH       DETECTOR LOOP, AS PER PLAN                   902.9372    1001.8957     968.7229     $529,891.40 
 
632E27004           2.000 EACH       LOOP DETECTOR UNIT                           155.9300     316.8000     316.8000         $633.60 
 
632E27005           9.000 EACH       LOOP DETECTOR UNIT, AS PER PLAN              200.0000     214.6250     200.0000       $1,800.00 
 
632E27008           8.000 EACH       LOOP DETECTOR UNIT, DELAY AND EXTENSION      148.9900     185.0000     160.0000       $1,280.00 
                                     TYPE 
 
632E27009         173.000 EACH       LOOP DETECTOR UNIT, DELAY AND EXTENSION      170.9201     186.1562     160.1954      $27,713.80 
                                     TYPE, AS PER PLAN 
 
632E27102           8.000 EACH       LOOP DETECTOR UNIT, 2 CHANNEL                147.4950     209.4667     354.2500       $2,834.00 
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632E27103          18.000 EACH       LOOP DETECTOR UNIT, 2 CHANNEL, AS PER        278.0000     167.2438     116.0889       $2,089.60 
                                     PLAN 
 
632E27105          29.000 EACH       LOOP DETECTOR UNIT, 2 CHANNEL, DELAY AND     235.6900     199.0000     200.0000       $5,800.00 
                                     EXTENSION TYPE, AS PER PLAN 
 
632E27107          12.000 EACH       LOOP DETECTOR UNIT, 4 CHANNEL, AS PER        317.6300     422.0800     506.0000       $6,072.00 
                                     PLAN 
 
632E27108           1.000 EACH       LOOP DETECTOR UNIT, 4 CHANNEL, DELAY AND     500.0000     780.2857     805.0000         $805.00 
                                     EXTENSION TYPE 
 
632E27109          21.000 EACH       LOOP DETECTOR UNIT, 4 CHANNEL, DELAY AND     401.4929     599.5161     523.3333      $10,990.00 
                                     EXTENSION TYPE, AS PER PLAN 
 
632E27200         554.000 EACH       LOOP DETECTOR TIE IN                          85.6182     103.8300      95.8069      $53,077.04 
 
632E27201         103.000 EACH       LOOP DETECTOR TIE IN, AS PER PLAN             55.8738      67.2738      56.3689       $5,806.00 
 
632E27300          10.000 EACH       PIEZOCABLE CLASS II, AXLE SENSOR             922.9940    1683.4500    1164.4000      $11,644.00 
 
632E27500         495.000 LIN FT     LOOP DETECTOR PAVEMENT CUTTING                 7.4600       7.3167       2.0500       $1,014.75 
 
632E29900         144.000 LIN FT     MESSENGER WIRE, 7 STRAND, 1/4" DIAMETER        3.7000       5.4875       5.5000         $792.00 
                                     WITH ACCESSORIES 
 
632E30000        1475.000 LIN FT     MESSENGER WIRE, 3 STRAND, 1/4" DIAMETER        4.0281       3.8595       3.3397       $4,926.00 
                                     WITH ACCESSORIES 
 
632E30200       18671.000 LIN FT     MESSENGER WIRE, 7 STRAND, 3/8" DIAMETER        5.1862       5.3874       5.2111      $97,295.70 
                                     WITH ACCESSORIES 
 
632E30201         800.000 LIN FT     MESSENGER WIRE, 7 STRAND, 3/8" DIAMETER        5.8700       5.5267       4.0000       $3,200.00 
                                     WITH ACCESSORIES, AS PER PLAN 
 
632E30300        1531.000 LIN FT     MESSENGER WIRE, 7 STRAND, 7/16" DIAMETER       5.9891       4.9772       5.3457       $8,184.25 
                                     WITH ACCESSORIES 
 
632E30400         132.000 LIN FT     MESSENGER WIRE, 7 STRAND, 1/2" DIAMETER        5.4800       6.5438       6.3500         $838.20 
                                     WITH ACCESSORIES 
 
632E40200         250.000 LIN FT     SIGNAL CABLE, 2 CONDUCTOR, NO. 14 AWG          1.4166       1.2795       0.9932         $248.30 
 
632E40300       10804.000 LIN FT     SIGNAL CABLE, 3 CONDUCTOR, NO. 14 AWG          1.4077       1.3079       1.2320      $13,310.79 
 
632E40400        2186.000 LIN FT     SIGNAL CABLE, 4 CONDUCTOR, NO. 14 AWG          1.2628       1.4950       1.2830       $2,804.60 
 
632E40500       51669.000 LIN FT     SIGNAL CABLE, 5 CONDUCTOR, NO. 14 AWG          1.2951       1.6678       1.5545      $80,318.43 
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632E40501         297.000 LIN FT     SIGNAL CABLE, 5 CONDUCTOR, NO. 14 AWG,         1.4300       1.7333       2.0000         $594.00 
                                     AS PER PLAN 
 
632E40700       39557.000 LIN FT     SIGNAL CABLE, 7 CONDUCTOR, NO. 14 AWG          1.6757       1.6557       1.5490      $61,273.60 
 
632E40701        3549.000 LIN FT     SIGNAL CABLE, 7 CONDUCTOR, NO. 14 AWG,         1.5100       1.9333       2.0000       $7,098.00 
                                     AS PER PLAN 
 
632E40900        2397.000 LIN FT     SIGNAL CABLE, 9 CONDUCTOR, NO. 14 AWG          2.1396       1.8227       1.6417       $3,935.20 
 
632E41200         205.000 LIN FT     SIGNAL CABLE, 12 CONDUCTOR, NO. 14 AWG         1.9500       3.7571       3.8000         $779.00 
 
632E42201        1051.000 LIN FT     SIGNAL CABLE, 2 CONDUCTOR, NO. 12 AWG,         0.9388       1.9402       1.0156       $1,067.43 
                                     AS PER PLAN 
 
632E42500        9667.000 LIN FT     SIGNAL CABLE, 5 CONDUCTOR, NO. 12 AWG          1.4656       1.2094       1.1584      $11,197.94 
 
632E42501        1231.000 LIN FT     SIGNAL CABLE, 5 CONDUCTOR, NO. 12 AWG,         1.5100       0.9100       0.9100       $1,120.21 
                                     AS PER PLAN 
 
632E42700         498.000 LIN FT     SIGNAL CABLE, 7 CONDUCTOR, NO. 12 AWG          2.5000       1.2750       1.1000         $547.80 
 
632E42901         560.000 LIN FT     SIGNAL CABLE, 9 CONDUCTOR, NO. 12 AWG,         1.7600       1.4500       1.4500         $812.00 
                                     AS PER PLAN 
 
632E43300        1486.000 LIN FT     SIGNAL CABLE, MISC.:                           1.7702       1.4435       1.1977       $1,779.80 
 
632E50800         164.000 LIN FT     INTERCONNECT CABLE, 8 CONDUCTOR, NO. 14        2.5000       2.0400       2.0500         $336.20 
                                     AWG 
 
632E53201          60.000 LIN FT     INTERCONNECT CABLE, 12 CONDUCTOR, NO. 12       2.1400      10.2000       5.0000         $300.00 
                                     AWG, AS PER PLAN 
 
632E53202        8182.000 LIN FT     INTERCONNECT CABLE, 6 PAIR, NO. 19 AWG,        1.4509       1.7602       1.7803      $14,566.65 
                                     SOLID, REA (PE-39) 
 
632E53203        6905.000 LIN FT     INTERCONNECT CABLE, 6 PAIR, NO. 19 AWG,        1.6182       2.2531       2.3327      $16,107.25 
                                     SOLID, REA (PE-39), AS PER PLAN 
 
632E60401       12000.000 LIN FT     INTERCONNECT CABLE, INTEGRAL MESSENGER         1.5000       2.4250       2.5500      $30,600.00 
                                     WIRE TYPE, 4 CONDUCTOR, NO. 14 AWG, AS 
                                     PER PLAN 
 
632E60501        7443.000 LIN FT     INTERCONNECT CABLE, INTEGRAL MESSENGER         3.0000       2.8000       3.2500      $24,189.75 
                                     WIRE TYPE, 5 CONDUCTOR, NO. 14 AWG, AS 
                                     PER PLAN 
 
632E62810        1693.000 LIN FT     INTERCONNECT CABLE, MISC.:                     2.5369       4.2079       3.4852       $5,900.50 
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632E62820           1.000 EACH       INTERCONNECT, MISC.:                        8000.0000   12661.6000   11950.0000      $11,950.00 
 
632E63000           9.000 EACH       PHONE DROP                                   552.7278     505.3872     503.8889       $4,535.00 
 
632E63001           7.000 EACH       PHONE DROP, AS PER PLAN                      795.0571    1231.0824     899.7143       $6,298.00 
 
632E64000         189.000 EACH       STRAIN POLE FOUNDATION                      1519.7403    1715.5275    1660.1879     $313,775.52 
 
632E64001          68.000 EACH       STRAIN POLE FOUNDATION, AS PER PLAN         1643.3824    1721.2305    1438.5294      $97,820.00 
 
632E64010          49.000 EACH       SIGNAL SUPPORT FOUNDATION                   1959.2623    1693.9274    1684.3265      $82,532.00 
 
632E64020          44.000 EACH       PEDESTAL FOUNDATION                          470.7147     487.5224     478.4148      $21,050.25 
 
632E64021           1.000 EACH       PEDESTAL FOUNDATION, AS PER PLAN             650.0000     783.0833     824.5000         $824.50 
 
632E65200      158828.000 LIN FT     LOOP DETECTOR LEAD-IN CABLE                    1.1678       1.1365       1.0851     $172,351.44 
 
632E65201        6063.000 LIN FT     LOOP DETECTOR LEAD-IN CABLE, AS PER PLAN       1.4498       2.0293       1.8551      $11,247.65 
 
632E65202        4170.000 LIN FT     LOOP DETECTOR LEAD-IN CABLE, INTEGRAL          2.2734       2.0833       1.9326       $8,059.00 
                                     MESSENGER WIRE TYPE, NO. 14 AWG 
 
632E65203        8262.000 LIN FT     LOOP DETECTOR LEAD-IN CABLE, INTEGRAL          2.7277       2.7276       2.0772      $17,162.00 
                                     MESSENGER WIRE TYPE, NO. 14 AWG, AS PER 
                                     PLAN 
 
632E65300       36361.000 LIN FT     LOOP DETECTOR LEAD-IN CABLE, 2                 1.0550       1.3081       1.3431      $48,837.35 
                                     CONDUCTOR, NO. 14 AWG 
 
632E66101         148.000 LIN FT     POWER CABLE, 1 CONDUCTOR, NO. 10 AWG, AS       3.0000       0.3600       0.3600          $53.28 
                                     PER PLAN 
 
632E67190        1980.000 LIN FT     POWER CABLE, 1 CONDUCTOR, NO. 8 AWG            0.8000       1.2500       1.2500       $2,475.00 
 
632E67200        1397.000 LIN FT     POWER CABLE, 2 CONDUCTOR, NO. 8 AWG            1.5709       1.8500       1.7752       $2,479.90 
 
632E67300         435.000 LIN FT     POWER CABLE, 3 CONDUCTOR, NO. 8 AWG            2.1017       1.5279       1.2138         $528.00 
 
632E68200        3467.000 LIN FT     POWER CABLE, 2 CONDUCTOR, NO. 6 AWG            1.8821       2.0597       1.7144       $5,943.70 
 
632E68201          70.000 LIN FT     POWER CABLE, 2 CONDUCTOR, NO. 6 AWG, AS        1.7800       2.2333       1.7000         $119.00 
                                     PER PLAN 
 
632E68300        3207.000 LIN FT     POWER CABLE, 3 CONDUCTOR, NO. 6 AWG            1.9937       3.0885       1.7641       $5,657.47 
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632E69200         265.000 LIN FT     POWER CABLE, 2 CONDUCTOR, NO. 4 AWG            2.3040       2.8530       1.5113         $400.50 
 
632E69300          42.000 LIN FT     POWER CABLE, 3 CONDUCTOR, NO. 4 AWG            3.5000       4.0000       2.0000          $84.00 
 
632E69400          97.000 LIN FT     SERVICE CABLE, 2 CONDUCTOR, NO. 8 AWG          1.5200       1.9350       2.0000         $194.00 
 
632E69500         290.000 LIN FT     SERVICE CABLE, 2 CONDUCTOR, NO. 6 AWG          2.2548       2.1485       2.3034         $668.00 
 
632E69700         225.000 LIN FT     SERVICE CABLE, 3 CONDUCTOR, NO. 8 AWG          3.0000       2.8750       1.3000         $292.50 
 
632E69800         783.000 LIN FT     SERVICE CABLE, 3 CONDUCTOR, NO. 6 AWG          2.0446       2.5827       1.5480       $1,212.06 
 
632E70000          20.000 EACH       POWER SERVICE                               1033.8280    1227.8288    1077.2000      $21,544.00 
 
632E70001         122.000 EACH       POWER SERVICE, AS PER PLAN                   959.1945    1058.3931     913.5239     $111,449.92 
 
632E70200         120.000 EACH       CONDUIT RISER, 1" DIAMETER                   148.5417      96.1197      80.6667       $9,680.00 
 
632E70201           2.000 EACH       CONDUIT RISER, 1" DIAMETER, AS PER PLAN      207.2900     276.6667     330.0000         $660.00 
 
632E70300          51.000 EACH       CONDUIT RISER, 1-1/2" DIAMETER               256.8627     273.8091     270.3922      $13,790.00 
 
632E70400         153.000 EACH       CONDUIT RISER, 2" DIAMETER                   219.0724     175.7667     157.5879      $24,110.95 
 
632E75091           1.000 EACH       SIGNAL SUPPORT, TYPE TC-81.20, DESIGN 12    5500.0000    9486.0000    9593.0000       $9,593.00 
                                     POLE, WITH MAST ARMS TC-81.20 DESIGN 1 
                                     AND DESIGN 11, AS PER PLAN 
 
632E80101           3.000 EACH       SIGNAL SUPPORT, TYPE TC-81.20, DESIGN 1,    3300.0000    2962.2500    3000.0000       $9,000.00 
                                     AS PER PLAN 
 
632E80200           1.000 EACH       SIGNAL SUPPORT, TYPE TC-81.20, DESIGN 2     3225.0700    4177.8000    4089.0000       $4,089.00 
 
632E80201           6.000 EACH       SIGNAL SUPPORT, TYPE TC-81.20, DESIGN 2,    2975.0000    3077.6667    2350.0000      $14,100.00 
                                     AS PER PLAN 
 
632E80300           2.000 EACH       SIGNAL SUPPORT, TYPE TC-81.20, DESIGN 3     2677.1850    2953.6888    3233.5000       $6,467.00 
 
632E80301           5.000 EACH       SIGNAL SUPPORT, TYPE TC-81.20, DESIGN 3,    3580.0000    3713.0000    3579.6000      $17,898.00 
                                     AS PER PLAN 
 
632E80400           2.000 EACH       SIGNAL SUPPORT, TYPE TC-81.20, DESIGN 4     4200.0000    3887.0000    4100.0000       $8,200.00 
 
632E80401           2.000 EACH       SIGNAL SUPPORT, TYPE TC-81.20, DESIGN 4,    4007.0300    4314.2727    4075.0000       $8,150.00 
                                     AS PER PLAN 
 
632E80500           2.000 EACH       SIGNAL SUPPORT, TYPE TC-81.20, DESIGN 11    3792.2167    5672.4615    5432.5000      $10,865.00 
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632E80501           3.000 EACH       SIGNAL SUPPORT, TYPE TC-81.20, DESIGN       4734.1733    5117.3158    4833.3333      $14,500.00 
                                     11, AS PER PLAN 
 
632E80600           1.000 EACH       SIGNAL SUPPORT, TYPE TC-81.20, DESIGN 12    4500.0000    6893.0000    6765.0000       $6,765.00 
 
632E80601           2.000 EACH       SIGNAL SUPPORT, TYPE TC-81.20, DESIGN       5582.5500    5450.3333    5100.0000      $10,200.00 
                                     12, AS PER PLAN 
 
632E80611           1.000 EACH       SIGNAL SUPPORT, TYPE TC-81.20, DESIGN       1000.0000    1776.6667    1600.0000       $1,600.00 
                                     12, INSTALLATION ONLY, AS PER PLAN 
 
632E80700           4.000 EACH       SIGNAL SUPPORT, MISC.:                      3612.5000    9822.0370    9788.2500      $39,153.00 
 
632E81700           6.000 EACH       COMBINATION SIGNAL SUPPORT, MISC.:         23916.6667    6479.9333    6183.5000      $37,101.00 
 
632E82100          19.000 EACH       STRAIN POLE, TYPE TC-81.10, DESIGN 1        1250.0000    1389.6000    1300.0000      $24,700.00 
 
632E82200           3.000 EACH       STRAIN POLE, TYPE TC-81.10, DESIGN 2        1450.0000    2250.0000    2250.0000       $6,750.00 
 
632E82301           2.000 EACH       STRAIN POLE, TYPE TC-81.10, DESIGN 3, AS    2000.0000    2080.0000    1990.0000       $3,980.00 
                                     PER PLAN 
 
632E82501           2.000 EACH       STRAIN POLE, TYPE TC-81.10, DESIGN 5, AS    2376.1175    3541.7500    3400.0000       $6,800.00 
                                     PER PLAN 
 
632E82600          18.000 EACH       STRAIN POLE, TYPE TC-81.10, DESIGN 6        2219.3511    2189.6492    2349.5556      $42,292.00 
 
632E82700          20.000 EACH       STRAIN POLE, TYPE TC-81.10, DESIGN 7        2525.0820    3126.5487    3114.5200      $62,290.40 
 
632E82701          12.000 EACH       STRAIN POLE, TYPE TC-81.10, DESIGN 7, AS    3000.0000    2089.5000    2000.0000      $24,000.00 
                                     PER PLAN 
 
632E82800           2.000 EACH       STRAIN POLE, TYPE TC-81.10, DESIGN 8        2713.6500    3634.4375    3960.0000       $7,920.00 
 
632E83000          17.000 EACH       STRAIN POLE, TYPE TC-81.10, DESIGN 10       4147.0588    4207.0526    4300.7059      $73,112.00 
 
632E83001          58.000 EACH       STRAIN POLE, TYPE TC-81.10, DESIGN 10,      2710.3448    3616.6541    3978.6207     $230,760.00 
                                     AS PER PLAN 
 
632E83101           2.000 EACH       STRAIN POLE, TYPE TC-81.10, DESIGN 11,      3679.0000    4458.0000    4500.0000       $9,000.00 
                                     AS PER PLAN 
 
632E83503          11.000 EACH       STRAIN POLE, TYPE TC-81.10, DESIGN 6,        609.5964     583.6462     569.0909       $6,260.00 
                                     INSTALLATION ONLY, AS PER PLAN 
 
632E83505          14.000 EACH       STRAIN POLE, TYPE TC-81.10, DESIGN 7,        757.1429     604.4856     442.1429       $6,190.00 
                                     INSTALLATION ONLY, AS PER PLAN 
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632E83507          16.000 EACH       STRAIN POLE, TYPE TC-81.10, DESIGN 10,       650.0000     622.2821     796.0000      $12,736.00 
                                     INSTALLATION ONLY, AS PER PLAN 
 
632E84300          10.000 EACH       COMBINATION STRAIN POLE, TYPE TC-81.10,     3000.0000    1795.8000    1728.0000      $17,280.00 
                                     DESIGN 3 
 
632E84301           1.000 EACH       COMBINATION STRAIN POLE, TYPE TC-81.10,     2750.0000    2283.3333    2200.0000       $2,200.00 
                                     DESIGN 3, AS PER PLAN 
 
632E84500           2.000 EACH       COMBINATION STRAIN POLE, TYPE TC-81.10,     2267.1900    2189.8500    2078.7500       $4,157.50 
                                     DESIGN 5 
 
632E84601          21.000 EACH       COMBINATION STRAIN POLE, TYPE TC-81.10,     3576.0870    3501.9388    3617.3810      $75,965.00 
                                     DESIGN 6, AS PER PLAN 
 
632E84701           4.000 EACH       COMBINATION STRAIN POLE, TYPE TC-81.10,     2875.0000    3969.0000    3670.0000      $14,680.00 
                                     DESIGN 7, AS PER PLAN 
 
632E85001           2.000 EACH       COMBINATION STRAIN POLE, TYPE TC-81.10,     3884.3900    5200.0000    5640.0000      $11,280.00 
                                     DESIGN 10, AS PER PLAN 
 
632E86501           6.000 EACH       STRAIN POLE, EMBEDDED, TYPE TC-81.10,       2091.5300    2818.9678    2775.6000      $16,653.60 
                                     DESIGN 5, AS PER PLAN 
 
632E88501           2.000 EACH       COMBINATION STRAIN POLE, EMBEDDED, TYPE     2200.0000    2944.6656    2883.6000       $5,767.20 
                                     TC-81.10, DESIGN 5, AS PER PLAN 
 
632E89300          33.000 EACH       WOOD POLE                                    712.8742     657.7189     564.2000      $18,618.60 
 
632E89301          10.000 EACH       WOOD POLE, AS PER PLAN                       899.6730     762.9351     667.5000       $6,675.00 
 
632E89400          17.000 EACH       DOWN GUY                                     252.2424     236.4469     238.2941       $4,051.00 
 
632E89401           3.000 EACH       DOWN GUY, AS PER PLAN                        260.0000     347.2317     275.0000         $825.00 
 
632E89600           6.000 EACH       PEDESTAL, 8'                                 473.8800     432.9000     363.8333       $2,183.00 
 
632E89701           3.000 EACH       PEDESTAL, 11', AS PER PLAN                   797.1300     666.6667     350.0000       $1,050.00 
 
632E89800           2.000 EACH       PEDESTAL, 3', TRANSFORMER BASE               407.3000     334.6667     335.0000         $670.00 
 
632E89804           6.000 EACH       PEDESTAL, 7', TRANSFORMER BASE               433.5100     470.3750     450.0000       $2,700.00 
 
632E89900          22.000 EACH       PEDESTAL, 8', TRANSFORMER BASE               417.9345     415.1319     388.7273       $8,552.00 
 
632E89901           2.000 EACH       PEDESTAL, 8', TRANSFORMER BASE, AS PER       495.6400     488.2071     391.6500         $783.30 
                                     PLAN 
 
632E89904           9.000 EACH       PEDESTAL, 10', TRANSFORMER BASE              389.5778     377.8592     286.1111       $2,575.00 
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632E90000           1.000 EACH       PEDESTAL, 11', TRANSFORMER BASE              367.2800     375.8571     350.0000         $350.00 
 
632E90020          81.000 EACH       REMOVAL OF MISCELLANEOUS TRAFFIC SIGNAL      773.5102     305.9794     239.6173      $19,409.00 
                                     ITEM 
 
632E90030        4548.000 LIN FT     REMOVAL OF MISCELLANEOUS TRAFFIC SIGNAL        0.7299       0.6070       0.6787       $3,086.76 
                                     ITEM 
 
632E90100          13.000 EACH       REMOVAL OF TRAFFIC SIGNAL INSTALLATION       870.8608    1483.9601    1481.7692      $19,263.00 
 
632E90101          74.000 EACH       REMOVAL OF TRAFFIC SIGNAL INSTALLATION,     1241.3846    1281.5840    1253.8876      $92,787.68 
                                     AS PER PLAN 
 
632E90102           1.000 EACH       REMOVAL OF TRAFFIC SIGNAL INSTALLATION      3000.0000    1048.0000     640.0000         $640.00 
                                     FOR STORAGE 
 
632E90103           1.000 EACH       REMOVAL OF TRAFFIC SIGNAL INSTALLATION      5000.0000    1440.6250     880.0000         $880.00 
                                     FOR STORAGE, AS PER PLAN 
 
632E90104           3.000 EACH       REUSE OF TRAFFIC CONTROL ITEM                797.4200     297.2500     211.8333         $635.50 
 
632E90200           2.000 EACH       REUSE OF VEHICULAR SIGNAL HEAD               264.5000     426.8571     500.0000       $1,000.00 
 
632E90201           3.000 EACH       REUSE OF VEHICULAR SIGNAL HEAD, AS PER       334.8667     300.1429     486.6667       $1,460.00 
                                     PLAN 
 
632E90203          11.000 EACH       REUSE OF PEDESTRIAN SIGNAL HEAD, AS PER      343.3891     188.7123     185.4545       $2,040.00 
                                     PLAN 
 
632E90204          10.000 EACH       REUSE OF LOOP DETECTOR UNIT                   35.0000      24.8750      10.0000         $100.00 
 
632E90209           2.000 EACH       REUSE OF STRAIN POLE, AS PER PLAN           1422.5200    3241.6667    1765.0000       $3,530.00 
 
632E90210           8.000 EACH       REUSE OF PEDESTRIAN PUSHBUTTON                55.0000      66.7500      50.0000         $400.00 
 
632E90212           5.000 EACH       REUSE OF CONTROLLER                          901.8780    3027.7708    2953.5000      $14,767.50 
 
632E90300           4.000 LUMP       SIGNALIZATION, MISC.:                       8125.0000   13833.1250   12827.5000      $51,310.00 
 
632E90400         256.000 EACH       SIGNALIZATION, MISC.:                       1004.6875    1094.6345     919.7891     $235,466.02 
 
632E90500       69017.000 LIN FT     SIGNALIZATION, MISC.:                          2.1702       2.4574       2.9367     $202,680.00 
 
632E90600          16.540 CU YD      SIGNALIZATION, MISC.:                        664.3894     508.1516     410.5224       $6,790.04 
 
632E99000           2.000 LUMP       SPECIAL - TRAFFIC SIGNALS                  22822.8750   27832.1429   24500.0000      $49,000.00 
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633E34001           5.000 EACH       CONTROLLER, ACTUATED, 4 PHASE, SOLID        6142.8571    6428.9583    6243.6000      $31,218.00 
                                     STATE DIGITAL MICROPROCESSOR, AS PER 
                                     PLAN 
 
633E38001          64.000 EACH       CONTROLLER, ACTUATED, 8 PHASE, SOLID       10001.4493   10821.0995    9878.8969     $632,249.40 
                                     STATE DIGITAL MICROPROCESSOR, AS PER 
                                     PLAN 
 
633E39001           8.000 EACH       CONTROLLER, MASTER, TRAFFIC RESPONSIVE,     5942.4356    5613.3145    5267.5000      $42,140.00 
                                     AS PER PLAN 
 
633E39100           7.000 EACH       CONTROLLER, TYPE 170E, WITH MODEL 332       8687.5500    8773.2503    8512.5714      $59,588.00 
                                     CABINET AND ACCESSORIES 
 
633E39101          17.000 EACH       CONTROLLER, TYPE 170E, WITH MODEL 332       7600.0000    8374.2300    7930.0000     $134,810.00 
                                     CABINET AND ACCESSORIES, AS PER PLAN 
 
633E39200           2.000 EACH       CONTROLLER, TYPE 170E, WITH MODEL 336       7323.6200    7569.5000    6500.0000      $13,000.00 
                                     CABINET AND ACCESSORIES 
 
633E39201           1.000 EACH       CONTROLLER, TYPE 170E, WITH MODEL 336       7600.0000    8199.0300    7853.0000       $7,853.00 
                                     CABINET AND ACCESSORIES, AS PER PLAN 
 
633E39300          27.000 EACH       SPECIAL -  CONTROLLER, MODEL 2070L, WITH   11740.7407   11391.0741   11461.1111     $309,450.00 
                                     MODEL 332 CABINET AND ACCESSORIES 
 
633E39310           3.000 EACH       SPECIAL - CONTROLLER, MODEL 2070L, WITH    12000.0000   11361.2500   11300.0000      $33,900.00 
                                     MODEL 336S CABINET AND ACCESSORIES 
 
633E40100          14.000 EACH       CONTROLLER, MISC.:                          5896.1225    5453.6812    5384.5714      $75,384.00 
 
633E40501           2.000 EACH       CENTRAL OFFICE MONITOR, AS PER PLAN        21666.6667   35404.5860   17686.5000      $35,373.00 
 
633E64001           3.000 EACH       PREEMPTION, AS PER PLAN                     2163.5600    4356.6923    3726.6667      $11,180.00 
 
633E64101           4.000 EACH       PREEMPTION EQUIPMENT, RECEIVING UNIT, AS     640.1200     802.0000     640.0000       $2,560.00 
                                     PER PLAN 
 
633E64201           3.000 EACH       PREEMPTION EQUIPMENT, SENDING UNIT, AS      3754.6800    1641.0000    1500.0000       $4,500.00 
                                     PER PLAN 
 
633E65001           4.000 EACH       CABINET WITHOUT CONTROLLER, AS PER PLAN     1820.1450    1850.0357    1940.0000       $7,760.00 
 
633E69601          38.000 EACH       WEEKLY PROGRAMMER, SOLID STATE DIGITAL,      890.2253     662.6022     406.3158      $15,440.00 
                                     AS PER PLAN 
 
633E69900           8.000 EACH       RELAY, CALLING                                50.0000      56.1250      35.0000         $280.00 
 
633E70000          57.490 CU YD      CONCRETE FOR CABINET FOUNDATION              683.8075     668.1257     729.7666      $41,954.28 
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633E70001          39.390 CU YD      CONCRETE FOR CABINET FOUNDATION, AS PER      512.9686     569.4789     410.3046      $16,161.90 
                                     PLAN 
 
633E70500        2932.080 SQ FT      CONTROLLER WORK PAD                           13.7849      16.7982      11.2470      $32,977.08 
 
633E70501         210.800 SQ FT      CONTROLLER WORK PAD, AS PER PLAN              11.1213      21.1553      16.3264       $3,441.60 
 
633E71000          18.000 EACH       FLASHER CONTROLLER                           663.3333     616.6316     624.9444      $11,249.00 
 
633E71001          34.000 EACH       FLASHER CONTROLLER, AS PER PLAN              800.0000     586.6000     450.0000      $15,300.00 
 
633E80000          26.000 EACH       SPECIAL - RETROFIT EXISTING CABINET          250.0000     651.2500     130.0000       $3,380.00 
                                     INSTALLATION 
 
633E99000          15.000 EACH       CONTROLLER ITEM, MISC.:                     2320.0000    1772.6962    3055.9333      $45,839.00 
 
633E99300           5.000 LUMP       CONTROLLER ITEM, MISC.:                    12750.0000    9115.9421    8431.4000      $42,157.00 
 
638E00200         358.000 LIN FT     4" WATER MAIN DUCTILE IRON PIPE ANSI          86.6760     103.4973      96.3106      $34,479.20 
                                     CLASS 52, MECHANICAL JOINTS AND FITTINGS 
 
638E00400         350.000 LIN FT     4" WATER MAIN POLYVINYL CHLORIDE PIPE         75.0000      19.6000      20.0000       $7,000.00 
                                     AND FITTINGS, ASTM SDR 26 
 
638E00700        2857.000 LIN FT     6" WATER MAIN DUCTILE IRON PIPE ANSI          70.1660      56.0733      57.5101     $164,306.40 
                                     CLASS 52, MECHANICAL JOINTS AND FITTINGS 
 
638E00701          44.000 LIN FT     6" WATER MAIN DUCTILE IRON PIPE ANSI         150.6818     122.0183      93.5341       $4,115.50 
                                     CLASS 52, MECHANICAL JOINTS AND 
                                     FITTINGS, AS PER PLAN 
 
638E00800          15.000 LIN FT     6" WATER MAIN DUCTILE IRON PIPE ANSI         185.0000      58.3333      35.0000         $525.00 
                                     CLASS 52, BOLTLESS-RESTRAINED JOINTS AND 
                                     FITTINGS 
 
638E01300         176.000 LIN FT     8" WATER MAIN DUCTILE IRON PIPE ANSI          58.1484      86.2181      88.3458      $15,548.86 
                                     CLASS 52, MECHANICAL JOINTS AND FITTINGS 
 
638E01301         225.000 LIN FT     8" WATER MAIN DUCTILE IRON PIPE ANSI          65.0000      54.5833      46.0000      $10,350.00 
                                     CLASS 52, MECHANICAL JOINTS AND 
                                     FITTINGS, AS PER PLAN 
 
638E01700        4200.000 LIN FT     8" WATER MAIN POLYVINYL CHLORIDE PIPE         26.1000      46.1000      37.5000     $157,500.00 
                                     AND FITTINGS, AWWA CLASS 150 
 
638E01900         275.000 LIN FT     10" WATER MAIN DUCTILE IRON PIPE ANSI         55.0000      60.0000      45.0000      $12,375.00 
                                     CLASS 52, MECHANICAL JOINTS AND FITTINGS 
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638E02500        6450.000 LIN FT     12" WATER MAIN DUCTILE IRON PIPE ANSI         53.8816      51.6541      43.9668     $283,586.00 
                                     CLASS 52, MECHANICAL JOINTS AND FITTINGS 
 
638E02504          84.000 LIN FT     12" WATER MAIN DUCTILE IRON PIPE ANSI        125.0000     103.3333      60.0000       $5,040.00 
                                     CLASS 53, MECHANICAL JOINTS AND FITTINGS 
 
638E04800        1677.000 LIN FT     3/4" COPPER SERVICE BRANCH                    20.3125      39.5181      25.7186      $43,130.10 
 
638E04900         992.000 LIN FT     1" COPPER SERVICE BRANCH                      18.5000      23.1917      22.0000      $21,824.00 
 
638E05100         709.000 LIN FT     2" COPPER SERVICE BRANCH                      25.0000      29.9033      30.0000      $21,270.00 
 
638E05500         150.000 LIN FT     1-1/2" POLYETHYLENE SERVICE BRANCH            30.9400      11.2000      11.0000       $1,650.00 
 
638E06400          70.000 LIN FT     10" STEEL PIPE ENCASEMENT, OPEN CUT           39.4900      48.4000      22.0000       $1,540.00 
 
638E06703          58.000 LIN FT     18" STEEL PIPE ENCASEMENT, OPEN CUT, AS       85.0000     114.5000      74.0000       $4,292.00 
                                     PER PLAN 
 
638E07303          83.000 LIN FT     18" STEEL PIPE ENCASEMENT, BORED OR          200.0000     170.3333     134.0000      $11,122.00 
                                     JACKED, AS PER PLAN 
 
638E07700           2.000 EACH       4" GATE VALVE AND VALVE BOX                  503.1100     648.3750     793.5000       $1,587.00 
 
638E07800          29.000 EACH       6" GATE VALVE AND VALVE BOX                  559.4934     608.7634     649.5517      $18,837.00 
 
638E07900          16.000 EACH       8" GATE VALVE AND VALVE BOX                  851.2006     824.8022     939.0625      $15,025.00 
 
638E08000           2.000 EACH       10" GATE VALVE AND VALVE BOX                 925.5500    1000.0000    1100.0000       $2,200.00 
 
638E08100           8.000 EACH       12" GATE VALVE AND VALVE BOX                1191.4350    1531.6343    1668.7500      $13,350.00 
 
638E08400           4.000 EACH       6" INSERTING VALVE AND VALVE BOX            3000.0000    4843.7833    5400.0000      $21,600.00 
 
638E09290           2.000 EACH       4" X 4" TAPPING SLEEVE, VALVE AND VALVE     2150.0000    1880.9483    1900.0000       $3,800.00 
                                     BOX 
 
638E09300           3.000 EACH       6" X 6" TAPPING SLEEVE, VALVE AND VALVE     2500.0000    2142.4717    2300.0000       $6,900.00 
                                     BOX 
 
638E09400           3.000 EACH       8" X 8" TAPPING SLEEVE, VALVE AND VALVE     3250.0000    2419.9150    2600.0000       $7,800.00 
                                     BOX 
 
638E09700           5.000 EACH       12" X 6" TAPPING SLEEVE, VALVE AND VALVE    4000.0000    2931.8867    2800.0000      $14,000.00 
                                     BOX 
 
638E09800          13.000 EACH       12" X 12" TAPPING SLEEVE, VALVE AND         4608.3331    4182.1710    3930.7692      $51,100.00 
                                     VALVE BOX 
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638E10200          18.000 EACH       6" FIRE HYDRANT                             1676.4572    1837.6609    1907.7778      $34,340.00 
 
638E10201          14.000 EACH       6" FIRE HYDRANT, AS PER PLAN                1850.0000     847.7283     850.0000      $11,900.00 
 
638E10300           4.000 EACH       FIRE HYDRANT EXTENDED AND ADJUSTED TO       1093.3075    1108.2377     798.7500       $3,195.00 
                                     GRADE 
 
638E10301           3.000 EACH       FIRE HYDRANT EXTENDED AND ADJUSTED TO       1500.0000    1916.6667     750.0000       $2,250.00 
                                     GRADE, AS PER PLAN 
 
638E10400           5.000 EACH       FIRE HYDRANT ADJUSTED TO GRADE               707.5000     726.4296     522.0000       $2,610.00 
 
638E10480          18.000 EACH       FIRE HYDRANT REMOVED                         427.7778     342.6123     292.2222       $5,260.00 
 
638E10500          10.000 EACH       FIRE HYDRANT REMOVED AND RESET               882.2780    1023.1834     990.5000       $9,905.00 
 
638E10700          28.000 EACH       FIRE HYDRANT REMOVED AND DISPOSED OF         216.2557     196.6512     221.9643       $6,215.00 
 
638E10800         341.000 EACH       VALVE BOX ADJUSTED TO GRADE                  124.0452     134.7094     136.5375      $46,559.29 
 
638E10801          24.000 EACH       VALVE BOX ADJUSTED TO GRADE, AS PER PLAN     164.0833     157.6496      97.9167       $2,350.00 
 
638E10900          50.000 EACH       SERVICE BOX ADJUSTED TO GRADE                 94.2940      98.5180      60.2888       $3,014.44 
 
638E11100          35.000 EACH       METER AND CHAMBER REMOVED AND RESET          682.0777     544.7667     344.8571      $12,070.00 
 
638E11500           2.000 MBF        SHEETING AND BRACING ORDERED LEFT IN         920.2700      40.3333     110.0000         $220.00 
                                     PLACE 
 
638E20906        1783.000 LIN FT     SPECIAL - 12" WATER MAIN DUCTILE IRON         80.0000      66.5313      66.0000     $117,678.00 
                                     PIPE WITH PUSH-ON JOINTS AND RETAINED 
                                     MECHANICAL JOINT FITTINGS, ANSI CLASS 52 
 
638E21008         597.000 LIN FT     SPECIAL - 12" WATER MAIN DUCTILE IRON         94.9749      92.8844     102.4643      $61,171.20 
                                     PIPE WITH BOLTLESS RESTRAINED JOINTS AND 
                                     FITTINGS, ANSI CLASS 52 
 
638E22004          48.000 LIN FT     SPECIAL - 24" PRESTRESSED CONCRETE           950.0000     766.7500     800.0000      $38,400.00 
                                     CYLINDER PIPE WITH FITTINGS, AWWA C301 
 
638E22006        3061.000 LIN FT     SPECIAL - 30" PRESTRESSED CONCRETE           190.0000     187.6250     173.0000     $529,553.00 
                                     CYLINDER PIPE WITH FITTINGS, AWWA C301 
 
638E22102        4569.000 LIN FT     SPECIAL - 36" PRESTRESSED CONCRETE           200.0000     208.3750     180.0000     $822,420.00 
                                     CYLINDER PIPE WITH FITTINGS, AWWA C301 
 
638E22200         191.000 LIN FT     SPECIAL - 12" WATER MAIN GALVANIZED          259.0500     338.9220     224.6100      $42,900.51 
                                     STEEL PIPE ASTM A53, GRADE B 
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638E22900          50.000 LIN FT     SPECIAL - 20" STEEL CASING PIPE               70.0000      71.8750      50.0000       $2,500.00 
 
638E23108           7.000 EACH       SPECIAL - 12" GATE VALVE WITH VALVE BOX,    1500.0000    1300.2500    1400.0000       $9,800.00 
                                     COMPLETE 
 
638E23306           4.000 EACH       SPECIAL - 24" GATE VALVE WITH VALVE BOX,   25000.0000   21359.7500   21400.0000      $85,600.00 
                                     COMPLETE 
 
638E23402           3.000 EACH       SPECIAL - 30" GATE VALVE WITH VALVE BOX,   38500.0000   33466.0000   33500.0000     $100,500.00 
                                     COMPLETE 
 
638E23604          13.000 EACH       SPECIAL - 12" CUTTING-IN VALVE WITH         3000.0000    2822.0000    2000.0000      $26,000.00 
                                     VALVE BOX, COMPLETE 
 
638E24102           6.000 EACH       SPECIAL - 12" X 12" TAPPING SLEEVE,         5000.0000    5240.8750    4250.0000      $25,500.00 
                                     VALVE WITH VALVE BOX, COMPLETE 
 
638E24500          19.000 EACH       SPECIAL - 2" AIR RELIEF VALVE WITH VALVE     750.0000     642.3750     600.0000      $11,400.00 
                                     BOX, COMPLETE 
 
638E24600          25.000 EACH       SPECIAL - FURNISHING AND SETTING 6"         2500.0000    2575.0000    2300.0000      $57,500.00 
                                     HYDRANT, COMPLETE 
 
638E24700           1.000 EACH       SPECIAL - EXTEND AND ADJUST HYDRANT TO      1358.5500    1374.9900     974.9500         $974.95 
                                     GRADE, TYPE A 
 
638E24702           2.000 EACH       SPECIAL - EXTEND AND ADJUST HYDRANT TO      3500.0000    2286.1111    1500.0000       $3,000.00 
                                     GRADE, TYPE B 
 
638E24704           1.000 EACH       SPECIAL - SHORTEN AND ADJUST HYDRANT TO     1012.1300    1334.9900     974.9500         $974.95 
                                     GRADE 
 
638E25000       23000.000 POUND      SPECIAL - MISCELLANEOUS METAL WORK             1.4239       1.0513       1.2791      $29,420.00 
 
638E25400          11.000 EACH       SPECIAL - INSTALL 1" METER SETTING,         1000.0000     975.0000    1200.0000      $13,200.00 
                                     COMPLETE 
 
638E25406           2.000 EACH       SPECIAL - INSTALL 1-1/2" METER SETTING,     1000.0000    1016.7500     700.0000       $1,400.00 
                                     COMPLETE 
 
638E25502           1.000 EACH       SPECIAL - INSTALL 2" METER SETTING,         1250.0000    1256.5000     800.0000         $800.00 
                                     COMPLETE 
 
638E25504           1.000 EACH       SPECIAL - INSTALL 3" METER SETTING,         1750.0000    2235.3750    1600.0000       $1,600.00 
                                     COMPLETE 
 
638E25506           1.000 EACH       SPECIAL - INSTALL 4" METER SETTING,         2750.0000    3197.2500    2300.0000       $2,300.00 
                                     COMPLETE 
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638E25608           9.000 EACH       SPECIAL - 1" METER VAULT                    1000.0000     804.7500     950.0000       $8,550.00 
 
638E25702           1.000 EACH       SPECIAL - 2" METER VAULT                    1500.0000    1381.8750    1200.0000       $1,200.00 
 
638E25706           1.000 EACH       SPECIAL - 4" METER VAULT                    2550.0000    2465.0000    2500.0000       $2,500.00 
 
638E25806           1.000 EACH       SPECIAL - 8" FIRE PROTECTION VAULT          3500.0000    3445.8750    6000.0000       $6,000.00 
 
638E25816           3.000 LIN FT     SPECIAL - EXTEND 8" FIRE PROTECTION         1500.0000    1680.2500    3300.0000       $9,900.00 
                                     CONNECTION 
 
638E26100           2.000 EACH       SPECIAL - PITOMETER VAULT                   4000.0000    3393.3750    3300.0000       $6,600.00 
 
638E26204           3.000 EACH       SPECIAL - 4" DRAIN, COMPLETE                1500.0000    1197.3750    1600.0000       $4,800.00 
 
638E26210           6.000 EACH       SPECIAL - 6" DRAIN, COMPLETE                1750.0000    1456.5000    1800.0000      $10,800.00 
 
638E26300           1.000 EACH       SPECIAL - RETAP AND RECONNECT 3/4" WATER     750.0000    1082.0340     960.1700         $960.17 
                                     SERVICE CONNECTION, SHORT SIDE COMPLETE 
 
638E26402           1.000 EACH       SPECIAL - RETAP AND RECONNECT 1-1/2"         750.0000    1573.3980    1516.9900       $1,516.99 
                                     WATER SERVICE CONNECTION, SHORT SIDE 
                                     COMPLETE 
 
638E26600           1.000 EACH       SPECIAL - RETAP AND RECONNECT 1" WATER      1500.0000    1380.7500    1100.0000       $1,100.00 
                                     SERVICE CONNECTION, LONG SIDE COMPLETE 
 
638E26804           1.000 EACH       SPECIAL - RETAP, RECONNECT AND EXTEND 1"     750.0000     596.2500     600.0000         $600.00 
                                     WATER SERVICE CONNECTION, SHORT SIDE 
                                     COMPLETE 
 
638E27008           2.000 EACH       SPECIAL - RETAP, RECONNECT AND EXTEND 1"    1450.0000    1346.8750    1300.0000       $2,600.00 
                                     WATER SERVICE CONNECTION, LONG SIDE 
                                     COMPLETE 
 
638E27200           2.000 EACH       SPECIAL - RETAP, RECONNECT AND EXTEND 2"    1850.0000    1956.0000    1400.0000       $2,800.00 
                                     WATER SERVICE CONNECTION, LONG SIDE 
                                     COMPLETE 
 
638E28004           1.000 EACH       SPECIAL - LOWER AND EXTEND 3/4" WATER        550.0000     729.5556     850.0000         $850.00 
                                     SERVICE CONNECTION, SHORT SIDE COMPLETE 
 
638E28208           1.000 EACH       SPECIAL - LOWER AND EXTEND 3/4" WATER       1000.0000    1058.4444    1150.0000       $1,150.00 
                                     SERVICE CONNECTION, LONG SIDE COMPLETE 
 
638E28304           1.000 EACH       SPECIAL - LOWER AND EXTEND 1" WATER         1250.0000    1010.8750    1100.0000       $1,100.00 
                                     SERVICE CONNECTION, LONG SIDE COMPLETE 
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638E28502           4.000 EACH       SPECIAL - LOWER 3/4" WATER SERVICE           500.0000     688.4444     850.0000       $3,400.00 
                                     CONNECTION, SHORT SIDE COMPLETE 
 
638E28706           2.000 EACH       SPECIAL - LOWER 3/4" WATER SERVICE           950.0000     795.6667    1150.0000       $2,300.00 
                                     CONNECTION, LONG SIDE COMPLETE 
 
638E28802          16.000 EACH       SPECIAL - LOWER 1" WATER SERVICE            1000.0000     884.3750    1000.0000      $16,000.00 
                                     CONNECTION, LONG SIDE COMPLETE 
 
638E28808           1.000 EACH       SPECIAL - LOWER 1-1/2" WATER SERVICE        1500.0000    1251.6250    1300.0000       $1,300.00 
                                     CONNECTION, LONG SIDE COMPLETE 
 
638E29406           1.000 EACH       SPECIAL - EXTEND 3/4" WATER SERVICE          750.0000     877.3333     850.0000         $850.00 
                                     CONNECTION, COMPLETE 
 
638E29408          11.000 EACH       SPECIAL - EXTEND 1" WATER SERVICE            500.0000     393.3750     665.0000       $7,315.00 
                                     CONNECTION, COMPLETE 
 
638E29500           2.000 EACH       SPECIAL - EXTEND 1-1/2" WATER SERVICE        750.0000     604.3750     688.0000       $1,376.00 
                                     CONNECTION, COMPLETE 
 
638E30000         400.000 LIN FT     SPECIAL - COPPER WATER TUBING                 19.2500      11.6324      13.5000       $5,400.00 
 
638E30200           1.000 EACH       SPECIAL - TEMPORARY SERVICE CONNECTION      2500.0000    3840.8820    2704.4100       $2,704.41 
 
638E30250           1.000 LUMP       SPECIAL - MAINTENANCE OF WATER SERVICE      2000.0000   18843.7900   29218.9500      $29,218.95 
 
638E30500          10.500 MBF        SPECIAL - SHEETING LEFT IN PLACE             390.4762     311.5758      69.0476         $725.00 
 
638E43800          27.000 EACH       SPECIAL - VALVE BOX ADJUSTED TO GRADE        133.3333     177.8037     127.7778       $3,450.00 
 
638E80500         158.000 LIN FT     SPECIAL - FURNISHING AND LAYING 4"            81.0400     160.0000     200.0000      $31,600.00 
                                     DUCTILE IRON PIPE AND FITTINGS (CIN. 
                                     1101) 
 
638E80600         321.000 LIN FT     SPECIAL - FURNISHING AND LAYING 6"            70.0000     126.6667     110.0000      $35,310.00 
                                     DUCTILE IRON PIPE AND FITTINGS (CIN. 
                                     1101) 
 
638E80700         841.000 LIN FT     SPECIAL - FURNISHING AND LAYING 8"            55.0000     108.0000      94.0000      $79,054.00 
                                     DUCTILE IRON PIPE AND FITTINGS (CIN. 
                                     1101) 
 
638E80900        6167.000 LIN FT     SPECIAL - FURNISHING AND LAYING 12"           75.0000      79.6667      74.0000     $456,358.00 
                                     DUCTILE IRON PIPE AND FITTINGS (CIN. 
                                     1101) 
 
638E82000           1.000 TON        SPECIAL - HAULING WATER WORK MATERIAL        268.5200     317.3333      52.0000          $52.00 
                                     (CIN. 1102) 
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638E84500          33.000 CU YD      SPECIAL - CONCRETE, CLASS C (CINN. 1110)     159.2100     146.6667     215.0000       $7,095.00 
 
638E84800          10.000 EACH       SPECIAL - 8" VALVE CHAMBER (CIN. 1111)      1902.3700    1571.6667    1815.0000      $18,150.00 
 
638E84900          22.000 EACH       SPECIAL - 12" VALVE CHAMBER (CIN. 1111)     3000.0000    1676.9697    1892.2727      $41,630.00 
 
638E85800          14.000 EACH       SPECIAL - FURNISHING AND INSTALLING FIRE    1400.0000    2055.0000    2800.0000      $39,200.00 
                                     HYDRANT (CIN. 1112) 
 
638E86000          11.000 EACH       SPECIAL - REMOVING FIRE HYDRANT (CIN.        300.0000     360.0000     530.0000       $5,830.00 
                                     1114) 
 
638E86100          12.000 EACH       SPECIAL - FURNISHING AND INSTALLING FIRE     550.0000     381.2500     304.1667       $3,650.00 
                                     HYDRANT EXTENSION (CIN. 1115) 
 
638E86300          20.000 EACH       SPECIAL - FURNISHING AND INSTALLING          500.0000     321.6667     265.0000       $5,300.00 
                                     VALVE BOX, COMPLETE (CIN. 1116) 
 
638E86400          40.000 CU YD      SPECIAL - ADDITIONAL EXCAVATION (CIN.         30.0000      10.3333      10.0000         $400.00 
                                     1119) 
 
638E86404          40.000 CU YD      SPECIAL - EXPLORATORY EXCAVATION (CIN.        29.6100      10.3333      10.0000         $400.00 
                                     1120) 
 
638E86500          17.000 CU YD      SPECIAL - FILLING ABANDONED WATER WORK        62.0800      91.6667     215.0000       $3,655.00 
                                     STRUCTURE (CIN. 1121) 
 
638E86600          17.000 EACH       SPECIAL - REMOVING EXISTING MANHOLE CURB     201.7800     271.6667     215.0000       $3,655.00 
                                     AND COVER (CIN. 1122) 
 
638E86700           3.000 EACH       SPECIAL - REMOVING EXISTING VALVE BOX        126.9200      85.0000     105.0000         $315.00 
                                     (CIN. 1122) 
 
638E86800          70.000 LIN FT     SPECIAL - CHANGING 8" AND UNDER PIPE          20.0000      14.0000      21.0000       $1,470.00 
                                     SEWER (CIN. 1123) 
 
638E86900          70.000 LIN FT     SPECIAL - CHANGING 10" THRU 24" PIPE          30.0000      17.3333      26.0000       $1,820.00 
                                     SEWER (CIN. 1123) 
 
638E87100           1.000 EACH       SPECIAL - RESETTING EXISTING VALVE BOX,      225.0000     308.3333     500.0000         $500.00 
                                     COMPLETE (CIN. 1125) 
 
638E87600        1560.000 LIN FT     SPECIAL - FURNISHING, INSTALLING AND          56.0000      48.0667      41.2000      $64,272.00 
                                     CONNECTING 3/4" COPPER SERVICE PIPE 
                                     (CIN. 1126) 
 
638E87604         329.000 LIN FT     SPECIAL - FURNISHING, INSTALLING AND          56.0000      54.9000      50.7000      $16,680.30 
                                     CONNECTING 1" COPPER SERVICE PIPE (CIN. 
                                     1126) 
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638E87608         350.000 LIN FT     SPECIAL - FURNISHING, INSTALLING AND          61.0000      58.9000      50.7000      $17,745.00 
                                     CONNECTING 1-1/2" COPPER SERVICE PIPE 
                                     (CIN. 1126) 
 
638E87612         235.000 LIN FT     SPECIAL - FURNISHING, INSTALLING AND          64.0000      63.5667      50.7000      $11,914.50 
                                     CONNECTING 2" COPPER SERVICE PIPE (CIN. 
                                     1126) 
 
638E87800           1.000 EACH       SPECIAL - RECONNECTING EXISTING SERVICE      400.0000     775.0000    1025.0000       $1,025.00 
                                     BRANCH (CIN. 1128) 
 
638E88500           1.000 EACH       SPECIAL - DISCONNECTING EXISTING SERVICE     300.0000     403.3333     550.0000         $550.00 
                                     BRANCH (CIN. 1130) 
 
638E88700          65.000 EACH       SPECIAL - FURNISHING AND INSTALLING CURB     250.0000     151.6667     230.0000      $14,950.00 
                                     AND ROADWAY BOX (CIN. 1131) 
 
638E88800           4.000 EACH       SPECIAL - RESETTING EXISTING CURB AND        166.3400     175.0000     215.0000         $860.00 
                                     ROADWAY BOX (CIN. 1132) 
 
638E89300           1.000 EACH       SPECIAL - RELOCATING EXISTING 3/4"           750.0000     710.0000     530.0000         $530.00 
                                     FROST-PROOF METER SETTING (CIN. 1134) 
 
638E89400           3.000 EACH       SPECIAL - RELOCATING EXISTING 1"             750.0000     776.6667     530.0000       $1,590.00 
                                     FROST-PROOF METER SETTING (CIN. 1134) 
 
638E89500           2.000 EACH       SPECIAL - RELOCATING EXISTING 1-1/2"         750.0000     910.0000     530.0000       $1,060.00 
                                     FROST-PROOF METER SETTING (CIN. 1134) 
 
638E89600           3.000 EACH       SPECIAL - RELOCATING EXISTING 2"             750.0000    1043.3333     530.0000       $1,590.00 
                                     FROST-PROOF METER SETTING (CIN. 1134) 
 
638E89700           5.000 EACH       SPECIAL - RESETTING EXISTING 3/4"            550.0000     410.0000     530.0000       $2,650.00 
                                     FROST-PROOF METER SETTING (CIN. 1135) 
 
638E89804           2.000 EACH       SPECIAL - RESETTING EXISTING 1-1/2"          550.0000     476.6667     530.0000       $1,060.00 
                                     FROST-PROOF METER SETTING (CIN. 1135) 
 
638E89808           3.000 EACH       SPECIAL - RESETTING EXISTING 2"              550.0000     510.0000     530.0000       $1,590.00 
                                     FROST-PROOF METER SETTING (CIN. 1135) 
 
638E98000         152.000 EACH       WATER WORK, MISC.:                          4802.2222    4977.5076    4451.8092     $676,675.00 
 
638E98100           3.000 LUMP       WATER WORK, MISC.:                         28666.6667   26451.7727   25333.3333      $76,000.00 
 
638E98600        5806.000 LIN FT     WATER WORK, MISC.:                            23.8383      24.7761      21.3228     $123,800.45 
 
642E00090         589.927 MILE       EDGE LINE                                    306.7381     307.5016     274.5547     $161,967.22 
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642E00100        8979.720 MILE       EDGE LINE, TYPE 1                            158.5107     167.2084     157.1771   $1,411,406.12 
 
642E00101        8320.574 MILE       EDGE LINE, TYPE 1, AS PER PLAN               133.7598     134.0351     125.1518   $1,041,334.78 
 
642E00102         983.985 MILE       EDGE LINE, TYPE 2                            351.4059     367.3485     338.3134     $332,895.31 
 
642E00103          10.540 MILE       EDGE LINE, TYPE 2, AS PER PLAN               375.0000     252.0000     252.0000       $2,656.08 
 
642E00190          72.240 MILE       LANE LINE                                    191.7498     189.9338     186.8595      $13,498.73 
 
642E00200        1183.940 MILE       LANE LINE, TYPE 1                             95.0752     101.2318      91.7627     $108,641.48 
 
642E00201        1391.580 MILE       LANE LINE, TYPE 1, AS PER PLAN                71.8766      73.9014      63.8967      $88,917.31 
 
642E00202         107.333 MILE       LANE LINE, TYPE 2                            243.1044     259.7675     227.4370      $24,411.50 
 
642E00203           0.760 MILE       LANE LINE, TYPE 2, AS PER PLAN               500.0000    1440.0000     840.0000         $638.40 
 
642E00290         238.176 MILE       CENTER LINE                                  484.1441     507.1680     445.0357     $105,996.82 
 
642E00300        3852.206 MILE       CENTER LINE, TYPE 1                          188.7243     199.2698     182.3137     $702,310.06 
 
642E00301        3083.871 MILE       CENTER LINE, TYPE 1, AS PER PLAN             200.6241     187.6013     175.9924     $542,737.99 
 
642E00302         455.197 MILE       CENTER LINE, TYPE 2                          431.1564     529.9546     465.1209     $211,721.64 
 
642E00303           0.440 MILE       CENTER LINE, TYPE 2, AS PER PLAN            1921.1000    2460.0000    1900.0000         $836.00 
 
642E00390        3361.000 LIN FT     CHANNELIZING LINE                              0.6309       0.4790       0.4595       $1,544.45 
 
642E00400      209780.880 LIN FT     CHANNELIZING LINE, TYPE 1                      0.2381       0.2941       0.2338      $49,050.34 
 
642E00401       62339.000 LIN FT     CHANNELIZING LINE, TYPE 1, AS PER PLAN         0.1858       0.1595       0.1247       $7,773.28 
 
642E00402      545350.000 LIN FT     CHANNELIZING LINE, TYPE 2                      0.2362       0.2107       0.1774      $96,728.91 
 
642E00403         500.000 LIN FT     CHANNELIZING LINE, TYPE 2, AS PER PLAN         0.5500       0.4443       0.5000         $250.00 
 
642E00490        1340.000 LIN FT     STOP LINE                                      4.3189       3.9726       4.0504       $5,427.55 
 
642E00500        4773.000 LIN FT     STOP LINE, TYPE 1                              3.0235       2.9130       2.9368      $14,017.40 
 
642E00501          12.000 LIN FT     STOP LINE, TYPE 1, AS PER PLAN                 9.5000       4.2500       4.0000          $48.00 
 
642E00502       65135.000 LIN FT     STOP LINE, TYPE 2                              1.6137       1.5501       1.4913      $97,138.93 
 
642E00503         100.000 LIN FT     STOP LINE, TYPE 2, AS PER PLAN                 2.2500       2.4671       3.0000         $300.00 
 
642E00590        2720.000 LIN FT     CROSSWALK LINE                                 1.4195       2.2563       1.8603       $5,060.00 
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642E00600        8397.000 LIN FT     CROSSWALK LINE, TYPE 1                         1.1107       1.3804       1.8477      $15,514.75 
 
642E00602       28372.000 LIN FT     CROSSWALK LINE, TYPE 2                         1.2153       1.3027       1.2833      $36,409.12 
 
642E00690        1055.000 LIN FT     TRANSVERSE LINE                                1.5974       2.1048       2.0652       $2,178.75 
 
642E00700       10339.000 LIN FT     TRANSVERSE LINE, TYPE 1                        1.4941       1.8000       1.5851      $16,387.95 
 
642E00701        1147.000 LIN FT     TRANSVERSE LINE, TYPE 1, AS PER PLAN           1.5500       1.9750       2.0000       $2,294.00 
 
642E00702      308464.000 LIN FT     TRANSVERSE LINE, TYPE 2                        0.8114       0.7872       0.7091     $218,727.19 
 
642E00703       11838.000 LIN FT     TRANSVERSE LINE, TYPE 2, AS PER PLAN           1.0878       0.4892       0.4509       $5,338.07 
 
642E00800         571.000 LIN FT     CURB MARKING, TYPE 1                           0.9527       1.3959       1.2331         $704.10 
 
642E00802       25365.000 LIN FT     CURB MARKING, TYPE 2                           0.3500       0.4243       0.2000       $5,073.00 
 
642E00900        3341.000 SQ FT      ISLAND MARKING, TYPE 1                         0.9867       1.0772       0.5608       $1,873.70 
 
642E00901         560.000 SQ FT      ISLAND MARKING, TYPE 1,  AS PER PLAN           1.7000       1.3125       1.1429         $640.00 
 
642E00902       13430.000 SQ FT      ISLAND MARKING, TYPE 2                         0.5627       0.5542       0.4177       $5,610.18 
 
642E00910         115.000 SQ FT      ISLAND MARKING                                 1.7522       1.5358       1.5735         $180.95 
 
642E00990           6.000 EACH       RAILROAD SYMBOL MARKING                      208.9400     472.2222     333.3333       $2,000.00 
 
642E01000          12.000 EACH       RAILROAD SYMBOL MARKING, TYPE 1              233.5417     187.6252     184.1667       $2,210.00 
 
642E01001           1.000 EACH       RAILROAD SYMBOL MARKING, TYPE 1, AS PER      350.0000     307.5000     300.0000         $300.00 
                                     PLAN 
 
642E01002         178.000 EACH       RAILROAD SYMBOL MARKING, TYPE 2              118.1811     120.8468     109.5056      $19,492.00 
 
642E01003           5.000 EACH       RAILROAD SYMBOL MARKING, TYPE 2, AS PER      150.0000     165.2857     200.0000       $1,000.00 
                                     PLAN 
 
642E01090           3.000 EACH       SCHOOL SYMBOL MARKING, 72"                   185.0000     250.0000     125.0000         $375.00 
 
642E01102          22.000 EACH       SCHOOL SYMBOL MARKING, 72", TYPE 2           175.0000     296.8933     265.1818       $5,834.00 
 
642E01103           1.000 EACH       SCHOOL SYMBOL MARKING, 72", TYPE 2, AS       150.0000     450.0000     320.0000         $320.00 
                                     PER PLAN 
 
642E01108           2.000 EACH       SCHOOL SYMBOL MARKING, 96"                   197.5200     346.0000     395.0000         $790.00 
 
642E01110          12.000 EACH       SCHOOL SYMBOL MARKING, 96", TYPE 1           273.1400     218.7241     220.6667       $2,648.00 
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642E01112         349.000 EACH       SCHOOL SYMBOL MARKING, 96", TYPE 2           138.5913     145.1623     132.4871      $46,238.00 
 
642E01113           5.000 EACH       SCHOOL SYMBOL MARKING, 96", TYPE 2, AS       185.0000     159.1429     120.0000         $600.00 
                                     PER PLAN 
 
642E01190         616.000 LIN FT     PARKING LOT STALL MARKING                      1.0000       1.6500       2.0000       $1,232.00 
 
642E01200        2160.000 LIN FT     PARKING LOT STALL MARKING, TYPE 1              1.2222       0.6000       0.5067       $1,094.40 
 
642E01202      155176.000 LIN FT     PARKING LOT STALL MARKING, TYPE 2              0.4818       0.3640       0.3067      $47,597.23 
 
642E01203         470.000 LIN FT     PARKING LOT STALL MARKING, TYPE 2, AS          0.6500       0.5425       0.5700         $267.90 
                                     PER PLAN 
 
642E01204         500.000 LIN FT     PARKING LOT STALL MARKING, TYPE 3              0.7700       2.0000       2.0000       $1,000.00 
 
642E01290          47.000 EACH       LANE ARROW                                    45.0000      50.0000      50.0000       $2,350.00 
 
642E01300         143.000 EACH       LANE ARROW, TYPE 1                            54.3929      51.4169      50.6014       $7,236.00 
 
642E01301           3.000 EACH       LANE ARROW, TYPE 1, AS PER PLAN               50.0000      66.2500      70.0000         $210.00 
 
642E01302        3202.000 EACH       LANE ARROW, TYPE 2                            32.1443      32.4584      26.5333      $84,959.50 
 
642E01303          10.000 EACH       LANE ARROW, TYPE 2, AS PER PLAN               45.0000      42.2143      50.0000         $500.00 
 
642E01390          15.000 EACH       WORD ON PAVEMENT, 72"                         50.4867     132.0930      75.3333       $1,130.00 
 
642E01400          33.000 EACH       WORD ON PAVEMENT, 72", TYPE 1                 47.2421      64.9626      65.1515       $2,150.00 
 
642E01402          44.000 EACH       WORD ON PAVEMENT, 72", TYPE 2                 61.3742      60.6736      69.9545       $3,078.00 
 
642E01410           9.000 EACH       WORD ON PAVEMENT, 96", TYPE 1                 96.1222      71.5667      72.2222         $650.00 
 
642E01411           2.000 EACH       WORD ON PAVEMENT, 96", TYPE 1, AS PER         70.0000      88.7500      95.0000         $190.00 
                                     PLAN 
 
642E01412        1294.000 EACH       WORD ON PAVEMENT, 96", TYPE 2                 38.7203      47.5398      35.2411      $45,602.00 
 
642E01413           5.000 EACH       WORD ON PAVEMENT, 96", TYPE 2, AS PER         60.0000      56.6429      60.0000         $300.00 
                                     PLAN 
 
642E01490         509.000 LIN FT     DOTTED LINE, 4"                                0.9100       0.9225       0.9500         $483.55 
 
642E01500         380.000 LIN FT     DOTTED LINE, 4", TYPE 1                        0.9600       0.6455       0.5000         $190.00 
 
642E01501       49700.000 LIN FT     DOTTED LINE, 4", TYPE 1, AS PER PLAN           0.1200       0.0667       0.1000       $4,970.00 
 
642E01502        3984.000 LIN FT     DOTTED LINE, 4", TYPE 2                        0.6255       0.6976       0.5516       $2,197.45 



Page 153  

       Item      Quantity    U/M        Item Description                          Avg Unit      Avg Unit     Avg Unit      Total Amt 
     Number                                                                      Price Est     Price Bid    Price Awded     Awarded 
 
642E01512        1878.000 LIN FT     DOTTED LINE, 6", TYPE 2                        0.4290       0.4965       0.3143         $590.25 
 
642E01604          33.000 EACH       BIKE LANE SYMBOL MARKING, TYPE 2              62.1212      46.8354      28.4848         $940.00 
 
642E01702           5.000 EACH       HANDICAP SYMBOL MARKING, TYPE 1               60.5300      46.6103      66.6280         $333.14 
 
642E01704         219.000 EACH       HANDICAP SYMBOL MARKING, TYPE 2               43.8231      39.0003      27.8630       $6,102.00 
 
642E20000          13.000 LUMP       TWO-WAY RADIO EQUIPMENT                      130.7692     209.1368      87.6015       $1,138.82 
 
642E30000       59084.570 LIN FT     REMOVAL OF PAVEMENT MARKING                    0.6172       0.4765       0.3332      $19,687.85 
 
642E30010        1129.000 SQ FT      REMOVAL OF PAVEMENT MARKING                    0.8606       1.2435       1.1143       $1,258.00 
 
642E30020         112.000 EACH       REMOVAL OF PAVEMENT MARKING                   24.9996      17.8962      17.5782       $1,968.76 
 
642E50000         245.000 MILE       PAVEMENT MARKING, MISC.:                     126.4286     130.6203     123.9388      $30,365.00 
 
642E50010          32.000 EACH       PAVEMENT MARKING, MISC.:                     285.6250     812.3429     307.5000       $9,840.00 
 
642E50040           1.000 LUMP       PAVEMENT MARKING, MISC.:                    2500.0000     562.5000     300.0000         $300.00 
 
642E99000           7.000 LUMP       SPECIAL - PAVEMENT MARKING                  5020.0000    3912.7229    3485.7143      $24,400.00 
 
643E00100        2806.072 MILE       EDGE LINE                                    309.8059     337.2375     320.2839     $898,739.79 
 
643E00200         748.210 MILE       LANE LINE                                    206.6731     208.9228     195.9192     $146,588.68 
 
643E00300        2092.670 MILE       CENTER LINE                                  420.8203     445.2863     433.3432     $906,844.29 
 
643E00400       14004.000 LIN FT     CHANNELIZING LINE                              0.5060       0.3629       0.4234       $5,929.20 
 
643E00500        1965.000 LIN FT     STOP LINE                                      3.3500       2.5333       3.1000       $6,091.50 
 
643E00600          45.000 LIN FT     CROSSWALK LINE                                 2.7400       2.4667       4.0000         $180.00 
 
643E00700       11994.000 LIN FT     TRANSVERSE LINE                                1.5915       1.6149       1.7679      $21,204.00 
 
643E01000           1.000 EACH       RAILROAD SYMBOL MARKING                      216.9100     300.3333     291.0000         $291.00 
 
643E01110          11.000 EACH       SCHOOL SYMBOL MARKING, 96"                   205.0000     231.0000     258.0000       $2,838.00 
 
643E01300         175.000 EACH       LANE ARROW                                    50.0000      62.7833      58.0000      $10,150.00 
 
643E01410         105.000 EACH       WORD ON PAVEMENT, 96"                         60.0000      85.3333      71.0000       $7,455.00 
 
643E01510        1000.000 LIN FT     DOTTED LINE, 6"                                2.0000       1.2500       1.0000       $1,000.00 
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643E20000           9.000 LUMP       TWO-WAY RADIO EQUIPMENT                      166.6667     104.2878      59.6033         $536.43 
 
643E99000           1.000 LUMP       SPECIAL - PAVEMENT MARKING                138006.5500  149000.0000  150000.0000     $150,000.00 
 
644E00100         846.790 MILE       EDGE LINE                                   1549.5681    1528.0769    1527.2816   $1,293,286.77 
 
644E00200         505.280 MILE       LANE LINE                                    812.2584     724.1089     730.9762     $369,347.67 
 
644E00300          62.780 MILE       CENTER LINE                                 2937.9105    3276.6528    3191.6996     $200,374.90 
 
644E00400      247948.750 LIN FT     CHANNELIZING LINE                              1.0824       1.1030       1.0753     $266,626.53 
 
644E00500       36451.000 LIN FT     STOP LINE                                      4.6876       5.2991       5.1772     $188,714.95 
 
644E00600       54801.000 LIN FT     CROSSWALK LINE                                 1.8734       2.0784       1.9999     $109,599.05 
 
644E00700      108988.420 LIN FT     TRANSVERSE LINE                                3.8903       3.9661       4.0180     $437,911.46 
 
644E00800        5929.000 LIN FT     CURB MARKING                                   1.7449       0.5663       0.5593       $3,316.05 
 
644E00900       10077.000 SQ FT      ISLAND MARKING                                 1.9415       2.1001       2.0857      $21,017.42 
 
644E01000          34.000 EACH       RAILROAD SYMBOL MARKING                      290.5112     318.7442     321.2353      $10,922.00 
 
644E01100          18.000 EACH       SCHOOL SYMBOL MARKING, 72"                   308.4272     369.6406     381.3333       $6,864.00 
 
644E01110          32.000 EACH       SCHOOL SYMBOL MARKING, 96"                   354.5988     323.4098     338.6234      $10,835.95 
 
644E01200       13600.000 LIN FT     PARKING LOT STALL MARKING                      1.1012       0.9723       0.9036      $12,289.46 
 
644E01300        1433.000 EACH       LANE ARROW                                    66.2163      70.2354      68.6561      $98,384.13 
 
644E01382           4.000 EACH       WORD ON PAVEMENT, 48"                        100.0000     162.0000     156.0000         $624.00 
 
644E01400         311.000 EACH       WORD ON PAVEMENT, 72"                         89.4296      88.8605      87.6073      $27,245.88 
 
644E01410         283.000 EACH       WORD ON PAVEMENT, 96"                         84.8863      95.7912      96.7710      $27,386.19 
 
644E01500        6465.000 LIN FT     DOTTED LINE, 4"                                1.2925       0.9570       0.8159       $5,274.86 
 
644E01502        1714.000 LIN FT     DOTTED LINE, 5"                                0.7500       1.1767       1.2400       $2,125.36 
 
644E01510         536.000 LIN FT     DOTTED LINE, 6"                                0.9100       1.2000       1.3500         $723.60 
 
644E01600          14.000 EACH       HANDICAP SYMBOL MARKING                       81.4286      72.4553      69.1057         $967.48 
 
644E01620           2.000 EACH       BIKE CROSSING SYMBOL                         100.0000     260.3750     305.0000         $610.00 
 
644E30000       84745.000 LIN FT     REMOVAL OF PAVEMENT MARKING                    0.4641       0.5376       0.3128      $26,504.28 
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644E30020          11.000 EACH       REMOVAL OF PAVEMENT MARKING                   68.9427      69.1803      51.8182         $570.00 
 
644E40000           8.000 EACH       SPECIAL - AIR SPEED ZONE MARKING             297.9750     665.3125     683.7500       $5,470.00 
 
644E40010         240.000 SQ FT      SPECIAL - AIR SPEED ZONE MARKING              10.4500      25.0082      23.6300       $5,671.20 
 
644E50100          14.000 EACH       PAVEMENT MARKING, MISC.:                     125.0000     134.6395     123.3571       $1,727.00 
 
644E50300         175.000 LIN FT     PAVEMENT MARKING, MISC.:                       3.0000       5.6363       5.5300         $967.75 
 
644E99000           3.000 LUMP       SPECIAL - PAVEMENT MARKING                 39933.3333   46390.3571   53662.0000     $160,986.00 
 
645E00390          90.000 LIN FT     CHANNELIZING LINE, TYPE A                      3.3200       2.0500       2.1000         $189.00 
 
645E00411         832.000 LIN FT     CHANNELIZING LINE, TYPE A3, AS PER PLAN        5.0000       4.9833       5.0000       $4,160.00 
 
645E00490         341.000 LIN FT     STOP LINE, TYPE A                             10.4882      11.7911      10.5707       $3,604.60 
 
645E00502         561.000 LIN FT     STOP LINE, TYPE A2                            12.0000       7.9325       8.0000       $4,488.00 
 
645E00503         283.000 LIN FT     STOP LINE, TYPE A2, AS PER PLAN               13.0000      15.8333      16.0000       $4,528.00 
 
645E00590         880.000 LIN FT     CROSSWALK LINE, TYPE A                         5.4965       3.8722       4.1023       $3,610.00 
 
645E00602        1441.000 LIN FT     CROSSWALK LINE, TYPE A2                        6.0000       3.8313       4.0000       $5,764.00 
 
645E00603         575.000 LIN FT     CROSSWALK LINE, TYPE A2, AS PER PLAN           8.0000      10.1333      10.0000       $5,750.00 
 
645E00702         405.000 LIN FT     TRANSVERSE LINE, TYPE A2                      11.0000       7.6488       8.0000       $3,240.00 
 
645E00990           7.000 EACH       RAILROAD SYMBOL MARKING, TYPE A              544.3257     856.6667     930.0000       $6,510.00 
 
645E01090           2.000 EACH       SCHOOL SYMBOL MARKING, 72", TYPE A           500.0000     357.1800     250.0000         $500.00 
 
645E01290           2.000 EACH       LANE ARROW, TYPE A                           205.2500     205.0000     210.0000         $420.00 
 
645E01302          39.000 EACH       LANE ARROW, TYPE A2                          150.0000     150.9513     140.0000       $5,460.00 
 
645E01311          15.000 EACH       LANE ARROW, TYPE A3, AS PER PLAN             260.0000     383.3333     330.0000       $4,950.00 
 
645E01402          18.000 EACH       WORD ON PAVEMENT, 72", TYPE A2               230.0000     212.2488     210.0000       $3,780.00 
 
645E01421           7.000 EACH       WORD ON PAVEMENT, 72", TYPE A3, AS PER       350.0000     503.3333     420.0000       $2,940.00 
                                     PLAN 
 
645E30000        2209.000 LIN FT     REMOVAL OF PAVEMENT MARKINGS                   1.0000       0.9913       1.2400       $2,739.16 
 
651E10000       43850.000 CU YD      TOPSOIL STOCKPILED                             2.5639       2.9961       2.5137     $110,225.00 
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652E10000       43050.000 CU YD      PLACING STOCKPILED TOPSOIL                     3.0000       3.6400       2.5000     $107,625.00 
 
653E10000        6650.000 CU YD      TOPSOIL FURNISHED AND PLACED                  26.7621      17.3526      21.5188     $143,099.86 
 
657E10000           6.600 SQ YD      RIPRAP FOR TREE PROTECTION                    98.0400     109.4475     247.5800       $1,634.03 
 
659E10000        5543.000 SQ YD      SEEDING AND MULCHING                           1.2419       2.6776       1.3559       $7,515.50 
 
659E10001       37339.000 SQ YD      SEEDING AND MULCHING, AS PER PLAN              1.5854       1.4125       1.3940      $52,050.25 
 
659E14000        1925.000 SQ YD      REPAIR SEEDING AND MULCHING                    0.4346       0.3273       0.3966         $763.50 
 
659E20000           4.452 TON        COMMERCIAL FERTILIZER                        358.6844     337.0869     351.8643       $1,566.50 
 
659E30000          10.648 TON        AGRICULTURAL LIMING                           55.4662      46.7352      66.5383         $708.50 
 
659E35000         417.576 M GAL      WATER                                          2.2113       2.0173       3.2128       $1,341.58 
 
659E40000         154.000 M SQ FT    MOWING                                         1.0662       0.5994       2.9481         $454.00 
 
659E99000          11.000 LUMP       SPECIAL - PERMANENT EROSION CONTROL        24378.1155   17096.4000   18757.2545     $206,329.80 
 
660E20000        4058.000 SQ YD      SODDING REINFORCED                             9.4701      10.1996      10.0767      $40,891.20 
 
660E25000        9112.000 SQ YD      SODDING STAKED                                 4.6756       5.1936       5.2801      $48,112.00 
 
660E25001         277.000 SQ YD      SODDING STAKED, AS PER PLAN                    7.6047       7.1153       6.0469       $1,675.00 
 
660E30000       28998.000 SQ YD      SODDING UNSTAKED                               4.1013       4.4809       4.0098     $116,274.90 
 
660E30001        2064.000 SQ YD      SODDING UNSTAKED, AS PER PLAN                  5.5000       5.9622       5.0000      $10,320.00 
 
661E00500        1767.000 CU YD      MULCH                                         25.0849      24.6615      20.1698      $35,640.00 
 
661E12000        3663.000 EACH       GROUNDCOVER AND VINES, 1 YEAR, POTTED         12.0000       7.0750       4.0000      $14,652.00 
 
661E14000        2845.000 EACH       PERENNIALS                                    14.8946      13.3790      13.5473      $38,542.00 
 
661E19000         500.000 EACH       DECIDUOUS SHRUB, 12" HEIGHT                   36.0000      10.5500      13.0000       $6,500.00 
 
661E20020          13.000 EACH       DECIDUOUS SHRUB, 18" HEIGHT                   28.6700     100.0000     100.0000       $1,300.00 
 
661E20040        1896.000 EACH       DECIDUOUS SHRUB, 2' HEIGHT                    45.0000      42.2667      38.0000      $72,048.00 
 
661E20060        1176.000 EACH       DECIDUOUS SHRUB, 3' HEIGHT                    49.4800      43.3717      34.0136      $40,000.00 
 
661E40000          21.000 EACH       DECIDUOUS TREE, 5' HEIGHT                    148.9300     121.9680      85.0000       $1,785.00 
 
661E40020          26.000 EACH       DECIDUOUS TREE, 6' HEIGHT                    130.0000     215.1067     110.0000       $2,860.00 
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661E40040         180.000 EACH       DECIDUOUS TREE, 1" CALIPER                   108.8900     163.8571     247.0000      $44,460.00 
 
661E40060         147.000 EACH       DECIDUOUS TREE, 1-1/2" CALIPER               234.7476     178.6726     161.6054      $23,756.00 
 
661E40080         225.000 EACH       DECIDUOUS TREE, 2" CALIPER                   166.9944     301.1841     194.6667      $43,800.00 
 
661E40100         142.000 EACH       DECIDUOUS TREE, 2-1/2" CALIPER               299.5556     374.6623     320.0000      $45,440.00 
 
661E40120          40.000 EACH       DECIDUOUS TREE, 3" CALIPER                   450.0000     296.5000     200.0000       $8,000.00 
 
661E40140          85.000 EACH       DECIDUOUS TREE, 4 " CALIPER                  326.4706     656.3393     747.0588      $63,500.00 
 
661E50100          88.000 EACH       EVERGREEN TREE, 5' HEIGHT                    130.2100     125.4245     114.6591      $10,090.00 
 
661E50120          69.000 EACH       EVERGREEN TREE, 6' HEIGHT                    275.0000     179.1333     200.0000      $13,800.00 
 
661E50140          27.000 EACH       EVERGREEN TREE, 7' HEIGHT                    170.0000     252.5109     127.4074       $3,440.00 
 
661E50160           5.000 EACH       EVERGREEN TREE, 8' HEIGHT                    190.0000     175.0000     150.0000         $750.00 
 
661E99900        2347.000 EACH       PLANTING, MISC.:                              47.6117      14.8872      13.8377      $32,477.00 
 
661E99910           0.500 ACRE       PLANTING, MISC.:                             700.0000    2899.9933    2900.0000       $1,450.00 
 
661E99930        1880.000 SQ YD      PLANTING, MISC.:                              30.0000       2.2500       2.0000       $3,760.00 
 
661E99940           1.000 LUMP       PLANTING, MISC.:                           22500.0000   12772.5000   10875.0000      $10,875.00 
 
662E30000          52.000 M GAL      LANDSCAPE WATERING                            22.5538     122.0538      76.9231       $4,000.00 
 
666E20000           1.000 LUMP       PRUNING EXISTING TREE                       1000.0000     350.0000     200.0000         $200.00 
 
667E10000        2387.000 SQ YD      SEEDING AND JUTE MATTING                       1.7199       2.3113       1.9800       $4,726.26 
 
668E10001          54.000 SQ YD      SEEDING AND EXCELSIOR MATTING, AS PER         14.7200      17.6000       3.0000         $162.00 
                                     PLAN 
 
670E10000        1533.930 LIN MILE   SPECIAL - FIRST MOWING                       327.0422     356.2491     325.1251     $498,719.07 
 
670E20000        1432.950 LIN MILE   SPECIAL - SECOND MOWING                      299.1377     324.2889     310.6387     $445,129.77 
 
670E20200           1.000 LUMP       SPECIAL - SECOND MOWING                    45000.0000   41803.6725   42214.6900      $42,214.69 
 
670E30000        1533.930 LIN MILE   SPECIAL - THIRD MOWING                       232.1575     259.4690     215.9065     $331,185.50 
 
670E30250         713.350 LIN MILE   SPECIAL - FOURTH MOWING                      223.1883     216.7788     179.1604     $127,804.08 
 
670E30260           1.000 LUMP       SPECIAL - FOURTH MOWING                    39000.0000   35553.6725   42214.6900      $42,214.69 
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670E30280         100.980 LIN MILE   SPECIAL - FIFTH MOWING                       200.0000     239.0375     181.1500      $18,292.53 
 
670E30400        5695.740 ACRE       SPECIAL - MOWBACK                             13.2824      13.4946       9.1800      $52,286.87 
 
670E30450         424.440 MILE       SPECIAL - MOWBACK - SECOND MOWING             99.9863      90.1188      55.4531      $23,536.51 
 
670E36000         351.000 EACH       MOWING, MISC.:                                50.0000     171.4300      92.8600      $32,593.86 
 
670E40000      236800.000 SQ YD      DITCH EROSION PROTECTION                       1.5856       1.4929       1.4040     $332,477.23 
 
670E40001        4195.000 SQ YD      DITCH EROSION PROTECTION, AS PER PLAN          3.7789       5.0791       3.9202      $16,445.30 
 
670E41000       24251.000 SQ YD      SLOPE EROSION PROTECTION                       1.9866       1.7005       1.7164      $41,624.42 
 
670E41001        3095.000 SQ YD      SLOPE EROSION PROTECTION, AS PER PLAN          1.7875       2.9060       1.5163       $4,693.00 
 
673E10000         732.000 SQ YD      SEEDING AND EROSION CONTROL BLANKET            5.0000       4.6429       5.0000       $3,660.00 
 
680E05000           1.000 LUMP       SPECIAL - SITE RESTORATION                  6943.0200    8700.0000    8700.0000       $8,700.00 
 
680E18500           5.000 EACH       SPECIAL - ABANDONMENT OF EXISTING WELL      1818.1400    1445.8333    1960.0000       $9,800.00 
 
680E98000           1.000 LUMP       SPECIAL - ROADSIDE REST AREA, MISC.:         300.0000    2825.0000    2000.0000       $2,000.00 
 
680E98100           6.000 EACH       SPECIAL - ROADSIDE REST AREA, MISC.:        9170.2367    9179.1500    9179.1500      $55,074.90 
 
680E98300         960.000 LIN FT     SPECIAL - ROADSIDE REST AREA, MISC.:          32.9033      32.0833      32.0833      $30,800.00 
 
690E10500          20.000 EACH       SPECIAL - REMOVE AND REPLACE IMPACT         4125.0000    3712.5000    3712.5000      $74,250.00 
                                     ATTENUATOR 
 
690E12000        3400.000 SQ YD      SPECIAL - FILTER FABRIC                        1.7600       1.0083       1.0000       $3,400.00 
 
690E12010       33598.000 SQ YD      SPECIAL - GEOTEXTILE FABRIC                    1.7666       0.9530       0.9751      $32,763.05 
 
690E12020      649426.000 SQ YD      SPECIAL - GEOGRID                              5.5089       3.4468       2.9599   $1,922,206.34 
 
690E20010          14.000 LUMP       SPECIAL - AS-BUILT CONSTRUCTION PLANS      12714.2857    7492.4473    4544.2143      $63,619.00 
 
690E20020          15.000 LUMP       SPECIAL - FIELD SURVEYS                    20482.2420   21227.7406   24665.0000     $369,975.00 
 
690E20030           1.000 LUMP       SPECIAL - UTILITY RELOCATION               50000.0000    6955.4433    2400.0000       $2,400.00 
 
690E20040           7.000 LUMP       SPECIAL - PRELIMINARY DESIGN               54857.1429   44176.7368   53594.4286     $375,161.00 
 
690E20050           7.000 LUMP       SPECIAL - FINAL DESIGN                     32714.2857   44879.6316   44049.1429     $308,344.00 
 
690E20060           6.000 LUMP       SPECIAL - FINAL PLAN SUBMISSION            20666.6667   22599.8000   42312.0000     $253,872.00 
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690E20070           1.000 LUMP       SPECIAL - STORM WATER POLLUTION             5000.0000    2549.0000    1000.0000       $1,000.00 
                                     PREVENTION PLAN 
 
690E20080           1.000 LUMP       SPECIAL - SUBSURFACE INVESTIGATIONS        75000.0000   71250.0000   62750.0000      $62,750.00 
 
690E20100           4.000 LUMP       SPECIAL - ASPHALT PAVEMENT, AS PER         66000.0000   85878.2609  130000.0000     $520,000.00 
                                     CONCEPTUAL DOCUMENTS 
 
690E20200          11.000 LUMP       SPECIAL - PRELIMINARY PLANS FOR           118454.5455   54011.9156   50463.6364     $555,100.00 
                                     DESIGN-BUILD 
 
690E20210           7.000 LUMP       SPECIAL - FINAL PLANS FOR DESIGN-BUILD     96428.5714   56098.7920   80578.5714     $564,050.00 
 
690E20220          13.000 LUMP       SPECIAL - CONSTRUCTION PLANS FOR           56192.3077   28056.7797   16999.2308     $220,990.00 
                                     DESIGN-BUILD 
 
690E21000          22.000 LUMP       SPECIAL - MISC.:                          292551.8164  213762.0328  231178.1236   $5,085,918.72 
 
690E50000         430.000 EACH       SPECIAL - MAILBOX SUPPORT                    110.8910      96.5712      88.0937      $37,880.29 
 
690E50100         475.000 EACH       SPECIAL - MAILBOX SUPPORT SYSTEM, SINGLE     110.0068      95.7350      90.4229      $42,950.87 
 
690E50200          99.000 EACH       SPECIAL - MAILBOX SUPPORT SYSTEM, DOUBLE     118.5355     106.2464     108.5556      $10,747.00 
 
690E50500        3287.000 EACH       SPECIAL - CONCRETE PARKING BLOCK              50.7159      38.1035      32.1436     $105,655.94 
 
690E50600          97.000 EACH       SPECIAL - BOLLARD                            377.1636     270.3536     275.6082      $26,734.00 
 
690E60000        1500.000 CU YD      SPECIAL - BERM REPAIR, FLEXIBLE              111.8160     127.2404     124.9333     $187,400.00 
 
690E65000         770.000 TON        SPECIAL - WORK INVOLVING NON-REGULATED        10.9091      10.8897      10.0000       $7,700.00 
                                     MATERIALS 
 
690E65010        1620.000 TON        SPECIAL - WORK INVOLVING SOLID WASTE          75.3123      30.7260      30.5556      $49,500.00 
 
690E65016         750.000 TON        SPECIAL - WORK INVOLVING PETROLEUM            50.0000      50.3813      48.0000      $36,000.00 
                                     CONTAMINATED SOIL 
 
690E65020         100.000 GALLON     SPECIAL - WORK INVOLVING WATER                10.0000       5.2143      10.0000       $1,000.00 
 
690E65024         100.000 GALLON     SPECIAL - WORK INVOLVING REGULATED WATER      10.0000       9.0357      25.0000       $2,500.00 
 
690E71000           2.000 LUMP       SPECIAL - ASBESTOS ABATEMENT                5750.0000   14415.5760   11000.0000      $22,000.00 
 
690E75000           1.000 LUMP       SPECIAL - WETLAND MITIGATION               40000.0000   42070.8250   40000.0000      $40,000.00 
 
690E86000          28.000 EACH       SPECIAL - CELLULAR PHONE                     670.6829     904.9669    1138.8971      $31,889.12 
 
690E91000           1.000 LUMP       SPECIAL - AS-BUILT CONSTRUCTION PLANS      10000.0000    6941.6667   15000.0000      $15,000.00 
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690E98000         261.000 EACH       SPECIAL - MISC.:                            1724.6169    1478.1831    1599.9617     $417,590.00 
 
690E98100        4897.000 LIN FT     SPECIAL - MISC.:                               4.8573      13.3122      13.3530      $65,389.71 
 
690E98200       12640.000 SQ FT      SPECIAL - MISC.:                              23.8133      31.4421       9.4345     $119,252.00 
 
690E98400          27.000 LUMP       SPECIAL - MISC.:                           35561.6870   16838.8405   18955.8889     $511,809.00 
 
690E98600        1275.000 HOUR       SPECIAL - MISC.:                              83.9546     117.9789     110.8000     $141,270.00 
 
690E98700         671.000 CU YD      SPECIAL - MISC.:                             106.9924     120.7816      75.7675      $50,840.00 
 
690E98800        7332.000 TON        SPECIAL - MISC.:                              92.6958      95.0591      98.3041     $720,766.00 
 
691E10000        3669.320 ACRE       SPECIAL - HERBICIDAL SPRAYING, WEED AND       24.7480      33.2039      30.0128     $110,126.53 
                                     BRUSH CONTROL FROM ROAD 
 
691E10100         277.410 ACRE       SPECIAL - HERBICIDAL SPRAYING, WEED AND       30.0000      30.3425      25.6000       $7,101.70 
                                     BRUSH CONTROL OFF ROAD 
 
691E41200        1509.600 POUND      SPECIAL - HERBICIDAL SPRAYING                 36.0000      31.0725      25.2350      $38,094.76 
 
691E41900         456.250 LIN MILE   SPECIAL - HERBICIDAL SPRAYING, GUARDRAIL     223.1296     198.3638     193.2711      $88,179.96 
 
691E42000         105.020 LIN MILE   SPECIAL -  HERBICIDAL SPRAYING, NON          293.0000     317.2750     291.7600      $30,640.64 
                                     SELECTIVE VEGETATION CONTROL, GUARDRAIL, 
                                     SIGNS AND DELINEATORS 
 
691E42500       67300.000 EACH       SPECIAL - HERBICIDAL SPRAYING,                 0.1000       0.0783       0.0800       $5,384.00 
                                     DELINEATOR, SIGNPOST, LIGHTPOLE AND/OR 
                                     THEIR FOUNDATIONS 
 
691E60060        2443.000 OUNCE      SPECIAL - HERBICIDAL SPRAYING, MISC.:         41.4286      40.4829      43.3657     $105,942.44 
 
691E60070        4886.000 PINT       SPECIAL - HERBICIDAL SPRAYING, MISC.:         28.1429      20.6300      25.3257     $123,741.44 
 
691E60300          25.780 LIN MILE   HERBICIDAL SPRAYING, MISC.:                  300.0000     300.7000     300.7000       $7,752.05 
 
801E00100       19911.000 LIN FT     CRACK SEALING, CLASS I, SILICONE               1.5500       2.6167       2.5500      $50,773.05 
 
801E00300       28023.000 LIN FT     TRANSVERSE JOINT SEALING, CLASS III,           1.5500       1.8700       1.9900      $55,765.77 
                                     SILICONE 
 
801E00500      132739.000 LIN FT     LONGITUDINAL JOINT SEALING, CLASS V,           1.4500       1.1333       0.9900     $131,411.61 
                                     SILICONE 
 
805E10000         163.000 TON        RUBBERIZED SAND ASPHALT                       55.0000      67.9375      57.7500       $9,413.25 
 
806E16000         331.000 MONTH      FIELD OFFICE, TYPE A                         908.3005     922.0158     817.4424     $270,573.45 
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806E16001          69.000 MONTH      FIELD OFFICE, TYPE A, AS PER PLAN            684.0580     731.2724     609.2375      $42,037.39 
 
806E16010         598.000 MONTH      FIELD OFFICE, TYPE B                        1503.1403    1373.3308    1430.0787     $855,187.06 
 
806E16011          49.000 MONTH      FIELD OFFICE, TYPE B, AS PER PLAN           1425.3837    1646.0598    2041.0429     $100,011.10 
 
806E16020         463.000 MONTH      FIELD OFFICE, TYPE C                        2213.9468    2066.9216    1600.4250     $740,996.76 
 
806E16021          60.000 MONTH      FIELD OFFICE, TYPE C, AS PER PLAN           2170.0000    3586.1916    3010.0000     $180,600.00 
 
806E99000          13.000 LUMP       SPECIAL - FIELD OFFICE                     13353.8462   13155.6452   15431.5454     $200,610.09 
 
812E20000          56.000 TON        PORTLAND CEMENT                             2500.0000    1197.9167    1023.7500      $57,330.00 
 
815E00010           2.000 LUMP       SPECIAL - FIELD PAINTING OF EXISTING        1250.0000    3361.3750    4040.5000       $8,081.00 
                                     STEEL, SPOT CLEAN, SYSTEM OZEU 
 
815E00014           2.000 LUMP       SPECIAL - FIELD PAINTING OF EXISTING         600.0000    1319.2500    1246.5000       $2,493.00 
                                     STEEL, SPOT PRIME, SYSTEM OZEU 
 
815E00018           1.000 LUMP       SPECIAL - FIELD PAINTING OF EXISTING         700.0000    1227.7500    1050.0000       $1,050.00 
                                     STEEL, SPOT INTERMEDIATE COAT, SYSTEM 
                                     OZEU 
 
815E00022           2.000 LUMP       SPECIAL - FIELD PAINTING OF EXISTING         600.0000    1270.1250    1050.0000       $2,100.00 
                                     STEEL, SPOT FINISH, SYSTEM OZEU 
 
815E00030         129.000 SQ FT      SPECIAL - FIELD PAINTING OF EXISTING           5.5000      50.9444      20.0000       $2,580.00 
                                     STEEL, SPOT CLEAN, SYSTEM OZEU 
 
815E00034         129.000 SQ FT      SPECIAL - FIELD PAINTING OF EXISTING           2.5000      23.3889       8.0000       $1,032.00 
                                     STEEL, SPOT PRIME, SYSTEM OZEU 
 
815E00038         129.000 SQ FT      SPECIAL - FIELD PAINTING OF EXISTING           2.5000      23.5000       8.0000       $1,032.00 
                                     STEEL, SPOT INTERMEDIATE COAT, SYSTEM 
                                     OZEU 
 
815E00042         129.000 SQ FT      SPECIAL - FIELD PAINTING OF EXISTING           2.5000      23.3889       8.0000       $1,032.00 
                                     STEEL, SPOT FINISH, SYSTEM OZEU 
 
815E00050     1139553.000 SQ FT      SURFACE PREPARATION OF EXISTING STEEL,         2.5504       2.6511       2.1956   $2,501,985.15 
                                     SYSTEM OZEU 
 
815E00056     1139553.000 SQ FT      FIELD PAINTING OF EXISTING STEEL, PRIME        0.7016       0.7187       0.5926     $675,284.85 
                                     COAT, SYSTEM OZEU 
 
815E00060     1139553.000 SQ FT      FIELD PAINTING OF EXISTING STEEL,              0.7018       0.7149       0.6803     $775,181.45 
                                     INTERMEDIATE COAT, SYSTEM OZEU 
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815E00066     1139553.000 SQ FT      FIELD PAINTING OF EXISTING STEEL, FINISH       0.7018       0.7129       0.6994     $797,050.45 
                                     COAT, SYSTEM OZEU 
 
815E00070        1700.000 SQ FT      FIELD PAINTING OF NEW STEEL, SYSTEM OZEU       2.8711       3.5395       1.3466       $2,289.16 
 
815E00100           7.000 LUMP       SURFACE PREPARATION OF EXISTING STEEL,     37752.1843   40828.0293   38781.7143     $271,472.00 
                                     SYSTEM OZEU 
 
815E00101           1.000 LUMP       SURFACE PREPARATION OF EXISTING STEEL,     31500.0000   91270.0000   50000.0000      $50,000.00 
                                     SYSTEM OZEU, AS PER PLAN 
 
815E00200           7.000 LUMP       FIELD PAINTING OF EXISTING STEEL, PRIME    12538.2029   12614.3190   13119.1429      $91,834.00 
                                     COAT, SYSTEM OZEU 
 
815E00201           1.000 LUMP       FIELD PAINTING OF EXISTING STEEL, PRIME    11812.0000   32960.0000   20000.0000      $20,000.00 
                                     COAT, SYSTEM OZEU, AS PER PLAN 
 
815E00300           8.000 LUMP       FIELD PAINTING OF EXISTING STEEL,          11105.9275   11260.6048   11570.0000      $92,560.00 
                                     INTERMEDIATE COAT, SYSTEM OZEU 
 
815E00301           1.000 LUMP       FIELD PAINTING OF EXISTING STEEL,          11812.0000   37660.0000   20000.0000      $20,000.00 
                                     INTERMEDIATE COAT, SYSTEM OZEU, AS PER 
                                     PLAN 
 
815E00400           8.000 LUMP       FIELD PAINTING OF EXISTING STEEL, FINISH   11105.9275   10725.6532    9749.2500      $77,994.00 
                                     COAT, SYSTEM OZEU 
 
815E00401           1.000 LUMP       FIELD PAINTING OF EXISTING STEEL, FINISH   11812.0000   37660.0000   20000.0000      $20,000.00 
                                     COAT, SYSTEM OZEU, AS PER PLAN 
 
815E00421           1.000 LUMP       FIELD PAINTING OF NEW STEEL, PRIME COAT,   21937.5000   30991.6520   13250.0000      $13,250.00 
                                     SYSTEM OZEU, AS PER PLAN 
 
815E00431           1.000 LUMP       FIELD PAINTING OF NEW STEEL,               21937.5000   14490.0000   12000.0000      $12,000.00 
                                     INTERMEDIATE COAT, SYSTEM OZEU, AS PER 
                                     PLAN 
 
815E00441           1.000 LUMP       FIELD PAINTING OF NEW STEEL, FINISH        21937.5000   14490.0000   12000.0000      $12,000.00 
                                     COAT, SYSTEM OZEU, AS PER PLAN 
 
815E00500        3720.000 LIN FT     CAULKING                                       2.7722       5.5486       2.8234      $10,503.00 
 
815E00504        1760.000 MAN HOUR   GRINDING FINS, TEARS, SLIVERS                 35.0808      37.7765      36.2528      $63,805.00 
 
815E00508       15830.000 LIN FT     GRINDING FLANGE EDGES                          1.4045       1.5948       1.5438      $24,438.00 
 
815E27700        6446.000 SQ FT      FIELD PAINTING, MISC.:                         6.8027      10.6601       5.7524      $37,080.00 
 
815E27800          10.000 LUMP       FIELD PAINTING, MISC.:                      4134.5000   20149.6786   10251.0000     $102,510.00 
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815E99000           5.000 LUMP       SPECIAL - SURFACE PREPARATION AND FIELD    14400.0000   15134.4737   14600.0000      $73,000.00 
                                     PAINTING OF EX. STEEL WITH PRIME, 
                                     INTERMEDIATE AND FINISH COATS AS PER 
                                     SS815 
 
816E00600          25.000 LUMP       FIELD PAINTING OF NEW STEEL,               34664.1320   26362.7605   25323.6000     $633,090.00 
                                     INTERMEDIATE AND FINISH COAT, SYSTEM 
                                     IZEU 
 
816E00601           4.000 LUMP       FIELD PAINTING OF NEW STEEL,               89132.5000   70273.1364  105250.0000     $421,000.00 
                                     INTERMEDIATE AND FINISH COAT, SYSTEM 
                                     IZEU, AS PER PLAN 
 
816E00610     6137216.000 POUND      FIELD PAINTING OF NEW STEEL,                   0.1003       0.0936       0.0817     $501,636.61 
                                     INTERMEDIATE AND FINISH COAT, SYSTEM 
                                     IZEU 
 
816E00620      195204.000 SQ FT      FIELD PAINTING OF NEW STEEL,                   1.5616       1.3882       1.0828     $211,358.25 
                                     INTERMEDIATE AND FINISH COAT, SYSTEM 
                                     IZEU 
 
817E10000        6741.500 ACRE       SPECIAL - HERBICIDAL SPRAYING, WEED AND       32.2097      30.4496      30.7905     $207,574.36 
                                     BRUSH CONTROL FROM ROAD 
 
817E10100        1274.510 ACRE       SPECIAL - HERBICIDAL SPRAYING, WEED AND       38.6358      40.0268      37.7208      $48,075.54 
                                     BRUSH CONTROL OFF ROAD 
 
817E41000         377.740 LIN MILE   SPECIAL - HERBICIDAL SPRAYING                216.5140     208.1253     174.4794      $65,907.85 
 
817E41200         678.000 POUND      SPECIAL - HERBICIDAL SPRAYING                 30.0000      20.9900      17.0700      $11,573.46 
 
817E41900         408.250 LIN MILE   SPECIAL - HERBICIDAL SPRAYING, GUARDRAIL     140.0000     150.8133     146.0000      $59,604.50 
 
817E42000         151.000 LIN MILE   SPECIAL - HERBICIDAL SPRAYING, NON           300.0000     244.1065     189.9700      $28,685.47 
                                     SELECTIVE VEGETATION CONTROL, GUARDRAIL, 
                                     SIGNS AND DELINEATORS 
 
817E50100         328.000 LIN MILE   SPECIAL - HERBICIDAL SPRAYING,               160.0000      97.6523      86.3000      $28,306.40 
                                     RIGHT-OF-WAY FENCE 
 
817E60000        7665.000 GALLON     SPECIAL - HERBICIDAL SPRAYING, MISC.:         12.0000      16.8455      11.2120      $85,939.98 
 
817E60050         509.000 QUART      SPECIAL - HERBICIDAL SPRAYING, MISC.:         68.3694      50.9981      45.4889      $23,153.85 
 
817E60060         656.000 OUNCE      SPECIAL - HERBICIDAL SPRAYING, MISC.:         35.6021      50.1044      31.2406      $20,493.83 
 
817E60070         293.000 PINT       SPECIAL - HERBICIDAL SPRAYING, MISC.          50.0000      45.2867      30.4300       $8,915.99 
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819E10000        7800.000 EACH       RETROFIT DOWEL BARS                           50.0000      34.6667      31.0000     $241,800.00 
 
821E10000      145123.000 SQ YD      SINGLE CHIP SEAL WITH POLYMER BINDER           1.0438       0.8435       0.9234     $134,013.50 
 
821E20000       22778.000 SQ YD      DOUBLE CHIP SEAL WITH POLYMER BINDER           2.7500       1.1025       0.9500      $21,639.10 
 
822E10000      638948.000 SQ YD      HOT IN-PLACE RECYCLING, INTERMEDIATE           2.6240       2.6431       2.5832   $1,650,508.22 
                                     COURSE 
 
825E00100        3000.000 POUND      CRACK SEALING, TYPE I                          1.1600       2.0100       1.8500       $5,550.00 
 
825E00102      105451.000 POUND      CRACK SEALING WITH ROUTING, TYPE I             1.6777       1.2790       0.8771      $92,492.20 
 
825E00104     1335217.000 POUND      CRACK SEALING, TYPE II                         0.6267       0.7121       0.6402     $854,805.64 
 
825E00150      191287.000 POUND      CRACK SEALING, TYPE IV                         1.2286       1.2072       0.6369     $121,835.91 
 
826E10020        2464.000 CU YD      ASPHALT CONCRETE SURFACE COURSE, TYPE 1,     100.0000      82.0000      82.0000     $202,048.00 
                                     FIBER B 
 
828E10000         726.295 MILE       EDGE LINE                                   2362.4875    2043.8721    1965.2102   $1,427,322.31 
 
828E10100         173.128 MILE       LANE LINE                                   1593.4004    1397.2193    1324.2919     $229,272.00 
 
828E10200         235.500 MILE       CENTER LINE                                 3399.9400    2727.9443    2457.5769     $578,759.37 
 
828E10300      108176.700 LIN FT     CHANNELIZING LINE                              1.5089       1.6018       1.5660     $169,401.43 
 
828E10400        6766.000 LIN FT     STOP LINE                                     10.3093      11.5449      10.8367      $73,321.30 
 
828E10500       10750.300 LIN FT     CROSSWALK LINE                                 5.7257       4.8056       4.5091      $48,474.30 
 
828E10501          60.000 LIN FT     CROSSWALK LINE, AS PER PLAN                   10.0000       9.2333      12.0000         $720.00 
 
828E10600       63211.000 LIN FT     TRANSVERSE LINE                                6.3953       6.3057       6.0848     $384,625.75 
 
828E10800        2992.600 SQ FT      ISLAND MARKING                                 4.9852       3.3329       2.7512       $8,233.10 
 
828E10900          27.000 EACH       HANDICAP SYMBOL MARKING                      142.8315     197.3648     212.9630       $5,750.00 
 
828E10901           2.000 EACH       HANDICAP SYMBOL MARKING, AS PER PLAN        1000.0000     773.3333    1060.0000       $2,120.00 
 
828E20000          10.000 EACH       RAILROAD SYMBOL MARKING                      657.5000     553.1481     548.0000       $5,480.00 
 
828E20100          18.000 EACH       SCHOOL SYMBOL MARKING, 72"                   618.1417     579.7500     593.3333      $10,680.00 
 
828E20110           7.000 EACH       SCHOOL SYMBOL MARKING, 96"                  1371.4286     527.7778     514.2857       $3,600.00 
 
828E20200       19496.000 LIN FT     PARKING LOT STALL MARKING                      1.1753       1.9031       2.2250      $43,379.20 
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828E20300         526.000 EACH       LANE ARROW                                   142.5306     162.1322     153.8137      $80,906.00 
 
828E20400         123.000 EACH       WORD ON PAVEMENT, 72"                        204.9940     237.1745     219.1220      $26,952.00 
 
828E20410         109.000 EACH       WORD ON PAVEMENT, 96"                        220.7959     247.3617     256.5229      $27,961.00 
 
828E20500        5237.000 LIN FT     DOTTED LINE                                    1.8631       3.0891       2.9891      $15,654.00 
 
828E20700         160.000 SQ FT      AIR SPEED ZONE MARKING                        32.5000      16.5000      16.5000       $2,640.00 
 
828E50000           1.000 EACH       REMOVAL OF PAVEMENT MARKING                   45.0000      90.0000      90.0000          $90.00 
 
828E90000        3985.000 LIN FT     PAVEMENT MARKING, MISC.:                       1.5000       1.2750       0.7500       $2,988.75 
 
828E99000           1.000 LUMP       SPECIAL - PAVEMENT MARKING                   500.0000    4186.2500    4600.0000       $4,600.00 
 
829E18010        1781.000 LIN FT     CHANNELIZING LINE, TYPE B                      2.6596       3.1163       3.2128       $5,722.00 
 
829E18020       39288.000 LIN FT     CHANNELIZING LINE, TYPE C                      3.1679       3.7825       3.5468     $139,346.42 
 
829E18060         996.000 LIN FT     STOP LINE, TYPE B                              9.6175      11.0422      11.5185      $11,472.38 
 
829E18070        3397.000 LIN FT     STOP LINE, TYPE C                             14.5489      13.5086      14.5013      $49,260.83 
 
829E20010        1559.000 LIN FT     CROSSWALK LINE, TYPE B                         7.0000       5.6000       5.8000       $9,042.20 
 
829E20020         941.000 LIN FT     CROSSWALK LINE, TYPE C                         6.4506       6.7387       6.9904       $6,578.00 
 
829E20110         464.000 LIN FT     TRANSVERSE LINE, TYPE B                        7.0300       8.5000       8.5000       $3,944.00 
 
829E20120       14601.000 LIN FT     TRANSVERSE LINE, TYPE C                        9.8200      10.3730       9.8089     $143,220.20 
 
829E20320          14.000 EACH       RAILROAD SYMBOL MARKING, TYPE C              692.8571     782.1818     727.1429      $10,180.00 
 
829E20450           8.000 EACH       SCHOOL SYMBOL MARKING, 96", TYPE C           568.7500     679.7931     752.8750       $6,023.00 
 
829E20520        6070.000 LIN FT     PARKING LOT STALL MARKING, TYPE C              2.0000       2.4500       2.0500      $12,443.50 
 
829E20610          22.000 EACH       LANE ARROW, TYPE B                           184.4400     178.6667     186.0000       $4,092.00 
 
829E20620          76.000 EACH       LANE ARROW, TYPE C                           180.0484     223.1612     214.4342      $16,297.00 
 
829E20710           3.000 EACH       WORD ON PAVEMENT, 72", TYPE B                125.0000     255.0000     265.0000         $795.00 
 
829E20720           9.000 EACH       WORD ON PAVEMENT, 72", TYPE C                286.6667     329.7750     343.3333       $3,090.00 
 
829E20750          23.000 EACH       WORD ON PAVEMENT, 96", TYPE C                278.4730     262.3611     275.1304       $6,328.00 
 
829E50000       53887.000 LIN FT     REMOVAL OF PAVEMENT MARKING                    1.0000       1.2467       1.5500      $83,524.85 
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830E10000       17520.000 LIN FT     ASPHALT CONCRETE CURB, TYPE 1                  4.6123       3.1302       2.6327      $46,125.10 
 
830E10001          63.000 LIN FT     ASPHALT CONCRETE CURB, TYPE 1, AS PER         25.0000      10.6500      10.6500         $670.95 
                                     PLAN 
 
830E12000       69855.500 LIN FT     COMBINATION CURB AND GUTTER, TYPE 2           10.8004      11.5431      10.2802     $718,128.00 
 
830E12001         764.000 LIN FT     COMBINATION CURB AND GUTTER, TYPE 2, AS       26.0733      35.8127      30.1588      $23,041.30 
                                     PER PLAN 
 
830E14000       32924.000 LIN FT     CURB, TYPE 2-A                                 2.7312       2.4424       2.1862      $71,978.20 
 
830E16000        3904.000 LIN FT     CURB, TYPE 2-B                                 5.4583       4.9100       4.3929      $17,150.02 
 
830E16001        1131.000 LIN FT     CURB, TYPE 2-B, AS PER PLAN                    4.0000      18.9700      17.7500      $20,075.25 
 
830E18001        2607.000 LIN FT     COMBINATION CURB AND GUTTER, TYPE 3, AS       20.0000      13.0500      10.9000      $28,416.30 
                                     PER PLAN 
 
830E23000          60.000 LIN FT     COMBINATION CURB AND GUTTER, TYPE 4           24.0000      17.8450      15.0000         $900.00 
 
830E23001         650.000 LIN FT     COMBINATION CURB AND GUTTER, TYPE 4, AS       18.5000      24.9000      35.0000      $22,750.00 
                                     PER PLAN 
 
830E24000        1974.000 LIN FT     CURB, TYPE 4-A                                 5.6756       6.4170       4.4093       $8,704.00 
 
830E24500         142.000 LIN FT     CURB, TYPE 4-B                                10.0000      12.6250      10.0000       $1,420.00 
 
830E24510         611.000 LIN FT     CURB, TYPE 4-C                                24.9345      20.6954      22.3219      $13,638.70 
 
830E26000       38950.500 LIN FT     CURB, TYPE 6                                  12.2083      12.5310      11.3101     $440,534.07 
 
830E26001       41631.000 LIN FT     CURB, TYPE 6, AS PER PLAN                     10.9786       9.2868       8.8729     $369,385.75 
 
830E28000        4323.000 LIN FT     CURB, TYPE 7                                  11.1318      12.7176      12.0672      $52,166.50 
 
830E30000         276.000 LIN FT     CURB, TYPE 8                                  16.1159      20.8650      18.0290       $4,976.00 
 
830E30001         991.000 LIN FT     CURB, TYPE 8, AS PER PLAN                     12.7750      16.8431      21.7064      $21,511.00 
 
830E50000          74.000 SQ YD      4" CONCRETE TRAFFIC ISLAND                    25.0000      25.9250      26.1000       $1,931.40 
 
830E54000        1926.800 SQ YD      6" CONCRETE TRAFFIC ISLAND                    40.5034      35.5343      30.5110      $58,788.66 
 
830E60100          20.000 SQ YD      10" CONCRETE TRAFFIC ISLAND                   50.0000      57.8333      65.0000       $1,300.00 
 
830E70000         233.000 SQ YD      4" CONCRETE MEDIAN                            35.0000      47.5667      29.0000       $6,757.00 
 
830E72000        6721.400 SQ YD      CONCRETE MEDIAN                               51.4306      40.3510      34.8889     $234,502.20 
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830E72001         537.000 SQ YD      CONCRETE MEDIAN, AS PER PLAN                  43.0273      96.6254      90.5493      $48,625.00 
 
830E72101           7.000 CU YD      CONCRETE MEDIAN, AS PER PLAN                 350.0000     412.5000     350.0000       $2,450.00 
 
830E96000        2093.000 SQ YD      MEDIAN, MISC.:                                40.0000      52.3333      55.0000     $115,115.00 
 
830E96100           6.000 CU YD      MEDIAN, MISC.:                               350.0000     575.0000     500.0000       $3,000.00 
 
830E98000        1656.000 LIN FT     CURB, MISC.:                                  19.9395      19.5876      13.6071      $22,533.30 
 
837E10000        2581.000 LIN FT     LINER PIPE                                   130.9048     173.3150     170.1007     $439,030.00 
 
837E10001        1869.000 LIN FT     LINER PIPE, AS PER PLAN                      195.0214     242.3299     292.0653     $545,870.00 
 
837E20000         754.400 CU YD      BACKFILL FOR LINER PIPE                      177.3573     170.4943     158.1217     $119,287.00 
 
838E20751         250.000 CU YD      GABIONS WITH ADDITIONAL COATING, AS PER      160.0000     197.7143     135.0000      $33,750.00 
                                     PLAN 
 
839E10000       23433.000 SQ YD      SEEDING AND EROSION CONTROL WITH               6.2779       4.7260       4.2587      $99,794.16 
                                     REVEGETATION MAT 
 
839E20000       29448.000 SQ YD      SPECIAL - DITCH EROSION PROTECTION, TYPE       4.6000       5.2775       4.6500     $136,933.20 
                                     1 AS PER SS 839 OR SS 840 
 
840E10000          20.000 SQ YD      SEEDING AND NYLON FIBER MATTING, TYPE 2        8.4300      13.5300       1.1000          $22.00 
 
840E98000        1325.000 SQ YD      EROSION CONTROL, MISC.                         7.3662       8.8482       9.2955      $12,316.50 
 
841E10000       61643.600 SQ YD      TREATING OF CONCRETE SURFACES WITH SRS         5.4815       6.1998       7.1551     $441,066.22 
 
842E31500         353.000 CU YD      CLASS S CONCRETE, SUPERSTRUCTURE             624.0800     437.0000     420.0000     $148,260.00 
 
842E31502        2480.000 CU YD      CLASS S CONCRETE, SUPERSTRUCTURE             545.0616     469.9296     436.7903   $1,083,240.00 
 
842E31506         511.000 CU YD      CLASS S CONCRETE, SUPERSTRUCTURE             592.0744     606.2144     554.4521     $283,325.00 
 
842E31507          43.000 CU YD      CLASS S CONCRETE, SUPERSTRUCTURE, AS PER     600.0000     526.3150     217.8900       $9,369.27 
                                     PLAN 
 
842E31508         185.000 CU YD      CLASS S CONCRETE, SUPERSTRUCTURE             630.7297     551.5962     600.7999     $111,147.98 
 
842E31600         168.000 CU YD      CLASS S CONCRETE, SUPERSTRUCTURE             438.4625     550.9091     403.1250      $67,725.00 
 
842E31601          37.000 CU YD      CLASS S CONCRETE, SUPERSTRUCTURE, AS PER     361.6400     610.5000     450.0000      $16,650.00 
                                     PLAN 
 
842E32200          36.000 CU YD      CLASS S CONCRETE, SUPERSTRUCTURE             600.0000     871.3175     875.0000      $31,500.00 
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842E32202          24.000 CU YD      CLASS S CONCRETE, SUPERSTRUCTURE             800.0000    1000.0000    1200.0000      $28,800.00 
 
842E32204         124.400 CU YD      CLASS S CONCRETE, SUPERSTRUCTURE             650.0000     596.7367     625.0000      $77,750.00 
 
842E33400          79.000 CU YD      CLASS S CONCRETE, SUPERSTRUCTURE             502.6600     572.6667     475.0000      $37,525.00 
 
842E34000         609.500 CU YD      CLASS S CONCRETE, SUPERSTRUCTURE             608.4723     583.5170     621.7801     $378,975.00 
 
842E34001          59.000 CU YD      CLASS S CONCRETE, SUPERSTRUCTURE, AS PER     535.0000     549.6875     520.0000      $30,680.00 
                                     PLAN 
 
842E34003          23.000 CU YD      CLASS S CONCRETE, HIGH EARLY STRENGTH,       747.1300    1503.5714    3000.0000      $69,000.00 
                                     AS PER PLAN 
 
842E34400        1621.010 CU YD      CLASS S CONCRETE, SUPERSTRUCTURE             722.8078     662.2565     636.8975   $1,032,417.27 
 
842E34401         167.600 CU YD      CLASS S CONCRETE, SUPERSTRUCTURE, AS PER     966.6766     921.5079     997.8897     $167,246.32 
                                     PLAN 
 
842E34450        1461.600 CU YD      CLASS S CONCRETE, MISC.:                     679.6700     687.1502     389.6267     $569,478.40 
 
842E40500         599.000 CU YD      CLASS C CONCRETE, PIER ABOVE FOOTINGS        603.7602     349.8168     447.9800     $268,340.00 
 
842E40501        1453.000 CU YD      CLASS C CONCRETE, PIER ABOVE FOOTINGS,       446.0300     312.1429     350.0000     $508,550.00 
                                     AS PER PLAN 
 
842E41000        2508.000 CU YD      CLASS C CONCRETE, PIER ABOVE FOOTINGS        605.8519     546.6394     435.0077   $1,090,999.40 
 
842E41001         954.000 CU YD      CLASS C CONCRETE, PIER ABOVE FOOTINGS,       562.8087     491.2324     439.5021     $419,285.00 
                                     AS PER PLAN 
 
842E41500          20.000 CU YD      CLASS C CONCRETE, PIER ABOVE FOOTINGS        750.0000     934.1667     600.0000      $12,000.00 
 
842E42000         335.000 CU YD      CLASS C CONCRETE, PIER ABOVE FOOTINGS        500.0000     493.6100     538.0500     $180,246.75 
 
842E42001        1647.000 CU YD      CLASS C CONCRETE, PIER ABOVE FOOTINGS,       501.0747     376.0993     307.4013     $506,290.00 
                                     AS PER PLAN 
 
842E42500         424.000 CU YD      CLASS C CONCRETE, PIER CAP                   621.3370     543.8403     403.8208     $171,220.00 
 
842E42501        1384.000 CU YD      CLASS C CONCRETE, PIER CAP, AS PER PLAN      573.0643     602.0519     434.0318     $600,700.00 
 
842E43000        1644.000 CU YD      CLASS C CONCRETE, PIER                       400.2155     365.3046     355.1399     $583,850.00 
 
842E43001          29.000 CU YD      CLASS C CONCRETE, PIER, AS PER PLAN          850.0000    1159.1190    2234.4828      $64,800.00 
 
842E43200         306.000 CU YD      CLASS C CONCRETE, PIER                       777.7941     716.1511     599.1830     $183,350.00 
 
842E43201           4.000 CU YD      CLASS C CONCRETE, PIER, AS PER PLAN          500.0000    1899.7400     938.4400       $3,753.76 
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842E43500        7161.700 CU YD      CLASS C CONCRETE, ABUTMENT INCLUDING         335.1991     353.1434     306.6197   $2,195,918.50 
                                     FOOTING 
 
842E43501        4420.000 CU YD      CLASS C CONCRETE, ABUTMENT INCLUDING         455.9933     359.1557     296.7489   $1,311,630.00 
                                     FOOTING, AS PER PLAN 
 
842E44100        2580.000 CU YD      CLASS C CONCRETE, ABUTMENT NOT INCLUDING     450.9597     448.7298     391.9622   $1,011,262.54 
                                     FOOTING 
 
842E44101        4403.100 CU YD      CLASS C CONCRETE, ABUTMENT NOT INCLUDING     532.1304     426.3414     382.0030   $1,681,997.50 
                                     FOOTING, AS PER PLAN 
 
842E45500          24.000 CU YD      CLASS C CONCRETE, ABUTMENT                   995.8333     943.7500     891.6667      $21,400.00 
 
842E45501          58.000 CU YD      CLASS C CONCRETE, ABUTMENT, AS PER PLAN      376.6900     369.0000     325.0000      $18,850.00 
 
842E45700         579.000 CU YD      CLASS C CONCRETE, ABUTMENT                   687.5344     570.8378     528.8636     $306,212.05 
 
842E45701         150.000 CU YD      CLASS C CONCRETE, ABUTMENT, AS PER PLAN      506.1833     457.8229     332.3183      $49,847.75 
 
842E46000         747.600 CU YD      CLASS C CONCRETE                             523.1537     578.1197     539.7887     $403,546.00 
 
842E46001        1635.000 CU YD      CLASS C CONCRETE, AS PER PLAN                718.6123     485.8352     412.9205     $675,125.00 
 
842E46200         539.000 CU YD      CLASS C CONCRETE                             464.6104     439.6552     446.1039     $240,450.00 
 
842E46201        2104.000 CU YD      CLASS C CONCRETE, AS PER PLAN                510.2710     364.4765     327.9824     $690,075.00 
 
842E46500        9472.800 CU YD      CLASS C CONCRETE, FOOTING                    277.9830     271.8303     242.3423   $2,295,659.80 
 
842E46501        1584.000 CU YD      CLASS C CONCRETE, FOOTING, AS PER PLAN       258.1637     272.6521     217.8346     $345,050.00 
 
842E47000           9.700 CU YD      CLASS C CONCRETE, CULVERT                   1195.8763     929.4337     626.8041       $6,080.00 
 
842E51100        1066.000 CU YD      CLASS C CONCRETE, MISC.:                     537.3230     676.6787     727.9930     $776,040.50 
 
842E71100        9069.000 CU YD      CONCRETE, MISC.:                             723.2450    1195.6854     908.4866   $8,239,065.00 
 
842E71200        1175.000 SQ FT      CONCRETE, MISC.:                               4.8570      15.3615       6.2766       $7,375.00 
 
842E81100         883.000 LIN FT     CONCRETE, MISC.:                              73.5787     131.7559      76.4111      $67,471.00 
 
842E81300         336.000 EACH       CONCRETE, MISC.:                           16270.9654     131.1941     127.6786      $42,900.00 
 
842E81400         360.000 POUND      CONCRETE, MISC.:                               1.5589       2.3009       1.6611         $598.00 
 
843E50000        3589.000 SQ FT      PATCHING CONCRETE STRUCTURES WITH             49.7283      46.2394      41.0529     $147,339.00 
                                     TROWELABLE MORTAR 
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844E48000        9563.000 CU YD      HIGH PERFORMANCE CONCRETE SUPERSTRUCTURE     578.7278     576.9251     486.1691   $4,649,235.00 
                                     (DECK) 
 
844E48001       11639.000 CU YD      HIGH PERFORMANCE CONCRETE SUPERSTRUCTURE     519.2218     468.0511     426.3725   $4,962,550.00 
                                     (DECK), AS PER PLAN 
 
844E48020        1570.000 CU YD      HIGH PERFORMANCE CONCRETE SUPERSTRUCTURE     500.6547     507.9734     520.8471     $817,730.00 
                                     (PARAPET) 
 
844E48021         989.000 CU YD      HIGH PERFORMANCE CONCRETE SUPERSTRUCTURE     574.5588     515.1860     526.6542     $520,861.00 
                                     (PARAPET), AS PER PLAN 
 
844E48040        8839.000 CU YD      HIGH PERFORMANCE CONCRETE SUBSTRUCTURE       451.2735     436.2721     466.7298   $4,125,425.00 
 
844E48041         402.000 CU YD      HIGH PERFORMANCE CONCRETE SUBSTRUCTURE,      580.4032     659.0286     627.3756     $252,205.00 
                                     AS PER PLAN 
 
844E49000          45.000 LUMP       HIGH PERFORMANCE CONCRETE TRIAL MIX         1100.0000    1035.5335     832.7778      $37,475.00 
 
844E49010          30.000 LUMP       HIGH PERFORMANCE CONCRETE TESTING           3550.0000    3579.6763    3389.6667     $101,690.00 
 
844E49500         507.000 CU YD      HIGH PERFORMANCE CONCRETE, MISC.:            637.7474     509.4986     485.4241     $246,110.00 
 
846E73000        2242.400 SQ YD      TREATING CONCRETE BRIDGE DECKS WITH HMWM      16.4393      15.2432      13.6588      $30,628.40 
                                     RESIN 
 
847E10000        4392.000 SQ YD      MICRO SILICA MODIFIED CONCRETE OVERLAY        31.8321      32.9296      27.7154     $121,726.00 
 
847E10001        1053.000 SQ YD      MICRO SILICA MODIFIED CONCRETE OVERLAY,       41.6714      95.6080      92.6842      $97,596.50 
                                     AS PER PLAN 
 
847E20000         104.000 CU YD      MICRO SILICA MODIFIED CONCRETE OVERLAY       255.2404     253.5424     217.9808      $22,670.00 
                                     (VARIABLE THICKNESS) 
 
847E20001          44.000 CU YD      MICRO SILICA MODIFIED CONCRETE OVERLAY       150.0000     115.0000     150.0000       $6,600.00 
                                     (VARIABLE THICKNESS), AS PER PLAN 
 
847E30000           3.000 LUMP       TEST SLAB                                   2333.3333    1123.1009     833.3333       $2,500.00 
 
847E30200          10.000 CU YD      FULL DEPTH REPAIR                            355.0000     100.0000     100.0000       $1,000.00 
 
847E30300          78.000 SQ YD      WEARING COURSE REMOVED, ASPHALT                8.0000      13.4167      25.0000       $1,950.00 
 
847E30400        2579.000 SQ YD      EXISTING CONCRETE OVERLAY REMOVED             11.6066       9.1768       9.3424      $24,094.00 
 
848E10000       31606.700 SQ YD      MICRO SILICA MODIFIED CONCRETE OVERLAY        31.7450      31.7782      27.9500     $883,405.96 
                                     USING HYDRODEMOLITION 
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848E10001       23179.100 SQ YD      MICRO SILICA MODIFIED CONCRETE OVERLAY        37.4798      32.9686      30.7198     $712,058.30 
                                     USING HYDRODEMOLITION, AS PER PLAN 
 
848E10201       16386.000 SQ YD      SUPERPLASTICIZED DENSE CONCRETE OVERLAY       40.2016      26.9022      26.3389     $431,589.00 
                                     USING HYDRODEMOLITION, AS PER PLAN 
 
848E20000       50691.700 SQ YD      SURFACE PREPARATION USING                     25.9216      26.5065      25.4464   $1,289,920.48 
                                     HYDRODEMOLITION 
 
848E20001       22845.100 SQ YD      SURFACE PREPARATION USING HYDRO               25.0060      23.9840      17.2123     $393,216.85 
                                     DEMOLITION, AS PER PLAN 
 
848E30000         861.200 CU YD      MICRO SILICA MODIFIED CONCRETE OVERLAY       158.5280     151.9125     139.6507     $120,267.20 
                                     (VARIABLE THICKNESS), MATERIAL ONLY 
 
848E30001          70.000 CU YD      MICRO SILICA MODIFIED CONCRETE OVERLAY       171.6614     208.8911     218.2143      $15,275.00 
                                     (VARIABLE THICKNESS), MATERIAL ONLY, AS 
                                     PER PLAN 
 
848E30201          30.000 CU YD      SUPERPLASTICIZED DENSE CONCRETE OVERLAY      145.0000     182.4762     275.0000       $8,250.00 
                                     (VARIABLE THICKNESS), MATERIAL ONLY, AS 
                                     PER PLAN 
 
848E50000        3304.190 SQ YD      HAND CHIPPING                                 64.7181      57.3758      70.0129     $231,335.90 
 
848E50100          47.000 LUMP       TEST SLAB                                    830.8511     685.4844     642.1904      $30,182.95 
 
848E50200          75.000 CU YD      FULL-DEPTH REPAIR                            347.8847     286.1842     163.9765      $12,298.24 
 
848E50201          18.500 CU YD      FULL DEPTH REPAIR, AS PER PLAN              1451.3514     353.8053     180.5405       $3,340.00 
 
848E50300       11341.500 SQ YD      WEARING COURSE REMOVED, ASPHALT                4.2946       6.5070       7.7938      $88,392.86 
 
848E50301        9082.000 SQ YD      WEARING COURSE REMOVED, ASPHALT,  AS PER       6.9463       5.9689       3.4698      $31,512.70 
                                     PLAN 
 
848E50320       28279.200 SQ YD      EXISTING CONCRETE OVERLAY REMOVED             10.3875       8.9563       7.1260     $201,518.58 
 
848E50321       10303.500 SQ YD      EXISTING CONCRETE OVERLAY REMOVED, AS          8.4607       9.3082      10.4790     $107,970.75 
                                     PER PLAN 
 
848E50340         632.400 SQ YD      REMOVAL OF DEBONDED OR DETERIORATED           27.8545      50.3839      26.4801      $16,746.00 
                                     EXISTING VARIABLE THICKNESS CONCRETE 
                                     OVERLAY 
 
848E90000         761.000 SQ YD      OVERLAY, MISC.:                               47.7332      47.1539      60.0000      $45,660.00 
 
848E91000          24.000 CU YD      OVERLAY, MISC.:                              225.0000     282.6042     200.0000       $4,800.00 
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848E99000        1015.000 CU YD      SPECIAL - CONCRETE OVERLAY, VARIABLE          81.1576     162.6765     159.4286     $161,820.00 
                                     THICKNESS, MATERIAL ONLY 
 
850E00500      325189.000 SQ YD      DIAMOND GRINDING PORTLAND CEMENT               2.8813       2.0462       2.0665     $672,005.66 
                                     CONCRETE PAVEMENT 
 
850E50070         639.000 SQ YD      SPECIAL - BRIDGE DECK GROOVING                 5.0000       6.0200       7.8200       $4,996.98 
 
851E14000       28093.000 SQ YD      9" REINFORCED CONCRETE PAVEMENT               30.0000      34.0000      31.0000     $870,883.00 
 
851E15500         288.000 SQ YD      11" REINFORCED CONCRETE PAVEMENT              65.0000      48.1667      46.5000      $13,392.00 
 
855E10000      657594.000 SQ YD      4" ASPHALT TREATED FREE DRAINING BASE          5.0757       4.7862       4.5249   $2,975,562.70 
 
856E10300       15496.000 CU YD      STONE MASTIC ASPHALT CONCRETE SURFACE         79.4280      82.8935      74.5475   $1,155,188.20 
                                     COURSE (PG76-22M) SBS POLYMER) 
 
857E10000        9379.700 CU YD      ASPHALT CONCRETE WITH GILSONITE, SURFACE      73.2592      70.8824      72.1043     $676,316.75 
                                     COURSE, TYPE 1 
 
857E20000        1052.600 CU YD      ASPHALT CONCRETE WITH GILSONITE,              85.0000      68.2000      68.2000      $71,787.32 
                                     INTERMEDIATE COURSE, TYPE 2 
 
858E00201       35310.000 CU YD      ASPHALT CONCRETE SURFACE COURSE, 9.5 MM,      69.2044      68.9452      66.4632   $2,346,817.20 
                                     TYPE A (446), AS PER PLAN 
 
858E10000       68383.000 CU YD      ASPHALT CONCRETE SURFACE COURSE, 12.5MM,      74.2847      71.2956      68.4403   $4,680,153.01 
                                     TYPE A (446) 
 
858E10001       38069.000 CU YD      ASPHALT CONCRETE SURFACE COURSE, 12.5         67.7403      70.5768      65.1509   $2,480,229.01 
                                     MM, TYPE A (446), AS PER PLAN 
 
858E10002       19033.000 CU YD      ASPHALT CONCRETE SURFACE COURSE, 12.5         75.0000      62.7775      61.7000   $1,174,336.10 
                                     MM, TYPE A (446) WITH SUPPLEMENT 1059 
                                     WARRANTY 
 
858E10050       21289.240 CU YD      ASPHALT CONCRETE SURFACE COURSE, 12.5MM,      74.0161      86.4261      84.5192   $1,799,348.50 
                                     TYPE B (446) 
 
858E10051      143838.000 CU YD      ASPHALT CONCRETE SURFACE COURSE, 12.5         74.6773      77.8795      73.3217  $10,546,449.09 
                                     MM, TYPE B (446), AS PER PLAN 
 
858E10053        3442.000 CU YD      ASPHALT CONCRETE SURFACE COURSE, 12.5         86.0000      70.8571      67.5000     $232,335.00 
                                     MM, TYPE B (446) WITH SUPPLEMENT 1059 
                                     WARRANTY, AS PER PLAN 
 
858E10100       45347.000 CU YD      ASPHALT CONCRETE INTERMEDIATE COURSE,         71.4019      62.4718      60.7040   $2,752,742.97 
                                     19MM, TYPE A (446) 
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858E10101       17053.000 CU YD      ASPHALT CONCRETE INTERMEDIATE COURSE, 19      70.3328      61.9777      61.6199   $1,050,804.40 
                                     MM, TYPE A (446), AS PER PLAN 
 
858E10150       57695.000 CU YD      ASPHALT CONCRETE INTERMEDIATE COURSE,         69.0655      72.0614      68.0424   $3,925,708.50 
                                     19MM, TYPE B (446) 
 
858E10151       62877.000 CU YD      ASPHALT CONCRETE INTERMEDIATE COURSE, 19      64.6946      65.6116      58.1204   $3,654,438.48 
                                     MM, TYPE B (446), AS PER PLAN 
 
858E10500        1291.000 CU YD      ASPHALT CONCRETE SURFACE COURSE, 9.5 MM,      86.7500      88.0000      87.0000     $112,317.00 
                                     TYPE A (448) 
 
858E10501       17477.000 CU YD      ASPHALT CONCRETE SURFACE COURSE, 9.5 MM,      70.7406      71.9332      70.2784   $1,228,256.00 
                                     TYPE A (448), AS PER PLAN 
 
858E20000        5590.000 CU YD      ASPHALT CONCRETE SURFACE COURSE, 12.5MM,      75.0000      82.6000      83.2000     $465,088.00 
                                     TYPE A (448) 
 
858E20001          51.000 CU YD      ASPHALT CONCRETE SURFACE COURSE, 12.5         90.0000     129.5000     108.0000       $5,508.00 
                                     MM, TYPE A (448), AS PER PLAN 
 
858E20050       10671.000 CU YD      ASPHALT CONCRETE SURFACE COURSE, 12.5MM,      75.9363      74.7895      66.3639     $708,169.38 
                                     TYPE B (448) 
 
858E20051        4560.000 CU YD      ASPHALT CONCRETE SURFACE COURSE, 12.5         73.0000      73.0800      67.0000     $305,520.00 
                                     MM, TYPE B (448), AS PER PLAN 
 
858E20100         795.000 CU YD      ASPHALT CONCRETE INTERMEDIATE COURSE,         80.8491      68.7238      66.2913      $52,701.60 
                                     9.5MM, TYPE A (448) 
 
858E20151        1048.000 CU YD      ASPHALT CONCRETE INTERMEDIATE COURSE,         78.0000      67.0000      65.0000      $68,120.00 
                                     9.5 MM, TYPE B (448), AS PER PLAN 
 
858E20200        5210.000 CU YD      ASPHALT CONCRETE INTERMEDIATE COURSE,         78.1344      70.4336      62.4757     $325,498.50 
                                     19MM, TYPE A (448) 
 
858E20201       15892.000 CU YD      ASPHALT CONCRETE INTERMEDIATE COURSE, 19      69.6404      66.7596      61.7503     $981,336.00 
                                     MM, TYPE A (448), AS PER PLAN 
 
858E20250          55.000 CU YD      ASPHALT CONCRETE INTERMEDIATE COURSE,        250.0000     102.0000     100.0000       $5,500.00 
                                     19MM, TYPE B (448) 
 
858E20251        4585.000 CU YD      ASPHALT CONCRETE INTERMEDIATE COURSE, 19      70.0000      63.7633      61.0000     $279,685.00 
                                     MM, TYPE B (448), AS PER PLAN 
 
863E10001           4.000 LUMP       STRUCTURAL STEEL MEMBERS, MISCELLANEOUS   149602.1625  157159.5862  125087.2500     $500,349.00 
                                     LEVEL FABRICATION, AS PER PLAN 
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863E10020           2.000 LUMP       STRUCTURAL STEEL MEMBERS, LEVEL ONE (1)   125800.0000   97309.8421   85605.0000     $171,210.00 
                                     FABRICATION 
 
863E10040          10.000 LUMP       STRUCTURAL STEEL MEMBERS, LEVEL TWO (2)   227121.5000  149695.7447  158572.0000   $1,585,720.00 
                                     FABRICATION 
 
863E10060           9.000 LUMP       STRUCTURAL STEEL MEMBERS, LEVEL THREE     193777.8889  179962.9063  188110.3822   $1,692,993.44 
                                     (3) FABRICATION 
 
863E10061           3.000 LUMP       STRUCTURAL STEEL MEMBERS, LEVEL THREE     641000.0000  473955.1859  473333.3333   $1,420,000.00 
                                     (3) FABRICATION, AS PER PLAN 
 
863E10080          13.000 LUMP       STRUCTURAL STEEL MEMBERS, LEVEL FOUR (4)  595126.5569  616401.4173  597153.8462   $7,763,000.00 
                                     FABRICATION 
 
863E10101           2.000 LUMP       STRUCTURAL STEEL MEMBERS, LEVEL FIVE (5) 2820000.0000 3024863.6364 2875000.0000   $5,750,000.00 
                                     FABRICATION, AS PER PLAN 
 
863E10121           1.000 LUMP       STRUCTURAL STEEL MEMBERS, FRACTURE        620000.0000  310000.0000  300000.0000     $300,000.00 
                                     CRITICAL,  LEVEL SIX (6)  FABRICATION, 
                                     AS PER PLAN 
 
863E10200       28432.000 POUND      STRUCTURAL STEEL MEMBERS, MISCELLANEOUS        3.3511       2.4649       1.7321      $49,246.00 
                                     LEVEL FABRICATION 
 
863E10201       17175.000 POUND      STRUCTURAL STEEL MEMBERS, MISCELLANEOUS        3.3535       2.8663       4.1771      $71,742.50 
                                     LEVEL FABRICATION, AS PER PLAN 
 
863E10221       22051.000 POUND      STRUCTURAL STEEL MEMBERS, LEVEL ONE (1)        5.0000       4.2750       4.6000     $101,434.60 
                                     FABRICATION, AS PER PLAN 
 
863E10240      293564.000 POUND      STRUCTURAL STEEL MEMBERS, LEVEL TWO (2)        1.0857       1.0691       0.9477     $278,204.51 
                                     FABRICATION 
 
863E10260      278000.000 POUND      STRUCTURAL STEEL MEMBERS, LEVEL THREE          1.5000       0.8400       0.9000     $250,200.00 
                                     (3) FABRICATION 
 
863E10280     2890778.000 POUND      STRUCTURAL STEEL MEMBERS, LEVEL FOUR (4)       0.9250       0.9564       0.9618   $2,780,491.85 
                                     FABRICATION 
 
863E10281     1532290.000 POUND      STRUCTURAL STEEL MEMBERS, LEVEL FOUR (4)       1.2767       1.0945       0.9606   $1,471,905.50 
                                     FABRICATION, AS PER PLAN 
 
863E10300     3607500.000 POUND      STRUCTURAL STEEL MEMBERS, LEVEL FIVE (5)       1.3291       1.1341       1.0379   $3,744,087.00 
                                     FABRICATION 
 
863E10320     1548187.000 POUND      STRUCTURAL STEEL MEMBERS, FRACTURE             1.5000       1.2633       1.1000   $1,703,005.70 
                                     CRITICAL, LEVEL SIX (6) FABRICATION 
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863E19000           6.000 LUMP       HEAT STRAIGHTENING OF DAMAGED STRUCTURAL   13000.0000   11573.0592   11316.3333      $67,898.00 
                                     STEEL 
 
863E20000      330268.000 EACH       WELDED STUD SHEAR CONNECTORS                   1.9016       2.0280       1.8186     $600,613.25 
 
863E20001       16768.000 EACH       WELDED STUD SHEAR CONNECTORS, AS PER           2.1854       1.7370       1.4500      $24,313.60 
                                     PLAN 
 
863E21000          60.000 EACH       TRIMMING OF BEAM END                         207.7592     230.2327     125.5000       $7,530.00 
 
863E21001          30.000 EACH       TRIMMING OF BEAM END, AS PER PLAN            260.6395     201.1537     133.3333       $4,000.00 
 
863E21500       18451.000 POUND      REPLACEMENT OF DETERIORATED END                3.5594       4.7394       3.8394      $70,840.50 
                                     CROSSFRAMES 
 
863E21501       21984.000 POUND      REPLACEMENT OF DETERIORATED END                3.0000       1.8192       1.6400      $36,053.76 
                                     CROSSFRAMES, AS PER PLAN 
 
863E21600        4250.000 POUND      STRUCTURAL STEEL FOR REHABILITATION           10.0000       9.2500       4.7500      $20,187.50 
 
863E50100           1.000 LUMP       STRUCTURAL STEEL, MISC.:                    1500.0000    1588.0244     500.0000         $500.00 
 
863E90000       34277.000 POUND      STRUCTURAL STEEL, MISC.:                       5.7061       9.2148       8.4123     $288,348.50 
 
863E95000         630.000 LIN FT     STRUCTURAL STEEL, MISC.:                     522.0635     425.2561     391.6349     $246,730.00 
 
863E95020           8.000 LUMP       STRUCTURAL STEEL, MISC.:                  105387.4456  145975.6961  122470.6725     $979,765.38 
 
863E95030         411.000 EACH       STRUCTURAL STEEL, MISC.:                     383.7472     698.8035     516.7689     $212,392.00 
 
864E10000        1317.000 SQ YD      SEALING OF CONCRETE SURFACES                   5.0000       9.5871       4.5011       $5,928.00 
 
864E10050        3055.000 SQ YD      SEALING OF CONCRETE SURFACES (NON-EPOXY)       6.7594       5.8744       6.8462      $20,915.00 
 
864E10051         909.000 SQ YD      SEALING OF CONCRETE SURFACES                   8.0000       7.7807       5.0000       $4,545.00 
                                     (NON-EPOXY), AS PER PLAN 
 
864E10100       69323.000 SQ YD      SEALING OF CONCRETE SURFACES                  12.8057       9.1453       7.8949     $547,298.30 
                                     (EPOXY-URETHANE) 
 
864E10101        7498.000 SQ YD      SEALING OF CONCRETE SURFACES                  10.0000       9.0379       8.0000      $59,984.00 
                                     (EPOXY-URETHANE), AS PER PLAN 
 
864E98000        3021.000 SQ YD      SEALING, MISC.:                                6.0000       9.1000       8.0000      $24,168.00 
 
865E10030          56.000 EACH       PRESTRESSED CONCRETE NON-COMPOSITE BOX      3776.4016    2981.2126    2666.7857     $149,340.00 
                                     BEAM BRIDGE MEMBERS, LEVEL 1, B17-48 
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865E10040          14.000 EACH       PRESTRESSED CONCRETE NON-COMPOSITE BOX      3420.2000    4577.4614    4285.7143      $60,000.00 
                                     BEAM BRIDGE MEMBERS, LEVEL 1, B21-36 
 
865E10050          54.000 EACH       PRESTRESSED CONCRETE NON-COMPOSITE BOX      4139.5424    4227.1391    4058.8148     $219,176.00 
                                     BEAM BRIDGE MEMBERS, LEVEL 1, B21-48 
 
865E10070          26.000 EACH       PRESTRESSED CONCRETE NON-COMPOSITE BOX      6265.4792    6171.2221    6323.6923     $164,416.00 
                                     BEAM BRIDGE MEMBERS, MEMBERS, LEVEL 1, 
                                     B27-48 
 
865E10071          20.000 EACH       PRESTRESSED CONCRETE NON-COMPOSITE BOX      6550.0200    6763.0000    7320.0000     $146,400.00 
                                     BEAM BRIDGE MEMBERS, LEVEL 1, B27-48, AS 
                                     PER PLAN 
 
865E10100          10.000 EACH       PRESTRESSED CONCRETE NON-COMPOSITE BOX      9204.7300    7796.3438    7852.0000      $78,520.00 
                                     BEAM BRIDGE MEMBERS, LEVEL 1, B42-36 
 
865E10110          30.000 EACH       PRESTRESSED CONCRETE NON-COMPOSITE BOX     11874.7300    7971.3438    7852.0000     $235,560.00 
                                     BEAM BRIDGE MEMBERS, LEVEL 1, B42-48 
 
865E12010          18.000 EACH       PRESTRESSED CONCRETE COMPOSITE BOX BEAM     2341.1400    2667.5680    2529.0000      $45,522.00 
                                     BRIDGE MEMBERS, LEVEL 1, CB12-48 
 
865E12070          19.000 EACH       PRESTRESSED CONCRETE COMPOSITE BOX BEAM     6012.0400    6113.6364    5000.0000      $95,000.00 
                                     BRIDGE MEMBERS, LEVEL 1, CB27-48 
 
865E12071           2.000 EACH       PRESTRESSED CONCRETE COMPOSITE BOX BEAM     6012.0400    6204.5455    5000.0000      $10,000.00 
                                     BRIDGE MEMBERS, LEVEL 1, CB27-48, AS PER 
                                     PLAN 
 
865E12110           7.000 EACH       PRESTRESSED CONCRETE COMPOSITE BOX BEAM    10000.0000   16515.0800   15650.0000     $109,550.00 
                                     BRIDGE MEMBERS, LEVEL 1, CB42-48 
 
865E14000          42.000 EACH       STRAIGHT STRAND PRESTRESSED CONCRETE        3097.4333    4033.3333    4600.0000     $193,200.00 
                                     BRIDGE I-BEAM MEMBERS, LEVEL 2, TYPE 2 
 
865E14020          60.000 EACH       STRAIGHT STRAND PRESTRESSED CONCRETE        8259.8680    7460.6000    6330.0000     $379,800.00 
                                     BRIDGE I-BEAM MEMBERS, LEVEL 2, TYPE 4 
 
865E14030          10.000 EACH       STRAIGHT STRAND PRESTRESSED CONCRETE        8625.7100   10566.6933    8200.0000      $82,000.00 
                                     BRIDGE I-BEAM MEMBERS, LEVEL 2, TYPE 4 
                                     MOD. (60") 
 
865E15030         295.000 EACH       DRAPED STRAND PRESTRESSED CONCRETE         15475.3387   17189.1389   16581.0847   $4,891,420.00 
                                     BRIDGE I-BEAM MEMBERS, LEVEL 3, TYPE 4 
                                     MOD. (60") 
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865E15040          99.000 EACH       DRAPED STRAND PRESTRESSED CONCRETE         15898.3573   14453.3014   13261.5709   $1,312,895.52 
                                     BRIDGE I-BEAM MEMBERS, LEVEL 3, TYPE 4 
                                     MOD. (66") 
 
865E15050           6.000 EACH       DRAPED STRAND PRESTRESSED CONCRETE         22500.0000   16132.8863   16706.3300     $100,237.98 
                                     BRIDGE I-BEAM MEMBERS, LEVEL 3, TYPE 4 
                                     MOD. (72") 
 
865E16000        1008.000 EACH       PRESTRESSED CONCRETE BRIDGE I-BEAM           748.2154     771.3027     718.5665     $724,315.00 
                                     MEMBERS, MISC.: 
 
865E17000           4.000 EACH       PRESTRESSED CONCRETE BRIDGE BEAM, MISC.:   34000.0000   43000.0000   35000.0000     $140,000.00 
 
865E20000          20.000 EACH       PRESTRESSED CONCRETE BRIDGE MEMBER,        40340.2200   39750.0000   34950.0000     $699,000.00 
                                     MISC.: 
 
870E00100         220.000 EACH       SOIL ANALYSIS TEST                           168.4703      95.3651      91.6523      $20,163.50 
 
870E00200      103499.000 CU YD      PLACING TOPSOIL                               11.0355      12.6268      10.0881   $1,044,103.73 
 
870E00201       19906.000 CU YD      PLACING TOPSOIL, AS PER PLAN                  10.0000       8.8667       6.0000     $119,436.00 
 
870E00300       38687.000 CU YD      TOPSOIL                                        5.0216       7.2130       6.2276     $240,929.00 
 
870E10000     6783982.080 SQ YD      SEEDING AND MULCHING                           0.3613       0.3649       0.3358   $2,278,252.51 
 
870E10001       11043.000 SQ YD      SEEDING AND MULCHING, AS PER PLAN              1.0733       1.4006       1.3009      $14,366.38 
 
870E10100       34436.000 SQ YD      SEEDING AND MULCHING FOR WILDLIFE              0.4491       0.5393       0.3193      $10,994.92 
 
870E14000      296437.000 SQ YD      REPAIR SEEDING AND MULCHING                    0.2596       0.2252       0.2019      $59,848.10 
 
870E15000      263743.000 SQ YD      INTER-SEEDING                                  0.4058       0.1794       0.1735      $45,749.85 
 
870E20000        1132.386 TON        COMMERCIAL FERTILIZER                        341.4421     292.0123     307.2950     $347,976.57 
 
870E20001           1.100 TON        COMMERCIAL FERTILIZER, AS PER PLAN           420.5400    1104.0000     600.0000         $660.00 
 
870E30000        2684.271 TON        AGRICULTURAL LIME                             59.5928      64.4750      51.9554     $139,462.37 
 
870E35000       32372.013 M GAL      WATER                                          3.0579       1.6059       1.4340      $46,422.12 
 
870E40000        9963.700 M SQ FT    MOWING                                         1.2347       1.1600       0.7601       $7,573.38 
 
870E98000         513.000 SQ YD      SEEDING, MISC.:                               13.0507       6.7630       5.7797       $2,965.00 
 
870E98700           2.000 LUMP       SEEDING, MISC.:                             1750.0000    1842.2222    2500.0000       $5,000.00 
 
870E99000           1.000 LUMP       SPECIAL - PERMANENT EROSION CONTROL        19000.0000    1644.1650    1840.0000       $1,840.00 
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877E10000     1724526.000 SQ YD      TEMPORARY SEEDING AND MULCHING                 0.2191       0.1874       0.1884     $324,954.09 
 
877E10001       10000.000 SQ YD      TEMPORARY SEEDING AND MULCHING, AS PER         0.2400       0.2500       0.3000       $3,000.00 
                                     PLAN 
 
877E30000      176201.000 LIN FT     TEMPORARY PERIMETER, DITCH CHECK OR            1.5223       1.2349       1.3011     $229,256.30 
                                     INLET PROTECTION FILTER FABRIC FENCE 
 
877E30100      513239.000 LIN FT     TEMPORARY PERIMETER FILTER FABRIC FENCE        1.4976       1.4306       1.2012     $616,488.26 
 
877E30200       48959.500 LIN FT     TEMPORARY DITCH CHECK FILTER FABRIC            2.3630       2.7418       2.8028     $137,222.11 
                                     FENCE 
 
877E30300       63907.000 LIN FT     TEMPORARY INLET PROTECTION FILTER FABRIC       3.7150       3.5070       3.7514     $239,743.41 
                                     FENCE 
 
877E40000       26972.000 LIN FT     TEMPORARY SLOPE DRAINS                         4.8740       3.8197       2.5885      $69,816.10 
 
877E50000      123841.000 CU YD      TEMPORARY SEDIMENT BASINS AND DAMS             2.8393       2.8198       2.6629     $329,776.59 
 
877E50001         643.000 CU YD      TEMPORARY SEDIMENT BASINS AND DAMS, AS         6.9518       5.1448       3.4386       $2,211.00 
                                     PER PLAN 
 
877E55000       50976.000 CU YD      TEMPORARY DIKES                                2.0386       1.9387       1.4088      $71,813.50 
 
877E55500       94410.000 SQ YD      TEMPORARY DITCH PROTECTION                     1.3229       1.0158       0.8346      $78,792.83 
 
877E55600        2769.000 SQ YD      TEMPORARY SLOPE PROTECTION                     1.8194       0.9921       0.9819       $2,719.00 
 
877E60000       24100.000 CU YD      SEDIMENT REMOVAL                               6.9240       5.0868       5.8382     $140,700.13 
 
877E96000         110.000 EACH       TEMPORARY EROSION CONTROL, MISC.:              6.8182       3.9550       3.5455         $390.00 
 
877E98000           2.000 LUMP       TEMPORARY EROSION CONTROL, MISC.:          17500.0000    4886.1625    4294.6500       $8,589.30 
 
877E98200        2014.000 LIN FT     TEMPORARY EROSION CONTROL, MISC.:              1.4234       1.4803       1.3448       $2,708.50 
 
877E99000          12.000 LUMP       SPECIAL - TEMPORARY EROSION CONTROL        14541.6667    5947.5513    8645.9300     $103,751.16 
 
878E10000           4.000 LUMP       PRE-BLAST CONDITION SURVEY                 15500.0000    7925.1864    7682.5000      $30,730.00 
 
878E11000         160.000 MAN HOUR   SCALING                                       75.0000      44.0000      60.0000       $9,600.00 
 
878E12000           3.000 LUMP       BLASTING CONSULTANT                        10000.0000   13330.2175   10500.0000      $31,500.00 
 
878E13000           3.000 LUMP       AIR BLAST AND NOISE CONTROL                 6666.6667    5411.4675    2966.6667       $8,900.00 
 
878E14000           4.000 LUMP       VIBRATION CONTROL AND MONITORING            9250.0000   10274.1150    6625.0000      $26,500.00 
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878E15000       13564.000 SQ YD      PRESPLITTING                                   9.4412       6.3427       5.1690      $70,112.00 
 
880E10000      200937.000 CU YD      ASPHALT CONCRETE (5 YEAR WARRANTY)            65.4547      67.9367      60.9022  $12,237,514.07 
 
880E15000      520229.000 CU YD      ASPHALT CONCRETE (7 YEAR WARRANTY)            54.7545      53.4212      50.8358  $26,446,280.40 
 
880E15001       64557.000 CU YD      ASPHALT CONCRETE WITH WARRANTY (7             65.0000      48.7417      53.7000   $3,466,710.90 
                                     YEARS), AS PER PLAN 
 
880E99000           1.000 LUMP       SPECIAL - ASPHALT PAVEMENT (5 YEAR       2610000.0000 2552603.8667 3036945.6000   $3,036,945.60 
                                     WARRANTY) 
 
880E99050           1.000 LUMP       SPECIAL - ASPHALT PAVEMENT (7 YEAR       3600000.0000 3403900.0000 2950000.0000   $2,950,000.00 
                                     WARRANTY) 
 
882E10000      229070.000 SQ YD      SINGLE CHIP SEAL WITH WARRANTY                 0.8500       0.7500       0.7400     $169,511.80 
 
883E98100     1149850.000 SQ YD      CRACK SEALING WITH WARRANTY, MISC.:            0.3500       0.3880       0.2000     $229,970.00 
 
884E10050      269878.000 SQ YD      9" PORTLAND CEMENT CONCRETE PAVEMENT (7       25.6452      26.5233      27.4245   $7,401,273.50 
                                     YEAR WARRANTY) 
 
884E10051      177336.000 SQ YD      9" PORTLAND CEMENT CONCRETE PAVEMENT (7       25.1197      25.2238      25.3635   $4,497,870.00 
                                     YEAR WARRANTY), AS PER PLAN 
 
885E10000          15.000 LUMP       SURFACE PREPARATION OF EXISTING STEEL     146966.6667  189178.6267  105829.8000   $1,587,447.00 
                                     WITH WARRANTY 
 
885E11000          15.000 LUMP       FIELD PAINTING OF EXISTING STEEL, PRIME    31240.0000   48327.8133   34399.8000     $515,997.00 
                                     COAT, WITH WARRANTY 
 
885E12000          15.000 LUMP       FIELD PAINTING OF EXISTING STEEL,          31240.0000   49841.1333   34399.8000     $515,997.00 
                                     INTERMEDIATE COAT, WITH WARRANTY 
 
885E13000          15.000 LUMP       FIELD PAINTING OF EXISTING STEEL, FINISH   31240.0000   51137.3333   34399.8000     $515,997.00 
                                     COAT, WITH WARRANTY 
 
885E99000          21.000 LUMP       SPECIAL - SURFACE PREPARATION, FIELD      103464.0476  110216.6518  102382.5867   $2,150,034.32 
                                     PAINTING OF EX. STEEL W/PRIME, 
                                     INTERMEDIATE & FINISH COATS W/WARRANTY 
                                     AS PER SS885 
 
889E10000        8800.000 LIN FT     SAWING AND SEALING ASPHALT CONCRETE            4.5000       2.6000       2.2000      $19,360.00 
                                     PAVEMENT JOINTS WITH WARRANTY 
 
892E10000        3567.000 SQ YD      SURFACE PREPARATION USING                     25.0000      25.7828      21.0000      $74,907.00 
                                     HYDRO-DEMOLITION WITH WARRANTY 
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892E22000        3567.000 SQ YD      MICRO-SILICA MODIFIED CONCRETE OVERLAY        34.0000      26.8302      25.7404      $91,816.00 
                                     USING HYDRO-DEMOLITION WITH WARRANTY 
 
892E28000         923.000 CU YD      MICRO-SILICA MODIFIED CONCRETE OVERLAY       177.7356     110.4526     107.4215      $99,150.00 
                                     (VARIABLE THICKNESS), MATERIAL ONLY WITH 
                                     WARRANTY 
 
892E40000          90.000 SQ YD      HAND CHIPPING WITH WARRANTY                   75.0000      88.2222      50.0000       $4,500.00 
 
892E50000           2.000 LUMP       TEST SLAB                                    500.0000     680.0000     500.0000       $1,000.00 
 
892E51000           5.000 CU YD      FULL DEPTH REPAIR WITH WARRANTY              750.0000     278.0000     150.0000         $750.00 
 
892E99000           9.000 LUMP       SPECIAL - BRIDGE DECK CONCRETE OVERLAYS    37555.5556   44104.9310   30688.8889     $276,200.00 
                                     WITH WARRANTY 
 
893E10000        4604.000 CU YD      CLASS S CONCRETE, FOR BRIDGE DECK WITH       520.4377     525.2095     485.3106   $2,234,370.00 
                                     WARRANTY 
 
893E10001        6569.000 CU YD      CLASS S CONCRETE, FOR BRIDGE DECK WITH       550.2123     466.3292     429.0874   $2,818,675.00 
                                     WARRANTY, AS PER PLAN 
 
894E10000       17348.000 CU YD      HIGH PERFORMANCE CONCRETE, FOR BRIDGE        530.4166     511.2383     435.4168   $7,553,610.88 
                                     DECK WITH WARRANTY 
 
894E10001        8977.000 CU YD      HIGH PERFORMANCE CONCRETE, FOR BRIDGE        607.3961     522.8754     510.6511   $4,584,114.58 
                                     DECK WITH WARRANTY, AS PER PLAN 
 
894E99000          11.000 LUMP       SPECIAL - HIGH PERFORMANCE CONCRETE WITH  190458.6473  187432.1642  139645.4545   $1,536,100.00 
                                     WARRANTY 
 
900E11000           1.000 EACH       SPECIAL - RAIL ITEM, MISC.:                35000.0000   12049.0000   21000.0000      $21,000.00 
 
900E12000        4650.000 TRACK FT   SPECIAL - RAIL ITEM, MISC.:                   45.0000      59.1578      53.4908     $248,732.00 
 
900E17000           1.000 LUMP       SPECIAL - RAIL ITEM, MISC.:                 4246.0000   39200.0000   21000.0000      $21,000.00 
 
900E19000        2831.000 CU YD      SPECIAL - RAIL ITEM, MISC.:                   30.0000      20.8632      20.9017      $59,172.76 
 
950E16000           2.000 EACH       SPECIAL - SALT DOME CONSTRUCTED, 61'      135000.0000  124000.0000  121000.0000     $242,000.00 
 
950E20000           1.000 EACH       SPECIAL - SALT DOME CONSTRUCTED, 72'      136220.4300  135000.0000  135000.0000     $135,000.00 
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950E20010           2.000 EACH       SPECIAL - SALT DOME CONSTRUCTED, 82'      156500.0000  150000.0000  150000.0000     $300,000.00 
 
950E30000           3.000 EACH       SPECIAL - SALT DOME CONSTRUCTED, 100'     200000.0000  188333.3333  188333.3333     $565,000.00 
 
950E50000           9.000 LUMP       SPECIAL - FACILITIES, MISC.:               70210.5878   81618.5891   70102.7278     $630,924.55 
 
 

Total English Items Awarded:       $792,043,018.29 


