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100E00300          75.000 LUMP       SPECIAL - PREMIUM ON RAILROADS'             3672.2406    9868.9285    6237.0511     $467,778.83 
                                     PROTECTIVE PUBLIC LIABILITY AND PROPERTY 
                                     DAMAGE LIABILITY INSURANCE 
 
100E99000           1.000 LUMP       SPECIAL - PREMIUM ON RAILROAD'S              833.3333    7200.0000    2400.0000       $2,400.00 
                                     PROTECTIVE PUBLIC LIABILITY AND PROPERTY 
                                     DAMAGE LIABILITY INSURANCE 
 
100E99010           3.000 LUMP       SPECIAL - PROFESSIONAL LIABILITY            9666.6667    6677.7778    3200.0000       $9,600.00 
                                     INSURANCE 
 
103E05000         572.000 LUMP       PREMIUM FOR CONTRACT PERFORMANCE BOND       5635.2485    8929.7810    6724.1940   $3,846,238.94 
                                     AND FOR PAYMENT BOND 
 
103E06000          43.000 LUMP       PREMIUM FOR CONTRACT PERFORMANCE BOND,     41954.9998   87244.7887   42823.7512   $1,841,421.30 
                                     PAYMENT BOND AND MAINTENANCE BOND 
 
103E99010           3.000 LUMP       SPECIAL - PREMIUM FOR CONTRACT             18333.3333   27111.1111   21000.0000      $63,000.00 
                                     PERFORMANCE BOND AND FOR PAYMENT BOND 
 
107E99000           3.000 LUMP       SPECIAL - UTILITY COORDINATION              7666.6667    4122.2222     833.3333       $2,500.00 
 
108E10000          36.000 LUMP       SPECIAL - CPM PROGRESS SCHEDULE             8748.8891    8108.1756    6797.5536     $244,711.93 
 
201E11000         228.000 LUMP       CLEARING AND GRUBBING                      15382.4742   21167.7010   15312.6345   $3,491,280.66 
 
201E11001          23.000 LUMP       CLEARING AND GRUBBING, AS PER PLAN         37350.7043   63334.6445   39182.8435     $901,205.40 
 
201E21800          56.000 EACH       TREE REMOVED,   18" SIZE                     284.5927     327.9755     297.5179      $16,661.00 
 
201E21801          80.000 EACH       TREE REMOVED, 18" SIZE, AS PER PLAN          379.5145     367.5000     450.0000      $36,000.00 
 
201E23000           6.000 EACH       TREE REMOVED, 30" SIZE                       908.3333     661.5172     598.6667       $3,592.00 
 
201E23001          80.000 EACH       TREE REMOVED, 30" SIZE, AS PER PLAN          528.0539     619.3750     550.0000      $44,000.00 
 
201E24800           1.000 EACH       TREE REMOVED, 48" SIZE                       956.4353    1260.0000    1700.0000       $1,700.00 
 
201E24801          30.000 EACH       TREE REMOVED, 48" SIZE, AS PER PLAN          593.1500    1020.8750     800.0000      $24,000.00 
 
201E26001           4.000 EACH       TREE REMOVED, 60" SIZE, AS PER PLAN         1011.9778    1641.1250    1200.0000       $4,800.00 
 
201E26500           1.000 EACH       STUMP REMOVED, 18" SIZE                      242.7150     620.0000     250.0000         $250.00 
 
201E26520           1.000 EACH       STUMP REMOVED, 48" SIZE                      485.4300    1230.0000     350.0000         $350.00 
 
201E26533         114.000 EACH       STUMP REMOVED, AS PER PLAN                   152.6316     225.1469     176.3158      $20,100.00 
 
201E99000           3.000 LUMP       SPECIAL - CLEARING AND GRUBBING            15000.0000   54000.0000   35166.6667     $105,500.00 
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202E00200           1.000 LUMP       RAILROAD CROSSING REMOVED                   5000.0000    5430.7888    5850.0000       $5,850.00 
 
202E11000          77.000 LUMP       STRUCTURE REMOVED                          14604.5201   12190.6163   10963.2208     $844,168.00 
 
202E11001          10.000 LUMP       STRUCTURE REMOVED, AS PER PLAN             14917.7184   21090.2045   12785.0000     $127,850.00 
 
202E11002          16.000 LUMP       STRUCTURE REMOVED, OVER 20 FOOT SPAN       49675.2691   38340.5497   27977.4731     $447,639.57 
 
202E11003          37.000 LUMP       STRUCTURE REMOVED, OVER 20 FOOT SPAN, AS   69879.2039  103104.2828   86790.4424   $3,211,246.37 
                                     PER PLAN 
 
202E11004          52.000 EACH       STRUCTURE REMOVED                            457.2413     590.0181     376.9615      $19,602.00 
 
202E11100         325.000 CU YD      STRUCTURE REMOVED                            100.5438      51.2500      30.0000       $9,750.00 
 
202E11200          13.000 LUMP       PORTIONS OF STRUCTURE REMOVED               5597.7692    6361.0391    6059.3985      $78,772.18 
 
202E11201          52.000 LUMP       PORTIONS OF STRUCTURE REMOVED, AS PER      57698.0400   66466.6446   49892.8260   $2,594,426.95 
                                     PLAN 
 
202E11202           4.000 LUMP       PORTIONS OF STRUCTURE REMOVED, OVER 20     21500.0000   19068.0000   11700.0000      $46,800.00 
                                     FOOT SPAN 
 
202E11203          68.000 LUMP       PORTIONS OF STRUCTURE REMOVED, OVER 20    100896.8951  165799.0554  110127.7607   $7,488,687.73 
                                     FOOT SPAN, AS PER PLAN 
 
202E11300         201.700 CU YD      PORTIONS OF STRUCTURE REMOVED                485.7040     599.0380     609.5092     $122,938.00 
 
202E11301         119.200 CU YD      PORTIONS OF STRUCTURE REMOVED, AS PER        774.9790     815.0566     878.3977     $104,705.00 
                                     PLAN 
 
202E11500           2.000 EACH       PORTIONS OF STRUCTURE REMOVED                500.0000    1031.2500     500.0000       $1,000.00 
 
202E11501          12.000 EACH       PORTIONS OF STRUCTURE REMOVED, AS PER       1063.2916    1027.9911    1354.5000      $16,254.00 
                                     PLAN 
 
202E20000           1.000 LUMP       HEADWALL REMOVED                             500.0000    1557.0000    3000.0000       $3,000.00 
 
202E20010         503.000 EACH       HEADWALL REMOVED                             215.1493     203.2548     176.9833      $89,022.62 
 
202E22900       17132.400 SQ YD      APPROACH SLAB REMOVED                         23.5073      24.5173      23.3074     $399,310.90 
 
202E22901        2214.000 SQ YD      APPROACH SLAB REMOVED, AS PER PLAN            24.9514      26.4111      22.1771      $49,100.00 
 
202E23000      930757.500 SQ YD      PAVEMENT REMOVED                               5.2763       5.8147       5.3257   $4,956,935.73 
 
202E23001        7866.000 SQ YD      PAVEMENT REMOVED, AS PER PLAN                 10.3788      13.0603      17.6353     $138,719.25 
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202E23010      359793.000 SQ YD      PAVEMENT REMOVED, ASPHALT                      2.0644       3.0829       2.3538     $846,898.57 
    
202E23500      663118.000 SQ YD      WEARING COURSE REMOVED                         2.3329       2.5150       2.2969   $1,523,106.77 
 
202E23501       44073.000 SQ YD      WEARING COURSE REMOVED, AS PER PLAN            7.6854       5.0428       6.5087     $286,858.00 
 
202E23800         845.000 SQ YD      BASE REMOVED                                  10.0000       5.1800       4.6500       $3,929.25 
 
202E23900        8460.500 SQ YD      CONCRETE BASE REMOVED                          8.7777      10.8609       9.7599      $82,573.25 
 
202E30000      323193.000 SQ FT      WALK REMOVED                                   1.3515       1.2728       1.6750     $541,334.38 
 
202E30001        2876.000 SQ FT      WALK REMOVED, AS PER PLAN                      3.9659       7.3615       6.0362      $17,360.09 
 
202E30200         131.000 FT         STEPS REMOVED                                 19.0582      29.7369      23.0765       $3,023.02 
 
202E30204           2.000 LUMP       STEPS REMOVED                                625.0000     587.0000     575.0000       $1,150.00 
 
202E30500         325.000 FT         CONCRETE MEDIAN REMOVED                        7.1078      10.7090      10.7585       $3,496.50 
 
202E30501          21.000 FT         CONCRETE MEDIAN REMOVED, AS PER PLAN          15.0000      25.5000      39.0000         $819.00 
 
202E30600        9926.000 SQ YD      CONCRETE MEDIAN REMOVED                        9.6171       7.9365       7.5121      $74,565.00 
 
202E30601          13.000 SQ YD      CONCRETE MEDIAN REMOVED, AS PER PLAN          16.9500      50.0000      50.0000         $650.00 
 
202E30700       10518.000 FT         CONCRETE BARRIER REMOVED                      11.6089      12.3534      10.6824     $112,357.86 
 
202E30701        2310.000 FT         CONCRETE BARRIER REMOVED, AS PER PLAN         23.8237      13.5905      16.1184      $37,233.60 
 
202E30704          20.000 FT         CONCRETE BARRIER REMOVED FOR STORAGE          25.0000       9.5000       8.0000         $160.00 
 
202E30800        1560.000 SQ YD      TRAFFIC ISLAND REMOVED                         8.3910       9.1251       4.5173       $7,047.00 
 
202E30801         261.000 SQ YD      TRAFFIC ISLAND REMOVED, AS PER PLAN           15.0000      18.1300      15.0000       $3,915.00 
 
202E30900           5.000 SQ YD      PORTION OF TRAFFIC ISLAND REMOVED             20.0000      26.5000      20.0000         $100.00 
 
202E32000       94726.000 FT         CURB REMOVED                                   3.0888       4.1380       4.3758     $414,505.95 
 
202E32001       34677.000 FT         CURB REMOVED, AS PER PLAN                      4.3656       2.5300       2.1609      $74,933.04 
 
202E32500       40954.000 FT         CURB AND GUTTER REMOVED                        3.3109       3.4457       3.3696     $137,997.97 
 
202E32600        3308.000 FT         GUTTER REMOVED                                 4.4659       3.6658       3.4255      $11,331.56 
 
202E32601        4335.000 FT         GUTTER REMOVED, AS PER PLAN                    1.2500       6.1000       5.3300      $23,105.55 
 
202E32700        1137.000 SQ YD      GUTTER REMOVED                                 6.2342       8.3627       9.5838      $10,896.75 
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202E32800        1126.000 SQ YD      CONCRETE SLOPE PROTECTION REMOVED              8.0000      13.2133      13.0000      $14,638.00 
 
202E34900        3104.000 FT         PIPE REMOVED                                   9.5530       9.8014       9.5893      $29,765.25 
 
202E35100      114493.600 FT         PIPE REMOVED, 24" AND UNDER                   10.2696      10.0694       8.4857     $971,561.24 
 
202E35200       15952.000 FT         PIPE REMOVED, OVER 24"                        23.4720      22.3895      16.9051     $269,669.47 
 
202E35500          41.000 FT         PIPE REMOVED FOR REUSE, 24" AND UNDER         10.0000      12.9243      18.0000         $738.00 
 
202E35700         222.000 FT         ASBESTOS PIPE REMOVED                         60.6757      48.3014      36.4392       $8,089.50 
 
202E38000      429993.840 FT         GUARDRAIL REMOVED                              1.2217       1.2825       1.2284     $528,224.69 
 
202E38001       79291.500 FT         GUARDRAIL REMOVED, AS PER PLAN                 1.1858       1.4230       1.4525     $115,168.43 
 
202E38100       56825.000 FT         GUARDRAIL REMOVED FOR STORAGE                  1.5577       1.3403       1.3058      $74,204.78 
 
202E38101        3701.000 FT         GUARDRAIL REMOVED FOR STORAGE, AS PER          1.6166       2.0506       2.4701       $9,141.75 
                                     PLAN 
 
202E38200       39092.750 FT         GUARDRAIL REMOVED FOR REUSE                    1.3111       1.2527       1.2738      $49,796.34 
 
202E38201       10150.500 FT         GUARDRAIL REMOVED FOR REUSE, AS PER PLAN       1.6490       2.0220       1.6773      $17,025.41 
 
202E38300       11079.250 FT         GUARDRAIL REMOVED, BARRIER DESIGN              1.5490       1.4516       1.4922      $16,532.08 
 
202E38400         115.000 FT         GUARDRAIL REMOVED FOR STORAGE, BARRIER         1.5000       2.5000       2.5000         $287.50 
                                     DESIGN 
 
202E38500        1594.210 FT         BRIDGE RAILING REMOVED                         6.7184       2.7516       3.0885       $4,923.67 
 
202E38600         919.400 FT         BRIDGE RAILING REMOVED FOR STORAGE             3.5000       1.2667       1.2500       $1,149.25 
 
202E38602         108.000 FT         BRIDGE RAILING REMOVED FOR REUSE               3.0000       5.2750       5.0000         $540.00 
 
202E38603         312.500 FT         BRIDGE RAILING REMOVED FOR REUSE, AS PER       3.3200       3.2600       3.8160       $1,192.50 
                                     PLAN 
 
202E38700         108.000 EACH       GUARDRAIL POST REMOVED                         5.0000       2.7500       2.5000         $270.00 
 
202E38800         614.000 EACH       GUARD POST REMOVED                             4.2351       6.1111       2.4674       $1,515.00 
 
202E42000         271.000 EACH       ANCHOR ASSEMBLY REMOVED, TYPE A              147.2549     171.8821     168.1818      $45,577.27 
 
202E42001          19.000 EACH       ANCHOR ASSEMBLY REMOVED, TYPE A, AS PER      150.0000     200.5263     152.6316       $2,900.00 
                                     PLAN 
 
202E42040         143.000 EACH       ANCHOR ASSEMBLY REMOVED, TYPE T               71.6708      80.9977      80.2134      $11,470.52 
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202E42206         195.000 EACH       ANCHOR ASSEMBLY REMOVED                      121.2518     134.5584     115.1538      $22,455.00 
 
202E42210          16.000 EACH       ANCHOR ASSEMBLY REMOVED, BARRIER DESIGN      175.3125     148.7000     159.3750       $2,550.00 
 
202E42508          59.000 EACH       ANCHOR ASSEMBLY REMOVED FOR STORAGE          150.0000     181.2500     150.0000       $8,850.00 
 
202E42600           1.000 EACH       ANCHOR ASSEMBLY REMOVED FOR REUSE, TYPE      225.0000     127.5000     125.0000         $125.00 
                                     A 
 
202E42620          31.000 EACH       ANCHOR ASSEMBLY REMOVED FOR REUSE, TYPE      300.9677     202.5523     190.5484       $5,907.00 
                                     E-98 
 
202E42806           1.000 EACH       ANCHOR ASSEMBLY REMOVED FOR REUSE            200.0000     201.9050     200.0000         $200.00 
 
202E42807          50.000 EACH       ANCHOR ASSEMBLY REMOVED FOR REUSE, AS         90.0000      67.5000      65.0000       $3,250.00 
                                     PER PLAN 
 
202E42810           1.000 EACH       ANCHOR ASSEMBLY REMOVED FOR REUSE, TYPE      275.0000     121.2500     120.0000         $120.00 
                                     E 
 
202E42812           4.000 EACH       ANCHOR ASSEMBLY REMOVED FOR STORAGE,         200.0000     215.0000     215.0000         $860.00 
 
                                     TYPE E 
 
202E43000          10.000 EACH       ANCHOR ASSEMBLY POST REMOVED                  50.0000      30.0000      30.0000         $300.00 
 
202E47000         188.000 EACH       BRIDGE TERMINAL ASSEMBLY REMOVED              72.0614      90.8650      84.4415      $15,875.00 
 
202E47200           8.000 EACH       BRIDGE TERMINAL ASSEMBLY REMOVED FOR         133.4904     126.3352      93.7500         $750.00 
                                     REUSE 
 
202E52990         550.000 EACH       SPECIAL - PARKING BLOCK REMOVED               14.2610      17.4437      11.3636       $6,250.00 
 
202E53000        1218.000 EACH       SPECIAL - PARKING BLOCK REMOVED AND           58.0542      72.1511      73.5811      $89,621.74 
                                     REPLACED 
 
202E53010        1686.000 EACH       SPECIAL - PARKING BLOCK REMOVED AND           27.3416      35.4594      38.5249      $64,953.00 
                                     RESET 
 
202E54000       90490.000 EACH       RPM REMOVED AND DISPOSED                       6.9237       5.6127       5.9082     $534,630.32 
 
202E54001        9529.000 EACH       RPM REMOVED AND DISPOSED, AS PER PLAN          5.9491       5.8184       4.6412      $44,226.24 
 
202E54100       55010.000 EACH       RAISED PAVEMENT MARKER REMOVED FOR             5.1839       5.2386       4.9205     $270,678.89 
                                     STORAGE 
 
202E54101       14996.000 EACH       RAISED PAVEMENT MARKER REMOVED FOR             5.7538       5.5645       5.3852      $80,757.11 
                                     STORAGE, AS PER PLAN 
 
202E56000          51.000 LUMP       BUILDING DEMOLISHED                         4865.1762    4599.7163    4152.6078     $211,783.00 
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202E56001           8.000 LUMP       BUILDING DEMOLISHED, AS PER PLAN           10437.5000    7915.6771    7714.3750      $61,715.00 
 
202E56100          13.000 EACH       BUILDING DEMOLISHED                         3692.3077    5621.0593    5773.0769      $75,050.00 
 
202E58000          89.000 EACH       MANHOLE REMOVED                              387.8738     360.5983     293.0676      $26,083.02 
 
202E58001          14.000 EACH       MANHOLE REMOVED, AS PER PLAN                 340.7434     344.9491     325.0000       $4,550.00 
 
202E58100         874.000 EACH       CATCH BASIN REMOVED                          263.7324     255.8433     209.0896     $182,744.33 
 
202E58101          90.000 EACH       CATCH BASIN REMOVED, AS PER PLAN             202.4443     217.0850     161.9444      $14,575.00 
 
202E58200          10.000 EACH       INLET REMOVED                                394.7147     279.8148     243.5000       $2,435.00 
 
202E58300          23.000 EACH       CATCH BASIN OR INLET REMOVED                 291.3043     302.1687     279.0061       $6,417.14 
 
202E58500         114.000 EACH       CATCH BASIN ABANDONED                        281.9737     371.3117     386.4035      $44,050.00 
 
202E58501          18.000 EACH       CATCH BASIN ABANDONED, AS PER PLAN           514.7222     455.3835     306.5589       $5,518.06 
 
202E58600           2.000 EACH       CATCH BASIN OR INLET ABANDONED               312.5000     290.7143     267.5000         $535.00 
 
202E58700          13.000 EACH       MANHOLE ABANDONED                            325.6788     404.8244     396.1538       $5,150.00 
 
202E58701           5.000 EACH       MANHOLE ABANDONED, AS PER PLAN               881.0120     535.9125     550.0000       $2,750.00 
 
202E60010           4.000 EACH       MONUMENT ASSEMBLY REMOVED                    231.2500     155.8696     182.5000         $730.00 
 
202E62700          18.000 EACH       SEPTIC TANK REMOVED                         1036.1111    1011.4936     655.5556      $11,800.00 
 
202E64000           6.000 EACH       SPECIAL - PLUGGING AND VENTING GAS          7500.0000    8576.6604    7000.0000      $42,000.00 
                                     AND/OR OIL WELL 
 
202E66000          20.000 EACH       SPECIAL - DRILLED WATER WELL ABANDONED       982.6618    1285.0738     516.2500      $10,325.00 
 
202E67000          21.000 EACH       REGULATED UNDERGROUND STORAGE TANK          4043.9094    4422.7113    3701.4286      $77,730.00 
                                     REMOVED 
 
202E70000        3600.000 FT         SPECIAL - FILL AND PLUG EXISTING CONDUIT      24.0123      25.3332      25.0329      $90,118.32 
 
202E70100       22461.000 FT         SPECIAL - PIPE CLEANOUT                       10.8193      13.1361       9.4695     $212,695.53 
 
202E75000      274002.000 FT         FENCE REMOVED                                  1.6373       1.2797       1.3458     $368,759.80 
 
202E75001       12306.000 FT         FENCE REMOVED, AS PER PLAN                     1.5330       2.2072       1.6412      $20,196.00 
 
202E75100         442.000 FT         FENCE REMOVED FOR STORAGE                      3.4457       2.5890       2.6598       $1,175.64 
 
202E75200         786.000 FT         FENCE REMOVED FOR REUSE                        4.0254       3.1332       3.6310       $2,854.00 
 
202E75250           6.000 EACH       GATE REMOVED                                 204.1667     141.9769     123.3333         $740.00 
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202E75300          79.000 EACH       PULL BOX REMOVED                              92.1502     122.4327     122.7256       $9,695.32 
 
202E75301          49.000 EACH       PULL BOX REMOVED, AS PER PLAN                103.2609     131.4829      98.2041       $4,812.00 
 
202E75350          23.000 EACH       LIGHT TOWER REMOVED                          550.0000     766.2000     350.0000       $8,050.00 
 
202E75351         104.000 EACH       LIGHT TOWER REMOVED, AS PER PLAN             675.0000     511.2500     427.0000      $44,408.00 
 
202E75361           4.000 EACH       LIGHT TOWER REMOVED FOR STORAGE, AS PER     1000.0000     638.3640     452.0000       $1,808.00 
                                     PLAN 
 
202E75400          93.000 EACH       LIGHT POLE REMOVED                           183.7636     132.4784     127.4366      $11,851.60 
 
202E75401         177.000 EACH       LIGHT POLE REMOVED, AS PER PLAN              136.4175      91.6650     111.6226      $19,757.20 
 
202E75402          69.000 EACH       LIGHT POLE REMOVED FOR STORAGE               173.6858     162.3776     193.5568      $13,355.42 
 
202E75403          16.000 EACH       LIGHT POLE REMOVED FOR STORAGE, AS PER       207.2132     125.3594      91.8175       $1,469.08 
                                     PLAN 
 
202E75500         270.000 EACH       LIGHT POLE FOUNDATION REMOVED                128.1967     128.0113     150.9589      $40,758.91 
 
202E75501          27.000 EACH       LIGHT POLE FOUNDATION REMOVED, AS PER        147.4070     165.7861     101.9052       $2,751.44 
                                     PLAN 
 
202E75502          11.000 EACH       PORTION OF LIGHT POLE FOUNDATION REMOVED     168.1818     214.9718     116.2018       $1,278.22 
 
202E75503           1.000 EACH       PORTION OF LIGHT POLE FOUNDATION             100.0000     155.0000      10.0000          $10.00 
                                     REMOVED, AS PER PLAN 
 
202E75504          98.000 EACH       LUMINAIRE REMOVED FOR STORAGE                 29.8527      22.4641      39.9339       $3,913.52 
 
202E75505         342.000 EACH       LUMINAIRE REMOVED FOR STORAGE, AS PER         30.6277      54.9488      20.8247       $7,122.04 
                                     PLAN 
 
202E75506          80.000 EACH       LUMINAIRE REMOVED                             30.1851      69.3311      28.8105       $2,304.84 
 
202E75507         175.000 EACH       LUMINAIRE REMOVED, AS PER PLAN                25.2604      22.8291      38.6674       $6,766.80 
 
202E75510           6.000 EACH       POWER SERVICE REMOVED                        300.3076     227.0124     312.8333       $1,877.00 
 
202E75511           6.000 EACH       POWER SERVICE REMOVED, AS PER PLAN           457.1429     261.8553     242.3333       $1,454.00 
 
202E75540           4.000 EACH       LIGHT TOWER FOUNDATION REMOVED               250.0000     276.1280     243.0000         $972.00 
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202E75541           4.000 EACH       LIGHT TOWER FOUNDATION REMOVED, AS PER       231.6889     259.9500     195.8800         $783.52 
                                     PLAN 
 
202E75550        1961.000 FT         DISTRIBUTION CABLE REMOVED                     0.7450       0.5138       0.4132         $810.25 
 
202E75600           7.000 EACH       METER VAULT REMOVED                          300.0000     563.6241     499.3000       $3,495.10 
 
202E75610           5.000 EACH       VALVE BOX REMOVED                            158.0000     102.0448      90.5040         $452.52 
 
202E75800          96.000 EACH       DISCONNECT EXISTING CIRCUIT                   87.1467      60.0230      61.5625       $5,910.00 
 
202E75801          28.000 EACH       DISCONNECT EXISTING CIRCUIT, AS PER PLAN     122.3214      58.4239      84.4200       $2,363.76 
 
202E98000          35.000 LUMP       REMOVAL MISC.:                              4797.8344    8317.8945    5411.3300     $189,396.55 
 
202E98100         548.000 EACH       REMOVAL MISC.:                               281.9314     268.5085     266.5301     $146,058.49 
 
202E98200       16425.850 FT         REMOVAL MISC.:                                17.5746       9.7249      11.0793     $181,987.34 
 
202E98300         231.000 SQ YD      REMOVAL MISC.:                                40.4487      23.8853      19.3939       $4,480.00 
 
202E98400        1472.000 SQ FT      REMOVAL MISC.:                                 3.9044       5.8407       5.2364       $7,708.00 
 
202E98500       13920.500 CU YD      REMOVAL MISC.:                                20.9253      42.2154      20.3343     $283,063.50 
 
202E98600          11.000 EACH       ABANDON MISC.:                               685.7713     651.4286     463.6364       $5,100.00 
 
202E99000           1.000 LUMP       SPECIAL - STRUCTURE REMOVED                10000.0000   22000.0000    7000.0000       $7,000.00 
 
202E99010           1.000 LUMP       SPECIAL - PORTIONS OF STRUCTURE REMOVED   140000.0000   99750.0000  147000.0000     $147,000.00 
 
202E99020           2.000 LUMP       SPECIAL - PAVEMENT REMOVED                 32000.0000   19833.3333   14500.0000      $29,000.00 
 
202E99100           1.000 LUMP       SPECIAL - REMOVAL, MISC.:                   6000.0000    6625.0000    8000.0000       $8,000.00 
 
203E01890       60562.000 SQ YD      SPECIAL - SOIL STERILANT                       0.9048       0.4689       0.4686      $28,379.15 
 
203E10000     5145008.900 CU YD      EXCAVATION                                     4.5419       4.1362       4.1003  $21,096,306.66 
 
203E10001       65072.000 CU YD      EXCAVATION, AS PER PLAN                        9.7955       9.9786       9.3222     $606,617.15 
 
203E12000       52021.000 CU YD      EXCAVATION NOT INCLUDING EMBANKMENT           14.6190      14.9322      14.7066     $765,052.00 
                                     CONSTRUCTION 
 
203E20000     5015846.460 CU YD      EMBANKMENT                                     2.8515       2.4619       2.6197  $13,140,208.80 
 
203E20001      144965.000 CU YD      EMBANKMENT, AS PER PLAN                       11.6314      10.3400       9.3606   $1,356,960.00 
 
203E21000        1000.000 CU YD      EMBANKMENT USING GRANULAR MATERIAL            12.0000      23.3000      25.0000      $25,000.00 
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203E35000        5028.000 CU YD      GRANULAR EMBANKMENT                           25.5656      26.2831      28.9438     $145,529.40 
 
203E35001       27943.000 CU YD      GRANULAR EMBANKMENT, AS PER PLAN              19.4557      26.1238      27.9336     $780,548.90 
 
203E35100        3092.000 CU YD      GRANULAR MATERIAL, TYPE A                     15.0000      20.5000      16.0000      $49,472.00 
 
203E35110       29037.000 CU YD      GRANULAR MATERIAL, TYPE B                     19.2050      17.1680      16.8411     $489,016.00 
 
203E35111        5586.000 CU YD      GRANULAR MATERIAL, TYPE B, AS PER PLAN        25.0000      22.5750      24.0000     $134,064.00 
 
203E35151         467.000 CU YD      GRANULAR MATERIAL, TYPE F, AS PER PLAN        30.0000      33.8429      27.5000      $12,842.50 
 
203E35201           1.000 LUMP       EMBANKMENT, AS PER PLAN                     5000.0000   11036.4750    8145.9000       $8,145.90 
 
203E40000        2213.000 CU YD      BORROW                                        27.7303      23.3560      24.4338      $54,072.00 
 
203E40121       52240.000 TON        BORROW, USING GRANULAR MATERIAL, AS PER       15.0000      12.1625       7.1500     $373,516.00 
                                     PLAN, INCLUDING COST OF EXCAVATION 
 
203E40131       39316.000 TON        BORROW, USING GRANULAR MATERIAL, AS PER       10.0000       6.5625       5.2500     $206,409.00 
                                     PLAN 
 
203E45000          27.000 HOUR       PROOF ROLLING                                141.1111     134.5037     164.3889       $4,438.50 
 
203E50000       82593.000 SQ YD      SUBGRADE COMPACTION                            1.0425       1.2058       1.1389      $94,068.95 
 
203E60000          11.000 STATION    LINEAR GRADING                                60.0000     733.0000      85.0000         $935.00 
 
203E61000        5155.000 SQ YD      SPECIAL - SHAPING                              1.7500       3.2800       1.0000       $5,155.00 
 
203E63000          76.000 HOUR       SPECIAL - GRADER RENTAL                      146.7105     120.4605     109.0789       $8,290.00 
 
203E63500          38.000 HOUR       SPECIAL - LOADER RENTAL                      156.1887     138.0921     136.7105       $5,195.00 
 
203E65000          30.000 EACH       SPECIAL - SETTLEMENT PLATFORM                470.2894    1000.8317     505.0000      $15,150.00 
 
203E98000       25645.000 CU YD      ROADWAY, MISC.:                               91.0610      72.8508      37.0122     $949,177.50 
 
203E98100         800.000 SQ YD      ROADWAY, MISC.:                                8.0000       5.1460       3.0000       $2,400.00 
 
203E98300      115021.000 FT         ROADWAY, MISC.:                                7.6069      13.9751      10.5659   $1,215,296.00 
 
203E98500           4.000 LUMP       ROADWAY, MISC.:                             7875.0000   14002.7371    3750.0000      $15,000.00 
 
203E98600          20.000 EACH       ROADWAY, MISC.:                             2400.0000    2733.3333    1800.0000      $36,000.00 
 
203E99000           2.000 LUMP       SPECIAL - EARTHWORK                        54250.0000   78916.6667   73000.0000     $146,000.00 
 
204E10000     3495985.730 SQ YD      SUBGRADE COMPACTION                            0.8889       0.9551       0.7560   $2,643,109.91 
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204E10001      420165.000 SQ YD      SUBGRADE COMPACTION, AS PER PLAN               0.8916       0.6565       0.5638     $236,887.75 
 
204E10010       20853.000 SQ YD      SUBGRADE COMPACTION                            1.0149       0.8186       0.5028      $10,485.00 
 
204E13000      301148.000 CU YD      EXCAVATION OF SUBGRADE                         6.1564       6.9726       6.3903   $1,924,435.70 
 
204E20000       84610.000 CU YD      EMBANKMENT                                     5.7283       7.2347       5.6929     $481,672.39 
 
204E21000       29595.000 CU YD      GRANULAR EMBANKMENT                           15.1678      17.5576      18.8957     $559,218.75 
 
204E30010       93805.000 CU YD      GRANULAR MATERIAL, TYPE B                     17.0512      21.0950      23.1229   $2,169,041.80 
 
204E30020       72291.000 CU YD      GRANULAR MATERIAL, TYPE C                     15.7518      17.3774      18.4003   $1,330,179.00 
 
204E30030        7161.500 CU YD      GRANULAR MATERIAL, TYPE D                     25.0000      23.6375      22.0000     $157,553.00 
 
204E45000        1525.750 HOUR       PROOF ROLLING                                144.9088     131.8139     124.8923     $190,554.37 
 
204E50000      415064.000 SQ YD      GEOTEXTILE FABRIC                              1.0302       1.0155       0.8948     $371,414.10 
 
207E10000        1549.000 SQ YD      CONSTRUCTION SEEDING AND MULCHING              0.3000       0.2250       0.2000         $309.80 
 
207E25000          40.000 FT         INLET PROTECTION                               5.0000       8.5000       2.0000          $80.00 
 
207E30100         950.000 FT         PERIMETER FILTER FABRIC FENCE                  3.2105       2.6288       2.7895       $2,650.00 
 
207E30200          50.000 FT         FILTER FABRIC DITCH CHECK                      5.0000       8.9179       2.4240         $121.20 
 
208E10000           1.000 LUMP       PRE-BLAST CONDITION SURVEY                 10000.0000   23724.5211   11000.0000      $11,000.00 
 
208E12000           1.000 LUMP       BLASTING CONSULTANT                        10000.0000   10103.8011    1400.0000       $1,400.00 
 
208E13000           1.000 LUMP       AIR BLAST AND NOISE CONTROL                 5000.0000    7892.6900    1000.0000       $1,000.00 
 
208E14000           1.000 LUMP       VIBRATION CONTROL AND MONITORING           10000.0000   10444.7378    2400.0000       $2,400.00 
 
208E15000       13600.000 SQ YD      PRESPLITTING                                   7.5000       7.0556       4.0000      $54,400.00 
 
208E16000           1.000 LUMP       HYDROLOGIST                                50000.0000   53706.5833   28000.0000      $28,000.00 
 
209E10000       19484.000 FT         DITCH CLEANOUT                                 4.8528       4.4641       3.7473      $73,011.50 
 
209E10001       40135.000 FT         DITCH CLEANOUT, AS PER PLAN                    8.9894       6.7934       7.2967     $292,851.65 
 
209E15000         830.000 STATION    RESHAPING UNDER GUARDRAIL                     55.5108      48.2339      46.8410      $38,878.00 
 
209E15001         158.190 STATION    RESHAPING UNDER GUARDRAIL, AS PER PLAN        83.1700     235.0390     115.4039      $18,255.75 
 
209E15060       60678.250 FT         RESHAPING UNDER GUARDRAIL                      0.5428       0.6020       0.4435      $26,910.10 
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209E15061         888.000 FT         RESHAPING UNDER GUARDRAIL, AS PER PLAN         0.6000       5.6100       0.3500         $310.80 
 
209E60200        8289.300 STATION    LINEAR GRADING                                80.4151      82.1632      81.9147     $679,015.31 
 
209E60201        4455.250 STATION    LINEAR GRADING, AS PER PLAN                  101.8471     129.5283      97.1501     $432,827.93 
 
209E60500         107.620 MILE       LINEAR GRADING                               825.0418     555.5588     776.6610      $83,584.26 
 
209E60501           9.640 MILE       LINEAR GRADING, AS PER PLAN                 2442.9461    5953.1905    7286.8257      $70,245.00 
 
209E61000        6542.000 SQ YD      SPECIAL - SHAPING                              1.3791       2.6116       0.9413       $6,158.15 
 
209E70000        5690.000 CU YD      BORROW                                        27.8691      32.6861      34.4291     $195,901.74 
 
209E72000         679.450 STATION    PREPARING SUBGRADE FOR SHOULDER PAVING        54.7391     157.8049     146.0556      $99,237.50 
 
209E72050          19.900 MILE       PREPARING SUBGRADE FOR SHOULDER PAVING      3000.0000    4785.9600    5671.9200     $112,871.21 
 
209E80000        1418.000 EACH       GRADING MAILBOX APPROACHES                    50.2875      52.8294      73.5249     $104,258.34 
 
209E80050           6.000 EACH       GRADING DRIVE APPROACHES                     450.0000     420.6100     420.6100       $2,523.66 
 
251E01000       99785.000 SQ YD      PARTIAL DEPTH PAVEMENT REPAIR                 13.5922      14.5883      14.5088   $1,447,756.70 
 
251E01001       55947.000 SQ YD      PARTIAL DEPTH PAVEMENT REPAIR, AS PER         19.2969      11.8311      10.9920     $614,971.80 
                                     PLAN 
 
251E01002         809.000 CU YD      PARTIAL DEPTH PAVEMENT REPAIR                160.3787     196.5037     215.2349     $174,125.00 
 
251E01003         910.000 CU YD      PARTIAL DEPTH PAVEMENT REPAIR, AS PER        175.2747     172.5709     173.2736     $157,679.00 
                                     PLAN 
 
252E01000       12305.000 SQ YD      FULL DEPTH RIGID PAVEMENT REMOVAL AND         48.2255      34.7290      33.8242     $416,206.50 
                                     FLEXIBLE REPLACEMENT 
 
252E01001        4603.000 SQ YD      FULL DEPTH RIGID PAVEMENT REMOVAL AND         58.8019      69.6081      63.8030     $293,685.38 
                                     FLEXIBLE REPLACEMENT, AS PER PLAN 
 
252E01500      121353.000 FT         FULL DEPTH PAVEMENT SAWING                     2.0073       1.4325       1.2020     $145,866.42 
 
253E01000       74117.000 SQ YD      PAVEMENT REPAIR                               24.1438      25.5401      24.1826   $1,792,338.90 
 
253E01001       56161.000 SQ YD      PAVEMENT REPAIR, AS PER PLAN                  30.0055      29.7124      26.9391   $1,512,929.00 
 
253E02000       30217.000 CU YD      PAVEMENT REPAIR                              137.2163     149.2602     142.0386   $4,291,981.87 
 
253E02001        1210.000 CU YD      PAVEMENT REPAIR, AS PER PLAN                 194.4421     122.7654     102.9680     $124,591.25 
 
253E90000          25.000 CU YD      PAVEMENT REPAIR, MISC.:                      250.0000     263.2800     275.0000       $6,875.00 
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253E90100        4025.000 SQ YD      PAVEMENT REPAIR, MISC.:                       77.4272      70.5745      57.1118     $229,875.00 
 
254E01000    10698565.000 SQ YD      PAVEMENT PLANING, ASPHALT CONCRETE             0.9489       1.0908       0.9779  $10,461,805.02 
 
254E01001     2862998.000 SQ YD      PAVEMENT PLANING, ASPHALT CONCRETE, AS         1.1954       1.1367       1.1023   $3,155,920.98 
                                     PER PLAN 
 
254E01011         966.000 SQ YD      PAVEMENT PLANING, PORTLAND CEMENT             10.5590       5.2727       3.1677       $3,060.00 
                                     CONCRETE, AS PER PLAN 
 
254E01600      173942.000 SQ YD      PATCHING PLANED SURFACE                        1.3915       1.6218       1.7727     $308,339.96 
 
254E90100        2848.000 SQ YD      PAVEMENT PLANING, MISC.:                       3.7500       9.0000       8.0000      $22,784.00 
 
255E10000        3650.000 SQ YD      FULL DEPTH PAVEMENT REMOVAL AND RIGID         78.9589      82.0918      70.3616     $256,820.00 
                                     REPLACEMENT, CLASS C 
 
255E10100        9945.000 SQ YD      FULL DEPTH PAVEMENT REMOVAL AND RIGID         92.4583      81.6691      71.0047     $706,142.00 
                                     REPLACEMENT, CLASS FS 
 
255E10101        1872.000 SQ YD      FULL DEPTH PAVEMENT REMOVAL AND RIGID        103.4610     139.3378     150.0000     $280,800.00 
                                     REPLACEMENT, CLASS FS, AS PER PLAN 
 
255E10150         100.000 SQ YD      FULL DEPTH PAVEMENT REMOVAL AND RIGID         80.0000     105.0000     120.0000      $12,000.00 
                                     REPLACEMENT, CLASS MS 
 
255E10151        9718.000 SQ YD      FULL DEPTH PAVEMENT REMOVAL AND RIGID         88.5182      68.9366      71.2348     $692,260.00 
                                     REPLACEMENT, CLASS MS, AS PER PLAN 
 
255E20000       78877.000 FT         FULL DEPTH PAVEMENT SAWING                     1.8117       1.9451       2.0518     $161,843.15 
 
255E20001         699.000 FT         FULL DEPTH PAVEMENT SAWING, AS PER PLAN        3.9671       2.7937       2.0336       $1,421.50 
 
256E10000         100.000 SQ FT      BONDED PATCHING OF PORTLAND CEMENT            35.0000      38.3333      50.0000       $5,000.00 
                                     CONCRETE PAVEMENT, TYPE A 
 
256E10100         800.000 SQ FT      BONDED PATCHING OF PORTLAND CEMENT            35.0000      29.7233      24.0000      $19,200.00 
                                     CONCRETE  PAVEMENT, TYPE B 
 
301E46000      233347.800 CU YD      ASPHALT CONCRETE BASE, PG64-22                65.8778      64.0054      61.5004  $14,350,994.71 
 
301E46001       21135.000 CU YD      ASPHALT CONCRETE  BASE, PG64-22, AS PER       62.0869      54.8859      55.2979   $1,168,720.06 
                                     PLAN 
 
301E46010       15107.000 CU YD      ASPHALT CONCRETE BASE, PG64-28                67.2057      70.8616      71.3077   $1,077,245.60 
 
301E48000        1299.000 CU YD      ASPHALT CONCRETE BASE, PG64-22               107.2811     107.3489     103.8902     $134,953.36 
                                     (DRIVEWAYS) 
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302E46000      186332.200 CU YD      ASPHALT CONCRETE BASE, PG64-22                56.3790      54.7610      55.0024  $10,248,720.94 
 
302E46001       53009.000 CU YD      ASPHALT CONCRETE BASE, PG64-22, AS PER        54.0435      50.2604      47.9291   $2,540,675.68 
                                     PLAN 
 
304E20000      757384.600 CU YD      AGGREGATE BASE                                27.2294      27.7545      25.7318  $19,488,867.81 
 
304E20001       30216.000 CU YD      AGGREGATE BASE, AS PER PLAN                   33.1943      32.1225      25.0336     $756,415.00 
 
305E10000           3.000 SQ YD      6" CONCRETE BASE                             100.0000     311.2000     206.0000         $618.00 
 
305E10001          39.000 SQ YD      6" CONCRETE BASE, AS PER PLAN                 55.0000     140.0000     110.0000       $4,290.00 
 
305E11000          18.000 SQ YD      7" CONCRETE BASE                              25.0000      81.6000      71.7000       $1,290.60 
 
305E12000        8602.000 SQ YD      8" CONCRETE BASE                              25.2511      30.6242      28.3683     $244,024.00 
 
305E13000        9464.000 SQ YD      9" CONCRETE BASE                              37.2300      40.7462      40.8477     $386,583.00 
 
305E13001        7468.000 SQ YD      9" CONCRETE BASE, AS PER PLAN                 35.7345      43.1758      39.9557     $298,389.00 
 
305E14000        1856.000 SQ YD      10" CONCRETE BASE                             45.2829      51.1925      51.5660      $95,706.50 
 
305E17500         270.000 SQ YD      CONCRETE BASE, MISC.:                         35.0000      24.6083      19.7500       $5,332.50 
 
310E99000           2.000 LUMP       SPECIAL - SUBBASE AND BASE                 40875.0000   62583.3333   21750.0000      $43,500.00 
 
320E70000      295821.000 SQ YD      RUBBLIZE AND ROLL PAVEMENT                     2.5000       1.2067       1.1000     $325,403.10 
 
320E80000         821.000 CU YD      FILLER AGGREGATE                              25.0000      41.6667      40.0000      $32,840.00 
 
407E10000     2399438.200 GALLON     TACK COAT                                      0.8037       0.8232       0.7946   $1,906,704.53 
 
407E13900       17454.000 GALLON     TACK COAT, 702.13                              1.3263       1.2568       0.8573      $14,962.75 
 
407E13901         400.000 GALLON     TACK COAT, 702.13, AS PER PLAN                 0.7250       1.5767       1.9950         $798.00 
 
407E14000      904552.600 GALLON     TACK COAT FOR INTERMEDIATE COURSE              0.8382       0.8375       0.7925     $716,817.09 
 
407E98000     1282205.000 FT         TACK COAT, MISC.:                              0.1462       0.0531       0.0574      $73,662.51 
 
408E10000      694428.500 GALLON     PRIME COAT                                     1.1888       1.1570       1.1282     $783,465.42 
 
408E10001      407843.000 GALLON     PRIME COAT, AS PER PLAN                        1.3194       1.2134       1.1666     $475,805.78 
 
409E30000       21608.000 FT         SAWING AND SEALING ASPHALT CONCRETE            3.1645       2.9628       2.4141      $52,162.80 
                                     PAVEMENT JOINTS 
 
409E98000       54084.000 SQ YD      SEALING, MISC:                                 2.2000       2.1200       2.1200     $114,658.08 
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409E98010      143349.000 POUND      SEALING, MISC.:                                0.9888       0.9339       0.8691     $124,586.05 
 
410E10000        1048.000 CU YD      TRAFFIC COMPACTED SURFACE, TYPE A             22.4845      36.6299      25.6999      $26,933.50 
 
410E11000         445.000 CU YD      TRAFFIC COMPACTED SURFACE, TYPE B             30.3743      47.0249      57.1088      $25,413.40 
 
410E11001         330.000 CU YD      TRAFFIC COMPACTED SURFACE, TYPE B, AS         28.0000      37.9900      40.0000      $13,200.00 
                                     PER PLAN 
 
410E12000        8230.000 CU YD      TRAFFIC COMPACTED SURFACE, TYPE A OR B        31.8535      29.3987      26.7252     $219,948.10 
 
410E13000        2721.500 CU YD      TRAFFIC COMPACTED SURFACE, TYPE C             32.5332      33.3180      31.6397      $86,107.50 
 
410E14001         344.000 CU YD      TRAFFIC COMPACTED SURFACE, AS PER PLAN        22.5890      36.0417      31.0000      $10,664.00 
 
410E20000          50.000 TON        TRAFFIC COMPACTED SURFACE, TYPE A              9.5000      16.6667       6.0000         $300.00 
 
410E24001         300.000 TON        TRAFFIC COMPACTED SURFACE, AS PER PLAN        43.0917      26.5197      22.4583       $6,737.50 
 
411E10000        4063.000 CU YD      STABILIZED CRUSHED AGGREGATE                  35.1013      41.9778      44.7622     $181,868.97 
 
411E10001       13535.000 CU YD      STABILIZED CRUSHED AGGREGATE, AS PER          26.4688      32.4219      30.0029     $406,089.10 
                                     PLAN 
 
421E10010      324651.000 SQ YD      MICROSURFACING, SURFACE COURSE                 1.4000       1.3550       1.3700     $444,771.87 
 
421E10020      115315.000 SQ YD      MICROSURFACING, LEVELING COURSE                1.1500       1.1750       1.2500     $144,143.75 
 
421E10030         123.000 TON        MICROSURFACING, RUT FILL COURSE              250.0000     170.5000     201.0000      $24,723.00 
 
422E10000      910040.000 SQ YD      SINGLE CHIP SEAL WITH POLYMER BINDER           1.1182       1.0340       0.9370     $852,663.48 
 
422E20000      436635.000 SQ YD      DOUBLE CHIP SEAL WITH POLYMER BINDER           1.9693       1.8370       2.0921     $913,493.52 
 
422E98000      374116.000 SQ YD      CHIP SEAL WITH POLYMER BINDER, MISC.:          2.1053       1.9772       2.0191     $755,395.11 
 
423E00100        4450.000 POUND      CRACK SEALING, TYPE I                          2.3118       3.2715       2.4298      $10,812.50 
 
423E00104         290.000 POUND      CRACK SEALING, TYPE II                         5.0000       4.5000       5.0000       $1,450.00 
 
423E00108      509091.000 POUND      CRACK SEALING, TYPE III                        0.6500       0.8875       0.8450     $430,181.90 
 
423E00120       28106.000 POUND      CRACK SEALING, TYPE II OR III                  1.5398       1.9571       1.9564      $54,987.35 
 
423E00150      185283.000 POUND      CRACK SEALING, TYPE IV                         1.2292       1.3179       0.7484     $138,658.10 
 
423E98100     3022099.000 SQ YD      CRACK SEALING, MISC.:                          0.4118       0.3812       0.3374   $1,019,643.43 
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442E00200       29424.000 CU YD      ASPHALT CONCRETE SURFACE COURSE, 9.5 MM,      71.7993      71.7990      72.3046   $2,127,490.10 
                                     TYPE A (446) 
 
442E00201       20922.000 CU YD      ASPHALT CONCRETE SURFACE COURSE, 9.5 MM,      75.7766      73.2459      68.8723   $1,440,946.12 
                                     TYPE A (446), AS PER PLAN 
 
442E10000       82097.000 CU YD      ASPHALT CONCRETE SURFACE COURSE, 12.5MM,      76.2729      78.1526      74.1315   $6,085,976.53 
                                     TYPE A (446) 
 
442E10001       47165.000 CU YD      ASPHALT CONCRETE SURFACE COURSE, 12.5         74.5271      80.8932      79.2038   $3,735,647.40 
                                     MM, TYPE A (446), AS PER PLAN 
 
442E10002       53413.000 CU YD      ASPHALT CONCRETE SURFACE COURSE, 12.5MM,      75.9776      78.3771      76.2593   $4,073,237.10 
                                     TYPE A (446) WITH SUPPLEMENT 1059 
                                     WARRANTY 
 
442E10003       22447.000 CU YD      ASPHALT CONCRETE SURFACE COURSE, 12.5MM,      74.0558      79.5762      81.4863   $1,829,122.74 
                                     TYPE A (446) WITH SUPPLEMENT 1059 
                                     WARRANTY, AS PER PLAN 
 
442E10050       27695.000 CU YD      ASPHALT CONCRETE SURFACE COURSE, 12.5MM,      76.9890      87.4817      78.1152   $2,163,400.25 
                                     TYPE B (446) 
 
442E10051       53392.000 CU YD      ASPHALT CONCRETE SURFACE COURSE, 12.5         82.4452      84.9975      81.7288   $4,363,661.82 
                                     MM, TYPE B (446), AS PER PLAN 
 
442E10061       11017.000 CU YD      ASPHALT CONCRETE SURFACE COURSE, 12.5MM,      70.0000      69.5000      69.5000     $765,681.50 
                                     TYPE B (446) WITH SUPPLEMENT 1059 
                                     WARRANTY, AS PER PLAN 
 
442E10100      145848.000 CU YD      ASPHALT CONCRETE INTERMEDIATE COURSE,         69.2559      67.7760      65.9161   $9,613,729.62 
                                     19MM, TYPE A (446) 
 
442E10101       29824.000 CU YD      ASPHALT CONCRETE INTERMEDIATE COURSE, 19      71.6227      67.7296      71.3259   $2,127,224.18 
                                     MM, TYPE A (446), AS PER PLAN 
 
442E10150       32744.000 CU YD      ASPHALT CONCRETE INTERMEDIATE COURSE,         74.0832      77.5482      73.5135   $2,407,124.44 
                                     19MM, TYPE B (446) 
 
442E10151       42853.000 CU YD      ASPHALT CONCRETE INTERMEDIATE COURSE, 19      73.3812      72.6542      71.7591   $3,075,093.80 
                                     MM, TYPE B (446), AS PER PLAN 
 
442E10500       20539.000 CU YD      ASPHALT CONCRETE SURFACE COURSE, 9.5 MM,      80.0970      79.4620      77.4931   $1,591,630.80 
                                     TYPE A (448) 
 
442E20000       11172.000 CU YD      ASPHALT CONCRETE SURFACE COURSE, 12.5MM,      82.0702      78.2018      74.9166     $836,968.81 
                                     TYPE A (448) 
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442E20001        3049.000 CU YD      ASPHALT CONCRETE SURFACE COURSE, 12.5         75.9361      80.6344      75.8242     $231,187.87 
                                     MM, TYPE A (448), AS PER PLAN 
 
442E20050        4182.000 CU YD      ASPHALT CONCRETE SURFACE COURSE, 12.5MM,      82.1258      79.0872      75.6658     $316,434.25 
                                     TYPE B (448) 
 
442E20051       10092.000 CU YD      ASPHALT CONCRETE SURFACE COURSE, 12.5         74.0666      88.6170      73.4468     $741,225.15 
                                     MM, TYPE B (448), AS PER PLAN 
 
442E20100       11430.000 CU YD      ASPHALT CONCRETE INTERMEDIATE COURSE,         70.6267      79.8493      76.5308     $874,747.55 
                                     9.5MM, TYPE A (448) 
 
442E20101       10016.000 CU YD      ASPHALT CONCRETE INTERMEDIATE COURSE,         68.2010      73.8225      72.8171     $729,335.90 
                                     9.5 MM, TYPE A (448), AS PER PLAN 
 
442E20150        8201.000 CU YD      ASPHALT CONCRETE INTERMEDIATE COURSE,         76.3603      82.9907      80.0455     $656,453.30 
                                     9.5MM, TYPE B (448) 
 
442E20200       12996.000 CU YD      ASPHALT CONCRETE INTERMEDIATE COURSE,         74.7432      72.5772      70.3883     $914,766.00 
                                     19MM, TYPE A (448) 
 
442E20201       47978.000 CU YD      ASPHALT CONCRETE INTERMEDIATE COURSE, 19      70.0674      69.7830      64.9687   $3,117,067.72 
                                     MM, TYPE A (448), AS PER PLAN 
 
442E20250         125.000 CU YD      ASPHALT CONCRETE INTERMEDIATE COURSE,        115.0000      69.0500      68.6000       $8,575.00 
                                     19MM, TYPE B (448) 
 
442E20251         335.000 CU YD      ASPHALT CONCRETE INTERMEDIATE COURSE, 19      95.0000      83.3400      85.7800      $28,736.30 
                                     MM, TYPE B (448), AS PER PLAN 
 
446E46020        1471.000 CU YD      ASPHALT CONCRETE, INTERMEDIATE COURSE,        63.7943      71.7793      66.1725      $97,339.70 
                                     TYPE 1, PG64-22 
 
446E46030        1015.000 CU YD      ASPHALT CONCRETE INTERMEDIATE COURSE,         72.0000      80.0000      80.0000      $81,200.00 
                                     TYPE 2, PG76-22 
 
446E46034        6997.000 CU YD      ASPHALT CONCRETE INTERMEDIATE COURSE,         72.0000      73.5000      73.0000     $510,781.00 
                                     TYPE 2, PG76-22M 
 
446E46040        6232.000 CU YD      ASPHALT CONCRETE INTERMEDIATE COURSE,         78.4082      67.5780      64.1709     $399,912.90 
                                     TYPE 2, PG64-28 
 
446E46050       11752.000 CU YD      ASPHALT CONCRETE INTERMEDIATE COURSE,         71.3759      55.4937      62.4387     $733,779.05 
                                     TYPE 2, PG64-22 
 
446E47010       21191.000 CU YD      ASPHALT CONCRETE SURFACE COURSE, TYPE 1,      70.9845      66.7296      65.3217   $1,384,232.86 
                                     PG64-28 
 
 
 



Page 61 of 236 

                                         Total English Contract Items Awarded for the Calendar Year 
       Item      Quantity    U/M        Item Description                          Avg Unit      Avg Unit     Avg Unit      Total Amt 
     Number                                                                      Price Est     Price Bid    Price Awded     Awarded  
 
446E47020       76831.000 CU YD      ASPHALT CONCRETE SURFACE COURSE, TYPE 1,      65.9319      68.3723      67.0662   $5,152,761.44 
                                     PG64-22 
 
446E47021       71157.000 CU YD      ASPHALT CONCRETE SURFACE COURSE, TYPE 1,      69.5565      66.4819      63.1303   $4,492,161.38 
                                     PG64-22, AS PER PLAN 
 
446E47029        1593.000 CU YD      ASPHALT CONCRETE SURFACE COURSE, TYPE 1,      73.0000      76.7500      80.2500     $127,838.25 
                                     PG70-22M, AS PER PLAN 
 
446E50000       40653.000 CU YD      ASPHALT CONCRETE SURFACE COURSE, TYPE 1H      76.9434      76.4252      76.4422   $3,107,605.14 
 
446E50001        4092.000 CU YD      ASPHALT CONCRETE SURFACE COURSE, TYPE         83.9162      90.9031      90.1906     $369,060.00 
                                     1H, AS PER PLAN 
 
446E50014        6508.000 CU YD      ASPHALT CONCRETE SURFACE COURSE, TYPE         71.1755      83.2743      85.5784     $556,944.00 
                                     1H, PG76-22M 
 
446E50015        5379.000 CU YD      ASPHALT CONCRETE SURFACE COURSE, TYPE         85.0000      84.8500      82.0000     $441,078.00 
                                     1H, PG76-22M, AS PER PLAN 
 
448E46000        2205.000 CU YD      ASPHALT CONCRETE INTERMEDIATE COURSE,         87.7528      97.7913     102.9841     $227,080.00 
                                     TYPE 1, PG76-22 
 
448E46010       14421.000 CU YD      ASPHALT CONCRETE INTERMEDIATE COURSE,         73.1273      73.0061      65.0174     $937,615.30 
                                     TYPE 1, PG64-28 
 
448E46011        3933.000 CU YD      ASPHALT CONCRETE INTERMEDIATE COURSE,         78.0958      81.4699      81.2667     $319,622.00 
                                     TYPE 1, PG64-28, AS PER PLAN 
 
448E46020      217762.000 CU YD      ASPHALT CONCRETE INTERMEDIATE COURSE,         65.7328      67.6565      66.5340  $14,488,580.50 
                                     TYPE 1, PG64-22 
 
448E46021        7212.000 CU YD      ASPHALT CONCRETE INTERMEDIATE COURSE,         72.2623      86.8543      74.3433     $536,164.10 
                                     TYPE 1, PG64-22, AS PER PLAN 
 
448E46024        1063.000 CU YD      ASPHALT CONCRETE INTERMEDIATE COURSE,        162.0271     144.8890     135.9138     $144,476.32 
                                     TYPE 2, PG64-22 (DRIVEWAYS) 
 
448E46040       23677.200 CU YD      ASPHALT CONCRETE INTERMEDIATE COURSE,         74.2637      74.5772      67.9595   $1,609,091.14 
                                     TYPE 2, PG64-28 
 
448E46041        1497.000 CU YD      ASPHALT CONCRETE INTERMEDIATE COURSE,         85.0000      76.1000      68.0000     $101,796.00 
                                     TYPE 2, PG64-28, AS PER PLAN 
 
448E46048         172.000 CU YD      ASPHALT CONCRETE INTERMEDIATE COURSE,        156.8023     175.2843     182.0000      $31,304.00 
                                     TYPE 1, PG64-22 (DRIVEWAYS) 
 
448E46050       67893.000 CU YD      ASPHALT CONCRETE INTERMEDIATE COURSE,         75.1953      74.5509      69.9880   $4,751,694.87 
                                     TYPE 2, PG64-22 
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448E46051        1814.000 CU YD      ASPHALT CONCRETE INTERMEDIATE COURSE,         77.3429      79.6503      71.8523     $130,340.00 
                                     TYPE 2, PG64-22, AS PER PLAN 
 
448E46061        5500.300 CU YD      ASPHALT CONCRETE INTERMEDIATE COURSE,        178.4448     126.6956     118.4339     $651,422.15 
                                     TYPE 1, UNDER GUARDRAIL, PG64-22, AS PER 
                                     PLAN 
 
448E46080         804.000 CU YD      ASPHALT CONCRETE INTERMEDIATE COURSE,         82.0000      87.0000      79.0000      $63,516.00 
                                     TYPE 1, PG70-22 
 
448E46904       28475.000 CU YD      ASPHALT CONCRETE SURFACE COURSE, TYPE 1,      73.4781      77.2649      75.0215   $2,136,238.40 
                                     PG70-22M 
 
448E46905        1386.000 CU YD      ASPHALT CONCRETE SURFACE COURSE, TYPE 1,     112.0000     104.3000      97.6000     $135,273.60 
                                     PG70-22M, AS PER PLAN 
 
448E47000        1364.000 CU YD      ASPHALT CONCRETE SURFACE COURSE, TYPE 1,      85.0000      94.1600      88.0000     $120,032.00 
                                     PG76-22 
 
448E47010        4981.500 CU YD      ASPHALT CONCRETE SURFACE COURSE, TYPE 1,      80.8873      85.0769      82.9954     $413,441.58 
                                     PG64-28 
 
448E47011          12.000 CU YD      ASPHALT CONCRETE SURFACE COURSE, TYPE 1,     225.0000     193.4000     150.0000       $1,800.00 
                                     PG64-28, AS PER PLAN 
 
448E47020      216161.000 CU YD      ASPHALT CONCRETE SURFACE COURSE, TYPE 1,      71.1013      74.9080      69.2604  $14,971,395.18 
                                     PG64-22 
 
448E47021       96617.000 CU YD      ASPHALT CONCRETE SURFACE COURSE, TYPE 1,      76.4172      80.7502      74.5480   $7,202,600.29 
                                     PG64-22, AS PER PLAN 
 
448E47022        2305.000 CU YD      ASPHALT CONCRETE SURFACE COURSE, TYPE 1,      70.0000      75.4300      73.5400     $169,509.70 
                                     PG64-22 WITH SUPPLEMENT 1059 WARRANTY 
 
448E47050         529.000 CU YD      ASPHALT CONCRETE SURFACE COURSE, TYPE 2,     105.4064      95.8362     103.5489      $54,777.38 
                                     PG64-22 
 
448E48020        6056.500 CU YD      ASPHALT CONCRETE SURFACE COURSE, TYPE 1,     137.0738     143.0261     120.5929     $730,370.82 
                                     PG64-22 (DRIVEWAYS) 
 
448E48021        4081.000 CU YD      ASPHALT CONCRETE SURFACE COURSE, TYPE 1,      96.3832      95.1321      81.9903     $334,602.36 
                                     PG64-22 (DRIVEWAYS), AS PER PLAN 
 
448E50000       66846.000 CU YD      ASPHALT CONCRETE SURFACE COURSE, TYPE 1H      77.5820      82.3012      77.3698   $5,171,862.77 
 
448E50001        9749.000 CU YD      ASPHALT CONCRETE SURFACE COURSE, TYPE         83.1655      91.0274      91.2719     $889,810.00 
                                     1H, AS PER PLAN 
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448E50004          31.000 CU YD      ASPHALT CONCRETE SURFACE COURSE, TYPE        225.0000     208.9200     228.2000       $7,074.20 
                                     1H, PG 64-22 
 
448E50020         488.000 CU YD      ASPHALT CONCRETE SURFACE COURSE, TYPE         92.8484     108.8884      98.3653      $48,002.27 
                                     1H, PG76-22M 
 
448E90000          20.400 CU YD      ASPHALT CONCRETE, MISC.:                     329.6569     332.8983     254.8922       $5,199.80 
 
448E99000           1.000 LUMP       SPECIAL - FLEXIBLE PAVEMENT                23000.0000   35000.0000   35000.0000      $35,000.00 
 
451E10000          16.000 SQ YD      6" REINFORCED CONCRETE PAVEMENT               56.7079      59.0000      45.0000         $720.00 
 
451E10001        1717.000 SQ YD      6" REINFORCED CONCRETE PAVEMENT, AS PER       51.1474      47.1968      41.0978      $70,565.00 
                                     PLAN 
 
451E11001         483.000 SQ YD      7" REINFORCED CONCRETE PAVEMENT, AS PER       49.0000      60.7750      50.0000      $24,150.00 
                                     PLAN 
 
451E13000         792.000 SQ YD      8" REINFORCED CONCRETE PAVEMENT               45.3305      51.6376      49.7364      $39,391.20 
 
451E14000        5783.000 SQ YD      9" REINFORCED CONCRETE PAVEMENT               46.4068      54.0972      50.4633     $291,829.20 
 
451E14001        1219.000 SQ YD      9" REINFORCED CONCRETE PAVEMENT, AS PER       45.0000      52.6667      55.0000      $67,045.00 
                                     PLAN 
 
451E15000        8948.000 SQ YD      10" REINFORCED CONCRETE PAVEMENT              45.4002      51.2295      49.4297     $442,297.00 
 
451E15001         134.000 SQ YD      10" REINFORCED CONCRETE PAVEMENT, AS PER      60.0617      64.2500      60.0000       $8,040.00 
                                     PLAN 
 
451E16000       22819.000 SQ YD      12" REINFORCED CONCRETE PAVEMENT              40.5061      47.6123      49.9548   $1,139,918.00 
 
451E17001        2904.000 SQ YD      15" REINFORCED CONCRETE PAVEMENT, AS PER      55.0000      58.6667      75.0000     $217,800.00 
                                     PLAN 
 
451E17501         144.000 SQ YD      24" REINFORCED CONCRETE PAVEMENT, AS PER     150.0000     128.0000     155.0000      $22,320.00 
                                     PLAN 
 
451E30000        3832.500 FT         SPECIAL - PRESSURE RELIEF JOINT, TYPE A       94.5595     107.2249     102.0676     $391,173.98 
 
451E34000         131.000 FT         SPECIAL - PRESSURE RELIEF JOINT               75.0000     101.5000     151.0000      $19,781.00 
 
452E09000        1070.000 SQ YD      4" NON-REINFORCED CONCRETE PAVEMENT           34.7535      21.9560      14.3907      $15,398.00 
 
452E10000        7555.000 SQ YD      6" NON-REINFORCED CONCRETE PAVEMENT           35.3632      39.7833      35.7752     $270,281.93 
 
452E10001          95.000 SQ YD      6" NON-REINFORCED CONCRETE PAVEMENT, AS       44.2105      38.1733      38.6074       $3,667.70 
                                     PER PLAN 
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452E11000        1363.000 SQ YD      7" NON-REINFORCED CONCRETE PAVEMENT           42.2854      45.2338      43.9391      $59,889.00 
 
452E12000       17886.000 SQ YD      8" NON-REINFORCED CONCRETE PAVEMENT           37.4516      39.5900      38.5976     $690,357.38 
 
452E12001        1716.000 SQ YD      8" NON-REINFORCED CONCRETE PAVEMENT, AS       44.6964      37.1180      33.5163      $57,514.00 
                                     PER PLAN 
 
452E13000       19046.000 SQ YD      9" NON-REINFORCED CONCRETE PAVEMENT           36.2401      29.8789      33.7346     $642,510.00 
 
452E13001        1452.000 SQ YD      9" NON-REINFORCED CONCRETE PAVEMENT, AS       40.0000      41.0000      40.0000      $58,080.00 
                                     PER PLAN 
 
452E14000       77891.000 SQ YD      10" NON-REINFORCED CONCRETE PAVEMENT          28.8768      29.1455      29.5128   $2,298,781.50 
 
452E14001      185885.000 SQ YD      10" NON-REINFORCED CONCRETE PAVEMENT, AS      30.0318      24.0835      23.0817   $4,290,533.20 
                                     PER PLAN 
 
452E14100        9076.000 SQ YD      11" NON-REINFORCED CONCRETE PAVEMENT          43.0275      39.2500      44.0000     $399,344.00 
 
452E14101         270.000 SQ YD      11" NON-REINFORCED CONCRETE PAVEMENT, AS      45.0000      60.0000      60.0000      $16,200.00 
                                     PER PLAN 
 
452E15000       24988.000 SQ YD      12" NON-REINFORCED CONCRETE PAVEMENT          44.2407      40.8275      44.5234   $1,112,550.50 
 
452E17200       58341.000 SQ YD      NON-REINFORCED CONCRETE PAVEMENT, MISC.:      37.9422      47.7881      46.6360   $2,720,790.00 
 
452E99000           1.000 LUMP       SPECIAL - NON-REINFORCED CONCRETE         295000.0000   97812.5000   85000.0000      $85,000.00 
                                     PAVEMENT, AS PER CONCEPTUAL DOCUMENT 
 
502E11100           5.000 LUMP       STRUCTURE FOR MAINTAINING TRAFFIC         105034.6667  203999.0837  190245.4620     $951,227.31 
 
502E11101           2.000 LUMP       STRUCTURE FOR MAINTAINING TRAFFIC, AS      31250.0000   22170.7617   25000.0000      $50,000.00 
                                     PER PLAN 
 
503E11100         124.000 LUMP       COFFERDAMS, CRIBS AND SHEETING             20289.2608   30077.8491   37957.3981   $4,706,717.37 
 
503E11101          52.000 LUMP       COFFERDAMS, CRIBS AND SHEETING, AS PER     60723.6805  104107.8525   69635.8269   $3,621,063.00 
                                     PLAN 
 
503E21100       11038.000 CU YD      UNCLASSIFIED EXCAVATION                       28.9712      31.7639      35.0144     $386,489.00 
 
503E21101       27998.200 CU YD      UNCLASSIFIED EXCAVATION, AS PER PLAN          25.2352      34.6958      27.3690     $766,282.75 
 
503E21104          81.000 CU YD      UNCLASSIFIED EXCAVATION, INCLUDING ROCK       50.0000      47.6300      30.0000       $2,430.00 
 
503E21105          65.000 CU YD      UNCLASSIFIED EXCAVATION, INCLUDING ROCK,     150.0000     103.3333     165.0000      $10,725.00 
                                     AS PER PLAN 
 
503E21300          68.000 LUMP       UNCLASSIFIED EXCAVATION                     5057.0841    9751.7965    7668.9068     $521,485.66 
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503E21301          88.000 LUMP       UNCLASSIFIED EXCAVATION, AS PER PLAN       13495.3883   24237.1668   13743.4400   $1,209,422.72 
 
503E21302           1.000 LUMP       UNCLASSIFIED EXCAVATION INCLUDING SHALE     4000.0000   11833.3333    5000.0000       $5,000.00 
 
503E21303           1.000 LUMP       UNCLASSIFIED EXCAVATION INCLUDING SHALE,    8000.0000   13500.0000   12000.0000      $12,000.00 
                                     AS PER PLAN 
 
503E21321           1.000 LUMP       UNCLASSIFIED EXCAVATION, INCLUDING ROCK,   13500.0000    5125.0000    3500.0000       $3,500.00 
                                     AS PER PLAN 
 
503E21330           2.000 LUMP       UNCLASSIFIED EXCAVATION INCLUDING ROCK      2500.0000    3721.0063    3184.0250       $6,368.05 
                                     AND/OR SHALE 
 
503E31100        2166.000 CU YD      ROCK EXCAVATION                               33.4441      69.2928      35.6653      $77,251.00 
 
503E31120        1072.000 CU YD      SHALE EXCAVATION                              38.8666      28.4275      42.9412      $46,033.00 
 
504E11100       11157.000 SQ FT      STEEL SHEET PILING LEFT IN PLACE              20.6825      23.2041      22.4520     $250,497.50 
 
504E11101        4924.000 SQ FT      STEEL SHEET PILING LEFT IN PLACE, AS PER      24.8085      20.5754      20.2092      $99,510.00 
                                     PLAN 
 
505E11100          87.000 LUMP       PILE DRIVING EQUIPMENT MOBILIZATION         8815.7895   13782.2374   11826.0991   $1,028,870.62 
 
506E11100           4.000 LUMP       STATIC LOAD TEST                            4500.0000   16320.0000   10375.0000      $41,500.00 
 
507E00100       39449.000 FT         STEEL PILES HP10X42, FURNISHED                14.0284      16.0705      17.4818     $689,639.75 
 
507E00101         495.000 FT         STEEL PILES HP10X42, FURNISHED, AS PER        14.0000      15.8000      15.6500       $7,746.75 
                                     PLAN 
 
507E00150       36845.000 FT         STEEL PILES HP10X42, DRIVEN                    9.8067       9.4991       8.6134     $317,359.75 
 
507E00151         405.000 FT         STEEL PILES HP10X42, DRIVEN, AS PER PLAN      10.0000      10.8400      11.0000       $4,455.00 
 
507E00200       14390.000 FT         STEEL PILES HP12X53, FURNISHED                16.8256      19.3587      20.1465     $289,907.50 
 
507E00250       11778.000 FT         STEEL PILES HP12X53, DRIVEN                   10.3193      10.0315       9.2426     $108,859.40 
 
507E00251        1150.000 FT         STEEL PILES HP12X53, DRIVEN, AS PER PLAN       8.7500      10.4000       9.0000      $10,350.00 
 
507E00300       21678.000 FT         STEEL PILES HP14X73, FURNISHED                23.6200      26.0518      24.4095     $529,148.50 
 
507E00350       19628.000 FT         STEEL PILES HP14X73, DRIVEN                   10.8308      10.2053      11.5660     $227,017.00 
 
507E00400         602.000 FT         STEEL PILES, MISC.:                           85.0000      85.1571      77.5000      $46,655.00 
 
507E00500       59705.000 FT         12" CAST-IN-PLACE REINFORCED CONCRETE         10.2660      11.4338       9.8664     $589,075.00 
                                     PILES, DRIVEN 
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507E00501        8630.000 FT         12" CAST-IN-PLACE REINFORCED CONCRETE         10.7333      12.6667       9.0000      $77,670.00 
                                     PILES, DRIVEN, AS PER PLAN 
 
507E00550       66005.000 FT         12" CAST-IN-PLACE REINFORCED CONCRETE         13.1075      19.0461      17.2999   $1,141,877.50 
                                     PILES, FURNISHED 
 
507E00551        8630.000 FT         12" CAST-IN-PLACE REINFORCED CONCRETE         14.1735      19.0000      17.0000     $146,710.00 
                                     PILES, FURNISHED, AS PER PLAN 
 
507E00600       47269.000 FT         14" CAST-IN-PLACE REINFORCED CONCRETE         10.8645      12.9013      16.1510     $763,440.90 
                                     PILES, DRIVEN 
 
507E00601         546.000 FT         14" CAST-IN-PLACE REINFORCED CONCRETE         10.5000      10.3750       5.0000       $2,730.00 
                                     PILES, DRIVEN, AS PER PLAN 
 
507E00650       52110.000 FT         14" CAST-IN-PLACE REINFORCED CONCRETE         14.3019      21.1757      18.7608     $977,624.75 
                                     PILES, FURNISHED 
 
507E00651         546.000 FT         14" CAST-IN-PLACE REINFORCED CONCRETE         15.5000      27.2425      35.0000      $19,110.00 
                                     PILES, FURNISHED, AS PER PLAN 
 
507E00700       20185.000 FT         16" CAST-IN-PLACE REINFORCED CONCRETE         12.1993      15.2406      13.9148     $280,870.00 
                                     PILES, DRIVEN 
 
507E00701         540.000 FT         16" CAST-IN-PLACE REINFORCED CONCRETE         12.0000      11.8125       5.0000       $2,700.00 
                                     PILES, DRIVEN, AS PER PLAN 
 
507E00750       23432.000 FT         16" CAST-IN-PLACE REINFORCED CONCRETE         20.5471      35.2100      32.3969     $759,125.00 
                                     PILES, FURNISHED 
 
507E00751         540.000 FT         16" CAST-IN-PLACE REINFORCED CONCRETE         22.0000      36.4075      45.0000      $24,300.00 
                                     PILES, FURNISHED, AS PER PLAN 
 
507E71200        5757.000 FT         SPECIAL - PILE ENCASEMENT                     89.2311      62.3896      68.6641     $395,299.03 
 
507E92200         238.000 FT         PREBORED HOLES                                45.0000      48.4382      41.2200       $9,810.36 
 
507E92201        1128.000 FT         PREBORED HOLES, AS PER PLAN                   96.9093      90.9940      75.4169      $85,070.30 
 
507E93300         136.000 EACH       STEEL POINTS OR SHOES                         67.7941      82.0876      67.4706       $9,176.00 
 
507E93301         715.000 EACH       STEEL POINTS, OR SHOES, AS PER PLAN           74.0874      79.9892      81.8734      $58,539.48 
 
507E98010          55.000 EACH       PILING, MISC.:                                50.0000     203.2375     150.0000       $8,250.00 
 
507E98020           2.000 LUMP       PILING, MISC.:                            140000.0000  133086.3636   92725.0000     $185,450.00 
 
509E10000    18183561.160 POUND      EPOXY COATED REINFORCING STEEL                 0.7396       0.7849       0.7657  $13,923,747.20 
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509E10001     1472803.000 POUND      EPOXY COATED REINFORCING STEEL, AS PER         0.8213       0.8487       0.8274   $1,218,599.51 
                                     PLAN 
 
509E20000        2070.000 POUND      REINFORCING STEEL, REPLACEMENT OF              1.2174       1.7477       1.4879       $3,080.00 
                                     EXISTING REINFORCING STEEL 
 
509E20001       17376.000 POUND      REINFORCING STEEL, REPLACEMENT OF              1.7003       1.7077       1.0355      $17,993.60 
                                     EXISTING REINFORCING STEEL, AS PER PLAN 
 
509E25000        8826.000 POUND      REINFORCING STEEL                              0.7761       1.0583       1.5000      $13,239.00 
 
510E09950        3637.000 EACH       DOWEL HOLES WITH CEMENT GROUT                 18.9608      14.6159      14.5508      $52,921.28 
 
510E10000       17137.000 EACH       DOWEL HOLES WITH NONSHRINK, NONMETALLIC       18.9343      26.2842      20.6908     $354,578.73 
                                     GROUT 
 
510E10001        1164.000 EACH       DOWEL HOLES WITH NONSHRINK, NONMETALLIC       15.4227      11.5334      10.2371      $11,916.00 
                                     GROUT, AS PER PLAN 
 
511E31500         767.000 CU YD      CLASS S CONCRETE, SUPERSTRUCTURE             550.0000     423.6718     425.0000     $325,975.00 
 
511E31501           4.000 CU YD      CLASS S CONCRETE, SUPERSTRUCTURE, AS PER     300.0000     375.0000     375.0000       $1,500.00 
                                     PLAN 
 
511E31504         236.000 CU YD      CLASS S CONCRETE, SUPERSTRUCTURE             545.0000     577.6040     468.0200     $110,452.72 
 
511E31505         106.400 CU YD      CLASS S CONCRETE, SUPERSTRUCTURE, AS PER     263.1579     470.6908     459.2105      $48,860.00 
                                     PLAN 
 
511E31510          53.160 CU YD      CLASS S CONCRETE, SUPERSTRUCTURE             500.0000     520.2150     525.0000      $27,909.00 
 
511E31600          41.000 CU YD      CLASS S CONCRETE, SUPERSTRUCTURE             600.0000     430.0000     470.0000      $19,270.00 
 
511E31601          88.000 CU YD      CLASS S CONCRETE, SUPERSTRUCTURE, AS PER     590.0000     576.6667     600.0000      $52,800.00 
                                     PLAN 
 
511E32200         205.000 CU YD      CLASS S CONCRETE, SUPERSTRUCTURE             600.0000     469.1429     395.0000      $80,975.00 
 
511E32204         690.000 CU YD      CLASS S CONCRETE, SUPERSTRUCTURE             598.6232     492.0181     397.2464     $274,100.00 
 
511E33300         411.000 CU YD      CLASS S CONCRETE, SUPERSTRUCTURE             510.0000     458.5427     364.9700     $150,002.67 
 
511E33400          59.000 CU YD      CLASS S CONCRETE, SUPERSTRUCTURE             600.0000     592.5714     450.0000      $26,550.00 
 
511E34000         362.000 CU YD      CLASS S CONCRETE, SUPERSTRUCTURE             697.4171     505.4212     564.3646     $204,300.00 
 
511E34001          47.000 CU YD      CLASS S CONCRETE, SUPERSTRUCTURE, AS PER     600.0000     566.8000     400.0000      $18,800.00 
                                     PLAN 
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511E34400         420.870 CU YD      CLASS S CONCRETE, SUPERSTRUCTURE             693.9720     891.3991     764.3584     $321,695.50 
 
511E34401         303.000 CU YD      CLASS S CONCRETE, SUPERSTRUCTURE, AS PER     801.3366     555.1398     433.4785     $131,344.00 
                                     PLAN 
 
511E34434         197.000 CU YD      CLASS S CONCRETE, BRIDGE DECK                612.9442     752.8858     723.4772     $142,525.00 
 
511E34450         468.000 CU YD      CLASS S CONCRETE, MISC.:                     586.9926     427.6456     656.1645     $307,085.00 
 
511E40500         927.000 CU YD      CLASS C CONCRETE, PIER ABOVE FOOTINGS        509.5293     502.8124     339.0291     $314,280.00 
 
511E41000        3036.000 CU YD      CLASS C CONCRETE, PIER ABOVE FOOTINGS        622.0873     532.8578     513.8340   $1,560,000.00 
 
511E41001         585.000 CU YD      CLASS C CONCRETE, PIER ABOVE FOOTINGS,       724.8718     519.0182     541.2462     $316,629.00 
                                     AS PER PLAN 
 
511E42000         157.000 CU YD      CLASS C CONCRETE, PIER ABOVE FOOTINGS        600.0000     647.7707     647.7707     $101,700.00 
 
511E42001         535.000 CU YD      CLASS C CONCRETE, PIER ABOVE FOOTINGS,       377.7622     469.6324     383.8972     $205,385.00 
                                     AS PER PLAN 
 
511E42500         629.000 CU YD      CLASS C CONCRETE, PIER CAP                   569.1518     625.5233     552.8855     $347,765.00 
 
511E42501         136.000 CU YD      CLASS C CONCRETE, PIER CAP, AS PER PLAN      508.0425     741.6667     650.0000      $88,400.00 
 
511E43000         131.000 CU YD      CLASS C CONCRETE, PIER                       604.4535     748.7555     590.6870      $77,380.00 
 
511E43200         405.200 CU YD      CLASS C CONCRETE, PIER                       693.0674     613.8629     620.2554     $251,327.48 
 
511E43500        4843.000 CU YD      CLASS C CONCRETE, ABUTMENT INCLUDING         357.8382     341.2036     298.3197   $1,444,762.08 
                                     FOOTING 
 
511E43501        1842.000 CU YD      CLASS C CONCRETE, ABUTMENT INCLUDING         417.0225     343.3254     326.7671     $601,905.00 
                                     FOOTING, AS PER PLAN 
 
511E44100        2823.200 CU YD      CLASS C CONCRETE, ABUTMENT NOT INCLUDING     478.6715     407.2836     373.0058   $1,053,070.00 
                                     FOOTING 
 
511E44101        4663.500 CU YD      CLASS C CONCRETE, ABUTMENT NOT INCLUDING     501.3313     371.6624     290.5687   $1,355,067.00 
                                     FOOTING, AS PER PLAN 
 
511E45500         143.000 CU YD      CLASS C CONCRETE, ABUTMENT                   519.8252     437.1595     506.3986      $72,415.00 
 
511E45501         566.000 CU YD      CLASS C CONCRETE, ABUTMENT, AS PER PLAN      335.4111     356.6667     310.0000     $175,460.00 
 
511E45700        1350.500 CU YD      CLASS C CONCRETE, ABUTMENT                   520.9821     561.8762     472.4949     $638,104.30 
 
511E45701          21.900 CU YD      CLASS C CONCRETE, ABUTMENT, AS PER PLAN      787.1005     746.0606     774.5205      $16,962.00 
 
 



Page 69 of 236 

                                         Total English Contract Items Awarded for the Calendar Year 
       Item      Quantity    U/M        Item Description                          Avg Unit      Avg Unit     Avg Unit      Total Amt 
     Number                                                                      Price Est     Price Bid    Price Awded     Awarded  
 
511E46000        1471.500 CU YD      CLASS C CONCRETE                             416.2480     514.0124     433.8617     $638,427.49 
 
511E46001        2076.200 CU YD      CLASS C CONCRETE, AS PER PLAN                565.8656     523.4588     562.4545   $1,167,767.95 
 
511E46200         628.150 CU YD      CLASS C CONCRETE                             433.2237     471.2605     432.4872     $271,666.84 
 
511E46201         359.300 CU YD      CLASS C CONCRETE, AS PER PLAN                450.7167     514.8966     494.7244     $177,754.49 
 
511E46500        8383.400 CU YD      CLASS C CONCRETE, FOOTING                    288.8965     243.4281     226.4617   $1,898,518.61 
 
511E46501        4364.200 CU YD      CLASS C CONCRETE, FOOTING, AS PER PLAN       248.8780     228.1650     191.8019     $837,061.95 
 
511E46600          11.000 CU YD      CLASS C CONCRETE, HEADWALL                   540.3850     742.4228     609.0909       $6,700.00 
 
511E47000         136.000 CU YD      CLASS C CONCRETE, CULVERT                    386.7279     449.7337     401.2132      $54,565.00 
 
511E50000        4802.000 CU YD      CLASS HP CONCRETE, BRIDGE DECK               476.2919     494.1955     420.9671   $2,021,484.00 
 
511E50001        7019.000 CU YD      CLASS HP CONCRETE, BRIDGE DECK, AS PER       543.7114     470.2210     473.5636   $3,323,943.00 
                                     PLAN 
 
511E50100        2921.000 CU YD      CLASS HP CONCRETE, BRIDGE DECK (PARAPET)     504.0701     410.2841     386.6963   $1,129,540.00 
 
511E50101        1355.000 CU YD      CLASS HP CONCRETE, BRIDGE DECK               544.2281     585.7463     509.5903     $690,494.80 
                                     (PARAPET), AS PER PLAN 
 
511E50200         901.000 CU YD      CLASS HP CONCRETE, SUBSTRUCTURE              457.6274     447.6146     454.4617     $409,470.00 
 
511E50201         361.000 CU YD      CLASS HP CONCRETE, SUBSTRUCTURE, AS PER      466.7313     670.5891     518.3601     $187,128.00 
                                     PLAN 
 
511E51000         880.000 CU YD      CLASS HP CONCRETE, SUPERSTRUCTURE            524.6356     461.9254     354.6023     $312,050.00 
 
511E51001         332.000 CU YD      CLASS HP CONCRETE, SUPERSTRUCTURE, AS        651.5813     511.0455     428.6988     $142,328.00 
                                     PER PLAN 
 
511E51100           1.000 CU YD      CLASS C CONCRETE, MISC.:                    1200.0000    1625.0000    2000.0000       $2,000.00 
 
511E51501         250.000 CU YD      CLASS HP CONCRETE, SIDEWALK, AS PER PLAN     299.6000     280.2880     272.0800      $68,020.00 
 
511E52000          31.000 LUMP       CLASS HP CONCRETE, TEST SLAB                 764.1509     889.3328     775.8065      $24,050.00 
 
511E52500           8.000 LUMP       CLASS HP CONCRETE, TESTING                  3500.0000    4119.1345    3325.0000      $26,600.00 
 
511E60000        2577.000 SQ YD      SPECIAL - BRIDGE DECK GROOVING                17.7590       2.8078       2.8190       $7,264.50 
 
511E71100        1713.120 CU YD      CONCRETE, MISC.:                             473.7200     552.1507     428.4597     $734,002.85 
 
511E71200       27956.000 SQ FT      CONCRETE, MISC.:                              11.4708       9.9162      12.4975     $349,379.00 
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511E81100        1017.000 FT         CONCRETE, MISC.:                              94.8623      96.3241      99.2704     $100,958.00 
 
511E81200           4.000 LUMP       CONCRETE, MISC.:                           11477.8125   18899.1861   17350.0000      $69,400.00 
 
511E81300         598.000 EACH       CONCRETE, MISC.:                              75.5853     168.3509     439.1032     $262,583.73 
 
512E33000       18571.400 SQ YD      TYPE 2 WATERPROOFING                          13.7789      13.9461      12.6736     $235,366.27 
 
512E33001         403.000 SQ YD      TYPE 2 WATERPROOFING, AS PER PLAN             20.0744      16.4191      17.0596       $6,875.00 
 
512E33010       28366.000 SQ YD      TYPE 3 WATERPROOFING                          18.2228      17.9113      18.0846     $512,986.98 
 
512E33011         328.000 SQ YD      TYPE 3 WATERPROOFING, AS PER PLAN             16.0000      17.8875      17.0000       $5,576.00 
 
512E33300        2129.000 SQ YD      TYPE A WATERPROOFING                          14.1866      14.2793      17.2983      $36,828.00 
 
512E44400         800.000 SQ YD      TYPE B WATERPROOFING                          30.1322      28.7539      25.7771      $20,621.70 
 
512E55801         280.000 SQ YD      TYPE D WATERPROOFING, AS PER PLAN             25.0000      23.5000      22.0000       $6,160.00 
 
512E55900           8.000 LUMP       TYPE 2 WATERPROOFING                        3587.6790    3095.0909    2118.7250      $16,949.80 
 
512E55901           1.000 LUMP       TYPE 2 WATERPROOFING, AS PER PLAN            900.0000    3735.7143    8000.0000       $8,000.00 
 
512E55910           2.000 LUMP       TYPE 3 WATERPROOFING                        4566.6650    4213.2400    3533.1000       $7,066.20 
 
512E55930           1.000 LUMP       TYPE B WATERPROOFING                         500.0000    1500.0000     300.0000         $300.00 
 
512E56100        1697.000 SQ YD      SPECIAL - BUTYL RUBBER MEMBRANE               45.0000      44.3984      42.1379      $71,508.00 
                                     WATERPROOFING 
 
512E56202         701.000 SQ YD      SPECIAL - ASPHALTIC PANEL                     29.1070      32.9256      31.9330      $22,385.00 
 
512E67200        1522.000 SQ YD      SPECIAL - WATERPROOFING, MISC.:               25.0000      24.6543      23.7451      $36,140.00 
 
512E73500       68937.000 SQ YD      SPECIAL - TREATING CONCRETE BRIDGE DECKS       7.4610       7.4026       6.1917     $426,838.05 
                                     WITH GRAVITY FED RESIN 
 
512E75500       12467.000 SQ YD      SPECIAL - SEALING, MISC.:                      4.6009       7.5829      25.2169     $314,379.35 
 
512E99000           3.000 LUMP       SPECIAL - SEALING OF CONCRETE               4833.3333    7437.5000    5100.0000      $15,300.00 
 
513E10000           2.000 LUMP       STRUCTURAL STEEL MEMBERS, LEVEL UF         94500.0000  126507.8750  101250.0000     $202,500.00 
 
513E10001           5.000 LUMP       STRUCTURAL STEEL MEMBERS, LEVEL UF, AS     14810.0538   15462.5000    5620.0000      $28,100.00 
                                     PER PLAN 
 
513E10020           3.000 LUMP       STRUCTURAL STEEL MEMBERS, LEVEL 1         128000.0000  104430.0000  100733.3333     $302,200.00 
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513E10040           4.000 LUMP       STRUCTURAL STEEL MEMBERS, LEVEL 2         421570.7500  426297.8245  394500.0000   $1,578,000.00 
 
513E10060           8.000 LUMP       STRUCTURAL STEEL MEMBERS, LEVEL 3         235351.5817  271585.5056  263000.0000   $2,104,000.00 
 
513E10061           2.000 LUMP       STRUCTURAL STEEL MEMBERS, LEVEL 3, AS     147000.0000  171155.5556  148700.0000     $297,400.00 
                                     PER PLAN 
 
513E10080           5.000 LUMP       STRUCTURAL STEEL MEMBERS, LEVEL 4         731629.4014  998678.8462 1033030.0000   $5,165,150.00 
 
513E10081           9.000 LUMP       STRUCTURAL STEEL MEMBERS, LEVEL 4, AS     376000.0000  391472.1975  345949.7778   $3,113,548.00 
                                     PER PLAN 
 
513E10120           1.000 LUMP       STRUCTURAL STEEL MEMBERS, LEVEL 6         400000.0000  440714.2857  406000.0000     $406,000.00 
                                     FABRICATION 
 
513E10151           1.000 LUMP       STRUCTURAL STEEL MEMBERS, HYBRID GIRDER,  465399.9700  443071.4000  384357.0000     $384,357.00 
                                     LEVEL 6, AS PER PLAN 
 
513E10200       58604.000 POUND      STRUCTURAL STEEL MEMBERS, LEVEL UF             3.0637       3.2894       2.1310     $124,883.50 
 
513E10201       45568.000 POUND      STRUCTURAL STEEL MEMBERS, LEVEL UF, AS         5.3858       6.8494       6.6760     $304,213.35 
                                     PER PLAN 
 
513E10221       43030.000 POUND      STRUCTURAL STEEL MEMBERS, LEVEL 1,  AS         1.1000       0.9933       0.9200      $39,587.60 
                                     PER PLAN 
 
513E10260      949282.000 POUND      STRUCTURAL STEEL MEMBERS, LEVEL 3              0.9061       0.8650       0.8811     $836,447.87 
 
513E10261     1961459.000 POUND      STRUCTURAL STEEL MEMBERS, LEVEL 3, AS          0.8539       0.7836       0.6697   $1,313,664.06 
                                     PER PLAN 
 
513E10280      651060.000 POUND      STRUCTURAL STEEL MEMBERS, LEVEL 4              0.9901       1.1051       1.0136     $659,907.00 
 
513E10281      380760.000 POUND      STRUCTURAL STEEL MEMBERS, LEVEL 4, AS          1.0000       1.2750       1.1300     $430,258.80 
                                     PER PLAN 
 
 
513E10320     2288720.000 POUND      STRUCTURAL STEEL MEMBERS, LEVEL 6              1.4000       1.2951       1.2025   $2,752,256.66 
                                     FABRICATION 
 
513E10401      914735.000 POUND      STRUCTURAL STEEL MEMBERS, HYBRID GIRDER,       1.2638       1.0574       1.0169     $930,226.78 
                                     LEVEL SIX (6) FABRICATION, AS PER PLAN 
 
513E19000          12.000 LUMP       SPECIAL - HEAT STRAIGHTENING OF DAMAGED    21020.3933   16067.4454   12089.1667     $145,070.00 
                                     STRUCTURAL STEEL 
 
513E20000      279821.000 EACH       WELDED STUD SHEAR CONNECTORS                   2.0282       2.1710       2.0952     $586,278.10 
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513E20001        4976.000 EACH       WELDED STUD SHEAR CONNECTORS, AS PER           2.4321       2.6950       2.8378      $14,121.00 
                                     PLAN 
 
513E21000          46.000 EACH       TRIMMING OF BEAM END                         243.4783     168.5393     265.2174      $12,200.00 
 
513E21001           4.000 EACH       TRIMMING OF BEAM END, AS PER PLAN            450.0000     700.0000     700.0000       $2,800.00 
 
513E21500        9073.000 POUND      REPLACEMENT OF DETERIORATED END                3.5958       4.4024       4.8932      $44,395.90 
                                     CROSSFRAMES 
 
513E21600        1475.000 POUND      STRUCTURAL STEEL FOR REHABILITATION, AS        7.6807       9.8059       7.1997      $10,619.54 
                                     PER PLAN 
 
513E90000       29619.000 POUND      STRUCTURAL STEEL, MISC.:                       8.9734       4.3791       4.0877     $121,072.40 
 
 
513E95000          26.000 FT         STRUCTURAL STEEL, MISC.:                     140.3677     638.8693     644.6346      $16,760.50 
 
513E95020           7.000 LUMP       STRUCTURAL STEEL, MISC.:                    9214.2857    7332.0000    6022.2857      $42,156.00 
 
513E95030         462.000 EACH       STRUCTURAL STEEL, MISC.:                     430.3302     417.7633     388.0909     $179,298.00 
 
514E00050      713466.000 SQ FT      SURFACE PREPARATION OF EXISTING                4.0606       4.7804       4.4861   $3,200,690.37 
                                     STRUCTURAL STEEL 
 
514E00051        2000.000 SQ FT      SURFACE PREPARATION OF EXISTING               10.0000       7.9083       4.0000       $8,000.00 
                                     STRUCTURAL STEEL, AS PER PLAN 
 
514E00056      715466.000 SQ FT      FIELD PAINTING OF EXISTING STRUCTURAL          0.9251       1.0289       1.0274     $735,069.43 
                                     STEEL, PRIME COAT 
 
514E00060      808947.000 SQ FT      FIELD PAINTING STRUCTURAL STEEL,               0.9858       1.1386       1.1194     $905,557.84 
                                     INTERMEDIATE COAT SYSTEM OZEU 
 
514E00066      808947.000 SQ FT      FIELD PAINTING STRUCTURAL STEEL, FINISH        0.9861       1.1177       1.0945     $885,379.35 
                                     COAT 
 
514E00100          27.000 LUMP       SURFACE PREPARATION OF EXISTING           129424.1960  201688.2898  130818.5444   $3,532,100.70 
                                     STRUCTURAL STEEL 
 
514E00101           5.000 LUMP       SURFACE PREPARATION OF EXISTING             5939.4802    6960.4667    3200.0000      $16,000.00 
                                     STRUCTURAL STEEL, AS PER PLAN 
 
514E00200          26.000 LUMP       FIELD PAINTING OF EXISTING  STRUCTURAL     28262.4038   43189.4825   22645.2588     $588,776.73 
                                     STEEL, PRIME COAT 
 
514E00300          35.000 LUMP       FIELD PAINTING STRUCTURAL STEEL,           25097.8458   36902.4970   21242.1686     $743,475.90 
                                     INTERMEDIATE COAT SYSTEM OZEU 
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514E00301           1.000 LUMP       FIELD PAINTING STRUCTURAL STEEL,           10000.0000     866.6667     800.0000         $800.00 
                                     INTERMEDIATE COAT, AS PER PLAN 
 
514E00400          46.000 LUMP       FIELD PAINTING STRUCTURAL STEEL, FINISH    22451.1870   31861.6788   20811.2302     $957,316.59 
                                     COAT SYSTEM OZEU 
 
514E00401           1.000 LUMP       FIELD PAINTING STRUCTURAL STEEL, FINISH    10000.0000     866.6667     800.0000         $800.00 
                                     COAT, AS PER PLAN 
 
514E00504        1850.000 MAN HOUR   GRINDING FINS, TEARS, SLIVERS ON              38.5421      53.8556      53.0679      $98,175.66 
                                     EXISTING STRUCTURAL STEEL 
 
514E00800        4904.000 POUND      FIELD PAINTING STRUCTURAL STEEL,               0.2500       2.0000       2.0000       $9,808.00 
                                     INTERMEDIATE COAT 
 
514E00850        4904.000 POUND      FIELD PAINTING STRUCTURAL STEEL, FINISH        0.2500       2.0000       2.0000       $9,808.00 
                                     COAT 
 
514E10000        1046.000 EACH       FINAL INSPECTION REPAIR                      544.6292     527.2007     307.4633     $321,606.64 
 
514E27700        2135.000 SQ FT      FIELD PAINTING, MISC.:                        10.1405      26.8891      14.9655      $31,951.25 
 
514E27702          28.000 EACH       FIELD PAINTING, MISC.:                       500.0000    1850.0000    2100.0000      $58,800.00 
 
514E27800          20.000 LUMP       FIELD PAINTING, MISC.:                      3533.6888   11987.1413    6148.3500     $122,967.00 
 
514E80010     2961625.000 POUND      SPECIAL - SHOP PAINTING AND FIELD              0.1468       0.1439       0.1799     $532,936.49 
                                     TOUCH-UP OF STRUCTURAL STEEL 
 
515E10010           8.000 EACH       PRESTRESSED CONCRETE NON-COMPOSITE BOX      4960.0000    5589.5275    5520.0000      $44,160.00 
                                     BEAM BRIDGE MEMBERS, LEVEL 1, B12-48 
 
515E10030          31.000 EACH       PRESTRESSED CONCRETE NON-COMPOSITE BOX      3596.4554    4179.6629    4213.8710     $130,630.00 
                                     BEAM BRIDGE MEMBERS, LEVEL 1, B17-48 
 
515E10040          30.000 EACH       PRESTRESSED CONCRETE NON-COMPOSITE BOX      4276.1968    4432.9488    4000.0000     $120,000.00 
                                     BEAM BRIDGE MEMBERS, LEVEL 1, B21-36 
 
515E10050          70.000 EACH       PRESTRESSED CONCRETE NON-COMPOSITE BOX      5704.6993    5162.2462    4808.1811     $336,572.68 
                                     BEAM BRIDGE MEMBERS, LEVEL 1, B21-48 
 
515E10060           2.000 EACH       PRESTRESSED CONCRETE NON-COMPOSITE BOX     11000.0000   11329.2863   10500.0000      $21,000.00 
                                     BEAM BRIDGE MEMBERS, LEVEL 1, B27-36 
 
515E10070          73.000 EACH       PRESTRESSED CONCRETE NON-COMPOSITE BOX      6405.5349    8136.8726    7241.8455     $528,654.72 
                                     BEAM BRIDGE MEMBERS, LEVEL 1, B27-48 
 
515E10090          21.000 EACH       PRESTRESSED CONCRETE NON-COMPOSITE BOX     10980.5997   10730.5441    9696.2857     $203,622.00 
                                     BEAM BRIDGE MEMBERS, LEVEL 1, B33-48 
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515E10110          11.000 EACH       PRESTRESSED CONCRETE NON-COMPOSITE BOX     11881.8613   15394.4000   15500.0000     $170,500.00 
                                     BEAM BRIDGE MEMBERS, LEVEL 1, B42-48 
 
515E10300           5.000 EACH       DRAPED STRAND PRESTRESSED CONCRETE         13965.6920   19492.1714   18000.0000      $90,000.00 
                                     BRIDGE I-BEAM MEMBERS, LEVEL 3 
 
515E12000           2.000 EACH       PRESTRESSED CONCRETE COMPOSITE BOX BEAM     4960.0000    5313.0550    5520.0000      $11,040.00 
                                     BRIDGE MEMBERS, LEVEL 1, CB12-36 
 
515E12010           2.000 EACH       PRESTRESSED CONCRETE COMPOSITE BOX BEAM     4960.0000    5563.0550    5520.0000      $11,040.00 
                                     BRIDGE MEMBERS, LEVEL 1, CB12-48 
 
515E12040          11.000 EACH       PRESTRESSED CONCRETE COMPOSITE BOX BEAM     4000.0000    5635.2180    6600.0000      $72,600.00 
                                     BRIDGE MEMBERS, LEVEL 1, CB21-36 
 
515E12050          25.000 EACH       PRESTRESSED CONCRETE COMPOSITE BOX BEAM     7214.0340    5827.3687    5533.8000     $138,345.00 
                                     BRIDGE MEMBERS, LEVEL 1, CB21-48 
 
515E12051           8.000 EACH       PRESTRESSED CONCRETE COMPOSITE BOX BEAM     1139.8984    1950.0000    1200.0000       $9,600.00 
                                     BRIDGE MEMBERS, LEVEL 1, CB21-48, AS PER 
                                     PLAN 
 
515E12060          53.000 EACH       PRESTRESSED CONCRETE COMPOSITE BOX BEAM     6179.2453    6654.0435    5641.5094     $299,000.00 
                                     BRIDGE MEMBERS, LEVEL 1, CB27-36 
 
515E12070         128.000 EACH       PRESTRESSED CONCRETE COMPOSITE BOX BEAM     8650.3906    8399.0202    6689.0625     $856,200.00 
                                     BRIDGE MEMBERS, LEVEL 1, CB27-48 
 
515E12100           4.000 EACH       PRESTRESSED CONCRETE COMPOSITE BOX BEAM    11000.0000   11777.2500    9000.0000      $36,000.00 
                                     BRIDGE MEMBERS, LEVEL 1, CB42-36 
 
515E12110          40.000 EACH       PRESTRESSED CONCRETE COMPOSITE BOX BEAM    14500.0000   12777.2500   10000.0000     $400,000.00 
                                     BRIDGE MEMBERS, LEVEL 1, CB42-48 
 
515E14020          92.000 EACH       STRAIGHT STRAND PRESTRESSED CONCRETE       18000.0000   16359.3611   15000.0000   $1,380,000.00 
                                     BRIDGE I-BEAM MEMBERS, LEVEL 2, TYPE 4 
 
515E15000          20.000 EACH       DRAPED STRAND PRESTRESSED CONCRETE          7000.0000    7953.7820    6500.0000     $130,000.00 
                                     BRIDGE I-BEAM MEMBERS, LEVEL 3, TYPE 2 
 
515E15010          94.000 EACH       DRAPED STRAND PRESTRESSED CONCRETE         10660.3629   11492.5038   10404.2553     $978,000.00 
                                     BRIDGE I-BEAM MEMBERS, LEVEL 3, TYPE 3 
 
515E15020          18.000 EACH       DRAPED STRAND PRESTRESSED CONCRETE         15821.4613   16142.2280   15100.0000     $271,800.00 
                                     BRIDGE I-BEAM MEMBERS, LEVEL 3, TYPE 4 
 
515E15030          14.000 EACH       DRAPED STRAND PRESTRESSED CONCRETE         16911.1032   24743.4732   26000.0000     $364,000.00 
                                     BRIDGE I-BEAM MEMBERS, LEVEL 3, TYPE 4 
                                     MOD. (60 IN.) 
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515E15054          24.000 EACH       DRAPED STRAND PRESTRESSED CONCRETE         26500.0000   27552.0313   25000.0000     $600,000.00 
                                     BRIDGE I-BEAM MEMBERS, LEVEL 3, TYPE 4 
                                     MOD. (78") 
 
515E16000          82.000 EACH       PRESTRESSED CONCRETE BRIDGE I-BEAM           751.6197     544.0418     598.7805      $49,100.00 
                                     MEMBERS, MISC.: 
 
515E20000         443.000 EACH       INTERMEDIATE DIAPHRAMS                       835.0562     947.3553    1181.6930     $523,490.00 
 
516E01301         530.000 FT         ELASTOMERIC STRIP SEAL WITHOUT STEEL          71.2647      53.2315      37.5245      $19,888.00 
                                     EXTRUSIONS, AS PER PLAN 
 
516E10000         409.000 FT         PREFORMED ELASTOMERIC COMPRESSION JOINT       14.9364      20.5512      17.6719       $7,227.80 
                                     SEAL 
 
516E10001          60.000 FT         PREFORMED ELASTOMERIC COMPRESSION JOINT       25.0000      55.5050      40.0000       $2,400.00 
                                     SEAL, AS PER PLAN 
 
516E10501         149.000 FT         STRUCTURAL EXPANSION JOINT INCLUDING         319.4378     269.8954     219.6309      $32,725.00 
                                     ELASTOMERIC COMPRESSION SEAL, AS PER 
                                     PLAN 
 
516E10900         931.000 FT         ELASTOMERIC COMPRESSION SEAL                  12.6617      31.7411      30.2331      $28,147.00 
 
516E10901         120.000 FT         ELASTOMERIC COMPRESSION SEAL, AS PER          75.0000      41.0000      25.0000       $3,000.00 
                                     PLAN 
 
516E11210        2980.000 FT         STRUCTURAL EXPANSION JOINT INCLUDING         236.4822     257.8469     237.6000     $708,048.00 
                                     ELASTOMERIC STRIP SEAL 
 
516E11211        2099.880 FT         STRUCTURAL EXPANSION JOINT INCLUDING         259.6838     274.0914     260.7192     $547,478.96 
                                     ELASTOMERIC STRIP SEAL, AS PER PLAN 
 
516E11801          69.000 FT         VERTICAL EXTENSION OF STRUCTURAL             225.0000     244.2300     321.1500      $22,159.35 
                                     EXPANSION JOINT, AS PER PLAN 
 
516E11900          16.000 FT         HORIZONTAL EXTENSION OF STRUCTURAL           634.2783     601.1500     567.3000       $9,076.80 
                                     EXPANSION JOINT 
 
516E11901          13.380 FT         HORIZONTAL EXTENSION OF STRUCTURAL           500.0000     628.4736     550.0000       $7,359.00 
                                     EXPANSION JOINT, AS PER PLAN 
 
516E12200          15.000 FT         STRUCTURAL STEEL EXPANSION JOINT             300.0000     333.3333     300.0000       $4,500.00 
 
516E13000          46.000 SQ FT      1/4" PREFORMED EXPANSION JOINT FILLER          5.0000       4.5400       5.0000         $230.00 
 
516E13200        2736.000 SQ FT      1/2" PREFORMED EXPANSION JOINT FILLER          3.2057       3.6910       3.3789       $9,244.80 
 
516E13400         366.000 SQ FT      3/4" PREFORMED EXPANSION JOINT FILLER          4.2963       4.6509       5.3262       $1,949.39 
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516E13600        9271.000 SQ FT      1" PREFORMED EXPANSION JOINT FILLER            4.6514       4.8795       4.4106      $40,890.85 
 
516E13900        6873.600 SQ FT      2" PREFORMED EXPANSION JOINT FILLER            4.9781       6.4359       5.3303      $36,638.65 
 
516E14000        1587.000 SQ FT      PREFORMED EXPANSION JOINT FILLER, MISC.:       8.3370      10.5783      10.8456      $17,212.00 
 
516E14015        2553.000 FT         INTEGRAL ABUTMENT EXPANSION JOINT SEAL,       27.0029      23.8334      19.4775      $49,726.00 
                                     AS PER PLAN 
 
516E14020         123.000 FT         SEMI-INTEGRAL ABUTMENT EXPANSION JOINT        35.0000      26.2500      30.0000       $3,690.00 
                                     SEAL 
 
516E14021        9921.000 FT         SEMI-INTEGRAL ABUTMENT EXPANSION JOINT        27.9821      23.4287      21.5188     $213,488.06 
                                     SEAL, AS PER PLAN 
 
516E14600        2837.200 FT         STRUCTURAL JOINT OR JOINT SEALER, MISC.:      87.2461      85.2775      51.4019     $145,837.60 
 
516E20000          47.000 SQ FT      3/4" ELASTOMERIC ERECTION STRIP               37.5287      68.1434      60.6383       $2,850.00 
 
516E25000        2806.000 SQ FT      NYLON REINFORCED NEOPRENE SHEETING             9.7947      24.9167      38.4604     $107,920.00 
 
516E30501         662.000 FT         PVC WATERSTOP, AS PER PLAN                    15.0000       6.5517      10.0000       $6,620.00 
 
516E31000        3748.000 FT         JOINT SEALER                                  16.7818      14.5561      18.0186      $67,533.90 
 
516E31001       50653.000 FT         JOINT SEALER, AS PER PLAN                      1.4440       0.7201       0.6542      $33,138.22 
 
516E31010         753.000 FT         2" DEEP JOINT SEALER                           7.5591       4.4146       3.0730       $2,314.00 
 
516E31011        1155.000 FT         2" DEEP JOINT SEALER, AS PER PLAN             10.8970      18.9744      18.7324      $21,635.90 
 
516E31200        4506.000 FT         SPECIAL - SAWING AND SEALING BITUMINOUS       11.3019      16.8322      19.3551      $87,214.05 
                                     CONCRETE JOINTS 
 
516E31250         168.000 FT         SPECIAL - SAWING AND SEALING CONCRETE         11.0000      15.1083      12.0000       $2,016.00 
                                     JOINTS 
 
516E31300        4555.500 FT         SPECIAL - POLYMER MODIFIED ASPHALT            83.5762      88.0834      95.0523     $433,010.78 
                                     EXPANSION JOINT SYSTEM 
 
516E31400          28.760 CU YD      SPECIAL - POLYMER MODIFIED ASPHALT          3772.2531    4643.9366    5232.0328     $150,473.26 
                                     EXPANSION JOINT SYSTEM 
 
516E41100         454.000 EACH       1/8" PREFORMED BEARING PAD                    12.2709       9.5402       8.7093       $3,954.00 
 
516E41200          28.700 SQ FT      1/8" PREFORMED BEARING PAD                     9.5208      14.5591      16.7770         $481.50 
 
516E41600         198.000 SQ FT      1" ELASTOMERIC BEARING PAD                    22.0000      54.1336      48.6364       $9,630.00 
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516E42000          48.000 EACH       ELASTOMERIC BEARING PAD, MISC.:               25.0000      29.6475       5.0000         $240.00 
 
516E43100        1012.000 EACH       ELASTOMERIC BEARING WITH INTERNAL             69.3626      47.1566      59.1779      $59,888.00 
                                     LAMINATES ONLY (NEOPRENE) 
 
516E43101         336.000 EACH       ELASTOMERIC BEARING WITH INTERNAL             70.5224      71.5361      31.6310      $10,628.00 
                                     LAMINATES ONLY (NEOPRENE), AS PER PLAN 
 
516E43200         400.000 EACH       ELASTOMERIC BEARING WITH INTERNAL            148.0000      66.3110      70.4000      $28,160.00 
                                     LAMINATES ONLY (NEOPRENE) 
 
516E43300          14.000 EACH       ELASTOMERIC BEARING WITH INTERNAL            400.0000     900.0000     900.0000      $12,600.00 
                                     LAMINATES ONLY (NEOPRENE) 
 
516E44000         198.000 EACH       ELASTOMERIC BEARING WITH INTERNAL            637.0803     451.6982     395.9889      $78,405.80 
                                     LAMINATES AND LOAD PLATE (NEOPRENE) 
 
516E44001         305.000 EACH       ELASTOMERIC BEARING WITH INTERNAL            698.3620     617.4227     583.4262     $177,945.00 
                                     LAMINATES AND LOAD PLATE (NEOPRENE), AS 
                                     PER PLAN 
 
516E44100         398.000 EACH       ELASTOMERIC BEARING WITH INTERNAL            635.8497     635.8114     664.0246     $264,281.80 
                                     LAMINATES AND LOAD PLATE (NEOPRENE) 
 
516E44101         712.000 EACH       ELASTOMERIC BEARING WITH INTERNAL            663.7186     721.0698     615.7739     $438,431.00 
                                     LAMINATES AND LOAD PLATE (NEOPRENE), AS 
                                     PER PLAN 
 
516E44200         241.000 EACH       ELASTOMERIC BEARING WITH INTERNAL            682.1958     544.6093     582.4689     $140,375.00 
                                     LAMINATES AND LOAD PLATE (NEOPRENE) 
 
516E44201         629.000 EACH       ELASTOMERIC BEARING WITH INTERNAL            678.2989     678.6936     591.4944     $372,050.00 
                                     LAMINATES AND LOAD PLATE (NEOPRENE), AS 
                                     PER PLAN 
 
516E44301         225.000 EACH       ELASTOMERIC BEARING WITH INTERNAL           1528.6667     601.8715     591.7244     $133,138.00 
                                     LAMINATES AND LOAD PLATE (NEOPRENE), AS 
                                     PER PLAN 
 
516E44400           6.000 EACH       ELASTOMERIC BEARING WITH INTERNAL           4000.0000     925.2050     480.0000       $2,880.00 
                                     LAMINATES AND LOAD PLATE (NEOPRENE) 
 
516E44401          14.000 EACH       ELASTOMERIC BEARING WITH INTERNAL           1000.0000     654.2500     750.0000      $10,500.00 
                                     LAMINATES AND LOAD PLATE (NEOPRENE), AS 
                                     PER PLAN 
 
516E45001          12.000 EACH       STEEL POT BEARINGS, AS PER PLAN             1500.0000    1600.0000    2000.0000      $24,000.00 
 
516E45305         298.000 EACH       REFURBISH BEARING DEVICE, AS PER PLAN        568.0570     563.8886     685.9564     $204,415.00 
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516E45307           1.000 LUMP       REFURBISH BEARING DEVICE, AS PER PLAN       3000.0000    7225.0000    1000.0000       $1,000.00 
 
516E46000           1.000 EACH       BEARING DEVICE, BOLSTER                     2000.0000    1750.0000    1600.0000       $1,600.00 
 
516E46001           3.000 EACH       BEARING DEVICE, BOLSTER, AS PER PLAN        2000.0000    1455.0000    1050.0000       $3,150.00 
 
516E46200           2.000 EACH       BEARING DEVICE, ROCKER                      2000.0000    1500.0000    1600.0000       $3,200.00 
 
516E46201          21.000 EACH       BEARING DEVICE, ROCKER, AS PER PLAN         1208.4426    1988.3333    1380.0000      $28,980.00 
 
516E46701          72.000 EACH       RESET BEARING, AS PER PLAN                   545.8333     337.4606     288.0556      $20,740.00 
 
516E46801          70.000 EACH       REFURBISH AND RESET BEARING, AS PER PLAN     428.5714     436.3559     530.7143      $37,150.00 
 
516E46900          94.000 EACH       BEARING DEVICE, MISC.:                      1702.4798    1808.5105    1688.0851     $158,680.00 
 
516E47000           2.000 LUMP       JACKING AND TEMPORARY SUPPORT OF            8000.0000   10870.5000    8991.0000      $17,982.00 
                                     SUPERSTRUCTURE 
 
516E47001          56.000 LUMP       JACKING AND TEMPORARY SUPPORT OF           14708.7719   25340.7342   16334.5714     $914,736.00 
                                     SUPERSTRUCTURE, AS PER PLAN 
 
517E70000        6417.200 FT         RAILING (TWIN STEEL TUBE)                     81.4181      95.8543      96.7767     $621,035.66 
 
517E70001         337.660 FT         RAILING (TWIN STEEL TUBE), AS PER PLAN        96.5685     101.3609     128.2852      $43,316.79 
 
517E72200          62.500 FT         RAILING (DEEP BEAM RAIL WITH STEEL            40.0600      66.8000      75.0000       $4,687.50 
                                     TUBULAR BACKUP AND TYPE 1 STEEL POSTS 
                                     AND ANCHOR BOLTS) 
 
517E72205         523.000 FT         RAILING (DEEP BEAM RAIL WITH STEEL            42.1033      81.0766      80.5641      $42,135.00 
                                     TUBULAR BACKUP AND TYPE 1 STEEL POSTS), 
                                     AS PER PLAN 
 
517E72300        1293.400 FT         RAILING (DEEP BEAM RAIL WITH STEEL            43.8640      47.8087      47.8189      $61,848.98 
                                     TUBULAR BACKUP AND TYPE 2 STEEL POSTS 
                                     AND ANCHOR BOLTS) 
 
517E72301         187.500 FT         RAILING (DEEP BEAM RAIL WITH STEEL            42.0623      30.2855      21.9600       $4,117.50 
                                     TUBULAR BACKUP AND TYPE 2 STEEL POSTS 
                                     AND ANCHOR BOLTS), AS PER PLAN 
 
517E72306         165.000 FT         RAILING (DEEP BEAM RAIL WITH STEEL            40.0000      33.5000      29.0000       $4,785.00 
                                     TUBULAR BACKUP AND TYPE 2 STEEL POSTS) 
 
517E72307         377.500 FT         RAILING (DEEP BEAM RAIL WITH STEEL            46.6225      62.9222      55.5894      $20,985.00 
                                     TUBULAR BACKUP AND TYPE 2 STEEL POSTS), 
                                     AS PER PLAN 
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517E72701          50.000 FT         RAILING (DEEP BEAM RAIL WITH STEEL            50.0000      60.0000      42.0000       $2,100.00 
                                     TUBULAR BACKUP AND INLET MOUNTED STEEL 
                                     POSTS AND ANCHOR BOLTS), AS PER PLAN 
 
517E72750        5797.410 FT         RAILING (THRIE BEAM RETROFIT)                 35.1336      43.4178      44.7867     $259,646.80 
 
517E72751          75.000 FT         RAILING (THRIE BEAM RETROFIT), AS PER         36.0000      70.2400      68.6000       $5,145.00 
                                     PLAN 
 
517E73008        5051.280 FT         RAILING (THRIE BEAM RAIL), MISC.:             39.3399      43.1014      43.2339     $218,386.70 
 
517E73200         920.800 FT         RAILING (DEFLECTOR PARAPET TYPE)              67.4109      75.0283      68.3826      $62,966.68 
 
517E73201         687.000 FT         RAILING (DEFLECTOR PARAPET TYPE), AS PER      78.3991     112.1500      99.9447      $68,662.00 
                                     PLAN 
 
517E73500          62.000 FT         RAILING, PIPE                                100.0000     104.6667      95.0000       $5,890.00 
 
517E73501          98.000 FT         RAILING, PIPE, AS PER PLAN                   117.8571     160.3839     158.2143      $15,505.00 
 
517E74001         997.000 FT         RAILING, TIMBER, AS PER PLAN                  31.6600      41.8734      36.4944      $36,384.90 
 
517E74500         149.000 FT         RAILING, CONCRETE                            110.0000      92.0000      90.0000      $13,410.00 
 
517E75001          72.000 FT         RAILING, ALUMINUM, AS PER PLAN                35.0000     162.1875     175.0000      $12,600.00 
 
517E75120         903.620 FT         RAILING (CONCRETE PARAPET WITH TWIN          117.5417     138.4982     145.6819     $131,641.04 
                                     STEEL TUBE RAILING) 
 
517E75121        1068.000 FT         RAILING (CONCRETE PARAPET WITH TWIN          114.3258     121.7026     123.7416     $132,156.00 
                                     STEEL TUBE RAILING), AS PER PLAN 
 
517E75124         284.000 FT         RAILING (CONCRETE PARAPET WITH TWIN          142.4079     127.9761     120.0000      $34,080.00 
                                     STEEL TUBE RAILING), USING HIGH 
                                     PERFORMANCE CONCRETE 
 
517E75401        3866.000 FT         RAILING (UPGRADING EXISTING), AS PER          35.1666      30.5094      29.2414     $113,047.25 
                                     PLAN 
 
517E75500         158.000 FT         BRIDGE RAILING REBUILT                        26.5823      31.0830      32.2785       $5,100.00 
 
517E75501        2562.500 FT         BRIDGE RAILING REBUILT, AS PER PLAN           20.3315      31.4745      32.9465      $84,425.50 
 
517E76201        6579.000 FT         RAILING FACED, AS PER PLAN                   104.9262      75.6199      68.7551     $452,340.00 
 
517E76300        1828.000 FT         RAILING, MISC.:                              221.1652     143.3594     138.9162     $253,938.85 
 
517E76302         132.000 EACH       RAILING, MISC.:                               80.4545      92.9545      61.8182       $8,160.00 
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517E80000         970.000 FT         RAILING (COMBINATION NOISE AND TRAFFIC       700.0000     569.2500     460.0000     $446,200.00 
                                     BARRIER ON INDEPENDENT FOOTING) 
 
517E80010         412.000 FT         RAILING (COMBINATION NOISE AND TRAFFIC       600.0000     529.2500     410.0000     $168,920.00 
                                     BARRIER ON MSE WALL WITH FLEXIBLE 
                                     PAVEMENT) 
 
518E12000           2.000 EACH       SCUPPERS, INCLUDING SUPPORTS                 750.0000     770.0000     560.0000       $1,120.00 
 
518E12200          42.000 EACH       SCUPPERS, INCLUDING SUPPORTS                 673.0143     784.8512     779.2619      $32,729.00 
 
518E12300          22.000 EACH       SCUPPERS, INCLUDING SUPPORTS                 670.1840    1323.5922    1931.8182      $42,500.00 
 
518E12301           3.000 EACH       SCUPPERS, INCLUDING SUPPORTS, AS PER         791.2802    2525.0000    4000.0000      $12,000.00 
                                     PLAN 
 
518E12700          26.000 EACH       SCUPPER, VERTICAL EXTENSION                  234.6154     301.2621     303.4615       $7,890.00 
 
518E12701          40.000 EACH       SCUPPER, VERTICAL EXTENSION, AS PER PLAN     200.0000     300.0000     300.0000      $12,000.00 
 
518E12801         247.000 EACH       SCUPPER MODIFICATION, AS PER PLAN            220.0499     185.5574     125.0283      $30,882.00 
 
518E12901           6.000 EACH       SCUPPER, LENGTHENING, AS PER PLAN            190.0000    1002.4000     650.0000       $3,900.00 
 
518E21100         777.200 CU YD      POROUS BACKFILL                               42.6205      52.2522      56.4729      $43,890.76 
 
518E21200        6391.000 CU YD      POROUS BACKFILL WITH FILTER FABRIC            55.7456      53.4912      47.2234     $301,805.00 
 
518E21201        1083.000 CU YD      POROUS BACKFILL WITH FILTER FABRIC, AS        56.2457      57.8804      48.4222      $52,441.20 
                                     PER PLAN 
 
518E21220           5.000 LUMP       POROUS BACKFILL                             7920.0000    3672.3432    5272.0000      $26,360.00 
 
518E21230          65.000 LUMP       POROUS BACKFILL WITH FILTER FABRIC          4946.1155    7415.7384    5819.4129     $378,261.84 
 
518E21231          30.000 LUMP       POROUS BACKFILL WITH FILTER FABRIC, AS      4197.6250    4573.3886    3860.0000     $115,800.00 
                                     PER PLAN 
 
518E22200          34.000 SQ FT      SPECIAL - STEEL DRIP STRIP                     9.5000       8.2500       8.5000         $289.00 
 
518E22300       10663.900 FT         SPECIAL - STEEL DRIP STRIP                     7.7520       8.3614       7.9049      $84,297.58 
 
518E22301        1242.000 FT         SPECIAL - STEEL DRIP STRIP, AS PER PLAN       10.0233      10.2846       7.3833       $9,170.00 
 
518E39800         128.000 FT         4" PERFORATED CORRUGATED PLASTIC PIPE          6.0000       7.4727       5.0000         $640.00 
 
518E39900           8.000 FT         4" NON-PERFORATED CORRUGATED PLASTIC          10.3125      10.0061       9.3750          $75.00 
                                     PIPE, INCLUDING SPECIALS 
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518E40000       20379.500 FT         6" PERFORATED CORRUGATED PLASTIC PIPE          6.8211       7.6367       7.0684     $144,050.41 
 
 
518E40010        6421.000 FT         6" NON-PERFORATED CORRUGATED PLASTIC           9.0744      10.3228       9.5098      $61,062.55 
                                     PIPE, INCLUDING SPECIALS 
 
518E40011         346.700 FT         6" NON-PERFORATED CORRUGATED PLASTIC          10.5124      10.2951       9.5930       $3,325.90 
                                     PIPE, INCLUDING SPECIALS, AS PER PLAN 
 
518E40012         329.000 FT         6" NON-PERFORATED CORRUGATED PLASTIC           8.7295       9.5542       9.3191       $3,066.00 
                                     PIPE 
 
518E42200         801.000 FT         8" PERFORATED CORRUGATED STEEL PIPE,          15.9988      15.9612      17.2506      $13,817.70 
                                     707.01 
 
518E42300         400.000 FT         8" NON-PERFORATED CORRUGATED STEEL PIPE,      16.6451      19.2876      17.1563       $6,862.50 
                                     INCLUDING SPECIALS, 707.01 
 
518E42400         142.000 FT         6" PERFORATED PIPE, INCLUDING SPECIALS        10.0000      10.2375       8.9500       $1,270.90 
 
518E43301           6.000 FT         6" PIPE DOWNSPOUT, INCLUDING SPECIALS,       150.0000     228.0000     212.0000       $1,272.00 
                                     AS PER PLAN 
 
518E51200          63.000 FT         PIPE DOWNSPOUT, INCLUDING SPECIALS           200.0000     272.3413     143.0159       $9,010.00 
 
518E51300           4.000 EACH       DOWNSPOUT MODIFICATION                       262.5000    3457.5000    3250.0000      $13,000.00 
 
518E61400          20.000 EACH       SPECIAL - KEYWAY DRAIN                         5.0000      27.5000      30.0000         $600.00 
 
518E62100        2625.000 FT         STRUCTURE DRAINAGE, MISC.:                    33.8743      36.6996      40.3227     $105,847.00 
 
518E62200          26.000 EACH       STRUCTURE DRAINAGE, MISC.:                  2152.7729    1873.0018    1013.0000      $26,338.00 
 
518E63300          22.000 LUMP       STRUCTURE DRAINAGE, MISC.:                 17211.3636   13058.3276    8029.3182     $176,645.00 
 
519E11100        7335.000 SQ FT      PATCHING CONCRETE STRUCTURE                   42.7327      41.4130      40.3801     $296,188.00 
 
519E11101       13638.000 SQ FT      PATCHING CONCRETE STRUCTURE, AS PER PLAN      48.6681      46.4025      40.9340     $558,258.00 
 
519E11710        1037.000 SQ YD      SPECIAL - PATCHING CONCRETE STRUCTURES,      132.2131     261.2926     253.1592     $262,526.10 
                                     MISC.: 
 
519E12300        2100.000 SQ YD      SPECIAL - PATCHING CONCRETE BRIDGE DECK      229.6738     192.9445     160.9019     $337,893.90 
                                     - TYPE B 
 
519E12304         427.000 SQ YD      SPECIAL - PATCHING CONCRETE BRIDGE DECK      200.0000     236.9243     250.0000     $106,750.00 
                                     - TYPE C 
 
 
 



Page 82 of 236 

                                         Total English Contract Items Awarded for the Calendar Year 
       Item      Quantity    U/M        Item Description                          Avg Unit      Avg Unit     Avg Unit      Total Amt 
     Number                                                                      Price Est     Price Bid    Price Awded     Awarded  
 
519E12500         182.000 SQ YD      SPECIAL - PATCHING CONCRETE BRIDGE DECK      250.0000     336.2637     336.2637      $61,200.00 
                                     - TYPE A, B OR C 
 
519E12510        1403.000 SQ YD      SPECIAL - PATCHING CONCRETE BRIDGE DECK      179.4868     178.4295     139.5501     $195,788.79 
 
519E12600         882.000 FT         SPECIAL - CONCRETE REPAIR BY EPOXY            47.3526      53.6294      55.3229      $48,794.80 
                                     INJECTION 
 
519E12610           8.000 FT         SPECIAL - CONCRETE REPAIR BY EPOXY            50.0000     113.3333     100.0000         $800.00 
                                     INJECTION INCLUDING SURFACE PREPARATION 
 
519E99000           1.000 LUMP       SPECIAL  - PATCHING CONCRETE STRUCTURE,     7500.0000    5650.0000    5000.0000       $5,000.00 
                                     AS PER CONCEPTUAL DOCUMENTS 
 
520E11100         824.000 SQ FT      PNEUMATICALLY PLACED MORTAR                   45.4828      41.6529      31.7044      $26,124.45 
 
522E12201         128.000 FT         STRUCTURAL PLATE CORRUGATED METAL           1400.0000    1033.3333     925.0000     $118,400.00 
                                     STRUCTURE, AS PER PLAN 
 
523E20000          90.000 EACH       DYNAMIC LOAD TESTING                        1645.0980    2986.5717    2998.7802     $269,890.22 
 
523E20500          22.000 EACH       RESTRIKING                                   500.0000     964.4140     637.0455      $14,015.00 
 
524E94604         406.000 FT         DRILLED SHAFTS, 30" DIAMETER, INTO           349.7140     240.8000     255.0000     $103,530.00 
                                     BEDROCK 
 
524E94700         390.000 FT         DRILLED SHAFTS, 36" DIAMETER                 255.0555     420.0000     480.0000     $187,200.00 
 
524E94702        2858.000 FT         DRILLED SHAFTS, 36" DIAMETER, ABOVE          156.1923     150.5719     139.6169     $399,025.00 
                                     BEDROCK 
 
524E94703         211.000 FT         DRILLED SHAFTS, 36" DIAMETER ABOVE           342.2181     332.5000     400.0000      $84,400.00 
                                     BEDROCK, AS PER PLAN 
 
524E94704         964.000 FT         DRILLED SHAFTS, 36" DIAMETER, INTO           354.5345     375.6296     302.9419     $292,036.00 
                                     BEDROCK 
 
524E94705         306.000 FT         DRILLED SHAFTS, 36" DIAMETER, INTO           400.0000     207.3400     181.0000      $55,386.00 
                                     BEDROCK, AS PER PLAN 
 
524E94802        3626.000 FT         DRILLED SHAFTS, 42" DIAMETER, ABOVE          187.0368     174.6052     171.2013     $620,776.00 
                                     BEDROCK 
 
524E94803         730.000 FT         DRILLED SHAFTS, 42" DIAMETER, ABOVE          200.0000     173.8350     153.0000     $111,690.00 
                                     BEDROCK, AS PER PLAN 
 
524E94804         767.000 FT         DRILLED SHAFTS, 42" DIAMETER, INTO           215.0000     189.0000     189.0000     $144,963.00 
                                     BEDROCK 
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524E94902         805.000 FT         DRILLED SHAFTS, 48" DIAMETER, ABOVE          349.5728     302.6231     279.9130     $225,330.00 
                                     BEDROCK 
 
524E94904         515.000 FT         DRILLED SHAFTS, 48" DIAMETER, INTO           508.6731     469.7147     503.9064     $259,511.80 
                                     BEDROCK 
 
524E94906         334.000 FT         DRILLED SHAFTS, 54" DIAMETER, ABOVE          299.9701     498.2815     509.2216     $170,080.00 
                                     BEDROCK 
 
524E94914         144.000 FT         DRILLED SHAFTS, 60" DIAMETER, ABOVE          400.0000     297.8889     156.0000      $22,464.00 
                                     BEDROCK 
 
524E94915          15.000 FT         DRILLED SHAFTS, 60" DIAMETER, ABOVE          750.0000    1125.0000    1200.0000      $18,000.00 
                                     BEDROCK,  AS PER PLAN 
 
524E94918          40.000 FT         DRILLED SHAFTS, 60" DIAMETER, INTO           650.0000     540.2778     310.0000      $12,400.00 
                                     BEDROCK 
 
524E94919         262.000 FT         DRILLED SHAFTS, 60" DIAMETER, INTO          1250.0000    1367.5000    1200.0000     $314,400.00 
                                     BEDROCK, AS PER PLAN 
 
524E94951        1045.000 FT         DRILLED SHAFTS, 72" DIAMETER, INTO          1703.3990    2497.5594    1549.5694   $1,619,300.00 
                                     BEDROCK, AS PER PLAN 
 
524E94971        1946.000 FT         DRILLED SHAFTS, 78" DIAMETER ABOVE          1180.0000    1410.0000    1200.0000   $2,335,200.00 
                                     BEDROCK, AS PER PLAN 
 
524E95100         104.000 EACH       DRILLED SHAFTS, MISC.:                      1711.5385    2265.7233    1507.6923     $156,800.00 
 
526E10000         833.000 SQ YD      REINFORCED CONCRETE APPROACH SLABS           132.3289     143.5343     133.8535     $111,500.00 
                                     (T=12") 
 
526E10001        3899.000 SQ YD      REINFORCED CONCRETE APPROACH SLABS           137.9931     173.0649     172.3334     $671,928.00 
                                     (T=12"), AS PER PLAN 
 
526E15000        1644.400 SQ YD      REINFORCED CONCRETE APPROACH SLABS           125.2822     136.6318     130.2100     $214,117.25 
                                     (T=13") 
 
526E15001        2385.000 SQ YD      REINFORCED CONCRETE APPROACH SLABS           156.1198     174.8971     164.2197     $391,664.00 
                                     (T=13"), AS PER PLAN 
 
526E25000       10780.000 SQ YD      REINFORCED CONCRETE APPROACH SLABS           134.9981     152.8714     143.8039   $1,550,206.04 
                                     (T=15") 
 
526E25001       17423.000 SQ YD      REINFORCED CONCRETE APPROACH SLABS           150.5526     181.4965     167.5961   $2,920,027.00 
                                     (T=15"), AS PER PLAN 
 
526E30000         756.000 SQ YD      REINFORCED CONCRETE APPROACH SLABS           135.0000     146.6667     145.0000     $109,620.00 
                                     (T=17") 
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526E30001        1339.000 SQ YD      REINFORCED CONCRETE APPROACH SLABS           144.9403     201.3332     213.2816     $285,584.00 
                                     (T=17"), AS PER PLAN 
 
526E98100         109.000 SQ YD      APPROACH SLABS, MISC.:                       290.2377     266.6208     186.7890      $20,360.00 
 
530E00200          63.000 LUMP       SPECIAL - STRUCTURE, MISC.:               176830.8252  203617.5629  119028.5714   $7,498,800.00 
 
530E00300      201251.000 POUND      SPECIAL - STRUCTURE, MISC.:                    5.2500       5.2200       4.0000     $805,004.00 
 
530E00400        1280.000 EACH       SPECIAL - STRUCTURE, MISC.:                 6286.7952    5169.0256    4025.1755   $5,152,224.62 
 
530E00500         100.000 HOUR       SPECIAL - STRUCTURE, MISC.:                  150.0000     207.0020      90.0100       $9,001.00 
 
530E00600       18696.000 SQ FT      SPECIAL - STRUCTURE, MISC.:                   28.9683      28.9514      27.3141     $510,664.75 
 
530E01100          10.000 CU YD      SPECIAL - STRUCTURE, MISC.:                   66.0682     124.4944     100.0000       $1,000.00 
 
530E01300       17548.000 FT         SPECIAL - STRUCTURE, MISC.:                   19.2151       9.6332      14.0574     $246,680.00 
 
530E13000        7074.000 SQ FT      SPECIAL - FORM LINER                          18.0000      17.7000      23.0000     $162,702.00 
 
530E99000           3.000 LUMP       SPECIAL - STRUCTURE FOUNDATION             55700.0000   71875.0000   43333.3333     $130,000.00 
 
530E99010           1.000 LUMP       SPECIAL - SUBSTRUCTURE                    170000.0000  204750.0000  199000.0000     $199,000.00 
 
530E99020           1.000 LUMP       SPECIAL - SUPERSTRUCTURE                  545000.0000  542500.0000  540000.0000     $540,000.00 
 
530E99100           4.000 LUMP       SPECIAL - MISC.:                         1697500.0000 1976909.0909 1665500.0000   $6,662,000.00 
 
601E10000          73.000 SQ YD      RIPRAP                                        93.1507      83.3813      68.6986       $5,015.00 
 
601E10001           5.000 SQ YD      RIPRAP, AS PER PLAN                          125.6372     122.0000     100.0000         $500.00 
 
601E11000        2814.590 SQ YD      RIPRAP USING 6" REINFORCED CONCRETE SLAB      82.0367      78.8903      60.0660     $169,061.25 
 
601E11001         392.000 SQ YD      RIPRAP USING 6" REINFORCED CONCRETE           88.9472     105.0847      72.8878      $28,572.00 
                                     SLAB, AS PER PLAN 
 
601E12000          52.000 SQ YD      RIPRAP, WITH GROUT                            98.4615      97.4613      88.4615       $4,600.00 
 
601E12001         127.000 SQ YD      RIPRAP, WITH GROUT, AS PER PLAN              125.0000      55.0000      50.0000       $6,350.00 
 
601E20000       17948.000 SQ YD      CRUSHED AGGREGATE SLOPE PROTECTION            20.0074      19.4794      18.3026     $328,495.85 
 
601E20001        4296.000 SQ YD      CRUSHED AGGREGATE SLOPE PROTECTION, AS        20.5016      17.3580      18.1721      $78,067.50 
                                     PER PLAN 
 
601E21000        6234.000 SQ YD      CONCRETE SLOPE PROTECTION                     45.9753      47.8984      34.2751     $213,671.00 
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601E21001        2304.000 SQ YD      CONCRETE SLOPE PROTECTION, AS PER PLAN        75.9483      61.2500      60.0000     $138,240.00 
 
601E21100        1302.000 SQ YD      SLOPE PROTECTION, MISC.:                      52.0983      53.2062      55.5614      $72,341.00 
 
601E21150         630.000 CU YD      SLOPE PROTECTION, MISC.                       53.1541      69.3449      66.7619      $42,060.00 
 
601E25000        4781.000 CU YD      DUMPED ROCK FILL, TYPE A                      35.4195      36.0976      36.4194     $174,121.25 
 
601E26000         206.000 CU YD      DUMPED ROCK FILL, TYPE B                      64.2233      75.9342      70.1456      $14,450.00 
 
601E26001          34.000 CU YD      DUMPED ROCK FILL, TYPE B, AS PER PLAN        175.0000     166.6667     175.0000       $5,950.00 
 
601E27000         262.000 CU YD      DUMPED ROCK FILL, TYPE C                      55.8206      92.1119     102.1756      $26,770.00 
 
601E28001          85.000 CU YD      DUMPED ROCK FILL, TYPE D, AS PER PLAN         50.0000      49.0000      50.0000       $4,250.00 
 
601E32000        2089.200 CU YD      ROCK CHANNEL PROTECTION, TYPE A WITH          50.1163      48.5803      47.2572      $98,729.69 
                                     FILTER 
 
601E32001         307.000 CU YD      ROCK CHANNEL PROTECTION, TYPE A WITH          52.1987      45.3867      42.8013      $13,140.00 
                                     FILTER, AS PER PLAN 
 
601E32004        2480.400 CU YD      ROCK CHANNEL PROTECTION, TYPE A WITH          50.8468      59.0543      52.9050     $131,225.52 
                                     FABRIC FILTER 
 
601E32100        6355.500 CU YD      ROCK CHANNEL PROTECTION, TYPE B WITH          47.0212      55.5538      48.3525     $307,304.39 
                                     FILTER 
 
601E32101         751.000 CU YD      ROCK CHANNEL PROTECTION, TYPE B WITH          59.1345      51.7860      52.2889      $39,269.00 
                                     FILTER, AS PER PLAN 
 
601E32104        5435.300 CU YD      ROCK CHANNEL PROTECTION, TYPE B WITH          45.6872      49.5831      45.2802     $246,111.55 
                                     FABRIC FILTER 
 
601E32110           8.000 CU YD      ROCK CHANNEL PROTECTION, TYPE B WITH          55.0000     124.0000      60.0000         $480.00 
                                     AGGREGATE FILTER 
 
601E32200        6469.130 CU YD      ROCK CHANNEL PROTECTION, TYPE C WITH          40.3015      51.6154      47.7248     $308,737.95 
                                     FILTER 
 
601E32201         276.000 CU YD      ROCK CHANNEL PROTECTION, TYPE C WITH          46.7174      50.4537      38.5833      $10,649.00 
                                     FILTER, AS PER PLAN 
 
601E32204        6840.950 CU YD      ROCK CHANNEL PROTECTION, TYPE C WITH          40.1818      49.6995      52.3008     $357,787.13 
                                     FABRIC FILTER 
 
601E32205         325.000 CU YD      ROCK CHANNEL PROTECTION, TYPE C WITH          45.0000      62.5231      62.5231      $20,320.00 
                                     FABRIC FILTER, AS PER PLAN 
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601E32300         382.600 CU YD      ROCK CHANNEL PROTECTION, TYPE D WITH          38.9922      59.5237      62.9218      $24,073.88 
                                     FILTER 
 
601E32304         170.000 CU YD      ROCK CHANNEL PROTECTION, TYPE D WITH          39.6471      68.1465      42.8059       $7,277.00 
                                     FABRIC FILTER 
 
601E32305         130.000 CU YD      ROCK CHANNEL PROTECTION, TYPE D WITH         125.0000      79.3333      78.0000      $10,140.00 
                                     FABRIC FILTER, AS PER PLAN 
 
601E34000         492.000 CU YD      ROCK CHANNEL PROTECTION, TYPE A WITHOUT       40.0000      35.5000      42.0000      $20,664.00 
                                     FILTER 
 
601E34001          63.000 CU YD      ROCK CHANNEL PROTECTION, TYPE A WITHOUT       60.0000      57.9425      40.0000       $2,520.00 
                                     FILTER, AS PER PLAN 
 
601E34100        4448.000 CU YD      ROCK CHANNEL PROTECTION, TYPE B WITHOUT       30.1547      44.8609      35.0962     $156,108.00 
                                     FILTER 
 
601E34101         173.000 CU YD      ROCK CHANNEL PROTECTION, TYPE B WITHOUT       85.0000      58.6450      50.0000       $8,650.00 
                                     FILTER, AS PER PLAN 
 
601E34200        1300.000 CU YD      ROCK CHANNEL PROTECTION, TYPE C WITHOUT       38.9670      52.0857      46.9846      $61,080.04 
                                     FILTER 
 
601E34201         205.000 CU YD      ROCK CHANNEL PROTECTION, TYPE C WITHOUT       46.4000      58.4500      47.4390       $9,725.00 
                                     FILTER, AS PER PLAN 
 
601E34300          29.000 CU YD      ROCK CHANNEL PROTECTION, TYPE D WITHOUT       40.2759     127.9175     130.8510       $3,794.68 
                                     FILTER 
 
601E34400         882.000 CU YD      ROCK CHANNEL PROTECTION, WITH GROUT           77.1388      87.9523      84.6796      $74,687.42 
 
601E34500         157.000 CU YD      SPECIAL - STREAM CHANNEL ROCK STOCKED          5.2903      35.0578      19.2500       $3,022.25 
                                     PILED AND PLACED 
 
601E35100           1.000 LUMP       ROCK CHANNEL PROTECTION, MISC.:            10750.0000    8575.0000    5800.0000       $5,800.00 
 
601E37500        1053.000 FT         PAVED GUTTER, TYPE 1-2                        35.1559      36.6696      38.0123      $40,027.00 
 
601E38000        1151.000 FT         PAVED GUTTER, TYPE 1-4                        37.1503      33.8397      44.0895      $50,747.00 
 
601E38001        1230.000 FT         PAVED GUTTER, TYPE 1-4, AS PER PLAN           35.0000      35.4120      32.0000      $39,360.00 
 
601E38500          12.000 FT         PAVED GUTTER, TYPE 3                          50.0000      82.4367      20.0000         $240.00 
 
601E39000         770.000 FT         PAVED GUTTER, TYPE 4                          31.9689      42.7902      42.5974      $32,800.00 
 
601E40000          92.780 FT         PAVED GUTTER, MISC.:                          80.0000      83.5200     122.5400      $11,369.26 
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601E51000          34.000 CU YD      CHANNEL PROTECTION, MISC.:                   100.0000     180.0000     500.0000      $17,000.00 
 
602E10001          10.000 CU YD      BRICK MASONRY, AS PER PLAN                  4000.0000    3200.0000    3200.0000      $32,000.00 
 
602E15000          37.000 CU YD      BLOCK MASONRY                               1000.0000    1000.0000    1000.0000      $37,000.00 
 
602E15001          90.000 CU YD      BLOCK MASONRY, AS PER PLAN                   750.2595    1176.8382     722.2222      $65,000.00 
 
602E20000        1924.260 CU YD      CONCRETE MASONRY                             788.0204     733.8815     659.2408   $1,268,550.64 
 
602E20001         236.700 CU YD      CONCRETE MASONRY, AS PER PLAN                762.3008     631.8390     559.8644     $132,519.90 
 
602E97000       18000.000 SQ FT      MASONRY, MISC.:                                2.0000       1.7500       1.0000      $18,000.00 
 
602E98000           4.000 LUMP       MASONRY, MISC.:                            79995.9575   66070.0000   78960.0000     $315,840.00 
 
602E98100       20702.000 FT         MASONRY, MISC.:                               11.3588      10.1623       7.5158     $155,592.00 
 
603E00100        8299.000 FT         4" CONDUIT, TYPE B                            14.3789      10.1270      12.2752     $101,871.75 
 
603E00101         427.000 FT         4" CONDUIT, TYPE B, AS PER PLAN               11.2226      15.5340      14.0000       $5,978.00 
 
603E00200        1382.000 FT         4" CONDUIT, TYPE C                             8.0296       8.4144       7.1174       $9,836.25 
 
603E00201         200.000 FT         4" CONDUIT, TYPE C, AS PER PLAN                9.3116      12.8125      10.0000       $2,000.00 
 
603E00400       18582.000 FT         4" CONDUIT, TYPE E                             4.2846       4.5227       3.7369      $69,438.60 
 
603E00401        1725.000 FT         4" CONDUIT, TYPE E, AS PER PLAN                4.7188       4.3674       2.6365       $4,548.00 
 
603E00406        4282.000 FT         4" CONDUIT, TYPE F                             9.9312       9.9100      10.6760      $45,714.74 
 
603E00407        1318.000 FT         4" CONDUIT, TYPE F, AS PER PLAN                7.5000      11.3805       9.8631      $12,999.50 
 
603E00410        5531.000 FT         4" CONDUIT, TYPE F FOR UNDERDRAIN OUTLET       9.9027       8.9461      10.0068      $55,347.50 
 
603E00510        2664.000 FT         6" CONDUIT, TYPE F FOR UNDERDRAIN             13.3746      14.0564      13.0511      $34,768.00 
                                     OUTLETS 
 
603E00900       33006.000 FT         6" CONDUIT, TYPE B                            16.8486      14.2976      13.0726     $431,475.11 
 
603E00901         446.000 FT         6" CONDUIT, TYPE B, AS PER PLAN               25.8496      22.2906      19.5524       $8,720.38 
 
603E01100        4465.000 FT         6" CONDUIT, TYPE C                            12.9426      11.6223      10.7802      $48,133.60 
 
603E01101         400.000 FT         6" CONDUIT, TYPE C, AS PER PLAN               25.0000      13.4375      11.0000       $4,400.00 
 
603E01400       10955.000 FT         6" CONDUIT, TYPE E                             9.5320       8.5776       6.6509      $72,860.20 
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603E01401         225.000 FT         6" CONDUIT, TYPE E, AS PER PLAN               12.3771      12.6919      10.0000       $2,250.00 
 
603E01500       36252.000 FT         6" CONDUIT, TYPE F                            12.2772      12.4593      11.7022     $424,229.69 
 
603E01501         591.000 FT         6" CONDUIT, TYPE F, AS PER PLAN               10.2466      10.8982       8.9594       $5,295.00 
 
603E01800        3018.000 FT         8" CONDUIT, TYPE B                            26.0047      20.9372      14.5655      $43,958.76 
 
603E01801         715.000 FT         8" CONDUIT, TYPE B, AS PER PLAN               25.7063      35.1674      29.8263      $21,325.81 
 
603E02000         762.000 FT         8" CONDUIT, TYPE C                            18.9783      23.4352      13.7050      $10,443.20 
 
603E02001         500.000 FT         8" CONDUIT, TYPE C, AS PER PLAN               12.5000       9.6400       7.0000       $3,500.00 
 
603E02400         150.000 FT         8" CONDUIT, TYPE D                            29.9283      17.9558      17.7333       $2,660.00 
 
603E02500        1557.000 FT         8" CONDUIT, TYPE E                            11.4594      12.0613      12.6956      $19,767.00 
 
603E02600        3350.000 FT         8" CONDUIT, TYPE F                            12.2195      13.8821      13.8202      $46,297.55 
 
603E02601        5546.000 FT         8" CONDUIT, TYPE F, AS PER PLAN               51.7926      52.2590      22.2180     $123,221.00 
 
603E03100           6.000 FT         10" CONDUIT, TYPE B                           75.0000      92.3633     100.0000         $600.00 
 
603E03300          72.000 FT         10" CONDUIT, TYPE C                           33.2318      32.6722      28.8993       $2,080.75 
 
603E03600          10.000 FT         10" CONDUIT, TYPE E                           10.0000      26.3333      24.0000         $240.00 
 
603E03700         130.000 FT         10" CONDUIT, TYPE F                            7.4035      17.5187      17.5785       $2,285.20 
 
603E04200         564.000 FT         12" CONDUIT, TYPE A                           38.1241      41.2237      37.0198      $20,879.17 
 
603E04201         317.000 FT         12" CONDUIT, TYPE A, AS PER PLAN              71.2461      49.4038      48.6189      $15,412.20 
 
603E04400       24045.000 FT         12" CONDUIT, TYPE B                           34.6182      38.4109      35.4339     $852,009.14 
 
603E04401        3127.000 FT         12" CONDUIT, TYPE B, AS PER PLAN              89.7738      96.9298      91.0890     $284,835.17 
 
603E04600       17461.000 FT         12" CONDUIT, TYPE C                           30.9254      31.8094      31.2122     $544,996.09 
 
603E04601        3681.000 FT         12" CONDUIT, TYPE C, AS PER PLAN              49.9976      39.4531      37.5423     $138,193.32 
 
603E04900        9604.000 FT         12" CONDUIT, TYPE D                           25.5069      26.2488      24.0891     $231,351.74 
 
603E04901         239.000 FT         12" CONDUIT, TYPE D, AS PER PLAN              30.0000      50.6100      73.5400      $17,576.06 
 
603E05100         585.000 FT         12" CONDUIT, TYPE E                           12.1301      20.2435      18.0291      $10,547.00 
 
603E05200        2178.000 FT         12" CONDUIT, TYPE F                           24.0167      29.3997      23.5558      $51,304.56 
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603E05700         773.000 FT         15" CONDUIT, TYPE A                           43.2738      44.7977      41.3908      $31,995.05 
 
603E05701         102.000 FT         15" CONDUIT, TYPE A, AS PER PLAN              50.2941      38.3696      35.2941       $3,600.00 
 
603E05900       26893.000 FT         15" CONDUIT, TYPE B                           39.2544      41.1826      40.1899   $1,080,825.91 
 
603E05901        5749.000 FT         15" CONDUIT, TYPE B, AS PER PLAN              44.5012      48.9615      43.5570     $250,409.00 
 
603E06100       17234.000 FT         15" CONDUIT, TYPE C                           34.5693      32.7835      28.0025     $482,595.04 
 
603E06101        1742.000 FT         15" CONDUIT, TYPE C, AS PER PLAN              46.1380      42.7462      39.2203      $68,321.72 
 
603E06400        3172.000 FT         15" CONDUIT, TYPE D                           27.5032      29.9091      26.1551      $82,963.82 
 
603E06700        2097.000 FT         15" CONDUIT, TYPE F                           36.8997      42.6261      40.7034      $85,355.00 
 
603E06701         187.000 FT         15" CONDUIT, TYPE F, AS PER PLAN              49.9756      50.3260      49.5080       $9,258.00 
 
603E07200        1363.000 FT         18" CONDUIT, TYPE A                           47.1391      56.2063      50.0287      $68,189.12 
 
603E07400       16402.000 FT         18" CONDUIT, TYPE B                           44.6990      42.7685      43.0491     $706,091.95 
 
603E07401        1602.000 FT         18" CONDUIT, TYPE B, AS PER PLAN              60.1717      61.0256      56.2472      $90,108.00 
 
603E07600       17834.000 FT         18" CONDUIT, TYPE C                           36.5570      33.1833      29.4954     $526,021.70 
 
603E07601        2388.000 FT         18" CONDUIT, TYPE C, AS PER PLAN              54.8879      46.4717      49.3442     $117,834.00 
 
603E07900        2182.000 FT         18" CONDUIT, TYPE D                           27.4996      34.7148      33.3471      $72,763.44 
 
603E08100          14.000 FT         18" CONDUIT, TYPE E                           45.0000      60.0000      35.0000         $490.00 
 
603E08200         442.000 FT         18" CONDUIT, TYPE F                           43.6289      43.2002      42.8658      $18,946.70 
 
603E08700         388.000 FT         21" CONDUIT, TYPE A                           65.7433      59.1831      54.2835      $21,062.00 
 
603E08900        3593.000 FT         21" CONDUIT, TYPE B                           58.9487      54.2308      58.5578     $210,398.08 
 
603E08901        1493.000 FT         21" CONDUIT, TYPE B, AS PER PLAN              51.8490      55.7750      56.0000      $83,608.00 
 
603E09100        7406.000 FT         21" CONDUIT, TYPE C                           40.5633      41.6027      38.8374     $287,630.00 
 
603E09101          11.000 FT         21" CONDUIT, TYPE C, AS PER PLAN              65.0000     107.3600      85.0000         $935.00 
 
603E09400         111.000 FT         21" CONDUIT, TYPE D                           35.0000      47.1250      54.0000       $5,994.00 
 
603E09700         151.000 FT         21" CONDUIT, TYPE F                           45.6291      50.2885      42.4503       $6,410.00 
 
603E10200        1483.000 FT         24" CONDUIT, TYPE A                           59.0473      68.2949      61.4451      $91,123.07 
 



Page 90 of 236 

                                         Total English Contract Items Awarded for the Calendar Year 
       Item      Quantity    U/M        Item Description                          Avg Unit      Avg Unit     Avg Unit      Total Amt 
     Number                                                                      Price Est     Price Bid    Price Awded     Awarded  
 
603E10201         750.000 FT         24" CONDUIT, TYPE A, AS PER PLAN              66.2933      54.1449      43.4267      $32,570.00 
 
603E10400        4766.000 FT         24" CONDUIT, TYPE B                           59.2860      65.1062      58.4887     $278,757.23 
 
603E10401        1366.000 FT         24" CONDUIT, TYPE B, AS PER PLAN              82.7638      97.4355      82.3609     $112,505.00 
 
603E10600        5532.000 FT         24" CONDUIT, TYPE C                           47.6882      46.7340      42.5184     $235,211.75 
 
603E10601        2116.000 FT         24" CONDUIT, TYPE C, AS PER PLAN              77.4902      71.8027      75.9156     $160,637.36 
 
603E10900         721.000 FT         24" CONDUIT, TYPE D                           36.2637      45.9046      42.2632      $30,471.77 
 
603E11100          21.000 FT         24" CONDUIT, TYPE E                           95.0000      87.5000     100.0000       $2,100.00 
 
603E11200          85.000 FT         24" CONDUIT, TYPE F                           55.0000      55.0000      50.0000       $4,250.00 
 
603E11700         305.000 FT         27" CONDUIT, TYPE A                           59.0657      76.8815      78.7607      $24,022.00 
 
603E11900        1944.000 FT         27" CONDUIT, TYPE B                           63.5193      74.7005      72.6867     $141,303.00 
 
603E11901         726.000 FT         27" CONDUIT, TYPE B, AS PER PLAN              71.6074      76.5332      73.7328      $53,530.00 
 
603E12100        1406.000 FT         27" CONDUIT, TYPE C                           50.4628      55.6843      50.2898      $70,707.50 
 
603E12101          77.000 FT         27" CONDUIT, TYPE C, AS PER PLAN              64.1455      66.1278      67.0260       $5,161.00 
 
603E12700          45.000 FT         27" CONDUIT, TYPE F                           60.0000      64.7778      55.0000       $2,475.00 
 
603E12701          75.000 FT         27" CONDUIT, TYPE F, AS PER PLAN              70.0000     146.2500     103.0000       $7,725.00 
 
603E13200        1600.000 FT         30" CONDUIT, TYPE A                           76.4997      75.8103      70.9477     $113,516.36 
 
603E13201        1817.000 FT         30" CONDUIT, TYPE A, AS PER PLAN              74.5019      61.2345      45.8310      $83,275.00 
 
603E13400        2802.000 FT         30" CONDUIT, TYPE B                           67.2430      72.2693      68.4033     $191,666.00 
 
603E13401         611.000 FT         30" CONDUIT, TYPE B, AS PER PLAN             100.0000     118.6800      85.0000      $51,935.00 
 
603E13600        3908.000 FT         30" CONDUIT, TYPE C                           61.6618      54.5699      46.8070     $182,921.95 
 
603E13601        4224.000 FT         30" CONDUIT, TYPE C, AS PER PLAN              66.4759      86.6820      81.5080     $344,290.00 
 
603E13900         535.000 FT         30" CONDUIT, TYPE D                           50.0093      56.7974      55.4710      $29,677.00 
 
603E14200         203.000 FT         30" CONDUIT, TYPE F                           65.0000      58.9995      50.5172      $10,255.00 
 
603E14700          60.000 FT         33" CONDUIT, TYPE A                           95.0000      87.6667      65.0000       $3,900.00 
 
603E14900           6.000 FT         33" CONDUIT, TYPE B                          130.0000     153.7500     125.0000         $750.00 
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603E14901         358.000 FT         33" CONDUIT, TYPE B, AS PER PLAN              95.0000      91.4700      95.0000      $34,010.00 
 
603E15100          19.000 FT         33" CONDUIT, TYPE C                           75.0000     126.0000     110.0000       $2,090.00 
 
603E15101         437.000 FT         33" CONDUIT, TYPE C, AS PER PLAN              70.0000      87.3000      90.0000      $39,330.00 
 
603E16200        2289.000 FT         36" CONDUIT, TYPE A                           80.6429      96.3236      86.9579     $199,046.60 
 
603E16201        1508.000 FT         36" CONDUIT, TYPE A, AS PER PLAN              85.0000      78.1745      53.2361      $80,280.00 
 
603E16400        3689.000 FT         36" CONDUIT, TYPE B                           88.4620      90.7971      76.5126     $282,254.93 
 
603E16600        5263.000 FT         36" CONDUIT, TYPE C                           71.7715      63.8714      54.4617     $286,631.90 
 
603E16601         571.000 FT         36" CONDUIT, TYPE C, AS PER PLAN             106.3002      76.5038      88.6718      $50,631.58 
 
603E16900         385.000 FT         36" CONDUIT, TYPE D                           60.4102      65.3709      59.8696      $23,049.80 
 
603E19200        1360.000 FT         42" CONDUIT, TYPE A                          110.4779     120.3817     120.9731     $164,523.46 
 
603E19201         493.000 FT         42" CONDUIT, TYPE A, AS PER PLAN             100.3186      90.7534      69.0771      $34,055.00 
 
603E19400        1287.000 FT         42" CONDUIT, TYPE B                          106.3490      95.5812      94.5260     $121,655.00 
 
603E19600        2370.000 FT         42" CONDUIT, TYPE C                           72.8087      76.9227      64.7868     $153,544.70 
 
603E19601           6.000 FT         42" CONDUIT, TYPE C, AS PER PLAN             150.0000     281.0000     200.0000       $1,200.00 
 
603E19900          93.000 FT         42" CONDUIT, TYPE D                           63.7742      88.4640      83.8065       $7,794.00 
 
603E20700        1459.000 FT         48" CONDUIT, TYPE A                          127.7468     141.0952     140.4148     $204,865.25 
 
603E20701        1421.000 FT         48" CONDUIT, TYPE A, AS PER PLAN              99.8311     111.3631      72.7868     $103,430.00 
 
603E20900         750.000 FT         48" CONDUIT, TYPE B                          124.3034     131.9225     156.9133     $117,685.00 
 
603E20901          88.000 FT         48" CONDUIT, TYPE B, AS PER PLAN             185.0000     180.7000     225.0000      $19,800.00 
 
603E21100         987.000 FT         48" CONDUIT, TYPE C                           94.9493     101.2091     107.8480     $106,446.00 
 
603E21400         157.000 FT         48" CONDUIT, TYPE D                           75.8599      92.7783      86.8726      $13,639.00 
 
603E22200         443.000 FT         54" CONDUIT, TYPE A                          210.4740     211.9993     189.9887      $84,165.00 
 
603E22201         962.000 FT         54" CONDUIT, TYPE A, AS PER PLAN             121.2536     156.3055     143.3410     $137,894.00 
 
603E22400          32.000 FT         54" CONDUIT, TYPE B                          212.2750     329.7318     362.5000      $11,600.00 
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603E22600         206.000 FT         54" CONDUIT, TYPE C                          120.0000     102.7500      70.0000      $14,420.00 
 
603E22900         101.000 FT         54" CONDUIT, TYPE D                          101.9309     118.3652     104.4356      $10,548.00 
 
603E23600         422.000 FT         60" CONDUIT, TYPE A                          196.7592     213.8097     178.8863      $75,490.00 
 
603E23601         298.000 FT         60" CONDUIT, TYPE A, AS PER PLAN             160.3691     158.8020     121.9128      $36,330.00 
 
603E23800          16.000 FT         60" CONDUIT, TYPE B                          500.0000     569.0000     300.0000       $4,800.00 
 
603E24000         315.000 FT         60" CONDUIT, TYPE C                          157.0173     132.8959     106.2551      $33,470.35 
 
603E25000         336.000 FT         66" CONDUIT, TYPE A                          186.9940     180.5029     157.1577      $52,805.00 
 
603E25001         209.000 FT         66" CONDUIT, TYPE A, AS PER PLAN             155.0000     169.1111     100.0000      $20,900.00 
 
603E25200           8.000 FT         66" CONDUIT, TYPE B                          450.0000     514.5000     141.0000       $1,128.00 
 
603E26000         667.000 FT         72" CONDUIT, TYPE A                          211.7766     228.2580     221.0960     $147,471.00 
 
603E26400          70.000 FT         72" CONDUIT, TYPE C                          303.1429     456.2952     367.3143      $25,712.00 
 
603E26404         148.000 FT         72" CONDUIT, TYPE D                          155.0000     158.6125     150.0000      $22,200.00 
 
603E27000          86.000 FT         78" CONDUIT, TYPE A                          185.0000     288.0000     350.0000      $30,100.00 
 
603E27001         225.000 FT         78" CONDUIT, TYPE A, AS PER PLAN             170.0000     203.6667     125.0000      $28,125.00 
 
603E28000         431.000 FT         84" CONDUIT, TYPE A                          271.8846     249.8731     163.4378      $70,441.70 
 
603E28400         336.000 FT         84" CONDUIT, TYPE C                          440.0000     490.0000     390.0000     $131,040.00 
 
603E31000         422.000 FT         102" CONDUIT, TYPE A                         470.4502     607.5681     465.8768     $196,600.00 
 
603E31001         210.000 FT         102" CONDUIT, TYPE A, AS PER PLAN            400.0000     778.3333     800.0000     $168,000.00 
 
603E32001         560.000 FT         108" CONDUIT, TYPE A, AS PER PLAN            395.0000     408.3333     365.0000     $204,400.00 
 
603E35001         158.000 FT         126" CONDUIT, TYPE A, AS PER PLAN            500.0000     800.0000     800.0000     $126,400.00 
 
603E36001         335.000 FT         132" CONDUIT, TYPE A, AS PER PLAN            413.6411     494.0000     462.0000     $154,770.00 
 
603E38001         340.000 FT         144" CONDUIT, TYPE A, AS PER PLAN            438.4726     494.6667     484.0000     $164,560.00 
 
603E52202         103.000 FT         14" X 23" CONDUIT, TYPE B, 706.04             95.5825      73.2569      62.9126       $6,480.00 
 
603E52300          78.000 FT         19" X 30" CONDUIT, TYPE A, 706.04             88.0000     100.8700     115.0000       $8,970.00 
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603E52304         209.000 FT         19" X 30" CONDUIT, TYPE C, 706.04            117.0181      87.0527      69.1416      $14,450.59 
 
603E52400         295.000 FT         22" X 34" CONDUIT, TYPE A, 706.04             81.0732      95.6157     101.5552      $29,958.78 
 
603E52402         166.000 FT         22" X 34" CONDUIT, TYPE B, 706.04             75.0000     112.5000     110.0000      $18,260.00 
 
603E52500         550.000 FT         24" X 38" CONDUIT, TYPE A, 706.04            101.7599     106.2848      87.8467      $48,315.68 
 
603E52502         288.000 FT         24" X 38" CONDUIT, TYPE B, 706.04            100.0000      92.7800     100.0000      $28,800.00 
 
603E52506         124.000 FT         24" X 38" CONDUIT, TYPE D, 706.04             73.5484      88.4019      71.9677       $8,924.00 
 
603E52600         240.000 FT         27" X 42" CONDUIT, TYPE A, 706.04             80.0000     108.5200     111.0000      $26,640.00 
 
603E52702         786.000 FT         29" X 45" CONDUIT, TYPE B, 706.04            102.0837     114.6388     110.3569      $86,740.50 
 
603E52800         733.000 FT         32" X 49" CONDUIT, TYPE A, 706.04            128.6016     130.8653     114.2690      $83,759.20 
 
603E52802          66.000 FT         32" X 49" CONDUIT, TYPE B, 706.04             90.0000     148.0400     146.5000       $9,669.00 
 
603E52810          41.000 FT         32" X 49" CONDUIT, TYPE D, 706.04            125.0000     144.4444     100.0000       $4,100.00 
 
603E52902          78.000 FT         34" X 53" CONDUIT, TYPE B, 706.04            125.0000     150.5400     150.0000      $11,700.00 
 
603E53004         490.000 FT         38" X 60" CONDUIT, TYPE C, 706.04            127.0711     130.0000     135.0000      $66,150.00 
 
603E53100          34.000 FT         43" X 68" CONDUIT, TYPE A, 706.04            175.3000     178.6971     200.0000       $6,800.00 
 
603E53103         125.000 FT         43" X 68" CONDUIT, TYPE B, 706.04, AS        275.9838     217.5612     233.6800      $29,210.00 
                                     PER PLAN 
 
603E53200         402.000 FT         48" X 76" CONDUIT, TYPE A, 706.04            338.6366     302.4923     304.2573     $122,311.44 
 
603E53300         244.000 FT         53" X 83" CONDUIT, TYPE A, 706.04            351.3115     257.5281     255.8197      $62,420.00 
 
603E53401         235.000 FT         58" X 91" CONDUIT, TYPE A, 706.04, AS        673.9245     661.2500     740.0000     $173,900.00 
                                     PER PLAN 
 
603E53600         204.000 FT         68" X 106" CONDUIT, TYPE A, 706.04           473.8360     347.5854     277.9412      $56,700.00 
 
603E53803         260.000 FT         77" X 121" CONDUIT, TYPE B, 706.04, AS       631.3856     620.0000     600.0000     $156,000.00 
                                     PER PLAN 
 
603E57406          90.000 FT         34" X 24" CONDUIT, TYPE D                    126.6330     116.6667     125.0000      $11,250.00 
 
603E57520         172.000 FT         42" X 29" CONDUIT, TYPE D                     85.0000      66.7500      65.0000      $11,180.00 
 
603E70000          60.000 FT         CONDUIT, TYPE A, PRECAST REINFORCED         1217.0600    1339.8950     985.0000      $59,100.00 
                                     CONCRETE FLAT TOPPED THREE SIDED CULVERT 
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603E70001         135.000 FT         CONDUIT, TYPE A, PRECAST REINFORCED         1372.2222    1209.9632    1329.3704     $179,465.00 
                                     CONCRETE FLAT TOPPED THREE SIDED 
                                     CULVERT, AS PER PLAN 
 
603E71000         136.000 FT         CONDUIT, TYPE A, PRECAST REINFORCED         1100.0000    1061.5863     900.0000     $122,400.00 
                                     CONCRETE ARCH SECTIONS 
 
603E71001         360.000 FT         CONDUIT, TYPE A, PRECAST REINFORCED         1215.0000    1055.6250     900.0000     $324,000.00 
                                     CONCRETE ARCH SECTIONS, AS PER PLAN 
 
603E92900          43.000 FT         4' X 2' CONDUIT, TYPE A, 706.05              250.0000     350.0000     350.0000      $15,050.00 
 
603E92904          72.000 FT         4' X 4 CONDUIT, TYPE A, 706.05               295.0000     375.0000     375.0000      $27,000.00 
 
603E93000         101.000 FT         5' X 3' CONDUIT, TYPE A, 706.05              338.6931     330.0000     375.0000      $37,875.00 
 
603E93010          62.000 FT         5' X 4' CONDUIT, TYPE A, 706.05              262.4110     399.1033     413.1700      $25,616.54 
 
603E94700         201.000 FT         6' X 4' CONDUIT, TYPE A, 706.05              372.0307     338.4222     406.3433      $81,675.00 
 
603E94701          66.000 FT         6' X 4' CONDUIT, TYPE A, 706.05, AS PER      485.0000     450.9283     550.0000      $36,300.00 
                                     PLAN 
 
603E94800         306.000 FT         8' X 4' CONDUIT, TYPE A, 706.05              542.8216     438.4937     428.4314     $131,100.00 
 
603E94801          36.000 FT         8' X 4' CONDUIT, TYPE A, 706.05, AS PER      449.8227     756.7950     675.0000      $24,300.00 
                                     PLAN 
 
603E94900         140.000 FT         8' X 5' CONDUIT, TYPE A, 706.05              565.0000     454.4623     438.0000      $61,320.00 
 
603E94901          16.000 FT         8' X 5' CONDUIT, TYPE A, 706.05, AS PER     1575.0000    1286.0629     850.0000      $13,600.00 
                                     PLAN 
 
603E94911         115.000 FT         8' X 6' CONDUIT, TYPE A, 706.05, AS PER      736.9044     528.0591     483.6522      $55,620.00 
                                     PLAN 
 
603E94980          81.000 FT         10' X 4' CONDUIT, TYPE A, 706.05             655.0000     585.1900     670.0000      $54,270.00 
 
603E94981         200.000 FT         10' X 4' CONDUIT, TYPE A, 706.05, AS PER     590.0771     662.5741     618.3034     $123,660.67 
                                     PLAN 
 
603E95000          48.000 FT         10' X 5' CONDUIT, TYPE A, 706.05             705.0000     991.2822     700.0000      $33,600.00 
 
603E95001          50.000 FT         10' X 5' CONDUIT, TYPE A, 706.05, AS PER     510.0000     627.5800     413.9000      $20,695.00 
                                     PLAN 
 
603E95200          88.000 FT         10' X 6' CONDUIT, TYPE A, 706.05             491.2649     759.0000     600.0000      $52,800.00 
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603E95201         147.500 FT         10' X 6' CONDUIT, TYPE A, 706.05, AS PER     557.5085     640.7640     571.9523      $84,362.97 
                                     PLAN 
 
603E95401          84.000 FT         10' X 7' CONDUIT, TYPE A, 706.05, AS PER     749.5950     635.3750     495.7500      $41,643.00 
                                     PLAN 
 
603E95500          88.000 FT         10' X 8' CONDUIT, TYPE A, 706.05             446.1649     800.6000     600.0000      $52,800.00 
 
603E95501         271.000 FT         10' X 8' CONDUIT, TYPE A, 706.05, AS PER     800.0000     663.5733     600.0000     $162,600.00 
                                     PLAN 
 
603E95600         122.000 FT         12' X 4' CONDUIT, TYPE A, 706.05             528.2256     673.2212     583.3033      $71,163.00 
 
603E95601         194.000 FT         12' X 4' CONDUIT, TYPE A, 706.05, AS PER     676.7103     624.8613     524.4642     $101,746.06 
                                     PLAN 
 
603E95701          66.000 FT         12' X 5' CONDUIT, TYPE A, 706.05, AS PER     775.0000     750.0000     650.0000      $42,900.00 
                                     PLAN 
 
603E95800         227.000 FT         12' X 6' CONDUIT, TYPE A, 706.05             630.2879     792.0219     673.3789     $152,857.00 
 
603E95801          60.000 FT         12' X 6' CONDUIT, TYPE A, 706.05, AS PER     775.0000     771.0000     625.0000      $37,500.00 
                                     PLAN 
 
603E96000         180.000 FT         12' X 8' CONDUIT, TYPE A, 706.05             697.3809     827.6893     597.2227     $107,500.08 
 
603E96201         128.000 FT         12' X 10' CONDUIT, TYPE A, 706.05, AS        875.0000     793.7500     800.0000     $102,400.00 
                                     PER PLAN 
 
603E96301         255.000 FT         14' X 4' CONDUIT, TYPE A, 706.05, AS PER     747.9829     750.3754     583.4898     $148,789.90 
                                     PLAN 
 
603E96311          64.000 FT         14' X 5' CONDUIT, TYPE A, 706.05, AS PER     675.0000     744.0000     692.0000      $44,288.00 
                                     PLAN 
 
603E96331         171.000 FT         14' X 8' CONDUIT, TYPE A, 706.05, AS PER    1068.1579    1072.6493     782.4561     $133,800.00 
                                     PLAN 
 
603E96339         400.000 FT         14' X 10' CONDUIT, TYPE A, 706.05, AS        775.0000     718.5083     793.0000     $317,200.00 
                                     PER PLAN 
 
603E96391         120.000 FT         16' X 4' CONDUIT, TYPE A, 706.05, AS PER     791.0000     883.9169     863.5667     $103,628.00 
                                     PLAN 
 
603E96401          38.000 FT         16' X 5' CONDUIT, TYPE A, 706.05, AS PER     875.0000     936.6250     890.0000      $33,820.00 
                                     PLAN 
 
603E96441         230.000 FT         16' X 6' CONDUIT, TYPE A, 706.05, AS PER     834.4881     909.9210     863.9130     $198,700.00 
                                     PLAN 
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603E96450          89.000 FT         16' X 8' CONDUIT, TYPE A, 706.05             893.2621    1132.5225     981.0900      $87,317.01 
 
603E96467          48.000 FT         18' X 6' CONDUIT, TYPE A, 706.05, AS PER     865.9160     982.9225     850.0000      $40,800.00 
                                     PLAN 
 
603E96471         140.000 FT         18' X 7' CONDUIT, TYPE A, 706.05, AS PER     940.2857    1182.2048    1051.4286     $147,200.00 
                                     PLAN 
 
603E96487         165.000 FT         20'X7' CONDUIT, TYPE A, 706.05, AS PER      1071.0967    1087.8483    1101.8724     $181,808.95 
                                     PLAN 
 
603E96491         222.000 FT         20' X 9' CONDUIT, TYPE A, 706.05, AS PER    1245.0968    1252.2673    1187.5676     $263,640.00 
                                     PLAN 
 
603E96493          44.000 FT         20' X 4' CONDUIT, TYPE A, 706.05, AS PER     295.0000     447.2500     350.0000      $15,400.00 
                                     PLAN 
 
603E96497         127.000 FT         20' X 6' CONDUIT, TYPE A, 706.05, AS PER    1300.8661    1131.9003    1135.5231     $144,211.44 
                                     PLAN 
 
603E96499         110.000 FT         20' X 8' CONDUIT, TYPE A, 706.05, AS PER    1213.2451    1275.1765    1022.7273     $112,500.00 
                                     PLAN 
 
603E96500         496.000 FT         CONDUIT RECONSTRUCTED:                       148.7903     117.2245      96.3508      $47,790.00 
 
603E96550        1905.000 FT         FIELD PAVING OF EXISTING PIPE                128.3893     117.5810     112.9715     $215,210.68 
 
603E96551         823.000 FT         FIELD PAVING OF EXISTING PIPE, AS PER        107.0474      78.2014      65.4739      $53,885.00 
                                     PLAN 
 
603E96600        1975.000 FT         CONDUIT, BORED OR JACKED:                    395.5367     400.4516     353.1576     $697,486.17 
 
603E97010         601.000 FT         SLOTTED DRAIN, TYPE 2                         71.2413     102.1315     100.0000      $60,100.00 
 
603E98100          22.000 EACH       CONDUIT, MISC.:                              226.1364     189.7781     184.3559       $4,055.83 
 
603E98300       10750.000 FT         CONDUIT, MISC.:                              230.2194     154.0727     172.3176   $1,852,414.54 
 
603E98500         107.000 CU YD      CONDUIT, MISC.:                              210.0000      46.6650      35.0000       $3,745.00 
 
603E99000           2.000 LUMP       SPECIAL - DRAINAGE                         24750.0000   17500.0000    9250.0000      $18,500.00 
 
604E00300           6.000 EACH       CATCH BASIN, CITY OF CLEVELAND NO. 1        1600.0000    1653.3333    2100.0000      $12,600.00 
 
604E00301           2.000 EACH       CATCH BASIN, CITY OF CLEVELAND NO. 1, AS    2200.0000    1907.6000     948.0000       $1,896.00 
                                     PER PLAN 
 
604E00400         179.000 EACH       CATCH BASIN, NO. 3                          1950.6151    2068.9193    2104.5438     $376,713.34 
 
604E00401          48.000 EACH       CATCH BASIN, NO. 3, AS PER PLAN             2036.5138    1955.1694    1948.9583      $93,550.00 
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604E00800         433.000 EACH       CATCH BASIN, NO. 3A                         1584.1994    1627.9782    1618.2800     $700,715.26 
 
604E00801          60.000 EACH       CATCH BASIN, NO. 3A, AS PER PLAN            1468.9482    1485.9264    1443.3333      $86,600.00 
 
604E01200         263.000 EACH       CATCH BASIN, NO. 4                          2359.8686    2280.6064    2401.3081     $631,544.02 
 
604E01302           1.000 EACH       CATCH BASIN, NO. 4 WITH E GRATE             2250.0000    2200.0000    2000.0000       $2,000.00 
 
604E01400          24.000 EACH       CATCH BASIN, NO. 4A                         3010.4167    3063.4471    3131.6667      $75,160.00 
 
604E01600          63.000 EACH       CATCH BASIN, NO. 5                          1812.5527    1952.9150    1884.7143     $118,737.00 
 
604E01601          20.000 EACH       CATCH BASIN, NO. 5, AS PER PLAN             1990.2153    2574.1250    2050.0000      $41,000.00 
 
604E01604          11.000 EACH       CATCH BASIN, NO. 5 WITHOUT APRON            1481.8182    1538.8889    1931.8182      $21,250.00 
 
604E01700          12.000 EACH       CATCH BASIN, NO. 5 WITH B GRATE             1700.0000    1604.1667    1410.0000      $16,920.00 
 
604E01800           7.000 EACH       CATCH BASIN, NO. 5A                         2721.4286    2842.5494    2821.7143      $19,752.00 
 
604E01801           1.000 EACH       CATCH BASIN, NO. 5A, AS PER PLAN            2407.2652    2687.5000    2250.0000       $2,250.00 
 
604E01804           1.000 EACH       CATCH BASIN, NO. 5A WITHOUT APRON           1600.0000    2500.0000    2600.0000       $2,600.00 
 
604E02000          80.000 EACH       CATCH BASIN, NO. 6                          1329.0754    1546.0862    1453.0625     $116,245.00 
 
604E02001           6.000 EACH       CATCH BASIN, NO. 6, AS PER PLAN             1550.0000    2017.5000    2300.0000      $13,800.00 
 
604E02400          12.000 EACH       CATCH BASIN, NO. 7                           864.7832    1034.4559     800.0000       $9,600.00 
 
604E02800          69.000 EACH       CATCH BASIN, NO. 8                          1868.6512    1966.0330    1879.6633     $129,696.77 
 
604E02804           1.000 EACH       CATCH BASIN, NO. 8 WITHOUT APRON            1500.0000    1654.4000    1705.0000       $1,705.00 
 
604E02906          18.000 EACH       CATCH BASIN, NO. 8A                         2540.4271    2503.2090    2522.2222      $45,400.00 
 
604E04100          25.000 EACH       CATCH BASIN, NO. 2-2A                        974.5158    1150.4005     974.4000      $24,360.00 
 
604E04500         295.000 EACH       CATCH BASIN, NO. 2-2B                       1019.0287     959.8861     934.5122     $275,681.09 
 
604E04501           8.000 EACH       CATCH BASIN, NO. 2-2B, AS PER PLAN          1392.8873    1391.1911    1414.4888      $11,315.91 
 
604E04900          72.000 EACH       CATCH BASIN, NO. 2-3                        1233.8643    1288.6022    1202.8186      $86,602.94 
 
604E04901           1.000 EACH       CATCH BASIN, NO. 2-3, AS PER PLAN           1500.0000    1966.6667    1400.0000       $1,400.00 
 
604E05300          27.000 EACH       CATCH BASIN, NO. 2-4                        1640.2028    1659.8462    1824.0374      $49,249.01 
 
604E05700          10.000 EACH       CATCH BASIN, NO. 2-5                        2500.0000    3063.4941    2570.0000      $25,700.00 
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604E06100           2.000 EACH       CATCH BASIN, NO. 2-6                        2400.9166    3468.9250    3250.0000       $6,500.00 
 
604E06101           1.000 EACH       CATCH BASIN, NO. 2-6, AS PER PLAN           3000.0000    2635.5000    2500.0000       $2,500.00 
 
604E08600         144.000 EACH       CATCH BASIN, MISC.:                          788.1688    1197.6338    1010.6624     $145,535.39 
 
604E09000         295.000 EACH       CATCH BASIN ADJUSTED TO GRADE                327.2641     419.4936     389.9071     $115,022.59 
 
604E09001          96.000 EACH       CATCH BASIN ADJUSTED TO GRADE, AS PER        314.2188     440.4125     428.4250      $41,128.80 
                                     PLAN 
 
604E09500         190.000 EACH       CATCH BASIN RECONSTRUCTED TO GRADE           666.6672     902.2009     712.5604     $135,386.48 
 
604E09501          13.000 EACH       CATCH BASIN RECONSTRUCTED TO GRADE, AS      1438.8462     733.4265     841.4200      $10,938.46 
                                     PER PLAN 
 
604E09800           1.000 EACH       CATCH BASIN FRAME                             85.0000     391.6667     250.0000         $250.00 
 
604E09900         202.000 EACH       CATCH BASIN GRATE                            270.4950     186.0326     257.7293      $52,061.31 
 
604E09911           1.000 EACH       CATCH BASIN FRAME AND GRATE, AS PER PLAN    1038.3800    1150.0000     800.0000         $800.00 
 
604E10100          22.000 EACH       INLET, SIDE DITCH                            714.0909     850.1200     965.6818      $21,245.00 
 
604E10900           1.000 EACH       INLET, NO. 2-6                              2802.5254    2300.0000    2500.0000       $2,500.00 
 
604E14500           2.000 EACH       INLET, NO. 3A                               3850.0000    4565.0000    5000.0000      $10,000.00 
 
604E14602           6.000 EACH       INLET, NO. 3B50                             4800.0000    5932.3480    5852.6900      $35,116.14 
 
604E14603           4.000 EACH       INLET, NO. 3B50, AS PER PLAN                3200.0000    6148.1340    6088.3200      $24,353.28 
 
604E15001          15.000 EACH       INLET, NO. 3C, AS PER PLAN                  3500.0000    5310.7450    5696.9900      $85,454.85 
 
604E15150          14.000 EACH       INLET, NO. 3D                               4036.6427    4119.5571    1810.7143      $25,350.00 
 
604E17500           2.000 EACH       INLET, NO. 2-A-6                            2100.0000    2385.0000    1650.0000       $3,300.00 
 
604E17900           1.000 EACH       INLET, NO. 2-A-8                            2250.0000    2660.0000    1860.0000       $1,860.00 
 
604E20400           3.000 EACH       BARRIER MEDIAN INLET, SINGLE SLOPE, TYPE    5000.0000    4660.0000    4500.0000      $13,500.00 
                                     915B 
 
604E20401           1.000 EACH       BARRIER MEDIAN INLET, SINGLE SLOPE, TYPE    5000.0000    4007.0000    4700.0000       $4,700.00 
                                     915B, AS PER PLAN 
 
604E20404          16.000 EACH       BARRIER MEDIAN INLET, SINGLE SLOPE, TYPE    5000.0000    4893.4817    3900.0000      $62,400.00 
                                     915B1 
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604E20410           4.000 EACH       BARRIER MEDIAN INLET, SINGLE SLOPE, TYPE    5000.0000    4585.0000    4500.0000      $18,000.00 
                                     915C 
 
604E20420           3.000 EACH       BARRIER MEDIAN INLET, SINGLE SLOPE, TYPE    5500.0000    4949.2567    2700.0000       $8,100.00 
                                     915C1 
 
604E20421           2.000 EACH       BARRIER MEDIAN INLET, SINGLE SLOPE, TYPE    3000.0000    5195.4633    3600.0000       $7,200.00 
                                     915C1, AS PER PLAN 
 
604E20451           4.000 EACH       BARRIER INLET, SINGLE SLOPE, TYPE D, AS     5000.0000    4531.2500    3825.0000      $15,300.00 
                                     PER PLAN 
 
604E20600          65.000 EACH       INLET ADJUSTED TO GRADE                      393.9231     514.2545     506.6938      $32,935.10 
 
604E20601          29.000 EACH       INLET ADJUSTED TO GRADE, AS PER PLAN         486.2069     323.1515     263.7931       $7,650.00 
 
604E20800          17.000 EACH       INLET RECONSTRUCTED TO GRADE                 737.0588     985.3846     788.2353      $13,400.00 
 
604E20801           4.000 EACH       INLET RECONSTRUCTED TO GRADE, AS PER        2205.5133     988.8889     987.5000       $3,950.00 
                                     PLAN 
 
604E21030          11.000 EACH       BARRIER MEDIAN INLET, SINGLE SLOPE, TYPE    4000.0000    4768.7500    4300.0000      $47,300.00 
                                     915A1-2 
 
604E22500          10.000 EACH       INLET, MISC.:                               3385.0000    3666.5977    3210.0000      $32,100.00 
 
604E30100          42.000 EACH       MANHOLE, NO. 1                              1538.4728    1852.0000    1501.1905      $63,050.00 
 
604E30101           1.000 EACH       MANHOLE, NO. 1, AS PER PLAN                 2000.0000    1265.8033    1500.0000       $1,500.00 
 
604E31500         351.000 EACH       MANHOLE, NO. 3                              2307.7556    2168.3268    2093.7696     $734,913.13 
 
604E31501          40.000 EACH       MANHOLE, NO. 3, AS PER PLAN                 2294.1293    3277.9100    2674.8175     $106,992.70 
 
604E32100          13.000 EACH       MANHOLE, NO. 5                              5376.9231    6893.7737    7038.6154      $91,502.00 
 
604E32101           4.000 EACH       MANHOLE, NO. 5, AS PER PLAN                 5750.0000    8777.4737    8750.0000      $35,000.00 
 
604E32500          88.000 EACH       MANHOLE, MISC.:                             3175.0000    2215.9513    2299.9318     $202,394.00 
 
604E33501           1.000 EACH       MANHOLE FRAME AND COVER, AS PER PLAN        2000.0000     856.9043    1000.0000       $1,000.00 
 
604E34500        1048.000 EACH       MANHOLE ADJUSTED TO GRADE                    342.7647     402.7360     336.6060     $352,763.08 
 
604E34501         463.000 EACH       MANHOLE ADJUSTED TO GRADE, AS PER PLAN       271.7279     286.7284     309.4276     $143,265.00 
 
604E35500          59.000 EACH       MANHOLE RECONSTRUCTED TO GRADE               882.2672    1114.3157     718.1978      $42,373.67 
 
604E35501          22.000 EACH       MANHOLE RECONSTRUCTED TO GRADE, AS PER      1367.0401     980.6786    1016.8182      $22,370.00 
                                     PLAN 
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604E36000           1.000 EACH       GAS VALVE BOX ADJUSTED TO GRADE              225.0000     248.4775     310.0000         $310.00 
 
604E36600         858.000 EACH       PRECAST REINFORCED CONCRETE OUTLET           148.4825     193.3016     171.9403     $147,524.75 
 
604E37000          32.000 EACH       INSPECTION WELL                              356.2500     462.8183     469.0275      $15,008.88 
 
604E37500           2.000 EACH       JUNCTION CHAMBER                            7500.0000    5916.6667    6500.0000      $13,000.00 
 
604E37501           4.000 EACH       JUNCTION CHAMBER, AS PER PLAN              10000.0000   11899.0000    8850.0000      $35,400.00 
 
604E37600           1.000 EACH       JUNCTION CHAMBER RECONSTRUCTED TO GRADE     4500.0000    3673.0000    1500.0000       $1,500.00 
 
604E38500         419.000 EACH       MONUMENT ASSEMBLY                            477.2177     504.6468     552.5115     $231,502.32 
 
604E38501         137.000 EACH       MONUMENT ASSEMBLY, AS PER PLAN               645.6717     620.2387     614.5571      $84,194.32 
 
604E39500         146.000 EACH       MONUMENT BOX ADJUSTED TO GRADE               250.4454     294.1371     277.9260      $40,577.20 
 
604E39501          35.000 EACH       MONUMENT BOX ADJUSTED TO GRADE, AS PER       251.0000     264.3651     268.0000       $9,380.00 
                                     PLAN 
 
604E39600           8.000 EACH       MONUMENT BOX RECONSTRUCTED TO GRADE          406.2500     522.5000     563.1250       $4,505.00 
 
604E40000          11.000 EACH       MONUMENT ASSEMBLY REMOVED AND RESET          400.8235     505.8514     409.4136       $4,503.55 
 
604E40500         495.000 EACH       REFERENCE MONUMENT                           167.4475     254.3068     217.9193     $107,870.04 
 
604E40501           1.000 EACH       REFERENCE MONUMENT, AS PER PLAN              200.0000     482.9400     300.0000         $300.00 
 
604E50000       68385.000 POUND      SPECIAL - MISCELLANEOUS METAL                  1.4834       1.0457       0.7830      $53,547.50 
 
604E60000        2843.500 FT         SPECIAL - TRENCH DRAIN                       102.7827      62.2803      59.5409     $169,304.60 
 
604E98000          41.000 EACH       DRAINAGE STRUCTURE, MISC.:                   328.0488     412.5832     255.2559      $10,465.49 
 
604E98200           2.000 LUMP       DRAINAGE STRUCTURE, MISC.:                148750.0000  270750.0000  136500.0000     $273,000.00 
 
605E05100      454641.000 FT         4" SHALLOW PIPE UNDERDRAINS                    3.9833       3.3290       3.2762   $1,489,483.59 
 
605E05101       31017.000 FT         4" SHALLOW PIPE UNDERDRAINS, AS PER PLAN       3.9672       3.4258       1.9032      $59,030.60 
 
605E05110        2295.000 FT         4" SHALLOW PIPE UNDERDRAINS WITH FABRIC        6.0664       5.6472       4.9220      $11,296.00 
                                     WRAP 
 
605E05111       77966.000 FT         4" SHALLOW PIPE UNDERDRAINS WITH FABRIC        3.9500       3.4167       2.0000     $155,932.00 
                                     WRAP, AS PER PLAN 
 
605E05150        8626.000 FT         4" DEEP PIPE UNDERDRAINS                       5.5000       4.8584       4.0000      $34,504.00 
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605E05200       30890.000 FT         4" UNCLASSIFIED PIPE UNDERDRAINS               5.6337       4.3498       4.2678     $131,831.81 
 
605E05201        9500.000 FT         4" UNCLASSIFIED PIPE UNDERDRAINS, AS PER       5.0000       9.1000       8.0000      $76,000.00 
                                     PLAN 
 
605E05211         150.000 FT         4" UNCLASSIFIED PIPE UNDERDRAINS, WITH        20.0000       9.3333      10.0000       $1,500.00 
                                     FABRIC WRAP, AS PER PLAN 
 
605E05220       51026.000 FT         4" ROCK CUT UNDERDRAINS                        5.9846       3.7705       2.8107     $143,418.60 
 
605E05221        5848.000 FT         4" ROCK CUT UNDERDRAINS, AS PER PLAN           6.5000       4.2905       3.0000      $17,544.00 
 
605E11100      330286.000 FT         6" SHALLOW PIPE UNDERDRAINS                    4.5228       4.8738       4.3192   $1,426,580.59 
 
605E11101        2330.000 FT         6" SHALLOW PIPE UNDERDRAINS, AS PER PLAN       9.1255      10.7332      11.7717      $27,428.00 
 
605E11110      897868.000 FT         6" SHALLOW PIPE UNDERDRAINS WITH FABRIC        4.6008       4.0991       4.0697   $3,654,069.60 
                                     WRAP 
 
605E12200       11491.000 FT         6" DEEP PIPE UNDERDRAINS                       6.9322       6.3719       8.0381      $92,366.00 
 
605E13300       46996.000 FT         6" UNCLASSIFIED PIPE UNDERDRAINS               6.5257       6.6958       5.6598     $265,988.74 
 
605E13301        5547.000 FT         6" UNCLASSIFIED PIPE UNDERDRAINS, AS PER       6.7289       8.1215       8.7834      $48,721.75 
                                     PLAN 
 
605E13402        2545.000 FT         6" UNCLASSIFIED PIPE UNDERDRAINS FOR           8.0492       8.6398       7.7544      $19,735.00 
                                     SPRINGS 
 
605E13410       50611.000 FT         6" UNCLASSIFIED PIPE UNDERDRAINS WITH          6.1497       6.1092       5.9629     $301,787.85 
                                     FABRIC WRAP 
 
605E13411         928.000 FT         6" UNCLASSIFIED PIPE UNDERDRAINS WITH         10.4537      20.3260      19.5431      $18,136.00 
                                     FABRIC WRAP, AS PER PLAN 
 
605E13500       50277.000 FT         6" ROCK CUT UNDERDRAINS                        4.6213       4.6534       4.7135     $236,981.35 
 
605E13510        2762.000 FT         6" ROCK CUT UNDERDRAINS WITH FABRIC WRAP       7.5000       7.3050       8.2500      $22,786.50 
 
605E31100       52828.000 FT         AGGREGATE DRAINS                               6.0688       6.5747       5.9180     $312,637.51 
 
605E31101       17080.000 FT         AGGREGATE DRAINS, AS PER PLAN                  4.6614       4.9014       4.8709      $83,195.57 
 
605E32200        1719.000 FT         AGGREGATE DRAINS FOR SPRINGS                  10.7393       7.7342       6.7074      $11,530.00 
 
605E98000       34550.000 FT         UNDERDRAINS, MISC.:                            4.7667       8.1054       5.3884     $186,170.00 
 
606E10000      228382.000 SQ FT      SPECIAL - NOISE BARRIER                       18.0000      21.6972      17.9359   $4,096,247.50 
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606E10200       12512.000 SQ FT      SPECIAL - NOISE BARRIER (REFLECTIVE),         19.4794      26.2752      20.4718     $256,143.52 
                                     10' HEIGHT AND UNDER 
 
606E10210       49764.000 SQ FT      SPECIAL - NOISE BARRIER (REFLECTIVE),         17.7510      25.5428      23.6142   $1,175,134.80 
                                     OVER 10' TO 14' HEIGHT 
 
606E10220       23470.000 SQ FT      SPECIAL - NOISE BARRIER (REFLECTIVE),         18.7502      22.9889      20.2115     $474,365.00 
                                     OVER 14' TO 20' HEIGHT 
 
606E10300        5490.000 SQ FT      SPECIAL - NOISE BARRIER (ABSORPTIVE),         39.8861      35.5965      33.0564     $181,479.87 
                                     10' HEIGHT AND UNDER 
 
606E10310       71443.000 SQ FT      SPECIAL - NOISE BARRIER (ABSORPTIVE),         44.3322      34.1664      34.3023   $2,450,656.52 
                                     OVER 10' TO 14' HEIGHT 
 
606E10320      106017.000 SQ FT      SPECIAL - NOISE BARRIER (ABSORPTIVE),         30.5628      27.6995      27.1648   $2,879,931.74 
                                     OVER 14' TO 20' HEIGHT 
 
606E10810         401.000 EACH       SPECIAL - NOISE BARRIER, MISC.:              493.1421     414.2182     213.9871      $85,808.82 
 
606E10900           1.000 LUMP       SPECIAL - NOISE BARRIER, MISC.:             6000.0000   11000.0000   11000.0000      $11,000.00 
 
606E10920         816.000 SQ FT      SPECIAL - NOISE BARRIER, MISC.:               35.0000      26.8833      13.1500      $10,730.40 
 
606E13000      471471.760 FT         GUARDRAIL, TYPE 5                              9.6051      10.4935      10.4110   $4,908,480.37 
 
606E13001      115137.500 FT         GUARDRAIL, TYPE 5, AS PER PLAN                 9.8371      11.0217       9.3028   $1,071,105.00 
 
606E13010         684.000 FT         GUARDRAIL, TYPE 5 WITH TUBULAR BACKUP         55.7456      51.1566      50.8918      $34,810.00 
 
606E13011         171.500 FT         GUARDRAIL, TYPE 5 WITH TUBULAR BACKUP,        51.3120      60.9434      58.9504      $10,110.00 
                                     AS PER PLAN 
 
606E13020         881.000 FT         GUARDRAIL, TYPE 5 WITH DOUBLE RAILS           13.9075      18.6429      17.6277      $15,530.00 
 
606E13030       60181.750 FT         GUARDRAIL, TYPE 5, USING 9 FOOT POSTS         10.9201      11.5813      11.7521     $707,262.27 
 
606E13050       12574.500 FT         GUARDRAIL, TYPE 5A                            12.7754      15.5322      13.5212     $170,021.73 
 
606E13051          37.000 FT         GUARDRAIL, TYPE 5A, AS PER PLAN               17.0000      14.6000      13.2000         $488.40 
 
606E13070          45.000 FT         GUARDRAIL, TYPE 5A, USING 9 FOOT POSTS        14.7500      16.6917      15.8500         $713.25 
 
606E14000        3166.240 FT         GUARDRAIL, TYPE 8                             15.1191      16.8496      15.9728      $50,573.62 
 
606E15500        8799.750 FT         GUARDRAIL, BARRIER DESIGN, TYPE 5             14.0773      16.8411      16.6164     $146,220.30 
 
606E15501        2200.000 FT         GUARDRAIL, BARRIER DESIGN, TYPE 5, AS         15.1389      18.3846      16.8250      $37,015.00 
                                     PER PLAN 
 



Page 103 of 236 

                                         Total English Contract Items Awarded for the Calendar Year 
       Item      Quantity    U/M        Item Description                          Avg Unit      Avg Unit     Avg Unit      Total Amt 
     Number                                                                      Price Est     Price Bid    Price Awded     Awarded  
 
606E16000        2603.000 FT         GUARDRAIL REBUILT                              7.0036       7.0302       6.3429      $16,510.60 
 
606E16001         250.000 FT         GUARDRAIL REBUILT, AS PER PLAN                15.0000      15.8125      15.0000       $3,750.00 
 
606E16500       35974.750 FT         GUARDRAIL REBUILT, TYPE 5                      7.8728       7.4515       7.5383     $271,186.70 
 
606E16501       41175.000 FT         GUARDRAIL REBUILT, TYPE 5, AS PER PLAN         9.1193       8.8413       8.6168     $354,795.38 
 
606E16600         465.000 FT         GUARDRAIL REBUILT, BARRIER DESIGN, TYPE       14.3011      10.4340       9.9355       $4,620.00 
                                     5 
 
606E16601         800.000 FT         GUARDRAIL REBUILT, BARRIER DESIGN, TYPE       12.7500      12.9455      11.1750       $8,940.00 
                                     5, AS PER PLAN 
 
606E16700         125.000 FT         GUARDRAIL REBUILT, TYPE 5A                    12.0000      10.8500      10.8000       $1,350.00 
 
606E16701          87.500 FT         GUARDRAIL REBUILT, TYPE 5A, AS PER PLAN       14.1429      13.1750      13.2000       $1,155.00 
 
606E17000       31994.500 FT         RAISING TYPE 5 GUARDRAIL                       3.0313       2.8930       2.5581      $81,844.75 
 
606E17200          50.000 FT         GUARDRAIL, TYPE 5  WITH TUBULAR BACKUP        50.0000      54.3125      45.2500       $2,262.50 
 
606E17290        1387.500 FT         GUARDRAIL, TYPE 5, LONG-SPAN                  17.9414      19.0235      18.1108      $25,128.75 
 
606E17300        1200.000 FT         GUARDRAIL, TYPE 5, 25' LONG-SPAN              17.9875      16.4904      16.9200      $20,304.00 
 
606E17500          21.000 EACH       POST END ANCHOR (OR CONCRETE BLOCK END       676.4354     586.5409     526.1905      $11,050.00 
                                     ANCHOR) 
 
606E17700          10.000 EACH       REPLACE EXISTING GUARDRAIL BLOCKOUT           12.0000      14.0000      14.0000         $140.00 
 
606E17900          63.000 EACH       GUARDRAIL POST                                29.1746      24.7949      26.7381       $1,684.50 
 
606E17901         500.000 EACH       GUARDRAIL POST, AS PER PLAN                   30.0000      35.0000      23.0000      $11,500.00 
 
606E18500         910.000 EACH       GUARDRAIL POST, 9 FEET                        10.8427      11.9381       8.2092       $7,470.40 
 
606E18501        3255.000 EACH       GUARDRAIL POST, 9 FEET, AS PER PLAN           12.1733      16.0214      15.1105      $49,184.80 
 
606E20000          12.000 EACH       FLARED END SECTION                            60.0000      45.4333      43.2917         $519.50 
 
606E22000         450.000 EACH       ANCHOR ASSEMBLY, TYPE B-98                  1071.3672    1295.7762    1035.1951     $465,837.80 
 
606E22010        1558.000 EACH       ANCHOR ASSEMBLY, TYPE E-98                  1204.2646    1627.5527    1288.9620   $2,008,202.82 
 
606E22011           1.000 EACH       ANCHOR ASSEMBLY, TYPE E-98, AS PER PLAN     1650.0000    2370.3125    2560.0000       $2,560.00 
 
606E25000         394.000 EACH       ANCHOR ASSEMBLY, TYPE A                      630.5333     675.0563     658.6777     $259,519.00 
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606E25001           8.000 EACH       ANCHOR ASSEMBLY, TYPE A, AS PER PLAN         636.2500     698.1250     672.5000       $5,380.00 
 
606E25500           7.000 EACH       ANCHOR ASSEMBLY, BARRIER DESIGN, TYPE A      750.0000     882.1875     817.8571       $5,725.00 
 
606E26000           1.000 EACH       ANCHOR ASSEMBLY, TYPE B                     1250.0000    1375.0000    1350.0000       $1,350.00 
 
606E26100          22.000 EACH       ANCHOR ASSEMBLY, TYPE E                     1870.4545    2003.4921    2016.8182      $44,370.00 
 
606E26500         956.000 EACH       ANCHOR ASSEMBLY, TYPE T                      474.1531     531.4340     528.5092     $505,254.78 
 
606E26501           9.000 EACH       ANCHOR ASSEMBLY, TYPE T, AS PER PLAN         527.7778     530.0000     507.7778       $4,570.00 
 
606E27800          51.000 EACH       ANCHOR ASSEMBLY REBUILT, TYPE A              352.2549     401.4423     398.0392      $20,300.00 
 
606E27801          91.000 EACH       ANCHOR ASSEMBLY REBUILT, TYPE A, AS PER      453.0220     505.5249     446.1538      $40,600.00 
                                     PLAN 
 
606E27840          30.000 EACH       ANCHOR ASSEMBLY REBUILT, TYPE B              350.0000     800.0000     800.0000      $24,000.00 
 
606E27841          17.000 EACH       ANCHOR ASSEMBLY REBUILT, TYPE B, AS PER      514.7059     632.6471     361.7647       $6,150.00 
                                     PLAN 
 
606E27850           1.000 EACH       ANCHOR ASSEMBLY REBUILT, TYPE E             1000.0000    1101.2500    1085.0000       $1,085.00 
 
606E27851          12.000 EACH       ANCHOR ASSEMBLY REBUILT, TYPE E, AS PER      900.0000    1062.5000     875.0000      $10,500.00 
                                     PLAN 
 
606E27900          17.000 EACH       ANCHOR ASSEMBLY REBUILT, TYPE T              371.7650     406.2473     381.1765       $6,480.00 
 
 
606E27901          23.000 EACH       ANCHOR ASSEMBLY REBUILT, TYPE T, AS PER      376.5217     445.7500     420.4348       $9,670.00 
                                     PLAN 
 
606E28000          11.000 EACH       ANCHOR ASSEMBLY REBUILT, TYPE B-98           945.4545    1068.9130    1059.5455      $11,655.00 
 
606E28001          57.000 EACH       ANCHOR ASSEMBLY REBUILT, TYPE B-98, AS       131.3509     203.3051     177.1053      $10,095.00 
                                     PER PLAN 
 
606E28050          39.000 EACH       ANCHOR ASSEMBLY REBUILT, TYPE E-98          1004.6819    1106.3546    1167.8205      $45,545.00 
 
606E28051         387.000 EACH       ANCHOR ASSEMBLY REBUILT, TYPE E-98, AS        95.9819     110.5556     110.5556      $42,785.00 
                                     PER PLAN 
 
606E31000           1.000 EACH       BRIDGE TERMINAL ASSEMBLY, TYPE C             500.0000     562.5000     475.0000         $475.00 
 
606E31100           2.000 EACH       BRIDGE TERMINAL ASSEMBLY REBUILT, TYPE C     450.0000     366.6667     350.0000         $700.00 
 
606E31101           4.000 EACH       BRIDGE TERMINAL ASSEMBLY REBUILT, TYPE       515.0000     589.2857     568.7500       $2,275.00 
                                     C, AS PER PLAN 
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606E31500           1.000 EACH       BRIDGE TERMINAL ASSEMBLY, TYPE D             500.0000     587.5000     525.0000         $525.00 
 
606E31501           3.000 EACH       BRIDGE TERMINAL ASSEMBLY, TYPE D, AS PER     650.0000     611.6667     600.0000       $1,800.00 
                                     PLAN 
 
606E31600           6.000 EACH       BRIDGE TERMINAL ASSEMBLY REBUILT, TYPE D     525.0000     395.4545     391.6667       $2,350.00 
 
606E31601           5.000 EACH       BRIDGE TERMINAL ASSEMBLY REBUILT, TYPE       527.0000     591.6667     595.0000       $2,975.00 
                                     D, AS PER PLAN 
 
606E32000           1.000 EACH       BRIDGE TERMINAL ASSEMBLY, TYPE E             550.0000     612.5000     575.0000         $575.00 
 
606E32100           2.000 EACH       BRIDGE TERMINAL ASSEMBLY REBUILT, TYPE E     450.0000     433.3333     450.0000         $900.00 
 
606E32101           4.000 EACH       BRIDGE TERMINAL ASSEMBLY REBUILT, TYPE       550.0000     632.1429     618.7500       $2,475.00 
                                     E, AS PER PLAN 
 
606E32160          76.000 EACH       BRIDGE TERMINAL ASSEMBLY, TYPE TST          1097.4342    1120.3658    1153.5395      $87,669.00 
 
606E32161           3.000 EACH       BRIDGE TERMINAL ASSEMBLY, TYPE TST, AS       775.0000    1387.4167    1293.3333       $3,880.00 
                                     PER PLAN 
 
606E32500           9.000 EACH       BRIDGE TERMINAL ASSEMBLY, TYPE F             844.4444    1010.0000     808.8889       $7,280.00 
 
606E32600           2.000 EACH       BRIDGE TERMINAL ASSEMBLY REBUILT, TYPE F     750.0000     600.0000     550.0000       $1,100.00 
 
606E32601           3.000 EACH       BRIDGE TERMINAL ASSEMBLY REBUILT, TYPE       850.0000     912.5000     758.3333       $2,275.00 
                                     F, AS PER PLAN 
 
606E33050           4.000 EACH       BRIDGE TERMINAL ASSEMBLY REBUILT, TYPE G     475.0000     357.1429     325.0000       $1,300.00 
 
606E33051           2.000 EACH       BRIDGE TERMINAL ASSEMBLY REBUILT, TYPE       650.0000     727.5000     625.0000       $1,250.00 
                                     G, AS PER PLAN 
 
606E33600           4.000 EACH       BRIDGE TERMINAL ASSEMBLY REBUILT, TYPE H     812.5000     708.3333     712.5000       $2,850.00 
 
606E33601           3.000 EACH       BRIDGE TERMINAL ASSEMBLY REBUILT, TYPE       733.3333    1041.6667     900.0000       $2,700.00 
                                     H, AS PER PLAN 
 
606E34000           1.000 EACH       BRIDGE TERMINAL ASSEMBLY, TYPE J             450.0000     465.0000     350.0000         $350.00 
 
606E34100           2.000 EACH       BRIDGE TERMINAL ASSEMBLY REBUILT, TYPE J     400.0000     316.6667     275.0000         $550.00 
 
606E34101           4.000 EACH       BRIDGE TERMINAL ASSEMBLY REBUILT, TYPE       440.0000     522.8571     432.5000       $1,730.00 
                                     J, AS PER PLAN 
 
606E35000         615.000 EACH       BRIDGE TERMINAL ASSEMBLY, TYPE 1             943.9137    1018.7580     992.7707     $610,554.00 
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606E35001          34.000 EACH       BRIDGE TERMINAL ASSEMBLY, TYPE 1, AS PER     738.3586     781.6363     752.9412      $25,600.00 
                                     PLAN 
 
606E35004          17.000 EACH       BRIDGE TERMINAL ASSEMBLY, TYPE 1,           1553.8341    1562.5000    1736.4706      $29,520.00 
                                     BARRIER DESIGN 
 
606E35010          20.000 EACH       BRIDGE TERMINAL ASSEMBLY REBUILT, TYPE 1     675.0000     737.6923     663.0000      $13,260.00 
 
 
606E35011           8.000 EACH       BRIDGE TERMINAL ASSEMBLY REBUILT, TYPE       854.0702     929.1742     764.3750       $6,115.00 
                                     1, AS PER PLAN 
 
606E35100         204.000 EACH       BRIDGE TERMINAL ASSEMBLY, TYPE 2             380.3514     325.9287     323.2373      $65,940.40 
 
606E35101           6.000 EACH       BRIDGE TERMINAL ASSEMBLY, TYPE 2, AS PER     354.1667     388.5833     405.8333       $2,435.00 
                                     PLAN 
 
606E35110           9.000 EACH       BRIDGE TERMINAL ASSEMBLY REBUILT, TYPE 2     211.1111     244.2857     247.7778       $2,230.00 
 
606E35111           4.000 EACH       BRIDGE TERMINAL ASSEMBLY REBUILT, TYPE       300.0000     338.7500     287.5000       $1,150.00 
                                     2, AS PER PLAN 
 
606E35120          56.000 EACH       BRIDGE TERMINAL ASSEMBLY, TYPE 3             942.1429    1073.1119    1052.6786      $58,950.00 
 
606E35121          13.000 EACH       BRIDGE TERMINAL ASSEMBLY, TYPE 3, AS PER    1284.6154    1539.0000    1665.3846      $21,650.00 
                                     PLAN 
 
606E35124          36.000 EACH       BRIDGE TERMINAL ASSEMBLY, TYPE 3             959.6676    1173.0556    1221.6667      $43,980.00 
                                     (MODIFIED) 
 
606E35130           3.000 EACH       BRIDGE TERMINAL ASSEMBLY REBUILT, TYPE 3     300.0000     575.0000     575.0000       $1,725.00 
 
606E35131           6.000 EACH       BRIDGE TERMINAL ASSEMBLY REBUILT, TYPE       908.3333    1907.1875    1550.0000       $9,300.00 
                                     3, AS PER PLAN 
 
606E35140         262.000 EACH       BRIDGE TERMINAL ASSEMBLY, TYPE 4             527.4906     583.9813     622.3522     $163,056.28 
 
606E35141           6.000 EACH       BRIDGE TERMINAL ASSEMBLY, TYPE 4, AS PER     575.0000     647.3750     510.0000       $3,060.00 
                                     PLAN 
 
606E35150          10.000 EACH       BRIDGE TERMINAL ASSEMBLY REBUILT, TYPE 4     590.0000     778.5714     720.0000       $7,200.00 
 
606E35151          12.000 EACH       BRIDGE TERMINAL ASSEMBLY REBUILT, TYPE       300.0000     429.5833     345.8333       $4,150.00 
                                     4, AS PER PLAN 
 
 
606E35170          10.000 EACH       BRIDGE TERMINAL ASSEMBLY, TYPE BR-1          400.0000    1045.0000    1240.0000      $12,400.00 
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606E39001           1.000 EACH       36" CONCRETE ANCHOR REMOVED AND              230.0000     325.0000     325.0000         $325.00 
                                     REPLACED, AS PER PLAN 
 
606E50000      123651.380 FT         SPECIAL - RESHAPING BERM                       0.3489       0.2314       0.2588      $31,998.30 
 
606E60000           9.000 EACH       IMPACT ATTENUATOR, TYPE 1-98                3345.8036    3167.6563    3408.3333      $30,675.00 
                                     (UNIDIRECTIONAL) 
 
606E60010         104.000 EACH       IMPACT ATTENUATOR, TYPE 1-98                3458.5087    3291.5322    3267.2133     $339,790.18 
                                     (BIDIRECTIONAL) 
 
606E60011           5.000 EACH       IMPACT ATTENUATOR, TYPE 1-98                3500.0000    3050.0000    3050.0000      $15,250.00 
                                     (BIDIRECTIONAL), AS PER PLAN 
 
606E60020          10.000 EACH       IMPACT ATTENUATOR, TYPE 2-98               28201.8347   23022.8000   20560.0000     $205,600.00 
                                     (UNIDIRECTIONAL) 
 
606E60021           3.000 EACH       IMPACT ATTENUATOR, TYPE 2-98               29666.6667   21334.7857   24716.3333      $74,149.00 
                                     (UNIDIRECTIONAL), AS PER PLAN 
 
606E60024           8.000 EACH       IMPACT ATTENUATOR, TYPE 2-98               24045.3575   19771.7021   19565.6250     $156,525.00 
                                     (BIDIRECTIONAL) 
 
606E60025           6.000 EACH       IMPACT ATTENUATOR, TYPE 2-98               19333.3333   23989.6356   20715.8333     $124,295.00 
                                     (BIDIRECTIONAL), AS PER PLAN 
 
606E60600           8.000 EACH       QUADGARD WHEEL DEFLECTOR ASSEMBLY            625.0000     468.7500     530.0000       $4,240.00 
 
606E61000         127.000 EACH       IMPACT ATTENUATOR, MISC.:                    822.9134     832.2308     800.9449     $101,720.00 
 
606E98000      249814.750 FT         GUARDRAIL, MISC.:                             15.6815      11.4145      10.5767   $2,642,208.50 
 
606E98100        3830.000 EACH       GUARDRAIL, MISC.:                            304.8218     312.7043     178.9258     $685,285.94 
 
606E99000           2.000 LUMP       SPECIAL - GUARDRAIL                        47500.0000   39000.0000   35000.0000      $70,000.00 
 
607E15000      187471.000 FT         FENCE, TYPE 47                                 3.7218       4.4276       4.3839     $821,862.80 
 
607E15001      100621.000 FT         FENCE, TYPE 47, AS PER PLAN                    4.6025       5.0164       4.2735     $430,001.30 
 
607E15100         480.000 FT         FENCE, TYPE 47RA                              10.6250      14.5132      15.4250       $7,404.00 
 
607E15101         181.000 FT         FENCE, TYPE 47RA, AS PER PLAN                 35.0000       9.6875       9.4000       $1,701.40 
 
607E16000        1908.000 FT         FENCE REBUILT, TYPE 47                         5.2673       6.6686       6.1792      $11,790.00 
 
607E20000        5902.000 FT         FENCE, TYPE CL                                10.9212      13.2357      11.7658      $69,441.50 
 
607E20001        4731.000 FT         FENCE, TYPE CL, AS PER PLAN                   15.1395      18.3470      21.5046     $101,738.25 
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607E20100         712.000 FT         FENCE, TYPE CL, MISC.:                        21.9101      15.5715      14.6792      $10,451.60 
 
607E20101         581.070 FT         FENCE, TYPE CL, MISC., AS PER PLAN           140.0000     111.8500     111.8500      $64,992.68 
 
607E22000        2322.000 FT         FENCE REBUILT, TYPE CL                         9.3804      12.8437      10.2664      $23,838.60 
 
607E23000       11864.000 FT         FENCE, TYPE CLT                               10.6683      11.6606      11.4745     $136,133.00 
 
607E23001       89670.000 FT         FENCE, TYPE CLT, AS PER PLAN                  13.6432      11.4913      11.3652   $1,019,116.05 
 
607E23004         480.000 FT         FENCE REBUILT, TYPE CLT                       13.6458      25.3190      26.3646      $12,655.00 
 
607E23100         394.000 FT         FENCE REBUILT                                 15.0000      12.6000      12.5000       $4,925.00 
 
607E30000         100.000 FT         FENCE, SNOW                                    2.5000       2.2500       2.0000         $200.00 
 
607E35000         196.000 FT         FENCE REMOVED AND REBUILT                     21.8878      27.6886      31.3276       $6,140.20 
 
607E39900       13386.500 FT         SPECIAL - VANDAL PROTECTION FENCE, 6'         45.4783      47.7573      49.5976     $663,938.90 
                                     STRAIGHT, COATED FABRIC 
 
607E39910        7110.000 FT         SPECIAL - VANDAL PROTECTION FENCE, 8'         78.3834      65.1355      62.5990     $445,078.75 
                                     STRAIGHT, COATED FABRIC 
 
607E39920         259.000 FT         SPECIAL - VANDAL PROTECTION FENCE, 10'        75.0000      68.3333      66.0000      $17,094.00 
                                     CURVED, COATED FABRIC 
 
607E39930        2876.000 FT         SPECIAL - VANDAL PROTECTION FENCE, 12'        81.1441     105.1340      99.2517     $285,448.00 
                                     CURVED, COATED FABRIC 
 
607E40000        2385.000 FT         SPECIAL - VANDAL PROTECTION FENCE            223.7765     174.3211     182.8331     $436,056.86 
 
607E40500           1.000 EACH       GATE, TYPE 47                                650.0000     625.0000     660.0000         $660.00 
 
607E50900           2.000 EACH       GATE, TYPE CL                                900.0000     911.0000     875.0000       $1,750.00 
 
607E50901           1.000 EACH       GATE, TYPE CL, AS PER PLAN                  1100.0000    1375.0000    1375.0000       $1,375.00 
 
607E50902           4.000 EACH       GATE, TYPE CL (MISC. HT.)                    937.5000     753.6411     955.0000       $3,820.00 
 
607E61100           1.000 EACH       GATE REBUILT, TYPE CL                        587.4880    1049.4625    1030.0000       $1,030.00 
 
607E61200           2.000 EACH       GATE, TYPE CLT                              1300.0000    1550.0000    1550.0000       $3,100.00 
 
607E61201           9.000 EACH       GATE, TYPE CLT, AS PER PLAN                  983.3333     694.4415     718.8889       $6,470.00 
 
607E98000       46754.000 FT         FENCE, MISC.:                                  8.6720       7.4995       8.1153     $379,424.72 
 
607E98100         462.000 EACH       FENCE, MISC.:                                 72.9978      82.0779      57.9978      $26,795.00 
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607E98200           2.000 LUMP       FENCE, MISC.:                               1890.3000    3722.8571    1875.0000       $3,750.00 
 
608E10000      263400.500 SQ FT      4" CONCRETE WALK                               3.2048       3.4866       3.3057     $870,724.43 
 
608E10001       76576.000 SQ FT      4" CONCRETE WALK, AS PER PLAN                  4.0631       3.3147       3.2832     $251,413.86 
 
608E11000       10175.000 SQ FT      4-1/2" CONCRETE WALK                           3.9322       3.5901       4.1072      $41,790.60 
 
608E12000       49714.000 SQ FT      5" CONCRETE WALK                               3.8751       4.2940       3.5978     $178,863.38 
 
608E13000       11573.000 SQ FT      6" CONCRETE WALK                               3.9984       4.2188       4.2250      $48,895.70 
 
608E13001         446.000 SQ FT      6" CONCRETE WALK, AS PER PLAN                  5.0000       8.7500       7.0000       $3,122.00 
 
608E15000       11340.000 SQ FT      8" CONCRETE WALK                               4.4801       4.6992       4.5947      $52,103.40 
 
608E15001        2089.000 SQ FT      8" CONCRETE WALK, AS PER PLAN                  6.0000       6.1200       7.2500      $15,145.25 
 
608E20001         500.000 SQ FT      2" ASPHALT CONCRETE WALK, AS PER PLAN          3.0000       3.6667       4.0000       $2,000.00 
 
608E21200        1000.000 SQ FT      TEMPORARY ASPHALT CONCRETE WALK                5.0000       6.0000       7.5000       $7,500.00 
 
608E21201        1200.000 SQ FT      TEMPORARY ASPHALT CONCRETE WALK, AS PER        4.0000       5.2000       7.0000       $8,400.00 
                                     PLAN 
 
608E40000          90.000 FT         CONCRETE STEPS, TYPE A                        98.3333     117.0833     113.3333      $10,200.00 
 
608E40001          42.000 FT         CONCRETE STEPS, TYPE A, AS PER PLAN          175.0000     123.3333      80.0000       $3,360.00 
 
608E41000         142.000 FT         CONCRETE STEPS, TYPE B                        58.5809      80.0346     123.6620      $17,560.00 
 
608E49000          82.000 EACH       CURB RAMP                                    275.6486     604.5371     591.5854      $48,510.00 
 
608E49001         573.000 EACH       CURB RAMP, AS PER PLAN                       389.2928     507.4364     363.8742     $208,499.89 
 
608E52000        4713.000 SQ FT      CURB RAMP                                      8.4065      11.3397       9.0677      $42,736.00 
 
608E52001       61654.000 SQ FT      CURB RAMP, AS PER PLAN                        12.8507      12.9872      13.9132     $857,803.51 
 
608E98000       15438.000 SQ FT      WALKWAY, MISC.:                               10.9342      14.1641      14.4413     $222,944.31 
 
608E98200         100.000 EACH       WALKWAY, MISC.:                              403.7500     404.0831     279.1000      $27,910.00 
 
609E10000         319.000 FT         ASPHALT CONCRETE CURB, TYPE 1                 10.0000      12.5108      13.4069       $4,276.80 
 
609E10001        9846.000 FT         ASPHALT CONCRETE CURB, TYPE 1, AS PER          8.5000       4.8633       3.5400      $34,854.84 
                                     PLAN 
 
609E12000       83005.000 FT         COMBINATION CURB AND GUTTER, TYPE 2           13.6785      13.5721      12.5750   $1,043,791.30 
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609E12001       12838.000 FT         COMBINATION CURB AND GUTTER, TYPE 2, AS       17.6900      10.8550       9.2223     $118,395.40 
                                     PER PLAN 
 
609E14000        5127.000 FT         CURB, TYPE 2-A                                 5.6930       9.3936       4.8584      $24,909.15 
 
609E16000         634.000 FT         CURB, TYPE 2-B                                 7.0757       7.3757      10.4708       $6,638.50 
 
609E16001        3030.000 FT         CURB, TYPE 2-B, AS PER PLAN                   10.2310       8.3958       7.5832      $22,977.00 
 
609E18000        3853.000 FT         COMBINATION CURB AND GUTTER, TYPE 3           15.4897      12.6914      11.8477      $45,649.00 
 
609E18001         322.000 FT         COMBINATION CURB AND GUTTER, TYPE 3, AS       26.2733      26.9306      34.5339      $11,119.90 
                                     PER PLAN 
 
609E20000        1900.000 FT         CURB, TYPE 3-A                                 7.5000      18.0050      15.0000      $28,500.00 
 
609E24000          61.000 FT         CURB, TYPE 4-A                                12.4590      15.5449      17.4754       $1,066.00 
 
609E24510        3112.000 FT         CURB, TYPE 4-C                                14.5431      23.4983      21.3967      $66,586.68 
 
609E26000       53844.600 FT         CURB, TYPE 6                                  13.8207      13.4199      12.7761     $687,923.54 
 
609E26001        5007.000 FT         CURB, TYPE 6, AS PER PLAN                     15.1827      12.5198      12.1648      $60,908.92 
 
609E28001          24.000 FT         CURB, TYPE 7, AS PER PLAN                     25.0000      20.5000      20.0000         $480.00 
 
609E30000         169.000 FT         CURB, TYPE 8                                  17.5000      21.9300      18.0000       $3,042.00 
 
609E30001         160.000 FT         CURB, TYPE 8, AS PER PLAN                     25.0000      21.7250      13.7000       $2,192.00 
 
609E50000         560.000 SQ YD      4" CONCRETE TRAFFIC ISLAND                    58.0679      31.3278      21.7250      $12,166.00 
 
609E54000         332.000 SQ YD      6" CONCRETE TRAFFIC ISLAND                    45.4819      41.8317      36.0602      $11,972.00 
 
609E54001         107.000 SQ YD      6" CONCRETE TRAFFIC ISLAND, AS PER PLAN       50.0000      53.6180      52.0000       $5,564.00 
 
609E58000          29.000 SQ YD      9" CONCRETE TRAFFIC ISLAND                    60.0000      78.4775      95.0000       $2,755.00 
 
609E70000          22.000 SQ YD      4" CONCRETE MEDIAN                            52.5000     124.4111      55.0000       $1,210.00 
 
609E71001        1255.000 SQ FT      CONCRETE MEDIAN, AS PER PLAN                   5.2231      14.3222      25.1116      $31,515.00 
 
609E72000        1220.000 SQ YD      CONCRETE MEDIAN                               48.7951      54.7018      53.7303      $65,551.00 
 
609E72001         849.000 SQ YD      CONCRETE MEDIAN, AS PER PLAN                  54.4582      50.9769      49.4582      $41,990.00 
 
609E96200         230.000 SQ FT      MEDIAN, MISC.:                                12.9500       9.0000       9.0000       $2,070.00 
 
609E98000       18165.000 FT         CURB, MISC.:                                  12.3280      12.8317      13.1026     $238,009.00 
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609E98100         155.000 EACH       CURB, MISC.:                                  75.3226      41.1743      42.0645       $6,520.00 
 
610E13100         267.000 SQ FT      CELLULAR RETAINING WALL (METAL)               45.0000      91.6883      64.0000      $17,088.00 
 
610E13500       41211.000 SQ FT      SPECIAL - REINFORCED EARTH WALL               30.1321      31.2788      35.9609   $1,481,986.00 
 
610E13600           5.000 LUMP       SPECIAL - REINFORCED EARTH WALL           652016.7679  409848.8833  338200.0000   $1,691,000.00 
 
610E13800           1.000 LUMP       SPECIAL - RETAINED EARTH WALL             670235.7143 3250549.3125 2602197.2500   $2,602,197.25 
 
610E14200           1.000 LUMP       SPECIAL - MSE PLUS RETAINING WALL         675307.1429  225000.0000  210000.0000     $210,000.00 
 
610E50000         415.000 EACH       SPECIAL - RETAINING WALL, MISC.:             751.4458     363.8088     328.3983     $136,285.28 
 
610E50010       19256.000 SQ FT      SPECIAL - RETAINING WALL, MISC.:              23.5979      19.8241      16.4001     $315,800.40 
 
610E60000           4.000 LUMP       SPECIAL - RETAINING WALL, MISC.:           23023.3333   27892.8900   30975.0000     $123,900.00 
 
611E10000          88.000 SQ YD      REINFORCED CONCRETE APPROACH SLAB            125.0000     111.6667     100.0000       $8,800.00 
                                     (T=12") 
 
611E10001         140.000 SQ YD      REINFORCED CONCRETE APPROACH SLAB            150.0000     205.0000     175.0000      $24,500.00 
                                     (T=12"), AS PER PLAN 
 
611E15001         303.000 SQ YD      REINFORCED CONCRETE APPROACH SLAB            145.0000     132.4500     134.8000      $40,844.40 
                                     (T=13"), AS PER PLAN 
 
611E25000         147.000 SQ YD      REINFORCED CONCRETE APPROACH SLAB            135.0000     128.3333     110.0000      $16,170.00 
                                     (T=15") 
 
613E41200        5637.158 CU YD      LOW STRENGTH MORTAR BACKFILL                  64.1489      65.2060      57.8298     $325,995.88 
 
613E41250        3950.000 CU YD      LOW STRENGTH MORTAR BACKFILL (TYPE 1)         65.3047      60.8155      59.1309     $233,566.90 
 
613E41251           1.000 CU YD      LOW STRENGTH MORTAR BACKFILL (TYPE 1),       750.0000    1641.6667    2500.0000       $2,500.00 
                                     AS PER PLAN 
 
613E41300        1284.000 CU YD      LOW STRENGTH MORTAR BACKFILL (TYPE 2)         63.0166     118.5860     138.9509     $178,413.00 
 
614E11000         556.000 LUMP       MAINTAINING TRAFFIC                        27217.1415   34961.5647   31592.5731  $17,565,470.65 
 
614E11001          39.000 LUMP       MAINTAINING TRAFFIC, AS PER PLAN          266580.5167  173189.8633  148872.6410   $5,806,033.00 
 
614E11100       50415.000 HOUR       LAW ENFORCEMENT OFFICER WITH PATROL CAR       39.0527      38.1613      38.2883   $1,930,306.70 
 
614E11200         880.000 HOUR       LAW ENFORCEMENT OFFICER                       34.5520      37.8054      32.8977      $28,950.00 
 
614E11300           9.000 EACH       SPECIAL - WORK ZONE TRAFFIC SIGNAL         10435.5843    6155.1166    4154.8889      $37,394.00 
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614E11500         191.000 MONTH      WORKSITE TRAFFIC SUPERVISOR                 2522.5806    3929.8581    2922.0471     $558,111.00 
 
614E11600      120318.000 FT         TRANSITION AREA DELINEATION                    3.6870       5.3610       5.2023     $625,935.84 
 
614E12200        2275.000 FT         SPECIAL - WORK ZONE GUARDRAIL                 11.2516      10.5188       8.9451      $20,350.00 
 
614E12336         209.000 EACH       WORK ZONE IMPACT ATTENUATOR                 3972.7273    2911.4002    2698.1442     $563,912.13 
                                     (UNIDIRECTIONAL) 
 
614E12337           7.000 EACH       WORK ZONE IMPACT ATTENUATOR                 5000.0000    3163.1170    3592.8571      $25,150.00 
                                     (UNIDIRECTIONAL), AS PER PLAN 
 
614E12338          94.000 EACH       WORK ZONE IMPACT ATTENUATOR                 3944.1489    3234.8525    3093.5106     $290,790.00 
                                     (BIDIRECTIONAL) 
 
614E12340          18.000 EACH       WORK ZONE IMPACT ATTENUATOR                 3666.6667    2867.6444    1428.2222      $25,708.00 
                                     (UNIDIRECTIONAL OR BIDIRECTIONAL) 
 
614E12344           6.000 EACH       WORK ZONE IMPACT ATTNENUATOR, QUADGUARD     5250.3327    3502.6324    3352.5000      $20,115.00 
                                     CZ (UNIDIRECTIONAL OR BIDIRECTIONAL) 
 
614E12346          65.000 EACH       WORK ZONE IMPACT ATTENUATOR, QUADGUARD      4306.1413    3362.8239    3004.0892     $195,265.80 
                                     CZ (UNIDIRECTIONAL) 
 
614E12348          22.000 EACH       WORK ZONE IMPACT ATTENUATOR, QUADGUARD      5070.6058    2801.5905    2220.4545      $48,850.00 
                                     CZ, (BIDIRECTIONAL) 
 
614E12350          77.000 EACH       WORK ZONE IMPACT ATTENUATOR                 2754.3058    3006.9560    2849.2208     $219,390.00 
 
614E12351          10.000 EACH       WORK ZONE IMPACT ATTENUATOR, AS PER PLAN    4600.0000    3000.5000    3027.0000      $30,270.00 
 
614E12420          49.000 LUMP       DETOUR SIGNING                             10601.8427    8875.0368    9459.4698     $463,514.02 
 
614E12460        9448.000 EACH       WORK ZONE MARKING SIGN                        77.9234      79.5050      76.4420     $722,223.77 
 
614E12461         890.000 EACH       WORK ZONE MARKING SIGN, AS PER PLAN           63.5787      62.3776      53.1221      $47,278.63 
 
614E12470         579.000 EACH       WORK ZONE SPEED LIMIT SIGN                   107.1785     123.4136     111.8634      $64,768.91 
 
614E12480         327.000 EACH       CONSTRUCTION ZONE/FINES DOUBLED SIGN         116.1234     138.8885     123.3392      $40,331.92 
 
614E12481          39.000 EACH       CONSTRUCTION ZONE/FINES DOUBLED SIGN, AS     150.0000     153.4315     139.7436       $5,450.00 
                                     PER PLAN 
 
614E12484          22.000 EACH       WORK ZONE INCREASED PENALTIES SIGN           113.6364     143.6522     159.9782       $3,519.52 
 
614E12490          29.000 EACH       RESUME LEGAL SPEED SIGN                       90.3103     111.4712      88.4483       $2,565.00 
 
614E12500        1124.000 EACH       REPLACEMENT SIGN                              73.2386      79.0123      69.3052      $77,899.10 
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614E12510        3010.000 SQ FT      REPLACEMENT SIGN                              12.9651      11.1609      12.1331      $36,520.75 
 
614E12600        4880.000 EACH       REPLACEMENT DRUM                              54.2697      53.2364      51.6144     $251,878.50 
 
614E12610           4.000 EACH       SPECIAL - TYPE B FLASHING WARNING LIGHT      150.0000     138.7700      86.0000         $344.00 
 
614E12730           9.000 EACH       SPECIAL - REBOUNDABLE TUBULAR PYLON           50.0000      64.0000      75.0000         $675.00 
 
614E12756          11.000 EACH       WORK ZONE CROSSOVER LIGHTING SYSTEM        22718.3137   18510.6206   18796.5618     $206,762.18 
 
614E12800       28030.000 EACH       WORK ZONE RAISED PAVEMENT MARKER               3.5820       3.8192       4.5187     $126,658.10 
 
614E13000       10101.800 CU YD      ASPHALT CONCRETE FOR MAINTAINING TRAFFIC     103.8303     113.8389     111.6521   $1,127,887.04 
 
614E13001        2053.000 CU YD      ASPHALT CONCRETE FOR MAINTAINING              77.8477     102.3949      84.8937     $174,286.78 
                                     TRAFFIC, AS PER PLAN 
 
614E13200          41.000 EACH       BARRIER REFLECTOR, TYPE A                      5.1640       4.3317       2.7500         $112.75 
 
614E13202         294.000 EACH       BARRIER REFLECTOR, TYPE A2                     7.1569       6.9510       6.2677       $1,842.70 
 
614E13300       16091.000 EACH       BARRIER REFLECTOR, TYPE B                      4.6794       4.3979       4.2717      $68,736.56 
 
614E13302        1663.000 EACH       BARRIER REFLECTOR, TYPE B2                     6.9638       5.6703       5.9109       $9,829.82 
 
614E13350       12570.000 EACH       OBJECT MARKER, ONE WAY                        10.8130      11.1572      11.4028     $143,333.73 
 
614E13360        1641.000 EACH       OBJECT MARKER, TWO WAY                        11.3520      13.1748      14.7077      $24,135.40 
 
614E13600         660.000 EACH       MAINTENANCE OF TRAFFIC - ONE LANE            128.0758     438.7947     147.9470      $97,645.00 
                                     CLOSURE ON A TWO LANE HIGHWAY 
 
614E13700          45.000 EACH       MAINTENANCE OF TRAFFIC, ONE LANE CLOSURE     107.9550     522.8402     163.4467       $7,355.10 
                                     ON A FOUR LANE UNDIVIDED HIGHWAY 
 
614E13800         310.000 EACH       MAINTENANCE OF TRAFFIC, ONE LANE CLOSURE     192.5806     580.9400     256.5165      $79,520.10 
                                     ON A 4 LANE OR GREATER DIVIDED HIGHWAY 
 
614E13900        1500.000 EACH       MAINTENANCE OF TRAFFIC FOR SHOULDER          146.3233     177.3961     101.3067     $151,960.00 
                                     CLOSURE 
 
614E15000       46450.000 DOLLAR     SPECIAL - CALENDAR DAYS OF CONTRACT TIME      89.6179      83.9191      83.2131   $3,865,250.00 
                                     FOR OPENING TO TRAFFIC (UNIT PRICE 
                                     FIELD SHOULD REFLECT NUMBER OF DAYS BID) 
 
614E16000           1.000 EACH       SPECIAL - TRAFFIC SAFETY COORDINATOR       50000.0000   55000.0000   86000.0000      $86,000.00 
 
614E18000        1886.000 EACH       MAINTAINING TRAFFIC, MISC.:                   65.2969      51.3306      25.5434      $48,174.80 
 
614E18002           5.000 LUMP       MAINTAINING TRAFFIC, MISC.:               178512.3769  220066.4410  177394.0000     $886,970.00 
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614E18010          50.000 SQ FT      MAINTAINING TRAFFIC, MISC.:                   15.0000      14.7500      12.0000         $600.00 
 
614E18020       24000.000 HOUR       MAINTAINING TRAFFIC, MISC.:                   25.0000      27.6258      28.2500     $678,000.00 
 
614E18030        1481.000 FT         MAINTAINING TRAFFIC, MISC.:                    6.5000       5.1300       5.0000       $7,405.00 
 
614E18050          18.000 MONTH      MAINTAINING TRAFFIC, MISC.:                 2500.0000    2500.0000    1000.0000      $18,000.00 
 
614E18500           9.000 EACH       PORTABLE CHANGEABLE MESSAGE SIGN            1500.0000    1632.2000    2128.8000      $19,159.20 
 
614E18501          16.000 EACH       PORTABLE CHANGEABLE MESSAGE SIGN, AS PER    7750.0000    2067.9000    1552.5000      $24,840.00 
                                     PLAN 
 
614E18510          32.500 MONTH      PORTABLE CHANGEABLE MESSAGE SIGN            2069.2308    1588.0741    1237.2308      $40,210.00 
 
614E18511          42.000 MONTH      PORTABLE CHANGEABLE MESSAGE SIGN, AS PER    2068.4732     988.5778     668.7895      $28,089.16 
                                     PLAN 
 
614E18600          41.000 SIGN MNTH  PORTABLE CHANGEABLE MESSAGE SIGN            1127.4390     985.5097    1142.6829      $46,850.00 
 
614E18601        1291.000 SIGN MNTH  PORTABLE CHANGEABLE MESSAGE SIGN, AS PER    1205.2802    1005.7912    1081.0136   $1,395,588.52 
                                     PLAN 
 
614E20000         516.470 MILE       WORK ZONE LANE LINE, CLASS I                 462.0920     547.9192     455.4140     $235,207.69 
 
614E20100         360.060 MILE       WORK ZONE LANE LINE, CLASS I, 642 PAINT      561.9594     495.1307     474.0468     $170,685.30 
 
614E20200          14.325 MILE       WORK ZONE LANE LINE, CLASS I, 740.06,       2971.7008    1783.4103    1305.5358      $18,701.80 
                                     TYPE I 
 
614E20400         403.530 MILE       WORK ZONE LANE LINE, CLASS II                349.3401     387.1981     317.2323     $128,012.74 
 
614E20500          59.840 MILE       WORK ZONE LANE LINE, CLASS II, 642 PAINT     331.6185     355.1614     295.3853      $17,675.86 
 
614E21000         596.370 MILE       WORK ZONE CENTER LINE, CLASS I               583.5784     808.7363     702.3962     $418,888.03 
 
614E21100         703.006 MILE       WORK ZONE CENTER LINE, CLASS I, 642          605.2077     663.3870     582.0087     $409,155.63 
                                     PAINT 
 
614E21200          12.332 MILE       WORK ZONE CENTER LINE, CLASS I, 740.06,     8845.0148    9895.0572    9678.1721     $119,351.22 
                                     TYPE I 
 
614E21400        1001.135 MILE       WORK ZONE CENTER LINE, CLASS II              239.6585     296.0575     273.8318     $274,142.57 
 
614E21500         832.330 MILE       WORK ZONE CENTER LINE, CLASS II, 642         233.6280     328.2742     233.6197     $194,448.65 
                                     PAINT 
 
614E21600           0.522 MILE       WORK ZONE CENTER LINE, CLASS II, 740.06,   10000.0000    7669.8200    8661.0000       $4,521.04 
                                     TYPE I 
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614E22000         515.640 MILE       WORK ZONE EDGE LINE, CLASS I                 508.6599     673.9515     601.2415     $310,024.14 
 
614E22100         523.100 MILE       WORK ZONE EDGE LINE, CLASS I, 642 PAINT      570.4199     636.6716     573.0718     $299,773.86 
 
614E22200          82.058 MILE       WORK ZONE EDGE LINE, CLASS I, 740.06,       4917.9619    5033.4235    4946.0037     $405,859.17 
                                     TYPE I 
 
614E23000      216211.000 FT         WORK ZONE CHANNELIZING LINE, CLASS I           0.7016       0.6057       0.5434     $117,481.87 
 
614E23200      241694.000 FT         WORK ZONE CHANNELIZING LINE, CLASS I,          0.5574       0.5433       0.5296     $128,011.90 
                                     642 PAINT 
 
614E23400       54097.000 FT         WORK ZONE CHANNELIZING LINE, CLASS I,          1.7378       1.6554       1.5062      $81,483.28 
                                     740.06, TYPE I 
 
614E23650       40227.000 FT         WORK ZONE CHANNELIZING LINE, CLASS II          0.5044       0.3771       0.4335      $17,439.84 
 
614E23660        1754.000 FT         WORK ZONE CHANNELIZING LINE, CLASS II,         0.6140       0.7500       0.5000         $877.00 
                                     642 PAINT 
 
614E24000        4939.000 FT         WORK ZONE DOTTED LINE, CLASS I                 1.2665       1.0420       0.9750       $4,815.39 
 
614E24200       26061.000 FT         WORK ZONE DOTTED LINE, CLASS I, 642            0.7535       0.5764       0.4957      $12,919.69 
                                     PAINT 
 
614E24400        6369.000 FT         WORK ZONE DOTTED LINE, CLASS I, 740.06,        1.7956       1.2667       1.4001       $8,917.50 
                                     TYPE I 
 
614E25000        3832.000 FT         WORK ZONE TRANSVERSE LINE, CLASS I             1.3524       1.5960       1.3641       $5,227.10 
 
614E25200        4497.000 FT         WORK ZONE TRANSVERSE LINE, CLASS I, 642        2.5415       2.3892       2.3487      $10,562.00 
                                     PAINT 
 
614E25400        1574.000 FT         WORK ZONE TRANSVERSE LINE, CLASS I,            3.1088       3.2780       2.4232       $3,814.10 
                                     740.06, TYPE I 
 
614E26000       41182.000 FT         WORK ZONE STOP LINE, CLASS I                   3.1908       2.8309       2.3888      $98,377.35 
 
614E26200       14600.000 FT         WORK ZONE STOP LINE, CLASS I, 642 PAINT        2.9690       2.8823       2.9049      $42,412.17 
 
614E26400        1440.000 FT         WORK ZONE STOP LINE, CLASS I, 740.06,          7.6283       6.1041       6.3505       $9,144.69 
                                     TYPE I 
 
614E27000       21884.000 FT         WORK ZONE CROSSWALK LINE, CLASS I              1.3551       1.1006       1.1375      $24,892.18 
 
614E27200        9981.000 FT         WORK ZONE CROSSWALK LINE, CLASS I, 642         1.3303       1.0861       1.0084      $10,065.30 
                                     PAINT 
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614E27400         150.000 FT         WORK ZONE CROSSWALK LINE, CLASS I,             2.0000       2.6880       1.9000         $285.00 
                                     740.06, TYPE I 
 
614E28000       11627.000 FT         WORK ZONE GORE MARKING, CLASS II               0.9541       0.9959       1.2459      $14,486.25 
 
614E30000         632.000 EACH       WORK ZONE LANE ARROW, CLASS I                 43.0467      42.4263      43.0354      $27,198.37 
 
614E30200         266.000 EACH       WORK ZONE LANE ARROW, CLASS I, 642 PAINT      48.2438      53.1339      48.9009      $13,007.64 
 
614E30400         129.000 EACH       WORK ZONE LANE ARROW, CLASS I, 740.06,       135.1960     109.3837     109.3849      $14,110.65 
                                     TYPE I 
 
614E31000          47.000 EACH       WORK ZONE WORD ON PAVEMENT, 72", CLASS I      74.5896      62.5559      69.0468       $3,245.20 
 
614E31200          34.000 EACH       WORK ZONE WORD ON PAVEMENT, 72", CLASS        69.1176      88.8963      99.4118       $3,380.00 
                                     I, 642 PAINT 
 
614E31400          29.000 EACH       WORK ZONE WORD ON PAVEMENT, 72", CLASS       200.5379     178.6278     190.1034       $5,513.00 
                                     I, 740.06, TYPE I 
 
614E31640          44.000 EACH       WORK ZONE WORD ON PAVEMENT, 96", CLASS I      65.0805      85.0000      85.0000       $3,740.00 
 
614E31650          37.000 EACH       WORK ZONE WORD ON PAVEMENT, 96", CLASS        75.0000      78.5669      60.1622       $2,226.00 
                                     I, 642 PAINT 
 
614E31700           3.000 EACH       WORK ZONE SCHOOL SYMBOL MARKING, 72",         95.0000     240.5620     522.8900       $1,568.67 
                                     CLASS I 
 
614E32000          11.000 EACH       WORK ZONE RAILROAD SYMBOL MARKING, CLASS     175.0000     126.5107     132.7273       $1,460.00 
                                     I 
 
614E32200          14.000 EACH       WORK ZONE RAILROAD SYMBOL MARKING, CLASS     350.0000     173.6406     175.0000       $2,450.00 
                                     I, 642 PAINT 
 
614E32700        6761.000 SQ FT      WORK ZONE ISLAND MARKING, CLASS I              1.3802       0.4223       0.1157         $782.00 
 
614E98100       34760.000 FT         WORK ZONE PAVEMENT MARKING, MISC.:             2.5106       2.3104       2.4973      $86,807.50 
 
614E99000           3.000 LUMP       SPECIAL - MAINTAINING TRAFFIC              97066.6667   77522.2222   53833.3333     $161,500.00 
 
615E10000          22.000 LUMP       ROADS FOR MAINTAINING TRAFFIC              42758.7537   46118.3321   38806.9973     $853,753.94 
 
615E10001           5.000 LUMP       ROADS FOR MAINTAINING TRAFFIC, AS PER      53920.1885  116766.6315  105800.0000     $529,000.00 
                                     PLAN 
 
615E20000       38401.000 SQ YD      PAVEMENT FOR MAINTAINING TRAFFIC, CLASS       27.9709      25.9604      23.9918     $921,308.20 
                                     A 
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615E20001      141266.000 SQ YD      PAVEMENT FOR MAINTAINING TRAFFIC, CLASS       26.1927      25.9450      25.0448   $3,537,973.40 
                                     A, AS PER PLAN 
 
615E25000        4643.000 SQ YD      PAVEMENT FOR MAINTAINING TRAFFIC, CLASS       36.0015      40.9888      31.3006     $145,328.50 
                                     B 
 
615E25001       11263.000 SQ YD      PAVEMENT FOR MAINTAINING TRAFFIC, CLASS       27.7756      29.0761      25.2710     $284,627.24 
                                     B, AS PER PLAN 
 
615E35001       55261.000 SQ YD      PAVEMENT FOR MAINTAINING TRAFFIC, AS PER      23.1798      22.8762      19.4897   $1,077,021.30 
                                     PLAN 
 
616E10000       23183.220 M GAL      WATER                                         16.9623      24.4519      25.4844     $590,810.43 
 
616E20000         314.630 TON        CALCIUM CHLORIDE                             126.2582     169.3788     108.6327      $34,179.11 
 
616E99000           1.000 LUMP       SPECIAL - DUST CONTROL                      2500.0000    1275.0000    2000.0000       $2,000.00 
 
617E10100       76060.000 CU YD      COMPACTED AGGREGATE, TYPE A                   29.1737      32.4589      31.9334   $2,428,855.86 
 
617E10101       91256.000 CU YD      COMPACTED AGGREGATE, TYPE A, AS PER PLAN      34.6041      33.8140      32.1364   $2,932,635.66 
 
617E10200         304.000 CU YD      COMPACTED AGGREGATE, TYPE B                   50.0507      33.1712      25.3618       $7,710.00 
 
617E20000      734803.000 SQ YD      SHOULDER PREPARATION                           0.1378       0.1594       0.1243      $91,328.10 
 
617E25000         359.640 M GAL      WATER                                          8.4416      11.3250       8.6032       $3,094.05 
 
617E98000       66902.000 SQ YD      SHOULDER RECONDITIONING, MISC.:                3.2807       3.7503       3.8467     $257,353.10 
 
617E98100        6773.000 CU YD      SHOULDER RECONDITIONING, MISC.:               19.6569      18.7951      15.9993     $108,363.00 
 
618E40100      850520.000 FT         RUMBLE STRIPS, TYPE 2 (ASPHALT CONCRETE)       0.1405       0.1185       0.1167      $99,281.52 
 
618E40101        3115.000 FT         RUMBLE STRIPS, TYPE 2 (ASPHALT                 3.3589       3.5810       3.6918      $11,500.11 
                                     CONCRETE), AS PER PLAN 
 
618E40200        6615.000 FT         RUMBLE STRIPS, TYPE 2 (CONCRETE)               0.6500       0.2600       0.2500       $1,653.75 
 
618E40300        6160.000 FT         RUMBLE STRIPS, TYPE 3                          1.5000       1.0278       1.0000       $6,160.00 
 
618E40600         555.520 MILE       RUMBLE STRIPS, TYPE 2 (ASPHALT CONCRETE)     527.8843     583.9487     544.0559     $302,233.91 
 
618E40700          15.860 MILE       RUMBLE STRIPS, TYPE 2 (CONCRETE)            1499.5804    1076.2862     753.3544      $11,948.20 
 
619E16000         651.500 MONTH      FIELD OFFICE, TYPE A                         982.4337    1018.1370     883.7947     $575,792.24 
 
619E16001          24.000 MONTH      FIELD OFFICE, TYPE A, AS PER PLAN            800.0000     987.5000     475.0000      $11,400.00 
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619E16010         767.000 MONTH      FIELD OFFICE, TYPE B                        1525.4143    1284.6250    1236.0361     $948,039.70 
 
619E16011          24.000 MONTH      FIELD OFFICE, TYPE B, AS PER PLAN           2000.0000     763.0000    1026.0000      $24,624.00 
 
619E16020         322.000 MONTH      FIELD OFFICE, TYPE C                        2362.1118    2669.7464    2674.6617     $861,241.06 
 
619E16021         126.010 MONTH      FIELD OFFICE, TYPE C, AS PER PLAN           2727.2255    3360.3368    3468.1335     $437,019.50 
 
619E99000           2.000 LUMP       SPECIAL - FIELD OFFICE                     10500.0000   13333.3333    5500.0000      $11,000.00 
 
620E00500        2961.000 EACH       DELINEATOR, POST MOUNTED                      28.0000      26.5000      23.5000      $69,583.50 
 
620E10300        2029.000 EACH       DELINEATOR, TYPE C, POST MOUNTED              30.2198      31.9463      30.7256      $62,342.22 
 
620E11000           7.000 EACH       DELINEATOR, TYPE C, BRACKET MOUNTED           75.0000      67.4217      71.4286         $500.00 
 
620E15300         696.000 EACH       DELINEATOR, TYPE D, POST MOUNTED              30.2596      31.2407      31.9052      $22,206.00 
 
620E31000           3.000 EACH       DELINEATOR REMOVED FOR STORAGE                10.0000      36.6667       5.0000          $15.00 
 
620E31200        1108.000 EACH       DELINEATOR REMOVED FOR DISPOSAL                5.5443       4.4265       3.6207       $4,011.78 
 
620E40300          20.000 EACH       REFLECTOR, TYPE D                             10.0000      15.1776      21.5240         $430.48 
 
620E70000          16.000 EACH       DELINEATOR, MISC.:                            44.3750      78.4167      75.6250       $1,210.00 
 
621E00100      100639.000 EACH       RPM                                           19.1292      17.7066      16.9768   $1,708,523.77 
 
621E00101        4000.000 EACH       RPM, AS PER PLAN                              18.0000      10.9382      16.6250      $66,500.00 
 
621E00200       39887.000 EACH       RPM, INSTALLATION ONLY                         7.5061       9.2626       8.1152     $323,692.36 
 
621E00201          58.000 EACH       RPM, INSTALLATION ONLY, AS PER PLAN           21.2069      61.4248      68.2069       $3,956.00 
 
621E00210          64.000 EACH       RPM, HIGH PROFILE YELLOW-YELLOW,              15.0000      30.0000      30.0000       $1,920.00 
                                     INSTALLATION ONLY 
 
621E00214          63.000 EACH       RPM, HIGH PROFILE WHITE, INSTALLATION         20.0000      30.0000      30.0000       $1,890.00 
                                     ONLY 
 
621E00222        7462.000 EACH       RPM, LOW PROFILE YELLOW-YELLOW,                7.6819       9.5495       8.0328      $59,940.70 
                                     INSTALLATION ONLY 
 
621E00226        1728.000 EACH       RPM, LOW PROFILE WHITE, INSTALLATION           9.5999      10.4119       9.3258      $16,114.91 
                                     ONLY 
 
621E00230        2096.000 EACH       RPM, LOW PROFILE WHITE-RED, INSTALLATION       8.8028       9.2139       8.8547      $18,559.35 
                                     ONLY 
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621E00234         138.000 EACH       RPM, LOW PROFILE YELLOW-RED,                   8.5000       8.1540       8.0833       $1,115.50 
                                     INSTALLATION ONLY 
 
621E00240          39.000 EACH       RPM, LOW PROFILE YELLOW, INSTALLATION          8.5000       8.9500       8.9500         $349.05 
                                     ONLY 
 
621E00300      514971.000 EACH       RPM REFLECTOR                                  4.3670       3.6689       3.2667   $1,682,268.03 
 
621E00301        1360.000 EACH       RPM REFLECTOR, AS PER PLAN                     3.2500       2.9642       3.1985       $4,350.00 
 
621E00400         600.000 EACH       RPM REFLECTOR, INSTALLATION ONLY               3.5000       2.8540       3.0000       $1,800.00 
 
621E00600       20994.000 EACH       RPM CASTING, INSTALLATION ONLY                 7.7619       8.8806       8.7738     $184,197.55 
 
621E00601        6836.000 EACH       RPM CASTING, INSTALLATION ONLY, AS PER         7.6685       9.4789       7.2687      $49,688.63 
                                     PLAN 
 
621E10000        5126.000 EACH       RPM, LOW PROFILE YELLOW/YELLOW,               19.4345      17.3130      15.9546      $81,783.50 
 
621E10010         695.000 EACH       RPM, LOW PROFILE, WHITE                       23.7698      19.2166      18.6372      $12,952.84 
 
 
621E10020        1511.000 EACH       RPM, LOW PROFILE WHITE/RED                    22.8934      21.6146      20.1178      $30,397.95 
 
621E10030          53.000 EACH       RPM, LOW PROFILE YELLOW/RED                   16.8774      15.8348      16.1509         $856.00 
 
621E90000        3811.000 EACH       RPM, MISC.:                                   12.2840      20.7934      19.1906      $73,135.40 
 
621E99000           1.000 LUMP       SPECIAL - RAISED PAVEMENT MARKERS           8200.0000    3962.5000    8500.0000       $8,500.00 
 
622E10000        1645.000 FT         CONCRETE BARRIER, SINGLE SLOPE, TYPE A        35.0000      42.8333      35.5000      $58,397.50 
 
622E10001        1028.000 FT         CONCRETE BARRIER, SINGLE SLOPE, TYPE A,      122.0000     130.2500     135.0000     $138,780.00 
                                     AS PER PLAN 
 
622E10040         728.000 FT         CONCRETE BARRIER, SINGLE SLOPE, TYPE A1       60.0000      68.7056      50.0000      $36,400.00 
 
622E10060        2546.000 FT         CONCRETE BARRIER, SINGLE SLOPE, TYPE B        52.2745      51.8104      52.3863     $133,375.43 
 
622E10080         158.000 FT         CONCRETE BARRIER, SINGLE SLOPE, TYPE B,       85.0000     120.5300     120.7100      $19,072.18 
                                     REINFORCED 
 
622E10100        8066.000 FT         CONCRETE BARRIER, SINGLE SLOPE, TYPE B1       55.8430      67.1540      60.9745     $491,820.00 
 
622E10101          71.000 FT         CONCRETE BARRIER, SINGLE SLOPE, TYPE B1,     145.0000     114.9667     170.0000      $12,070.00 
                                     AS PER PLAN 
 
622E10120        2198.000 FT         CONCRETE BARRIER, SINGLE SLOPE, TYPE C        60.0000      42.4250      45.0000      $98,910.00 
 
622E10140        3835.000 FT         CONCRETE BARRIER, SINGLE SLOPE, TYPE C1       70.0000      70.7690      68.3233     $262,020.00 
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622E10141         615.000 FT         CONCRETE BARRIER, SINGLE SLOPE, TYPE C1,     206.0907      99.5737     115.4878      $71,025.00 
                                     AS PER PLAN 
 
622E10160       16354.000 FT         CONCRETE BARRIER, SINGLE SLOPE, TYPE D        52.0644      44.4292      46.4092     $758,976.70 
 
622E10161         153.000 FT         CONCRETE BARRIER, SINGLE SLOPE, TYPE D,      131.1231     145.4283      90.7843      $13,890.00 
                                     AS PER PLAN 
 
622E23301         160.000 FT         CONCRETE BARRIER, TYPE A, AS PER PLAN        123.4375     194.8000     136.6063      $21,857.00 
 
622E23304        5485.000 FT         CONCRETE BARRIER, TYPE A1                     35.0000      80.0000      55.0000     $301,675.00 
 
622E23401          76.000 FT         CONCRETE BARRIER, TYPE B, AS PER PLAN         92.6077     161.2500     150.0000      $11,400.00 
 
622E23404        4330.000 FT         CONCRETE BARRIER, TYPE B1                     58.8847      62.5195      74.7994     $323,881.20 
 
622E23405        1468.000 FT         CONCRETE BARRIER, TYPE B1, AS PER PLAN        96.6417      63.8659      71.4203     $104,845.00 
 
622E23410         113.000 FT         CONCRETE BARRIER, TYPE B1, REINFORCED         99.2035     146.0135     114.4812      $12,936.38 
 
622E23504        1450.000 FT         CONCRETE BARRIER, TYPE C1                     45.0000      73.7860      73.9600     $107,242.00 
 
622E24000        2243.000 FT         CONCRETE BARRIER, TYPE D                      66.5296      78.8392      79.7829     $178,953.00 
 
622E24001         269.000 FT         CONCRETE BARRIER, TYPE D, AS PER PLAN         85.9480      92.6417      71.7695      $19,305.99 
 
622E24800           3.000 EACH       CONCRETE BARRIER END SECTION, TYPE A        1500.0000    3112.8571    3000.0000       $9,000.00 
 
622E24801           3.000 EACH       CONCRETE BARRIER END SECTION, TYPE A, AS    3000.0000    6566.6667    5600.0000      $16,800.00 
                                     PER PLAN 
 
622E24820           2.000 EACH       CONCRETE BARRIER END SECTION, TYPE A1       5000.0000    2450.0000    4300.0000       $8,600.00 
 
622E24851           4.000 EACH       CONCRETE BARRIER END SECTION, TYPE B1.      3500.0000    5650.0000    5100.0000      $20,400.00 
                                     AS PER PLAN 
 
622E25000          78.000 EACH       CONCRETE BARRIER END SECTION, TYPE D        1867.9570    2058.9805    1694.2308     $132,150.00 
 
622E25010           4.000 EACH       CONCRETE BARRIER END SECTION, TYPE D,       1350.0000    2503.1667    1650.0000       $6,600.00 
                                     REINFORCED 
 
622E40020      593976.000 FT         PORTABLE CONCRETE BARRIER, 32"                 7.9572       8.6897       7.2966   $4,334,007.25 
 
622E40021       63560.000 FT         PORTABLE CONCRETE BARRIER, 32", AS PER         8.3925       5.3471       3.9713     $252,414.00 
                                     PLAN 
 
622E40030        4657.000 FT         PORTABLE CONCRETE BARRIER, 50"                13.8961      14.0188      15.2218      $70,888.00 
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622E40031       77021.000 FT         PORTABLE CONCRETE BARRIER, 50", AS PER        10.6391      10.4742       9.4031     $724,240.00 
                                     PLAN 
 
622E40040       45278.000 FT         PORTABLE CONCRETE BARRIER, 32", BRIDGE        13.4379      13.9518      11.7165     $530,501.80 
                                     MOUNTED 
 
622E80000       10931.000 FT         GLARE SCREEN                                  15.0000       7.6978       1.0000      $10,931.00 
 
622E90000        3235.300 FT         BARRIER, MISC.:                              177.2419     173.7523     186.2647     $602,622.10 
 
622E90100           3.000 LUMP       BARRIER, MISC.:                            15166.6667   21666.6667   23333.3333      $70,000.00 
 
622E90200          10.000 EACH       BARRIER, MISC.:                             1775.0000    2547.7273    1770.0000      $17,700.00 
 
623E10000         298.000 LUMP       CONSTRUCTION LAYOUT STAKES                 11979.6838   20687.3096   15586.3904   $4,644,744.35 
 
623E10001          67.000 LUMP       CONSTRUCTION LAYOUT STAKES, AS PER PLAN     5562.6091    9556.4080    7529.5193     $504,477.79 
 
623E99000           3.000 LUMP       SPECIAL - CONSTRUCTION LAYOUT STAKES       34666.6667   26833.3333   16000.0000      $48,000.00 
 
624E10000         605.000 LUMP       MOBILIZATION                               35649.3691   49250.3815   36622.1088  $22,156,375.81 
 
624E10001           5.000 LUMP       MOBILIZATION, AS PER PLAN                  56000.0000   46930.0909   55798.0000     $278,990.00 
 
624E99000           3.000 LUMP       SPECIAL - MOBILIZATION                    103333.3333  109777.7778  101000.0000     $303,000.00 
 
625E00500         884.000 EACH       CONNECTOR KIT, TYPE II                        61.0268      58.4140      61.5505      $54,410.61 
 
625E00600         327.000 EACH       CONNECTOR KIT, TYPE III                       61.0699      63.3206      58.0648      $18,987.18 
 
625E00700           4.000 EACH       CONNECTOR KIT, TYPE IV                        82.5000      68.8810      54.4050         $217.62 
 
625E00800           5.000 EACH       CONNECTOR KIT, TYPE V                         60.0000      67.3360      52.6800         $263.40 
 
625E01000         104.000 EACH       CONNECTOR KIT, TYPE VII A                     51.2019      52.2622      55.5237       $5,774.46 
 
625E01004          29.000 EACH       CONNECTOR KIT, TYPE VII B                     57.3333      59.7029      56.7931       $1,647.00 
 
625E01100          18.000 EACH       CONNECTOR KIT, TYPE VII C                     65.5043      65.7733      55.1622         $992.92 
 
625E01200         146.000 EACH       CONNECTOR KIT, TYPE VIII, CU                  60.4695      57.5845      48.5205       $7,084.00 
 
625E01500         861.000 EACH       CABLE SPLICING KIT                            63.0947      60.5172      63.1300      $54,354.92 
 
625E01501          23.000 EACH       CABLE SPLICING KIT, AS PER PLAN               62.0000     136.6429      55.0000       $1,265.00 
 
625E02500          30.000 EACH       TRANSFORMER BASE, TYPE AT-A                  400.0000     415.9260     320.6300       $9,618.90 
 
625E02501          75.000 EACH       TRANSFORMER BASE, TYPE AT-A, AS PER PLAN     300.0000     282.5000     250.0000      $18,750.00 
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625E02600          10.000 EACH       TRANSFORMER BASE, TYPE AT-C                  425.0000     515.0660     410.3300       $4,103.30 
 
625E02601           1.000 EACH       TRANSFORMER BASE, TYPE AT-C, AS PER PLAN     300.0000     367.5000     325.0000         $325.00 
 
625E02700          17.000 EACH       TRANSFORMER BASE, TYPE AT-X                  265.2842     387.9488     289.9853       $4,929.75 
 
625E02701           1.000 EACH       TRANSFORMER BASE, TYPE AT-X, AS PER PLAN     300.0000     260.0000     225.0000         $225.00 
 
625E02803          75.000 EACH       TRANSFORMER BASE, MISC.:                     250.0000     363.4450     386.8900      $29,016.75 
 
625E02890           7.000 EACH       LIGHT POLE, DESIGN ATON15                   1378.5281    1419.3615    1377.4143       $9,641.90 
 
625E02891          38.000 EACH       LIGHT POLE, DESIGN ATON15, AS PER PLAN      1200.0000    1060.3800     978.0000      $37,164.00 
 
625E02910           2.000 EACH       LIGHT POLE, DESIGN A6B30                    1500.0000    1761.6667    1785.0000       $3,570.00 
 
625E02911           4.000 EACH       LIGHT POLE, DESIGN A6B30, AS PER PLAN       2400.0000    1891.0000    1850.0000       $7,400.00 
 
625E02912           1.000 EACH       LIGHT POLE, DESIGN A8B30                    1790.4696    2236.6667    2200.0000       $2,200.00 
 
625E02916           1.000 EACH       LIGHT POLE, DESIGN A15B30                   1500.0000    2010.0000    2000.0000       $2,000.00 
 
625E04200           1.000 EACH       LIGHT POLE, DESIGN AT10B34.2                1500.0000    1554.4000    1450.0000       $1,450.00 
 
625E04300           6.000 EACH       LIGHT POLE, DESIGN AT12B34.2                1275.0000    1409.0000    1409.0000       $8,454.00 
 
625E04400           3.000 EACH       LIGHT POLE, DESIGN AT15B34.2                1500.0000    1457.0000    1457.0000       $4,371.00 
 
625E04500           3.000 EACH       LIGHT POLE, DESIGN AT18B34.2                1850.0000    1796.0000    1796.0000       $5,388.00 
 
625E04600           2.000 EACH       LIGHT POLE, DESIGN AT20B34.2                   0.0000    1926.0000    1926.0000       $3,852.00 
 
625E05710          12.000 EACH       LIGHT POLE, DESIGN A8BB40                   1400.0000    2385.0856    2450.0000      $29,400.00 
 
625E05990           5.000 EACH       LIGHT POLE, DESIGN AT4B41.7                 1350.0000    1326.0000    1350.0000       $6,750.00 
 
625E06000          10.000 EACH       LIGHT POLE, DESIGN AT6B41.7                 1350.0000    1444.0000    1550.0000      $15,500.00 
 
625E06100           1.000 EACH       LIGHT POLE, DESIGN AT8B41.7                 1350.0000    1464.0000    1600.0000       $1,600.00 
 
625E06200           6.000 EACH       LIGHT POLE, DESIGN AT10B41.7                1350.0000    1516.0000    1700.0000      $10,200.00 
 
625E06300           1.000 EACH       LIGHT POLE, DESIGN AT12B41.7                1600.0000    1422.5000    1200.0000       $1,200.00 
 
625E06400           5.000 EACH       LIGHT POLE, DESIGN AT15B41.7                1820.0000    1723.0811    1720.0000       $8,600.00 
 
625E06401          43.000 EACH       LIGHT POLE, DESIGN AT15B41.7, AS PER        1800.0000    1978.6340    2150.0000      $92,450.00 
                                     PLAN 
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625E06500          21.000 EACH       LIGHT POLE, DESIGN AT18B41.7                2952.3810    1852.2034    1819.0476      $38,200.00 
 
625E06501           2.000 EACH       LIGHT POLE, DESIGN AT18B41.7, AS PER        3200.0000    2129.7180    2300.0000       $4,600.00 
                                     PLAN 
 
625E06600           1.000 EACH       LIGHT POLE, DESIGN AT20B41.7                1950.0000    1898.0000    1950.0000       $1,950.00 
 
625E06700           1.000 EACH       LIGHT POLE, DESIGN AT25B41.7                1400.0000    2090.2000    2300.0000       $2,300.00 
 
625E09500           1.000 EACH       LIGHT POLE, DESIGN AT18B51.7                2000.0000    2412.5000    2150.0000       $2,150.00 
 
625E10404           8.000 EACH       LIGHT POLE, DESIGN ST6B30                   1750.0000    1806.0000    1890.0000      $15,120.00 
 
625E10406           4.000 EACH       LIGHT POLE, DESIGN ST8B30                   1850.0000    1817.0000    1900.0000       $7,600.00 
 
625E10454           1.000 EACH       LIGHT POLE, DESIGN ST18B41.7                1500.0000    3501.6667    3500.0000       $3,500.00 
 
625E10470           4.000 EACH       LOW MAST LIGHT POLE, DESIGN ATON51.7        1424.5980    1771.4325    1871.2100       $7,484.84 
 
625E10481          24.000 EACH       LIGHT POLE, DECORATIVE, AS PER PLAN         1866.6667    2696.5492    2916.8733      $70,004.96 
 
625E10490          18.000 EACH       LIGHT POLE, CONVENTIONAL                    1511.1111    1917.5133    2265.2222      $40,774.00 
 
625E10500         231.000 EACH       LIGHT POLE, MISC.:                          1299.5671    1517.3851    1349.5587     $311,748.05 
 
625E10502          23.000 EACH       ERECTING LIGHT POLE (INSTALLATION ONLY)      319.5652     376.8804     287.4174       $6,610.60 
 
625E10503         119.000 EACH       ERECTING LIGHT POLE (INSTALLATION ONLY),     200.0000     275.5046     169.2866      $20,145.10 
                                     AS PER PLAN 
 
625E10504          50.000 EACH       ERECTING REUSABLE DOWNED LIGHT POLE          300.0000     297.3560     221.7800      $11,089.00 
 
625E10505         250.000 EACH       ERECTING REUSABLE DOWNED LIGHT POLE, AS      211.0000     351.4052     401.9844     $100,496.10 
                                     PER PLAN 
 
625E10600           8.000 EACH       LIGHT POLE ANCHOR L-BOLTS                     60.0000      47.3333      45.0000         $360.00 
 
625E10614          48.000 EACH       LIGHT POLE ANCHOR BOLTS ON STRUCTURE          61.3951      72.6444      73.8250       $3,543.60 
 
625E10620          84.000 EACH       LIGHT POLE ANCHOR BOLTS, MISC.:               69.0476     112.3657      69.6190       $5,848.00 
 
625E11200           1.000 EACH       LIGHT TOWER, BB100                          9000.0000    8358.2000    7035.0000       $7,035.00 
 
625E12000           2.000 EACH       LIGHT TOWER, BBB80                          6500.0000    7897.8000    6690.0000      $13,380.00 
 
625E12200           6.000 EACH       LIGHT TOWER, BBB100                         7500.0000    8469.2000    7035.0000      $42,210.00 
 
625E12901           1.000 EACH       LIGHT TOWER, BBBB60, AS PER PLAN            6000.0000    6525.0000    6585.0000       $6,585.00 
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625E12951          16.000 EACH       LIGHT TOWER, BBBB70, AS PER PLAN            7000.0000    6619.2500    6687.0000     $106,992.00 
 
625E13000           1.000 EACH       LIGHT TOWER, BBBB80                         7000.0000    7969.6000    6690.0000       $6,690.00 
 
625E13001          33.000 EACH       LIGHT TOWER, BBBB80, AS PER PLAN            8000.0000    6692.0000    6569.0000     $216,777.00 
 
625E13100           1.000 EACH       LIGHT TOWER, BBBB90                         7500.0000    8194.4000    6810.0000       $6,810.00 
 
625E13101           6.000 EACH       LIGHT TOWER, BBBB90, AS PER PLAN            8000.0000    7058.5000    7134.0000      $42,804.00 
 
625E13200          24.000 EACH       LIGHT TOWER, BBBB100                        8677.0833    7855.4445    7546.8638     $181,124.73 
 
625E13201           7.000 EACH       LIGHT TOWER, BBBB100, AS PER PLAN           8500.0000    7674.5000    7913.0000      $55,391.00 
 
625E13204          14.000 EACH       LIGHT TOWER, BBBB110                        9714.2857    9217.3530    9277.8264     $129,889.57 
 
625E13208           1.000 EACH       LIGHT TOWER, BBBB120                       11500.0000    8692.9767    8593.0000       $8,593.00 
 
625E13209           1.000 EACH       LIGHT TOWER, BBBB120, AS PER PLAN           9000.0000    9161.5000    9521.0000       $9,521.00 
 
625E13240           2.000 EACH       LIGHT TOWER, BBBBB100                       8750.0000    8986.8067    8202.6000      $16,405.20 
 
625E13301          21.000 EACH       LIGHT TOWER, BBBBBB80, AS PER PLAN          8000.0000    6732.5000    6745.0000     $141,645.00 
 
625E13305           9.000 EACH       LIGHT TOWER, BBBBBB90, AS PER PLAN          7500.0000    7040.2500    7111.0000      $63,999.00 
 
625E13400          63.000 EACH       LIGHT TOWER, BBBBBB100                      9182.7335    8102.6091    7893.9017     $497,315.81 
 
625E13401           7.000 EACH       LIGHT TOWER, BBBBBB100, AS PER PLAN        12000.0000    7688.0000    7987.0000      $55,909.00 
 
625E13404          10.000 EACH       LIGHT TOWER, BBBBBB110                     10700.0000    9259.9414    9081.4360      $90,814.36 
 
625E13405           4.000 EACH       LIGHT TOWER, BBBBBB110, AS PER PLAN        10000.0000    8683.5000    8994.0000      $35,976.00 
 
625E13406           7.000 EACH       LIGHT TOWER, BBBBBB120                     12357.1429   10632.3194    9917.1357      $69,419.95 
 
625E13407           3.000 EACH       LIGHT TOWER, BBBBBB120, AS PER PLAN        10000.0000    9145.7500    9498.0000      $28,494.00 
 
625E13411           1.000 EACH       LIGHT TOWER, BBBBBB130, AS PER PLAN        10000.0000   10013.0000   10317.0000      $10,317.00 
 
625E13500          38.000 EACH       LIGHT TOWER, MISC.:                         2610.5263    3776.7662    1958.5468      $74,424.78 
 
625E14000         120.000 EACH       LIGHT POLE FOUNDATION, 24" X 6' DEEP         833.2742     903.0571     837.1075     $100,452.90 
 
625E14001          42.000 EACH       LIGHT POLE FOUNDATION, 24" X 6' DEEP, AS     699.3978     707.3665     541.6038      $22,747.36 
                                     PER PLAN 
 
625E14100         144.000 EACH       LIGHT POLE FOUNDATION, 24" X 8' DEEP        1093.3565     899.5961     803.4239     $115,693.04 
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625E14200          17.000 EACH       LIGHT POLE FOUNDATION, 24" X 10' DEEP        905.2516     989.5147     962.0588      $16,355.00 
 
625E14400           1.000 EACH       LIGHT POLE FOUNDATION REPAIR                 200.0000     200.0000     100.0000         $100.00 
 
625E14401          41.000 EACH       LIGHT POLE FOUNDATION REPAIR, AS PER         230.4878     310.0743     153.3149       $6,285.91 
                                     PLAN 
 
625E14500          26.000 EACH       LIGHT POLE FOUNDATION                        689.6552     824.1069     692.7038      $18,010.30 
 
625E14501           2.000 EACH       LIGHT POLE FOUNDATION, AS PER PLAN           625.0000     625.0000     450.0000         $900.00 
 
625E14600          23.000 EACH       LIGHT POLE FOUNDATION, MISC.:               1365.5031    2279.8205    2078.3196      $47,801.35 
 
625E15000           3.000 EACH       LIGHT TOWER FOUNDATION, 36" X 15' DEEP      3559.6576    4991.3250    4844.3333      $14,533.00 
 
625E15001          12.000 EACH       LIGHT TOWER FOUNDATION, 36" X 15' DEEP,     4895.1955    4349.7750    4673.4833      $56,081.80 
                                     AS PER PLAN 
 
625E15100           2.000 EACH       LIGHT TOWER FOUNDATION, 36" X 20' DEEP      3681.2915    5423.6750    5254.0000      $10,508.00 
 
625E15200          68.000 EACH       LIGHT TOWER FOUNDATION, 36" X 25' DEEP      4683.8235    5554.0336    5528.9118     $375,966.00 
 
625E15300           6.000 EACH       LIGHT TOWER FOUNDATION, 36" X 30' DEEP      6250.0000    5636.4880    6132.2000      $36,793.20 
 
625E15301           4.000 EACH       LIGHT TOWER FOUNDATION, 36" X 30' DEEP,     6500.0000    6831.1220    5522.0000      $22,088.00 
                                     AS PER PLAN 
 
625E15400           7.000 EACH       LIGHT TOWER FOUNDATION, 42" X 25' DEEP      6785.7143    5514.3974    5637.1429      $39,460.00 
 
625E15500           3.000 EACH       LIGHT TOWER FOUNDATION, 42" X 30' DEEP      7666.6667    6335.6621    6784.1333      $20,352.40 
 
625E15700          23.000 EACH       LIGHT TOWER FOUNDATION, MISC.:              5510.8696    5325.4038    4539.3348     $104,404.70 
 
625E17900          30.000 EACH       BRACKET ARM                                  300.0000     361.1850     250.0000       $7,500.00 
 
625E17901          15.000 EACH       BRACKET ARM, AS PER PLAN                     314.6667     558.5715     514.8067       $7,722.10 
 
625E17950           3.000 EACH       BRACKET ARM, 6'                              300.0000     255.0000     250.0000         $750.00 
 
625E18000           3.000 EACH       BRACKET ARM, 10'                             350.0000     366.7857     401.6667       $1,205.00 
 
625E18100           4.000 EACH       BRACKET ARM, 12'                             450.0000     379.5781     419.5750       $1,678.30 
 
625E18101           2.000 EACH       BRACKET ARM, 12', AS PER PLAN                250.0000     385.0000     350.0000         $700.00 
 
625E18200           7.000 EACH       BRACKET ARM, 15'                             471.4286     484.0003     490.1714       $3,431.20 
 
625E18201          60.000 EACH       BRACKET ARM, 15', AS PER PLAN                250.0000     330.0000     300.0000      $18,000.00 
 
625E18300           2.000 EACH       BRACKET ARM, 18'                             587.5000     749.3742     702.8500       $1,405.70 
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625E18301           1.000 EACH       BRACKET ARM, 18', AS PER PLAN                270.0000     492.5000     425.0000         $425.00 
 
625E18400           4.000 EACH       BRACKET ARM, 20'                             500.0000     617.1750     476.2500       $1,905.00 
 
625E18500          11.000 EACH       BRACKET ARM, 25'                             836.3636     710.9417     853.0455       $9,383.50 
 
625E18510           6.000 EACH       BRACKET ARM, 30'                             741.6667     954.5407     916.0000       $5,496.00 
 
625E18511           2.000 EACH       BRACKET ARM, 30', AS PER PLAN                850.0000    1170.0000    1000.0000       $2,000.00 
 
625E18600          56.000 EACH       BRACKET ARM, MISC.:                          113.1250     223.5776     172.5893       $9,665.00 
 
625E19101         108.000 EACH       BALLAST FOR TOWER LIGHT FIXTURE, AS PER      221.0648     222.6946     179.8926      $19,428.40 
                                     PLAN 
 
625E20000           3.000 EACH       PORTABLE POWER UNIT                         1600.0000    2055.1506    1890.3333       $5,671.00 
 
625E21200          11.000 EACH       LIGHT TOWER MAINTENANCE PLATFORM, TYPE C    3074.0626    2951.8418    2809.8182      $30,908.00 
 
625E21300           1.000 EACH       LIGHT TOWER MAINTENANCE PLATFORM, TYPE D    3000.0000    3108.5078    3104.0000       $3,104.00 
 
625E22900       16689.000 FT         NO. 1/0 AWG 5000 VOLT DISTRIBUTION CABLE       2.1810       2.1941       2.1706      $36,225.45 
 
625E22901        1000.000 FT         NO. 1/0 AWG 5000 VOLT DISTRIBUTION             2.0000       2.8480       2.3900       $2,390.00 
                                     CABLE, AS PER PLAN 
 
625E22990       10309.000 FT         NO. 6 AWG 600 VOLT DISTRIBUTION CABLE          1.0000       1.3932       1.5000      $15,463.50 
 
625E23000       32595.000 FT         NO. 4 AWG 600 VOLT DISTRIBUTION CABLE          1.3875       1.3542       1.2249      $39,924.02 
 
625E23200       82396.000 FT         NO. 4 AWG 5000 VOLT DISTRIBUTION CABLE         1.3337       1.3436       1.3440     $110,741.73 
 
625E23201       58000.000 FT         NO. 4 AWG 5000 VOLT DISTRIBUTION CABLE,        1.0483       1.1374       1.0543      $61,150.00 
                                     AS PER PLAN 
 
625E23300       34583.000 FT         NO. 2 AWG 5000 VOLT DISTRIBUTION CABLE         1.6430       1.5992       1.5743      $54,444.32 
 
625E23301        3400.000 FT         NO. 2 AWG 5000 VOLT DISTRIBUTION CABLE,        1.1779       1.7476       1.4956       $5,085.00 
                                     AS PER PLAN 
 
625E23304       16994.000 FT         NO. 8 AWG 600 VOLT DISTRIBUTION CABLE          0.9831       1.1142       1.3431      $22,824.44 
 
625E23306        6322.000 FT         NO. 10 AWG 600 VOLT DISTRIBUTION CABLE         1.0655       0.8610       0.8541       $5,399.65 
 
625E23308         500.000 FT         DISTRIBUTION CABLE, MISC.:                     1.5000       1.8320       1.6100         $805.00 
 
625E23400       37136.000 FT         NO. 10 AWG POLE AND BRACKET CABLE              0.8381       0.7487       0.7685      $28,540.45 
 
625E23401       44516.000 FT         NO. 10 AWG POLE AND BRACKET CABLE, AS          0.4564       0.8806       0.3166      $14,092.00 
                                     PER PLAN 
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625E23410        6384.000 FT         NO. 12 AWG POLE AND BRACKET CABLE              1.4817       1.0017       0.9982       $6,372.30 
 
625E24000         722.000 FT         1-1/2" DUCT CABLE WITH TWO NO. 4 AWG 600       3.5000       3.3567       3.2000       $2,310.40 
                                     VOLT CABLES 
 
625E24100        9784.000 FT         1-1/2" DUCT CABLE WITH TWO NO. 4 AWG           3.7344       3.4596       3.5236      $34,474.85 
                                     5000 VOLT CABLES 
 
 
625E24101       15859.000 FT         1-1/2" DUCT CABLE WITH TWO NO. 4 AWG           2.3720       3.1014       2.7134      $43,031.80 
                                     5000 VOLT CABLES, AS PER PLAN 
 
625E24300        1685.000 FT         1-1/2" DUCT CABLE WITH TWO NO. 2 AWG           5.0000       5.0422       4.6187       $7,782.50 
                                     5000 VOLT CABLES 
 
625E24301        1300.000 FT         1-1/2" DUCT CABLE WITH TWO NO. 2 AWG           2.9615       3.2659       2.5931       $3,371.00 
                                     5000 VOLT CABLES, AS PER PLAN 
 
625E24311         100.000 FT         1-1/2" DUCT CABLE WITH TWO NO. 1/0 AWG         5.0000       5.8820       6.8100         $681.00 
                                     5000 VOLT CABLES, AS PER PLAN 
 
625E24314        6247.000 FT         1-1/2" DUCT CABLE WITH THREE NO. 1/0 AWG       5.0647       4.8078       5.0801      $31,735.08 
                                     5000 VOLT CABLES 
 
625E24320       79574.000 FT         1-1/2" DUCT CABLE WITH THREE NO. 4 AWG         3.1995       3.3499       3.3435     $266,058.75 
                                     5000 VOLT CABLES 
 
625E24321        5000.000 FT         1-1/2" DUCT CABLE WITH THREE NO. 4 AWG         3.2000       3.1150       2.5000      $12,500.00 
                                     5000 VOLT CABLES, AS PER PLAN 
 
625E24330       12917.000 FT         1-1/2" DUCT CABLE WITH THREE NO. 2 AWG         3.6891       3.6332       3.4562      $44,643.21 
                                     5000 VOLT CABLES 
 
625E24400         290.000 FT         DUCT CABLE, MISC.:                             4.0000       4.2446       4.4462       $1,289.40 
 
625E25000         402.000 FT         CONDUIT, 3/4", 725.04                          6.7662       6.4538       7.9851       $3,210.00 
 
625E25100        7471.000 FT         CONDUIT, 1", 725.04                            3.9624       5.2844       4.6173      $34,495.96 
 
625E25102        1816.000 FT         CONDUIT, 1", 725.05                            3.2812       2.9736       3.4873       $6,333.00 
 
625E25200        1022.000 FT         CONDUIT, 1-1/4", 725.04                        9.0774       6.6911       4.9487       $5,057.60 
 
625E25202         750.000 FT         CONDUIT, 1-1/4", 725.05                        4.7923       3.9425       2.5200       $1,890.00 
 
625E25300        3892.000 FT         CONDUIT, 1-1/2", 725.04                        5.0033       6.2842       6.1564      $23,960.72 
 
625E25302        9143.000 FT         CONDUIT, 1-1/2", 725.05                        2.2859       3.4537       3.1333      $28,647.75 
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625E25400       92070.000 FT         CONDUIT, 2", 725.04                            7.7018       9.0122       8.4106     $774,361.69 
 
625E25401        1453.000 FT         CONDUIT, 2", 725.04, AS PER PLAN               9.6986      10.6893       5.8348       $8,477.90 
 
625E25402       60924.000 FT         CONDUIT, 2", 725.05                            3.7411       3.2582       2.7274     $166,165.43 
 
625E25500       19067.000 FT         CONDUIT, 3", 725.04                           13.9876      15.8117      15.6032     $297,505.71 
 
625E25501         370.000 FT         CONDUIT, 3", 725.04, AS PER PLAN              12.0000      13.3000      13.5000       $4,995.00 
 
625E25502        5324.000 FT         CONDUIT, 3", 725.05                            5.3006       4.2092       3.6591      $19,481.17 
 
625E25600        4266.180 FT         CONDUIT, 4", 725.04                           17.3228      27.7877      31.2968     $133,517.69 
 
625E25602       32105.000 FT         CONDUIT, 4", 725.05                            4.8044       5.1877       5.3087     $170,435.26 
 
625E25700         136.000 FT         CONDUIT, 6", 725.04                           35.0000      23.8378      23.5000       $3,196.00 
 
625E25721        3249.000 FT         CONDUIT, AS PER PLAN                          11.0000      12.2400      12.0000      $38,988.00 
 
625E25802        1048.000 FT         CONDUIT, CONCRETE ENCASED                      8.7216      11.0685      10.7038      $11,217.60 
 
625E25803         627.000 FT         CONDUIT, CONCRETE ENCASED, AS PER PLAN        48.3014      36.3543      33.0065      $20,695.05 
 
625E25900       26217.000 FT         CONDUIT, JACKED OR DRILLED UNDER              24.0576      26.8910      23.7084     $621,561.96 
                                     PAVEMENT 
 
625E25901        1000.000 FT         CONDUIT, JACKED OR DRILLED, AS PER PLAN       26.0000      23.2300      22.1000      $22,100.00 
 
625E25910        1881.000 FT         CONDUIT CLEANED AND CABLES REMOVED             1.1637       0.9866       0.8293       $1,559.86 
 
625E25920       11699.000 FT         CONDUIT, MISC.:                               21.1536      20.2594      18.8753     $220,821.61 
 
625E25930           1.000 EACH       CONDUIT, MISC.:                              250.0000     285.2000     295.8000         $295.80 
 
625E26250         121.000 EACH       LUMINAIRE, CONVENTIONAL                      348.6159     274.4517     253.7802      $30,707.40 
 
625E26251         463.000 EACH       LUMINAIRE, CONVENTIONAL, AS PER PLAN         225.6522     267.7585     240.2717     $111,245.80 
 
625E26260         712.000 EACH       LUMINAIRE, HIGH MAST                         478.7848     469.0752     456.0542     $324,710.58 
 
625E26261         540.000 EACH       LUMINAIRE, HIGH MAST, AS PER PLAN            550.9259     482.4800     468.0000     $252,720.00 
 
625E27401          59.000 EACH       LUMINAIRE, POST TOP, AS PER PLAN             774.5763     708.8511     961.8644      $56,750.00 
 
625E27500          10.000 EACH       LUMINAIRE, UNDERPASS                         396.0000     412.0146     439.2000       $4,392.00 
 
625E27501          58.000 EACH       LUMINAIRE, UNDERPASS, AS PER PLAN            439.6552     419.0565     420.1572      $24,369.12 
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625E27520           4.000 EACH       REMOVAL OF LUMINAIRE AND REERECTION          150.0000     142.3267     150.0000         $600.00 
 
625E27600         748.000 EACH       LUMINAIRE, MISC.:                            234.9398     266.9066     259.0644     $193,780.19 
 
625E27700       53064.000 FIX-MO     LUMINAIRE, MISC.:                              4.9634       6.1393       4.5663     $242,304.00 
 
625E28001          22.000 EACH       GLARE SHIELD, AS PER PLAN                     82.2727      93.6661      67.2727       $1,480.00 
 
625E29000      108786.000 FT         TRENCH                                         4.0049       3.8731       3.5068     $381,492.34 
 
625E29001       37390.000 FT         TRENCH, AS PER PLAN                            3.4862       4.4555       3.9218     $146,635.68 
 
625E29002      112240.000 FT         TRENCH, 24" DEEP                               3.8128       3.7395       3.5070     $393,624.49 
 
625E29003       16000.000 FT         TRENCH, 24" DEEP, AS PER PLAN                  4.1198       4.5913       3.8013      $60,821.50 
 
625E29010        3990.000 FT         TRENCH, 30" DEEP                               6.0000       3.0000       3.0000      $11,970.00 
 
625E29100        1932.000 FT         TRENCH, 36" DEEP                               5.5365       4.7248       4.2796       $8,268.24 
 
625E29400         969.000 FT         TRENCH IN PAVED AREA                          23.1940      25.3977      18.2632      $17,697.00 
 
625E29401         984.000 FT         TRENCH IN PAVED AREAS, AS PER PLAN            25.0000      34.8813      30.0000      $29,520.00 
 
625E29500        1485.000 FT         TRENCH IN PAVED AREA, TYPE A                  26.5648      19.5430      12.9225      $19,189.86 
 
625E29501        1173.000 FT         TRENCH IN PAVED AREA, TYPE A, AS PER          21.0401      20.0687      16.4273      $19,269.20 
                                     PLAN 
 
625E29600        2260.000 FT         TRENCH IN PAVED AREA, TYPE B                  23.7633      21.5250      19.7617      $44,661.54 
 
625E29601        1349.000 FT         TRENCH IN PAVED AREA, TYPE B, AS PER          28.8844      27.0381      19.2414      $25,956.64 
                                     PLAN 
 
625E29900          40.000 EACH       JUNCTION BOX                                 671.2009     492.5594     410.4295      $16,417.18 
 
625E29901          20.000 EACH       JUNCTION BOX, AS PER PLAN                    542.1207     862.0934     756.8370      $15,136.74 
 
625E29910          12.000 EACH       TRANSITION JUNCTION BOX                      700.0000     769.0767     788.9000       $9,466.80 
 
625E29920          61.000 EACH       STRUCTURE JUNCTION BOX                       692.2494     611.6963     441.8531      $26,953.04 
 
625E29921          14.000 EACH       STRUCTURE JUNCTION BOX, AS PER PLAN          742.8571     865.5709     669.4400       $9,372.16 
 
625E29930          57.000 EACH       MEDIAN JUNCTION BOX                          750.0000    1042.4233    1372.0000      $78,204.00 
 
625E29931          13.000 EACH       MEDIAN JUNCTION BOX, AS PER PLAN             750.0000     883.2900    1221.7200      $15,882.36 
 
625E30500           2.000 EACH       PULL BOX, 725.09, 18"                        400.8436     444.6286     400.0000         $800.00 
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625E30501           2.000 EACH       PULL BOX, 725.09, 18", AS PER PLAN           350.0000     350.0000     200.0000         $400.00 
 
625E30700        1225.000 EACH       PULL BOX, 725.08, 18"                        523.9257     510.1854     503.2501     $616,481.38 
 
625E30701         128.000 EACH       PULL BOX, 725.08, 18", AS PER PLAN           431.7954     618.3780     629.8194      $80,616.88 
 
625E30706         345.000 EACH       PULL BOX, 725.08, 24"                        662.7102     657.8584     612.2405     $211,222.97 
 
625E30707           7.000 EACH       PULL BOX, 725.08, 24", AS PER PLAN           661.9611     615.8686     548.2843       $3,837.99 
 
625E30720           4.000 EACH       PULL BOX, 725.08, 36"                       1437.5000    1134.4514    1215.7500       $4,863.00 
 
625E31100           4.000 EACH       PULL BOX, 725.07, 10"X14"                    450.0000     204.8733     244.6200         $978.48 
 
625E31300           3.000 EACH       PULL BOX, 725.07, 16"X25"                    500.0000     800.0000     800.0000       $2,400.00 
 
625E31320          74.000 EACH       PULL BOX, 725.07, 18"X18"                    500.0000     310.7338     301.4676      $22,308.60 
 
625E31500           7.000 EACH       MEDIAN PULL BOX                              800.0000     996.9400    1024.0000       $7,168.00 
 
625E31507          43.000 EACH       PULL BOX REMOVED AND REPLACED, AS PER        609.3023     746.9952     529.4035      $22,764.35 
                                     PLAN 
 
625E31510          12.000 EACH       PULL BOX REMOVED                             123.3333     271.5895     266.2833       $3,195.40 
 
625E31600         129.000 EACH       PULL BOX, MISC.:                             659.6930     599.2730     554.1160      $71,480.97 
 
625E32000        1384.000 EACH       GROUND ROD                                   120.2198     124.5481     115.3258     $159,610.87 
 
625E32001         317.000 EACH       GROUND ROD, AS PER PLAN                      128.7129     119.2425     112.0790      $35,529.05 
 
625E33000          28.000 EACH       STRUCTURE GROUNDING SYSTEM                  1946.9602    1462.3792    1560.7557      $43,701.16 
 
625E33001           4.000 EACH       STRUCTURE GROUNDING SYSTEM, AS PER PLAN     2024.0935    1766.1875    1425.7500       $5,703.00 
 
625E33100          28.000 EACH       CIRCUIT BREAKER, TOWER LIGHTING              228.5714     142.8850      99.8914       $2,796.96 
 
625E34000          10.000 EACH       POWER SERVICE                               3775.0000    3133.2854    2078.5400      $20,785.40 
 
625E34001          35.000 EACH       POWER SERVICE, AS PER PLAN                  3048.4181    2648.3203    2381.6166      $83,356.58 
 
625E34450           1.000 EACH       CONTROL CENTER CABINET, COMPLETE            1800.0000    5405.0000    5960.0000       $5,960.00 
 
625E34451          14.000 EACH       CONTROL CENTER CABINET, COMPLETE, AS PER    1717.2636    1977.2056    1468.6600      $20,561.24 
                                     PLAN 
 
625E34507          75.000 EACH       CONTROL CENTER MAINTENANCE ITEM, AS PER      196.9333     135.1979     126.5973       $9,494.80 
                                     PLAN 
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625E35001           6.000 EACH       REERECT EXISTING LIGHT POLE, AS PER PLAN     316.6667     551.1646     487.6333       $2,925.80 
 
625E35010           5.000 EACH       REMOVE AND REERECT EXISTING LIGHT POLE       312.5000     766.3237     576.8000       $2,884.00 
 
625E35011          25.000 EACH       REMOVE AND REERECT EXISTING LIGHT POLE,      489.7585     571.2004     453.6896      $11,342.24 
                                     AS PER PLAN 
 
625E35021           6.000 EACH       RE-ERECT EXISTING LIGHT TOWER, AS PER       1250.0000    1517.6520    1503.3333       $9,020.00 
                                     PLAN 
 
625E35101           4.000 EACH       REERECT EXISTING LUMINAIRE, AS PER PLAN      100.0000      46.8710      42.6350         $170.54 
 
625E35520           5.000 EACH       REMOVE AND REERECT BRACKET ARM               350.0000     384.0000     220.0000       $1,100.00 
 
625E35521          27.000 EACH       REMOVE AND REERECT BRACKET ARM, AS PER       106.4815     139.9948      89.6185       $2,419.70 
                                     PLAN 
 
625E36000       66081.000 FT         SPECIAL - PLASTIC CAUTION TAPE                 0.2792       0.2306       0.2112      $13,954.69 
 
625E36201         225.000 FT         POWER CABLE FOR LIGHT TOWER, AS PER PLAN       2.4444       5.4597       2.8433         $639.75 
 
625E37000           2.000 LUMP       SERVICE TO UNDERPASS LIGHTING               2500.0000    6324.9517    6735.0450      $13,470.09 
 
625E37001           1.000 LUMP       SERVICE TO UNDERPASS LIGHTING, AS PER       3000.0000    3838.1911    4098.0000       $4,098.00 
                                     PLAN 
 
625E37100           1.000 EACH       SERVICE TO UNDERPASS LIGHTING               1250.0000     527.5000     240.0000         $240.00 
 
625E37201      154128.000 FIX-MO     LIGHTING, MINIMAL MAINTENANCE, AS PER          6.6777       7.0914       6.0184     $927,605.28 
                                     PLAN 
 
625E38000          18.000 LUMP       HIGH VOLTAGE TEST                            997.6190    1069.8862    1007.5117      $18,135.21 
 
625E39001           1.000 LUMP       TEMPORARY LIGHTING, AS PER PLAN            25000.0000   23183.6311   24000.0000      $24,000.00 
 
625E40000          15.000 LUMP       SPECIAL - MAINTAIN EXISTING LIGHTING        4444.4444    2900.6109    3107.8880      $46,618.32 
 
625E40004           5.000 EACH       SPECIAL - MAINTAIN EXISTING LIGHTING        2000.0000    1005.0000    1000.0000       $5,000.00 
 
625E40010          20.000 EACH       SPECIAL - REPLACEMENT OF EXISTING            313.7500     280.4580     247.4200       $4,948.40 
                                     LIGHTING UNIT 
 
625E50000         150.000 EACH       REPAIRING UNDERGROUND BREAK OF CABLE IN      190.0000     205.7395     155.7863      $23,367.95 
                                     DUCT OR CONDUIT 
 
625E50100         625.000 EACH       TROUBLESHOOTING UNDERGROUND AND ABOVE        119.2000      79.2596      94.7880      $59,242.50 
                                     GROUND CIRCUITRY PROBLEM 
 
625E50301         210.000 EACH       FRANGIBLE BASE, AS PER PLAN                  275.0000     288.9479     264.2857      $55,500.00 
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625E50400          16.000 EACH       REPAIR INTEGRAL LUMINAIRE LOWERING          1006.2500    1307.2016    1121.2781      $17,940.45 
                                     MECHANISM OF TOWER LIGHTING FIXTURE 
 
625E50401          30.000 EACH       REPAIR INTEGRAL LUMINAIRE LOWERING          1000.0000    2739.4840    1961.4200      $58,842.60 
                                     MECHANISM OF TOWER LIGHTING FIXTURE, AS 
                                     PER PLAN 
 
625E50451          24.000 EACH       SECONDARY SURGE PROTECTOR, AS PER PLAN       107.5000     121.6902     109.0133       $2,616.32 
 
625E50500          80.000 EACH       SPECIAL - EMERGENCY RESPONSE-KNOCKDOWN,      150.0000     100.0000     100.0000       $8,000.00 
                                     ROADWAY HAZARD AND/OR LIVE EXPOSED WIRE 
 
625E50510         275.000 HOUR       SPECIAL - EMERGENCY RESPONSE-KNOCKDOWN,       90.0000      83.5645      71.0745      $19,545.50 
                                     ROADWAY HAZARD AND/OR LIVE EXPOSED WIRE 
 
625E70001          12.000 EACH       LIGHTING CONTACTOR, AS PER PLAN              193.3333     273.7131     131.9725       $1,583.67 
 
625E98000        5289.000 EACH       LIGHTING, MISC.:                              87.2481     103.9835      64.1243     $339,153.41 
 
625E98100       61437.000 FT         LIGHTING, MISC.:                               1.6793       4.6148       4.8367     $297,150.02 
 
625E98200           9.000 LUMP       LIGHTING, MISC.:                           11583.3333   21492.9517   15793.3333     $142,140.00 
 
625E98700         150.000 HOUR       LIGHTING, MISC.:                              63.3333      83.4433     100.0000      $15,000.00 
 
626E00100        8261.000 EACH       BARRIER REFLECTOR, TYPE A                      5.6670       5.4740       5.2185      $43,110.16 
 
626E00101        1290.000 EACH       BARRIER REFLECTOR, TYPE A, AS PER PLAN         5.0140       4.9065       4.7605       $6,141.00 
 
626E00200        1564.000 EACH       BARRIER REFLECTOR, TYPE B                      5.6464       5.6559       6.4276      $10,052.78 
 
626E00201         630.000 EACH       BARRIER REFLECTOR, TYPE B, AS PER PLAN         5.5000       5.3700       5.3800       $3,389.40 
 
626E00300        3308.000 EACH       BARRIER REFLECTOR, TYPE A2                     5.5557       5.6361       5.1430      $17,013.08 
 
626E00301          48.000 EACH       BARRIER REFLECTOR, TYPE A2, AS PER PLAN        7.9167       6.3947       8.7500         $420.00 
 
626E00400         255.000 EACH       BARRIER REFLECTOR, TYPE B2                     6.3056       6.6910       6.1769       $1,575.10 
 
626E99000           1.000 LUMP       SPECIAL - BARRIER REFLECTORS                1000.0000     172.5000     200.0000         $200.00 
 
630E01100          96.000 FT         GROUND MOUNTED SUPPORT, NO. 1 POST            10.0000      10.1750      13.7500       $1,320.00 
 
630E02100       20915.100 FT         GROUND MOUNTED SUPPORT, NO. 2 POST             5.6539       5.3156       5.4683     $114,369.09 
 
630E03100      139118.350 FT         GROUND MOUNTED SUPPORT, NO. 3 POST             4.9078       5.1014       4.7995     $667,697.73 
 
630E03101       15385.500 FT         GROUND MOUNTED SUPPORT, NO. 3 POST, AS         5.0603       4.7338       4.8567      $74,722.25 
                                     PER PLAN 
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630E04100        5965.000 FT         GROUND MOUNTED SUPPORT, NO. 4 POST             7.3254       6.7193       6.2346      $37,189.11 
 
630E04101         585.000 FT         GROUND MOUNTED SUPPORT, NO. 4 POST, AS         7.3620       6.2380       5.6895       $3,328.35 
                                     PER PLAN 
 
630E06100         367.200 FT         GROUND MOUNTED SUPPORT, NO. 6 POST             9.8543       7.7291       7.4007       $2,717.55 
 
630E06400        4342.300 FT         GROUND MOUNTED SUPPORT, S4X7.7 BEAM            9.0212       9.0227       8.4891      $36,862.19 
 
630E06401         264.000 FT         GROUND MOUNTED SUPPORT, S4X7.7 BEAM, AS        9.0000       8.6000       6.7000       $1,768.80 
                                     PER PLAN 
 
630E06500        2213.050 FT         GROUND MOUNTED SUPPORT, W6X9 BEAM              9.8070      10.2561       9.9834      $22,093.70 
 
630E07000        1011.600 FT         GROUND MOUNTED SUPPORT, W8X18 BEAM            14.5894      15.1494      14.2140      $14,378.91 
 
630E07500        2149.250 FT         GROUND MOUNTED SUPPORT, W10X22 BEAM           17.5497      19.1327      19.1536      $41,165.77 
 
630E07501          48.000 FT         GROUND MOUNTED SUPPORT, W10X22 BEAM, AS        7.0000      16.9000      17.5000         $840.00 
                                     PER PLAN 
 
630E07600        3757.250 FT         GROUND MOUNTED SUPPORT, W10X12 BEAM           13.1694      13.3306      12.1460      $45,635.74 
 
630E08000        1869.600 FT         GROUND MOUNTED SUPPORT, W12X30 BEAM           23.5710      24.4219      25.4794      $47,636.20 
 
630E08001          54.000 FT         GROUND MOUNTED SUPPORT, W12X30 BEAM, AS       10.0000      22.5000      23.0000       $1,242.00 
                                     PER PLAN 
 
630E08002         312.000 FT         ONE WAY SUPPORT, NO. 2 POST                    7.0842       6.8191       6.7949       $2,120.00 
 
630E08004        1580.850 FT         ONE WAY SUPPORT, NO. 3 POST                    7.0327       6.3712       6.3936      $10,107.27 
 
630E08100          64.000 FT         ONE WAY SUPPORT, NO. 4 POST                   10.2266       7.3871       7.7344         $495.00 
 
630E08500          10.000 EACH       STREET NAME SIGN SUPPORT                     146.5000     126.6875     132.6000       $1,326.00 
 
630E08510         432.000 FT         STREET NAME SIGN SUPPORT, NO. 2 POST           9.0266       7.6661       7.6602       $3,309.19 
 
630E08520         342.200 FT         STREET NAME SIGN SUPPORT, NO. 3 POST          10.5180      15.5710      32.7583      $11,209.88 
 
630E08530         249.000 FT         STREET NAME SIGN SUPPORT, NO. 4 POST          12.0000       8.3900       9.2500       $2,303.25 
 
630E09000         664.000 EACH       BREAKAWAY BEAM CONNECTION                    191.3197     201.5907     191.0648     $126,867.00 
 
630E09001           6.000 EACH       BREAKAWAY BEAM CONNECTION, AS PER PLAN       166.6667     457.5000     318.3333       $1,910.00 
 
630E09100           4.000 EACH       SURFACE PREPARATION, EXISTING SUPPORT        260.0000     709.3750     287.5000       $1,150.00 
                                     SECTION 
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630E09102          12.000 EACH       SURFACE PREPARATION, NEW SUPPORT SECTION     162.5000     192.4762     205.8333       $2,470.00 
 
630E09104           2.000 EACH       COATING, EPOXY PRIME COAT, SUPPORT           215.0000     464.0000     220.0000         $440.00 
                                     SECTION 
 
630E09106          16.000 EACH       COATING, EPOXY INTERMEDIATE COAT,            180.6250     240.7586     209.3750       $3,350.00 
                                     SUPPORT SECTION 
 
630E09108          16.000 EACH       COATING, URETHANE TOP COAT, SUPPORT          178.7500     240.7586     209.3750       $3,350.00 
                                     SECTION 
 
630E09120          14.000 EACH       COATING, ORGANIC ZINC PRIME COAT,            192.8571     194.2500     207.8571       $2,910.00 
                                     SUPPORT SECTION 
 
630E10300           4.000 EACH       OVERHEAD SIGN SUPPORT, TYPE TC-16.20,       4000.0000    4999.0900    6000.0000      $24,000.00 
                                     DESIGN 3 
 
630E10301           2.000 EACH       OVERHEAD SIGN SUPPORT, TYPE TC-16.20,       5000.0000    5237.3500    6599.4000      $13,198.80 
                                     DESIGN 3, AS PER PLAN 
 
630E10400           2.000 EACH       OVERHEAD SIGN SUPPORT, TYPE TC-16.20,       6181.4372    4963.1656    4947.1950       $9,894.39 
                                     DESIGN 4 
 
630E10401           4.000 EACH       OVERHEAD SIGN SUPPORT, TYPE TC-16.20,       5000.0000    6955.0000    7000.0000      $28,000.00 
                                     DESIGN 4, AS PER PLAN 
 
630E10900           2.000 EACH       OVERHEAD SIGN SUPPORT, TYPE TC-16.20,       6250.0000    6277.4030    5600.0000      $11,200.00 
                                     DESIGN 9 
 
630E11000           1.000 EACH       OVERHEAD SIGN SUPPORT, TYPE TC-16.20,       4500.0000    6283.1900    5975.0000       $5,975.00 
                                     DESIGN 10 
 
630E11001           1.000 EACH       OVERHEAD SIGN SUPPORT, TYPE TC-16.20,       7000.0000    7950.0000    7950.0000       $7,950.00 
                                     DESIGN 10, AS PER PLAN 
 
630E11100           3.000 EACH       OVERHEAD SIGN SUPPORT, TYPE TC-16.20,       6666.6667    6290.4995    6070.3033      $18,210.91 
                                     DESIGN 11 
 
630E11200           7.000 EACH       OVERHEAD SIGN SUPPORT, TYPE TC-16.20,       5034.4298    7244.2458    6827.1429      $47,790.00 
                                     DESIGN 12 
 
630E11201           2.000 EACH       OVERHEAD SIGN SUPPORT, TYPE TC-16.20,       8500.0000    4910.6200    4873.1000       $9,746.20 
                                     DESIGN 12, AS PER PLAN 
 
630E15400           1.000 EACH       COMBINATION OVERHEAD SIGN SUPPORT, TYPE     5000.0000    6175.0050    5725.0000       $5,725.00 
                                     TC-16.20, DESIGN 4 
 
630E16200           2.000 EACH       COMBINATION OVERHEAD SIGN SUPPORT, TYPE     5500.0000    7230.0050    6780.0000      $13,560.00 
                                     TC-16.20, DESIGN 12 
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630E20200           4.000 EACH       OVERHEAD SIGN SUPPORT, TYPE TC-12.30,       7500.0000    6000.0000    6000.0000      $24,000.00 
                                     DESIGN 2 
 
630E20300          10.000 EACH       OVERHEAD SIGN SUPPORT, TYPE TC-12.30,       5569.9147    6731.0714    6463.0000      $64,630.00 
                                     DESIGN 3 
 
630E20400          14.000 EACH       OVERHEAD SIGN SUPPORT, TYPE TC-12.30,       6529.4118    7248.0556    6972.5000      $97,615.00 
                                     DESIGN 4 
 
630E20500           4.000 EACH       OVERHEAD SIGN SUPPORT, TYPE TC-12.30,       7125.0000    7866.5896    7990.0000      $31,960.00 
                                     DESIGN 5 
 
630E20600           4.000 EACH       OVERHEAD SIGN SUPPORT, TYPE TC-12.30,       8208.8831    8712.2110    7883.7500      $31,535.00 
                                     DESIGN 6 
 
630E20800          11.000 EACH       OVERHEAD SIGN SUPPORT, TYPE TC-12.30,      10176.4706   10598.9108   10392.7273     $114,320.00 
                                     DESIGN 8 
 
630E20901           2.000 EACH       OVERHEAD SIGN SUPPORT, TYPE TC-12.30,      10000.0000    9718.9340    9644.6700      $19,289.34 
                                     DESIGN 9, AS PER PLAN 
 
630E21000          33.000 EACH       OVERHEAD SIGN SUPPORT, TYPE TC-12.30,      12036.9065   12911.4653   12831.6370     $423,444.02 
                                     DESIGN 10 
 
630E21001           1.000 EACH       OVERHEAD SIGN SUPPORT, TYPE TC-12.30,      10062.5249   14681.2667   14385.0000      $14,385.00 
                                     DESIGN 10, AS PER PLAN 
 
630E21200           6.000 EACH       OVERHEAD SIGN SUPPORT, TYPE TC-12.30,      12937.5000   16907.5000   16858.3333     $101,150.00 
                                     DESIGN 12 
 
630E21201           3.000 EACH       OVERHEAD SIGN SUPPORT, TYPE TC-12.30,      15000.0000   15687.5000   15350.0000      $46,050.00 
                                     DESIGN 12, AS PER PLAN 
 
630E30200           1.000 EACH       OVERHEAD SIGN SUPPORT, TYPE TC-9.30,        5500.0000    6167.6514    5925.0000       $5,925.00 
                                     DESIGN 2 
 
630E30300           1.000 EACH       OVERHEAD SIGN SUPPORT, TYPE TC-9.30,        8000.0000    7950.0000    6750.0000       $6,750.00 
                                     DESIGN 3 
 
630E30400           1.000 EACH       OVERHEAD SIGN SUPPORT, TYPE TC-9.30,        7000.0000    9975.0000    8250.0000       $8,250.00 
                                     DESIGN 4 
 
630E31200           3.000 EACH       OVERHEAD SIGN SUPPORT, TYPE TC-9.10,        4666.6667    4002.8571    4060.0000      $12,180.00 
                                     DESIGN 2 
 
630E31300           1.000 EACH       OVERHEAD SIGN SUPPORT, TYPE TC-9.10,       10000.0000    5176.1711    5000.0000       $5,000.00 
                                     DESIGN 3 
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630E35500          27.000 EACH       OVERHEAD SIGN SUPPORT, TYPE TC-7.65,       18388.8889   16991.5373   17230.3704     $465,220.00 
                                     DESIGN 6 
 
630E35501           1.000 EACH       OVERHEAD SIGN SUPPORT, TYPE TC-7.65,       21500.0000   22287.8278   21750.0000      $21,750.00 
                                     DESIGN 6, AS PER PLAN 
 
630E45500          35.000 EACH       OVERHEAD SIGN SUPPORT, TYPE TC-7.65,       23428.5714   21547.9948   21173.5714     $741,075.00 
                                     DESIGN 8 
 
630E45501           2.000 EACH       OVERHEAD SIGN SUPPORT, TYPE TC-7.65,       26149.6863   24360.9846   22400.0000      $44,800.00 
                                     DESIGN 8, AS PER PLAN 
 
630E66500           8.000 EACH       OVERHEAD SIGN SUPPORT, TYPE TC-15.115      26000.0000   32312.5000   27750.0000     $222,000.00 
 
630E66501           2.000 EACH       OVERHEAD SIGN SUPPORT, TYPE TC-15.115,     30000.0000   27887.5000   27925.0000      $55,850.00 
                                     AS PER PLAN 
 
630E74500           1.000 EACH       OVERHEAD SIGN SUPPORT, MISC.:              23000.0000   12883.3333    7800.0000       $7,800.00 
 
630E74601           3.000 EACH       OVERHEAD SIGN SUPPORT, INSTALLATION         3166.6667    3378.0000    3250.0000       $9,750.00 
                                     ONLY, AS PER PLAN 
 
630E75000         743.000 EACH       SIGN ATTACHMENT ASSEMBLY                     244.9308     279.0501     276.8035     $205,665.00 
 
630E75001          62.000 EACH       SIGN ATTACHMENT ASSEMBLY, AS PER PLAN        170.0000     251.1268     276.9355      $17,170.00 
 
630E75050          16.000 EACH       LUMINAIRE SUPPORT ASSEMBLY                   393.7500     385.2915     327.1875       $5,235.00 
 
630E75400           1.000 EACH       SPAN WIRE SIGN SUPPORT, TYPE TC-17.10,      4300.0000    5371.6250    4675.0000       $4,675.00 
                                     DESIGN 4 
 
630E75500           2.000 EACH       SPAN WIRE SIGN SUPPORT, TYPE TC-17.10,      5500.0000    4375.0000    4375.0000       $8,750.00 
                                     DESIGN 5 
 
630E75601           1.000 EACH       SPAN WIRE SIGN SUPPORT, TYPE TC-17.10,      5450.0000    5245.0000    4975.0000       $4,975.00 
                                     DESIGN 6, AS PER PLAN 
 
630E75800           2.000 EACH       SPAN WIRE SIGN SUPPORT, TYPE TC-17.10,      6500.0000    6340.0000    6340.0000      $12,680.00 
                                     DESIGN 8 
 
630E75801           3.000 EACH       SPAN WIRE SIGN SUPPORT, TYPE TC-17.10,      7800.0000    6710.0000    6641.6667      $19,925.00 
                                     DESIGN 8, AS PER PLAN 
 
630E75900           1.000 EACH       SPAN WIRE SIGN SUPPORT, TYPE TC-17.10,      7540.0000    7107.5000    6595.0000       $6,595.00 
                                     DESIGN 9 
 
630E75901           1.000 EACH       SPAN WIRE SIGN SUPPORT, TYPE TC-17.10,      7850.0000    7282.5000    6850.0000       $6,850.00 
                                     DESIGN 9, AS PER PLAN 
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630E76200           2.000 EACH       SPAN WIRE SIGN SUPPORT, TYPE TC-17.10,     10000.0000    8542.4320    8477.1600      $16,954.32 
                                     DESIGN 12 
 
630E77000          12.000 EACH       OVERPASS STRUCTURE MOUNTED SIGN SUPPORT,    1984.5388    2066.4063    1634.5833      $19,615.00 
                                     TYPE TC-18.24 
 
630E77300           1.000 EACH       OVERPASS STRUCTURE MOUNTED SIGN SUPPORT,    4282.5968    3640.0000    3980.0000       $3,980.00 
                                     TYPE TC-18.26, DESIGN 3 
 
630E77900           2.000 EACH       OVERPASS STRUCTURE MOUNTED SIGN SUPPORT,    3200.0000    2800.0000    2350.0000       $4,700.00 
                                     TYPE TC-18.26, DESIGN 9 
 
630E79000         200.000 EACH       SIGN HANGER ASSEMBLY, SPAN WIRE              169.1584     156.3229     150.7038      $30,140.76 
 
630E79001          24.000 EACH       SIGN HANGER ASSEMBLY, SPAN WIRE, AS PER      170.2083     216.0944     190.7917       $4,579.00 
                                     PLAN 
 
630E79100         148.000 EACH       SIGN HANGER ASSEMBLY, MAST ARM               196.3484     201.1308     193.9203      $28,700.20 
 
630E79101          23.000 EACH       SIGN HANGER ASSEMBLY, MAST ARM, AS PER       213.0435     196.7917     159.8261       $3,676.00 
                                     PLAN 
 
630E79500         855.000 EACH       SIGN SUPPORT ASSEMBLY, POLE MOUNTED           60.9201      71.8825      42.5676      $36,395.30 
 
630E79501          53.000 EACH       SIGN SUPPORT ASSEMBLY, POLE MOUNTED, AS      274.4340     236.0493     240.0943      $12,725.00 
                                     PER PLAN 
 
630E79604           5.000 EACH       SIGN SUPPORT ASSEMBLY, BRIDGE MOUNTED,       710.0000    1683.6364    1260.0000       $6,300.00 
                                     TYPE 2 
 
630E79610           1.000 EACH       SIGN SUPPORT ASSEMBLY, BARRIER MOUNTED       320.0000     572.5000     570.0000         $570.00 
 
630E79611           1.000 EACH       SIGN SUPPORT ASSEMBLY, BARRIER MOUNTED,      268.1468     461.2500     235.0000         $235.00 
                                     AS PER PLAN 
 
630E80100       83857.560 SQ FT      SIGN, FLAT SHEET                              10.5589      10.2995       9.9489     $834,294.48 
 
630E80101         680.700 SQ FT      SIGN, FLAT SHEET, AS PER PLAN                 12.1213      13.2825      12.1316       $8,258.00 
 
630E80102        4054.190 SQ FT      SIGN, FLAT SHEET, TYPE G                      12.6853      12.8093      13.1149      $53,170.12 
 
630E80103          43.800 SQ FT      SIGN, FLAT SHEET, TYPE G, AS PER PLAN         15.0000      15.9300      15.7500         $689.85 
 
630E80130          16.600 SQ FT      SIGN, FLAT SHEET, TYPE J                      20.0000      16.7917      16.1000         $267.26 
 
630E80200       54094.450 SQ FT      SIGN, GROUND MOUNTED EXTRUSHEET               15.4426      12.9372      12.5325     $677,938.30 
 
630E80201        5605.000 SQ FT      SIGN, GROUND MOUNTED EXTRUSHEET, AS PER       11.7288      14.5046      13.3957      $75,082.75 
                                     PLAN 
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630E80204         217.000 SQ FT      SIGN, GROUND MOUNTED EXTRUSHEET, TYPE G       15.0000      17.1625      16.9000       $3,667.30 
 
630E80224       66376.000 SQ FT      SIGN, OVERHEAD EXTRUSHEET                     14.2468      15.2584      13.9843     $928,218.87 
 
630E80225       12035.500 SQ FT      SIGN, OVERHEAD EXTRUSHEET, AS PER PLAN        13.4272      14.3376      12.8765     $154,974.55 
 
630E80300         976.700 SQ FT      SIGN, TEMPORARY OVERLAY                       11.8685      11.4567      13.8854      $13,561.90 
 
630E80400         130.650 SQ FT      SIGN, PERMANENT OVERLAY                       13.4317      15.1741      19.2767       $2,518.50 
 
630E80401          20.000 SQ FT      SIGN, PERMANENT OVERLAY, AS PER PLAN          14.0000      25.0000      25.0000         $500.00 
 
630E80500         133.000 EACH       SIGN, DOUBLE FACED, STREET NAME               92.8195      90.7011      90.5480      $12,042.88 
 
630E80501          32.000 EACH       SIGN, DOUBLE FACED, STREET NAME, AS PER      117.1875      85.9667      82.3438       $2,635.00 
                                     PLAN 
 
630E80506          16.000 EACH       SIGN, DOUBLE FACED, STREET NAME, TYPE G       76.2500      80.4545      89.2500       $1,428.00 
 
630E80507           4.000 EACH       SIGN, DOUBLE FACED, STREET NAME, TYPE G,     150.0000     275.0000     380.0000       $1,520.00 
                                     AS PER PLAN 
 
630E80600         321.000 EACH       SIGN, DOUBLE FACED, MILE MARKER               55.5140      27.9095      30.5286       $9,799.68 
 
630E81000         159.000 EACH       MAINLINE REFERENCE MARKER                     57.4025      89.4183      69.9686      $11,125.00 
 
630E81010          67.000 EACH       RAMP REFERENCE MARKER                         73.6269     101.5741      77.1642       $5,170.00 
 
630E81020          24.000 EACH       CONCRETE MEDIAN BARRIER SIGN BRACKET         158.1250     227.2222     197.5000       $4,740.00 
 
630E81100         120.000 SQ FT      SIGN ERECTED, FLAT SHEET                       5.0000       9.0000       9.0000       $1,080.00 
 
630E81200         172.000 SQ FT      SIGN ERECTED, EXTRUSHEET                       4.0000       8.5000       8.5000       $1,462.00 
 
630E81201         801.000 SQ FT      SIGN ERECTED, EXTRUSHEET, AS PER PLAN          8.2990       7.5527       6.8015       $5,448.00 
 
630E81300          30.250 SQ FT      SIGN ERECTED, PERMANENT OVERLAY               10.0000       9.8044       8.0000         $242.00 
 
630E81304           8.000 SQ FT      SIGN ERECTED, TEMPORARY OVERLAY               23.7131      17.8450      50.0000         $400.00 
 
630E82000         164.000 EACH       SIGN BACKING ASSEMBLY                         83.8682      73.2360      74.0793      $12,149.00 
 
630E83000         682.000 SQ FT      COVERING OF SIGN                               7.7386       5.5977       7.8629       $5,362.50 
 
630E84101           3.000 EACH       BARRIER WALL ASSEMBLY, TYPE TC-21.41,       5000.0000    5100.0000    5000.0000      $15,000.00 
                                     DESIGN 1, AS PER PLAN 
 
630E84500         792.000 EACH       GROUND MOUNTED BEAM SUPPORT FOUNDATION       336.4630     314.5269     308.8383     $244,599.92 
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630E84510         279.000 EACH       RIGID OVERHEAD SIGN SUPPORT FOUNDATION      2623.6051    2431.3252    2511.7752     $700,785.27 
 
630E84511          21.000 EACH       RIGID OVERHEAD SIGN SUPPORT FOUNDATION,     3476.1905    5664.5437    5100.4352     $107,109.14 
                                     AS PER PLAN 
 
630E84520          21.000 EACH       SPAN WIRE SIGN SUPPORT FOUNDATION           2107.1429    1881.7910    1995.7143      $41,910.00 
 
630E84521           2.000 EACH       SPAN WIRE SIGN SUPPORT FOUNDATION, AS       2500.0000    1319.7300    1309.6500       $2,619.30 
                                     PER PLAN 
 
630E84900       13008.000 EACH       REMOVAL OF GROUND MOUNTED SIGN AND             7.8310       8.7316       5.9218      $77,030.37 
                                     DISPOSAL 
 
630E84901         838.000 EACH       REMOVAL OF GROUND MOUNTED SIGN AND             6.0000      15.3333       7.0000       $5,866.00 
                                     DISPOSAL, AS PER PLAN 
 
630E85000        1030.000 EACH       REMOVAL OF GROUND MOUNTED SIGN AND            10.2440      11.3138       9.3688       $9,649.90 
                                     STORAGE 
 
630E85001          29.000 EACH       REMOVAL OF GROUND MOUNTED SIGN AND            11.8057      22.0278      16.2069         $470.00 
                                     STORAGE, AS PER PLAN 
 
630E85100         840.000 EACH       REMOVAL OF GROUND MOUNTED SIGN AND            34.5752      40.9185      41.7792      $35,094.56 
                                     REERECTION 
 
630E85101           3.000 EACH       REMOVAL OF GROUND MOUNTED SIGN AND            83.3333     310.1667     220.0000         $660.00 
                                     REERECTION, AS PER PLAN 
 
630E85400         623.000 EACH       REMOVAL OF GROUND MOUNTED MAJOR SIGN AND      64.9148      68.1431      65.0878      $40,549.69 
                                     DISPOSAL 
 
630E85500          25.000 EACH       REMOVAL OF GROUND MOUNTED MAJOR SIGN AND      95.7286     127.5350     118.6000       $2,965.00 
                                     STORAGE 
 
630E85600          20.000 EACH       REMOVAL OF GROUND MOUNTED MAJOR SIGN AND     231.9670     183.4412     157.7500       $3,155.00 
                                     REERECTION 
 
630E85601           1.000 EACH       REMOVAL OF GROUND MOUNTED MAJOR SIGN AND     321.0150    3120.0000    3465.0000       $3,465.00 
                                     REERECTION, AS PER PLAN 
 
630E86002       11078.000 EACH       REMOVAL OF GROUND MOUNTED POST SUPPORT         9.0576      10.9699       8.7528      $96,963.08 
                                     AND DISPOSAL 
 
630E86006         166.000 EACH       REMOVAL OF GROUND MOUNTED POST SUPPORT        11.7964      13.2390      11.2590       $1,869.00 
                                     AND STORAGE 
 
630E86010          59.000 EACH       REMOVAL OF GROUND MOUNTED POST SUPPORT        44.7141      58.6574      64.0847       $3,781.00 
                                     AND REERECTION 
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630E86102         599.000 EACH       REMOVAL OF GROUND MOUNTED BEAM SUPPORT       135.5684     125.1475     126.9894      $76,066.66 
                                     AND DISPOSAL 
 
630E86204           6.000 EACH       REMOVAL OF GROUND MOUNTED BEAM SUPPORT       150.0000     152.1000     150.0000         $900.00 
                                     AND STORAGE 
 
630E86310          72.000 EACH       REMOVAL OF STRUCTURE MOUNTED SIGN AND        148.3834     159.4161     175.8743      $12,662.95 
                                     DISPOSAL 
 
630E86320           1.000 EACH       REMOVAL OF STRUCTURE MOUNTED SIGN AND        800.0000    2340.0000    4345.0000       $4,345.00 
                                     REERECTION 
 
630E87000          99.000 EACH       REMOVAL OF OVERHEAD MOUNTED SIGN AND          87.1031      96.1401      71.8182       $7,110.00 
                                     STORAGE 
 
630E87001           4.000 EACH       REMOVAL OF OVERHEAD MOUNTED SIGN AND         100.0000      39.2000      38.8000         $155.20 
                                     STORAGE, AS PER PLAN 
 
630E87100          27.000 EACH       REMOVAL OF OVERHEAD MOUNTED SIGN AND         250.0109     184.9153     156.5341       $4,226.42 
                                     REERECTION 
 
630E87101          45.000 EACH       REMOVAL OF OVERHEAD MOUNTED SIGN AND         290.0000     260.8889     153.3333       $6,900.00 
                                     REERECTION, AS PER PLAN 
 
630E87400         587.000 EACH       REMOVAL OF OVERHEAD MOUNTED SIGN AND          90.8439     129.4676     111.3761      $65,377.80 
                                     DISPOSAL 
 
630E87401           5.000 EACH       REMOVAL OF OVERHEAD MOUNTED SIGN AND         100.0000     331.3333     324.0000       $1,620.00 
                                     DISPOSAL, AS PER PLAN 
 
630E87500         105.000 EACH       REMOVAL OF POLE MOUNTED SIGN AND              11.5155      16.0913      13.3890       $1,405.85 
                                     DISPOSAL 
 
630E87501         247.000 EACH       REMOVAL OF POLE MOUNTED SIGN AND              12.0000      10.0000       5.0000       $1,235.00 
                                     DISPOSAL, AS PER PLAN 
 
630E87510         167.000 EACH       REMOVAL OF POLE MOUNTED SIGN AND STORAGE      15.0301      12.1664      11.0838       $1,851.00 
 
630E87520          15.000 EACH       REMOVAL OF POLE MOUNTED SIGN AND              79.4018      75.5656      77.4000       $1,161.00 
                                     REERECTION 
 
630E88100           2.000 EACH       REMOVAL OF OVERHEAD SIGN SUPPORT AND         850.0000     767.2840     761.4200       $1,522.84 
                                     STORAGE, TYPE TC-12.30 
 
630E88101           3.000 EACH       REMOVAL OF OVERHEAD SIGN SUPPORT AND         850.0000    1151.7900     775.0000       $2,325.00 
                                     STORAGE, TYPE TC-12.30, AS PER PLAN 
 
630E88400           9.000 EACH       REMOVAL OF OVERHEAD SIGN SUPPORT AND        1111.1111    1077.8704    1325.0000      $11,925.00 
                                     STORAGE, TYPE TC-7.65 
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630E88901           3.000 EACH       REMOVAL OF OVERHEAD SIGN SUPPORT AND        3706.8256    2414.0631    2340.0000       $7,020.00 
                                     REERECTION, AS PER PLAN 
 
630E89100           1.000 EACH       REMOVAL OF OVERHEAD SIGN SUPPORT AND          50.0000    1914.8333     850.0000         $850.00 
                                     REERECTION, TYPE TC-12.30 
 
630E89601           2.000 EACH       REMOVAL OF OVERHEAD SIGN SUPPORT AND        1500.0000    1241.6667    1500.0000       $3,000.00 
                                     REERECTION, TYPE TC-18.24, AS PER PLAN 
 
630E89702          63.000 EACH       REMOVAL OF OVERHEAD SIGN SUPPORT AND         741.3716    1128.6672    1379.2857      $86,895.00 
                                     DISPOSAL 
 
630E89704           2.000 EACH       REMOVAL OF OVERHEAD SIGN SUPPORT AND         506.4985     632.5000     650.0000       $1,300.00 
                                     DISPOSAL, TYPE TC-16.20 
 
630E89706          12.000 EACH       REMOVAL OF OVERHEAD SIGN SUPPORT AND         828.8408     830.0000     928.3333      $11,140.00 
                                     DISPOSAL, TYPE TC-12.30 
 
630E89708           1.000 EACH       REMOVAL OF OVERHEAD SIGN SUPPORT AND         900.0000     675.7886     650.0000         $650.00 
                                     DISPOSAL, TYPE TC-9.30 
 
630E89802          10.000 EACH       REMOVAL OF OVERHEAD SIGN SUPPORT AND        1165.0000    1542.5714    1298.5000      $12,985.00 
                                     DISPOSAL, TYPE TC-7.65 
 
630E89806           9.000 EACH       REMOVAL OF OVERHEAD SIGN SUPPORT AND         555.5556     507.6087     509.4444       $4,585.00 
                                     DISPOSAL, TYPE TC-18.24 
 
630E89808          10.000 EACH       REMOVAL OF OVERHEAD SIGN SUPPORT AND         650.5650     636.9767     684.5000       $6,845.00 
                                     DISPOSAL, TYPE TC-18.26 
 
630E89810           6.000 EACH       REMOVAL OF OVERHEAD SIGN SUPPORT AND         733.3333     786.1538     876.6667       $5,260.00 
                                     DISPOSAL, TYPE TC-17.10 
 
630E89894           9.000 EACH       REMOVAL OF TEMPORARY OVERLAY SIGN AND        150.0000     140.0000     300.0000       $2,700.00 
                                     DISPOSAL 
 
630E89900          10.000 EACH       REMOVAL OF OVERLAY SIGN                      250.0000     169.6716      88.1000         $881.00 
 
630E89902           3.000 EACH       REMOVAL OF MISCELLANEOUS TRAFFIC CONTROL     408.6434     321.5000     473.3333       $1,420.00 
                                     ITEM 
 
630E95000           3.000 LUMP       SIGNING, MISC.:                             3000.0000    1841.1111    1000.0000       $3,000.00 
 
630E97700        7675.000 EACH       SIGNING, MISC.:                               11.3609      13.4900      10.7228      $82,297.80 
 
630E97800        1224.000 SQ FT      SIGNING, MISC.:                               11.3934      13.4825      11.3725      $13,920.00 
 
630E97900         416.000 FT         SIGNING, MISC.:                               31.3918      14.9231      14.8245       $6,167.00 
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630E99000           1.000 LUMP       SPECIAL - SIGNS AND SUPPORTS               10000.0000   10381.0000   23500.0000      $23,500.00 
 
631E84000          15.000 EACH       SIGN SERVICE                                 275.8832     349.4886     368.6487       $5,529.73 
 
631E84001           1.000 EACH       SIGN SERVICE, AS PER PLAN                    350.0000    4259.0750    4132.0000       $4,132.00 
 
631E84300          32.000 EACH       SIGN WIRED                                   466.5415     478.4293     562.7913      $18,009.32 
 
631E84301          24.000 EACH       SIGN WIRED, AS PER PLAN                      300.0000     379.1363     341.5538       $8,197.29 
 
631E84400          10.000 EACH       SIGN WIRED, OVERPASS STRUCTURE               790.0000     957.4269     972.7660       $9,727.66 
 
631E85000           1.000 EACH       DISCONNECT SWITCH, 30 AMP                    250.0000     475.0000     100.0000         $100.00 
 
631E85100          11.000 EACH       DISCONNECT SWITCH WITH ENCLOSURE, TYPE X     818.1800     784.3140     758.0000       $8,338.00 
 
631E85101           2.000 EACH       DISCONNECT SWITCH WITH ENCLOSURE, TYPE       700.0000     888.7440     831.7200       $1,663.44 
                                     X, AS PER PLAN 
 
631E85302          11.000 EACH       DISCONNECT SWITCH WITH ENCLOSURE, 30 AMP     500.0000     495.5473     340.3218       $3,743.54 
 
631E85304           1.000 EACH       DISCONNECT SWITCH WITH ENCLOSURE, 15 AMP     550.0000    1640.0111     849.0000         $849.00 
 
631E85500           4.000 EACH       SWITCH ENCLOSURE MOUNTING BRACKET            100.0000     148.3238     115.5450         $462.18 
                                     ASSEMBLY 
 
631E87102           5.000 EACH       BALLAST, TYPE CMRI-100-480                   200.0000     199.7400     150.0000         $750.00 
 
631E87202          11.000 EACH       BALLAST, TYPE CMRI-175-480                   187.2727     208.2217     147.5455       $1,623.00 
 
631E87302           5.000 EACH       BALLAST, TYPE CMRI-250-480                   212.0000     202.9800     150.0000         $750.00 
 
631E87400          73.000 EACH       BALLAST, MISC.:                              203.0137     198.1900     201.6715      $14,722.02 
 
631E88000          52.000 EACH       PHOTOELECTRIC CONTROL                        143.4516      72.6529      51.9677       $2,702.32 
 
631E89100           1.000 EACH       MERCURY VAPOR LUMINAIRE, TYPE TC-31.21       350.0000     378.0857     350.0000         $350.00 
                                     WITH 100 WATT LAMP 
 
631E89101           2.000 EACH       MERCURY VAPOR LUMINAIRE, TYPE TC-31.21       250.0000     394.9860     276.9300         $553.86 
                                     WITH 100 WATT LAMP, AS PER PLAN 
 
631E89200           3.000 EACH       MERCURY VAPOR LUMINAIRE, TYPE TC-31.21       333.3333     309.0246     306.6667         $920.00 
                                     WITH 175 WATT LAMP 
 
631E89201           2.000 EACH       MERCURY VAPOR LUMINAIRE, TYPE TC-31.21       250.0000     396.3660     283.8300         $567.66 
                                     WITH 175 WATT LAMP, AS PER PLAN 
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631E89301           2.000 EACH       MERCURY VAPOR LUMINAIRE, TYPE TC-31.21       250.0000     397.7460     290.7300         $581.46 
                                     WITH 250 WATT LAMP, AS PER PLAN 
 
631E89500          80.000 EACH       MERCURY VAPOR LUMINAIRE, MISC.:              210.6250     217.9823     198.9320      $15,914.56 
 
631E90501           3.000 EACH       INTERNALLY ILLUMINATED FIXED MESSAGE        1750.0000    2242.7300    2543.3333       $7,630.00 
                                     SIGN, AS PER PLAN 
 
631E92000           2.000 EACH       SIGN FLASHER ASSEMBLY                       1850.0000    1181.2563    1343.5000       $2,687.00 
 
631E92001          11.000 EACH       SIGN FLASHER ASSEMBLY, AS PER PLAN          1800.0000    2513.3487    2507.6036      $27,583.64 
 
631E93000           2.000 EACH       SCHOOL SPEED LIMIT SIGN ASSEMBLY, 24" X      802.6119    2777.6833    2100.0000       $4,200.00 
                                     48" 
 
631E93100           2.000 EACH       SCHOOL SPEED LIMIT SIGN ASSEMBLY, 36" X      675.0000     774.2960     797.1500       $1,594.30 
                                     75" 
 
631E93201          36.000 EACH       SCHOOL SPEED LIMIT SIGN ASSEMBLY,  AS       1500.0000    1289.7333     952.0000      $34,272.00 
                                     PER PLAN 
 
631E93250          38.000 EACH       SCHOOL SPEED LIMIT SIGN ASSEMBLY, MISC.:    1500.0000     865.2371     798.0000      $30,324.00 
 
631E93301           1.000 EACH       TIMER WITH ENCLOSURE, AS PER PLAN            675.0000     475.3120     395.9000         $395.90 
 
631E94100          21.000 EACH       REMOVAL OF LUMINAIRE AND REERECTION          192.8571     132.4074     157.1429       $3,300.00 
 
631E94101          11.000 EACH       REMOVAL OF LUMINAIRE AND REERECTION, AS       50.0000     246.2500     225.0000       $2,475.00 
                                     PER PLAN 
 
631E94200         365.000 EACH       REMOVAL OF LUMINAIRE AND DISPOSAL             24.7884      31.8342      26.6630       $9,732.00 
 
631E94201         285.000 EACH       REMOVAL OF LUMINAIRE AND DISPOSAL, AS         25.7895      40.0965      30.1053       $8,580.00 
                                     PER PLAN 
 
631E94304          89.000 EACH       REMOVAL OF DISCONNECT SWITCH AND              36.5824      44.8869      35.9326       $3,198.00 
                                     DISPOSAL 
 
631E94306           1.000 EACH       REMOVAL OF DISCONNECT SWITCH AND             300.0000     380.0000     400.0000         $400.00 
                                     REERECTION 
 
631E94404         347.000 EACH       REMOVAL OF BALLAST AND DISPOSAL               24.9142      23.0876      20.2392       $7,023.00 
 
631E94406          81.000 EACH       REMOVAL OF SIGNS WIRED                        29.5062      70.4845      29.5062       $2,390.00 
 
631E94408         109.000 EACH       REMOVAL OF SIGN WIRING AND DISPOSAL           33.9317     115.5955      77.7681       $8,476.72 
 
631E94412          49.000 EACH       REMOVAL OF SIGN SERVICE AND DISPOSAL          61.8367     129.0907     139.5918       $6,840.00 
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631E94413         113.000 EACH       REMOVAL OF SIGN SERVICE AND DISPOSAL, AS     114.0531     270.6680     247.9646      $28,020.00 
                                     PER PLAN 
 
631E94418           5.000 EACH       REMOVAL OF PHOTOELECTRIC CONTROL AND          50.0000      23.2500      17.0000          $85.00 
                                     DISPOSAL 
 
631E94420           8.000 EACH       REMOVAL MISC.:                               512.5000     649.0941     365.2500       $2,922.00 
 
631E94500           5.000 EACH       PADLOCK                                       10.0000      17.5000      10.0000          $50.00 
 
631E97700          20.000 EACH       SIGN LIGHTING MISC.:                         367.5000     435.8240     371.3670       $7,427.34 
 
631E97800       35088.000 FIX-MO     SIGN LIGHTING, MISC.:                          5.1005       5.5364       3.6331     $127,479.36 
 
631E97900         100.000 FT         SIGN LIGHTING, MISC.:                          4.0000       1.0000       1.0000         $100.00 
 
632E00100           2.000 EACH       VEHICULAR SIGNAL HEAD, 1 SECTION, 12"        250.0000     226.9429     180.0000         $360.00 
                                     LENS, 1-WAY 
 
632E00101           1.000 EACH       VEHICULAR SIGNAL HEAD, 1 SECTION, 12"        300.0000     286.3125     340.0000         $340.00 
                                     LENS, 1-WAY, AS PER PLAN 
 
632E00300           9.000 EACH       VEHICULAR SIGNAL HEAD, 3 SECTION, 12"        600.0000     492.1525     445.0000       $4,005.00 
                                     LENS, 1-WAY 
 
632E00301         163.000 EACH       VEHICULAR SIGNAL HEAD, 3 SECTION, 12"        611.7163     601.7520     600.0721      $97,811.76 
                                     LENS, 1-WAY, AS PER PLAN 
 
632E00302           4.000 EACH       VEHICULAR SIGNAL HEAD, 3 SECTION,12"         500.0000     473.3333     300.0000       $1,200.00 
                                     LENS, 1-WAY, POLYCARBONATE 
 
632E00303          70.000 EACH       VEHICULAR SIGNAL HEAD, 3 SECTION, 12"        554.2143     518.7974     549.8586      $38,490.10 
                                     LENS, 1-WAY, POLYCARBONATE, AS PER PLAN 
 
632E00400           3.000 EACH       VEHICULAR SIGNAL HEAD, 4 SECTION, 12"        547.7544     600.0000     710.0000       $2,130.00 
                                     LENS, 1 WAY 
 
632E00401           2.000 EACH       VEHICULAR SIGNAL HEAD, 4 SECTION, 12"        650.0000     926.0000     820.0000       $1,640.00 
                                     LENS, 1-WAY, AS PER PLAN 
 
632E00500           2.000 EACH       VEHICULAR SIGNAL HEAD, 5 SECTION, 12"        800.0000    1011.1233    1162.3500       $2,324.70 
                                     LENS, 1-WAY 
 
632E00501          43.000 EACH       VEHICULAR SIGNAL HEAD, 5 SECTION, 12"        947.4205    1015.4555    1002.5209      $43,108.40 
                                     LENS, 1-WAY, AS PER PLAN 
 
632E00502           2.000 EACH       VEHICULAR SIGNAL HEAD, 5 SECTION, 12"        750.0000     955.6400     916.9200       $1,833.84 
                                     LENS, 1-WAY, POLYCARBONATE 
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632E00503          31.000 EACH       VEHICULAR SIGNAL HEAD, 5 SECTION, 12"        954.0323     818.7600     831.9071      $25,789.12 
                                     LENS, 1-WAY, POLYCARBONATE, AS PER PLAN 
 
632E01101           4.000 EACH       VEHICULAR SIGNAL HEAD, 3 SECTION, 12"        862.5000     878.6786    1008.7500       $4,035.00 
                                     LENS, 2-WAY, AS PER PLAN 
 
632E01251           1.000 EACH       VEHICULAR SIGNAL HEAD, 3-12"/5-12" LENS,    1200.0000    1273.8000    1520.0000       $1,520.00 
                                     2-WAY, AS PER PLAN 
 
 
632E02201           1.000 EACH       VEHICULAR SIGNAL HEAD, 3 SECTION, 12"       1250.0000    1388.9375    1550.0000       $1,550.00 
                                     LENS, 3-WAY, AS PER PLAN 
 
632E02901           1.000 EACH       VEHICULAR SIGNAL HEAD, 3 SECTION, 12"       1600.0000    1825.5000    1950.0000       $1,950.00 
                                     LENS, 4-WAY, AS PER PLAN 
 
632E03200           6.000 EACH       VEHICULAR SIGNAL HEAD, OPTICALLY            1500.0000    1873.8750    1757.7500      $10,546.50 
                                     PROGRAMMED, 3 SECTION, 12" LENS, 1-WAY 
 
632E04000           1.000 EACH       VEHICULAR SIGNAL HEAD, MISC.:                350.0000      68.7000      40.8000          $40.80 
 
632E04801          27.000 EACH       VEHICULAR SIGNAL HEAD WITH LED LAMP          355.5556     319.8870     304.6944       $8,226.75 
                                     UNIT, 1 SECTION, 12" LENS, 1-WAY, AS PER 
                                     PLAN 
 
632E04811           4.000 EACH       VEHICULAR SIGNAL HEAD WITH LED LAMP          800.0000     857.8520     688.5250       $2,754.10 
                                     UNIT, 1 SECTION, 12" LENS, 3-WAY, AS PER 
                                     PLAN 
 
632E04901          14.000 EACH       VEHICULAR SIGNAL HEAD WITH LED LAMP          992.8571     830.6364     815.1429      $11,412.00 
                                     UNIT, 1 SECTION, 12" LENS, 4-WAY, AS PER 
                                     PLAN 
 
632E05001         775.000 EACH       VEHICULAR SIGNAL HEAD WITH LED LAMP          690.9852     634.8336     629.2434     $487,663.66 
                                     UNITS, 3-SECTION, 12" LENS, 1-WAY,  AS 
                                     PER PLAN 
 
632E05021          34.000 EACH       VEHICULAR SIGNAL HEAD WITH LED LAMP         1355.8824    1156.4744    1154.4735      $39,252.10 
                                     UNITS, 3-SECTION, 12" LENS, 2-WAY,  AS 
                                     PER PLAN 
 
632E05023           3.000 EACH       VEHICULAR SIGNAL HEAD WITH LED LAMP         1500.0000    1435.1553    1511.3333       $4,534.00 
                                     UNITS, 3-12"/5-12" LENS, 2-WAY,  AS PER 
                                     PLAN 
 
632E05041           2.000 EACH       VEHICULAR SIGNAL HEAD WITH LED LAMP         1600.0000    1742.3750    1699.0000       $3,398.00 
                                     UNITS, 3-SECTION, 12" LENS, 3-WAY,  AS 
                                     PER PLAN 
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632E05051           3.000 EACH       VEHICULAR SIGNAL HEAD WITH LED LAMP         2583.3333    1981.6178    1621.6667       $4,865.00 
                                     UNITS, 3-SECTION, 12" LENS, 4-WAY,  AS 
                                     PER PLAN 
 
632E05061           4.000 EACH       VEHICULAR SIGNAL HEAD WITH LED LAMP         1300.0000     822.4883     836.7650       $3,347.06 
                                     UNITS, 4-SECTION, 12" LENS, 1-WAY,  AS 
                                     PER PLAN 
 
632E05081          97.000 EACH       VEHICULAR SIGNAL HEAD WITH LED LAMP         1055.2714    1221.8304     998.0923      $96,814.95 
                                     UNITS, 5-SECTION, 12" LENS, 1-WAY,  AS 
                                     PER PLAN 
 
632E05101           1.000 EACH       VEHICULAR SIGNAL HEAD WITH LED LAMP         1800.0000    1847.6125    1716.0000       $1,716.00 
                                     UNITS, 5-SECTION, 12" LENS, 2-WAY,  AS 
                                     PER PLAN 
 
632E07550          98.000 EACH       SPECIAL - ELECTRICAL INSTALLATION             50.0000     225.2800      71.4000       $6,997.20 
                                     INSPECTION/CONDITION REPORT 
 
632E07600          10.000 EACH       SPECIAL - REMOVAL AND REPLACEMENT OF         250.0000     280.8000     249.0000       $2,490.00 
                                     SIGNAL HANGER ASSEMBLY AND WIRE ENTRANCE 
                                     CAP 
 
632E10001         583.000 EACH       RELAMP EXISTING SIGNAL SECTION WITH LED       85.0000      96.2800      73.4000      $42,792.20 
                                     LAMP UNIT, CIRCULAR RED, AS PER PLAN 
 
632E10011         633.000 EACH       RELAMP EXISTING SIGNAL SECTION WITH LED       90.0000     102.2800      78.4000      $49,627.20 
                                     LAMP UNIT, CIRCULAR YELLOW, AS PER PLAN 
 
632E10021         559.000 EACH       RELAMP EXISTING SIGNAL SECTION WITH LED      150.0000     147.2800     122.4000      $68,421.60 
                                     LAMP UNIT, CIRCULAR GREEN, AS PER PLAN 
 
632E10031          60.000 EACH       RELAMP EXISTING SIGNAL SECTION WITH LED      100.0000      98.8700      76.3500       $4,581.00 
                                     LAMP UNIT, CIRCULAR YELLOW ARROW, AS PER 
                                     PLAN 
 
632E10041          69.000 EACH       RELAMP EXISTING SIGNAL SECTION WITH LED      125.0000     126.1600     101.8000       $7,024.20 
                                     LAMP UNIT, CIRCULAR GREEN ARROW, AS PER 
                                     PLAN 
 
632E20100           8.000 EACH       PEDESTRIAN SIGNAL HEAD, TYPE A2              479.7770     388.5000     402.0000       $3,216.00 
 
632E20101          42.000 EACH       PEDESTRIAN SIGNAL HEAD, TYPE A2, AS PER      423.8095     409.0788     434.6095      $18,253.60 
                                     PLAN 
 
632E20401          26.000 EACH       PEDESTRIAN SIGNAL HEAD, TYPE C2, AS PER      650.0000     519.0000     500.0000      $13,000.00 
                                     PLAN 
 
632E20600          40.000 EACH       PEDESTRIAN SIGNAL HEAD, TYPE D2              441.3984     452.3029     420.4250      $16,817.00 
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632E20601          81.000 EACH       PEDESTRIAN SIGNAL HEAD, TYPE D2, AS PER      536.0494     459.8054     412.6617      $33,425.60 
                                     PLAN 
 
632E20701          98.000 EACH       PEDESTRIAN SIGNAL HEAD WITH LED LAMP         546.9388     681.9960     677.5765      $66,402.50 
                                     UNITS , TYPE A2, AS PER PLAN 
 
632E20721         120.000 EACH       PEDESTRIAN SIGNAL HEAD WITH LED LAMP         528.3333     504.6169     517.2000      $62,064.00 
                                     UNITS , TYPE D2, AS PER PLAN 
 
632E25000        1052.000 EACH       COVERING OF VEHICULAR SIGNAL HEAD             18.5996      19.8819      20.5745      $21,644.42 
 
632E25001          47.000 EACH       COVERING OF VEHICULAR SIGNAL HEAD, AS         22.3480      25.0968      17.7149         $832.60 
                                     PER PLAN 
 
632E25010         291.000 EACH       COVERING OF PEDESTRIAN SIGNAL HEAD            14.3466      19.9177      23.3001       $6,780.34 
 
632E25011           6.000 EACH       COVERING OF PEDESTRIAN SIGNAL HEAD, AS        15.0299      22.1300      20.3600         $122.16 
                                     PER PLAN 
 
632E26000         129.000 EACH       PEDESTRIAN PUSHBUTTON                        131.1408     145.3401     133.6473      $17,240.50 
 
632E26001         132.000 EACH       PEDESTRIAN PUSHBUTTON, AS PER PLAN           145.2584     141.4163     136.0991      $17,965.08 
 
632E26500        1728.000 EACH       DETECTOR LOOP                                897.1962     883.9560     824.0558   $1,423,968.41 
 
632E26501         346.000 EACH       DETECTOR LOOP, AS PER PLAN                   851.4125     761.5054     827.5873     $286,345.22 
 
632E27004          65.000 EACH       LOOP DETECTOR UNIT                           141.9231     101.2029     117.8640       $7,661.16 
 
632E27005          26.000 EACH       LOOP DETECTOR UNIT, AS PER PLAN              150.0000     415.8382     442.2035      $11,497.29 
 
632E27008          14.000 EACH       LOOP DETECTOR UNIT, DELAY AND EXTENSION      231.7812     272.7832     291.1329       $4,075.86 
                                     TYPE 
 
632E27009         244.000 EACH       LOOP DETECTOR UNIT, DELAY AND EXTENSION      167.1025     164.7215     155.8285      $38,022.15 
                                     TYPE, AS PER PLAN 
 
632E27102           5.000 EACH       LOOP DETECTOR UNIT, 2 CHANNEL                500.0000     134.7433     121.3000         $606.50 
 
632E27103          22.000 EACH       LOOP DETECTOR UNIT, 2 CHANNEL, AS PER        200.0000     219.5143     244.7636       $5,384.80 
                                     PLAN 
 
632E27104          15.000 EACH       LOOP DETECTOR UNIT, 2 CHANNEL, DELAY AND     250.0000     180.2150     200.0000       $3,000.00 
                                     EXTENSION TYPE 
 
632E27105          11.000 EACH       LOOP DETECTOR UNIT, 2 CHANNEL, DELAY AND     249.0909     228.5043     206.6364       $2,273.00 
                                     EXTENSION TYPE, AS PER PLAN 
 
632E27200         346.000 EACH       LOOP DETECTOR TIE IN                          91.9672     110.6338      67.0806      $23,209.88 
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632E27201          93.000 EACH       LOOP DETECTOR TIE IN, AS PER PLAN            117.7419      82.7496      81.5920       $7,588.06 
 
632E28200           1.000 EACH       DISCONNECT SWITCH WITH ENCLOSURE             750.0000     684.8000     858.0000         $858.00 
 
632E29900         131.000 FT         MESSENGER WIRE, 7 STRAND, 1/4" DIAMETER        7.0000       9.0150       5.2300         $685.13 
                                     WITH ACCESSORIES 
 
632E30000         200.000 FT         MESSENGER WIRE, 3 STRAND, 1/4" DIAMETER        4.0000       4.0000       1.0000         $200.00 
                                     WITH ACCESSORIES 
 
632E30100         417.000 FT         MESSENGER WIRE, 7 STRAND, 5/16" DIAMETER       5.0000       6.4375       8.0000       $3,336.00 
                                     WITH ACCESSORIES 
 
632E30200       25146.000 FT         MESSENGER WIRE, 7 STRAND, 3/8" DIAMETER        5.8747       6.2228       5.0682     $127,445.15 
                                     WITH ACCESSORIES 
 
632E30201        6583.000 FT         MESSENGER WIRE, 7 STRAND, 3/8" DIAMETER        7.8576       7.1541       6.1212      $40,296.12 
                                     WITH ACCESSORIES, AS PER PLAN 
 
632E30301          71.000 FT         MESSENGER WIRE, 7 STRAND, 7/16" DIAMETER      10.0000      10.5933       9.8900         $702.19 
                                     WITH ACCESSORIES, AS PER PLAN 
 
632E30400         255.000 FT         MESSENGER WIRE, 7 STRAND, 1/2" DIAMETER        6.5000       6.5900       6.0000       $1,530.00 
                                     WITH ACCESSORIES 
 
632E30500         408.000 FT         MESSENGER WIRE, MISC.:                         4.0000       2.9625       3.0000       $1,224.00 
 
632E30980         429.000 FT         SIGNAL CABLE, 3 CONDUCTOR, NO. 10 AWG          1.5000       1.4167       1.0800         $463.32 
 
632E30990         387.000 FT         SIGNAL CABLE, 4 CONDUCTOR, NO. 10 AWG          2.1743       2.1143       2.5000         $967.50 
 
632E40200         126.000 FT         SIGNAL CABLE, 2 CONDUCTOR, NO. 14 AWG          1.0000       0.9150       0.7300          $91.98 
 
632E40300       10914.000 FT         SIGNAL CABLE, 3 CONDUCTOR, NO. 14 AWG          1.1981       1.2651       1.2284      $13,407.01 
 
632E40500       63904.000 FT         SIGNAL CABLE, 5 CONDUCTOR, NO. 14 AWG          1.3631       1.3550       1.2360      $78,987.71 
 
632E40501        4277.000 FT         SIGNAL CABLE, 5 CONDUCTOR, NO. 14 AWG,         1.5000       1.8338       1.2000       $5,132.40 
                                     AS PER PLAN 
 
632E40700       96870.000 FT         SIGNAL CABLE, 7 CONDUCTOR, NO. 14 AWG          1.5309       1.6054       1.5073     $146,011.26 
 
632E40701         763.000 FT         SIGNAL CABLE, 7 CONDUCTOR, NO. 14 AWG,         1.5000       2.0800       1.4000       $1,068.20 
                                     AS PER PLAN 
 
632E40900        7658.000 FT         SIGNAL CABLE, 9 CONDUCTOR, NO. 14 AWG          1.8178       1.8406       1.7672      $13,533.11 
 
632E42300       12604.000 FT         SIGNAL CABLE, 3 CONDUCTOR, NO. 12 AWG          1.5409       1.5120       1.3290      $16,751.12 
 



Page 149 of 236 

 
                                         Total English Contract Items Awarded for the Calendar Year 
       Item      Quantity    U/M        Item Description                          Avg Unit      Avg Unit     Avg Unit      Total Amt 
     Number                                                                      Price Est     Price Bid    Price Awded     Awarded  
 
632E42500        9600.000 FT         SIGNAL CABLE, 5 CONDUCTOR, NO. 12 AWG          1.2120       1.6173       1.5377      $14,761.74 
 
632E42700        1579.000 FT         SIGNAL CABLE, 7 CONDUCTOR, NO. 12 AWG          1.7243       1.6155       1.5774       $2,490.64 
 
632E42900         197.000 FT         SIGNAL CABLE, 9 CONDUCTOR, NO. 12 AWG          2.0000       1.5400       1.2700         $250.19 
 
632E43300        1729.000 FT         SIGNAL CABLE, MISC.:                           2.0020       2.2117       3.3218       $5,743.34 
 
632E52300        5435.000 FT         INTERCONNECT CABLE, 3 CONDUCTOR, NO. 12        1.0000       1.2400       1.1000       $5,978.50 
                                     AWG 
 
632E53202        7336.000 FT         INTERCONNECT CABLE, 6 PAIR, NO. 19 AWG,        1.5928       1.6019       1.6437      $12,058.39 
                                     SOLID, REA (PE-39) 
 
 
632E53203        6005.000 FT         INTERCONNECT CABLE, 6 PAIR, NO. 19 AWG,        1.7445       2.0344       2.2833      $13,711.00 
                                     SOLID, REA (PE-39), AS PER PLAN 
 
632E53300        5807.000 FT         INTERCONNECT CABLE, 12 PAIR, NO. 19 AWG,       2.6500       2.0000       2.0000      $11,614.00 
                                     SOLID, REA (PE-39) 
 
632E60501        3000.000 FT         INTERCONNECT CABLE, INTEGRAL MESSENGER         2.6000       3.7567       3.0000       $9,000.00 
                                     WIRE TYPE, 5 CONDUCTOR, NO. 14 AWG, AS 
                                     PER PLAN 
 
632E62390        7294.000 FT         INTERCONNECT CABLE, INTEGRAL MESSENGER         3.0000       2.5929       2.0000      $14,588.00 
                                     WIRE TYPE, 3 CONDUCTOR, NO. 12 AWG 
 
632E62803        2242.000 FT         INTERCONNECT CABLE, INTEGRAL MESSENGER         2.9657       2.1104       2.0040       $4,492.92 
                                     WIRE TYPE, 6 PAIR, NO. 19 AWG, SOLID, 
                                     REA (PE-38), AS PER PLAN 
 
632E62810       17169.000 FT         INTERCONNECT CABLE, MISC.:                     2.5578       1.8033       1.8458      $31,689.70 
 
632E62820          47.000 EACH       INTERCONNECT, MISC.:                         925.1064     888.9448     794.4043      $37,337.00 
 
632E62830           2.000 LUMP       INTERCONNECT, MISC.:                       12250.0000    2777.5000    3165.0000       $6,330.00 
 
632E63000           6.000 EACH       PHONE DROP                                   538.0039     633.3255     496.4900       $2,978.94 
 
632E63001           1.000 EACH       PHONE DROP, AS PER PLAN                      800.0000     605.3750     630.0000         $630.00 
 
632E64000         316.000 EACH       STRAIN POLE FOUNDATION                      1887.9740    2039.7588    1975.1822     $624,157.58 
 
632E64001          35.000 EACH       STRAIN POLE FOUNDATION, AS PER PLAN         1874.2238    2295.3853    2501.9086      $87,566.80 
 
632E64010          72.000 EACH       SIGNAL SUPPORT FOUNDATION                   2068.4628    2005.7737    1881.9175     $135,498.06 
 
632E64011          27.000 EACH       SIGNAL SUPPORT FOUNDATION, AS PER PLAN      1774.0741    1797.4538    1771.8519      $47,840.00 
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632E64020          73.000 EACH       PEDESTAL FOUNDATION                          522.3157     533.7996     526.2937      $38,419.44 
 
632E64021           2.000 EACH       PEDESTAL FOUNDATION, AS PER PLAN             600.0000     694.2020     520.0000       $1,040.00 
 
632E65200      290275.000 FT         LOOP DETECTOR LEAD-IN CABLE                    1.1005       1.0573       1.0453     $303,418.91 
 
632E65201        1000.000 FT         LOOP DETECTOR LEAD-IN CABLE, AS PER PLAN       2.5000       1.3333       1.5000       $1,500.00 
 
632E65202         650.000 FT         LOOP DETECTOR LEAD-IN CABLE, INTEGRAL          2.7500       3.2500       3.2000       $2,080.00 
                                     MESSENGER WIRE TYPE, NO. 14 AWG 
 
632E65203        8807.000 FT         LOOP DETECTOR LEAD-IN CABLE, INTEGRAL          2.0594       2.5686       2.2281      $19,623.25 
                                     MESSENGER WIRE TYPE, NO. 14 AWG, AS PER 
                                     PLAN 
 
632E65300       49462.000 FT         LOOP DETECTOR LEAD-IN CABLE, 2                 0.9954       1.2896       1.0641      $52,634.53 
                                     CONDUCTOR, NO. 14 AWG 
 
632E67190        3000.000 FT         POWER CABLE, 1 CONDUCTOR, NO. 8 AWG            1.3000       1.2060       1.3300       $3,990.00 
 
632E67200        5586.000 FT         POWER CABLE, 2 CONDUCTOR, NO. 8 AWG            1.7541       2.5033       1.7005       $9,499.05 
 
632E67201        1576.000 FT         POWER CABLE, 2 CONDUCTOR, NO. 8 AWG, AS        2.5211       1.9460       1.9102       $3,010.40 
                                     PER PLAN 
 
632E67300        1697.000 FT         POWER CABLE, 3 CONDUCTOR, NO. 8 AWG            2.2923       2.4872       2.7151       $4,607.49 
 
632E67301         500.000 FT         POWER CABLE, 3 CONDUCTOR, NO. 8 AWG, AS        2.0000       2.4167       1.9000         $950.00 
                                     PER PLAN 
 
632E68200        3069.000 FT         POWER CABLE, 2 CONDUCTOR, NO. 6 AWG            2.0976       2.0290       2.2511       $6,908.75 
 
632E68300        3922.000 FT         POWER CABLE, 3 CONDUCTOR, NO. 6 AWG            2.5275       2.7057       2.5881      $10,150.45 
 
632E69200         598.000 FT         POWER CABLE, 2 CONDUCTOR, NO. 4 AWG            2.6923       2.6466       2.3163       $1,385.16 
 
632E69300        1121.000 FT         POWER CABLE, 3 CONDUCTOR, NO. 4 AWG            2.8566       2.7993       2.3372       $2,619.95 
 
632E69320          45.000 FT         POWER CABLE, 3 CONDUCTOR, NO. 2 AWG            3.0000       3.9000       3.8000         $171.00 
 
632E69350        3839.000 FT         POWER CABLE, MISC.:                            1.0000       1.0436       0.6093       $2,339.00 
 
632E69400         695.000 FT         SERVICE CABLE, 2 CONDUCTOR, NO. 8 AWG          2.0734       1.7073       1.5806       $1,098.50 
 
632E69500         416.000 FT         SERVICE CABLE, 2 CONDUCTOR, NO. 6 AWG          2.1214       2.0483       2.1671         $901.50 
 
632E69700        1547.000 FT         SERVICE CABLE, 3 CONDUCTOR, NO. 8 AWG          2.3104       2.0869       1.5333       $2,372.00 
 
632E69800        2322.000 FT         SERVICE CABLE, 3 CONDUCTOR, NO. 6 AWG          2.3422       2.0418       2.0842       $4,839.62 
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632E69801        1660.000 FT         SERVICE CABLE, 3 CONDUCTOR, NO. 6 AWG,         2.5000       2.4063       2.1000       $3,486.00 
                                     AS PER PLAN 
 
632E69900         300.000 FT         SERVICE CABLE, 3 CONDUCTOR, NO. 4 AWG          2.5000       1.8400       1.6000         $480.00 
 
632E70000          52.000 EACH       POWER SERVICE                               1087.7926    1085.2230    1074.3363      $55,865.49 
 
632E70001         134.000 EACH       POWER SERVICE, AS PER PLAN                  1072.9754    1643.7228    1431.9084     $191,875.72 
 
632E70200          11.000 EACH       CONDUIT RISER, 1" DIAMETER                   250.0000     238.0444     276.5455       $3,042.00 
 
632E70201           1.000 EACH       CONDUIT RISER, 1" DIAMETER, AS PER PLAN      350.0000     260.1260     279.0000         $279.00 
 
632E70300          18.000 EACH       CONDUIT RISER, 1-1/2" DIAMETER               287.2222     317.2768     283.9444       $5,111.00 
 
632E70400          83.000 EACH       CONDUIT RISER, 2" DIAMETER                   286.0982     309.8296     317.2916      $26,335.20 
 
632E70600           4.000 EACH       CONDUIT RISER, 3" DIAMETER                   400.0000     681.9337     672.2550       $2,689.02 
 
632E75001           1.000 EACH       SIGNAL SUPPORT, TYPE TC-81.20 DESIGN 3      4000.0000    4755.0000    5165.0000       $5,165.00 
                                     POLE, WITH MAST ARMS TC-81.20 DESIGN 1 
                                     AND DESIGN 1, AS PER PLAN 
 
632E75101           1.000 EACH       SIGNAL SUPPORT, TYPE TC-81.20, DESIGN 12    7500.0000    7135.6500    6989.0000       $6,989.00 
                                     POLE, WITH MAST ARMS TC-81.20 DESIGN 11 
                                     AND DESIGN 2, AS PER PLAN 
 
632E75190           2.000 EACH       SIGNAL SUPPORT, TYPE TC-12.30 DESIGN 6      7650.0000    9171.5500    9019.5000      $18,039.00 
                                     POLE, WITH MAST ARMS TC-81.20 DESIGN 12 
                                     AND DESIGN 11 
 
632E75200           1.000 EACH       SIGNAL SUPPORT, TYPE TC-12.30 DESIGN 7      8500.0000   10880.5000   10700.0000      $10,700.00 
                                     POLE, WITH MAST ARMS TC-81.20 DESIGN 12 
                                     AND DESIGN 12 
 
632E77051           1.000 EACH       COMBINATION SIGNAL SUPPORT, TYPE            5000.0000    6068.7760    5200.0000       $5,200.00 
                                     TC-81.20, DESIGN 4 POLE, WITH MAST ARMS 
                                     TC-81.20 DESIGN 3 AND DESIGN 3, AS PER 
                                     PLAN 
 
632E77170           1.000 EACH       COMBINATION SIGNAL SUPPORT, TYPE            7500.0000    7786.4800    8000.0000       $8,000.00 
                                     TC-12.30 DESIGN 6 POLE, WITH MAST ARMS 
                                     TC-81.20 DESIGN 11 AND DESIGN 11 
 
632E77191           1.000 EACH       COMBINATION SIGNAL SUPPORT, TYPE            8500.0000    9917.1400   10250.0000      $10,250.00 
                                     TC-12.30 DESIGN 6 POLE, WITH MAST ARMS 
                                     TC-81.20 DESIGN 12 AND DESIGN 11, AS PER 
                                     PLAN 
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632E80100           2.000 EACH       SIGNAL SUPPORT, TYPE TC-81.20, DESIGN 1     2750.0000    2490.6450    2580.0000       $5,160.00 
 
632E80101           3.000 EACH       SIGNAL SUPPORT, TYPE TC-81.20, DESIGN 1,    3666.6667    1670.0000    1400.0000       $4,200.00 
                                     AS PER PLAN 
 
632E80200           1.000 EACH       SIGNAL SUPPORT, TYPE TC-81.20, DESIGN 2     2700.0000    2969.5050    2900.0000       $2,900.00 
 
632E80201           8.000 EACH       SIGNAL SUPPORT, TYPE TC-81.20, DESIGN 2,    3812.5000    3269.9709    3136.7750      $25,094.20 
                                     AS PER PLAN 
 
632E80300           2.000 EACH       SIGNAL SUPPORT, TYPE TC-81.20, DESIGN 3     3150.0000    2920.7363    2945.0000       $5,890.00 
 
632E80301           2.000 EACH       SIGNAL SUPPORT, TYPE TC-81.20, DESIGN 3,    4125.0000    3302.7413    3587.5000       $7,175.00 
                                     AS PER PLAN 
 
632E80401           4.000 EACH       SIGNAL SUPPORT, TYPE TC-81.20, DESIGN 4,    5500.0000    4622.8000    4856.2500      $19,425.00 
                                     AS PER PLAN 
 
632E80500           1.000 EACH       SIGNAL SUPPORT, TYPE TC-81.20, DESIGN 11    6000.0000    4564.4125    4400.0000       $4,400.00 
 
632E80501           8.000 EACH       SIGNAL SUPPORT, TYPE TC-81.20, DESIGN       6100.0000    6133.4964    6015.6250      $48,125.00 
                                     11, AS PER PLAN 
 
632E80600           6.000 EACH       SIGNAL SUPPORT, TYPE TC-81.20, DESIGN 12    5664.0075    6259.9781    6160.3333      $36,962.00 
 
632E80601          18.000 EACH       SIGNAL SUPPORT, TYPE TC-81.20, DESIGN       7422.2222    7728.7589    7247.2222     $130,450.00 
                                     12, AS PER PLAN 
 
632E80611           2.000 EACH       SIGNAL SUPPORT, TYPE TC-81.20, DESIGN       2000.0000    1008.3333     850.0000       $1,700.00 
                                     12, INSTALLATION ONLY, AS PER PLAN 
 
632E80700           3.000 EACH       SIGNAL SUPPORT, MISC.:                      8400.0000    7709.7538    8226.6667      $24,680.00 
 
632E81100           1.000 EACH       COMBINATION SIGNAL SUPPORT, TYPE            3500.0000    3180.2125    3300.0000       $3,300.00 
                                     TC-81.20, DESIGN 1 
 
632E81200           1.000 EACH       COMBINATION SIGNAL SUPPORT, TYPE            4000.0000    3348.3125    3450.0000       $3,450.00 
                                     TC-81.20, DESIGN 2 
 
632E81201           3.000 EACH       COMBINATION SIGNAL SUPPORT, TYPE            3766.6667    3510.3467    3500.0000      $10,500.00 
                                     TC-81.20, DESIGN 2, AS PER PLAN 
 
632E81301           3.000 EACH       COMBINATION SIGNAL SUPPORT, TYPE            4000.0000    3936.6850    3466.6667      $10,400.00 
                                     TC-81.20, DESIGN 3, AS PER PLAN 
 
632E81400           1.000 EACH       COMBINATION SIGNAL SUPPORT, TYPE            5000.0000    4865.1850    5000.0000       $5,000.00 
                                     TC-81.20, DESIGN 4 
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632E81401           7.000 EACH       COMBINATION SIGNAL SUPPORT, TYPE            4342.8571    5616.4744    5657.1429      $39,600.00 
                                     TC-81.20, DESIGN 4, AS PER PLAN 
 
632E81500           5.000 EACH       COMBINATION SIGNAL SUPPORT, TYPE            5405.4568    4875.5700    4962.2000      $24,811.00 
                                     TC-81.20, DESIGN 11 
 
632E81501           5.000 EACH       COMBINATION SIGNAL SUPPORT, TYPE            5600.0000    5654.4336    5440.0000      $27,200.00 
                                     TC-81.20, DESIGN 11, AS PER PLAN 
 
632E81600           5.000 EACH       COMBINATION SIGNAL SUPPORT, TYPE            6220.0000    5560.5736    5661.8000      $28,309.00 
                                     TC-81.20, DESIGN 12 
 
632E81601          11.000 EACH       COMBINATION SIGNAL SUPPORT, TYPE            6261.5385    7990.0604    6787.2727      $74,660.00 
                                     TC-81.20, DESIGN 12, AS PER PLAN 
 
632E82100           1.000 EACH       STRAIN POLE, TYPE TC-81.10, DESIGN 1        1800.0000    1557.4875    1450.0000       $1,450.00 
 
632E82201           2.000 EACH       STRAIN POLE, TYPE TC-81.10, DESIGN 2, AS    2500.0000    1110.1750    1220.7000       $2,441.40 
                                     PER PLAN 
 
632E82300           1.000 EACH       STRAIN POLE, TYPE TC-81.10, DESIGN 3        1600.0000    2059.5440    2000.0000       $2,000.00 
 
632E82301           8.000 EACH       STRAIN POLE, TYPE TC-81.10, DESIGN 3, AS    2000.0000    2196.6500    2168.3000      $17,346.40 
                                     PER PLAN 
 
632E82400           3.000 EACH       STRAIN POLE, TYPE TC-81.10, DESIGN 4        2000.0000    2321.7625    1600.0000       $4,800.00 
 
632E82500           9.000 EACH       STRAIN POLE, TYPE TC-81.10, DESIGN 5        2533.3333    2304.1333    2183.3333      $19,650.00 
 
632E82501          11.000 EACH       STRAIN POLE, TYPE TC-81.10, DESIGN 5, AS    3077.1396    2439.9125    2422.5364      $26,647.90 
                                     PER PLAN 
 
632E82600          23.000 EACH       STRAIN POLE, TYPE TC-81.10, DESIGN 6        2673.9130    2639.8165    2413.1948      $55,503.48 
 
632E82601          12.000 EACH       STRAIN POLE, TYPE TC-81.10, DESIGN 6, AS    2933.3333    2866.4913    2689.8083      $32,277.70 
                                     PER PLAN 
 
632E82700          50.000 EACH       STRAIN POLE, TYPE TC-81.10, DESIGN 7        2728.0000    2807.7792    2646.1000     $132,305.00 
 
632E82701          20.000 EACH       STRAIN POLE, TYPE TC-81.10, DESIGN 7, AS    2889.4541    3366.2204    3511.2150      $70,224.30 
                                     PER PLAN 
 
632E82800           5.000 EACH       STRAIN POLE, TYPE TC-81.10, DESIGN 8        3090.0000    2941.0613    2691.0000      $13,455.00 
 
632E82801           5.000 EACH       STRAIN POLE, TYPE TC-81.10, DESIGN 8, AS    3440.0000    3246.7629    3024.0000      $15,120.00 
                                     PER PLAN 
 
632E82900           1.000 EACH       STRAIN POLE, TYPE TC-81.10, DESIGN 9        4500.0000    3428.5000    3375.0000       $3,375.00 
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632E83000         133.000 EACH       STRAIN POLE, TYPE TC-81.10, DESIGN 10       3975.3742    3895.7581    3957.4880     $526,345.90 
 
632E83001          14.000 EACH       STRAIN POLE, TYPE TC-81.10, DESIGN 10,      4383.2165    4346.5048    4157.1071      $58,199.50 
                                     AS PER PLAN 
 
632E83100           3.000 EACH       STRAIN POLE, TYPE TC-81.10, DESIGN 11       6000.0000    5370.5025    5125.0000      $15,375.00 
 
632E83101           2.000 EACH       STRAIN POLE, TYPE TC-81.10, DESIGN 11,      4500.0000    4244.1850    3925.0000       $7,850.00 
                                     AS PER PLAN 
 
632E83200           4.000 EACH       STRAIN POLE, TYPE TC-81.10, DESIGN 12       5500.0000    5765.0000    5800.0000      $23,200.00 
 
632E83501           4.000 EACH       STRAIN POLE, TYPE TC-81.10, DESIGN 5,        500.0000     597.2000     750.0000       $3,000.00 
                                     INSTALLATION ONLY, AS PER PLAN 
 
632E83503           8.000 EACH       STRAIN POLE, TYPE TC-81.10, DESIGN 6,        665.0000     624.1111     825.0000       $6,600.00 
                                     INSTALLATION ONLY, AS PER PLAN 
 
632E83504           2.000 EACH       STRAIN POLE, TYPE TC-81.10, DESIGN 7,        500.0000     536.2880     329.4400         $658.88 
                                     INSTALLATION ONLY 
 
632E83505          16.000 EACH       STRAIN POLE, TYPE TC-81.10, DESIGN 7,       1513.7500     751.2941     817.7500      $13,084.00 
                                     INSTALLATION ONLY, AS PER PLAN 
 
632E83506           6.000 EACH       STRAIN POLE, TYPE TC-81.10, DESIGN 10,       600.0000     536.2880     329.4400       $1,976.64 
                                     INSTALLATION ONLY 
 
632E83507          10.000 EACH       STRAIN POLE, TYPE TC-81.10, DESIGN 10,       560.0000     632.9400     744.2000       $7,442.00 
                                     INSTALLATION ONLY, AS PER PLAN 
 
632E84700           2.000 EACH       COMBINATION STRAIN POLE, TYPE TC-81.10,     3750.0000    2961.4633    3136.0000       $6,272.00 
                                     DESIGN 7 
 
632E84701           3.000 EACH       COMBINATION STRAIN POLE, TYPE TC-81.10,     3995.8438    4142.4017    4624.5400      $13,873.62 
                                     DESIGN 7, AS PER PLAN 
 
632E84800           2.000 EACH       COMBINATION STRAIN POLE, TYPE TC-81.10,     4000.0000    3403.2167    3430.0000       $6,860.00 
                                     DESIGN 8 
 
632E84801           1.000 EACH       COMBINATION STRAIN POLE, TYPE TC-81.10,     4600.0000    3783.7450    3500.0000       $3,500.00 
                                     DESIGN 8, AS PER PLAN 
 
632E85000           6.000 EACH       COMBINATION STRAIN POLE, TYPE TC-81.10,     4100.0000    4240.9230    4366.6667      $26,200.00 
                                     DESIGN 10 
 
632E85001           6.000 EACH       COMBINATION STRAIN POLE, TYPE TC-81.10,     5000.0000    5096.3525    5138.3333      $30,830.00 
                                     DESIGN 10, AS PER PLAN 
 
632E89300          34.000 EACH       WOOD POLE                                    654.4118     653.6498     664.2694      $22,585.16 
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632E89301           7.000 EACH       WOOD POLE, AS PER PLAN                       755.8631     948.9079     689.2857       $4,825.00 
 
632E89400          11.000 EACH       DOWN GUY                                     284.0909     381.5436     263.0136       $2,893.15 
 
632E89600           8.000 EACH       PEDESTAL, 8'                                 526.0334     497.2330     422.4950       $3,379.96 
 
632E89611           7.000 EACH       PEDESTAL, 9', AS PER PLAN                    707.1429     710.4118     614.2857       $4,300.00 
 
632E89700           2.000 EACH       PEDESTAL, 11'                                529.5950     507.5000     440.0000         $880.00 
 
632E89804           5.000 EACH       PEDESTAL, 7', TRANSFORMER BASE               500.0000     395.1600     416.8000       $2,084.00 
 
632E89900          17.000 EACH       PEDESTAL, 8', TRANSFORMER BASE               426.0127     435.7775     431.5294       $7,336.00 
 
632E89901          18.000 EACH       PEDESTAL, 8', TRANSFORMER BASE, AS PER       505.5556     511.2863     466.9028       $8,404.25 
                                     PLAN 
 
632E89905           9.000 EACH       PEDESTAL, 10', TRANSFORMER BASE, AS PER      572.2222     643.5025     629.6667       $5,667.00 
                                     PLAN 
 
632E90000           1.000 EACH       PEDESTAL, 11', TRANSFORMER BASE              500.0000     435.3750     450.0000         $450.00 
 
632E90001           2.000 EACH       PEDESTAL, 11', TRANSFORMER BASE, AS PER     1050.0000     674.3583     643.0750       $1,286.15 
                                     PLAN 
 
632E90010           1.000 EACH       PEDESTAL, MISC.:                             500.0000     769.1275    1400.0000       $1,400.00 
 
632E90020          64.000 EACH       REMOVAL OF MISCELLANEOUS TRAFFIC SIGNAL      478.8462     514.9643     262.3581      $16,790.92 
                                     ITEM 
 
632E90030        5180.000 FT         REMOVAL OF MISCELLANEOUS TRAFFIC SIGNAL        1.0347       0.9049       0.3552       $1,840.00 
                                     ITEM 
 
632E90100          36.000 EACH       REMOVAL OF TRAFFIC SIGNAL INSTALLATION      1589.1447    1532.2809    1235.2792      $44,470.05 
 
632E90101          56.000 EACH       REMOVAL OF TRAFFIC SIGNAL INSTALLATION,     1329.2871    1450.0940    1197.5770      $67,064.31 
                                     AS PER PLAN 
 
632E90102           3.000 EACH       REMOVAL OF TRAFFIC SIGNAL INSTALLATION      1500.0000    1698.5400    1400.0000       $4,200.00 
                                     FOR STORAGE 
 
632E90103          17.000 EACH       REMOVAL OF TRAFFIC SIGNAL INSTALLATION      1561.7647    1589.4311    1507.9412      $25,635.00 
                                     FOR STORAGE, AS PER PLAN 
 
632E90104           1.000 EACH       REUSE OF TRAFFIC CONTROL ITEM               5000.0000    5223.0000    4500.0000       $4,500.00 
 
632E90200          14.000 EACH       REUSE OF VEHICULAR SIGNAL HEAD               264.2857     218.9375     272.0714       $3,809.00 
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632E90201           8.000 EACH       REUSE OF VEHICULAR SIGNAL HEAD, AS PER       450.0000     250.0000     250.0000       $2,000.00 
                                     PLAN 
 
632E90202           3.000 EACH       REUSE OF PEDESTRIAN SIGNAL HEAD              285.0000     252.3200     336.9600       $1,010.88 
 
632E90203           2.000 EACH       REUSE OF PEDESTRIAN SIGNAL HEAD, AS PER      200.0000     228.5920     285.0000         $570.00 
                                     PLAN 
 
632E90206           1.000 EACH       REUSE OF SIGNAL SUPPORT                      500.0000     755.0000     950.0000         $950.00 
 
632E90207           1.000 EACH       REUSE OF SIGNAL SUPPORT, AS PER PLAN        2500.0000     876.0000    1000.0000       $1,000.00 
 
632E90208           1.000 EACH       REUSE OF STRAIN POLE                         665.0000     913.3333    1000.0000       $1,000.00 
 
632E90209           9.000 EACH       REUSE OF STRAIN POLE, AS PER PLAN           2000.0000    1225.0000     375.0000       $3,375.00 
 
632E90210           1.000 EACH       REUSE OF PEDESTRIAN PUSHBUTTON               350.0000     312.0733     266.2200         $266.22 
 
632E90212           2.000 EACH       REUSE OF CONTROLLER                         1125.0000     851.8800     330.8800         $661.76 
 
632E90213           2.000 EACH       REUSE OF CONTROLLER, AS PER PLAN            1000.0000    1166.6667     950.0000       $1,900.00 
 
632E90300           9.000 LUMP       SIGNALIZATION, MISC.:                      10502.7333   15499.0439   17356.2956     $156,206.66 
 
632E90400         306.000 EACH       SIGNALIZATION, MISC.:                       2034.5697    1797.2428    1459.0416     $446,466.72 
 
632E90500       28706.000 FT         SIGNALIZATION, MISC.:                          2.0106       4.0460       2.5273      $72,549.57 
 
633E01500           3.000 EACH       CONTROLLER UNIT, TYPE TS2/A1, WITH         10000.0000    8013.6133    7245.1733      $21,735.52 
                                     CABINET, TYPE TS2 
 
633E01501          16.000 EACH       CONTROLLER UNIT, TYPE TS2/A1, WITH          9531.2500    9574.9839    9673.7500     $154,780.00 
                                     CABINET, TYPE TS2, AS PER PLAN 
 
633E01550           1.000 EACH       CONTROLLER UNIT, TYPE TS2/A2, WITH         10000.0000    6876.0000    6280.0000       $6,280.00 
                                     CABINET, TYPE TS2 
 
633E01551          36.000 EACH       CONTROLLER UNIT, TYPE TS2/A2, WITH          9973.6842   12028.3032   12009.6522     $432,347.48 
                                     CABINET, TYPE TS2, AS PER PLAN 
 
633E01580           8.000 EACH       CONTROLLER UNIT, TYPE TS2/A2, WITH          7000.0000    5680.5850    5600.0000      $44,800.00 
                                     CABINET, TYPE TS1 
 
633E01581          33.000 EACH       CONTROLLER UNIT, TYPE TS2/A2, WITH          9367.6471    7691.4340    7801.9758     $257,465.20 
                                     CABINET, TYPE TS1, AS PER PLAN 
 
633E01601          25.000 EACH       CONTROLLER UNIT, TYPE 170E, WITH            8752.0000    8728.5444    8028.4000     $200,710.00 
                                     CABINET, TYPE 332, AS PER PLAN 
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633E01650           3.000 EACH       CONTROLLER UNIT, TYPE 170E, WITH            7500.0000    8945.8769    7992.3333      $23,977.00 
                                     CABINET, TYPE 336 
 
633E01651           9.000 EACH       CONTROLLER UNIT, TYPE 170E, WITH            8222.2222    8385.0558    7895.6667      $71,061.00 
                                     CABINET, TYPE 336, AS PER PLAN 
 
633E01681          13.000 EACH       CONTROLLER UNIT, TYPE 2070L, WITH           9769.2308   10368.4532   10177.4615     $132,307.00 
                                     CABINET, TYPE 332, AS PER PLAN 
 
633E01701           2.000 EACH       CONTROLLER UNIT, TYPE 2070L, WITH           9000.0000   10024.7500    8400.0000      $16,800.00 
                                     CABINET, TYPE 336, AS PER PLAN 
 
633E01751           2.000 EACH       CONTROLLER UNIT, TYPE 2070LC, WITH          9000.0000   10570.4333   10517.0000      $21,034.00 
                                     CABINET, TYPE TS2, AS PER PLAN 
 
633E38001           2.000 EACH       CONTROLLER, ACTUATED, 8 PHASE, SOLID       10000.0000   12709.2420   14700.0000      $29,400.00 
                                     STATE DIGITAL MICROPROCESSOR, AS PER 
                                     PLAN 
 
633E39000           4.000 EACH       CONTROLLER, MASTER, TRAFFIC RESPONSIVE      3800.0000    2702.3250    2544.2500      $10,177.00 
 
633E39001           8.000 EACH       CONTROLLER, MASTER, TRAFFIC RESPONSIVE,     4575.0000    3347.6986    3607.3175      $28,858.54 
                                     AS PER PLAN 
 
633E64001           1.000 EACH       PREEMPTION, AS PER PLAN                     5500.0000    1919.0000    1800.0000       $1,800.00 
 
633E65001           6.000 EACH       CABINET WITHOUT CONTROLLER, AS PER PLAN     2291.6667    1926.0526    1796.1667      $10,777.00 
 
633E65501           2.000 EACH       CABINET, TYPE TS-1, AS PER PLAN             2250.0000    7178.2300    6456.4600      $12,912.92 
 
633E67000          47.000 EACH       CABINET RISER                                292.7660     406.6559     373.2809      $17,544.20 
 
633E67001           2.000 EACH       CABINET RISER, AS PER PLAN                   550.0000     273.6450     323.4000         $646.80 
 
633E67100         114.190 EACH       CABINET FOUNDATION                          1001.8872     978.6436     862.9073      $98,535.39 
 
633E67101          12.000 EACH       CABINET FOUNDATION, AS PER PLAN              589.5833     847.4968     853.5833      $10,243.00 
 
633E67200         185.000 EACH       CONTROLLER WORK PAD                          192.3503     131.4370     132.5135      $24,515.00 
 
633E67201          19.000 EACH       CONTROLLER WORK PAD, AS PER PLAN             177.1053     278.3212     186.3947       $3,541.50 
 
633E68001           4.000 EACH       REMOTE MONITORING STATION, AS PER PLAN     12420.0000   16364.6132   15744.0000      $62,976.00 
 
633E68500          12.000 EACH       TELEPHONE SERVICE                            575.0000     744.8658     804.5000       $9,654.00 
 
633E68501           2.000 EACH       TELEPHONE SERVICE, AS PER PLAN               500.0000     818.0000    1000.0000       $2,000.00 
 
633E70000           9.250 CU YD      CONCRETE FOR CABINET FOUNDATION              880.0000     731.2496     722.0000       $6,678.50 
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633E70500          58.400 SQ FT      CONTROLLER WORK PAD                           18.7671      14.2315      13.6027         $794.40 
 
633E71000           8.000 EACH       FLASHER CONTROLLER                           668.7500     939.5778     732.1250       $5,857.00 
 
633E71001           3.000 EACH       FLASHER CONTROLLER, AS PER PLAN              516.6667     692.3533     316.8167         $950.45 
 
633E72000           1.000 LUMP       TRAINING                                    4500.0000    2812.5000    3125.0000       $3,125.00 
 
633E72500           4.000 LUMP       SYSTEM ANALYSIS                            18000.0000   17319.7367   18681.2500      $74,725.00 
 
633E99000         364.000 EACH       CONTROLLER ITEM, MISC.:                     1953.3701    1805.0119    1425.7777     $518,983.07 
 
633E99100         700.000 FT         CONTROLLER ITEM, MISC.:                        1.0500       1.6950       2.0000       $1,400.00 
 
633E99300           9.000 LUMP       CONTROLLER ITEM, MISC.:                    25754.1556   18099.8000   26901.5011     $242,113.51 
 
638E00101           6.000 FT         4" WATER MAIN DUCTILE IRON PIPE ANSI         350.0000     140.0083      80.0000         $480.00 
                                     CLASS 52, PUSH-ON JOINTS AND FITTINGS, 
                                     AS PER PLAN 
 
638E00305          37.300 FT         4" WATER MAIN DUCTILE IRON PIPE ANSI         100.0000      54.2000      35.0000       $1,305.50 
                                     CLASS 53, BOLTLESS-RESTRAINED JOINTS AND 
                                     FITTINGS, AS PER PLAN 
 
638E00450         898.000 FT         4" WATER MAIN POLYVINYL CHLORIDE PIPE         25.0000      30.2927      21.0729      $18,923.50 
                                     AND FITTINGS, ASTM SDR 21 
 
638E00600         473.000 FT         6" WATER MAIN DUCTILE IRON PIPE ANSI          54.4082      69.6197      48.2124      $22,804.46 
                                     CLASS 52, PUSH-ON JOINTS AND FITTINGS 
 
638E00601          35.000 FT         6" WATER MAIN DUCTILE IRON PIPE ANSI         100.0000      70.9467      60.0000       $2,100.00 
                                     CLASS 52, PUSH-ON JOINTS AND FITTINGS, 
                                     AS PER PLAN 
 
638E00605          13.000 FT         6" WATER MAIN DUCTILE IRON PIPE ANSI          55.0000     123.5125     143.0500       $1,859.65 
                                     CLASS 53, PUSH-ON JOINTS AND FITTINGS, 
                                     AS PER PLAN 
 
638E00700         777.000 FT         6" WATER MAIN DUCTILE IRON PIPE ANSI          52.0000      46.4000      50.0000      $38,850.00 
                                     CLASS 52, MECHANICAL JOINTS AND FITTINGS 
 
638E00701         106.000 FT         6" WATER MAIN DUCTILE IRON PIPE ANSI          72.3592      91.8962     100.0000      $10,600.00 
                                     CLASS 52, MECHANICAL JOINTS AND 
                                     FITTINGS, AS PER PLAN 
 
638E00704         199.000 FT         6" WATER MAIN DUCTILE IRON PIPE ANSI          59.0704      57.1117      44.5477       $8,865.00 
                                     CLASS 53, MECHANICAL JOINTS AND FITTINGS 
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638E00706          66.000 FT         6" WATER MAIN DUCTILE IRON PIPE ANSI         100.0000      65.5000      60.0000       $3,960.00 
                                     CLASS 54, MECHANICAL JOINTS AND FITTINGS 
 
638E00708         160.000 FT         6" WATER MAIN DUCTILE IRON PIPE ANSI         110.0000     154.6700     100.0000      $16,000.00 
                                     CLASS 56, MECHANICAL JOINTS AND FITTINGS 
 
638E00800         136.000 FT         6" WATER MAIN DUCTILE IRON PIPE ANSI          57.4632     103.1748     116.6471      $15,864.00 
                                     CLASS 52, BOLTLESS-RESTRAINED JOINTS AND 
                                     FITTINGS 
 
638E00804         294.000 FT         6" WATER MAIN DUCTILE IRON PIPE ANSI          56.1057      58.2693      58.4000      $17,169.60 
                                     CLASS 53, BOLTLESS-RESTRAINED JOINTS AND 
                                     FITTINGS 
 
638E00805        1471.300 FT         6" WATER MAIN DUCTILE IRON PIPE ANSI          54.0000      43.4000      35.0000      $51,495.50 
                                     CLASS 53, BOLTLESS-RESTRAINED JOINTS AND 
                                     FITTINGS, AS PER PLAN 
 
638E00904          18.000 FT         6" WATER MAIN DUCTILE IRON ANCHORING         175.0000      61.0000      42.0000         $756.00 
                                     PIPE AND FITTINGS 
 
638E01100         723.000 FT         6" WATER MAIN POLYVINYL CHLORIDE PIPE         55.0000      32.1600      18.2800      $13,216.44 
                                     AND FITTINGS, AWWA CLASS 150 
 
638E01200         511.000 FT         8" WATER MAIN DUCTILE IRON PIPE ANSI         116.1723     115.7686      90.5897      $46,291.35 
                                     CLASS 52, PUSH-ON JOINTS AND FITTINGS 
 
638E01204         602.000 FT         8" WATER MAIN DUCTILE IRON PIPE ANSI          40.0000      41.7320      25.9100      $15,597.82 
                                     CLASS 53, PUSH-ON JOINTS AND FITTINGS 
 
638E01205         267.000 FT         8" WATER MAIN DUCTILE IRON PIPE ANSI          60.0000     114.3800      56.5200      $15,090.84 
                                     CLASS 53, PUSH-ON JOINTS AND FITTINGS, 
                                     AS PER PLAN 
 
638E01300         241.000 FT         8" WATER MAIN DUCTILE IRON PIPE ANSI          60.2190      77.2106      92.5311      $22,300.00 
                                     CLASS 52, MECHANICAL JOINTS AND FITTINGS 
 
638E01301         155.000 FT         8" WATER MAIN DUCTILE IRON PIPE ANSI          65.0000      66.2500     100.0000      $15,500.00 
                                     CLASS 52, MECHANICAL JOINTS AND 
                                     FITTINGS, AS PER PLAN 
 
638E01400         564.000 FT         8" WATER MAIN DUCTILE IRON PIPE ANSI          75.0000      58.5271      34.0000      $19,176.00 
                                     CLASS 52, BOLTLESS-RESTRAINED JOINTS AND 
                                     FITTINGS 
 
638E01404         423.000 FT         8" WATER MAIN DUCTILE IRON PIPE ANSI          58.5225      78.1244      84.5277      $35,755.23 
                                     CLASS 53, BOLTLESS-RESTRAINED JOINTS AND 
                                     FITTINGS 
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638E01405         149.500 FT         8" WATER MAIN DUCTILE IRON PIPE ANSI          60.0000      48.4000      35.0000       $5,232.50 
                                     CLASS 53, BOLTLESS-RESTRAINED JOINTS AND 
                                     FITTINGS, AS PER PLAN 
 
638E01800        2918.000 FT         10" WATER MAIN DUCTILE IRON PIPE ANSI         58.8376      53.5710      46.2847     $135,058.64 
                                     CLASS 52, PUSH-ON JOINTS AND FITTINGS 
 
638E01901          12.000 FT         10" WATER MAIN DUCTILE IRON PIPE ANSI        155.0000     305.0000     120.0000       $1,440.00 
                                     CLASS 52, MECHANICAL JOINTS AND 
                                     FITTINGS, AS PER PLAN 
 
638E02000          51.000 FT         10" WATER MAIN DUCTILE IRON PIPE ANSI         95.0000     156.0850     150.0000       $7,650.00 
                                     CLASS 52, BOLTLESS-RESTRAINED JOINTS AND 
                                     FITTINGS 
 
638E02400         160.000 FT         12" WATER MAIN DUCTILE IRON PIPE ANSI        310.0000     157.7000     125.0000      $20,000.00 
                                     CLASS 52, PUSH-ON JOINTS AND FITTINGS 
 
638E02401        1727.000 FT         12" WATERMAIN DUCTILE IRON PIPE ANSI          65.0000      64.9117      80.0000     $138,160.00 
                                     CLASS 52, PUSH-ON JOINTS AND FITTINGS, 
                                     AS PER PLAN 
 
638E02405        4306.600 FT         12" WATER MAIN DUCTILE IRON PIPE ANSI        120.0000      58.6000      48.0000     $206,716.80 
                                     CLASS 53, PUSH-ON JOINTS AND FITTINGS, 
                                     AS PER PLAN 
 
638E02500          96.000 FT         12" WATER MAIN DUCTILE IRON PIPE ANSI         96.0000     108.4000      90.0000       $8,640.00 
                                     CLASS 52, MECHANICAL JOINTS AND FITTINGS 
 
638E02501         197.000 FT         12" WATER MAIN DUCTILE IRON PIPE ANSI         80.0000     138.7500     130.0000      $25,610.00 
                                     CLASS 52, MECHANICAL JOINTS AND 
                                     FITTINGS, AS PER PLAN 
 
638E02506         399.000 FT         12" WATER MAIN DUCTILE IRON PIPE ANSI         75.0000     103.7500      80.0000      $31,920.00 
                                     CLASS 54, MECHANICAL JOINTS AND FITTINGS 
 
638E02507         721.000 FT         12" WATER MAIN DUCTILE IRON PIPE ANSI        100.0000     151.2500      80.0000      $57,680.00 
                                     CLASS 54, MECHANICAL JOINTS AND FITTING, 
                                     AS PER PLAN 
 
638E02600         168.000 FT         12" WATER MAIN DUCTILE IRON PIPE ANSI         73.0357     140.4959     124.0714      $20,844.00 
                                     CLASS 52, BOLTLESS-RESTRAINED JOINTS AND 
                                     FITTINGS 
 
638E02605         349.200 FT         12" WATER MAIN DUCTILE IRON PIPE ANSI        150.0000      59.0000      57.0000      $19,904.40 
                                     CLASS 53, BOLTLESS-RESTRAINED JOINTS AND 
                                     FITTINGS, AS PER PLAN 
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638E02750        1162.000 FT         12" WATER MAIN, POLYVINYL CHLORIDE PIPE       50.0000      65.6150      45.0000      $52,290.00 
                                     AND FITTINGS, AWWA C900-97, DR-14 
 
638E02850         240.000 FT         12" WATER MAIN POLYVINYL CHLORIDE PIPE        40.0000      51.0440      46.6500      $11,196.00 
                                     AND FITTINGS, ASTM SDR 21 
 
638E04800        2492.000 FT         3/4" COPPER SERVICE BRANCH                    30.9431      28.5651      26.5799      $66,237.14 
 
638E04900         540.000 FT         1" COPPER SERVICE BRANCH                      43.3333      21.1899      15.0231       $8,112.50 
 
638E04901         540.000 FT         1" COPPER SERVICE BRANCH, AS PER PLAN         19.0436      38.1563      23.4208      $12,647.22 
 
638E05000          20.000 FT         1-1/2" COPPER SERVICE BRANCH                  30.0000      62.1357      41.0000         $820.00 
 
638E05100         320.000 FT         2" COPPER SERVICE BRANCH                      45.3125      29.2604      27.3750       $8,760.00 
 
638E05300          20.000 FT         3/4" POLYETHYLENE SERVICE BRANCH              22.3256      25.0000      20.0000         $400.00 
 
638E05301        3347.000 FT         3/4" POLYETHYLENE SERVICE BRANCH, AS PER      12.0000      21.2000      10.0000      $33,470.00 
                                     PLAN 
 
638E05400          66.000 FT         1" POLYETHYLENE SERVICE BRANCH                26.0606      46.8646      32.9697       $2,176.00 
 
638E05401         912.000 LIN FT     1" POLYETHYLENE SERVICE BRANCH, AS PER        19.5329      23.1302      10.3925       $9,478.00 
                                     PLAN 
 
638E05600         950.000 FT         2" POLYETHYLENE SERVICE BRANCH                10.0000      11.4600       8.0000       $7,600.00 
 
638E06200        3026.000 FT         POLYETHYLENE ENCASEMENT                        1.8020       1.4808       2.6862       $8,128.50 
 
638E06300         147.000 FT         8" STEEL PIPE ENCASEMENT, OPEN CUT            50.0000      51.8000      75.0000      $11,025.00 
 
638E06401          55.000 FT         10" STEEL PIPE ENCASEMENT, OPEN CUT, AS       20.0000      77.4750      75.0000       $4,125.00 
                                     PER PLAN 
 
638E06501         291.000 FT         12" STEEL PIPE ENCASEMENT, OPEN CUT, AS      100.0000      57.3067      65.0000      $18,915.00 
                                     PER PLAN 
 
638E06703         183.000 FT         18" STEEL PIPE ENCASEMENT, OPEN CUT, AS       87.6015     157.6058     136.5301      $24,985.00 
                                     PER PLAN 
 
638E07201         410.000 FT         14" STEEL PIPE ENCASEMENT, BORED OR          250.0000     256.4000     214.0000      $87,740.00 
                                     JACKED, AS PER PLAN 
 
638E07301          40.000 FT         16" STEEL PIPE ENCASEMENT, BORED OR          300.0000     276.8000     220.0000       $8,800.00 
                                     JACKED, AS PER PLAN 
 
638E07305         160.000 LIN FT     20" STEEL PIPE ENCASEMENT, BORED OR          300.0000     255.5000     225.0000      $36,000.00 
                                     JACKED, AS PER PLAN 
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638E07690           2.000 EACH       2" GATE VALVE BOX AND VALVE BOX              500.0000     768.0000    1390.0000       $2,780.00 
 
638E07701           1.000 EACH       4" GATE VALVE AND VALVE BOX, AS PER PLAN     600.0000     264.4000     350.0000         $350.00 
 
638E07800          16.000 EACH       6" GATE VALVE AND VALVE BOX                  660.8379     673.6425     630.7825      $10,092.52 
 
638E07801          28.000 EACH       6" GATE VALVE AND VALVE BOX, AS PER PLAN     651.0457     360.9177     616.6329      $17,265.72 
 
638E07900           1.000 EACH       8" GATE VALVE AND VALVE BOX                  850.0000     986.4571    1000.0000       $1,000.00 
 
638E07901           3.000 EACH       8" GATE VALVE AND VALVE BOX, AS PER PLAN     933.3333     696.3785     676.9733       $2,030.92 
 
638E08000           1.000 EACH       10" GATE VALVE AND VALVE BOX                1176.2006    1686.6267    1225.9600       $1,225.96 
 
638E08100          10.000 EACH       12" GATE VALVE AND VALVE BOX                1300.0000    1804.5139    2580.5020      $25,805.02 
 
638E08101          32.000 EACH       12" GATE VALVE AND VALVE BOX, AS PER        1600.0000     513.2000     850.0000      $27,200.00 
                                     PLAN 
 
638E08702           2.000 EACH       4" CUTTING-IN SLEEVE                         550.0000     629.1140     348.0000         $696.00 
 
638E08704           5.000 EACH       6" CUTTING-IN SLEEVE                         572.0756     946.1531    1167.8640       $5,839.32 
 
638E08706           1.000 EACH       8" CUTTING-IN SLEEVE                         750.0000    1667.2480    2504.5800       $2,504.58 
 
638E08710           1.000 EACH       12" CUTTING-IN SLEEVE                       2800.0000    1195.4857     550.0000         $550.00 
 
638E08800           1.000 EACH       4" CUTTING-IN SLEEVE, VALVE AND VALVE       1000.0000    1457.1317    1200.0000       $1,200.00 
                                     BOX 
 
638E09000           1.000 EACH       8" CUTTING-IN SLEEVE, VALVE AND VALVE       2450.0000    2353.1360    3061.9000       $3,061.90 
                                     BOX 
 
638E09200           5.000 EACH       12" CUTTING-IN SLEEVE, VALVE AND VALVE      2780.0000    2810.5081    3160.0000      $15,800.00 
                                     BOX 
 
638E09291           2.000 EACH       4" X 4" TAPPING SLEEVE, VALVE AND VALVE     1800.0000    1858.6000    1700.0000       $3,400.00 
                                     BOX, AS PER PLAN 
 
638E09301          17.000 EACH       6" X 6" TAPPING SLEEVE, VALVE AND VALVE     2582.3529    2125.4492    2131.6047      $36,237.28 
                                     BOX, AS PER PLAN 
 
638E09390           2.000 EACH       8" X 6" TAPPING SLEEVE, VALVE AND VALVE     2500.0000    3405.3220    4500.0000       $9,000.00 
                                     BOX 
 
638E09401           3.000 EACH       8" X 8" TAPPING SLEEVE, VALVE AND VALVE     3100.0000    2415.4286    2200.0000       $6,600.00 
                                     BOX, AS PER PLAN 
 
638E09700           2.000 EACH       12" X 6" TAPPING SLEEVE, VALVE AND VALVE    2698.1475    4079.1250    2550.0000       $5,100.00 
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                                     BOX 
 
638E09701          10.000 EACH       12" X 6" TAPPING SLEEVE, VALVE AND VALVE    3700.0000    2790.9091    3200.0000      $32,000.00 
                                     BOX, AS PER PLAN 
 
638E09710           2.000 EACH       12" X 8" TAPPING SLEEVE, VALVE AND VALVE    4050.0000    3877.9075    4300.0000       $8,600.00 
                                     BOX 
 
638E09711           2.000 EACH       12" X 8" TAPPING SLEEVE, VALVE AND VALVE    4425.0000    2923.8889    3350.0000       $6,700.00 
                                     BOX, AS PER PLAN 
 
638E09801           7.000 EACH       12" X 12" TAPPING SLEEVE, VALVE AND         4857.1429    3097.1212    2892.8571      $20,250.00 
                                     VALVE BOX, AS PER PLAN 
 
638E09890           1.000 EACH       16" X 6" TAPPING SLEEVE, VALVE AND VALVE    7460.0000    5435.3875    3500.0000       $3,500.00 
                                     BOX 
 
638E09909           1.000 EACH       16" X 12" TAPPING SLEEVE, VALVE AND         6000.0000    2727.0000    2250.0000       $2,250.00 
                                     VALVE BOX, AS PER PLAN 
 
638E10200           6.000 EACH       6" FIRE HYDRANT                             2500.0000    2220.8962    2031.3250      $12,187.95 
 
638E10201          21.000 EACH       6" FIRE HYDRANT, AS PER PLAN                2316.5265    1336.0459    1610.8829      $33,828.54 
 
638E10300          24.000 EACH       FIRE HYDRANT EXTENDED AND ADJUSTED TO       1117.6510    1510.9755    1300.3642      $31,208.74 
                                     GRADE 
 
638E10400          16.000 EACH       FIRE HYDRANT ADJUSTED TO GRADE               730.2332     771.8345     683.1563      $10,930.50 
 
638E10401           4.000 EACH       FIRE HYDRANT ADJUSTED TO GRADE, AS PER       725.0000     686.5182     500.0000       $2,000.00 
                                     PLAN 
 
638E10480           4.000 EACH       FIRE HYDRANT REMOVED                         500.0000     510.4350     684.8275       $2,739.31 
 
638E10481          15.000 EACH       FIRE HYDRANT REMOVED, AS PER PLAN            313.3333     407.8378     493.3333       $7,400.00 
 
638E10500          11.000 EACH       FIRE HYDRANT REMOVED AND RESET              2303.7127    2098.1606    2663.6364      $29,300.00 
 
638E10501           7.000 EACH       FIRE HYDRANT REMOVED AND RESET, AS PER      1500.0000    1253.4726    1085.7143       $7,600.00 
                                     PLAN 
 
638E10600          33.000 EACH       FIRE HYDRANT AND GATE VALVE REMOVED AND     1265.5134    1360.0719    1365.8415      $45,072.77 
                                     RESET 
 
638E10700           2.000 EACH       FIRE HYDRANT REMOVED AND DISPOSED OF         500.0000     358.0180     433.0850         $866.17 
 
638E10701           9.000 EACH       FIRE HYDRANT REMOVED AND DISPOSED OF, AS     272.2222     720.7833     636.1111       $5,725.00 
                                     PER PLAN 
 
638E10800         672.000 EACH       VALVE BOX ADJUSTED TO GRADE                  171.4898     178.7664     183.1136     $123,052.37 
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638E10801         145.000 EACH       VALVE BOX ADJUSTED TO GRADE, AS PER PLAN     156.8966     263.2970     269.2069      $39,035.00 
 
638E10900         100.000 EACH       SERVICE BOX ADJUSTED TO GRADE                103.0553     146.8757     163.7200      $16,372.00 
 
638E10901          28.000 EACH       SERVICE BOX ADJUSTED TO GRADE, AS PER        145.0000     148.3263     160.7143       $4,500.00 
                                     PLAN 
 
638E11100          86.000 EACH       METER AND CHAMBER REMOVED AND RESET          685.2472     771.3976     932.4953      $80,194.60 
 
638E11101           5.000 EACH       METER AND CHAMBER REMOVED AND RESET, AS      398.4283     941.1500    1450.0000       $7,250.00 
                                     PER PLAN 
 
638E11102          57.000 EACH       METER AND VAULT REMOVED AND RESET            400.0000     695.4117     495.0700      $28,218.99 
 
638E11200           1.000 EACH       METER, SETTING, STOP AND CHAMBER             850.0000    1460.6160    1769.0500       $1,769.05 
 
638E11201         123.000 EACH       METER, SETTING, STOP AND CHAMBER, AS PER     734.1463     552.1091     446.6185      $54,934.08 
                                     PLAN 
 
638E11310           1.000 EACH       2" AIR RELEASE VALVE                        1000.0000    1475.0000    1000.0000       $1,000.00 
 
638E22804          56.000 FT         SPECIAL - 16" STEEL CASING PIPE              395.0000     917.9280     650.0000      $36,400.00 
 
638E25000         750.000 POUND      SPECIAL - MISCELLANEOUS METAL WORK             1.0000       1.3333       2.0000       $1,500.00 
 
638E29406           2.000 EACH       SPECIAL - EXTEND 3/4" WATER SERVICE         1000.0000     983.3333    1200.0000       $2,400.00 
                                     CONNECTION, COMPLETE 
 
638E30000          60.000 FT         SPECIAL - COPPER WATER TUBING                 30.0000      29.3333      35.0000       $2,100.00 
 
638E43800          15.000 EACH       SPECIAL - VALVE BOX ADJUSTED TO GRADE        150.0000     275.0000     275.0000       $4,125.00 
 
638E50000         292.000 FT         SPECIAL - 6" WATER MAIN DUCTILE IRON          62.4483      46.1225      45.0000      $13,140.00 
                                     PIPE ANSI CLASS 53, PUSH-ON JOINTS AND 
                                     MECHANICAL JOINT FITTINGS 
 
638E50100         147.000 FT         SPECIAL - 8" WATER MAIN DUCTILE IRON          55.0000      94.9000      93.0000      $13,671.00 
                                     PIPE ANSI CLASS 53, PUSH-ON JOINTS AND 
                                     MECHANICAL JOINT FITTINGS 
 
638E50120         405.000 FT         SPECIAL - 12" WATER MAIN DUCTILE IRON         81.4484      64.0685      56.8519      $23,025.00 
                                     PIPE ANSI CLASS 53, PUSH-ON JOINTS AND 
                                     MECHANICAL JOINT FITTINGS 
 
638E50150         110.000 FT         SPECIAL - 16" WATER MAIN DUCTILE IRON        139.2311     388.0426     367.0455      $40,375.00 
                                     PIPE ANSI CLASS 53, PUSH-ON JOINTS AND 
                                     MECHANICAL JOINT FITTINGS 
 
 



Page 165 of 236 

 
                                         Total English Contract Items Awarded for the Calendar Year 
       Item      Quantity    U/M        Item Description                          Avg Unit      Avg Unit     Avg Unit      Total Amt 
     Number                                                                      Price Est     Price Bid    Price Awded     Awarded  
 
638E51090           7.000 EACH       SPECIAL - 6" GATE VALVE WITH VALVE BOX,      650.0000     809.4500     875.0000       $6,125.00 
                                     COMPLETE 
 
638E51400           7.000 EACH       SPECIAL - FURNISHING AND SETTING 6"         4000.0000    2140.6625    1625.0000      $11,375.00 
                                     HYDRANT, COMPLETE 
 
638E60100          70.000 FT         SPECIAL - 6" DUCTILE IRON WATER PIPE AND      75.8835      59.5000      50.0000       $3,500.00 
                                     FITTINGS (COL. 801) 
 
638E60400         535.000 FT         SPECIAL - 12" DUCTILE IRON WATER PIPE         60.0000      63.0000      53.0000      $28,355.00 
                                     AND FITTINGS (COL.801) 
 
638E60500         220.000 FT         SPECIAL - 16" DUCTILE IRON WATER PIPE        100.0000     137.0000     110.0000      $24,200.00 
                                     AND FITTINGS (COL.801) 
 
638E60800         200.000 FT         SPECIAL - 30" DUCTILE IRON OR                250.0000     396.0000     250.0000      $50,000.00 
                                     PRESTRESSED CONCRETE WATER PIPE AND 
                                     FITTINGS (COL. 801) 
 
638E61900           2.000 EACH       SPECIAL - 6" VALVE AND APPURTENANCES         519.8559     894.0000     450.0000         $900.00 
                                     (COL. 802) 
 
638E62200           2.000 EACH       SPECIAL - 12" VALVE AND APPURTENANCES       1282.7991    1666.0000    1300.0000       $2,600.00 
                                     (COL. 802) 
 
638E63600          11.000 EACH       SPECIAL - 3/4" WATER SERVICE TAP,           1100.0000     976.0000    1250.0000      $13,750.00 
                                     COMPLETE (COL. 805) 
 
638E63900           7.000 EACH       SPECIAL - 2" WATER SERVICE TAP, COMPLETE    1200.0000    1194.0000    1700.0000      $11,900.00 
                                     (COL. 805) 
 
638E64506         310.000 FT         SPECIAL - 30" CASING PIPE, OPEN CUT          150.0000     175.0000     180.0000      $55,800.00 
                                     (COL. 806) 
 
638E65400          24.000 EACH       SPECIAL - VALVE BOX ADJUSTED TO GRADE        247.6010     236.7143     165.8333       $3,980.00 
                                     (COL. 807) 
 
638E65600          11.000 EACH       SPECIAL - COLUMBUS STANDARD HEAVY DUTY       350.0000     337.0000     300.0000       $3,300.00 
                                     VALVE BOX (COL. 807) 
 
638E65700           2.000 EACH       SPECIAL - CUT AND PLUG 6" WATER LINE         500.0000    1305.8280     500.0000       $1,000.00 
                                     (COL. 808) 
 
638E65900           1.000 EACH       SPECIAL - CUT AND PLUG 12" WATER LINE        807.1059    1145.2500      80.0000          $80.00 
                                     (COL. 808) 
 
638E66602           1.000 EACH       SPECIAL - FIRE HYDRANT, TYPE A (COL.        1971.0403    2528.2500    2100.0000       $2,100.00 
                                     809) 
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638E66700           9.000 EACH       SPECIAL - FIRE HYDRANT, RELOCATED (COL.     1943.8322    1505.1136    1160.0000      $10,440.00 
                                     809) 
 
638E80600          66.000 FT         SPECIAL - FURNISHING AND LAYING 6"            96.3643     112.7143     160.0000      $10,560.00 
                                     DUCTILE IRON PIPE AND FITTINGS (CIN. 
                                     1101) 
 
638E80700          42.000 FT         SPECIAL - FURNISHING AND LAYING 8"            70.0061     119.5714     122.0000       $5,124.00 
                                     DUCTILE IRON PIPE AND FITTINGS (CIN. 
                                     1101) 
 
638E80900         998.000 FT         SPECIAL - FURNISHING AND LAYING 12"           93.6202      97.2029     114.0000     $113,772.00 
                                     DUCTILE IRON PIPE AND FITTINGS (CIN. 
                                     1101) 
 
638E84500          47.000 CU YD      SPECIAL - CONCRETE, CLASS C (CIN. 1110)      127.4921      94.2857      70.0000       $3,290.00 
 
638E84800           1.000 EACH       SPECIAL - 8" VALVE CHAMBER (CIN. 1111)      2070.2094    2151.4286    2510.0000       $2,510.00 
 
638E84900           3.000 EACH       SPECIAL - 12" VALVE CHAMBER (CIN. 1111)     2297.1387    2475.7143    2880.0000       $8,640.00 
 
638E85306           1.000 EACH       SPECIAL - AIRCOCK CHAMBER ON WATER MAIN     2500.0000    1885.7143    1700.0000       $1,700.00 
                                     (CIN. 1111) 
 
638E85800           2.000 EACH       SPECIAL - FURNISHING AND INSTALLING FIRE    2090.2469    2050.0000    2500.0000       $5,000.00 
                                     HYDRANT (CIN. 1112) 
 
638E86000           2.000 EACH       SPECIAL - REMOVING FIRE HYDRANT (CIN.        343.3978     418.7143     350.0000         $700.00 
                                     1114) 
 
638E86100           2.000 EACH       SPECIAL - FURNISHING AND INSTALLING FIRE     320.0000     377.0000     290.0000         $580.00 
                                     HYDRANT EXTENSION (CIN. 1115) 
 
638E86200           2.000 EACH       SPECIAL - INSTALLING VALVE BOX, COMPLETE    1500.0000     238.2857     230.0000         $460.00 
                                     (CIN. 1116) 
 
638E86400          10.000 CU YD      SPECIAL - ADDITIONAL EXCAVATION (CIN.         35.0000      27.8571      20.0000         $200.00 
                                     1119) 
 
638E86404          10.000 CU YD      SPECIAL - EXPLORATORY EXCAVATION (CIN.        50.7608      29.5714       7.0000          $70.00 
                                     1120) 
 
638E86500          12.000 CU YD      SPECIAL - FILLING ABANDONED WATER WORK       100.0000      86.4286      65.0000         $780.00 
                                     STRUCTURE (CIN. 1121) 
 
638E86800          10.000 FT         SPECIAL - CHANGING 8" AND UNDER PIPE          40.0000      35.4286       9.0000          $90.00 
                                     SEWER (CIN. 1123) 
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638E86900          10.000 FT         SPECIAL - CHANGING 10" THRU 24" PIPE          45.0000      44.7143      25.0000         $250.00 
                                     SEWER (CIN. 1123) 
 
638E87600         110.000 FT         SPECIAL - FURNISHING, INSTALLING AND          43.2257      43.4286      35.0000       $3,850.00 
                                     CONNECTING 3/4" COPPER SERVICE PIPE 
                                     (CIN. 1126) 
 
638E87604          24.000 FT         SPECIAL - FURNISHING, INSTALLING AND          75.0000      47.4286      40.0000         $960.00 
                                     CONNECTING 1" COPPER SERVICE PIPE (CIN. 
                                     1126) 
 
638E87800           2.000 EACH       SPECIAL - RECONNECTING EXISTING SERVICE      775.0000     527.1429     320.0000         $640.00 
                                     BRANCH (CIN. 1128) 
 
638E88700           5.000 EACH       SPECIAL - FURNISHING AND INSTALLING CURB     160.7953      99.4286      45.0000         $225.00 
                                     AND ROADWAY BOX (CIN. 1131) 
 
638E88800           1.000 EACH       SPECIAL - RESETTING EXISTING CURB AND        159.8181     107.5714     235.0000         $235.00 
                                     ROADWAY BOX (CIN. 1132) 
 
638E89700           1.000 EACH       SPECIAL - RESETTING EXISTING 3/4"            550.0000     623.5714     595.0000         $595.00 
                                     FROST-PROOF METER SETTING (CIN. 1135) 
 
638E98000         160.000 EACH       WATER WORK, MISC.:                           975.2934     799.0651     844.6401     $135,142.41 
 
638E98100           1.000 LUMP       WATER WORK, MISC.:                          1500.0000    5105.5075    5084.0000       $5,084.00 
 
638E98400        6018.000 POUND      WATER WORK, MISC.:                             0.6759       0.5929       0.4500       $2,708.10 
 
638E98600        3570.000 FT         WATER WORK, MISC.:                            58.8603      67.4482      61.2905     $218,807.00 
 
642E00090         666.065 MILE       EDGE LINE                                    329.3193     507.8709     367.9905     $245,105.58 
 
642E00100       14101.291 MILE       EDGE LINE, TYPE 1                            285.5545     290.5972     277.4824   $3,912,860.04 
 
642E00101        5211.950 MILE       EDGE LINE, TYPE 1, AS PER PLAN               275.8719     279.3001     272.9767   $1,422,740.78 
 
642E00102        1701.262 MILE       EDGE LINE, TYPE 2                            373.1885     416.6129     401.6427     $683,299.54 
 
642E00190          20.210 MILE       LANE LINE                                    430.3588     815.1270     445.1461       $8,996.41 
 
642E00200        2484.994 MILE       LANE LINE, TYPE 1                            170.1584     175.3529     158.5156     $393,910.31 
 
642E00201         928.830 MILE       LANE LINE, TYPE 1, AS PER PLAN               184.9634     171.3348     161.5391     $150,042.37 
 
642E00202         267.170 MILE       LANE LINE, TYPE 2                            272.2293     296.5913     294.8821      $78,783.64 
 
642E00290         348.952 MILE       CENTER LINE                                  504.6418     702.9876     525.0584     $183,220.18 
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642E00300        4971.233 MILE       CENTER LINE, TYPE 1                          408.3312     325.8731     315.4245   $1,568,048.48 
 
642E00301        2168.750 MILE       CENTER LINE, TYPE 1, AS PER PLAN             402.2633     427.5669     419.0092     $908,726.23 
 
642E00302         704.301 MILE       CENTER LINE, TYPE 2                          418.8758     506.0065     509.1513     $358,595.77 
 
642E00303           0.940 MILE       CENTER LINE, TYPE 2, AS PER PLAN            2000.0000     603.3333     650.0000         $611.00 
 
642E00390        7746.000 FT         CHANNELIZING LINE                              0.6086       0.5582       0.6222       $4,819.53 
 
642E00400      317030.000 FT         CHANNELIZING LINE, TYPE 1                      0.3139       0.3445       0.3101      $98,297.41 
 
642E00401       59277.000 FT         CHANNELIZING LINE, TYPE 1, AS PER PLAN         0.1540       0.3015       0.2525      $14,967.25 
 
642E00402      601537.000 FT         CHANNELIZING LINE, TYPE 2                      0.2756       0.3652       0.2702     $162,512.20 
 
642E00403       27516.000 FT         CHANNELIZING LINE, TYPE 2, AS PER PLAN         0.2892       0.2858       0.2123       $5,840.38 
 
642E00490        9547.000 FT         STOP LINE                                      2.7079       2.3710       2.5380      $24,229.95 
 
642E00500        5252.600 FT         STOP LINE, TYPE 1                              3.5832       4.3768       3.9207      $20,594.13 
 
642E00501          77.000 FT         STOP LINE, TYPE 1, AS PER PLAN                 5.0000       4.3800       4.7000         $361.90 
 
642E00502       68330.000 FT         STOP LINE, TYPE 2                              2.0776       2.0858       2.2572     $154,236.26 
 
642E00503       26621.000 FT         STOP LINE, TYPE 2, AS PER PLAN                 2.9768       3.2181       3.0431      $81,011.35 
 
642E00590        1951.000 FT         CROSSWALK LINE                                 1.8045       2.0384       1.7845       $3,481.65 
 
642E00600        8706.000 FT         CROSSWALK LINE, TYPE 1                         1.4771       1.7028       1.6594      $14,446.58 
 
642E00602       27291.000 FT         CROSSWALK LINE, TYPE 2                         1.4921       1.5037       1.4968      $40,848.35 
 
642E00603        4382.000 FT         CROSSWALK LINE, TYPE 2, AS PER PLAN            1.5459       1.6467       1.3414       $5,877.90 
 
642E00690       32286.000 FT         TRANSVERSE LINE                                1.1294       1.3979       1.4570      $47,041.75 
 
642E00700       14705.000 FT         TRANSVERSE LINE, TYPE 1                        2.1681       1.7894       1.9045      $28,006.24 
 
642E00702      278312.000 FT         TRANSVERSE LINE, TYPE 2                        1.0401       1.1565       0.9520     $264,960.57 
 
642E00703       10081.000 FT         TRANSVERSE LINE, TYPE 2, AS PER PLAN           0.8523       1.3136       1.0724      $10,811.25 
 
642E00790        3037.000 FT         CURB MARKING                                   0.8073       1.2821       1.0694       $3,247.70 
 
642E00802       18266.000 FT         CURB MARKING, TYPE 2                           0.3500       0.4880       0.2400       $4,383.84 
 
642E00900        1133.000 SQ FT      ISLAND MARKING, TYPE 1                         1.4149       1.5684       1.0568       $1,197.40 
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642E00902       35617.000 SQ FT      ISLAND MARKING, TYPE 2                         0.3953       0.7085       0.3605      $12,838.82 
 
642E00903         937.000 SQ FT      ISLAND MARKING, TYPE 2, AS PER PLAN            1.1512       0.7668       0.7156         $670.52 
 
642E00910        3860.000 SQ FT      ISLAND MARKING                                 1.1290       0.9958       0.8382       $3,235.45 
 
642E00990          13.000 EACH       RAILROAD SYMBOL MARKING                      157.6923     153.2308     161.1538       $2,095.00 
 
642E01000          11.000 EACH       RAILROAD SYMBOL MARKING, TYPE 1              227.2727     295.7688     287.8564       $3,166.42 
 
642E01002         211.000 EACH       RAILROAD SYMBOL MARKING, TYPE 2              142.1564     151.7317     139.9100      $29,521.00 
 
642E01003          13.000 EACH       RAILROAD SYMBOL MARKING, TYPE 2, AS PER      135.0000     168.2093     164.1538       $2,134.00 
                                     PLAN 
 
642E01090           3.000 EACH       SCHOOL SYMBOL MARKING, 72"                   175.0000     174.0000     125.0000         $375.00 
 
642E01102           9.000 EACH       SCHOOL SYMBOL MARKING, 72", TYPE 2           475.5556     244.5096     245.0000       $2,205.00 
 
 
642E01108          56.000 EACH       SCHOOL SYMBOL MARKING, 96"                   350.0000     145.6667     172.0000       $9,632.00 
 
642E01110          15.000 EACH       SCHOOL SYMBOL MARKING, 96", TYPE 1           368.0000     318.8783     323.4253       $4,851.38 
 
642E01112         214.000 EACH       SCHOOL SYMBOL MARKING, 96", TYPE 2           151.6465     153.8315     142.5935      $30,515.00 
 
642E01113           7.000 EACH       SCHOOL SYMBOL MARKING, 96", TYPE 2, AS       131.3585     140.5172     107.1429         $750.00 
                                     PER PLAN 
 
642E01190        3286.000 FT         PARKING LOT STALL MARKING                      0.5000       0.4100       0.5400       $1,774.44 
 
642E01200         360.000 FT         PARKING LOT STALL MARKING, TYPE 1              0.7500       1.8500       0.5500         $198.00 
 
642E01202       62547.000 FT         PARKING LOT STALL MARKING, TYPE 2              0.3659       0.5329       0.4085      $25,553.45 
 
642E01203        5438.000 FT         PARKING LOT STALL MARKING, TYPE 2, AS          0.5702       0.8729       0.6870       $3,735.92 
                                     PER PLAN 
 
642E01290         415.000 EACH       LANE ARROW                                    34.9639      42.8830      40.4470      $16,785.50 
 
642E01300         202.000 EACH       LANE ARROW, TYPE 1                            53.6497      51.1247      48.7339       $9,844.24 
 
642E01302        2759.000 EACH       LANE ARROW, TYPE 2                            38.7910      45.1243      37.2652     $102,814.60 
 
642E01303         336.000 EACH       LANE ARROW, TYPE 2, AS PER PLAN               34.7202      43.1376      26.7857       $9,000.00 
 
642E01390           9.000 EACH       WORD ON PAVEMENT, 72"                        100.0000      87.1300      80.0000         $720.00 
 
642E01400          46.000 EACH       WORD ON PAVEMENT, 72", TYPE 1                 55.8263      54.0140      53.0652       $2,441.00 
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642E01402         114.000 EACH       WORD ON PAVEMENT, 72", TYPE 2                 54.3504      58.1171      60.0263       $6,843.00 
 
642E01408         207.000 EACH       WORD ON PAVEMENT, 96"                         46.0145      73.9679      54.7041      $11,323.75 
 
642E01410           7.000 EACH       WORD ON PAVEMENT, 96", TYPE 1                 35.2158      90.8811      82.5000         $577.50 
 
642E01412        1072.000 EACH       WORD ON PAVEMENT, 96", TYPE 2                 54.5303      58.1658      49.6819      $53,259.00 
 
642E01413         181.000 EACH       WORD ON PAVEMENT, 96", TYPE 2, AS PER         45.5637      72.3505      94.4751      $17,100.00 
                                     PLAN 
 
642E01490         415.000 FT         DOTTED LINE, 4"                                1.4066       1.6964       2.0000         $830.00 
 
642E01500       20129.000 FT         DOTTED LINE, 4", TYPE 1                        0.5255       0.3587       0.3014       $6,067.20 
 
642E01501       81075.000 FT         DOTTED LINE, 4", TYPE 1, AS PER PLAN           0.1000       0.1300       0.2000      $16,215.00 
 
642E01502        1571.000 FT         DOTTED LINE, 4", TYPE 2                        0.9795       1.3521       1.5474       $2,431.00 
 
642E01510         135.000 FT         DOTTED LINE, 6", TYPE 1                        1.0000       2.0167       2.0000         $270.00 
 
642E01512        1747.000 FT         DOTTED LINE, 6", TYPE 2                        0.4000       0.5300       0.4000         $698.80 
 
642E01513         782.000 FT         DOTTED LINE, 6", TYPE 2, AS PER PLAN           0.4000       0.6200       0.4000         $312.80 
 
642E01522        1320.000 FT         DOTTED LINE, 8", TYPE 1                        1.5000       0.3120       0.3000         $396.00 
 
642E01523       11600.000 FT         DOTTED LINE, 8", TYPE 1, AS PER PLAN           1.0000       0.2333       0.3000       $3,480.00 
 
642E01602          63.000 EACH       BIKE LANE SYMBOL MARKING, TYPE 1             144.8413      83.5433      81.6825       $5,146.00 
 
642E01604          75.000 EACH       BIKE LANE SYMBOL MARKING, TYPE 2              59.4400      79.4237      67.4000       $5,055.00 
 
642E01700           2.000 EACH       HANDICAP SYMBOL MARKING                       75.0000     113.7500      45.0000          $90.00 
 
642E01702           2.000 EACH       HANDICAP SYMBOL MARKING, TYPE 1               65.0000      77.7500      26.0000          $52.00 
 
642E01704          56.000 EACH       HANDICAP SYMBOL MARKING, TYPE 2               53.0357      61.4563      41.0714       $2,300.00 
 
642E01705           4.000 EACH       HANDICAP SYMBOL MARKING, TYPE 2, AS PER      100.0000      65.0000      65.0000         $260.00 
                                     PLAN 
 
642E20000          14.000 LUMP       TWO-WAY RADIO EQUIPMENT                      107.1429     123.4440     114.0121       $1,596.17 
 
642E30000       33780.000 FT         REMOVAL OF PAVEMENT MARKING                    0.9415       0.7410       0.7439      $25,129.06 
 
642E30010         800.000 SQ FT      REMOVAL OF PAVEMENT MARKING                    1.2500       2.4357       2.3125       $1,850.00 
 
642E30020         362.000 EACH       REMOVAL OF PAVEMENT MARKING                   45.3453      59.3344      88.6133      $32,078.00 
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642E40000          31.000 EACH       SPECIAL - AIR SPEED ZONE MARKING             296.7742     514.1717     502.9168      $15,590.42 
 
642E50000         518.150 MILE       PAVEMENT MARKING, MISC.:                     234.8184     261.3440     233.2085     $120,837.00 
 
642E50010          30.000 EACH       PAVEMENT MARKING, MISC.:                     150.0000     800.0000     500.0000      $15,000.00 
 
642E50020         770.000 FT         PAVEMENT MARKING, MISC.:                       1.1000       1.0000       1.0000         $770.00 
 
642E50040           1.000 LUMP       PAVEMENT MARKING, MISC.:                    2500.0000     863.7925    1200.0000       $1,200.00 
 
642E99000           1.000 LUMP       SPECIAL - PAVEMENT MARKING                  1000.0000    1655.0000    2510.0000       $2,510.00 
 
643E00100        7066.288 MILE       EDGE LINE                                    350.9010     379.5989     374.2835   $2,644,794.92 
 
643E00200        1721.154 MILE       LANE LINE                                    220.7549     224.6319     214.5801     $369,325.35 
 
 
643E00300        3500.843 MILE       CENTER LINE                                  449.2630     465.5088     449.6306   $1,574,086.09 
 
643E00400      236854.000 FT         CHANNELIZING LINE                              0.4798       0.4220       0.4000      $94,737.82 
 
643E00500       24452.000 FT         STOP LINE                                      4.4000       4.2953       4.0527      $99,095.40 
 
643E00600        7567.000 FT         CROSSWALK LINE                                 3.6154       2.5165       2.1292      $16,111.70 
 
643E00700      108061.000 FT         TRANSVERSE LINE                                1.7692       2.2733       2.0429     $220,761.70 
 
643E00701        2774.000 FT         TRANSVERSE LINE, AS PER PLAN                   3.9208       2.1935       1.4663       $4,067.40 
 
643E00900        6680.000 SQ FT      ISLAND MARKING                                 1.3929       1.7279       1.8929      $12,644.50 
 
643E01000          62.000 EACH       RAILROAD SYMBOL MARKING                      267.7419     293.6250     275.0000      $17,050.00 
 
643E01110         115.000 EACH       SCHOOL SYMBOL MARKING, 96"                   264.3478     318.8651     303.6087      $34,915.00 
 
643E01200       19897.000 FT         PARKING LOT STALL MARKING                      1.1495       1.1451       1.0368      $20,628.62 
 
643E01300        1325.000 EACH       LANE ARROW                                    67.3585      66.9356      62.9223      $83,372.00 
 
643E01400          12.000 EACH       WORD ON PAVEMENT, 72"                         90.0000     112.5000     115.0000       $1,380.00 
 
643E01410         603.000 EACH       WORD ON PAVEMENT, 96"                         92.3134      92.0113      81.4511      $49,115.00 
 
643E01500        1764.000 FT         DOTTED LINE, 4"                                1.5266       2.4321       2.2727       $4,009.00 
 
643E01510        2340.000 FT         DOTTED LINE, 6"                                1.5000       1.1750       1.1000       $2,574.00 
 
643E01600          39.000 EACH       HANDICAP SYMBOL MARKING                       96.6667      97.9876      68.2051       $2,660.00 
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643E20000           5.000 LUMP       TWO-WAY RADIO EQUIPMENT                      120.0000      69.7200      75.0000         $375.00 
 
643E30000         425.000 FT         REMOVAL OF PAVEMENT MARKING                    1.1000       3.2680       3.2500       $1,381.25 
 
643E50000          25.000 MILE       PAVEMENT MARKING, MISC.:                     400.0000     447.5000     395.0000       $9,875.00 
 
643E50100          23.000 EACH       PAVEMENT MARKING, MISC.:                     125.0000     124.2500     125.0000       $2,875.00 
 
644E00100         908.151 MILE       EDGE LINE                                   1504.7994    1492.4884    1416.7937   $1,286,662.65 
 
644E00101          75.830 MILE       EDGE LINE, AS PER PLAN                      1935.2961    1955.4453    1843.8685     $139,820.55 
 
644E00200         338.035 MILE       LANE LINE                                    779.6069     767.4009     738.2298     $249,547.50 
 
644E00201          69.010 MILE       LANE LINE, AS PER PLAN                       994.3994    1052.2568     991.2824      $68,408.40 
 
644E00300         230.477 MILE       CENTER LINE                                 2577.3578    2786.5384    2633.8323     $607,037.78 
 
644E00301           0.090 MILE       CENTER LINE, AS PER PLAN                    3750.0000   13367.5000   15000.0000       $1,350.00 
 
644E00400      331946.000 FT         CHANNELIZING LINE                              1.0934       1.1736       1.0025     $332,784.40 
 
644E00500       62892.000 FT         STOP LINE                                      4.9062       6.0669       5.3949     $339,293.63 
 
644E00501          80.000 FT         STOP LINE, AS PER PLAN                         7.4844       6.0585       7.1625         $573.00 
 
644E00600       81918.000 FT         CROSSWALK LINE                                 2.1333       2.2880       2.0816     $170,518.82 
 
644E00601         159.640 FT         CROSSWALK LINE, AS PER PLAN                    2.6505       3.0678       2.5868         $412.95 
 
644E00700      131045.000 FT         TRANSVERSE LINE                                4.0691       3.7690       3.5980     $471,496.25 
 
644E00701       15130.720 FT         TRANSVERSE LINE, AS PER PLAN                   2.5944       0.8526       0.8430      $12,755.20 
 
644E00800         743.000 FT         CURB MARKING                                   1.5471       1.8072       1.4620       $1,086.25 
 
644E00900       17569.500 SQ FT      ISLAND MARKING                                 2.0889       0.9246       0.9271      $16,289.21 
 
644E01000          89.000 EACH       RAILROAD SYMBOL MARKING                      304.5627     338.7642     335.1851      $29,831.47 
 
644E01100          44.000 EACH       SCHOOL SYMBOL MARKING, 72"                   305.9175     360.8902     341.3082      $15,017.56 
 
644E01110          58.000 EACH       SCHOOL SYMBOL MARKING, 96"                   326.8103     375.8623     354.8617      $20,581.98 
 
644E01200       69776.000 FT         PARKING LOT STALL MARKING                      0.9148       0.8967       0.8714      $60,806.17 
 
644E01300        2583.000 EACH       LANE ARROW                                    71.0744      77.0235      72.2993     $186,749.13 
 
644E01301           2.000 EACH       LANE ARROW, AS PER PLAN                       85.0000     254.0000      67.0000         $134.00 
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644E01382          46.000 EACH       WORD ON PAVEMENT, 48"                        115.0000      95.2500      94.0000       $4,324.00 
 
644E01400         405.000 EACH       WORD ON PAVEMENT, 72"                         87.4376      90.1054      85.4561      $34,609.71 
 
644E01401           3.000 EACH       WORD ON PAVEMENT, 72", AS PER PLAN           350.0000     425.0000     350.0000       $1,050.00 
 
644E01410         599.000 EACH       WORD ON PAVEMENT, 96"                         95.6143     117.8666     103.9874      $62,288.44 
 
644E01500        4047.000 FT         DOTTED LINE, 4"                                1.5401       1.5730       1.2855       $5,202.45 
 
644E01502          50.000 FT         DOTTED LINE, 5"                                1.7500       2.0500       2.1000         $105.00 
 
644E01510        8550.000 FT         DOTTED LINE, 6"                                2.0032       1.5433       1.4895      $12,735.60 
 
644E01514         955.000 FT         DOTTED LINE, 8"                                1.5000       1.2000       1.0000         $955.00 
 
644E01600          89.000 EACH       HANDICAP SYMBOL MARKING                       76.0067     109.1703     109.5124       $9,746.60 
 
644E01620           2.000 EACH       BIKE CROSSING SYMBOL                         250.0000     180.8000     175.0000         $350.00 
 
644E30000      235759.000 FT         REMOVAL OF PAVEMENT MARKING                    0.2787       0.3838       0.2298      $54,181.14 
 
644E30020         128.000 EACH       REMOVAL OF PAVEMENT MARKING                   50.3516      63.5770      57.9484       $7,417.40 
 
644E40000           3.000 EACH       SPECIAL - AIR SPEED ZONE MARKING             450.0000     595.6564     503.3333       $1,510.00 
 
644E40010          80.000 SQ FT      SPECIAL - AIR SPEED ZONE MARKING              30.0000      22.4429      12.5000       $1,000.00 
 
644E50100         139.000 EACH       PAVEMENT MARKING, MISC.:                     107.5540     113.3834      96.8393      $13,460.66 
 
644E50300        6291.000 FT         PAVEMENT MARKING, MISC.:                       1.9513       1.7373       1.7936      $11,283.75 
 
644E50400           3.820 MILE       PAVEMENT MARKING, MISC.:                    2419.0787    2220.6700    2269.0673       $8,667.85 
 
645E00110           0.580 MILE       EDGE LINE, TYPE A3                         18103.4483   18174.1379   17006.8966       $9,864.00 
 
645E00210           0.200 MILE       LANE LINE, TYPE A3                          7250.0000   10966.2500    9247.5000       $1,849.50 
 
645E00310           0.200 MILE       CENTER LINE, TYPE A3                       18500.0000   32812.5000   35000.0000       $7,000.00 
 
645E00410          96.000 FT         CHANNELIZING LINE, TYPE A3                    10.0000       6.5500       7.5000         $720.00 
 
645E00490         428.000 FT         STOP LINE, TYPE A                             15.0000      12.1000      11.4000       $4,879.20 
 
645E00710          29.000 FT         TRANSVERSE LINE, TYPE A3                      25.0000      17.6750      24.0000         $696.00 
 
646E10000         762.819 MILE       EDGE LINE                                   1538.9472    1505.3592    1443.3835   $1,101,040.35 
 
646E10001          10.350 MILE       EDGE LINE, AS PER PLAN                      2604.8309    5646.1833    3809.6618      $39,430.00 
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646E10100         380.480 MILE       LANE LINE                                    876.6929     913.4823     790.1383     $300,631.83 
 
646E10101           4.520 MILE       LANE LINE, AS PER PLAN                      2197.7876    4246.9556    2638.4956      $11,926.00 
 
646E10200         157.888 MILE       CENTER LINE                                 2355.8094    2159.7714    1963.5235     $310,016.80 
 
646E10201           1.901 MILE       CENTER LINE, AS PER PLAN                    3915.3077    5817.4885    4529.3004       $8,610.20 
 
646E10300      101815.000 FT         CHANNELIZING LINE                              1.2541       1.2503       1.1545     $117,544.98 
 
646E10301        1492.000 FT         CHANNELIZING LINE, AS PER PLAN                 3.1099       1.5705       1.3525       $2,017.90 
 
646E10400        8798.000 FT         STOP LINE                                      8.1679       8.8699       8.5036      $74,814.64 
 
646E10401          44.000 FT         STOP LINE, AS PER PLAN                         3.0000      19.0800      16.8000         $739.20 
 
646E10500       13401.000 FT         CROSSWALK LINE                                 3.6706       4.0004       4.0022      $53,633.85 
 
646E10501        3846.000 FT         CROSSWALK LINE, AS PER PLAN                    3.8804       6.0811       6.1752      $23,750.00 
 
646E10600       29188.000 FT         TRANSVERSE LINE                                5.3173       4.8914       4.9478     $144,417.80 
 
646E10601         567.000 FT         TRANSVERSE LINE, AS PER PLAN                   7.2099       6.3052       6.1512       $3,487.75 
 
646E10700         759.000 FT         CURB MARKING                                   6.7200       4.0659       4.0659       $3,086.00 
 
646E10800       16747.000 SQ FT      ISLAND MARKING                                 3.5082       2.6544       2.6171      $43,828.02 
 
646E10900           6.000 EACH       HANDICAP SYMBOL MARKING                      250.0000     160.0000     160.0000         $960.00 
 
646E20000          23.000 EACH       RAILROAD SYMBOL MARKING                      490.8696     481.8036     462.6522      $10,641.00 
 
646E20100          11.000 EACH       SCHOOL SYMBOL MARKING, 72"                   444.5455     541.3333     537.8182       $5,916.00 
 
646E20110           8.000 EACH       SCHOOL SYMBOL MARKING, 96"                   518.7500     596.0909     585.5000       $4,684.00 
 
646E20120           2.000 EACH       SCHOOL SYMBOL MARKING, 120"                  475.0000     655.5556     687.5000       $1,375.00 
 
646E20200        7106.000 FT         PARKING LOT STALL MARKING                      1.6284       2.1716       2.6133      $18,570.08 
 
646E20300         806.000 EACH       LANE ARROW                                   129.4118     127.0690     125.0953     $100,826.80 
 
646E20301           3.000 EACH       LANE ARROW, AS PER PLAN                      183.3333     242.8750     158.3333         $475.00 
 
646E20400         125.000 EACH       WORD ON PAVEMENT, 72"                        165.1600     151.5490     166.1668      $20,770.85 
 
646E20410          72.000 EACH       WORD ON PAVEMENT, 96"                        184.1463     168.4223     173.6035      $12,499.45 
 
646E20500        5284.000 FT         DOTTED LINE                                    1.8163       4.1569       1.8517       $9,784.50 
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646E20700         320.000 SQ FT      AIR SPEED ZONE MARKING                         5.1667       5.3200       6.1400       $1,964.80 
 
646E50100        1204.000 FT         REMOVAL OF PAVEMENT MARKING                    1.5623       1.6839       2.1213       $2,554.00 
 
646E60000           1.000 LUMP       TWO-WAY RADIO EQUIPMENT                      100.0000      37.8750      25.0000          $25.00 
 
646E99000           1.000 LUMP       SPECIAL - PAVEMENT MARKING                  9750.0000   16327.5000   22000.0000      $22,000.00 
 
647E18010        5845.000 FT         CHANNELIZING LINE, TYPE B                      4.5575       4.0670       3.6379      $21,263.40 
 
647E18050         267.000 FT         STOP LINE, TYPE A                             17.4906      11.2393      10.4026       $2,777.50 
 
647E18060        2071.000 FT         STOP LINE, TYPE B                             13.2261      12.0189       9.9033      $20,509.78 
 
647E20010         395.000 FT         CROSSWALK LINE, TYPE B                         9.3987       8.7605       5.6329       $2,225.00 
 
647E20110        1500.000 FT         TRANSVERSE LINE, TYPE B                        9.3333      10.5064       7.7333      $11,600.00 
 
647E20310           2.000 EACH       RAILROAD SYMBOL MARKING, TYPE B              600.0000     500.0000     500.0000       $1,000.00 
 
647E20610          37.000 EACH       LANE ARROW, TYPE B                           189.1892     266.4570     147.8411       $5,470.12 
 
647E20740          22.000 EACH       WORD ON PAVEMENT, 96", TYPE B                395.4545     448.6362     226.9418       $4,992.72 
 
647E50000        2500.000 FT         REMOVAL OF PAVEMENT MARKING                    1.0000       1.5765       1.0000       $2,500.00 
 
647E50010          30.000 EACH       REMOVAL OF PAVEMENT MARKING                   53.3333      97.7273      65.0000       $1,950.00 
 
653E10000        5145.000 CU YD      TOPSOIL FURNISHED AND PLACED                  25.5940      17.0784      23.8114     $122,509.40 
 
653E10001         352.000 CU YD      TOPSOIL FURNISHED AND PLACED, AS PER          28.3523      45.2504      49.3409      $17,368.00 
                                     PLAN 
 
657E10000           5.000 SQ YD      RIPRAP FOR TREE PROTECTION                   100.0000     241.2500      55.0000         $275.00 
 
659E00100         206.000 EACH       SOIL ANALYSIS TEST                           109.4393      81.1411      79.9759      $16,475.04 
 
659E00300      471285.000 CU YD      TOPSOIL                                        8.2577       6.5194       5.6978   $2,685,308.45 
 
659E00500      221312.000 SQ YD      SEEDING AND MULCHING, CLASS 1                  1.2183       0.4028       0.4035      $89,296.34 
 
659E00510       41006.000 SQ YD      SEEDING AND MULCHING, CLASS 2                  0.7739       0.5732       0.5577      $22,867.68 
 
659E00520        7501.000 SQ YD      SEEDING AND MULCHING, CLASS 3A                 0.8237       0.8905       0.7197       $5,398.10 
 
659E00530       35507.000 SQ YD      SEEDING AND MULCHING, CLASS 3B                 0.8655       0.5944       0.8279      $29,396.75 
 
659E00531        4300.000 SQ YD      SEEDING AND MULCHING, CLASS 3B, AS PER         1.7500       0.6933       0.7000       $3,010.00 
                                     PLAN 
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659E00540         713.000 SQ YD      SEEDING AND MULCHING, CLASS 3C                 3.5000       2.4655       2.8200       $2,010.66 
 
659E00580        5022.000 SQ YD      SEEDING AND MULCHING, CLASS 5B                 0.6500       2.0000       2.0000      $10,044.00 
 
659E00590         160.000 SQ YD      SEEDING AND MULCHING, CLASS 6                  2.0000       5.6571       1.5000         $240.00 
 
659E10000     5449107.750 SQ YD      SEEDING AND MULCHING                           0.4585       0.4134       0.4272   $2,327,818.39 
 
659E10001       96924.000 SQ YD      SEEDING AND MULCHING, AS PER PLAN              0.6038       0.3941       0.4298      $41,657.90 
 
659E14000      199939.000 SQ YD      REPAIR SEEDING AND MULCHING                    0.2822       0.2622       0.2041      $40,806.63 
 
659E15000      233182.000 SQ YD      INTER-SEEDING                                  0.2441       0.1643       0.1893      $44,152.64 
 
659E20000         904.140 TON        COMMERCIAL FERTILIZER                        340.2256     325.0558     330.6586     $298,961.72 
 
659E30000         164.010 TON        AGRICULTURAL LIME                             82.2222      39.8701      58.9524       $9,668.78 
 
659E31000         902.290 ACRE       LIME                                         107.4032      63.9764      46.7378      $42,171.05 
 
659E35000       31146.290 M GAL      WATER                                          2.8394       3.7601       1.2602      $39,250.78 
 
659E40000        8145.960 M SQ FT    MOWING                                         1.4967       1.4366       1.1254       $9,167.18 
 
659E98000       70100.000 SQ YD      SEEDING, MISC.:                                0.5500       0.4600       0.4400      $30,844.00 
 
659E98300           3.740 TON        SEEDING, MISC.:                              225.0000      10.0000      10.0000          $37.40 
 
659E98700           4.000 LUMP       SEEDING, MISC.:                             1700.0000    1258.8235    1587.5000       $6,350.00 
 
659E99000           1.000 LUMP       SPECIAL - PERMANENT EROSION CONTROL        35000.0000   75000.0000   90000.0000      $90,000.00 
 
660E20000        3378.000 SQ YD      SODDING REINFORCED                            11.2745      12.6305      13.3674      $45,154.95 
 
660E25000       21638.000 SQ YD      SODDING STAKED                                 6.5855       5.4758       5.0670     $109,639.45 
 
660E30000        7016.000 SQ YD      SODDING UNSTAKED                               6.8162       6.3872       6.2246      $43,671.73 
 
661E00500         450.000 CU YD      MULCH                                         44.9889      41.3630      39.3822      $17,722.00 
 
661E00501          16.000 CU YD      MULCH, AS PER PLAN                            45.0000      55.0375      35.0000         $560.00 
 
661E14000        6265.000 EACH       PERENNIALS                                    14.1093       6.4260       6.0746      $38,057.50 
 
661E20000         160.000 EACH       DECIDUOUS SHRUB, 15" HEIGHT                   35.0000      38.5000      39.0000       $6,240.00 
 
661E20020         125.000 EACH       DECIDUOUS SHRUB, 18" HEIGHT                   26.8880      55.5844      28.9520       $3,619.00 
 
661E20040         160.000 EACH       DECIDUOUS SHRUB, 2' HEIGHT                    40.0000      26.9050      25.0000       $4,000.00 
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661E20060         180.000 EACH       DECIDUOUS SHRUB, 3' HEIGHT                    45.0000      99.9375      75.0000      $13,500.00 
 
661E30040         260.000 EACH       EVERGREEN SHRUB, 18" HEIGHT                   35.0000      38.0000      38.0000       $9,880.00 
 
661E30060         289.000 EACH       EVERGREEN SHRUB, 2' HEIGHT                    45.5336      30.9086      30.8651       $8,920.00 
 
661E40000          15.000 EACH       DECIDUOUS TREE, 5' HEIGHT                    131.6667     232.2953     166.3333       $2,495.00 
 
661E40020         139.000 EACH       DECIDUOUS TREE, 6' HEIGHT                    150.8637     251.2086     188.3453      $26,180.00 
 
661E40040           6.000 EACH       DECIDUOUS TREE, 1" CALIPER                   250.0000     463.5425     150.0000         $900.00 
 
661E40060          95.000 EACH       DECIDUOUS TREE, 1-1/2" CALIPER               182.3333     322.4270     299.8947      $28,490.00 
 
661E40080         327.000 EACH       DECIDUOUS TREE, 2" CALIPER                   221.8023     312.8434     238.3211      $77,931.00 
 
661E40081           2.000 EACH       DECIDUOUS TREE, 2" CALIPER, AS PER PLAN      400.0000     935.6250     250.0000         $500.00 
 
661E40100          73.000 EACH       DECIDUOUS TREE, 2-1/2" CALIPER               435.6849     325.5477     291.9178      $21,310.00 
 
661E40120          12.000 EACH       DECIDUOUS TREE, 3" CALIPER                   342.8838     363.7150     390.0000       $4,680.00 
 
661E50080          16.000 EACH       EVERGREEN TREE, 4' HEIGHT                    150.0000     160.0000     160.0000       $2,560.00 
 
661E50100          77.000 EACH       EVERGREEN TREE, 5' HEIGHT                    175.0000     195.0000     195.0000      $15,015.00 
 
661E50120         126.000 EACH       EVERGREEN TREE, 6' HEIGHT                    239.0862     254.8160     237.6190      $29,940.00 
 
661E50140         685.000 EACH       EVERGREEN TREE, 7' HEIGHT                    244.1606     276.6531     181.9328     $124,624.00 
 
661E50160          90.000 EACH       EVERGREEN TREE, 8' HEIGHT                    315.3333     351.9156     384.6667      $34,620.00 
 
661E99900        2468.000 EACH       PLANTING, MISC.:                              64.3639      81.0007      67.5413     $166,692.00 
 
661E99940           1.000 LUMP       PLANTING, MISC.:                          100000.0000   56873.0000  115800.0000     $115,800.00 
 
661E99950        1956.000 FT         PLANTING, MISC.:                               5.0000       5.5183       3.2500       $6,357.00 
 
662E30000          76.903 M GAL      LANDSCAPE WATERING                            79.3579     176.4714     104.5834       $8,042.78 
 
666E09000         220.000 EACH       PRUNING EXISTING TREE, 3 TO 8-INCH           100.0000      45.0000      37.0000       $8,140.00 
                                     DIAMETER 
 
666E10000         152.000 EACH       PRUNING EXISTING TREE, 8 TO 16-INCH          154.6053     138.1531      95.7237      $14,550.00 
                                     DIAMETER 
 
666E10001         150.000 EACH       PRUNING EXISTING TREE, 8 TO 16-INCH          127.5000     106.5000      95.0000      $14,250.00 
                                     DIAMETER, AS PER PLAN 
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666E10010         246.000 EACH       PRUNING EXISTING TREE, 16 TO 24-INCH         204.5122     224.7929     143.6992      $35,350.00 
                                     DIAMETER 
 
666E10020          73.000 EACH       PRUNING EXISTING TREE, 24 TO 36-INCH         247.2603     357.9202     216.3699      $15,795.00 
                                     DIAMETER 
 
666E10030          10.000 EACH       PRUNING EXISTING TREE, 36 INCHES AND         312.5000     555.0000     300.0000       $3,000.00 
                                     OVER 
 
670E00500       25875.000 SQ YD      SLOPE EROSION PROTECTION                       1.8025       1.6063       1.4819      $38,343.00 
 
670E00700      208923.000 SQ YD      DITCH EROSION PROTECTION                       1.5772       1.4464       1.4284     $298,416.07 
 
671E14000        3000.000 SQ YD      EROSION CONTROL MAT                            2.0000       2.7300       2.5000       $7,500.00 
 
671E15000        2273.000 SQ YD      EROSION CONTROL MAT, TYPE A                   25.0000       3.0667       2.6500       $6,023.45 
 
671E15050         518.000 SQ YD      EROSION CONTROL MAT, TYPE F                    2.6544       3.1395       2.1544       $1,116.00 
 
671E15060        6977.000 SQ YD      EROSION CONTROL MAT, TYPE G                    3.5922       1.9030       1.5406      $10,748.50 
 
680E44400        4145.000 FT         SPECIAL - PVC FORCE MAIN PIPE AND             15.0000      16.1300       5.5000      $22,797.50 
                                     FITTINGS 
 
690E12000         848.000 SQ YD      SPECIAL - FILTER FABRIC                        5.0802       3.3512       2.1604       $1,832.00 
 
690E12010       52282.000 SQ YD      SPECIAL - GEOTEXTILE FABRIC                    1.5959       0.9333       0.7219      $37,741.00 
 
690E12020       86607.000 SQ YD      SPECIAL - GEOGRID                              2.9024       3.6888       4.0127     $347,523.90 
 
690E12030       21756.000 SQ YD      SPECIAL - PAVEMENT REINFORCING FABRIC          1.8692       1.5779       1.5320      $33,330.24 
 
690E12050       10595.000 SQ YD      SPECIAL - REINFORCED MESH FOR TRANSVERSE      10.1473      14.8724      14.7125     $155,878.75 
                                     AND/OR LONGITUDINAL JOINTS AND CRACKS 
 
690E12150       14983.000 GALLON     SPECIAL - ASPHALT REJUVENATING AGENT           9.7526       6.9723       6.1262      $91,789.32 
 
690E12160           3.000 LUMP       SPECIAL - TESTING                           2250.0000    2252.0000    2320.0000       $6,960.00 
 
690E20010           3.000 LUMP       SPECIAL - AS-BUILT CONSTRUCTION PLANS      17666.6667   13822.2222   13833.3333      $41,500.00 
 
690E20020           3.000 LUMP       SPECIAL - FIELD SURVEYS                     9166.6667   30800.0000   20300.0000      $60,900.00 
 
690E20040           1.000 LUMP       SPECIAL - PRELIMINARY DESIGN               90000.0000   36900.0000    3800.0000       $3,800.00 
 
690E20050           1.000 LUMP       SPECIAL - FINAL DESIGN                     65000.0000   38000.0000   25000.0000      $25,000.00 
 
690E20070           1.000 LUMP       SPECIAL - STORM WATER POLLUTION             2500.0000    3875.0000    2000.0000       $2,000.00 
                                     PREVENTION PLAN 
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690E20080           1.000 LUMP       SPECIAL - SUBSURFACE INVESTIGATIONS         5000.0000    3375.0000    5000.0000       $5,000.00 
 
690E20100           1.000 LUMP       SPECIAL - ASPHALT PAVEMENT, AS PER        190000.0000  181250.0000  200000.0000     $200,000.00 
                                     CONCEPTUAL DOCUMENTS 
 
690E20200           2.000 LUMP       SPECIAL - PRELIMINARY PLANS FOR           102500.0000  158700.0000  119000.0000     $238,000.00 
                                     DESIGN-BUILD 
 
690E20210           2.000 LUMP       SPECIAL - FINAL PLANS FOR DESIGN-BUILD     25000.0000   39160.0000   43700.0000      $87,400.00 
 
 
690E20220           3.000 LUMP       SPECIAL - CONSTRUCTION PLANS FOR           16666.6667   21700.0000   15266.6667      $45,800.00 
                                     DESIGN-BUILD 
 
690E21000           1.000 LUMP       SPECIAL - MISC.:                            5000.0000    1875.0000     500.0000         $500.00 
 
690E50000         587.000 EACH       SPECIAL - MAILBOX SUPPORT                    101.9884     108.3875     100.5861      $59,044.05 
 
690E50100         464.000 EACH       SPECIAL - MAILBOX SUPPORT SYSTEM, SINGLE      91.4604     100.2037      99.3940      $46,118.81 
 
690E50200         122.000 EACH       SPECIAL - MAILBOX SUPPORT SYSTEM, DOUBLE      99.8425     119.7423     107.4267      $13,106.06 
 
690E50300           3.000 EACH       SPECIAL - MAILBOX SUPPORT SYSTEM,            132.2647     166.2295     196.6667         $590.00 
                                     MULTIPLE 
 
690E50350         327.000 EACH       SPECIAL - MAILBOX  REMOVED AND RESET          61.9060     108.8014     101.7396      $33,268.86 
 
690E50500         322.000 EACH       SPECIAL - CONCRETE PARKING BLOCK              75.7143      66.9153      70.0000      $22,540.00 
 
690E50600         118.000 EACH       SPECIAL - BOLLARD                            337.9237     204.9814     212.5661      $25,082.80 
 
690E60000         250.000 CU YD      SPECIAL - BERM REPAIR, FLEXIBLE              187.5000     155.0000     172.5000      $43,125.00 
 
690E65010        3449.000 TON        SPECIAL - WORK INVOLVING SOLID WASTE          59.1578      46.8621      39.1084     $134,885.00 
 
690E65014         510.000 TON        SPECIAL - WORK INVOLVING HAZARDOUS WASTE     130.3922     145.0906     125.4902      $64,000.00 
 
690E65016        5876.160 TON        SPECIAL - WORK INVOLVING PETROLEUM            49.3233      31.3910      27.8813     $163,835.00 
                                     CONTAMINATED SOIL 
 
690E65020        2095.000 GALLON     SPECIAL - WORK INVOLVING WATER                 6.8019       4.6453       3.0835       $6,460.00 
 
690E65022       10000.000 GALLON     SPECIAL - WORK INVOLVING NON-REGULATED         5.0000       1.2000       0.6000       $6,000.00 
                                     WATER 
 
690E65024       13070.000 GALLON     SPECIAL - WORK INVOLVING REGULATED WATER       2.6561       2.3547       1.6419      $21,460.00 
 
690E70000           1.000 LUMP       SPECIAL - ENVIRONMENTAL, MISC.:             2000.0000   60480.0000    7200.0000       $7,200.00 
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690E71000          10.000 LUMP       SPECIAL - ASBESTOS ABATEMENT               11461.4880   16727.0732   14580.0000     $145,800.00 
 
690E71050           4.000 EACH       SPECIAL - ASBESTOS INSPECTION                590.9700    1946.4286     912.5000       $3,650.00 
 
690E72000           8.000 LUMP       SPECIAL - ASBESTOS NOTIFICATION              590.9091     200.4792     100.0000         $800.00 
 
690E75000           2.000 LUMP       SPECIAL - WETLAND MITIGATION               18325.0000   13780.0000   18200.0000      $36,400.00 
 
690E91000           4.000 LUMP       SPECIAL - AS-BUILT CONSTRUCTION PLANS       8750.0000    5445.4545    5750.0000      $23,000.00 
 
690E98000         741.000 EACH       SPECIAL - MISC.:                             428.6819     900.6380     489.8216     $362,957.84 
 
690E98100       23671.000 FT         SPECIAL - MISC.:                              15.2147      38.9319      19.2346     $455,301.20 
 
690E98200       20795.000 SQ FT      SPECIAL - MISC.:                               7.4281       7.0535       7.1354     $148,381.22 
 
690E98300      140681.000 SQ YD      SPECIAL - MISC.:                               3.7790       5.0212       4.4982     $632,808.42 
 
690E98400          30.000 LUMP       SPECIAL - MISC.:                           22717.7419   31457.2905   30570.1560     $917,104.68 
 
690E98500        1081.650 MILE       SPECIAL - MISC.:                              71.5806      52.6005      81.5770      $88,237.81 
 
690E98600        1350.000 HOUR       SPECIAL - MISC.:                              99.2037     105.9066      89.4959     $120,819.50 
 
690E98700       46091.000 CU YD      SPECIAL - MISC.:                              36.0719      36.7233      25.7144   $1,185,202.98 
 
690E98800           9.000 TON        SPECIAL - MISC.:                              74.2092     105.0000      87.7778         $790.00 
 
690E98900        2767.000 GALLON     SPECIAL - MISC.:                               2.0000       3.2833       2.5500       $7,055.85 
 
690E99000           0.700 ACRE       SPECIAL - MISC.:                           16000.0000   16789.7675   16000.0000      $11,200.00 
 
691E10000       11299.760 ACRE       SPECIAL - HERBICIDAL SPRAYING, WEED AND       35.8502      36.8916      35.8128     $404,676.31 
                                     BRUSH CONTROL FROM ROAD 
 
691E10100        4567.990 ACRE       SPECIAL - HERBICIDAL SPRAYING, WEED AND       47.1478      52.4971      54.2398     $247,766.72 
                                     BRUSH CONTROL OFF ROAD 
 
691E41000         391.740 MILE       SPECIAL - HERBICIDAL SPRAYING                147.8179     143.3520     146.5257      $57,399.97 
 
691E41200        2829.300 POUND      SPECIAL - HERBICIDAL SPRAYING                 31.1751      29.9920      32.8335      $92,895.83 
 
691E41900         485.680 MILE       SPECIAL - HERBICIDAL SPRAYING, GUARDRAIL     138.0000     145.9250     130.0000      $63,138.40 
 
691E42000         151.000 MILE       SPECIAL -  HERBICIDAL SPRAYING, NON          160.0000     179.0667     123.4100      $18,634.91 
                                     SELECTIVE VEGETATION CONTROL, GUARDRAIL, 
                                     SIGNS AND DELINEATORS 
 
691E60000        6720.000 GALLON     SPECIAL - HERBICIDAL SPRAYING, MISC.:         12.1161      11.8090      11.3108      $76,008.53 
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691E60050        2438.000 QUART      SPECIAL - HERBICIDAL SPRAYING, MISC.:         27.9750      25.4085      22.5882      $55,070.00 
 
691E60060        2916.000 OUNCE      SPECIAL - HERBICIDAL SPRAYING, MISC.:         36.8148      39.0989      41.3812     $120,667.60 
 
691E60070        2792.000 PINT       SPECIAL - HERBICIDAL SPRAYING, MISC.:         25.0000      25.5600      25.5600      $71,363.52 
 
692E10000        1244.820 MILE       SPECIAL - FIRST MOWING                       436.3946     354.6324     383.3244     $477,169.88 
 
692E20000        1147.240 MILE       SPECIAL - SECOND MOWING                      385.7882     319.8131     348.2960     $399,579.09 
 
692E20200           1.000 LUMP       SPECIAL - SECOND MOWING                    35000.0000   44300.0000   32000.0000      $32,000.00 
 
692E30000        1244.820 MILE       SPECIAL - THIRD MOWING                       349.3149     257.8076     295.2851     $367,576.82 
 
692E30250         444.800 MILE       SPECIAL - FOURTH MOWING                      438.1149     332.0628     398.8616     $177,413.62 
 
692E30260           1.000 LUMP       SPECIAL - FOURTH MOWING                    35000.0000   36800.0000   32000.0000      $32,000.00 
 
692E30280         184.580 MILE       SPECIAL - FIFTH MOWING                       675.0000     650.1800     650.1800     $120,010.22 
 
692E30290         184.580 MILE       SPECIAL - SIXTH MOWING                       475.0000     433.4500     433.4500      $80,006.20 
 
692E30400        1090.160 ACRE       SPECIAL - MOWBACK                             15.0000      19.7359       9.8210      $10,706.50 
 
692E30450         466.420 MILE       SPECIAL - MOWBACK - SECOND MOWING             82.5104      99.9549      62.8889      $29,332.64 
 
692E37000           1.000 LUMP       SPECIAL - MOWING, MISC.:                    4000.0000    9075.0000    6000.0000       $6,000.00 
 
801E00200        6000.000 FT         CRACK SEALING, CLASS II, SILICONE              2.7500       5.0750       5.2000      $31,200.00 
 
801E00400         243.000 FT         TRANSVERSE JOINT SEALING, CLASS IV,            6.7142      28.3438      31.9247       $7,757.69 
                                     SILICONE 
 
804E10000       49029.000 SQ YD      CEMENT STABILIZED SUBGRADE                     3.3610       3.2194       2.8632     $140,379.37 
 
804E10200        2084.000 TON        CEMENT                                        91.5643     102.9755      97.9398     $204,106.50 
 
804E11000          27.000 HOUR       TEST ROLLING                                 187.0370     149.6092     183.4815       $4,954.00 
 
804E14000           4.000 LUMP       CONTRACTOR DESIGNED CEMENT SOIL             7875.0000    4282.0353    2736.2500      $10,945.00 
 
806E16010          56.000 MONTH      FIELD OFFICE, TYPE B                        2178.5714    2421.8852    2393.5714     $134,040.00 
 
806E16020          24.000 MONTH      FIELD OFFICE, TYPE C                        3500.0000    2840.0000    2200.0000      $52,800.00 
 
806E99000           1.000 LUMP       SPECIAL - FIELD OFFICE                     35000.0000   38666.6667   40000.0000      $40,000.00 
 
812E20000          10.000 TON        PORTLAND CEMENT                             2395.0000    1733.3333     200.0000       $2,000.00 
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815E00100           1.000 LUMP       SURFACE PREPARATION OF EXISTING STEEL,    135000.0000  472650.0000  510000.0000     $510,000.00 
                                     SYSTEM OZEU 
 
815E00200           1.000 LUMP       FIELD PAINTING OF EXISTING STEEL, PRIME    75000.0000  162670.0000  190000.0000     $190,000.00 
                                     COAT, SYSTEM OZEU 
 
815E00300           1.000 LUMP       FIELD PAINTING OF EXISTING STEEL,          75000.0000  162670.0000  190000.0000     $190,000.00 
                                     INTERMEDIATE COAT, SYSTEM OZEU 
 
815E00400           1.000 LUMP       FIELD PAINTING OF EXISTING STEEL, FINISH   75000.0000  131670.0000  190000.0000     $190,000.00 
                                     COAT, SYSTEM OZEU 
 
815E80010       31300.000 POUND      SPECIAL - SHOP PAINTING AND FIELD              0.2500       0.3633       0.2400       $7,512.00 
                                     TOUCH-UP OF STRUCTURAL STEEL 
 
816E00600           2.000 LUMP       FIELD PAINTING OF NEW STEEL, SYSTEM IZEU  302500.0000  158088.8889  185400.0000     $370,800.00 
 
819E10000        2012.000 EACH       RETROFIT DOWEL BARS                           47.4851      48.5712      42.2813      $85,070.00 
 
826E10400        1855.000 CU YD      ASPHALT CONCRETE INTERMEDIATE COURSE,         85.0000      90.8750      85.5000     $158,602.50 
                                     TYPE 2, FIBER B 
 
828E10000           0.020 MILE       EDGE LINE                                  10000.0000    6475.0000    7650.0000         $153.00 
 
828E10100           0.040 MILE       LANE LINE                                   3000.0000    4312.5000    5100.0000         $204.00 
 
828E10200           0.280 MILE       CENTER LINE                                 5000.0000    7110.0000    8160.0000       $2,284.80 
 
828E10300        1430.000 LIN FT     CHANNELIZING LINE                              1.5000       1.4375       1.5000       $2,145.00 
 
828E10400         160.000 LIN FT     STOP LINE                                      8.0000       9.3375      10.2000       $1,632.00 
 
828E10500         210.000 LIN FT     CROSSWALK LINE                                 4.0000       3.9250       4.1000         $861.00 
 
828E20300          20.000 EACH       LANE ARROW                                    90.7029     142.7250     147.9000       $2,958.00 
 
828E20400           9.000 EACH       WORD ON PAVEMENT, 72"                        175.0000     185.5000     204.0000       $1,836.00 
 
828E20500         118.000 LIN FT     DOTTED LINE                                    5.0000       2.2875       1.0000         $118.00 
 
830E12000       20422.000 LIN FT     COMBINATION CURB AND GUTTER, TYPE 2           10.6185      12.2914      13.9172     $284,216.70 
 
830E12001        4632.000 LIN FT     COMBINATION CURB AND GUTTER, TYPE 2, AS       12.5000      13.2800      17.0000      $78,744.00 
                                     PER PLAN 
 
830E14000         132.000 LIN FT     CURB, TYPE 2-A                                 4.5000       5.4300       9.0000       $1,188.00 
 
830E14001         520.000 LIN FT     CURB, TYPE 2-A, AS PER PLAN                    6.5000       7.1500      11.2500       $5,850.00 
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830E16001         415.000 LIN FT     CURB, TYPE 2-B, AS PER PLAN                   12.5000      13.2000       6.0000       $2,490.00 
 
830E26000        4387.000 LIN FT     CURB, TYPE 6                                  11.9606      15.4792      18.8724      $82,793.00 
 
830E26001         902.000 LIN FT     CURB, TYPE 6, AS PER PLAN                     14.5000      15.1300      17.5000      $15,785.00 
 
832E10000         222.000 EACH       STORM WATER POLLUTION PREVENTION PLAN       2915.2667    2974.1826    2579.0676     $572,553.00 
 
832E20000         165.000 LUMP       EROSION CONTROL                            10748.8699   14794.6178   10927.5970   $1,803,053.50 
 
832E20001           2.000 LUMP       EROSION CONTROL, AS PER PLAN                5000.0000    5000.0000    5000.0000      $10,000.00 
 
832E30000     1641040.000 EACH       EROSION CONTROL                                1.0061       1.0035       1.0061   $1,651,039.00 
 
832E99000           2.000 LUMP       SPECIAL - CONSTRUCTION EROSION CONTROL      6250.0000    6428.5714    6250.0000      $12,500.00 
 
832E99010           1.000 LUMP       SPECIAL - STORM WATER POLLUTION             1500.0000   11233.3333   10000.0000      $10,000.00 
                                     PREVENTION PLAN 
 
836E10000       72218.000 SQ YD      SEEDING AND EROSION CONTROL WITH TURF          4.1653       3.4958       3.1629     $228,418.46 
                                     REINFORCING MAT, TYPE 1 
 
836E10020        2503.000 SQ YD      SEEDING AND EROSION CONTROL WITH TURF          5.9828       4.8507       4.7900      $11,989.30 
                                     REINFORCING MAT, TYPE 2 
 
836E10030         250.000 SQ YD      SEEDING AND EROSION CONTROL WITH TURF          6.0000       7.6250       8.0000       $2,000.00 
                                     REINFORCING MAT, TYPE 3 
 
837E10000        1938.500 FT         LINER PIPE                                   142.1753     160.9165     111.3513     $215,854.50 
 
837E10001        2937.500 FT         LINER PIPE, AS PER PLAN                      181.7132     214.4582     171.7946     $504,646.50 
 
837E20000        1340.500 CU YD      BACKFILL FOR LINER PIPE                       94.0958     135.3638     150.9937     $202,407.00 
 
838E20700         168.000 CU YD      GABIONS                                      200.0000     139.2045      78.2143      $13,140.00 
 
838E20701          78.000 CU YD      GABIONS, AS PER PLAN                          65.2747     205.0000     150.0000      $11,700.00 
 
838E20750         110.000 CU YD      GABIONS WITH ADDITIONAL COATING              265.9091     214.3754     162.9382      $17,923.20 
 
838E20751         620.000 CU YD      GABIONS WITH ADDITIONAL COATING, AS PER      140.0000     158.7500     135.0000      $83,700.00 
                                     PLAN 
 
841E10000       73163.000 SQ YD      TREATING OF CONCRETE SURFACES WITH SRS         5.7234       6.6022       5.9249     $433,480.07 
 
841E10001       16755.000 SQ YD      TREATING OF CONCRETE SURFACES WITH SRS,        8.0000       6.2725       5.7500      $96,341.25 
                                     AS PER PLAN 
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842E31510         761.000 CU YD      CLASS S CONCRETE, SUPERSTRUCTURE             600.0000     546.3750     595.5000     $453,175.50 
 
842E41000         275.000 CU YD      CLASS C CONCRETE, PIER ABOVE FOOTINGS        675.0000     588.9500     745.8000     $205,095.00 
 
842E45701         231.000 CU YD      CLASS C CONCRETE, ABUTMENT, AS PER PLAN      500.0000     442.2000     390.8000      $90,274.80 
 
842E46001         136.000 CU YD      CLASS C CONCRETE, AS PER PLAN               1073.5294     765.2367     719.8471      $97,899.20 
 
842E46500          30.000 CU YD      CLASS C CONCRETE, FOOTING                    450.0000     609.0000     350.0000      $10,500.00 
 
842E81300          10.000 EACH       CONCRETE, MISC.:                              35.0000      30.2000      30.0000         $300.00 
 
842E81400          20.000 POUND      CONCRETE, MISC.:                               5.0000       4.3000       2.0000          $40.00 
 
843E50000        2328.000 SQ FT      PATCHING CONCRETE STRUCTURES WITH             43.8026      44.0005      48.0912     $111,956.30 
                                     TROWELABLE MORTAR 
 
843E50001        6477.000 SQ FT      PATCHING CONCRETE STRUCTURES WITH             42.0195      43.0732      40.3314     $261,226.60 
                                     TROWELABLE MORTAR, AS PER PLAN 
 
844E48001         486.000 CU YD      HIGH PERFORMANCE CONCRETE SUPERSTRUCTURE     620.2125     926.7647    1044.4444     $507,600.00 
                                     (DECK), AS PER PLAN 
 
844E48021          66.000 CU YD      HIGH PERFORMANCE CONCRETE SUPERSTRUCTURE     740.9091     978.4615     890.9091      $58,800.00 
                                     (PARAPET), AS PER PLAN 
 
844E48041         681.000 CU YD      HIGH PERFORMANCE CONCRETE SUBSTRUCTURE,      507.9295     396.7821     352.3789     $239,970.00 
                                     AS PER PLAN 
 
844E49000           1.000 LUMP       HIGH PERFORMANCE CONCRETE TRIAL MIX         2500.0000    1570.0000     425.0000         $425.00 
 
845E40500         191.000 SQ YD      SPECIAL - TRANSVERSE SAWCUT GROOVING OF       20.0000      14.3667      13.1000       $2,502.10 
                                     CONCRETE BRIDGE DECK OVERLAY 
 
846E73000        3219.600 SQ YD      TREATING CONCRETE BRIDGE DECKS WITH HMWM      16.0411      13.7521      13.5262      $43,548.90 
                                     RESIN 
 
847E10000        8591.000 SQ YD      MICRO SILICA MODIFIED CONCRETE OVERLAY        26.0350      30.6151      23.9648     $205,882.00 
 
847E20000         105.000 CU YD      MICRO SILICA MODIFIED CONCRETE OVERLAY       150.0000     431.5714     876.0000      $91,980.00 
                                     (VARIABLE THICKNESS) 
 
847E30000           2.000 LUMP       TEST SLAB                                   1000.0000     804.1667     550.0000       $1,100.00 
 
847E30200          67.000 CU YD      FULL DEPTH REPAIR                            350.0000     463.5714     500.0000      $33,500.00 
 
847E30300        2459.000 SQ YD      WEARING COURSE REMOVED, ASPHALT                7.4699       8.2318       6.1204      $15,050.00 
 
847E30400        6440.000 SQ YD      EXISTING CONCRETE OVERLAY REMOVED              6.0000       5.0285       5.0000      $32,200.00 
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848E10000       84686.000 SQ YD      MICRO SILICA MODIFIED CONCRETE OVERLAY        29.2548      28.8208      25.5785   $2,166,142.80 
                                     USING HYDRODEMOLITION 
 
848E10001       19062.000 SQ YD      MICRO SILICA MODIFIED CONCRETE OVERLAY        31.0018      33.4293      32.5199     $619,893.90 
                                     USING HYDRODEMOLITION, AS PER PLAN 
 
848E10201       30194.000 SQ YD      SUPERPLASTICIZED DENSE CONCRETE OVERLAY       29.3170      33.8590      31.2908     $944,793.00 
                                     USING HYDRODEMOLITION, AS PER PLAN 
 
848E20000      101726.000 SQ YD      SURFACE PREPARATION USING                     23.6101      24.6960      22.8509   $2,324,526.20 
                                     HYDRODEMOLITION 
 
848E20001       34594.000 SQ YD      SURFACE PREPARATION USING HYDRO               26.4257      29.9615      28.6767     $992,041.00 
                                     DEMOLITION, AS PER PLAN 
 
848E30000        1271.000 CU YD      MICRO SILICA MODIFIED CONCRETE OVERLAY       159.3823     153.7621     143.8108     $182,783.50 
                                     (VARIABLE THICKNESS), MATERIAL ONLY 
 
848E30001         406.000 CU YD      MICRO SILICA MODIFIED CONCRETE OVERLAY       161.4901     231.7542     148.5197      $60,299.00 
                                     (VARIABLE THICKNESS), MATERIAL ONLY, AS 
                                     PER PLAN 
 
848E30201         810.000 CU YD      SUPERPLASTICIZED DENSE CONCRETE OVERLAY      218.2068     118.7561      86.2284      $69,845.00 
                                     (VARIABLE THICKNESS), MATERIAL ONLY, AS 
                                     PER PLAN 
 
848E50000        9306.500 SQ YD      HAND CHIPPING                                 88.6650      50.1566      37.0711     $345,002.30 
 
848E50100          59.000 LUMP       TEST SLAB                                    890.2419     668.5557     687.3186      $40,551.80 
 
848E50200         865.000 CU YD      FULL-DEPTH REPAIR                            239.4716     228.7988     257.0851     $222,378.60 
 
848E50201          19.000 CU YD      FULL DEPTH REPAIR, AS PER PLAN              1100.0000     673.0238     532.2632      $10,113.00 
 
848E50300        7438.000 SQ YD      WEARING COURSE REMOVED, ASPHALT                7.0093       5.9817       5.7813      $43,001.50 
 
848E50301        7553.000 SQ YD      WEARING COURSE REMOVED, ASPHALT,  AS PER       5.5091       6.7693       6.3742      $48,144.50 
                                     PLAN 
 
848E50320       62463.000 SQ YD      EXISTING CONCRETE OVERLAY REMOVED              8.3773       7.0369       6.3596     $397,237.45 
 
848E50321       24498.000 SQ YD      EXISTING CONCRETE OVERLAY REMOVED, AS          7.6499       8.6797       9.0279     $221,165.75 
                                     PER PLAN 
 
848E50340       10467.000 SQ YD      REMOVAL OF DEBONDED OR DETERIORATED           23.6555      26.0864      30.2927     $317,073.37 
                                     EXISTING VARIABLE THICKNESS CONCRETE 
                                     OVERLAY 
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850E00500      119651.000 SQ YD      DIAMOND GRINDING PORTLAND CEMENT               4.0163       4.6628       4.1308     $494,249.83 
                                     CONCRETE PAVEMENT 
 
850E00501        1332.000 SQ YD      DIAMOND GRINDING PORTLAND CEMENT               5.0000       7.6000       5.5000       $7,326.00 
                                     CONCRETE PAVEMENT, AS PER PLAN 
 
854E15000       11232.000 CU YD      FINE GRADED POLYMER ASPHALT CONCRETE,         96.5358      94.0300      88.5576     $994,678.50 
                                     TYPE A 
 
854E15001         696.000 CU YD      FINE GRADED POLYMER ASPHALT CONCRETE,        102.5000     114.6500      93.6000      $65,145.60 
                                     TYPE A, AS PER PLAN 
 
854E15010       35355.000 CU YD      FINE GRADED POLYMER ASPHALT CONCRETE,         89.2052      92.5261      85.1562   $3,010,696.43 
                                     TYPE B 
 
854E15011        1534.000 CU YD      FINE GRADED POLYMER ASPHALT CONCRETE,         80.0000      90.7500      82.0000     $125,788.00 
                                     TYPE B, AS PER PLAN 
 
854E15020        7147.000 CU YD      FINE GRADED POLYMER ASPHALT CONCRETE,         82.7410     100.9318      96.5506     $690,047.00 
                                     TYPE B, WITH SUPPLEMENT 1059 WARRANTY 
 
856E20000        8040.000 CU YD      STONE MATRIX ASPHALT CONCRETE, 12.5MM,        88.3582      86.3499      85.4216     $686,789.90 
                                     PG76-22M, (446) 
 
856E20010         134.000 CU YD      STONE MATRIX ASPHALT CONCRETE, 12.5MM,       170.0000     402.1850     119.0000      $15,946.00 
                                     PG70-22M, (446) 
 
857E10000        5620.000 CU YD      ASPHALT CONCRETE WITH GILSONITE, SURFACE      74.1927      81.0934      85.3133     $479,460.55 
                                     COURSE, TYPE 1 
 
857E10050          10.000 CU YD      ASPHALT CONCRETE WITH GILSONITE, SURFACE     120.0000     332.7700     304.0000       $3,040.00 
                                     COURSE, TYPE 1H 
 
857E20000        1597.000 CU YD      ASPHALT CONCRETE WITH GILSONITE,              73.0877      73.8986      73.4643     $117,322.50 
                                     INTERMEDIATE COURSE, TYPE 2 
 
858E00201        1687.000 CU YD      ASPHALT CONCRETE SURFACE COURSE, 9.5 MM,      80.0000      82.2000      79.0000     $133,273.00 
                                     TYPE A (446), AS PER PLAN 
 
858E10101        2363.000 CU YD      ASPHALT CONCRETE INTERMEDIATE COURSE, 19      75.0000      77.2000      76.0000     $179,588.00 
                                     MM, TYPE A (446), AS PER PLAN 
 
858E20101        2087.000 CU YD      ASPHALT CONCRETE INTERMEDIATE COURSE,         75.0000      80.4000      76.0000     $158,612.00 
                                     9.5 MM, TYPE A (448), AS PER PLAN 
 
863E10060           1.000 LUMP       STRUCTURAL STEEL MEMBERS, LEVEL THREE      80000.0000   72977.0000   76908.0000      $76,908.00 
                                     (3) FABRICATION 
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863E10100           1.000 LUMP       STRUCTURAL STEEL MEMBERS, LEVEL FIVE (5)  815000.0000  660424.6250  748198.5000     $748,198.50 
                                     FABRICATION 
 
863E10200      228141.000 POUND      STRUCTURAL STEEL MEMBERS, MISCELLANEOUS        3.4930       3.2024       2.9825     $680,423.00 
                                     LEVEL FABRICATION 
 
863E10280      193400.000 POUND      STRUCTURAL STEEL MEMBERS, LEVEL FOUR (4)       0.9000       1.2500       1.2500     $241,750.00 
                                     FABRICATION 
 
863E10320     1359658.000 POUND      STRUCTURAL STEEL MEMBERS, FRACTURE             4.8500       3.1000       3.0000   $4,078,974.00 
                                     CRITICAL, LEVEL SIX (6) FABRICATION 
 
863E20000        8634.000 EACH       WELDED STUD SHEAR CONNECTORS                   2.1418       2.1428       2.2326      $19,276.20 
 
863E90000       17062.000 POUND      STRUCTURAL STEEL, MISC.:                      11.9139       9.6628      13.9378     $237,806.00 
 
863E95000        1014.000 LIN FT     STRUCTURAL STEEL, MISC.:                     121.4990     164.9890     197.1795     $199,940.00 
 
863E95030        2491.000 EACH       STRUCTURAL STEEL, MISC.:                     152.3886     300.7198     317.6234     $791,200.00 
 
864E10000        1373.000 SQ YD      SEALING OF CONCRETE SURFACES                  10.1169      11.1654       9.7910      $13,443.00 
 
864E10050       15243.000 SQ YD      SEALING OF CONCRETE SURFACES (NON-EPOXY)       7.1656       6.7578       6.2207      $94,821.66 
 
864E10051         757.000 SQ YD      SEALING OF CONCRETE SURFACES                   7.0000       5.8695       6.1000       $4,617.70 
                                     (NON-EPOXY), AS PER PLAN 
 
864E10100      312934.680 SQ YD      SEALING OF CONCRETE SURFACES                   8.7379       9.5554       9.6753   $3,027,734.63 
                                     (EPOXY-URETHANE) 
 
864E10101       30969.000 SQ YD      SEALING OF CONCRETE SURFACES                  12.0901       9.4905       8.6923     $269,190.56 
                                     (EPOXY-URETHANE), AS PER PLAN 
 
864E15000         611.000 SQ YD      SEALING OF CONCRETE SURFACES (URETHANE         7.4632       8.4327       4.4190       $2,700.00 
                                     TOP COAT) 
 
864E98100          13.000 LUMP       SEALING, MISC.:                             5881.6784    8740.2632    6838.4615      $88,900.00 
 
870E00100           4.000 EACH       SOIL ANALYSIS TEST                            75.0000      69.8500      50.0000         $200.00 
 
870E00200        1150.000 CU YD      PLACING TOPSOIL                               35.1304      36.4538      29.9565      $34,450.00 
 
870E00300        2710.000 CU YD      TOPSOIL                                       15.0000      17.2000      12.5000      $33,875.00 
 
870E10000       44998.000 SQ YD      SEEDING AND MULCHING                           0.7124       0.5506       0.6173      $27,778.80 
 
870E10001         331.000 SQ YD      SEEDING AND MULCHING, AS PER PLAN              2.5000       4.3333       3.0000         $993.00 
 
870E14000        1025.000 SQ YD      REPAIR SEEDING AND MULCHING                    0.3500       0.3060       0.3500         $358.75 
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870E15000        2245.000 SQ YD      INTER-SEEDING                                  0.2457       0.3361       0.3228         $724.75 
 
870E20000           6.123 TON        COMMERCIAL FERTILIZER                        328.2705     385.3270     431.6201       $2,642.81 
 
870E30000          18.740 TON        AGRICULTURAL LIME                             53.5699      71.9369      36.1868         $678.14 
 
870E35000         245.000 M GAL      WATER                                          5.2735       9.1243       1.2045         $295.10 
 
870E40000         184.000 M SQ FT    MOWING                                         1.5000       1.7000       2.0000         $368.00 
 
870E99000           1.000 LUMP       SPECIAL - PERMANENT EROSION CONTROL        15000.0000    7600.0000    5000.0000       $5,000.00 
 
874E10000         591.000 CU YD      ULTRATHIN BONDED ASPHALT CONCRETE            260.0000     234.9500     214.9000     $127,005.90 
 
874E10001        1900.000 CU YD      ULTRATHIN BONDED ASPHALT CONCRETE, AS        220.0000     174.5600     170.0000     $323,000.00 
                                     PER PLAN 
 
874E10020        4289.000 CU YD      ULTRATHIN BONDED ASPHALT CONCRETE, WITH      174.0849     199.6645     189.8533     $814,281.00 
                                     SUPPLEMENT 1059 WARRANTY 
 
874E10021        5031.000 CU YD      ULTRATHIN BONDED ASPHALT CONCRETE, WITH      170.3041     180.0000     180.0000     $905,580.00 
                                     SUPPLEMENT 1059 WARRANTY, AS PER PLAN 
 
880E15000      279203.000 CU YD      ASPHALT CONCRETE (7 YEAR WARRANTY)            54.7338      59.5479      58.3840  $16,300,999.90 
 
880E15001      547471.000 CU YD      ASPHALT CONCRETE WITH WARRANTY (7             52.0776      54.3482      56.3225  $30,834,946.38 
                                     YEARS), AS PER PLAN 
 
881E10000      211585.000 SQ YD      MICROSURFACING WITH WARRANTY, SINGLE           1.9599       1.7803       1.6555     $350,289.05 
                                     COURSE 
 
881E10001       69993.000 SQ YD      MICROSURFACING WITH WARRANTY, SINGLE           1.9500       1.6600       1.8000     $125,987.40 
                                     COURSE, AS PER PLAN 
 
881E20000     2232713.000 SQ YD      MICROSURFACING WITH WARRANTY, MULTIPLE         2.7934       2.5449       2.4808   $5,538,823.24 
                                     COURSE 
 
881E20001      492428.000 SQ YD      MICROSURFACING WITH WARRANTY, MULTIPLE         2.8992       3.0885       3.0840   $1,518,631.88 
                                     COURSE, AS PER PLAN 
 
882E10000      354948.000 SQ YD      SINGLE CHIP SEAL WITH WARRANTY                 0.8159       0.7341       0.7069     $250,911.06 
 
882E20000       59094.000 SQ YD      DOUBLE CHIP SEAL WITH WARRANTY                 1.4500       1.7000       1.7000     $100,459.80 
 
893E10000         919.000 CU YD      CLASS S CONCRETE, FOR BRIDGE DECK WITH       595.1850     441.8246     412.5190     $379,105.00 
                                     WARRANTY 
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893E10001        1581.000 CU YD      CLASS S CONCRETE, FOR BRIDGE DECK WITH       500.0000     474.9968     430.6641     $680,880.00 
                                     WARRANTY, AS PER PLAN 
 
894E10000       16731.000 CU YD      HIGH PERFORMANCE CONCRETE, FOR BRIDGE        481.8101     417.5147     378.2639   $6,328,733.00 
                                     DECK WITH WARRANTY 
 
894E10001        7199.000 CU YD      HIGH PERFORMANCE CONCRETE, FOR BRIDGE        495.4903     413.2885     357.3066   $2,572,250.00 
                                     DECK WITH WARRANTY, AS PER PLAN 
 
898E10200       10944.000 CU YD      QC/QA CONCRETE, CLASS QSC2,                  555.7825     543.9906     491.4668   $5,378,613.00 
                                     SUPERSTRUCTURE (DECK) 
 
898E11000         451.000 CU YD      QC/QA CONCRETE, CLASS QSC2,                  515.5585     542.1084     614.6563     $277,210.00 
                                     SUPERSTRUCTURE (PARAPET) 
 
898E11100        2561.500 CU YD      QC/QA CONCRETE, CLASS QSC2,                  640.2242     722.4679     645.0443   $1,652,281.00 
                                     SUPERSTRUCTURE 
 
898E11101          35.000 CU YD      QC/QA CONCRETE, CLASS QSC2,                 1353.4165     745.0000     575.0000      $20,125.00 
                                     SUPERSTRUCTURE, AS PER PLAN 
 
898E11400          78.000 CU YD      QC/QA CONCRETE, CLASS QSC3,                  565.9257     515.0000     550.0000      $42,900.00 
                                     SUPERSTRUCTURE 
 
898E11401         220.000 CU YD      QC/QA CONCRETE, CLASS QSC3,                  500.0000     524.3500     475.0000     $104,500.00 
                                     SUPERSTRUCTURE, AS PER PLAN 
 
898E20000        2800.840 CU YD      QC/QA CONCRETE, CLASS QSC1, SUBSTRUCTURE     471.1280     457.8125     420.9424   $1,178,992.40 
 
898E20001        1096.000 CU YD      QC/QA CONCRETE, CLASS QSC1,                  414.7810     431.3005     342.2938     $375,154.00 
                                     SUBSTRUCTURE, AS PER PLAN 
 
898E20100         132.000 CU YD      QA/QC CONCRETE, CLASS QSC1, SUBSTRUCTURE     616.3762     640.1994     523.8182      $69,144.00 
                                     (PIER ABOVE FOOTING) 
 
 
898E20150         351.000 CU YD      QC/QA CONCRETE, CLASS QSC1, SUBSTRUCTURE     394.5689     503.7451     487.5356     $171,125.00 
                                     (ABUTMENT) 
 
898E20151          75.000 CU YD      QC/QA CONCRETE, CLASS QSC1, SUBSTRUCTURE     591.2037     778.0667     747.3333      $56,050.00 
                                     (ABUTMENT), AS PER PLAN 
 
898E20300         515.000 CU YD      QC/QA CONCRETE, CLASS QSC1, SUBSTRUCTURE     358.4757     406.9472     337.1456     $173,630.00 
                                     (FOOTING) 
 
898E98000         226.000 CU YD      QC/QA CONCRETE, MISC.:                      1376.3274    1495.1580     639.8761     $144,612.00 
 
900E10000        1823.000 FT         SPECIAL - RAIL ITEM, MISC.:                  130.1186      27.2011      34.1168      $62,195.00 
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900E11000        1045.000 EACH       SPECIAL - RAIL ITEM, MISC.:                   78.3301      51.7984      56.3512      $58,887.00 
 
900E12000       12969.000 TRACK FT   SPECIAL - RAIL ITEM, MISC.:                   48.9398      26.5643      23.5379     $305,262.95 
 
900E16000        4450.000 TON        SPECIAL - RAIL ITEM, MISC.:                   31.2865      18.2749      18.7178      $83,294.00 
 
900E17000           1.000 LUMP       SPECIAL - RAIL ITEM, MISC.:                 8000.0000    5395.1338    4750.0000       $4,750.00 
 
900E19000        6796.000 CU YD      SPECIAL - RAIL ITEM, MISC.:                   30.8602      37.2475      43.3855     $294,848.00 
 
950E16000           1.000 EACH       SPECIAL - SALT DOME CONSTRUCTED, 61'      134000.0000  142000.0000  142000.0000     $142,000.00 
 
950E20000           1.000 EACH       SPECIAL - SALT DOME CONSTRUCTED, 72'      145000.0000  163000.0000  151000.0000     $151,000.00 
 
950E20010           1.000 EACH       SPECIAL - SALT DOME CONSTRUCTED, 82'      175000.0000  180000.0000  180000.0000     $180,000.00 
 
950E50000           1.000 LUMP       SPECIAL - FACILITIES, MISC.:               47168.0000   42537.5000   48000.0000      $48,000.00 
 
 
                                                                                                         Total       $871,046,396.98 


