
                                            Total Contract Items Awarded for the Calendar Year 
 
       Item      Quantity    U/M        Item Description                          Avg Unit      Avg Unit     Avg Unit      Total Amt 
     Number                                                                      Price Est     Price Bid    Price Awded     Awarded 
 
100E00300          53.000 LUMP       SPECIAL - PREMIUM ON RAILROADS'             6901.9601   13976.2405   13095.8842     $694,081.86 
                                     PROTECTIVE PUBLIC LIABILITY AND PROPERTY 
                                     DAMAGE LIABILITY INSURANCE 
 
100E50000           5.000 LUMP       SPECIAL - DISPUTE REVIEW BOARD             76363.6364  166666.6667  168000.0000     $840,000.00 
 
100E99010           1.000 LUMP       SPECIAL - PROFESSIONAL LIABILITY            5000.0000    5222.0000    4610.0000       $4,610.00 
                                     INSURANCE 
 
100M00300           1.000 LUMP       SPECIAL - PREMIUM ON RAILROADS'             2000.0000    7356.6667   14140.0000      $14,140.00 
                                     PROTECTIVE PUBLIC LIABILITY AND PROPERTY 
                                     DAMAGE LIABILITY INSURANCE 
 
103E05000         532.000 LUMP       PREMIUM FOR CONTRACT PERFORMANCE BOND       9108.6954   13434.6338   10763.7229   $5,726,300.56 
                                     AND FOR PAYMENT BOND 
 
103E06000          23.000 LUMP       PREMIUM FOR CONTRACT PERFORMANCE BOND,    117401.3155  234289.6355  217400.1522   $5,000,203.50 
                                     PAYMENT BOND AND MAINTENANCE BOND 
 
103E99010           1.000 LUMP       SPECIAL - PREMIUM FOR CONTRACT             35000.0000   51200.0000   51000.0000      $51,000.00 
                                     PERFORMANCE BOND AND FOR PAYMENT BOND 
 
103M05000           3.000 LUMP       PREMIUM FOR CONTRACT PERFORMANCE BOND      13500.0000   27657.3000   21841.0000      $65,523.00 
                                     AND FOR PAYMENT BOND 
 
107E99000           1.000 LUMP       SPECIAL - UTILITY COORDINATION              5000.0000    4498.0000    5100.0000       $5,100.00 
 
108E10000          77.000 LUMP       SPECIAL - CPM PROGRESS SCHEDULE             6761.7342    7704.3015    5623.4291     $433,004.04 
 
108E99000           1.000 LUMP       SPECIAL - CPM PROGRESS SCHEDULE             3500.0000    2250.0000    1000.0000       $1,000.00 
 
108M10000           1.000 LUMP       SPECIAL - CPM PROGRESS SCHEDULE             2000.0000    2500.0000    4000.0000       $4,000.00 
 
201E11000         241.000 LUMP       CLEARING AND GRUBBING                      21634.0059   30321.1437   27415.4710   $6,607,128.51 
 
201E11001          15.000 LUMP       CLEARING AND GRUBBING, AS PER PLAN        104050.0000  100122.3492   69618.0267   $1,044,270.40 
 
201E21800          37.000 EACH       TREE REMOVED,   18" SIZE                     372.9730     554.2205     391.8919      $14,500.00 
 
201E21801         101.000 EACH       TREE REMOVED, 18" SIZE, AS PER PLAN          400.0000     342.6270     313.5644      $31,670.00 
 
201E23000          16.000 EACH       TREE REMOVED, 30" SIZE                       543.7500     958.4283     418.7500       $6,700.00 
 
201E23001          21.000 EACH       TREE REMOVED, 30" SIZE, AS PER PLAN          747.6190     600.5328     623.3333      $13,090.00 
 
201E24800           1.000 EACH       TREE REMOVED, 48" SIZE                      1000.0000    1233.3333    1000.0000       $1,000.00 
 



 
       Item      Quantity    U/M        Item Description                          Avg Unit      Avg Unit     Avg Unit      Total Amt 
     Number                                                                      Price Est     Price Bid    Price Awded     Awarded 
201E24801           6.000 EACH       TREE REMOVED, 48" SIZE, AS PER PLAN         1000.0000     953.9063     952.5000       $5,715.00 
 
201E26001           1.000 EACH       TREE REMOVED, 60" SIZE, AS PER PLAN         1500.0000    2035.8333    1205.0000       $1,205.00 
 
201E26011          46.000 EACH       TREE REMOVED,  AS PER PLAN                   100.0000      97.0000     114.0000       $5,244.00 
 
201E26500           1.000 EACH       STUMP REMOVED, 18" SIZE                      450.0000    1000.0000     500.0000         $500.00 
 
201E26533          24.000 EACH       STUMP REMOVED, AS PER PLAN                   321.8750     371.8654     230.2083       $5,525.00 
 
201E99000           1.000 LUMP       SPECIAL - CLEARING AND GRUBBING            45000.0000  124000.0000  100000.0000     $100,000.00 
 
201M11000           2.000 LUMP       CLEARING AND GRUBBING                      14865.0000   16698.1250    5014.0000      $10,028.00 
 
202E00200           1.000 LUMP       RAILROAD CROSSING REMOVED                   5000.0000    3350.0000     400.0000         $400.00 
 
202E11000          76.000 LUMP       STRUCTURE REMOVED                          15779.2532   13093.3278   12209.8130     $927,945.79 
 
202E11001           8.000 LUMP       STRUCTURE REMOVED, AS PER PLAN             58175.0000   54305.3526   39193.8600     $313,550.88 
 
202E11002          19.000 LUMP       STRUCTURE REMOVED, OVER 20 FOOT SPAN       79678.5714   63234.8166   70657.8947   $1,342,500.00 
 
202E11003          29.000 LUMP       STRUCTURE REMOVED, OVER 20 FOOT SPAN, AS  346130.7692  314055.6649  260310.3448   $7,549,000.00 
                                     PER PLAN 
 
202E11004         146.000 EACH       STRUCTURE REMOVED                           1480.1273    1997.0850    1321.7315     $192,972.80 
 
202E11100         782.000 CU YD      STRUCTURE REMOVED                             35.9079      30.6888      20.5729      $16,088.00 
 
202E11200          14.000 LUMP       PORTIONS OF STRUCTURE REMOVED              28421.4286   31637.5440   19491.1271     $272,875.78 
 
202E11201          96.000 LUMP       PORTIONS OF STRUCTURE REMOVED, AS PER      42380.0765   53844.4521   60696.8977   $5,826,902.18 
                                     PLAN 
 
202E11203          94.000 LUMP       PORTIONS OF STRUCTURE REMOVED, OVER 20     87121.6736  129846.0999  118167.9929  $11,107,791.33 
                                     FOOT SPAN, AS PER PLAN 
 
202E11300         500.310 CU YD      PORTIONS OF STRUCTURE REMOVED                313.4256     226.2275     338.4511     $169,330.46 
 
202E11301          50.400 CU YD      PORTIONS OF STRUCTURE REMOVED, AS PER       1078.3730     910.5739     607.5923      $30,622.65 
                                     PLAN 
 
202E11304         196.000 SQ YD      PORTIONS OF STRUCTURE REMOVED                 20.0000     200.0000     200.0000      $39,200.00 
 
202E11501           8.000 EACH       PORTIONS OF STRUCTURE REMOVED, AS PER        200.0000     910.1240    1500.0000      $12,000.00 
                                     PLAN 
 
202E20010         314.000 EACH       HEADWALL REMOVED                             308.2484     526.5064     578.7442     $181,725.68 
 



 
       Item      Quantity    U/M        Item Description                          Avg Unit      Avg Unit     Avg Unit      Total Amt 
     Number                                                                      Price Est     Price Bid    Price Awded     Awarded 
202E20011           2.000 EACH       HEADWALL REMOVED, AS PER PLAN               2097.5000    2040.7013    3275.0000       $6,550.00 
 
202E22900       31692.000 SQ YD      APPROACH SLAB REMOVED                         29.4830      27.7608      24.2047     $767,096.60 
 
202E22901         504.000 SQ YD      APPROACH SLAB REMOVED, AS PER PLAN            25.9971      18.8507      25.0000      $12,600.00 
 
202E23000     1954623.000 SQ YD      PAVEMENT REMOVED                               7.1687       7.0931       7.5943  $14,844,076.45 
 
202E23001        9409.210 SQ YD      PAVEMENT REMOVED, AS PER PLAN                 15.5235       9.0464      11.0276     $103,761.00 
 
202E23010      750832.000 SQ YD      PAVEMENT REMOVED, ASPHALT                      3.0002       3.2376       2.5310   $1,900,369.09 
 
202E23500      780932.000 SQ YD      WEARING COURSE REMOVED                         3.1668       3.4817       3.0648   $2,393,434.98 
 
202E23501       43817.000 SQ YD      WEARING COURSE REMOVED, AS PER PLAN           10.2566      11.3692      10.4849     $459,415.44 
 
202E23800        1626.000 SQ YD      BASE REMOVED                                  12.2793       4.9857       4.3173       $7,020.00 
 
202E23900         927.000 SQ YD      CONCRETE BASE REMOVED                         13.1472      17.1480      20.9045      $19,378.50 
 
202E30000      397204.400 SQ FT      WALK REMOVED                                   1.6067       1.3671       1.2330     $489,767.21 
 
202E30001       58360.100 SQ FT      WALK REMOVED, AS PER PLAN                      1.8806       2.8252       2.7259     $159,083.01 
 
202E30200         275.000 FT         STEPS REMOVED                                 22.5738      16.7843       8.9315       $2,456.15 
 
202E30204           4.000 LUMP       STEPS REMOVED                               1800.0000     246.3467     318.7500       $1,275.00 
 
202E30500       13635.000 FT         CONCRETE MEDIAN REMOVED                        5.0762       5.1516       4.7080      $64,193.39 
 
202E30600        6182.000 SQ YD      CONCRETE MEDIAN REMOVED                       11.5115      10.9771      10.8240      $66,913.92 
 
202E30601        7870.000 SQ YD      CONCRETE MEDIAN REMOVED, AS PER PLAN          11.6264       6.3476       8.6465      $68,048.15 
 
202E30700       93791.000 FT         CONCRETE BARRIER REMOVED                       7.1507      10.8971      11.5281   $1,081,232.95 
 
202E30701        1228.000 FT         CONCRETE BARRIER REMOVED, AS PER PLAN         55.0000      31.5500      20.0000      $24,560.00 
 
202E30800        1081.000 SQ YD      TRAFFIC ISLAND REMOVED                        14.6300      17.1075      11.2851      $12,199.15 
 
202E30801          27.000 SQ YD      TRAFFIC ISLAND REMOVED, AS PER PLAN           25.0000      44.5400       9.0000         $243.00 
 
202E30900          50.000 SQ YD      PORTION OF TRAFFIC ISLAND REMOVED             16.8800      27.1625      51.8260       $2,591.30 
 
202E32000      146959.500 FT         CURB REMOVED                                   3.4322       3.2352       3.0526     $448,615.63 
 
202E32001       10585.500 FT         CURB REMOVED, AS PER PLAN                      6.0982       6.6263       6.0094      $63,612.01 
 
 



 
       Item      Quantity    U/M        Item Description                          Avg Unit      Avg Unit     Avg Unit      Total Amt 
     Number                                                                      Price Est     Price Bid    Price Awded     Awarded 
202E32500       21907.000 FT         CURB AND GUTTER REMOVED                        4.4962       4.5559       4.4185      $96,795.03 
 
202E32600        1326.000 FT         GUTTER REMOVED                                 6.3594       6.1638       6.7875       $9,000.20 
 
202E32700         411.000 SQ YD      GUTTER REMOVED                                 5.0000       8.3775       6.4600       $2,655.06 
 
202E32800        1866.000 SQ YD      CONCRETE SLOPE PROTECTION REMOVED             16.5236      20.3517      24.2005      $45,158.20 
 
202E34900       19786.000 FT         PIPE REMOVED                                  14.4613      17.4817      14.4997     $286,891.98 
 
202E35100      164064.500 FT         PIPE REMOVED, 24" AND UNDER                   12.6886      12.0989      10.9477   $1,796,128.48 
 
202E35101         950.000 FT         PIPE REMOVED, 24" AND UNDER, AS PER PLAN      21.5618      21.4419      13.5526      $12,875.00 
 
202E35200       17678.000 FT         PIPE REMOVED, OVER 24"                        26.9489      26.9301      27.2055     $480,937.98 
 
202E35201          58.000 FT         PIPE REMOVED, OVER 24", AS PER PLAN          100.0000      53.7500      30.0000       $1,740.00 
 
202E35500          24.000 FT         PIPE REMOVED FOR REUSE, 24" AND UNDER         18.5000      82.4900      15.0000         $360.00 
 
202E35600          48.000 FT         PIPE REMOVED FOR REUSE, OVER 24"              53.3333     141.0000      71.6667       $3,440.00 
 
202E35700        1644.000 FT         ASBESTOS PIPE REMOVED                         38.1788      22.4877      16.3260      $26,840.00 
 
202E38000      636671.750 FT         GUARDRAIL REMOVED                              1.3257       1.2658       1.2063     $768,006.79 
 
202E38001       68248.500 FT         GUARDRAIL REMOVED, AS PER PLAN                 1.3096       0.7119       0.3543      $24,178.00 
 
202E38100        9751.000 FT         GUARDRAIL REMOVED FOR STORAGE                  1.7855       1.6191       1.6553      $16,140.50 
 
202E38101       35445.000 FT         GUARDRAIL REMOVED FOR STORAGE, AS PER          1.2192       1.6792       1.2784      $45,313.25 
                                     PLAN 
 
202E38200       71435.500 FT         GUARDRAIL REMOVED FOR REUSE                    1.5910       1.2149       1.0956      $78,267.23 
 
202E38201       41682.000 FT         GUARDRAIL REMOVED FOR REUSE, AS PER PLAN       1.3263       1.2185       1.0806      $45,041.00 
 
202E38300        2054.000 FT         GUARDRAIL REMOVED, BARRIER DESIGN              1.6961       1.6038       1.4716       $3,022.75 
 
202E38400         675.000 FT         GUARDRAIL REMOVED FOR STORAGE, BARRIER         1.9444       2.0090       1.6689       $1,126.50 
                                     DESIGN 
 
202E38500        2197.570 FT         BRIDGE RAILING REMOVED                         4.5004       4.3654       4.3412       $9,540.02 
 
202E38501         591.500 FT         BRIDGE RAILING REMOVED, AS PER PLAN            3.9601       3.6473       3.4783       $2,057.40 
 
202E38601         150.000 FT         BRIDGE RAILING REMOVED FOR STORAGE, AS         1.3500       5.6222       2.0000         $300.00 
                                     PER PLAN 
 



 
       Item      Quantity    U/M        Item Description                          Avg Unit      Avg Unit     Avg Unit      Total Amt 
     Number                                                                      Price Est     Price Bid    Price Awded     Awarded 
202E38602          66.500 FT         BRIDGE RAILING REMOVED FOR REUSE              15.4887      17.8495      18.4296       $1,225.57 
 
202E38603         100.000 FT         BRIDGE RAILING REMOVED FOR REUSE, AS PER       4.0000       5.5000       6.0000         $600.00 
                                     PLAN 
 
202E38700         615.000 EACH       GUARDRAIL POST REMOVED                         4.5106       3.2674       1.8764       $1,154.00 
 
202E38800         617.000 EACH       GUARD POST REMOVED                             3.7844       8.2437       2.4982       $1,541.40 
 
202E42000         355.000 EACH       ANCHOR ASSEMBLY REMOVED, TYPE A              177.6722     161.4341     146.6194      $52,049.88 
 
202E42001          74.000 EACH       ANCHOR ASSEMBLY REMOVED, TYPE A, AS PER      197.1190     213.7623     192.4054      $14,238.00 
                                     PLAN 
 
202E42010          58.000 EACH       ANCHOR ASSEMBLY REMOVED, TYPE E              197.5000     117.9485     110.9483       $6,435.00 
 
202E42040          60.000 EACH       ANCHOR ASSEMBLY REMOVED, TYPE T              108.5833      90.4555      85.2750       $5,116.50 
 
202E42206         333.000 EACH       ANCHOR ASSEMBLY REMOVED                      150.4204     138.3281     127.8829      $42,585.00 
 
202E42210          14.000 EACH       ANCHOR ASSEMBLY REMOVED, BARRIER DESIGN      191.7857     207.2973     190.7143       $2,670.00 
 
202E42508           5.000 EACH       ANCHOR ASSEMBLY REMOVED FOR STORAGE          190.0000     197.2857     173.0000         $865.00 
 
202E42610           1.000 EACH       ANCHOR ASSEMBLY REMOVED FOR REUSE, TYPE      150.0000     175.0000     150.0000         $150.00 
                                     B-98 
 
202E42620          32.000 EACH       ANCHOR ASSEMBLY REMOVED FOR REUSE, TYPE      189.0625     136.2500     141.7188       $4,535.00 
                                     E-98 
 
202E42807          50.000 EACH       ANCHOR ASSEMBLY REMOVED FOR REUSE, AS         85.0000     105.0000      85.0000       $4,250.00 
                                     PER PLAN 
 
202E42812           3.000 EACH       ANCHOR ASSEMBLY REMOVED FOR STORAGE,         246.6667     199.7778     196.6667         $590.00 
                                     TYPE E 
 
202E43001          37.000 EACH       ANCHOR ASSEMBLY POST REMOVED, AS PER          42.5676      39.6739      29.8649       $1,105.00 
                                     PLAN 
 
202E47000         274.000 EACH       BRIDGE TERMINAL ASSEMBLY REMOVED              74.7532      92.5451      93.9562      $25,744.00 
 
202E47100           1.000 EACH       BRIDGE TERMINAL ASSEMBLY REMOVED FOR         100.0000     330.0000     600.0000         $600.00 
                                     STORAGE 
 
202E52990         376.000 EACH       SPECIAL - PARKING BLOCK REMOVED               20.1995      20.0514      30.7912      $11,577.48 
 
202E53000          25.000 EACH       SPECIAL - PARKING BLOCK REMOVED AND           80.0000      86.3720     125.0000       $3,125.00 
                                     REPLACED 
 



 
       Item      Quantity    U/M        Item Description                          Avg Unit      Avg Unit     Avg Unit      Total Amt 
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202E53010         692.000 EACH       SPECIAL - PARKING BLOCK REMOVED AND           34.6908      39.3179      36.6924      $25,391.16 
                                     RESET 
 
202E53020           7.000 EACH       SPECIAL - PARKING BLOCK REMOVED FOR           30.0000      40.0000      40.0000         $280.00 
                                     STORAGE 
 
202E53100          53.000 EACH       MAILBOX  REMOVED                              47.6415      35.9186      31.3208       $1,660.00 
 
202E54000      131147.000 EACH       RPM REMOVED AND DISPOSED                       6.5579       6.1633       6.1040     $800,523.74 
 
202E54001         141.000 EACH       RPM REMOVED AND DISPOSED, AS PER PLAN          8.7092       7.6492       7.6738       $1,082.00 
 
202E56000          49.000 LUMP       BUILDING DEMOLISHED                         6318.7869    7668.8611    6172.4265     $302,448.90 
 
202E56100          32.000 EACH       BUILDING DEMOLISHED                         6379.6875    6222.1144    3756.2500     $120,200.00 
 
202E56101           8.000 EACH       BUILDING DEMOLISHED, AS PER PLAN            8500.0000    6464.0875    1831.2500      $14,650.00 
 
202E58000         263.000 EACH       MANHOLE REMOVED                              368.2795     444.8937     359.3062      $94,497.53 
 
202E58001          16.000 EACH       MANHOLE REMOVED, AS PER PLAN                 452.1875     446.7336     387.7500       $6,204.00 
 
202E58100        1077.000 EACH       CATCH BASIN REMOVED                          271.7773     282.1108     247.7216     $266,796.15 
 
202E58101          33.000 EACH       CATCH BASIN REMOVED, AS PER PLAN             321.2121     302.4633     213.0303       $7,030.00 
 
202E58200         206.000 EACH       INLET REMOVED                                323.7596     382.3329     342.5619      $70,567.76 
 
202E58201           5.000 EACH       INLET REMOVED, AS PER PLAN                   400.0000     350.7733     190.0000         $950.00 
 
202E58300         199.000 EACH       CATCH BASIN OR INLET REMOVED                 250.0000     412.9907     249.2462      $49,600.00 
 
202E58400          16.000 EACH       INLET ABANDONED                              450.0000     505.4853     202.5681       $3,241.09 
 
202E58500          36.000 EACH       CATCH BASIN ABANDONED                        253.3783     466.6723     216.7628       $7,803.46 
 
202E58700          14.000 EACH       MANHOLE ABANDONED                            437.2442     499.0333     293.8093       $4,113.33 
 
202E58701           2.000 EACH       MANHOLE ABANDONED, AS PER PLAN               500.0000     431.2000     750.0000       $1,500.00 
 
202E60010          32.000 EACH       MONUMENT ASSEMBLY REMOVED                    178.1432     166.6256     170.8641       $5,467.65 
 
202E62000           2.000 EACH       JUNCTION BOX REMOVED                         300.0000     545.0000     135.0000         $270.00 
 
202E62600           1.000 EACH       PRIVY VAULT REMOVED                         1600.0000    1154.9000     550.0000         $550.00 
 
202E62700          15.000 EACH       SEPTIC TANK REMOVED                          950.4907    1163.0282     853.3333      $12,800.00 
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202E64000           2.000 EACH       SPECIAL - PLUGGING AND VENTING GAS         10495.3337   10777.7778   10250.0000      $20,500.00 
                                     AND/OR OIL WELL 
 
202E66000          33.000 EACH       SPECIAL - DRILLED WATER WELL ABANDONED       988.5728     822.6203     646.0606      $21,320.00 
 
202E66500          14.000 EACH       UNDERGROUND STORAGE TANK REMOVED            7535.7143    5995.4600    4076.0021      $57,064.03 
 
202E67000           9.000 EACH       REGULATED UNDERGROUND STORAGE TANK          5833.3333    7418.0229    4955.5556      $44,600.00 
                                     REMOVED 
 
202E70000       17917.000 FT         SPECIAL - FILL AND PLUG EXISTING CONDUIT      20.3383      16.6947      14.4614     $259,104.92 
 
202E70100       21927.000 FT         SPECIAL - PIPE CLEANOUT                       12.3370      23.0288      13.3834     $293,457.11 
 
202E75000      287174.890 FT         FENCE REMOVED                                  1.6154       1.6387       1.4038     $403,137.80 
 
 
202E75001       47705.000 FT         FENCE REMOVED, AS PER PLAN                     2.7694       3.1009       2.1983     $104,870.25 
 
202E75100        1505.000 FT         FENCE REMOVED FOR STORAGE                      3.1429       2.3555       2.8405       $4,275.00 
 
202E75200        1040.000 FT         FENCE REMOVED FOR REUSE                        3.4654       2.9908       2.1589       $2,245.25 
 
202E75201          21.000 FT         FENCE REMOVED FOR REUSE, AS PER PLAN          10.0000       9.5117       6.0000         $126.00 
 
202E75250          14.000 EACH       GATE REMOVED                                 201.4252     134.2190     125.7857       $1,761.00 
 
202E75254           1.000 EACH       GATE REMOVED FOR REUSE                       250.0000     366.6667     200.0000         $200.00 
 
202E75300         460.000 EACH       PULL BOX REMOVED                              79.9841      95.5510      98.1972      $45,170.72 
 
202E75301           7.000 EACH       PULL BOX REMOVED, AS PER PLAN                135.7143     135.7429     126.4857         $885.40 
 
202E75350           9.000 EACH       LIGHT TOWER REMOVED                          550.0000     691.7018     683.3333       $6,150.00 
 
202E75351          74.000 EACH       LIGHT TOWER REMOVED, AS PER PLAN             605.3912     561.3223     419.1892      $31,020.00 
 
202E75360          24.000 EACH       LIGHT TOWER REMOVED FOR STORAGE              437.5000     911.4422     823.8021      $19,771.25 
 
202E75361           4.000 EACH       LIGHT TOWER REMOVED FOR STORAGE, AS PER      500.0000     998.2025     790.0000       $3,160.00 
                                     PLAN 
 
202E75400         420.000 EACH       LIGHT POLE REMOVED                           141.8636     157.0668     149.1509      $62,643.38 
 
202E75401          80.000 EACH       LIGHT POLE REMOVED, AS PER PLAN              199.6875     190.8160     192.4825      $15,398.60 
 
202E75402         342.000 EACH       LIGHT POLE REMOVED FOR STORAGE               174.4775     111.6629     114.0257      $38,996.80 
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202E75403         111.000 EACH       LIGHT POLE REMOVED FOR STORAGE, AS PER       137.1556     114.5606     104.5914      $11,609.64 
                                     PLAN 
 
202E75500         685.000 EACH       LIGHT POLE FOUNDATION REMOVED                118.8121     144.1654     116.3553      $79,703.35 
 
202E75501         138.000 EACH       LIGHT POLE FOUNDATION REMOVED, AS PER        169.0773     184.5026     194.1192      $26,788.45 
                                     PLAN 
 
202E75502           2.000 EACH       PORTION OF LIGHT POLE FOUNDATION REMOVED     150.0000     250.0000     350.0000         $700.00 
 
202E75503           8.000 EACH       PORTION OF LIGHT POLE FOUNDATION             156.2500     136.6731      85.6250         $685.00 
                                     REMOVED, AS PER PLAN 
 
202E75504           2.000 EACH       LUMINAIRE REMOVED FOR STORAGE                 40.0000      27.0000      35.0000          $70.00 
 
202E75505         172.000 EACH       LUMINAIRE REMOVED FOR STORAGE, AS PER         31.3972      32.7303      25.8895       $4,453.00 
                                     PLAN 
 
202E75506        1217.000 EACH       LUMINAIRE REMOVED                             24.8182      30.2754      33.4866      $40,753.18 
 
202E75507          41.000 EACH       LUMINAIRE REMOVED, AS PER PLAN                35.0000      41.6633      39.3649       $1,613.96 
 
202E75508          68.000 EACH       LUMINAIRE REMOVED FOR REUSE                   37.4529      92.8078     122.3985       $8,323.10 
 
202E75510           8.000 EACH       POWER SERVICE REMOVED                        500.1298     249.5892     227.0888       $1,816.71 
 
202E75511          32.000 EACH       POWER SERVICE REMOVED, AS PER PLAN           373.6137     388.9811     422.5884      $13,522.83 
 
202E75540          16.000 EACH       LIGHT TOWER FOUNDATION REMOVED               318.5187     250.9033     186.1025       $2,977.64 
 
202E75541          24.000 EACH       LIGHT TOWER FOUNDATION REMOVED, AS PER       250.0000     311.0093     277.1750       $6,652.20 
                                     PLAN 
 
202E75550       31832.000 FT         DISTRIBUTION CABLE REMOVED                     0.5284       0.2448       0.2963       $9,431.69 
 
202E75600          28.000 EACH       METER VAULT REMOVED                          300.0000     334.3956      86.3929       $2,419.00 
 
202E75601           2.000 EACH       METER VAULT REMOVED, AS PER PLAN             650.0000    3302.7000     550.0000       $1,100.00 
 
202E75610          66.000 EACH       VALVE BOX REMOVED                            131.1420     125.7746     103.4091       $6,825.00 
 
202E75700           1.000 LUMP       CONTROL CENTER REMOVED                      3600.0000     150.0000     100.0000         $100.00 
 
202E75711        1010.000 FT         EXISTING CONDUIT CLEANED, AS PER PLAN          2.4752       2.5111       1.6337       $1,650.00 
 
202E75800          13.000 EACH       DISCONNECT EXISTING CIRCUIT                  111.4552     130.3663     199.2308       $2,590.00 
 
202E75801         298.000 EACH       DISCONNECT EXISTING CIRCUIT, AS PER PLAN      70.2294      88.8488      80.3892      $23,955.99 



 
       Item      Quantity    U/M        Item Description                          Avg Unit      Avg Unit     Avg Unit      Total Amt 
     Number                                                                      Price Est     Price Bid    Price Awded     Awarded 
202E98000          43.000 LUMP       REMOVAL MISC.:                              6555.8696    7563.1368    7797.4391     $335,289.88 
 
202E98100        2560.000 EACH       REMOVAL MISC.:                               141.4050     188.4784     164.1086     $420,118.03 
 
202E98200       31067.000 FT         REMOVAL MISC.:                                15.3436       8.8293       8.7657     $272,322.70 
 
202E98300        1051.000 SQ YD      REMOVAL MISC.:                                21.3953      17.0671      15.9889      $16,804.32 
 
202E98400        9134.000 SQ FT      REMOVAL MISC.:                                 4.5570       3.6291       5.3039      $48,445.66 
 
202E98500       16104.000 CU YD      REMOVAL MISC.:                                48.8239      46.5543      40.7849     $656,800.00 
 
202E98600          12.000 EACH       ABANDON MISC.:                               987.5000     757.4506     954.6750      $11,456.10 
 
202E99100           1.000 LUMP       SPECIAL - REMOVAL, MISC.:                   5000.0000    6720.2500    5000.0000       $5,000.00 
 
202M11000           1.000 LUMP       STRUCTURE REMOVED                           7000.0000   14826.3333   14275.0000      $14,275.00 
 
202M11001           1.000 LUMP       STRUCTURE REMOVED, AS PER PLAN             15500.0000   17058.0000    6000.0000       $6,000.00 
 
202M11002           1.000 LUMP       STRUCTURE REMOVED, OVER 6 METER SPAN       28755.0000   22829.3333   31000.0000      $31,000.00 
 
202M23000        8552.000 SQ METER   PAVEMENT REMOVED                               9.8725      10.1682       5.4517      $46,622.85 
 
202M23500         224.000 SQ METER   WEARING COURSE REMOVED                         9.5000      10.7517      12.6000       $2,822.40 
 
202M30000        1813.000 SQ METER   WALK REMOVED                                   2.5000      12.5000      15.0000      $27,195.00 
 
202M30001        1562.000 SQ METER   WALK REMOVED, AS PER PLAN                     50.0000      24.4250      24.0000      $37,488.00 
 
202M30600          23.000 SQ METER   CONCRETE MEDIAN REMOVED                       40.0000      75.5000      30.0000         $690.00 
 
202M32000        3126.000 METER      CURB REMOVED                                   8.5397      10.1688      10.0430      $31,394.40 
 
202M32001         270.000 METER      CURB REMOVED, AS PER PLAN                     13.0000      18.5250      19.0000       $5,130.00 
 
202M35100        4130.000 METER      PIPE REMOVED, 600 MM AND UNDER                32.8765      29.3933      11.6369      $48,060.60 
 
202M35200          19.000 METER      PIPE REMOVED, OVER 600 MM                     77.7500      79.7083      43.8600         $833.34 
 
202M38000         281.410 METER      GUARDRAIL REMOVED                              3.9085       4.4623       4.1741       $1,174.64 
 
202M38800           5.000 EACH       GUARD POST REMOVED                            30.0000      18.5000      12.0000          $60.00 
 
202M42000           6.000 EACH       ANCHOR ASSEMBLY REMOVED, TYPE A              173.3333     193.0000     160.0000         $960.00 
 
202M54000          44.000 EACH       RPM REMOVED AND DISPOSED                      15.0000      18.3233      22.8000       $1,003.20 
 
 



 
       Item      Quantity    U/M        Item Description                          Avg Unit      Avg Unit     Avg Unit      Total Amt 
     Number                                                                      Price Est     Price Bid    Price Awded     Awarded 
202M56000           1.000 LUMP       BUILDING DEMOLISHED                        10000.0000    2000.0000    3000.0000       $3,000.00 
 
202M58000          12.000 EACH       MANHOLE REMOVED                              350.0000     306.5000     238.0000       $2,856.00 
 
202M58100          44.000 EACH       CATCH BASIN REMOVED                          269.3182     245.5625     142.9545       $6,290.00 
 
202M58200           1.000 EACH       INLET REMOVED                                400.0000     240.0000     280.0000         $280.00 
 
202M60010           1.000 EACH       MONUMENT ASSEMBLY REMOVED                    150.0000     217.5000      85.0000          $85.00 
 
202M75400          18.000 EACH       LIGHT POLE REMOVED                           150.0000     150.0000     100.0000       $1,800.00 
 
202M75500          19.000 EACH       LIGHT POLE FOUNDATION REMOVED                135.0000      92.5000      85.0000       $1,615.00 
 
202M98100          25.000 EACH       REMOVAL MISC.:                               201.0000     244.3400     289.4800       $7,237.00 
 
202M98200         103.000 METER      REMOVAL MISC.:                               115.9903      25.3456      15.1553       $1,561.00 
 
203E01890       22590.000 SQ YD      SPECIAL - SOIL STERILANT                       0.8287       0.9103       0.5575      $12,594.55 
 
203E02000       22978.000 CU YD      SPECIAL - ENGINEERED FILL                     29.8699      39.7099      33.1501     $761,723.04 
 
203E07500           7.000 EACH       SPECIAL - PNEUMATIC PIEZOMETER              4428.5714    5859.0909    7171.4286      $50,200.00 
 
203E07502          12.000 EACH       SPECIAL - INCLINOMETER                      1500.0000    7043.7500    6547.5000      $78,570.00 
 
203E07504     1635574.000 FT         SPECIAL - WICK DRAIN                           1.6016       0.7736       0.9869   $1,614,205.10 
 
203E07510          42.000 EACH       SPECIAL - PIEZOMETER                        4800.0000    2757.7150    3100.3800     $130,215.96 
 
203E10000     5913476.100 CU YD      EXCAVATION                                     6.4827       5.7211       4.8758  $28,832,707.78 
 
203E10001       94700.000 CU YD      EXCAVATION, AS PER PLAN                       12.0719       9.7463       6.5749     $622,638.40 
 
203E20000     7188629.700 CU YD      EMBANKMENT                                     6.5999       6.4936       5.8037  $41,720,506.39 
 
203E20001      304077.000 CU YD      EMBANKMENT, AS PER PLAN                       15.1267      15.5362      15.3959   $4,681,532.78 
 
203E22000         477.000 CU YD      EMBANKMENT, USING NATURAL SOILS,              10.5870       8.1353      11.9082       $5,680.22 
                                     703.16.A 
 
203E22010          10.000 CU YD      EMBANKMENT FOR WATER QUALITY DITCH CHECK      55.0000     100.1272      50.0000         $500.00 
 
203E35000        6648.000 CU YD      GRANULAR EMBANKMENT                           33.9511      35.3778      32.8487     $218,378.00 
 
203E35001       31463.000 CU YD      GRANULAR EMBANKMENT, AS PER PLAN              22.9276      30.5633      25.3532     $797,687.88 
 
203E35100         360.000 CU YD      GRANULAR MATERIAL, TYPE A                     32.8261      46.7375      39.5000      $14,220.00 
 



 
       Item      Quantity    U/M        Item Description                          Avg Unit      Avg Unit     Avg Unit      Total Amt 
     Number                                                                      Price Est     Price Bid    Price Awded     Awarded 
203E35110      144747.000 CU YD      GRANULAR MATERIAL, TYPE B                     18.6968      22.8379      21.3001   $3,083,121.86 
 
203E35111        8866.000 CU YD      GRANULAR MATERIAL, TYPE B, AS PER PLAN        26.0065      32.3915      31.0442     $275,238.00 
 
203E35120        4582.000 CU YD      GRANULAR MATERIAL, TYPE C                     31.4470      35.1447      32.4478     $148,676.00 
 
203E35130         390.000 CU YD      GRANULAR MATERIAL, TYPE D                     44.3590      34.3086      27.6308      $10,776.00 
 
203E35131       20883.000 CU YD      GRANULAR MATERIAL, TYPE D, AS PER PLAN        25.7622      38.4429      40.2684     $840,925.11 
 
203E35140        3560.000 CU YD      GRANULAR MATERIAL, TYPE E                     21.5461      33.6732      34.8109     $123,926.64 
 
203E35141        1833.000 CU YD      GRANULAR MATERIAL, TYPE E, AS PER PLAN        32.5150      42.8358      43.7787      $80,246.29 
 
203E40000       18739.000 CU YD      BORROW                                        15.9290      12.6287       8.7618     $164,188.00 
 
203E40001        3000.000 CU YD      BORROW, AS PER PLAN                           25.0000      19.8333      10.0000      $30,000.00 
 
203E45110           2.000 TON        GRANULAR MATERIAL, TYPE B                     25.0000      60.6667      75.0000         $150.00 
 
203E45120        1185.000 TON        GRANULAR MATERIAL, TYPE C                     15.0000      32.6000      28.0000      $33,180.00 
 
203E48000           5.000 CU YD      ROCK                                         250.0000      51.6667     125.0000         $625.00 
 
203E62000         855.000 SQ YD      SPECIAL - SCARIFICATION                        3.0000       6.5000       3.0000       $2,565.00 
 
203E63000          80.000 HOUR       SPECIAL - GRADER RENTAL                      151.5956      80.4912      12.3750         $990.00 
 
203E65000         215.000 EACH       SPECIAL - SETTLEMENT PLATFORM                911.8007     899.7388     939.0651     $201,899.00 
 
203E80000           1.000 LUMP       SPECIAL - BIORETENTION CELL                25000.0000   22335.3400   20000.0000      $20,000.00 
 
203E80100         357.000 CU YD      SPECIAL - INFILTRATION TRENCH                 40.0000      60.0000      43.0000      $15,351.00 
 
203E98000       35284.000 CU YD      ROADWAY, MISC.:                               59.6238      70.3814      64.0755   $2,260,840.96 
 
203E98100       25780.000 SQ YD      ROADWAY, MISC.:                                2.0317       5.0822       5.8116     $149,822.00 
 
203E98300       61875.000 FT         ROADWAY, MISC.:                               15.4929      11.4991      10.6745     $660,487.50 
 
203E98500           5.000 LUMP       ROADWAY, MISC.:                            45833.3333   69416.6667   37500.0000     $187,500.00 
 
203E98600         102.000 EACH       ROADWAY, MISC.:                              789.2157    1304.0577     592.8431      $60,470.00 
 
203M10000        7651.000 CU METER   EXCAVATION                                    16.8191      17.2943      13.5612     $103,757.00 
 
203M20000        3568.000 CU METER   EMBANKMENT                                    12.4603      12.3814      10.0182      $35,745.00 
 
 



 
       Item      Quantity    U/M        Item Description                          Avg Unit      Avg Unit     Avg Unit      Total Amt 
     Number                                                                      Price Est     Price Bid    Price Awded     Awarded 
204E10000     3531493.000 SQ YD      SUBGRADE COMPACTION                            1.1616       1.2300       1.1034   $3,896,508.34 
 
204E10001       65423.000 SQ YD      SUBGRADE COMPACTION, AS PER PLAN               5.5333       4.9112       6.7918     $444,343.00 
 
204E13000      550913.100 CU YD      EXCAVATION OF SUBGRADE                         8.7072       8.4535       6.9313   $3,818,563.18 
 
204E13001      248048.120 CU YD      EXCAVATION OF SUBGRADE, AS PER PLAN            9.5050       8.3114       4.0487   $1,004,276.00 
 
204E20000       22335.000 CU YD      EMBANKMENT                                     8.2361       6.8062       5.1915     $115,951.10 
 
204E20001         206.000 CU YD      EMBANKMENT, AS PER PLAN                       25.0000      19.6220       7.0000       $1,442.00 
 
204E21000        5238.000 CU YD      GRANULAR EMBANKMENT                           28.5297      26.3209      22.3272     $116,950.00 
 
204E21001        5650.000 CU YD      GRANULAR EMBANKMENT, AS PER PLAN              30.0000      31.3000      31.0000     $175,150.00 
 
204E30000       29452.000 CU YD      GRANULAR MATERIAL, TYPE A                     25.0000      22.0000      21.0000     $618,492.00 
 
204E30010      393109.100 CU YD      GRANULAR MATERIAL, TYPE B                     20.0357      25.8579      20.8402   $8,192,487.78 
 
204E30011        6162.000 CU YD      GRANULAR MATERIAL, TYPE B, AS PER PLAN        30.0000      34.6000      28.0000     $172,536.00 
 
204E30020        8538.000 CU YD      GRANULAR MATERIAL, TYPE C                     23.7140      27.5849      22.1216     $188,874.61 
 
204E30021       39173.000 CU YD      GRANULAR MATERIAL, TYPE C, AS PER PLAN        25.0000      30.3967      26.4500   $1,036,125.85 
 
204E30030       13351.000 CU YD      GRANULAR MATERIAL, TYPE D                     25.0000      26.5204      25.1489     $335,763.00 
 
204E30031      140377.000 CU YD      GRANULAR MATERIAL, TYPE D, AS PER PLAN        25.0000      27.6375      24.4000   $3,425,198.80 
 
204E30040        3769.000 CU YD      GRANULAR MATERIAL, TYPE E                     20.0000      29.7500      29.0000     $109,301.00 
 
204E30041       52865.000 CU YD      GRANULAR MATERIAL, TYPE E, AS PER PLAN        30.0832      29.1348      27.0881   $1,432,012.15 
 
204E45000        1975.070 HOUR       PROOF ROLLING                                149.6494     138.0202     122.0435     $241,044.40 
 
204E50000      908869.000 SQ YD      GEOTEXTILE FABRIC                              1.2820       1.2131       1.0239     $930,561.37 
 
204E50001         849.000 SQ YD      GEOTEXTILE FABRIC, AS PER PLAN                 2.9500       4.0850       3.9700       $3,370.53 
 
204M10000       14731.000 SQ METER   SUBGRADE COMPACTION                            1.5942       1.4908       1.2332      $18,166.10 
 
204M13000        2535.000 CU METER   EXCAVATION OF SUBGRADE                        15.0000      15.0500      10.5000      $26,617.50 
 
204M30010        2535.000 CU METER   GRANULAR MATERIAL, TYPE B                     35.0000      39.9250      38.0000      $96,330.00 
 
204M45000           8.000 HOUR       PROOF ROLLING                                150.0000      90.0000     120.0000         $960.00 
 
 



 
       Item      Quantity    U/M        Item Description                          Avg Unit      Avg Unit     Avg Unit      Total Amt 
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204M50000        5800.000 SQ METER   GEOTEXTILE FABRIC                              2.5000       1.2300       1.2600       $7,308.00 
 
205E10050       26209.000 CU YD      LIME STABILIZED EMBANKMENT                     4.9632       4.4636       4.6136     $120,918.45 
 
205E10300        1970.000 TON        LIME                                          92.7411     103.7961      94.4949     $186,155.00 
 
205E20000           1.000 LUMP       CONTRACTOR DESIGNED LIME SOIL               5000.0000    5166.6667    5250.0000       $5,250.00 
 
206E10000      658548.000 SQ YD      LIME STABILIZED SUBGRADE - DRY METHOD          2.6219       2.4398       2.4444   $1,609,750.35 
 
206E10300       20788.000 TON        LIME                                         101.1515      98.7156      90.7055   $1,885,586.00 
 
206E10500       57952.500 TON        CEMENT                                       109.6193     106.6144     107.5544   $6,233,047.75 
 
206E11000     1717371.000 SQ YD      CURING COAT                                    0.5714       0.4536       0.4389     $753,744.11 
 
206E15000     1636213.000 SQ YD      CEMENT STABILIZED SUBGRADE                     2.5545       2.5717       2.4631   $4,030,115.54 
 
206E20000         369.000 HOUR       TEST ROLLING                                 139.7440     138.1829     103.9826      $38,369.58 
 
206E30000          18.000 LUMP       CONTRACTOR DESIGNED LIME SUBGRADE          18184.2105   12591.7188   10883.2222     $195,898.00 
 
208E10000           2.000 LUMP       PRE-BLAST CONDITION SURVEY                  8750.0000    5691.6667    5450.0000      $10,900.00 
 
208E12000           2.000 LUMP       BLASTING CONSULTANT                         7500.0000    5550.0000    5250.0000      $10,500.00 
 
208E13000           2.000 LUMP       AIR BLAST AND NOISE CONTROL                 3750.0000    3175.0000    1300.0000       $2,600.00 
 
208E14000           1.000 LUMP       VIBRATION CONTROL AND MONITORING            7500.0000    5000.0000    8000.0000       $8,000.00 
 
209E10000       10409.000 FT         DITCH CLEANOUT                                 7.0435       9.6035      10.1320     $105,464.00 
 
209E10001       28590.000 FT         DITCH CLEANOUT, AS PER PLAN                    9.1425       7.3437       5.2567     $150,288.00 
 
209E15000        1072.660 STATION    RESHAPING UNDER GUARDRAIL                     53.0263      68.7477      38.9981      $41,831.75 
 
209E15001         129.000 STATION    RESHAPING UNDER GUARDRAIL, AS PER PLAN        10.0000      21.0000      18.0000       $2,322.00 
 
209E15050           2.670 MILE       RESHAPING UNDER GUARDRAIL                   3123.5955    1306.9236    1303.9326       $3,481.50 
 
209E15051           5.650 MILE       RESHAPING UNDER GUARDRAIL, AS PER PLAN      2500.0000    1070.0000     140.0000         $791.00 
 
209E60200        4735.110 STATION    LINEAR GRADING                               108.0420     145.6159      98.7209     $467,454.23 
 
209E60201        7054.580 STATION    LINEAR GRADING, AS PER PLAN                   89.5635     106.9777      83.5298     $589,267.61 
 
209E60500         189.990 MILE       LINEAR GRADING                               957.3325    1054.6712     735.6687     $139,769.70 
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209E60501          40.630 MILE       LINEAR GRADING, AS PER PLAN                 4504.9225    6441.7870    5681.0605     $230,821.49 
 
209E61000       15216.000 SQ YD      SPECIAL - SHAPING                              1.1352       0.6981       0.5418       $8,243.50 
 
209E70000        2967.000 CU YD      BORROW                                        48.3866      20.9989      32.1579      $95,412.50 
 
209E72000        1396.800 STATION    PREPARING SUBGRADE FOR SHOULDER PAVING       153.8853     107.4762      93.4637     $130,550.06 
 
209E80000         842.000 EACH       GRADING MAILBOX APPROACHES                    89.1185      85.1023      85.8902      $72,319.56 
 
209E80050          54.000 EACH       GRADING DRIVE APPROACHES                     400.8333     281.0345     258.3333      $13,950.00 
 
209M60200        1480.000 METER      LINEAR GRADING                                 6.5000       4.1733       2.0300       $3,004.40 
 
251E01000       78694.000 SQ YD      PARTIAL DEPTH PAVEMENT REPAIR                 22.1940      27.5574      27.3020   $2,148,503.15 
 
251E01001       53410.000 SQ YD      PARTIAL DEPTH PAVEMENT REPAIR, AS PER         40.3758      31.7928      28.2719   $1,510,002.50 
                                     PLAN 
 
252E01000        6848.000 SQ YD      FULL DEPTH RIGID PAVEMENT REMOVAL AND         71.6516      81.3754      74.3878     $509,407.54 
                                     FLEXIBLE REPLACEMENT 
 
252E01001        5577.000 SQ YD      FULL DEPTH RIGID PAVEMENT REMOVAL AND         69.9776     106.1965      72.2498     $402,937.36 
                                     FLEXIBLE REPLACEMENT, AS PER PLAN 
 
252E01500      100484.000 FT         FULL DEPTH PAVEMENT SAWING                     2.2195       1.7681       2.1154     $212,560.47 
 
252M01500          44.000 METER      FULL DEPTH PAVEMENT SAWING                     8.2000      29.1617      33.3200       $1,466.08 
 
253E01000       22656.000 SQ YD      PAVEMENT REPAIR                               36.0690      34.8051      38.9849     $883,242.50 
 
253E01001       48805.000 SQ YD      PAVEMENT REPAIR, AS PER PLAN                  37.0620      38.2900      37.5008   $1,830,225.40 
 
253E02000       24431.000 CU YD      PAVEMENT REPAIR                              150.3255     171.0945     162.7338   $3,975,749.36 
 
253E02001        2897.000 CU YD      PAVEMENT REPAIR, AS PER PLAN                 185.0466     147.3082     159.8868     $463,192.00 
 
253E90000         102.000 CU YD      PAVEMENT REPAIR, MISC.:                      225.0000     250.0000     250.0000      $25,500.00 
 
253E90100        7342.000 SQ YD      PAVEMENT REPAIR, MISC.:                       31.0090      30.1953      27.6301     $202,860.00 
 
253M02001          73.000 CU METER   PAVEMENT REPAIR, AS PER PLAN                 500.0000     225.0000     200.0000      $14,600.00 
 
254E01000     9561965.000 SQ YD      PAVEMENT PLANING, ASPHALT CONCRETE             1.1940       1.3973       1.2201  $11,666,600.82 
 
254E01001     2312295.000 SQ YD      PAVEMENT PLANING, ASPHALT CONCRETE, AS         1.0212       1.0213       0.8905   $2,059,112.80 
                                     PER PLAN 
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254E01010        3179.000 SQ YD      PAVEMENT PLANING, PORTLAND CEMENT              5.8750       9.1234       3.9220      $12,468.00 
                                     CONCRETE 
 
254E01011          85.000 SQ YD      PAVEMENT PLANING, PORTLAND CEMENT             15.0000      14.2500      12.0000       $1,020.00 
                                     CONCRETE, AS PER PLAN 
 
254E01600      268418.000 SQ YD      PATCHING PLANED SURFACE                        1.2274       1.5262       1.0487     $281,481.85 
 
254E01601         250.000 SQ YD      PATCHING PLANED SURFACE, AS PER PLAN           1.2500       2.1000       1.2000         $300.00 
 
254M01000       22204.000 SQ METER   PAVEMENT PLANING, ASPHALT CONCRETE             3.7467       2.0004       1.6000      $35,526.40 
 
255E10000         402.000 SQ YD      FULL DEPTH PAVEMENT REMOVAL AND RIGID        136.4317     126.7832     110.4726      $44,410.00 
                                     REPLACEMENT, CLASS C 
 
255E10001        8606.000 SQ YD      FULL DEPTH PAVEMENT REMOVAL AND RIGID         93.6556      98.2409     101.2080     $870,996.00 
                                     REPLACEMENT, CLASS C, AS PER PLAN 
 
255E10050         904.000 SQ YD      FULL DEPTH PAVEMENT REMOVAL AND RIGID        150.0000      98.3333     100.0000      $90,400.00 
                                     REPLACEMENT, CLASS S 
 
255E10100         684.000 SQ YD      FULL DEPTH PAVEMENT REMOVAL AND RIGID        145.1233     132.0095      96.4474      $65,970.00 
                                     REPLACEMENT, CLASS FS 
 
255E10101       25480.000 SQ YD      FULL DEPTH PAVEMENT REMOVAL AND RIGID        116.6998     131.6124     110.8159   $2,823,590.00 
                                     REPLACEMENT, CLASS FS, AS PER PLAN 
 
255E10150       13878.000 SQ YD      FULL DEPTH PAVEMENT REMOVAL AND RIGID         96.3734     106.7621     110.2133   $1,529,539.86 
                                     REPLACEMENT, CLASS MS 
 
255E10151        3800.000 SQ YD      FULL DEPTH PAVEMENT REMOVAL AND RIGID         82.3684     127.8947     117.6316     $447,000.00 
                                     REPLACEMENT, CLASS MS, AS PER PLAN 
 
255E10200        1760.000 SQ YD      FULL DEPTH PAVEMENT REMOVAL AND RIGID        130.3409     120.6703     114.3466     $201,250.00 
                                     REPLACEMENT, MISC.: 
 
255E20000      146948.000 FT         FULL DEPTH PAVEMENT SAWING                     1.9781       2.1879       1.9479     $286,242.84 
 
255E20001          64.000 FT         FULL DEPTH PAVEMENT SAWING, AS PER PLAN        8.2500       5.0000       5.0000         $320.00 
 
255M10150          50.000 SQ METER   FULL DEPTH PAVEMENT REMOVAL AND RIGID        130.0000     113.0000     100.0000       $5,000.00 
                                     REPLACEMENT, CLASS MS 
 
255M20000        2477.000 METER      FULL DEPTH PAVEMENT SAWING                     7.1615       5.7558       4.8591      $12,036.10 



 
 
       Item      Quantity    U/M        Item Description                          Avg Unit      Avg Unit     Avg Unit      Total Amt 
     Number                                                                      Price Est     Price Bid    Price Awded     Awarded 
 
256E10000         248.000 SQ FT      BONDED PATCHING OF PORTLAND CEMENT            55.0000      81.0022      57.2581      $14,200.00 
                                     CONCRETE PAVEMENT, TYPE A 
 
256E10001        6500.000 SQ FT      BONDED PATCHING OF PORTLAND CEMENT            50.0000      32.8667      30.0000     $195,000.00 
                                     CONCRETE PAVEMENT, TYPE A, AS PER PLAN 
 
257E10000      189712.000 SQ YD      DIAMOND GRINDING PORTLAND CEMENT               5.9404       2.8363       2.9708     $563,595.60 
                                     CONCRETE PAVEMENT 
 
257E10001         417.000 SQ YD      DIAMOND GRINDING PORTLAND CEMENT              15.0000      15.1150      14.4000       $6,004.80 
                                     CONCRETE PAVEMENT, AS PER PLAN 
 
258E10000       32968.000 EACH       RETROFIT DOWEL BARS                           59.3339      43.8102      40.9359   $1,349,574.44 
 
301E46000      242054.500 CU YD      ASPHALT CONCRETE BASE, PG64-22                84.9710      92.4865      86.8796  $21,029,598.12 
 
301E46001        8183.000 CU YD      ASPHALT CONCRETE  BASE, PG64-22, AS PER       87.8008     110.4059     100.9527     $826,096.00 
                                     PLAN 
 
301E46010         954.000 CU YD      ASPHALT CONCRETE BASE, PG64-28               123.5325     133.9098     121.3050     $115,725.00 
 
301E48000        2251.000 CU YD      ASPHALT CONCRETE BASE, PG64-22               150.5109     147.2192     142.4402     $320,632.92 
                                     (DRIVEWAYS) 
 
301M46000        1950.000 CU METER   ASPHALT CONCRETE BASE, PG64-22                92.0000     129.2000     128.4000     $250,380.00 
 
301M46001         855.000 CU METER   ASPHALT CONCRETE  BASE, PG64-22, AS PER       95.0000     124.0333     122.0000     $104,310.00 
                                     PLAN 
 
302E46000      255229.300 CU YD      ASPHALT CONCRETE BASE, PG64-22                73.1452      81.5546      78.3823  $20,005,454.54 
 
304E20000      918823.500 CU YD      AGGREGATE BASE                                34.1874      35.7252      33.7705  $31,029,112.67 
 
304E20001      173907.250 CU YD      AGGREGATE BASE, AS PER PLAN                   34.9254      36.1516      37.7225   $6,560,214.53 
 
304M20000         675.000 CU METER   AGGREGATE BASE                                52.0000      62.4583      65.0000      $43,875.00 
 
304M20001        3103.000 CU METER   AGGREGATE BASE, AS PER PLAN                   55.0000      51.1250      50.0000     $155,150.00 
 
305E10000          67.000 SQ YD      6" CONCRETE BASE                              50.0000      54.0000      45.0000       $3,015.00 
 
305E11000         634.000 SQ YD      7" CONCRETE BASE                              35.0000      36.5200      32.0000      $20,288.00 
 
305E12000        3462.000 SQ YD      8" CONCRETE BASE                              47.4884      46.1915      51.3258     $177,690.00 
 
305E12001       62073.000 SQ YD      8" CONCRETE BASE, AS PER PLAN                 37.7769      27.8797      25.5538   $1,586,200.00 
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305E13000        2977.000 SQ YD      9" CONCRETE BASE                              54.5191      55.9853      52.5890     $156,557.50 
 
305E13001          85.000 SQ YD      9" CONCRETE BASE, AS PER PLAN                 60.0000      65.0000      65.0000       $5,525.00 
 
305E14000         317.000 SQ YD      10" CONCRETE BASE                             50.0000      52.7500      48.0000      $15,216.00 
 
305E15000        1073.000 SQ YD      11" CONCRETE BASE                             50.4324      57.6316      54.0811      $58,029.00 
 
305E17500          32.000 SQ YD      CONCRETE BASE, MISC.:                        129.6875     101.7417     119.2875       $3,817.20 
 
320E70000      266114.000 SQ YD      RUBBLIZE AND ROLL PAVEMENT                     2.2500       1.6850       1.5500     $412,476.70 
 
407E10000     1962572.400 GALLON     TACK COAT                                      1.0125       1.0721       1.0090   $1,980,315.89 
 
407E13900       70836.000 GALLON     TACK COAT, 702.13                              1.3377       1.2667       1.0631      $75,306.55 
 
407E14000      752585.200 GALLON     TACK COAT FOR INTERMEDIATE COURSE              1.1073       1.1418       1.0687     $804,275.60 
 
407E14010        6476.000 GALLON     TACK COAT FOR INTERMEDIATE COURSE,             0.9580       1.6216       1.1584       $7,501.80 
                                     702.13 
 
407E98000      442633.000 FT         TACK COAT, MISC.:                              0.2849       0.0631       0.0643      $28,474.99 
 
407M10000       12568.000 LITER      TACK COAT                                      0.3186       0.3712       0.4202       $5,281.70 
 
407M14000        6491.000 LITER      TACK COAT FOR INTERMEDIATE COURSE              0.3166       0.3828       0.5213       $3,383.58 
 
408E10000     1275656.000 GALLON     PRIME COAT                                     1.5040       1.8194       1.7629   $2,248,802.32 
 
408E10001      310064.000 GALLON     PRIME COAT, AS PER PLAN                        1.6629       1.7393       1.7554     $544,299.66 
 
408M10000       15179.000 LITER      PRIME COAT                                     0.2700       0.6000       0.6000       $9,107.40 
 
409E30000       69659.000 FT         SAWING AND SEALING ASPHALT CONCRETE            2.3405       1.5768       1.3068      $91,029.80 
                                     PAVEMENT JOINTS 
 
409E98000      121330.000 SQ YD      SEALING, MISC:                                 2.7653       2.0911       1.9892     $241,345.80 
 
409E98010       13714.000 POUND      SEALING, MISC.:                                1.3865       2.0539       1.4142      $19,394.25 
 
410E10000         431.000 CU YD      TRAFFIC COMPACTED SURFACE, TYPE A             43.9095      38.7985      45.8817      $19,775.00 
 
410E10001         670.000 CU YD      TRAFFIC COMPACTED SURFACE, TYPE A, AS         45.0000      38.6667      45.0000      $30,150.00 
                                     PER PLAN 
 
410E11000         100.000 CU YD      TRAFFIC COMPACTED SURFACE, TYPE B             48.6501      34.0000      20.0000       $2,000.00 
 
410E12000       19000.000 CU YD      TRAFFIC COMPACTED SURFACE, TYPE A OR B        33.5213      36.3283      32.9169     $625,421.18 
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410E12001         200.000 CU YD      TRAFFIC COMPACTED SURFACE, TYPE A OR B,       35.0000      56.0000     100.0000      $20,000.00 
                                     AS PER PLAN 
 
410E13000        2276.000 CU YD      TRAFFIC COMPACTED SURFACE, TYPE C             37.3394      42.4871      39.7847      $90,550.00 
 
410E14001         127.000 CU YD      TRAFFIC COMPACTED SURFACE, AS PER PLAN       133.7008      50.1590      40.3937       $5,130.00 
 
410E22000         100.000 TON        TRAFFIC COMPACTED SURFACE, TYPE A OR B        35.0000      90.6775      35.7100       $3,571.00 
 
410M12000        1000.000 CU METER   TRAFFIC COMPACTED SURFACE, TYPE A OR B        45.0000      42.4000      39.0000      $39,000.00 
 
411E10000        3025.000 CU YD      STABILIZED CRUSHED AGGREGATE                  46.7114      51.9572      48.6209     $147,078.10 
 
411E10001        5105.000 CU YD      STABILIZED CRUSHED AGGREGATE, AS PER          40.5701      47.2461      46.9963     $239,916.00 
                                     PLAN 
 
421E10010      170703.000 SQ YD      MICROSURFACING, SURFACE COURSE                 2.5240       1.3674       1.2256     $209,213.40 
 
421E10011       69035.000 SQ YD      MICROSURFACING, SURFACE COURSE, AS PER         1.6000       1.9100       1.8800     $129,785.80 
                                     PLAN 
 
422E10000     1741333.000 SQ YD      SINGLE CHIP SEAL WITH POLYMER BINDER           1.1836       1.0135       0.9456   $1,646,582.84 
 
422E20000       69050.000 SQ YD      DOUBLE CHIP SEAL WITH POLYMER BINDER           2.1431       2.4464       2.2301     $153,987.20 
 
422E98000        7680.000 SQ YD      CHIP SEAL WITH POLYMER BINDER, MISC.:          1.8957       2.0838       1.6655      $12,790.90 
 
423E00100        8683.000 POUND      CRACK SEALING, TYPE I                          3.0334       1.5301       1.4889      $12,928.20 
 
423E00104        1095.000 POUND      CRACK SEALING, TYPE II                         4.7500       4.4000       3.3000       $3,613.50 
 
423E00108     1066376.000 POUND      CRACK SEALING, TYPE III                        1.7500       1.7300       1.6500   $1,759,520.40 
 
423E00120        3200.000 POUND      CRACK SEALING, TYPE II OR III                  3.0000       2.8600       1.4800       $4,736.00 
 
423E00150      229130.000 POUND      CRACK SEALING, TYPE IV                         1.4053       1.4123       0.8908     $204,100.20 
 
423E98100     4010003.000 SQ YD      CRACK SEALING, MISC.:                          0.3732       0.3659       0.2796   $1,121,166.21 
 
424E10000         444.000 CU YD      FINE GRADED POLYMER ASPHALT CONCRETE,        155.0000     158.3333     160.0000      $71,040.00 
                                     TYPE A 
 
424E12000       16115.000 CU YD      FINE GRADED POLYMER ASPHALT CONCRETE,        114.8335     118.9575     113.4579   $1,828,374.50 
                                     TYPE B 
 
442E00200        8335.000 CU YD      ASPHALT CONCRETE SURFACE COURSE, 9.5 MM,      91.1248     107.5958      98.2654     $819,041.99 
                                     TYPE A (446) 
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442E00201       36917.000 CU YD      ASPHALT CONCRETE SURFACE COURSE, 9.5 MM,      97.1488      97.7410      93.0300   $3,434,387.00 
                                     TYPE A (446), AS PER PLAN 
 
442E10000      109357.000 CU YD      ASPHALT CONCRETE SURFACE COURSE, 12.5MM,     105.7733     111.2571     106.9336  $11,693,941.39 
                                     TYPE A (446) 
 
442E10001       94573.000 CU YD      ASPHALT CONCRETE SURFACE COURSE, 12.5        106.1738     110.9589     106.2304  $10,046,523.48 
                                     MM, TYPE A (446), AS PER PLAN 
 
442E10002       35987.000 CU YD      ASPHALT CONCRETE SURFACE COURSE, 12.5MM,     104.2079     113.6369     108.0954   $3,890,030.95 
                                     TYPE A (446) WITH SUPPLEMENT 1059 
                                     WARRANTY 
 
442E10003        8255.000 CU YD      ASPHALT CONCRETE SURFACE COURSE, 12.5MM,     101.0000     105.8804     103.4280     $853,798.00 
                                     TYPE A (446) WITH SUPPLEMENT 1059 
                                     WARRANTY, AS PER PLAN 
 
442E10050       22816.000 CU YD      ASPHALT CONCRETE SURFACE COURSE, 12.5MM,     101.1456     114.2527     115.5338   $2,636,018.35 
                                     TYPE B (446) 
 
442E10051       89987.000 CU YD      ASPHALT CONCRETE SURFACE COURSE, 12.5        104.1393     113.3527     106.0138   $9,539,861.92 
                                     MM, TYPE B (446), AS PER PLAN 
 
442E10100      181084.000 CU YD      ASPHALT CONCRETE INTERMEDIATE COURSE,         92.5674      95.7041      89.2044  $16,153,489.09 
                                     19MM, TYPE A (446) 
 
442E10101        7522.000 CU YD      ASPHALT CONCRETE INTERMEDIATE COURSE, 19      93.5660      99.9343      95.0625     $715,060.00 
                                     MM, TYPE A (446), AS PER PLAN 
 
442E10150      116214.000 CU YD      ASPHALT CONCRETE INTERMEDIATE COURSE,         92.6883      87.0733      81.2536   $9,442,802.00 
                                     19MM, TYPE B (446) 
 
442E10500         846.000 CU YD      ASPHALT CONCRETE SURFACE COURSE, 9.5 MM,     156.2234     147.0744     142.5154     $120,568.00 
                                     TYPE A (448) 
 
442E10501       31146.000 CU YD      ASPHALT CONCRETE SURFACE COURSE, 9.5 MM,      98.2930      97.6217      92.8697   $2,892,521.00 
                                     TYPE A (448), AS PER PLAN 
 
442E10510          91.000 CU YD      ASPHALT CONCRETE SURFACE COURSE, 9.5MM,      241.8681     312.7985     239.7802      $21,820.00 
                                     TYPE A (448) (DRIVEWAYS) 
 
442E20000        3378.000 CU YD      ASPHALT CONCRETE SURFACE COURSE, 12.5MM,     166.3144     160.3285     142.1280     $480,108.50 
                                     TYPE A (448) 
 
442E20001        5676.000 CU YD      ASPHALT CONCRETE SURFACE COURSE, 12.5        102.6323     112.7953     113.1088     $642,005.70 
                                     MM, TYPE A (448), AS PER PLAN 
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442E20100       24151.600 CU YD      ASPHALT CONCRETE INTERMEDIATE COURSE,         94.0786      95.8531      92.6181   $2,236,874.70 
                                     9.5MM, TYPE A (448) 
 
442E20101       21068.000 CU YD      ASPHALT CONCRETE INTERMEDIATE COURSE,         87.3296     100.9347      94.8108   $1,997,473.50 
                                     9.5 MM, TYPE A (448), AS PER PLAN 
 
442E20150        5238.000 CU YD      ASPHALT CONCRETE INTERMEDIATE COURSE,         94.1926     106.4798     104.1726     $545,656.25 
                                     9.5MM, TYPE B (448) 
 
442E20200       29603.500 CU YD      ASPHALT CONCRETE INTERMEDIATE COURSE,         93.0122      97.3332      93.4052   $2,765,121.23 
                                     19MM, TYPE A (448) 
 
442E20201       12622.000 CU YD      ASPHALT CONCRETE INTERMEDIATE COURSE, 19      96.8384      86.6647      82.7765   $1,044,805.50 
                                     MM, TYPE A (448), AS PER PLAN 
 
442E20250         586.000 CU YD      ASPHALT CONCRETE INTERMEDIATE COURSE,        105.3106     121.4772     120.6826      $70,720.00 
                                     19MM, TYPE B (448) 
 
442E20251        2990.000 CU YD      ASPHALT CONCRETE INTERMEDIATE COURSE, 19      89.5695     101.7167     100.0000     $299,000.00 
                                     MM, TYPE B (448), AS PER PLAN 
 
442M00201         359.000 CU METER   ASPHALT CONCRETE SURFACE COURSE, 9.5 MM,     140.0000     143.3667     140.0000      $50,260.00 
                                     TYPE A (446), AS PER PLAN 
 
442M10503          27.000 CU METER   ASPHALT CONCRETE SURFACE COURSE, 9.5 MM,     250.0000     304.6233     267.0000       $7,209.00 
 
442M20201         446.000 CU METER   ASPHALT CONCRETE INTERMEDIATE COURSE, 19     137.0000     125.9083     130.0000      $57,980.00 
                                     MM, TYPE A (448), AS PER PLAN 
 
443E10000        7270.000 CU YD      STONE MATRIX ASPHALT CONCRETE, 12.5MM,       120.0000     146.5667     144.0000   $1,046,880.00 
                                     PG70-22M, (446) 
 
443E10001        4109.800 CU YD      STONE MATRIX ASPHALT CONCRETE, 12.5MM,       110.0000     154.5000     150.0000     $616,470.00 
                                     PG70-22M, (446), AS PER PLAN 
 
446E46020         864.000 CU YD      ASPHALT CONCRETE, INTERMEDIATE COURSE,        99.3866     114.3907     103.2986      $89,250.00 
                                     TYPE 1, PG64-22 
 
446E46040       16710.000 CU YD      ASPHALT CONCRETE INTERMEDIATE COURSE,         93.8992      93.9246      88.5061   $1,478,937.52 
                                     TYPE 2, PG64-28 
 
446E46050       18037.000 CU YD      ASPHALT CONCRETE INTERMEDIATE COURSE,         80.8841      88.5722      82.1317   $1,481,410.00 
                                     TYPE 2, PG64-22 
 
446E47020       24557.000 CU YD      ASPHALT CONCRETE SURFACE COURSE, TYPE 1,      92.0426      99.4173      98.2319   $2,412,281.40 
                                     PG64-22 
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446E47021       36593.000 CU YD      ASPHALT CONCRETE SURFACE COURSE, TYPE 1,      92.2677      90.2327      84.1051   $3,077,656.75 
                                     PG64-22, AS PER PLAN 
 
446E47025        8626.000 CU YD      ASPHALT CONCRETE SURFACE COURSE, TYPE 1,     110.8544     121.9815     124.5054   $1,073,984.00 
                                     PG70-22, AS PER PLAN 
 
446E47028        4063.000 CU YD      ASPHALT CONCRETE SURFACE COURSE, TYPE 1,     115.0000     120.9389     110.5000     $448,961.50 
                                     PG70-22M 
 
446E47029       20106.000 CU YD      ASPHALT CONCRETE SURFACE COURSE, TYPE 1,     104.2496     114.9129     109.7506   $2,206,644.70 
                                     PG70-22M, AS PER PLAN 
 
446E48020         135.000 CU YD      ASPHALT CONCRETE SURFACE COURSE, TYPE 1,     130.4444     245.0171     199.8889      $26,985.00 
                                     PG64-22 (DRIVEWAYS) 
 
446E50000       28043.000 CU YD      ASPHALT CONCRETE SURFACE COURSE, TYPE 1H     103.4950     108.7091     104.3013   $2,924,921.60 
 
446E50001        3490.000 CU YD      ASPHALT CONCRETE SURFACE COURSE, TYPE         92.5000     102.9167      87.0000     $303,630.00 
                                     1H, AS PER PLAN 
 
446E50010        1224.000 CU YD      ASPHALT CONCRETE SURFACE COURSE, TYPE        107.3700     129.0000     129.0000     $157,896.00 
                                     1H, PG76-22 
 
446E50014         676.000 CU YD      ASPHALT CONCRETE SURFACE COURSE, TYPE        113.2396     145.3860     127.6800      $86,311.66 
                                     1H, PG76-22M 
 
446M47029         741.000 CU METER   ASPHALT CONCRETE SURFACE COURSE, TYPE 1,     140.0000     147.0000     148.0000     $109,668.00 
                                     PG70-22M, AS PER PLAN 
 
448E46010        9495.000 CU YD      ASPHALT CONCRETE INTERMEDIATE COURSE,         99.5218      98.6021      98.0208     $930,707.64 
                                     TYPE 1, PG64-28 
 
448E46011        5865.000 CU YD      ASPHALT CONCRETE INTERMEDIATE COURSE,         98.1390     110.5834     104.2308     $611,313.50 
                                     TYPE 1, PG64-28, AS PER PLAN 
 
448E46020       99968.300 CU YD      ASPHALT CONCRETE INTERMEDIATE COURSE,         88.1281      97.9874      95.3943   $9,536,410.84 
                                     TYPE 1, PG64-22 
 
448E46021       27975.000 CU YD      ASPHALT CONCRETE INTERMEDIATE COURSE,         86.8757      98.4839      95.7747   $2,679,296.05 
                                     TYPE 1, PG64-22, AS PER PLAN 
 
448E46024         728.000 CU YD      ASPHALT CONCRETE INTERMEDIATE COURSE,        177.1929     175.0496     164.1062     $119,469.33 
                                     TYPE 2, PG64-22 (DRIVEWAYS) 
 
448E46025          83.000 CU YD      ASPHALT CONCRETE INTERMEDIATE COURSE,        145.0000     158.0714     126.0000      $10,458.00 
                                     TYPE 2, PG64-22 (DRIVEWAYS), AS PER PLAN 
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448E46040       14259.000 CU YD      ASPHALT CONCRETE INTERMEDIATE COURSE,        104.8915     107.8148      97.3559   $1,388,198.44 
                                     TYPE 2, PG64-28 
 
448E46041          40.000 CU YD      ASPHALT CONCRETE INTERMEDIATE COURSE,        200.0000     271.9600     300.0000      $12,000.00 
                                     TYPE 2, PG64-28, AS PER PLAN 
 
448E46048         382.000 CU YD      ASPHALT CONCRETE INTERMEDIATE COURSE,        167.1466     160.2968     182.1473      $69,580.25 
                                     TYPE 1, PG64-22 (DRIVEWAYS) 
 
448E46050       43445.300 CU YD      ASPHALT CONCRETE INTERMEDIATE COURSE,        100.4206     107.7436      99.0186   $4,301,890.98 
                                     TYPE 2, PG64-22 
 
448E46051        3772.000 CU YD      ASPHALT CONCRETE INTERMEDIATE COURSE,         95.5015     122.1441     107.9324     $407,121.02 
                                     TYPE 2, PG64-22, AS PER PLAN 
 
448E46060         755.000 CU YD      ASPHALT CONCRETE INTERMEDIATE COURSE,        175.0000     180.6833     135.0000     $101,925.00 
                                     TYPE 1, PG64-22 (UNDER GUARDRAIL) 
 
448E46061        5859.600 CU YD      ASPHALT CONCRETE INTERMEDIATE COURSE,        150.0162     170.7380     165.8139     $971,602.90 
                                     TYPE 1, UNDER GUARDRAIL, PG64-22, AS PER 
                                     PLAN 
 
448E46070          89.000 CU YD      ASPHALT CONCRETE INTERMEDIATE COURSE,        241.0112     206.1888     205.5169      $18,291.00 
                                     TYPE 2, PG64-28 (DRIVEWAYS) 
 
448E46080       15716.000 CU YD      ASPHALT CONCRETE INTERMEDIATE COURSE,         92.6974      92.4820      92.4820   $1,453,447.00 
                                     TYPE 1, PG70-22 
 
448E46090         267.000 CU YD      ASPHALT CONCRETE INTERMEDIATE COURSE,         99.0000     103.0000     106.0000      $28,302.00 
                                     TYPE 2, PG70-22M 
 
448E46900        8510.000 CU YD      ASPHALT CONCRETE SURFACE COURSE, TYPE 1,     108.0138     120.4285     117.8425   $1,002,840.00 
                                     PG70-22 
 
448E46901       10854.000 CU YD      ASPHALT CONCRETE SURFACE COURSE, TYPE 1,      87.0000      86.0000      86.0000     $933,444.00 
                                     PG70-22, AS PER PLAN 
 
448E46904       50844.000 CU YD      ASPHALT CONCRETE SURFACE COURSE, TYPE 1,     107.9340     116.7748     114.3731   $5,815,184.44 
                                     PG70-22M 
 
448E46905       15908.000 CU YD      ASPHALT CONCRETE SURFACE COURSE, TYPE 1,     112.1620     131.1654     124.0220   $1,972,941.75 
                                     PG70-22M, AS PER PLAN 
 
448E47010        5310.000 CU YD      ASPHALT CONCRETE SURFACE COURSE, TYPE 1,     104.9548     115.1283     108.7493     $577,458.70 
                                     PG64-28 
 
448E47020      120092.500 CU YD      ASPHALT CONCRETE SURFACE COURSE, TYPE 1,      98.0267     106.9324      98.1468  $11,786,695.17 
                                     PG64-22 



 
 
 
       Item      Quantity    U/M        Item Description                          Avg Unit      Avg Unit     Avg Unit      Total Amt 
     Number                                                                      Price Est     Price Bid    Price Awded     Awarded 
448E47021       67738.400 CU YD      ASPHALT CONCRETE SURFACE COURSE, TYPE 1,      97.5896     103.6147      98.0267   $6,640,174.75 
                                     PG64-22, AS PER PLAN 
 
448E48020        3709.000 CU YD      ASPHALT CONCRETE SURFACE COURSE, TYPE 1,     174.8553     177.3114     168.3143     $624,277.61 
                                     PG64-22 (DRIVEWAYS) 
 
448E48021        2644.000 CU YD      ASPHALT CONCRETE SURFACE COURSE, TYPE 1,     125.2421     134.7742     105.6749     $279,404.55 
                                     PG64-22 (DRIVEWAYS), AS PER PLAN 
 
448E50000       46844.200 CU YD      ASPHALT CONCRETE SURFACE COURSE, TYPE 1H     106.2250     117.6726     110.6215   $5,181,974.42 
 
448E50001        4939.000 CU YD      ASPHALT CONCRETE SURFACE COURSE, TYPE         97.0447     112.7624     101.3798     $500,715.00 
                                     1H, AS PER PLAN 
 
448E50020        2640.000 CU YD      ASPHALT CONCRETE SURFACE COURSE, TYPE        105.4237     127.5376     115.5394     $305,024.00 
                                     1H, PG76-22M 
 
448E90000        5801.000 CU YD      ASPHALT CONCRETE, MISC.:                     127.8357     162.7621     151.1021     $876,543.09 
 
448E91000         293.000 SQ YD      ASPHALT CONCRETE, MISC.:                      75.0000      57.3580      65.7800      $19,273.54 
 
448M46024          54.000 CU METER   ASPHALT CONCRETE INTERMEDIATE COURSE,        250.0000     340.0000     280.0000      $15,120.00 
                                     TYPE 2, PG64-22 (DRIVEWAYS) 
 
448M46040           8.000 CU METER   ASPHALT CONCRETE INTERMEDIATE COURSE,        262.0000     201.4167     175.0000       $1,400.00 
                                     TYPE 2, PG64-28 
 
448M46041        1042.000 CU METER   ASPHALT CONCRETE INTERMEDIATE COURSE,        135.0000     133.5000     129.0000     $134,418.00 
                                     TYPE 2, PG64-28, AS PER PLAN 
 
448M48020          40.000 CU METER   ASPHALT CONCRETE SURFACE COURSE, TYPE 1,     300.0000     357.5000     275.0000      $11,000.00 
                                     PG64-22 (DRIVEWAYS) 
 
448M50000           6.000 CU METER   ASPHALT CONCRETE SURFACE COURSE, TYPE 1H     300.0000     253.8333     230.0000       $1,380.00 
 
451E13000         134.000 SQ YD      8" REINFORCED CONCRETE PAVEMENT               50.0000      74.7857      59.5000       $7,973.00 
 
451E13001        1885.000 SQ YD      8" REINFORCED CONCRETE PAVEMENT, AS PER       52.3268      52.1501      60.1751     $113,430.00 
                                     PLAN 
 
451E14000        1467.000 SQ YD      9" REINFORCED CONCRETE PAVEMENT               48.7014      57.4898      52.0259      $76,322.00 
 
451E15000       34723.000 SQ YD      10" REINFORCED CONCRETE PAVEMENT              51.6698      54.9564      57.3967   $1,992,984.00 
 
451E15001        4494.000 SQ YD      10" REINFORCED CONCRETE PAVEMENT, AS PER      55.0000      61.4100      60.0000     $269,640.00 
                                     PLAN 
 



 
 
       Item      Quantity    U/M        Item Description                          Avg Unit      Avg Unit     Avg Unit      Total Amt 
     Number                                                                      Price Est     Price Bid    Price Awded     Awarded 
451E16100          20.000 SQ YD      13" REINFORCED CONCRETE PAVEMENT             150.0000     156.6667      75.0000       $1,500.00 
 
451E30000        4310.000 FT         SPECIAL - PRESSURE RELIEF JOINT, TYPE A      130.6567     169.8332     164.8126     $710,342.10 
 
451E31000         894.000 FT         SPECIAL - PRESSURE RELIEF JOINT, TYPE B       53.6633      76.8932      84.9591      $75,953.48 
 
451E32000         509.000 FT         SPECIAL - PRESSURE RELIEF JOINT, TYPE C       37.7701      59.6481      65.5150      $33,347.15 
 
451E34000        1190.000 FT         SPECIAL - PRESSURE RELIEF JOINT               40.0000      35.1400      46.2800      $55,073.20 
 
452E09000        1039.000 SQ YD      4" NON-REINFORCED CONCRETE PAVEMENT           25.3657      27.0595      24.9614      $25,934.94 
 
452E10000       14820.000 SQ YD      6" NON-REINFORCED CONCRETE PAVEMENT           37.8669      38.8478      32.2514     $477,965.24 
 
452E10001         972.000 SQ YD      6" NON-REINFORCED CONCRETE PAVEMENT, AS       36.0000      40.1471      36.0000      $34,992.00 
                                     PER PLAN 
 
452E11000        4709.000 SQ YD      7" NON-REINFORCED CONCRETE PAVEMENT           41.4592      40.6489      40.4848     $190,642.69 
 
452E12000      100182.000 SQ YD      8" NON-REINFORCED CONCRETE PAVEMENT           42.7341      44.7697      40.1752   $4,024,833.76 
 
452E12001        3095.000 SQ YD      8" NON-REINFORCED CONCRETE PAVEMENT, AS       43.2955      51.2732      44.5854     $137,991.75 
                                     PER PLAN 
 
452E13000      198158.300 SQ YD      9" NON-REINFORCED CONCRETE PAVEMENT           38.2739      41.9139      42.0498   $8,332,522.25 
 
452E13001       25434.000 SQ YD      9" NON-REINFORCED CONCRETE PAVEMENT, AS       42.0479      34.2801      32.5310     $827,392.50 
                                     PER PLAN 
 
452E14000       13451.000 SQ YD      10" NON-REINFORCED CONCRETE PAVEMENT          46.3980      50.9779      47.1335     $633,992.75 
 
452E14001        1099.000 SQ YD      10" NON-REINFORCED CONCRETE PAVEMENT, AS      54.9755      54.1824      48.8289      $53,663.00 
                                     PER PLAN 
 
452E14100       28345.000 SQ YD      11" NON-REINFORCED CONCRETE PAVEMENT          45.3667      54.0653      47.0867   $1,334,672.00 
 
452E14101         360.000 SQ YD      11" NON-REINFORCED CONCRETE PAVEMENT, AS      65.0000      73.0000      73.0000      $26,280.00 
                                     PER PLAN 
 
452E15000        5216.000 SQ YD      12" NON-REINFORCED CONCRETE PAVEMENT          68.5559      53.0156      60.0460     $313,200.00 
 
452E15004       16788.000 SQ YD      12" NON-REINFORCED CONCRETE PAVEMENT, AS      45.0000      52.7333      49.5000     $831,006.00 
                                     PER PLAN 
 
452E15010        5920.000 SQ YD      13" NON-REINFORCED CONCRETE PAVEMENT          54.0000      57.1886      46.6000     $275,872.00 
 
452E15050       33008.000 SQ YD      14" NON-REINFORCED CONCRETE PAVEMENT          53.9458      60.3679      58.4801   $1,930,312.00 
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452E17200        1117.000 SQ YD      NON-REINFORCED CONCRETE PAVEMENT, MISC.:      52.9096      61.5463      61.2811      $68,451.00 
 
452M10000         160.000 SQ METER   160 MM NON-REINFORCED CONCRETE PAVEMENT       65.0000      48.8750      44.0000       $7,040.00 
 
452M12000        3281.000 SQ METER   210 MM NON-REINFORCED CONCRETE PAVEMENT       57.5885      55.7500      53.0000     $173,893.00 
 
502E11100           1.000 LUMP       STRUCTURE FOR MAINTAINING TRAFFIC         370000.0000  218333.3333  200000.0000     $200,000.00 
 
502E11101           2.000 LUMP       STRUCTURE FOR MAINTAINING TRAFFIC, AS     143500.0000  165780.3200  266750.0000     $533,500.00 
                                     PER PLAN 
 
503E11100         220.000 LUMP       COFFERDAMS, CRIBS AND SHEETING             23564.0562   34167.4246   32114.2366   $7,065,132.06 
 
503E11101          68.000 LUMP       COFFERDAMS, CRIBS AND SHEETING, AS PER     74345.1807   74922.5259   84768.7804   $5,764,277.07 
                                     PLAN 
 
503E21100       59222.000 CU YD      UNCLASSIFIED EXCAVATION                       28.8850      46.0024      41.8243   $2,476,917.17 
 
503E21101       30276.000 CU YD      UNCLASSIFIED EXCAVATION, AS PER PLAN          43.2144      49.5571      46.6950   $1,413,736.83 
 
503E21103       17230.000 CU YD      UNCLASSIFIED EXCAVATION, INCLUDING            18.7193       8.6354       9.5251     $164,118.00 
                                     SHALE, AS PER PLAN 
 
503E21300         110.000 LUMP       UNCLASSIFIED EXCAVATION                     7447.0991   13487.5420    9137.8930   $1,005,168.23 
 
503E21301          39.000 LUMP       UNCLASSIFIED EXCAVATION, AS PER PLAN       42878.4000   63662.8321   60524.5169   $2,360,456.16 
 
503E21302           1.000 LUMP       UNCLASSIFIED EXCAVATION INCLUDING SHALE     4000.0000    8639.2857   14000.0000      $14,000.00 
 
503E21320           2.000 LUMP       UNCLASSIFIED EXCAVATION, INCLUDING ROCK     6350.0000   14821.4286   13250.0000      $26,500.00 
 
503E21321           2.000 LUMP       UNCLASSIFIED EXCAVATION, INCLUDING ROCK,   76000.0000  150000.0000  122500.0000     $245,000.00 
                                     AS PER PLAN 
 
503E21330           1.000 LUMP       UNCLASSIFIED EXCAVATION INCLUDING ROCK      2565.0000    3012.5000    2100.0000       $2,100.00 
                                     AND/OR SHALE 
 
503E22200          91.000 CU YD      UNCLASSIFIED EXCAVATION INCLUDING ROCK        65.0000      85.4575      36.5400       $3,325.14 
                                     AND/OR SHALE 
 
503E31100         318.000 CU YD      ROCK EXCAVATION                               85.4560     106.5355     154.5440      $49,145.00 
 
503E31101          89.000 CU YD      ROCK EXCAVATION, AS PER PLAN                  65.0000      70.0000      30.0000       $2,670.00 
 
503E31120        1285.000 CU YD      SHALE EXCAVATION                              70.6809      67.5243      53.8857      $69,243.17 
 
503E31121         100.000 CU YD      SHALE EXCAVATION, AS PER PLAN                175.0000     174.3133     150.0000      $15,000.00 
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503E31500           2.000 LUMP       STRUCTURAL EXCAVATION, MISC.:                750.0000   14750.0000    3500.0000       $7,000.00 
 
503M11100           1.000 LUMP       COFFERDAMS, CRIBS AND SHEETING             13000.0000   16365.3333    4000.0000       $4,000.00 
 
503M21300           1.000 LUMP       UNCLASSIFIED EXCAVATION                    12320.0000   13972.8333    4000.0000       $4,000.00 
 
503M21301           1.000 LUMP       UNCLASSIFIED EXCAVATION, AS PER PLAN       23000.0000   13179.0000    4000.0000       $4,000.00 
 
504E11100       15293.000 SQ FT      STEEL SHEET PILING LEFT IN PLACE              19.5633      19.1214      17.9232     $274,099.00 
 
504E11101       12637.000 SQ FT      STEEL SHEET PILING LEFT IN PLACE, AS PER      24.0726      21.8400      16.3827     $207,028.37 
                                     PLAN 
 
505E11100         115.000 LUMP       PILE DRIVING EQUIPMENT MOBILIZATION        11555.9211   37681.1827   34562.1739   $3,974,650.00 
 
505M11100           1.000 LUMP       PILE DRIVING EQUIPMENT MOBILIZATION        10000.0000    8583.3333    1000.0000       $1,000.00 
 
506E11100           2.000 LUMP       STATIC LOAD TEST                           33333.3333   35857.1429   31500.0000      $63,000.00 
 
507E00100       37480.000 FT         STEEL PILES HP10X42, FURNISHED                17.6852      21.2737      21.1814     $793,880.00 
 
507E00101         340.000 FT         STEEL PILES HP10X42, FURNISHED, AS PER        30.0000      33.7500      44.0000      $14,960.00 
                                     PLAN 
 
507E00150       34170.000 FT         STEEL PILES HP10X42, DRIVEN                   11.9554      11.3304      10.0730     $344,194.20 
 
507E00200      106864.000 FT         STEEL PILES HP12X53, FURNISHED                21.5616      26.9446      28.3945   $3,034,351.25 
 
507E00201          50.000 FT         STEEL PILES HP12X53, FURNISHED, AS PER        35.0000      40.1250      40.0000       $2,000.00 
                                     PLAN 
 
507E00250       96552.000 FT         STEEL PILES HP12X53, DRIVEN                   12.9133      11.1079       9.9329     $959,045.25 
 
507E00300       16460.000 FT         STEEL PILES HP14X73, FURNISHED                30.1258      33.2653      32.9010     $541,550.00 
 
507E00350       12950.000 FT         STEEL PILES HP14X73, DRIVEN                   11.0270      11.3349      10.4483     $135,305.00 
 
507E00500      149130.000 FT         12" CAST-IN-PLACE REINFORCED CONCRETE         12.7413      13.1610      11.7397   $1,750,742.50 
                                     PILES, DRIVEN 
 
507E00501         960.000 FT         12" CAST-IN-PLACE REINFORCED CONCRETE         12.0000      12.2500      12.5000      $12,000.00 
                                     PILES, DRIVEN, AS PER PLAN 
 
507E00550      165025.000 FT         12" CAST-IN-PLACE REINFORCED CONCRETE         22.0185      22.3163      22.5952   $3,728,778.45 
                                     PILES, FURNISHED 
 
507E00600       71265.000 FT         14" CAST-IN-PLACE REINFORCED CONCRETE         12.6437      16.9206      13.8675     $988,269.50 
                                     PILES, DRIVEN 
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507E00650       76370.000 FT         14" CAST-IN-PLACE REINFORCED CONCRETE         25.8522      28.9669      31.1737   $2,380,735.00 
                                     PILES, FURNISHED 
 
507E00700       39885.000 FT         16" CAST-IN-PLACE REINFORCED CONCRETE         14.7492      14.5000      15.6008     $622,237.00 
                                     PILES, DRIVEN 
 
507E00750       43955.000 FT         16" CAST-IN-PLACE REINFORCED CONCRETE         33.8704      46.0403      41.4209   $1,820,654.30 
                                     PILES, FURNISHED 
 
507E00800       72320.000 FT         18" CAST-IN-PLACE REINFORCED CONCRETE         30.0000      47.1410      70.0000   $5,062,400.00 
                                     PILES, DRIVEN 
 
507E00850       75520.000 FT         18" CAST-IN-PLACE REINFORCED CONCRETE         42.0000      52.2297      55.9915   $4,228,480.00 
                                     PILES, FURNISHED 
 
507E71200        3945.000 FT         SPECIAL - PILE ENCASEMENT                    115.6229     106.8210      81.9367     $323,240.40 
 
507E71500        9939.000 FT         SPECIAL - PILE COATING                        23.3097      21.0054      25.2065     $250,527.00 
 
507E92200         707.000 FT         PREBORED HOLES                                45.9760      43.2818      38.5007      $27,220.00 
 
507E92201        6480.000 FT         PREBORED HOLES, AS PER PLAN                   57.3701      63.3592      29.8859     $193,660.80 
 
507E93300          52.000 EACH       STEEL POINTS OR SHOES                         75.0632      66.0000      60.0000       $3,120.00 
 
507E93301        1115.000 EACH       STEEL POINTS, OR SHOES, AS PER PLAN           87.5880     105.2355     125.7661     $140,229.20 
 
507E98000        7353.000 FT         PILING, MISC.:                                55.5422      57.3621      51.6777     $379,986.00 
 
 
507M00700         168.000 METER      400 MM CAST-IN-PLACE REINFORCED CONCRETE      45.0000      64.7100      44.7000       $7,509.60 
                                     PILES, DRIVEN 
 
507M00750         189.000 METER      400 MM CAST-IN-PLACE REINFORCED CONCRETE      77.0000     108.5383     136.0000      $25,704.00 
                                     PILES, FURNISHED 
 
509E10000    26967755.000 POUND      EPOXY COATED REINFORCING STEEL                 0.9145       0.9107       0.9248  $24,939,052.95 
 
509E10001    14122071.000 POUND      EPOXY COATED REINFORCING STEEL, AS PER         0.9054       1.0421       0.9738  $13,752,419.19 
                                     PLAN 
 
509E20000        1244.000 POUND      REINFORCING STEEL, REPLACEMENT OF              1.3215       2.0186       1.5000       $1,866.00 
                                     EXISTING REINFORCING STEEL 
 
509E20001       25299.000 POUND      REINFORCING STEEL, REPLACEMENT OF              1.4412       1.7838       1.2956      $32,776.50 
                                     EXISTING REINFORCING STEEL, AS PER PLAN 
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509E25000         383.000 POUND      REINFORCING STEEL                              2.0000       2.9820       3.3600       $1,286.88 
 
509M10000        5730.000 KILOGRAM   EPOXY COATED REINFORCING STEEL                 2.1000       2.0551       1.2500       $7,162.50 
 
510E09950        1260.000 EACH       DOWEL HOLES WITH CEMENT GROUT                 19.5794      21.5309      15.9770      $20,131.00 
 
510E09951         407.000 EACH       DOWEL HOLES WITH CEMENT GROUT, AS PER         15.9146      25.1068      13.8898       $5,653.15 
                                     PLAN 
 
510E10000       27627.000 EACH       DOWEL HOLES WITH NONSHRINK, NONMETALLIC       18.1351      16.3498      16.6008     $458,629.76 
                                     GROUT 
 
510E10001       67074.000 EACH       DOWEL HOLES WITH NONSHRINK, NONMETALLIC       19.0091      13.7636      12.1381     $814,154.18 
                                     GROUT, AS PER PLAN 
 
510M10000         106.000 EACH       DOWEL HOLES WITH NONSHRINK, NONMETALLIC       15.0000      17.1000       7.6000         $805.60 
                                     GROUT 
 
511E31502          66.000 CU YD      CLASS S CONCRETE, SUPERSTRUCTURE             996.9697     906.5657     612.4242      $40,420.00 
 
511E31506         835.000 CU YD      CLASS S CONCRETE, SUPERSTRUCTURE             477.7485     469.6555     523.0778     $436,770.00 
 
511E31510         291.000 CU YD      CLASS S CONCRETE, SUPERSTRUCTURE             520.1930     495.0000     460.0000     $133,860.00 
 
511E31600         140.000 CU YD      CLASS S CONCRETE, SUPERSTRUCTURE             532.1429     545.2105     542.4857      $75,948.00 
 
511E32200          50.000 CU YD      CLASS S CONCRETE, SUPERSTRUCTURE             850.0000     746.2871     600.0000      $30,000.00 
 
511E32202         119.000 CU YD      CLASS S CONCRETE, SUPERSTRUCTURE             695.0000     755.7500     675.0000      $80,325.00 
 
511E33400           3.000 CU YD      CLASS S CONCRETE, SUPERSTRUCTURE            2500.0000    2027.5800    1237.9000       $3,713.70 
 
511E33402           3.600 CU YD      CLASS S CONCRETE, SUPERSTRUCTURE            1500.0000     698.3333     650.0000       $2,340.00 
 
511E34000         483.200 CU YD      CLASS S CONCRETE, SUPERSTRUCTURE             577.4627     322.4940     337.7815     $163,216.00 
 
511E34001           9.000 CU YD      CLASS S CONCRETE, SUPERSTRUCTURE, AS PER     362.2222     801.6667     402.2222       $3,620.00 
                                     PLAN 
 
511E34400         619.300 CU YD      CLASS S CONCRETE, SUPERSTRUCTURE             709.4263     690.7101     596.4810     $369,400.67 
 
511E34401         122.100 CU YD      CLASS S CONCRETE, SUPERSTRUCTURE, AS PER    1085.4668    1463.0387    1498.4683     $182,962.98 
                                     PLAN 
 
511E34434         523.000 CU YD      CLASS S CONCRETE, BRIDGE DECK                613.9579     579.5221     452.6195     $236,720.00 
 
511E34435          75.000 CU YD      CLASS S CONCRETE, BRIDGE DECK, AS PER        750.0000     508.5000     475.0000      $35,625.00 
                                     PLAN 
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511E34436          99.000 CU YD      CLASS S CONCRETE, BRIDGE DECK (PARAPET)      575.0000     648.3333     440.0000      $43,560.00 
 
511E34450         775.400 CU YD      CLASS S CONCRETE, MISC.:                     520.6577     363.2014     352.4475     $273,287.76 
 
511E40500         106.000 CU YD      CLASS C CONCRETE, PIER ABOVE FOOTINGS        636.3208     662.4200     708.2547      $75,075.00 
 
511E41000         539.000 CU YD      CLASS C CONCRETE, PIER ABOVE FOOTINGS        744.1466     600.3315     597.9685     $322,305.00 
 
511E41001         795.000 CU YD      CLASS C CONCRETE, PIER ABOVE FOOTINGS,       470.6918     571.4813     397.3082     $315,860.00 
                                     AS PER PLAN 
 
 
511E42000         463.000 CU YD      CLASS C CONCRETE, PIER ABOVE FOOTINGS        645.8963     565.0299     580.1512     $268,610.00 
 
511E42001        1184.000 CU YD      CLASS C CONCRETE, PIER ABOVE FOOTINGS,       452.1622     456.0812     311.3176     $368,600.00 
                                     AS PER PLAN 
 
511E42500         589.000 CU YD      CLASS C CONCRETE, PIER CAP                   720.9677     516.3681     355.2547     $209,245.00 
 
511E43200         172.000 CU YD      CLASS C CONCRETE, PIER                       869.7674     939.8852     742.5349     $127,716.00 
 
511E43201          30.000 CU YD      CLASS C CONCRETE, PIER, AS PER PLAN         1373.3333    1147.1003    1096.3973      $32,891.92 
 
511E43500        4589.000 CU YD      CLASS C CONCRETE, ABUTMENT INCLUDING         424.5206     400.2125     404.3986   $1,855,785.00 
                                     FOOTING 
 
511E43501        3745.000 CU YD      CLASS C CONCRETE, ABUTMENT INCLUDING         374.9279     338.7027     297.3832   $1,113,700.00 
                                     FOOTING, AS PER PLAN 
 
511E44100         351.000 CU YD      CLASS C CONCRETE, ABUTMENT NOT INCLUDING     553.2051     571.2999     562.4929     $197,435.00 
                                     FOOTING 
 
511E44101        2984.000 CU YD      CLASS C CONCRETE, ABUTMENT NOT INCLUDING     366.4042     451.1292     305.7976     $912,500.00 
                                     FOOTING, AS PER PLAN 
 
511E45500         288.000 CU YD      CLASS C CONCRETE, ABUTMENT                   510.4167     461.4096     414.8611     $119,480.00 
 
511E45700        1263.000 CU YD      CLASS C CONCRETE, ABUTMENT                   644.3270     636.2277     561.5574     $709,246.98 
 
511E45701          13.010 CU YD      CLASS C CONCRETE, ABUTMENT, AS PER PLAN     1635.4151    1454.9620    1520.1986      $19,777.78 
 
511E46000        2113.770 CU YD      CLASS C CONCRETE                             640.1884     676.5616     621.8768   $1,314,504.48 
 
511E46001         532.600 CU YD      CLASS C CONCRETE, AS PER PLAN                752.9760     882.5028     809.3279     $431,048.04 
 
511E46200         924.400 CU YD      CLASS C CONCRETE                             485.3027     524.5423     378.2096     $349,617.00 
 
511E46201         451.000 CU YD      CLASS C CONCRETE, AS PER PLAN                762.7494     699.3511     705.8758     $318,350.00 



 
 
 
       Item      Quantity    U/M        Item Description                          Avg Unit      Avg Unit     Avg Unit      Total Amt 
     Number                                                                      Price Est     Price Bid    Price Awded     Awarded 
511E46500        7090.800 CU YD      CLASS C CONCRETE, FOOTING                    340.2878     315.8032     278.4042   $1,974,108.53 
 
511E46501        4364.800 CU YD      CLASS C CONCRETE, FOOTING, AS PER PLAN       295.2438     266.3749     217.0598     $947,422.52 
 
511E46600         143.100 CU YD      CLASS C CONCRETE, HEADWALL                   660.9888     833.0141     777.3314     $111,236.13 
 
511E46601         109.000 CU YD      CLASS C CONCRETE, HEADWALL, AS PER PLAN      727.6606     653.0550     608.8073      $66,360.00 
 
511E47000         128.200 CU YD      CLASS C CONCRETE, CULVERT                    590.2496     539.0247     559.5944      $71,740.00 
 
511E47001          16.000 CU YD      CLASS C CONCRETE, CULVERT, AS PER PLAN       850.0000     879.6976     800.0000      $12,800.00 
 
511E50000        1544.000 CU YD      CLASS HP CONCRETE, BRIDGE DECK               602.0823     571.8754     580.1075     $895,686.00 
 
511E50001       11125.000 CU YD      CLASS HP CONCRETE, BRIDGE DECK, AS PER       531.1350     461.4948     437.5672   $4,867,935.00 
                                     PLAN 
 
511E50100         607.000 CU YD      CLASS HP CONCRETE, BRIDGE DECK (PARAPET)     559.5552     490.4294     390.1944     $236,848.00 
 
511E50101        2522.000 CU YD      CLASS HP CONCRETE, BRIDGE DECK               594.1872     616.2061     580.7989   $1,464,774.80 
                                     (PARAPET), AS PER PLAN 
 
511E50200        1351.000 CU YD      CLASS HP CONCRETE, SUBSTRUCTURE              417.3575     526.9593     458.3124     $619,180.00 
 
511E50201        1985.000 CU YD      CLASS HP CONCRETE, SUBSTRUCTURE, AS PER      447.0453     496.4620     497.7698     $988,073.03 
                                     PLAN 
 
511E51000         467.000 CU YD      CLASS HP CONCRETE, SUPERSTRUCTURE            558.0086     486.4242     472.4197     $220,620.00 
 
511E51001        2888.000 CU YD      CLASS HP CONCRETE, SUPERSTRUCTURE, AS        596.5907     456.6945     397.8797   $1,149,076.66 
                                     PER PLAN 
 
511E51500         129.000 CU YD      CLASS HP CONCRETE, SIDEWALK                  377.9070     375.7551     347.8295      $44,870.00 
 
511E51501         418.000 CU YD      CLASS HP CONCRETE, SIDEWALK, AS PER PLAN     376.6268     301.5082     214.5622      $89,687.00 
 
511E52000          48.000 LUMP       CLASS HP CONCRETE,  TEST SLAB                939.9194     887.0751     946.4375      $45,429.00 
 
511E52500           1.000 LUMP       CLASS HP CONCRETE,  TESTING                 4250.0000    5823.3333    3700.0000       $3,700.00 
 
511E60000        3486.000 SQ YD      SPECIAL - BRIDGE DECK GROOVING                 4.2841       3.2992       3.1126      $10,850.50 
 
511E71100        2458.450 CU YD      CONCRETE, MISC.:                             246.1540     140.3518     132.5303     $325,819.00 
 
511E71200       16464.000 SQ FT      CONCRETE, MISC.:                              12.1138      16.6395      11.4855     $189,098.00 
 
511E81100         961.000 FT         CONCRETE, MISC.:                             251.8314     231.0136     141.1009     $135,598.00 
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511E81300        7001.000 EACH       CONCRETE, MISC.:                             164.8379     156.9054     139.8804     $979,303.00 
 
511M34450          35.000 CU METER   CLASS S CONCRETE, MISC.:                     516.0000     694.9150    1200.0000      $42,000.00 
 
511M43501          50.000 CU METER   CLASS C CONCRETE, ABUTMENT INCLUDING         525.0000     552.5167     454.0000      $22,700.00 
                                     FOOTING, AS PER PLAN 
 
511M46201          14.000 CU METER   CLASS C CONCRETE, AS PER PLAN                667.0000     940.3567     940.0000      $13,160.00 
 
511M46501          25.000 CU METER   CLASS C CONCRETE, FOOTING, AS PER PLAN       425.0000     469.4200     500.0000      $12,500.00 
 
512E10000          57.000 SQ YD      SEALING OF CONCRETE SURFACES                  24.0351      23.0356      25.8246       $1,472.00 
 
512E10050       22267.000 SQ YD      SEALING OF CONCRETE SURFACES (NON-EPOXY)       8.8887       8.1801       7.4222     $165,269.35 
 
512E10051        9110.000 SQ YD      SEALING OF CONCRETE SURFACES                  14.5705       8.5102       6.9319      $63,149.61 
                                     (NON-EPOXY), AS PER PLAN 
 
512E10100      369727.000 SQ YD      SEALING OF CONCRETE SURFACES                  11.4565      11.6951      11.4875   $4,247,223.19 
                                     (EPOXY-URETHANE) 
 
512E10101       51525.000 SQ YD      SEALING OF CONCRETE SURFACES                  13.7217      13.2321      12.0687     $621,841.14 
                                     (EPOXY-URETHANE), AS PER PLAN 
 
512E10300       14377.000 SQ YD      SEALING CONCRETE BRIDGE DECKS WITH HMWM        9.3913      11.3293      10.3196     $148,364.50 
                                     RESIN 
 
512E10400       90814.000 SQ YD      TREATING OF CONCRETE BRIDGE DECK WITH          9.1655       7.9733       7.4474     $676,328.24 
                                     SRS 
 
512E10401        2830.000 SQ YD      TREATING OF CONCRETE BRIDGE DECK WITH          3.5000       5.3333       3.0000       $8,490.00 
                                     SRS, AS PER PLAN 
 
512E10600        2461.000 FT         CONCRETE REPAIR BY EPOXY INJECTION            31.1983      41.6553      35.6192      $87,658.92 
 
512E33000       26779.700 SQ YD      TYPE 2 WATERPROOFING                          16.4613      14.6409      13.8976     $372,172.22 
 
512E33001         577.000 SQ YD      TYPE 2 WATERPROOFING, AS PER PLAN             20.0000      25.0000      20.0000      $11,540.00 
 
512E33010       22205.000 SQ YD      TYPE 3 WATERPROOFING                          21.3901      19.6814      18.5177     $411,185.57 
 
512E33011         728.000 SQ YD      TYPE 3 WATERPROOFING, AS PER PLAN             22.9945      22.1467      20.2912      $14,772.00 
 
512E33300         485.000 SQ YD      TYPE A WATERPROOFING                          18.0000      17.0973      26.0784      $12,648.00 
 
512E44400         258.000 SQ YD      TYPE B WATERPROOFING                          32.9457      40.5151      27.5532       $7,108.72 
 
512E55800         322.000 SQ YD      TYPE D WATERPROOFING                          26.8634      42.0246      28.9565       $9,324.00 



 
 
 
       Item      Quantity    U/M        Item Description                          Avg Unit      Avg Unit     Avg Unit      Total Amt 
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512E55900           3.000 LUMP       TYPE 2 WATERPROOFING                       16166.6667    9555.3625   16346.9333      $49,040.80 
 
512E67300         108.000 FT         SPECIAL - WATERPROOFING, MISC.:               30.5556      16.3812      18.8519       $2,036.00 
 
512E71500          25.000 SQ YD      SPECIAL - URETHANE TOP COAT SEALER            10.0000      14.2500      14.2500         $356.25 
 
512E72000        1265.000 SQ YD      SPECIAL - EPOXY WATERPROOFING OVERLAY         42.8975      47.5473      45.0791      $57,025.00 
                                     (1/4" THICK) 
 
512E72500           2.000 LUMP       SPECIAL - TEST PATCH                         500.0000    1365.0257    1000.0000       $2,000.00 
 
512E73500       56426.000 SQ YD      SPECIAL - TREATING CONCRETE BRIDGE DECKS       7.3821       9.7543       9.1867     $518,369.02 
                                     WITH GRAVITY FED RESIN 
 
512E73501         897.000 SQ YD      TREATING CONCRETE BRIDGE DECKS WITH            6.5000       9.4660       8.3500       $7,489.95 
                                     GRAVITY FED RESIN, AS PER PLAN 
 
512E75000          81.000 FT         SPECIAL - SEALING, MISC.:                     11.2963      16.8426      20.0000       $1,620.00 
 
512E75500       56070.000 SQ YD      SPECIAL - SEALING, MISC.:                      5.1835       0.8376       0.9591      $53,776.50 
 
512M10100         176.000 SQ METER   SEALING OF CONCRETE SURFACES                  12.0000      17.5735      12.4109       $2,184.32 
                                     (EPOXY-URETHANE) 
 
512M33000         149.000 SQ METER   TYPE 2 WATERPROOFING                          24.0000      23.6250      22.0000       $3,278.00 
 
512M33010         150.000 SQ METER   TYPE 3 WATERPROOFING                          24.0000      30.4250      34.0000       $5,100.00 
 
512M44400           1.000 SQ METER   TYPE B WATERPROOFING                          60.0000     227.0000     425.0000         $425.00 
 
513E10000           2.000 LUMP       STRUCTURAL STEEL MEMBERS, LEVEL UF         77375.0000   30100.0000   24000.0000      $48,000.00 
 
513E10001           4.000 LUMP       STRUCTURAL STEEL MEMBERS, LEVEL UF, AS     33390.7500   13910.4853   27125.0000     $108,500.00 
                                     PER PLAN 
 
513E10060           5.000 LUMP       STRUCTURAL STEEL MEMBERS, LEVEL 3         196666.6667  407750.0000  421000.0000   $2,105,000.00 
 
513E10061          15.000 LUMP       STRUCTURAL STEEL MEMBERS, LEVEL 3, AS     286310.3448  523800.0000  494200.0000   $7,413,000.00 
                                     PER PLAN 
 
513E10080          10.000 LUMP       STRUCTURAL STEEL MEMBERS, LEVEL 4         410303.5714  487792.8750  562000.0000   $5,620,000.00 
 
513E10151           2.000 LUMP       STRUCTURAL STEEL MEMBERS, HYBRID GIRDER, 1210750.0000 1685000.0000 1800000.0000   $3,600,000.00 
                                     LEVEL 6, AS PER PLAN 
 
513E10200        6300.000 POUND      STRUCTURAL STEEL MEMBERS, LEVEL UF             3.5000       3.3600       3.8700      $24,381.00 
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513E10201      138813.000 POUND      STRUCTURAL STEEL MEMBERS, LEVEL UF, AS         2.9570       3.5080       3.0260     $420,043.12 
                                     PER PLAN 
 
513E10220      264554.000 POUND      STRUCTURAL STEEL MEMBERS, LEVEL 1              1.0731       1.1903       1.0300     $272,498.60 
 
513E10240     1040407.000 POUND      STRUCTURAL STEEL MEMBERS, LEVEL 2              1.0254       0.9972       0.9991   $1,039,472.98 
 
513E10241      419653.000 POUND      STRUCTURAL STEEL MEMBERS, LEVEL 2, AS          2.5362       1.5559       1.4337     $601,673.56 
                                     PER PLAN 
 
513E10260     1861987.000 POUND      STRUCTURAL STEEL MEMBERS, LEVEL 3              1.2214       0.9408       0.9157   $1,705,019.67 
 
513E10261      715964.000 POUND      STRUCTURAL STEEL MEMBERS, LEVEL 3, AS          1.2832       1.1250       1.2031     $861,341.67 
                                     PER PLAN 
 
513E10280     6688913.000 POUND      STRUCTURAL STEEL MEMBERS, LEVEL 4              1.2990       1.4057       1.3703   $9,165,859.34 
 
513E10281      307631.000 POUND      STRUCTURAL STEEL MEMBERS, LEVEL 4, AS          1.7500       2.6000       2.4000     $738,314.40 
                                     PER PLAN 
 
513E10300     7046959.000 POUND      STRUCTURAL STEEL MEMBERS, LEVEL 5              1.5467       1.4902       1.3782   $9,711,870.80 
 
513E10301      137900.000 POUND      STRUCTURAL STEEL MEMBERS, LEVEL 5, AS          1.7500       2.3000       1.8100     $249,599.00 
                                     PER PLAN 
 
513E10320      188200.000 POUND      STRUCTURAL STEEL MEMBERS, LEVEL 6              2.0000       1.7755       1.5344     $288,776.00 
                                     FABRICATION 
 
513E10401      352671.000 POUND      STRUCTURAL STEEL MEMBERS, HYBRID GIRDER,       1.3000       1.5000       1.4000     $493,739.40 
                                     LEVEL SIX (6) FABRICATION, AS PER PLAN 
 
513E15001         272.000 EACH       STRUCTURAL STEEL MEMBERS, SPECIALIZED       3008.8235    2495.3523    2220.4412     $603,960.00 
                                     MULTI ROTATIONAL BEARING (SMR), LEVEL 
                                     UF, AS PER PLAN 
 
513E17001         195.200 EACH       STRUCTURAL STEEL MEMBERS, MODULAR           1500.0000    1205.7189    1122.6434     $219,140.00 
                                     EXPANSION JOINT, LEVEL UF, AS PER PLAN 
 
513E19000           5.000 LUMP       SPECIAL - HEAT STRAIGHTENING OF DAMAGED    18100.0000   16488.2373   13001.1220      $65,005.61 
                                     STRUCTURAL STEEL 
 
513E20000      629432.000 EACH       WELDED STUD SHEAR CONNECTORS                   2.5659       2.4643       2.3462   $1,476,743.58 
 
513E20001         175.000 EACH       WELDED STUD SHEAR CONNECTORS, AS PER           5.0000      11.9375       8.0000       $1,400.00 
                                     PLAN 
 
513E21000          12.000 EACH       TRIMMING OF BEAM END                         241.6667     200.0000     196.6667       $2,360.00 
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513E21001          58.000 EACH       TRIMMING OF BEAM END, AS PER PLAN            200.0000     121.6172     128.2414       $7,438.00 
 
513E21500        3562.000 POUND      REPLACEMENT OF DETERIORATED END                4.0000       4.3649       3.4287      $12,213.00 
                                     CROSSFRAMES 
 
513E90000     6107310.000 POUND      STRUCTURAL STEEL, MISC.:                       3.7577       2.8270       2.6442  $16,148,976.62 
 
513E95000         231.000 FT         STRUCTURAL STEEL, MISC.:                      82.2511     131.9727     119.6757      $27,645.09 
 
513E95020          14.000 LUMP       STRUCTURAL STEEL, MISC.:                    9589.2857   10000.9280   14447.9321     $202,271.05 
 
513E95030        9155.000 EACH       STRUCTURAL STEEL, MISC.:                      95.9874     199.7674      97.5275     $892,863.95 
 
514E00050      832016.000 SQ FT      SURFACE PREPARATION OF EXISTING               10.1804       8.1902       8.4958   $7,068,660.40 
                                     STRUCTURAL STEEL 
 
514E00051      146444.000 SQ FT      SURFACE PREPARATION OF EXISTING               10.8765      13.5612      11.8713   $1,738,475.75 
                                     STRUCTURAL STEEL, AS PER PLAN 
 
514E00056      840813.000 SQ FT      FIELD PAINTING OF EXISTING STRUCTURAL          2.5437       2.1752       2.2469   $1,889,239.18 
                                     STEEL, PRIME COAT 
 
514E00057       90417.000 SQ FT      FIELD PAINTING OF EXISTING STRUCTURAL          4.5408       4.2084       4.1020     $370,892.60 
                                     STEEL, PRIME COAT, AS PER PLAN 
 
514E00060     1463576.000 SQ FT      FIELD PAINTING STRUCTURAL STEEL,               2.7986       3.2229       3.1518   $4,612,882.49 
                                     INTERMEDIATE COAT SYSTEM OZEU 
 
514E00061      145126.000 SQ FT      FIELD PAINTING STRUCTURAL STEEL,               4.1338       3.6911       3.4301     $497,796.85 
                                     INTERMEDIATE COAT, AS PER PLAN 
 
514E00066     1317290.000 SQ FT      FIELD PAINTING STRUCTURAL STEEL, FINISH        2.7785       2.6899       2.6501   $3,490,974.39 
                                     COAT 
 
514E00067      336318.000 SQ FT      FIELD PAINTING STRUCTURAL STEEL, FINISH        3.6419       2.7970       2.9633     $996,594.40 
                                     COAT, AS PER PLAN 
 
514E00100          11.000 LUMP       SURFACE PREPARATION OF EXISTING           544090.9091  417802.2791  490144.7436   $5,391,592.18 
                                     STRUCTURAL STEEL 
 
514E00200          11.000 LUMP       FIELD PAINTING OF EXISTING  STRUCTURAL    126136.3636  109525.9029  109070.9918   $1,199,780.91 
                                     STEEL, PRIME COAT 
 
514E00300          16.000 LUMP       FIELD PAINTING STRUCTURAL STEEL,           88831.5789   91660.0157   97723.8069   $1,563,580.91 
                                     INTERMEDIATE COAT SYSTEM OZEU 
 
514E00400          16.000 LUMP       FIELD PAINTING STRUCTURAL STEEL, FINISH    88857.8947   84620.3300   90857.5569   $1,453,720.91 
                                     COAT SYSTEM OZEU 
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514E00504        2105.000 MAN HOUR   GRINDING FINS, TEARS, SLIVERS ON              75.5098      82.7009      76.4649     $160,958.52 
                                     EXISTING STRUCTURAL STEEL 
 
514E00800      108061.000 POUND      FIELD PAINTING STRUCTURAL STEEL,               2.6725       0.7880       0.5928      $64,060.55 
                                     INTERMEDIATE COAT 
 
514E00850      108061.000 POUND      FIELD PAINTING STRUCTURAL STEEL, FINISH        2.6725       0.7354       0.5779      $62,449.63 
                                     COAT 
 
514E10000        1503.000 EACH       FINAL INSPECTION REPAIR                      472.3886     399.4810     434.8737     $653,615.16 
 
514E20001         901.000 SQ FT      FIELD PAINTING OF DAMAGED STRUCTURAL          77.1809      82.1605       9.5321       $8,588.40 
                                     STEEL, AS PER PLAN PLAN 
 
514E27700      514883.000 SQ FT      FIELD PAINTING, MISC.:                         4.1837       6.4139       5.2240   $2,689,754.40 
 
514E27702       35000.000 EACH       FIELD PAINTING, MISC.:                         1.0000       1.0000       1.0000      $35,000.00 
 
514E27710       24808.000 FT         FIELD PAINTING, MISC.:                        15.3799       5.7230       5.7965     $143,800.00 
 
514E27800           5.000 LUMP       FIELD PAINTING, MISC.:                     17430.0000   17604.6323   19676.8600      $98,384.30 
 
514E80010       60000.000 POUND      SPECIAL - SHOP PAINTING AND FIELD              0.4000       0.3975       0.1500       $9,000.00 
                                     TOUCH-UP OF STRUCTURAL STEEL 
 
515E10020          11.000 EACH       PRESTRESSED CONCRETE NON-COMPOSITE BOX      5283.5160    5147.7778    5000.0000      $55,000.00 
                                     BEAM BRIDGE MEMBERS, LEVEL 1, B17-36 
 
515E10030          11.000 EACH       PRESTRESSED CONCRETE NON-COMPOSITE BOX      7000.0000    7250.0000    8500.0000      $93,500.00 
                                     BEAM BRIDGE MEMBERS, LEVEL 1, B17-48 
 
515E10050           8.000 EACH       PRESTRESSED CONCRETE NON-COMPOSITE BOX      7800.0000    7467.4033    7750.0000      $62,000.00 
                                     BEAM BRIDGE MEMBERS, LEVEL 1, B21-48 
 
515E10060          12.000 EACH       PRESTRESSED CONCRETE NON-COMPOSITE BOX      8695.6403    8222.9811    8075.0000      $96,900.00 
                                     BEAM BRIDGE MEMBERS, LEVEL 1, B27-36 
 
515E10061           1.000 EACH       PRESTRESSED CONCRETE NON-COMPOSITE BOX     10500.0000   14221.0000   11000.0000      $11,000.00 
                                     BEAM BRIDGE MEMBERS, LEVEL 1, B27-36, AS 
                                     PER PLAN 
 
515E10070          27.000 EACH       PRESTRESSED CONCRETE NON-COMPOSITE BOX     10886.9791   12349.6023   11377.7778     $307,200.00 
                                     BEAM BRIDGE MEMBERS, LEVEL 1, B27-48 
 
515E10071          16.000 EACH       PRESTRESSED CONCRETE NON-COMPOSITE BOX     11300.0000   13287.6667   12500.0000     $200,000.00 
                                     BEAM BRIDGE MEMBERS, LEVEL 1, B27-48, AS 
                                     PER PLAN 
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515E10091           6.000 EACH       PRESTRESSED CONCRETE NON-COMPOSITE BOX     17190.0000   23750.0000   23000.0000     $138,000.00 
                                     BEAM BRIDGE MEMBERS, LEVEL 1, B33-48, AS 
                                     PER PLAN 
 
515E12030          15.000 EACH       PRESTRESSED CONCRETE COMPOSITE BOX BEAM     7000.0000    7091.6850    5700.0000      $85,500.00 
                                     BRIDGE MEMBERS, LEVEL 1, CB17-48 
 
515E12040           6.000 EACH       PRESTRESSED CONCRETE COMPOSITE BOX BEAM     7200.0000    6256.6667    6283.3333      $37,700.00 
                                     BRIDGE MEMBERS, LEVEL 1, CB21-36 
 
515E12041           2.000 EACH       PRESTRESSED CONCRETE COMPOSITE BOX BEAM     5571.2624    7133.2500    7200.0000      $14,400.00 
                                     BRIDGE MEMBERS, LEVEL 1, CB21-36, AS PER 
                                     PLAN 
 
515E12050          27.000 EACH       PRESTRESSED CONCRETE COMPOSITE BOX BEAM     7500.0000    6203.3333    6283.3333     $169,650.00 
                                     BRIDGE MEMBERS, LEVEL 1, CB21-48 
 
515E12051          13.000 EACH       PRESTRESSED CONCRETE COMPOSITE BOX BEAM     7066.2624    7708.2500    7300.0000      $94,900.00 
                                     BRIDGE MEMBERS, LEVEL 1, CB21-48, AS PER 
                                     PLAN 
 
515E12070          51.000 EACH       PRESTRESSED CONCRETE COMPOSITE BOX BEAM     8779.3751    8214.1452    7340.3710     $374,358.92 
                                     BRIDGE MEMBERS, LEVEL 1, CB27-48 
 
515E12091          19.000 EACH       PRESTRESSED CONCRETE COMPOSITE BOX BEAM    15416.0792   16202.0787   15000.0000     $285,000.00 
                                     BRIDGE MEMBERS, LEVEL 1, CB33-48, AS PER 
                                     PLAN 
 
515E14010          18.000 EACH       STRAIGHT STRAND PRESTRESSED CONCRETE       12000.0000   18000.0000   13000.0000     $234,000.00 
                                     BRIDGE I-BEAM MEMBERS, LEVEL 2, TYPE 3 
 
515E14011         288.000 EACH       STRAIGHT STRAND PRESTRESSED CONCRETE        8262.6388    6667.7083    6440.6250   $1,854,900.00 
                                     BRIDGE I-BEAM MEMBERS, LEVEL 2, TYPE 3, 
                                     AS PER PLAN 
 
515E15010          36.000 EACH       DRAPED STRAND PRESTRESSED CONCRETE         12875.0000   13323.0259   12194.4444     $439,000.00 
                                     BRIDGE I-BEAM MEMBERS, LEVEL 3, TYPE 3 
 
515E15011          27.000 EACH       DRAPED STRAND PRESTRESSED CONCRETE         14166.6667    7555.5556    6700.0000     $180,900.00 
                                     BRIDGE I-BEAM MEMBERS, LEVEL 3, TYPE 3, 
                                     AS PER PLAN 
 
515E15020         126.000 EACH       DRAPED STRAND PRESTRESSED CONCRETE         18965.6446   18568.2752   18474.6032   $2,327,800.00 
                                     BRIDGE I-BEAM MEMBERS, LEVEL 3, TYPE 4 
 
515E15030          85.000 EACH       DRAPED STRAND PRESTRESSED CONCRETE         21080.5802   20101.3049   22357.6471   $1,900,400.00 
                                     BRIDGE I-BEAM MEMBERS, LEVEL 3, TYPE 4 
                                     MOD. (60 IN.) 
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515E15031          35.000 EACH       DRAPED STRAND PRESTRESSED CONCRETE         34714.2857   31385.7143   35000.0000   $1,225,000.00 
                                     BRIDGE I-BEAM MEMBERS, LEVEL 3, TYPE 4 
                                     MOD. (60"), AS PER PLAN 
 
515E15040          22.000 EACH       DRAPED STRAND PRESTRESSED CONCRETE         26181.8182   29642.8360   30890.9091     $679,600.00 
                                     BRIDGE I-BEAM MEMBERS, LEVEL 3, TYPE 4 
                                     MOD. (66") 
 
515E15050         382.000 EACH       DRAPED STRAND PRESTRESSED CONCRETE         27575.9515   28723.6542   29445.0262  $11,248,000.00 
                                     BRIDGE I-BEAM MEMBERS, LEVEL 3, TYPE 4 
                                     MOD. (72") 
 
515E16000          45.000 EACH       PRESTRESSED CONCRETE BRIDGE I-BEAM          1250.0000     951.7143    1400.0000      $63,000.00 
                                     MEMBERS, MISC.: 
 
515E20000        1472.000 EACH       INTERMEDIATE DIAPHRAMS                       963.3755     879.4426     783.7745   $1,153,716.00 
 
515E20001         129.000 EACH       INTERMEDIATE DIAPHRAMS, AS PER PLAN          893.0233    1144.5217     980.0000     $126,420.00 
 
515E30000         378.000 FT         HIGH EARLY STRENGTH KEYWAY GROUT              24.1931      21.0682      16.8519       $6,370.00 
 
515E40000          72.000 EACH       PRESTRESSED CONCRETE, MISC.:               83175.0000  112444.4444   85666.6667   $6,168,000.00 
 
 
515M10030          10.000 EACH       PRESTRESSED CONCRETE NON-COMPOSITE BOX      6000.0000    6136.6667    5900.0000      $59,000.00 
                                     BEAM BRIDGE MEMBERS, LEVEL 1, B17-48 
 
516E01301        1336.000 FT         ELASTOMERIC STRIP SEAL WITHOUT STEEL         106.3249      70.6699      68.5868      $91,632.00 
                                     EXTRUSIONS, AS PER PLAN 
 
516E10000         268.000 FT         PREFORMED ELASTOMERIC COMPRESSION JOINT       23.7432      17.0336      21.3619       $5,725.00 
                                     SEAL 
 
516E10001         770.700 FT         PREFORMED ELASTOMERIC COMPRESSION JOINT       41.5499      37.8404      37.0637      $28,565.00 
                                     SEAL, AS PER PLAN 
 
516E10500          20.000 FT         STRUCTURAL EXPANSION JOINT INCLUDING         193.6480     407.8280     430.0000       $8,600.00 
 
                                     ELASTOMERIC COMPRESSION SEAL 
 
516E10900         782.000 FT         ELASTOMERIC COMPRESSION SEAL                  69.5396     100.5730      71.7084      $56,076.00 
 
516E10901         562.000 FT         ELASTOMERIC COMPRESSION SEAL, AS PER         226.2011     158.0000     190.0000     $106,780.00 
                                     PLAN 
 
516E11210        3323.300 FT         STRUCTURAL EXPANSION JOINT INCLUDING         306.0463     329.7606     346.5386   $1,151,651.66 
                                     ELASTOMERIC STRIP SEAL 
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516E11211        3812.000 FT         STRUCTURAL EXPANSION JOINT INCLUDING         307.3312     307.5287     284.5683   $1,084,774.50 
                                     ELASTOMERIC STRIP SEAL, AS PER PLAN 
 
516E11800          60.000 FT         VERTICAL EXTENSION OF STRUCTURAL              85.0000     130.1875     100.0000       $6,000.00 
                                     EXPANSION JOINT 
 
516E11801         951.000 FT         VERTICAL EXTENSION OF STRUCTURAL             174.9737     186.2641     152.6814     $145,200.00 
                                     EXPANSION JOINT, AS PER PLAN 
 
516E11901         198.000 FT         HORIZONTAL EXTENSION OF STRUCTURAL           448.9340     359.7608     361.0606      $71,490.00 
                                     EXPANSION JOINT, AS PER PLAN 
 
516E12201         776.000 FT         STRUCTURAL STEEL EXPANSION JOINT, AS PER     269.0902     237.7255     218.2990     $169,400.00 
                                     PLAN 
 
516E12400         638.000 FT         SPECIAL - MODULAR EXPANSION JOINT            911.2853     725.6201     703.7288     $448,978.98 
 
516E13200        2382.000 SQ FT      1/2" PREFORMED EXPANSION JOINT FILLER          4.3755       5.0145       4.6270      $11,021.42 
 
516E13400         254.000 SQ FT      3/4" PREFORMED EXPANSION JOINT FILLER          5.8679       4.6667       5.0000       $1,270.00 
 
516E13600       11463.000 SQ FT      1" PREFORMED EXPANSION JOINT FILLER            5.3630       5.7473       5.3908      $61,795.10 
 
516E13601         227.000 SQ FT      1" PREFORMED EXPANSION JOINT FILLER, AS        6.0000       7.6667       8.0000       $1,816.00 
                                     PER PLAN 
 
516E13900       12257.000 SQ FT      2" PREFORMED EXPANSION JOINT FILLER            6.8424       6.6445       6.5078      $79,766.50 
 
516E13901          22.000 SQ FT      2" PREFORMED EXPANSION JOINT FILLER, AS       25.9091      30.8280      25.0000         $550.00 
                                     PER PLAN 
 
516E13911           5.000 SQ FT      STRUCTURAL STEEL EXPANSION JOINT, AS PER     170.0000     733.3333     600.0000       $3,000.00 
                                     PLAN 
 
516E14000         583.000 SQ FT      PREFORMED EXPANSION JOINT FILLER, MISC.:      12.0617      13.3174       9.0995       $5,305.00 
 
516E14010        2818.000 FT         SPECIAL - POURED POLYURETHANE JOINT SEAL      25.4205      28.5793      16.7734      $47,267.34 
 
516E14015        1871.000 FT         INTEGRAL ABUTMENT EXPANSION JOINT SEAL,       27.9175      26.0924      25.8536      $48,372.00 
                                     AS PER PLAN 
 
516E14021       19193.000 FT         SEMI-INTEGRAL ABUTMENT EXPANSION JOINT        29.1531      27.8893      25.6906     $493,079.50 
                                     SEAL, AS PER PLAN 
 
516E14110         136.110 FT         SPECIAL - CONTINUOUS SEAL IN STRUCTURAL       80.0000      66.6667      40.0000       $5,444.40 
                                     STEEL JOINT 
 
516E14500         375.000 SQ FT      STRUCTURAL JOINT OR JOINT SEALER, MISC.:      12.2400      45.6602      90.4429      $33,916.08 
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     Number                                                                      Price Est     Price Bid    Price Awded     Awarded 
516E14600        2342.000 FT         STRUCTURAL JOINT OR JOINT SEALER, MISC.:      48.9432      74.9192      68.5681     $160,586.58 
 
516E15000          40.000 EACH       STRUCTURAL JOINT OR JOINT SEALER, MISC.:     350.0000     400.0000     400.0000      $16,000.00 
 
516E20000          48.000 SQ FT      3/4" ELASTOMERIC ERECTION STRIP               70.0000      48.5000      58.0000       $2,784.00 
 
516E20010          83.000 SQ FT      1" ELASTOMERIC ERECTION STRIP                100.0000      55.9593      62.5301       $5,190.00 
 
516E25000          62.000 SQ FT      NYLON REINFORCED NEOPRENE SHEETING            75.0000      55.0000      55.0000       $3,410.00 
 
516E25001        1049.000 SQ FT      NYLON REINFORCED NEOPRENE SHEETING, AS        10.0000       9.8285       9.9078      $10,393.32 
                                     PER PLAN 
 
516E31000         981.000 FT         JOINT SEALER                                  16.1110      18.3862      24.4067      $23,943.00 
 
516E31001         256.000 FT         JOINT SEALER, AS PER PLAN                     14.5703      15.5498      15.7813       $4,040.00 
 
516E31010         195.000 FT         2" DEEP JOINT SEALER                          13.6154      10.2124       9.9846       $1,947.00 
 
516E31011        1123.000 FT         2" DEEP JOINT SEALER, AS PER PLAN             18.9749       7.4184       5.4726       $6,145.69 
 
516E31200        1772.000 FT         SPECIAL - SAWING AND SEALING BITUMINOUS       20.9641      14.4273      11.1551      $19,766.88 
                                     CONCRETE JOINTS 
 
516E31300        3280.000 FT         SPECIAL - POLYMER MODIFIED ASPHALT           105.0833     104.9855     100.2808     $328,921.11 
                                     EXPANSION JOINT SYSTEM 
 
516E31400          26.230 CU YD      SPECIAL - POLYMER MODIFIED ASPHALT          7234.3519    6950.4087    6184.3617     $162,215.80 
                                     EXPANSION JOINT SYSTEM 
 
516E41100         236.000 EACH       1/8" PREFORMED BEARING PAD                     8.5272       9.0546      14.0085       $3,306.00 
 
516E41200          26.000 SQ FT      1/8" PREFORMED BEARING PAD                    10.0000      20.7909       8.3654         $217.50 
 
516E41300          24.000 EACH       1/2" ELASTOMERIC BEARING PAD                  45.0000      28.3333      50.0000       $1,200.00 
 
516E41500          36.000 EACH       1" ELASTOMERIC BEARING PAD                    75.0000      66.3540      70.0000       $2,520.00 
 
516E41600          11.000 SQ FT      1" ELASTOMERIC BEARING PAD                    45.0000      55.0000      55.0000         $605.00 
 
516E42000         188.000 EACH       ELASTOMERIC BEARING PAD, MISC.:               46.0106     151.8811      31.5638       $5,934.00 
 
516E42600        2502.000 FT         ELASTOMERIC BEARING PAD, MISC.:               16.6691      19.8977       6.2638      $15,672.00 
 
516E43100         518.000 EACH       ELASTOMERIC BEARING WITH INTERNAL            104.1997      83.6655      91.3669      $47,328.04 
                                     LAMINATES ONLY (NEOPRENE) 
 
516E43200          74.000 EACH       ELASTOMERIC BEARING WITH INTERNAL            180.2703      91.9220      90.7027       $6,712.00 



                                     LAMINATES ONLY (NEOPRENE) 
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516E43300          12.000 EACH       ELASTOMERIC BEARING WITH INTERNAL             30.0000     591.6667     525.0000       $6,300.00 
                                     LAMINATES ONLY (NEOPRENE) 
 
516E43301          16.000 EACH       ELASTOMERIC BEARING WITH INTERNAL            550.0000     693.3333    1000.0000      $16,000.00 
                                     LAMINATES ONLY (NEOPRENE), AS PER PLAN 
 
516E43401          72.000 EACH       ELASTOMERIC BEARING WITH INTERNAL            550.0000     553.3333     650.0000      $46,800.00 
                                     LAMINATES ONLY (NEOPRENE), AS PER PLAN 
 
516E44000         114.000 EACH       ELASTOMERIC BEARING WITH INTERNAL            708.3333     766.4584     860.2632      $98,070.00 
                                     LAMINATES AND LOAD PLATE (NEOPRENE) 
 
516E44001         247.000 EACH       ELASTOMERIC BEARING WITH INTERNAL            636.0324     411.1426     387.5101      $95,715.00 
                                     LAMINATES AND LOAD PLATE (NEOPRENE), AS 
                                     PER PLAN 
 
516E44100         549.000 EACH       ELASTOMERIC BEARING WITH INTERNAL            713.2058     886.6425     933.2417     $512,349.68 
                                     LAMINATES AND LOAD PLATE (NEOPRENE) 
 
516E44101        1011.000 EACH       ELASTOMERIC BEARING WITH INTERNAL            548.5836     759.7127     742.3353     $750,501.00 
                                     LAMINATES AND LOAD PLATE (NEOPRENE), AS 
                                     PER PLAN 
 
516E44200         403.000 EACH       ELASTOMERIC BEARING WITH INTERNAL            743.1284     828.3691     809.8586     $326,373.00 
                                     LAMINATES AND LOAD PLATE (NEOPRENE) 
 
516E44201         931.000 EACH       ELASTOMERIC BEARING WITH INTERNAL            729.3555     814.2119     746.6434     $695,125.00 
                                     LAMINATES AND LOAD PLATE (NEOPRENE), AS 
                                     PER PLAN 
 
516E44300         322.000 EACH       ELASTOMERIC BEARING WITH INTERNAL            688.8137     905.7101     911.6460     $293,550.00 
                                     LAMINATES AND LOAD PLATE (NEOPRENE) 
 
516E44301         330.000 EACH       ELASTOMERIC BEARING WITH INTERNAL            764.0909    1070.3524    1084.4303     $357,862.00 
                                     LAMINATES AND LOAD PLATE (NEOPRENE), AS 
                                     PER PLAN 
 
516E44400         168.000 EACH       ELASTOMERIC BEARING WITH INTERNAL           1192.5595    1331.2719    1335.2976     $224,330.00 
                                     LAMINATES AND LOAD PLATE (NEOPRENE) 
 
516E44401         512.000 EACH       ELASTOMERIC BEARING WITH INTERNAL            868.8142     970.0116     815.8659     $417,723.34 
                                     LAMINATES AND LOAD PLATE (NEOPRENE), AS 
                                     PER PLAN 
 
516E45305         512.000 EACH       REFURBISH BEARING DEVICE, AS PER PLAN        568.5547     762.8539    1182.8398     $605,613.96 
 
516E46000           7.000 EACH       BEARING DEVICE, BOLSTER                     2142.8571    2270.6061    2168.5714      $15,180.00 
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516E46200          16.000 EACH       BEARING DEVICE, ROCKER                      1800.0000    1746.8750    1540.0000      $24,640.00 
 
516E46201           7.000 EACH       BEARING DEVICE, ROCKER, AS PER PLAN         2187.9898    2178.5714    2025.7143      $14,180.00 
 
516E46501         504.000 EACH       BEARING, PTFE (TEFLON), AS PER PLAN         1834.8214     940.8421     949.2857     $478,440.00 
 
516E46700          33.000 EACH       RESET BEARING                                416.6667    1441.0000     583.9394      $19,270.00 
 
516E46701         249.000 EACH       RESET BEARING, AS PER PLAN                   572.8916     546.6921    1015.1004     $252,760.00 
 
516E46801          66.000 EACH       REFURBISH AND RESET BEARING, AS PER PLAN     500.0000     799.0260     600.0000      $39,600.00 
 
516E46900          48.000 EACH       BEARING DEVICE, MISC.:                     14029.1667   13856.8822   12071.2292     $579,419.00 
 
516E47000           3.000 LUMP       JACKING AND TEMPORARY SUPPORT OF           12833.3333    7561.5385   16166.6667      $48,500.00 
                                     SUPERSTRUCTURE 
 
516E47001         107.000 LUMP       JACKING AND TEMPORARY SUPPORT OF           22871.6518   30722.9783   37160.7532   $3,976,200.59 
                                     SUPERSTRUCTURE, AS PER PLAN 
 
 
516M13600          12.000 SQ METER   25 MM PREFORMED EXPANSION JOINT FILLER        43.0000      29.0133      25.0000         $300.00 
 
516M31300          25.200 METER      SPECIAL - POLYMER MODIFIED ASPHALT           275.0000     315.0750     415.0000      $10,458.00 
                                     EXPANSION JOINT SYSTEM 
 
516M41200           0.900 SQ METER   3 MM PREFORMED BEARING PAD                    70.0000     335.9067       7.0000           $6.30 
 
516M43101          40.000 EACH       ELASTOMERIC BEARING WITH INTERNAL             75.0000      64.7417      56.0000       $2,240.00 
                                     LAMINATES ONLY (NEOPRENE), AS PER PLAN 
 
517E70000        5675.570 FT         RAILING (TWIN STEEL TUBE)                    104.0749     111.1668     111.2854     $631,607.89 
 
517E70001         226.200 FT         RAILING (TWIN STEEL TUBE), AS PER PLAN       105.8930     137.8640     129.9072      $29,385.00 
 
517E72200         118.750 FT         RAILING (DEEP BEAM RAIL WITH STEEL            75.0000      52.9079      49.6000       $5,890.00 
                                     TUBULAR BACKUP AND TYPE 1 STEEL POSTS 
                                     AND ANCHOR BOLTS) 
 
517E72201          25.000 FT         RAILING (DEEP BEAM RAIL WITH STEEL            50.0000      60.5000      46.0000       $1,150.00 
                                     TUBULAR BACKUP AND TYPE 1 STEEL POSTS 
                                     AND ANCHOR BOLTS), AS PER PLAN 
 
517E72205         125.000 FT         RAILING (DEEP BEAM RAIL WITH STEEL            60.0000      46.5000      41.6000       $5,200.00 
                                     TUBULAR BACKUP AND TYPE 1 STEEL POSTS), 
                                     AS PER PLAN 
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517E72300         587.500 FT         RAILING (DEEP BEAM RAIL WITH STEEL            73.1301      61.2690      60.5319      $35,562.50 
                                     TUBULAR BACKUP AND TYPE 2 STEEL POSTS 
                                     AND ANCHOR BOLTS) 
 
517E72301          87.500 FT         RAILING (DEEP BEAM RAIL WITH STEEL            64.2857      47.7721      43.5714       $3,812.50 
                                     TUBULAR BACKUP AND TYPE 2 STEEL POSTS 
                                     AND ANCHOR BOLTS), AS PER PLAN 
 
517E72306         763.000 FT         RAILING (DEEP BEAM RAIL WITH STEEL            64.1874      54.9186      54.8362      $41,840.00 
                                     TUBULAR BACKUP AND TYPE 2 STEEL POSTS) 
 
517E72307         437.000 FT         RAILING (DEEP BEAM RAIL WITH STEEL            50.8924      47.8698      44.6636      $19,518.00 
                                     TUBULAR BACKUP AND TYPE 2 STEEL POSTS), 
                                     AS PER PLAN 
 
517E72510         106.260 FT         RAILING (DEEP BEAM RAIL WITH 3 STEEL          52.9500      76.1333      58.0000       $6,163.08 
                                     TUBULAR BACKUPS AND STEEL POSTS) 
 
517E72700          37.500 FT         RAILING (DEEP BEAM RAIL WITH STEEL            55.0000      76.2500      62.0000       $2,325.00 
                                     TUBULAR BACKUP AND INLET MOUNTED STEEL 
                                     POSTS AND ANCHOR BOLTS) 
 
517E72701          50.000 FT         RAILING (DEEP BEAM RAIL WITH STEEL            55.0000      59.5000      44.0000       $2,200.00 
                                     TUBULAR BACKUP AND INLET MOUNTED STEEL 
                                     POSTS AND ANCHOR BOLTS), AS PER PLAN 
 
517E72750         476.700 FT         RAILING (THRIE BEAM RETROFIT)                 45.0000      41.0000      41.0000      $19,544.70 
 
517E72751         275.000 FT         RAILING (THRIE BEAM RETROFIT), AS PER         55.4545      40.5370      41.0909      $11,300.00 
                                     PLAN 
 
517E73008          50.000 FT         RAILING (THRIE BEAM RAIL), MISC.:             18.0000      20.5000      16.0000         $800.00 
 
517E73201        6649.000 FT         RAILING (DEFLECTOR PARAPET TYPE), AS PER     145.6700      78.8777      82.7800     $550,404.00 
                                     PLAN 
 
517E73501         129.000 FT         RAILING, PIPE, AS PER PLAN                   169.4574     145.4012     152.6085      $19,686.50 
 
517E74501        1023.450 FT         RAILING, CONCRETE, AS PER PLAN               211.1022     107.2638     163.6304     $167,467.50 
 
517E75120        1579.000 FT         RAILING (CONCRETE PARAPET WITH TWIN          100.9351     146.8702     116.6479     $184,187.00 
                                     STEEL TUBE RAILING) 
 
517E75121        1568.000 FT         RAILING (CONCRETE PARAPET WITH TWIN          133.8935     134.8202     119.9547     $188,089.00 
                                     STEEL TUBE RAILING), AS PER PLAN 
 
517E75124         556.260 FT         RAILING (CONCRETE PARAPET WITH TWIN          145.2297     170.9800     149.3471      $83,075.82 
                                     STEEL TUBE RAILING), USING HIGH 
                                     PERFORMANCE CONCRETE 
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517E75125         338.000 FT         RAILING (CONCRETE PARAPET WITH TWIN          157.4260     133.0361     112.4675      $38,014.00 
                                     STEEL TUBE RAILING) USING HIGH 
                                     PERFORMANCE CONCRETE, AS PER PLAN 
 
517E75401         629.000 FT         RAILING (UPGRADING EXISTING), AS PER          32.4727      77.4881      60.0000      $37,740.00 
                                     PLAN 
 
517E75500          29.000 FT         BRIDGE RAILING REBUILT                        30.0000      59.0620     114.3100       $3,314.99 
 
517E75501        1108.360 FT         BRIDGE RAILING REBUILT, AS PER PLAN           79.0939     127.1583      93.0577     $103,141.44 
 
517E76201         504.000 FT         RAILING FACED, AS PER PLAN                   100.0000     140.0000     110.0000      $55,440.00 
 
517E76300        9113.200 FT         RAILING, MISC.:                              225.9447     202.5542     142.1163   $1,295,134.66 
 
517E76302         161.000 EACH       RAILING, MISC.:                              481.3043     539.3908     223.4783      $35,980.00 
 
517E76400           8.000 EACH       RAILING POST                                 250.0000     886.6667     660.0000       $5,280.00 
 
517M70000          27.600 METER      RAILING (TWIN STEEL TUBE)                    280.0000     335.7567     435.0000      $12,006.00 
 
518E12200          24.000 EACH       SCUPPERS, INCLUDING SUPPORTS                 880.7808    1081.1141    1107.2917      $26,575.00 
 
518E12201          13.000 EACH       SCUPPERS, INCLUDING SUPPORTS, AS PER        2338.4615    1868.2258    2811.1538      $36,545.00 
                                     PLAN 
 
518E12300           6.000 EACH       SCUPPERS, INCLUDING SUPPORTS                 900.0000    1118.6667     850.0000       $5,100.00 
 
518E12301          65.000 EACH       SCUPPERS, INCLUDING SUPPORTS, AS PER        1287.6923    1994.5567    1713.4615     $111,375.00 
                                     PLAN 
 
518E12500          12.000 EACH       NEW SCUPPER, MISC.:                          750.0000    1475.0000    1700.0000      $20,400.00 
 
518E12700          27.000 EACH       SCUPPER, VERTICAL EXTENSION                  295.0000     293.3333     300.0000       $8,100.00 
 
518E12701           8.000 EACH       SCUPPER, VERTICAL EXTENSION, AS PER PLAN     250.0000     233.3333     275.0000       $2,200.00 
 
518E12900          12.000 EACH       SCUPPER, LENGTHENING                         200.0000     388.1250     450.0000       $5,400.00 
 
518E12901         368.000 EACH       SCUPPER, LENGTHENING, AS PER PLAN            297.9620     351.6585     215.6929      $79,375.00 
 
518E21100         488.000 CU YD      POROUS BACKFILL                               67.1004      55.9984      47.7152      $23,285.00 
 
518E21101          13.000 CU YD      POROUS BACKFILL, AS PER PLAN                  75.0000     115.0000     120.0000       $1,560.00 
 
518E21200       18754.300 CU YD      POROUS BACKFILL WITH FILTER FABRIC            62.7376      62.5775      55.9348   $1,049,017.11 
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518E21201        5268.000 CU YD      POROUS BACKFILL WITH FILTER FABRIC, AS        65.3252      70.7513      62.0788     $327,031.00 
                                     PER PLAN 
 
518E21230          55.000 LUMP       POROUS BACKFILL WITH FILTER FABRIC          5354.1129    5905.0562    5028.8476     $276,586.62 
 
518E21231          19.000 LUMP       POROUS BACKFILL WITH FILTER FABRIC, AS      4170.2632    3706.9467    3312.0353      $62,928.67 
                                     PER PLAN 
 
518E22300        7617.420 FT         SPECIAL - STEEL DRIP STRIP                     9.0279       9.6227       9.9797      $76,019.92 
 
518E22301         105.000 FT         SPECIAL - STEEL DRIP STRIP, AS PER PLAN       14.8286      12.1000      15.2000       $1,596.00 
 
518E39800        1281.000 FT         4" PERFORATED CORRUGATED PLASTIC PIPE          8.1405       4.6172       6.7862       $8,693.07 
 
518E39900         304.000 FT         4" NON-PERFORATED CORRUGATED PLASTIC           9.2105      10.4315      11.1447       $3,388.00 
                                     PIPE, INCLUDING SPECIALS 
 
518E40000       35864.000 FT         6" PERFORATED CORRUGATED PLASTIC PIPE          8.2836       8.3371       7.6544     $274,518.96 
 
518E40001        1160.000 FT         6" PERFORATED CORRUGATED PLASTIC PIPE,         7.9522       6.9567       9.8086      $11,378.00 
                                     AS PER PLAN 
 
518E40010        8633.000 FT         6" NON-PERFORATED CORRUGATED PLASTIC          10.8410      11.0555       9.5554      $82,491.72 
                                     PIPE, INCLUDING SPECIALS 
 
518E40011        2952.000 FT         6" NON-PERFORATED CORRUGATED PLASTIC          12.4734      14.0758      11.6325      $34,339.10 
                                     PIPE, INCLUDING SPECIALS, AS PER PLAN 
 
518E40012         246.000 FT         6" NON-PERFORATED CORRUGATED PLASTIC          12.2171       8.0626       7.7886       $1,916.00 
                                     PIPE 
 
518E42300          40.000 FT         8" NON-PERFORATED CORRUGATED STEEL PIPE,      15.0000      16.4478      16.8000         $672.00 
                                     INCLUDING SPECIALS, 707.01 
 
518E43300         124.000 FT         6" PIPE DOWNSPOUT, INCLUDING SPECIALS        103.2258     171.1822     217.7768      $27,004.32 
 
518E43301          72.000 FT         6" PIPE DOWNSPOUT, INCLUDING SPECIALS,       171.5934     195.0260     220.0000      $15,840.00 
                                     AS PER PLAN 
 
518E51100          27.000 FT         8" PIPE DOWNSPOUT, INCLUDING SPECIALS        125.0000     222.5033     254.5100       $6,871.77 
 
518E51201         248.000 FT         PIPE DOWNSPOUT, INCLUDING SPECIALS, AS       147.5806     199.5969     205.6452      $51,000.00 
                                     PER PLAN 
 
518E60011         244.000 FT         TROUGH HORIZONTAL CONDUCTOR, AS PER PLAN     200.0000     234.4967     200.0000      $48,800.00 
 
518E60030         825.000 FT         PIPE HORIZONTAL CONDUCTOR                    100.0000     167.1767     142.5300     $117,587.25 
 



518E60031         300.000 FT         PIPE HORIZONTAL CONDUCTOR, AS PER PLAN        45.0000      65.7283      70.0000      $21,000.00 
 
 
 
       Item      Quantity    U/M        Item Description                          Avg Unit      Avg Unit     Avg Unit      Total Amt 
     Number                                                                      Price Est     Price Bid    Price Awded     Awarded 
518E62100        4681.000 FT         STRUCTURE DRAINAGE, MISC.:                    13.7583      16.7623      22.3079     $104,423.50 
 
518E62200          77.000 EACH       STRUCTURE DRAINAGE, MISC.:                   246.7532     294.1157     336.7532      $25,930.00 
 
518E62400        1021.000 SQ YD      STRUCTURE DRAINAGE, MISC.:                    15.0000      15.5400      25.0000      $25,525.00 
 
518E62600        2385.000 SQ FT      STRUCTURE DRAINAGE, MISC.:                     6.0000       2.4167       3.0000       $7,155.00 
 
518E63300          27.000 LUMP       STRUCTURE DRAINAGE, MISC.:                  6562.9630   19330.1626    8722.2222     $235,500.00 
 
518M21231           2.000 LUMP       POROUS BACKFILL WITH FILTER FABRIC, AS      2250.0000    4800.5000    3000.0000       $6,000.00 
                                     PER PLAN 
 
518M22300          28.800 METER      SPECIAL - STEEL DRIP STRIP                    31.0000      31.8367      25.0000         $720.00 
 
518M40000          32.500 METER      150 MM PERFORATED CORRUGATED PLASTIC          25.0000      19.6167      25.0000         $812.50 
                                     PIPE 
 
518M40010          11.000 METER      150 MM NON-PERFORATED CORRUGATED PLASTIC      32.0000      26.6750      25.0000         $275.00 
                                     PIPE, INCLUDING SPECIALS 
 
519E10000         289.000 SQ YD      SPECIAL - PATCHING CONCRETE BRIDGE DECK      195.5017     250.7295     198.6747      $57,417.00 
                                     OVERLAY WITH MICRO- SILICA MODIFIED 
                                     CONCRETE 
 
519E11100        5579.000 SQ FT      PATCHING CONCRETE STRUCTURE                   51.7314      53.3187      51.2375     $285,853.75 
 
519E11101       14713.000 SQ FT      PATCHING CONCRETE STRUCTURE, AS PER PLAN      59.8641      61.9098      56.7119     $834,402.43 
 
519E11600         195.000 SQ FT      SPECIAL - PATCHING CONCRETE STRUCTURE,       125.0000      39.2500      41.0000       $7,995.00 
                                     MISC.: 
 
519E11710          10.000 SQ YD      SPECIAL - PATCHING CONCRETE STRUCTURES,      850.0000     590.0000     825.0000       $8,250.00 
                                     MISC.: 
 
519E11720        1320.000 FT         SPECIAL - PATCHING CONCRETE STRUCTURE,         1.8068       8.2336       8.1682      $10,782.00 
                                     MISC.: 
 
519E11900          36.000 CU YD      SPECIAL - PATCHING CONCRETE STRUCTURE,      2000.0000    2021.6667    1315.0000      $47,340.00 
                                     MISC.: 
 
519E12200          25.000 SQ YD      SPECIAL - PATCHING CONCRETE BRIDGE DECK      250.0000     219.9043     290.0000       $7,250.00 
                                     - TYPE A 
 
519E12300        3702.400 SQ YD      SPECIAL - PATCHING CONCRETE BRIDGE DECK      237.0130     216.8480     212.3576     $786,232.60 
                                     - TYPE B 



 
                                
 
 
       Item      Quantity    U/M        Item Description                          Avg Unit      Avg Unit     Avg Unit      Total Amt 
     Number                                                                      Price Est     Price Bid    Price Awded     Awarded 
519E12304        1094.000 SQ YD      SPECIAL - PATCHING CONCRETE BRIDGE DECK      257.3172     192.1033     147.8245     $161,720.00 
                                     - TYPE C 
 
519E12510          51.000 SQ YD      SPECIAL - PATCHING CONCRETE BRIDGE DECK      294.1176     393.3889     508.6029      $25,938.75 
 
519E12600         663.000 FT         SPECIAL - CONCRETE REPAIR BY EPOXY            47.7300      39.1415      30.9501      $20,519.92 
                                     INJECTION 
 
520E11100         197.000 SQ FT      PNEUMATICALLY PLACED MORTAR                   60.0000      56.4350      55.0000      $10,835.00 
 
520E11101         449.000 SQ FT      PNEUMATICALLY PLACED MORTAR, AS PER PLAN      52.9065      59.8757      59.6058      $26,763.00 
 
523E20000         121.000 EACH       DYNAMIC LOAD TESTING                        3028.9256    4087.8715    3875.0000     $468,875.00 
 
523E20500          82.000 EACH       RESTRIKING                                   956.0976    1504.1455    2196.9512     $180,150.00 
 
523M20000           1.000 EACH       DYNAMIC LOAD TESTING                        3500.0000    4603.0833    4800.0000       $4,800.00 
 
524E94503         687.000 FT         DRILLED SHAFTS, 24" DIAMETER, ABOVE          100.0000      78.1333      80.0000      $54,960.00 
                                     BEDROCK, AS PER PLAN 
 
524E94602        4129.000 FT         DRILLED SHAFTS, 30" DIAMETER, ABOVE          138.7010     105.1870      96.3400     $397,787.75 
                                     BEDROCK 
 
524E94603        3629.500 FT         DRILLED SHAFTS, 30" DIAMETER, ABOVE          129.1770     184.9284     196.0318     $711,497.50 
                                     BEDROCK, AS PER PLAN 
 
524E94604        4983.000 FT         DRILLED SHAFTS, 30" DIAMETER, INTO           197.4577     149.6361     123.3715     $614,760.00 
                                     BEDROCK 
 
524E94605        1505.000 FT         DRILLED SHAFTS, 30" DIAMETER INTO            201.0627     199.5182     225.1960     $338,920.00 
                                     BEDROCK, AS PER PLAN 
 
524E94702        3328.000 FT         DRILLED SHAFTS, 36" DIAMETER, ABOVE          212.3107     182.0674     164.0388     $545,921.00 
                                     BEDROCK 
 
524E94703        1806.000 FT         DRILLED SHAFTS, 36" DIAMETER ABOVE           131.9767     117.9594     104.5072     $188,740.00 
                                     BEDROCK, AS PER PLAN 
 
524E94704        3484.000 FT         DRILLED SHAFTS, 36" DIAMETER, INTO           295.2346     251.5714     252.6579     $880,260.00 
                                     BEDROCK 
 
524E94705         850.000 FT         DRILLED SHAFTS, 36" DIAMETER, INTO           207.6471     154.7148     109.0588      $92,700.00 
                                     BEDROCK, AS PER PLAN 
 
524E94802        1732.000 FT         DRILLED SHAFTS, 42" DIAMETER, ABOVE          163.0716     394.8463     275.4850     $477,140.00 



                                     BEDROCK 
 
 
 
       Item      Quantity    U/M        Item Description                          Avg Unit      Avg Unit     Avg Unit      Total Amt 
     Number                                                                      Price Est     Price Bid    Price Awded     Awarded 
524E94803         199.000 FT         DRILLED SHAFTS, 42" DIAMETER, ABOVE          178.8945     229.6066     241.2060      $48,000.00 
                                     BEDROCK, AS PER PLAN 
 
524E94804         362.000 FT         DRILLED SHAFTS, 42" DIAMETER, INTO           589.7017     535.3754     458.0663     $165,820.00 
                                     BEDROCK 
 
524E94805          25.000 FT         DRILLED SHAFTS, 42" DIAMETER, INTO           450.0000     202.4233     185.0000       $4,625.00 
                                     BEDROCK, AS PER PLAN 
 
524E94900         216.000 FT         DRILLED SHAFTS, 48" DIAMETER                 500.0000     376.2500     340.0000      $73,440.00 
 
524E94902        3848.000 FT         DRILLED SHAFTS, 48" DIAMETER, ABOVE          202.3701     244.6502     220.0916     $846,912.50 
                                     BEDROCK 
 
524E94903        4624.000 FT         DRILLED SHAFTS, 48" DIAMETER ABOVE           232.2192     178.9974     172.1962     $796,235.00 
                                     BEDROCK, AS PER PLAN 
 
524E94904        1593.000 FT         DRILLED SHAFTS, 48" DIAMETER, INTO           309.0113     313.2143     228.4761     $363,962.50 
                                     BEDROCK 
 
524E94905        1665.000 FT         DRILLED SHAFTS, 48" DIAMETER, INTO           257.5624     259.6445     211.3183     $351,845.00 
                                     BEDROCK, AS PER PLAN 
 
524E94908         237.000 FT         DRILLED SHAFTS, 54" DIAMETER, INTO           785.0000     765.2932     822.4895     $194,930.00 
                                     BEDROCK 
 
524E94909         525.000 FT         DRILLED SHAFTS, 54" DIAMETER, INTO           850.0000     526.1700     500.0000     $262,500.00 
                                     BEDROCK, AS PER PLAN 
 
524E94914        3103.000 FT         DRILLED SHAFTS, 60" DIAMETER, ABOVE          382.8537     609.6249     531.9175   $1,650,540.00 
                                     BEDROCK 
 
524E94915         255.000 FT         DRILLED SHAFTS, 60" DIAMETER, ABOVE          642.7451     514.4990     543.5882     $138,615.00 
                                     BEDROCK,  AS PER PLAN 
 
524E94918        1071.000 FT         DRILLED SHAFTS, 60" DIAMETER, INTO          1134.0710     877.7217     656.1345     $702,720.00 
                                     BEDROCK 
 
524E94919         204.000 FT         DRILLED SHAFTS, 60" DIAMETER, INTO          1200.0000     726.3000     760.0000     $155,040.00 
                                     BEDROCK, AS PER PLAN 
 
 
524E94930        1262.000 FT         DRILLED SHAFTS, 66" DIAMETER, ABOVE          548.5420     959.9707     747.1513     $942,905.00 
                                     BEDROCK 
 
524E94931         220.000 FT         DRILLED SHAFTS, 66" DIAMETER, ABOVE          700.0000     663.9500     700.0000     $154,000.00 



                                     BEDROCK, AS PER PLAN 
 
 
       Item      Quantity    U/M        Item Description                          Avg Unit      Avg Unit     Avg Unit      Total Amt 
     Number                                                                      Price Est     Price Bid    Price Awded     Awarded 
524E94935        1203.000 FT         DRILLED SHAFTS, 66" DIAMETER, INTO          1558.7697    1656.9240    1873.7323   $2,254,100.00 
                                     BEDROCK, AS PER PLAN 
 
524E94946        1095.000 FT         DRILLED SHAFTS, 72" DIAMETER, ABOVE         1386.8493    1806.1379    1605.6164   $1,758,150.00 
                                     BEDROCK 
 
524E94947         429.000 FT         DRILLED SHAFTS, 72" DIAMETER, ABOVE         1080.4196    1301.8695    1244.7552     $534,000.00 
                                     BEDROCK, AS PER PLAN 
 
524E94950          36.000 FT         DRILLED SHAFTS, 72" DIAMETER, INTO          1000.0000    3228.8000    3600.0000     $129,600.00 
                                     BEDROCK 
 
524E95000       17694.000 FT         DRILLED SHAFTS, MISC.:                        47.4924      76.2076      73.4204   $1,299,100.50 
 
524E95200           1.000 LUMP       DRILLED SHAFTS, MISC.                     140000.0000  303284.0000  300000.0000     $300,000.00 
 
526E10000         908.000 SQ YD      REINFORCED CONCRETE APPROACH SLABS           172.3238     155.2303     136.1449     $123,619.58 
                                     (T=12") 
 
526E10001        1251.000 SQ YD      REINFORCED CONCRETE APPROACH SLABS           174.5643     186.1447     174.4548     $218,243.00 
                                     (T=12"), AS PER PLAN 
 
526E15000         574.000 SQ YD      REINFORCED CONCRETE APPROACH SLABS           182.4042     157.3655     120.5941      $69,221.00 
                                     (T=13") 
 
526E15001        1280.000 SQ YD      REINFORCED CONCRETE APPROACH SLABS           191.3672     200.5331     191.3398     $244,915.00 
                                     (T=13"), AS PER PLAN 
 
526E25000        5731.000 SQ YD      REINFORCED CONCRETE APPROACH SLABS           183.7934     173.0647     171.5005     $982,869.60 
                                     (T=15") 
 
526E25001       23695.000 SQ YD      REINFORCED CONCRETE APPROACH SLABS           200.3226     196.3936     187.1202   $4,433,812.00 
                                     (T=15"), AS PER PLAN 
 
526E30000         446.000 SQ YD      REINFORCED CONCRETE APPROACH SLABS           190.0000     229.3330     205.1121      $91,480.00 
                                     (T=17") 
 
526E30001        9984.000 SQ YD      REINFORCED CONCRETE APPROACH SLABS           206.8940     199.9792     192.8004   $1,924,918.70 
                                     (T=17"), AS PER PLAN 
 
526E35001         173.000 SQ YD      REINFORCED CONCRETE APPROACH SLABS           200.0000     215.0000     225.0000      $38,925.00 
                                     (VARIABLE THICKNESS), AS PER PLAN 
 
526E98100         107.000 SQ YD      APPROACH SLABS, MISC.:                       227.8037     247.7391     249.9533      $26,745.00 
 
526E98200         579.000 FT         APPROACH SLABS, MISC.:                        21.2039      14.7297      11.8048       $6,835.00 
 



526M10000         112.000 SQ METER   REINFORCED CONCRETE APPROACH SLABS           200.0000     181.3717     162.0000      $18,144.00 
                                     (T=300 MM) 
 
 
 
       Item      Quantity    U/M        Item Description                          Avg Unit      Avg Unit     Avg Unit      Total Amt 
     Number                                                                      Price Est     Price Bid    Price Awded     Awarded 
530E00200          96.000 LUMP       SPECIAL - STRUCTURE, MISC.:                27718.8776   77213.1504   42213.0850   $4,052,456.16 
 
530E00300      643434.000 POUND      SPECIAL - STRUCTURE, MISC.:                    7.4084       5.5600       4.9155   $3,162,793.90 
 
530E00400        3875.000 EACH       SPECIAL - STRUCTURE, MISC.:                  792.6036     547.7246     480.1658   $1,860,642.44 
 
530E00600       32884.000 SQ FT      SPECIAL - STRUCTURE, MISC.:                   10.8045      17.9876      15.5327     $510,778.90                                            
 
530E00800        6966.000 SQ YD      SPECIAL - STRUCTURE, MISC.:                   50.3879      40.5847      56.4485     $393,220.00 
 
530E01300        4097.000 FT         SPECIAL - STRUCTURE, MISC.:                    7.8911      20.0888      15.3527      $62,900.00 
 
530E13000       34300.000 SQ FT      SPECIAL - FORM LINER                          11.8035       8.8860       7.8933     $270,740.74 
 
530E14000           3.000 LUMP       SPECIAL - STRUCTURAL SURVEY AND            16166.6667   19845.4545   20666.6667      $62,000.00 
                                     MONITORING OF VIBRATION 
 
530E99100           1.000 LUMP       SPECIAL - MISC.:                         5750000.0000 4544153.6000 4022000.0000   $4,022,000.00 
 
601E10000          61.000 SQ YD      RIPRAP                                        80.1639      94.6608      70.4000       $4,294.40 
 
601E10001         542.000 SQ YD      RIPRAP, AS PER PLAN                           71.1531      48.7885      42.3344      $22,945.25 
 
601E11000        1932.810 SQ YD      RIPRAP USING 6" REINFORCED CONCRETE SLAB      94.0757     108.5877     108.8924     $210,468.31 
 
601E11001         793.000 SQ YD      RIPRAP USING 6" REINFORCED CONCRETE           92.1419     102.0510      91.9231      $72,895.00 
                                     SLAB, AS PER PLAN 
 
601E12001         301.000 SQ YD      RIPRAP, WITH GROUT, AS PER PLAN               85.0000     146.5820      52.0000      $15,652.00 
 
601E20000       28694.000 SQ YD      CRUSHED AGGREGATE SLOPE PROTECTION            20.9458      22.7857      22.5876     $648,128.41 
 
601E20001        8840.000 SQ YD      CRUSHED AGGREGATE SLOPE PROTECTION, AS        22.0017      20.9541      19.2172     $169,880.00 
                                     PER PLAN 
 
601E21000        3622.000 SQ YD      CONCRETE SLOPE PROTECTION                     48.5344      53.3444      56.3497     $204,098.50 
 
601E21001        2093.000 SQ YD      CONCRETE SLOPE PROTECTION, AS PER PLAN        74.1165     122.4416     123.6039     $258,702.96 
 
601E21050        1482.900 SQ YD      TIED CONCRETE BLOCK MAT, TYPE 1               87.9170      75.6688      70.3526     $104,325.83 
 
601E21060         549.000 SQ YD      TIED CONCRETE BLOCK MAT, TYPE 2               78.1421      68.2319      93.0689      $51,094.80 
 
601E21061          71.000 SQ YD      TIED CONCRETE BLOCK MAT, TYPE 2, AS PER      125.0000     139.1417     125.0000       $8,875.00 
                                     PLAN 



 
 
 
       Item      Quantity    U/M        Item Description                          Avg Unit      Avg Unit     Avg Unit      Total Amt 
     Number                                                                      Price Est     Price Bid    Price Awded     Awarded 
601E21100         372.000 SQ YD      SLOPE PROTECTION, MISC.:                      27.0968      19.8312      40.4032      $15,030.00 
 
601E21150         129.000 CU YD      SLOPE PROTECTION, MISC.                       95.2326      73.7291      92.2868      $11,905.00 
 
601E25000       58468.000 CU YD      DUMPED ROCK FILL, TYPE A                      46.3625      44.7001      47.1618   $2,757,454.40 
 
601E26000        1496.000 CU YD      DUMPED ROCK FILL, TYPE B                      88.2921      64.5268      94.2831     $141,047.58 
 
601E27000       19309.000 CU YD      DUMPED ROCK FILL, TYPE C                      42.4389      42.9094      41.1917     $795,370.59 
 
601E28000         536.000 CU YD      DUMPED ROCK FILL, TYPE D                      55.7090      88.9249      79.6194      $42,676.00 
 
601E28001         409.000 CU YD      DUMPED ROCK FILL, TYPE D, AS PER PLAN         72.0000      50.5714      50.0000      $20,450.00 
 
601E30000       33897.000 TON        DUMPED ROCK FILL, MISC.:                      15.0000      23.3371      23.0000     $779,631.00 
 
601E32000        2721.000 CU YD      ROCK CHANNEL PROTECTION, TYPE A WITH          57.7797      63.5314      58.7682     $159,908.30 
                                     FILTER 
 
601E32001          75.000 CU YD      ROCK CHANNEL PROTECTION, TYPE A WITH          50.0000      63.7429      50.0000       $3,750.00 
                                     FILTER, AS PER PLAN 
 
601E32004        8083.050 CU YD      ROCK CHANNEL PROTECTION, TYPE A WITH          42.9376      56.4124      56.4212     $456,055.30 
                                     FABRIC FILTER 
 
601E32010         820.000 CU YD      ROCK CHANNEL PROTECTION, TYPE A WITH          60.0000      68.1733      65.0000      $53,300.00 
                                     AGGREGATE FILTER 
 
601E32100        4205.400 CU YD      ROCK CHANNEL PROTECTION, TYPE B WITH          59.5980      62.9518      56.3230     $236,860.82 
                                     FILTER 
 
601E32101         269.000 CU YD      ROCK CHANNEL PROTECTION, TYPE B WITH          61.0782      53.7628      47.3420      $12,735.00 
                                     FILTER, AS PER PLAN 
 
601E32104        6277.020 CU YD      ROCK CHANNEL PROTECTION, TYPE B WITH          58.6322      66.5245      63.8604     $400,852.80 
                                     FABRIC FILTER 
 
601E32105         950.000 CU YD      ROCK CHANNEL PROTECTION, TYPE B WITH          60.0000      46.0000      36.0000      $34,200.00 
                                     FABRIC FILTER, AS PER PLAN 
 
601E32110         264.000 CU YD      ROCK CHANNEL PROTECTION, TYPE B WITH          69.9432      71.6259      71.4394      $18,860.00 
                                     AGGREGATE FILTER 
 
601E32200        6510.250 CU YD      ROCK CHANNEL PROTECTION, TYPE C WITH          53.7871      62.1835      60.9897     $397,058.43 
                                     FILTER 
 
601E32201         747.000 CU YD      ROCK CHANNEL PROTECTION, TYPE C WITH          59.7925      98.5262      83.5475      $62,410.00 



                                     FILTER, AS PER PLAN 
 
 
 
       Item      Quantity    U/M        Item Description                          Avg Unit      Avg Unit     Avg Unit      Total Amt 
     Number                                                                      Price Est     Price Bid    Price Awded     Awarded 
601E32204       13870.050 CU YD      ROCK CHANNEL PROTECTION, TYPE C WITH          43.1896      55.1984      51.5015     $714,328.02 
                                     FABRIC FILTER 
 
601E32205          12.000 CU YD      ROCK CHANNEL PROTECTION, TYPE C WITH          70.0000      77.5000     110.0000       $1,320.00 
                                     FABRIC FILTER, AS PER PLAN 
 
601E32300        1938.500 CU YD      ROCK CHANNEL PROTECTION, TYPE D WITH          50.9260      58.2243      48.3084      $93,645.86 
                                     FILTER 
 
601E32304         405.000 CU YD      ROCK CHANNEL PROTECTION, TYPE D WITH          50.0988      66.5341      60.0649      $24,326.30 
                                     FABRIC FILTER 
 
601E32310         120.000 CU YD      ROCK CHANNEL PROTECTION, TYPE D WITH          85.0000     135.0000     175.0000      $21,000.00 
                                     AGGREGATE FILTER 
 
601E34000          22.000 CU YD      ROCK CHANNEL PROTECTION, TYPE A WITHOUT       60.0000     124.5000      60.0000       $1,320.00 
                                     FILTER 
 
601E34100         316.120 CU YD      ROCK CHANNEL PROTECTION, TYPE B WITHOUT       66.0510      69.5858      65.6622      $20,757.12 
                                     FILTER 
 
601E34101          22.000 CU YD      ROCK CHANNEL PROTECTION, TYPE B WITHOUT      150.0000     280.3333     350.0000       $7,700.00 
                                     FILTER, AS PER PLAN 
 
601E34200         432.000 CU YD      ROCK CHANNEL PROTECTION, TYPE C WITHOUT       51.5240      67.6537      58.3498      $25,207.12 
                                     FILTER 
 
601E34201          80.000 CU YD      ROCK CHANNEL PROTECTION, TYPE C WITHOUT       85.0000     230.3333     200.0000      $16,000.00 
                                     FILTER, AS PER PLAN 
 
601E34400        1727.000 CU YD      ROCK CHANNEL PROTECTION, WITH GROUT           87.0507     106.3428      89.3459     $154,300.44 
 
601E35000         367.000 CU YD      ROCK CHANNEL PROTECTION, MISC.:               95.0545      59.5540      44.5395      $16,346.00 
 
601E37500        1523.000 FT         PAVED GUTTER, TYPE 1-2                        35.3775      38.5435      34.3434      $52,305.00 
 
601E37501        2293.000 FT         PAVED GUTTER, TYPE 1-2, AS PER PLAN           37.5578      38.0087      34.5377      $79,195.00 
 
601E38000         623.000 FT         PAVED GUTTER, TYPE 1-4                        43.9486      45.6910      47.1589      $29,380.00 
 
601E38100        1164.000 FT         PAVED GUTTER, TYPE 1-6                        47.6220      48.9195      40.3436      $46,960.00 
 
601E38400         336.000 FT         PAVED GUTTER, TYPE 2                          36.8750      36.0322      29.0625       $9,765.00 
 
601E38500         199.000 FT         PAVED GUTTER, TYPE 3                          45.0000      60.0289      30.0000       $5,970.00 
 



601E39000         865.000 FT         PAVED GUTTER, TYPE 4                          45.0000      37.3129      25.4046      $21,975.00 
 
 
 
 
       Item      Quantity    U/M        Item Description                          Avg Unit      Avg Unit     Avg Unit      Total Amt 
     Number                                                                      Price Est     Price Bid    Price Awded     Awarded 
601E39501         128.000 FT         PAVED GUTTER, TYPE 5, AS PER PLAN             55.0000      55.9667      35.0000       $4,480.00 
 
601E40000          21.000 FT         PAVED GUTTER, MISC.:                          50.0000      48.7500      30.0000         $630.00 
 
601E40020          16.000 EACH       PAVED GUTTER, MISC.:                          10.0000      10.1120       2.7100          $43.36 
 
601E40030         466.000 POUND      PAVED GUTTER, MISC.:                           9.5000       5.2540       5.2600       $2,451.16 
 
601E45010          73.000 CU YD      DETENTION BASIN AGGREGATE                     35.0000      36.7150      39.3900       $2,875.47 
 
601E51000          33.000 CU YD      CHANNEL PROTECTION, MISC.:                    75.0000      65.6717      65.0000       $2,145.00 
 
601E54000           1.000 LUMP       CHANNEL PROTECTION, MISC.:                  8500.0000   16637.7250   16275.4500      $16,275.45 
 
601M32104         286.000 CU METER   ROCK CHANNEL PROTECTION, TYPE B WITH          64.2867      82.4307      72.6164      $20,768.30 
                                     FABRIC FILTER 
 
601M32204           5.000 CU METER   ROCK CHANNEL PROTECTION, TYPE C WITH         100.0000     114.3000      80.0000         $400.00 
                                     FABRIC FILTER 
 
602E10000           4.000 CU YD      BRICK MASONRY                                375.0000     320.0108     162.5000         $650.00 
 
602E20000        1729.260 CU YD      CONCRETE MASONRY                             931.3924     884.7205     871.9572   $1,507,840.79 
 
602E20001         439.330 CU YD      CONCRETE MASONRY, AS PER PLAN                709.1395     612.6547     541.3064     $237,812.15 
 
602E97000        4496.000 SQ FT      MASONRY, MISC.:                               12.5000      19.0300      12.0000      $53,952.00 
 
602E98000           1.000 LUMP       MASONRY, MISC.:                           115000.0000  100910.3833  107731.1500     $107,731.15 
 
602E98200          99.810 CU YD      MASONRY, MISC.:                              594.0287     226.4184      99.7345       $9,954.50 
 
602E98300           2.000 EACH       MASONRY, MISC.:                             1500.0000     438.7550     435.0000         $870.00 
 
602M20000           6.920 CU METER   CONCRETE MASONRY                            1377.6301    1285.8556    1569.7977      $10,863.00 
 
603E00100        8421.000 FT         4" CONDUIT, TYPE B                            11.5338      13.7734      12.3768     $104,224.70 
 
603E00200        2516.000 FT         4" CONDUIT, TYPE C                             9.8958      10.8014       9.2643      $23,308.88 
 
603E00400       12842.000 FT         4" CONDUIT, TYPE E                             5.2263       8.3383       4.9350      $63,375.60 
 
603E00401         600.000 FT         4" CONDUIT, TYPE E, AS PER PLAN                4.8000       4.0594       4.9208       $2,952.50 
 
603E00406        3707.000 FT         4" CONDUIT, TYPE F                            10.1037      11.0925       9.6947      $35,938.15 



 
603E00410        3476.000 FT         4" CONDUIT, TYPE F FOR UNDERDRAIN OUTLET      11.0864      11.7135      10.9410      $38,030.91 
 
 
 
       Item      Quantity    U/M        Item Description                          Avg Unit      Avg Unit     Avg Unit      Total Amt 
     Number                                                                      Price Est     Price Bid    Price Awded     Awarded 
603E00510       35817.000 FT         6" CONDUIT, TYPE F FOR UNDERDRAIN             13.7608      14.1929      13.9949     $501,253.59 
                                     OUTLETS 
 
603E00511         649.000 FT         6" CONDUIT, TYPE F FOR UNDERDRAIN             15.9800      24.5953      21.4376      $13,913.00 
                                     OUTLETS, AS PER PLAN 
 
603E00900       40792.000 FT         6" CONDUIT, TYPE B                            16.6390      18.8569      17.9429     $731,928.25 
 
603E00901        2419.000 FT         6" CONDUIT, TYPE B, AS PER PLAN               39.0699      60.3435      55.3807     $133,966.00 
 
603E01100        5999.000 FT         6" CONDUIT, TYPE C                            15.7864      21.2821      27.0558     $162,307.50 
 
603E01101        1650.000 FT         6" CONDUIT, TYPE C, AS PER PLAN               29.3939      32.7040      26.7273      $44,100.00 
 
603E01200          43.000 FT         6" CONDUIT, TYPE D                            25.0000      37.5400      17.0000         $731.00 
 
603E01400       13125.000 FT         6" CONDUIT, TYPE E                            10.7357       9.3728       8.2595     $108,406.06 
 
603E01401         100.000 FT         6" CONDUIT, TYPE E, AS PER PLAN                5.0000      11.5000      10.5000       $1,050.00 
 
603E01500       27136.000 FT         6" CONDUIT, TYPE F                            14.7285      14.1755      13.9086     $377,424.43 
 
603E01501         100.000 FT         6" CONDUIT, TYPE F, AS PER PLAN               12.5000      11.5000      10.5000       $1,050.00 
 
603E01800        2778.000 FT         8" CONDUIT, TYPE B                            27.1927      39.0516      39.2183     $108,948.48 
 
603E01801        3636.000 FT         8" CONDUIT, TYPE B, AS PER PLAN               48.3385      74.9828      59.3355     $215,744.00 
 
603E02000        2946.000 FT         8" CONDUIT, TYPE C                            22.8633      30.9414      32.3434      $95,283.52 
 
603E02001         555.000 FT         8" CONDUIT, TYPE C, AS PER PLAN               40.0000      56.2377      34.8198      $19,325.00 
 
603E02400          64.000 FT         8" CONDUIT, TYPE D                            44.9500      49.5000      27.0000       $1,728.00 
 
603E02500        2290.000 FT         8" CONDUIT, TYPE E                            12.0224      11.7108      10.0590      $23,035.00 
 
603E02600        2623.000 FT         8" CONDUIT, TYPE F                            15.4629      15.4370      15.2104      $39,897.00 
 
603E03100         348.000 FT         10" CONDUIT, TYPE B                           32.3060      31.4555      29.4555      $10,250.50 
 
603E03101          50.000 FT         10" CONDUIT, TYPE B, AS PER PLAN              25.0000      29.5833      25.0000       $1,250.00 
 
603E03300         344.000 FT         10" CONDUIT, TYPE C                           28.2524      30.2499      27.8760       $9,589.35 
 
603E03301          50.000 FT         10" CONDUIT, TYPE C, AS PER PLAN              20.0000      25.4867      23.0000       $1,150.00 



 
603E03600          70.000 FT         10" CONDUIT, TYPE E                           15.0000      17.7479      10.9786         $768.50 
 
 
 
       Item      Quantity    U/M        Item Description                          Avg Unit      Avg Unit     Avg Unit      Total Amt 
     Number                                                                      Price Est     Price Bid    Price Awded     Awarded 
603E03700         281.000 FT         10" CONDUIT, TYPE F                           18.4170      15.7727      18.1815       $5,109.00 
 
603E04200         606.000 FT         12" CONDUIT, TYPE A                           39.3889      48.0761      41.1716      $24,950.00 
 
603E04201         209.000 FT         12" CONDUIT, TYPE A, AS PER PLAN              68.6124      63.0780      67.2632      $14,058.00 
 
603E04400       56704.300 FT         12" CONDUIT, TYPE B                           42.3620      52.1845      44.6733   $2,533,168.06 
 
603E04401        3516.000 FT         12" CONDUIT, TYPE B, AS PER PLAN              48.3376      64.9993      64.2206     $225,799.76 
 
603E04600       23185.500 FT         12" CONDUIT, TYPE C                           35.5587      37.9145      33.0447     $766,157.26 
 
603E04601        1928.000 FT         12" CONDUIT, TYPE C, AS PER PLAN              45.1864      50.6255      43.8714      $84,584.00 
 
603E04900        8850.000 FT         12" CONDUIT, TYPE D                           31.8078      37.9951      31.2560     $276,615.37 
 
603E05100        1355.000 FT         12" CONDUIT, TYPE E                           17.1255      23.0773      15.2306      $20,637.50 
 
603E05200        2479.000 FT         12" CONDUIT, TYPE F                           34.5725      43.0662      43.0413     $106,699.30 
 
603E05700        2115.000 FT         15" CONDUIT, TYPE A                           48.9575      58.6611      46.8451      $99,077.40 
 
603E05900       63338.000 FT         15" CONDUIT, TYPE B                           48.7058      54.3538      49.4860   $3,134,347.12 
 
603E05901        3020.000 FT         15" CONDUIT, TYPE B, AS PER PLAN              47.1914      66.3557      68.5265     $206,950.00 
 
603E06100       21963.000 FT         15" CONDUIT, TYPE C                           39.7502      43.1478      36.9515     $811,566.71 
 
603E06101        1099.000 FT         15" CONDUIT, TYPE C, AS PER PLAN              51.9527      95.1568     105.9754     $116,467.00 
 
603E06400        3528.000 FT         15" CONDUIT, TYPE D                           32.7285      40.2783      35.6109     $125,635.08 
 
603E06700        8089.000 FT         15" CONDUIT, TYPE F                           50.5218      54.3848      52.5955     $425,444.84 
 
603E06701         185.000 FT         15" CONDUIT, TYPE F, AS PER PLAN              40.0000      86.4286      85.0000      $15,725.00 
 
603E07200        1640.000 FT         18" CONDUIT, TYPE A                           50.6284      58.4580      51.8770      $85,078.35 
 
603E07400       24521.000 FT         18" CONDUIT, TYPE B                           56.0720      66.9502      58.9020   $1,444,336.36 
 
603E07401        2081.000 FT         18" CONDUIT, TYPE B, AS PER PLAN              57.1763      66.1458      64.1538     $133,504.00 
 
603E07600       13855.000 FT         18" CONDUIT, TYPE C                           65.7953      50.2001      43.0770     $596,831.73 
 
603E07601        3708.000 FT         18" CONDUIT, TYPE C, AS PER PLAN              36.4482      39.3396      32.8689     $121,878.00 



 
603E07900        1130.000 FT         18" CONDUIT, TYPE D                           37.6283      43.0153      39.4728      $44,604.23 
 
 
 
       Item      Quantity    U/M        Item Description                          Avg Unit      Avg Unit     Avg Unit      Total Amt 
     Number                                                                      Price Est     Price Bid    Price Awded     Awarded 
603E08200         557.000 FT         18" CONDUIT, TYPE F                           63.3708      66.7299      65.8244      $36,664.20 
 
603E08700         835.000 FT         21" CONDUIT, TYPE A                           59.7965      60.0547      56.4838      $47,164.00 
 
603E08701         205.000 FT         21" CONDUIT, TYPE A, AS PER PLAN              50.0000      70.7113      53.5366      $10,975.00 
 
603E08900        7339.000 FT         21" CONDUIT, TYPE B                           68.8117      71.7524      66.0099     $484,446.42 
 
603E08901        2138.000 FT         21" CONDUIT, TYPE B, AS PER PLAN              55.8263      67.1967      67.5690     $144,462.50 
 
603E09100        7485.000 FT         21" CONDUIT, TYPE C                           48.9365      62.0868      51.4286     $384,942.84 
 
603E09101        4943.000 FT         21" CONDUIT, TYPE C, AS PER PLAN              48.0676      54.2778      49.7067     $245,700.00 
 
603E09400         556.000 FT         21" CONDUIT, TYPE D                           44.9118      51.6897      53.3228      $29,647.50 
 
603E09700          88.000 FT         21" CONDUIT, TYPE F                           58.9773      69.4231      73.1818       $6,440.00 
 
603E10200        3618.000 FT         24" CONDUIT, TYPE A                           71.0373      76.8572      69.3343     $250,851.38 
 
603E10201         357.000 FT         24" CONDUIT, TYPE A, AS PER PLAN              63.5574      68.9934      59.4230      $21,214.00 
 
603E10400       10613.000 FT         24" CONDUIT, TYPE B                           70.2517      81.4198      69.9551     $742,433.72 
 
603E10401        1419.000 FT         24" CONDUIT, TYPE B, AS PER PLAN              68.4695     103.3933      99.5173     $141,215.00 
 
603E10600       13374.000 FT         24" CONDUIT, TYPE C                           58.1827      58.2539      56.8425     $760,212.13 
 
603E10601        4094.000 FT         24" CONDUIT, TYPE C, AS PER PLAN              51.1933      88.2613     159.6483     $653,600.00 
 
603E10900         710.000 FT         24" CONDUIT, TYPE D                           51.2887      54.8299      49.3400      $35,031.41 
 
603E11200          45.000 FT         24" CONDUIT, TYPE F                           67.4444      83.6948      84.8444       $3,818.00 
 
603E11700         727.000 FT         27" CONDUIT, TYPE A                           70.3097      77.3880      73.3552      $53,329.21 
 
603E11701         586.000 FT         27" CONDUIT, TYPE A, AS PER PLAN              75.4437      80.8083      75.0580      $43,984.00 
 
603E11900        4056.000 FT         27" CONDUIT, TYPE B                           80.1923      90.3223      87.4248     $354,594.86 
 
603E11901         956.000 FT         27" CONDUIT, TYPE B, AS PER PLAN              70.9628      81.3126      79.9059      $76,390.00 
 
603E12100        3403.000 FT         27" CONDUIT, TYPE C                           62.9628      67.5156      56.0560     $190,758.54 
 
603E12101        1954.000 FT         27" CONDUIT, TYPE C, AS PER PLAN              58.0482      56.4331      51.5353     $100,700.00 



 
603E12400         254.000 FT         27" CONDUIT, TYPE D                           93.1102      61.6098      64.8386      $16,469.00 
 
 
 
       Item      Quantity    U/M        Item Description                          Avg Unit      Avg Unit     Avg Unit      Total Amt 
     Number                                                                      Price Est     Price Bid    Price Awded     Awarded 
603E13200        1870.000 FT         30" CONDUIT, TYPE A                           92.2080      94.0116      87.7252     $164,046.16 
 
603E13201         200.000 FT         30" CONDUIT, TYPE A, AS PER PLAN              79.9000     101.1238      77.3500      $15,470.00 
 
603E13400        8548.000 FT         30" CONDUIT, TYPE B                           87.6591      87.8169      83.9770     $717,835.44 
 
603E13401         572.000 FT         30" CONDUIT, TYPE B, AS PER PLAN             103.7683     126.7656     115.9528      $66,325.00 
 
603E13600        7087.000 FT         30" CONDUIT, TYPE C                           73.2423      66.6413      64.7067     $458,576.52 
 
603E13601        1483.000 FT         30" CONDUIT, TYPE C, AS PER PLAN              67.0981      59.9144      51.6285      $76,565.00 
 
603E13900         202.000 FT         30" CONDUIT, TYPE D                           58.4073      69.2406      61.4356      $12,410.00 
 
603E14700         328.000 FT         33" CONDUIT, TYPE A                           95.0000      91.9790      85.4466      $28,026.50 
 
603E14900         764.000 FT         33" CONDUIT, TYPE B                           57.4944      85.0183      56.2671      $42,988.07 
 
603E14901         819.000 FT         33" CONDUIT, TYPE B, AS PER PLAN             193.5100     117.5000     115.0000      $94,185.00 
 
603E15100         242.000 FT         33" CONDUIT, TYPE C                           86.4876      88.5936      67.6058      $16,360.60 
 
603E15101         330.000 FT         33" CONDUIT, TYPE C, AS PER PLAN             193.5100      92.5000      80.0000      $26,400.00 
 
603E16200        1105.000 FT         36" CONDUIT, TYPE A                          125.6535     127.8149     111.2562     $122,938.10 
 
603E16201         721.000 FT         36" CONDUIT, TYPE A, AS PER PLAN              90.1248     112.5663      87.2053      $62,875.00 
 
603E16400        5945.000 FT         36" CONDUIT, TYPE B                          107.8208     121.4195      99.6213     $592,248.68 
 
603E16401         506.000 FT         36" CONDUIT, TYPE B, AS PER PLAN              90.6252      95.0980      93.1818      $47,150.00 
 
603E16600        7959.000 FT         36" CONDUIT, TYPE C                           77.4641      81.1308      71.6532     $570,287.67 
 
603E16601        1250.000 FT         36" CONDUIT, TYPE C, AS PER PLAN              71.2000      68.3963      70.4000      $88,000.00 
 
603E16900         140.000 FT         36" CONDUIT, TYPE D                           48.0000      74.4300      65.0000       $9,100.00 
 
603E19200        1297.000 FT         42" CONDUIT, TYPE A                          118.8886     152.3617     126.8559     $164,532.05 
 
603E19201         535.000 FT         42" CONDUIT, TYPE A, AS PER PLAN             110.9813     105.8043      95.8505      $51,280.00 
 
603E19400        4002.000 FT         42" CONDUIT, TYPE B                          120.5797     119.1867     120.0089     $480,275.50 
 
603E19401         723.000 FT         42" CONDUIT, TYPE B, AS PER PLAN             134.2600     134.3901      90.2185      $65,228.00 



 
603E19600        7203.000 FT         42" CONDUIT, TYPE C                           98.1485      86.8689      87.4261     $629,730.20 
 
 
 
       Item      Quantity    U/M        Item Description                          Avg Unit      Avg Unit     Avg Unit      Total Amt 
     Number                                                                      Price Est     Price Bid    Price Awded     Awarded 
603E20700        1524.000 FT         48" CONDUIT, TYPE A                          158.2748     183.7258     138.5627     $211,169.53 
 
603E20701         987.000 FT         48" CONDUIT, TYPE A, AS PER PLAN             110.9271     131.7080      99.0679      $97,780.00 
 
603E20900        4495.000 FT         48" CONDUIT, TYPE B                          187.5300     165.6118     157.6890     $708,812.00 
 
603E20901         140.000 FT         48" CONDUIT, TYPE B, AS PER PLAN             157.1429     139.6348     129.5714      $18,140.00 
 
603E21100         708.000 FT         48" CONDUIT, TYPE C                          131.1614     115.4948      92.0577      $65,176.86 
 
603E21400          60.000 FT         48" CONDUIT, TYPE D                           75.0000     104.0000      82.0000       $4,920.00 
 
603E22200        2099.000 FT         54" CONDUIT, TYPE A                          221.0576     222.3039     186.5449     $391,557.75 
 
603E22201         511.000 FT         54" CONDUIT, TYPE A, AS PER PLAN             166.1350     175.3539     163.0920      $83,340.00 
 
603E22401         199.000 FT         54" CONDUIT, TYPE B, AS PER PLAN             140.0000     137.0450     125.0000      $24,875.00 
 
603E22600        1470.000 FT         54" CONDUIT, TYPE C                          190.3061     490.0888     209.8694     $308,508.00 
 
603E23600        1194.000 FT         60" CONDUIT, TYPE A                          287.9032     271.8039     231.4817     $276,389.16 
 
603E23601         682.000 FT         60" CONDUIT, TYPE A, AS PER PLAN             244.3842     209.3234     117.0088      $79,800.00 
 
603E23800          66.000 FT         60" CONDUIT, TYPE B                          306.8182     213.3168     136.2782       $8,994.36 
 
603E23801         264.000 FT         60" CONDUIT, TYPE B, AS PER PLAN             175.0000     148.2575     120.0000      $31,680.00 
 
603E24000          12.000 FT         60" CONDUIT, TYPE C                          265.0000     362.5000     400.0000       $4,800.00 
 
603E24300          46.000 FT         60" CONDUIT, TYPE D                          130.0000     160.3750     145.0000       $6,670.00 
 
603E25000         508.000 FT         66" CONDUIT, TYPE A                          347.6083     278.8168     285.9062     $145,240.35 
 
603E25200         139.000 FT         66" CONDUIT, TYPE B                          235.0000     331.7900     315.1600      $43,807.24 
 
603E25201         807.000 FT         66" CONDUIT, TYPE B, AS PER PLAN             533.5100     335.5000     380.0000     $306,660.00 
 
603E25401        1067.000 LIN FT     66" CONDUIT, TYPE C, AS PER PLAN             513.5100     225.0000     240.0000     $256,080.00 
 
603E26000         157.000 FT         72" CONDUIT, TYPE A                          292.4522     474.0087     357.6433      $56,150.00 
 
603E27000         466.000 FT         78" CONDUIT, TYPE A                          383.5837     324.9224     290.3004     $135,280.00 
 
603E27001         126.000 FT         78" CONDUIT, TYPE A, AS PER PLAN             295.0000     257.3000     210.0000      $26,460.00 



 
603E28000         206.000 FT         84" CONDUIT, TYPE A                          366.0680     624.8710     693.7330     $142,909.00 
 
 
 
       Item      Quantity    U/M        Item Description                          Avg Unit      Avg Unit     Avg Unit      Total Amt 
     Number                                                                      Price Est     Price Bid    Price Awded     Awarded 
603E28400          44.000 FT         84" CONDUIT, TYPE C                          450.0000     334.5000     346.0000      $15,224.00 
 
603E29000         341.000 FT         90" CONDUIT, TYPE A                          445.0000     556.3333     600.0000     $204,600.00 
 
603E30000         208.000 FT         96" CONDUIT, TYPE A                          645.0000    1022.2553     785.6442     $163,414.00 
 
603E30001          36.500 FT         96" CONDUIT, TYPE A, AS PER PLAN             815.0000     418.2340     406.5000      $14,837.25 
 
603E31000         292.000 FT         102" CONDUIT, TYPE A                         545.0000     581.1825     624.7300     $182,421.16 
 
603E31001         349.000 FT         102" CONDUIT, TYPE A, AS PER PLAN            550.0000     481.5550     400.0000     $139,600.00 
 
603E32001          66.000 FT         108" CONDUIT, TYPE A, AS PER PLAN            698.0000     255.0000     255.0000      $16,830.00 
 
603E33000          35.000 FT         114" CONDUIT, TYPE A                         375.0000     622.7683     735.0000      $25,725.00 
 
603E34000         112.000 FT         120" CONDUIT, TYPE A                         800.0000     991.2500     960.0000     $107,520.00 
 
603E34001         276.000 FT         120" CONDUIT, TYPE A, AS PER PLAN            865.0000    1276.3475     849.3900     $234,431.64 
 
603E35000         114.000 FT         126" CONDUIT, TYPE A                         545.0000     624.5483     700.0000      $79,800.00 
 
603E35001          85.000 FT         126" CONDUIT, TYPE A, AS PER PLAN            700.0000     933.0000    1000.0000      $85,000.00 
 
603E42301         197.000 FT         186" CONDUIT, TYPE A, AS PER PLAN           1500.0000    1455.2080    1310.0000     $258,070.00 
 
603E52202          51.000 FT         14" X 23" CONDUIT, TYPE B, 706.04            125.0000      94.3957      74.0000       $3,774.00 
 
603E52300         371.000 FT         19" X 30" CONDUIT, TYPE A, 706.04             88.0566     104.7334     102.3747      $37,981.00 
 
603E52302         412.000 FT         19" X 30" CONDUIT, TYPE B, 706.04             95.8252     129.8463     113.6888      $46,839.80 
 
603E52304          51.000 FT         19" X 30" CONDUIT, TYPE C, 706.04             95.0000     151.5825     122.3300       $6,238.83 
 
603E52400          48.000 FT         22" X 34" CONDUIT, TYPE A, 706.04             95.0000     146.0000     157.0000       $7,536.00 
 
603E52500           8.000 FT         24" X 38" CONDUIT, TYPE A, 706.04            255.0000     355.5025     352.0100       $2,816.08 
 
603E52502         746.000 FT         24" X 38" CONDUIT, TYPE B, 706.04            125.8445     106.1622     114.0584      $85,087.59 
 
603E52504          15.000 FT         24" X 38" CONDUIT, TYPE C, 706.04             95.0000      92.1833      90.0000       $1,350.00 
 
603E52700         298.000 FT         29" X 45" CONDUIT, TYPE A, 706.04            155.0000     136.0000     120.0000      $35,760.00 
 
603E52702          51.000 FT         29" X 45" CONDUIT, TYPE B, 706.04            145.0000     143.0000     140.0000       $7,140.00 



 
603E52704          95.000 FT         29" X 45" CONDUIT, TYPE C, 706.04            115.0000     135.3013     100.0000       $9,500.00 
 
       Item      Quantity    U/M        Item Description                          Avg Unit      Avg Unit     Avg Unit      Total Amt 
     Number                                                                      Price Est     Price Bid    Price Awded     Awarded 
603E52900          64.000 FT         34" X 53" CONDUIT, TYPE A, 706.04            375.0000     285.4231     280.0000      $17,920.00 
 
603E52901         114.000 FT         34" X 53" CONDUIT, TYPE A, 706.04, AS        145.0000     154.0875     150.0000      $17,100.00 
                                     PER PLAN 
 
 
603E52902        1612.000 FT         34" X 53" CONDUIT, TYPE B, 706.04            153.9082     148.6052     157.7512     $254,295.00 
 
603E52906          40.000 FT         34" X 53" CONDUIT, TYPE D, 706.04            155.0000     180.5000     191.0000       $7,640.00 
 
603E53000         202.000 FT         38" X 60" CONDUIT, TYPE A, 706.04            255.0000     290.9075     200.0000      $40,400.00 
 
603E53002         146.000 FT         38" X 60" CONDUIT, TYPE B, 706.04            198.0000     192.6667     189.0000      $27,594.00 
 
603E53100         398.000 FT         43" X 68" CONDUIT, TYPE A, 706.04            199.0201     278.4922     282.9788     $112,625.56 
 
603E53101         330.000 FT         43" X 68" CONDUIT, TYPE A, 706.04, AS        195.0000     189.9700     175.0000      $57,750.00 
                                     PER PLAN 
 
603E53102         535.000 FT         43" X 68" CONDUIT, TYPE B, 706.04            250.0000     247.6600     240.0000     $128,400.00 
 
603E53200         171.000 FT         48" X 76" CONDUIT, TYPE A, 706.04            306.1111     320.2186     316.6867      $54,153.42 
 
603E53210         994.000 FT         48" X 76" CONDUIT, TYPE B, 706.04            295.0000     278.6600     260.0000     $258,440.00 
 
603E53212          96.000 FT         48" X 76" CONDUIT, TYPE C, 706.04            180.0000     239.5000     225.0000      $21,600.00 
 
603E53214          24.000 FT         48" X 76" CONDUIT, TYPE D, 706.04            275.0000     261.1475     300.0000       $7,200.00 
 
603E53300         361.000 FT         53" X 83" CONDUIT, TYPE A, 706.04            402.3961     335.4339     314.0859     $113,385.00 
 
603E53301         108.000 FT         53" X 83" CONDUIT, TYPE A , 706.04, AS       295.0000     431.8771     450.0000      $48,600.00 
                                     PER PLAN 
 
603E53306        1562.000 FT         53" X 83" CONDUIT, TYPE B, 706.04            355.0000     328.9933     350.0000     $546,700.00 
 
603E53400         200.000 FT         58" X 91" CONDUIT, TYPE A, 706.04            635.0000     381.6667     385.0000      $77,000.00 
 
603E53401          40.000 FT         58" X 91" CONDUIT, TYPE A, 706.04, AS        695.0000     662.5000     800.0000      $32,000.00 
                                     PER PLAN 
 
603E53500         296.000 FT         63" X 98" CONDUIT, TYPE A, 706.04            616.0811     435.9107     405.6757     $120,080.00 
 
603E53600          24.000 FT         68" X 106" CONDUIT, TYPE A, 706.04           485.0000     518.0000     475.0000      $11,400.00 
 
603E59400          72.000 FT         128" X 83" CONDUIT, TYPE A                   565.0000     973.0771     835.0000      $60,120.00 
 



603E70000         252.000 FT         CONDUIT, TYPE A, PRECAST REINFORCED         1892.6181    1779.1762    1525.3871     $384,397.56 
                                     CONCRETE FLAT TOPPED THREE SIDED CULVERT 
 
 
       Item      Quantity    U/M        Item Description                          Avg Unit      Avg Unit     Avg Unit      Total Amt 
     Number                                                                      Price Est     Price Bid    Price Awded     Awarded 
603E70001         213.000 FT         CONDUIT, TYPE A, PRECAST REINFORCED         1694.7923    1338.6911    1471.9249     $313,520.00 
                                     CONCRETE FLAT TOPPED THREE SIDED 
                                     CULVERT, AS PER PLAN 
 
603E71000         629.580 FT         CONDUIT, TYPE A, PRECAST REINFORCED         2092.7539    1818.9751    1775.3391   $1,117,718.00 
                                     CONCRETE ARCH SECTIONS 
 
603E71001         397.870 FT         CONDUIT, TYPE A, PRECAST REINFORCED         2370.1235    1772.1007    1822.1404     $724,975.00 
                                     CONCRETE ARCH SECTIONS, AS PER PLAN 
 
603E73501          36.000 FT         CONDUIT, TYPE A, CORRUGATED ALUMINUM BOX     655.0000    1125.0000    1000.0000      $36,000.00 
                                     CULVERT, AS PER PLAN 
 
603E92904          90.000 FT         4' X 4 CONDUIT, TYPE A, 706.05               455.0000     307.1667     400.0000      $36,000.00 
 
603E93001          34.000 FT         5' X 3' CONDUIT, TYPE A, 706.05, AS PER      485.0000     400.0000     400.0000      $13,600.00 
                                     PLAN 
 
603E94700         399.000 FT         6' X 4' CONDUIT, TYPE A, 706.05              520.6642     632.7535     667.4515     $266,313.14 
 
603E94701         163.000 FT         6' X 4' CONDUIT, TYPE A, 706.05, AS PER      433.3436     681.9415     574.7379      $93,682.27 
                                     PLAN 
 
603E94710          84.000 FT         6' X 5' CONDUIT, TYPE A, 706.05              416.5000     469.6600     420.0000      $35,280.00 
 
603E94800         218.000 FT         8' X 4' CONDUIT, TYPE A, 706.05              603.2110     510.0923     417.5262      $91,020.72 
 
603E94801         431.500 FT         8' X 4' CONDUIT, TYPE A, 706.05, AS PER      684.0962     625.8437     480.3826     $207,285.08 
                                     PLAN 
 
603E94901         261.000 FT         8' X 5' CONDUIT, TYPE A, 706.05, AS PER      742.9310     503.3013     513.1770     $133,939.20 
                                     PLAN 
 
603E94910         192.000 FT         8' X 6' CONDUIT, TYPE A, 706.05              772.7736     600.8101     515.6533      $99,005.44 
 
603E94911         114.000 FT         8' X 6' CONDUIT, TYPE A, 706.05, AS PER      577.6316     694.0070     577.6274      $65,849.52 
                                     PLAN 
 
603E94980          66.000 FT         10' X 4' CONDUIT, TYPE A, 706.05            1000.0000     690.4713     680.0000      $44,880.00 
 
603E94981          71.000 FT         10' X 4' CONDUIT, TYPE A, 706.05, AS PER     475.0000     546.6667     480.0000      $34,080.00 
                                     PLAN 
 
603E95001        1078.600 FT         10' X 5' CONDUIT, TYPE A, 706.05, AS PER     522.9928     693.5163     579.6551     $625,216.00 
                                     PLAN 
 



603E95401         102.000 FT         10' X 7' CONDUIT, TYPE A, 706.05, AS PER     850.0000     573.7800     574.5600      $58,605.12 
                                     PLAN 
 
 
       Item      Quantity    U/M        Item Description                          Avg Unit      Avg Unit     Avg Unit      Total Amt 
     Number                                                                      Price Est     Price Bid    Price Awded     Awarded 
603E95501         161.580 FT         10' X 8' CONDUIT, TYPE A, 706.05, AS PER    1043.4274    1168.0358    1190.6696     $192,388.40 
                                     PLAN 
 
603E95601         126.000 FT         12' X 4' CONDUIT, TYPE A, 706.05, AS PER     685.0000     651.0000     568.0000      $71,568.00 
                                     PLAN 
 
603E95701          83.000 FT         12' X 5' CONDUIT, TYPE A, 706.05, AS PER     865.0000     757.5000     695.0000      $57,685.00 
                                     PLAN 
 
603E95800          44.000 FT         12' X 6' CONDUIT, TYPE A, 706.05             940.0000     834.0314     715.0000      $31,460.00 
 
603E96000          52.000 FT         12' X 8' CONDUIT, TYPE A, 706.05             795.0000    1220.7767    1300.0000      $67,600.00 
 
603E96001         470.000 FT         12' X 8' CONDUIT, TYPE A, 706.05, AS PER    1620.0000     960.2941    1230.0000     $578,100.00 
                                     PLAN 
 
603E96201         126.000 FT         12' X 10' CONDUIT, TYPE A, 706.05, AS       1100.0000     841.5478     910.0000     $114,660.00 
                                     PER PLAN 
 
603E96311         328.000 FT         14' X 5' CONDUIT, TYPE A, 706.05, AS PER     852.4085     812.4906     833.3537     $273,340.00 
                                     PLAN 
 
603E96315         168.000 FT         14' X 6' CONDUIT, TYPE A, 706.05, AS PER     875.0000     780.0525     821.2100     $137,963.28 
                                     PLAN 
 
603E96320          80.000 FT         14' X 7' CONDUIT, TYPE A, 706.05            1200.0000    1056.6667     870.0000      $69,600.00 
 
603E96321          43.000 FT         14' X 7' CONDUIT, TYPE A, 706.05, AS PER    1189.2721    1110.4125    1480.0000      $63,640.00 
                                     PLAN 
 
603E96335         188.000 FT         14' X 9' CONDUIT, TYPE A, 706.05, AS PER    1350.0000     975.0000    1155.0000     $217,140.00 
                                     PLAN 
 
603E96339         164.000 FT         14' X 10' CONDUIT, TYPE A, 706.05, AS       1150.0000    1079.2313     850.0000     $139,400.00 
                                     PER PLAN 
 
603E96391         119.000 FT         16' X 4' CONDUIT, TYPE A, 706.05, AS PER     861.6387    1040.0889    1048.5294     $124,775.00 
                                     PLAN 
 
603E96401          52.000 FT         16' X 5' CONDUIT, TYPE A, 706.05, AS PER     985.0000     953.2000     800.0000      $41,600.00 
                                     PLAN 
 
603E96449          44.000 FT         16' X 7' CONDUIT, TYPE A, 706.05, AS PER    1000.0000    1066.8511     909.0000      $39,996.00 
                                     PLAN 
 
603E96451          58.000 FT         16' X 8' CONDUIT, TYPE A, 706.05, AS PER    1500.0000    1124.7610    1000.0000      $58,000.00 



                                     PLAN 
 
 
 
       Item      Quantity    U/M        Item Description                          Avg Unit      Avg Unit     Avg Unit      Total Amt 
     Number                                                                      Price Est     Price Bid    Price Awded     Awarded 
603E96457         242.000 FT         16' X 10' CONDUIT, TYPE A, 706.05, AS       1564.6281    1281.0527    1476.0331     $357,200.00 
                                     PER PLAN 
 
603E96467          64.000 FT         18' X 6' CONDUIT, TYPE A, 706.05, AS PER    1250.0000    1182.3333     960.0000      $61,440.00 
                                     PLAN 
 
603E96481         161.000 FT         18' X 8' CONDUIT, TYPE A, 706.05, AS PER    1442.5466    1150.1647    1024.3972     $164,927.95 
                                     PLAN 
 
603E96483          48.000 FT         18' X 9' CONDUIT, TYPE A, 706.05, AS PER    1120.0000    1227.9067    1358.3500      $65,200.80 
                                     PLAN 
 
603E96487         159.000 FT         20'X7' CONDUIT, TYPE A, 706.05, AS PER      1403.8050    1336.6945    1156.1321     $183,825.00 
                                     PLAN 
 
603E96489          75.000 FT         20' X 5' CONDUIT, TYPE A, 706.05, AS PER     915.0000    1044.0933    1063.6400      $79,773.00 
                                     PLAN 
 
603E96493         125.000 FT         20' X 4' CONDUIT, TYPE A, 706.05, AS PER    1209.6800    1047.8787     818.8000     $102,350.00 
                                     PLAN 
 
603E96497          80.000 FT         20' X 6' CONDUIT, TYPE A, 706.05, AS PER    1155.0000    1214.4333    1100.0000      $88,000.00 
                                     PLAN 
 
603E96499         645.000 FT         20' X 8' CONDUIT, TYPE A, 706.05, AS PER    1824.6124    1227.0232    1200.0000     $774,000.00 
                                     PLAN 
 
603E96500           8.000 FT         CONDUIT RECONSTRUCTED:                       175.0000     305.0000     500.0000       $4,000.00 
 
603E96550        1843.000 FT         FIELD PAVING OF EXISTING PIPE                178.2984     151.1248     121.5562     $224,028.00 
 
603E96600       11486.000 FT         CONDUIT, BORED OR JACKED:                    339.4997     324.4134     315.4918   $3,623,739.11 
 
603E96601         425.000 FT         CONDUIT, BORED OR JACKED, AS PER PLAN        584.8353     439.9264     461.8588     $196,290.00 
 
603E96650           4.000 CU YD      SPECIAL - GROUTING VOIDS AROUND              500.0000    1080.8333     750.0000       $3,000.00 
                                     CORRUGATED METAL PIPES 
 
603E97000         317.000 FT         SLOTTED DRAIN, TYPE 1                        108.8328      88.9908      82.7129      $26,220.00 
 
603E97010         630.000 FT         SLOTTED DRAIN, TYPE 2                        134.7143     146.8866     141.3810      $89,070.00 
 
603E98100           6.000 EACH       CONDUIT, MISC.:                             2633.3333    2736.3784    2016.6667      $12,100.00 
 
603E98300       17743.000 FT         CONDUIT, MISC.:                               87.6249     116.2515      70.3500   $1,248,219.64 
 



603E98500          24.000 CU YD      CONDUIT, MISC.:                              129.1667     342.8571     325.0000       $7,800.00 
 
 
 
       Item      Quantity    U/M        Item Description                          Avg Unit      Avg Unit     Avg Unit      Total Amt 
     Number                                                                      Price Est     Price Bid    Price Awded     Awarded 
603M00406          14.000 METER      100 MM CONDUIT, TYPE F                        50.0000      32.7650      31.0700         $434.98 
 
603M00410           9.000 FT         4" CONDUIT, TYPE F FOR UNDERDRAIN             65.0000      36.3000      25.6800         $231.12 
                                     OUTLETS 
 
603M00901         163.500 METER      150 MM CONDUIT, TYPE B, AS PER PLAN           89.9235     227.9648     218.2080      $35,677.00 
 
603M01101         100.000 METER      150 MM CONDUIT, TYPE C, AS PER PLAN           41.0000     109.5000     134.0000      $13,400.00 
 
603M01200           1.000 METER      150 MM CONDUIT, TYPE D                       492.0000      59.9667      44.5800          $44.58 
 
603M01500         162.000 METER      150 MM CONDUIT, TYPE F                        28.0741      33.5647      35.3548       $5,727.48 
 
603M01801         150.000 METER      200 MM CONDUIT, TYPE B, AS PER PLAN          164.0000      72.0000      30.0000       $4,500.00 
 
603M02001         150.000 METER      200 MM CONDUIT, TYPE C, AS PER PLAN           98.0000      56.0000      30.0000       $4,500.00 
 
603M04400         212.000 METER      300 MM CONDUIT, TYPE B                       137.6321     204.3653     228.6533      $48,474.50 
 
603M04401         417.000 METER      300 MM CONDUIT, TYPE B, AS PER PLAN          148.0000     193.5000     164.0000      $68,388.00 
 
603M04600          44.000 METER      300 MM CONDUIT, TYPE C                       115.0000     130.5983      56.8100       $2,499.64 
 
603M04601         234.500 METER      300 MM CONDUIT, TYPE C, AS PER PLAN          180.0000     124.0000      80.0000      $18,760.00 
 
603M05901         491.500 METER      375 MM CONDUIT, TYPE B, AS PER PLAN          176.4690     393.1816     331.2055     $162,787.50 
 
603M06101          72.000 METER      375 MM CONDUIT, TYPE C, AS PER PLAN          197.0000     141.0000     120.0000       $8,640.00 
 
603M07401          64.000 METER      450 MM CONDUIT, TYPE B, AS PER PLAN          246.0000     261.0000     245.0000      $15,680.00 
 
603M07900          10.000 METER      450 MM CONDUIT, TYPE D                       115.0000     201.8900      86.1400         $861.40 
 
603M08901          64.000 METER      525 MM CONDUIT, TYPE B, AS PER PLAN          246.0000     294.5000     300.0000      $19,200.00 
 
603M09100          12.000 METER      525 MM CONDUIT, TYPE C                       135.0000     184.5083     100.0000       $1,200.00 
 
603M10400          68.000 METER      600 MM CONDUIT, TYPE B                       215.0000     240.4183     201.3000      $13,688.40 
 
603M10401          52.000 METER      600 MM CONDUIT, TYPE B, AS PER PLAN          229.0000     308.0000     300.0000      $15,600.00 
 
603M11900         104.000 METER      675 MM CONDUIT, TYPE B                       230.0000     269.4417     228.6500      $23,779.60 
 
603M13401          64.000 METER      750 MM CONDUIT, TYPE B, AS PER PLAN          246.0000     379.5000     361.0000      $23,104.00 
 
603M16401         110.000 METER      900 MM CONDUIT, TYPE B, AS PER PLAN          328.0000     475.0000     471.0000      $51,810.00 



 
603M16900          33.000 METER      900 MM CONDUIT, TYPE D                       215.0000     294.2067     292.3500       $9,647.55 
 
 
       Item      Quantity    U/M        Item Description                          Avg Unit      Avg Unit     Avg Unit      Total Amt 
     Number                                                                      Price Est     Price Bid    Price Awded     Awarded 
603M19401         514.500 METER      1050 MM CONDUIT, TYPE B, AS PER PLAN         300.0000     729.5000     731.0000     $376,099.50 
 
603M19601          49.000 METER      1050 MM CONDUIT, TYPE C, AS PER PLAN         328.0000     522.5000     586.0000      $28,714.00 
 
603M95701          18.000 METER      3600 MM X1500 MM CONDUIT, TYPE A,           2460.0000    2406.4900    1800.0000      $32,400.00 
                                     706.05, AS PER PLAN 
 
603M98100           9.000 EACH       CONDUIT, MISC.:                              300.0000     302.5000     405.0000       $3,645.00 
 
604E00300          44.000 EACH       CATCH BASIN, CITY OF CLEVELAND NO. 1        1950.0000    1912.5000    1800.0000      $79,200.00 
 
604E00301           3.000 EACH       CATCH BASIN, CITY OF CLEVELAND NO. 1, AS    1987.9276    1753.3333    2110.0000       $6,330.00 
                                     PER PLAN 
 
604E00400         465.000 EACH       CATCH BASIN, NO. 3                          2172.1497    2651.1676    2593.4531   $1,205,955.68 
 
604E00401          34.000 EACH       CATCH BASIN, NO. 3, AS PER PLAN             2066.6145    2511.7565    2780.5882      $94,540.00 
 
604E00420          22.000 EACH       CATCH BASIN, NO. 3 WITH DIAGONAL GRATE      1400.0000    2360.1067    2400.0000      $52,800.00 
 
604E00421           7.000 EACH       CATCH BASIN, NO. 3 WITH DIAGONAL GRATE,     2000.0000    2926.8133    3175.0000      $22,225.00 
                                     AS PER PLAN 
 
604E00450          23.000 EACH       CATCH BASIN, NO. 3 WITH SUMP                2648.5010    2212.3210    1417.1426      $32,594.28 
 
604E00800         847.000 EACH       CATCH BASIN, NO. 3A                         1654.4004    1772.9538    1634.5095   $1,384,429.51 
 
604E00801          40.000 EACH       CATCH BASIN, NO. 3A, AS PER PLAN            1746.2500    2178.7324    2569.1250     $102,765.00 
 
604E00820          10.000 EACH       CATCH BASIN, NO. 3A WITH DIAGONAL GRATE     1800.0000    1648.3233    1490.0000      $14,900.00 
 
604E00821           1.000 EACH       CATCH BASIN, NO. 3A WITH DIAGONAL GRATE,    3500.0000    2024.7967    1900.0000       $1,900.00 
                                     AS PER PLAN 
 
604E00850          19.000 EACH       CATCH BASIN, NO. 3A WITH SUMP               2947.3684    1950.7388    1536.5405      $29,194.27 
 
604E01001          20.000 EACH       CATCH BASIN, CUYAHOGA COUNTY NO. 3C, AS     1890.0000    1944.3073    1777.0000      $35,540.00 
                                     PER PLAN 
 
604E01010           7.000 EACH       CATCH BASIN, CUYAHOGA COUNTY TWIN 3C        3000.0000    2987.5000    2000.0000      $14,000.00 
 
604E01200         155.000 EACH       CATCH BASIN, NO. 4                          2475.1127    2622.5326    2469.8014     $382,819.22 
 
604E01201          50.000 EACH       CATCH BASIN, NO. 4, AS PER PLAN             2500.0000    2901.1300    3400.0000     $170,000.00 
 
604E01205           1.000 EACH       CATCH BASIN, NO. 4 WITHOUT APRON, AS PER    3000.0000    2904.2857    2500.0000       $2,500.00 



                                     PLAN 
 
 
 
       Item      Quantity    U/M        Item Description                          Avg Unit      Avg Unit     Avg Unit      Total Amt 
     Number                                                                      Price Est     Price Bid    Price Awded     Awarded 
604E01400           2.000 EACH       CATCH BASIN, NO. 4A                         3750.0000    7413.0667    7500.0000      $15,000.00 
 
604E01401           4.000 EACH       CATCH BASIN, NO. 4A, AS PER PLAN            3500.0000    4227.3425    4600.0000      $18,400.00 
 
604E01600         153.000 EACH       CATCH BASIN, NO. 5                          2017.0006    2181.3680    2015.0871     $308,308.32 
 
604E01601          10.000 EACH       CATCH BASIN, NO. 5, AS PER PLAN             2150.0000    2801.1750    3200.0000      $32,000.00 
 
604E01604          11.000 EACH       CATCH BASIN, NO. 5 WITHOUT APRON            1689.7356    1677.2241    1663.6364      $18,300.00 
 
604E01610           3.000 EACH       CATCH BASIN, NO. 5 WITHOUT APRON WITH       2500.0000    2000.0000    2000.0000       $6,000.00 
                                     SUMP 
 
604E01700           2.000 EACH       CATCH BASIN, NO. 5 WITH B GRATE             1857.5000    2302.7273    2300.0000       $4,600.00 
 
604E01800           9.000 EACH       CATCH BASIN, NO. 5A                         2765.9632    2776.1969    2700.0000      $24,300.00 
 
604E01801           3.000 EACH       CATCH BASIN, NO. 5A, AS PER PLAN            2750.0000    4395.3500    4800.0000      $14,400.00 
 
604E02000          86.000 EACH       CATCH BASIN, NO. 6                          1609.7467    1733.2279    1640.7881     $141,107.78 
 
604E02001          29.000 EACH       CATCH BASIN, NO. 6, AS PER PLAN             1863.7931    2161.8986    1937.7586      $56,195.00 
 
604E02050          33.000 EACH       CATCH BASIN, NO. 6 WITH SUMP                 935.4579    1793.2364    1324.4888      $43,708.13 
 
604E02400          16.000 EACH       CATCH BASIN, NO. 7                          1060.7773    1323.1532    1404.0875      $22,465.40 
 
604E02800          40.000 EACH       CATCH BASIN, NO. 8                          2011.8750    2090.7831    2150.0238      $86,000.95 
 
604E02801           2.000 EACH       CATCH BASIN, NO. 8, AS PER PLAN             1600.0000    2573.2675    4150.0000       $8,300.00 
 
604E02804           2.000 EACH       CATCH BASIN, NO. 8 WITHOUT APRON            1750.0000    2144.4444    2000.0000       $4,000.00 
 
604E02850           6.000 EACH       CATCH BASIN, NO. 8 WITH SUMP                3583.3333    1852.6667    2116.6667      $12,700.00 
 
604E02906           7.000 EACH       CATCH BASIN, NO. 8A                         3271.4286    3057.3904    3576.3043      $25,034.13 
 
604E02907           1.000 EACH       CATCH BASIN, NO. 8A, AS PER PLAN            2500.0000    3560.4375    4550.0000       $4,550.00 
 
 
604E02950           5.000 EACH       CATCH BASIN, NO. 8A WITH SUMP               2500.0000    3605.0000    3200.0000      $16,000.00 
 
604E04100          21.000 EACH       CATCH BASIN, NO. 2-2A                       1095.2381    1333.5511    1076.8162      $22,613.14 
 
604E04101          15.000 EACH       CATCH BASIN, NO. 2-2A, AS PER PLAN          1086.6667    1262.4194    1245.3333      $18,680.00 
 



604E04500         385.000 EACH       CATCH BASIN, NO. 2-2B                       1011.4482    1090.7832     976.2158     $375,843.10 
 
 
 
 
       Item      Quantity    U/M        Item Description                          Avg Unit      Avg Unit     Avg Unit      Total Amt 
     Number                                                                      Price Est     Price Bid    Price Awded     Awarded 
604E04501          37.000 EACH       CATCH BASIN, NO. 2-2B, AS PER PLAN          1279.7701    1401.1883    1234.3243      $45,670.00 
 
604E04510           6.000 EACH       CATCH BASIN, NO. 2-2B WITH BICYCLE SAFE     1041.6667    1190.0927    2441.6667      $14,650.00 
                                     GRATE 
 
604E04550          12.000 EACH       CATCH BASIN, NO. 2-2B WITH SUMP             1090.9568    1189.1670     973.0100      $11,676.12 
 
604E04900          91.000 EACH       CATCH BASIN, NO. 2-3                        1462.8164    1408.2600    1202.4577     $109,423.65 
 
604E04901           8.000 EACH       CATCH BASIN, NO. 2-3, AS PER PLAN           1503.8594    1761.9849    1662.5000      $13,300.00 
 
604E04910           3.000 EACH       CATCH BASIN, NO. 2-3 WITH BICYCLE SAFE      1750.0000    1679.0050    2770.0000       $8,310.00 
                                     GRATE 
 
604E04950           6.000 EACH       CATCH BASIN, NO. 2-3 WITH SUMP              3166.6667    1718.2655    1800.0000      $10,800.00 
 
604E05300          24.000 EACH       CATCH BASIN, NO. 2-4                        2096.2342    1981.0335    1724.7542      $41,394.10 
 
604E05310           3.000 EACH       CATCH BASIN, NO. 2-4 WITH BICYCLE SAFE      2150.0000    2062.2870    2770.0000       $8,310.00 
                                     GRATE 
 
604E05700           9.000 EACH       CATCH BASIN, NO. 2-5                        2733.3333    2811.8029    3066.4678      $27,598.21 
 
604E06100           3.000 EACH       CATCH BASIN, NO. 2-6                        2933.3333    3059.2992    2907.5300       $8,722.59 
 
604E08600         141.000 EACH       CATCH BASIN, MISC.:                          411.5603     105.8803     143.4043      $20,220.00 
 
604E09000         382.000 EACH       CATCH BASIN ADJUSTED TO GRADE                397.5543     447.7950     402.7955     $153,867.88 
 
604E09001         150.000 EACH       CATCH BASIN ADJUSTED TO GRADE, AS PER        512.2973     930.0875     846.7333     $127,010.00 
                                     PLAN 
 
604E09500         131.000 EACH       CATCH BASIN RECONSTRUCTED TO GRADE           860.8364     799.6304     733.8469      $96,133.94 
 
604E09501          34.000 EACH       CATCH BASIN RECONSTRUCTED TO GRADE, AS      1664.7059    2726.6286    2270.0000      $77,180.00 
                                     PER PLAN 
 
604E09900          23.000 EACH       CATCH BASIN GRATE                            206.0500     180.7767     153.9130       $3,540.00 
 
604E09901          10.000 EACH       CATCH BASIN GRATE, AS PER PLAN               150.0000     418.3333     185.0000       $1,850.00 
 
604E10100          49.000 EACH       INLET, SIDE DITCH                            850.4147    1004.8764     813.8776      $39,880.00 
 
604E10900           4.000 EACH       INLET, NO. 2-6                              2825.5523    3204.8000    2200.0000       $8,800.00 
 



604E11300           9.000 EACH       INLET, NO. 2-8                              3000.0000    3452.1667    2500.0000      $22,500.00 
 
604E11301           3.000 EACH       INLET, NO. 2-8, AS PER PLAN                 5500.0000    6140.6667    5800.0000      $17,400.00 
 
 
 
       Item      Quantity    U/M        Item Description                          Avg Unit      Avg Unit     Avg Unit      Total Amt 
     Number                                                                      Price Est     Price Bid    Price Awded     Awarded 
604E11700           8.000 EACH       INLET, NO. 2-10                             3500.0000    3723.5000    2500.0000      $20,000.00 
 
604E11701           1.000 EACH       INLET, NO. 2-10, AS PER PLAN                6500.0000    6791.3333    6200.0000       $6,200.00 
 
604E12100           1.000 EACH       INLET, NO. 2-12                             3950.0000    3995.0000    2700.0000       $2,700.00 
 
604E12900           2.000 EACH       INLET, NO. 2-16                             4750.0000    4846.1667    3200.0000       $6,400.00 
 
604E13700           2.000 EACH       INLET, NO. 2-20                             5500.0000    5410.1667    4000.0000       $8,000.00 
 
604E14501           2.000 EACH       INLET, NO. 3A, AS PER PLAN                  4500.0000    4690.0000    3500.0000       $7,000.00 
 
604E14602           2.000 EACH       INLET, NO. 3B50                             9000.0000    5890.0000    5170.0000      $10,340.00 
 
604E17500          12.000 EACH       INLET, NO. 2-A-6                            2596.1630    3059.2142    3370.6667      $40,448.00 
 
604E17501           3.000 EACH       INLET, NO. 2-A-6, AS PER PLAN               3250.0000    2470.0000    2450.0000       $7,350.00 
 
604E17900           3.000 EACH       INLET, NO. 2-A-8                            3000.0000    3735.2967    3870.0000      $11,610.00 
 
604E17901          10.000 EACH       INLET, NO. 2-A-8, AS PER PLAN               3250.0000    2550.0000    2500.0000      $25,000.00 
 
604E18300           4.000 EACH       INLET, NO. 2-A-10                           3500.0000    4021.6667    4062.0000      $16,248.00 
 
604E18301           9.000 EACH       INLET, NO. 2-A-10, AS PER PLAN              3500.0000    2838.7500    2800.0000      $25,200.00 
 
604E18701           5.000 EACH       INLET, NO. 2-A-12, AS PER PLAN              3850.0000    3122.5000    3200.0000      $16,000.00 
 
604E20450           1.000 EACH       BARRIER INLET, SINGLE SLOPE, TYPE D         4000.0000    5474.5400    5900.0000       $5,900.00 
 
604E20510          30.000 EACH       INLET, NO. 3 FOR SINGLE SLOPE BARRIER,      5000.0000    5640.7450    5460.0000     $163,800.00 
                                     TYPE B 
 
604E20511          23.000 EACH       INLET, NO. 3 FOR SINGLE SLOPE BARRIER,      5500.0000    5968.9400    5700.0000     $131,100.00 
                                     TYPE B, AS PER PLAN 
 
604E20514          71.000 EACH       INLET, NO. 3 FOR SINGLE SLOPE BARRIER,      4781.6901    5300.5088    6157.0704     $437,152.00 
                                     TYPE B1 
 
604E20520          14.000 EACH       INLET, NO. 3 FOR SINGLE SLOPE BARRIER,      5964.2857    6106.6970    5550.0000      $77,700.00 
                                     TYPE C 
 
604E20521           5.000 EACH       INLET, NO. 3 FOR SINGLE SLOPE BARRIER,      6500.0000    8189.2150    6800.0000      $34,000.00 
                                     TYPE C, AS PER PLAN 



 
604E20524          30.000 EACH       INLET, NO. 3 FOR SINGLE SLOPE BARRIER,      5650.0000    7061.9535    6309.8000     $189,294.00 
                                     TYPE C1 
 
 
       Item      Quantity    U/M        Item Description                          Avg Unit      Avg Unit     Avg Unit      Total Amt 
     Number                                                                      Price Est     Price Bid    Price Awded     Awarded 
604E20530          56.000 EACH       INLET, NO. 3 FOR SINGLE SLOPE BARRIER,      4973.2143    5337.1403    4889.4164     $273,807.32 
                                     TYPE D 
 
604E20535           5.000 EACH       INLET, NO. 3, AS PER PLAN                   4750.0000    4010.8500    1400.0000       $7,000.00 
 
604E20600         113.000 EACH       INLET ADJUSTED TO GRADE                      473.4071     388.9884     429.4588      $48,528.84 
 
604E20601          10.000 EACH       INLET ADJUSTED TO GRADE, AS PER PLAN         463.4496     560.3659     660.0000       $6,600.00 
 
604E20800          15.000 EACH       INLET RECONSTRUCTED TO GRADE                1788.3333    3060.8170    2179.6667      $32,695.00 
 
604E20801          10.000 EACH       INLET RECONSTRUCTED TO GRADE, AS PER        1160.0000    3293.9554    3732.0000      $37,320.00 
                                     PLAN 
 
604E22500          89.000 EACH       INLET, MISC.:                               4115.7303    2726.4907    2388.2921     $212,558.00 
 
604E30100          57.000 EACH       MANHOLE, NO. 1                              2102.4865    2279.2128    2076.4993     $118,360.46 
 
604E30101           2.000 EACH       MANHOLE, NO. 1, AS PER PLAN                 2000.0000    2712.0000    1200.0000       $2,400.00 
 
604E31500         738.000 EACH       MANHOLE, NO. 3                              2607.6447    2641.8793    2468.0324   $1,821,407.89 
 
604E31501         104.000 EACH       MANHOLE, NO. 3, AS PER PLAN                 3072.2133    2836.0487    3004.2308     $312,440.00 
 
604E31550          30.000 EACH       MANHOLE, NO. 3 WITH SUMP                    2466.0758    2168.1503    1884.5747      $56,537.24 
 
604E32100           8.000 EACH       MANHOLE, NO. 5                             10500.0000    8382.4667    9675.0000      $77,400.00 
 
604E32101          10.000 EACH       MANHOLE, NO. 5, AS PER PLAN                12923.8157   12785.9677   12640.0000     $126,400.00 
 
604E32500          73.000 EACH       MANHOLE, MISC.:                             1969.3836    2975.2329    3031.5973     $221,306.60 
 
604E33500           4.000 EACH       MANHOLE FRAME AND COVER                      225.0000     450.0000     400.0000       $1,600.00 
 
604E33501           3.000 EACH       MANHOLE FRAME AND COVER, AS PER PLAN        1133.3333     552.9900     616.6667       $1,850.00 
 
604E34500         891.000 EACH       MANHOLE ADJUSTED TO GRADE                    397.4861     436.2452     393.1967     $350,338.22 
 
604E34501         287.000 EACH       MANHOLE ADJUSTED TO GRADE, AS PER PLAN       425.1879     442.4807     454.0998     $130,326.64 
 
604E35500         207.000 EACH       MANHOLE RECONSTRUCTED TO GRADE              1011.8476    1489.8517    1402.6551     $290,349.60 
 
604E35501          30.000 EACH       MANHOLE RECONSTRUCTED TO GRADE, AS PER      1332.9363    1398.1188    1656.0000      $49,680.00 
                                     PLAN 
 



604E36000          15.000 EACH       GAS VALVE BOX ADJUSTED TO GRADE              151.6667     214.8643     193.4200       $2,901.30 
 
604E36600        1716.000 EACH       PRECAST REINFORCED CONCRETE OUTLET           166.4855     237.0008     239.0627     $410,231.61 
 
 
       Item      Quantity    U/M        Item Description                          Avg Unit      Avg Unit     Avg Unit      Total Amt 
     Number                                                                      Price Est     Price Bid    Price Awded     Awarded 
604E37000          49.000 EACH       INSPECTION WELL                              531.8936     521.0197     453.5714      $22,225.00 
 
604E37501           5.000 EACH       JUNCTION CHAMBER, AS PER PLAN              11800.0000   17747.3896   19632.0000      $98,160.00 
 
604E38500         599.000 EACH       MONUMENT ASSEMBLY                            555.9997     589.3303     590.4538     $353,681.84 
 
604E38501          71.000 EACH       MONUMENT ASSEMBLY, AS PER PLAN               317.6056     494.2724     243.4752      $17,286.74 
 
604E38600           1.000 EACH       CUYAHOGA COUNTY MONUMENT BOX                 600.0000     538.6133     920.0000         $920.00 
 
604E39500         131.000 EACH       MONUMENT BOX ADJUSTED TO GRADE               371.8247     364.3518     412.2519      $54,005.00 
 
604E39501         135.000 EACH       MONUMENT BOX ADJUSTED TO GRADE, AS PER       290.2504     286.3058     278.6039      $37,611.52 
                                     PLAN 
 
604E39600          25.000 EACH       MONUMENT BOX RECONSTRUCTED TO GRADE          535.4417     422.2989     439.4000      $10,985.00 
 
604E40000          23.000 EACH       MONUMENT ASSEMBLY REMOVED AND RESET          241.3043     666.6453     550.5209      $12,661.98 
 
604E40500         602.000 EACH       REFERENCE MONUMENT                           215.3850     275.4415     340.5670     $205,021.36 
 
604E40501           4.000 EACH       REFERENCE MONUMENT, AS PER PLAN              175.0000     370.0000     125.0000         $500.00 
 
604E40900          11.000 EACH       MONUMENT, MISC.:                             559.0909     555.4700     492.7273       $5,420.00 
 
604E50000      164375.000 POUND      SPECIAL - MISCELLANEOUS METAL                  1.3440       1.1370       0.9620     $158,125.00 
 
604E60000        4819.000 FT         SPECIAL - TRENCH DRAIN                        75.8823      79.0749      67.3631     $324,622.75 
 
604E80050           1.000 EACH       WATER QUALITY BASIN, DETENTION              5300.0000    2726.3333    4906.0000       $4,906.00 
 
604E98000          61.000 EACH       DRAINAGE STRUCTURE, MISC.:                   527.0492     855.5398     634.1115      $38,680.80 
 
604E98200           7.000 LUMP       DRAINAGE STRUCTURE, MISC.:                 24285.7143   70241.0476   78809.7143     $551,668.00 
 
604M00401          10.000 EACH       CATCH BASIN, NO. 3, AS PER PLAN             2200.0000    2182.5000    1665.0000      $16,650.00 
 
604M00801          40.000 EACH       CATCH BASIN, NO. 3A, AS PER PLAN            1600.0000    1325.0000    1050.0000      $42,000.00 
 
604M02000           8.000 EACH       CATCH BASIN, NO. 6                          1300.0000    1333.7733    1529.0000      $12,232.00 
 
604M04500          16.000 EACH       CATCH BASIN, NO. 2-2B                        959.3750     985.4545     802.8125      $12,845.00 
 
604M04900           3.000 EACH       CATCH BASIN, NO. 2-3                        1200.0000    1311.4600    1506.0000       $4,518.00 
 



604M10100           5.000 EACH       INLET, SIDE DITCH                            800.0000     770.0000     740.0000       $3,700.00 
 
604M31500          31.000 EACH       MANHOLE, NO. 3                              2654.8387    3578.3411    3279.3548     $101,660.00 
 
 
       Item      Quantity    U/M        Item Description                          Avg Unit      Avg Unit     Avg Unit      Total Amt 
     Number                                                                      Price Est     Price Bid    Price Awded     Awarded 
604M31501          10.000 EACH       MANHOLE, NO. 3, AS PER PLAN                 3280.0000    5021.0000    5472.0000      $54,720.00 
 
604M34500          10.000 EACH       MANHOLE ADJUSTED TO GRADE                    405.0000     354.9167     388.5000       $3,885.00 
 
604M35501           3.000 EACH       MANHOLE RECONSTRUCTED TO GRADE, AS PER       900.0000    1460.0000     920.0000       $2,760.00 
                                     PLAN 
 
604M36600           2.000 EACH       PRECAST REINFORCED CONCRETE OUTLET           175.0000     187.1100      75.0000         $150.00 
 
604M38500          10.000 EACH       MONUMENT ASSEMBLY                            575.0000     530.1250     575.0000       $5,750.00 
 
604M39500           3.000 EACH       MONUMENT BOX ADJUSTED TO GRADE               250.0000     200.0000     100.0000         $300.00 
 
604M50000        3000.000 KILOGRAM   SPECIAL - MISCELLANEOUS METAL                  4.0000       1.8800       1.5600       $4,680.00 
 
605E05100      103612.000 FT         4" SHALLOW PIPE UNDERDRAINS                    5.3297       6.1594       5.3443     $553,730.56 
 
605E05101          10.000 FT         4" SHALLOW PIPE UNDERDRAINS, AS PER PLAN      15.0000      14.1000      12.0000         $120.00 
 
605E05110        6045.000 FT         4" SHALLOW PIPE UNDERDRAINS WITH FABRIC        5.5464       7.5321       6.3844      $38,594.00 
                                     WRAP 
 
605E05150        1102.000 FT         4" DEEP PIPE UNDERDRAINS                       7.0000       9.4475       7.6500       $8,430.30 
 
605E05200       16578.000 FT         4" UNCLASSIFIED PIPE UNDERDRAINS               4.9639       6.7462       5.3884      $89,329.42 
 
605E05210         774.000 FT         4" UNCLASSIFIED PIPE UNDERDRAIN WITH           8.8363       8.0753       6.6557       $5,151.50 
                                     FABRIC WRAP 
 
605E05220        2603.000 FT         4" ROCK CUT UNDERDRAINS                       13.9406       7.9501       5.8068      $15,115.00 
 
605E06000      280486.000 FT         4" BASE PIPE UNDERDRAINS                       4.9066       4.5256       4.1532   $1,164,921.20 
 
605E06001        3174.000 FT         4" BASE PIPE UNDERDRAINS, AS PER PLAN         12.2426       7.5886       6.0000      $19,044.00 
 
605E06020        3377.000 FT         4" BASE PIPE UNDERDRAINS WITH FABRIC           7.0000       6.8500       5.0000      $16,885.00 
                                     WRAP 
 
605E11000       35977.000 FT         6" CONSTRUCTION  UNDERDRAINS                   6.7839       8.1638       5.6103     $201,843.50 
 
605E11100      968726.000 FT         6" SHALLOW PIPE UNDERDRAINS                    5.0440       5.2904       5.2434   $5,079,388.26 
 
605E11101         834.000 FT         6" SHALLOW PIPE UNDERDRAINS, AS PER PLAN      39.7086      38.4864      28.4173      $23,700.00 
 
605E11110      401553.000 FT         6" SHALLOW PIPE UNDERDRAINS WITH FABRIC        5.7946       6.2925       6.3935   $2,567,318.37 



                                     WRAP 
 
 
 
 
       Item      Quantity    U/M        Item Description                          Avg Unit      Avg Unit     Avg Unit      Total Amt 
     Number                                                                      Price Est     Price Bid    Price Awded     Awarded 
605E11111      155910.000 FT         6" SHALLOW PIPE UNDERDRAINS WITH FABRIC        5.0796       7.1522       6.7254   $1,048,562.50 
                                     WRAP, AS PER PLAN 
 
605E12200       12605.000 FT         6" DEEP PIPE UNDERDRAINS                       5.0000       7.8250      10.0000     $126,050.00 
 
605E12210       10482.000 FT         6" DEEP PIPE UNDERDRAINS WITH FABRIC           9.4042      10.9674      10.8807     $114,051.50 
                                     WRAP 
 
605E13300       56460.000 FT         6" UNCLASSIFIED PIPE UNDERDRAINS               6.9518       7.4751       7.2997     $412,138.45 
 
605E13402        3010.000 FT         6" UNCLASSIFIED PIPE UNDERDRAINS FOR           9.6279       8.9784       8.0595      $24,259.00 
                                     SPRINGS 
 
605E13410       10538.000 FT         6" UNCLASSIFIED PIPE UNDERDRAINS WITH          8.2922      13.1189       9.7640     $102,893.10 
                                     FABRIC WRAP 
 
605E13411        6176.000 FT         6" UNCLASSIFIED PIPE UNDERDRAINS WITH          8.6694       8.6059       7.7693      $47,983.50 
                                     FABRIC WRAP, AS PER PLAN 
 
605E13500       11389.000 FT         6" ROCK CUT UNDERDRAINS                        8.0000       6.4167       5.7000      $64,917.30 
 
605E13501         260.000 FT         6" ROCK CUT UNDERDRAINS, AS PER PLAN          12.5000      45.5714      50.0000      $13,000.00 
 
605E13510       16577.000 FT         6" ROCK CUT UNDERDRAINS WITH FABRIC WRAP       8.6624       7.2000       6.0000      $99,462.00 
 
605E14000      474295.000 FT         6" BASE PIPE UNDERDRAINS                       5.0490       4.6518       4.5229   $2,145,183.16 
 
605E14020      164828.000 FT         6" BASE PIPE UNDERDRAINS WITH FABRIC           6.1766       6.1550       5.6544     $932,007.86 
                                     WRAP 
 
605E14021         835.000 FT         6" BASE PIPE UNDERDRAINS WITH FABRIC          12.0210      16.7522      13.2629      $11,074.50 
                                     WRAP, AS PER PLAN 
 
605E31100       48154.000 FT         AGGREGATE DRAINS                               6.4404       7.1380       6.3605     $306,283.22 
 
605E31101       15752.000 FT         AGGREGATE DRAINS, AS PER PLAN                 13.3082      10.3192       9.0580     $142,681.30 
 
605E32200        2580.000 FT         AGGREGATE DRAINS FOR SPRINGS                  10.0070      10.6394      10.7948      $27,850.50 
 
605E98000        3435.000 FT         UNDERDRAINS, MISC.:                           31.9421      42.2539      43.4335     $149,194.00 
 
605M06000         253.000 METER      100 MM BASE PIPE UNDERDRAINS                  23.0000      23.2650      21.7600       $5,505.28 
 
605M11110        2450.000 METER      150 MM SHALLOW PIPE UNDERDRAINS WITH          21.0000      24.5000      23.0000      $56,350.00 
                                     FABRIC WRAP 



 
605M31100          76.000 METER      AGGREGATE DRAINS                              20.0000      24.3317      16.3500       $1,242.60 
 
 
 
       Item      Quantity    U/M        Item Description                          Avg Unit      Avg Unit     Avg Unit      Total Amt 
     Number                                                                      Price Est     Price Bid    Price Awded     Awarded 
606E10300       80263.000 SQ FT      SPECIAL - NOISE BARRIER (ABSORPTIVE),         24.3104      25.2318      23.1719   $1,859,842.20 
                                     10' HEIGHT AND UNDER 
 
606E10310      360543.000 SQ FT      SPECIAL - NOISE BARRIER (ABSORPTIVE),         25.2545      23.7628      22.2722   $8,030,079.20 
                                     OVER 10' TO 14' HEIGHT 
 
606E10320      436673.000 SQ FT      SPECIAL - NOISE BARRIER (ABSORPTIVE),         25.5573      23.4156      21.1107   $9,218,468.00 
                                     OVER 14' TO 20' HEIGHT 
 
606E10810         178.000 EACH       SPECIAL - NOISE BARRIER, MISC.:             1183.9888    1136.0925     959.4944     $170,790.00 
 
606E10920      330614.000 SQ FT      SPECIAL - NOISE BARRIER, MISC.:               24.7930      25.2944      23.6400   $7,815,706.00 
 
606E11001         100.000 FT         GUARDRAIL, THRIE BEAM RAIL AND                20.0000      25.8333      24.0000       $2,400.00 
                                     TRANSITION SECTION, AS PER PLAN 
 
606E13000      753329.440 FT         GUARDRAIL, TYPE 5                             11.6158      11.5541      11.2931   $8,507,405.76 
 
606E13001       65567.500 FT         GUARDRAIL, TYPE 5, AS PER PLAN                11.6774      11.5778      10.9019     $714,807.39 
 
606E13010         969.250 FT         GUARDRAIL, TYPE 5 WITH TUBULAR BACKUP         59.4828      58.3731      57.8024      $56,025.00 
 
606E13011          88.000 FT         GUARDRAIL, TYPE 5 WITH TUBULAR BACKUP,        67.8409      88.3750      63.0114       $5,545.00 
                                     AS PER PLAN 
 
606E13020         337.000 FT         GUARDRAIL, TYPE 5 WITH DOUBLE RAILS           19.3880      18.8337      18.2730       $6,158.00 
 
606E13030       21925.000 FT         GUARDRAIL, TYPE 5, USING 9 FOOT POSTS         13.1159      13.3643      13.3060     $291,733.13 
 
606E13050        5732.750 FT         GUARDRAIL, TYPE 5A                            18.7768      18.1424      17.6120     $100,965.38 
 
606E13051         250.000 FT         GUARDRAIL, TYPE 5A, AS PER PLAN               23.4250      20.1162      18.5000       $4,625.00 
 
606E13070         575.000 FT         GUARDRAIL, TYPE 5A, USING 9 FOOT POSTS        19.0000      19.0375      19.7500      $11,356.25 
 
606E14000         650.000 FT         GUARDRAIL, TYPE 8                             20.0096      21.0853      21.1635      $13,756.25 
 
606E15500       11252.500 FT         GUARDRAIL, BARRIER DESIGN, TYPE 5             18.4205      17.8051      17.9187     $201,630.30 
 
606E15501        1412.500 FT         GUARDRAIL, BARRIER DESIGN, TYPE 5, AS         20.3633      17.6498      19.1416      $27,037.50 
                                     PER PLAN 
 
606E16000         670.000 FT         GUARDRAIL REBUILT                              8.0000      11.0833      10.4500       $7,001.50 
 
606E16001         425.000 FT         GUARDRAIL REBUILT, AS PER PLAN                 8.7500      17.2286      15.2000       $6,460.00 



 
606E16500       72780.750 FT         GUARDRAIL REBUILT, TYPE 5                      8.3806       7.3511       6.6220     $481,950.77 
 
 
 
       Item      Quantity    U/M        Item Description                          Avg Unit      Avg Unit     Avg Unit      Total Amt 
     Number                                                                      Price Est     Price Bid    Price Awded     Awarded 
606E16501       92460.000 FT         GUARDRAIL REBUILT, TYPE 5, AS PER PLAN         9.0724       8.4721       8.6243     $797,400.00 
 
606E16551         375.000 FT         GUARDRAIL REBUILT, TYPE 5, USING 9'           11.8000      12.8000      12.8000       $4,800.00 
                                     POSTS,  AS PER PLAN 
 
606E16600         925.000 FT         GUARDRAIL REBUILT, BARRIER DESIGN, TYPE       12.4054      15.1878      10.4865       $9,700.00 
                                     5 
 
606E16601        2075.000 FT         GUARDRAIL REBUILT, BARRIER DESIGN, TYPE       14.7386      17.1381      13.7614      $28,555.00 
                                     5, AS PER PLAN 
 
606E16700         418.750 FT         GUARDRAIL REBUILT, TYPE 5A                     8.4575      14.0373      13.6500       $5,715.94 
 
606E16701         125.000 FT         GUARDRAIL REBUILT, TYPE 5A, AS PER PLAN       14.1000      15.0273      15.0800       $1,885.00 
 
606E17000       15382.250 FT         RAISING TYPE 5 GUARDRAIL                       3.2236       2.4614       2.4082      $37,042.80 
 
606E17200          62.500 FT         GUARDRAIL, TYPE 5  WITH TUBULAR BACKUP        77.0000      75.6152      72.0000       $4,500.00 
 
606E17290        1937.500 FT         GUARDRAIL, TYPE 5, LONG-SPAN                  20.8378      18.9892      19.1146      $37,034.50 
 
606E17291          75.000 FT         GUARDRAIL, TYPE 5, LONG-SPAN, AS PER          16.0000      31.8333      44.0000       $3,300.00 
                                     PLAN 
 
606E17300        2037.500 FT         GUARDRAIL, TYPE 5, 25' LONG-SPAN              21.6810      34.6670      20.4509      $41,668.75 
 
606E17500           3.000 EACH       POST END ANCHOR (OR CONCRETE BLOCK END       766.6667     997.6923     933.3333       $2,800.00 
                                     ANCHOR) 
 
606E17700         109.000 EACH       REPLACE EXISTING GUARDRAIL BLOCKOUT           11.2936      12.5079       7.8440         $855.00 
 
606E17900         141.000 EACH       GUARDRAIL POST                                49.7340      38.9012      37.6809       $5,313.00 
 
606E17901        1947.000 EACH       GUARDRAIL POST, AS PER PLAN                   26.6276      29.6953      21.4047      $41,675.00 
 
606E18000         426.000 EACH       GUARDRAIL POST, 8 FEET                        50.0000      11.6667      17.0000       $7,242.00 
 
606E18500        5833.000 EACH       GUARDRAIL POST, 9 FEET                        15.1974      12.4622      11.1143      $64,830.00 
 
606E18501         921.000 EACH       GUARDRAIL POST, 9 FEET, AS PER PLAN           18.5451      13.5248      13.7542      $12,667.60 
 
606E19001           5.000 EACH       GUARDRAIL POST, STEEL, AS PER PLAN           145.0000     172.5000      95.0000         $475.00 
 
606E20000           1.000 EACH       FLARED END SECTION                            60.0000      66.2500      65.0000          $65.00 
 



606E22000         358.000 EACH       ANCHOR ASSEMBLY, TYPE B-98                  1592.6123    1507.1091    1528.0496     $547,041.75 
 
606E22010        1123.000 EACH       ANCHOR ASSEMBLY, TYPE E-98                  1943.9745    1911.7676    1899.7624   $2,133,433.12 
 
 
       Item      Quantity    U/M        Item Description                          Avg Unit      Avg Unit     Avg Unit      Total Amt 
     Number                                                                      Price Est     Price Bid    Price Awded     Awarded 
 
606E22011          11.000 EACH       ANCHOR ASSEMBLY, TYPE E-98, AS PER PLAN     2203.6688    1732.3372    1735.2727      $19,088.00 
 
606E25000         407.000 EACH       ANCHOR ASSEMBLY, TYPE A                      733.8445     748.8898     710.4152     $289,139.00 
 
606E25500           5.000 EACH       ANCHOR ASSEMBLY, BARRIER DESIGN, TYPE A      893.7700     987.1892     884.0000       $4,420.00 
 
606E26100          17.000 EACH       ANCHOR ASSEMBLY, TYPE E                     2044.1176    1922.0455    1982.0588      $33,695.00 
 
606E26500        1265.000 EACH       ANCHOR ASSEMBLY, TYPE T                      610.9476     591.4165     588.9939     $745,077.29 
 
606E26501          38.000 EACH       ANCHOR ASSEMBLY, TYPE T, AS PER PLAN         667.1053     620.1613     615.8947      $23,404.00 
 
606E27801         259.000 EACH       ANCHOR ASSEMBLY REBUILT, TYPE A, AS PER      475.2896     456.4648     381.3900      $98,780.00 
                                     PLAN 
 
606E27840           1.000 EACH       ANCHOR ASSEMBLY REBUILT, TYPE B              800.0000     825.0000     450.0000         $450.00 
 
606E27841          17.000 EACH       ANCHOR ASSEMBLY REBUILT, TYPE B, AS PER      600.0000     999.2647     754.4118      $12,825.00 
                                     PLAN 
 
606E27851          46.000 EACH       ANCHOR ASSEMBLY REBUILT, TYPE E, AS PER     1044.8654    1109.7938    1136.0870      $52,260.00 
                                     PLAN 
 
606E27900          21.000 EACH       ANCHOR ASSEMBLY REBUILT, TYPE T              528.5714     496.9231     540.9524      $11,360.00 
 
606E27901          86.000 EACH       ANCHOR ASSEMBLY REBUILT, TYPE T, AS PER      495.2907     454.3165     430.2326      $37,000.00 
                                     PLAN 
 
606E28001          52.000 EACH       ANCHOR ASSEMBLY REBUILT, TYPE B-98, AS       143.2692     141.3462     141.3462       $7,350.00 
                                     PER PLAN 
 
606E28050          30.000 EACH       ANCHOR ASSEMBLY REBUILT, TYPE E-98          1164.1667     807.5500     750.8333      $22,525.00 
 
606E28051         324.000 EACH       ANCHOR ASSEMBLY REBUILT, TYPE E-98, AS       157.3148     186.0920     105.5556      $34,200.00 
                                     PER PLAN 
 
606E31000           1.000 EACH       BRIDGE TERMINAL ASSEMBLY, TYPE C             550.0000     487.5000     475.0000         $475.00 
 
606E31100           4.000 EACH       BRIDGE TERMINAL ASSEMBLY REBUILT, TYPE C     450.0000     421.4286     387.5000       $1,550.00 
 
606E31101           5.000 EACH       BRIDGE TERMINAL ASSEMBLY REBUILT, TYPE       496.6000     497.2222     469.0000       $2,345.00 
                                     C, AS PER PLAN 
 
606E31500           9.000 EACH       BRIDGE TERMINAL ASSEMBLY, TYPE D             501.1111     510.9615     520.5556       $4,685.00 



 
606E31600           7.000 EACH       BRIDGE TERMINAL ASSEMBLY REBUILT, TYPE D     459.9929     440.3846     428.5714       $3,000.00 
 
 
 
       Item      Quantity    U/M        Item Description                          Avg Unit      Avg Unit     Avg Unit      Total Amt 
     Number                                                                      Price Est     Price Bid    Price Awded     Awarded 
 
606E31601           7.000 EACH       BRIDGE TERMINAL ASSEMBLY REBUILT, TYPE       521.4286     537.9167     535.0000       $3,745.00 
                                     D, AS PER PLAN 
 
606E32000           1.000 EACH       BRIDGE TERMINAL ASSEMBLY, TYPE E             600.0000     587.5000     575.0000         $575.00 
 
606E32100           4.000 EACH       BRIDGE TERMINAL ASSEMBLY REBUILT, TYPE E     461.2500     464.2857     437.5000       $1,750.00 
 
606E32101           6.000 EACH       BRIDGE TERMINAL ASSEMBLY REBUILT, TYPE       539.1667     517.0000     495.0000       $2,970.00 
                                     E, AS PER PLAN 
 
606E32160         109.000 EACH       BRIDGE TERMINAL ASSEMBLY, TYPE TST          1229.4954    1213.3163    1226.8165     $133,723.00 
 
606E32161           4.000 EACH       BRIDGE TERMINAL ASSEMBLY, TYPE TST, AS      1200.0000    1315.0000    1350.0000       $5,400.00 
                                     PER PLAN 
 
606E32170           2.000 EACH       BRIDGE TERMINAL ASSEMBLY REBUILT, TYPE       775.0000     916.6667     950.0000       $1,900.00 
                                     TST 
 
606E32171           6.000 EACH       BRIDGE TERMINAL ASSEMBLY REBUILT, TYPE       144.1667     127.5000     127.5000         $765.00 
                                     TST, AS PER PLAN 
 
606E32500           1.000 EACH       BRIDGE TERMINAL ASSEMBLY, TYPE F             900.0000     875.0000     750.0000         $750.00 
 
606E32600           4.000 EACH       BRIDGE TERMINAL ASSEMBLY REBUILT, TYPE F     718.7500     692.8571     606.2500       $2,425.00 
 
606E32601           5.000 EACH       BRIDGE TERMINAL ASSEMBLY REBUILT, TYPE       678.0000     731.2500     660.0000       $3,300.00 
                                     F, AS PER PLAN 
 
606E33050           5.000 EACH       BRIDGE TERMINAL ASSEMBLY REBUILT, TYPE G     455.0000     425.0000     405.0000       $2,025.00 
 
606E33051           5.000 EACH       BRIDGE TERMINAL ASSEMBLY REBUILT, TYPE       403.9980     498.3333     508.0000       $2,540.00 
                                     G, AS PER PLAN 
 
606E33600           4.000 EACH       BRIDGE TERMINAL ASSEMBLY REBUILT, TYPE H     740.0000     732.8571     675.0000       $2,700.00 
 
606E33601           5.000 EACH       BRIDGE TERMINAL ASSEMBLY REBUILT, TYPE       620.0000     740.0000     572.0000       $2,860.00 
                                     H, AS PER PLAN 
 
606E34000           1.000 EACH       BRIDGE TERMINAL ASSEMBLY, TYPE J             450.0000     425.0000     350.0000         $350.00 
 
606E34100           4.000 EACH       BRIDGE TERMINAL ASSEMBLY REBUILT, TYPE J     443.7500     369.2857     333.7500       $1,335.00 
 
606E34101           4.000 EACH       BRIDGE TERMINAL ASSEMBLY REBUILT, TYPE       421.2500     440.0000     425.0000       $1,700.00 
                                     J, AS PER PLAN 



 
606E35000         758.000 EACH       BRIDGE TERMINAL ASSEMBLY, TYPE 1            1106.5522    1052.4855    1058.0290     $801,986.00 
 
 
 
       Item      Quantity    U/M        Item Description                          Avg Unit      Avg Unit     Avg Unit      Total Amt 
     Number                                                                      Price Est     Price Bid    Price Awded     Awarded 
606E35001          24.000 EACH       BRIDGE TERMINAL ASSEMBLY, TYPE 1, AS PER    1077.2880    1124.5745    1016.2500      $24,390.00 
                                     PLAN 
 
606E35004           5.000 EACH       BRIDGE TERMINAL ASSEMBLY, TYPE 1,           1848.4624    1446.4583    1435.0000       $7,175.00 
                                     BARRIER DESIGN 
 
606E35010          25.000 EACH       BRIDGE TERMINAL ASSEMBLY REBUILT, TYPE 1     470.0000     803.3333     764.0000      $19,100.00 
 
606E35011          15.000 EACH       BRIDGE TERMINAL ASSEMBLY REBUILT, TYPE       503.0000     628.0556     583.6667       $8,755.00 
                                     1, AS PER PLAN 
 
606E35100         333.000 EACH       BRIDGE TERMINAL ASSEMBLY, TYPE 2             372.0960     284.5950     287.6186      $95,777.00 
 
606E35101          26.000 EACH       BRIDGE TERMINAL ASSEMBLY, TYPE 2, AS PER     303.8462     271.1538     265.3846       $6,900.00 
                                     PLAN 
 
606E35110          13.000 EACH       BRIDGE TERMINAL ASSEMBLY REBUILT, TYPE 2     276.9231     262.1429     263.0769       $3,420.00 
 
606E35111           8.000 EACH       BRIDGE TERMINAL ASSEMBLY REBUILT, TYPE       261.2500     329.5455     371.8750       $2,975.00 
                                     2, AS PER PLAN 
 
606E35120          16.000 EACH       BRIDGE TERMINAL ASSEMBLY, TYPE 3             902.1875    1096.0656     898.4375      $14,375.00 
 
606E35121           2.000 EACH       BRIDGE TERMINAL ASSEMBLY, TYPE 3, AS PER     750.0000     723.7500     525.0000       $1,050.00 
                                     PLAN 
 
606E35130           3.000 EACH       BRIDGE TERMINAL ASSEMBLY REBUILT, TYPE 3     916.6667     718.7500     625.0000       $1,875.00 
 
606E35131           8.000 EACH       BRIDGE TERMINAL ASSEMBLY REBUILT, TYPE       346.8750     372.0000     283.7500       $2,270.00 
                                     3, AS PER PLAN 
 
606E35140         182.000 EACH       BRIDGE TERMINAL ASSEMBLY, TYPE 4             581.3553     561.7694     568.8022     $103,522.00 
 
606E35141           7.000 EACH       BRIDGE TERMINAL ASSEMBLY, TYPE 4, AS PER     519.2857     873.1622     715.7143       $5,010.00 
                                     PLAN 
 
606E35150          21.000 EACH       BRIDGE TERMINAL ASSEMBLY REBUILT, TYPE 4     669.0476     522.7273     523.8095      $11,000.00 
 
606E35151          15.000 EACH       BRIDGE TERMINAL ASSEMBLY REBUILT, TYPE       376.0000     369.8148     324.3333       $4,865.00 
                                     4, AS PER PLAN 
 
606E35170          10.000 EACH       BRIDGE TERMINAL ASSEMBLY, TYPE BR-1         1130.0000    1048.5714     975.0000       $9,750.00 
 
606E35181           1.000 EACH       BRIDGE TERMINAL ASSEMBLY REBUILT, TYPE      1200.0000    1000.0000    1000.0000       $1,000.00 
                                     BR-1, AS PER PLAN 



 
606E39001           2.000 EACH       36" CONCRETE ANCHOR REMOVED AND              400.0000     421.6667     307.5000         $615.00 
                                     REPLACED, AS PER PLAN 
 
 
 
       Item      Quantity    U/M        Item Description                          Avg Unit      Avg Unit     Avg Unit      Total Amt 
     Number                                                                      Price Est     Price Bid    Price Awded     Awarded 
606E40000           1.000 EACH       SPECIAL - 36" CONCRETE ANCHOR                300.0000     347.5000     245.0000         $245.00 
 
606E50000       75989.500 FT         SPECIAL - RESHAPING BERM                       0.3582       0.2732       0.1679      $12,757.43 
 
606E60000          11.000 EACH       IMPACT ATTENUATOR, TYPE 1-98                4118.1818    3566.8000    3541.8182      $38,960.00 
                                     (UNIDIRECTIONAL) 
 
606E60010          96.000 EACH       IMPACT ATTENUATOR, TYPE 1-98                3536.3429    3539.3926    3489.3958     $334,982.00 
                                     (BIDIRECTIONAL) 
 
606E60011           7.000 EACH       IMPACT ATTENUATOR, TYPE 1-98                3514.2857    3225.0000    3150.0000      $22,050.00 
                                     (BIDIRECTIONAL), AS PER PLAN 
 
606E60020          35.000 EACH       IMPACT ATTENUATOR, TYPE 2-98               20114.2857   11079.1013    9775.0000     $342,125.00 
                                     (UNIDIRECTIONAL) 
 
606E60021          31.000 EACH       IMPACT ATTENUATOR, TYPE 2-98               23387.0968   15984.2466   16295.9677     $505,175.00 
                                     (UNIDIRECTIONAL), AS PER PLAN 
 
606E60024          15.000 EACH       IMPACT ATTENUATOR, TYPE 2-98               22131.2506   18219.3461   18497.6667     $277,465.00 
                                     (BIDIRECTIONAL) 
 
606E60025           1.000 EACH       IMPACT ATTENUATOR, TYPE 2-98               20000.0000   15040.0000   13530.0000      $13,530.00 
                                     (BIDIRECTIONAL), AS PER PLAN 
 
606E60600           6.000 EACH       QUADGARD WHEEL DEFLECTOR ASSEMBLY           7500.0000     316.0000     300.0000       $1,800.00 
 
606E61000         454.000 EACH       IMPACT ATTENUATOR, MISC.:                    853.3150     844.2370     787.3348     $357,450.00 
 
606E98000      154310.250 FT         GUARDRAIL, MISC.:                             10.7311       9.5833       8.8514   $1,365,868.60 
 
606E98100        5907.000 EACH       GUARDRAIL, MISC.:                            205.9974     217.9929     159.4786     $942,040.00 
 
606E99000           1.000 LUMP       SPECIAL - GUARDRAIL                        37500.0000   57189.6000  148000.0000     $148,000.00 
 
606M13000          35.000 METER      GUARDRAIL, TYPE 5                             56.0000      66.0000      92.0000       $3,220.00 
 
606M13001         264.795 METER      GUARDRAIL, TYPE 5, AS PER PLAN                40.5000      47.1667      52.5000      $13,901.74 
 
606M22010           5.000 EACH       ANCHOR ASSEMBLY, TYPE E-98                  2000.0000    1981.2667    2150.0000      $10,750.00 
 
606M25000           1.000 EACH       ANCHOR ASSEMBLY, TYPE A                      850.0000     962.5000    1125.0000       $1,125.00 
 
606M26500           7.000 EACH       ANCHOR ASSEMBLY, TYPE T                      578.5714     618.7100     652.1429       $4,565.00 



 
606M32160           4.000 EACH       BRIDGE TERMINAL ASSEMBLY, TYPE TST          1250.0000    1225.8333    1150.0000       $4,600.00 
 
 
 
       Item      Quantity    U/M        Item Description                          Avg Unit      Avg Unit     Avg Unit      Total Amt 
     Number                                                                      Price Est     Price Bid    Price Awded     Awarded 
606M35000           3.000 EACH       BRIDGE TERMINAL ASSEMBLY, TYPE 1            1000.0000    1126.2783    1250.0000       $3,750.00 
 
607E15000      143503.790 FT         FENCE, TYPE 47                                 5.7386       5.9265       5.4798     $786,368.58 
 
607E15001       12054.000 FT         FENCE, TYPE 47, AS PER PLAN                    7.4494       6.3116       6.0645      $73,101.00 
 
607E15100         390.000 FT         FENCE, TYPE 47RA                              10.0000      10.6343       9.9000       $3,861.00 
 
607E15101         400.000 FT         FENCE, TYPE 47RA, AS PER PLAN                 15.0000      12.8667      12.3000       $4,920.00 
 
607E16000         225.000 FT         FENCE REBUILT, TYPE 47                        19.7200      18.5939      17.6133       $3,963.00 
 
607E20000       12736.000 FT         FENCE, TYPE CL                                15.5777      13.1523      12.5151     $159,391.70 
 
607E20001       51314.000 FT         FENCE, TYPE CL, AS PER PLAN                   20.0906      19.7745      18.8539     $967,467.60 
 
607E20100         564.000 FT         FENCE, TYPE CL, MISC.:                        14.4000      20.8522      18.7284      $10,562.80 
 
607E20101         593.000 FT         FENCE, TYPE CL, MISC., AS PER PLAN            32.6476      20.0629      16.8305       $9,980.50 
 
607E22000         696.000 FT         FENCE REBUILT, TYPE CL                        18.2256      16.2683      15.1390      $10,536.75 
 
607E23000      122526.850 FT         FENCE, TYPE CLT                               11.5691       9.3704       9.4013   $1,151,907.81 
 
607E23001       21989.000 FT         FENCE, TYPE CLT, AS PER PLAN                  14.9297      14.4169      14.4129     $316,925.30 
 
607E23004         200.000 FT         FENCE REBUILT, TYPE CLT                       18.0000      24.4000      27.8000       $5,560.00 
 
607E23100         130.000 FT         FENCE REBUILT                                 19.9808      22.1098      21.0000       $2,730.00 
 
607E30000        3588.000 FT         FENCE, SNOW                                    3.1517       5.5592       7.6249      $27,358.00 
 
607E35000        2660.000 FT         FENCE REMOVED AND REBUILT                     10.2229      10.1005      10.7256      $28,530.20 
 
607E35001         351.000 FT         FENCE REMOVED AND REBUILT, AS PER PLAN        20.0000      10.7500      10.7500       $3,773.25 
 
607E39900        6223.000 FT         SPECIAL - VANDAL PROTECTION FENCE, 6'         51.6334      49.1288      48.5955     $302,409.50 
                                     STRAIGHT, COATED FABRIC 
 
607E39910         865.000 FT         SPECIAL - VANDAL PROTECTION FENCE, 8'         69.3075      50.0421      55.8911      $48,345.80 
                                     STRAIGHT, COATED FABRIC 
 
607E39920        3131.000 FT         SPECIAL - VANDAL PROTECTION FENCE, 10'        81.3561      79.7958      88.4100     $276,811.60 
                                     CURVED, COATED FABRIC 
 



607E39930        5201.000 FT         SPECIAL - VANDAL PROTECTION FENCE, 12'        91.6403     105.1898      98.9817     $514,803.99 
                                     CURVED, COATED FABRIC 
 
 
 
       Item      Quantity    U/M        Item Description                          Avg Unit      Avg Unit     Avg Unit      Total Amt 
     Number                                                                      Price Est     Price Bid    Price Awded     Awarded 
607E40000         436.000 FT         SPECIAL - VANDAL PROTECTION FENCE            137.5229     201.3569     179.4993      $78,261.68 
 
607E40500           3.000 EACH       GATE, TYPE 47                                766.6667     752.8889     566.6667       $1,700.00 
 
607E40501          11.000 EACH       GATE, TYPE 47, AS PER PLAN                   650.0000     371.2000     363.6364       $4,000.00 
 
607E50900           2.000 EACH       GATE, TYPE CL                               1087.5000     775.0000     800.0000       $1,600.00 
 
607E50901          12.000 EACH       GATE, TYPE CL, AS PER PLAN                  1713.7105    1272.7429     784.5833       $9,415.00 
 
607E61200           4.000 EACH       GATE, TYPE CLT                              1000.0000    1375.0000    1545.0000       $6,180.00 
 
607E61201           6.000 EACH       GATE, TYPE CLT, AS PER PLAN                 1000.0000    1470.0020    1800.0000      $10,800.00 
 
607E98000      117015.000 FT         FENCE, MISC.:                                 13.9770      11.4233      12.4529   $1,457,180.36 
 
607E98100          34.000 EACH       FENCE, MISC.:                                287.2059    2546.0000    1100.8824      $37,430.00 
 
607E98200           1.000 LUMP       FENCE, MISC.:                               4500.0000   21023.7500   20765.0000      $20,765.00 
 
608E10000      475429.870 SQ FT      4" CONCRETE WALK                               3.5616       3.7691       3.7441   $1,780,049.36 
 
608E10001      165082.000 SQ FT      4" CONCRETE WALK, AS PER PLAN                  4.6443       4.7896       4.6085     $760,788.25 
 
608E12000       13920.000 SQ FT      5" CONCRETE WALK                               5.2957       5.0385       5.1894      $72,236.41 
 
608E12001         202.000 SQ FT      5" CONCRETE WALK, AS PER PLAN                  6.5000       6.5075       7.4800       $1,510.96 
 
608E13000       77518.000 SQ FT      6" CONCRETE WALK                               4.6074       4.1589       3.8988     $302,226.55 
 
608E13001       55893.000 SQ FT      6" CONCRETE WALK, AS PER PLAN                  6.3376       6.8801       5.9053     $330,064.50 
 
608E15000         876.000 SQ FT      8" CONCRETE WALK                               5.6162       6.2321       7.6331       $6,686.60 
 
608E15001        9763.000 SQ FT      8" CONCRETE WALK, AS PER PLAN                  5.6114       5.6465       5.5396      $54,082.75 
 
608E21200        2068.000 SQ FT      TEMPORARY ASPHALT CONCRETE WALK                1.0000       2.5625       2.5000       $5,170.00 
 
608E40000         304.000 FT         CONCRETE STEPS, TYPE A                       157.8426     144.0079      90.2632      $27,440.00 
 
608E41000          12.000 FT         CONCRETE STEPS, TYPE B                       150.0000      87.5000      83.0000         $996.00 
 
608E42000         680.000 FT         CONCRETE STEPS, MISC.:                       140.0000     135.0000      80.0000      $54,400.00 
 
608E49000         246.000 EACH       CURB RAMP                                    420.1220     507.6953     592.2276     $145,688.00 



 
608E49001         527.000 EACH       CURB RAMP, AS PER PLAN                       443.3692     611.2394     564.3568     $297,416.03 
 
 
 
       Item      Quantity    U/M        Item Description                          Avg Unit      Avg Unit     Avg Unit      Total Amt 
     Number                                                                      Price Est     Price Bid    Price Awded     Awarded 
608E52000         982.000 SQ FT      CURB RAMP                                     14.1245      13.0596      16.4919      $16,195.00 
 
608E52001       66992.500 SQ FT      CURB RAMP, AS PER PLAN                        12.9895      12.3082      11.9524     $800,721.59 
 
608E98000       40434.220 SQ FT      WALKWAY, MISC.:                               17.7184      13.2460      10.3216     $417,347.05 
 
608E98100        1574.000 FT         WALKWAY, MISC.:                               12.0000      14.1520      12.9100      $20,320.34 
 
608E98200           2.000 EACH       WALKWAY, MISC.:                              150.0000     437.0000     500.0000       $1,000.00 
 
608M10000        4661.000 SQ METER   100 MM CONCRETE WALK                           5.0000      36.0000      35.0000     $163,135.00 
 
608M10001        1418.000 SQ METER   100 MM CONCRETE WALK, AS PER PLAN             30.0000      45.5250      40.7500      $57,783.50 
 
608M49000           8.000 EACH       CURB RAMP                                    400.0000     400.0000     300.0000       $2,400.00 
 
608M49001          49.000 EACH       CURB RAMP, AS PER PLAN                       600.0000     421.2500     375.0000      $18,375.00 
 
608M52001        1000.000 SQ METER   CURB RAMP, AS PER PLAN                       110.0000      99.0000      90.0000      $90,000.00 
 
608M98000         150.000 SQ METER   WALKWAY, MISC.:                               70.0000     375.6750     400.0000      $60,000.00 
 
609E00501          60.000 FT         SANDSTONE CURB, AS PER PLAN                   85.0000      33.5000      30.0000       $1,800.00 
 
609E10000        4000.000 FT         ASPHALT CONCRETE CURB, TYPE 1                 10.0187       8.9061       9.2626      $37,050.47 
 
609E12000      121871.000 FT         COMBINATION CURB AND GUTTER, TYPE 2           15.4837      14.0233      13.3555   $1,627,649.14 
 
609E12001       28735.000 FT         COMBINATION CURB AND GUTTER, TYPE 2, AS       16.1561      12.3030      12.8860     $370,279.90 
                                     PER PLAN 
 
609E14000       54248.000 FT         CURB, TYPE 2-A                                 4.1776       4.1730       2.8859     $156,552.72 
 
609E14001         423.000 FT         CURB, TYPE 2-A, AS PER PLAN                   10.0000       8.2667       6.2500       $2,643.75 
 
609E16000        3550.000 FT         CURB, TYPE 2-B                                 8.4648      10.1574       9.6469      $34,246.40 
 
609E16001        1294.500 FT         CURB, TYPE 2-B, AS PER PLAN                   10.2935       9.8314       9.1174      $11,802.50 
 
609E18000        1461.000 FT         COMBINATION CURB AND GUTTER, TYPE 3           17.3162      14.5774      12.7501      $18,627.90 
 
609E18001         150.000 FT         COMBINATION CURB AND GUTTER, TYPE 3, AS       13.0154      20.4000      16.7500       $2,512.50 
                                     PER PLAN 
 
609E20000         387.000 FT         CURB, TYPE 3-A                                 5.0000      12.7250      28.0000      $10,836.00 



 
609E22000          38.000 FT         CURB, TYPE 3-B                                35.0000      28.8750      20.0000         $760.00 
 
 
 
       Item      Quantity    U/M        Item Description                          Avg Unit      Avg Unit     Avg Unit      Total Amt 
     Number                                                                      Price Est     Price Bid    Price Awded     Awarded 
609E23000         162.000 FT         COMBINATION CURB AND GUTTER, TYPE 4           26.2963      28.3471      32.4815       $5,262.00 
 
609E24000         464.000 FT         CURB, TYPE 4-A                                16.7392      17.0057      10.6034       $4,920.00 
 
609E24510       16084.000 FT         CURB, TYPE 4-C                                13.7888      16.7790      15.1362     $243,450.00 
 
609E26000      159449.500 FT         CURB, TYPE 6                                  12.4224      12.1006      12.4210   $1,980,519.17 
 
609E26001       27027.000 FT         CURB, TYPE 6, AS PER PLAN                     15.9996      17.2397      17.7628     $480,074.06 
 
609E28000          48.000 FT         CURB, TYPE 7                                  22.0000      31.5000      36.0000       $1,728.00 
 
609E30000         284.000 FT         CURB, TYPE 8                                  22.8169      22.9203      24.1549       $6,860.00 
 
609E50000          13.000 SQ YD      4" CONCRETE TRAFFIC ISLAND                   100.0000      62.7750      30.5000         $396.50 
 
609E50001         458.000 SQ YD      4" CONCRETE TRAFFIC ISLAND, AS PER PLAN       45.0000      78.6500      45.0000      $20,610.00 
 
609E54000        2444.000 SQ YD      6" CONCRETE TRAFFIC ISLAND                    47.7876      45.7794      40.2897      $98,468.00 
 
609E54001         645.000 SQ YD      6" CONCRETE TRAFFIC ISLAND, AS PER PLAN       55.0000      42.3125      40.0000      $25,800.00 
 
609E56000          18.000 CU YD      6" CONCRETE TRAFFIC ISLAND                   212.5000     254.0426     364.5000       $6,561.00 
 
609E58000          53.000 SQ YD      9" CONCRETE TRAFFIC ISLAND                    75.0000      39.7750      30.0000       $1,590.00 
 
609E70000        4028.000 SQ YD      4" CONCRETE MEDIAN                            40.5002      25.3463      21.4322      $86,329.00 
 
609E71000       10651.000 SQ FT      CONCRETE MEDIAN                                7.0000       5.7633       5.5000      $58,580.50 
 
609E72000        2729.000 SQ YD      CONCRETE MEDIAN                               52.3214      53.7530      55.7180     $152,054.31 
 
609E72001        5508.000 SQ YD      CONCRETE MEDIAN, AS PER PLAN                  65.5447      58.6091      45.9532     $253,110.00 
 
609E96000         967.000 SQ YD      MEDIAN, MISC.:                                77.1044      74.6037      51.2689      $49,577.00 
 
609E98000        6296.000 FT         CURB, MISC.:                                  21.2693      16.2910      15.6088      $98,272.92 
 
609M16000         286.000 METER      CURB, TYPE 2-B                                30.0000      13.0000      16.0000       $4,576.00 
 
609M20000          45.000 METER      CURB, TYPE 3-A                                49.0000      12.5000      15.0000         $675.00 
 
609M26000        2752.000 METER      CURB, TYPE 6                                  42.7071      34.3477      32.0632      $88,238.00 
 
609M28000         112.000 METER      CURB, TYPE 7                                 115.0000      62.0000      49.0000       $5,488.00 



 
610E13000          48.000 SQ FT      CELLULAR RETAINING WALL (CONCRETE)            40.0000     350.0000     200.0000       $9,600.00 
 
 
 
       Item      Quantity    U/M        Item Description                          Avg Unit      Avg Unit     Avg Unit      Total Amt 
     Number                                                                      Price Est     Price Bid    Price Awded     Awarded 
610E13500       83759.000 SQ FT      SPECIAL - REINFORCED EARTH WALL               54.4203      58.0428      55.6025   $4,657,206.30 
 
610E13600           5.000 LUMP       SPECIAL - REINFORCED EARTH WALL           572900.0000  562481.5763  609000.0000   $3,045,000.00 
 
610E16000           3.000 LUMP       SPECIAL - UNDERCUT AND BACKFILL            85400.0000  101923.0769   76666.6667     $230,000.00 
 
610E16200        5303.000 FT         SPECIAL - CONCRETE COPING                     81.0786      91.5038      77.4922     $410,941.00 
 
610E50000         444.000 EACH       SPECIAL - RETAINING WALL, MISC.:             948.0856    1021.0543    1034.1216     $459,150.00 
 
610E50010      140091.000 SQ FT      SPECIAL - RETAINING WALL, MISC.:              23.7450      26.3572      35.8942   $5,028,458.98 
 
610E50020        2510.000 FT         SPECIAL - RETAINING WALL, MISC.:              51.1275      13.3098      17.3132      $43,456.23 
 
610E60000           5.000 LUMP       SPECIAL - RETAINING WALL, MISC.:          229100.0000  180236.1905  120961.0000     $604,805.00 
 
610M50010          89.000 SQ METER   SPECIAL - RETAINING WALL, MISC.:              90.0000     312.5000     275.0000      $24,475.00 
 
613E41200       10675.000 CU YD      LOW STRENGTH MORTAR BACKFILL                  69.2630      77.2769      64.2599     $685,974.00 
 
613E41250        1188.000 CU YD      LOW STRENGTH MORTAR BACKFILL (TYPE 1)         79.9453      69.6081      73.0722      $86,809.76 
 
613E41300         775.000 CU YD      LOW STRENGTH MORTAR BACKFILL (TYPE 2)         92.9781     128.0946      95.2903      $73,850.00 
 
613E41350          71.000 CU YD      LOW STRENGTH MORTAR BACKFILL (TYPE 3)         75.0000      93.3333      60.0000       $4,260.00 
 
614E11000         505.000 LUMP       MAINTAINING TRAFFIC                        42800.5492   52745.1707   46826.8155  $23,647,541.82 
 
614E11001          28.000 LUMP       MAINTAINING TRAFFIC, AS PER PLAN           98035.2767  131009.5204  103739.2579   $2,904,699.22 
 
614E11100       61287.000 HOUR       LAW ENFORCEMENT OFFICER WITH PATROL CAR       50.5545      51.5919      52.2811   $3,204,154.62 
 
614E11200         796.000 HOUR       LAW ENFORCEMENT OFFICER                       43.4171      39.1421      45.2764      $36,040.00 
 
614E11300          30.000 EACH       SPECIAL - WORK ZONE TRAFFIC SIGNAL         10803.7425    9285.7988    9599.9160     $287,997.48 
 
614E11500         282.000 MONTH      WORKSITE TRAFFIC SUPERVISOR                 4191.4894    5476.6944    5160.1950   $1,455,175.00 
 
614E11600      290147.000 FT         TRANSITION AREA DELINEATION                    5.4705       6.9253       5.5545   $1,611,609.25 
 
614E11610      134134.000 FT         TANGENT AREA DELINEATION                       3.6352       2.2885       1.5884     $213,053.10 
 
614E12200        1500.000 FT         SPECIAL - WORK ZONE GUARDRAIL                 11.6667       9.4308       9.6000      $14,400.00 
 
614E12336         258.000 EACH       WORK ZONE IMPACT ATTENUATOR                 3513.9668    2696.0388    2537.0378     $654,555.75 



                                     (UNIDIRECTIONAL) 
 
 
 
 
       Item      Quantity    U/M        Item Description                          Avg Unit      Avg Unit     Avg Unit      Total Amt 
     Number                                                                      Price Est     Price Bid    Price Awded     Awarded 
614E12337          20.000 EACH       WORK ZONE IMPACT ATTENUATOR                 3900.0000    3073.2198    2804.0000      $56,080.00 
                                     (UNIDIRECTIONAL), AS PER PLAN 
 
614E12338         177.000 EACH       WORK ZONE IMPACT ATTENUATOR                 3449.5128    2697.4247    2391.4011     $423,278.00 
                                     (BIDIRECTIONAL) 
 
614E12339           7.000 EACH       WORK ZONE IMPACT ATTENUATOR                 3835.7143    4728.6821    5406.1571      $37,843.10 
                                     (BIDIRECTIONAL), AS PER PLAN 
 
614E12340          16.000 EACH       WORK ZONE IMPACT ATTENUATOR                 2952.9151    2411.6667    2335.0000      $37,360.00 
                                     (UNIDIRECTIONAL OR BIDIRECTIONAL) 
 
614E12346         116.000 EACH       WORK ZONE IMPACT ATTENUATOR, QUADGUARD      3652.1242    2598.7546    2535.1459     $294,076.92 
                                     CZ (UNIDIRECTIONAL) 
 
614E12348          75.000 EACH       WORK ZONE IMPACT ATTENUATOR, QUADGUARD      3457.9138    1957.4642    2101.1013     $157,582.60 
                                     CZ, (BIDIRECTIONAL) 
 
614E12350         191.000 EACH       WORK ZONE IMPACT ATTENUATOR                 3106.5445    2696.3763    2548.3770     $486,740.00 
 
614E12351           2.000 EACH       WORK ZONE IMPACT ATTENUATOR, AS PER PLAN    6595.0000    2350.0000    1250.0000       $2,500.00 
 
614E12360           2.000 EACH       WORK ZONE IMPACT ATTENUATOR                 3250.0000    5333.3333    4000.0000       $8,000.00 
                                     (REPLACEMENT) 
 
614E12400          54.000 EACH       WORK ZONE IMPACT ATTENUATOR, MISC.:         3500.0000    2540.4360    1929.6296     $104,200.00 
 
614E12420          76.000 LUMP       DETOUR SIGNING                             10799.9351   10386.1106   10624.6701     $807,474.93 
 
614E12421           1.000 LUMP       DETOUR SIGNING, AS PER PLAN                25000.0000   11410.0000   14000.0000      $14,000.00 
 
614E12460        7605.000 EACH       WORK ZONE MARKING SIGN                        85.8801      99.7515      94.7279     $720,405.60 
 
614E12461          50.000 EACH       WORK ZONE MARKING SIGN, AS PER PLAN          136.2000     242.7674     319.4320      $15,971.60 
 
614E12470         841.000 EACH       WORK ZONE SPEED LIMIT SIGN                   134.8051     153.0805     147.8460     $124,338.48 
 
614E12484         525.000 EACH       WORK ZONE INCREASED PENALTIES SIGN           184.9238     213.2616     181.2306      $95,146.08 
 
614E12490           4.000 EACH       RESUME LEGAL SPEED SIGN                      100.0000     142.2200     176.6600         $706.64 
 
614E12500          14.000 EACH       REPLACEMENT SIGN                             103.5714     140.2444     135.7143       $1,900.00 
 
614E12510        4193.000 SQ FT      REPLACEMENT SIGN                              17.4512      15.8805      14.1973      $59,529.20 
 



614E12600        7442.000 EACH       REPLACEMENT DRUM                              54.3009      51.0700      50.7020     $377,324.00 
 
614E12610          12.000 EACH       SPECIAL - TYPE B FLASHING WARNING LIGHT      100.0000      29.2000      45.0000         $540.00 
 
 
       Item      Quantity    U/M        Item Description                          Avg Unit      Avg Unit     Avg Unit      Total Amt 
     Number                                                                      Price Est     Price Bid    Price Awded     Awarded 
 
614E12740          12.000 EACH       WORK ZONE LIGHTING SYSTEM                  27916.6667   20890.0740   22912.5000     $274,950.00 
 
614E12756          43.000 EACH       WORK ZONE CROSSOVER LIGHTING SYSTEM        22255.8140   23403.3564   22058.7791     $948,527.50 
 
614E12760          11.000 EACH       SPECIAL - FLASHING ARROW PANEL              4272.7273    2922.0978    3511.3636      $38,625.00 
 
614E12800       33403.000 EACH       WORK ZONE RAISED PAVEMENT MARKER               3.9367       5.1508       3.9241     $131,077.56 
 
614E12801       13027.000 EACH       WORK ZONE RAISED PAVEMENT MARKER, AS PER       8.3206       6.4924       6.2115      $80,917.50 
                                     PLAN 
 
614E13000       16357.600 CU YD      ASPHALT CONCRETE FOR MAINTAINING TRAFFIC     116.6188     135.2535     111.2260   $1,819,390.60 
 
614E13001        1076.000 CU YD      ASPHALT CONCRETE FOR MAINTAINING             169.2844     188.9480     107.8810     $116,080.00 
                                     TRAFFIC, AS PER PLAN 
 
614E13171       39059.000 FT         LINEAR DELINEATION, AS PER PLAN                3.9439       2.4977       1.9359      $75,613.40 
 
614E13200        1489.000 EACH       BARRIER REFLECTOR, TYPE A                      4.5440       5.2698       4.2028       $6,258.00 
 
614E13202         196.000 EACH       BARRIER REFLECTOR, TYPE A2                     8.8474       7.8522       7.8628       $1,541.11 
 
614E13300       36423.000 EACH       BARRIER REFLECTOR, TYPE B                      4.6500       4.7511       4.3169     $157,232.83 
 
614E13302        1437.000 EACH       BARRIER REFLECTOR, TYPE B2                     7.1039       7.2307       6.7614       $9,716.16 
 
614E13350       29587.000 EACH       OBJECT MARKER, ONE WAY                         9.8946      10.1960      10.2699     $303,856.41 
 
614E13360        1802.000 EACH       OBJECT MARKER, TWO WAY                        12.9990      13.8543      12.4305      $22,399.69 
 
614E13500          50.000 EACH       MINI DRUM                                     55.0000      23.6600      32.0000       $1,600.00 
 
614E13600         929.000 EACH       MAINTENANCE OF TRAFFIC - ONE LANE            151.5877     198.6596      97.0344      $90,145.00 
                                     CLOSURE ON A TWO LANE HIGHWAY 
 
614E13700          92.000 EACH       MAINTENANCE OF TRAFFIC, ONE LANE CLOSURE     106.2478     637.4728     125.4891      $11,545.00 
                                     ON A FOUR LANE UNDIVIDED HIGHWAY 
 
614E13800         351.000 EACH       MAINTENANCE OF TRAFFIC, ONE LANE CLOSURE     220.1125     298.5801     187.6353      $65,860.00 
                                     ON A 4 LANE OR GREATER DIVIDED HIGHWAY 
 
614E13900        3150.000 EACH       MAINTENANCE OF TRAFFIC FOR SHOULDER           89.6190      93.7592      90.7698     $285,925.00 
                                     CLOSURE 
 



614E15000       78300.000 DOLLAR     SPECIAL - CALENDAR DAYS OF CONTRACT TIME      62.1456      49.0409      44.7478   $3,503,750.00 
                                     FOR OPENING TO TRAFFIC (UNIT PRICE 
                                     FIELD SHOULD REFLECT NUMBER OF DAYS BID) 
 
 
       Item      Quantity    U/M        Item Description                          Avg Unit      Avg Unit     Avg Unit      Total Amt 
     Number                                                                      Price Est     Price Bid    Price Awded     Awarded 
614E18000        1986.000 EACH       MAINTAINING TRAFFIC, MISC.:                  296.2613     299.8338     351.9351     $698,943.04 
 
614E18002          12.000 LUMP       MAINTAINING TRAFFIC, MISC.:                71575.4154  155000.3486   78070.6958     $936,848.35 
 
614E18010      151269.000 SQ FT      MAINTAINING TRAFFIC, MISC.:                    2.4314       3.6017       3.8346     $580,060.95 
 
614E18020       10000.000 HOUR       MAINTAINING TRAFFIC, MISC.:                   30.0000      37.9000      23.0000     $230,000.00 
 
614E18030       31079.000 FT         MAINTAINING TRAFFIC, MISC.:                   45.5364      14.7264       4.4005     $136,763.00 
 
614E18050           8.000 MONTH      MAINTAINING TRAFFIC, MISC.:                 1000.0000    1066.6667     350.0000       $2,800.00 
 
614E18500           4.000 EACH       PORTABLE CHANGEABLE MESSAGE SIGN            4500.0000    6889.4517    1274.8850       $5,099.54 
 
614E18501           2.000 EACH       PORTABLE CHANGEABLE MESSAGE SIGN, AS PER    6500.0000    3571.5200    2250.0000       $4,500.00 
                                     PLAN 
 
614E18510           9.000 MONTH      PORTABLE CHANGEABLE MESSAGE SIGN            1500.0000    1395.9231    1350.0000      $12,150.00 
 
614E18511         118.000 MONTH      PORTABLE CHANGEABLE MESSAGE SIGN, AS PER    1188.1990    1248.2057    1126.5419     $132,931.94 
                                     PLAN 
 
614E18600         214.000 SIGN MNTH  PORTABLE CHANGEABLE MESSAGE SIGN            1472.6209    1021.8240    1229.9065     $263,200.00 
 
614E18601        1587.000 SIGN MNTH  PORTABLE CHANGEABLE MESSAGE SIGN, AS PER    1117.8755    1103.4596    1131.6982   $1,796,005.10 
                                     PLAN 
 
614E20000         370.650 MILE       WORK ZONE LANE LINE, CLASS I                 453.3917     609.3907     581.2325     $215,433.85 
 
614E20100         359.630 MILE       WORK ZONE LANE LINE, CLASS I, 642 PAINT      507.3889     490.6682     471.1155     $169,427.25 
 
614E20101          73.430 MILE       WORK ZONE LANE LINE, CLASS I, 642 PAINT,     599.8570     415.0619     269.0726      $19,758.00 
                                     AS PER PLAN 
 
614E20200          44.050 MILE       WORK ZONE LANE LINE, CLASS I, 740.06,       2471.5175    3102.2922    2445.3647     $107,718.32 
                                     TYPE I 
 
614E20201           0.660 MILE       WORK ZONE LANE LINE, CLASS I, 740.06,       4545.4545    2766.0870    2818.1818       $1,860.00 
                                     TYPE I, AS PER PLAN 
 
614E20300           1.500 MILE       WORK ZONE LANE LINE, CLASS I, 740.06,       3500.0000    3475.6675    3500.0000       $5,250.00 
                                     TYPE II 
 
614E20400         379.700 MILE       WORK ZONE LANE LINE, CLASS II                360.3850     441.5446     426.4110     $161,908.26 
 



614E20500          25.150 MILE       WORK ZONE LANE LINE, CLASS II, 642 PAINT     387.1769     394.6693     485.5666      $12,212.00 
 
614E21000         453.718 MILE       WORK ZONE CENTER LINE, CLASS I               834.0646    1123.0813    1022.8927     $464,104.83 
 
 
       Item      Quantity    U/M        Item Description                          Avg Unit      Avg Unit     Avg Unit      Total Amt 
     Number                                                                      Price Est     Price Bid    Price Awded     Awarded 
614E21100         573.370 MILE       WORK ZONE CENTER LINE, CLASS I, 642          767.1679    1017.8235     948.7924     $544,009.10 
                                     PAINT 
 
614E21101           1.200 MILE       WORK ZONE CENTER LINE, CLASS I, 642         1985.8333    1707.9542    1800.0000       $2,160.00 
                                     PAINT, AS PER PLAN 
 
614E21200          21.090 MILE       WORK ZONE CENTER LINE, CLASS I, 740.06,     9702.4507   10711.8417   10094.0386     $212,883.27 
                                     TYPE I 
 
614E21300           4.230 MILE       WORK ZONE CENTER LINE, CLASS I, 740.06,     9080.0236    4589.7875    3172.5768      $13,420.00 
                                     TYPE II 
 
614E21400         495.330 MILE       WORK ZONE CENTER LINE, CLASS II              322.7473     444.7863     264.5613     $131,045.15 
 
614E21500         587.920 MILE       WORK ZONE CENTER LINE, CLASS II, 642         344.1792     474.8290     390.9379     $229,840.21 
                                     PAINT 
 
614E21600           0.130 MILE       WORK ZONE CENTER LINE, CLASS II, 740.06,   20000.0000   13677.5000   14000.0000       $1,820.00 
                                     TYPE I 
 
614E22000         774.340 MILE       WORK ZONE EDGE LINE, CLASS I                 639.1958     807.7082     783.7366     $606,878.60 
 
614E22100         626.470 MILE       WORK ZONE EDGE LINE, CLASS I, 642 PAINT      765.0870     841.4334     782.7991     $490,400.15 
 
 
614E22101          75.200 MILE       WORK ZONE EDGE LINE, CLASS I, 642 PAINT,     852.7128     892.0651     870.3191      $65,448.00 
                                     AS PER PLAN 
 
614E22200         141.470 MILE       WORK ZONE EDGE LINE, CLASS I, 740.06,       5268.2648    5453.6124    5287.6277     $748,040.69 
                                     TYPE I 
 
614E22201           5.530 MILE       WORK ZONE EDGE LINE, CLASS I, 740.06,       6096.7450    6212.9250    5447.5588      $30,125.00 
                                     TYPE I, AS PER PLAN 
 
614E22300           8.390 MILE       WORK ZONE EDGE LINE, CLASS I, 740.06,       5500.0000    4995.9256    4548.2718      $38,160.00 
                                     TYPE II 
 
614E23000      232832.000 FT         WORK ZONE CHANNELIZING LINE, CLASS I           0.6156       0.7231       0.6780     $157,868.29 
 
614E23200      155184.000 FT         WORK ZONE CHANNELIZING LINE, CLASS I,          0.7787       0.6784       0.8236     $127,814.85 
                                     642 PAINT 
 
614E23201       26214.000 FT         WORK ZONE CHANNELIZING LINE, CLASS I,          1.0000       0.7875       0.7500      $19,660.50 
                                     642 PAINT, AS PER PLAN 
 



614E23400       70521.000 FT         WORK ZONE CHANNELIZING LINE, CLASS I,          1.7841       1.9440       1.9421     $136,959.32 
                                     740.06, TYPE I 
 
 
 
 
       Item      Quantity    U/M        Item Description                          Avg Unit      Avg Unit     Avg Unit      Total Amt 
     Number                                                                      Price Est     Price Bid    Price Awded     Awarded 
614E23401         200.000 FT         WORK ZONE CHANNELIZING LINE, CLASS I,          3.7500       2.3375       2.1000         $420.00 
                                     740.06, TYPE I, AS PER PLAN 
 
614E23600        1352.000 FT         WORK ZONE CHANNELIZING LINE, CLASS I,          2.5989       2.7279       3.6043       $4,873.00 
                                     740.06, TYPE II 
 
614E23650        8320.000 FT         WORK ZONE CHANNELIZING LINE, CLASS II          0.5433       0.6544       0.6986       $5,812.00 
 
614E24000       27042.000 FT         WORK ZONE DOTTED LINE, CLASS I                 0.6247       0.5647       0.5352      $14,473.55 
 
614E24200        2086.000 FT         WORK ZONE DOTTED LINE, CLASS I, 642            1.2250       1.4175       2.3464       $4,894.56 
                                     PAINT 
 
614E24201         160.000 FT         WORK ZONE DOTTED LINE, CLASS I, 642            2.5000       2.9500       3.0000         $480.00 
                                     PAINT, AS PER PLAN 
 
614E24400        7788.000 FT         WORK ZONE DOTTED LINE, CLASS I, 740.06,        1.6719       1.7206       1.6777      $13,065.96 
                                     TYPE I 
 
614E24600        1558.000 FT         WORK ZONE DOTTED LINE, CLASS I, 740.06,        2.0125       1.4886       1.7375       $2,707.00 
                                     TYPE II 
 
614E25000       11625.000 FT         WORK ZONE TRANSVERSE LINE, CLASS I             1.9949       1.7224       1.6092      $18,707.08 
 
614E25200        5839.000 FT         WORK ZONE TRANSVERSE LINE, CLASS I, 642        2.1902       1.1108       0.8594       $5,017.80 
                                     PAINT 
 
614E25400         933.000 FT         WORK ZONE TRANSVERSE LINE, CLASS I,            3.5531       2.5963       2.5725       $2,400.12 
                                     740.06, TYPE I 
 
614E25600         665.000 FT         WORK ZONE TRANSVERSE LINE, CLASS I,            1.9500       5.2725       6.0000       $3,990.00 
                                     740.06, TYPE II 
 
614E26000       33157.000 FT         WORK ZONE STOP LINE, CLASS I                   2.7607       2.9322       3.0777     $102,046.04 
 
614E26200       22833.000 FT         WORK ZONE STOP LINE, CLASS I, 642 PAINT        2.8776       2.8388       3.0479      $69,591.58 
 
614E26400        2865.000 FT         WORK ZONE STOP LINE, CLASS I, 740.06,          5.0380       5.5886       4.8141      $13,792.38 
                                     TYPE I 
 
614E26600         511.000 FT         WORK ZONE STOP LINE, CLASS I, 740.06,          6.2500       7.1850       8.5000       $4,343.50 
                                     TYPE II 
 
614E27000       28630.000 FT         WORK ZONE CROSSWALK LINE, CLASS I              1.7378       1.4771       1.6329      $46,750.49 



 
614E27200       28217.000 FT         WORK ZONE CROSSWALK LINE, CLASS I, 642         1.0424       1.1324       0.9577      $27,024.00 
                                     PAINT 
 
 
 
       Item      Quantity    U/M        Item Description                          Avg Unit      Avg Unit     Avg Unit      Total Amt 
     Number                                                                      Price Est     Price Bid    Price Awded     Awarded 
614E27400         202.000 FT         WORK ZONE CROSSWALK LINE, CLASS I,             2.0000       2.5107       2.4931         $503.60 
                                     740.06, TYPE I 
 
614E28000        2150.000 FT         WORK ZONE GORE MARKING, CLASS II               1.0000       1.0000       0.7500       $1,612.50 
 
614E28400         410.000 FT         WORK ZONE GORE MARKING, CLASS II,              4.0000       2.5857       2.2500         $922.50 
                                     740.06, TYPE I 
 
614E30000        1357.000 EACH       WORK ZONE LANE ARROW, CLASS I                 44.9310      47.5655      54.9070      $74,508.79 
 
614E30200         131.000 EACH       WORK ZONE LANE ARROW, CLASS I, 642 PAINT      50.1005      68.2296      82.0992      $10,755.00 
 
614E30400         120.000 EACH       WORK ZONE LANE ARROW, CLASS I, 740.06,       154.7207     167.4312     159.1453      $19,097.43 
                                     TYPE I 
 
614E30600           6.000 EACH       WORK ZONE LANE ARROW, CLASS I, 740.06,       195.0000     330.3700     350.0000       $2,100.00 
                                     TYPE II 
 
614E31000          15.000 EACH       WORK ZONE WORD ON PAVEMENT, 72", CLASS I     102.6667      74.0323      91.8800       $1,378.20 
 
614E31200          22.000 EACH       WORK ZONE WORD ON PAVEMENT, 72", CLASS        70.0000      40.0000      40.0000         $880.00 
                                     I, 642 PAINT 
 
614E31400         119.000 EACH       WORK ZONE WORD ON PAVEMENT, 72", CLASS       210.3361     154.7777     171.4884      $20,407.12 
                                     I, 740.06, TYPE I 
 
614E31600           5.000 EACH       WORK ZONE WORD ON PAVEMENT, 72", CLASS        85.0000     357.8700     350.0000       $1,750.00 
                                     I, 740.06, TYPE II 
 
614E31640          16.000 EACH       WORK ZONE WORD ON PAVEMENT, 96", CLASS I     100.0000      72.0940      88.1438       $1,410.30 
 
614E31641          40.000 EACH       WORK ZONE WORD ON PAVEMENT, 96", CLASS       150.0000     439.5000     450.0000      $18,000.00 
                                     I, AS PER PLAN 
 
614E31650          28.000 EACH       WORK ZONE WORD ON PAVEMENT, 96", CLASS        56.6071      73.1574      97.8571       $2,740.00 
                                     I, 642 PAINT 
 
614E31700           9.000 EACH       WORK ZONE SCHOOL SYMBOL MARKING, 72",        194.4444     235.5833     245.6667       $2,211.00 
                                     CLASS I 
 
614E31720           4.000 EACH       WORK ZONE SCHOOL SYMBOL MARKING, 72",        200.0000     230.5757     250.0000       $1,000.00 
                                     CLASS I, 642 PAINT 
 
614E32000           3.000 EACH       WORK ZONE RAILROAD SYMBOL MARKING, CLASS     289.0763     161.9622     165.3333         $496.00 



                                     I 
 
614E32200           4.000 EACH       WORK ZONE RAILROAD SYMBOL MARKING, CLASS     155.0000     346.0000     315.0000       $1,260.00 
                                     I, 642 PAINT 
 
 
       Item      Quantity    U/M        Item Description                          Avg Unit      Avg Unit     Avg Unit      Total Amt 
     Number                                                                      Price Est     Price Bid    Price Awded     Awarded 
614E32400           2.000 EACH       WORK ZONE RAILROAD SYMBOL MARKING, CLASS     450.0000     482.6667     525.0000       $1,050.00 
                                     I, 740.06, TYPE I 
 
614E32700         780.000 SQ FT      WORK ZONE ISLAND MARKING, CLASS I              2.0094       3.6117       3.7455       $2,921.50 
 
614E99000           1.000 LUMP       SPECIAL - MAINTAINING TRAFFIC              76190.0000   76298.4000   46000.0000      $46,000.00 
 
614M11000           3.000 LUMP       MAINTAINING TRAFFIC                        39566.1900   47482.3000   34327.0000     $102,981.00 
 
614M11100         550.000 HOUR       LAW ENFORCEMENT OFFICER WITH PATROL CAR       55.0000      37.5000      35.0000      $19,250.00 
 
614M11300           1.000 EACH       SPECIAL - TEMPORARY TRAFFIC SIGNAL         18000.0000   18500.0000   12000.0000      $12,000.00 
 
614M12420           1.000 LUMP       DETOUR SIGNING                             35000.0000    6750.0000    6500.0000       $6,500.00 
 
614M12460          20.000 EACH       WORK ZONE MARKING SIGN                        80.0000     125.0000     125.0000       $2,500.00 
 
614M12510          10.000 SQ METER   REPLACEMENT SIGN                              36.0000      99.0000      98.0000         $980.00 
 
614M13000          60.000 CU METER   ASPHALT CONCRETE FOR MAINTAINING TRAFFIC     105.0000     220.0000     280.0000      $16,800.00 
 
614M21100           4.440 KILOMETER  WORK ZONE CENTER LINE, CLASS I, 642          932.0000     900.0000     800.0000       $3,552.00 
                                     PAINT 
 
614M21200           1.320 KILOMETER  WORK ZONE CENTER LINE, CLASS I, 740.06,     6214.0000    6850.0000    6700.0000       $8,844.00 
                                     TYPE I 
 
614M21400           2.120 KILOMETER  WORK ZONE CENTER LINE, CLASS II              625.0000     695.6767     500.0000       $1,060.00 
 
614M22100           4.500 KILOMETER  WORK ZONE EDGE LINE, CLASS I, 642 PAINT      560.0000     500.0000     500.0000       $2,250.00 
 
614M22200           0.800 KILOMETER  WORK ZONE EDGE LINE, CLASS I, 740.06,       4040.0000    4100.0000    4100.0000       $3,280.00 
                                     TYPE I 
 
614M26200          29.000 METER      WORK ZONE STOP LINE, CLASS I, 642 PAINT       16.0000       7.0000       7.0000         $203.00 
 
614M26400           7.900 METER      WORK ZONE STOP LINE, CLASS I, 740.06,         16.0000      16.7000      16.4000         $129.56 
                                     TYPE I 
 
615E10000          49.000 LUMP       ROADS FOR MAINTAINING TRAFFIC              67708.0644  112911.9483  139349.3871   $6,828,119.97 
 
615E10001           4.000 LUMP       ROADS FOR MAINTAINING TRAFFIC, AS PER      63625.0000   86695.7030   55127.3750     $220,509.50 
                                     PLAN 
 



615E20000      195249.900 SQ YD      PAVEMENT FOR MAINTAINING TRAFFIC, CLASS       31.8215      33.6256      31.7789   $6,204,818.97 
                                     A 
 
 
 
 
       Item      Quantity    U/M        Item Description                          Avg Unit      Avg Unit     Avg Unit      Total Amt 
     Number                                                                      Price Est     Price Bid    Price Awded     Awarded 
615E20001      142198.000 SQ YD      PAVEMENT FOR MAINTAINING TRAFFIC, CLASS       30.0519      34.1877      32.6121   $4,637,375.71 
                                     A, AS PER PLAN 
 
615E25000       29367.000 SQ YD      PAVEMENT FOR MAINTAINING TRAFFIC, CLASS       30.3019      31.8851      29.9285     $878,910.81 
                                     B 
 
615E25001        2310.000 SQ YD      PAVEMENT FOR MAINTAINING TRAFFIC, CLASS       42.2421      49.0001      46.9039     $108,348.00 
                                     B, AS PER PLAN 
 
615E35001      135109.000 SQ YD      PAVEMENT FOR MAINTAINING TRAFFIC, AS PER      25.6532      27.7634      26.3675   $3,562,488.55 
                                     PLAN 
 
615M10000           1.000 LUMP       ROADS FOR MAINTAINING TRAFFIC              15000.0000    6700.0000    3400.0000       $3,400.00 
 
615M20000         528.000 SQ METER   PAVEMENT FOR MAINTAINING TRAFFIC, CLASS       85.0000      54.0000      58.0000      $30,624.00 
                                     A 
 
616E10000       43298.600 M GAL      WATER                                         20.7796      25.8585      23.6378   $1,023,483.59 
 
616E10001           5.000 M GAL      WATER, AS PER PLAN                            35.0000     472.4200      50.0000         $250.00 
 
616E20000          66.300 TON        CALCIUM CHLORIDE                             284.2337     241.7243     131.6457       $8,728.11 
 
616M10000         255.000 CU METER   WATER                                          2.4314       4.8500       2.0039         $511.00 
 
617E10100       56331.000 CU YD      COMPACTED AGGREGATE, TYPE A                   33.7843      36.9109      33.8729   $1,908,096.96 
 
617E10101       59621.000 CU YD      COMPACTED AGGREGATE, TYPE A, AS PER PLAN      36.0203      37.2347      35.1590   $2,096,213.66 
 
617E11100        1013.700 TON        COMPACTED AGGREGATE                           25.8257      27.4921      28.9302      $29,326.52 
 
617E20000      506132.000 SQ YD      SHOULDER PREPARATION                           0.1576       0.3814       0.1519      $76,863.07 
 
617E25000         371.390 M GAL      WATER                                          8.9611      19.8664      12.9965       $4,826.78 
 
617E98000      158286.000 SQ YD      SHOULDER RECONDITIONING, MISC.:                2.4698       1.4981       1.4527     $229,946.60 
 
617M10101          28.000 CU METER   COMPACTED AGGREGATE, TYPE A, AS PER PLAN      78.0000      96.7083      98.0000       $2,744.00 
 
618E40100      383600.000 FT         RUMBLE STRIPS, TYPE 2 (ASPHALT CONCRETE)       0.1866       0.2507       0.1634      $62,690.49 
 
618E40101      171867.000 FT         RUMBLE STRIPS, TYPE 2 (ASPHALT                 0.1818       0.2122       0.2121      $36,455.73 
                                     CONCRETE), AS PER PLAN 
 



618E40200       71623.000 FT         RUMBLE STRIPS, TYPE 2 (CONCRETE)               0.4453       0.5388       0.7731      $55,369.04 
 
618E40600         420.870 MILE       RUMBLE STRIPS, TYPE 2 (ASPHALT CONCRETE)     590.7732     516.0943     554.0840     $233,197.34 
 
 
 
       Item      Quantity    U/M        Item Description                          Avg Unit      Avg Unit     Avg Unit      Total Amt 
     Number                                                                      Price Est     Price Bid    Price Awded     Awarded 
618E40700           0.590 MILE       RUMBLE STRIPS, TYPE 2 (CONCRETE)            1568.7245    1826.9882    7900.0000       $4,661.00 
 
619E16000         481.520 MONTH      FIELD OFFICE, TYPE A                        1197.7864    1196.0826    1119.5498     $539,085.62 
 
619E16001          12.000 MONTH      FIELD OFFICE, TYPE A, AS PER PLAN           1000.0000    1325.0000    1000.0000      $12,000.00 
 
619E16010         888.000 MONTH      FIELD OFFICE, TYPE B                        1755.4137    1496.1250    1313.4189   $1,166,315.95 
 
619E16011         184.000 MONTH      FIELD OFFICE, TYPE B, AS PER PLAN           1710.3261    1562.9384    1299.4000     $239,089.60 
 
619E16020         548.000 MONTH      FIELD OFFICE, TYPE C                        2996.9782    2632.7841    2396.7182   $1,313,401.60 
 
619E16021         299.000 MONTH      FIELD OFFICE, TYPE C, AS PER PLAN           3272.0333    3308.7442    3357.4652   $1,003,882.08 
 
619E99000           1.000 LUMP       SPECIAL - FIELD OFFICE                     18500.0000   23873.8000   32000.0000      $32,000.00 
 
619M16010          28.000 MONTH      FIELD OFFICE, TYPE B                        1071.4286     785.2778     530.0000      $14,840.00 
 
619M16011          16.000 MONTH      FIELD OFFICE, TYPE B, AS PER PLAN           1400.0000    1925.0000    1350.0000      $21,600.00 
 
620E10300        2111.000 EACH       DELINEATOR, TYPE C, POST MOUNTED              32.0226      29.6815      27.7691      $58,620.65 
 
620E11000          58.000 EACH       DELINEATOR, TYPE C, BRACKET MOUNTED           56.6543      66.5492      55.6621       $3,228.40 
 
620E15300        1201.000 EACH       DELINEATOR, TYPE D, POST MOUNTED              33.5523      29.9420      27.8905      $33,496.55 
 
620E16000          13.000 EACH       DELINEATOR, TYPE D,  BRACKET MOUNTED          48.4615      73.8269      70.9823         $922.77 
 
620E31200         546.000 EACH       DELINEATOR REMOVED FOR DISPOSAL                4.4574       2.6270       3.1209       $1,704.00 
 
620E40300          12.000 EACH       REFLECTOR, TYPE D                             14.8335      10.6375      10.0000         $120.00 
 
620E40400         219.000 EACH       REFLECTOR, TYPE E                             13.4870       6.9965       8.5594       $1,874.50 
 
620E55000           1.000 LUMP       DELINEATOR LAYOUT                            500.0000     320.0000     230.0000         $230.00 
 
620E70000         136.000 EACH       DELINEATOR, MISC.:                            28.5294      51.7700      48.7176       $6,625.60 
 
620M10300           3.000 EACH       DELINEATOR, TYPE C, POST MOUNTED              35.0000      54.2783      65.0000         $195.00 
 
620M15300           2.000 EACH       DELINEATOR, TYPE D, POST MOUNTED              45.0000      54.2500      65.0000         $130.00 
 
621E00100      120407.000 EACH       RPM                                           19.1430      19.3748      17.8969   $2,154,913.33 
 



621E00101       36322.000 EACH       RPM, AS PER PLAN                              15.2022      11.8478       9.9236     $360,445.45 
 
621E00300      606832.000 EACH       RPM REFLECTOR                                  3.9048       3.6529       3.4679   $2,104,424.97 
 
 
 
       Item      Quantity    U/M        Item Description                          Avg Unit      Avg Unit     Avg Unit      Total Amt 
     Number                                                                      Price Est     Price Bid    Price Awded     Awarded 
621E00301           6.000 EACH       RPM REFLECTOR, AS PER PLAN                     6.5000      30.9200      45.0000         $270.00 
 
621E10000        2400.000 EACH       RPM, LOW PROFILE YELLOW/YELLOW,               21.1013      21.1300      19.2312      $46,154.81 
 
621E10010        3497.000 EACH       RPM, LOW PROFILE, WHITE                       19.3275      20.3982      19.0074      $66,468.71 
 
621E10020        2219.000 EACH       RPM, LOW PROFILE WHITE/RED                    16.1591      18.9082      17.6869      $39,247.32 
 
621E10030         816.000 EACH       RPM, LOW PROFILE YELLOW/RED                   19.8195      19.9801      18.5006      $15,096.50 
 
621E90000        9914.000 EACH       RPM, MISC.:                                   20.3957      19.6394      15.5254     $153,918.40 
 
621E91000           1.000 LUMP       RPM, MISC.:                                  100.0000      94.7500     100.0000         $100.00 
 
621M00100          46.000 EACH       RPM                                           65.0000     116.3517     225.0000      $10,350.00 
 
622E10000        2313.000 FT         CONCRETE BARRIER, SINGLE SLOPE, TYPE A        45.0000      40.0000      40.0000      $92,520.00 
 
622E10040         313.000 FT         CONCRETE BARRIER, SINGLE SLOPE, TYPE A1       65.0000     234.6700     233.6800      $73,141.84 
 
622E10060       46879.000 FT         CONCRETE BARRIER, SINGLE SLOPE, TYPE B        56.3116      52.5612      47.3027   $2,217,505.00 
 
622E10061        1957.000 FT         CONCRETE BARRIER, SINGLE SLOPE, TYPE B,       60.0000      70.7648      70.0000     $136,990.00 
                                     AS PER PLAN 
 
622E10100        5119.000 FT         CONCRETE BARRIER, SINGLE SLOPE, TYPE B1       73.2868      98.4288      74.9308     $383,571.00 
 
622E10101       24743.000 FT         CONCRETE BARRIER, SINGLE SLOPE, TYPE B1,      75.2122      88.5172      94.1650   $2,329,925.00 
                                     AS PER PLAN 
 
622E10120        9433.000 FT         CONCRETE BARRIER, SINGLE SLOPE, TYPE C        63.6494      61.5226      57.0559     $538,208.00 
 
622E10121        1064.000 FT         CONCRETE BARRIER, SINGLE SLOPE, TYPE C,       84.6992     165.6026     142.3496     $151,460.00 
                                     AS PER PLAN 
 
622E10140       11918.000 FT         CONCRETE BARRIER, SINGLE SLOPE, TYPE C1       76.3929      90.6520      84.8565   $1,011,320.00 
 
622E10160       26578.000 FT         CONCRETE BARRIER, SINGLE SLOPE, TYPE D        55.8130      53.9137      45.3832   $1,206,196.00 
 
622E10161       23164.000 FT         CONCRETE BARRIER, SINGLE SLOPE, TYPE D,       51.1902      50.9052      44.9041   $1,040,157.90 
                                     AS PER PLAN 
 
622E10200          41.000 EACH       BARRIER TRANSITION                          3219.5122    2965.2083    2380.2439      $97,590.00 
 



622E23300         130.000 FT         CONCRETE BARRIER, TYPE A                     110.2065     146.3333     150.0000      $19,500.00 
 
622E23400          30.000 FT         CONCRETE BARRIER, TYPE B                     150.0000     125.0000     120.0000       $3,600.00 
 
 
 
 
       Item      Quantity    U/M        Item Description                          Avg Unit      Avg Unit     Avg Unit      Total Amt 
     Number                                                                      Price Est     Price Bid    Price Awded     Awarded 
622E23404         509.000 FT         CONCRETE BARRIER, TYPE B1                    125.0000     151.6667     110.0000      $55,990.00 
 
622E23405          24.000 FT         CONCRETE BARRIER, TYPE B1, AS PER PLAN       400.0000     165.0000     220.0000       $5,280.00 
 
622E24000        2264.000 FT         CONCRETE BARRIER, TYPE D                      78.2465      92.5008     100.4155     $227,340.75 
 
622E24001         403.000 FT         CONCRETE BARRIER, TYPE D, AS PER PLAN         98.4739     152.1703     122.8908      $49,525.00 
 
622E24800           4.000 EACH       CONCRETE BARRIER END SECTION, TYPE A        4250.0000    4903.3333    4600.0000      $18,400.00 
 
622E24820           4.000 EACH       CONCRETE BARRIER END SECTION, TYPE A1       5000.0000    5875.0000    5800.0000      $23,200.00 
 
622E24840           1.000 EACH       CONCRETE BARRIER END SECTION, TYPE B        4000.0000    4671.1667    5000.0000       $5,000.00 
 
622E24841           2.000 EACH       CONCRETE BARRIER END SECTION, TYPE B, AS    5000.0000    4423.0000    6500.0000      $13,000.00 
                                     PER PLAN 
 
622E24850           3.000 EACH       CONCRETE BARRIER END SECTION, TYPE B1       4833.3333    4734.6154    3833.3333      $11,500.00 
 
622E24851           2.000 EACH       CONCRETE BARRIER END SECTION, TYPE B1.      4000.0000    4770.0000    6150.0000      $12,300.00 
                                     AS PER PLAN 
 
622E25000         135.000 EACH       CONCRETE BARRIER END SECTION, TYPE D        2583.7037    2388.7727    2692.5556     $363,495.00 
 
622E25010          67.000 EACH       CONCRETE BARRIER END SECTION, TYPE D,       2731.3433    2327.6915    2046.2687     $137,100.00 
                                     REINFORCED 
 
622E25011          70.000 EACH       CONCRETE BARRIER END SECTION, TYPE D,       3984.2857    5499.8198    6219.1429     $435,340.00 
                                     REINFORCED, AS PER PLAN 
 
622E40020     1023343.000 FT         PORTABLE CONCRETE BARRIER, 32"                 8.3051       8.9681       8.1475   $8,337,650.58 
 
622E40021       38292.000 FT         PORTABLE CONCRETE BARRIER, 32", AS PER        15.9275      15.7205      14.2516     $545,724.00 
                                     PLAN 
 
622E40030        2280.000 FT         PORTABLE CONCRETE BARRIER, 50"                14.0000      16.0000      20.0000      $45,600.00 
 
622E40031      275813.000 FT         PORTABLE CONCRETE BARRIER, 50", AS PER        11.4464      10.7726      10.4838   $2,891,572.60 
                                     PLAN 
 
622E40040       51582.000 FT         PORTABLE CONCRETE BARRIER, 32", BRIDGE        15.2390      16.8248      16.1569     $833,404.41 
                                     MOUNTED 
 



622E40041         700.000 FT         PORTABLE CONCRETE BARRIER, 32", BRIDGE        35.0000      32.4000      15.0000      $10,500.00 
                                     MOUNTED, AS PER PLAN 
 
622E40047        4205.000 FT         PORTABLE CONCRETE BARRIER, 50", BRIDGE        21.1463      23.6550      18.7736      $78,943.00 
                                     MOUNTED,  AS PER PLAN 
 
 
 
       Item      Quantity    U/M        Item Description                          Avg Unit      Avg Unit     Avg Unit      Total Amt 
     Number                                                                      Price Est     Price Bid    Price Awded     Awarded 
 
622E80000        5630.000 FT         GLARE SCREEN                                  15.0000       9.7407       8.5684      $48,240.00 
 
622E90000       43838.000 FT         BARRIER, MISC.:                                8.0403      11.1454      10.1605     $445,414.85 
 
622E90100           2.000 LUMP       BARRIER, MISC.:                            62500.0000   75270.8333   74500.0000     $149,000.00 
 
622E90200          40.000 EACH       BARRIER, MISC.:                              150.0000      23.6667      11.0000         $440.00 
 
623E10000         277.000 LUMP       CONSTRUCTION LAYOUT STAKES                 20831.8370   26623.8386   27472.4532   $7,609,869.55 
 
623E10001          70.000 LUMP       CONSTRUCTION LAYOUT STAKES, AS PER PLAN    14857.8842   36485.0452   19868.8489   $1,390,819.42 
 
623E11000           1.000 EACH       SPECIAL - ELECTRICAL INSTRUMENTATION       15000.0000   17000.0000   20000.0000      $20,000.00 
 
623E11500          16.000 HOUR       SPECIAL - TECHNICAL ASSISTANCE               150.0000     157.5000      80.0000       $1,280.00 
 
623E99000           1.000 LUMP       SPECIAL - CONSTRUCTION LAYOUT STAKES       21500.0000   54559.0000   53000.0000      $53,000.00 
 
623M10000           3.000 LUMP       CONSTRUCTION LAYOUT STAKES                 11300.0000   20191.2810   13920.0000      $41,760.00 
 
624E10000         542.000 LUMP       MOBILIZATION                               53426.0271   65419.4673   61324.8489  $33,238,068.13 
 
624E10001           4.000 LUMP       MOBILIZATION, AS PER PLAN                 502663.0000 1005127.2727  932250.0000   $3,729,000.00 
 
624E15001          30.000 EACH       MOBILIZATION, AS PER PLAN                   1000.0000     602.5000     370.0000      $11,100.00 
 
624E99000           1.000 LUMP       SPECIAL - MOBILIZATION                    200000.0000  186293.6000  200000.0000     $200,000.00 
 
624M10000           3.000 LUMP       MOBILIZATION                               48000.0000   56830.0000   50866.6667     $152,600.00 
 
625E00490           4.000 EACH       CONNECTOR KIT, TYPE I                         90.0000      50.3333      45.0000         $180.00 
 
625E00500        2565.000 EACH       CONNECTOR KIT, TYPE II                        64.9905      62.2838      65.0148     $166,762.92 
 
625E00501          83.000 EACH       CONNECTOR KIT, TYPE II, AS PER PLAN           75.0000     109.4620     150.0000      $12,450.00 
 
625E00600         481.000 EACH       CONNECTOR KIT, TYPE III                       64.2123      62.0745      63.7640      $30,670.46 
 
625E00601          98.000 EACH       CONNECTOR KIT, TYPE III, AS PER PLAN          65.0000      73.5733      73.2200       $7,175.56 
 
625E00800           5.000 EACH       CONNECTOR KIT, TYPE V                         75.0000      73.5200      72.0400         $360.20 



 
625E00900           5.000 EACH       CONNECTOR KIT, TYPE VI                        75.0000      71.4900      67.9800         $339.90 
 
625E00950          60.000 EACH       CONNECTOR KIT, TYPE VII                       60.0000      64.1200      76.0000       $4,560.00 
 
625E01000          97.000 EACH       CONNECTOR KIT, TYPE VII A                     62.5258      61.7305      68.2932       $6,624.44 
                                   
 
 
       Item      Quantity    U/M        Item Description                          Avg Unit      Avg Unit     Avg Unit      Total Amt 
     Number                                                                      Price Est     Price Bid    Price Awded     Awarded 
625E01004         106.000 EACH       CONNECTOR KIT, TYPE VII B                     65.0000      80.5449      81.0743       $8,593.88 
 
625E01100           4.000 EACH       CONNECTOR KIT, TYPE VII C                     65.0000      69.6000      67.0000         $268.00 
 
625E01200          44.000 EACH       CONNECTOR KIT, TYPE VIII, CU                  64.3182      62.0635      66.1818       $2,912.00 
 
625E01500        2548.000 EACH       CABLE SPLICING KIT                            64.1884      62.8019      65.3190     $166,432.79 
 
625E01501          12.000 EACH       CABLE SPLICING KIT, AS PER PLAN               44.1667      77.7273      92.5000       $1,110.00 
 
625E02501         133.000 EACH       TRANSFORMER BASE, TYPE AT-A, AS PER PLAN     456.0150     343.1591     292.4812      $38,900.00 
 
625E02601           1.000 EACH       TRANSFORMER BASE, TYPE AT-C, AS PER PLAN     400.0000     464.9750     375.0000         $375.00 
 
625E02701           2.000 EACH       TRANSFORMER BASE, TYPE AT-X, AS PER PLAN     300.0000     345.0000     250.0000         $500.00 
 
625E02803         126.000 EACH       TRANSFORMER BASE, MISC.:                     388.0952     347.5421     268.4524      $33,825.00 
 
625E02890           1.000 EACH       LIGHT POLE, DESIGN ATON15                   1500.0000    1366.0000    1349.0000       $1,349.00 
 
625E02891           7.000 EACH       LIGHT POLE, DESIGN ATON15, AS PER PLAN      1250.0000    1350.6592    1412.6529       $9,888.57 
 
625E02911         113.000 EACH       LIGHT POLE, DESIGN A6B30, AS PER PLAN       2000.0000    1295.2823    1282.5912     $144,932.80 
 
625E03100           6.000 EACH       LIGHT POLE, DESIGN A8B32.5                  1500.0000    1432.1083    1400.0000       $8,400.00 
 
625E03200           2.000 EACH       LIGHT POLE, DESIGN A10B32.5                 1800.0000    1101.0233    1107.0700       $2,214.14 
 
625E04300          11.000 EACH       LIGHT POLE, DESIGN AT12B34.2                1600.0000    1740.1267    1540.0000      $16,940.00 
 
625E04400          10.000 EACH       LIGHT POLE, DESIGN AT15B34.2                1624.6964    1792.3474    1684.6000      $16,846.00 
 
625E04401          83.000 EACH       LIGHT POLE, DESIGN AT15B34.2, AS PER        1850.0000    1144.8080    1400.0000     $116,200.00 
                                     PLAN 
 
625E04600           3.000 EACH       LIGHT POLE, DESIGN AT20B34.2                2000.0000    2320.7317    1850.0000       $5,550.00 
 
625E06300           1.000 EACH       LIGHT POLE, DESIGN AT12B41.7                1800.0000    1777.7000    1300.0000       $1,300.00 
 
625E06400           2.000 EACH       LIGHT POLE, DESIGN AT15B41.7                1650.0000    2250.0000    2300.0000       $4,600.00 
 



625E06500          11.000 EACH       LIGHT POLE, DESIGN AT18B41.7                2500.0000    1807.5450    1825.0000      $20,075.00 
 
 
625E09500           1.000 EACH       LIGHT POLE, DESIGN AT18B51.7                2500.0000    2538.1750    2100.0000       $2,100.00 
 
625E10470          12.000 EACH       LOW MAST LIGHT POLE, DESIGN ATON51.7        1937.4531    1911.1031    2000.0000      $24,000.00 
 
 
       Item      Quantity    U/M        Item Description                          Avg Unit      Avg Unit     Avg Unit      Total Amt 
     Number                                                                      Price Est     Price Bid    Price Awded     Awarded 
625E10481          59.000 EACH       LIGHT POLE, DECORATIVE, AS PER PLAN         3743.0769    3643.2982    3377.7119     $199,285.00 
 
625E10490         232.000 EACH       LIGHT POLE, CONVENTIONAL                    2203.4483    1870.8956    1829.2175     $424,378.46 
 
625E10491          40.000 EACH       LIGHT POLE, CONVENTIONAL, AS PER PLAN       3000.0000    1311.2333    1000.0000      $40,000.00 
 
625E10494          53.000 EACH       LIGHT POLE, LOW MAST                        2079.5267    2245.2396    2501.4445     $132,576.56 
 
625E10495          20.000 EACH       LIGHT POLE, LOW MAST, AS PER PLAN           3400.0000    1782.6000    1500.0000      $30,000.00 
 
625E10500        6808.000 EACH       LIGHT POLE, MISC.:                           236.5684     257.4093     212.1064   $1,444,020.54 
 
625E10505         290.000 EACH       ERECTING REUSABLE DOWNED LIGHT POLE, AS      296.5517     332.9733     552.5862     $160,250.00 
                                     PER PLAN 
 
625E10614          44.000 EACH       LIGHT POLE ANCHOR BOLTS ON STRUCTURE          78.1818      60.4717      61.3636       $2,700.00 
 
625E10615         164.000 EACH       LIGHT POLE ANCHOR BOLTS ON STRUCTURE, AS      50.0000     106.3500     105.0500      $17,228.20 
                                     PER PLAN 
 
625E10620         292.000 EACH       LIGHT POLE ANCHOR BOLTS, MISC.:              231.4212      86.9276      57.5856      $16,815.00 
 
625E11000           1.000 EACH       LIGHT TOWER, BB80                          10000.0000    9029.6400    9400.0000       $9,400.00 
 
625E11100           1.000 EACH       LIGHT TOWER, BB90                          10000.0000    9341.6400    9800.0000       $9,800.00 
 
625E11200           3.000 EACH       LIGHT TOWER, BB100                         10366.0667    9880.6400   10300.0000      $30,900.00 
 
625E11300           6.000 EACH       LIGHT TOWER, BB110                         11000.0000   12034.6400   12600.0000      $75,600.00 
 
625E11400           4.000 EACH       LIGHT TOWER, BB120                         11500.0000   12429.6400   13000.0000      $52,000.00 
 
625E13000          18.000 EACH       LIGHT TOWER, BBBB80                         9000.0000    8210.0000    7800.0000     $140,400.00 
 
625E13100           2.000 EACH       LIGHT TOWER, BBBB90                         9500.0000    8760.6667    8200.0000      $16,400.00 
 
625E13200          24.000 EACH       LIGHT TOWER, BBBB100                        9750.0000    9541.8367   10331.2792     $247,950.70 
 
625E13201           6.000 EACH       LIGHT TOWER, BBBB100, AS PER PLAN           9500.0000   10862.5000    9896.0000      $59,376.00 
 
625E13204          10.000 EACH       LIGHT TOWER, BBBB110                       12500.0000   13884.9850   13900.0000     $139,000.00 
 



625E13205           2.000 EACH       LIGHT TOWER, BBBB110, AS PER PLAN           9200.0000   12503.7500   10703.0000      $21,406.00 
 
625E13208           1.000 EACH       LIGHT TOWER, BBBB120                       12500.0000    8950.1625   12100.0000      $12,100.00 
 
625E13209           1.000 EACH       LIGHT TOWER, BBBB120, AS PER PLAN          10000.0000   13704.2500   11580.0000      $11,580.00 
 
625E13400          35.000 EACH       LIGHT TOWER, BBBBBB100                      9832.3759   10052.4311   10427.1323     $364,949.63 
 
 
       Item      Quantity    U/M        Item Description                          Avg Unit      Avg Unit     Avg Unit      Total Amt 
     Number                                                                      Price Est     Price Bid    Price Awded     Awarded 
625E13404          14.000 EACH       LIGHT TOWER, BBBBBB110                     11766.4316   13089.7505   13265.2943     $185,714.12 
 
625E13406          40.000 EACH       LIGHT TOWER, BBBBBB120                     11360.0582   13248.2219   13302.9540     $532,118.16 
 
625E13407           1.000 EACH       LIGHT TOWER, BBBBBB120, AS PER PLAN        10500.0000   13690.5000   11563.0000      $11,563.00 
 
625E13410          17.000 EACH       LIGHT TOWER, BBBBBB130                     12430.0000   15353.1875   15798.5900     $268,576.03 
 
625E13411           4.000 EACH       LIGHT TOWER, BBBBBB130, AS PER PLAN        12000.0000   14551.0000   11935.0000      $47,740.00 
 
625E13421           6.000 EACH       LIGHT TOWER, BBBBBB140, AS PER PLAN        12500.0000   15579.7500   13692.0000      $82,152.00 
 
625E13500         694.000 EACH       LIGHT TOWER, MISC.:                          135.5764     123.2956      79.4330      $55,126.51 
 
625E14000         167.000 EACH       LIGHT POLE FOUNDATION, 24" X 6' DEEP         853.3234     921.7313     951.9569     $158,976.81 
 
625E14001          46.000 EACH       LIGHT POLE FOUNDATION, 24" X 6' DEEP, AS     679.7826     845.2865     802.1130      $36,897.20 
                                     PER PLAN 
 
625E14100         434.000 EACH       LIGHT POLE FOUNDATION, 24" X 8' DEEP         973.9445     942.3314     919.9453     $399,256.27 
 
625E14101          83.000 EACH       LIGHT POLE FOUNDATION, 24" X 8' DEEP, AS     850.0000     771.7740     750.0000      $62,250.00 
                                     PER PLAN 
 
625E14150           8.000 EACH       LIGHT POLE FOUNDATION, 24" X 9' DEEP        1025.0000     883.3333     850.0000       $6,800.00 
 
625E14200          89.000 EACH       LIGHT POLE FOUNDATION, 24" X 10' DEEP        993.8633    1055.2654    1052.3210      $93,656.57 
 
625E14201           3.000 EACH       LIGHT POLE FOUNDATION, 24" X 10' DEEP,      1000.0000    1215.4925     950.0000       $2,850.00 
                                     AS PER PLAN 
 
625E14300          92.000 EACH       MEDIAN LIGHT POLE FOUNDATION, 8' DEEP       2500.0000    3674.7150    3564.4300     $327,927.56 
 
625E14306         226.000 EACH       MEDIAN LIGHT POLE FOUNDATION, 10' DEEP      1954.8673    2499.5860    3038.7718     $686,762.42 
 
625E14400           1.000 EACH       LIGHT POLE FOUNDATION REPAIR                 225.0000     337.2500      50.0000          $50.00 
 
625E14401          69.000 EACH       LIGHT POLE FOUNDATION REPAIR, AS PER         221.7391     367.4596     186.3768      $12,860.00 
                                     PLAN 
 
625E14500          15.000 EACH       LIGHT POLE FOUNDATION                       1066.6667    1003.5933     739.7800      $11,096.70 



 
625E14501           8.000 EACH       LIGHT POLE FOUNDATION, AS PER PLAN           681.2500     764.3148     656.2500       $5,250.00 
 
625E14600          76.000 EACH       LIGHT POLE FOUNDATION, MISC.:                801.3158     797.5814     795.9737      $60,494.00 
 
625E15000          11.000 EACH       LIGHT TOWER FOUNDATION, 36" X 15' DEEP      4454.5455    4045.9375    3293.2727      $36,226.00 
 
 
 
       Item      Quantity    U/M        Item Description                          Avg Unit      Avg Unit     Avg Unit      Total Amt 
     Number                                                                      Price Est     Price Bid    Price Awded     Awarded 
625E15100           4.000 EACH       LIGHT TOWER FOUNDATION, 36" X 20' DEEP      4970.2784    4275.5190    4286.8100      $17,147.24 
 
625E15101          19.000 EACH       LIGHT TOWER FOUNDATION, 36" X 20' DEEP,     4500.0000    4795.1803    3656.5816      $69,475.05 
                                     AS PER PLAN 
 
625E15200          68.000 EACH       LIGHT TOWER FOUNDATION, 36" X 25' DEEP      5281.8216    5531.4717    5897.0088     $400,996.60 
 
625E15201          11.000 EACH       LIGHT TOWER FOUNDATION, 36" X 25' DEEP,     5931.0120    5256.7704    5007.2727      $55,080.00 
                                     AS PER PLAN 
 
625E15300          20.000 EACH       LIGHT TOWER FOUNDATION, 36" X 30' DEEP      5761.1853    6573.9600    7448.1400     $148,962.80 
 
625E15301          14.000 EACH       LIGHT TOWER FOUNDATION, 36" X 30' DEEP,     6825.0000    8728.0425    8137.5000     $113,925.00 
                                     AS PER PLAN 
 
625E15400          18.000 EACH       LIGHT TOWER FOUNDATION, 42" X 25' DEEP      6043.2120    7003.7984    7810.1478     $140,582.66 
 
625E15500           4.000 EACH       LIGHT TOWER FOUNDATION, 42" X 30' DEEP      7317.7854    7699.7625    9319.2000      $37,276.80 
 
625E15700          38.000 EACH       LIGHT TOWER FOUNDATION, MISC.:              6776.3158    8815.7141    8822.0211     $335,236.80 
 
625E17901          56.000 EACH       BRACKET ARM, AS PER PLAN                     512.9464     562.8458     566.3604      $31,716.18 
 
625E17960          10.000 EACH       BRACKET ARM, 8'                              420.0000     417.5442     375.0000       $3,750.00 
 
625E17961           1.000 EACH       BRACKET ARM, 8', AS PER PLAN                 400.0000     440.0000     440.0000         $440.00 
 
625E18000           1.000 EACH       BRACKET ARM, 10'                             500.0000     661.7000     454.0000         $454.00 
 
625E18101           2.000 EACH       BRACKET ARM, 12', AS PER PLAN                400.0000     414.4625     325.0000         $650.00 
 
625E18200           6.000 EACH       BRACKET ARM, 15'                             533.3333     548.4662     493.3333       $2,960.00 
 
625E18201         145.000 EACH       BRACKET ARM, 15', AS PER PLAN                423.6207     373.4406     323.1857      $46,861.92 
 
625E18301           1.000 EACH       BRACKET ARM, 18', AS PER PLAN                500.0000     459.4500     350.0000         $350.00 
 
625E18400           1.000 EACH       BRACKET ARM, 20'                             700.0000     981.5133     925.0000         $925.00 
 
625E18401           5.000 EACH       BRACKET ARM, 20', AS PER PLAN                710.0000     778.1000     805.5200       $4,027.60 
 



625E18500           3.000 EACH       BRACKET ARM, 25'                             666.6667    1086.6260    1120.3733       $3,361.12 
 
625E18501           1.000 EACH       BRACKET ARM, 25', AS PER PLAN                750.0000    1364.3900    1573.7800       $1,573.78 
 
625E18510          14.000 EACH       BRACKET ARM, 30'                            1107.1429    1236.9727    1380.3571      $19,325.00 
 
625E18511           8.000 EACH       BRACKET ARM, 30', AS PER PLAN               1401.2500    1181.5290    1419.2613      $11,354.09 
 
 
       Item      Quantity    U/M        Item Description                          Avg Unit      Avg Unit     Avg Unit      Total Amt 
     Number                                                                      Price Est     Price Bid    Price Awded     Awarded 
625E18600         108.000 EACH       BRACKET ARM, MISC.:                          355.5556     304.1112      72.2222       $7,800.00 
 
625E19101         138.000 EACH       BALLAST FOR TOWER LIGHT FIXTURE, AS PER      223.5507     249.7934     183.3696      $25,305.00 
                                     PLAN 
 
625E20000           7.000 EACH       PORTABLE POWER UNIT                         1998.7182    2046.8137    1866.4171      $13,064.92 
 
625E22900       15646.000 FT         NO. 1/0 AWG 5000 VOLT DISTRIBUTION CABLE       2.8141       3.6117       3.6516      $57,132.95 
 
625E22901        1000.000 FT         NO. 1/0 AWG 5000 VOLT DISTRIBUTION             3.5000       3.8500       3.0000       $3,000.00 
                                     CABLE, AS PER PLAN 
 
625E22910         180.000 FT         NO. 2/0 AWG 5000 VOLT DISTRIBUTION CABLE       3.0000       4.6333       4.6500         $837.00 
 
625E22990       52632.000 FT         NO. 6 AWG 600 VOLT DISTRIBUTION CABLE          1.0187       1.1360       1.0450      $55,000.32 
 
625E23000       17040.000 FT         NO. 4 AWG 600 VOLT DISTRIBUTION CABLE          1.3351       1.3854       1.4346      $24,446.36 
 
625E23100       15399.000 FT         NO. 2 AWG 600 VOLT DISTRIBUTION CABLE          1.7500       2.7433       2.7400      $42,193.26 
 
625E23200      354434.000 FT         NO. 4 AWG 5000 VOLT DISTRIBUTION CABLE         1.4101       1.7691       1.8115     $642,073.28 
 
625E23201      139799.000 FT         NO. 4 AWG 5000 VOLT DISTRIBUTION CABLE,        1.3609       2.0187       1.6608     $232,176.00 
                                     AS PER PLAN 
 
625E23300       74582.000 FT         NO. 2 AWG 5000 VOLT DISTRIBUTION CABLE         1.9766       2.5632       2.6334     $196,407.14 
 
625E23301        3450.000 FT         NO. 2 AWG 5000 VOLT DISTRIBUTION CABLE,        1.9348       2.7384       2.1667       $7,475.00 
                                     AS PER PLAN 
 
625E23302        1556.000 FT         NO. 6 AWG 5000 VOLT DISTRIBUTION CABLE         2.2696       2.2071       2.3062       $3,588.50 
 
625E23304        4481.000 FT         NO. 8 AWG 600 VOLT DISTRIBUTION CABLE          1.2269       1.5657       1.3026       $5,836.80 
 
625E23306        9650.000 FT         NO. 10 AWG 600 VOLT DISTRIBUTION CABLE         0.9475       1.0996       0.8449       $8,152.96 
 
625E23308       59425.000 FT         DISTRIBUTION CABLE, MISC.:                     4.2020       9.9347       9.9636     $592,084.00 
 
625E23400      121754.000 FT         NO. 10 AWG POLE AND BRACKET CABLE              0.7795       0.8097       0.7361      $89,624.80 
 
625E23401       42000.000 FT         NO. 10 AWG POLE AND BRACKET CABLE, AS          0.9560       1.0920       0.1531       $6,430.00 



                                     PER PLAN 
 
625E23410         486.000 FT         NO. 12 AWG POLE AND BRACKET CABLE              1.0000       1.1017       0.7500         $364.50 



 
 
       Item      Quantity    U/M        Item Description                          Avg Unit      Avg Unit     Avg Unit      Total Amt 
     Number                                                                      Price Est     Price Bid    Price Awded     Awarded 
625E24100       12664.000 FT         1-1/2" DUCT CABLE WITH TWO NO. 4 AWG           3.2630       4.6431       4.4111      $55,862.75 
                                     5000 VOLT CABLES 
 
625E24101       10500.000 FT         1-1/2" DUCT CABLE WITH TWO NO. 4 AWG           2.8810       5.1387       3.9048      $41,000.00 
                                     5000 VOLT CABLES, AS PER PLAN 
 
625E24300        6004.000 FT         1-1/2" DUCT CABLE WITH TWO NO. 2 AWG           4.2049       4.4634       3.4195      $20,530.90 
                                     5000 VOLT CABLES 
 
 
625E24301        1450.000 FT         1-1/2" DUCT CABLE WITH TWO NO. 2 AWG           3.0172       6.2451       4.8462       $7,027.00 
                                     5000 VOLT CABLES, AS PER PLAN 
 
625E24310         180.000 FT         1-1/2" DUCT CABLE WITH TWO NO. 1/0 AWG         6.0000       6.7700       6.3000       $1,134.00 
                                     5000 VOLT CABLES 
 
625E24314         243.000 FT         1-1/2" DUCT CABLE WITH THREE NO. 1/0 AWG       6.7381       9.8320       9.1000       $2,211.30 
                                     5000 VOLT CABLES 
 
625E24315         200.000 FT         1-1/2" DUCT CABLE WITH THREE NO. 1/0 AWG       6.0000      24.8167       8.0000       $1,600.00 
                                     5000 VOLT CABLES, AS PER PLAN 
 
625E24320      157879.000 FT         1-1/2" DUCT CABLE WITH THREE NO. 4 AWG         4.3679       5.4157       5.3857     $850,289.85 
                                     5000 VOLT CABLES 
 
625E24321        5000.000 FT         1-1/2" DUCT CABLE WITH THREE NO. 4 AWG         3.9000       5.6760       4.2000      $21,000.00 
                                     5000 VOLT CABLES, AS PER PLAN 
 
625E24330       58512.000 FT         1-1/2" DUCT CABLE WITH THREE NO. 2 AWG         5.1966       7.3658       7.1622     $419,076.15 
                                     5000 VOLT CABLES 
 
625E24331         200.000 FT         1-1/2" DUCT CABLE WITH THREE NO. 2 AWG         5.0000      16.0000       4.0000         $800.00 
                                     5000 VOLT CABLES, AS PER PLAN 
 
625E24351         200.000 FT         1-1/2" DUCT CABLE WITH FOUR NO. 4 AWG          6.0000      14.4667       5.0000       $1,000.00 
                                     5000 VOLT CABLES, AS PER PLAN 
 
625E24400       11660.000 FT         DUCT CABLE, MISC.:                             4.5064      11.4911      10.7253     $125,057.50 
 
625E25000        3094.000 FT         CONDUIT, 3/4", 725.04                          8.9657       4.1475       3.4886      $10,793.80 
 
625E25100        7229.000 FT         CONDUIT, 1", 725.04                            7.4507       5.2382       4.8341      $34,945.79 
 
625E25101         640.000 FT         CONDUIT, 1", 725.04, AS PER PLAN               8.7333       5.5107       5.1731       $3,310.77 
 
625E25102         401.000 FT         CONDUIT, 1", 725.05                            4.1039       3.5801       2.1643         $867.90 
 
625E25200        2373.000 FT         CONDUIT, 1-1/4", 725.04                       10.7199       9.1784       8.7687      $20,808.10 



 
 
 
       Item      Quantity    U/M        Item Description                          Avg Unit      Avg Unit     Avg Unit      Total Amt 
     Number                                                                      Price Est     Price Bid    Price Awded     Awarded 
625E25201         287.500 FT         CONDUIT, 1-1/4", 725.04, AS PER PLAN          15.0000       9.4500      11.4000       $3,277.50 
 
625E25202         624.000 FT         CONDUIT, 1-1/4", 725.05                        4.0000       4.4233       2.5000       $1,560.00 
 
625E25300        5211.000 FT         CONDUIT, 1-1/2", 725.04                        7.7455       7.0500       7.0161      $36,561.15 
 
625E25302        5178.000 FT         CONDUIT, 1-1/2", 725.05                        3.2432       3.0263       3.1422      $16,270.06 
 
625E25400      110542.000 FT         CONDUIT, 2", 725.04                            9.4912       8.8343       9.3680   $1,035,558.94 
 
625E25401        3131.000 FT         CONDUIT, 2", 725.04, AS PER PLAN              12.6636      10.4862      14.9117      $46,688.49 
 
625E25402       55225.000 FT         CONDUIT, 2", 725.05                            4.6093       3.8708       3.6968     $204,154.68 
 
625E25403       24984.000 FT         CONDUIT, 2", 725.05, AS PER PLAN               7.9419       5.2281       5.9530     $148,729.70 
 
625E25404         470.000 FT         CONDUIT, 2-1/2", 725.04                       10.0000      11.9500       9.3000       $4,371.00 
 
625E25500       26439.000 FT         CONDUIT, 3", 725.04                           15.9680      14.3469      14.6725     $387,926.09 
 
625E25501         204.000 FT         CONDUIT, 3", 725.04, AS PER PLAN              15.0000      28.2400      25.0000       $5,100.00 
 
625E25502       36957.000 FT         CONDUIT, 3", 725.05                            4.8992       5.1442       4.1538     $153,512.37 
 
625E25503       20022.000 FT         CONDUIT, 3", 725.05, AS PER PLAN               6.5418       3.9532       4.1214      $82,518.21 
 
625E25600       12758.000 FT         CONDUIT, 4", 725.04                           22.5540      21.5003      20.9062     $266,721.38 
 
625E25601          25.000 FT         CONDUIT, 4", 725.04, AS PER PLAN              25.2281      20.0000      18.0000         $450.00 
 
625E25602       61203.000 FT         CONDUIT, 4", 725.05                            5.2086       5.9356       3.8397     $234,998.89 
 
625E25603        1154.000 FT         CONDUIT, 4", 725.05, AS PER PLAN               8.6135       8.1422       8.1409       $9,394.64 
 
625E25710        1082.000 FT         CONDUIT, 6", 725.05                            7.0000      12.7200       6.0000       $6,492.00 
 
625E25802        4625.000 FT         CONDUIT, CONCRETE ENCASED                     11.2156      11.7905      11.5840      $53,576.15 
 
625E25803        2560.000 FT         CONDUIT, CONCRETE ENCASED, AS PER PLAN        31.8889      38.0225      22.9027      $58,630.88 
 
625E25900       31845.000 FT         CONDUIT, JACKED OR DRILLED UNDER              33.8390      26.2517      25.0779     $798,606.44 
                                     PAVEMENT 
 
625E25901        2126.000 FT         CONDUIT, JACKED OR DRILLED, AS PER PLAN       32.2279      29.7230      28.6271      $60,861.13 
 
625E25910        2437.000 FT         CONDUIT CLEANED AND CABLES REMOVED             1.1956       0.7451       0.8592       $2,093.97 
 



 
 
 
       Item      Quantity    U/M        Item Description                          Avg Unit      Avg Unit     Avg Unit      Total Amt 
     Number                                                                      Price Est     Price Bid    Price Awded     Awarded 
625E25911         722.000 FT         CONDUIT CLEANED AND CABLES REMOVED, AS         1.8657       1.3587       0.6673         $481.80 
                                     PER PLAN 
 
625E25920       18961.000 FT         CONDUIT, MISC.:                                8.5057      13.9896      18.6445     $353,519.17 
 
625E25930         109.000 EACH       CONDUIT, MISC.:                              216.0550     231.9403     170.5505      $18,590.00 
 
625E26250         308.000 EACH       LUMINAIRE, CONVENTIONAL                      332.3864     258.5229     251.1520      $77,354.81 
 
625E26251         664.000 EACH       LUMINAIRE, CONVENTIONAL, AS PER PLAN         226.9469     287.7537     265.1262     $176,043.78 
 
625E26260           1.000 EACH       LUMINAIRE, HIGH MAST                        3000.0000    3106.5000     675.0000         $675.00 
 
625E26261        1053.000 EACH       LUMINAIRE, HIGH MAST, AS PER PLAN            526.7759     487.1609     491.6728     $517,731.44 
 
625E26270         141.000 EACH       LUMINAIRE, LOW MAST                          500.0000     526.4233     527.2700      $74,345.07 
 
625E26271         471.000 EACH       LUMINAIRE, LOW MAST, AS PER PLAN             551.6843     544.8419     574.5136     $270,595.92 
 
625E27401          47.000 EACH       LUMINAIRE, POST TOP, AS PER PLAN             994.1489     921.5010     885.6426      $41,625.20 
 
625E27500         186.000 EACH       LUMINAIRE, UNDERPASS                         403.2258     596.6905     599.1361     $111,439.32 
 
625E27501         195.000 EACH       LUMINAIRE, UNDERPASS, AS PER PLAN            499.7746     439.6200     449.2232      $87,598.53 
 
625E27520           4.000 EACH       REMOVAL OF LUMINAIRE AND REERECTION          137.5000     135.3500      82.5000         $330.00 
 
625E27551          33.000 EACH       LUMINAIRE, DECORATIVE, AS PER PLAN          1223.0769    1216.1686    1123.4545      $37,074.00 
 
625E27561           2.000 EACH       LUMINAIRE, INSTALLATION ONLY, AS PER         100.0000      67.4483     100.0000         $200.00 
                                     PLAN 
 
625E27600       12833.000 EACH       LUMINAIRE, MISC.:                            109.8925     143.3922      93.1964   $1,195,989.28 
 
625E27700       98688.000 FIX-MO     LUMINAIRE, MISC.:                              6.4595       4.4475       5.2621     $519,308.40 
 
625E27800          12.000 EACH       BALLAST, MISC.:                              235.0000     217.7738     308.3333       $3,700.00 
 
625E28000           2.000 EACH       GLARE SHIELD                                 250.0000      90.6367      90.9100         $181.82 
 
625E28001           2.000 EACH       GLARE SHIELD, AS PER PLAN                     60.0000     114.0000     125.0000         $250.00 
 
625E29000      138133.000 FT         TRENCH                                         4.8020       4.5693       4.4475     $614,345.68 
 
625E29001       55403.000 FT         TRENCH, AS PER PLAN                            6.2815       9.4336       8.9029     $493,247.53 
 
625E29002      201375.000 FT         TRENCH, 24" DEEP                               3.7089       4.2643       4.4671     $899,561.78 



 
 
       Item      Quantity    U/M        Item Description                          Avg Unit      Avg Unit     Avg Unit      Total Amt 
     Number                                                                      Price Est     Price Bid    Price Awded     Awarded 
625E29003       26344.000 FT         TRENCH, 24" DEEP, AS PER PLAN                  4.7404       3.9232       3.7396      $98,517.18 
 
625E29101       11900.000 FT         TRENCH, 36" DEEP, AS PER PLAN                  5.5000       4.2400       3.7500      $44,625.00 
 
625E29400        1077.000 FT         TRENCH IN PAVED AREA                          12.0919      17.7709      12.1332      $13,067.50 
 
625E29500        1483.000 FT         TRENCH IN PAVED AREA, TYPE A                  21.6426      23.2604      15.1463      $22,462.00 
 
625E29600        2065.000 FT         TRENCH IN PAVED AREA, TYPE B                  31.6213      25.3501      23.4786      $48,483.35 
 
625E29601       10113.000 FT         TRENCH IN PAVED AREA, TYPE B, AS PER          40.7934      51.7626      37.3124     $377,340.70 
                                     PLAN 
 
625E29700          15.000 FT         TRENCH, MISC.:                                30.0000      41.3600      20.9000         $313.50 
 
625E29900          67.000 EACH       JUNCTION BOX                                 841.0448     453.4489     319.3134      $21,394.00 
 
625E29901          48.000 EACH       JUNCTION BOX, AS PER PLAN                    983.3333     910.5831    1014.9992      $48,719.96 
 
625E29910          45.000 EACH       TRANSITION JUNCTION BOX                      831.1111    1398.0609    1368.2293      $61,570.32 
 
625E29911           2.000 EACH       TRANSITION JUNCTION BOX, AS PER PLAN        1200.0000    1303.6800    2300.0000       $4,600.00 
 
625E29920         269.000 EACH       STRUCTURE JUNCTION BOX                       876.2138    1251.2085    1232.8917     $331,647.87 
 
625E29921         105.000 EACH       STRUCTURE JUNCTION BOX, AS PER PLAN          896.1905     636.0813     574.6067      $60,333.70 
 
625E29930          43.000 EACH       MEDIAN JUNCTION BOX                         1000.0000    2028.5311    1985.2184      $85,364.39 
 
625E29940           5.000 EACH       BARRIER JUNCTION BOX                         850.0000    1749.8686    1230.0000       $6,150.00 
 
625E29941           9.000 EACH       BARRIER JUNCTION BOX, AS PER PLAN           1200.0000    1418.2860    2310.0000      $20,790.00 
 
625E30500          17.000 EACH       PULL BOX, 725.09, 18"                        495.0000     611.0000     600.0000      $10,200.00 
 
625E30600           2.000 EACH       PULL BOX, 725.09, 24"                        450.0000     748.5000     750.0000       $1,500.00 
 
625E30700        1279.000 EACH       PULL BOX, 725.08, 18"                        582.3374     560.6482     546.8306     $699,396.39 
 
625E30701         336.000 EACH       PULL BOX, 725.08, 18", AS PER PLAN           552.0833     623.5993     557.0667     $187,174.40 
 
625E30706         385.000 EACH       PULL BOX, 725.08, 24"                        706.5147     681.6169     699.4678     $269,295.11 
 
625E30707          68.000 EACH       PULL BOX, 725.08, 24", AS PER PLAN           634.1577     676.3966     581.2779      $39,526.90 
 
625E30720          11.000 EACH       PULL BOX, 725.08, 36"                       1431.8182    1213.6246    1223.6918      $13,460.61 
 
625E31000           1.000 EACH       PULL BOX, 725.07, 8"X8"                      385.0000     121.1875     111.5000         $111.50 



 
 
       Item      Quantity    U/M        Item Description                          Avg Unit      Avg Unit     Avg Unit      Total Amt 
     Number                                                                      Price Est     Price Bid    Price Awded     Awarded 
625E31100           1.000 EACH       PULL BOX, 725.07, 10"X14"                    620.0000     326.2600     357.5200         $357.52 
 
625E31190          17.000 EACH       PULL BOX, 725.07, 12"X12"                    500.0000     370.3333     289.0000       $4,913.00 
 
625E31301          20.000 EACH       PULL BOX, 725.07, 16"X25", AS PER PLAN       550.0000     368.6300     350.0000       $7,000.00 
 
625E31320          11.000 EACH       PULL BOX, 725.07, 18"X18"                    559.0909     549.2698     514.7273       $5,662.00 
 
625E31410           4.000 EACH       PULL BOX, 725.06, 13"X24"                    700.0000     422.7500     400.0000       $1,600.00 
 
 
625E31501           2.000 EACH       MEDIAN PULL BOX, AS PER PLAN                1500.0000    1300.0700    1000.0000       $2,000.00 
 
625E31506           3.000 EACH       PULL BOX REMOVED AND REPLACED                866.6667     520.2160     649.6667       $1,949.00 
 
625E31507          17.000 EACH       PULL BOX REMOVED AND REPLACED, AS PER        529.4118     603.5542     541.7059       $9,209.00 
                                     PLAN 
 
625E31510         146.000 EACH       PULL BOX REMOVED                              87.2265     145.4164     168.4003      $24,586.44 
 
625E31511           2.000 EACH       PULL BOX REMOVED, AS PER PLAN                125.0000     430.0000     590.0000       $1,180.00 
 
625E31600         452.000 EACH       PULL BOX, MISC.:                             710.7261     515.7069     507.5867     $229,429.21 
 
625E32000        2455.000 EACH       GROUND ROD                                   137.9879     136.1223     149.9523     $368,132.92 
 
625E32001         335.000 EACH       GROUND ROD, AS PER PLAN                      144.7216     116.6868     126.7191      $42,450.90 
 
625E33000          61.000 EACH       STRUCTURE GROUNDING SYSTEM                  2268.2953    2207.1265    2383.1070     $145,369.53 
 
625E33001          17.000 EACH       STRUCTURE GROUNDING SYSTEM, AS PER PLAN     1567.7400    2523.4263    2628.0706      $44,677.20 
 
625E33100          36.000 EACH       CIRCUIT BREAKER, TOWER LIGHTING              192.2222     282.7676     252.0833       $9,075.00 
 
625E33101           2.000 EACH       CIRCUIT BREAKER, TOWER LIGHTING, AS PER      267.5000     288.0550     500.0000       $1,000.00 
                                     PLAN 
 
625E34000          17.000 EACH       POWER SERVICE                               3250.0000    2407.2062    2384.8824      $40,543.00 
 
625E34001          91.000 EACH       POWER SERVICE, AS PER PLAN                  3557.9396    4356.2031    4241.8964     $386,012.57 
 
625E34451          45.000 EACH       CONTROL CENTER CABINET, COMPLETE, AS PER    2797.7778    1972.3315    1442.6667      $64,920.00 
                                     PLAN 
 
625E34507         970.000 EACH       CONTROL CENTER MAINTENANCE ITEM, AS PER       19.9433      42.9919      47.4742      $46,050.00 
                                     PLAN 
 
625E35001          18.000 EACH       REERECT EXISTING LIGHT POLE, AS PER PLAN     637.6991     404.7880     429.8711       $7,737.68 



 
 
 
       Item      Quantity    U/M        Item Description                          Avg Unit      Avg Unit     Avg Unit      Total Amt 
     Number                                                                      Price Est     Price Bid    Price Awded     Awarded 
625E35010           3.000 EACH       REMOVE AND REERECT EXISTING LIGHT POLE       666.6667    1438.2500    1000.0000       $3,000.00 
 
625E35011          44.000 EACH       REMOVE AND REERECT EXISTING LIGHT POLE,      509.0909     501.6394     659.8218      $29,032.16 
                                     AS PER PLAN 
 
625E35021          25.000 EACH       RE-ERECT EXISTING LIGHT TOWER, AS PER       1830.2570    1493.8237    1541.6004      $38,540.01 
                                     PLAN 
 
625E35100          36.000 EACH       REERECT EXISTING LUMINAIRE                   108.8889     110.2361      99.8889       $3,596.00 
 
625E35101          32.000 EACH       REERECT EXISTING LUMINAIRE, AS PER PLAN       74.6875     255.0097     262.1528       $8,388.89 
 
625E35521          25.000 EACH       REMOVE AND REERECT BRACKET ARM, AS PER        90.0000     169.1613     205.0000       $5,125.00 
                                     PLAN 
 
625E36000      213518.000 FT         SPECIAL - PLASTIC CAUTION TAPE                 0.2727       0.3038       0.2555      $54,560.67 
 
625E36201         340.000 FT         POWER CABLE FOR LIGHT TOWER, AS PER PLAN       3.1471       3.9393       2.3971         $815.00 
 
625E37000           1.000 LUMP       SERVICE TO UNDERPASS LIGHTING               2500.0000    2981.2025    1850.0000       $1,850.00 
 
625E37100          44.000 EACH       SERVICE TO UNDERPASS LIGHTING               2170.4545    3343.5022    3320.8786     $146,118.66 
 
625E37101          21.000 EACH       SERVICE TO UNDERPASS LIGHTING, AS PER       3284.2183    5508.2125    5599.6000     $117,591.60 
                                     PLAN 
 
625E37201       64104.000 FIX-MO     LIGHTING, MINIMAL MAINTENANCE, AS PER          5.9955       3.9707       3.2183     $206,304.00 
                                     PLAN 
 
625E38000           6.000 LUMP       HIGH VOLTAGE TEST                           1062.5000    1352.3811    1415.0233       $8,490.14 
 
625E39520          39.000 EACH       PULL BOX CLEANED                              56.4103      34.1422      36.1338       $1,409.22 
 
625E40000          18.000 LUMP       SPECIAL - MAINTAIN EXISTING LIGHTING        7200.0000   18648.2946   27152.6250     $488,747.25 
 
625E40010          48.000 EACH       SPECIAL - REPLACEMENT OF EXISTING            317.0300     352.0024     351.4100      $16,867.68 
                                     LIGHTING UNIT 
 
625E50000         255.000 EACH       REPAIRING UNDERGROUND BREAK OF CABLE IN      247.5490     227.3772      60.1961      $15,350.00 
                                     DUCT OR CONDUIT 
 
625E50100        1135.000 EACH       TROUBLESHOOTING UNDERGROUND AND ABOVE        141.9604     129.8930      78.5242      $89,125.00 
                                     GROUND CIRCUITRY PROBLEM 
 
625E50301         200.000 EACH       FRANGIBLE BASE, AS PER PLAN                  250.0000     384.3533     200.0000      $40,000.00 
 
625E50400           6.000 EACH       REPAIR INTEGRAL LUMINAIRE LOWERING          1500.0000    1559.1842     850.0000       $5,100.00 



                                     MECHANISM OF TOWER LIGHTING FIXTURE 
 
 
       Item      Quantity    U/M        Item Description                          Avg Unit      Avg Unit     Avg Unit      Total Amt 
     Number                                                                      Price Est     Price Bid    Price Awded     Awarded 
625E50401          11.000 EACH       REPAIR INTEGRAL LUMINAIRE LOWERING          1500.0000    1625.8824    1318.1818      $14,500.00 
                                     MECHANISM OF TOWER LIGHTING FIXTURE, AS 
                                     PER PLAN 
 
625E50451          22.000 EACH       SECONDARY SURGE PROTECTOR, AS PER PLAN       141.8182     130.1575      65.6818       $1,445.00 
 
625E50500          71.000 EACH       SPECIAL - EMERGENCY RESPONSE-KNOCKDOWN,      172.5352     233.3394     101.4085       $7,200.00 
                                     ROADWAY HAZARD AND/OR LIVE EXPOSED WIRE 
 
625E50510         475.000 HOUR       SPECIAL - EMERGENCY RESPONSE-KNOCKDOWN,       89.2105     118.9600      60.7895      $28,875.00 
                                     ROADWAY HAZARD AND/OR LIVE EXPOSED WIRE 
 
625E70001          19.000 EACH       LIGHTING CONTACTOR, AS PER PLAN              269.2105     318.8948     237.1053       $4,505.00 
 
625E98000       14712.000 EACH       LIGHTING, MISC.:                              69.6313      81.7500      77.3059   $1,137,324.36 
 
625E98100      177995.000 FT         LIGHTING, MISC.:                               5.6625       5.4939       6.6855   $1,189,978.25 
 
625E98200          11.000 LUMP       LIGHTING, MISC.:                           20363.6364   14484.4459   17371.1945     $191,083.14 
 
625E98700         450.000 HOUR       LIGHTING, MISC.:                             113.3333      90.8607     102.2222      $46,000.00 
 
625M18500           4.000 EACH       BRACKET ARM, 7.6 METER                       850.0000     754.7500     580.0000       $2,320.00 
 
625M18510          15.000 EACH       BRACKET ARM, 9.1 METER                       900.0000     971.4750     820.0000      $12,300.00 
 
625M18600          60.000 EACH       BRACKET ARM, MISC.:                         1000.0000    1414.7500    1550.0000      $93,000.00 
 
625M25400          51.000 METER      CONDUIT, 51 MM, 725.04                        24.0639      25.5000      25.0000       $1,275.00 
 
 
625M25402        1546.000 METER      CONDUIT, 51 MM, 725.05                        25.0000       9.8750       5.0000       $7,730.00 
 
625M25500          10.000 METER      CONDUIT, 76 MM, 725.04                        50.4326      49.5000      50.0000         $500.00 
 
625M25502         498.500 METER      CONDUIT, 76 MM, 725.05                        55.0000      15.3750       9.0000       $4,486.50 
 
625M25602         159.500 METER      CONDUIT, 102 MM, 725.05                       85.0000      19.5000      12.0000       $1,914.00 
 
625M25900        2921.500 METER      CONDUIT, JACKED OR DRILLED                   145.2288      77.0491      91.3582     $266,903.00 
 
625M29000        2325.000 METER      TRENCH                                        17.9561      16.3693      13.5768      $31,566.00 
 
625M30700           4.000 EACH       PULL BOX, 725.08, 450 MM                     650.0000     500.0000     500.0000       $2,000.00 
 
625M30706           1.000 EACH       PULL BOX, 725.08, 600 MM                     800.0000     712.5000     675.0000         $675.00 
 



625M31510          22.000 EACH       PULL BOX REMOVED                             200.0000     189.5000      70.0000       $1,540.00 
 
 
 
       Item      Quantity    U/M        Item Description                          Avg Unit      Avg Unit     Avg Unit      Total Amt 
     Number                                                                      Price Est     Price Bid    Price Awded     Awarded 
625M31600         225.000 EACH       PULL BOX, MISC.:                             612.8889     463.4978     497.0667     $111,840.00 
 
625M32000         229.000 EACH       GROUND ROD                                   130.3275     165.8275     150.1092      $34,375.00 
 
625M36000        2150.000 METER      SPECIAL - PLASTIC CAUTION TAPE                 1.0000       0.1800       0.2600         $559.00 
 
626E00100       13054.000 EACH       BARRIER REFLECTOR, TYPE A                      5.9170       5.1757       5.0759      $66,260.31 
 
626E00101         355.000 EACH       BARRIER REFLECTOR, TYPE A, AS PER PLAN         6.1458       5.8119       5.1876       $1,841.60 
 
626E00200        5500.000 EACH       BARRIER REFLECTOR, TYPE B                      5.8285       5.3552       5.3124      $29,218.21 
 
626E00300        3449.000 EACH       BARRIER REFLECTOR, TYPE A2                     6.0164       5.7319       5.4895      $18,933.37 
 
626E00301          47.000 EACH       BARRIER REFLECTOR, TYPE A2, AS PER PLAN        8.3028       6.9346       8.5532         $402.00 
 
626E00400         220.000 EACH       BARRIER REFLECTOR, TYPE B2                     7.2785       6.7383       6.4909       $1,428.00 
 
 
626M00100          18.000 EACH       BARRIER REFLECTOR, TYPE A                      5.0000       5.5467       6.0000         $108.00 
 
630E02100       23607.900 FT         GROUND MOUNTED SUPPORT, NO. 2 POST             6.0990       5.8346       5.5776     $131,674.38 
 
630E03100      119794.900 FT         GROUND MOUNTED SUPPORT, NO. 3 POST             6.0420       5.9131       5.6302     $674,466.90 
 
630E03101        3368.000 FT         GROUND MOUNTED SUPPORT, NO. 3 POST, AS         7.7291       8.6089       9.6035      $32,344.75 
                                     PER PLAN 
 
630E04100        3919.200 FT         GROUND MOUNTED SUPPORT, NO. 4 POST             8.8927       8.2272       8.4939      $33,289.27 
 
630E04101          68.000 FT         GROUND MOUNTED SUPPORT, NO. 4 POST, AS         7.5000      10.0000      10.0000         $680.00 
                                     PER PLAN 
 
630E06100         986.000 FT         GROUND MOUNTED SUPPORT, NO. 6 POST            11.4518       7.8298       7.3044       $7,202.16 
 
630E06400        7958.450 FT         GROUND MOUNTED SUPPORT, S4X7.7 BEAM            9.5986      10.4410      10.3026      $81,993.05 
 
630E06500        4617.700 FT         GROUND MOUNTED SUPPORT, W6X9 BEAM             11.4384      11.4393      11.0449      $51,001.86 
 
630E07000        2514.100 FT         GROUND MOUNTED SUPPORT, W8X18 BEAM            18.8635      18.3576      17.8004      $44,751.95 
 
630E07500        4333.200 FT         GROUND MOUNTED SUPPORT, W10X22 BEAM           22.0384      22.2953      22.0037      $95,346.57 
 
630E07600        7506.900 FT         GROUND MOUNTED SUPPORT, W10X12 BEAM           14.2177      14.6009      14.5497     $109,223.29 
 
630E08000        4228.150 FT         GROUND MOUNTED SUPPORT, W12X30 BEAM           27.4088      30.8474      30.2723     $127,995.87 



 
630E08002         176.000 FT         ONE WAY SUPPORT, NO. 2 POST                    6.4432       6.7649       7.1000       $1,249.60 
 
 
 
       Item      Quantity    U/M        Item Description                          Avg Unit      Avg Unit     Avg Unit      Total Amt 
     Number                                                                      Price Est     Price Bid    Price Awded     Awarded 
630E08004        3308.600 FT         ONE WAY SUPPORT, NO. 3 POST                    7.1682       6.6644       6.1475      $20,339.47 
 
630E08005         440.000 FT         ONE WAY SUPPORT, NO. 3 POST, AS PER PLAN       7.6474       8.8492       8.9500       $3,938.00 
 
630E08100         541.000 FT         ONE WAY SUPPORT, NO. 4 POST                   10.2691       8.5976       8.4160       $4,553.08 
 
630E08460         104.000 EACH       TEMPORARY SIGN SUPPORT, NO. 3 POST            45.0000      76.6667      75.0000       $7,800.00 
 
630E08510         474.800 FT         STREET NAME SIGN SUPPORT, NO. 2 POST           8.6390       8.6455       8.2350       $3,910.00 
 
630E08520         906.000 FT         STREET NAME SIGN SUPPORT, NO. 3 POST          10.8378       9.8409       9.0279       $8,179.25 
 
630E09000        1416.000 EACH       BREAKAWAY BEAM CONNECTION                    216.9911     242.5414     238.3376     $337,486.01 
 
630E09100          39.000 EACH       SURFACE PREPARATION, EXISTING SUPPORT        295.0000    2337.5000    2175.0000      $84,825.00 
                                     SECTION 
 
630E09101          24.000 EACH       SURFACE PREPARATION, EXISTING SUPPORT        319.6703    1652.3220    1690.0000      $40,560.00 
                                     SECTION, AS PER PLAN 
 
630E09102         147.000 EACH       SURFACE PREPARATION, NEW SUPPORT SECTION     200.1020     242.6270     216.1565      $31,775.00 
 
630E09106         186.000 EACH       COATING, EPOXY INTERMEDIATE COAT,            213.9247     260.0385     259.9462      $48,350.00 
                                     SUPPORT SECTION 
 
630E09107          24.000 EACH       COATING, EPOXY INTERMEDIATE COAT,            230.5464     731.0020     740.0000      $17,760.00 
                                     SUPPORT SECTION, AS PER PLAN 
 
630E09108         186.000 EACH       COATING, URETHANE TOP COAT, SUPPORT          217.2043     260.0385     259.9462      $48,350.00 
                                     SECTION 
 
630E09109          24.000 EACH       COATING, URETHANE TOP COAT, SUPPORT          255.5464     731.0020     740.0000      $17,760.00 
                                     SECTION, AS PER PLAN 
 
630E09120         140.000 EACH       COATING, ORGANIC ZINC PRIME COAT,            196.7500     199.3176     197.6786      $27,675.00 
                                     SUPPORT SECTION 
 
630E09121          24.000 EACH       COATING, ORGANIC ZINC PRIME COAT,            239.7367     425.6900     430.0000      $10,320.00 
                                     SUPPORT SECTION, AS PER PLAN 
 
630E10200           2.000 EACH       OVERHEAD SIGN SUPPORT, TYPE TC-16.20,       4000.0000    4225.0000    4225.0000       $8,450.00 
                                     DESIGN 2 
 
630E10201           3.000 EACH       OVERHEAD SIGN SUPPORT, TYPE TC-16.20,       5900.0000    6156.6333    6036.3333      $18,109.00 
                                     DESIGN 2, AS PER PLAN 



 
630E10300           6.000 EACH       OVERHEAD SIGN SUPPORT, TYPE TC-16.20,       4000.0000    3895.1250    3633.3333      $21,800.00 
                                     DESIGN 3 
 
 
 
       Item      Quantity    U/M        Item Description                          Avg Unit      Avg Unit     Avg Unit      Total Amt 
     Number                                                                      Price Est     Price Bid    Price Awded     Awarded 
630E10301           9.000 EACH       OVERHEAD SIGN SUPPORT, TYPE TC-16.20,       5000.0000    5427.0100    5532.6667      $49,794.00 
                                     DESIGN 3, AS PER PLAN 
 
630E10400           2.000 EACH       OVERHEAD SIGN SUPPORT, TYPE TC-16.20,       6000.0000    5308.3333    5162.5000      $10,325.00 
                                     DESIGN 4 
 
630E10401          14.000 EACH       OVERHEAD SIGN SUPPORT, TYPE TC-16.20,       6526.3158    7122.8000    6879.1429      $96,308.00 
                                     DESIGN 4, AS PER PLAN 
 
630E10500           1.000 EACH       OVERHEAD SIGN SUPPORT, TYPE TC-16.20,       4000.0000    5288.7500    5150.0000       $5,150.00 
                                     DESIGN 5 
 
630E10501           3.000 EACH       OVERHEAD SIGN SUPPORT, TYPE TC-16.20,       4000.0000    5800.4000    7500.0000      $22,500.00 
                                     DESIGN 5, AS PER PLAN 
 
630E10701           1.000 EACH       OVERHEAD SIGN SUPPORT, TYPE TC-16.20,       6000.0000    5093.5000    4807.0000       $4,807.00 
                                     DESIGN 7, AS PER PLAN 
 
630E10900           1.000 EACH       OVERHEAD SIGN SUPPORT, TYPE TC-16.20,       7500.0000    7694.1667    7500.0000       $7,500.00 
                                     DESIGN 9 
 
630E11000           6.000 EACH       OVERHEAD SIGN SUPPORT, TYPE TC-16.20,       7500.0000    6311.0714    5775.0000      $34,650.00 
                                     DESIGN 10 
 
630E11001           1.000 EACH       OVERHEAD SIGN SUPPORT, TYPE TC-16.20,       7500.0000    6651.1700    5807.3400       $5,807.34 
                                     DESIGN 10, AS PER PLAN 
 
630E11101           1.000 EACH       OVERHEAD SIGN SUPPORT, TYPE TC-16.20,       7000.0000    7133.7333    6610.0000       $6,610.00 
                                     DESIGN 11, AS PER PLAN 
 
630E11200           3.000 EACH       OVERHEAD SIGN SUPPORT, TYPE TC-16.20,       7333.3333    8146.9318    8250.0000      $24,750.00 
                                     DESIGN 12 
 
630E11201           2.000 EACH       OVERHEAD SIGN SUPPORT, TYPE TC-16.20,       8500.0000    8163.5950    8052.1900      $16,104.38 
                                     DESIGN 12, AS PER PLAN 
 
630E15301           1.000 EACH       COMBINATION OVERHEAD SIGN SUPPORT, TYPE     7000.0000    7291.1875    8125.0000       $8,125.00 
                                     TC-16.20, DESIGN 3, AS PER PLAN 
 
630E20300           2.000 EACH       OVERHEAD SIGN SUPPORT, TYPE TC-12.30,       6475.0000    7125.5843    6767.5000      $13,535.00 
                                     DESIGN 3 
 
630E20400          11.000 EACH       OVERHEAD SIGN SUPPORT, TYPE TC-12.30,       8635.2662    7587.8049    7450.0000      $81,950.00 
                                     DESIGN 4 



 
630E20500           3.000 EACH       OVERHEAD SIGN SUPPORT, TYPE TC-12.30,       8666.6667    8643.4229    7854.6533      $23,563.96 
                                     DESIGN 5 
 
 
 
       Item      Quantity    U/M        Item Description                          Avg Unit      Avg Unit     Avg Unit      Total Amt 
     Number                                                                      Price Est     Price Bid    Price Awded     Awarded 
630E20600          18.000 EACH       OVERHEAD SIGN SUPPORT, TYPE TC-12.30,       9687.1039    9893.4835    9423.9972     $169,631.95 
                                     DESIGN 6 
 
630E20601           1.000 EACH       OVERHEAD SIGN SUPPORT, TYPE TC-12.30,       8800.0000    9300.0000    8650.0000       $8,650.00 
                                     DESIGN 6, AS PER PLAN 
 
630E20700           1.000 EACH       OVERHEAD SIGN SUPPORT, TYPE TC-12.30,      11500.0000    8333.3333    8750.0000       $8,750.00 
                                     DESIGN 7 
 
630E20800          19.000 EACH       OVERHEAD SIGN SUPPORT, TYPE TC-12.30,      10949.1332   10675.9268   10597.5863     $201,354.14 
                                     DESIGN 8 
 
630E20801           3.000 EACH       OVERHEAD SIGN SUPPORT, TYPE TC-12.30,      12000.0000   11018.3333   10080.0000      $30,240.00 
                                     DESIGN 8, AS PER PLAN 
 
630E20900           1.000 EACH       OVERHEAD SIGN SUPPORT, TYPE TC-12.30,      10000.0000   10839.5080   12500.0000      $12,500.00 
                                     DESIGN 9 
 
630E21000          53.000 EACH       OVERHEAD SIGN SUPPORT, TYPE TC-12.30,      13531.2577   13209.6007   13070.5155     $692,737.32 
                                     DESIGN 10 
 
630E21001           1.000 EACH       OVERHEAD SIGN SUPPORT, TYPE TC-12.30,      14000.0000   13283.3333   11200.0000      $11,200.00 
                                     DESIGN 10, AS PER PLAN 
 
630E21200           5.000 EACH       OVERHEAD SIGN SUPPORT, TYPE TC-12.30,      17850.0000   15417.6000   14713.4000      $73,567.00 
                                     DESIGN 12 
 
630E21201          10.000 EACH       OVERHEAD SIGN SUPPORT, TYPE TC-12.30,      17850.0000   18438.0427   17267.9110     $172,679.11 
                                     DESIGN 12, AS PER PLAN 
 
630E25500           2.000 EACH       COMBINATION OVERHEAD SIGN SUPPORT, TYPE    13500.0000    9789.2857    9400.0000      $18,800.00 
                                     TC-12.30, DESIGN 5 
 
630E26000           1.000 EACH       COMBINATION OVERHEAD SIGN SUPPORT, TYPE    18500.0000   14752.5000   14270.0000      $14,270.00 
                                     TC-12.30, DESIGN 10 
 
630E30400           2.000 EACH       OVERHEAD SIGN SUPPORT, TYPE TC-9.30,       10000.0000    9837.3100    9800.0000      $19,600.00 
                                     DESIGN 4 
 
630E31200           5.000 EACH       OVERHEAD SIGN SUPPORT, TYPE TC-9.10,        4000.0000    3606.6667    3610.0000      $18,050.00 
                                     DESIGN 2 
 
630E35500           7.000 EACH       OVERHEAD SIGN SUPPORT, TYPE TC-7.65,       18280.0000   19544.3040   19614.2857     $137,300.00 
                                     DESIGN 6 



 
630E45500          37.000 EACH       OVERHEAD SIGN SUPPORT, TYPE TC-7.65,       25032.0613   28103.0674   27739.3600   $1,026,356.32 
                                     DESIGN 8 
 
 
 
       Item      Quantity    U/M        Item Description                          Avg Unit      Avg Unit     Avg Unit      Total Amt 
     Number                                                                      Price Est     Price Bid    Price Awded     Awarded 
630E66500          26.000 EACH       OVERHEAD SIGN SUPPORT, TYPE TC-15.115      32163.3206   32825.8498   32420.1469     $842,923.82 
 
630E66501           2.000 EACH       OVERHEAD SIGN SUPPORT, TYPE TC-15.115,     42500.0000   72456.3825   68202.7650     $136,405.53 
                                     AS PER PLAN 
 
630E74500           1.000 EACH       OVERHEAD SIGN SUPPORT, MISC.:               9500.0000   12506.8700   14298.7400      $14,298.74 
 
630E74601           1.000 EACH       OVERHEAD SIGN SUPPORT, INSTALLATION         4000.0000    2066.6667    1950.0000       $1,950.00 
                                     ONLY, AS PER PLAN 
 
630E75000        1702.000 EACH       SIGN ATTACHMENT ASSEMBLY                     252.1305     322.0848     323.8303     $551,159.19 
 
630E75050           6.000 EACH       LUMINAIRE SUPPORT ASSEMBLY                   450.0000     425.0000     200.0000       $1,200.00 
 
630E75107           1.000 EACH       LUMINAIRE SUPPORT ASSEMBLY, TYPE             400.0000     503.6250     500.0000         $500.00 
                                     TC-31.21, AS PER PLAN 
 
630E75500           2.000 EACH       SPAN WIRE SIGN SUPPORT, TYPE TC-17.10,      6000.0000    6864.7667    7185.0000      $14,370.00 
                                     DESIGN 5 
 
630E75600           4.000 EACH       SPAN WIRE SIGN SUPPORT, TYPE TC-17.10,      6500.0000    6508.1818    7000.0000      $28,000.00 
                                     DESIGN 6 
 
630E75700           1.000 EACH       SPAN WIRE SIGN SUPPORT, TYPE TC-17.10,      6500.0000    6837.5000    7100.0000       $7,100.00 
                                     DESIGN 7 
 
630E76100           2.000 EACH       SPAN WIRE SIGN SUPPORT, TYPE TC-17.10,      9000.0000    7827.8571    8000.0000      $16,000.00 
                                     DESIGN 11 
 
630E77000           9.000 EACH       OVERPASS STRUCTURE MOUNTED SIGN SUPPORT,    1752.0735    1997.1786    1964.4444      $17,680.00 
                                     TYPE TC-18.24 
 
630E77600           2.000 EACH       OVERPASS STRUCTURE MOUNTED SIGN SUPPORT,    5000.0000    2984.3350    2903.6700       $5,807.34 
                                     TYPE TC-18.26, DESIGN 6 
 
630E79000         186.000 EACH       SIGN HANGER ASSEMBLY, SPAN WIRE              168.3472     162.6952     165.6292      $30,807.04 
 
630E79001          13.000 EACH       SIGN HANGER ASSEMBLY, SPAN WIRE, AS PER      229.2308     188.9005     182.3823       $2,370.97 
                                     PLAN 
 
630E79100         143.000 EACH       SIGN HANGER ASSEMBLY, MAST ARM               219.3593     226.4129     226.1755      $32,343.09 
 
630E79101          69.000 EACH       SIGN HANGER ASSEMBLY, MAST ARM, AS PER       257.3188     198.3526     179.2971      $12,371.50 
                                     PLAN 



 
630E79500        1625.000 EACH       SIGN SUPPORT ASSEMBLY, POLE MOUNTED           63.5166      69.4828      71.6635     $116,453.12 
 
 
 
       Item      Quantity    U/M        Item Description                          Avg Unit      Avg Unit     Avg Unit      Total Amt 
     Number                                                                      Price Est     Price Bid    Price Awded     Awarded 
630E79501         102.000 EACH       SIGN SUPPORT ASSEMBLY, POLE MOUNTED, AS      109.8039      79.0196      88.2353       $9,000.00 
                                     PER PLAN 
 
630E79600           8.000 EACH       SIGN SUPPORT ASSEMBLY, BRIDGE MOUNTED,       890.6250     699.8933     631.8750       $5,055.00 
                                     TYPE 1 
 
630E79601           1.000 EACH       SIGN SUPPORT ASSEMBLY, BRIDGE MOUNTED,       800.0000     588.3333     685.0000         $685.00 
                                     TYPE 1, AS PER PLAN 
 
630E79604           2.000 EACH       SIGN SUPPORT ASSEMBLY, BRIDGE MOUNTED,      1000.0000     877.6500     730.0000       $1,460.00 
                                     TYPE 2 
 
630E79605           1.000 EACH       SIGN SUPPORT ASSEMBLY, BRIDGE MOUNTED,      1500.0000    1318.7500    1400.0000       $1,400.00 
                                     TYPE 2, AS PER PLAN 
 
 
630E79610          11.000 EACH       SIGN SUPPORT ASSEMBLY, BARRIER MOUNTED       705.5531     338.0303     339.5455       $3,735.00 
 
630E79611           1.000 EACH       SIGN SUPPORT ASSEMBLY, BARRIER MOUNTED,      500.0000     136.5900     135.0000         $135.00 
                                     AS PER PLAN 
 
630E80100       81482.770 SQ FT      SIGN, FLAT SHEET                              11.6393      11.7301      11.1916     $911,926.50 
 
630E80101       19211.700 SQ FT      SIGN, FLAT SHEET, AS PER PLAN                 10.1881      10.2877      10.6094     $203,824.25 
 
630E80200       51996.180 SQ FT      SIGN, GROUND MOUNTED EXTRUSHEET               14.9092      14.9677      14.8546     $772,382.35 
 
630E80224      121796.500 SQ FT      SIGN, OVERHEAD EXTRUSHEET                     15.4427      14.7536      14.1346   $1,721,540.16 
 
630E80225       18020.000 SQ FT      SIGN, OVERHEAD EXTRUSHEET, AS PER PLAN        10.5397      15.3662      15.3110     $275,904.00 
 
630E80300        5139.000 SQ FT      SIGN, TEMPORARY OVERLAY                       10.2181      13.1896      10.2478      $52,663.30 
 
630E80400         317.000 SQ FT      SIGN, PERMANENT OVERLAY                       14.2413      15.1373      15.3454       $4,864.50 
 
630E80500         305.000 EACH       SIGN, DOUBLE FACED, STREET NAME               74.8098      78.0328      60.1180      $18,336.00 
 
630E80501           8.000 EACH       SIGN, DOUBLE FACED, STREET NAME, AS PER      125.0000     251.4286     350.0000       $2,800.00 
                                     PLAN 
 
630E80510          19.000 EACH       SIGN, STREET NAME                            102.1053      76.1293      66.3158       $1,260.00 
 
630E80600         162.000 EACH       SIGN, DOUBLE FACED, MILE MARKER               59.3025      40.6160      38.6975       $6,269.00 
 
630E81000         224.000 EACH       MAINLINE REFERENCE MARKER                     69.7321      73.8674      69.1271      $15,484.48 



 
630E81010          81.000 EACH       RAMP REFERENCE MARKER                         80.6790      77.6184      75.3136       $6,100.40 
 
630E81020         100.000 EACH       CONCRETE MEDIAN BARRIER SIGN BRACKET         160.7500     237.6646     191.1876      $19,118.76 
 
 
       Item      Quantity    U/M        Item Description                          Avg Unit      Avg Unit     Avg Unit      Total Amt 
     Number                                                                      Price Est     Price Bid    Price Awded     Awarded 
630E81100         964.000 SQ FT      SIGN ERECTED, FLAT SHEET                       5.5856       3.2544       2.9761       $2,869.00 
 
630E81200          22.000 SQ FT      SIGN ERECTED, EXTRUSHEET                      12.5000       9.2071       3.7500          $82.50 
 
630E81304         211.000 SQ FT      SIGN ERECTED, TEMPORARY OVERLAY                5.0000       2.2800       2.0000         $422.00 
 
630E82000         284.000 EACH       SIGN BACKING ASSEMBLY                         97.7697      56.7767      51.4366      $14,608.00 
 
630E83000        1449.000 SQ FT      COVERING OF SIGN                               8.6966       8.0722       7.1448      $10,352.80 
 
630E84000           1.000 EACH       CONCRETE BARRIER MEDIAN OVERHEAD SIGN       3500.0000    6878.8060   15000.0000      $15,000.00 
                                     SUPPORT FOUNDATION, TYPE TC-21.40 
 
630E84001           6.000 EACH       CONCRETE BARRIER MEDIAN OVERHEAD SIGN       4041.6667    5949.1375    5275.0000      $31,650.00 
                                     SUPPORT FOUNDATION, TYPE TC-21.40, AS 
                                     PER PLAN 
 
630E84500        1498.000 EACH       GROUND MOUNTED BEAM SUPPORT FOUNDATION       350.5607     358.1767     352.6420     $528,257.79 
 
630E84510         312.000 EACH       RIGID OVERHEAD SIGN SUPPORT FOUNDATION      2685.0391    2826.5553    2967.7453     $925,936.52 
 
630E84511           8.000 EACH       RIGID OVERHEAD SIGN SUPPORT FOUNDATION,     3456.9807    5672.6776    5348.7500      $42,790.00 
                                     AS PER PLAN 
 
630E84520          14.000 EACH       SPAN WIRE SIGN SUPPORT FOUNDATION           2235.7143    2494.0750    2100.0000      $29,400.00 
 
630E84900        9872.000 EACH       REMOVAL OF GROUND MOUNTED SIGN AND             9.4278       9.6806       8.6822      $85,710.63 
                                     DISPOSAL 
 
630E84901        2990.000 EACH       REMOVAL OF GROUND MOUNTED SIGN AND             6.4893       6.6159       4.2060      $12,576.00 
                                     DISPOSAL, AS PER PLAN 
 
630E85000         556.000 EACH       REMOVAL OF GROUND MOUNTED SIGN AND            11.3198      13.0957      11.8502       $6,588.73 
                                     STORAGE 
 
630E85001          28.000 EACH       REMOVAL OF GROUND MOUNTED SIGN AND            15.0000      16.4797      15.0000         $420.00 
                                     STORAGE, AS PER PLAN 
 
630E85100         730.000 EACH       REMOVAL OF GROUND MOUNTED SIGN AND            46.6100      48.8715      45.1212      $32,938.48 
 
                                     REERECTION 
 
630E85101          42.000 EACH       REMOVAL OF GROUND MOUNTED SIGN AND           122.6190     132.3415     117.0000       $4,914.00 
                                     REERECTION, AS PER PLAN 



 
630E85400         512.000 EACH       REMOVAL OF GROUND MOUNTED MAJOR SIGN AND      78.4239      71.1634      72.2646      $36,999.46 
                                     DISPOSAL 
 
 
 
 
       Item      Quantity    U/M        Item Description                          Avg Unit      Avg Unit     Avg Unit      Total Amt 
     Number                                                                      Price Est     Price Bid    Price Awded     Awarded 
630E85401          11.000 EACH       REMOVAL OF GROUND MOUNTED MAJOR SIGN AND     336.3636     138.2143     198.1818       $2,180.00 
                                     DISPOSAL, AS PER PLAN 
 
630E85500           2.000 EACH       REMOVAL OF GROUND MOUNTED MAJOR SIGN AND     100.0000     135.9000     150.0000         $300.00 
                                     STORAGE 
 
630E85600           9.000 EACH       REMOVAL OF GROUND MOUNTED MAJOR SIGN AND     279.9789     282.5122     274.7778       $2,473.00 
                                     REERECTION 
 
630E85601           2.000 EACH       REMOVAL OF GROUND MOUNTED MAJOR SIGN AND    3500.0000    8500.0000    8500.0000      $17,000.00 
                                     REERECTION, AS PER PLAN 
 
630E86002        9991.000 EACH       REMOVAL OF GROUND MOUNTED POST SUPPORT        11.4608      11.6795      10.4611     $104,516.89 
                                     AND DISPOSAL 
 
630E86006          40.000 EACH       REMOVAL OF GROUND MOUNTED POST SUPPORT        17.4750      20.5061      15.8000         $632.00 
                                     AND STORAGE 
 
630E86010          73.000 EACH       REMOVAL OF GROUND MOUNTED POST SUPPORT        64.0815      62.9877      69.3459       $5,062.25 
                                     AND REERECTION 
 
630E86102        1114.000 EACH       REMOVAL OF GROUND MOUNTED BEAM SUPPORT       120.8680     122.4879     117.9977     $131,449.44 
                                     AND DISPOSAL 
 
630E86250           2.000 EACH       REMOVAL OF GROUND MOUNTED BEAM SUPPORT       300.0000     177.5000     185.0000         $370.00 
                                     AND REERECTION 
 
630E86310          28.000 EACH       REMOVAL OF STRUCTURE MOUNTED SIGN AND        204.0384     138.8625     127.5700       $3,571.96 
                                     DISPOSAL 
 
630E86311           8.000 EACH       REMOVAL OF STRUCTURE MOUNTED SIGN AND        315.0000     229.6021     213.7500       $1,710.00 
                                     DISPOSAL, AS PER PLAN 
 
630E86320           2.000 EACH       REMOVAL OF STRUCTURE MOUNTED SIGN AND        500.0000     633.7500     660.0000       $1,320.00 
                                     REERECTION 
 
630E87000          35.000 EACH       REMOVAL OF OVERHEAD MOUNTED SIGN AND         107.9681      98.6184     103.4286       $3,620.00 
                                     STORAGE 
 
630E87001           2.000 EACH       REMOVAL OF OVERHEAD MOUNTED SIGN AND         195.0000     195.0000     200.0000         $400.00 
                                     STORAGE, AS PER PLAN 
 
 



630E87100          15.000 EACH       REMOVAL OF OVERHEAD MOUNTED SIGN AND         320.0000     312.9927     315.3333       $4,730.00 
                                     REERECTION 
 
630E87101           2.000 EACH       REMOVAL OF OVERHEAD MOUNTED SIGN AND        2500.0000    7898.1000   10296.2000      $20,592.40 
                                     REERECTION, AS PER PLAN 
 
 
 
       Item      Quantity    U/M        Item Description                          Avg Unit      Avg Unit     Avg Unit      Total Amt 
     Number                                                                      Price Est     Price Bid    Price Awded     Awarded 
630E87400        1199.000 EACH       REMOVAL OF OVERHEAD MOUNTED SIGN AND         135.7110     115.1160     110.7123     $132,744.00 
                                     DISPOSAL 
 
630E87401         118.000 EACH       REMOVAL OF OVERHEAD MOUNTED SIGN AND         154.2103     275.2336     263.0085      $31,035.00 
                                     DISPOSAL, AS PER PLAN 
 
630E87500         314.000 EACH       REMOVAL OF POLE MOUNTED SIGN AND              13.9303      13.5636      10.5984       $3,327.90 
                                     DISPOSAL 
 
630E87501         503.000 EACH       REMOVAL OF POLE MOUNTED SIGN AND              12.0755      10.4687      10.1392       $5,100.00 
                                     DISPOSAL, AS PER PLAN 
 
630E87510         190.000 EACH       REMOVAL OF POLE MOUNTED SIGN AND STORAGE      13.1915      15.5355      15.1842       $2,885.00 
 
630E87511           4.000 EACH       REMOVAL OF POLE MOUNTED SIGN AND              35.0000     108.4167     107.0000         $428.00 
                                     STORAGE, AS PER PLAN 
 
630E87520          18.000 EACH       REMOVAL OF POLE MOUNTED SIGN AND              86.2959      66.7705      61.3889       $1,105.00 
                                     REERECTION 
 
630E88000           1.000 EACH       REMOVAL OF OVERHEAD SIGN SUPPORT AND         800.0000     557.0000     500.0000         $500.00 
                                     STORAGE, TYPE TC-16.20 
 
630E88100           7.000 EACH       REMOVAL OF OVERHEAD SIGN SUPPORT AND         907.1429     977.0227    1081.4286       $7,570.00 
                                     STORAGE, TYPE TC-12.30 
 
630E88550           3.000 EACH       REMOVAL OF OVERHEAD SIGN SUPPORT AND         600.0000     890.0000     890.0000       $2,670.00 
                                     STORAGE, TYPE TC-17.10 
 
630E88801           1.000 EACH       REMOVAL OF OVERHEAD SIGN SUPPORT AND        1105.0000    1360.0000    1500.0000       $1,500.00 
                                     STORAGE, AS PER PLAN 
 
630E89702          68.000 EACH       REMOVAL OF OVERHEAD SIGN SUPPORT AND         779.8939     496.9040     407.9012      $27,737.28 
                                     DISPOSAL 
 
630E89704           2.000 EACH       REMOVAL OF OVERHEAD SIGN SUPPORT AND         800.0000     662.5000     750.0000       $1,500.00 
                                     DISPOSAL, TYPE TC-16.20 
 
630E89705           2.000 EACH       REMOVAL OF OVERHEAD SIGN SUPPORT AND        1250.0000     866.6667     800.0000       $1,600.00 
                                     DISPOSAL, TYPE TC-16.20, AS PER PLAN 
 
630E89706          52.000 EACH       REMOVAL OF OVERHEAD SIGN SUPPORT AND         904.8194     864.0445     890.1654      $46,288.60 



                                     DISPOSAL, TYPE TC-12.30 
 
630E89707           8.000 EACH       REMOVAL OF OVERHEAD SIGN SUPPORT AND         750.0000     820.8333     775.0000       $6,200.00 
                                     DISPOSAL, TYPE TC-12.30, AS PER PLAN 
 
630E89802          23.000 EACH       REMOVAL OF OVERHEAD SIGN SUPPORT AND        1439.8633    1176.4474    1198.1752      $27,558.03 
                                     DISPOSAL, TYPE TC-7.65 
 
 
 
       Item      Quantity    U/M        Item Description                          Avg Unit      Avg Unit     Avg Unit      Total Amt 
     Number                                                                      Price Est     Price Bid    Price Awded     Awarded 
630E89803           9.000 EACH       REMOVAL OF OVERHEAD SIGN SUPPORT AND        1500.0000    1066.6667    1000.0000       $9,000.00 
                                     DISPOSAL, TYPE TC-7.65, AS PER PLAN 
 
630E89804          15.000 EACH       REMOVAL OF OVERHEAD SIGN SUPPORT AND        1491.2486    1476.6585    1406.4260      $21,096.39 
                                     DISPOSAL, TYPE TC-15.115 
 
630E89805           1.000 EACH       REMOVAL OF OVERHEAD SIGN SUPPORT AND        2500.0000    1425.0000    1250.0000       $1,250.00 
                                     DISPOSAL, TYPE TC-15.115, AS PER PLAN 
 
630E89806          19.000 EACH       REMOVAL OF OVERHEAD SIGN SUPPORT AND         508.7111     586.2044     542.2437      $10,302.63 
                                     DISPOSAL, TYPE TC-18.24 
 
630E89808           3.000 EACH       REMOVAL OF OVERHEAD SIGN SUPPORT AND         650.0000     603.0000     550.0000       $1,650.00 
                                     DISPOSAL, TYPE TC-18.26 
 
630E89810           1.000 EACH       REMOVAL OF OVERHEAD SIGN SUPPORT AND        1000.0000     577.5000     600.0000         $600.00 
                                     DISPOSAL, TYPE TC-17.10 
 
630E89894         151.000 EACH       REMOVAL OF TEMPORARY OVERLAY SIGN AND        150.5527     115.1239      37.6490       $5,685.00 
                                     DISPOSAL 
 
630E89900          12.000 EACH       REMOVAL OF OVERLAY SIGN                      250.0000     125.3750     200.0000       $2,400.00 
 
630E89902         127.000 EACH       REMOVAL OF MISCELLANEOUS TRAFFIC CONTROL     225.6299     173.8456     153.8535      $19,539.40 
                                     ITEM 
 
630E95000           5.000 LUMP       SIGNING, MISC.:                             1450.0000    1414.2857    2585.0000      $12,925.00 
 
630E97700         694.000 EACH       SIGNING, MISC.:                              218.9530     130.9802     207.9972     $144,350.07 
 
630E97800        1250.000 SQ FT      SIGNING, MISC.:                               14.9000      16.3518      15.0160      $18,770.00 
 
630E97900         126.000 FT         SIGNING, MISC.:                                8.7500       6.1550       8.0000       $1,008.00 
 
630M02100         144.900 METER      GROUND MOUNTED SUPPORT, NO. 2 POST            20.0000      21.1464      19.9445       $2,889.96 
 
630M03100         174.400 METER      GROUND MOUNTED SUPPORT, NO. 3 POST            23.0562      27.9607      24.0596       $4,196.00 
 
630M10400           1.000 EACH       OVERHEAD SIGN SUPPORT, TYPE TC-16.20,       6000.0000    4574.0000    4800.0000       $4,800.00 
                                     DESIGN 4 



 
630M10500          12.000 EACH       OVERHEAD SIGN SUPPORT, TYPE TC-16.20,       3200.0000    4451.5000    4800.0000      $57,600.00 
                                     DESIGN 5 
 
630M79101          31.000 EACH       SIGN HANGER ASSEMBLY, MAST ARM, AS PER       296.7742     159.8355     174.7097       $5,416.00 
                                     PLAN 
 
 
 
       Item      Quantity    U/M        Item Description                          Avg Unit      Avg Unit     Avg Unit      Total Amt 
     Number                                                                      Price Est     Price Bid    Price Awded     Awarded 
630M79500           8.000 EACH       SIGN SUPPORT ASSEMBLY, POLE MOUNTED          131.2500      88.6875     105.0000         $840.00 
 
630M80100          45.900 SQ METER   SIGN, FLAT SHEET                             171.6514     132.6594     142.5054       $6,541.00 
 
630M84510          13.000 EACH       RIGID OVERHEAD SIGN SUPPORT FOUNDATION      2800.0000    3037.5000    2475.0000      $32,175.00 
 
630M85000          66.000 EACH       REMOVAL OF GROUND MOUNTED SIGN AND            14.1818      19.0688      22.1364       $1,461.00 
                                     STORAGE 
 
630M85100          31.000 EACH       REMOVAL OF GROUND MOUNTED SIGN AND            35.9677      51.2442      43.2258       $1,340.00 
                                     REERECTION 
 
630M86002          53.000 EACH       REMOVAL OF GROUND MOUNTED POST SUPPORT        15.0000      21.2903      24.9057       $1,320.00 
                                     AND DISPOSAL 
 
630M87000          19.000 EACH       REMOVAL OF OVERHEAD MOUNTED SIGN AND          60.0000      27.5000      30.0000         $570.00 
                                     STORAGE 
 
630M87100           2.000 EACH       REMOVAL OF OVERHEAD MOUNTED SIGN AND         250.0000     101.5000      90.0000         $180.00 
                                     REERECTION 
 
630M97700          26.000 EACH       SIGNING, MISC.:                               50.0000      44.5450     105.0000       $2,730.00 
 
631E84000           1.000 EACH       SIGN SERVICE                                 450.0000     424.9933     500.0000         $500.00 
 
631E84300           4.000 EACH       SIGN WIRED                                   400.0000     284.8571     185.0000         $740.00 
 
631E84301          33.000 EACH       SIGN WIRED, AS PER PLAN                      407.5758     477.0347     311.3636      $10,275.00 
 
631E85000           1.000 EACH       DISCONNECT SWITCH, 30 AMP                    450.0000     358.3333     200.0000         $200.00 
 
631E85101           2.000 EACH       DISCONNECT SWITCH WITH ENCLOSURE, TYPE       775.0000     742.1429     400.0000         $800.00 
                                     X, AS PER PLAN 
 
631E85302          11.000 EACH       DISCONNECT SWITCH WITH ENCLOSURE, 30 AMP     438.6364     572.0933     234.0909       $2,575.00 
 
631E87400          39.000 EACH       BALLAST, MISC.:                              231.1538     245.6714     257.9487      $10,060.00 
 
631E88000           7.000 EACH       PHOTOELECTRIC CONTROL                        171.4286     182.8166     104.0000         $728.00 
 
631E89101           8.000 EACH       MERCURY VAPOR LUMINAIRE, TYPE TC-31.21       368.7500     314.4900     245.3750       $1,963.00 



                                     WITH 100 WATT LAMP, AS PER PLAN 
 
631E89201          38.000 EACH       MERCURY VAPOR LUMINAIRE, TYPE TC-31.21       341.4474     377.1050     317.7632      $12,075.00 
                                     WITH 175 WATT LAMP, AS PER PLAN 
 
631E89301           7.000 EACH       MERCURY VAPOR LUMINAIRE, TYPE TC-31.21       375.0000     299.1023     214.2857       $1,500.00 
                                     WITH 250 WATT LAMP, AS PER PLAN 
 
 
       Item      Quantity    U/M        Item Description                          Avg Unit      Avg Unit     Avg Unit      Total Amt 
     Number                                                                      Price Est     Price Bid    Price Awded     Awarded 
631E89500          25.000 EACH       MERCURY VAPOR LUMINAIRE, MISC.:              280.2000     319.7899     266.4000       $6,660.00 
 
631E90100           1.000 EACH       CHANGEABLE MESSAGE SIGN, LIMITED MESSAGE    8000.0000    5500.0000    9000.0000       $9,000.00 
 
631E90500           8.000 EACH       INTERNALLY ILLUMINATED FIXED MESSAGE        1600.0000    2826.9167    1973.7500      $15,790.00 
                                     SIGN 
 
631E92000           4.000 EACH       SIGN FLASHER ASSEMBLY                       1500.0000    1420.3360    1900.0000       $7,600.00 
 
631E92001           6.000 EACH       SIGN FLASHER ASSEMBLY, AS PER PLAN          3183.3333    1488.5250    1366.6667       $8,200.00 
 
631E93000           5.000 EACH       SCHOOL SPEED LIMIT SIGN ASSEMBLY, 24" X      920.0000    1367.3062    1378.0000       $6,890.00 
                                     48" 
 
631E93100           2.000 EACH       SCHOOL SPEED LIMIT SIGN ASSEMBLY, 36" X     2000.0000    1297.8150    1261.2600       $2,522.52 
                                     75" 
 
631E93101           4.000 EACH       SCHOOL SPEED LIMIT SIGN ASSEMBLY,           1000.0000    1246.6667    1275.0000       $5,100.00 
                                     36"X60", AS PER PLAN 
 
631E93201          15.000 EACH       SCHOOL SPEED LIMIT SIGN ASSEMBLY,  AS       1393.3333    1369.3178    1124.5333      $16,868.00 
                                     PER PLAN 
 
631E93210           8.000 EACH       SCHOOL SPEED LIMIT SIGN ASSEMBLY,           2000.0000    1854.1600    1345.0000      $10,760.00 
                                     60"X72" 
 
631E93250           6.000 EACH       SCHOOL SPEED LIMIT SIGN ASSEMBLY, MISC.:    1300.0000    2858.0229    1533.3333       $9,200.00 
 
631E93300           1.000 EACH       TIMER WITH ENCLOSURE                        1000.0000     682.6667     769.0000         $769.00 
 
 
631E93301           2.000 EACH       TIMER WITH ENCLOSURE, AS PER PLAN           1200.0000    1047.3333    1076.0000       $2,152.00 
 
631E94000           1.000 EACH       REMOVAL OF LUMINAIRE AND STORAGE              35.0000      19.2475       5.0000           $5.00 
 
631E94200        1378.000 EACH       REMOVAL OF LUMINAIRE AND DISPOSAL             28.3878      18.7576      15.4060      $21,229.42 
 
631E94201          10.000 EACH       REMOVAL OF LUMINAIRE AND DISPOSAL, AS         80.0000      91.4750      10.0000         $100.00 
                                     PER PLAN 
 
631E94300           1.000 EACH       REMOVAL OF DISCONNECT SWITCH AND STORAGE      50.0000      41.2500      20.0000          $20.00 



 
631E94304         426.000 EACH       REMOVAL OF DISCONNECT SWITCH AND              45.0381      72.2876     110.8428      $47,219.04 
                                     DISPOSAL 
 
631E94404         580.000 EACH       REMOVAL OF BALLAST AND DISPOSAL               19.9360      16.5583      15.4946       $8,986.84 
 
631E94406          86.000 EACH       REMOVAL OF SIGNS WIRED                        43.4302      37.0299      39.5698       $3,403.00 
 
 
       Item      Quantity    U/M        Item Description                          Avg Unit      Avg Unit     Avg Unit      Total Amt 
     Number                                                                      Price Est     Price Bid    Price Awded     Awarded 
631E94408         554.000 EACH       REMOVAL OF SIGN WIRING AND DISPOSAL           37.2243      32.4327      28.6614      $15,878.41 
 
631E94409          10.000 EACH       REMOVAL OF SIGN WIRING AND DISPOSAL, AS      150.0000     764.6667     500.0000       $5,000.00 
                                     PER PLAN 
 
631E94412         446.000 EACH       REMOVAL OF SIGN SERVICE AND DISPOSAL          76.4451      88.1589     113.7987      $50,754.20 
 
631E94413          42.000 EACH       REMOVAL OF SIGN SERVICE AND DISPOSAL, AS     193.4524     479.0106     465.4762      $19,550.00 
                                     PER PLAN 
 
631E94420          22.000 EACH       REMOVAL MISC.:                               154.9985     143.6500      82.3636       $1,812.00 
 
631E95000           1.000 LUMP       SIGN LIGHTING MISC.:                        1500.0000    1818.3333     655.0000         $655.00 
 
631E97700        1671.000 EACH       SIGN LIGHTING MISC.:                          43.6864      56.0177      53.6523      $89,653.00 
 
631E97800       23940.000 FIX-MO     SIGN LIGHTING, MISC.:                          5.8038       5.5739       5.0609     $121,158.00 
 
631M93250          13.000 EACH       SCHOOL SPEED LIMIT SIGN ASSEMBLY, MISC.:    1000.0000    1331.0000    1500.0000      $19,500.00 
 
631M94420          13.000 EACH       REMOVAL MISC.:                               400.0000     317.2750     175.0000       $2,275.00 
 
632E00301          92.000 EACH       VEHICULAR SIGNAL HEAD, 3 SECTION, 12"        539.8166     594.2244     517.5000      $47,610.00 
                                     LENS, 1-WAY, AS PER PLAN 
 
632E00303          13.000 EACH       VEHICULAR SIGNAL HEAD, 3 SECTION, 12"        680.7692     768.3090     805.6500      $10,473.45 
                                     LENS, 1-WAY, POLYCARBONATE, AS PER PLAN 
 
632E00401           1.000 EACH       VEHICULAR SIGNAL HEAD, 4 SECTION, 12"        760.0000     776.0000     606.0000         $606.00 
                                     LENS, 1-WAY, AS PER PLAN 
 
632E00501          12.000 EACH       VEHICULAR SIGNAL HEAD, 5 SECTION, 12"        784.2319     817.2196     766.6667       $9,200.00 
                                     LENS, 1-WAY, AS PER PLAN 
 
632E00503           8.000 EACH       VEHICULAR SIGNAL HEAD, 5 SECTION, 12"       1000.0000    1181.8267    1184.5300       $9,476.24 
                                     LENS, 1-WAY, POLYCARBONATE, AS PER PLAN 
 
632E01101          18.000 EACH       VEHICULAR SIGNAL HEAD, 3 SECTION, 12"        910.5556    1224.5926    1002.6667      $18,048.00 
                                     LENS, 2-WAY, AS PER PLAN 
 
632E02701           4.000 EACH       VEHICULAR SIGNAL HEAD, 1 SECTION, 12"        700.0000    1014.3333     677.0000       $2,708.00 



                                     LENS, 4-WAY, AS PER PLAN 
 
632E03200           4.000 EACH       VEHICULAR SIGNAL HEAD, OPTICALLY            2000.0000    2312.5500    2190.0000       $8,760.00 
                                     PROGRAMMED, 3 SECTION, 12" LENS, 1-WAY 
 
632E03204           2.000 EACH       VEHICULAR SIGNAL HEAD, OPTICALLY            3500.0000    3645.9883    3512.5000       $7,025.00 
                                     PROGRAMMED, 5 SECTION, 12" LENS, 1-WAY 
 
 
       Item      Quantity    U/M        Item Description                          Avg Unit      Avg Unit     Avg Unit      Total Amt 
     Number                                                                      Price Est     Price Bid    Price Awded     Awarded 
632E04000           1.000 EACH       VEHICULAR SIGNAL HEAD, MISC.:               1600.0000    2253.6400    2245.0000       $2,245.00 
 
632E04801           4.000 EACH       VEHICULAR SIGNAL HEAD WITH LED LAMP          475.0000     340.2514     376.2300       $1,504.92 
                                     UNIT, 1 SECTION, 12" LENS, 1-WAY, AS PER 
                                     PLAN 
 
632E04805           1.000 EACH       VEHICULAR SIGNAL HEAD, (LED), 1 SECTION,     750.0000     502.0000     508.0000         $508.00 
                                     12" LENS, 2-WAY, AS PER PLAN 
 
632E04901           3.000 EACH       VEHICULAR SIGNAL HEAD WITH LED LAMP          900.0000     899.8350     868.3333       $2,605.00 
                                     UNIT, 1 SECTION, 12" LENS, 4-WAY, AS PER 
                                     PLAN 
 
632E05000          33.000 EACH       VEHICULAR SIGNAL HEAD, (LED), 3-SECTION,     621.2121     619.4125     673.7879      $22,235.00 
                                     12" LENS, 1-WAY 
 
632E05001        1043.000 EACH       VEHICULAR SIGNAL HEAD WITH LED LAMP          699.6188     681.6936     590.9641     $616,375.58 
                                     UNITS, 3-SECTION, 12" LENS, 1-WAY,  AS 
                                     PER PLAN 
 
632E05005           8.000 EACH       VEHICULAR SIGNAL HEAD, (LED), 3-SECTION,     785.0000     743.3333     650.0000       $5,200.00 
                                     12" LENS, 1-WAY, POLYCARBONATE, AS PER 
                                     PLAN 
 
632E05021          13.000 EACH       VEHICULAR SIGNAL HEAD WITH LED LAMP         1259.6429    1194.2141    1268.6523      $16,492.48 
                                     UNITS, 3-SECTION, 12" LENS, 2-WAY,  AS 
                                     PER PLAN 
 
632E05023           1.000 EACH       VEHICULAR SIGNAL HEAD WITH LED LAMP         1600.0000    1458.8333    1198.0000       $1,198.00 
                                     UNITS, 3-12"/5-12" LENS, 2-WAY,  AS PER 
                                     PLAN 
 
632E05041           2.000 EACH       VEHICULAR SIGNAL HEAD WITH LED LAMP         2000.0000    1705.7700    1671.5400       $3,343.08 
                                     UNITS, 3-SECTION, 12" LENS, 3-WAY,  AS 
                                     PER PLAN 
 
632E05051           3.000 EACH       VEHICULAR SIGNAL HEAD WITH LED LAMP         2400.0000    2821.8086    3660.0533      $10,980.16 
                                     UNITS, 3-SECTION, 12" LENS, 4-WAY,  AS 
                                     PER PLAN 
 
632E05061           9.000 EACH       VEHICULAR SIGNAL HEAD WITH LED LAMP          875.0000     825.7123     850.0511       $7,650.46 



                                     UNITS, 4-SECTION, 12" LENS, 1-WAY,  AS 
                                     PER PLAN 
 
632E05080          13.000 EACH       VEHICULAR SIGNAL HEAD, (LED), 5-SECTION,    1084.6154     893.5679     969.6154      $12,605.00 
                                     12" LENS, 1-WAY 
 
 
 
 
       Item      Quantity    U/M        Item Description                          Avg Unit      Avg Unit     Avg Unit      Total Amt 
     Number                                                                      Price Est     Price Bid    Price Awded     Awarded 
632E05081         180.000 EACH       VEHICULAR SIGNAL HEAD WITH LED LAMP         1046.1250    1006.9562     995.3068     $179,155.22 
                                     UNITS, 5-SECTION, 12" LENS, 1-WAY,  AS 
                                     PER PLAN 
 
632E05085           4.000 EACH       VEHICULAR SIGNAL HEAD, (LED), 5-SECTION,    1250.0000    1095.4167    1075.0000       $4,300.00 
                                     12" LENS, 1-WAY, POLYCARBONATE, AS PER 
                                     PLAN 
 
632E05201           1.000 EACH       VEHICULAR SIGNAL HEAD, (LED)                2250.0000    1919.0000    2200.0000       $2,200.00 
                                     3-12"/3-12"/4-12" LENS, 3-WAY, AS PER 
                                     PLAN 
 
632E10001         165.000 EACH       RELAMP EXISTING SIGNAL SECTION WITH LED      120.7576      90.7548      69.5527      $11,476.20 
                                     LAMP UNIT, CIRCULAR RED, AS PER PLAN 
 
632E10011         169.000 EACH       RELAMP EXISTING SIGNAL SECTION WITH LED      121.3550     105.6917      73.2036      $12,371.40 
                                     LAMP UNIT, CIRCULAR YELLOW, AS PER PLAN 
 
632E10021         161.000 EACH       RELAMP EXISTING SIGNAL SECTION WITH LED      126.2422     124.7594     104.7391      $16,863.00 
                                     LAMP UNIT, CIRCULAR GREEN, AS PER PLAN 
 
632E10031          43.000 EACH       RELAMP EXISTING SIGNAL SECTION WITH LED       98.6047      94.7095      75.4686       $3,245.15 
                                     LAMP UNIT, CIRCULAR YELLOW ARROW, AS PER 
                                     PLAN 
 
632E10041          43.000 EACH       RELAMP EXISTING SIGNAL SECTION WITH LED      101.2093     113.3262      99.5186       $4,279.30 
                                     LAMP UNIT, CIRCULAR GREEN ARROW, AS PER 
                                     PLAN 
 
632E10051          40.000 EACH       RELAMP EXISTING SIGNAL SECTION WITH LED      158.0000     101.0293      85.7200       $3,428.80 
                                     LAMP UNIT, WALKING PERSON SYMBOL, AS PER 
                                     PLAN 
 
632E10061          40.000 EACH       RELAMP EXISTING SIGNAL SECTION WITH LED      158.0000     101.3466      85.7200       $3,428.80 
                                     LAMP UNIT, UPRAISED HAND SYMBOL, AS PER 
                                     PLAN 
 
632E20100          12.000 EACH       PEDESTRIAN SIGNAL HEAD, TYPE A2              520.1823     400.7077     430.0000       $5,160.00 
 
632E20101           1.000 EACH       PEDESTRIAN SIGNAL HEAD, TYPE A2, AS PER      525.0000     549.3333     449.0000         $449.00 
                                     PLAN 



 
632E20510           4.000 EACH       PEDESTRIAN SIGNAL HEAD (LED) , TYPE A2       500.0000     582.2525     680.0000       $2,720.00 
 
632E20511          46.000 EACH       PEDESTRIAN SIGNAL HEAD (LED) , TYPE A2,      538.6957     521.5054     530.3326      $24,395.30 
                                     AS PER PLAN 
 
 
 
 
       Item      Quantity    U/M        Item Description                          Avg Unit      Avg Unit     Avg Unit      Total Amt 
     Number                                                                      Price Est     Price Bid    Price Awded     Awarded 
632E20601           8.000 EACH       PEDESTRIAN SIGNAL HEAD, TYPE D2, AS PER      650.0000     554.4477     486.0000       $3,888.00 
                                     PLAN 
 
632E20701          10.000 EACH       PEDESTRIAN SIGNAL HEAD WITH LED LAMP         676.0000     681.3200     716.1720       $7,161.72 
                                     UNITS , TYPE A2, AS PER PLAN 
 
632E20720           6.000 EACH       PEDESTRIAN SIGNAL HEAD (LED) , TYPE D2       683.3333     480.6738     480.0000       $2,880.00 
 
632E20721         506.000 EACH       PEDESTRIAN SIGNAL HEAD WITH LED LAMP         534.8195     442.2528     379.6640     $192,109.98 
                                     UNITS , TYPE D2, AS PER PLAN 
 
632E25000        1008.000 EACH       COVERING OF VEHICULAR SIGNAL HEAD             21.8586      19.1275      15.1561      $15,277.33 
 
632E25001          96.000 EACH       COVERING OF VEHICULAR SIGNAL HEAD, AS         21.7980      30.6616      15.7708       $1,514.00 
                                     PER PLAN 
 
632E25010         199.000 EACH       COVERING OF PEDESTRIAN SIGNAL HEAD            17.7379      18.4136      14.2327       $2,832.30 
 
632E25011          32.000 EACH       COVERING OF PEDESTRIAN SIGNAL HEAD, AS        18.5000      19.0840      25.0000         $800.00 
                                     PER PLAN 
 
632E26000         462.000 EACH       PEDESTRIAN PUSHBUTTON                        130.8444     157.9368     154.4876      $71,373.26 
 
632E26001         101.000 EACH       PEDESTRIAN PUSHBUTTON, AS PER PLAN           145.5752     170.6927     167.0266      $16,869.69 
 
632E26500        1444.000 EACH       DETECTOR LOOP                                871.5753     910.2439     853.8448   $1,232,951.87 
 
632E26501         758.000 EACH       DETECTOR LOOP, AS PER PLAN                   851.8465     790.8965     806.0441     $610,981.42 
 
632E27005          73.000 EACH       LOOP DETECTOR UNIT, AS PER PLAN              136.1644     118.0814      92.4367       $6,747.88 
 
632E27008           5.000 EACH       LOOP DETECTOR UNIT, DELAY AND EXTENSION      600.0000     357.5717     350.0000       $1,750.00 
                                     TYPE 
 
632E27009         212.000 EACH       LOOP DETECTOR UNIT, DELAY AND EXTENSION      169.5748     162.7792     147.9790      $31,371.55 
                                     TYPE, AS PER PLAN 
 
632E27102          10.000 EACH       LOOP DETECTOR UNIT, 2 CHANNEL                145.0000     109.5000     123.0000       $1,230.00 
 
632E27103         182.000 EACH       LOOP DETECTOR UNIT, 2 CHANNEL, AS PER        218.5714     216.8545     204.4643      $37,212.50 
                                     PLAN 



 
632E27105           3.000 EACH       LOOP DETECTOR UNIT, 2 CHANNEL, DELAY AND     228.3333     167.0460     153.3333         $460.00 
                                     EXTENSION TYPE, AS PER PLAN 
 
632E27109           2.000 EACH       LOOP DETECTOR UNIT, 4 CHANNEL, DELAY AND     675.0000     630.0000     600.0000       $1,200.00 
                                     EXTENSION TYPE, AS PER PLAN 
 
 
 
       Item      Quantity    U/M        Item Description                          Avg Unit      Avg Unit     Avg Unit      Total Amt 
     Number                                                                      Price Est     Price Bid    Price Awded     Awarded 
632E27200         272.000 EACH       LOOP DETECTOR TIE IN                         103.4692      79.9497      76.8153      $20,893.76 
 
632E27201         157.000 EACH       LOOP DETECTOR TIE IN, AS PER PLAN            102.0382      90.5164      86.7677      $13,622.53 
 
632E27300          10.000 EACH       PIEZOCABLE CLASS II, AXLE SENSOR            2000.0000    1458.8500    1467.7000      $14,677.00 
 
632E28200           1.000 EACH       DISCONNECT SWITCH WITH ENCLOSURE            1000.0000     583.3125     767.0000         $767.00 
 
632E28201           4.000 EACH       DISCONNECT SWITCH WITH ENCLOSURE, AS PER     697.5000     651.1667     541.0000       $2,164.00 
                                     PLAN 
 
632E29900        8804.000 FT         MESSENGER WIRE, 7 STRAND, 1/4" DIAMETER        5.5628       2.9085       3.2797      $28,874.50 
                                     WITH ACCESSORIES 
 
632E29901        2444.000 FT         MESSENGER WIRE, 7 STRAND, 1/4" DIAMETER        5.2059       3.4947       2.7918       $6,823.16 
                                     WITH ACCESSORIES, AS PER PLAN 
 
632E30000         100.000 FT         MESSENGER WIRE, 3 STRAND, 1/4" DIAMETER        5.0000       3.4775       1.0000         $100.00 
                                     WITH ACCESSORIES 
 
632E30001         376.000 FT         MESSENGER WIRE, 3 STRAND, 1/4" DIAMETER        1.5926       4.8860       5.0000       $1,880.00 
                                     WITH ACCESSORIES, AS PER PLAN 
 
632E30101         797.000 FT         MESSENGER WIRE, 7 STRAND, 5/16" DIAMETER       8.0000       6.0367       6.0600       $4,829.82 
                                     WITH ACCESSORIES, AS PER PLAN 
 
632E30200       27555.000 FT         MESSENGER WIRE, 7 STRAND, 3/8" DIAMETER        6.5162       5.8593       6.0752     $167,403.36 
                                     WITH ACCESSORIES 
 
632E30201         360.000 FT         MESSENGER WIRE, 7 STRAND, 3/8" DIAMETER        6.2500       4.8767       5.7700       $2,077.20 
                                     WITH ACCESSORIES, AS PER PLAN 
 
632E30300        2014.000 FT         MESSENGER WIRE, 7 STRAND, 7/16" DIAMETER       6.1624       6.9373       5.2726      $10,619.00 
                                     WITH ACCESSORIES 
 
632E30301         399.000 FT         MESSENGER WIRE, 7 STRAND, 7/16" DIAMETER       8.5000      10.1760      15.0000       $5,985.00 
                                     WITH ACCESSORIES, AS PER PLAN 
 
632E30980         717.000 FT         SIGNAL CABLE, 3 CONDUCTOR, NO. 10 AWG          1.0000       1.6433       1.5000       $1,075.50 
 
632E40200        9800.000 FT         SIGNAL CABLE, 2 CONDUCTOR, NO. 14 AWG          1.4589       1.2298       1.2731      $12,476.00 



 
632E40300       45531.000 FT         SIGNAL CABLE, 3 CONDUCTOR, NO. 14 AWG          1.2301       1.3250       1.2181      $55,461.46 
 
632E40301         300.000 FT         SIGNAL CABLE, 3 CONDUCTOR, NO. 14 AWG,         2.0000       1.7000       1.7500         $525.00 
                                     AS PER PLAN 
 
632E40500       76473.000 FT         SIGNAL CABLE, 5 CONDUCTOR, NO. 14 AWG          1.5427       1.5471       1.6109     $123,188.58 
 
 
       Item      Quantity    U/M        Item Description                          Avg Unit      Avg Unit     Avg Unit      Total Amt 
     Number                                                                      Price Est     Price Bid    Price Awded     Awarded 
632E40501        1100.000 FT         SIGNAL CABLE, 5 CONDUCTOR, NO. 14 AWG,         4.1000       2.8100       2.1200       $2,332.00 
                                     AS PER PLAN 
 
632E40700      112619.000 FT         SIGNAL CABLE, 7 CONDUCTOR, NO. 14 AWG          1.6894       1.7637       1.7164     $193,300.21 
 
632E40701        2688.000 FT         SIGNAL CABLE, 7 CONDUCTOR, NO. 14 AWG,         4.2277       3.4930       3.2879       $8,838.00 
                                     AS PER PLAN 
 
632E40900        6251.000 FT         SIGNAL CABLE, 9 CONDUCTOR, NO. 14 AWG          1.8298       2.0862       2.1338      $13,338.62 
 
632E42200         865.000 FT         SIGNAL CABLE, 2 CONDUCTOR, NO. 12 AWG          2.0000       1.5400       1.5500       $1,340.75 
 
632E42201         140.000 FT         SIGNAL CABLE, 2 CONDUCTOR, NO. 12 AWG,         1.8000       1.0750       1.6500         $231.00 
                                     AS PER PLAN 
 
632E42500       14196.000 FT         SIGNAL CABLE, 5 CONDUCTOR, NO. 12 AWG          1.8349       1.9898       2.0826      $29,563.90 
 
632E42501        1630.000 FT         SIGNAL CABLE, 5 CONDUCTOR, NO. 12 AWG,         1.9000       1.6000       1.7000       $2,771.00 
                                     AS PER PLAN 
 
632E42700        4279.000 FT         SIGNAL CABLE, 7 CONDUCTOR, NO. 12 AWG          1.9508       2.3333       2.5003      $10,698.65 
 
632E42701         146.000 FT         SIGNAL CABLE, 7 CONDUCTOR, NO. 12 AWG,         2.2000       1.9500       1.9000         $277.40 
                                     AS PER PLAN 
 
632E42900        2838.000 FT         SIGNAL CABLE, 9 CONDUCTOR, NO. 12 AWG          2.0000       2.9033       2.8000       $7,946.40 
 
632E42901        4103.000 FT         SIGNAL CABLE, 9 CONDUCTOR, NO. 12 AWG,         2.2500       2.6000       2.2000       $9,026.60 
                                     AS PER PLAN 
 
632E43200        2185.000 FT         SIGNAL CABLE, 12 CONDUCTOR, NO. 12 AWG         5.0000       3.3133       3.2500       $7,101.25 
 
632E43201         665.000 FT         SIGNAL CABLE, 12 CONDUCTOR, NO. 12 AWG,        2.8976       2.6500       2.3000       $1,529.50 
                                     AS PER PLAN 
 
632E43300       34647.000 FT         SIGNAL CABLE, MISC.:                           1.6451       1.3415       1.1428      $39,593.74 
 
632E52300         205.000 FT         INTERCONNECT CABLE, 3 CONDUCTOR, NO. 12        2.0000       2.0000       2.0000         $410.00 
                                     AWG 
 
632E52900        1850.000 FT         INTERCONNECT CABLE, 9 CONDUCTOR, NO. 12        3.0000       3.6300       3.9600       $7,326.00 



                                     AWG 
 
632E53202       14592.000 FT         INTERCONNECT CABLE, 6 PAIR, NO. 19 AWG,        2.1111       2.1359       2.1485      $31,350.90 
                                     SOLID, REA (PE-39) 
 
632E53203       16174.000 FT         INTERCONNECT CABLE, 6 PAIR, NO. 19 AWG,        2.4811       2.5894       1.4729      $23,822.00 
                                     SOLID, REA (PE-39), AS PER PLAN 
 
 
       Item      Quantity    U/M        Item Description                          Avg Unit      Avg Unit     Avg Unit      Total Amt 
     Number                                                                      Price Est     Price Bid    Price Awded     Awarded 
632E60501        4000.000 FT         INTERCONNECT CABLE, INTEGRAL MESSENGER         2.5000       3.4558       3.0325      $12,130.00 
                                     WIRE TYPE, 5 CONDUCTOR, NO. 14 AWG, AS 
                                     PER PLAN 
 
632E61201         300.000 FT         INTERCONNECT CABLE, INTEGRAL MESSENGER         6.0000       5.7650       6.4800       $1,944.00 
                                     WIRE TYPE, 12 CONDUCTOR, NO. 14 AWG, AS 
                                     PER PLAN 
 
632E62390        1100.000 FT         INTERCONNECT CABLE, INTEGRAL MESSENGER         3.0000       4.0000       4.0000       $4,400.00 
                                     WIRE TYPE, 3 CONDUCTOR, NO. 12 AWG 
 
632E62802        3150.000 FT         INTERCONNECT CABLE, INTEGRAL MESSENGER         2.7381       3.8653       4.4862      $14,131.50 
                                     WIRE TYPE, 6 PAIR, NO. 19 AWG, SOLID, 
                                     REA (PE-38) 
 
632E62803       37347.000 FT         INTERCONNECT CABLE, INTEGRAL MESSENGER         2.7616       2.9452       2.6580      $99,269.00 
                                     WIRE TYPE, 6 PAIR, NO. 19 AWG, SOLID, 
                                     REA (PE-38), AS PER PLAN 
 
632E62810       48046.000 FT         INTERCONNECT CABLE, MISC.:                     5.3029       2.9998       3.6788     $176,752.75 
 
632E62820         374.000 EACH       INTERCONNECT, MISC.:                         420.1203     387.4620     331.3636     $123,930.00 
 
632E62830           9.000 LUMP       INTERCONNECT, MISC.:                        6611.1111   12262.2994   15823.4567     $142,411.11 
 
632E63000           1.000 EACH       PHONE DROP                                   550.0000     474.0700     350.0000         $350.00 
 
632E63001           1.000 EACH       PHONE DROP, AS PER PLAN                     1000.0000    1200.0000    1200.0000       $1,200.00 
 
632E64000         252.000 EACH       STRAIN POLE FOUNDATION                      2142.6140    2338.6950    2351.3125     $592,530.75 
 
632E64001          66.000 EACH       STRAIN POLE FOUNDATION, AS PER PLAN         2351.4005    2201.3087    2230.4833     $147,211.90 
 
632E64010         184.000 EACH       SIGNAL SUPPORT FOUNDATION                   2579.8913    2447.6762    2387.6753     $439,332.25 
 
632E64011          42.000 EACH       SIGNAL SUPPORT FOUNDATION, AS PER PLAN      2647.8764    2482.6138    2637.0395     $110,755.66 
 
632E64020          94.000 EACH       PEDESTAL FOUNDATION                          516.9077     626.9514     644.3830      $60,572.00 
 
632E64021          12.000 EACH       PEDESTAL FOUNDATION, AS PER PLAN             525.0000     464.8378     550.0000       $6,600.00 
 



632E65200      318383.000 FT         LOOP DETECTOR LEAD-IN CABLE                    1.3091       1.2634       1.2469     $397,006.99 
 
632E65201       23450.000 FT         LOOP DETECTOR LEAD-IN CABLE, AS PER PLAN       1.2978       1.2215       1.2594      $29,532.00 
 
632E65202         225.000 FT         LOOP DETECTOR LEAD-IN CABLE, INTEGRAL          5.0000       2.9250       2.5500         $573.75 
                                     MESSENGER WIRE TYPE, NO. 14 AWG 
 
 
 
       Item      Quantity    U/M        Item Description                          Avg Unit      Avg Unit     Avg Unit      Total Amt 
     Number                                                                      Price Est     Price Bid    Price Awded     Awarded 
632E65203        4904.000 FT         LOOP DETECTOR LEAD-IN CABLE, INTEGRAL          3.6533       2.3333       2.1306      $10,448.40 
                                     MESSENGER WIRE TYPE, NO. 14 AWG, AS PER 
                                     PLAN 
 
632E65300       37515.000 FT         LOOP DETECTOR LEAD-IN CABLE, 2                 1.3843       1.4164       1.5025      $56,366.70 
                                     CONDUCTOR, NO. 14 AWG 
 
632E65301        3750.000 FT         LOOP DETECTOR LEAD-IN CABLE, 2                 2.0000       2.1300       1.8600       $6,975.00 
                                     CONDUCTOR, NO. 14 AWG, AS PER PLAN 
 
632E65400        1375.000 FT         LOOP DETECTOR LEAD-IN CABLE, 2                 1.2000       1.5567       1.7500       $2,406.25 
                                     CONDUCTOR, NO. 12 AWG 
 
632E65405         250.000 FT         LOOP DETECTOR LEAD-IN CABLE, DIRECT            7.0000       7.0950       6.8900       $1,722.50 
                                     BURIAL, AS PER PLAN 
 
632E66103         555.000 FT         POWER CABLE, 2 CONDUCTOR, NO. 10 AWG, AS       2.0000       1.4000       1.8000         $999.00 
                                     PER PLAN 
 
632E66104         120.000 FT         POWER CABLE, 3 CONDUCTOR, NO. 10 AWG           3.5000       2.9286       3.0000         $360.00 
 
632E67190        1245.000 FT         POWER CABLE, 1 CONDUCTOR, NO. 8 AWG            2.2711       2.2517       2.2277       $2,773.50 
 
632E67191         300.000 FT         POWER CABLE, 1 CONDUCTOR, NO. 8 AWG, AS        1.1000       2.0000       1.5500         $465.00 
                                     PER PLAN 
 
632E67200         387.000 FT         POWER CABLE, 2 CONDUCTOR, NO. 8 AWG            2.4211       3.4024       3.4302       $1,327.50 
 
632E67201         266.000 FT         POWER CABLE, 2 CONDUCTOR, NO. 8 AWG, AS        2.5000       3.1140       2.5000         $665.00 
                                     PER PLAN 
 
632E67300        6701.000 FT         POWER CABLE, 3 CONDUCTOR, NO. 8 AWG            2.6114       2.5027       2.3682      $15,868.98 
 
632E68200        8378.000 FT         POWER CABLE, 2 CONDUCTOR, NO. 6 AWG            2.0476       3.0363       2.9974      $25,111.87 
 
632E68300       10999.000 FT         POWER CABLE, 3 CONDUCTOR, NO. 6 AWG            3.1941       3.2500       3.1108      $34,215.27 
 
632E69200        3567.000 FT         POWER CABLE, 2 CONDUCTOR, NO. 4 AWG            2.5278       3.4258       3.5444      $12,642.90 
 
632E69300         806.000 FT         POWER CABLE, 3 CONDUCTOR, NO. 4 AWG            3.4392       4.1839       4.0507       $3,264.90 
 



632E69310        4965.000 FT         POWER CABLE, 1 CONDUCTOR, NO. 2 AWG            2.0000       2.5367       2.0000       $9,930.00 
 
632E69350        9179.000 FT         POWER CABLE, MISC.:                            3.2821       4.5588       4.6732      $42,895.00 
 
632E69500         343.000 FT         SERVICE CABLE, 2 CONDUCTOR, NO. 6 AWG          2.7430       3.3858       2.9968       $1,027.90 
 
632E69600         138.000 FT         SERVICE CABLE, 2 CONDUCTOR, NO. 4 AWG          5.0000       2.5625       2.1000         $289.80 
 
 
       Item      Quantity    U/M        Item Description                          Avg Unit      Avg Unit     Avg Unit      Total Amt 
     Number                                                                      Price Est     Price Bid    Price Awded     Awarded 
632E69700         100.000 FT         SERVICE CABLE, 3 CONDUCTOR, NO. 8 AWG          2.0000       2.5480       0.8000          $80.00 
 
632E69800        4792.000 FT         SERVICE CABLE, 3 CONDUCTOR, NO. 6 AWG          2.6646       2.7747       3.3088      $15,855.87 
 
632E69900         641.000 FT         SERVICE CABLE, 3 CONDUCTOR, NO. 4 AWG          3.9454       3.0175       2.6477       $1,697.16 
 
632E70000          44.000 EACH       POWER SERVICE                               1175.0580    1070.9434    1081.2477      $47,574.90 
 
632E70001         134.000 EACH       POWER SERVICE, AS PER PLAN                  1173.4971    1368.6394    1103.0060     $147,802.80 
 
632E70200           5.000 EACH       CONDUIT RISER, 1" DIAMETER                   256.0000     343.9333     325.6000       $1,628.00 
 
632E70201           3.000 EACH       CONDUIT RISER, 1" DIAMETER, AS PER PLAN      350.0000     343.1050     331.2100         $993.63 
 
632E70300          55.000 EACH       CONDUIT RISER, 1-1/2" DIAMETER               305.9326     362.1806     374.7627      $20,611.95 
 
632E70301           3.000 EACH       CONDUIT RISER, 1-1/2" DIAMETER, AS PER       430.0000     408.8450     392.6900       $1,178.07 
                                     PLAN 
 
632E70400          43.000 EACH       CONDUIT RISER, 2" DIAMETER                   420.1475     418.1018     355.5358      $15,288.04 
 
632E70401           4.000 EACH       CONDUIT RISER, 2" DIAMETER, AS PER PLAN      250.0000     373.8800     367.6400       $1,470.56 
 
632E70600           3.000 EACH       CONDUIT RISER, 3" DIAMETER                   598.6689     611.4958     583.0000       $1,749.00 
 
632E75041           5.000 EACH       SIGNAL SUPPORT, TYPE TC-81.20 DESIGN 4      7812.5000    8168.8884    8705.1000      $43,525.50 
                                     POLE, WITH MAST ARMS TC-81.20 DESIGN 3 
                                     AND DESIGN 2, AS PER PLAN 
 
632E75061           1.000 EACH       SIGNAL SUPPORT, TYPE TC-81.20, DESIGN 11    8500.0000    5917.1400    4924.5000       $4,924.50 
                                     POLE, WITH MAST ARMS TC-81.20 DESIGN 1 
                                     AND DESIGN 4, AS PER PLAN 
 
632E75081           1.000 EACH       SIGNAL SUPPORT, TYPE TC-81.20, DESIGN 12    9000.0000    6626.1800    5704.5000       $5,704.50 
                                     POLE, WITH MAST ARMS TC-81.20 DESIGN 3 
                                     AND DESIGN 4, AS PER PLAN 
 
632E75091           1.000 EACH       SIGNAL SUPPORT, TYPE TC-81.20, DESIGN 12    7800.0000    6872.7933    5533.5000       $5,533.50 
                                     POLE, WITH MAST ARMS TC-81.20 DESIGN 1 
                                     AND DESIGN 11, AS PER PLAN 
 



632E75101           1.000 EACH       SIGNAL SUPPORT, TYPE TC-81.20, DESIGN 12    6850.0000    6309.6667    6250.0000       $6,250.00 
                                     POLE, WITH MAST ARMS TC-81.20 DESIGN 11 
                                     AND DESIGN 2, AS PER PLAN 
 
632E75110           1.000 EACH       SIGNAL SUPPORT, TYPE TC-81.20 DESIGN 12     9500.0000    8087.5525    7960.0000       $7,960.00 
                                     POLE, WITH MAST ARMS TC-81.20 DESIGN 11 
                                     AND DESIGN 3 
 
 
       Item      Quantity    U/M        Item Description                          Avg Unit      Avg Unit     Avg Unit      Total Amt 
     Number                                                                      Price Est     Price Bid    Price Awded     Awarded 
632E75111           3.000 EACH       SIGNAL SUPPORT, TYPE TC-81.20, DESIGN 12    9333.3333    4176.4286    3239.1667       $9,717.50 
                                     POLE, WITH MAST ARMS TC-81.20 DESIGN 3 
                                     AND DESIGN 11, AS PER PLAN 
 
632E75121           1.000 EACH       SIGNAL SUPPORT, TYPE TC-12.30, DESIGN 5    15000.0000    8439.3333    8235.0000       $8,235.00 
                                     POLE, WITH MAST ARMS TC-81.20 DESIGN 4 
                                     AND DESIGN 4, AS PER PLAN 
 
632E75151           1.000 EACH       SIGNAL SUPPORT, TYPE TC-12.30 DESIGN 5      7500.0000    7726.2633    6360.5000       $6,360.50 
                                     POLE, WITH MAST ARMS TC-81.20 DESIGN 12 
                                     AND DESIGN 2, AS PER PLAN 
 
632E75171           1.000 EACH       SIGNAL SUPPORT, TYPE TC-12.30 DESIGN 6     15000.0000    9785.6667    9450.0000       $9,450.00 
                                     POLE, WITH MAST ARMS TC-81.20 DESIGN 11 
                                     AND DESIGN 11, AS PER PLAN 
 
632E75191           1.000 EACH       SIGNAL SUPPORT, TYPE TC-12.30 DESIGN 6     16000.0000   14106.0000   12000.0000      $12,000.00 
                                     POLE, WITH MAST ARMS TC-81.20 DESIGN 12 
                                     AND DESIGN 11, AS PER PLAN 
 
632E77040           1.000 EACH       COMBINATION SIGNAL SUPPORT, TYPE            6500.0000    8242.6067    8213.8200       $8,213.82 
                                     TC-81.20 DESIGN 4 POLE, WITH MAST ARMS 
                                     TC-81.20 DESIGN 3 AND DESIGN 2 
 
632E77061           1.000 EACH       COMBINATION SIGNAL SUPPORT, TYPE           16500.0000    6602.1000    6988.5000       $6,988.50 
                                     TC-81.20 DESIGN 11 POLE, WITH MAST ARMS 
                                     TC-81.20 DESIGN 4 AND DESIGN 1, AS PER 
                                     PLAN 
 
632E77081           1.000 EACH       COMBINATION SIGNAL SUPPORT, TYPE            7000.0000    8066.6200    8200.0000       $8,200.00 
                                     TC-81.20 DESIGN 12 POLE, WITH MAST ARMS 
                                     TC-81.20 DESIGN 4 AND DESIGN 3, AS PER 
                                     PLAN 
 
632E77100           1.000 EACH       COMBINATION SIGNAL SUPPORT, TYPE            8000.0000    7195.6250    6200.0000       $6,200.00 
                                     TC-81.20 DESIGN 12 POLE, WITH MAST ARMS 
                                     TC-81.20 DESIGN 11 AND DESIGN 2 
 
 
632E77101           1.000 EACH       COMBINATION SIGNAL SUPPORT, TYPE            8000.0000    9803.2667    9322.0000       $9,322.00 
                                     TC-81.20 DESIGN 12 POLE, WITH MAST ARMS 



                                     TC-81.20 DESIGN 2 AND DESIGN 11, AS PER 
                                     PLAN 
 
 
 
 
 
 
 
 
       Item      Quantity    U/M        Item Description                          Avg Unit      Avg Unit     Avg Unit      Total Amt 
     Number                                                                      Price Est     Price Bid    Price Awded     Awarded 
632E77190           1.000 EACH       COMBINATION SIGNAL SUPPORT, TYPE           12000.0000   15127.4067   14964.2200      $14,964.22 
                                     TC-12.30 DESIGN 6 POLE, WITH MAST ARMS 
                                     TC-81.20 DESIGN 12 AND DESIGN 11 
 
632E77191           1.000 EACH       COMBINATION SIGNAL SUPPORT, TYPE           10000.0000   11626.5300   12417.1000      $12,417.10 
                                     TC-12.30 DESIGN 6 POLE, WITH MAST ARMS 
                                     TC-81.20 DESIGN 12 AND DESIGN 11, AS PER 
                                     PLAN 
 
632E80101          20.000 EACH       SIGNAL SUPPORT, TYPE TC-81.20, DESIGN 1,    3247.6190    3288.8105    2758.5600      $55,171.20 
                                     AS PER PLAN 
 
632E80200           1.000 EACH       SIGNAL SUPPORT, TYPE TC-81.20, DESIGN 2     3750.0000    3383.5100    3000.5300       $3,000.53 
 
632E80201          14.000 EACH       SIGNAL SUPPORT, TYPE TC-81.20, DESIGN 2,    3542.8571    3282.3878    2767.5464      $38,745.65 
                                     AS PER PLAN 
 
632E80300           1.000 EACH       SIGNAL SUPPORT, TYPE TC-81.20, DESIGN 3     3000.0000    3430.6250    3200.0000       $3,200.00 
 
632E80301          17.000 EACH       SIGNAL SUPPORT, TYPE TC-81.20, DESIGN 3,    4520.0000    4104.2016    3954.1147      $67,219.95 
                                     AS PER PLAN 
 
632E80400           2.000 EACH       SIGNAL SUPPORT, TYPE TC-81.20, DESIGN 4     5000.0000    4664.0957    4564.3150       $9,128.63 
 
632E80401           7.000 EACH       SIGNAL SUPPORT, TYPE TC-81.20, DESIGN 4,    6206.2500    4951.6000    4805.0143      $33,635.10 
                                     AS PER PLAN 
 
632E80500           1.000 EACH       SIGNAL SUPPORT, TYPE TC-81.20, DESIGN 11    6500.0000    7186.7500    7412.0000       $7,412.00 
 
632E80501          12.000 EACH       SIGNAL SUPPORT, TYPE TC-81.20, DESIGN       7067.8571    5498.7812    4985.9667      $59,831.60 
                                     11, AS PER PLAN 
 
632E80600           3.000 EACH       SIGNAL SUPPORT, TYPE TC-81.20, DESIGN 12    7500.0000    6666.2700    6475.0000      $19,425.00 
 
632E80601          14.000 EACH       SIGNAL SUPPORT, TYPE TC-81.20, DESIGN       7762.5000    6070.3894    6054.4250      $84,761.95 
                                     12, AS PER PLAN 
 
632E80700          18.000 EACH       SIGNAL SUPPORT, MISC.:                      9555.5556   11435.8315    8953.1106     $161,155.99 
 
632E81011           1.000 EACH       COMBINATION SIGNAL SUPPORT, TYPE            7000.0000   10780.8000   10780.8000      $10,780.80 



                                     TC-12.30, DESIGN 5, AS PER PLAN 
 
632E81100           1.000 EACH       COMBINATION SIGNAL SUPPORT, TYPE            4500.0000    2984.3200    2852.9600       $2,852.96 
                                     TC-81.20, DESIGN 1 
 
632E81200           1.000 EACH       COMBINATION SIGNAL SUPPORT, TYPE            4000.0000    3384.0000    3384.0000       $3,384.00 
                                     TC-81.20, DESIGN 2 
 
 
 
 
       Item      Quantity    U/M        Item Description                          Avg Unit      Avg Unit     Avg Unit      Total Amt 
     Number                                                                      Price Est     Price Bid    Price Awded     Awarded 
632E81201           7.000 EACH       COMBINATION SIGNAL SUPPORT, TYPE            4071.4286    4179.3221    4045.3571      $28,317.50 
                                     TC-81.20, DESIGN 2, AS PER PLAN 
 
632E81300           3.000 EACH       COMBINATION SIGNAL SUPPORT, TYPE            4500.0000    4312.0210    4223.7367      $12,671.21 
                                     TC-81.20, DESIGN 3 
 
632E81301          14.000 EACH       COMBINATION SIGNAL SUPPORT, TYPE            4607.1429    4734.2546    4677.7714      $65,488.80 
                                     TC-81.20, DESIGN 3, AS PER PLAN 
 
632E81400           2.000 EACH       COMBINATION SIGNAL SUPPORT, TYPE            5000.0000    5048.2500    4500.0000       $9,000.00 
                                     TC-81.20, DESIGN 4 
 
632E81401           9.000 EACH       COMBINATION SIGNAL SUPPORT, TYPE            7000.0000    6508.8333    5970.0000      $53,730.00 
                                     TC-81.20, DESIGN 4, AS PER PLAN 
 
632E81500           5.000 EACH       COMBINATION SIGNAL SUPPORT, TYPE            5400.0000    6049.9359    5647.7820      $28,238.91 
                                     TC-81.20, DESIGN 11 
 
632E81501          18.000 EACH       COMBINATION SIGNAL SUPPORT, TYPE            5333.3333    8165.7790    7302.8389     $131,451.10 
                                     TC-81.20, DESIGN 11, AS PER PLAN 
 
632E81600           6.000 EACH       COMBINATION SIGNAL SUPPORT, TYPE            6333.3333    7657.3078    7468.2900      $44,809.74 
                                     TC-81.20, DESIGN 12 
 
632E81601          11.000 EACH       COMBINATION SIGNAL SUPPORT, TYPE            7072.7273    9541.7221    9804.4273     $107,848.70 
                                     TC-81.20, DESIGN 12, AS PER PLAN 
 
632E81700           2.000 EACH       COMBINATION SIGNAL SUPPORT, MISC.:         11250.0000   11323.3867   11980.2600      $23,960.52 
 
632E82100           2.000 EACH       STRAIN POLE, TYPE TC-81.10, DESIGN 1        1600.0000    1813.0000    1686.0000       $3,372.00 
 
632E82101           3.000 EACH       STRAIN POLE, TYPE TC-81.10, DESIGN 1, AS    2000.0000    1911.9600    1825.0000       $5,475.00 
                                     PER PLAN 
 
632E82300           2.000 EACH       STRAIN POLE, TYPE TC-81.10, DESIGN 3        2500.0000    2678.4400    2870.0000       $5,740.00 
 
632E82301           5.000 EACH       STRAIN POLE, TYPE TC-81.10, DESIGN 3, AS    3000.0000    2512.5600    2700.0000      $13,500.00 
                                     PER PLAN 
 



632E82401           5.000 EACH       STRAIN POLE, TYPE TC-81.10, DESIGN 4, AS    4500.0000    3899.3040    3960.0000      $19,800.00 
                                     PER PLAN 
 
632E82500          13.000 EACH       STRAIN POLE, TYPE TC-81.10, DESIGN 5        1576.9231    2738.5114    2669.2308      $34,700.00 
 
632E82501          16.000 EACH       STRAIN POLE, TYPE TC-81.10, DESIGN 5, AS    2900.0000    3476.0673    3359.3750      $53,750.00 
                                     PER PLAN 
 
632E82600          15.000 EACH       STRAIN POLE, TYPE TC-81.10, DESIGN 6        3753.3333    3335.1878    3270.9887      $49,064.83 
 
       Item      Quantity    U/M        Item Description                          Avg Unit      Avg Unit     Avg Unit      Total Amt 
     Number                                                                      Price Est     Price Bid    Price Awded     Awarded 
632E82601          12.000 EACH       STRAIN POLE, TYPE TC-81.10, DESIGN 6, AS    3600.0000    3452.4437    3672.5000      $44,070.00 
                                     PER PLAN 
 
632E82700          28.000 EACH       STRAIN POLE, TYPE TC-81.10, DESIGN 7        3309.0129    3504.2303    3483.4682      $97,537.11 
 
632E82701          17.000 EACH       STRAIN POLE, TYPE TC-81.10, DESIGN 7, AS    3880.9524    4136.3155    4147.0588      $70,500.00 
                                     PER PLAN 
 
632E82800           5.000 EACH       STRAIN POLE, TYPE TC-81.10, DESIGN 8        3664.6990    4062.5474    4475.0000      $22,375.00 
 
632E82801           1.000 EACH       STRAIN POLE, TYPE TC-81.10, DESIGN 8, AS    4000.0000    4300.2400    4100.0000       $4,100.00 
                                     PER PLAN 
 
632E82900           3.000 EACH       STRAIN POLE, TYPE TC-81.10, DESIGN 9        3532.0000    4383.3333    4475.0000      $13,425.00 
 
632E83000          55.000 EACH       STRAIN POLE, TYPE TC-81.10, DESIGN 10       4897.4758    4754.2368    4765.8113     $262,119.62 
 
632E83001          77.000 EACH       STRAIN POLE, TYPE TC-81.10, DESIGN 10,      5335.8025    4585.4975    4520.9210     $348,110.92 
                                     AS PER PLAN 
 
632E83100           1.000 EACH       STRAIN POLE, TYPE TC-81.10, DESIGN 11       7000.0000    4155.7175    3990.0000       $3,990.00 
 
632E83101           1.000 EACH       STRAIN POLE, TYPE TC-81.10, DESIGN 11,      6000.0000    5205.3850    5299.0000       $5,299.00 
                                     AS PER PLAN 
 
632E83200           4.000 EACH       STRAIN POLE, TYPE TC-81.10, DESIGN 12       6600.0000    5415.7143    6200.0000      $24,800.00 
 
632E83201           4.000 EACH       STRAIN POLE, TYPE TC-81.10, DESIGN 12,      6500.0000    5897.9175    5898.0000      $23,592.00 
                                     AS PER PLAN 
 
632E83505           2.000 EACH       STRAIN POLE, TYPE TC-81.10, DESIGN 7,        800.0000     627.0000     500.0000       $1,000.00 
                                     INSTALLATION ONLY, AS PER PLAN 
 
632E83507           3.000 EACH       STRAIN POLE, TYPE TC-81.10, DESIGN 10,       666.6667     670.8128     568.0700       $1,704.21 
                                     INSTALLATION ONLY, AS PER PLAN 
 
632E83600           2.000 EACH       STRAIN POLE, MISC.:                         6000.0000    5188.0267    5208.0800      $10,416.16 
 
632E84501           2.000 EACH       COMBINATION STRAIN POLE, TYPE TC-81.10,     4000.0000    3806.8000    3425.0000       $6,850.00 
                                     DESIGN 5, AS PER PLAN 



 
632E84601           1.000 EACH       COMBINATION STRAIN POLE, TYPE TC-81.10,     4500.0000    3716.2000    3900.0000       $3,900.00 
                                     DESIGN 6, AS PER PLAN 
 
632E84701           1.000 EACH       COMBINATION STRAIN POLE, TYPE TC-81.10,     4500.0000    4199.7600    4100.0000       $4,100.00 
                                     DESIGN 7, AS PER PLAN 
 
 
 
 
       Item      Quantity    U/M        Item Description                          Avg Unit      Avg Unit     Avg Unit      Total Amt 
     Number                                                                      Price Est     Price Bid    Price Awded     Awarded 
632E85000           4.000 EACH       COMBINATION STRAIN POLE, TYPE TC-81.10,     4000.0000    5239.6383    5362.5000      $21,450.00 
                                     DESIGN 10 
 
632E85001          10.000 EACH       COMBINATION STRAIN POLE, TYPE TC-81.10,     5100.0000    3256.4769    4027.6400      $40,276.40 
                                     DESIGN 10, AS PER PLAN 
 
632E85200           4.000 EACH       COMBINATION STRAIN POLE, TYPE TC-81.10,     8500.0000    6107.0300    5650.0000      $22,600.00 
                                     DESIGN 12 
 
632E89300         206.000 EACH       WOOD POLE                                    632.5243     464.6596     334.5536      $68,918.04 
 
632E89301           8.000 EACH       WOOD POLE, AS PER PLAN                       675.0000     748.2071     824.2500       $6,594.00 
 
632E89400          32.000 EACH       DOWN GUY                                     359.3750     305.9104     214.0000       $6,848.00 
 
632E89401          10.000 EACH       DOWN GUY, AS PER PLAN                        395.5000     477.2932     486.7240       $4,867.24 
 
632E89500           1.000 EACH       PEDESTAL, 3'                                1000.0000     676.5900     658.1800         $658.18 
 
632E89600          18.000 EACH       PEDESTAL, 8'                                 538.8889     497.4272     532.4444       $9,584.00 
 
632E89601           7.000 EACH       PEDESTAL, 8', AS PER PLAN                   1000.0000    2045.3333    2500.0000      $17,500.00 
 
632E89610           2.000 EACH       PEDESTAL, 9'                                 514.6469     441.1550     440.0000         $880.00 
 
632E89700           2.000 EACH       PEDESTAL, 11'                                750.0000     634.8080    1000.0000       $2,000.00 
 
632E89802           8.000 EACH       PEDESTAL, 5', TRANSFORMER BASE               500.0000     469.5000     405.0000       $3,240.00 
 
632E89900          34.000 EACH       PEDESTAL, 8', TRANSFORMER BASE               584.5751     528.7301     456.3824      $15,517.00 
 
632E89901          10.000 EACH       PEDESTAL, 8', TRANSFORMER BASE, AS PER       510.0000     625.6625     612.9000       $6,129.00 
                                     PLAN 
 
632E89904           2.000 EACH       PEDESTAL, 10', TRANSFORMER BASE              518.5845     520.4529     562.5000       $1,125.00 
 
632E90000           2.000 EACH       PEDESTAL, 11', TRANSFORMER BASE              450.0000     722.0950     508.3800       $1,016.76 
 
632E90010          20.000 EACH       PEDESTAL, MISC.:                            1354.7500    1938.0768    1666.7200      $33,334.40 
 



632E90020         152.000 EACH       REMOVAL OF MISCELLANEOUS TRAFFIC SIGNAL      295.3618     169.2401     233.1345      $35,436.45 
                                     ITEM 
 
632E90030        3301.000 FT         REMOVAL OF MISCELLANEOUS TRAFFIC SIGNAL        2.0059       1.1696       0.7427       $2,451.68 
                                     ITEM 
 
632E90100          60.000 EACH       REMOVAL OF TRAFFIC SIGNAL INSTALLATION      1155.6681    2073.4765    1133.4422      $68,006.53 
 
 
 
       Item      Quantity    U/M        Item Description                          Avg Unit      Avg Unit     Avg Unit      Total Amt 
     Number                                                                      Price Est     Price Bid    Price Awded     Awarded 
632E90101          78.000 EACH       REMOVAL OF TRAFFIC SIGNAL INSTALLATION,     1270.9462    1613.9985    1479.9515     $115,436.22 
                                     AS PER PLAN 
 
632E90102           2.000 EACH       REMOVAL OF TRAFFIC SIGNAL INSTALLATION      1500.0000    1359.5333     850.0000       $1,700.00 
                                     FOR STORAGE 
 
632E90103           4.000 EACH       REMOVAL OF TRAFFIC SIGNAL INSTALLATION      1515.9468    1887.4393    1026.2500       $4,105.00 
                                     FOR STORAGE, AS PER PLAN 
 
632E90104           9.000 EACH       REUSE OF TRAFFIC CONTROL ITEM               1218.3333    2922.8457    2782.2222      $25,040.00 
 
632E90200           3.000 EACH       REUSE OF VEHICULAR SIGNAL HEAD               483.3333     213.5500     254.0933         $762.28 
 
632E90201           1.000 EACH       REUSE OF VEHICULAR SIGNAL HEAD, AS PER       250.0000     226.6667     240.0000         $240.00 
                                     PLAN 
 
632E90208           3.000 EACH       REUSE OF STRAIN POLE                         695.0000     317.9533     173.8600         $521.58 
 
632E90300           6.000 LUMP       SIGNALIZATION, MISC.:                       4250.0000    2267.2304    1774.5683      $10,647.41 
 
632E90400        1610.000 EACH       SIGNALIZATION, MISC.:                        976.0475     757.1472     708.7403   $1,141,071.85 
 
632E90500       29848.000 FT         SIGNALIZATION, MISC.:                          3.4283       3.0654       3.0555      $91,199.90 
 
632E90600           2.000 CU YD      SIGNALIZATION, MISC.:                        500.0000    1085.6667     291.0000         $582.00 
 
632M03200           8.000 EACH       VEHICULAR SIGNAL HEAD, OPTICALLY            1800.0000    1417.5000    1300.0000      $10,400.00 
                                     PROGRAMMED, 3 SECTION, 300 MM LENS, 
                                     1-WAY 
 
632M03204           5.000 EACH       VEHICULAR SIGNAL HEAD, OPTICALLY            4000.0000    2170.0000    2000.0000      $10,000.00 
                                     PROGRAMMED, 5 SECTION, 300 MM LENS, 
                                     1-WAY 
 
632M05001         235.000 EACH       VEHICULAR SIGNAL HEAD WITH LED LAMP          651.0638     627.3298     746.1702     $175,350.00 
                                     UNITS, 3-SECTION, 300 MM LENS, 1-WAY, 
                                     AS PER PLAN 
 
632M05021           2.000 EACH       VEHICULAR SIGNAL HEAD WITH LED LAMP         1200.0000    1020.5000    1050.0000       $2,100.00 
                                     UNITS, 3-SECTION, 300 MM LENS, 2-WAY, 



                                     AS PER PLAN 
 
632M05061           7.000 EACH       VEHICULAR SIGNAL HEAD WITH LED LAMP          828.5714     721.7857     814.2857       $5,700.00 
                                     UNITS, 4-SECTION, 300 MM LENS, 1-WAY, 
                                     AS PER PLAN 
 
 
 
 
 
       Item      Quantity    U/M        Item Description                          Avg Unit      Avg Unit     Avg Unit      Total Amt 
     Number                                                                      Price Est     Price Bid    Price Awded     Awarded 
632M05081          53.000 EACH       VEHICULAR SIGNAL HEAD WITH LED LAMP         1003.7736     948.1934    1028.5849      $54,515.00 
                                     UNITS, 5-SECTION, 300 MM LENS, 1-WAY, 
                                     AS PER PLAN 
 
632M20701           8.000 EACH       PEDESTRIAN SIGNAL HEAD WITH LED LAMP         650.0000     520.0000     540.0000       $4,320.00 
                                     UNITS , TYPE A2, AS PER PLAN 
 
632M20721         236.000 EACH       PEDESTRIAN SIGNAL HEAD WITH LED LAMP         500.0000     370.0000     415.0000      $97,940.00 
                                     UNITS , TYPE D2, AS PER PLAN 
 
632M25000         313.000 EACH       COVERING OF VEHICULAR SIGNAL HEAD             15.1278       5.1917       5.2556       $1,645.00 
 
632M26000         244.000 EACH       PEDESTRIAN PUSHBUTTON                        150.0000     117.7377      85.4918      $20,860.00 
 
632M26500          43.000 EACH       DETECTOR LOOP                                855.8140     676.6628     684.8837      $29,450.00 
 
632M27009           5.000 EACH       LOOP DETECTOR UNIT, DELAY AND EXTENSION      185.0000     153.0000     156.0000         $780.00 
                                     TYPE, AS PER PLAN 
 
632M27103          19.000 EACH       LOOP DETECTOR UNIT, 2 CHANNEL, AS PER        225.0000     194.5000     210.0000       $3,990.00 
                                     PLAN 
 
632M29900         486.000 METER      MESSENGER WIRE, 7 STRAND, 6 MM DIAMETER       26.0000      16.3750      22.0000      $10,692.00 
                                     WITH ACCESSORIES 
 
632M40300        7955.000 METER      SIGNAL CABLE, 3 CONDUCTOR, NO. 14 AWG          4.0000       4.3250       5.0000      $39,775.00 
 
632M40500       10284.000 METER      SIGNAL CABLE, 5 CONDUCTOR, NO. 14 AWG          4.0344       4.6009       5.0966      $52,413.00 
 
632M40700        8046.000 METER      SIGNAL CABLE, 7 CONDUCTOR, NO. 14 AWG          5.0646       5.0485       5.5162      $44,383.00 
 
632M43300        7829.000 METER      SIGNAL CABLE, MISC.:                           4.0000       3.8500       4.0000      $31,316.00 
 
632M62820          39.000 EACH       INTERCONNECT, MISC.:                        2500.0000    1828.5000    1900.0000      $74,100.00 
 
632M64010         133.000 EACH       SIGNAL SUPPORT FOUNDATION                   2003.0075    3021.7105    2482.5188     $330,175.00 
 
632M64020          44.000 EACH       PEDESTAL FOUNDATION                          500.0000     476.0000     440.0000      $19,360.00 
 
632M65200       14925.000 METER      LOOP DETECTOR LEAD-IN CABLE                    4.9640       3.3072       3.0000      $44,775.00 



 
632M68300         725.000 METER      POWER CABLE, 3 CONDUCTOR, NO. 6 AWG            9.2317       7.4402       5.1159       $3,709.00 
 
632M70000           1.000 EACH       POWER SERVICE                               1200.0000    1050.0000     900.0000         $900.00 
 
632M70400          46.000 EACH       CONDUIT RISER, 51 MM DIAMETER                375.0000     300.5000     275.0000      $12,650.00 
 
 
 
 
       Item      Quantity    U/M        Item Description                          Avg Unit      Avg Unit     Avg Unit      Total Amt 
     Number                                                                      Price Est     Price Bid    Price Awded     Awarded 
632M75011           1.000 EACH       SIGNAL SUPPORT, TYPE TC-81.20, DESIGN 3     6000.0000    3340.5000    2580.0000       $2,580.00 
                                     POLE, WITH MAST ARMS TC-81.20 DESIGN 2 
                                     AND DESIGN 1, AS PER PLAN 
 
632M75031           1.000 EACH       SIGNAL SUPPORT, TYPE TC-81.20, DESIGN 4     4000.0000    4450.5000    3830.0000       $3,830.00 
                                     POLE, WITH MAST ARMS TC-81.20 DESIGN 3 
                                     AND DESIGN 1, AS PER PLAN 
 
632M75071           1.000 EACH       SIGNAL SUPPORT, TYPE TC-81.20 DESIGN 11     6000.0000    5860.5000    6330.0000       $6,330.00 
                                     POLE, WITH MAST ARMS TC-81.20 DESIGN 4 
                                     AND DESIGN 2, AS PER PLAN 
 
632M77021           2.000 EACH       COMBINATION SIGNAL SUPPORT, TYPE           10000.0000    4635.5000    4230.0000       $8,460.00 
                                     TC-81.20 DESIGN 4 POLE, WITH MAST ARMS 
                                     TC-81.20 DESIGN 2 AND DESIGN 2, AS PER 
                                     PLAN 
 
632M77031           3.000 EACH       COMBINATION SIGNAL SUPPORT, TYPE           14000.0000    4603.0000    4030.0000      $12,090.00 
                                     TC-81.20 DESIGN 4 POLE, WITH MAST ARMS 
                                     TC-81.20 DESIGN 1 AND DESIGN 3, AS PER 
                                     PLAN 
 
632M77041           1.000 EACH       COMBINATION SIGNAL SUPPORT, TYPE            6000.0000    4903.0000    4530.0000       $4,530.00 
                                     TC-81.20 DESIGN 4 POLE, WITH MAST ARMS 
                                     TC-81.20 DESIGN 3 AND DESIGN 2, AS PER 
                                     PLAN 
 
632M77061           1.000 EACH       COMBINATION SIGNAL SUPPORT, TYPE            6000.0000    5473.0000    5530.0000       $5,530.00 
                                     TC-81.20 DESIGN 11 POLE, WITH MAST ARMS 
                                     TC-81.20 DESIGN 4 AND DESIGN 1, AS PER 
                                     PLAN 
 
632M77071           1.000 EACH       COMBINATION SIGNAL SUPPORT, TYPE            6000.0000    5628.0000    5650.0000       $5,650.00 
                                     TC-81.20 DESIGN 11 POLE, WITH MAST ARMS 
                                     TC-81.20 DESIGN 4 AND DESIGN 2, AS PER 
                                     PLAN 
 
632M77081           1.000 EACH       COMBINATION SIGNAL SUPPORT, TYPE            6000.0000    5743.0000    5800.0000       $5,800.00 
                                     TC-81.20 DESIGN 12 POLE, WITH MAST ARMS 
                                     TC-81.20 DESIGN 4 AND DESIGN 3, AS PER 



                                     PLAN 
 
632M77091           1.000 EACH       COMBINATION SIGNAL SUPPORT, TYPE            6200.0000    6109.5000    5875.0000       $5,875.00 
                                     TC-81.20 DESIGN 12 POLE, WITH MAST ARMS 
                                     TC-81.20 DESIGN 11 AND DESIGN 1, AS PER 
                                     PLAN 
 
 
 
 
       Item      Quantity    U/M        Item Description                          Avg Unit      Avg Unit     Avg Unit      Total Amt 
     Number                                                                      Price Est     Price Bid    Price Awded     Awarded 
632M77111           1.000 EACH       COMBINATION SIGNAL SUPPORT, TYPE            7000.0000    6404.5000    6300.0000       $6,300.00 
                                     TC-81.20 DESIGN 12 POLE, WITH MAST ARMS 
                                     TC-81.20 DESIGN 11 AND DESIGN 3, APP 
 
632M77121           1.000 EACH       COMBINATION SIGNAL SUPPORT, TYPE            7000.0000    6860.5000    7100.0000       $7,100.00 
                                     TC-12.30 DESIGN 5 POLE, WITH MAST ARMS 
                                     TC-81.20 DESIGN 4 AND DESIGN 4, AS PER 
                                     PLAN 
 
632M77151           1.000 EACH       COMBINATION SIGNAL SUPPORT, TYPE            7000.0000    7134.5000    7150.0000       $7,150.00 
                                     TC-12.30 DESIGN 5 POLE, WITH MAST ARMS 
                                     TC-81.20 DESIGN 12 AND DESIGN 2, AS PER 
                                     PLAN 
 
632M77191           1.000 EACH       COMBINATION SIGNAL SUPPORT, TYPE            7000.0000    8517.0000    8250.0000       $8,250.00 
                                     TC-12.30 DESIGN 6 POLE, WITH MAST ARMS 
                                     TC-81.20 DESIGN 12 & DESIGN 11, AS PER 
                                     PLAN 
 
632M80101          18.000 EACH       SIGNAL SUPPORT, TYPE TC-81.20, DESIGN 1,    3000.0000    2436.5000    1950.0000      $35,100.00 
                                     AS PER PLAN 
 
632M80201          11.000 EACH       SIGNAL SUPPORT, TYPE TC-81.20, DESIGN 2,    3200.0000    2601.5000    2075.0000      $22,825.00 
                                     AS PER PLAN 
 
632M80301           5.000 EACH       SIGNAL SUPPORT, TYPE TC-81.20, DESIGN 3,    4380.0000    3433.9000    3204.0000      $16,020.00 
                                     AS PER PLAN 
 
632M80401           5.000 EACH       SIGNAL SUPPORT, TYPE TC-81.20, DESIGN 4,    4500.0000    4054.0000    3800.0000      $19,000.00 
                                     AS PER PLAN 
 
632M80501           6.000 EACH       SIGNAL SUPPORT, TYPE TC-81.20, DESIGN       5666.6667    5015.4167    4971.6667      $29,830.00 
                                     11, AS PER PLAN 
 
632M80601           4.000 EACH       SIGNAL SUPPORT, TYPE TC-81.20, DESIGN       6500.0000    5592.8750    5412.5000      $21,650.00 
                                     12, AS PER PLAN 
 
632M81101           6.000 EACH       COMBINATION SIGNAL SUPPORT, TYPE            3000.0000    2544.0000    2000.0000      $12,000.00 
                                     TC-81.20, DESIGN 1, AS PER PLAN 
 



632M81201          15.000 EACH       COMBINATION SIGNAL SUPPORT, TYPE            3400.0000    2771.5000    2250.0000      $33,750.00 
                                     TC-81.20, DESIGN 2, AS PER PLAN 
 
632M81301           9.000 EACH       COMBINATION SIGNAL SUPPORT, TYPE            3400.0000    3111.5000    2700.0000      $24,300.00 
                                     TC-81.20, DESIGN 3, AS PER PLAN 
 
632M81401           9.000 EACH       COMBINATION SIGNAL SUPPORT, TYPE            7000.0000    4324.0000    4100.0000      $36,900.00 
                                     TC-81.20, DESIGN 4, AS PER PLAN 
 
 
       Item      Quantity    U/M        Item Description                          Avg Unit      Avg Unit     Avg Unit      Total Amt 
     Number                                                                      Price Est     Price Bid    Price Awded     Awarded 
632M81501          14.000 EACH       COMBINATION SIGNAL SUPPORT, TYPE            6000.0000    5053.0000    5150.0000      $72,100.00 
                                     TC-81.20, DESIGN 11, AS PER PLAN 
 
632M81601          14.000 EACH       COMBINATION SIGNAL SUPPORT, TYPE            7000.0000    5695.5000    5800.0000      $81,200.00 
                                     TC-81.20, DESIGN 12, AS PER PLAN 
 
632M89900          44.000 EACH       PEDESTAL, 2.4 M, TRANSFORMER BASE            475.0000     383.7500     295.0000      $12,980.00 
 
632M90030        9000.000 METER      REMOVAL OF MISCELLANEOUS TRAFFIC SIGNAL        2.0000       1.2000       1.0000       $9,000.00 
                                     ITEM 
 
632M90100          43.000 EACH       REMOVAL OF TRAFFIC SIGNAL INSTALLATION      2000.0000     695.0000     400.0000      $17,200.00 
 
632M90101           1.000 EACH       REMOVAL OF TRAFFIC SIGNAL INSTALLATION,     1200.0000    1350.0000    1100.0000       $1,100.00 
                                     AS PER PLAN 
 
632M90400         306.000 EACH       SIGNALIZATION, MISC.:                        407.5163     383.8121     392.3203     $120,050.00 
 
633E01500           2.000 EACH       CONTROLLER UNIT, TYPE TS2/A1, WITH          8750.0000   11128.5500   11367.1000      $22,734.20 
                                     CABINET, TYPE TS2 
 
633E01501          10.000 EACH       CONTROLLER UNIT, TYPE TS2/A1, WITH         10291.6667   11084.1756    9829.8000      $98,298.00 
                                     CABINET, TYPE TS2, AS PER PLAN 
 
633E01550           2.000 EACH       CONTROLLER UNIT, TYPE TS2/A2, WITH         10000.0000    7474.1333    7500.0000      $15,000.00 
                                     CABINET, TYPE TS2 
 
633E01551           9.000 EACH       CONTROLLER UNIT, TYPE TS2/A2, WITH         13153.8462   12447.7992   12510.3089     $112,592.78 
                                     CABINET, TYPE TS2, AS PER PLAN 
 
633E01561           1.000 EACH       CONTROLLER UNIT, TYPE TS2/A2, WITH          9750.0000    8623.4133    7870.2400       $7,870.24 
                                     CABINET, TYPE A1, AS PER PLAN 
 
633E01580           8.000 EACH       CONTROLLER UNIT, TYPE TS2/A2, WITH          6000.0000    6282.2000    6400.0000      $51,200.00 
                                     CABINET, TYPE TS1 
 
633E01581          90.000 EACH       CONTROLLER UNIT, TYPE TS2/A2, WITH          7425.0000    7906.8870    7971.6420     $717,447.78 
                                     CABINET, TYPE TS1, AS PER PLAN 
 
633E01600           5.000 EACH       CONTROLLER UNIT, TYPE 170E, WITH            8600.0000    7761.6068    7638.0000      $38,190.00 



                                     CABINET, TYPE 332 
 
633E01601          21.000 EACH       CONTROLLER UNIT, TYPE 170E, WITH            7935.5016    8221.9130    8482.5810     $178,134.20 
                                     CABINET, TYPE 332, AS PER PLAN 
 
633E01650           5.000 EACH       CONTROLLER UNIT, TYPE 170E, WITH            7100.0000    6569.3056    6308.0000      $31,540.00 
                                     CABINET, TYPE 336 
 
 
 
       Item      Quantity    U/M        Item Description                          Avg Unit      Avg Unit     Avg Unit      Total Amt 
     Number                                                                      Price Est     Price Bid    Price Awded     Awarded 
633E01681          20.000 EACH       CONTROLLER UNIT, TYPE 2070L, WITH          10000.0000    9854.3909    9810.2920     $196,205.84 
                                     CABINET, TYPE 332, AS PER PLAN 
 
633E01701           2.000 EACH       CONTROLLER UNIT, TYPE 2070L, WITH          10000.0000    9597.6367    9218.1900      $18,436.38 
                                     CABINET, TYPE 336, AS PER PLAN 
 
633E01830           2.000 EACH       CONTROLLER UNIT, TYPE TS2/A2, FURNISH       2750.0000    1939.3743    2713.5600       $5,427.12 
                                     ONLY 
 
633E39000           7.000 EACH       CONTROLLER, MASTER, TRAFFIC RESPONSIVE      3870.8333    3396.8436    3372.6886      $23,608.82 
 
633E39001          14.000 EACH       CONTROLLER, MASTER, TRAFFIC RESPONSIVE,     4184.2105    4764.4121    4710.1900      $65,942.66 
                                     AS PER PLAN 
 
633E65001           6.000 EACH       CABINET WITHOUT CONTROLLER, AS PER PLAN     2125.0000    2259.2114    2124.6600      $12,747.96 
 
633E65501           7.000 EACH       CABINET, TYPE TS-1, AS PER PLAN             7000.0000    5333.5833    4030.0000      $28,210.00 
 
633E67000          90.000 EACH       CABINET RISER                               1231.2765     461.8058     377.7160      $33,994.44 
 
633E67100         106.000 EACH       CABINET FOUNDATION                          1034.8757    1351.3423    1158.1852     $122,767.63 
 
633E67101          52.000 EACH       CABINET FOUNDATION, AS PER PLAN             1095.7692    1040.8981    1062.6231      $55,256.40 
 
633E67200         129.000 EACH       CONTROLLER WORK PAD                          301.0467     264.6714     203.5177      $26,253.78 
 
633E67201          46.000 EACH       CONTROLLER WORK PAD, AS PER PLAN             290.4348     239.9467     147.4130       $6,781.00 
 
633E68000           1.000 EACH       REMOTE MONITORING STATION                   5500.0000    5067.2000    3600.0000       $3,600.00 
 
633E68001           2.000 EACH       REMOTE MONITORING STATION, AS PER PLAN      9833.3333    6511.2500    7250.0000      $14,500.00 
 
633E68500          14.000 EACH       TELEPHONE SERVICE                            685.7143     985.0827     777.7143      $10,888.00 
 
633E71000           8.000 EACH       FLASHER CONTROLLER                           837.5000     758.3952     766.7500       $6,134.00 
 
633E72000           2.000 LUMP       TRAINING                                    4500.0000    3640.9991    3250.0000       $6,500.00 
 
633E72001           1.000 LUMP       TRAINING, AS PER PLAN                      25000.0000    4718.1250    4200.0000       $4,200.00 
 



633E72500           4.000 LUMP       SYSTEM ANALYSIS                            17000.0000   19399.4737   10500.0000      $42,000.00 
 
633E72501           3.000 LUMP       SYSTEM ANALYSIS, AS PER PLAN               15000.0000   12310.8742   11500.0000      $34,500.00 
 
633E75000           1.000 EACH       UNINTERRUPTIBLE POWER SUPPLY (UPS), 1000     295.0000    4678.0000    3800.0000       $3,800.00 
                                     WATT 
 
633E99000         547.000 EACH       CONTROLLER ITEM, MISC.:                     1987.6361    2502.8047    1725.0929     $943,625.79 
 
 
       Item      Quantity    U/M        Item Description                          Avg Unit      Avg Unit     Avg Unit      Total Amt 
     Number                                                                      Price Est     Price Bid    Price Awded     Awarded 
633E99100        2551.000 FT         CONTROLLER ITEM, MISC.:                        1.7500       1.4025       1.5000       $3,826.50 
 
633E99150         105.000 SQ FT      CONTROLLER ITEM, MISC.:                       85.0000      28.1429      40.0000       $4,200.00 
 
633E99300           9.000 LUMP       CONTROLLER ITEM, MISC.:                     5677.7778    8220.7500    6243.6667      $56,193.00 
 
633E99400         150.000 HOUR       CONTROLLER ITEM, MISC.:                      113.3333     114.8817      96.4300      $14,464.50 
 
633M01581          38.000 EACH       CONTROLLER UNIT, TYPE TS2/A2, WITH          9250.0000    5505.0000    4875.0000     $185,250.00 
                                     CABINET, TYPE TS1, AS PER PLAN 
 
633M39000           4.000 EACH       CONTROLLER, MASTER, TRAFFIC RESPONSIVE      3750.0000    3210.0000    2900.0000      $11,600.00 
 
633M67000          39.000 EACH       CABINET RISER                                500.0000     466.7436     400.0000      $15,600.00 
 
633M67100          39.000 EACH       CABINET FOUNDATION                          1194.8718    1483.2051    1742.3077      $67,950.00 
 
633M67200          33.000 EACH       CONTROLLER WORK PAD                          200.0000      81.5909     104.0909       $3,435.00 
 
633M68000           1.000 EACH       REMOTE MONITORING STATION                   6000.0000    6700.0000    3400.0000       $3,400.00 
 
633M68500           4.000 EACH       TELEPHONE SERVICE                            400.0000     471.5000     400.0000       $1,600.00 
 
633M72000           1.000 LUMP       TRAINING                                    5000.0000    2650.0000    1800.0000       $1,800.00 
 
633M72500           1.000 LUMP       SYSTEM ANALYSIS                            25000.0000   19750.0000   19500.0000      $19,500.00 
 
633M99000         111.000 EACH       CONTROLLER ITEM, MISC.:                     3733.0357    5484.4955    5713.0631     $634,150.00 
 
633M99300           3.000 LUMP       CONTROLLER ITEM, MISC.:                     8666.6667    5033.3333    4350.0000      $13,050.00 
 
638E00100         798.000 FT         4" WATER MAIN DUCTILE IRON PIPE ANSI          45.0000      53.8167      33.0000      $26,334.00 
                                     CLASS 52, PUSH-ON JOINTS AND FITTINGS 
 
638E00101         108.000 FT         4" WATER MAIN DUCTILE IRON PIPE ANSI         150.0000      71.0200      50.0000       $5,400.00 
                                     CLASS 52, PUSH-ON JOINTS AND FITTINGS, 
                                     AS PER PLAN 
 
638E00600          90.000 FT         6" WATER MAIN DUCTILE IRON PIPE ANSI          74.3202     111.4217      43.4300       $3,908.70 
 



                                     CLASS 52, PUSH-ON JOINTS AND FITTINGS 
 
638E00601          61.000 FT         6" WATER MAIN DUCTILE IRON PIPE ANSI         180.0000      73.8429      30.0000       $1,830.00 
                                     CLASS 52, PUSH-ON JOINTS AND FITTINGS, 
                                     AS PER PLAN 
 
638E00604         216.000 FT         6" WATER MAIN DUCTILE IRON PIPE ANSI          62.7800      82.3171      69.2281      $14,953.28 
                                     CLASS 53, PUSH-ON JOINTS AND FITTINGS 
 
 
 
       Item      Quantity    U/M        Item Description                          Avg Unit      Avg Unit     Avg Unit      Total Amt 
     Number                                                                      Price Est     Price Bid    Price Awded     Awarded 
638E00700         233.000 FT         6" WATER MAIN DUCTILE IRON PIPE ANSI         104.5272      60.4831      92.0172      $21,440.00 
                                     CLASS 52, MECHANICAL JOINTS AND FITTINGS 
 
 
638E00804          72.000 FT         6" WATER MAIN DUCTILE IRON PIPE ANSI          60.0000      85.0000     100.0000       $7,200.00 
                                     CLASS 53, BOLTLESS-RESTRAINED JOINTS AND 
                                     FITTINGS 
 
638E00904          94.000 FT         6" WATER MAIN DUCTILE IRON ANCHORING         121.5253     124.6700      74.3617       $6,990.00 
                                     PIPE AND FITTINGS 
 
638E01101        1419.000 FT         6" WATER MAIN POLYVINYL CHLORIDE PIPE         36.0500      30.1483      35.3291      $50,132.00 
                                     AND FITTINGS, AWWA CLASS 150, AS PER 
                                     PLAN 
 
638E01201         374.000 FT         8" WATER MAIN DUCTILE IRON PIPE ANSI         193.3155      64.7475      69.8730      $26,132.50 
                                     CLASS 52, PUSH-ON JOINTS AND FITTINGS, 
                                     AS PER PLAN 
 
638E01204        3975.000 FT         8" WATER MAIN DUCTILE IRON PIPE ANSI          53.5726      48.1913      46.6570     $185,461.50 
                                     CLASS 53, PUSH-ON JOINTS AND FITTINGS 
 
638E01300         588.000 FT         8" WATER MAIN DUCTILE IRON PIPE ANSI          78.1548     118.2295      69.0301      $40,589.68 
                                     CLASS 52, MECHANICAL JOINTS AND FITTINGS 
 
638E01301          66.000 FT         8" WATER MAIN DUCTILE IRON PIPE ANSI         168.9394     175.9759     152.7273      $10,080.00 
                                     CLASS 52, MECHANICAL JOINTS AND 
                                     FITTINGS, AS PER PLAN 
 
638E01404           2.000 FT         8" WATER MAIN DUCTILE IRON PIPE ANSI         150.0000     368.7500     300.0000         $600.00 
                                     CLASS 53, BOLTLESS-RESTRAINED JOINTS AND 
                                     FITTINGS 
 
638E01600         111.000 FT         8" WATER MAIN POLYVINYL CHLORIDE PIPE         36.9500      54.8167      50.9800       $5,658.78 
                                     AND FITTINGS, ASTM SDR 26 
 
638E01701        1532.000 FT         8" WATER MAIN POLYVINYL CHLORIDE PIPE         50.0000      38.7500      39.0000      $59,748.00 
                                     AND FITTINGS, AWWA CLASS 150, AS PER 
                                     PLAN 



 
638E01800         375.000 FT         10" WATER MAIN DUCTILE IRON PIPE ANSI         85.0000      83.6954      60.8347      $22,813.00 
                                     CLASS 52, PUSH-ON JOINTS AND FITTINGS 
 
638E01900         685.000 FT         10" WATER MAIN DUCTILE IRON PIPE ANSI         80.0000      59.3333      59.0000      $40,415.00 
                                     CLASS 52, MECHANICAL JOINTS AND FITTINGS 
 
 
 
 
 
 
       Item      Quantity    U/M        Item Description                          Avg Unit      Avg Unit     Avg Unit      Total Amt 
     Number                                                                      Price Est     Price Bid    Price Awded     Awarded 
638E01901         262.000 FT         10" WATER MAIN DUCTILE IRON PIPE ANSI        165.0000     120.3120      84.0000      $22,008.00 
                                     CLASS 52, MECHANICAL JOINTS AND  
                                     FITTINGS, AS PER PLAN 
 
638E02300          10.000 FT         10" WATER MAIN POLYVINYL CHLORIDE PIPE       150.0000     425.0000     375.0000       $3,750.00 
                                     AND FITTINGS, AWWA CLASS 150 
 
638E02301          54.000 FT         10" WATER MAIN POLYVINYL CHLORIDE PIPE        55.0000      70.2500     112.0000       $6,048.00 
                                     AND FITTINGS, AWWA CLASS 150, AS PER 
                                     PLAN 
 
638E02401        8323.000 FT         12" WATERMAIN DUCTILE IRON PIPE ANSI          67.7322      52.9809      49.5154     $412,116.80 
                                     CLASS 52, PUSH-ON JOINTS AND FITTINGS, 
                                     AS PER PLAN 
 
638E02404        1640.000 FT         12" WATER MAIN DUCTILE IRON PIPE ANSI         95.0000      81.4286      65.0000     $106,600.00 
                                     CLASS 53, PUSH-ON JOINTS AND FITTINGS 
 
638E02500         833.000 FT         12" WATER MAIN DUCTILE IRON PIPE ANSI         75.0000      94.0000      88.0000      $73,304.00 
                                     CLASS 52, MECHANICAL JOINTS AND FITTINGS 
 
638E02501          16.000 FT         12" WATER MAIN DUCTILE IRON PIPE ANSI        350.0000     346.2543     415.0000       $6,640.00 
                                     CLASS 52, MECHANICAL JOINTS AND 
                                     FITTINGS, AS PER PLAN 
 
638E02506         116.000 FT         12" WATER MAIN DUCTILE IRON PIPE ANSI        150.0000     151.6667     160.0000      $18,560.00 
                                     CLASS 54, MECHANICAL JOINTS AND FITTINGS 
 
638E02601         115.000 FT         12" WATER MAIN DUCTILE IRON PIPE ANSI        150.0000      89.4417      65.2800       $7,507.20 
                                     CLASS 52, BOLTLESS-RESTRAINED JOINTS AND 
                                     FITTINGS, AS PER PLAN 
 
638E02710         192.000 FT         12" WATER MAIN DUCTILE IRON PIPE ANSI        185.0000      43.3333      42.5000       $8,160.00 
                                     CLASS 56, BOLTLESS-RESTRAINED JOINTS AND 
                                     FITTINGS 
 
638E02750         782.000 FT         12" WATER MAIN, POLYVINYL CHLORIDE PIPE       80.0000      69.6460      80.0000      $62,560.00 
                                     AND FITTINGS, AWWA C900-97, DR-14 



 
638E02751        4339.000 FT         12" WATER MAIN, POLYVINYL CHLORIDE PIPE       45.0000      32.9333      39.0000     $169,221.00 
                                     AND FITTINGS, AWWA C900-97, DR-14, AS 
                                     PER PLAN 
 
638E02901        1778.000 FT         12" WATER MAIN POLYVINYL CHLORIDE PIPE        56.7492      53.7508      60.7312     $107,980.00 
                                     AND FITTINGS, AWWA CLASS 150, AS PER 
                                     PLAN 
 
638E03001        2619.000 FT         16" DUCTILE IRON PIPE ANSI CLASS 52,         125.0000     127.6000     115.0000     $301,185.00 
                                     PUSH-ON JOINTS AND FITTINGS, AS PER PLAN 
 
 
       Item      Quantity    U/M        Item Description                          Avg Unit      Avg Unit     Avg Unit      Total Amt 
     Number                                                                      Price Est     Price Bid    Price Awded     Awarded 
638E03004         273.000 FT         16" WATER MAIN DUCTILE IRON PIPE ANSI        145.0000     122.4286     105.0000      $28,665.00 
                                     CLASS 53, PUSH-ON JOINTS AND FITTINGS 
 
638E03104           7.000 FT         16" WATER MAIN DUCTILE IRON PIPE ANSI        375.0000     387.7143     350.0000       $2,450.00 
                                     CLASS 53, MECHANICAL JOINTS AND FITTINGS 
 
638E03201         763.000 FT         16" WATER MAIN DUCTILE IRON PIPE ANSI        325.0000     263.7283     225.0000     $171,675.00 
                                     CLASS 52, BOLTLESS-RESTRAINED JOINTS AND 
                                     FITTINGS, AS PER PLAN 
 
638E03900         220.000 FT         24" WATER MAIN DUCTILE IRON PIPE ANSI        150.0000     149.8367     131.7000      $28,974.00 
                                     CLASS 52, MECHANICAL JOINTS AND FITTINGS 
 
638E04800        1115.000 FT         3/4" COPPER SERVICE BRANCH                    23.9027      21.1355      19.7265      $21,995.00 
 
638E04801         150.000 FT         3/4" COPPER SERVICE BRANCH, AS PER PLAN       35.0000      25.1457      16.0000       $2,400.00 
 
638E04900        2673.000 FT         1" COPPER SERVICE BRANCH                      32.9476      27.3860      21.3441      $57,052.80 
 
638E04901        2628.000 FT         1" COPPER SERVICE BRANCH, AS PER PLAN         25.0000      23.7586      16.0000      $42,048.00 
 
638E05000         126.000 FT         1-1/2" COPPER SERVICE BRANCH                  55.0000      38.7809      24.0714       $3,033.00 
 
638E05001          78.000 FT         1-1/2" COPPER SERVICE BRANCH, AS PER          45.0000      41.7414      18.0000       $1,404.00 
                                     PLAN 
 
638E05100         135.000 FT         2" COPPER SERVICE BRANCH                      44.1091      44.5000      37.9630       $5,125.00 
 
638E05101          67.000 FT         2" COPPER SERVICE BRANCH, AS PER PLAN         50.0000      57.4286      20.0000       $1,340.00 
 
638E05102         267.000 FT         2-1/2" COPPER SERVICE BRANCH                  37.0000      24.5000      34.0000       $9,078.00 
 
638E05600          60.000 FT         2" POLYETHYLENE SERVICE BRANCH                30.0000      24.6000      18.0000       $1,080.00 
 
638E06200        8540.000 FT         POLYETHYLENE ENCASEMENT                        1.2132       1.3908       1.8516      $15,813.00 
 
638E06500         542.000 FT         12" STEEL PIPE ENCASEMENT, OPEN CUT           95.0000      94.7475      78.0000      $42,276.00 



 
638E06600         140.000 FT         14" STEEL PIPE ENCASEMENT, OPEN CUT          100.0000      99.5000      90.0000      $12,600.00 
 
638E06702         156.000 FT         18" STEEL PIPE ENCASEMENT, OPEN CUT          200.0000     110.1171     110.0000      $17,160.00 
 
638E06703          45.000 FT         18" STEEL PIPE ENCASEMENT, OPEN CUT, AS      200.0000     216.2500     190.0000       $8,550.00 
                                     PER PLAN 
 
 
638E06704         970.000 FT         20" STEEL PIPE ENCASEMENT, OPEN CUT          151.4837     123.7334     107.0103     $103,800.00 
 
 
 
       Item      Quantity    U/M        Item Description                          Avg Unit      Avg Unit     Avg Unit      Total Amt 
     Number                                                                      Price Est     Price Bid    Price Awded     Awarded 
638E06705         139.000 FT         20" STEEL PIPE ENCASEMENT, OPEN CUT, AS      238.5252     142.4132     132.8417      $18,465.00 
                                     PER PLAN 
 
638E06708          97.000 FT         24" STEEL PIPE ENCASEMENT, OPEN CUT           95.0000     130.0000     115.0000      $11,155.00 
 
638E06709         438.000 FT         24" STEEL PIPE ENCASEMENT, OPEN CUT, AS      105.0000     132.5200     150.0000      $65,700.00 
                                     PER PLAN 
 
638E06712         556.000 FT         30" STEEL PIPE ENCASEMENT, OPEN CUT          240.0000     193.0000     140.0000      $77,840.00 
 
638E06914         144.000 FT         54" STEEL PIPE ENCASEMENT, OPEN CUT          397.9167     382.7209     336.9271      $48,517.50 
 
638E07302          66.000 FT         18" STEEL PIPE ENCASEMENT, BORED OR          265.0000     291.2000     201.0000      $13,266.00 
                                     JACKED 
 
638E07304         336.000 FT         20" STEEL PIPE ENCASEMENT, BORED OR          374.5536     343.8949     436.6369     $146,710.00 
                                     JACKED 
 
638E07310          50.000 FT         24" STEEL PIPE ENCASEMENT, BORED OR          350.0000     458.5714     300.0000      $15,000.00 
                                     JACKED 
 
638E07314         347.000 FT         30" STEEL PIPE ENCASEMENT, BORED OR          325.2017     379.2535     459.2450     $159,358.00 
                                     JACKED 
 
638E07315         250.000 FT         30" STEEL PIPE ENCASEMENT, BORED OR          500.0000     425.0000     380.0000      $95,000.00 
                                     JACKED, AS PER PLAN 
 
638E07316          90.000 FT         36" STEEL PIPE ENCASEMENT, BORED OR          475.0000     462.8571     330.0000      $29,700.00 
                                     JACKED 
 
638E07701           3.000 EACH       4" GATE VALVE AND VALVE BOX, AS PER PLAN     900.0000     772.0486     650.0000       $1,950.00 
 
638E07800          29.000 EACH       6" GATE VALVE AND VALVE BOX                  668.6608     923.5055     760.9655      $22,068.00 
 
638E07801          12.000 EACH       6" GATE VALVE AND VALVE BOX, AS PER PLAN     833.3333     754.4795     536.6667       $6,440.00 
 
638E07900          35.000 EACH       8" GATE VALVE AND VALVE BOX                  990.2583    1105.7602    1189.1429      $41,620.00 



 
638E07901           5.000 EACH       8" GATE VALVE AND VALVE BOX, AS PER PLAN    1120.0000    1052.7131     958.0000       $4,790.00 
 
638E08000           6.000 EACH       10" GATE VALVE AND VALVE BOX                1650.0000    2054.2000    1500.0000       $9,000.00 
 
638E08001           3.000 EACH       10" GATE VALVE AND VALVE BOX, AS PER        1000.0000    1400.0000    1500.0000       $4,500.00 
                                     PLAN 
 
638E08100          26.000 EACH       12" GATE VALVE AND VALVE BOX                1551.6482    1965.7646    1636.5385      $42,550.00 
 
 
 
 
       Item      Quantity    U/M        Item Description                          Avg Unit      Avg Unit     Avg Unit      Total Amt 
     Number                                                                      Price Est     Price Bid    Price Awded     Awarded 
638E08101          10.000 EACH       12" GATE VALVE AND VALVE BOX, AS PER        1850.0000    1688.7254    1590.0000      $15,900.00 
                                     PLAN 
 
638E08102           3.000 EACH       16" GATE VALVE AND VALVE BOX                4500.0000    5570.0000    5650.0000      $16,950.00 
 
638E08103           2.000 EACH       16" GATE VALVE AND VALVE BOX, AS PER        4800.0000    4769.5000    3000.0000       $6,000.00 
                                     PLAN 
 
638E08200           3.000 EACH       16" BUTTERFLY VALVE AND VALVE BOX           4500.0000    3064.2857    2200.0000       $6,600.00 
 
638E08400           1.000 EACH       6" INSERTING VALVE AND VALVE BOX            4841.6096    4377.0000    9225.0000       $9,225.00 
 
638E08500           2.000 EACH       8" INSERTING VALVE AND VALVE BOX            5250.0000    5397.8571    6150.0000      $12,300.00 
 
638E08600           2.000 EACH       10" INSERTING VALVE AND VALVE BOX           4500.0000    4916.6667    4100.0000       $8,200.00 
 
638E08620           5.000 EACH       12" INSERTING VALVE AND VALVE BOX           7800.0000    8084.6154   11740.0000      $58,700.00 
 
638E08704           1.000 EACH       6" CUTTING-IN SLEEVE                         900.0000    1020.9583     245.0000         $245.00 
 
638E08706           4.000 EACH       8" CUTTING-IN SLEEVE                        1200.0000    1102.0917     530.0000       $2,120.00 
 
638E08710           8.000 EACH       12" CUTTING-IN SLEEVE                       1187.5000    1549.6274     987.5000       $7,900.00 
 
638E08712           3.000 EACH       16" CUTTING-IN SLEEVE                       2000.0000    1964.2105    1933.3333       $5,800.00 
 
638E08900           1.000 EACH       6" CUTTING-IN SLEEVE, VALVE AND VALVE       2500.0000    3194.4000    3600.0000       $3,600.00 
                                     BOX 
 
638E09000           1.000 EACH       8" CUTTING-IN SLEEVE, VALVE AND VALVE       3000.0000    2350.0000    2400.0000       $2,400.00 
                                     BOX 
 
638E09001           6.000 EACH       8" CUTTING-IN SLEEVE, VALVE AND VALVE       3000.0000    1676.2286    1600.0000       $9,600.00 
                                     BOX, AS PER PLAN 
 
638E09200           2.000 EACH       12" CUTTING-IN SLEEVE, VALVE AND VALVE      3500.0000    3450.0000    3700.0000       $7,400.00 
                                     BOX 



 
638E09300           7.000 EACH       6" X 6" TAPPING SLEEVE, VALVE AND VALVE     3000.0000    3002.9510    1976.1000      $13,832.70 
                                     BOX 
 
638E09390           1.000 EACH       8" X 6" TAPPING SLEEVE, VALVE AND VALVE     3500.0000    3683.3333    3000.0000       $3,000.00 
                                     BOX 
 
638E09391           1.000 EACH       8" X 6" TAPPING SLEEVE, VALVE AND VALVE     3500.0000    4687.5000    3950.0000       $3,950.00 
                                     BOX, AS PER PLAN 
 
 
 
 
       Item      Quantity    U/M        Item Description                          Avg Unit      Avg Unit     Avg Unit      Total Amt 
     Number                                                                      Price Est     Price Bid    Price Awded     Awarded 
638E09400           6.000 EACH       8" X 8" TAPPING SLEEVE, VALVE AND VALVE     3765.3636    4141.8548    4257.7283      $25,546.37 
                                     BOX 
 
638E09401           2.000 EACH       8" X 8" TAPPING SLEEVE, VALVE AND VALVE     3000.0000    2782.0171    3200.0000       $6,400.00 
                                     BOX, AS PER PLAN 
 
638E09508           1.000 EACH       10" X 6" TAPPING SLEEVE, VALVE AND VALVE    4000.0000    4733.3333    2500.0000       $2,500.00 
                                     BOX 
 
638E09520           8.000 EACH       10" X 10" TAPPING SLEEVE, VALVE AND         4700.0000    4704.7371    3925.0000      $31,400.00 
                                     VALVE BOX 
 
638E09700           1.000 EACH       12" X 6" TAPPING SLEEVE, VALVE AND VALVE    5000.0000    5050.0000    8500.0000       $8,500.00 
                                     BOX 
 
638E09800           5.000 EACH       12" X 12" TAPPING SLEEVE, VALVE AND         5000.0000    5511.5385    4860.0000      $24,300.00 
                                     VALVE BOX 
 
638E09895           1.000 EACH       16" X 8" TAPPING SLEEVE, VALVE AND VALVE    4600.0000    4740.0000    5200.0000       $5,200.00 
                                     BOX, AS PER PLAN 
 
638E10200          17.000 EACH       6" FIRE HYDRANT                             2481.6796    2743.0481    2976.4706      $50,600.00 
 
638E10201          33.000 EACH       6" FIRE HYDRANT, AS PER PLAN                2831.8182    3078.5669    2521.2121      $83,200.00 
 
638E10300           7.000 EACH       FIRE HYDRANT EXTENDED AND ADJUSTED TO       1500.0000    2012.5000    1814.2857      $12,700.00 
                                     GRADE 
 
638E10400          21.000 EACH       FIRE HYDRANT ADJUSTED TO GRADE               797.8921     840.2502     663.5952      $13,935.50 
 
638E10480          21.000 EACH       FIRE HYDRANT REMOVED                         493.2860     503.7966     430.2381       $9,035.00 
 
638E10481           5.000 EACH       FIRE HYDRANT REMOVED, AS PER PLAN            830.0000     590.3192     390.0000       $1,950.00 
 
638E10500          18.000 EACH       FIRE HYDRANT REMOVED AND RESET              1381.9444    1827.3343    1496.1111      $26,930.00 
 
638E10501           2.000 EACH       FIRE HYDRANT REMOVED AND RESET, AS PER      3500.0000    2363.0000    2500.0000       $5,000.00 



                                     PLAN 
 
638E10600          18.000 EACH       FIRE HYDRANT AND GATE VALVE REMOVED AND     1630.8026    1707.8292    1379.3772      $24,828.79 
                                     RESET 
 
638E10601           1.000 EACH       FIRE HYDRANT AND GATE VALVE REMOVED AND     1500.0000    1919.6000    1300.0000       $1,300.00 
                                     RESET, AS PER PLAN 
 
638E10700          16.000 EACH       FIRE HYDRANT REMOVED AND DISPOSED OF         530.2735     408.8028     296.8750       $4,750.00 
 
 
 
 
       Item      Quantity    U/M        Item Description                          Avg Unit      Avg Unit     Avg Unit      Total Amt 
     Number                                                                      Price Est     Price Bid    Price Awded     Awarded 
638E10701           7.000 EACH       FIRE HYDRANT REMOVED AND DISPOSED OF, AS     764.2857     411.0149     435.7143       $3,050.00 
                                     PER PLAN 
 
638E10800         611.000 EACH       VALVE BOX ADJUSTED TO GRADE                  194.0236     188.9996     166.6451     $101,820.15 
 
638E10801         293.000 EACH       VALVE BOX ADJUSTED TO GRADE, AS PER PLAN     210.6588     194.9207     209.7782      $61,465.00 
 
638E10900          35.000 EACH       SERVICE BOX ADJUSTED TO GRADE                140.3818     169.7816      78.1174       $2,734.11 
 
638E10901           1.000 EACH       SERVICE BOX ADJUSTED TO GRADE, AS PER        300.0000     112.5200     160.0000         $160.00 
                                     PLAN 
 
638E11100          11.000 EACH       METER AND CHAMBER REMOVED AND RESET          778.4559    1223.4615     547.9091       $6,027.00 
 
638E11101          40.000 EACH       METER AND CHAMBER REMOVED AND RESET, AS      947.5000    1534.5652     461.2500      $18,450.00 
                                     PER PLAN 
 
638E11201           2.000 EACH       METER, SETTING, STOP AND CHAMBER, AS PER    1200.0000    1740.0000    3000.0000       $6,000.00 
                                     PLAN 
 
638E11300           2.000 EACH       1" AIR RELEASE VALVE                         900.0000    2422.0000    1850.0000       $3,700.00 
 
638E11500           2.000 MBF        SHEETING AND BRACING ORDERED LEFT IN        1000.0000     152.4475     100.0000         $200.00 
                                     PLACE 
 
638E20102         131.000 FT         SPECIAL - 6" WATER MAIN DUCTILE IRON          75.0000      78.7500      75.0000       $9,825.00 
                                     PIPE WITH PUSH-ON JOINTS AND RETAINED 
                                     MECHANICAL JOINT FITTINGS, ANSI CLASS 52 
 
638E20306         344.000 FT         SPECIAL - 8" WATER MAIN DUCTILE IRON          93.1395      77.9183      75.0000      $25,800.00 
                                     PIPE WITH PUSH-ON JOINTS AND RETAINED 
                                     MECHANICAL JOINT FITTINGS, ANSI CLASS 52 
 
638E20906        7737.000 FT         SPECIAL - 12" WATER MAIN DUCTILE IRON         76.0857      70.3305      66.1267     $511,622.00 
                                     PIPE WITH PUSH-ON JOINTS AND RETAINED 
                                     MECHANICAL JOINT FITTINGS, ANSI CLASS 52 
 



638E21108          35.000 FT         SPECIAL - 16" WATER MAIN DUCTILE IRON        255.0000     162.5000     110.0000       $3,850.00 
                                     PIPE WITH PUSH-ON JOINTS AND RETAINED 
                                     MECHANICAL JOINT FITTINGS, ANSI CLASS 52 
 
638E21606          35.000 FT         SPECIAL - 24" WATER MAIN DUCTILE IRON        365.0000     207.5000     130.0000       $4,550.00 
                                     PIPE WITH PUSH-ON JOINTS AND RETAINED 
                                     MECHANICAL JOINT FITTINGS, ANSI CLASS 52 
 
638E22900          27.000 FT         SPECIAL - 20" STEEL CASING PIPE              275.0000     152.2725     175.0000       $4,725.00 
 
638E22904         322.000 FT         SPECIAL - 24" STEEL CASING PIPE              350.0000     248.6050     335.0000     $107,870.00 
 
 
       Item      Quantity    U/M        Item Description                          Avg Unit      Avg Unit     Avg Unit      Total Amt 
     Number                                                                      Price Est     Price Bid    Price Awded     Awarded 
638E23000           3.000 EACH       SPECIAL - 6" GATE VALVE WITH VALVE BOX,      850.0000    1012.5000     750.0000       $2,250.00 
                                     COMPLETE 
 
638E23108           7.000 EACH       SPECIAL - 12" GATE VALVE WITH VALVE BOX,    1850.0000    2023.6825    2200.0000      $15,400.00 
                                     COMPLETE 
 
638E23506           2.000 EACH       SPECIAL - 8" CUTTING-IN VALVE WITH VALVE    3000.0000    2643.3733    1800.0000       $3,600.00 
                                     BOX, COMPLETE 
 
638E23604           6.000 EACH       SPECIAL - 12" CUTTING-IN VALVE WITH         3850.0000    4164.7575    4100.0000      $24,600.00 
                                     VALVE BOX, COMPLETE 
 
638E24102           4.000 EACH       SPECIAL - 12" X 12" TAPPING SLEEVE,         5500.0000    5291.0650    4500.0000      $18,000.00 
                                     VALVE WITH VALVE BOX, COMPLETE 
 
638E24500           4.000 EACH       SPECIAL - 2" AIR RELIEF VALVE WITH VALVE    1500.0000    1102.3093    1637.5000       $6,550.00 
                                     BOX, COMPLETE 
 
638E24600          11.000 EACH       SPECIAL - FURNISHING AND SETTING 6"         2750.0000    3449.5050    3325.0000      $36,575.00 
                                     HYDRANT, COMPLETE 
 
638E24700           5.000 EACH       SPECIAL - EXTEND AND ADJUST HYDRANT TO      1530.0000    1842.0875    1980.0000       $9,900.00 
                                     GRADE, TYPE A 
 
638E24704           1.000 EACH       SPECIAL - SHORTEN AND ADJUST HYDRANT TO     2500.0000    1437.5000    1200.0000       $1,200.00 
                                     GRADE 
 
638E24800           1.000 EACH       SPECIAL - 6" HYDRANT RELOCATED              1750.0000    2137.5000    1200.0000       $1,200.00 
 
638E24806           4.000 EACH       SPECIAL - HYDRANT ADJUSTED TO GRADE          587.5000    1143.4956     862.5000       $3,450.00 
 
638E25000         200.000 POUND      SPECIAL - MISCELLANEOUS METAL WORK             5.0000       2.0000       2.0000         $400.00 
 
638E26210           1.000 EACH       SPECIAL - 6" DRAIN, COMPLETE                 500.0000    6210.7433    7400.0000       $7,400.00 
 
638E26306           1.000 EACH       SPECIAL - RETAP AND RECONNECT 1" WATER       750.0000    2243.5275    2500.0000       $2,500.00 
                                     SERVICE CONNECTION, SHORT SIDE COMPLETE 



 
638E26906           2.000 EACH       SPECIAL - RETAP, RECONNECT AND EXTEND 2"    1750.0000   11873.8700   20000.0000      $40,000.00 
                                     WATER SERVICE CONNECTION, SHORT SIDE 
                                     COMPLETE 
 
638E27302           4.000 EACH       SPECIAL - RAISE AND EXTEND 1" WATER          750.0000     750.0000     650.0000       $2,600.00 
                                     SERVICE CONNECTION, SHORT SIDE COMPLETE 
 
638E27308           4.000 EACH       SPECIAL - RAISE AND EXTEND 1-1/2" WATER      950.0000    2109.0000    2500.0000      $10,000.00 
                                     SERVICE CONNECTION, SHORT SIDE COMPLETE 
 
 
 
       Item      Quantity    U/M        Item Description                          Avg Unit      Avg Unit     Avg Unit      Total Amt 
     Number                                                                      Price Est     Price Bid    Price Awded     Awarded 
638E27902           1.000 EACH       SPECIAL - RAISE AND EXTEND 1-1/2" WATER      850.0000    1737.5000    1500.0000       $1,500.00 
                                     SERVICE CONNECTION, LONG SIDE COMPLETE 
 
638E29406           4.000 EACH       SPECIAL - EXTEND 3/4" WATER SERVICE         1350.0000    1728.0000    1750.0000       $7,000.00 
                                     CONNECTION, COMPLETE 
 
638E30300           1.000 EACH       SPECIAL - PLUGGING EXISTING SERVICE          250.0000    1037.5000    1000.0000       $1,000.00 
                                     CONNECTION 
 
638E40206         517.000 FT         SPECIAL - 8" WATER MAIN DUCTILE IRON         100.0000     117.3333     126.0000      $65,142.00 
                                     PIPE ANSI CLASS 53, PUSH-ON JOINTS AND 
                                     CAST IRON MECHANICAL JOINT FITTINGS 
 
638E40410        3532.000 FT         SPECIAL - 12" WATER MAIN DUCTILE IRON        125.0000      70.7333      63.6000     $224,635.20 
                                     PIPE ANSI CLASS 53, PUSH-ON JOINTS AND 
                                     CAST IRON MECHANICAL JOINT FITTINGS 
 
638E41100           7.000 EACH       SPECIAL - 8" GATE VALVE WITH VALVE BOX       650.0000     826.0000     739.0000       $5,173.00 
 
638E41300          13.000 EACH       SPECIAL - 12" GATE VALVE WITH VALVE BOX     1500.0000    1492.6667    1339.0000      $17,407.00 
 
638E42700           4.000 EACH       SPECIAL - 6" HYDRANT ASSEMBLY, TYPE A       3950.0000    6894.6667    6342.0000      $25,368.00 
 
638E42800           8.000 EACH       SPECIAL - 6" HYDRANT ASSEMBLY, TYPE B       3000.0000    2792.6667    2189.0000      $17,512.00 
 
638E43000           3.000 EACH       SPECIAL - HYDRANT ADJUSTED TO GRADE          650.0000     954.0000     781.0000       $2,343.00 
 
638E43600          16.000 EACH       SPECIAL - HYDRANT REMOVED AND DISPOSED       295.0000     374.0000     411.0000       $6,576.00 
                                     OF 
 
638E43800          18.000 EACH       SPECIAL - VALVE BOX ADJUSTED TO GRADE        191.0008     166.0484     211.9444       $3,815.00 
 
638E50120         151.000 FT         SPECIAL - 12" WATER MAIN DUCTILE IRON        185.0000     191.2500     100.0000      $15,100.00 
                                     PIPE ANSI CLASS 53, PUSH-ON JOINTS AND 
                                     MECHANICAL JOINT FITTINGS 
 
638E50150         175.000 FT         SPECIAL - 16" WATER MAIN DUCTILE IRON        286.9580     256.5865     224.2000      $39,235.00 



                                     PIPE ANSI CLASS 53, PUSH-ON JOINTS AND 
                                     MECHANICAL JOINT FITTINGS 
 
638E50230          10.000 FT         SPECIAL - 36" WATER MAIN DUCTILE IRON        250.0000     840.0000     100.0000       $1,000.00 
                                     PIPE ANSI CLASS 53, PUSH-ON JOINTS AND 
                                     MECHANICAL JOINT FITTINGS 
 
638E51090           2.000 EACH       SPECIAL - 6" GATE VALVE WITH VALVE BOX,      800.0000     588.7500     550.0000       $1,100.00 
                                     COMPLETE 
 
 
 
 
       Item      Quantity    U/M        Item Description                          Avg Unit      Avg Unit     Avg Unit      Total Amt 
     Number                                                                      Price Est     Price Bid    Price Awded     Awarded 
638E51120           2.000 EACH       SPECIAL - 12" GATE VALVE WITH VALVE BOX,    2000.0000    1371.2500    1400.0000       $2,800.00 
                                     COMPLETE 
 
638E51200           2.000 EACH       SPECIAL - 16" BUTTERFLY VALVE WITH VALVE    5228.3158    5593.7500    2000.0000       $4,000.00 
                                     BOX, COMPLETE 
 
638E51300           1.000 EACH       SPECIAL - 1" AIR RELEASE OUTLET,            1600.0000     806.2500    1200.0000       $1,200.00 
                                     COMPLETE 
 
638E51400           8.000 EACH       SPECIAL - FURNISHING AND SETTING 6"         2200.0000    2142.5000    1800.0000      $14,400.00 
                                     HYDRANT, COMPLETE 
 
638E51500           1.000 EACH       SPECIAL - FURNISHING AND SETTING 8"         2600.0000    2446.2500    2300.0000       $2,300.00 
                                     HYDRANT, COMPLETE 
 
638E60100         272.000 FT         SPECIAL - 6" DUCTILE IRON WATER PIPE AND      65.0000      98.0600      70.0000      $19,040.00 
                                     FITTINGS (COL. 801) 
 
638E60200        3352.000 FT         SPECIAL - 8" DUCTILE IRON WATER PIPE AND      68.5514      67.4183      58.9379     $197,560.00 
                                     FITTINGS (COL. 801) 
 
638E60400         676.000 FT         SPECIAL - 12" DUCTILE IRON WATER PIPE         90.0000      99.0200      95.0000      $64,220.00 
                                     AND FITTINGS (COL.801) 
 
638E60500        2729.000 FT         SPECIAL - 16" DUCTILE IRON WATER PIPE        120.9124      75.0000      60.0000     $163,740.00 
                                     AND FITTINGS (COL.801) 
 
638E60700         300.000 FT         SPECIAL - 24" DUCTILE IRON OR                285.0000     317.0000     240.0000      $72,000.00 
                                     PRESTRESSED CONCRETE WATER PIPE AND 
                                     FITTINGS (COL. 801) 
 
638E61500           5.000 CU YD      SPECIAL - CONCRETE BLOCKING, CLASS C         375.0000     194.2000     100.0000         $500.00 
                                     (COL. 801) 
 
638E61900          27.000 EACH       SPECIAL - 6" VALVE AND APPURTENANCES         731.7417     674.6000     483.3333      $13,050.00 
                                     (COL. 802) 
 



638E62000           7.000 EACH       SPECIAL - 8" VALVE AND APPURTENANCES        1083.0301     978.0000     764.2857       $5,350.00 
                                     (COL. 802) 
 
638E62200           1.000 EACH       SPECIAL - 12" VALVE AND APPURTENANCES       1500.0000    1670.2000    1250.0000       $1,250.00 
                                     (COL. 802) 
 
638E62300           4.000 EACH       SPECIAL - 16" VALVE AND APPURTENANCES       2000.0000    4554.0000    3750.0000      $15,000.00 
                                     (COL. 802) 
 
 
 
 
 
       Item      Quantity    U/M        Item Description                          Avg Unit      Avg Unit     Avg Unit      Total Amt 
     Number                                                                      Price Est     Price Bid    Price Awded     Awarded 
638E63500         100.000 POUND      SPECIAL - IRON CASTING (COL. 804)              5.0000       2.5500       1.9500         $195.00 
 
638E63600          19.000 EACH       SPECIAL - 3/4" WATER SERVICE TAP,           1250.0000    1596.2000    1250.0000      $23,750.00 
                                     COMPLETE (COL. 805) 
 
638E63700           1.000 EACH       SPECIAL - 1" WATER SERVICE TAP, COMPLETE    1350.0000    2036.0000    1450.0000       $1,450.00 
                                     (COL. 805) 
 
638E64502          48.000 FT         SPECIAL - 18" CASING PIPE, OPEN CUT          103.1279     131.0000      85.0000       $4,080.00 
                                     (COL. 806) 
 
638E64620          47.000 FT         SPECIAL - 42" CASING PIPE, OPEN CUT          550.0000     351.0000     185.0000       $8,695.00 
                                     (COL. 806) 
 
638E65106         287.000 FT         SPECIAL - 30" CASING PIPE, BORED OR          450.0000     323.8000     300.0000      $86,100.00 
                                     JACKED (COL. 806) 
 
638E65400          14.000 EACH       SPECIAL - VALVE BOX ADJUSTED TO GRADE        176.4286     627.5294    1996.4286      $27,950.00 
                                     (COL. 807) 
 
638E65500           2.000 EACH       SPECIAL - SERVICE BOX ADJUSTED TO GRADE      150.0000     221.2000     120.0000         $240.00 
                                     (COL. 807) 
 
638E65600          30.000 EACH       SPECIAL - COLUMBUS STANDARD HEAVY DUTY       374.1667     262.9662     221.6667       $6,650.00 
                                     VALVE BOX (COL. 807) 
 
638E65700           1.000 EACH       SPECIAL - CUT AND PLUG 6" WATER LINE         550.0000     321.2000     450.0000         $450.00 
                                     (COL. 808) 
 
638E65800           1.000 EACH       SPECIAL - CUT AND PLUG 8" WATER LINE         750.0000     392.8000     475.0000         $475.00 
                                     (COL. 808) 
 
638E65900           1.000 EACH       SPECIAL - CUT AND PLUG 12" WATER LINE        950.0000     446.6000     550.0000         $550.00 
                                     (COL. 808) 
 
638E66000           1.000 EACH       SPECIAL - RELOCATE 4" WATER SERVICE TAP     2500.0000    3193.6000    2800.0000       $2,800.00 
                                     (COL. 808) 



 
638E66100           2.000 EACH       SPECIAL - RELOCATE 8" WATER LINE (COL.      5500.0000    5189.4000    5000.0000      $10,000.00 
                                     808) 
 
638E66120           3.000 EACH       SPECIAL - RELOCATE 12" WATER LINE (COL.     7500.0000    7790.8000    7000.0000      $21,000.00 
                                     808) 
 
638E66602           9.000 EACH       SPECIAL - FIRE HYDRANT, TYPE A (COL.        2238.3478    2795.1333    2533.3333      $22,800.00 
                                     809) 
 
 
 
 
       Item      Quantity    U/M        Item Description                          Avg Unit      Avg Unit     Avg Unit      Total Amt 
     Number                                                                      Price Est     Price Bid    Price Awded     Awarded 
638E66604           4.000 EACH       SPECIAL - FIRE HYDRANT, TYPE B (COL.        2500.0000    2657.4000    2750.0000      $11,000.00 
                                     809) 
 
638E66700          14.000 EACH       SPECIAL - FIRE HYDRANT, RELOCATED (COL.     1850.0000    2097.4000    1100.0000      $15,400.00 
                                     809) 
 
638E66810           6.000 EACH       SPECIAL - FIRE HYDRANT REMOVED AND           368.3282     403.0000     300.0000       $1,800.00 
                                     DISPOSED OF (COL. 809) 
 
638E67400         100.000 CU YD      SPECIAL - INCREASE OR DECREASE IN             15.0000      26.6200      21.0000       $2,100.00 
                                     EXCAVATION (COL. 811) 
 
638E67700           1.000 EACH       SPECIAL - AIR RELEASE OUTLET RELOCATED       550.0000     837.0000     475.0000         $475.00 
                                     (COL. 812) 
 
638E68200          13.000 EACH       SPECIAL - 3/4" WATER SERVICE TAP             750.0000    1042.6000     975.0000      $12,675.00 
                                     RELOCATED, SHORT SIDE (COL. 816) 
 
638E68300           1.000 EACH       SPECIAL - 1" WATER SERVICE TAP               850.0000    1374.2000    1100.0000       $1,100.00 
                                     RELOCATED, SHORT SIDE (COL. 816) 
 
638E68500           2.000 EACH       SPECIAL - 2" WATER SERVICE TAP              1000.0000    1504.2000    1550.0000       $3,100.00 
                                     RELOCATED, SHORT SIDE (COL. 816) 
 
638E68600           2.000 EACH       SPECIAL - WATER SERVICE TAP ABANDONED        225.8318     198.5000     250.0000         $500.00 
                                     (COL. 816) 
 
638E69600          10.000 EACH       SPECIAL - NEW CURB BOX (COL. 816)            350.0000     205.8000     150.0000       $1,500.00 
 
638E80500         290.000 FT         SPECIAL - FURNISHING AND LAYING 4"           102.9310     140.7966     123.5341      $35,824.90 
                                     DUCTILE IRON PIPE AND FITTINGS (CIN. 
                                     1101) 
 
638E80600        1175.000 FT         SPECIAL - FURNISHING AND LAYING 6"           102.0681     133.2500     117.9273     $138,564.54 
                                     DUCTILE IRON PIPE AND FITTINGS (CIN. 
                                     1101) 
 



638E80700        3336.000 FT         SPECIAL - FURNISHING AND LAYING 8"           102.4715     147.9676     121.6143     $405,705.35 
                                     DUCTILE IRON PIPE AND FITTINGS (CIN. 
                                     1101) 
 
638E80900        5192.000 FT         SPECIAL - FURNISHING AND LAYING 12"          109.2729     113.5212     120.6940     $626,643.44 
                                     DUCTILE IRON PIPE AND FITTINGS (CIN. 
                                     1101) 
 
638E81000        3471.000 FT         SPECIAL - FURNISHING AND LAYING 16"          168.8361     173.6523     157.8714     $547,971.52 
                                     DUCTILE IRON PIPE AND FITTINGS (CIN. 
                                     1101) 
 
 
 
 
       Item      Quantity    U/M        Item Description                          Avg Unit      Avg Unit     Avg Unit      Total Amt 
     Number                                                                      Price Est     Price Bid    Price Awded     Awarded 
638E81300        1154.000 FT         SPECIAL - FURNISHING AND LAYING 30"          265.0000     381.1475     334.5900     $386,116.86 
                                     DUCTILE IRON PIPE AND FITTINGS (CIN. 
                                     1101) 
 
638E81600          10.000 FT         SPECIAL - FURNISHING AND LAYING 24"          300.0000    3038.9225    2885.0000      $28,850.00 
                                     PRESTRESSED CONCRETE WATER PIPE AND 
                                     FITTINGS (CIN. 1101) 
 
638E84010          20.000 FT         SPECIAL - FURNISHING AND INSTALLING 20"      450.0000     418.6775     215.7100       $4,314.20 
                                     STEEL CASING (CIN. 1108) 
 
638E84020         917.000 FT         SPECIAL - FURNISHING AND INSTALLING 30"      440.8397     531.5124     436.2061     $400,001.00 
                                     STEEL CASING (CIN. 1108) 
 
638E84300           1.000 EACH       SPECIAL - EXCAVATION FOR TAPPING SLEEVE     1500.0000   10209.5450    6078.1800       $6,078.18 
                                     AND VALVE (CIN. 1109) 
 
638E84500         273.650 CU YD      SPECIAL - CONCRETE, CLASS C (CIN. 1110)      198.2368     204.3146     275.0115      $75,256.90 
 
638E84800           8.000 EACH       SPECIAL - 8" VALVE CHAMBER (CIN. 1111)      2737.5000    3698.2248    3835.4188      $30,683.35 
 
638E84900           8.000 EACH       SPECIAL - 12" VALVE CHAMBER (CIN. 1111)     3406.2500    3679.0264    3693.8575      $29,550.86 
 
638E85402           3.000 EACH       SPECIAL - MANHEAD CHAMBER (CIN. 1111)       4500.0000    7529.4367    5019.0800      $15,057.24 
 
638E85700          10.000 EACH       SPECIAL - HAULING AND INSTALLING FIRE       1080.0000    1138.6281    1406.0000      $14,060.00 
                                     HYDRANT (CIN. 1112) 
 
638E85800          23.000 EACH       SPECIAL - FURNISHING AND INSTALLING FIRE    2500.0000    2762.4963    2381.5391      $54,775.40 
                                     HYDRANT (CIN. 1112) 
 
 
638E85900           7.000 EACH       SPECIAL - RELOCATING EXISTING FIRE           985.7143    1330.3864    1112.7514       $7,789.26 
                                     HYDRANT (CIN. 1113) 
 



638E86000          27.000 EACH       SPECIAL - REMOVING FIRE HYDRANT (CIN.        492.5926     515.7183     607.7933      $16,410.42 
                                     1114) 
 
638E86100          37.000 EACH       SPECIAL - FURNISHING AND INSTALLING FIRE     487.8378     691.3641     714.6149      $26,440.75 
                                     HYDRANT EXTENSION (CIN. 1115) 
 
638E86200          42.000 EACH       SPECIAL - INSTALLING VALVE BOX, COMPLETE     332.1429     601.2305     521.6429      $21,909.00 
                                     (CIN. 1116) 
 
638E86300          45.000 EACH       SPECIAL - FURNISHING AND INSTALLING          408.3333     627.9065     668.6140      $30,087.63 
                                     VALVE BOX, COMPLETE (CIN. 1116) 



 
 
       Item      Quantity    U/M        Item Description                          Avg Unit      Avg Unit     Avg Unit      Total Amt 
     Number                                                                      Price Est     Price Bid    Price Awded     Awarded 
638E86302          20.000 EACH       SPECIAL - FIELD WELDING TIE JOINT (CIN.     3000.0000    1575.9175     526.1700      $10,523.40 
                                     1117) 
 
638E86400         260.000 CU YD      SPECIAL - ADDITIONAL EXCAVATION (CIN.         25.7692      17.1699      15.3846       $4,000.00 
                                     1119) 
 
638E86404         260.000 CU YD      SPECIAL - EXPLORATORY EXCAVATION (CIN.        31.7308      22.2990      17.7692       $4,620.00 
                                     1120) 
 
638E86500          15.000 CU YD      SPECIAL - FILLING ABANDONED WATER WORK       123.6667     169.2545     213.0000       $3,195.00 
                                     STRUCTURE (CIN. 1121) 
 
638E86600           7.000 EACH       SPECIAL - REMOVING EXISTING MANHOLE CURB     247.1429     258.0286     117.7143         $824.00 
                                     AND COVER (CIN. 1122) 
 
638E86700          47.000 EACH       SPECIAL - REMOVING EXISTING VALVE BOX        100.0000     150.2011     212.1955       $9,973.19 
                                     (CIN. 1122) 
 
638E86800         150.000 FT         SPECIAL - CHANGING 8" AND UNDER PIPE          35.0000      39.4167      20.0000       $3,000.00 
                                     SEWER (CIN. 1123) 
 
638E86900         150.000 FT         SPECIAL - CHANGING 10" THRU 24" PIPE          45.0000      50.0000      30.0000       $4,500.00 
                                     SEWER (CIN. 1123) 
 
638E87100          41.000 EACH       SPECIAL - RESETTING EXISTING VALVE BOX,      254.9298     294.7447     136.2927       $5,588.00 
                                     COMPLETE (CIN. 1125) 
 
638E87200         772.000 FT         SPECIAL - HAULING, INSTALLING AND             29.8367      56.1906      43.6788      $33,720.00 
                                     CONNECTING 3/4" COPPER SERVICE PIPE 
                                     (CIN. 1126) 
 
638E87300         484.000 FT         SPECIAL - HAULING, INSTALLING AND             27.1384      57.8538      45.1446      $21,850.00 
                                     CONNECTING 1" COPPER SERVICE PIPE (CIN. 
                                     1126) 
 
638E87400         412.000 FT         SPECIAL - HAULING, INSTALLING AND             39.7816      59.4385      57.2864      $23,602.00 
                                     CONNECTING 1-1/2" COPPER SERVICE PIPE 
                                     (CIN. 1126) 
 
638E87500         351.000 FT         SPECIAL - HAULING, INSTALLING AND             56.0541      69.4204      52.2721      $18,347.50 
                                     CONNECTING 2" COPPER SERVICE PIPE (CIN. 
                                     1126) 
 
638E87600         462.000 FT         SPECIAL - FURNISHING, INSTALLING AND          45.0000      58.8748      47.9796      $22,166.59 
                                     CONNECTING 3/4" COPPER SERVICE PIPE 
                                     (CIN. 1126) 
 
 



 
 
       Item      Quantity    U/M        Item Description                          Avg Unit      Avg Unit     Avg Unit      Total Amt 
     Number                                                                      Price Est     Price Bid    Price Awded     Awarded 
638E87604         540.000 FT         SPECIAL - FURNISHING, INSTALLING AND          50.0000      68.0127      55.0025      $29,701.34 
                                     CONNECTING 1" COPPER SERVICE PIPE (CIN. 
                                     1126) 
 
638E87608         207.000 FT         SPECIAL - FURNISHING, INSTALLING AND          55.0000      63.8500      64.4000      $13,330.80 
                                     CONNECTING 1-1/2" COPPER SERVICE PIPE 
                                     (CIN. 1126) 
 
638E87612         116.000 FT         SPECIAL - FURNISHING, INSTALLING AND          65.0000      99.8983      74.1103       $8,596.80 
                                     CONNECTING 2" COPPER SERVICE PIPE (CIN. 
                                     1126) 
 
638E87800           1.000 EACH       SPECIAL - RECONNECTING EXISTING SERVICE      600.0000     555.1100     400.0000         $400.00 
                                     BRANCH (CIN. 1128) 
 
638E88500           2.000 EACH       SPECIAL - DISCONNECTING EXISTING SERVICE     375.0000     437.0986     436.9600         $873.92 
                                     BRANCH (CIN. 1130) 
 
638E88600          34.000 EACH       SPECIAL - HAULING AND INSTALLING CURB        150.0000     186.4475     225.0000       $7,650.00 
                                     AND ROADWAY BOX (CIN. 1131) 
 
638E88700          52.000 EACH       SPECIAL - FURNISHING AND INSTALLING CURB     266.5962     216.7699     272.5219      $14,171.14 
                                     AND ROADWAY BOX (CIN. 1131) 
 
638E88800          16.000 EACH       SPECIAL - RESETTING EXISTING CURB AND        168.1107     294.0410     210.5031       $3,368.05 
                                     ROADWAY BOX (CIN. 1132) 
 
638E88900           2.000 EACH       SPECIAL - FURNISHING AND INSTALLING 3/4"     750.0000     829.7575    1211.5300       $2,423.06 
                                     FROST-PROOF METER SETTING, COMPLETE 
                                     (CIN. 1133) 
 
638E89000           5.000 EACH       SPECIAL - FURNISHING AND INSTALLING 1"       850.0000    1093.9450    1575.7800       $7,878.90 
                                     FROST-PROOF METER SETTING, COMPLETE 
                                     (CIN. 1133) 
 
638E89200           1.000 EACH       SPECIAL - FURNISHING AND INSTALLING 2"      1000.0000    1559.3275    1837.3100       $1,837.31 
                                     FROST-PROOF METER SETTING, COMPLETE 
                                     (CIN. 1133) 
 
638E89296           4.000 EACH       SPECIAL - RELOCATING EXISTING 5/8"           512.5000     678.9613     496.9425       $1,987.77 
                                     FROST-PROOF METER SETTING (CIN. 1134) 
 
638E89300          13.000 EACH       SPECIAL - RELOCATING EXISTING 3/4"           538.4615     758.8129     890.3754      $11,574.88 
                                     FROST-PROOF METER SETTING (CIN. 1134) 
 
638E89400           6.000 EACH       SPECIAL - RELOCATING EXISTING 1"             708.3333     886.2121    1019.8117       $6,118.87 
                                     FROST-PROOF METER SETTING (CIN. 1134) 
 



 
 
       Item      Quantity    U/M        Item Description                          Avg Unit      Avg Unit     Avg Unit      Total Amt 
     Number                                                                      Price Est     Price Bid    Price Awded     Awarded 
638E89500           6.000 EACH       SPECIAL - RELOCATING EXISTING 1-1/2"         558.3333     978.7150     467.8017       $2,806.81 
                                     FROST-PROOF METER SETTING (CIN. 1134) 
 
638E89600           4.000 EACH       SPECIAL - RELOCATING EXISTING 2"             587.5000    1083.9406     612.0600       $2,448.24 
                                     FROST-PROOF METER SETTING (CIN. 1134) 
 
638E89650           1.000 EACH       SPECIAL - RESETTING EXISTING 5/8" FROST      650.0000     809.3800     625.0000         $625.00 
                                     PROOF METER SETTING (CIN. 1135) 
 
638E89700           3.000 EACH       SPECIAL - RESETTING EXISTING 3/4"            750.0000     568.8783     826.8467       $2,480.54 
                                     FROST-PROOF METER SETTING (CIN. 1135) 
 
638E89800           2.000 EACH       SPECIAL - RESETTING EXISTING 1"              675.0000     685.3350     512.2100       $1,024.42 
                                     FROST-PROOF METER SETTING (CIN. 1135) 
 
638E90300          21.000 EACH       SPECIAL - REMOVING CURB AND ROADWAY BOX       88.5714     131.0560     173.9933       $3,653.86 
                                     (CIN. 1138) 
 
638E98000         487.000 EACH       WATER WORK, MISC.:                          1606.5606    2602.4202    2414.9246   $1,176,068.28 
 
638E98100           4.000 LUMP       WATER WORK, MISC.:                         18750.0000   17030.1075   19565.0725      $78,260.29 
 
638E98400       28581.000 POUND      WATER WORK, MISC.:                             1.3133       1.1304       0.6746      $19,281.69 
 
638E98600       21081.000 FT         WATER WORK, MISC.:                           206.9447     229.9458     211.7415   $4,463,722.78 
 
638M04800           7.000 METER      18.75 MM COPPER SERVICE BRANCH                85.0000     131.2317      50.0000         $350.00 
 
638M11100           1.000 EACH       METER AND CHAMBER REMOVED AND RESET          750.0000    1434.4817    1200.0000       $1,200.00 
 
638M40110          24.000 METER      SPECIAL - 150 MM WATER MAIN DUCTILE IRON     820.0000     727.5000     730.0000      $17,520.00 
                                     PIPE ANSI CLASS 53, PUSH-ON JOINTS AND 
                                     CAST IRON MECHANICAL JOINT FITTINGS 
 
638M42700           6.000 EACH       SPECIAL - 150 MM HYDRANT ASSEMBLY, TYPE     4000.0000    5350.0000    5900.0000      $35,400.00 
                                     A 
 
638M43610           7.000 EACH       SPECIAL - HYDRANT REMOVED FOR STORAGE        700.0000     605.0000     910.0000       $6,370.00 
 
638M43800          18.000 EACH       SPECIAL - VALVE BOX ADJUSTED TO GRADE        400.0000     165.0000      80.0000       $1,440.00 
 
638M44100           8.000 EACH       SPECIAL - METER AND BOX RELOCATED           1500.0000     885.0000     970.0000       $7,760.00 
 
638M98000           1.000 EACH       WATER WORK, MISC.:                          8000.0000   28750.0000   27500.0000      $27,500.00 
 
642E00090         826.147 MILE       EDGE LINE                                    509.3730     657.9033     506.0399     $418,063.33 
 
642E00091        1446.200 MILE       EDGE LINE, AS PER PLAN                       320.0000     353.2200     329.0000     $475,799.80 



 
 
       Item      Quantity    U/M        Item Description                          Avg Unit      Avg Unit     Avg Unit      Total Amt 
     Number                                                                      Price Est     Price Bid    Price Awded     Awarded 
642E00100       15065.129 MILE       EDGE LINE, TYPE 1                            321.4767     341.2805     333.2439   $5,020,361.83 
 
642E00101         280.000 MILE       EDGE LINE, TYPE 1, AS PER PLAN               332.5000     305.7500     284.5000      $79,660.00 
 
642E00102        2917.630 MILE       EDGE LINE, TYPE 2                            385.5097     405.3435     377.9427   $1,102,696.97 
 
642E00190         130.260 MILE       LANE LINE                                    306.7808     365.2035     319.2402      $41,584.23 
 
642E00191        1041.320 MILE       LANE LINE, AS PER PLAN                       350.0000     217.6900     212.0000     $220,759.84 
 
642E00200        1682.450 MILE       LANE LINE, TYPE 1                            198.5359     198.1987     190.2656     $320,112.30 
 
642E00201          61.000 MILE       LANE LINE, TYPE 1, AS PER PLAN               219.5082     170.3689     163.5246       $9,975.00 
 
642E00202        1355.090 MILE       LANE LINE, TYPE 2                            142.8724     191.5079     155.3137     $210,463.98 
 
642E00290         313.764 MILE       CENTER LINE                                  783.1707    1030.2505     747.8472     $234,647.52 
 
642E00291          22.730 MILE       CENTER LINE, AS PER PLAN                     473.3986     626.2606     562.5473      $12,786.70 
 
642E00300        6159.920 MILE       CENTER LINE, TYPE 1                          400.8164     440.8141     417.4808   $2,571,648.16 
 
642E00301         108.000 MILE       CENTER LINE, TYPE 1, AS PER PLAN             480.0000     480.8125     433.1250      $46,777.50 
 
642E00302         753.249 MILE       CENTER LINE, TYPE 2                          528.9604     594.4723     584.1410     $440,003.61 
 
642E00390      324531.000 FT         CHANNELIZING LINE                              0.3402       0.3214       0.2522      $81,860.86 
 
642E00391       16936.000 FT         CHANNELIZING LINE, AS PER PLAN                 0.8000       0.3600       0.2700       $4,572.72 
 
642E00400      281420.000 FT         CHANNELIZING LINE, TYPE 1                      0.3741       0.3385       0.3078      $86,614.08 
 
642E00402      343267.000 FT         CHANNELIZING LINE, TYPE 2                      0.4713       0.3534       0.3253     $111,651.96 
 
642E00403         500.000 FT         CHANNELIZING LINE, TYPE 2, AS PER PLAN         1.0000       1.4000       0.7500         $375.00 
 
642E00490       29884.000 FT         STOP LINE                                      2.6701       2.5006       2.1170      $63,263.96 
 
642E00500        5431.000 FT         STOP LINE, TYPE 1                              4.8059       3.8673       3.2310      $17,547.78 
 
642E00502       48929.000 FT         STOP LINE, TYPE 2                              2.9354       2.8486       2.5478     $124,659.20 
 
642E00503         100.000 FT         STOP LINE, TYPE 2, AS PER PLAN                 5.0000       5.3300       5.0000         $500.00 
 
642E00590       19268.000 FT         CROSSWALK LINE                                 1.7639       1.8554       1.6432      $31,661.90 
 
642E00591         690.000 FT         CROSSWALK LINE, AS PER PLAN                    1.2729       6.3000       8.0000       $5,520.00 
 



 
 
       Item      Quantity    U/M        Item Description                          Avg Unit      Avg Unit     Avg Unit      Total Amt 
     Number                                                                      Price Est     Price Bid    Price Awded     Awarded 
642E00600        7677.000 FT         CROSSWALK LINE, TYPE 1                         1.6733       1.7568       1.7482      $13,420.60 
 
642E00602       13900.000 FT         CROSSWALK LINE, TYPE 2                         2.0670       1.8887       1.6979      $23,601.10 
 
642E00690       48893.000 FT         TRANSVERSE LINE                                2.1955       1.5380       1.2455      $60,898.17 
 
642E00700        3081.000 FT         TRANSVERSE LINE, TYPE 1                        2.7254       2.2572       2.1627       $6,663.35 
 
642E00702      146460.000 FT         TRANSVERSE LINE, TYPE 2                        1.5799       1.2867       1.1984     $175,524.39 
 
642E00790         224.000 FT         CURB MARKING                                   1.0000       0.9833       1.0500         $235.20 
 
642E00802       17500.000 FT         CURB MARKING, TYPE 2                           0.7500       0.6900       0.6500      $11,375.00 
 
642E00900        5751.000 SQ FT      ISLAND MARKING, TYPE 1                         0.8846       0.8791       0.6892       $3,963.70 
 
642E00902       27149.000 SQ FT      ISLAND MARKING, TYPE 2                         0.8425       0.6750       0.6634      $18,011.20 
 
642E00910        3796.000 SQ FT      ISLAND MARKING                                 1.0372       1.2621       1.0157       $3,855.56 
 
642E00990          59.000 EACH       RAILROAD SYMBOL MARKING                      190.1695     183.3333     147.5424       $8,705.00 
 
642E01000          20.000 EACH       RAILROAD SYMBOL MARKING, TYPE 1              309.6881     235.8396     229.0000       $4,580.00 
 
642E01002         171.000 EACH       RAILROAD SYMBOL MARKING, TYPE 2              183.9766     173.2584     178.7427      $30,565.00 
 
642E01003           5.000 EACH       RAILROAD SYMBOL MARKING, TYPE 2, AS PER      200.0000     231.0000     200.0000       $1,000.00 
                                     PLAN 
 
642E01100           2.000 EACH       SCHOOL SYMBOL MARKING, 72", TYPE 1           250.0000     229.4000     222.0000         $444.00 
 
642E01108          76.000 EACH       SCHOOL SYMBOL MARKING, 96"                   177.1053     178.8718     154.9579      $11,776.80 
 
642E01110           6.000 EACH       SCHOOL SYMBOL MARKING, 96", TYPE 1           466.6667     242.4350     238.0000       $1,428.00 
 
642E01112         232.000 EACH       SCHOOL SYMBOL MARKING, 96", TYPE 2           189.6567     201.4845     182.8922      $42,431.00 
 
642E01113           5.000 EACH       SCHOOL SYMBOL MARKING, 96", TYPE 2, AS       200.0000     229.0000     160.0000         $800.00 
                                     PER PLAN 
 
642E01120           2.000 EACH       SCHOOL SYMBOL MARKING, 120"                  650.0000     202.8571     200.0000         $400.00 
 
642E01124           2.000 EACH       SCHOOL SYMBOL MARKING, 120", TYPE 1          300.0000     309.2750     214.0000         $428.00 
 
642E01190        3340.000 FT         PARKING LOT STALL MARKING                      1.0356       1.1598       0.5814       $1,941.80 
 
642E01200         405.000 FT         PARKING LOT STALL MARKING, TYPE 1              0.8000       1.0940       0.9000         $364.50 
 



 
 
       Item      Quantity    U/M        Item Description                          Avg Unit      Avg Unit     Avg Unit      Total Amt 
     Number                                                                      Price Est     Price Bid    Price Awded     Awarded 
642E01202      117797.000 FT         PARKING LOT STALL MARKING, TYPE 2              0.5348       0.5197       0.4307      $50,730.90 
 
642E01203        1234.000 FT         PARKING LOT STALL MARKING, TYPE 2, AS          0.6000       0.6100       0.6000         $740.40 
                                     PER PLAN 
 
642E01204        4002.000 FT         PARKING LOT STALL MARKING, TYPE 3              2.6500       0.4900       0.4300       $1,720.86 
 
642E01290        1229.000 EACH       LANE ARROW                                    45.0472      44.7913      37.3242      $45,871.40 
 
642E01300         156.000 EACH       LANE ARROW, TYPE 1                            50.1019      56.2867      61.5833       $9,607.00 
 
642E01302        2122.000 EACH       LANE ARROW, TYPE 2                            48.1075      43.1248      39.0827      $82,933.50 
 
642E01303          20.000 EACH       LANE ARROW, TYPE 2, AS PER PLAN               65.0000      69.0000      50.0000       $1,000.00 
 
642E01380           4.000 EACH       WORD ON PAVEMENT, 48"                        150.0000     141.9167     150.0000         $600.00 
 
642E01390          24.000 EACH       WORD ON PAVEMENT, 72"                         67.2733      92.6250      96.9167       $2,326.00 
 
642E01400          39.000 EACH       WORD ON PAVEMENT, 72", TYPE 1                 66.7410      68.3986      74.4872       $2,905.00 
 
642E01402          13.000 EACH       WORD ON PAVEMENT, 72", TYPE 2                 81.1538     108.4898     103.0769       $1,340.00 
 
642E01408         430.000 EACH       WORD ON PAVEMENT, 96"                         64.4488      58.6194      46.9419      $20,185.00 
 
642E01410           3.000 EACH       WORD ON PAVEMENT, 96", TYPE 1                 75.0000     130.2250      57.5000         $172.50 
 
642E01412         670.000 EACH       WORD ON PAVEMENT, 96", TYPE 2                 67.1029      63.0986      52.3851      $35,098.00 
 
642E01413          10.000 EACH       WORD ON PAVEMENT, 96", TYPE 2, AS PER         75.0000      75.0000      50.0000         $500.00 
                                     PLAN 
 
642E01490         525.000 FT         DOTTED LINE, 4"                                2.6960       1.4727       1.5656         $821.95 
 
642E01491       22648.000 FT         DOTTED LINE, 4", AS PER PLAN                   1.5000       0.3350       0.2700       $6,114.96 
 
642E01500       72045.000 FT         DOTTED LINE, 4", TYPE 1                        0.1760       0.1472       0.1361       $9,801.85 
 
642E01502       26413.000 FT         DOTTED LINE, 4", TYPE 2                        0.8283       0.3893       0.3596       $9,498.00 
 
642E01510         450.000 FT         DOTTED LINE, 6", TYPE 1                        1.9117       2.3017       2.5889       $1,165.00 
 
642E01512        3385.000 FT         DOTTED LINE, 6", TYPE 2                        1.1617       0.7983       1.0000       $3,385.00 
 
642E01513         200.000 FT         DOTTED LINE, 6", TYPE 2, AS PER PLAN           1.1000       1.3300       1.0000         $200.00 
 
642E01522       10200.000 FT         DOTTED LINE, 8", TYPE 1                        0.3000       0.2816       0.2659       $2,712.00 
 



 
 
       Item      Quantity    U/M        Item Description                          Avg Unit      Avg Unit     Avg Unit      Total Amt 
     Number                                                                      Price Est     Price Bid    Price Awded     Awarded 
642E01700           2.000 EACH       HANDICAP SYMBOL MARKING                       65.0000     104.2143      65.0000         $130.00 
 
642E01704         129.000 EACH       HANDICAP SYMBOL MARKING, TYPE 2               54.6124      43.8367      35.6791       $4,602.60 
 
642E20000          11.000 LUMP       TWO-WAY RADIO EQUIPMENT                      327.2727      39.0818      27.6364         $304.00 
 
642E30000       48769.000 FT         REMOVAL OF PAVEMENT MARKING                    1.0703       0.9231       0.8215      $40,065.55 
 
642E30001         130.000 FT         REMOVAL OF PAVEMENT MARKING, AS PER PLAN       9.9500       1.0000       1.0000         $130.00 
 
642E30010         825.000 SQ FT      REMOVAL OF PAVEMENT MARKING                    2.8788       3.7888       2.8182       $2,325.00 
 
642E30020         351.000 EACH       REMOVAL OF PAVEMENT MARKING                   63.8177      40.8029      28.5071      $10,006.00 
 
642E30030          27.440 MILE       REMOVAL OF PAVEMENT MARKING                 1600.0000    1352.5000    1320.0000      $36,220.80 
 
642E40000          79.000 EACH       SPECIAL - AIR SPEED ZONE MARKING             429.4304     316.1158     327.2686      $25,854.22 
 
642E40020          32.000 SQ FT      SPECIAL - AIR SPEED ZONE MARKING               5.9500      32.4571      32.0000       $1,024.00 
 
642E50000         245.000 MILE       PAVEMENT MARKING, MISC.:                     279.7959     215.4762     288.7755      $70,750.00 
 
642E50010          31.000 EACH       PAVEMENT MARKING, MISC.:                     403.2258     236.0215     203.2258       $6,300.00 
 
642E50040           2.000 LUMP       PAVEMENT MARKING, MISC.:                    4250.0000    3695.0000     710.0000       $1,420.00 
 
642M00102           2.090 KILOMETER  EDGE LINE, TYPE 2                           1550.0000     601.5467     550.0000       $1,149.50 
 
642M00190           0.050 KILOMETER  LANE LINE                                   2700.0000     500.0000     500.0000          $25.00 
 
642M00290           0.340 KILOMETER  CENTER LINE                                 3000.0000    2000.0000    2000.0000         $680.00 
 
642M00302           1.080 KILOMETER  CENTER LINE, TYPE 2                         2500.0000     980.4633     850.0000         $918.00 
 
642M00390         160.000 METER      CHANNELIZING LINE                              2.5000       2.0000       2.0000         $320.00 
 
642M00490         283.000 METER      STOP LINE                                      8.0000      10.9000      11.0000       $3,113.00 
 
642M00590         719.000 METER      CROSSWALK LINE                                 7.0000       5.8750       6.0000       $4,314.00 
 
642M01290          14.000 EACH       LANE ARROW                                   105.0000      40.0000      40.0000         $560.00 
 
642M01390           9.000 EACH       WORD ON PAVEMENT, 1800 MM                    110.0000     100.0000     100.0000         $900.00 
 
642M30000        1780.000 METER      REMOVAL OF PAVEMENT MARKING                    3.3000       2.9500       2.9500       $5,251.00 
 
642M30020          34.000 EACH       REMOVAL OF PAVEMENT MARKING                   60.0000      50.0000      50.0000       $1,700.00 
 



 
 
       Item      Quantity    U/M        Item Description                          Avg Unit      Avg Unit     Avg Unit      Total Amt 
     Number                                                                      Price Est     Price Bid    Price Awded     Awarded 
643E00100        9700.957 MILE       EDGE LINE                                    432.5692     447.2462     437.1867   $4,241,129.35 
 
643E00101         626.900 MILE       EDGE LINE, AS PER PLAN                       865.4092     494.8956     492.8643     $308,976.62 
 
643E00200        1830.592 MILE       LANE LINE                                    234.9222     237.0449     229.9003     $420,853.64 
 
643E00201         145.080 MILE       LANE LINE, AS PER PLAN                       478.7179     281.4614     258.6834      $37,529.79 
 
643E00300        4331.334 MILE       CENTER LINE                                  609.9920     601.0294     574.2715   $2,487,361.63 
 
643E00301         236.260 MILE       CENTER LINE, AS PER PLAN                    1088.2485     734.4506     691.6535     $163,410.05 
 
643E00400       97446.000 FT         CHANNELIZING LINE                              0.6357       0.4428       0.3725      $36,295.94 
 
643E00401         395.000 FT         CHANNELIZING LINE, AS PER PLAN                 2.0000       3.5000       2.0000         $790.00 
 
643E00500       12271.000 FT         STOP LINE                                      5.4041       4.1645       3.8033      $46,670.35 
 
643E00600       10780.000 FT         CROSSWALK LINE                                 3.1870       2.7621       2.6551      $28,622.20 
 
643E00700       44381.000 FT         TRANSVERSE LINE                                2.6466       1.9618       1.7939      $79,614.76 
 
643E00701         965.000 FT         TRANSVERSE LINE, AS PER PLAN                   2.8000       2.0000       1.5000       $1,447.50 
 
643E00900        4403.000 SQ FT      ISLAND MARKING                                 2.1857       1.7310       1.5358       $6,762.00 
 
643E01000          29.000 EACH       RAILROAD SYMBOL MARKING                      320.0000     260.0000     225.0000       $6,525.00 
 
643E01110          80.000 EACH       SCHOOL SYMBOL MARKING, 96"                   350.0000     276.6667     245.0000      $19,600.00 
 
643E01200        2907.000 FT         PARKING LOT STALL MARKING                      1.5000       1.2167       1.0000       $2,907.00 
 
643E01300         658.000 EACH       LANE ARROW                                    77.4012      60.2629      52.9970      $34,872.00 
 
643E01400          16.000 EACH       WORD ON PAVEMENT, 72"                        125.9375     112.4713     119.6875       $1,915.00 
 
643E01410         230.000 EACH       WORD ON PAVEMENT, 96"                        100.0000      70.0000      60.0000      $13,800.00 
 
643E01500         160.000 FT         DOTTED LINE, 4"                                3.0000       2.1667       2.0000         $320.00 
 
643E01600          11.000 EACH       HANDICAP SYMBOL MARKING                       90.0000      58.3333      25.0000         $275.00 
 
643E20000           5.000 LUMP       TWO-WAY RADIO EQUIPMENT                      340.0000      54.6123      21.0000         $105.00 
 
643E30030          50.000 MILE       REMOVAL OF PAVEMENT MARKING                 1250.0000    1392.5000    1259.0000      $62,950.00 
 
644E00100         848.500 MILE       EDGE LINE                                   1675.2493    1733.6317    1686.9491   $1,431,376.32 
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     Number                                                                      Price Est     Price Bid    Price Awded     Awarded 
644E00101          14.980 MILE       EDGE LINE, AS PER PLAN                      1958.0107    2244.5896    2245.0360      $33,630.64 
 
644E00200         352.420 MILE       LANE LINE                                    831.7558     905.8690     890.0749     $313,680.20 
 
644E00201          13.090 MILE       LANE LINE, AS PER PLAN                      1000.6608    1122.8082    1121.9985      $14,686.96 
 
644E00300         221.700 MILE       CENTER LINE                                 3040.7473    3193.4573    3025.0592     $670,655.63 
 
644E00301           1.670 MILE       CENTER LINE, AS PER PLAN                    5250.0000    4380.0000    4300.0000       $7,181.00 
 
644E00400      337683.000 FT         CHANNELIZING LINE                              1.1303       1.1885       1.1822     $399,217.66 
 
644E00401        8462.000 FT         CHANNELIZING LINE, AS PER PLAN                 1.3509       2.1526       3.2271      $27,307.30 
 
644E00500       59721.000 FT         STOP LINE                                      5.9931       5.7728       5.7171     $341,431.93 
 
644E00501         315.000 FT         STOP LINE, AS PER PLAN                         5.9500       4.8667       4.8000       $1,512.00 
 
644E00600       66718.000 FT         CROSSWALK LINE                                 2.5062       2.5341       2.5329     $168,987.94 
 
644E00601         949.000 FT         CROSSWALK LINE, AS PER PLAN                    1.8500       2.2333       2.2000       $2,087.80 
 
644E00700      124558.000 FT         TRANSVERSE LINE                                4.3143       4.3319       4.2045     $523,709.51 
 
644E00701        4264.000 FT         TRANSVERSE LINE, AS PER PLAN                   4.8378       1.9410       1.7470       $7,449.21 
 
644E00800         175.000 FT         CURB MARKING                                   1.5000       2.0000       2.0000         $350.00 
 
644E00900        8358.000 SQ FT      ISLAND MARKING                                 3.0521       2.2079       2.1922      $18,322.28 
 
644E01000          75.000 EACH       RAILROAD SYMBOL MARKING                      386.6883     368.4408     330.6441      $24,798.31 
 
644E01100          31.000 EACH       SCHOOL SYMBOL MARKING, 72"                   367.8587     408.7689     418.5574      $12,975.28 
 
644E01110          79.000 EACH       SCHOOL SYMBOL MARKING, 96"                   436.5828     425.7013     400.1772      $31,614.00 
 
644E01200       46560.000 FT         PARKING LOT STALL MARKING                      1.3432       1.2448       1.2132      $56,485.24 
 
644E01300        2914.000 EACH       LANE ARROW                                    81.0928      79.9082      78.9604     $230,090.60 
 
644E01301          52.000 EACH       LANE ARROW, AS PER PLAN                       79.5192      85.0602      97.0577       $5,047.00 
 
644E01382          55.000 EACH       WORD ON PAVEMENT, 48"                        110.3636     139.2775     132.2727       $7,275.00 
 
644E01400         108.000 EACH       WORD ON PAVEMENT, 72"                         95.9529     103.8697      95.3148      $10,294.00 
 
644E01410         583.000 EACH       WORD ON PAVEMENT, 96"                        121.0196     106.4110     104.7987      $61,097.63 
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     Number                                                                      Price Est     Price Bid    Price Awded     Awarded 
644E01411           5.000 EACH       WORD ON PAVEMENT, 96", AS PER PLAN           107.0000     132.4278     119.0000         $595.00 
 
644E01500       16484.140 FT         DOTTED LINE, 4"                                1.3233       1.3059       1.3593      $22,406.64 
 
644E01502         200.000 FT         DOTTED LINE, 5"                                1.6500       1.5333       1.5000         $300.00 
 
644E01510         520.000 FT         DOTTED LINE, 6"                                1.5893       1.3849       1.6827         $875.00 
 
644E01514         388.000 FT         DOTTED LINE, 8"                                2.9500       1.8725       2.0000         $776.00 
 
644E01600          56.000 EACH       HANDICAP SYMBOL MARKING                      139.8393      84.9437      93.5643       $5,239.60 
 
644E01601          11.000 EACH       HANDICAP SYMBOL MARKING, AS PER PLAN          80.0000      81.8250      63.6500         $700.15 
 
644E01620          47.000 EACH       BIKE CROSSING SYMBOL                         250.0000     119.2840      95.0000       $4,465.00 
 
644E30000       15769.000 FT         REMOVAL OF PAVEMENT MARKING                    1.1866       1.1360       1.1811      $18,625.37 
 
644E30020         200.000 EACH       REMOVAL OF PAVEMENT MARKING                   53.4250      53.9194      54.7750      $10,955.00 
 
644E50100          42.000 EACH       PAVEMENT MARKING, MISC.:                     130.1190     267.2239     128.9048       $5,414.00 
 
644E50400           0.350 MILE       PAVEMENT MARKING, MISC.:                    5000.0000    5666.6667    5500.0000       $1,925.00 
 
644M00500           8.100 METER      STOP LINE                                     65.0000      31.9933      15.0000         $121.50 
 
645E00110          27.400 MILE       EDGE LINE, TYPE A3                         14704.7445   12432.1804   12064.3657     $330,563.62 
 
645E00210          17.550 MILE       LANE LINE, TYPE A3                          5888.0697    4801.6703    4679.9408      $82,132.96 
 
645E00290           0.040 MILE       CENTER LINE, TYPE A                        25298.9661   19960.0000    8000.0000         $320.00 
 
645E00310           0.880 MILE       CENTER LINE, TYPE A3                       27887.2608   23221.5698   21966.7503      $19,330.74 
 
645E00410       10740.000 FT         CHANNELIZING LINE, TYPE A3                     6.2791       5.6957       5.5743      $59,868.10 
 
645E00510         416.000 FT         STOP LINE, TYPE A3                            15.3462      14.4859      13.1154       $5,456.00 
 
645E00610         215.000 FT         CROSSWALK LINE, TYPE A3                        7.5000       7.9975       7.3000       $1,569.50 
 
645E00710        1119.000 FT         TRANSVERSE LINE, TYPE A3                      21.7660      13.7596      12.4780      $13,962.84 
 
645E00910         113.000 SQ FT      ISLAND MARKING, TYPE A3                        5.5000       7.9975       7.3000         $824.90 
 
645E01310          53.000 EACH       LANE ARROW, TYPE A3                          200.5914     332.8313     322.9600      $17,116.88 
 
645E01480         220.000 FT         DOTTED LINE, 4", TYPE A3                       5.5000       5.4150       6.1500       $1,353.00 
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645E30000        3352.000 FT         REMOVAL OF PAVEMENT MARKINGS                   1.1500       1.6900       2.7000       $9,050.40 
 
645E98000          17.000 FT         PAVEMENT MARKING, MISC.                       25.0000      26.2825      25.0000         $425.00 
 
646E10000         287.180 MILE       EDGE LINE                                   2029.2403    2173.6465    2177.6568     $625,379.48 
 
646E10001         583.750 MILE       EDGE LINE, AS PER PLAN                      1966.7722    2572.7015    2479.2131   $1,447,240.66 
 
646E10100         155.100 MILE       LANE LINE                                   1258.7277    1242.0758    1167.1746     $181,028.78 
 
646E10101         347.960 MILE       LANE LINE, AS PER PLAN                      1404.2860    1530.2296    1450.3296     $504,656.70 
 
646E10200          31.660 MILE       CENTER LINE                                 3069.8626    4140.6821    4168.1772     $131,964.49 
 
646E10201          42.830 MILE       CENTER LINE, AS PER PLAN                    4136.5047    5127.7835    4966.9195     $212,733.16 
 
646E10300       98130.000 FT         CHANNELIZING LINE                              1.5252       1.2992       1.3437     $131,860.12 
 
646E10301      117173.000 FT         CHANNELIZING LINE, AS PER PLAN                 1.7592       1.4704       1.3548     $158,740.97 
 
646E10400        5475.000 FT         STOP LINE                                      9.2895       9.0292       8.7834      $48,089.04 
 
646E10401        6936.000 FT         STOP LINE, AS PER PLAN                         9.6724      10.1045       9.3899      $65,128.23 
 
646E10500       10107.000 FT         CROSSWALK LINE                                 3.8310       3.8131       3.7917      $38,322.97 
 
646E10501       15432.000 FT         CROSSWALK LINE, AS PER PLAN                    3.9648       3.7167       3.3977      $52,433.75 
 
646E10600       12597.000 FT         TRANSVERSE LINE                                5.7281       5.8092       5.2932      $66,678.16 
 
646E10601       25361.000 FT         TRANSVERSE LINE, AS PER PLAN                   5.7942       5.7277       5.1006     $129,355.35 
 
646E10701         137.000 FT         CURB MARKING, AS PER PLAN                      6.2500       7.6250       7.8000       $1,068.60 
 
646E10800          51.000 SQ FT      ISLAND MARKING                                 4.5084       5.0000       6.5000         $331.50 
 
646E10801        2223.000 SQ FT      ISLAND MARKING, AS PER PLAN                    3.8481       3.7366       3.6073       $8,019.00 
 
646E20001          18.000 EACH       RAILROAD SYMBOL MARKING, AS PER PLAN         590.0000     504.3684     436.6667       $7,860.00 
 
646E20100           2.000 EACH       SCHOOL SYMBOL MARKING, 72"                   395.0000     453.0000     420.0000         $840.00 
 
646E20101           5.000 EACH       SCHOOL SYMBOL MARKING, 72", AS PER PLAN      535.0000     532.5000     515.0000       $2,575.00 
 
646E20111           4.000 EACH       SCHOOL SYMBOL MARKING, 96", AS PER PLAN      520.0000     550.0000     587.5000       $2,350.00 
 
646E20121           2.000 EACH       SCHOOL SYMBOL MARKING, 120", AS PER PLAN     752.5000     717.6667     600.0000       $1,200.00 
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646E20201         260.000 FT         PARKING LOT STALL MARKING, AS PER PLAN         4.1250       3.3350       3.0000         $780.00 
 
646E20300         316.000 EACH       LANE ARROW                                   143.0151     135.8287     133.1470      $42,074.46 
 
646E20301         569.000 EACH       LANE ARROW, AS PER PLAN                      146.3485     136.8208     136.0561      $77,415.92 
 
646E20400          21.000 EACH       WORD ON PAVEMENT, 72"                        255.6694     172.0341     168.8095       $3,545.00 
 
646E20401          26.000 EACH       WORD ON PAVEMENT, 72", AS PER PLAN           231.2500     250.8778     249.3927       $6,484.21 
 
646E20410          12.000 EACH       WORD ON PAVEMENT, 96"                        196.8367     162.9286     168.7500       $2,025.00 
 
646E20411          82.000 EACH       WORD ON PAVEMENT, 96", AS PER PLAN           189.8425     180.8386     175.8151      $14,416.84 
 
646E20500       10294.000 FT         DOTTED LINE                                    1.6473       2.6476       2.8573      $29,413.56 
 
646E20501        5080.000 FT         DOTTED LINE, AS PER PLAN                       3.3673       3.8927       4.0811      $20,732.00 
 
646E20700         176.000 SQ FT      AIR SPEED ZONE MARKING                        14.9500      11.5000      12.5000       $2,200.00 
 
646E50000          20.000 EACH       REMOVAL OF PAVEMENT MARKING                   68.0000      94.4348      89.0000       $1,780.00 
 
646E50100       73894.000 FT         REMOVAL OF PAVEMENT MARKING                    0.5253       0.4410       0.4316      $31,894.85 
 
646E50300           0.200 MILE       REMOVAL OF PAVEMENT MARKING                 7500.0000    6558.3333    6440.0000       $1,288.00 
 
646E60000           2.000 LUMP       TWO-WAY RADIO EQUIPMENT                      600.0000     282.9900     262.5000         $525.00 
 
646E98000          65.000 EACH       PAVEMENT MARKING, MISC.:                     277.5373     204.0806     186.2185      $12,104.20 
 
646M10100           2.850 KILOMETER  LANE LINE                                    870.0000     975.0000     950.0000       $2,707.50 
 
646M10200           1.820 KILOMETER  CENTER LINE                                 1865.0000    3750.0000    3500.0000       $6,370.00 
 
646M10300         153.000 METER      CHANNELIZING LINE                              5.0000       4.8000       4.6000         $703.80 
 
646M10400          35.000 METER      STOP LINE                                     26.0000      32.9000      32.8000       $1,148.00 
 
646M10500         135.000 METER      CROSSWALK LINE                                 7.0000      11.7500      11.5000       $1,552.50 
 
646M10600          60.000 METER      TRANSVERSE LINE                               23.0000      21.0000      21.0000       $1,260.00 
 
646M20300           6.000 EACH       LANE ARROW                                   150.0000     147.5000     145.0000         $870.00 
 
 
646M20400           4.000 EACH       WORD ON PAVEMENT, 1800 MM                    200.0000     160.0000     160.0000         $640.00 
 
647E18010       28175.000 FT         CHANNELIZING LINE, TYPE B                      4.5751       4.1326       3.9188     $110,411.01 



 
 
       Item      Quantity    U/M        Item Description                          Avg Unit      Avg Unit     Avg Unit      Total Amt 
     Number                                                                      Price Est     Price Bid    Price Awded     Awarded 
647E18060        3213.000 FT         STOP LINE, TYPE B                             13.4575      13.8069      13.9558      $44,839.88 
 
647E20010         400.000 FT         CROSSWALK LINE, TYPE B                         9.9500       5.1750       5.3500       $2,140.00 
 
647E20110        3241.000 FT         TRANSVERSE LINE, TYPE B                       12.1058      11.8941      12.1574      $39,402.07 
 
647E20310          19.000 EACH       RAILROAD SYMBOL MARKING, TYPE B              510.0000     685.8684     624.6842      $11,869.00 
 
647E20440          10.000 EACH       SCHOOL SYMBOL MARKING, 96", TYPE B           400.0000     740.0000     580.0000       $5,800.00 
 
647E20610          89.000 EACH       LANE ARROW, TYPE B                           228.5955     235.1330     244.6067      $21,770.00 
 
647E20620          29.000 EACH       LANE ARROW, TYPE C                           150.0000     243.3333     235.0000       $6,815.00 
 
647E20710          18.000 EACH       WORD ON PAVEMENT, 72", TYPE B                181.1111     230.6600     219.7222       $3,955.00 
 
647E20720          11.000 EACH       WORD ON PAVEMENT, 72", TYPE C                250.0000     306.6667     265.0000       $2,915.00 
 
647E20740           7.000 EACH       WORD ON PAVEMENT, 96", TYPE B                375.7143     316.4841     311.7471       $2,182.23 
 
647E50000         500.000 FT         REMOVAL OF PAVEMENT MARKING                    1.5000       1.7500       1.5000         $750.00 
 
647E50010          10.000 EACH       REMOVAL OF PAVEMENT MARKING                   70.0000      67.5000      60.0000         $600.00 
 
651E10000         800.000 CU YD      TOPSOIL STOCKPILED                             7.5000      10.5167      16.0000      $12,800.00 
 
652E10000        1731.000 CU YD      PLACING STOCKPILED TOPSOIL                     5.0000       8.4826      16.5540      $28,655.00 
 
653E10000        9845.000 CU YD      TOPSOIL FURNISHED AND PLACED                  22.3288      24.2860      17.5264     $172,547.60 
 
653E10001        5709.000 CU YD      TOPSOIL FURNISHED AND PLACED, AS PER          15.1261      16.7770      10.1104      $57,720.00 
                                     PLAN 
 
654E10001         577.500 M SQ FT    RENOVATING EXISTING SOIL, AS PER PLAN         59.2641     273.0303     200.8225     $115,975.00 
 
654E11000           0.080 TON        COMMERCIAL FERTILIZER                        550.0000     605.1429     500.0000          $40.00 
 
656E10000          27.000 M SQ FT    ROADSIDE CLEANUP                             475.0000     203.6850      37.0000         $999.00 
 
656E10001          11.000 M SQ FT    ROADSIDE CLEANUP, AS PER PLAN                150.0000     315.0000     600.0000       $6,600.00 
 
657E10000          13.000 SQ YD      RIPRAP FOR TREE PROTECTION                   197.2417     152.7236      88.9385       $1,156.20 
 
659E00100         221.000 EACH       SOIL ANALYSIS TEST                            91.7546      85.5681      69.9612      $15,461.42 
 
659E00300      476034.680 CU YD      TOPSOIL                                        9.6886       9.8290       8.2839   $3,943,403.07 
 
659E00500     1885057.160 SQ YD      SEEDING AND MULCHING, CLASS 1                  0.3999       0.3468       0.3562     $671,455.72 



 
 
       Item      Quantity    U/M        Item Description                          Avg Unit      Avg Unit     Avg Unit      Total Amt 
     Number                                                                      Price Est     Price Bid    Price Awded     Awarded 
659E00501       18981.000 SQ YD      SEEDING AND MULCHING, CLASS 1, AS PER          1.0574       0.5073       0.4607       $8,744.20 
                                     PLAN 
 
659E00510      394222.000 SQ YD      SEEDING AND MULCHING, CLASS 2                  0.5329       0.3351       0.3163     $124,679.03 
 
659E00520       23859.000 SQ YD      SEEDING AND MULCHING, CLASS 3A                 0.9236       0.8538       0.7020      $16,748.20 
 
659E00540       29103.000 SQ YD      SEEDING AND MULCHING, CLASS 3C                 1.8611       0.7066       0.6994      $20,355.99 
 
659E00541        9272.000 SQ YD      SEEDING AND MULCHING, CLASS 3C, AS PER         2.9500       1.9500       2.5000      $23,180.00 
                                     PLAN 
 
659E00550      100125.000 SQ YD      SEEDING AND MULCHING, CLASS 4A                 0.5916       0.4006       0.3452      $34,559.94 
 
659E00551        3500.000 SQ YD      SEEDING AND MULCHING, CLASS 4A, AS PER         1.0000       1.2433       0.6300       $2,205.00 
                                     PLAN 
 
659E00600         249.000 SQ YD      SEEDING AND MULCHING, CLASS 7                  2.0000       0.9720       0.9600         $239.04 
 
659E10000     6889663.000 SQ YD      SEEDING AND MULCHING                           0.4399       0.4043       0.3630   $2,501,105.44 
 
659E10001      238285.000 SQ YD      SEEDING AND MULCHING, AS PER PLAN              0.5975       0.4546       0.4320     $102,930.34 
 
659E10100        3000.000 SQ YD      SEEDING AND MULCHING FOR WILDLIFE              1.5500       2.3733       2.6700       $8,010.00 
 
659E14000      414038.000 SQ YD      REPAIR SEEDING AND MULCHING                    0.2886       0.2701       0.2422     $100,297.17 
 
659E14001       33500.000 SQ YD      REPAIR SEEDING AND MULCHING, AS PER PLAN       0.5000       0.9723       0.3700      $12,395.00 
 
659E15000      420545.000 SQ YD      INTER-SEEDING                                  0.2238       0.1198       0.1180      $49,634.08 
 
659E20000        1411.210 TON        COMMERCIAL FERTILIZER                        354.1143     283.7498     273.5677     $386,061.48 
 
659E31000        1805.078 ACRE       LIME                                          69.9764      51.0802      48.9873      $88,425.96 
 
659E35000       53071.735 M GAL      WATER                                          1.6947       1.5881       1.2628      $67,020.76 
 
659E40000       78659.068 M SQ FT    MOWING                                         1.0931       0.4063       0.4440      $34,927.30 
 
659E98000        3000.000 SQ YD      SEEDING, MISC.:                                0.7500       0.8400       0.3700       $1,110.00 
 
659E98100         259.530 POUND      SEEDING, MISC.:                                5.0000     155.8508     287.5606      $74,630.60 
 
659E98700           2.000 LUMP       SEEDING, MISC.:                             1700.0000    4455.6129    5699.2900      $11,398.58 
 
659E99000           1.000 LUMP       SPECIAL - PERMANENT EROSION CONTROL        17500.0000   54244.0000    5100.0000       $5,100.00 
 
659M00100           5.000 EACH       SOIL ANALYSIS TEST                            90.0000     121.3636      95.0000         $475.00 



 
 
       Item      Quantity    U/M        Item Description                          Avg Unit      Avg Unit     Avg Unit      Total Amt 
     Number                                                                      Price Est     Price Bid    Price Awded     Awarded 
659M00300        1892.000 CU METER   TOPSOIL                                       22.0959      20.2462      14.4592      $27,356.88 
 
659M00500        8927.000 SQ METER   SEEDING AND MULCHING, CLASS 1                  0.7500       0.8450       0.4900       $4,374.23 
 
659M10000        9569.000 SQ METER   SEEDING AND MULCHING                           0.7800       0.8150       0.6200       $5,932.78 
 
659M10001         132.000 SQ METER   SEEDING AND MULCHING, AS PER PLAN              5.0000       8.7750      10.0000       $1,320.00 
 
659M14000         446.000 SQ METER   REPAIR SEEDING AND MULCHING                    2.0000       0.5500       0.1000          $44.60 
 
659M15000         446.000 SQ METER   INTER-SEEDING                                  2.0000       0.5500       0.1000          $44.60 
 
659M20000        2838.000 KILOGRAM   COMMERCIAL FERTILIZER                          0.4000       0.9901       0.5353       $1,519.13 
 
659M31000           1.890 HECTARE    LIME                                         304.9735     475.6928     392.0053         $740.89 
 
659M35000         353.000 CU METER   WATER                                          1.5161       1.8341       2.7508         $971.03 
 
659M40000        2232.000 SQ METER   MOWING                                         2.0000       0.1750       0.1000         $223.20 
 
660E20000       22781.800 SQ YD      SODDING REINFORCED                             9.6431       8.3183       7.6146     $173,474.88 
 
660E20001         165.000 SQ YD      SODDING REINFORCED, AS PER PLAN               22.0000      22.3333      16.0000       $2,640.00 
 
660E25000        6148.000 SQ YD      SODDING STAKED                                 8.2280       8.0526       6.8394      $42,048.86 
 
660E30000        2324.000 SQ YD      SODDING UNSTAKED                               7.5058       8.8324       6.9769      $16,214.25 
 
 
661E00100        1950.000 EACH       TREE SEEDLING                                 11.4615      14.6160      10.5256      $20,525.00 
 
661E00101        1009.000 EACH       TREE SEEDLING, AS PER PLAN                    15.9068      16.1783      10.1288      $10,220.00 
 
661E00500         646.000 CU YD      MULCH                                         50.8050      37.5286      34.3324      $22,178.70 
 
661E12100          48.000 EACH       GROUND COVER AND VINES, 1 YEAR, FLAT          15.0000      34.8667      50.0000       $2,400.00 
 
661E13000         428.000 EACH       GROUNDCOVER AND VINES, 2 YEAR, POTTED         20.0000       8.8780       9.1400       $3,911.92 
 
661E14000       51960.000 EACH       PERENNIALS                                     5.3170       3.9212       3.7941     $197,143.50 
 
661E14001          90.000 EACH       PERENNIALS, AS PER PLAN                       25.0000      26.6667      25.0000       $2,250.00 
 
661E19000         290.000 EACH       DECIDUOUS SHRUB, 12" HEIGHT                   35.0000      36.5084      34.5517      $10,020.00 
 
661E19001           9.000 EACH       DECIDUOUS SHRUB, 12" HEIGHT, AS PER PLAN      75.0000      37.3333      36.0000         $324.00 
 
661E20000         324.000 EACH       DECIDUOUS SHRUB, 15" HEIGHT                   47.7469      32.3287      32.2785      $10,458.24 
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     Number                                                                      Price Est     Price Bid    Price Awded     Awarded 
661E20020         503.000 EACH       DECIDUOUS SHRUB, 18" HEIGHT                   46.3221      37.7006      43.9622      $22,113.00 
 
661E20040         274.000 EACH       DECIDUOUS SHRUB, 2' HEIGHT                    55.0000      24.4592      24.0420       $6,587.50 
 
661E20060       10002.000 EACH       DECIDUOUS SHRUB, 3' HEIGHT                    51.5490      40.1744      28.9846     $289,904.07 
 
661E30020         515.000 EACH       EVERGREEN SHRUB, 15" HEIGHT                   45.0000      29.2860      28.4300      $14,641.45 
 
661E40020          53.000 EACH       DECIDUOUS TREE, 6' HEIGHT                    146.4151     195.0986     129.7211       $6,875.22 
 
661E40040          60.000 EACH       DECIDUOUS TREE, 1" CALIPER                   151.6667     154.7290     121.1900       $7,271.40 
 
661E40041         100.000 EACH       DECIDUOUS TREE, 1" CALIPER, AS PER PLAN      150.0000     168.4571     195.1000      $19,510.00 
 
661E40060         191.000 EACH       DECIDUOUS TREE, 1-1/2" CALIPER               226.0209     185.2748     149.6246      $28,578.30 
 
 
661E40080        1487.000 EACH       DECIDUOUS TREE, 2" CALIPER                   239.4822     260.4843     191.1237     $284,201.00 
 
661E40100          37.000 EACH       DECIDUOUS TREE, 2-1/2" CALIPER               368.9189     351.6687     321.5903      $11,898.84 
 
661E40120           9.000 EACH       DECIDUOUS TREE, 3" CALIPER                   500.0000     322.4000     320.0000       $2,880.00 
 
661E40121         252.000 EACH       DECIDUOUS TREE, 3" CALIPER, AS PER PLAN     1019.0476    1240.6481    1521.9048     $383,520.00 
 
661E40140          17.000 EACH       DECIDUOUS TREE, 4 " CALIPER                  600.0000     693.3247     637.5059      $10,837.60 
 
661E40160          13.000 EACH       DECIDUOUS TREE, 5" CALIPER                   700.0000     981.2940     964.4700      $12,538.11 
 
661E50100        1200.000 EACH       EVERGREEN TREE, 5' HEIGHT                    187.5000     206.2500     148.0000     $177,600.00 
 
661E50120         286.000 EACH       EVERGREEN TREE, 6' HEIGHT                    218.4271     198.3086     154.7552      $44,260.00 
 
661E50140         459.000 EACH       EVERGREEN TREE, 7' HEIGHT                    214.9657     210.5540     173.8562      $79,800.00 
 
661E50160          13.000 EACH       EVERGREEN TREE, 8' HEIGHT                    350.0000     386.5880     395.9400       $5,147.22 
 
661E99900        6033.000 EACH       PLANTING, MISC.:                              16.6381      12.1399      10.1401      $61,175.46 
 
661E99920      200500.000 SQ FT      PLANTING, MISC.:                               0.2500       0.3950       0.4200      $84,210.00 
 
661E99930         600.000 SQ YD      PLANTING, MISC.:                               3.0000       2.7071       1.6500         $990.00 
 
661E99940           4.000 LUMP       PLANTING, MISC.:                           31250.0000   19224.0125   32285.5250     $129,142.10 
 
661E99950        5410.000 FT         PLANTING, MISC.:                               4.9261       6.4227       4.9160      $26,595.80 
 
662E30000         445.610 M GAL      LANDSCAPE WATERING                            70.2882     215.4346     105.6417      $47,074.99 
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662E30001           3.400 M GAL      LANDSCAPE WATERING, AS PER PLAN              125.0000     100.0000     100.0000         $340.00 
 
662E30100           1.000 LUMP       LANDSCAPE WATERING                           500.0000     328.0000     200.0000         $200.00 
 
662E31000        6297.000 GALLON     LANDSCAPE WATERING                            10.0000       1.5000       2.0000      $12,594.00 
 
666E10000           5.000 EACH       PRUNING EXISTING TREE, 8 TO 16-INCH          200.0000     461.6667     155.0000         $775.00 
                                     DIAMETER 
 
666E10001          46.000 EACH       PRUNING EXISTING TREE, 8 TO 16-INCH          175.0000     138.5000      92.0000       $4,232.00 
                                     DIAMETER, AS PER PLAN 
 
666E10010           5.000 EACH       PRUNING EXISTING TREE, 16 TO 24-INCH         250.0000     500.8333     205.0000       $1,025.00 
                                     DIAMETER 
 
666E10011          20.000 EACH       PRUNING EXISTING TREE, 16 TO 24-INCH         200.0000     184.0000     118.0000       $2,360.00 
                                     DIAMETER, AS PER PLAN 
 
666E10020           5.000 EACH       PRUNING EXISTING TREE, 24 TO 36-INCH         275.0000     627.5000     230.0000       $1,150.00 
                                     DIAMETER 
 
666E10021           1.000 EACH       PRUNING EXISTING TREE, 24 TO 36-INCH         300.0000     261.0000     172.0000         $172.00 
                                     DIAMETER, AS PER PLAN 
 
666E10030           5.000 EACH       PRUNING EXISTING TREE, 36 INCHES AND         350.0000     902.5000     305.0000       $1,525.00 
                                     OVER 
 
666E10031           1.000 EACH       PRUNING EXISTING TREE, 36 INCHES AND         400.0000     327.0000     204.0000         $204.00 
                                     OVER, AS PER PLAN 
 
670E00200        4687.000 SQ YD      VEGETATED SWALE EROSION PROTECTION             2.1120       1.6434       1.7388       $8,149.75 
 
670E00500       53490.000 SQ YD      SLOPE EROSION PROTECTION                       1.7863       1.4864       1.6419      $87,827.24 
 
670E00501        4000.000 SQ YD      SLOPE EROSION PROTECTION, AS PER PLAN          2.5000       1.9933       1.9000       $7,600.00 
 
 
670E00560        1200.000 SQ YD      SLOPE EROSION PROTECTION MAT, TYPE F           5.0000       1.9325       2.0000       $2,400.00 
 
670E00700      231561.300 SQ YD      DITCH EROSION PROTECTION                       1.6872       1.4117       1.4075     $325,929.16 
 
670E00720        4384.000 SQ YD      DITCH EROSION PROTECTION MAT, TYPE B           3.1128       2.2204       2.3253      $10,194.30 
 
670E00730        2056.000 SQ YD      DITCH EROSION PROTECTION MAT, TYPE C           2.1396       2.5845       1.6519       $3,396.40 
 
670E00750         667.000 SQ YD      DITCH EROSION PROTECTION MAT, TYPE E           2.0000       3.2625       4.0000       $2,668.00 
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     Number                                                                      Price Est     Price Bid    Price Awded     Awarded 
670E10020       21633.000 SQ YD      VEGETATED SWALE EROSION PROTECTION MAT,        4.2405       1.9515       1.5985      $34,581.20 
                                     TYPE B 
 
670E10040         575.000 SQ YD      VEGETATED SWALE EROSION PROTECTION MAT,        3.5000       3.0667       1.6000         $920.00 
                                     TYPE C 
 
670M00700         424.000 SQ METER   DITCH EROSION PROTECTION                       2.1000       2.2467       2.1500         $911.60 
 
671E14000       12115.000 SQ YD      EROSION CONTROL MAT                            2.1837       1.4694       1.6514      $20,007.00 
 
671E15000        1198.000 SQ YD      EROSION CONTROL MAT, TYPE A                    2.9500       1.5375       1.7400       $2,084.52 
 
671E15050         838.000 SQ YD      EROSION CONTROL MAT, TYPE F                    5.0000       6.0000       6.0000       $5,028.00 
 
680E05000           1.000 LUMP       SPECIAL - SITE RESTORATION                 25000.0000   47400.0000   60000.0000      $60,000.00 
 
680E43100           1.000 EACH       SPECIAL - COMPLETE IRRIGATION SYSTEM       85000.0000   31051.0660   30355.3300      $30,355.33 
 
680E44400       15089.000 FT         SPECIAL - PVC FORCE MAIN PIPE AND             18.0681       7.3736       9.3626     $141,271.75 
                                     FITTINGS 
 
690E11000           2.000 EACH       SPECIAL - PROVIDING ELECTRONIC             10000.0000   24571.4286   30000.0000      $60,000.00 
                                     INSTRUMENTATION 
 
690E11100          32.000 HOUR       SPECIAL - TECHNICAL ASSISTANCE               100.0000     161.4286     137.5000       $4,400.00 
 
690E12000        2532.000 SQ YD      SPECIAL - FILTER FABRIC                        2.5000       1.8467       1.4000       $3,544.80 
 
690E12010       20904.000 SQ YD      SPECIAL - GEOTEXTILE FABRIC                    2.0309       1.6576       2.0334      $42,506.84 
 
690E12020        2183.000 SQ YD      SPECIAL - GEOGRID                              5.0000       5.7120       7.0600      $15,411.98 
 
690E12030       45982.000 SQ YD      SPECIAL - PAVEMENT REINFORCING FABRIC          6.6329       4.1918       3.7931     $174,413.55 
 
690E12040        5922.000 SQ YD      SPECIAL - PAVEMENT CRACK AND JOINT             5.0422       6.5099       8.2190      $48,672.75 
                                     REINFORCING FABRIC 
 
690E12050        2434.000 SQ YD      SPECIAL - REINFORCED MESH FOR TRANSVERSE      14.2535      12.4176       9.8635      $24,007.64 
                                     AND/OR LONGITUDINAL JOINTS AND CRACKS 
 
690E12150       12793.000 GALLON     SPECIAL - ASPHALT REJUVENATING AGENT           6.7500       7.8450       7.6900      $98,378.17 
 
690E12160           1.000 LUMP       SPECIAL - TESTING                            500.0000    1250.0000    1000.0000       $1,000.00 
 
690E13000       11151.000 FT         SPECIAL - RUMBLE STRIPS                        4.4487       4.0575       3.6297      $40,474.35 
 
690E20010           2.000 LUMP       SPECIAL - AS-BUILT CONSTRUCTION PLANS      11250.0000    6158.4000    8250.0000      $16,500.00 
 



690E20020           1.000 LUMP       SPECIAL - FIELD SURVEYS                    45000.0000   29444.2000   27000.0000      $27,000.00 
 
 
       Item      Quantity    U/M        Item Description                          Avg Unit      Avg Unit     Avg Unit      Total Amt 
     Number                                                                      Price Est     Price Bid    Price Awded     Awarded 
690E20200           1.000 LUMP       SPECIAL - PRELIMINARY PLANS FOR           175000.0000   88417.2000   76000.0000      $76,000.00 
                                     DESIGN-BUILD 
 
690E20210           1.000 LUMP       SPECIAL - FINAL PLANS FOR DESIGN-BUILD     85000.0000   62186.2000   60000.0000      $60,000.00 
 
690E20220           1.000 LUMP       SPECIAL - CONSTRUCTION PLANS FOR           25000.0000   19483.6000   29000.0000      $29,000.00 
                                     DESIGN-BUILD 
 
690E21000           1.000 LUMP       SPECIAL - MISC.:                            4200.0000    8000.0000    8000.0000       $8,000.00 
 
690E50000         462.000 EACH       SPECIAL - MAILBOX SUPPORT                    102.9372     109.3142      96.6503      $44,652.43 
 
690E50100         526.000 EACH       SPECIAL - MAILBOX SUPPORT SYSTEM, SINGLE      97.9900     106.0087      99.1063      $52,129.91 
 
690E50200          91.000 EACH       SPECIAL - MAILBOX SUPPORT SYSTEM, DOUBLE     127.7671     144.3311     139.6508      $12,708.22 
 
690E50300           3.000 EACH       SPECIAL - MAILBOX SUPPORT SYSTEM,            198.3333     132.8571     121.6667         $365.00 
                                     MULTIPLE 
 
690E50350         184.000 EACH       SPECIAL - MAILBOX  REMOVED AND RESET         135.2446     135.8194     127.0479      $23,376.82 
 
690E50500         322.000 EACH       SPECIAL - CONCRETE PARKING BLOCK              73.5373      71.6886      67.5683      $21,757.00 
 
690E50560         426.000 EACH       SPECIAL - BICYCLE RACK                       402.8521     388.5133     326.8075     $139,220.00 
 
690E50600         132.000 EACH       SPECIAL - BOLLARD                            351.3063     327.6092     311.6932      $41,143.50 
 
690E65000         105.000 TON        SPECIAL - WORK INVOLVING NON-REGULATED        73.2490      80.5488      64.7619       $6,800.00 
                                     MATERIALS 
 
690E65010        6370.000 TON        SPECIAL - WORK INVOLVING SOLID WASTE          65.5922      61.6162      55.3710     $352,713.54 
 
690E65014         505.000 TON        SPECIAL - WORK INVOLVING HAZARDOUS WASTE     150.7497     298.8834      60.1485      $30,375.00 
 
690E65016        7467.100 TON        SPECIAL - WORK INVOLVING PETROLEUM            53.0762      43.8222      38.0648     $284,234.00 
                                     CONTAMINATED SOIL 
 
690E65020       53394.000 GALLON     SPECIAL - WORK INVOLVING WATER                 0.4733       0.8718       0.4512      $24,093.20 
 
690E65022         100.000 GALLON     SPECIAL - WORK INVOLVING NON-REGULATED        15.0000      11.3150      20.0000       $2,000.00 
                                     WATER 
 
690E65024        2100.000 GALLON     SPECIAL - WORK INVOLVING REGULATED WATER       3.1048       6.2195       9.3333      $19,600.00 
 
690E70000           1.000 LUMP       SPECIAL - ENVIRONMENTAL, MISC.:            10000.0000    3833.3333    5000.0000       $5,000.00 
 
690E71000           5.000 LUMP       SPECIAL - ASBESTOS ABATEMENT                3700.0000    3275.3891    3020.2000      $15,101.00 



 
 
 
       Item      Quantity    U/M        Item Description                          Avg Unit      Avg Unit     Avg Unit      Total Amt 
     Number                                                                      Price Est     Price Bid    Price Awded     Awarded 
690E75000           1.000 LUMP       SPECIAL - WETLAND MITIGATION               60000.0000   41400.0000   40000.0000      $40,000.00 
 
690E98000        1667.000 EACH       SPECIAL - MISC.:                             429.9796     355.3111     386.7444     $644,702.90 
 
690E98100       28860.000 FT         SPECIAL - MISC.:                              15.3984      13.4209      11.0552     $319,052.21 
 
690E98200        1063.000 SQ FT      SPECIAL - MISC.:                              19.6541      32.4277      35.8526      $38,111.36 
 
690E98300        8789.000 SQ YD      SPECIAL - MISC.:                              20.5717      12.8654      12.0232     $105,671.84 
 
690E98400          39.000 LUMP       SPECIAL - MISC.:                           20672.6190   15792.0609   19012.0490     $741,469.91 
 
690E98500         176.000 MILE       SPECIAL - MISC.:                             700.0000     520.5000     422.0000      $74,272.00 
 
690E98600         495.000 HOUR       SPECIAL - MISC.:                             189.5960     161.0356      94.5253      $46,790.00 
 
690E98700        1341.000 CU YD      SPECIAL - MISC.:                              37.7380      27.2665      25.1327      $33,703.00 
 
690E98800        2570.000 TON        SPECIAL - MISC.:                              51.8482      23.6966      19.9708      $51,325.00 
 
690E98900        8542.000 GALLON     SPECIAL - MISC.:                               3.0626       3.5078       4.2142      $35,998.00 
 
690E99000          27.280 ACRE       SPECIAL - MISC.:                            1387.4633    3056.8596    2461.1437      $67,140.00 
 
690E99500         365.000 DAY        SPECIAL - MISC.:                             150.0000      53.1700       1.0000         $365.00 
 
690M50000           8.000 EACH       SPECIAL - MAILBOX SUPPORT                    100.0000     107.5000     115.0000         $920.00 
 
690M65010        3802.000 METRIC TON SPECIAL - WORK INVOLVING SOLID WASTE         110.0000      49.5000      39.0000     $148,278.00 
 
691E10000       17673.420 ACRE       SPECIAL - HERBICIDAL SPRAYING, WEED AND       60.7965      47.6038      46.3391     $818,971.09 
                                     BRUSH CONTROL FROM ROAD 
 
691E10100        6839.340 ACRE       SPECIAL - HERBICIDAL SPRAYING, WEED AND       82.9179      66.0212      62.4059     $426,814.84 
                                     BRUSH CONTROL OFF ROAD 
 
691E40000          32.000 MILE       SPECIAL - HERBICIDAL SPRAYING, CATTAIL       160.0000     152.0950     119.0000       $3,808.00 
                                     CONTROL 
 
691E41000         737.150 MILE       SPECIAL - HERBICIDAL SPRAYING                161.9159     167.2629     105.8047      $77,993.92 
 
691E41200         806.000 POUND      SPECIAL - HERBICIDAL SPRAYING                 26.0000      21.8918      18.7836      $15,139.60 
 
691E41900        1674.470 MILE       SPECIAL - HERBICIDAL SPRAYING, GUARDRAIL     172.5223     179.8854     151.9465     $254,429.80 
 
691E42000         104.090 MILE       SPECIAL -  HERBICIDAL SPRAYING, NON          462.0000     533.1500     416.3000      $43,332.67 
                                     SELECTIVE VEGETATION CONTROL, GUARDRAIL, 



                                     SIGNS AND DELINEATORS 
 
 
       Item      Quantity    U/M        Item Description                          Avg Unit      Avg Unit     Avg Unit      Total Amt 
     Number                                                                      Price Est     Price Bid    Price Awded     Awarded 
691E42500       67300.000 EACH       SPECIAL - HERBICIDAL SPRAYING,                 0.3000       0.1800       0.2000      $13,460.00 
                                     DELINEATOR, SIGNPOST, LIGHTPOLE AND/OR 
                                     THEIR FOUNDATIONS 
 
691E60050        2072.000 QUART      SPECIAL - HERBICIDAL SPRAYING, MISC.:         37.9624      28.0674      26.9380      $55,815.50 
 
691E60060        1338.000 OUNCE      SPECIAL - HERBICIDAL SPRAYING, MISC.:         35.4858      28.8988      30.4074      $40,685.12 
 
691E60100        1253.500 ACRE       SPECIAL - HERBICIDAL SPRAYING, MISC.:        120.4148     100.7220      71.2764      $89,345.00 
 
691E60300         104.240 MILE       SPECIAL - HERBICIDAL SPRAYING, MISC.:        215.5794     282.6083     229.1097      $23,882.40 
 
692E10000         933.440 MILE       SPECIAL - FIRST MOWING                       483.7427     355.2757     423.1140     $394,951.50 
 
692E10100        5820.000 ACRE       SPECIAL - FIRST MOWING                        32.1010      20.0666      21.0867     $122,724.44 
 
692E20000         933.440 MILE       SPECIAL - SECOND MOWING                      446.6468     324.2334     367.6879     $343,214.60 
 
692E20100        5820.000 ACRE       SPECIAL - SECOND MOWING                       26.2021      18.4226      20.1850     $117,476.66 
 
692E30000         639.580 MILE       SPECIAL - THIRD MOWING                       457.2576     272.2357     320.2924     $204,852.64 
 
692E30100        5820.000 ACRE       SPECIAL - THIRD MOWING                        22.8789      18.0909      19.4556     $113,231.66 
 
692E30200           2.000 LUMP       SPECIAL - THIRD MOWING                     60000.0000   60756.2400   65500.0000     $131,000.00 
 
 
692E30250         778.420 MILE       SPECIAL - FOURTH MOWING                      388.0460     276.6525     289.4296     $225,297.80 
 
692E30270        5820.000 ACRE       SPECIAL - FOURTH MOWING                       22.8789      14.5300      16.2194      $94,396.66 
 
692E30280         184.580 MILE       SPECIAL - FIFTH MOWING                       800.0000     500.0000     500.0000      $92,290.00 
 
692E30290         184.580 MILE       SPECIAL - SIXTH MOWING                       600.0000     421.6231     421.6231      $77,823.20 
 
692E30400        7248.160 ACRE       SPECIAL - MOWBACK                             16.6090      17.7867      13.6563      $98,982.96 
 
692E35000        2107.040 LIN MILE   SPECIAL - MOWING, MISC.:                      43.9448      42.8860      13.9496      $29,392.36 
 
812E20000         117.300 TON        PORTLAND CEMENT                             1658.7809    2178.6858    2033.3864     $238,516.22 
 
826E10001         253.000 CU YD      ASPHALT CONCRETE SURFACE COURSE, TYPE 1,     150.0000     241.3267     270.0000      $68,310.00 
                                     FIBER A, AS PER PLAN 
 
826E10020          48.000 CU YD      ASPHALT CONCRETE SURFACE COURSE, TYPE 1,     195.0000     265.0000     265.0000      $12,720.00 
                                     FIBER B 
 



 
 
 
       Item      Quantity    U/M        Item Description                          Avg Unit      Avg Unit     Avg Unit      Total Amt 
     Number                                                                      Price Est     Price Bid    Price Awded     Awarded 
826E10200        2327.000 CU YD      ASPHALT CONCRETE INTERMEDIATE COURSE,         90.0000     116.0833      94.0000     $218,738.00 
                                     TYPE 1, FIBER A 
 
826E10300       10214.000 CU YD      ASPHALT CONCRETE INTERMEDIATE COURSE,         95.0000     103.8533     111.1942   $1,135,738.00 
                                     TYPE 2, FIBER A 
 
826E10301         355.000 CU YD      ASPHALT CONCRETE INTERMEDIATE COURSE,        140.0000     210.9033     220.0000      $78,100.00 
                                     TYPE 2, FIBER A, AS PER PLAN 
 
826E10400          67.000 CU YD      ASPHALT CONCRETE INTERMEDIATE COURSE,        185.0000     265.0000     265.0000      $17,755.00 
                                     TYPE 2, FIBER B 
 
832E10000         152.000 EACH       STORM WATER POLLUTION PREVENTION PLAN       3085.8553    3197.7874    2808.9445     $426,959.57 
 
832E15000          71.000 LUMP       STORM WATER POLLUTION PREVENTION PLAN       9686.1111    6946.0286    9046.9085     $642,330.50 
 
832E30000    13161794.000 EACH       EROSION CONTROL                                1.0004       1.0004       1.0004  $13,166,794.00 
 
832E30001      825000.000 EACH       EROSION CONTROL, AS PER PLAN                   1.0000       1.0000       1.0000     $825,000.00 
 
832E99100       10000.000 EACH       SPECIAL - CONSTRUCTION EROSION CONTROL         1.0000       1.0000       1.0000      $10,000.00 
 
832M10000           3.000 EACH       STORM WATER POLLUTION PREVENTION PLAN       5000.0000    1535.7143    2366.6667       $7,100.00 
 
832M30000       21000.000 EACH       EROSION CONTROL                                1.0000       1.0000       1.0000      $21,000.00 
 
835E10000         424.000 FT         EXFILTRATION TRENCH, TYPE A                   85.8491      87.4214      63.4906      $26,920.00 
 
835E10001           8.000 FT         EXFILTRATION TRENCH, TYPE A, AS PER PLAN     200.0000     247.1517     400.0000       $3,200.00 
 
835E10020          72.000 FT         EXFILTRATION TRENCH, TYPE C                   50.0000     170.5067     280.0000      $20,160.00 
 
836E10000       10361.000 SQ YD      SEEDING AND EROSION CONTROL WITH TURF          5.8765       4.5141       4.4209      $45,804.75 
                                     REINFORCING MAT, TYPE 1 
 
836E10020        2803.000 SQ YD      SEEDING AND EROSION CONTROL WITH TURF          6.5303       5.4865       6.0265      $16,892.25 
                                     REINFORCING MAT, TYPE 2 
 
836E10030        2103.000 SQ YD      SEEDING AND EROSION CONTROL WITH TURF          9.3943       9.1092      10.2715      $21,601.00 
                                     REINFORCING MAT, TYPE 3 
 
836E20000         295.000 SQ YD      SEEDING AND EROSION CONTROL WITH TURF          5.5000       4.9071       4.5000       $1,327.50 
                                     REINFORCING MAT, TYPE 1, WITHOUT SOIL 
                                     FILLING 
 
837E10000         829.000 FT         LINER PIPE                                   227.4367     353.8068     354.2461     $293,670.00 
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837E20000         372.000 CU YD      BACKFILL FOR LINER PIPE                      231.6935     168.1079     150.2849      $55,906.00 
 
837E20001         567.000 CU YD      BACKFILL FOR LINER PIPE, AS PER PLAN         155.0000     138.8273     102.9453      $58,370.00 
 
838E20700          27.000 CU YD      GABIONS                                      275.0000     228.9756     165.0000       $4,455.00 
 
838E20750          60.000 CU YD      GABIONS WITH ADDITIONAL COATING              250.0000     166.6950     150.0000       $9,000.00 
 
840E20000      141113.000 SQ FT      MECHANICALLY STABILIZED EARTH WALL            22.6514      26.9600      29.4836   $4,160,525.00 
 
840E20001       25731.000 SQ FT      MECHANICALLY STABILIZED EARTH WALL, AS        30.0000      31.3000      35.0000     $900,585.00 
                                     PER PLAN 
 
840E21000       19092.000 CU YD      WALL EXCAVATION                               24.9623      10.9433       5.9273     $113,164.40 
 
840E22000       11860.000 SQ YD      FOUNDATION PREPARATION                        10.6522      18.4396      14.1897     $168,289.89 
 
840E23000      108446.000 CU YD      SELECT GRANULAR BACKFILL                      25.4485      33.2140      26.9773   $2,925,578.40 
 
840E24000         553.000 CU YD      POROUS BACKFILL WITH FILTER FABRIC            68.1392     104.6850      43.5575      $24,087.32 
 
840E25000       18401.000 FT         DRAINAGE PIPE                                 14.6087       6.2694       6.6090     $121,612.21 
 
840E26000        3638.000 FT         CONCRETE COPING                               89.9093     100.7649      73.4854     $267,340.00 
 
840E26001        6019.000 FT         CONCRETE COPING, AS PER PLAN                 320.0000     169.4650     120.0000     $722,280.00 
 
840E27000          59.000 DAY        ON-SITE ASSISTANCE                          1072.0339     669.8752     895.8102      $52,852.80 
 
840E28000           5.000 LUMP       SGB INSPECTION AND COMPACTION TESTING      31000.0020   31513.5395   32409.0000     $162,045.00 
 
843E50000        3315.000 SQ FT      PATCHING CONCRETE STRUCTURES WITH             56.4039      56.1968      57.3011     $189,953.20 
                                     TROWELABLE MORTAR 
 
843E50001       10893.000 SQ FT      PATCHING CONCRETE STRUCTURES WITH             47.1215      52.4813      52.1378     $567,936.75 
                                     TROWELABLE MORTAR, AS PER PLAN 
 
847E10001        5176.000 SQ YD      MICRO SILICA MODIFIED CONCRETE OVERLAY,       40.7917      48.6241      52.6438     $272,484.50 
                                     AS PER PLAN 
 
847E20000          21.000 CU YD      MICRO SILICA MODIFIED CONCRETE OVERLAY       350.0000     470.5020     892.5100      $18,742.71 
                                     (VARIABLE THICKNESS) 
 
847E20001           3.000 CU YD      MICRO SILICA MODIFIED CONCRETE OVERLAY      1000.0000    3750.0000    3750.0000      $11,250.00 
                                     (VARIABLE THICKNESS), AS PER PLAN 
 


