
                                            Total Contract Items Awarded for the Calendar Year 
 
       Item      Quantity    U/M        Item Description                          Avg Unit      Avg Unit     Avg Unit      Total Amt 
     Number                                                                      Price Est     Price Bid    Price Awded     Awarded 
 
100E00300          67.000 LUMP       SPECIAL - PREMIUM ON RAILROADS'             4535.0002    9464.7172    7404.8409     $496,124.34 
                                     PROTECTIVE PUBLIC LIABILITY AND PROPERTY 
                                     DAMAGE LIABILITY INSURANCE 
 
100E50000           1.000 LUMP       SPECIAL - DISPUTE REVIEW BOARD             78000.0000  156000.0000  156000.0000     $156,000.00 
 
100E99010           2.000 LUMP       SPECIAL - PROFESSIONAL LIABILITY           10000.0000    1500.0000    1250.0000       $2,500.00 
                                     INSURANCE 
 
103E05000         524.000 LUMP       PREMIUM FOR CONTRACT PERFORMANCE BOND       8831.8956   13254.4445    9673.5428   $5,068,936.41 
                                     AND FOR PAYMENT BOND 
 
103E06000          25.000 LUMP       PREMIUM FOR CONTRACT PERFORMANCE BOND,     74835.1066  181016.7634  142316.5900   $3,557,914.75 
                                     PAYMENT BOND AND MAINTENANCE BOND 
 
103E99000           1.000 LUMP       SPECIAL - PREMIUM FOR CONTRACT             20000.0000   18333.3333   14000.0000      $14,000.00 
                                     PERFORMANCE BOND, PAYMENT BOND AND 
                                     MAINTENANCE BOND 
 
103E99010           1.000 LUMP       SPECIAL - PREMIUM FOR CONTRACT             15000.0000   26978.5714   15000.0000      $15,000.00 
                                     PERFORMANCE BOND AND FOR PAYMENT BOND 
 
107E99000           1.000 LUMP       SPECIAL - UTILITY COORDINATION              5500.0000   19047.2857   34459.0000      $34,459.00 
 
108E10000          60.000 LUMP       SPECIAL - CPM PROGRESS SCHEDULE             5429.8975    8580.4475    6804.9197     $408,295.18 
 
108E99000           2.000 LUMP       SPECIAL - CPM PROGRESS SCHEDULE             5000.0000    3110.0000    2600.0000       $5,200.00 
 
201E11000         225.000 LUMP       CLEARING AND GRUBBING                      14015.6474   17924.5862   14077.7114   $3,167,485.07 
 
201E11001          28.000 LUMP       CLEARING AND GRUBBING, AS PER PLAN         95808.9286   87298.6070   80990.3182   $2,267,728.91 
 
201E21800          29.000 EACH       TREE REMOVED,   18" SIZE                     526.7241     570.2679     864.4341      $25,068.59 
 
201E21801          90.000 EACH       TREE REMOVED, 18" SIZE, AS PER PLAN          302.2000     351.6667     300.0000      $27,000.00 
 
201E23000           6.000 EACH       TREE REMOVED, 30" SIZE                       901.6667    1105.7564    1029.6933       $6,178.16 
 
201E23001          20.000 EACH       TREE REMOVED, 30" SIZE, AS PER PLAN          630.0000     631.6667     590.0000      $11,800.00 
 
201E24800           3.000 EACH       TREE REMOVED, 48" SIZE                       933.3333    1256.1250    1624.6667       $4,874.00 
 
201E24801           5.000 EACH       TREE REMOVED, 48" SIZE, AS PER PLAN          793.0000     865.0000     800.0000       $4,000.00 
 
201E26001           1.000 EACH       TREE REMOVED, 60" SIZE, AS PER PLAN         1250.0000    1568.3333    1900.0000       $1,900.00 
 
201E26011          10.000 EACH       TREE REMOVED,  AS PER PLAN                   500.0000     551.9571     160.0000       $1,600.00 
 
201E26533          20.000 EACH       STUMP REMOVED, AS PER PLAN                   236.2500     214.7500     232.5000       $4,650.00 
 
201E99000           2.000 LUMP       SPECIAL - CLEARING AND GRUBBING             2250.0000    6592.5000    5750.0000      $11,500.00 
 
202E00200           8.000 LUMP       RAILROAD CROSSING REMOVED                  10000.0000    4614.9688    2362.0000      $18,896.00 
 



       Item      Quantity    U/M        Item Description                          Avg Unit      Avg Unit     Avg Unit      Total Amt 
     Number                                                                      Price Est     Price Bid    Price Awded     Awarded 
 
202E00201           1.000 LUMP       RAILROAD CROSSING REMOVED, AS PER PLAN      1000.0000    3123.9773    2600.0000       $2,600.00 
 
202E11000          52.000 LUMP       STRUCTURE REMOVED                          13302.8889   14057.7075   10082.7610     $524,303.57 
 
202E11001          20.000 LUMP       STRUCTURE REMOVED, AS PER PLAN             16947.2500   23765.5679   34885.8200     $697,716.40 
 
202E11002          12.000 LUMP       STRUCTURE REMOVED, OVER 20 FOOT SPAN       47634.1667   31882.7237   30642.1092     $367,705.31 
 
202E11003          26.000 LUMP       STRUCTURE REMOVED, OVER 20 FOOT SPAN, AS  213194.6429  147569.4336  167870.9308   $4,364,644.20 
                                     PER PLAN 
 
202E11004           9.000 EACH       STRUCTURE REMOVED                            605.5556    1725.7159    2438.8889      $21,950.00 
 
202E11005          10.000 EACH       STRUCTURE REMOVED, AS PER PLAN              1000.0000     633.2083    1280.0000      $12,800.00 
 
202E11200           5.000 LUMP       PORTIONS OF STRUCTURE REMOVED              21600.0000   26904.9813   20200.0000     $101,000.00 
 
202E11201          49.000 LUMP       PORTIONS OF STRUCTURE REMOVED, AS PER      27658.6735   47862.2121   34812.3061   $1,705,803.00 
                                     PLAN 
 
202E11203          74.000 LUMP       PORTIONS OF STRUCTURE REMOVED, OVER 20    100227.3684  103316.8650   81431.0319   $6,025,896.36 
                                     FOOT SPAN, AS PER PLAN 
 
202E11300          37.100 CU YD      PORTIONS OF STRUCTURE REMOVED                635.4447     936.6592     925.6581      $34,341.92 
 
202E11301         463.930 CU YD      PORTIONS OF STRUCTURE REMOVED, AS PER        449.3781     592.0892     437.0811     $202,775.02 
                                     PLAN 
 
202E11305          87.000 SQ YD      PORTIONS OF STRUCTURE REMOVED, AS PER         25.0000      78.8400      85.3600       $7,426.32 
                                     PLAN 
 
202E11501          16.000 EACH       PORTIONS OF STRUCTURE REMOVED, AS PER        959.3750     291.4775     427.8125       $6,845.00 
                                     PLAN 
 
202E20010         242.000 EACH       HEADWALL REMOVED                             339.8760     470.2864     352.9549      $85,415.08 
 
202E22900       17342.000 SQ YD      APPROACH SLAB REMOVED                         28.3054      29.0364      28.3895     $492,331.34 
 
202E22901        1580.000 SQ YD      APPROACH SLAB REMOVED, AS PER PLAN            28.9911      36.8480      33.5202      $52,961.96 
 
202E23000      742216.000 SQ YD      PAVEMENT REMOVED                               7.6093       7.5232       6.2870   $4,666,279.09 
 
202E23001      134686.000 SQ YD      PAVEMENT REMOVED, AS PER PLAN                  8.5652       8.9005       7.5871   $1,021,870.00 
 
202E23010      352927.000 SQ YD      PAVEMENT REMOVED, ASPHALT                      4.3336       3.2786       2.3417     $826,464.93 
 
202E23500      815737.000 SQ YD      WEARING COURSE REMOVED                         3.5548       2.7210       2.6771   $2,183,769.50 
 
202E23501      350852.000 SQ YD      WEARING COURSE REMOVED, AS PER PLAN            2.7612       2.1043       1.3667     $479,511.26 
 
202E23800        1952.000 SQ YD      BASE REMOVED                                  10.2237       5.8396       4.8340       $9,436.00 
 
202E23900        3163.000 SQ YD      CONCRETE BASE REMOVED                         12.6434      16.7422      16.8591      $53,325.36 
 
202E24000         257.000 SQ YD      BRICK BASE REMOVED                            15.0000      15.0612      13.6987       $3,520.56 
 



       Item      Quantity    U/M        Item Description                          Avg Unit      Avg Unit     Avg Unit      Total Amt 
     Number                                                                      Price Est     Price Bid    Price Awded     Awarded 
 
202E30000      515180.000 SQ FT      WALK REMOVED                                   1.6463       1.3823       1.1928     $614,481.26 
 
202E30001       12316.000 SQ FT      WALK REMOVED, AS PER PLAN                      4.3061       3.4195       3.9857      $49,088.10 
 
202E30200         241.000 FT         STEPS REMOVED                                 21.8050      12.0917       8.4660       $2,040.30 
 
202E30204           2.000 LUMP       STEPS REMOVED                               1500.0000    1394.9330     912.5000       $1,825.00 
 
202E30500        1476.000 FT         CONCRETE MEDIAN REMOVED                       10.3150      14.2982      10.1358      $14,960.50 
 
202E30600        8806.000 SQ YD      CONCRETE MEDIAN REMOVED                       11.5583       9.4337       7.5560      $66,538.07 
 
202E30601         238.000 SQ YD      CONCRETE MEDIAN REMOVED, AS PER PLAN          35.0000      21.0000      14.0000       $3,332.00 
 
202E30700        8481.000 FT         CONCRETE BARRIER REMOVED                      13.0697      17.6881      12.6062     $106,913.05 
 
202E30701        3979.000 FT         CONCRETE BARRIER REMOVED, AS PER PLAN        108.3262      41.0695      48.5253     $193,082.00 
 
202E30800         833.500 SQ YD      TRAFFIC ISLAND REMOVED                        10.6809      15.9122      12.7333      $10,613.22 
 
202E32000      168076.000 FT         CURB REMOVED                                   3.7257       3.6125       3.4536     $580,468.55 
 
202E32001        1292.000 FT         CURB REMOVED, AS PER PLAN                      7.0395       7.7435       5.7055       $7,371.50 
 
202E32500       30467.000 FT         CURB AND GUTTER REMOVED                        5.6487       4.1926       3.9585     $120,604.61 
 
202E32501        3971.000 FT         CURB AND GUTTER REMOVED, AS PER PLAN           5.5000       3.9000       3.2000      $12,707.20 
 
202E32600        3504.000 FT         GUTTER REMOVED                                 4.5669       5.0606       3.6076      $12,640.98 
 
202E32700        1109.000 SQ YD      GUTTER REMOVED                                 7.0595       9.5716       9.6638      $10,717.18 
 
202E32800         206.000 SQ YD      CONCRETE SLOPE PROTECTION REMOVED             15.2565      30.5451      33.0825       $6,815.00 
 
202E34900       20675.000 FT         PIPE REMOVED                                  15.9004       9.5590       5.9593     $123,208.05 
 
202E35100      166994.000 FT         PIPE REMOVED, 24" AND UNDER                   13.2879      11.7184      10.9214   $1,823,804.80 
 
202E35101        4380.000 FT         PIPE REMOVED, 24" AND UNDER, AS PER PLAN      20.6712      23.6537      22.3219      $97,770.00 
 
202E35200       15978.000 FT         PIPE REMOVED, OVER 24"                        27.6444      28.9812      37.5761     $600,390.58 
 
202E35201          25.000 FT         PIPE REMOVED, OVER 24", AS PER PLAN           75.0000      78.0633      95.0000       $2,375.00 
 
202E35700        3484.000 FT         ASBESTOS PIPE REMOVED                         34.8565      27.4192      19.2290      $66,994.00 
 
202E38000      479036.600 FT         GUARDRAIL REMOVED                              1.3641       1.2824       1.1357     $544,055.31 
 
202E38001       26232.000 FT         GUARDRAIL REMOVED, AS PER PLAN                 1.0628       1.2211       1.2579      $32,997.50 
 
202E38100       39294.750 FT         GUARDRAIL REMOVED FOR STORAGE                  1.5166       1.4434       1.2693      $49,875.15 
 
202E38101       31475.000 FT         GUARDRAIL REMOVED FOR STORAGE, AS PER          1.6823       1.3206       1.0729      $33,770.00 
                                     PLAN 
 
202E38200       61188.250 FT         GUARDRAIL REMOVED FOR REUSE                    1.0912       1.2261       1.1701      $71,596.44 



                                            Total Contract Items Awarded for the Calendar Year 
       Item      Quantity    U/M        Item Description                          Avg Unit      Avg Unit     Avg Unit      Total Amt 
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202E38201       40336.000 FT         GUARDRAIL REMOVED FOR REUSE, AS PER PLAN       1.3331       1.6692       1.1564      $46,645.00 
 
202E38300        4110.000 FT         GUARDRAIL REMOVED, BARRIER DESIGN              2.1923       1.7383       1.7198       $7,068.38 
 
202E38500        1989.800 FT         BRIDGE RAILING REMOVED                         5.9613       6.4247       4.6655       $9,283.45 
 
 
202E38600         125.000 FT         BRIDGE RAILING REMOVED FOR STORAGE             6.0000       3.9000       4.0000         $500.00 
 
202E38603         316.000 FT         BRIDGE RAILING REMOVED FOR REUSE, AS PER      15.5696      12.2459      11.6256       $3,673.68 
                                     PLAN 
 
202E38700         599.000 EACH       GUARDRAIL POST REMOVED                         3.3072       4.9521       3.3038       $1,979.00 
 
202E38800        1134.000 EACH       GUARD POST REMOVED                             6.1089       3.6592       1.7714       $2,008.75 
 
202E42000         360.000 EACH       ANCHOR ASSEMBLY REMOVED, TYPE A              200.6528     173.6366     171.0456      $61,576.40 
 
202E42001         193.000 EACH       ANCHOR ASSEMBLY REMOVED, TYPE A, AS PER      194.2306     171.9557     177.6684      $34,290.00 
                                     PLAN 
 
202E42010           5.000 EACH       ANCHOR ASSEMBLY REMOVED, TYPE E              210.0000     135.2609     100.0000         $500.00 
 
202E42040         106.000 EACH       ANCHOR ASSEMBLY REMOVED, TYPE T              119.6698      77.5774      75.0462       $7,954.90 
 
202E42206         468.000 EACH       ANCHOR ASSEMBLY REMOVED                      148.9137     130.7168     117.0885      $54,797.40 
 
202E42210          13.000 EACH       ANCHOR ASSEMBLY REMOVED, BARRIER DESIGN      197.6923     179.9107     155.0000       $2,015.00 
 
202E42620           9.000 EACH       ANCHOR ASSEMBLY REMOVED FOR REUSE, TYPE      198.3333     167.8205     137.2222       $1,235.00 
                                     E-98 
 
202E42806           1.000 EACH       ANCHOR ASSEMBLY REMOVED FOR REUSE            275.0000     185.0000     185.0000         $185.00 
 
202E42807         100.000 EACH       ANCHOR ASSEMBLY REMOVED FOR REUSE, AS        107.5000      82.0000      67.5000       $6,750.00 
                                     PER PLAN 
 
202E42812           1.000 EACH       ANCHOR ASSEMBLY REMOVED FOR STORAGE,         275.0000     370.0000     100.0000         $100.00 
                                     TYPE E 
 
202E43001          14.000 EACH       ANCHOR ASSEMBLY POST REMOVED, AS PER          53.5714      56.0714      68.5714         $960.00 
                                     PLAN 
 
 
202E47000         204.000 EACH       BRIDGE TERMINAL ASSEMBLY REMOVED              91.0602      77.3487      71.8535      $14,658.12 
 
202E47200           3.000 EACH       BRIDGE TERMINAL ASSEMBLY REMOVED FOR         150.0000     346.0000      50.0000         $150.00 
                                     REUSE 
 
202E52990         397.000 EACH       SPECIAL - PARKING BLOCK REMOVED               12.7583      14.5281      13.0158       $5,167.28 
 
202E53010         332.000 EACH       SPECIAL - PARKING BLOCK REMOVED AND           42.5151      50.7799      78.4729      $26,053.00 
                                     RESET 
 
202E53100         111.000 EACH       MAILBOX  REMOVED                              43.5495      46.5666      66.7432       $7,408.50 
 



 
       Item      Quantity    U/M        Item Description                          Avg Unit      Avg Unit     Avg Unit      Total Amt 
     Number                                                                      Price Est     Price Bid    Price Awded     Awarded 
 
202E54000      136061.000 EACH       RPM REMOVED AND DISPOSED                       6.4043       6.3601       5.9628     $811,306.87 
 
202E56000         251.000 LUMP       BUILDING DEMOLISHED                         7789.5857    8770.2604    9086.8281   $2,280,793.85 
 
202E56001          92.000 LUMP       BUILDING DEMOLISHED, AS PER PLAN           15734.6739    9382.4805   10741.7128     $988,237.58 
 
202E56100           7.000 EACH       BUILDING DEMOLISHED                         4464.2857    5642.8161    4025.8486      $28,180.94 
 
202E58000         150.000 EACH       MANHOLE REMOVED                              384.6056     598.9205     466.9522      $70,042.83 
 
202E58001          10.000 EACH       MANHOLE REMOVED, AS PER PLAN                 500.0000     538.8779     775.0000       $7,750.00 
 
202E58100        1013.000 EACH       CATCH BASIN REMOVED                          289.6940     288.5037     260.5317     $263,918.64 
 
202E58200          56.000 EACH       INLET REMOVED                                433.9286     347.2368     266.2979      $14,912.68 
 
202E58300         121.000 EACH       CATCH BASIN OR INLET REMOVED                 331.2397     260.0290     245.6820      $29,727.52 
 
202E58401           3.000 EACH       INLET ABANDONED, AS PER PLAN                1500.0000    1643.0000    1500.0000       $4,500.00 
 
202E58500          10.000 EACH       CATCH BASIN ABANDONED                        410.0000     560.1851     507.5000       $5,075.00 
 
202E58600           1.000 EACH       CATCH BASIN OR INLET ABANDONED               300.0000     244.7100      76.6600          $76.66 
 
202E58700          21.000 EACH       MANHOLE ABANDONED                            465.9091     491.4364     336.9238       $7,075.40 
 
202E58701          10.000 EACH       MANHOLE ABANDONED, AS PER PLAN               350.0000     840.5567    1100.0000      $11,000.00 
 
202E60010          20.000 EACH       MONUMENT ASSEMBLY REMOVED                    214.2500     136.8478     143.7290       $2,874.58 
 
202E62700          47.000 EACH       SEPTIC TANK REMOVED                          910.2920     975.7641     792.4340      $37,244.40 
 
202E64000           1.000 EACH       SPECIAL - PLUGGING AND VENTING GAS         12000.0000    9907.6589   14200.0000      $14,200.00 
                                     AND/OR OIL WELL 
 
202E66000          45.000 EACH       SPECIAL - DRILLED WATER WELL ABANDONED      1018.8889     882.6850     837.7778      $37,700.00 
 
202E66500           1.000 EACH       UNDERGROUND STORAGE TANK REMOVED            5500.0000    6831.3075    2400.0000       $2,400.00 
 
202E67000          12.000 EACH       REGULATED UNDERGROUND STORAGE TANK          5250.0000    4781.4848    3402.2067      $40,826.48 
                                     REMOVED 
 
202E70000       10196.000 FT         SPECIAL - FILL AND PLUG EXISTING CONDUIT      24.1854      24.2391      20.1919     $205,876.21 
 
202E70100        7202.000 FT         SPECIAL - PIPE CLEANOUT                       15.4514      15.1087      14.6394     $105,433.01 
 
202E75000      255587.000 FT         FENCE REMOVED                                  1.8563       1.5941       1.5479     $395,618.68 
 
202E75001       40525.000 FT         FENCE REMOVED, AS PER PLAN                     2.8826       3.0770       2.7029     $109,534.00 
 
202E75100        8120.000 FT         FENCE REMOVED FOR STORAGE                      2.7521       2.3513       1.9382      $15,738.00 
 
202E75101        1403.000 FT         FENCE REMOVED FOR STORAGE, AS PER PLAN         2.5000       2.2509       2.3000       $3,226.90 
 
202E75200        1152.000 FT         FENCE REMOVED FOR REUSE                        2.4384       3.4489       6.2986       $7,256.00 



 
       Item      Quantity    U/M        Item Description                          Avg Unit      Avg Unit     Avg Unit      Total Amt 
     Number                                                                      Price Est     Price Bid    Price Awded     Awarded 
 
202E75201         388.000 FT         FENCE REMOVED FOR REUSE, AS PER PLAN           9.4804      16.3571      18.8093       $7,298.00 
 
202E75250          20.000 EACH       GATE REMOVED                                 139.6500     192.2695     126.1670       $2,523.34 
 
202E75265         714.000 FT         VANDAL PROTECTION FENCE REMOVED FOR           25.0000       6.5000       7.0000       $4,998.00 
                                     STORAGE, AS PER PLAN 
 
202E75300         170.000 EACH       PULL BOX REMOVED                             115.6105     179.8156     269.5287      $45,819.88 
 
202E75350          19.000 EACH       LIGHT TOWER REMOVED                         1000.0000     988.7033    1111.1100      $21,111.09 
 
202E75351          23.000 EACH       LIGHT TOWER REMOVED, AS PER PLAN             800.0000     394.3333     333.0000       $7,659.00 
 
202E75360          17.000 EACH       LIGHT TOWER REMOVED FOR STORAGE              468.4211    1224.1722     770.8047      $13,103.68 
 
202E75400         147.000 EACH       LIGHT POLE REMOVED                           178.8176     209.2385     248.3905      $36,513.40 
 
202E75402          27.000 EACH       LIGHT POLE REMOVED FOR STORAGE               173.2432     216.6697     213.4611       $5,763.45 
 
202E75403          69.000 EACH       LIGHT POLE REMOVED FOR STORAGE, AS PER       135.0000     185.5000     100.0000       $6,900.00 
                                     PLAN 
 
202E75500         188.000 EACH       LIGHT POLE FOUNDATION REMOVED                159.4898     224.3095     192.5046      $36,190.86 
 
202E75502          24.000 EACH       PORTION OF LIGHT POLE FOUNDATION REMOVED     174.5833     229.2242     127.6500       $3,063.60 
 
202E75503           8.000 EACH       PORTION OF LIGHT POLE FOUNDATION              75.0000     108.2857      83.7500         $670.00 
                                     REMOVED, AS PER PLAN 
 
202E75504          16.000 EACH       LUMINAIRE REMOVED FOR STORAGE                 35.0000      27.3132      34.2500         $548.00 
 
202E75505         154.000 EACH       LUMINAIRE REMOVED FOR STORAGE, AS PER         32.6299      50.6130      22.7468       $3,503.00 
                                     PLAN 
 
202E75506          90.000 EACH       LUMINAIRE REMOVED                             49.5192      35.0794      41.3969       $3,725.72 
 
202E75508          82.000 EACH       LUMINAIRE REMOVED FOR REUSE                   78.5393      72.1017      80.3360       $6,587.55 
 
202E75510           3.000 EACH       POWER SERVICE REMOVED                        500.0000     608.0000     250.0000         $750.00 
 
202E75511           4.000 EACH       POWER SERVICE REMOVED, AS PER PLAN           500.0000     569.3600     808.0800       $3,232.32 
 
202E75540          19.000 EACH       LIGHT TOWER FOUNDATION REMOVED               500.0000     556.2300     868.6900      $16,505.11 
 
202E75541          17.000 EACH       LIGHT TOWER FOUNDATION REMOVED, AS PER       163.1579     464.3510     270.3576       $4,596.08 
                                     PLAN 
 
202E75550        9429.000 FT         DISTRIBUTION CABLE REMOVED                     1.0415       0.3776       0.3016       $2,843.55 
 
202E75600          14.000 EACH       METER VAULT REMOVED                          521.4286     387.6612     519.7436       $7,276.41 
 
202E75610          27.000 EACH       VALVE BOX REMOVED                            153.5185     105.5939     135.2741       $3,652.40 
 
202E75700           1.000 LUMP       CONTROL CENTER REMOVED                       500.0000     716.6667     750.0000         $750.00 
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202E75704          10.000 EACH       REMOVAL OF EXISTING CONTROL CENTER AND       400.0000     581.5278     395.0000       $3,950.00 
                                     FOUNDATION 
 
202E75800          23.000 EACH       DISCONNECT EXISTING CIRCUIT                  104.5161     179.2201     104.4348       $2,402.00 
 
202E75801          22.000 EACH       DISCONNECT EXISTING CIRCUIT, AS PER PLAN      85.7143      94.1530      99.2891       $2,184.36 
 
202E98000          23.000 LUMP       REMOVAL MISC.:                              8306.2500    8389.8249   11300.8096     $259,918.62 
 
202E98100        1190.000 EACH       REMOVAL MISC.:                               146.0210     191.8439     151.0907     $179,797.99 
 
202E98200       73167.000 FT         REMOVAL MISC.:                                12.1291       2.9858       2.6957     $197,237.83 
 
202E98300        3658.000 SQ YD      REMOVAL MISC.:                                20.9848      15.5256      14.7732      $54,040.44 
 
202E98400       12568.000 SQ FT      REMOVAL MISC.:                                 3.8042       2.4104       1.7440      $21,918.70 
 
202E98500         156.000 CU YD      REMOVAL MISC.:                                57.5000      32.1431      26.5338       $4,139.27 
 
202E98510          60.000 MAN HOUR   REMOVAL MISC.:                               250.0000     188.0000     450.0000      $27,000.00 
 
202E98700        3893.000 FT         ABANDON MISC.:                                19.5132      10.4219      10.9350      $42,569.80 
 
202E99010           3.000 LUMP       SPECIAL - PORTIONS OF STRUCTURE REMOVED    71333.3333  144853.8462   96666.6667     $290,000.00 
 
202E99020           2.000 LUMP       SPECIAL - PAVEMENT REMOVED                 16897.5000   21847.3000    6250.0000      $12,500.00 
 
203E01890       13273.000 SQ YD      SPECIAL - SOIL STERILANT                       0.6196       0.8239       0.7719      $10,245.65 
 
203E02000         484.000 CU YD      SPECIAL - ENGINEERED FILL                     55.0000      44.2750      52.0000      $25,168.00 
 
203E07500          16.000 EACH       SPECIAL - PNEUMATIC PIEZOMETER              5500.0000    6216.9444    2100.0000      $33,600.00 
 
203E10000     6147987.400 CU YD      EXCAVATION                                     5.6231       6.0710       4.7451  $29,173,025.08 
 
203E10001     3841679.000 CU YD      EXCAVATION, AS PER PLAN                        3.5493       3.0959       2.7202  $10,450,254.59 
 
203E20000     7882933.000 CU YD      EMBANKMENT                                     5.0200       4.5051       3.3491  $26,400,884.82 
 
203E20001     2120815.000 CU YD      EMBANKMENT, AS PER PLAN                        2.9021       0.9778       1.0006   $2,122,062.98 
 
203E22000         231.000 CU YD      EMBANKMENT, USING NATURAL SOILS,              20.0000      22.5896      25.8225       $5,965.00 
                                     703.16.A 
 
203E22010           5.000 CU YD      EMBANKMENT FOR WATER QUALITY DITCH CHECK      84.0000     115.9446     106.5340         $532.67 
 
203E35000       10188.000 CU YD      GRANULAR EMBANKMENT                           31.9252      31.0697      28.1896     $287,196.00 
 
203E35001         684.000 CU YD      GRANULAR EMBANKMENT, AS PER PLAN              37.6316      48.5973      40.0658      $27,405.00 
 
203E35100        2590.000 CU YD      GRANULAR MATERIAL, TYPE A                     43.4942      39.7260      39.5174     $102,350.00 
 
203E35110       67842.000 CU YD      GRANULAR MATERIAL, TYPE B                     29.6302      30.6456      28.8013   $1,953,941.01 
 
203E35111      159823.000 CU YD      GRANULAR MATERIAL, TYPE B, AS PER PLAN        21.5000      19.5960      20.0000   $3,196,460.00 



 
       Item      Quantity    U/M        Item Description                          Avg Unit      Avg Unit     Avg Unit      Total Amt 
     Number                                                                      Price Est     Price Bid    Price Awded     Awarded 
 
203E35120       27807.000 CU YD      GRANULAR MATERIAL, TYPE C                     32.3100      32.0605      30.2745     $841,844.00 
 
203E35130        6078.000 CU YD      GRANULAR MATERIAL, TYPE D                     28.0000      34.8829      34.5000     $209,691.00 
 
203E35131       18950.000 CU YD      GRANULAR MATERIAL, TYPE D, AS PER PLAN        19.5000      25.2560      24.0000     $454,800.00 
 
203E35140        3675.000 CU YD      GRANULAR MATERIAL, TYPE E                     33.3667      44.3783      41.5943     $152,859.00 
 
203E35141        5945.000 CU YD      GRANULAR MATERIAL, TYPE E, AS PER PLAN        35.5255      39.9729      35.0761     $208,527.40 
 
203E40000        2644.000 CU YD      BORROW                                        31.4331      20.8733      20.8519      $55,132.45 
 
203E40001        5219.000 CU YD      BORROW, AS PER PLAN                           12.5000      12.5960       6.0000      $31,314.00 
 
203E45131       29309.000 TON        GRANULAR MATERIAL, TYPE D, AS PER PLAN        15.0000      14.1417      13.5000     $395,671.50 
 
203E48000          10.000 CU YD      ROCK                                         120.0000     165.0000     150.0000       $1,500.00 
 
203E48020        7000.000 TON        ROCK                                          25.0000      14.5000      16.0000     $112,000.00 
 
203E57000       32000.000 SQ YD      SPECIAL - SCALPING                             1.0000       0.3927       0.2400       $7,680.00 
 
203E57010       32000.000 SQ YD      SPECIAL - FOUNDATION PLOWING                   2.0000       0.4264       0.5400      $17,280.00 
 
203E57050       32000.000 SQ YD      SPECIAL - FOUNDATION DISKING                   2.0000       0.3609       0.4100      $13,120.00 
 
203E57060       32000.000 SQ YD      SPECIAL - FOUNDATION COMPACTION                1.1000       0.3345       0.2100       $6,720.00 
 
203E57100          16.000 HOUR       SPECIAL - FOUNDATION TEST ROLLING            150.0000     158.4891     200.0000       $3,200.00 
 
203E57110          24.000 HOUR       SPECIAL - FOUNDATION TEST PIT                466.6667     227.3217     191.6667       $4,600.00 
 
203E57150       10000.000 CU YD      SPECIAL - FOUNDATION EXCAVATION               12.5000       7.1500       5.0000      $50,000.00 
 
203E57160        6000.000 CU YD      SPECIAL - FOUNDATION EMBANKMENT                7.7500       7.7200       1.1000       $6,600.00 
 
203E65000         176.000 EACH       SPECIAL - SETTLEMENT PLATFORM                978.1250     895.9301    1132.8977     $199,390.00 
 
203E98000       37550.000 CU YD      ROADWAY, MISC.:                               22.9016      35.7207      24.5007     $919,999.75 
 
203E98200         622.000 TON        ROADWAY, MISC.:                               34.0193      29.7230      23.2154      $14,440.00 
 
203E98300        1500.000 FT         ROADWAY, MISC.:                               50.0000      24.8111      28.0000      $42,000.00 
 
203E98500           6.000 LUMP       ROADWAY, MISC.:                            62833.3341   51829.7296   15444.8700      $92,669.22 
 
203E98600          40.000 EACH       ROADWAY, MISC.:                              462.5000     844.1075     731.2500      $29,250.00 
 
203E99000           1.000 LUMP       SPECIAL - EARTHWORK                        12500.0000   28153.5714    2000.0000       $2,000.00 
 
204E10000     1903785.800 SQ YD      SUBGRADE COMPACTION                            1.4325       1.2999       1.1696   $2,226,757.24 
 
204E10001       36400.000 SQ YD      SUBGRADE COMPACTION, AS PER PLAN               1.5737       1.4812       1.9721      $71,782.68 
 
204E10010        1435.000 SQ YD      SUBGRADE COMPACTION                            2.8500       4.7500       7.5000      $10,762.50 



 
       Item      Quantity    U/M        Item Description                          Avg Unit      Avg Unit     Avg Unit      Total Amt 
     Number                                                                      Price Est     Price Bid    Price Awded     Awarded 
 
204E13000      200906.000 CU YD      EXCAVATION OF SUBGRADE                        10.6330      11.0980       9.4796   $1,904,506.43 
 
204E13001        4764.000 CU YD      EXCAVATION OF SUBGRADE, AS PER PLAN           18.0000      21.4225      13.3400      $63,551.76 
 
204E20000        7315.000 CU YD      EMBANKMENT                                    12.1229       9.1105       6.6259      $48,468.50 
 
204E20001      150141.000 CU YD      EMBANKMENT, AS PER PLAN                       15.1524       9.8971       2.3239     $348,915.85 
 
204E21000       10156.000 CU YD      GRANULAR EMBANKMENT                           18.8795      32.6245      39.1639     $397,748.40 
 
204E30010      135738.000 CU YD      GRANULAR MATERIAL, TYPE B                     29.0234      27.7722      23.7945   $3,229,818.35 
 
204E30011        5100.000 CU YD      GRANULAR MATERIAL, TYPE B, AS PER PLAN        34.7167      24.6945      18.2750      $93,202.50 
 
204E30020        5300.000 CU YD      GRANULAR MATERIAL, TYPE C                     26.1472      36.5383      39.0453     $206,940.00 
 
204E30030       29580.000 CU YD      GRANULAR MATERIAL, TYPE D                     28.3181      24.4072      21.9653     $649,735.00 
 
204E30031        8596.000 CU YD      GRANULAR MATERIAL, TYPE D, AS PER PLAN        25.0000      23.0313      16.0000     $137,536.00 
 
204E30041        1445.000 CU YD      GRANULAR MATERIAL, TYPE E, AS PER PLAN        38.0000      26.0382      19.0000      $27,455.00 
 
204E45000        1617.000 HOUR       PROOF ROLLING                                133.6031     145.0108     124.5610     $201,415.15 
 
204E45001           4.160 HOUR       PROOF ROLLING, AS PER PLAN                   145.0000     152.5800     135.3200         $562.93 
 
204E50000      381070.000 SQ YD      GEOTEXTILE FABRIC                              1.4135       1.2538       1.1086     $422,457.27 
 
204E50001        2425.000 SQ YD      GEOTEXTILE FABRIC, AS PER PLAN                 2.0000       1.3300       1.0000       $2,425.00 
 
205E10050      116977.000 CU YD      LIME STABILIZED EMBANKMENT                     5.1876       5.9128       4.2059     $491,992.20 
 
205E10300        8662.000 TON        LIME                                         101.4408      93.8682      89.5289     $775,499.11 
 
205E10550          45.000 TON        CEMENT                                       150.0000     137.0000     142.0000       $6,390.00 
 
206E10000     1339552.000 SQ YD      LIME STABILIZED SUBGRADE - DRY METHOD          2.4055       2.6891       2.3661   $3,169,576.65 
 
206E10300       43988.000 TON        LIME                                         100.2469      95.1083      99.2840   $4,367,305.73 
 
206E10500       51463.830 TON        CEMENT                                       121.5769     103.5872     100.8935   $5,192,368.24 
 
206E11000     2252205.000 SQ YD      CURING COAT                                    0.4091       0.3371       0.2672     $601,726.74 
 
206E11001      655624.000 SQ YD      CURING COAT, AS PER PLAN                       0.5000       0.6175       0.7300     $478,605.52 
 
206E15000     1630355.000 SQ YD      CEMENT STABILIZED SUBGRADE                     2.9904       2.8040       2.6861   $4,379,352.31 
 
206E20000         208.000 HOUR       TEST ROLLING                                 148.1971     130.1720     128.9827      $26,828.40 
 
206E30000          16.000 LUMP       CONTRACTOR DESIGNED LIME SUBGRADE          10906.2500   13170.1167   12968.2275     $207,491.64 
 
208E10000           2.000 LUMP       PRE-BLAST CONDITION SURVEY                 15000.0000   10470.8277    7250.0000      $14,500.00 
 
208E12000           2.000 LUMP       BLASTING CONSULTANT                        10000.0000   22054.3238   23250.0000      $46,500.00 



 
       Item      Quantity    U/M        Item Description                          Avg Unit      Avg Unit     Avg Unit      Total Amt 
     Number                                                                      Price Est     Price Bid    Price Awded     Awarded 
208E13000           1.000 LUMP       AIR BLAST AND NOISE CONTROL                 5000.0000   13874.3244    9200.0000       $9,200.00 
 
208E14000           2.000 LUMP       VIBRATION CONTROL AND MONITORING           10000.0000   12624.6208    5100.0000      $10,200.00 
 
208E15000       35880.000 SQ YD      PRESPLITTING                                   7.1368      10.5907       8.8346     $316,984.70 
 
208E16000           2.000 LUMP       HYDROLOGIST                                21250.0000   92739.3931   98000.0000     $196,000.00 
 
209E10000         300.000 FT         DITCH CLEANOUT                                21.6667       8.5870       4.7500       $1,425.00 
 
209E10001       87154.000 FT         DITCH CLEANOUT, AS PER PLAN                    6.6069       5.4969       4.3000     $374,766.00 
 
209E15000        1135.700 STATION    RESHAPING UNDER GUARDRAIL                     42.1276      42.7713      38.2230      $43,409.81 
 
209E15001         210.000 STATION    RESHAPING UNDER GUARDRAIL, AS PER PLAN        17.8571      28.7302      33.3333       $7,000.00 
 
209E60200        5035.090 STATION    LINEAR GRADING                               105.1636     119.1859     109.4511     $551,096.05 
 
209E60201        6068.500 STATION    LINEAR GRADING, AS PER PLAN                  133.5728     111.1820     124.4725     $755,361.15 
 
209E60500         223.980 MILE       LINEAR GRADING                               835.9505    1284.2398    1062.8677     $238,061.11 
 
209E60501           4.620 MILE       LINEAR GRADING, AS PER PLAN                18993.5065   15192.1100    4533.7662      $20,946.00 
 
209E61000        8028.000 SQ YD      SPECIAL - SHAPING                              1.2114       1.9166       1.1554       $9,275.60 
 
209E70000        3043.000 CU YD      BORROW                                        48.7677      41.1587      41.0057     $124,780.25 
 
209E72000         247.200 STATION    PREPARING SUBGRADE FOR SHOULDER PAVING       248.0178     309.2373     272.3786      $67,332.00 
 
209E80000         795.000 EACH       GRADING MAILBOX APPROACHES                   110.2327      72.0079      88.3381      $70,228.79 
 
251E01000       77083.000 SQ YD      PARTIAL DEPTH PAVEMENT REPAIR                 31.0275      26.8647      22.6132   $1,743,095.55 
 
251E01001      101372.000 SQ YD      PARTIAL DEPTH PAVEMENT REPAIR, AS PER         32.2386      32.5421      23.5653   $2,388,865.50 
                                     PLAN 
 
252E01000        4007.000 SQ YD      FULL DEPTH RIGID PAVEMENT REMOVAL AND         70.7522     101.5825     107.0626     $428,999.98 
                                     FLEXIBLE REPLACEMENT 
 
252E01001        7097.000 SQ YD      FULL DEPTH RIGID PAVEMENT REMOVAL AND         63.3902      72.9198      72.7629     $516,398.00 
                                     FLEXIBLE REPLACEMENT, AS PER PLAN 
 
252E01500       69136.000 FT         FULL DEPTH PAVEMENT SAWING                     2.4586       2.6775       2.1411     $148,023.95 
 
253E01000      111976.000 SQ YD      PAVEMENT REPAIR                               31.0683      35.0416      30.1033   $3,370,847.71 
 
253E01001       37852.000 SQ YD      PAVEMENT REPAIR, AS PER PLAN                  37.5515      39.4365      36.6164   $1,386,002.60 
 
253E02000       24723.000 CU YD      PAVEMENT REPAIR                              170.2156     170.6910     161.9387   $4,003,609.42 
 
253E02001        6612.000 CU YD      PAVEMENT REPAIR, AS PER PLAN                 169.9440     188.7788     164.2982   $1,086,340.00 
 
253E90000         100.000 CU YD      PAVEMENT REPAIR, MISC.:                      200.0000     290.0000     340.0000      $34,000.00 
 
253E90100        1241.000 SQ YD      PAVEMENT REPAIR, MISC.:                       65.0000      37.5000      35.0000      $43,435.00 



                                            Total Contract Items Awarded for the Calendar Year 
 
       Item      Quantity    U/M        Item Description                          Avg Unit      Avg Unit     Avg Unit      Total Amt 
     Number                                                                      Price Est     Price Bid    Price Awded     Awarded 
 
254E01000    11388755.000 SQ YD      PAVEMENT PLANING, ASPHALT CONCRETE             1.3135       1.3213       1.0956  $12,477,204.85 
 
254E01001     2284098.000 SQ YD      PAVEMENT PLANING, ASPHALT CONCRETE, AS         1.3211       1.2778       1.2026   $2,746,848.61 
                                     PER PLAN 
 
254E01010        4832.000 SQ YD      PAVEMENT PLANING, PORTLAND CEMENT              6.6058       5.2874       4.2048      $20,317.62 
                                     CONCRETE 
 
254E01600      112235.000 SQ YD      PATCHING PLANED SURFACE                        1.4834       1.9758       1.8638     $209,183.40 
 
255E10000         980.000 SQ YD      FULL DEPTH PAVEMENT REMOVAL AND RIGID        133.9922     134.5385      86.0408      $84,320.00 
                                     REPLACEMENT, CLASS C 
 
255E10100       14250.000 SQ YD      FULL DEPTH PAVEMENT REMOVAL AND RIGID        121.7307     122.0936     120.1872   $1,712,667.00 
                                     REPLACEMENT, CLASS FS 
 
255E10101       15509.000 SQ YD      FULL DEPTH PAVEMENT REMOVAL AND RIGID        159.2221     120.9744     109.6690   $1,700,856.56 
                                     REPLACEMENT, CLASS FS, AS PER PLAN 
 
255E10150       12563.000 SQ YD      FULL DEPTH PAVEMENT REMOVAL AND RIGID        123.3631     116.0033     111.7991   $1,404,532.00 
                                     REPLACEMENT, CLASS MS 
 
255E10151        3370.000 SQ YD      FULL DEPTH PAVEMENT REMOVAL AND RIGID        156.5727     153.7160     151.5727     $510,800.00 
                                     REPLACEMENT, CLASS MS, AS PER PLAN 
 
255E10200        3196.000 SQ YD      FULL DEPTH PAVEMENT REMOVAL AND RIGID        225.0000     223.3333     225.0000     $719,100.00 
                                     REPLACEMENT, MISC.: 
 
255E10501         392.000 SQ YD      FULL DEPTH PAVEMENT REMOVAL AND RIGID        285.0000     197.5000     180.0000      $70,560.00 
                                     REPLACEMENT, CLASS RRCM, AS PER PLAN 
 
255E20000      243904.000 FT         FULL DEPTH PAVEMENT SAWING                     2.3671       1.9105       1.4322     $349,327.70 
 
256E10000         164.000 SQ FT      BONDED PATCHING OF PORTLAND CEMENT            75.0000      53.4500      70.0000      $11,480.00 
                                     CONCRETE PAVEMENT, TYPE A 
 
256E10001        1800.000 SQ FT      BONDED PATCHING OF PORTLAND CEMENT            50.0000      33.1667      39.5000      $71,100.00 
                                     CONCRETE PAVEMENT, TYPE A, AS PER PLAN 
 
257E10000       71420.000 SQ YD      DIAMOND GRINDING PORTLAND CEMENT               4.1651       3.5657       4.0010     $285,750.00 
                                     CONCRETE PAVEMENT 
 
257E10001        3204.000 SQ YD      DIAMOND GRINDING PORTLAND CEMENT              10.0000      18.5075      15.0000      $48,060.00 
                                     CONCRETE PAVEMENT, AS PER PLAN 
 
258E10000        5232.000 EACH       RETROFIT DOWEL BARS                           55.0000      48.8100      45.0000     $235,440.00 
 
258E10001         390.000 EACH       RETROFIT DOWEL BARS, AS PER PLAN              95.0000      57.0000      59.0000      $23,010.00 
 
301E46000      239282.000 CU YD      ASPHALT CONCRETE BASE, PG64-22                91.0694      95.9082      91.5858  $21,914,824.03 
 
301E46001       20215.000 CU YD      ASPHALT CONCRETE  BASE, PG64-22, AS PER       98.7610     100.8951      93.7233   $1,894,615.50 
                                     PLAN 
 



       Item      Quantity    U/M        Item Description                          Avg Unit      Avg Unit     Avg Unit      Total Amt 
     Number                                                                      Price Est     Price Bid    Price Awded     Awarded 
 
301E46010          66.800 CU YD      ASPHALT CONCRETE BASE, PG64-28               205.0000     122.5000     122.0000       $8,149.60 
 
 
301E46021        2652.000 CU YD      ASPHALT CONCRETE BASE, PG70-22M, AS PER       92.0000      96.5000      89.0000     $236,028.00 
                                     PLAN 
 
301E48000        4648.000 CU YD      ASPHALT CONCRETE BASE, PG64-22               149.5882     148.1434     143.6930     $667,884.89 
                                     (DRIVEWAYS) 
 
302E46000       99383.000 CU YD      ASPHALT CONCRETE BASE, PG64-22                85.6522      88.0763      84.0262   $8,350,772.49 
 
304E20000      881509.400 CU YD      AGGREGATE BASE                                35.8503      34.4551      32.0090  $28,216,199.64 
 
304E20001       16987.000 CU YD      AGGREGATE BASE, AS PER PLAN                   43.1409      44.7359      42.2900     $718,380.39 
 
305E10000         666.000 SQ YD      6" CONCRETE BASE                              41.9820      33.1593      27.9730      $18,630.00 
 
305E10001         637.000 SQ YD      6" CONCRETE BASE, AS PER PLAN                 53.1240      52.7982      49.8744      $31,770.00 
 
305E12000        1050.000 SQ YD      8" CONCRETE BASE                              50.0000      47.3500      45.0000      $47,250.00 
 
305E13000        6173.000 SQ YD      9" CONCRETE BASE                              44.8064      49.3832      46.9045     $289,541.51 
 
305E13001        8753.000 SQ YD      9" CONCRETE BASE, AS PER PLAN                 55.0000      53.8000      40.0000     $350,120.00 
 
305E15001        7072.000 SQ YD      11" CONCRETE BASE, AS PER PLAN                60.0000      51.5000      51.5000     $364,208.00 
 
310E99000           2.000 LUMP       SPECIAL - SUBBASE AND BASE                 31850.0000   19077.8000    9000.0000      $18,000.00 
 
320E70000      318862.000 SQ YD      RUBBLIZE AND ROLL PAVEMENT                     1.7500       1.3785       1.4738     $469,940.25 
 
320E80000        7431.000 CU YD      FILLER AGGREGATE                              40.0000      27.5435      18.8700     $140,222.97 
 
407E10000     2067039.000 GALLON     TACK COAT                                      1.1108       1.2783       1.2180   $2,517,648.60 
 
407E13900       94552.000 GALLON     TACK COAT, 702.13                              1.0200       1.4497       1.3859     $131,044.05 
 
407E14000      658764.400 GALLON     TACK COAT FOR INTERMEDIATE COURSE              1.1921       1.3446       1.2642     $832,812.32 
 
407E14010         181.000 GALLON     TACK COAT FOR INTERMEDIATE COURSE,             1.7843       2.7446       2.4047         $435.25 
                                     702.13 
 
407E98000      209716.000 FT         TACK COAT, MISC.:                              0.1155       0.0719       0.0733      $15,382.00 
 
408E10000      488734.500 GALLON     PRIME COAT                                     1.9839       2.2653       2.1357   $1,043,787.22 
 
408E10001      210818.000 GALLON     PRIME COAT, AS PER PLAN                        2.0348       2.3080       2.1844     $460,502.75 
 
409E30000       35678.000 FT         SAWING AND SEALING ASPHALT CONCRETE            2.7797       1.5310       1.7308      $61,752.30 
                                     PAVEMENT JOINTS 
 
409E98000       62267.000 SQ YD      SEALING, MISC:                                 2.5857       2.7817       2.6244     $163,414.13 
 
409E98010       92793.000 POUND      SEALING, MISC.:                                1.3612       1.5297       1.4538     $134,903.52 
 
410E10000         447.000 CU YD      TRAFFIC COMPACTED SURFACE, TYPE A             36.2975      38.0881      30.8224      $13,777.60 



 
       Item      Quantity    U/M        Item Description                          Avg Unit      Avg Unit     Avg Unit      Total Amt 
     Number                                                                      Price Est     Price Bid    Price Awded     Awarded 
 
410E11001         148.000 CU YD      TRAFFIC COMPACTED SURFACE, TYPE B, AS         45.0000      39.5000      44.0000       $6,512.00 
                                     PER PLAN 
 
410E12000       20582.000 CU YD      TRAFFIC COMPACTED SURFACE, TYPE A OR B        36.7671      39.0007      36.1636     $744,318.40 
 
410E13000        7117.000 CU YD      TRAFFIC COMPACTED SURFACE, TYPE C             38.5575      43.3745      48.0715     $342,125.00 
 
410E14001         236.000 CU YD      TRAFFIC COMPACTED SURFACE, AS PER PLAN        50.0000      45.6608      50.1407      $11,833.20 
 
410E22000          50.000 TON        TRAFFIC COMPACTED SURFACE, TYPE A OR B        40.0000      29.5986      22.0000       $1,100.00 
 
411E10000        5574.700 CU YD      STABILIZED CRUSHED AGGREGATE                  37.6985      44.3582      38.3028     $213,526.50 
 
411E10001        2181.000 CU YD      STABILIZED CRUSHED AGGREGATE, AS PER          49.8097      33.2873      35.4909      $77,405.70 
                                     PLAN 
 
421E10010      394362.000 SQ YD      MICROSURFACING, SURFACE COURSE                 1.5006       1.7267       1.5992     $630,656.37 
 
421E10011      147743.000 SQ YD      MICROSURFACING, SURFACE COURSE, AS PER         2.6486       2.7808       2.4398     $360,465.59 
                                     PLAN 
 
421E10020       11376.000 SQ YD      MICROSURFACING, LEVELING COURSE                3.7500       1.8333       1.5200      $17,291.52 
 
422E10000     1097526.000 SQ YD      SINGLE CHIP SEAL WITH POLYMER BINDER           1.2064       1.3472       1.2881   $1,413,767.57 
 
422E10001      336017.000 SQ YD      SINGLE CHIP SEAL WITH POLYMER BINDER, AS       1.2638       1.1234       1.1281     $379,047.82 
                                     PER PLAN 
 
422E20000       65338.000 SQ YD      DOUBLE CHIP SEAL WITH POLYMER BINDER           2.6295       2.4726       2.4509     $160,136.40 
 
422E20001      110222.000 SQ YD      DOUBLE CHIP SEAL WITH POLYMER BINDER, AS       2.2500       1.8775       1.9500     $214,932.90 
                                     PER PLAN 
 
422E98000      132772.000 SQ YD      CHIP SEAL WITH POLYMER BINDER, MISC.:          2.2043       2.2735       1.8154     $241,028.35 
 
423E00100        8436.000 POUND      CRACK SEALING, TYPE I                          4.0379       5.5523       2.2839      $19,267.16 
 
423E00120         500.000 POUND      CRACK SEALING, TYPE II OR III                  5.0000       5.7600       5.7500       $2,875.00 
 
423E00150      171197.000 POUND      CRACK SEALING, TYPE IV                         1.3576       1.2637       0.8175     $139,950.50 
 
423E98100     4168498.000 SQ YD      CRACK SEALING, MISC.:                          0.4128       0.3634       0.2848   $1,187,036.46 
 
423E98200        1800.000 FT         CRACK SEALING, MISC.:                          5.0000       2.3025       1.0000       $1,800.00 
 
424E10000       20840.000 CU YD      FINE GRADED POLYMER ASPHALT CONCRETE,        141.2875     140.6174     133.6179   $2,784,597.30 
                                     TYPE A 
 
424E12000       53759.000 CU YD      FINE GRADED POLYMER ASPHALT CONCRETE,        128.7205     136.8910     131.9812   $7,095,176.69 
                                     TYPE B 
 
424E12001        3743.000 CU YD      FINE GRADED POLYMER ASPHALT CONCRETE,        123.0000     137.8000     116.0000     $434,188.00 
                                     TYPE B, AS PER PLAN 
 
 



       Item      Quantity    U/M        Item Description                          Avg Unit      Avg Unit     Avg Unit      Total Amt 
     Number                                                                      Price Est     Price Bid    Price Awded     Awarded 
 
424E12011       16597.000 CU YD      FINE GRADED POLYMER ASPHALT CONCRETE,        127.8088     134.9449     118.2485   $1,962,570.00 
                                     TYPE B, WITH SUPPLEMENT 1059 WARRANTY, 
                                     AS PER PLAN 
 
442E00200        3617.000 CU YD      ASPHALT CONCRETE SURFACE COURSE, 9.5 MM,     115.2129     123.3095     113.1557     $409,284.00 
                                     TYPE A (446) 
 
442E00201      101702.000 CU YD      ASPHALT CONCRETE SURFACE COURSE, 9.5 MM,     109.4532     106.6770     104.0500  $10,582,097.23 
                                     TYPE A (446), AS PER PLAN 
 
442E10000       86715.000 CU YD      ASPHALT CONCRETE SURFACE COURSE, 12.5MM,     119.3748     115.0496     112.9768   $9,796,783.40 
                                     TYPE A (446) 
 
442E10001       40131.000 CU YD      ASPHALT CONCRETE SURFACE COURSE, 12.5        119.9376     136.4581     126.8482   $5,090,543.64 
                                     MM, TYPE A (446), AS PER PLAN 
 
442E10002       28314.000 CU YD      ASPHALT CONCRETE SURFACE COURSE, 12.5MM,     118.7005     114.3369     115.4986   $3,270,228.00 
                                     TYPE A (446) WITH SUPPLEMENT 1059 
                                     WARRANTY 
 
442E10051       84541.000 CU YD      ASPHALT CONCRETE SURFACE COURSE, 12.5        121.1039     127.5135     122.2120  $10,331,926.60 
                                     MM, TYPE B (446), AS PER PLAN 
 
442E10100       47674.000 CU YD      ASPHALT CONCRETE INTERMEDIATE COURSE,        104.6065     108.1570     104.1624   $4,965,836.63 
                                     19MM, TYPE A (446) 
 
442E10101       40702.000 CU YD      ASPHALT CONCRETE INTERMEDIATE COURSE, 19     108.4422     110.0868     101.0647   $4,113,535.74 
                                     MM, TYPE A (446), AS PER PLAN 
 
442E10150       96630.000 CU YD      ASPHALT CONCRETE INTERMEDIATE COURSE,        102.1330      97.6031      97.4165   $9,413,353.75 
                                     19MM, TYPE B (446) 
 
442E10500       13655.000 CU YD      ASPHALT CONCRETE SURFACE COURSE, 9.5 MM,     112.1626     125.4994     121.1320   $1,654,057.27 
                                     TYPE A (448) 
 
442E10501        3858.000 CU YD      ASPHALT CONCRETE SURFACE COURSE, 9.5 MM,     106.9802     112.0202     106.6446     $411,435.00 
                                     TYPE A (448), AS PER PLAN 
 
442E10510         206.000 CU YD      ASPHALT CONCRETE SURFACE COURSE, 9.5MM,      289.1990     209.0821     117.5874      $24,223.00 
                                     TYPE A (448) (DRIVEWAYS) 
 
442E10511         346.000 CU YD      ASPHALT CONCRETE SURFACE COURSE, 9.5MM,      164.3353     125.3747     136.8786      $47,360.00 
                                     TYPE A (448) (DRIVEWAYS), AS PER PLAN 
 
442E20000        2406.000 CU YD      ASPHALT CONCRETE SURFACE COURSE, 12.5MM,     145.3554     134.3509     133.0749     $320,178.30 
                                     TYPE A (448) 
 
442E20001       19754.000 CU YD      ASPHALT CONCRETE SURFACE COURSE, 12.5        120.1692     129.7809     122.5359   $2,420,573.30 
                                     MM, TYPE A (448), AS PER PLAN 
 
442E20010         112.000 CU YD      ASPHALT CONCRETE SURFACE COURSE, 12.5MM,     185.0000     275.0000     275.0000      $30,800.00 
                                     TYPE A (448) (DRIVEWAYS) 
 
 
 
 



 
 
       Item      Quantity    U/M        Item Description                          Avg Unit      Avg Unit     Avg Unit      Total Amt 
     Number                                                                      Price Est     Price Bid    Price Awded     Awarded 
442E20050        6906.000 CU YD      ASPHALT CONCRETE SURFACE COURSE, 12.5MM,     108.0000     111.0000     109.0000     $752,754.00 
                                     TYPE B (448) 
 
442E20051       15869.000 CU YD      ASPHALT CONCRETE SURFACE COURSE, 12.5        114.3762     133.2961     118.8642   $1,886,256.52 
                                     MM, TYPE B (448), AS PER PLAN 
 
442E20100        7080.000 CU YD      ASPHALT CONCRETE INTERMEDIATE COURSE,         98.6268     122.2012     115.7898     $819,792.05 
                                     9.5MM, TYPE A (448) 
 
442E20101       50582.000 CU YD      ASPHALT CONCRETE INTERMEDIATE COURSE,        106.2672     106.1912     103.4172   $5,231,048.00 
                                     9.5 MM, TYPE A (448), AS PER PLAN 
 
442E20150        4850.000 CU YD      ASPHALT CONCRETE INTERMEDIATE COURSE,         97.0000     110.0000     110.0000     $533,500.00 
                                     9.5MM, TYPE B (448) 
 
442E20200       25886.000 CU YD      ASPHALT CONCRETE INTERMEDIATE COURSE,        103.2406     111.1144     109.2266   $2,827,438.53 
                                     19MM, TYPE A (448) 
 
442E20201       46088.000 CU YD      ASPHALT CONCRETE INTERMEDIATE COURSE, 19     100.9446      95.7718      87.5988   $4,037,251.56 
                                     MM, TYPE A (448), AS PER PLAN 
 
442E20202          98.000 CU YD      ASPHALT CONCRETE INTERMEDIATE COURSE, 19     250.0000     109.6100      94.2200       $9,233.56 
                                     MM, TYPE A (446) (DRIVEWAYS) 
 
442E20214          97.000 CU YD      ASPHALT CONCRETE INTERMEDIATE COURSE, 19     175.0000     250.0000     250.0000      $24,250.00 
                                     MM, TYPE A (448) (DRIVEWAYS) 
 
442E20250        2843.000 CU YD      ASPHALT CONCRETE INTERMEDIATE COURSE,        109.4819     145.4002     118.4098     $336,639.00 
                                     19MM, TYPE B (448) 
 
442E90000          17.000 CU YD      ASPHALT CONCRETE, MISC.:                     225.0000     302.3280     386.7100       $6,574.07 
 
443E10001        4321.000 CU YD      STONE MATRIX ASPHALT CONCRETE, 12.5MM,       150.0000     165.7500     160.0000     $691,360.00 
                                     PG70-22M, (446), AS PER PLAN 
 
443E12000        3569.000 CU YD      STONE MATRIX ASPHALT CONCRETE, 12.5MM,       109.0000     149.0000     161.0000     $574,609.00 
                                     PG76-22M, (446) 
 
446E46020        2680.000 CU YD      ASPHALT CONCRETE, INTERMEDIATE COURSE,        99.1900     113.4600     112.3000     $300,964.00 
                                     TYPE 1, PG64-22 
 
446E46030        1530.000 CU YD      ASPHALT CONCRETE INTERMEDIATE COURSE,        115.0000      97.7500     100.0000     $153,000.00 
                                     TYPE 2, PG76-22 
 
446E46040        6399.000 CU YD      ASPHALT CONCRETE INTERMEDIATE COURSE,         98.9317      99.5433      93.3492     $597,341.60 
                                     TYPE 2, PG64-28 
 
446E46050       29495.000 CU YD      ASPHALT CONCRETE INTERMEDIATE COURSE,         94.6295      93.3078      87.3932   $2,577,662.80 
                                     TYPE 2, PG64-22 
 
446E47020       18298.000 CU YD      ASPHALT CONCRETE SURFACE COURSE, TYPE 1,      99.8078     102.4830      95.8477   $1,753,820.73 
                                     PG64-22 
 
446E47021       12101.000 CU YD      ASPHALT CONCRETE SURFACE COURSE, TYPE 1,      90.6590      94.6048      91.9611   $1,112,821.00 
                                     PG64-22, AS PER PLAN 



 
       Item      Quantity    U/M        Item Description                          Avg Unit      Avg Unit     Avg Unit      Total Amt 
     Number                                                                      Price Est     Price Bid    Price Awded     Awarded 
446E47025        1358.000 CU YD      ASPHALT CONCRETE SURFACE COURSE, TYPE 1,     120.0000     109.8500     115.0000     $156,170.00 
                                     PG70-22, AS PER PLAN 
 
446E47028       29869.000 CU YD      ASPHALT CONCRETE SURFACE COURSE, TYPE 1,     109.0982     108.1728     106.6466   $3,185,426.25 
                                     PG70-22M 
 
446E47029       21697.000 CU YD      ASPHALT CONCRETE SURFACE COURSE, TYPE 1,     114.0354     120.9353     117.1697   $2,542,230.70 
                                     PG70-22M, AS PER PLAN 
 
446E48020           5.500 CU YD      ASPHALT CONCRETE SURFACE COURSE, TYPE 1,     750.0000     191.0000     200.0000       $1,100.00 
                                     PG64-22 (DRIVEWAYS) 
 
446E50000       24232.000 CU YD      ASPHALT CONCRETE SURFACE COURSE, TYPE 1H     112.0086     120.6349     118.0689   $2,861,044.58 
 
446E50001        3652.000 CU YD      ASPHALT CONCRETE SURFACE COURSE, TYPE        109.5189     125.0000     115.0000     $419,980.00 
                                     1H, AS PER PLAN 
 
446E50010        1530.000 CU YD      ASPHALT CONCRETE SURFACE COURSE, TYPE        125.0000     109.5000     105.0000     $160,650.00 
                                     1H, PG76-22 
 
446E50011         142.000 CU YD      ASPHALT CONCRETE SURFACE COURSE, TYPE        120.0000     145.6667     140.0000      $19,880.00 
                                     1H, PG76-22, AS PER PLAN 
 
446E50014         229.000 CU YD      ASPHALT CONCRETE SURFACE COURSE, TYPE        130.0000     125.8750     128.0000      $29,312.00 
                                     1H, PG76-22M 
 
446E50015        7076.000 CU YD      ASPHALT CONCRETE SURFACE COURSE, TYPE        118.7219     117.1597     117.6242     $832,309.00 
                                     1H, PG76-22M, AS PER PLAN 
 
 
448E46010       20671.000 CU YD      ASPHALT CONCRETE INTERMEDIATE COURSE,        104.0706     107.3702     102.2369   $2,113,338.85 
                                     TYPE 1, PG64-28 
 
448E46011        1806.000 CU YD      ASPHALT CONCRETE INTERMEDIATE COURSE,        104.2088     120.0000     125.0000     $225,750.00 
                                     TYPE 1, PG64-28, AS PER PLAN 
 
448E46020      116160.000 CU YD      ASPHALT CONCRETE INTERMEDIATE COURSE,         97.4049      99.8334      96.4106  $11,199,051.03 
                                     TYPE 1, PG64-22 
 
448E46021       16364.000 CU YD      ASPHALT CONCRETE INTERMEDIATE COURSE,        104.4602     106.7589     104.5476   $1,710,817.14 
                                     TYPE 1, PG64-22, AS PER PLAN 
 
448E46024        1418.000 CU YD      ASPHALT CONCRETE INTERMEDIATE COURSE,        178.5403     194.4275     195.9070     $277,796.16 
                                     TYPE 2, PG64-22 (DRIVEWAYS) 
 
448E46040       36278.000 CU YD      ASPHALT CONCRETE INTERMEDIATE COURSE,        106.8606     110.0809     102.4579   $3,716,969.36 
                                     TYPE 2, PG64-28 
 
448E46041         838.000 CU YD      ASPHALT CONCRETE INTERMEDIATE COURSE,        113.0585     137.4973     129.9702     $108,915.00 
                                     TYPE 2, PG64-28, AS PER PLAN 
 
448E46048         155.000 CU YD      ASPHALT CONCRETE INTERMEDIATE COURSE,        204.6774     188.5616     189.4079      $29,358.22 
                                     TYPE 1, PG64-22 (DRIVEWAYS) 
 
448E46049          54.000 CU YD      ASPHALT CONCRETE INTERMEDIATE COURSE,        165.0000     302.1133     330.3400      $17,838.36 
                                     TYPE 1, PG64-22 (DRIVEWAYS), AS PER PLAN 



       Item      Quantity    U/M        Item Description                          Avg Unit      Avg Unit     Avg Unit      Total Amt 
     Number                                                                      Price Est     Price Bid    Price Awded     Awarded 
448E46050       51914.400 CU YD      ASPHALT CONCRETE INTERMEDIATE COURSE,        104.5540     106.3609     100.4712   $5,215,900.64 
                                     TYPE 2, PG64-22 
 
448E46051        7005.000 CU YD      ASPHALT CONCRETE INTERMEDIATE COURSE,         90.7562      89.0538      87.4621     $612,672.30 
                                     TYPE 2, PG64-22, AS PER PLAN 
 
448E46054         507.000 CU YD      ASPHALT CONCRETE INTERMEDIATE COURSE,        117.0000     116.2500     104.5000      $52,981.50 
                                     TYPE 2, PG70-22 
 
448E46060          10.000 CU YD      ASPHALT CONCRETE INTERMEDIATE COURSE,        350.0000     455.0000     455.0000       $4,550.00 
                                     TYPE 1, PG64-22 (UNDER GUARDRAIL) 
 
448E46061        5090.000 CU YD      ASPHALT CONCRETE INTERMEDIATE COURSE,        177.8052     185.9105     177.9418     $905,724.00 
                                     TYPE 1, UNDER GUARDRAIL, PG64-22, AS PER 
                                     PLAN 
 
448E46070          10.000 CU YD      ASPHALT CONCRETE INTERMEDIATE COURSE,        250.0000     310.2950     159.3000       $1,593.00 
                                     TYPE 2, PG64-28 (DRIVEWAYS) 
 
448E46904       76279.000 CU YD      ASPHALT CONCRETE SURFACE COURSE, TYPE 1,     115.2346     115.2963     113.9871   $8,694,820.65 
                                     PG70-22M 
 
448E46905       15746.000 CU YD      ASPHALT CONCRETE SURFACE COURSE, TYPE 1,     130.1292     125.2181     116.9490   $1,841,478.40 
                                     PG70-22M, AS PER PLAN 
 
448E47010         721.000 CU YD      ASPHALT CONCRETE SURFACE COURSE, TYPE 1,     124.8821     121.1660     115.7940      $83,487.50 
                                     PG64-28 
 
448E47011          25.000 CU YD      ASPHALT CONCRETE SURFACE COURSE, TYPE 1,     300.0000     267.5000     275.0000       $6,875.00 
                                     PG64-28, AS PER PLAN 
 
448E47020       85121.500 CU YD      ASPHALT CONCRETE SURFACE COURSE, TYPE 1,     111.2201     113.8378     106.1889   $9,038,957.08 
                                     PG64-22 
 
448E47021       41624.000 CU YD      ASPHALT CONCRETE SURFACE COURSE, TYPE 1,     106.5142     105.8002     101.7216   $4,234,059.14 
                                     PG64-22, AS PER PLAN 
 
448E47050        1600.000 CU YD      ASPHALT CONCRETE SURFACE COURSE, TYPE 2,      99.4113     100.4911      86.8950     $139,032.00 
                                     PG64-22 
 
448E47051         856.000 CU YD      ASPHALT CONCRETE SURFACE COURSE, TYPE 2,      79.0000     105.2857      98.0000      $83,888.00 
 
                                     PG64-22, AS PER PLAN 
 
448E48020        4804.000 CU YD      ASPHALT CONCRETE SURFACE COURSE, TYPE 1,     187.2898     197.8632     183.4441     $881,265.39 
                                     PG64-22 (DRIVEWAYS) 
 
448E48021        2084.000 CU YD      ASPHALT CONCRETE SURFACE COURSE, TYPE 1,     142.1305     149.4467     154.3739     $321,715.30 
                                     PG64-22 (DRIVEWAYS), AS PER PLAN 
 
448E50000       56623.000 CU YD      ASPHALT CONCRETE SURFACE COURSE, TYPE 1H     118.3622     120.3991     116.0587   $6,571,592.61 
 
448E50001        1347.000 CU YD      ASPHALT CONCRETE SURFACE COURSE, TYPE        136.9191     147.2602     156.8805     $211,318.00 
                                     1H, AS PER PLAN 
 
448E50004          93.000 CU YD      ASPHALT CONCRETE SURFACE COURSE, TYPE        225.0000     164.5267     165.0000      $15,345.00 
                                     1H, PG 64-22 



       Item      Quantity    U/M        Item Description                          Avg Unit      Avg Unit     Avg Unit      Total Amt 
     Number                                                                      Price Est     Price Bid    Price Awded     Awarded 
 
448E50010        1542.000 CU YD      ASPHALT CONCRETE SURFACE COURSE, TYPE        111.4237     114.5833     110.0000     $169,620.00 
                                     1H, PG76-22 
 
448E50020        1494.000 CU YD      ASPHALT CONCRETE SURFACE COURSE, TYPE        130.7962     144.8460     136.7714     $204,336.50 
                                     1H, PG76-22M 
 
448E60000         168.000 CU YD      SPECIAL - ROSPHALT 50 ASPHALT                795.3869     839.4337     728.1622     $122,331.25 
                                     WATERPROOFING MIX 
 
448E90000        3523.000 CU YD      ASPHALT CONCRETE, MISC.:                     127.0068     108.1508     113.7731     $400,822.60 
 
448E91000          20.000 SQ YD      ASPHALT CONCRETE, MISC.:                     265.0000      96.2200     104.8800       $2,097.60 
 
448E99000           2.000 LUMP       SPECIAL - FLEXIBLE PAVEMENT                53250.0000   69443.2000   45500.0000      $91,000.00 
 
451E14000       15132.000 SQ YD      9" REINFORCED CONCRETE PAVEMENT               51.4103      59.2799      58.5808     $886,445.40 
 
451E14001       16316.000 SQ YD      9" REINFORCED CONCRETE PAVEMENT, AS PER       55.0000      69.4833      48.4500     $790,510.20 
                                     PLAN 
 
451E16000       48660.000 SQ YD      12" REINFORCED CONCRETE PAVEMENT              50.0000      58.6667      52.0000   $2,530,320.00 
 
451E16001         131.000 SQ YD      12" REINFORCED CONCRETE PAVEMENT, AS PER      80.0000      71.0175      70.0000       $9,170.00 
                                     PLAN 
 
451E16200        7774.000 SQ YD      14" REINFORCED CONCRETE PAVEMENT              65.0000      63.7700      65.4000     $508,419.60 
 
451E20000         743.000 SQ YD      REINFORCED CONCRETE PAVEMENT, MISC.:          65.3096     110.0417     112.8468      $83,845.20 
 
451E30000        6387.000 FT         SPECIAL - PRESSURE RELIEF JOINT, TYPE A      128.7854     134.1088     124.5529     $795,519.59 
 
451E31000         182.000 FT         SPECIAL - PRESSURE RELIEF JOINT, TYPE B       75.0000      86.2500      90.0000      $16,380.00 
 
451E32000         224.000 FT         SPECIAL - PRESSURE RELIEF JOINT, TYPE C       55.0000      30.0000      30.0000       $6,720.00 
 
452E09000        4102.000 SQ YD      4" NON-REINFORCED CONCRETE PAVEMENT           30.4217      27.6624      29.3446     $120,371.60 
 
452E10000        9286.000 SQ YD      6" NON-REINFORCED CONCRETE PAVEMENT           43.4646      42.1624      41.9814     $389,838.86 
 
452E10001        2616.000 SQ YD      6" NON-REINFORCED CONCRETE PAVEMENT, AS       44.7229      43.9388      42.1856     $110,357.50 
                                     PER PLAN 
 
452E11001        1804.000 SQ YD      7" NON-REINFORCED CONCRETE PAVEMENT, AS       50.0000      50.7500      44.5000      $80,278.00 
                                     PER PLAN 
 
452E12000       25830.000 SQ YD      8" NON-REINFORCED CONCRETE PAVEMENT           49.0024      48.0228      49.4468   $1,277,209.91 
 
452E12001        8188.000 SQ YD      8" NON-REINFORCED CONCRETE PAVEMENT, AS       54.1527      50.1116      47.6067     $389,803.75 
                                     PER PLAN 
 
452E13000       76938.000 SQ YD      9" NON-REINFORCED CONCRETE PAVEMENT           47.1651      44.1245      45.9705   $3,536,875.15 
 
452E13001         185.000 SQ YD      9" NON-REINFORCED CONCRETE PAVEMENT, AS       60.0000      62.0833      80.0000      $14,800.00 
                                     PER PLAN 
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452E13050       10891.000 SQ YD      9-1/2" NON-REINFORCED CONCRETE PAVEMENT       45.0000      41.5125      40.0500     $436,184.55 
 
452E14000      103338.000 SQ YD      10" NON-REINFORCED CONCRETE PAVEMENT          54.1948      51.0482      51.8033   $5,353,245.20 
 
452E14001         605.000 SQ YD      10" NON-REINFORCED CONCRETE PAVEMENT, AS      55.0000     115.0000     130.0000      $78,650.00 
                                     PER PLAN 
 
452E14100         134.000 SQ YD      11" NON-REINFORCED CONCRETE PAVEMENT          72.9500      95.2700      92.9300      $12,452.62 
 
452E14101       25773.000 SQ YD      11" NON-REINFORCED CONCRETE PAVEMENT, AS      62.7251      46.8571      49.2345   $1,268,922.00 
                                     PER PLAN 
 
452E15000       59579.000 SQ YD      12" NON-REINFORCED CONCRETE PAVEMENT          55.0113      53.7211      50.6630   $3,018,449.60 
 
503E11100         135.000 LUMP       COFFERDAMS, CRIBS AND SHEETING             35200.7246   39225.7257   49331.9167   $6,659,808.75 
 
503E11101          39.000 LUMP       COFFERDAMS, CRIBS AND SHEETING, AS PER    128379.7674  110061.4761   95469.2308   $3,723,300.00 
                                     PLAN 
 
503E21100       18265.500 CU YD      UNCLASSIFIED EXCAVATION                       46.1844      41.7353      36.8861     $673,743.37 
 
503E21101       12171.000 CU YD      UNCLASSIFIED EXCAVATION, AS PER PLAN          54.3277      43.7261      46.1263     $561,403.02 
 
503E21102        5288.000 CU YD      UNCLASSIFIED EXCAVATION, INCLUDING SHALE      75.0000      59.6150      29.5000     $155,996.00 
 
503E21300         100.000 LUMP       UNCLASSIFIED EXCAVATION                    20196.0238   15755.4528   12893.7985   $1,289,379.85 
 
503E21301          26.000 LUMP       UNCLASSIFIED EXCAVATION, AS PER PLAN       23492.3077   37287.2014   39505.0600   $1,027,131.56 
 
503E21321           1.000 LUMP       UNCLASSIFIED EXCAVATION, INCLUDING ROCK,   20000.0000   16776.1750   28000.0000      $28,000.00 
                                     AS PER PLAN 
 
503E21331           1.000 LUMP       UNCLASSIFIED EXCAVATION, INCLUDING ROCK    11000.0000   56698.3333    8500.0000       $8,500.00 
                                     AND SHALE, AS PER PLAN 
 
503E22200         450.000 CU YD      UNCLASSIFIED EXCAVATION INCLUDING ROCK        50.0000      29.2000      15.0000       $6,750.00 
                                     AND/OR SHALE 
 
503E31100         295.000 CU YD      ROCK EXCAVATION                               81.8898     118.4123     104.1695      $30,730.00 
 
503E31120        1928.000 CU YD      SHALE EXCAVATION                              51.1126      42.1129      56.9087     $109,720.00 
 
504E11100       16794.000 SQ FT      STEEL SHEET PILING LEFT IN PLACE              32.4915      18.0717      24.4430     $410,496.00 
 
504E11101       14282.000 SQ FT      STEEL SHEET PILING LEFT IN PLACE, AS PER      34.8656      28.3183      20.6631     $295,110.00 
                                     PLAN 
 
505E11100          88.000 LUMP       PILE DRIVING EQUIPMENT MOBILIZATION        13610.5263   18230.9487   15408.6591   $1,355,962.00 
 
506E11100           2.000 LUMP       STATIC LOAD TEST                           30000.0000   44087.3986   42500.0000      $85,000.00 
 
507E00100       28705.000 FT         STEEL PILES HP10X42, FURNISHED                22.2963      23.9516      23.8935     $685,863.50 
 
507E00150       26125.000 FT         STEEL PILES HP10X42, DRIVEN                   11.2139      10.8201       8.6479     $225,926.00 
 
 



       Item      Quantity    U/M        Item Description                          Avg Unit      Avg Unit     Avg Unit      Total Amt 
     Number                                                                      Price Est     Price Bid    Price Awded     Awarded 
 
507E00200       65195.000 FT         STEEL PILES HP12X53, FURNISHED                28.4111      30.2129      30.3415   $1,978,111.20 
 
507E00201       18521.000 FT         STEEL PILES HP12X53, FURNISHED, AS PER        24.8299      31.5267      36.9710     $684,739.00 
                                     PLAN 
 
507E00250       42809.000 FT         STEEL PILES HP12X53, DRIVEN                   13.1300      10.2536       7.8188     $334,716.00 
 
507E00251       30718.000 FT         STEEL PILES HP12X53, DRIVEN, AS PER PLAN      12.7235       9.8846      11.9360     $366,650.00 
 
507E00300       87800.000 FT         STEEL PILES HP14X73, FURNISHED                37.3738      37.8102      40.6282   $3,567,160.00 
 
507E00301        3200.000 FT         STEEL PILES HP14X73, FURNISHED, AS PER        38.0000      36.5267      40.0000     $128,000.00 
                                     PLAN 
 
507E00350       62580.000 FT         STEEL PILES HP14X73, DRIVEN                   13.1931      10.4761       9.7676     $611,255.00 
 
507E00351       20225.000 FT         STEEL PILES HP14X73, DRIVEN, AS PER PLAN      16.0000      13.2269      12.6986     $256,830.00 
 
507E00370        7340.000 FT         STEEL PILES, HP14X117, FURNISHED              65.0000      58.5050      65.0000     $477,100.00 
 
507E00380        6700.000 FT         STEEL PILES, HP14X117, DRIVEN                 15.0000       7.5934       6.8209      $45,700.00 
 
507E00400       13011.000 FT         STEEL PILES, MISC.:                          117.0727      91.0872     107.5997   $1,399,980.12 
 
507E00500       45125.000 FT         12" CAST-IN-PLACE REINFORCED CONCRETE         12.6451      12.2580      13.1098     $591,577.50 
                                     PILES, DRIVEN 
 
 
507E00501         930.000 FT         12" CAST-IN-PLACE REINFORCED CONCRETE         14.0000      17.7100      11.0000      $10,230.00 
                                     PILES, DRIVEN, AS PER PLAN 
 
507E00550       51410.000 FT         12" CAST-IN-PLACE REINFORCED CONCRETE         25.6073      23.3120      23.9883   $1,233,237.70 
                                     PILES, FURNISHED 
 
507E00600       26766.000 FT         14" CAST-IN-PLACE REINFORCED CONCRETE         14.4879      14.9208      12.7023     $339,990.00 
                                     PILES, DRIVEN 
 
507E00650       29075.000 FT         14" CAST-IN-PLACE REINFORCED CONCRETE         28.4526      29.5524      32.4204     $942,624.00 
                                     PILES, FURNISHED 
 
507E00700       17075.000 FT         16" CAST-IN-PLACE REINFORCED CONCRETE         15.1131      16.7477      15.8712     $271,000.00 
                                     PILES, DRIVEN 
 
507E00701        1120.000 FT         16" CAST-IN-PLACE REINFORCED CONCRETE         16.0000       8.7500       7.0000       $7,840.00 
                                     PILES, DRIVEN, AS PER PLAN 
 
507E00750       13225.000 FT         16" CAST-IN-PLACE REINFORCED CONCRETE         40.2155      41.6423      46.5879     $616,125.00 
                                     PILES, FURNISHED 
 
507E00751        6630.000 FT         16" CAST-IN-PLACE REINFORCED CONCRETE         43.0000      43.8796      49.2986     $326,850.00 
                                     PILES, FURNISHED, AS PER PLAN 
 
507E71200        1156.000 FT         SPECIAL - PILE ENCASEMENT                    113.3131      92.4527     103.1497     $119,241.00 
 
507E92200        2682.000 FT         PREBORED HOLES                                35.2722      38.9181      35.3471      $94,801.00 
 



 
 
       Item      Quantity    U/M        Item Description                          Avg Unit      Avg Unit     Avg Unit      Total Amt 
     Number                                                                      Price Est     Price Bid    Price Awded     Awarded 
 
507E92201        6147.000 FT         PREBORED HOLES, AS PER PLAN                   39.0174      47.9100      24.4103     $150,050.00 
 
507E93300         158.000 EACH       STEEL POINTS OR SHOES                         74.9810      80.5776      89.0823      $14,075.00 
 
507E93301        1252.000 EACH       STEEL POINTS, OR SHOES, AS PER PLAN           87.6517      97.8693     106.6569     $133,534.40 
 
507E98000         850.000 FT         PILING, MISC.:                               350.0000     375.0000     400.0000     $340,000.00 
 
507E98010         132.000 EACH       PILING, MISC.:                               217.8030     332.3472     253.2197      $33,425.00 
 
509E10000    17006781.000 POUND      EPOXY COATED REINFORCING STEEL                 0.9632       0.9360       0.9210  $15,662,743.75 
 
509E10001     6652200.000 POUND      EPOXY COATED REINFORCING STEEL, AS PER         0.9415       0.8853       0.8991   $5,980,896.27 
                                     PLAN 
 
509E20000         200.000 POUND      REINFORCING STEEL, REPLACEMENT OF              5.0000       1.7500       1.0000         $200.00 
                                     EXISTING REINFORCING STEEL 
 
509E20001       22984.000 POUND      REINFORCING STEEL, REPLACEMENT OF              1.7300       1.7979       1.7294      $39,749.50 
                                     EXISTING REINFORCING STEEL, AS PER PLAN 
 
509E25000       15798.000 POUND      REINFORCING STEEL                              1.2132       2.0734       2.7716      $43,786.15 
 
510E09950         327.000 EACH       DOWEL HOLES WITH CEMENT GROUT                 23.6544      25.7802      17.5139       $5,727.04 
 
510E10000       15030.000 EACH       DOWEL HOLES WITH NONSHRINK, NONMETALLIC       19.5202      18.2121      16.4736     $247,598.46 
                                     GROUT 
 
510E10001        1195.000 EACH       DOWEL HOLES WITH NONSHRINK, NONMETALLIC       22.7615      19.1955      14.1254      $16,879.90 
                                     GROUT, AS PER PLAN 
 
511E31500           7.000 CU YD      CLASS S CONCRETE, SUPERSTRUCTURE            1500.0000     546.4286     555.0000       $3,885.00 
 
511E31502          94.000 CU YD      CLASS S CONCRETE, SUPERSTRUCTURE             750.0000     650.0000     750.0000      $70,500.00 
 
511E31506         230.000 CU YD      CLASS S CONCRETE, SUPERSTRUCTURE             637.9435     585.0000     375.0000      $86,250.00 
 
511E31600         195.000 CU YD      CLASS S CONCRETE, SUPERSTRUCTURE             578.8462     541.1846     484.8462      $94,545.00 
 
511E31601          29.000 CU YD      CLASS S CONCRETE, SUPERSTRUCTURE, AS PER     750.0000     729.1667     715.0000      $20,735.00 
                                     PLAN 
 
511E32200         352.000 CU YD      CLASS S CONCRETE, SUPERSTRUCTURE             851.9034    1165.9536    1041.6193     $366,650.00 
 
511E33390         108.000 CU YD      CLASS S CONCRETE, SUPERSTRUCTURE             745.0000     954.3333     700.0000      $75,600.00 
 
511E33400         110.600 CU YD      CLASS S CONCRETE, SUPERSTRUCTURE             815.5967     668.7141     729.1139      $80,640.00 
 
511E34000          73.000 CU YD      CLASS S CONCRETE, SUPERSTRUCTURE             529.3836     604.3531     414.2466      $30,240.00 
 
511E34001           5.000 CU YD      CLASS S CONCRETE, SUPERSTRUCTURE, AS PER    1270.0000    1240.0000    1410.0000       $7,050.00 
                                     PLAN 
 
511E34400         345.000 CU YD      CLASS S CONCRETE, SUPERSTRUCTURE             890.1594     662.3638     867.1427     $299,164.24 



 
 
       Item      Quantity    U/M        Item Description                          Avg Unit      Avg Unit     Avg Unit      Total Amt 
     Number                                                                      Price Est     Price Bid    Price Awded     Awarded 
 
511E34401         111.030 CU YD      CLASS S CONCRETE, SUPERSTRUCTURE, AS PER    1107.2683     957.4752     880.8119      $97,796.54 
                                     PLAN 
 
511E34434         477.000 CU YD      CLASS S CONCRETE, BRIDGE DECK                730.1015     657.2688     683.8994     $326,220.00 
 
511E34435         152.000 CU YD      CLASS S CONCRETE, BRIDGE DECK, AS PER        900.0000     603.7500     375.0000      $57,000.00 
                                     PLAN 
 
511E34436           5.000 CU YD      CLASS S CONCRETE, BRIDGE DECK (PARAPET)     1800.0000    2832.0000    1500.0000       $7,500.00 
 
511E34450          38.340 CU YD      CLASS S CONCRETE, MISC.:                    1149.9739    1595.4006    1400.4731      $53,694.14 
 
511E40500          52.000 CU YD      CLASS C CONCRETE, PIER ABOVE FOOTINGS        625.0000     810.7500     726.0000      $37,752.00 
 
511E41000         572.000 CU YD      CLASS C CONCRETE, PIER ABOVE FOOTINGS        678.8199     593.9504     530.3811     $303,378.00 
 
511E42500         175.000 CU YD      CLASS C CONCRETE, PIER CAP                   688.6000    1034.5046     959.4571     $167,905.00 
 
511E42501          29.000 CU YD      CLASS C CONCRETE, PIER CAP, AS PER PLAN     1000.0000    1363.4967    1700.0000      $49,300.00 
 
511E43000          19.000 CU YD      CLASS C CONCRETE, PIER                       800.0000    1392.8571    1150.0000      $21,850.00 
 
511E43001         152.000 CU YD      CLASS C CONCRETE, PIER, AS PER PLAN          850.0000     936.6667     550.0000      $83,600.00 
 
511E43200         106.000 CU YD      CLASS C CONCRETE, PIER                       725.1887     607.1655     616.0377      $65,300.00 
 
511E43201           8.000 CU YD      CLASS C CONCRETE, PIER, AS PER PLAN         2000.0000    1325.3000    1500.0000      $12,000.00 
 
511E43500        4159.000 CU YD      CLASS C CONCRETE, ABUTMENT INCLUDING         409.8449     422.4260     406.8834   $1,692,228.00 
                                     FOOTING 
 
511E43501         833.000 CU YD      CLASS C CONCRETE, ABUTMENT INCLUDING         381.2125     440.6515     398.3193     $331,800.00 
                                     FOOTING, AS PER PLAN 
 
511E44100         192.000 CU YD      CLASS C CONCRETE, ABUTMENT NOT INCLUDING     624.8698     677.9021     642.3177     $123,325.00 
                                     FOOTING 
 
511E45500          92.000 CU YD      CLASS C CONCRETE, ABUTMENT                   696.5217     771.7430     679.3478      $62,500.00 
 
511E45501         117.000 CU YD      CLASS C CONCRETE, ABUTMENT, AS PER PLAN      650.0000     515.0000     600.0000      $70,200.00 
 
511E45700         502.300 CU YD      CLASS C CONCRETE, ABUTMENT                   689.8865     706.8933     646.5143     $324,744.13 
 
511E45701          34.300 CU YD      CLASS C CONCRETE, ABUTMENT, AS PER PLAN     1506.7055    1294.0711     978.6568      $33,567.93 
 
511E46000        2463.340 CU YD      CLASS C CONCRETE                             629.0496     568.2243     529.4777   $1,304,283.60 
 
511E46001         922.000 CU YD      CLASS C CONCRETE, AS PER PLAN                808.8395     609.6139     487.5009     $449,475.80 
 
511E46200         323.620 CU YD      CLASS C CONCRETE                             567.9810     492.8375     390.6866     $126,434.00 
 
511E46201         110.400 CU YD      CLASS C CONCRETE, AS PER PLAN                602.8940     876.0787     611.6323      $67,524.20 
 
511E46500        4751.180 CU YD      CLASS C CONCRETE, FOOTING                    344.5384     318.0667     304.8630   $1,448,458.96 



 
 
       Item      Quantity    U/M        Item Description                          Avg Unit      Avg Unit     Avg Unit      Total Amt 
     Number                                                                      Price Est     Price Bid    Price Awded     Awarded 
 
511E46501        1487.000 CU YD      CLASS C CONCRETE, FOOTING, AS PER PLAN       438.5138     308.7109     320.0893     $475,972.72 
 
511E46600         125.790 CU YD      CLASS C CONCRETE, HEADWALL                   812.5845     920.2834     682.1013      $85,801.53 
 
511E46601           1.000 CU YD      CLASS C CONCRETE, HEADWALL, AS PER PLAN     1500.0000     649.7150     549.4300         $549.43 
 
511E47000         169.700 CU YD      CLASS C CONCRETE, CULVERT                    403.5062     494.8191     526.8120      $89,400.00 
 
511E50000         664.000 CU YD      CLASS HP CONCRETE, BRIDGE DECK               607.2139     596.6273     558.2078     $370,650.00 
 
511E50001       11900.000 CU YD      CLASS HP CONCRETE, BRIDGE DECK, AS PER       566.3135     524.3901     478.8349   $5,698,135.28 
                                     PLAN 
 
511E50100         341.000 CU YD      CLASS HP CONCRETE, BRIDGE DECK (PARAPET)     515.1026     452.3404     393.4018     $134,150.00 
 
511E50101        2414.000 CU YD      CLASS HP CONCRETE, BRIDGE DECK               595.6458     599.8640     572.4688   $1,381,939.62 
                                     (PARAPET), AS PER PLAN 
 
511E50201        7964.000 CU YD      CLASS HP CONCRETE, SUBSTRUCTURE, AS PER      600.5019     512.1663     457.9267   $3,646,927.90 
                                     PLAN 
 
511E51001        1418.000 CU YD      CLASS HP CONCRETE, SUPERSTRUCTURE, AS        594.2525     479.9725     387.1525     $548,982.28 
                                     PER PLAN 
 
511E51501          72.000 CU YD      CLASS HP CONCRETE, SIDEWALK, AS PER PLAN     350.0000     322.3338     373.6700      $26,904.24 
 
511E52000          19.000 LUMP       CLASS HP CONCRETE,  TEST SLAB               1105.2632    1029.9649     950.8547      $18,066.24 
 
511E52500           2.000 LUMP       CLASS HP CONCRETE,  TESTING                 2500.0000    4497.0000    4000.0000       $8,000.00 
 
511E53000          28.000 CU YD      CLASS HP CONCRETE, MISC.:                    750.0000     776.5857     450.0000      $12,600.00 
 
511E60000         574.000 SQ YD      SPECIAL - BRIDGE DECK GROOVING                 8.0000       3.0100       3.5000       $2,009.00 
 
511E71100         100.000 CU YD      CONCRETE, MISC.:                             765.0000     803.3054     841.9818      $84,198.18 
 
511E71200        4888.000 SQ FT      CONCRETE, MISC.:                              35.0000      29.6351      25.6545     $125,399.00 
 
511E81100         762.000 FT         CONCRETE, MISC.:                               3.0000      34.4800      60.0000      $45,720.00 
 
511E81300         684.000 EACH       CONCRETE, MISC.:                             146.9810     101.3683      72.3099      $49,460.00 
 
512E10000         633.000 SQ YD      SEALING OF CONCRETE SURFACES                  12.7962       7.9637       7.2212       $4,571.00 
 
512E10050       13358.000 SQ YD      SEALING OF CONCRETE SURFACES (NON-EPOXY)       8.9413       9.3512       9.1671     $122,453.53 
 
512E10051        2993.000 SQ YD      SEALING OF CONCRETE SURFACES                  10.1617       8.0502       7.1741      $21,471.94 
                                     (NON-EPOXY), AS PER PLAN 
 
512E10100      296127.400 SQ YD      SEALING OF CONCRETE SURFACES                  13.2424      12.3356      11.6360   $3,445,743.71 
                                     (EPOXY-URETHANE) 
 
512E10101       39040.000 SQ YD      SEALING OF CONCRETE SURFACES                  14.3348      12.8892      13.0222     $508,386.05 
                                     (EPOXY-URETHANE), AS PER PLAN 



 
       Item      Quantity    U/M        Item Description                          Avg Unit      Avg Unit     Avg Unit      Total Amt 
     Number                                                                      Price Est     Price Bid    Price Awded     Awarded 
 
512E10300        7773.000 SQ YD      SEALING CONCRETE BRIDGE DECKS WITH HMWM       15.8204      16.2346      16.8087     $130,653.90 
                                     RESIN 
 
512E10400      210459.000 SQ YD      TREATING OF CONCRETE BRIDGE DECK WITH          7.6440       6.2882       5.9390   $1,249,922.70 
                                     SRS 
 
512E10401       48183.000 SQ YD      TREATING OF CONCRETE BRIDGE DECK WITH          6.8995       5.3923       4.4769     $215,708.50 
                                     SRS, AS PER PLAN 
 
512E10600        1120.000 FT         CONCRETE REPAIR BY EPOXY INJECTION            61.3080      80.0744      61.1696      $68,510.00 
 
512E33000       25443.000 SQ YD      TYPE 2 WATERPROOFING                          16.2345      14.6085      13.6698     $347,801.06 
 
512E33001         113.000 SQ YD      TYPE 2 WATERPROOFING, AS PER PLAN             18.9500      14.0000      14.0000       $1,582.00 
 
512E33010       21915.000 SQ YD      TYPE 3 WATERPROOFING                          21.5319      19.7390      18.7125     $410,085.51 
 
512E33011         324.000 SQ YD      TYPE 3 WATERPROOFING, AS PER PLAN             26.8056      24.1322      19.9040       $6,448.90 
 
512E33300        1331.000 SQ YD      TYPE A WATERPROOFING                           8.0000      11.2667      10.6000      $14,108.60 
 
512E44400         215.000 SQ YD      TYPE B WATERPROOFING                          35.9487      39.5544      38.3763       $8,250.90 
 
512E55800        1167.000 SQ YD      TYPE D WATERPROOFING                          37.8063      20.1268      18.8428      $21,989.50 
 
512E55900           1.000 LUMP       TYPE 2 WATERPROOFING                        4230.0000    4167.7325    4000.0000       $4,000.00 
 
512E71500        1221.000 SQ YD      SPECIAL - URETHANE TOP COAT SEALER             9.7613       8.5703       9.5917      $11,711.48 
 
512E72000        7697.000 SQ YD      SPECIAL - EPOXY WATERPROOFING OVERLAY         40.0000      49.7250      46.0300     $354,292.91 
                                     (1/4" THICK) 
 
512E73500       54028.000 SQ YD      SPECIAL - TREATING CONCRETE BRIDGE DECKS      10.0769      12.3448      13.9809     $755,361.88 
                                     WITH GRAVITY FED RESIN 
 
512E75000          67.000 FT         SPECIAL - SEALING, MISC.:                     10.0000       2.5000       2.0000         $134.00 
 
512E75500         571.000 SQ YD      SPECIAL - SEALING, MISC.:                     19.5359      15.9193      16.2719       $9,291.25 
 
512E99000           3.000 LUMP       SPECIAL - SEALING OF CONCRETE              13666.6667   13285.6923   12666.6667      $38,000.00 
 
513E10000           1.000 LUMP       STRUCTURAL STEEL MEMBERS, LEVEL UF         28400.0000   61304.1267   29254.0000      $29,254.00 
 
513E10001           6.000 LUMP       STRUCTURAL STEEL MEMBERS, LEVEL UF, AS     47500.0000    8176.6111   10100.0000      $60,600.00 
                                     PER PLAN 
 
513E10040           1.000 LUMP       STRUCTURAL STEEL MEMBERS, LEVEL 2         475000.0000  501948.0414  486600.0000     $486,600.00 
 
513E10060           5.000 LUMP       STRUCTURAL STEEL MEMBERS, LEVEL 3         492142.8571  687166.6667  692400.0000   $3,462,000.00 
 
513E10061           1.000 LUMP       STRUCTURAL STEEL MEMBERS, LEVEL 3, AS      60000.0000   68333.3333   70000.0000      $70,000.00 
                                     PER PLAN 
 
513E10080           1.000 LUMP       STRUCTURAL STEEL MEMBERS, LEVEL 4         285000.0000  321666.6667  310000.0000     $310,000.00 
 



 
 
       Item      Quantity    U/M        Item Description                          Avg Unit      Avg Unit     Avg Unit      Total Amt 
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513E10100           2.000 LUMP       STRUCTURAL STEEL MEMBERS, LEVEL 5        1247500.0000 1198758.1667 1157000.0000   $2,314,000.00 
 
513E10151           1.000 LUMP       STRUCTURAL STEEL MEMBERS, HYBRID GIRDER, 1325000.0000 1485615.5533 1600000.0000   $1,600,000.00 
                                     LEVEL 6, AS PER PLAN 
 
513E10200       30728.000 POUND      STRUCTURAL STEEL MEMBERS, LEVEL UF             4.5699       6.3397       5.6070     $172,291.83 
 
513E10201      187816.000 POUND      STRUCTURAL STEEL MEMBERS, LEVEL UF, AS         4.1979       4.5104       4.5739     $859,056.26 
                                     PER PLAN 
 
513E10221        1650.000 POUND      STRUCTURAL STEEL MEMBERS, LEVEL 1,  AS        15.0000      21.0025      10.3000      $16,995.00 
                                     PER PLAN 
 
513E10240       29190.000 POUND      STRUCTURAL STEEL MEMBERS, LEVEL 2              2.4000       4.4400       3.3000      $96,327.00 
 
513E10260      500060.000 POUND      STRUCTURAL STEEL MEMBERS, LEVEL 3              1.4006       1.6855       1.7724     $886,285.55 
 
513E10280      518855.000 POUND      STRUCTURAL STEEL MEMBERS, LEVEL 4              1.4287       1.4065       1.3213     $685,544.25 
 
513E10401     3536960.000 POUND      STRUCTURAL STEEL MEMBERS, HYBRID GIRDER,       1.5496       1.4782       1.4850   $5,252,385.60 
                                     LEVEL SIX (6) FABRICATION, AS PER PLAN 
 
513E17001         321.000 EACH       STRUCTURAL STEEL MEMBERS, MODULAR            916.1215     668.9734     623.6916     $200,205.00 
                                     EXPANSION JOINT, LEVEL UF, AS PER PLAN 
 
513E19000           1.000 LUMP       SPECIAL - HEAT STRAIGHTENING OF DAMAGED    12000.0000   29300.0000   15800.0000      $15,800.00 
                                     STRUCTURAL STEEL 
 
513E20000      214607.000 EACH       WELDED STUD SHEAR CONNECTORS                   2.8893       2.6219       2.6132     $560,818.58 
 
513E20001       10595.000 EACH       WELDED STUD SHEAR CONNECTORS, AS PER           2.6520       3.6239       4.0067      $42,451.35 
                                     PLAN 
 
513E21000          10.000 EACH       TRIMMING OF BEAM END                         170.0000     167.5000     170.0000       $1,700.00 
 
513E21500        3094.000 POUND      REPLACEMENT OF DETERIORATED END                8.0000       4.9220       5.2500      $16,243.50 
                                     CROSSFRAMES 
 
513E21501        3758.000 POUND      REPLACEMENT OF DETERIORATED END               10.8731      23.8345      16.1265      $60,603.24 
                                     CROSSFRAMES, AS PER PLAN 
 
513E90000       23654.000 POUND      STRUCTURAL STEEL, MISC.:                       9.4409       5.1260       5.4775     $129,564.14 
 
513E95000       59878.000 FT         STRUCTURAL STEEL, MISC.:                      17.0500      19.8968      16.7221   $1,001,287.40 
 
513E95020          12.000 LUMP       STRUCTURAL STEEL, MISC.:                   28900.0000   34903.3819   45329.1175     $543,949.41 
 
513E95030        1552.000 EACH       STRUCTURAL STEEL, MISC.:                     449.0735     226.5927     325.2513     $504,790.00 
 
514E00050      422228.000 SQ FT      SURFACE PREPARATION OF EXISTING               11.8860       8.4987       8.1097   $3,424,122.45 
                                     STRUCTURAL STEEL 
 
514E00051       68878.000 SQ FT      SURFACE PREPARATION OF EXISTING               14.9095      18.3550      17.9712   $1,237,818.00 
                                     STRUCTURAL STEEL, AS PER PLAN 
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514E00056      483028.000 SQ FT      FIELD PAINTING OF EXISTING STRUCTURAL          3.2344       2.6825       2.6698   $1,289,607.34 
                                     STEEL, PRIME COAT 
 
514E00057        8078.000 SQ FT      FIELD PAINTING OF EXISTING STRUCTURAL          3.0000       4.4429       4.0000      $32,312.00 
                                     STEEL, PRIME COAT, AS PER PLAN 
 
514E00060      707325.000 SQ FT      FIELD PAINTING STRUCTURAL STEEL,               3.4107       2.5753       2.8958   $2,048,240.65 
                                     INTERMEDIATE COAT SYSTEM OZEU 
 
 
514E00061       13378.000 SQ FT      FIELD PAINTING STRUCTURAL STEEL,               4.1885       4.8048       5.4713      $73,195.00 
                                     INTERMEDIATE COAT, AS PER PLAN 
 
514E00066      568766.000 SQ FT      FIELD PAINTING STRUCTURAL STEEL, FINISH        3.3354       2.3952       2.6937   $1,532,086.15 
                                     COAT 
 
514E00067      148907.000 SQ FT      FIELD PAINTING STRUCTURAL STEEL, FINISH        3.7452       2.5244       2.3050     $343,236.70 
                                     COAT, AS PER PLAN 
 
514E00100           3.000 LUMP       SURFACE PREPARATION OF EXISTING           521000.0000  562581.7856  507481.6900   $1,522,445.07 
                                     STRUCTURAL STEEL 
 
514E00101           1.000 LUMP       SURFACE PREPARATION OF EXISTING            15000.0000   29242.0000   46176.0000      $46,176.00 
                                     STRUCTURAL STEEL, AS PER PLAN 
 
514E00200           4.000 LUMP       FIELD PAINTING OF EXISTING  STRUCTURAL     88000.0000  160097.9473  149685.5525     $598,742.21 
                                     STEEL, PRIME COAT 
 
514E00300           7.000 LUMP       FIELD PAINTING STRUCTURAL STEEL,          100214.2857   98651.5518   98779.4571     $691,456.20 
                                     INTERMEDIATE COAT SYSTEM OZEU 
 
514E00400           7.000 LUMP       FIELD PAINTING STRUCTURAL STEEL, FINISH   100214.2857   90098.6832   84329.0686     $590,303.48 
                                     COAT SYSTEM OZEU 
 
514E00504        1493.000 MAN HOUR   GRINDING FINS, TEARS, SLIVERS ON              88.8547      87.5439      86.0153     $128,420.80 
                                     EXISTING STRUCTURAL STEEL 
 
514E10000         491.000 EACH       FINAL INSPECTION REPAIR                      493.0754     355.0521     373.8565     $183,563.52 
 
514E10001           5.000 EACH       FINAL INSPECTION REPAIR, AS PER PLAN         650.0000     640.0000     400.0000       $2,000.00 
 
514E20001        3071.000 SQ FT      FIELD PAINTING OF DAMAGED STRUCTURAL          39.0182     140.8232      89.1583     $273,805.00 
                                     STEEL, AS PER PLAN PLAN 
 
514E27700       17260.000 SQ FT      FIELD PAINTING, MISC.:                         5.1033      14.0201       7.9774     $137,690.00 
 
514E27710        6075.000 FT         FIELD PAINTING, MISC.:                         6.6012       7.6715       4.4063      $26,768.50 
 
514E27800          30.000 LUMP       FIELD PAINTING, MISC.:                     44976.6667   30129.9123   32482.0977     $974,462.93 
 
514E99000           1.000 LUMP       SPECIAL - BRIDGE PAINTING                 300000.0000  165971.8571   90000.0000      $90,000.00 
 
515E10011           2.000 EACH       PRESTRESSED CONCRETE NON-COMPOSITE BOX      7899.6000   15427.2500   11000.0000      $22,000.00 
                                     BEAM BRIDGE MEMBERS, LEVEL 1, B12-48, AS 
                                     PER PLAN 



 
       Item      Quantity    U/M        Item Description                          Avg Unit      Avg Unit     Avg Unit      Total Amt 
     Number                                                                      Price Est     Price Bid    Price Awded     Awarded 
 
515E10050          38.000 EACH       PRESTRESSED CONCRETE NON-COMPOSITE BOX      7478.9474    7459.2193    6650.7895     $252,730.00 
                                     BEAM BRIDGE MEMBERS, LEVEL 1, B21-48 
 
515E10060           2.000 EACH       PRESTRESSED CONCRETE NON-COMPOSITE BOX     15000.0000   10168.5200    7842.6000      $15,685.20 
                                     BEAM BRIDGE MEMBERS, LEVEL 1, B27-36 
 
515E10070          36.000 EACH       PRESTRESSED CONCRETE NON-COMPOSITE BOX     10675.0000   10478.0038   10394.5250     $374,202.90 
                                     BEAM BRIDGE MEMBERS, LEVEL 1, B27-48 
 
515E10080           4.000 EACH       PRESTRESSED CONCRETE NON-COMPOSITE BOX     13500.0000   11798.0462   11639.9000      $46,559.60 
                                     BEAM BRIDGE MEMBERS, LEVEL 1, B33-36 
 
515E10090          17.000 EACH       PRESTRESSED CONCRETE NON-COMPOSITE BOX     15455.8824   13480.7459   12328.4059     $209,582.90 
                                     BEAM BRIDGE MEMBERS, LEVEL 1, B33-48 
 
515E10110           9.000 EACH       PRESTRESSED CONCRETE NON-COMPOSITE BOX     20935.5583   23481.4225   24803.3800     $223,230.42 
                                     BEAM BRIDGE MEMBERS, LEVEL 1, B42-48 
 
515E10111          18.000 EACH       PRESTRESSED CONCRETE NON-COMPOSITE BOX     17116.6667   17300.0000   13000.0000     $234,000.00 
                                     BEAM BRIDGE MEMBERS, LEVEL 1, B42-48, AS 
                                     PER PLAN 
 
515E12050          31.000 EACH       PRESTRESSED CONCRETE COMPOSITE BOX BEAM     7986.6263    7688.0926    6443.5484     $199,750.00 
                                     BRIDGE MEMBERS, LEVEL 1, CB21-48 
 
515E12051          10.000 EACH       PRESTRESSED CONCRETE COMPOSITE BOX BEAM     9000.8936    9398.7500    8450.0000      $84,500.00 
                                     BRIDGE MEMBERS, LEVEL 1, CB21-48, AS PER 
                                     PLAN 
 
515E12080           3.000 EACH       PRESTRESSED CONCRETE COMPOSITE BOX BEAM    12761.9556   12000.0000   10000.0000      $30,000.00 
                                     BRIDGE MEMBERS, LEVEL 1, CB33-36 
 
515E12090           5.000 EACH       PRESTRESSED CONCRETE COMPOSITE BOX BEAM    13699.1556   12250.0000   10000.0000      $50,000.00 
                                     BRIDGE MEMBERS, LEVEL 1, CB33-48 
 
515E12091           1.000 EACH       PRESTRESSED CONCRETE COMPOSITE BOX BEAM    14480.1556   12680.0000   10000.0000      $10,000.00 
                                     BRIDGE MEMBERS, LEVEL 1, CB33-48, AS PER 
                                     PLAN 
 
515E12101           6.000 EACH       PRESTRESSED CONCRETE COMPOSITE BOX BEAM    14333.3333   15433.3333   13000.0000      $78,000.00 
                                     BRIDGE MEMBERS, LEVEL 1, CB42-36, AS PER 
                                     PLAN 
 
515E12111           7.000 EACH       PRESTRESSED CONCRETE COMPOSITE BOX BEAM    31000.0000   30490.0000   29950.0000     $209,650.00 
                                     BRIDGE MEMBERS, LEVEL 1, CB42-48, AS PER 
                                     PLAN 
 
515E13000          10.000 EACH       PRESTRESSED CONCRETE COMPOSITE BOX BEAM     1850.0000    1906.0000    2400.0000      $24,000.00 
                                     BRIDGE MEMBERS, LEVEL 1, MISC.: 
 
515E14020          10.000 EACH       STRAIGHT STRAND PRESTRESSED CONCRETE       13800.0000   15825.0000   17000.0000     $170,000.00 
                                     BRIDGE I-BEAM MEMBERS, LEVEL 2, TYPE 4 
 
515E15000          39.000 EACH       DRAPED STRAND PRESTRESSED CONCRETE          8000.0000    6691.3550    6945.0000     $270,855.00 
                                     BRIDGE I-BEAM MEMBERS, LEVEL 3, TYPE 2 



 
 
 
       Item      Quantity    U/M        Item Description                          Avg Unit      Avg Unit     Avg Unit      Total Amt 
     Number                                                                      Price Est     Price Bid    Price Awded     Awarded 
 
515E15010          12.000 EACH       DRAPED STRAND PRESTRESSED CONCRETE         16669.7520   17390.0000   16000.0000     $192,000.00 
                                     BRIDGE I-BEAM MEMBERS, LEVEL 3, TYPE 3 
 
515E15020          81.000 EACH       DRAPED STRAND PRESTRESSED CONCRETE         16699.8611   16527.5146   16324.0741   $1,322,250.00 
                                     BRIDGE I-BEAM MEMBERS, LEVEL 3, TYPE 4 
 
515E15021          10.000 EACH       DRAPED STRAND PRESTRESSED CONCRETE         22298.5000   23333.3333   27000.0000     $270,000.00 
                                     BRIDGE I-BEAM MEMBERS, LEVEL 3, TYPE 4, 
                                     AS PER PLAN 
 
515E15030          50.000 EACH       DRAPED STRAND PRESTRESSED CONCRETE         21577.9750   19921.7544   22400.0000   $1,120,000.00 
                                     BRIDGE I-BEAM MEMBERS, LEVEL 3, TYPE 4 
                                     MOD. (60 IN.) 
 
515E15040          57.000 EACH       DRAPED STRAND PRESTRESSED CONCRETE         23819.3596   25490.9129   24763.1579   $1,411,500.00 
                                     BRIDGE I-BEAM MEMBERS, LEVEL 3, TYPE 4 
                                     MOD. (66") 
 
515E15050         138.000 EACH       DRAPED STRAND PRESTRESSED CONCRETE         26757.7570   25963.7042   24840.5797   $3,428,000.00 
                                     BRIDGE I-BEAM MEMBERS, LEVEL 3, TYPE 4 
                                     MOD. (72") 
 
515E15051         277.000 EACH       DRAPED STRAND PRESTRESSED CONCRETE         28462.8633   27057.7617   29891.6968   $8,280,000.00 
                                     BRIDGE I-BEAM MEMBERS, LEVEL 3, TYPE 4 
                                     MOD. (72"), AS PER PLAN 
 
515E15061           6.000 EACH       DRAPED STRAND PRESTRESSED CONCRETE         37000.0000   44750.0000   39000.0000     $234,000.00 
                                     BRIDGE I-BEAM MEMBERS, LEVEL 3, TYPE 4 
                                     MOD. (84"), AS PER PLAN 
 
515E16000          21.000 EACH       PRESTRESSED CONCRETE BRIDGE I-BEAM         48011.9927    1070.8150     950.0000      $19,950.00 
                                     MEMBERS, MISC.: 
 
515E20000         852.000 EACH       INTERMEDIATE DIAPHRAMS                       982.2186    1040.2749    1017.1150     $866,582.00 
 
515E20001         757.000 EACH       INTERMEDIATE DIAPHRAMS, AS PER PLAN         1000.0000     840.6803    1102.7741     $834,800.00 
 
515E30000        2359.000 FT         HIGH EARLY STRENGTH KEYWAY GROUT              30.0975      25.8535      11.4277      $26,958.00 
 
516E01301        2014.940 FT         ELASTOMERIC STRIP SEAL WITHOUT STEEL          90.1059      78.4973      75.3764     $151,879.00 
                                     EXTRUSIONS, AS PER PLAN 
 
516E10000         631.000 FT         PREFORMED ELASTOMERIC COMPRESSION JOINT       56.4691      19.7369      25.4330      $16,048.20 
                                     SEAL 
 
516E10001         190.780 FT         PREFORMED ELASTOMERIC COMPRESSION JOINT       46.9509     251.5826     278.3295      $53,099.70 
                                     SEAL, AS PER PLAN 
 
516E10501          98.000 FT         STRUCTURAL EXPANSION JOINT INCLUDING         300.0000     297.0000     290.0000      $28,420.00 
                                     ELASTOMERIC COMPRESSION SEAL, AS PER 
                                     PLAN 
 
516E10900         116.000 FT         ELASTOMERIC COMPRESSION SEAL                 106.0345      70.8437      48.6838       $5,647.32 



 
       Item      Quantity    U/M        Item Description                          Avg Unit      Avg Unit     Avg Unit      Total Amt 
     Number                                                                      Price Est     Price Bid    Price Awded     Awarded 
 
516E10901          28.000 FT         ELASTOMERIC COMPRESSION SEAL, AS PER         150.0000     475.1975     762.7900      $21,358.12 
                                     PLAN 
 
516E11210        3178.070 FT         STRUCTURAL EXPANSION JOINT INCLUDING         313.5648     332.7502     377.1534   $1,198,619.75 
                                     ELASTOMERIC STRIP SEAL 
 
516E11211        2577.770 FT         STRUCTURAL EXPANSION JOINT INCLUDING         331.7185     368.5086     314.7657     $811,393.65 
                                     ELASTOMERIC STRIP SEAL, AS PER PLAN 
 
516E11801         323.000 FT         VERTICAL EXTENSION OF STRUCTURAL             242.1827     248.4813     221.5895      $71,573.40 
                                     EXPANSION JOINT, AS PER PLAN 
 
516E11901          63.000 FT         HORIZONTAL EXTENSION OF STRUCTURAL           450.0000     337.0667     390.0000      $24,570.00 
                                     EXPANSION JOINT, AS PER PLAN 
 
516E12200          37.000 FT         STRUCTURAL STEEL EXPANSION JOINT             385.0000     422.7083     450.0000      $16,650.00 
 
516E12201         402.000 FT         STRUCTURAL STEEL EXPANSION JOINT, AS PER     230.2861     303.0599     281.0448     $112,980.00 
                                     PLAN 
 
516E12301         107.000 FT         STRIP SEAL EXPANSION JOINT ANCHORED WITH     425.0000     750.0000     750.0000      $80,250.00 
                                     ELASTOMERIC CONCRETE, AS PER PLAN 
 
516E13000         104.000 SQ FT      1/4" PREFORMED EXPANSION JOINT FILLER          5.0000       5.0967       2.5000         $260.00 
 
516E13200        2044.000 SQ FT      1/2" PREFORMED EXPANSION JOINT FILLER          4.0392       4.5046       5.2471      $10,725.16 
 
516E13400         649.000 SQ FT      3/4" PREFORMED EXPANSION JOINT FILLER          5.1715       5.9982       3.1094       $2,017.98 
 
516E13600       10350.500 SQ FT      1" PREFORMED EXPANSION JOINT FILLER            6.2050       5.9978       4.7968      $49,649.28 
 
516E13900        6575.000 SQ FT      2" PREFORMED EXPANSION JOINT FILLER            8.2515       7.1763       7.1800      $47,208.24 
 
516E14000         126.000 SQ FT      PREFORMED EXPANSION JOINT FILLER, MISC.:      12.8571       9.5643       6.7886         $855.36 
 
516E14010        2243.000 FT         SPECIAL - POURED POLYURETHANE JOINT SEAL      35.2095      22.9327      23.6896      $53,135.76 
 
516E14015        1223.000 FT         INTEGRAL ABUTMENT EXPANSION JOINT SEAL,       25.4497      25.0223      24.9285      $30,487.50 
                                     AS PER PLAN 
 
516E14021        8981.000 FT         SEMI-INTEGRAL ABUTMENT EXPANSION JOINT        29.8998      26.7465      25.2714     $226,962.80 
                                     SEAL, AS PER PLAN 
 
516E14110        2631.000 FT         SPECIAL - CONTINUOUS SEAL IN STRUCTURAL       75.0000     209.5000     248.5000     $653,803.50 
                                     STEEL JOINT 
 
516E14500         296.000 SQ FT      STRUCTURAL JOINT OR JOINT SEALER, MISC.:      15.0000       4.7275       2.2700         $671.92 
 
516E14600        2415.000 FT         STRUCTURAL JOINT OR JOINT SEALER, MISC.:      93.6812     107.4387      88.4701     $213,655.41 
 
516E25000          47.000 SQ FT      NYLON REINFORCED NEOPRENE SHEETING            75.0000      28.5250      12.0000         $564.00 
 
516E31000        3627.040 FT         JOINT SEALER                                  19.2403      12.8242      12.6404      $45,847.33 
 
516E31001        2352.000 FT         JOINT SEALER, AS PER PLAN                     26.2607      22.0839      21.3300      $50,168.20 



 
 
 
       Item      Quantity    U/M        Item Description                          Avg Unit      Avg Unit     Avg Unit      Total Amt 
     Number                                                                      Price Est     Price Bid    Price Awded     Awarded 
 
516E31010        3646.000 FT         2" DEEP JOINT SEALER                           4.6128      10.3331      10.3319      $37,670.00 
 
516E31011        1716.000 FT         2" DEEP JOINT SEALER, AS PER PLAN             12.4112      12.4461      12.8008      $21,966.16 
 
516E31200        4451.000 FT         SPECIAL - SAWING AND SEALING BITUMINOUS       15.5299      10.7247       8.4156      $37,457.72 
                                     CONCRETE JOINTS 
 
516E31250         267.000 FT         SPECIAL - SAWING AND SEALING CONCRETE         20.0187      17.0327      12.4906       $3,335.00 
                                     JOINTS 
 
516E31300        2281.000 FT         SPECIAL - POLYMER MODIFIED ASPHALT           119.0252     132.5893     109.9060     $250,695.67 
                                     EXPANSION JOINT SYSTEM 
 
516E31400          50.920 CU YD      SPECIAL - POLYMER MODIFIED ASPHALT          6191.6186    5709.4627    5595.0419     $284,899.54 
                                     EXPANSION JOINT SYSTEM 
 
516E41100         404.000 EACH       1/8" PREFORMED BEARING PAD                    11.3056      14.1640      25.3525      $10,242.40 
 
516E41451           1.000 EACH       3/4" ELASTOMERIC BEARING PAD, AS PER         150.0000     388.0000     200.0000         $200.00 
                                     PLAN 
 
516E41600          40.000 SQ FT      1" ELASTOMERIC BEARING PAD                    53.0000      91.0288     104.0000       $4,160.00 
 
516E42000          40.000 EACH       ELASTOMERIC BEARING PAD, MISC.:               56.7500     148.6117     187.7500       $7,510.00 
 
516E42600          59.000 FT         ELASTOMERIC BEARING PAD, MISC.:               28.0000      96.7100      95.0000       $5,605.00 
 
516E43100         720.000 EACH       ELASTOMERIC BEARING WITH INTERNAL             81.8233      91.8279      93.3076      $67,181.48 
                                     LAMINATES ONLY (NEOPRENE) 
 
516E43101          44.000 EACH       ELASTOMERIC BEARING WITH INTERNAL             63.6364     117.0000      84.1818       $3,704.00 
                                     LAMINATES ONLY (NEOPRENE), AS PER PLAN 
 
516E43200         392.000 EACH       ELASTOMERIC BEARING WITH INTERNAL            160.7908     159.3187     161.0969      $63,150.00 
                                     LAMINATES ONLY (NEOPRENE) 
 
516E43201          68.000 EACH       ELASTOMERIC BEARING WITH INTERNAL            218.3824     209.1651     197.0588      $13,400.00 
                                     LAMINATES ONLY (NEOPRENE), AS PER PLAN 
 
516E43300          36.000 EACH       ELASTOMERIC BEARING WITH INTERNAL            300.0000     365.0000     400.0000      $14,400.00 
                                     LAMINATES ONLY (NEOPRENE) 
 
516E43301          32.000 EACH       ELASTOMERIC BEARING WITH INTERNAL            750.0000     613.5563     912.5000      $29,200.00 
                                     LAMINATES ONLY (NEOPRENE), AS PER PLAN 
 
516E43400         118.000 EACH       ELASTOMERIC BEARING WITH INTERNAL            427.1186     454.3008     538.5593      $63,550.00 
                                     LAMINATES ONLY (NEOPRENE) 
 
516E43401          36.000 EACH       ELASTOMERIC BEARING WITH INTERNAL            750.0000     602.6500    1066.6667      $38,400.00 
                                     LAMINATES ONLY (NEOPRENE), AS PER PLAN 
 
516E44000          32.000 EACH       ELASTOMERIC BEARING WITH INTERNAL            684.3750     527.6216     499.6875      $15,990.00 
                                     LAMINATES AND LOAD PLATE (NEOPRENE) 



 
       Item      Quantity    U/M        Item Description                          Avg Unit      Avg Unit     Avg Unit      Total Amt 
     Number                                                                      Price Est     Price Bid    Price Awded     Awarded 
 
516E44001          76.000 EACH       ELASTOMERIC BEARING WITH INTERNAL            630.7895     775.9542     673.0263      $51,150.00 
                                     LAMINATES AND LOAD PLATE (NEOPRENE), AS 
                                     PER PLAN 
 
516E44100         448.000 EACH       ELASTOMERIC BEARING WITH INTERNAL            770.3125     746.6280     811.8527     $363,710.00 
                                     LAMINATES AND LOAD PLATE (NEOPRENE) 
 
516E44101         424.000 EACH       ELASTOMERIC BEARING WITH INTERNAL            790.9198     745.2644     743.4906     $315,240.00 
                                     LAMINATES AND LOAD PLATE (NEOPRENE), AS 
                                     PER PLAN 
 
516E44200         113.000 EACH       ELASTOMERIC BEARING WITH INTERNAL            727.8761     982.4141    1078.7611     $121,900.00 
                                     LAMINATES AND LOAD PLATE (NEOPRENE) 
 
516E44201         504.000 EACH       ELASTOMERIC BEARING WITH INTERNAL           1085.1190    1118.1428    1248.1746     $629,080.00 
                                     LAMINATES AND LOAD PLATE (NEOPRENE), AS 
                                     PER PLAN 
 
516E44301         465.000 EACH       ELASTOMERIC BEARING WITH INTERNAL           1041.8280    1127.2966    1312.0000     $610,080.00 
                                     LAMINATES AND LOAD PLATE (NEOPRENE), AS 
                                     PER PLAN 
 
516E44400          60.000 EACH       ELASTOMERIC BEARING WITH INTERNAL           1675.5000    1955.0833    1579.5833      $94,775.00 
                                     LAMINATES AND LOAD PLATE (NEOPRENE) 
 
516E44401          46.000 EACH       ELASTOMERIC BEARING WITH INTERNAL           1446.9697    1356.1084    1541.3043      $70,900.00 
                                     LAMINATES AND LOAD PLATE (NEOPRENE), AS 
                                     PER PLAN 
 
516E45305         162.000 EACH       REFURBISH BEARING DEVICE, AS PER PLAN        870.6790    1129.1933    1030.6844     $166,970.88 
 
516E46000           1.000 EACH       BEARING DEVICE, BOLSTER                     1600.0000    2053.8000    2000.0000       $2,000.00 
 
516E46200           3.000 EACH       BEARING DEVICE, ROCKER                      1250.0000    2081.9100    1675.0000       $5,025.00 
 
516E46201          11.000 EACH       BEARING DEVICE, ROCKER, AS PER PLAN         2054.5455    1812.5571    1184.0909      $13,025.00 
 
516E46700         100.000 EACH       RESET BEARING                                590.0000     327.6065     391.6000      $39,160.00 
 
516E46701          23.000 EACH       RESET BEARING, AS PER PLAN                   604.3478     664.1549     521.7391      $12,000.00 
 
516E46801          37.000 EACH       REFURBISH AND RESET BEARING, AS PER PLAN     921.6216    1357.1459     876.0811      $32,415.00 
 
516E46900         118.000 EACH       BEARING DEVICE, MISC.:                      1300.0000    1398.9179    1400.8983     $165,306.00 
 
516E47000           1.000 LUMP       JACKING AND TEMPORARY SUPPORT OF           32000.0000   36000.0000   10000.0000      $10,000.00 
                                     SUPERSTRUCTURE 
 
516E47001          64.000 LUMP       JACKING AND TEMPORARY SUPPORT OF           30556.2500   23282.1485   18210.9688   $1,165,502.00 
                                     SUPERSTRUCTURE, AS PER PLAN 
 
517E70000        7402.610 FT         RAILING (TWIN STEEL TUBE)                    117.0923     113.3131     113.0135     $836,594.81 
 
517E70001         518.300 FT         RAILING (TWIN STEEL TUBE), AS PER PLAN       123.7941     110.0024      97.0413      $50,296.50 
 



       Item      Quantity    U/M        Item Description                          Avg Unit      Avg Unit     Avg Unit      Total Amt 
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517E72201          75.000 FT         RAILING (DEEP BEAM RAIL WITH STEEL            55.0000      60.4000      59.3333       $4,450.00 
                                     TUBULAR BACKUP AND TYPE 1 STEEL POSTS 
                                     AND ANCHOR BOLTS), AS PER PLAN 
 
517E72204         125.000 FT         RAILING (DEEP BEAM RAIL WITH STEEL            50.0000      54.3333      60.0000       $7,500.00 
                                     TUBULAR BACKUP AND TYPE 1 STEEL POSTS) 
 
517E72205          75.000 FT         RAILING (DEEP BEAM RAIL WITH STEEL            55.0000      45.8333      45.0000       $3,375.00 
                                     TUBULAR BACKUP AND TYPE 1 STEEL POSTS), 
                                     AS PER PLAN 
 
517E72300        1459.000 FT         RAILING (DEEP BEAM RAIL WITH STEEL            61.8026      62.4341      59.5236      $86,845.00 
                                     TUBULAR BACKUP AND TYPE 2 STEEL POSTS 
                                     AND ANCHOR BOLTS) 
 
517E72301         250.000 FT         RAILING (DEEP BEAM RAIL WITH STEEL            57.5000      58.3000      55.7500      $13,937.50 
                                     TUBULAR BACKUP AND TYPE 2 STEEL POSTS 
                                     AND ANCHOR BOLTS), AS PER PLAN 
 
517E72306          50.000 FT         RAILING (DEEP BEAM RAIL WITH STEEL            60.0000      50.0000      50.0000       $2,500.00 
                                     TUBULAR BACKUP AND TYPE 2 STEEL POSTS) 
 
517E72307         225.000 FT         RAILING (DEEP BEAM RAIL WITH STEEL            56.6667      49.6650      48.7778      $10,975.00 
                                     TUBULAR BACKUP AND TYPE 2 STEEL POSTS), 
                                     AS PER PLAN 
 
517E72701          50.000 FT         RAILING (DEEP BEAM RAIL WITH STEEL            55.0000      62.5000      45.0000       $2,250.00 
                                     TUBULAR BACKUP AND INLET MOUNTED STEEL 
                                     POSTS AND ANCHOR BOLTS), AS PER PLAN 
 
517E72750        1681.000 FT         RAILING (THRIE BEAM RETROFIT)                 45.0000      47.6181      41.2826      $69,396.00 
 
 
517E72751         850.000 FT         RAILING (THRIE BEAM RETROFIT), AS PER         62.0588      46.2458      61.8824      $52,600.00 
                                     PLAN 
 
517E73008          50.000 FT         RAILING (THRIE BEAM RAIL), MISC.:             20.0000      18.0000      16.0000         $800.00 
 
517E73200         254.000 FT         RAILING (DEFLECTOR PARAPET TYPE)             122.5591     216.7017     321.5906      $81,684.00 
 
517E73501         503.000 FT         RAILING, PIPE, AS PER PLAN                   114.3141     133.2060     135.4289      $68,120.74 
 
517E74001          70.000 FT         RAILING, TIMBER, AS PER PLAN                 420.0000     288.3333     300.0000      $21,000.00 
 
517E74501         681.500 FT         RAILING, CONCRETE, AS PER PLAN               140.0000     188.3333     165.0000     $112,447.50 
 
517E75120         228.000 FT         RAILING (CONCRETE PARAPET WITH TWIN          190.6579     158.2587     209.5395      $47,775.00 
                                     STEEL TUBE RAILING) 
 
517E75121        1176.000 FT         RAILING (CONCRETE PARAPET WITH TWIN          184.3452     191.1047     176.4167     $207,466.00 
                                     STEEL TUBE RAILING), AS PER PLAN 
 
517E75125         122.000 FT         RAILING (CONCRETE PARAPET WITH TWIN          250.0000     246.6667     305.0000      $37,210.00 
                                     STEEL TUBE RAILING) USING HIGH 
                                     PERFORMANCE CONCRETE, AS PER PLAN 
 



       Item      Quantity    U/M        Item Description                          Avg Unit      Avg Unit     Avg Unit      Total Amt 
     Number                                                                      Price Est     Price Bid    Price Awded     Awarded 
 
517E75401        3649.000 FT         RAILING (UPGRADING EXISTING), AS PER          75.0000      62.1661      41.5299     $151,542.50 
                                     PLAN 
 
517E75501        1912.500 FT         BRIDGE RAILING REBUILT, AS PER PLAN           26.2092      19.5887      19.9281      $38,112.50 
 
517E76201        9164.000 FT         RAILING FACED, AS PER PLAN                   126.8693     100.2934      81.5468     $747,295.00 
 
517E76300        1468.000 FT         RAILING, MISC.:                              236.6574     271.3390     289.2339     $424,595.40 
 
517E76302         326.000 EACH       RAILING, MISC.:                               32.1472      39.8840      38.4908      $12,548.00 
 
518E12000           3.000 EACH       SCUPPERS, INCLUDING SUPPORTS                1000.0000    1830.0000    1800.0000       $5,400.00 
 
518E12200          60.000 EACH       SCUPPERS, INCLUDING SUPPORTS                 978.3333    1041.2822     881.3333      $52,880.00 
 
518E12301          55.000 EACH       SCUPPERS, INCLUDING SUPPORTS, AS PER        1597.4026    1788.8424    2286.5455     $125,760.00 
                                     PLAN 
 
518E12801         274.000 EACH       SCUPPER MODIFICATION, AS PER PLAN            268.7956     187.7249     201.2033      $55,129.70 
 
518E21100          33.000 CU YD      POROUS BACKFILL                               75.0000      80.7000      60.0000       $1,980.00 
 
518E21200       14523.000 CU YD      POROUS BACKFILL WITH FILTER FABRIC            64.0957      58.2445      52.7871     $766,627.69 
 
518E21201         356.000 CU YD      POROUS BACKFILL WITH FILTER FABRIC, AS        65.9181      86.1224      67.8567      $24,157.00 
                                     PER PLAN 
 
518E21230          75.000 LUMP       POROUS BACKFILL WITH FILTER FABRIC          5107.8205    5666.9097    5485.5701     $411,417.76 
 
518E21231          13.000 LUMP       POROUS BACKFILL WITH FILTER FABRIC, AS      1832.1429    3174.7468    2064.8323      $26,842.82 
                                     PER PLAN 
 
518E22300       13358.500 FT         SPECIAL - STEEL DRIP STRIP                    10.2582       9.9519       9.4656     $126,445.95 
 
518E39800         554.000 FT         4" PERFORATED CORRUGATED PLASTIC PIPE          8.8484       5.5593       6.9847       $3,869.54 
 
518E39900         489.000 FT         4" NON-PERFORATED CORRUGATED PLASTIC           8.8988      15.9029       8.1810       $4,000.50 
                                     PIPE, INCLUDING SPECIALS 
 
518E40000       23470.000 FT         6" PERFORATED CORRUGATED PLASTIC PIPE          8.5938       8.1747       7.9236     $185,967.46 
 
518E40001         764.000 FT         6" PERFORATED CORRUGATED PLASTIC PIPE,         8.1343       9.1253       8.9908       $6,869.00 
                                     AS PER PLAN 
 
518E40010        6332.000 FT         6" NON-PERFORATED CORRUGATED PLASTIC          14.6521      12.1837      11.8515      $75,043.88 
                                     PIPE, INCLUDING SPECIALS 
 
518E40011         962.000 FT         6" NON-PERFORATED CORRUGATED PLASTIC          14.3744      13.3866      11.1628      $10,738.60 
                                     PIPE, INCLUDING SPECIALS, AS PER PLAN 
 
518E40012          91.000 FT         6" NON-PERFORATED CORRUGATED PLASTIC          13.8604       9.0875       7.8018         $709.96 
                                     PIPE 
 
518E41100          38.000 FT         6" PERFORATED HELICAL CORRUGATED STEEL        10.0000      17.4000      10.0000         $380.00 
                                     PIPE, 707.01 
 



 
       Item      Quantity    U/M        Item Description                          Avg Unit      Avg Unit     Avg Unit      Total Amt 
     Number                                                                      Price Est     Price Bid    Price Awded     Awarded 
 
518E41200          58.000 FT         6" NON-PERFORATED HELICAL CORRUGATED          15.0000      18.4000      10.0000         $580.00 
                                     STEEL PIPE, INCLUDING SPECIALS, 707.01 
 
518E42000        3080.000 FT         8" PERFORATED CORRUGATED PLASTIC PIPE         12.0000       7.7857       7.0000      $21,560.00 
 
518E42010          70.000 FT         8" NON-PERFORATED CORRUGATED PLASTIC          15.0000      19.4786      12.0000         $840.00 
                                     PIPE, INCLUDING SPECIALS 
 
518E42300          16.000 FT         8" NON-PERFORATED CORRUGATED STEEL PIPE,      13.9500      19.4667      10.0000         $160.00 
                                     INCLUDING SPECIALS, 707.01 
 
518E42400         381.000 FT         6" PERFORATED PIPE, INCLUDING SPECIALS         6.5000       5.0013       1.3600         $518.16 
 
518E42451         819.000 FT         6" NON-PERFORATED PIPE, INCLUDING             20.0000      18.4633      10.0000       $8,190.00 
                                     SPECIALS, AS PER PLAN 
 
518E51100         116.000 FT         8" PIPE DOWNSPOUT, INCLUDING SPECIALS        200.0000     243.0259     256.8534      $29,795.00 
 
518E51101          10.000 FT         8" PIPE DOWNSPOUT, INCLUDING SPECIALS,       225.0000     430.0000     445.0000       $4,450.00 
                                     AS PER PLAN 
 
518E51200          28.000 FT         PIPE DOWNSPOUT, INCLUDING SPECIALS           450.0000     410.0000     400.0000      $11,200.00 
 
518E51201         418.000 FT         PIPE DOWNSPOUT, INCLUDING SPECIALS, AS       237.4402     404.6839     487.8708     $203,930.00 
                                     PER PLAN 
 
518E60031        1119.000 FT         PIPE HORIZONTAL CONDUCTOR, AS PER PLAN        85.0000     164.0752     211.6622     $236,850.00 
 
518E62100         109.000 FT         STRUCTURE DRAINAGE, MISC.:                    53.8197      19.4261      34.4679       $3,757.00 
 
518E62200          15.000 EACH       STRUCTURE DRAINAGE, MISC.:                  1803.3333    3217.0170    2500.0587      $37,500.88 
 
518E63300           9.000 LUMP       STRUCTURE DRAINAGE, MISC.:                 13666.6667   11284.2105    9444.4444      $85,000.00 
 
519E10000          97.000 SQ YD      SPECIAL - PATCHING CONCRETE BRIDGE DECK      200.1289     249.9335     258.2594      $25,051.16 
                                     OVERLAY WITH MICRO- SILICA MODIFIED 
                                     CONCRETE 
 
 
519E11100        2486.000 SQ FT      PATCHING CONCRETE STRUCTURE                   64.4368      57.3852      53.6913     $133,476.46 
 
519E11101       16757.000 SQ FT      PATCHING CONCRETE STRUCTURE, AS PER PLAN      69.2305      67.3531      63.1169   $1,057,649.64 
 
519E11600        5027.000 SQ FT      SPECIAL - PATCHING CONCRETE STRUCTURE,        35.3491      45.7918      39.1176     $196,643.99 
                                     MISC.: 
 
519E11710         308.000 SQ YD      SPECIAL - PATCHING CONCRETE STRUCTURES,      392.6136     254.0156     166.5422      $51,295.00 
                                     MISC.: 
 
519E11720        5613.000 FT         SPECIAL - PATCHING CONCRETE STRUCTURE,         6.8258       8.2029       8.9774      $50,390.04 
 
                                     MISC.: 
 
519E11900          11.000 CU YD      SPECIAL - PATCHING CONCRETE STRUCTURE,      1500.0000    2500.0000    2500.0000      $27,500.00 
                                     MISC.: 



 
 
 
       Item      Quantity    U/M        Item Description                          Avg Unit      Avg Unit     Avg Unit      Total Amt 
     Number                                                                      Price Est     Price Bid    Price Awded     Awarded 
 
519E12200          58.000 SQ YD      SPECIAL - PATCHING CONCRETE BRIDGE DECK      193.5345     362.5251     234.0517      $13,575.00 
                                     - TYPE A 
 
519E12300        1652.000 SQ YD      SPECIAL - PATCHING CONCRETE BRIDGE DECK      250.4722     248.0090     263.2869     $434,949.90 
                                     - TYPE B 
 
519E12304        2081.000 SQ YD      SPECIAL - PATCHING CONCRETE BRIDGE DECK      246.9846     221.1741     230.5574     $479,790.00 
                                     - TYPE C 
 
519E12510        1261.000 SQ YD      SPECIAL - PATCHING CONCRETE BRIDGE DECK      184.6392     144.9818     145.2379     $183,145.00 
 
519E12600         203.000 FT         SPECIAL - CONCRETE REPAIR BY EPOXY            45.7882      61.2364      53.7438      $10,910.00 
                                     INJECTION 
 
519E12610         307.000 FT         SPECIAL - CONCRETE REPAIR BY EPOXY            75.0000      60.7608      93.6156      $28,740.00 
                                     INJECTION INCLUDING SURFACE PREPARATION 
 
519E99000           2.000 LUMP       SPECIAL  - PATCHING CONCRETE STRUCTURE,     1235.0000    3338.3333    3500.0000       $7,000.00 
                                     AS PER CONCEPTUAL DOCUMENTS 
 
520E11100         343.000 SQ FT      PNEUMATICALLY PLACED MORTAR                   50.0000      59.6575      51.6300      $17,709.09 
 
520E11101        1463.000 SQ FT      PNEUMATICALLY PLACED MORTAR, AS PER PLAN      65.0000      83.1050      75.0000     $109,725.00 
 
522E12201         137.000 FT         STRUCTURAL PLATE CORRUGATED METAL           1165.7848    1138.3840    1210.0000     $165,770.00 
                                     STRUCTURE, AS PER PLAN 
 
523E20000         105.000 EACH       DYNAMIC LOAD TESTING                        3781.7727    3647.4658    3451.6381     $362,422.00 
 
523E20500          19.000 EACH       RESTRIKING                                  1784.2105    1820.0404    1747.3684      $33,200.00 
 
524E94603        1877.000 FT         DRILLED SHAFTS, 30" DIAMETER, ABOVE           95.0000      52.7333      55.0000     $103,235.00 
                                     BEDROCK, AS PER PLAN 
 
524E94605         531.000 FT         DRILLED SHAFTS, 30" DIAMETER INTO            150.0000     124.6667     120.0000      $63,720.00 
                                     BEDROCK, AS PER PLAN 
 
524E94702        1229.000 FT         DRILLED SHAFTS, 36" DIAMETER, ABOVE          224.0205     192.1214     174.9362     $214,996.60 
                                     BEDROCK 
 
524E94703        2476.000 FT         DRILLED SHAFTS, 36" DIAMETER ABOVE            75.0000      55.5000      60.0000     $148,560.00 
                                     BEDROCK, AS PER PLAN 
 
524E94704         848.000 FT         DRILLED SHAFTS, 36" DIAMETER, INTO           451.5317     290.3764     355.7784     $301,700.08 
                                     BEDROCK 
 
524E94705        1940.000 FT         DRILLED SHAFTS, 36" DIAMETER, INTO            95.0000      92.7500     100.0000     $194,000.00 
                                     BEDROCK, AS PER PLAN 
 
524E94800        2113.000 FT         DRILLED SHAFTS, 42" DIAMETER                 250.0000     306.2500     325.0000     $686,725.00 
 
524E94802        1931.000 FT         DRILLED SHAFTS, 42" DIAMETER, ABOVE          230.0000     213.8333     200.0000     $386,200.00 
                                     BEDROCK 



 
 
 
       Item      Quantity    U/M        Item Description                          Avg Unit      Avg Unit     Avg Unit      Total Amt 
     Number                                                                      Price Est     Price Bid    Price Awded     Awarded 
 
524E94803         144.000 FT         DRILLED SHAFTS, 42" DIAMETER, ABOVE          100.0000      76.7500      81.0000      $11,664.00 
                                     BEDROCK, AS PER PLAN 
 
524E94804         461.000 FT         DRILLED SHAFTS, 42" DIAMETER, INTO           385.1952     311.1167     339.7072     $156,605.00 
                                     BEDROCK 
 
524E94805         180.000 FT         DRILLED SHAFTS, 42" DIAMETER, INTO           120.0000     121.3750     126.0000      $22,680.00 
                                     BEDROCK, AS PER PLAN 
 
524E94902         329.000 FT         DRILLED SHAFTS, 48" DIAMETER, ABOVE          272.3404     376.9453     320.8207     $105,550.00 
                                     BEDROCK 
 
524E94904         144.000 FT         DRILLED SHAFTS, 48" DIAMETER, INTO           651.6667    1068.6585     806.6667     $116,160.00 
                                     BEDROCK 
 
524E94906         229.000 FT         DRILLED SHAFTS, 54" DIAMETER, ABOVE          388.4279     375.5284     350.2183      $80,200.00 
                                     BEDROCK 
 
524E94908          56.000 FT         DRILLED SHAFTS, 54" DIAMETER, INTO           775.0000    1295.0000    1275.0000      $71,400.00 
                                     BEDROCK 
 
524E94915        5209.000 FT         DRILLED SHAFTS, 60" DIAMETER, ABOVE          650.0000     546.1414     543.5419   $2,831,310.00 
                                     BEDROCK,  AS PER PLAN 
 
524E94997         163.000 FT         DRILLED SHAFTS, 96" DIAMETER, ABOVE         1500.0000    1554.0367    1540.0000     $251,020.00 
                                     BEDROCK, AS PER PLAN 
 
524E95000        1017.000 FT         DRILLED SHAFTS, MISC.:                      1399.7089    1056.3436     962.8712     $979,240.00 
 
524E95100         107.000 EACH       DRILLED SHAFTS, MISC.:                      2570.0935    5973.4629    6710.2804     $718,000.00 
 
524E95200           1.000 LUMP       DRILLED SHAFTS, MISC.                     250000.0000  100716.8233  120000.0000     $120,000.00 
 
526E10000        1103.300 SQ YD      REINFORCED CONCRETE APPROACH SLABS           166.5590     167.1735     157.6380     $173,922.00 
                                     (T=12") 
 
526E10001         540.000 SQ YD      REINFORCED CONCRETE APPROACH SLABS           181.1111     191.5143     192.9630     $104,200.00 
                                     (T=12"), AS PER PLAN 
 
526E15000         700.000 SQ YD      REINFORCED CONCRETE APPROACH SLABS           171.4000     182.8995     163.9873     $114,791.12 
                                     (T=13") 
 
526E15001        1209.000 SQ YD      REINFORCED CONCRETE APPROACH SLABS           182.0554     201.8575     193.0528     $233,400.79 
                                     (T=13"), AS PER PLAN 
 
526E25000        1921.000 SQ YD      REINFORCED CONCRETE APPROACH SLABS           196.0500     189.8505     173.6320     $333,547.00 
                                     (T=15") 
 
526E25001        8360.000 SQ YD      REINFORCED CONCRETE APPROACH SLABS           210.3487     205.7017     199.5061   $1,667,871.00 
                                     (T=15"), AS PER PLAN 
 
526E30000         964.000 SQ YD      REINFORCED CONCRETE APPROACH SLABS           221.6546     201.9692     169.3880     $163,290.00 
                                     (T=17") 



       Item      Quantity    U/M        Item Description                          Avg Unit      Avg Unit     Avg Unit      Total Amt 
     Number                                                                      Price Est     Price Bid    Price Awded     Awarded 
 
526E30001        5094.000 SQ YD      REINFORCED CONCRETE APPROACH SLABS           225.7566     194.7635     178.3803     $908,669.00 
                                     (T=17"), AS PER PLAN 
 
526E98100          10.000 SQ YD      APPROACH SLABS, MISC.:                       590.0000     355.9091     344.5000       $3,445.00 
 
526E98200          85.000 FT         APPROACH SLABS, MISC.:                        25.0000      15.8740      12.0000       $1,020.00 
 
526E99000           3.000 LUMP       REINFORCED CONCRETE APPROACH SLABS, AS     55000.0000   69259.6154   56666.6667     $170,000.00 
                                     PER CONCEPTUAL DOCUMENTS 
 
530E00200          49.000 LUMP       SPECIAL - STRUCTURE, MISC.:                30919.7551   22164.4196   30580.7147   $1,498,455.02 
 
530E00300       51813.000 POUND      SPECIAL - STRUCTURE, MISC.:                    3.2779       2.1927       2.3276     $120,598.55 
 
530E00400         751.000 EACH       SPECIAL - STRUCTURE, MISC.:                 1167.5121    2319.1934    1866.6155   $1,401,828.24 
 
530E00500          50.000 HOUR       SPECIAL - STRUCTURE, MISC.:                  250.0000      93.6400     100.0000       $5,000.00 
 
530E00600      446352.300 SQ FT      SPECIAL - STRUCTURE, MISC.:                    9.6248       4.4934       3.5101   $1,566,761.13 
 
530E00800       11260.000 SQ YD      SPECIAL - STRUCTURE, MISC.:                   47.0244      42.0483      43.1978     $486,407.30 
 
530E01100          34.000 CU YD      SPECIAL - STRUCTURE, MISC.:                  867.6471    1319.7864    1635.2941      $55,600.00 
 
530E01200           2.000 CU FT      SPECIAL - STRUCTURE, MISC.:                   75.0000     741.0000     600.0000       $1,200.00 
 
530E01300        2357.000 FT         SPECIAL - STRUCTURE, MISC.:                    5.6619       2.6906       4.8166      $11,352.80 
 
530E01400          68.000 GALLON     SPECIAL - STRUCTURE, MISC.:                    2.0000     175.5882     173.0882      $11,770.00 
 
530E10700          11.830 MFBM       SPECIAL - STRUCTURE, MISC.:                10354.6069   11897.0695    9042.2654     $106,970.00 
 
530E13000       88340.000 SQ FT      SPECIAL - FORM LINER                          12.8487       9.1060       6.9403     $613,103.95 
 
530E14000           1.000 LUMP       SPECIAL - STRUCTURAL SURVEY AND            10000.0000    5620.0000    2500.0000       $2,500.00 
                                     MONITORING OF VIBRATION 
 
530E99020           2.000 LUMP       SPECIAL - SUPERSTRUCTURE                  241000.0000  341333.3333  450000.0000     $900,000.00 
 
530E99030           3.000 LUMP       SPECIAL - STRUCTURE REHABILITATION        375000.0000  532712.3077  350371.6667   $1,051,115.00 
 
601E11000        2309.400 SQ YD      RIPRAP USING 6" REINFORCED CONCRETE SLAB      98.5292     119.9203      96.0728     $221,870.47 
 
601E11001         495.000 SQ YD      RIPRAP USING 6" REINFORCED CONCRETE          110.6364     168.7800      72.8788      $36,075.00 
 
                                     SLAB, AS PER PLAN 
 
601E20000       15264.000 SQ YD      CRUSHED AGGREGATE SLOPE PROTECTION            24.4927      21.9054      20.4707     $312,465.10 
 
601E20001         346.000 SQ YD      CRUSHED AGGREGATE SLOPE PROTECTION, AS        20.0000      44.1675      36.0000      $12,456.00 
                                     PER PLAN 
 
601E21000        6295.000 SQ YD      CONCRETE SLOPE PROTECTION                     58.2532      54.7676      49.7727     $313,318.92 
 
601E21001         184.000 SQ YD      CONCRETE SLOPE PROTECTION, AS PER PLAN       125.0000      92.9370      55.0000      $10,120.00 
 



 
 
       Item      Quantity    U/M        Item Description                          Avg Unit      Avg Unit     Avg Unit      Total Amt 
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601E21050        1458.310 SQ YD      TIED CONCRETE BLOCK MAT, TYPE 1              109.2100      99.6947      91.4861     $133,415.12 
 
601E21060         180.000 SQ YD      TIED CONCRETE BLOCK MAT, TYPE 2              115.0000     122.6667      75.0000      $13,500.00 
 
601E21070         600.000 SQ YD      TIED CONCRETE BLOCK MAT, TYPE 3               97.2000     117.3931     121.2020      $72,721.20 
 
601E21080         128.000 SQ YD      TIED CONCRETE BLOCK MAT FOR WATER            145.0000      99.3300      80.6500      $10,323.20 
                                     QUANTITY SWALE 
 
601E21100        2215.000 SQ YD      SLOPE PROTECTION, MISC.:                      62.3815      40.6209      50.9424     $112,837.50 
 
601E21150        1056.000 CU YD      SLOPE PROTECTION, MISC.                       80.0852      74.8114      52.0852      $55,002.00 
 
601E25000         442.000 CU YD      DUMPED ROCK FILL, TYPE A                      76.4932      61.0073      63.9582      $28,269.52 
 
601E26000         216.000 CU YD      DUMPED ROCK FILL, TYPE B                      83.0556      79.4353      82.4415      $17,807.36 
 
601E26001        3396.000 CU YD      DUMPED ROCK FILL, TYPE B, AS PER PLAN         45.0000      50.1625      38.0000     $129,048.00 
 
601E27000         638.000 CU YD      DUMPED ROCK FILL, TYPE C                     100.0000      66.0440      59.8433      $38,180.00 
 
601E27001         110.000 CU YD      DUMPED ROCK FILL, TYPE C, AS PER PLAN         65.0000     196.6667     190.0000      $20,900.00 
 
601E28000         100.000 CU YD      DUMPED ROCK FILL, TYPE D                      50.0000      95.4000     100.0000      $10,000.00 
 
601E28001         165.000 CU YD      DUMPED ROCK FILL, TYPE D, AS PER PLAN         81.8485      76.6431      64.8727      $10,704.00 
 
601E28101         376.000 CU YD      DUMPED ROCK FILL, AS PER PLAN                 35.0000      41.2000      33.0000      $12,408.00 
 
601E30000        7633.000 TON        DUMPED ROCK FILL, MISC.:                      49.3174      28.4549      20.0000     $152,660.00 
 
601E32000       14090.700 CU YD      ROCK CHANNEL PROTECTION, TYPE A WITH          55.6229      25.2200      14.5566     $205,113.04 
                                     FILTER 
 
601E32001          76.000 CU YD      ROCK CHANNEL PROTECTION, TYPE A WITH          91.1184      64.1671      55.0000       $4,180.00 
                                     FILTER, AS PER PLAN 
 
601E32004        2096.000 CU YD      ROCK CHANNEL PROTECTION, TYPE A WITH          60.0397      72.4202      59.5194     $124,752.75 
                                     FABRIC FILTER 
 
601E32010         225.000 CU YD      ROCK CHANNEL PROTECTION, TYPE A WITH          70.0222      97.7554      67.4889      $15,185.00 
                                     AGGREGATE FILTER 
 
601E32100        9303.000 CU YD      ROCK CHANNEL PROTECTION, TYPE B WITH          61.7296      65.5108      63.7490     $593,056.51 
                                     FILTER 
 
601E32101         391.000 CU YD      ROCK CHANNEL PROTECTION, TYPE B WITH          55.4220      55.2458      51.6434      $20,192.58 
                                     FILTER, AS PER PLAN 
 
601E32104        9574.600 CU YD      ROCK CHANNEL PROTECTION, TYPE B WITH          60.0395      62.4784      56.2421     $538,495.26 
                                     FABRIC FILTER 
 
601E32105         647.000 CU YD      ROCK CHANNEL PROTECTION, TYPE B WITH          88.1453      68.3896      67.2148      $43,488.00 
                                     FABRIC FILTER, AS PER PLAN 



 
       Item      Quantity    U/M        Item Description                          Avg Unit      Avg Unit     Avg Unit      Total Amt 
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601E32110        2571.000 CU YD      ROCK CHANNEL PROTECTION, TYPE B WITH          61.9428      67.0143      54.6857     $140,597.00 
                                     AGGREGATE FILTER 
 
601E32200        9581.470 CU YD      ROCK CHANNEL PROTECTION, TYPE C WITH          62.2781      61.1764      59.7337     $572,336.48 
                                     FILTER 
 
601E32204       11770.130 CU YD      ROCK CHANNEL PROTECTION, TYPE C WITH          56.8039      60.6543      60.5844     $713,085.93 
                                     FABRIC FILTER 
 
601E32205        2020.000 CU YD      ROCK CHANNEL PROTECTION, TYPE C WITH          65.6386      64.9093      63.7894     $128,854.50 
                                     FABRIC FILTER, AS PER PLAN 
 
601E32210          34.000 CU YD      ROCK CHANNEL PROTECTION, TYPE C WITH         100.0000      89.0000      97.0000       $3,298.00 
                                     AGGREGATE FILTER 
 
601E32300        4850.000 CU YD      ROCK CHANNEL PROTECTION, TYPE D WITH          54.0876      65.0413      61.3906     $297,744.60 
                                     FILTER 
 
601E32304          96.800 CU YD      ROCK CHANNEL PROTECTION, TYPE D WITH          65.3397      71.4603      59.2271       $5,733.18 
                                     FABRIC FILTER 
 
601E34100         119.000 CU YD      ROCK CHANNEL PROTECTION, TYPE B WITHOUT       95.1681      84.4187      99.3277      $11,820.00 
                                     FILTER 
 
601E34200        5569.660 CU YD      ROCK CHANNEL PROTECTION, TYPE C WITHOUT       47.5830      54.8297      56.2056     $313,045.94 
                                     FILTER 
 
601E34201          31.000 CU YD      ROCK CHANNEL PROTECTION, TYPE C WITHOUT       95.0000     117.2571     121.0000       $3,751.00 
                                     FILTER, AS PER PLAN 
 
601E34300         220.000 CU YD      ROCK CHANNEL PROTECTION, TYPE D WITHOUT       55.0886      60.9105      53.0000      $11,660.00 
                                     FILTER 
 
601E34301          69.000 CU YD      ROCK CHANNEL PROTECTION, TYPE D WITHOUT       90.0000     112.3429     111.0000       $7,659.00 
                                     FILTER, AS PER PLAN 
 
601E34400         505.000 CU YD      ROCK CHANNEL PROTECTION, WITH GROUT          104.5207     132.5983      97.9703      $49,475.00 
 
601E34401          25.000 CU YD      ROCK CHANNEL PROTECTION, WITH GROUT,  AS      85.0000     117.8200     161.2800       $4,032.00 
                                     PER PLAN 
 
601E34500        1324.000 CU YD      SPECIAL - STREAM CHANNEL ROCK STOCKED         50.0000      59.2500      70.0000      $92,680.00 
                                     PILED AND PLACED 
 
601E35000         430.000 CU YD      ROCK CHANNEL PROTECTION, MISC.:               60.0000      58.6600      60.0000      $25,800.00 
 
601E37500        1677.000 FT         PAVED GUTTER, TYPE 1-2                        33.6351      41.1786      35.3409      $59,266.76 
 
601E37501         402.000 FT         PAVED GUTTER, TYPE 1-2, AS PER PLAN           41.3433      46.6337      40.9534      $16,463.25 
 
601E38000           5.000 FT         PAVED GUTTER, TYPE 1-4                       125.0000     181.6667      70.0000         $350.00 
 
601E38101          27.000 FT         PAVED GUTTER, TYPE 1-6, AS PER PLAN           70.0000     165.0000     130.0000       $3,510.00 
 
601E38110          20.000 FT         PAVED GUTTER, TYPE 1-8                       100.0000      91.2333     110.0000       $2,200.00 



 
       Item      Quantity    U/M        Item Description                          Avg Unit      Avg Unit     Avg Unit      Total Amt 
     Number                                                                      Price Est     Price Bid    Price Awded     Awarded 
 
601E38400         413.000 FT         PAVED GUTTER, TYPE 2                          29.4140      40.4639      29.9031      $12,350.00 
 
601E39000        1186.000 FT         PAVED GUTTER, TYPE 4                          30.0000      37.5750      21.3000      $25,261.80 
 
601E40050        3260.000 SQ YD      PAVED GUTTER, MISC.:                          45.0000      46.1354      36.9187     $120,355.00 
 
601E45010         144.000 CU YD      DETENTION BASIN AGGREGATE                     60.0000      68.7023      66.3750       $9,558.00 
 
601E51000          64.000 CU YD      CHANNEL PROTECTION, MISC.:                    62.1094      74.4688      67.7969       $4,339.00 
 
602E10001          13.000 CU YD      BRICK MASONRY, AS PER PLAN                   850.0000    1505.0000    1350.0000      $17,550.00 
 
602E20000        1547.160 CU YD      CONCRETE MASONRY                             904.1824     935.5463    1011.0785   $1,564,300.25 
 
602E20001          35.600 CU YD      CONCRETE MASONRY, AS PER PLAN               1181.1236     894.5264    1012.0112      $36,027.60 
 
602E97000         560.000 SQ FT      MASONRY, MISC.:                               20.0000      25.4000      20.0000      $11,200.00 
 
602E98100          50.000 FT         MASONRY, MISC.:                               30.0000     113.6900      22.0000       $1,100.00 
 
602E98200          57.000 CU YD      MASONRY, MISC.:                              200.0000     284.6454     468.4211      $26,700.00 
 
602E98300           2.000 EACH       MASONRY, MISC.:                             2000.0000    3231.0000    2200.0000       $4,400.00 
 
603E00100        3750.000 FT         4" CONDUIT, TYPE B                            15.3247      11.8504       9.3058      $34,896.90 
 
603E00101         200.000 FT         4" CONDUIT, TYPE B, AS PER PLAN               15.0000      14.3200      11.4000       $2,280.00 
 
603E00200        2931.000 FT         4" CONDUIT, TYPE C                            10.2200       9.9070       7.4725      $21,902.00 
 
603E00201         100.000 FT         4" CONDUIT, TYPE C, AS PER PLAN               10.0000      13.2300      16.1500       $1,615.00 
 
603E00400        7951.000 FT         4" CONDUIT, TYPE E                             5.7251       5.7995       4.2228      $33,575.30 
 
603E00401         330.000 FT         4" CONDUIT, TYPE E, AS PER PLAN                6.2576       4.2325       3.9697       $1,310.00 
 
603E00406        3034.000 FT         4" CONDUIT, TYPE F                            11.6330      10.3695       9.4705      $28,733.37 
 
 
603E00407          57.000 FT         4" CONDUIT, TYPE F, AS PER PLAN               23.1579      16.0314      12.2105         $696.00 
 
603E00410       11081.100 FT         4" CONDUIT, TYPE F FOR UNDERDRAIN OUTLET      11.6097      12.4982      10.6936     $118,496.70 
 
603E00411        1477.000 FT         4" CONDUIT, TYPE F FOR UNDERDRAIN             15.0000      28.1857       8.9072      $13,156.00 
                                     OUTLET, AS PER PLAN 
 
603E00510       44284.000 FT         6" CONDUIT, TYPE F FOR UNDERDRAIN             14.3059      14.6202      14.1433     $626,322.58 
                                     OUTLETS 
 
603E00511          53.000 FT         6" CONDUIT, TYPE F FOR UNDERDRAIN             18.5000      19.8783      14.0000         $742.00 
                                     OUTLETS, AS PER PLAN 
 
603E00900       23229.000 FT         6" CONDUIT, TYPE B                            19.2106      19.6463      17.1970     $399,467.99 
 
603E00901        1089.000 FT         6" CONDUIT, TYPE B, AS PER PLAN               46.8669      50.5021      67.1745      $73,153.00 



 
       Item      Quantity    U/M        Item Description                          Avg Unit      Avg Unit     Avg Unit      Total Amt 
     Number                                                                      Price Est     Price Bid    Price Awded     Awarded 
 
603E00908         100.000 FT         6" CONDUIT, TYPE B, DUCTILE IRON PIPE         85.0000     103.4760     167.3800      $16,738.00 
                                     ANSI CLASS 52, PUSH-ON JOINTS AND 
                                     FITTINGS 
 
603E01100        5075.000 FT         6" CONDUIT, TYPE C                            16.5942      17.0308      14.2544      $72,340.84 
 
603E01101         650.000 FT         6" CONDUIT, TYPE C, AS PER PLAN               38.2308      30.8234      48.1769      $31,315.00 
 
603E01200          27.000 FT         6" CONDUIT, TYPE D                            18.0000      20.0263       5.0000         $135.00 
 
603E01400        5459.000 FT         6" CONDUIT, TYPE E                            11.6037      12.2395      11.1492      $60,863.50 
 
603E01500       24357.000 FT         6" CONDUIT, TYPE F                            13.8222      14.8984      13.6244     $331,849.15 
 
603E01501         145.000 FT         6" CONDUIT, TYPE F, AS PER PLAN               16.6379      17.5912      16.5172       $2,395.00 
 
603E01800        7580.000 FT         8" CONDUIT, TYPE B                            30.4132      39.8944      27.4085     $207,756.40 
 
603E01801        1921.000 FT         8" CONDUIT, TYPE B, AS PER PLAN               48.6491      91.7373      79.6986     $153,101.08 
 
603E01902          57.000 FT         8" CONDUIT, TYPE B, DUCTILE IRON PIPE         75.0000      78.3333      90.0000       $5,130.00 
                                     ANSI CLASS 53, PUSH-ON JOINTS AND 
                                     FITTINGS 
 
603E02000        2322.000 FT         8" CONDUIT, TYPE C                            26.1615      50.3863      45.1511     $104,840.92 
 
603E02001         473.000 FT         8" CONDUIT, TYPE C, AS PER PLAN               37.2093      52.8434      59.9019      $28,333.60 
 
603E02400          92.000 FT         8" CONDUIT, TYPE D                            45.0000      30.0600      30.0000       $2,760.00 
 
603E02500        3264.000 FT         8" CONDUIT, TYPE E                            11.3359      16.1926      15.4591      $50,458.38 
 
603E02600        4179.000 FT         8" CONDUIT, TYPE F                            15.1807      16.0461      14.9941      $62,660.15 
 
603E03100          86.000 FT         10" CONDUIT, TYPE B                           60.4618      54.0839      69.0465       $5,938.00 
 
603E03101           4.000 FT         10" CONDUIT, TYPE B, AS PER PLAN             100.0000     518.7900    1176.9500       $4,707.80 
 
603E03300          75.000 FT         10" CONDUIT, TYPE C                           38.9645      47.1694      44.0400       $3,303.00 
 
603E03600         500.000 FT         10" CONDUIT, TYPE E                           10.0000      17.5750      17.0000       $8,500.00 
 
603E03700         822.000 FT         10" CONDUIT, TYPE F                           23.5137      18.7266      18.2348      $14,989.00 
 
603E04200         479.000 FT         12" CONDUIT, TYPE A                           45.0814      46.8068      31.7027      $15,185.60 
 
603E04400       51082.000 FT         12" CONDUIT, TYPE B                           47.2071      50.3913      44.5708   $2,276,763.31 
 
603E04401        6252.000 FT         12" CONDUIT, TYPE B, AS PER PLAN              52.3864      94.0771     124.1224     $776,013.32 
 
603E04600       23829.000 FT         12" CONDUIT, TYPE C                           36.6583      36.1515      32.2798     $769,195.34 
 
603E04601         797.000 FT         12" CONDUIT, TYPE C, AS PER PLAN              45.1443      74.2734      70.7925      $56,421.60 
 
603E04900        5550.000 FT         12" CONDUIT, TYPE D                           33.9992      32.3170      30.3133     $168,238.86 



 
 
 
       Item      Quantity    U/M        Item Description                          Avg Unit      Avg Unit     Avg Unit      Total Amt 
     Number                                                                      Price Est     Price Bid    Price Awded     Awarded 
 
603E04901         482.000 FT         12" CONDUIT, TYPE D, AS PER PLAN              40.0000      61.7544      88.5940      $42,702.30 
 
603E05100        1268.000 FT         12" CONDUIT, TYPE E                           24.2125      30.9974      27.4551      $34,813.10 
 
603E05200        1982.000 FT         12" CONDUIT, TYPE F                           36.7141      38.9650      36.3008      $71,948.16 
 
603E05700        1546.000 FT         15" CONDUIT, TYPE A                           53.1728      48.8430      42.8309      $66,216.62 
 
603E05701         212.000 FT         15" CONDUIT, TYPE A, AS PER PLAN              66.4151      62.9834      64.9158      $13,762.15 
 
603E05900       46371.000 FT         15" CONDUIT, TYPE B                           49.5402      51.7703      49.9159   $2,314,648.41 
 
603E05901        2177.000 FT         15" CONDUIT, TYPE B, AS PER PLAN             126.9807     133.5525      75.5292     $164,427.08 
 
603E06100       16545.000 FT         15" CONDUIT, TYPE C                           41.7795      40.2989      37.0684     $613,296.65 
 
603E06101         239.000 FT         15" CONDUIT, TYPE C, AS PER PLAN              58.3054      94.5000      53.3782      $12,757.40 
 
603E06400        4185.000 FT         15" CONDUIT, TYPE D                           39.7957      38.5536      37.3160     $156,167.66 
 
603E06600          10.000 FT         15" CONDUIT, TYPE E                           55.0000      52.2500      49.0000         $490.00 
 
603E06700        6321.000 FT         15" CONDUIT, TYPE F                           50.6929      59.4928      63.5881     $401,940.33 
 
603E06701         160.000 FT         15" CONDUIT, TYPE F, AS PER PLAN              50.0000      40.5000      37.0000       $5,920.00 
 
603E07200        1609.000 FT         18" CONDUIT, TYPE A                           58.4742      48.5145      34.2437      $55,098.04 
 
603E07201          88.000 FT         18" CONDUIT, TYPE A, AS PER PLAN              55.0000      54.7820      40.0000       $3,520.00 
 
603E07400       18550.000 FT         18" CONDUIT, TYPE B                           55.2107      60.5547      54.9952   $1,020,161.55 
 
603E07401         399.000 FT         18" CONDUIT, TYPE B, AS PER PLAN             127.5564     146.6135     121.3261      $48,409.12 
 
603E07600       15355.000 FT         18" CONDUIT, TYPE C                           43.4610      40.9297      36.9639     $567,579.96 
 
603E07601          10.000 FT         18" CONDUIT, TYPE C, AS PER PLAN              75.0000     100.2000     123.0000       $1,230.00 
 
603E07900        2111.000 FT         18" CONDUIT, TYPE D                           40.5630      41.1457      37.6433      $79,465.00 
 
603E07901          22.000 FT         18" CONDUIT, TYPE D, AS PER PLAN              65.0000     125.3322     155.0000       $3,410.00 
 
603E08100          50.000 FT         18" CONDUIT, TYPE E                           45.0000      31.2000       4.0000         $200.00 
 
603E08200         429.000 FT         18" CONDUIT, TYPE F                           56.9160      57.1255      58.8265      $25,236.58 
 
603E08201         125.000 FT         18" CONDUIT, TYPE F, AS PER PLAN              80.0000     290.8000     400.0000      $50,000.00 
 
603E08700         634.000 FT         21" CONDUIT, TYPE A                           63.5552      61.4074      54.7732      $34,726.20 
 
603E08900       14179.000 FT         21" CONDUIT, TYPE B                           68.4104      69.2719      56.4643     $800,607.72 
 
603E08901         346.000 FT         21" CONDUIT, TYPE B, AS PER PLAN              82.2803      86.3065      74.8153      $25,886.10 



 
       Item      Quantity    U/M        Item Description                          Avg Unit      Avg Unit     Avg Unit      Total Amt 
     Number                                                                      Price Est     Price Bid    Price Awded     Awarded 
 
603E09100        8754.000 FT         21" CONDUIT, TYPE C                           47.8751      48.0221      44.2749     $387,582.38 
 
603E09101          18.000 FT         21" CONDUIT, TYPE C, AS PER PLAN              65.0000      92.0200     112.1000       $2,017.80 
 
603E09400         189.000 FT         21" CONDUIT, TYPE D                           54.7354      48.1956      46.8571       $8,856.00 
 
603E09700          36.000 FT         21" CONDUIT, TYPE F                           55.0000      82.1380      85.0000       $3,060.00 
 
603E10200        1530.000 FT         24" CONDUIT, TYPE A                           78.2647      66.5760      61.8970      $94,702.40 
 
603E10201         269.000 FT         24" CONDUIT, TYPE A, AS PER PLAN              69.4610      75.1665      71.5985      $19,260.00 
 
603E10400       15861.000 FT         24" CONDUIT, TYPE B                           77.3527      74.9040      66.3075   $1,051,703.35 
 
603E10401        5412.000 FT         24" CONDUIT, TYPE B, AS PER PLAN             191.0976     250.1772      93.6641     $506,909.89 
 
603E10600       10468.000 FT         24" CONDUIT, TYPE C                           56.4124      50.6009      45.8361     $479,812.62 
 
603E10601         327.000 FT         24" CONDUIT, TYPE C, AS PER PLAN              87.5229     111.1242     167.0483      $54,624.80 
 
603E10900         220.000 FT         24" CONDUIT, TYPE D                           53.7955      51.4761      51.2345      $11,271.60 
 
603E11200          47.000 FT         24" CONDUIT, TYPE F                           81.5957      86.2601     106.0213       $4,983.00 
 
603E11700         608.000 FT         27" CONDUIT, TYPE A                          107.0066      82.2784      80.3898      $48,877.00 
 
603E11701         113.000 FT         27" CONDUIT, TYPE A, AS PER PLAN              70.0000      72.2240      65.0000       $7,345.00 
 
603E11900        9320.000 FT         27" CONDUIT, TYPE B                           80.5011      90.3879      76.8738     $716,463.61 
 
603E12100        3563.000 FT         27" CONDUIT, TYPE C                           57.0320      55.8653      50.1498     $178,683.88 
 
603E12400         111.000 FT         27" CONDUIT, TYPE D                           55.0000      64.2280      60.0000       $6,660.00 
 
603E13200        2249.000 FT         30" CONDUIT, TYPE A                          109.4808      78.5117      77.4746     $174,240.40 
 
603E13201         103.000 FT         30" CONDUIT, TYPE A, AS PER PLAN              80.0000      84.7140      75.0000       $7,725.00 
 
603E13400        8762.000 FT         30" CONDUIT, TYPE B                           90.5975     101.8950      87.0306     $762,562.24 
 
603E13401         447.000 FT         30" CONDUIT, TYPE B, AS PER PLAN             143.1767     193.7853     271.3647     $121,300.00 
 
603E13600        5923.000 FT         30" CONDUIT, TYPE C                           69.7354      62.4466      60.1103     $356,033.46 
 
603E13900         563.000 FT         30" CONDUIT, TYPE D                           60.1954      67.4733      59.4055      $33,445.27 
 
603E14700         120.000 FT         33" CONDUIT, TYPE A                           90.0000     112.7929      87.0000      $10,440.00 
 
603E15100        1550.000 FT         33" CONDUIT, TYPE C                           71.0297      57.0756      52.7194      $81,715.00 
 
603E16200        4136.000 FT         36" CONDUIT, TYPE A                          124.3150     102.6109      94.9772     $392,825.70 
 
603E16201        1472.000 FT         36" CONDUIT, TYPE A, AS PER PLAN              95.0000     107.1816      91.1685     $134,200.00 
 
603E16400       11196.000 FT         36" CONDUIT, TYPE B                          110.7475     147.4709     116.8719   $1,308,497.28 



 
       Item      Quantity    U/M        Item Description                          Avg Unit      Avg Unit     Avg Unit      Total Amt 
     Number                                                                      Price Est     Price Bid    Price Awded     Awarded 
 
603E16401          40.000 FT         36" CONDUIT, TYPE B, AS PER PLAN             145.0000     288.1400     138.7000       $5,548.00 
 
603E16600        4815.000 FT         36" CONDUIT, TYPE C                           83.1113      75.6235      70.6429     $340,145.39 
 
603E16900         429.000 FT         36" CONDUIT, TYPE D                           91.2098      74.5403      58.1585      $24,950.00 
 
603E19200        2476.000 FT         42" CONDUIT, TYPE A                          143.0796     124.3978     110.5498     $273,721.37 
 
603E19201        1034.000 FT         42" CONDUIT, TYPE A, AS PER PLAN             133.8781     152.2288     128.4030     $132,768.70 
 
603E19400        4014.000 FT         42" CONDUIT, TYPE B                          137.6844     170.5128     130.6903     $524,591.02 
 
603E19401         361.000 FT         42" CONDUIT, TYPE B, AS PER PLAN             175.0000     246.6600     222.3000      $80,250.30 
 
603E19600        4798.000 FT         42" CONDUIT, TYPE C                          104.9491      85.4038      87.4647     $419,655.43 
 
603E19900          35.000 FT         42" CONDUIT, TYPE D                           85.0000      89.4675      78.0000       $2,730.00 
 
603E20700        2219.000 FT         48" CONDUIT, TYPE A                          162.9668     146.4362     139.8831     $310,400.57 
 
603E20701         144.000 FT         48" CONDUIT, TYPE A, AS PER PLAN             120.0000     142.4500     110.0000      $15,840.00 
 
603E20900        1823.000 FT         48" CONDUIT, TYPE B                          161.6402     147.5243     153.3017     $279,469.00 
 
603E20901         226.000 FT         48" CONDUIT, TYPE B, AS PER PLAN             235.0000     275.4200     207.1000      $46,804.60 
 
603E21100        2340.000 FT         48" CONDUIT, TYPE C                          125.7158      92.6179      77.8956     $182,275.65 
 
603E21400         826.000 FT         48" CONDUIT, TYPE D                           97.7240     123.4688     161.5254     $133,420.00 
 
603E22200        1711.000 FT         54" CONDUIT, TYPE A                          191.2832     149.2937     136.0795     $232,832.00 
 
603E22201         821.000 FT         54" CONDUIT, TYPE A, AS PER PLAN             157.7771     197.7993     198.6906     $163,125.00 
 
603E22400        1231.000 FT         54" CONDUIT, TYPE B                          186.6084     191.6917     103.6344     $127,574.00 
 
603E22401          28.000 FT         54" CONDUIT, TYPE B, AS PER PLAN             275.0000     496.2100     246.0500       $6,889.40 
 
603E22600          49.000 FT         54" CONDUIT, TYPE C                          195.0000     160.7500     138.0000       $6,762.00 
 
603E22900         162.000 FT         54" CONDUIT, TYPE D                          168.8272     138.9938     117.8333      $19,089.00 
 
603E23600        1703.000 FT         60" CONDUIT, TYPE A                          256.6370     524.5104     496.2971     $845,194.02 
 
603E23601         754.000 FT         60" CONDUIT, TYPE A, AS PER PLAN             205.2785     212.4398     214.0716     $161,410.00 
 
603E23800        3107.000 FT         60" CONDUIT, TYPE B                          225.3605     316.9561     194.9747     $605,786.25 
 
603E23801          48.000 FT         60" CONDUIT, TYPE B, AS PER PLAN             375.0000     498.4400     281.2000      $13,497.60 
 
603E24300         140.000 FT         60" CONDUIT, TYPE D                          225.0000     160.7500     136.0000      $19,040.00 
 
603E25000        1333.000 FT         66" CONDUIT, TYPE A                          290.4464     265.2649     243.5806     $324,693.00 
 
603E25201          12.000 FT         66" CONDUIT, TYPE B, AS PER PLAN             450.0000     624.3100     312.5500       $3,750.60 
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603E26000         416.000 FT         72" CONDUIT, TYPE A                          468.5219     313.8288     368.3079     $153,216.08 
 
603E26201         498.000 FT         72" CONDUIT, TYPE B, AS PER PLAN             395.0000     468.1000     408.5000     $203,433.00 
 
603E26400          74.000 FT         72" CONDUIT, TYPE C                          540.5405     305.9642     379.1784      $28,059.20 
 
603E27000         644.000 FT         78" CONDUIT, TYPE A                          375.0000     858.9467     928.0000     $597,632.00 
 
603E27001         120.000 FT         78" CONDUIT, TYPE A, AS PER PLAN             250.0000     271.2780     240.0000      $28,800.00 
 
603E27600         114.000 FT         78" CONDUIT, TYPE D                          388.5965     248.3816     209.6316      $23,898.00 
 
603E28000          50.000 FT         84" CONDUIT, TYPE A                          540.0000     560.0000     560.0000      $28,000.00 
 
603E28001         666.000 FT         84" CONDUIT, TYPE A, AS PER PLAN             346.0360     327.6415     316.5766     $210,840.00 
 
603E28400          51.000 FT         84" CONDUIT, TYPE C                          450.0000     253.6750     350.7000      $17,885.70 
 
603E29000         195.000 FT         90" CONDUIT, TYPE A                          415.0000     326.5000     261.0000      $50,895.00 
 
603E29001         222.000 FT         90" CONDUIT, TYPE A, AS PER PLAN             395.0000     481.7800     400.0000      $88,800.00 
 
603E30000         292.000 FT         96" CONDUIT, TYPE A                          475.0000     390.2500     316.0000      $92,272.00 
 
603E30001         568.000 FT         96" CONDUIT, TYPE A, AS PER PLAN             445.0000     438.1540     380.0000     $215,840.00 
 
603E31001         543.000 FT         102" CONDUIT, TYPE A, AS PER PLAN            503.8950     437.6680     365.9300     $198,700.00 
 
603E34000         990.000 FT         120" CONDUIT, TYPE A                        1038.8889    1980.9131    1200.0000   $1,188,000.00 
 
603E34001         305.000 FT         120" CONDUIT, TYPE A, AS PER PLAN            510.0000     690.1600     650.0000     $198,250.00 
 
603E52202         318.000 FT         14" X 23" CONDUIT, TYPE B, 706.04             90.0943     106.0363      87.1988      $27,729.21 
 
603E52204          21.000 FT         14" X 23" CONDUIT, TYPE C, 706.04             65.0000     153.6900     212.7600       $4,467.96 
 
603E52206         351.000 FT         14" X 23" CONDUIT, TYPE D, 706.04             80.0000      99.7800     133.9000      $46,998.90 
 
603E52300          51.000 FT         19" X 30" CONDUIT, TYPE A, 706.04             95.0000      89.7180      71.0000       $3,621.00 
 
603E52302         150.000 FT         19" X 30" CONDUIT, TYPE B, 706.04            104.6667     206.3241     303.4667      $45,520.00 
 
603E52306         239.000 FT         19" X 30" CONDUIT, TYPE D, 706.04            100.0000     102.6400     138.2000      $33,029.80 
 
603E52400          76.000 FT         22" X 34" CONDUIT, TYPE A, 706.04            140.0000      98.3813     102.0000       $7,752.00 
 
603E52402         213.000 FT         22" X 34" CONDUIT, TYPE B, 706.04             90.0000     107.2000      84.0000      $17,892.00 
 
603E52404          19.000 FT         22" X 34" CONDUIT, TYPE C, 706.04             90.0000     127.6725      84.0000       $1,596.00 
 
603E52506          34.000 FT         24" X 38" CONDUIT, TYPE D, 706.04            125.0000     145.9000     211.5000       $7,191.00 
 
603E52608          32.000 FT         27" X 42" CONDUIT, TYPE D, 706.04            135.0000     126.4925     107.0000       $3,424.00 
 
603E52702         445.000 FT         29" X 45" CONDUIT, TYPE B, 706.04            158.0112     158.8188     115.1051      $51,221.75 



 
       Item      Quantity    U/M        Item Description                          Avg Unit      Avg Unit     Avg Unit      Total Amt 
     Number                                                                      Price Est     Price Bid    Price Awded     Awarded 
 
603E52902          57.000 FT         34" X 53" CONDUIT, TYPE B, 706.04            165.0000     160.6000     150.0000       $8,550.00 
 
603E52906          39.000 FT         34" X 53" CONDUIT, TYPE D, 706.04            180.0000     146.5000     105.0000       $4,095.00 
 
603E53004          34.000 FT         38" X 60" CONDUIT, TYPE C, 706.04            150.0000     285.3125     309.4000      $10,519.60 
 
603E53100         284.000 FT         43" X 68" CONDUIT, TYPE A, 706.04            275.0000     207.5270     189.3239      $53,768.00 
 
603E53106         113.000 FT         43" X 68" CONDUIT, TYPE D, 706.04            225.0000     187.8620     160.0000      $18,080.00 
 
603E53200         580.000 FT         48" X 76" CONDUIT, TYPE A, 706.04            354.9741     273.8878     271.5034     $157,472.00 
 
603E53201          56.000 FT         48" X 76" CONDUIT, TYPE A, 706.04, AS        456.0000     474.6800     466.0200      $26,097.12 
                                     PER PLAN 
 
603E53300          25.000 FT         53" X 83" CONDUIT, TYPE A, 706.04            425.0000     419.1600     396.8000       $9,920.00 
 
603E53500          84.000 FT         63" X 98" CONDUIT, TYPE A, 706.04            490.0000     421.4000     450.0000      $37,800.00 
 
603E53600         116.000 FT         68" X 106" CONDUIT, TYPE A, 706.04           550.0000     430.2500     434.0000      $50,344.00 
 
603E59100         457.000 FT         103" X 71" CONDUIT, TYPE A                   585.0000     483.5280     550.0000     $251,350.00 
 
603E70000         435.000 FT         CONDUIT, TYPE A, PRECAST REINFORCED         2119.5402    2050.7897    1721.7241     $748,950.00 
                                     CONCRETE FLAT TOPPED THREE SIDED CULVERT 
 
603E70001         106.000 FT         CONDUIT, TYPE A, PRECAST REINFORCED         1662.2642    1559.3887    1302.8302     $138,100.00 
                                     CONCRETE FLAT TOPPED THREE SIDED 
                                     CULVERT, AS PER PLAN 
 
603E71001         452.000 FT         CONDUIT, TYPE A, PRECAST REINFORCED         2326.5487    2070.8388    2240.9292   $1,012,900.00 
                                     CONCRETE ARCH SECTIONS, AS PER PLAN 
 
603E93500          46.000 FT         6' X 3' CONDUIT, TYPE A, 706.05              424.6501     586.9311     450.0000      $20,700.00 
 
603E94700          69.000 FT         6' X 4' CONDUIT, TYPE A, 706.05              452.1349     556.5078     400.0000      $27,600.00 
 
603E94703         969.000 FT         6' X 4' CONDUIT, TYPE B, 706.05, AS PER      450.0000     408.4200     500.0000     $484,500.00 
                                     PLAN 
 
603E94704         268.000 FT         6' X 4' CONDUIT, TYPE C, 706.05              425.0000     494.4667     520.0000     $139,360.00 
 
603E94730          72.000 FT         7' X 6' CONDUIT, TYPE A, 706.05              550.0000     325.0000     325.0000      $23,400.00 
 
603E94800         535.000 FT         8' X 4' CONDUIT, TYPE A, 706.05              600.1931     509.1337     502.4318     $268,801.00 
 
603E94801         141.000 FT         8' X 4' CONDUIT, TYPE A, 706.05, AS PER      694.7447     627.3922     491.7098      $69,331.08 
                                     PLAN 
 
603E94900         138.000 FT         8' X 5' CONDUIT, TYPE A, 706.05              579.7285     591.5874     430.5800      $59,420.04 
 
603E94910         221.000 FT         8' X 6' CONDUIT, TYPE A, 706.05              596.8643     539.5675     476.3348     $105,270.00 
 
603E94911          96.000 FT         8' X 6' CONDUIT, TYPE A, 706.05, AS PER      615.0000     558.5714     550.0000      $52,800.00 
                                     PLAN 



       Item      Quantity    U/M        Item Description                          Avg Unit      Avg Unit     Avg Unit      Total Amt 
     Number                                                                      Price Est     Price Bid    Price Awded     Awarded 
 
603E94981          65.000 FT         10' X 4' CONDUIT, TYPE A, 706.05, AS PER     650.0000     662.8200     659.1000      $42,841.50 
                                     PLAN 
 
603E95000         220.000 FT         10' X 5' CONDUIT, TYPE A, 706.05             758.7931     609.5250     585.6818     $128,850.00 
 
603E95001          84.000 FT         10' X 5' CONDUIT, TYPE A, 706.05, AS PER     700.0000     686.9000     476.2000      $40,000.80 
                                     PLAN 
 
603E95200         176.000 FT         10' X 6' CONDUIT, TYPE A, 706.05             806.5286     660.6417     533.4091      $93,880.00 
 
603E95201         178.000 FT         10' X 6' CONDUIT, TYPE A, 706.05, AS PER     900.8427     657.5173     664.9663     $118,364.00 
                                     PLAN 
 
603E95600          51.000 FT         12' X 4' CONDUIT, TYPE A, 706.05             720.0000     763.0833     850.0000      $43,350.00 
 
603E95601          49.000 FT         12' X 4' CONDUIT, TYPE A, 706.05, AS PER     755.0000     786.2188     500.0000      $24,500.00 
                                     PLAN 
 
 
603E95800         206.250 FT         12' X 6' CONDUIT, TYPE A, 706.05            1072.3408    1011.2763     781.7273     $161,231.25 
 
603E95901         224.000 FT         12' X 7' CONDUIT, TYPE A, 706.05, AS PER     914.0800     800.5714     740.0000     $165,760.00 
                                     PLAN 
 
603E96000         262.000 FT         12' X 8' CONDUIT, TYPE A, 706.05            1058.2061    1036.9977     748.9618     $196,228.00 
 
603E96001         128.000 FT         12' X 8' CONDUIT, TYPE A, 706.05, AS PER    1257.5000    1149.9884    1131.3950     $144,818.56 
                                     PLAN 
 
603E96201          88.000 FT         12' X 10' CONDUIT, TYPE A, 706.05, AS       1646.0000    1397.2525     972.3200      $85,564.16 
                                     PER PLAN 
 
603E96301          44.000 FT         14' X 4' CONDUIT, TYPE A, 706.05, AS PER     900.0000     856.6667     760.0000      $33,440.00 
                                     PLAN 
 
603E96311          58.000 FT         14' X 5' CONDUIT, TYPE A, 706.05, AS PER     895.0000     970.0291     895.0000      $51,910.00 
                                     PLAN 
 
603E96331         100.000 FT         14' X 8' CONDUIT, TYPE A, 706.05, AS PER     980.0000     931.8889     775.0000      $77,500.00 
                                     PLAN 
 
603E96335        1080.000 FT         14' X 9' CONDUIT, TYPE A, 706.05, AS PER    1233.3333     934.3208    1035.0000   $1,117,800.00 
                                     PLAN 
 
603E96401         150.000 FT         16' X 5' CONDUIT, TYPE A, 706.05, AS PER     960.0000     892.2574     807.1360     $121,070.40 
                                     PLAN 
 
603E96457         108.000 FT         16' X 10' CONDUIT, TYPE A, 706.05, AS       1250.0000    1045.3333     970.0000     $104,760.00 
                                     PER PLAN 
 
603E96461         246.000 FT         20' X 10' CONDUIT, TYPE A, 706.05, AS       1542.6829    1636.0480    1684.1463     $414,300.00 
                                     PER PLAN 
 
603E96471          78.000 FT         18' X 7' CONDUIT, TYPE A, 706.05, AS PER    1500.0000    1039.8000     850.0000      $66,300.00 
                                     PLAN 
 



 
 
       Item      Quantity    U/M        Item Description                          Avg Unit      Avg Unit     Avg Unit      Total Amt 
     Number                                                                      Price Est     Price Bid    Price Awded     Awarded 
 
603E96477         116.000 FT         18' X 5' CONDUIT, TYPE A, 706.05, AS PER    1164.0000     994.9127     750.0000      $87,000.00 
                                     PLAN 
 
603E96481          41.000 FT         18' X 8' CONDUIT, TYPE A, 706.05, AS PER    1225.0000    1346.5040    1175.0000      $48,175.00 
                                     PLAN 
 
603E96487          60.000 FT         20'X7' CONDUIT, TYPE A, 706.05, AS PER      1600.0000    1343.6250    1300.0000      $78,000.00 
                                     PLAN 
 
603E96489          48.000 FT         20' X 5' CONDUIT, TYPE A, 706.05, AS PER    1200.0000    1088.3960     975.0000      $46,800.00 
                                     PLAN 
 
603E96497         157.000 FT         20' X 6' CONDUIT, TYPE A, 706.05, AS PER    1141.3376    1109.7543     846.0510     $132,830.00 
                                     PLAN 
 
603E96500          24.000 FT         CONDUIT RECONSTRUCTED:                       455.0000     977.7750    2170.0000      $52,080.00 
 
603E96550        1997.000 FT         FIELD PAVING OF EXISTING PIPE                167.8142     120.8083     105.2287     $210,141.69 
 
603E96551        1277.000 FT         FIELD PAVING OF EXISTING PIPE, AS PER        134.8825     166.9435     113.0348     $144,345.40 
                                     PLAN 
 
603E96560          28.000 FT         CONDUIT, FIELD PAVING OF PIPE                400.0000     356.0275     510.1100      $14,283.08 
 
603E96600        2762.000 FT         CONDUIT, BORED OR JACKED:                    430.9214     378.0556     355.7166     $982,489.27 
 
603E96601         380.000 FT         CONDUIT, BORED OR JACKED, AS PER PLAN        967.5000     993.8673     862.0974     $327,597.02 
 
603E97000         719.000 FT         SLOTTED DRAIN, TYPE 1                         95.0000      82.9825      83.0000      $59,677.00 
 
603E97001         960.000 FT         SLOTTED DRAIN, TYPE 1,  AS PER PLAN           85.0000      79.6500      72.0000      $69,120.00 
 
603E97010         376.000 FT         SLOTTED DRAIN, TYPE 2                        147.9255     105.2002     117.1201      $44,037.15 
 
603E97020          35.000 FT         SLOTTED DRAIN, TYPE 3                        185.0000     148.3333      80.0000       $2,800.00 
 
603E98100           2.000 EACH       CONDUIT, MISC.:                              500.0000    1343.7500    1100.0000       $2,200.00 
 
603E98200           4.000 LUMP       CONDUIT, MISC.:                            10625.0000   23955.4811   10199.8125      $40,799.25 
 
603E98300       14548.000 FT         CONDUIT, MISC.:                              104.9980     103.9614      90.1789   $1,311,922.16 
 
603E98400          63.000 SQ YD      CONDUIT, MISC.:                              100.0000     487.5000     225.0000      $14,175.00 
 
603E99000           1.000 LUMP       SPECIAL - DRAINAGE                         17500.0000   14504.0000    5000.0000       $5,000.00 
 
604E00100           4.000 EACH       CONCRETE BARRIER (TYPE D) INLET             4500.0000    5433.3333    5000.0000      $20,000.00 
 
604E00101           9.000 EACH       CONCRETE BARRIER (TYPE D) INLET, AS PER     5500.0000    5166.6667    5000.0000      $45,000.00 
                                     PLAN 
 
604E00300           5.000 EACH       CATCH BASIN, CITY OF CLEVELAND NO. 1        2886.8660    2234.2553    1525.3040       $7,626.52 
 
604E00400         472.000 EACH       CATCH BASIN, NO. 3                          2283.3064    2221.6937    2069.0240     $976,579.32 



 
       Item      Quantity    U/M        Item Description                          Avg Unit      Avg Unit     Avg Unit      Total Amt 
     Number                                                                      Price Est     Price Bid    Price Awded     Awarded 
 
604E00401          14.000 EACH       CATCH BASIN, NO. 3, AS PER PLAN             2500.0000    2000.0000    2000.0000      $28,000.00 
 
604E00450          40.000 EACH       CATCH BASIN, NO. 3 WITH SUMP                2550.0000    2327.7124    2219.3600      $88,774.40 
 
604E00800         829.000 EACH       CATCH BASIN, NO. 3A                         1814.7494    1737.0070    1670.8913   $1,385,168.91 
 
604E00801          27.000 EACH       CATCH BASIN, NO. 3A, AS PER PLAN            2027.7778    2078.4957    2155.5556      $58,200.00 
 
604E00850          23.000 EACH       CATCH BASIN, NO. 3A WITH SUMP               2000.0000    2244.7976    1903.9739      $43,791.40 
 
604E01200         159.000 EACH       CATCH BASIN, NO. 4                          2532.5161    2511.2485    2368.9996     $376,670.94 
 
604E01201          48.000 EACH       CATCH BASIN, NO. 4, AS PER PLAN             2890.6250    3587.4660    4483.7500     $215,220.00 
 
604E01204           1.000 EACH       CATCH BASIN, NO. 4 WITHOUT APRON            2250.0000    2399.6900    2677.0000       $2,677.00 
 
604E01400           1.000 EACH       CATCH BASIN, NO. 4A                         5000.0000    3791.6667    3650.0000       $3,650.00 
 
604E01600          50.000 EACH       CATCH BASIN, NO. 5                          2015.0000    2270.3192    2161.1712     $108,058.56 
 
604E01604           4.000 EACH       CATCH BASIN, NO. 5 WITHOUT APRON            1887.5000    2078.9322    2018.2275       $8,072.91 
 
604E01610           5.000 EACH       CATCH BASIN, NO. 5 WITHOUT APRON WITH       2500.0000    2144.3650    1727.4600       $8,637.30 
                                     SUMP 
 
604E01700           1.000 EACH       CATCH BASIN, NO. 5 WITH B GRATE             2500.0000    3427.7100    5005.0000       $5,005.00 
 
604E01800           6.000 EACH       CATCH BASIN, NO. 5A                         4250.0000    4803.3103    4400.0000      $26,400.00 
 
604E02000          83.000 EACH       CATCH BASIN, NO. 6                          1620.2448    1735.0607    1565.1629     $129,908.52 
 
604E02001           3.000 EACH       CATCH BASIN, NO. 6, AS PER PLAN             1750.0000    2050.0000    2000.0000       $6,000.00 
 
604E02050          36.000 EACH       CATCH BASIN, NO. 6 WITH SUMP                1997.2222    1979.8300    1610.8486      $57,990.55 
 
604E02400          12.000 EACH       CATCH BASIN, NO. 7                          1275.0000    1393.4962     954.9717      $11,459.66 
 
604E02800          57.000 EACH       CATCH BASIN, NO. 8                          2150.5263    2506.5255    3034.8253     $172,985.04 
 
604E02801           6.000 EACH       CATCH BASIN, NO. 8, AS PER PLAN             2708.3333    3219.5787    2966.6667      $17,800.00 
 
604E02804          10.000 EACH       CATCH BASIN, NO. 8 WITHOUT APRON            1955.0000    2400.6453    2607.0000      $26,070.00 
 
604E02906           3.000 EACH       CATCH BASIN, NO. 8A                         4224.9307    5268.9868    4446.3033      $13,338.91 
 
604E02908           5.000 EACH       CATCH BASIN, NO. 8A WITHOUT APRON           2500.0000    3510.7033    4426.0000      $22,130.00 
 
604E04100          17.000 EACH       CATCH BASIN, NO. 2-2A                       1111.7647    1297.3325     968.5888      $16,466.01 
 
604E04101           2.000 EACH       CATCH BASIN, NO. 2-2A, AS PER PLAN          1400.0000    2630.9141    1687.5000       $3,375.00 
 
604E04500         358.000 EACH       CATCH BASIN, NO. 2-2B                       1079.7970    1104.8745    1050.6002     $376,114.87 
 
604E04501          91.000 EACH       CATCH BASIN, NO. 2-2B, AS PER PLAN          1254.7306    1191.7675    1148.1319     $104,480.00 
 



       Item      Quantity    U/M        Item Description                          Avg Unit      Avg Unit     Avg Unit      Total Amt 
     Number                                                                      Price Est     Price Bid    Price Awded     Awarded 
 
604E04520           5.000 EACH       CATCH BASIN, NO. 2-2B, WITH APRON           1250.0000    2183.5700    3150.0000      $15,750.00 
 
604E04550           8.000 EACH       CATCH BASIN, NO. 2-2B WITH SUMP             1500.0000    1280.5475     986.3863       $7,891.09 
 
604E04900          83.000 EACH       CATCH BASIN, NO. 2-3                        1585.2410    1417.2662    1303.9641     $108,229.02 
 
604E04901           1.000 EACH       CATCH BASIN, NO. 2-3, AS PER PLAN           1950.0000    2513.3333    2500.0000       $2,500.00 
 
604E05300          29.000 EACH       CATCH BASIN, NO. 2-4                        2286.3399    2050.3632    2096.9476      $60,811.48 
 
604E05301          11.000 EACH       CATCH BASIN, NO. 2-4, AS PER PLAN           2904.5455    3528.3220    1954.5455      $21,500.00 
 
604E05350           3.000 EACH       CATCH BASIN, NO. 2-4 WITH SUMP              2250.0000    2357.0833    1950.0000       $5,850.00 
 
604E05700           6.000 EACH       CATCH BASIN, NO. 2-5                        3000.0000    2725.0000    2200.0000      $13,200.00 
 
604E08600          38.000 EACH       CATCH BASIN, MISC.:                         2792.1053    1796.5081    1442.7632      $54,825.00 
 
604E09000         458.000 EACH       CATCH BASIN ADJUSTED TO GRADE                418.3775     463.6872     436.0940     $199,731.03 
 
604E09001         144.000 EACH       CATCH BASIN ADJUSTED TO GRADE, AS PER        709.0278     730.3886     485.1736      $69,865.00 
                                     PLAN 
 
604E09500          56.000 EACH       CATCH BASIN RECONSTRUCTED TO GRADE          1032.7679    1100.8858    1039.3589      $58,204.10 
 
604E09501          36.000 EACH       CATCH BASIN RECONSTRUCTED TO GRADE, AS      2254.1667    2507.1103    1185.1667      $42,666.00 
                                     PER PLAN 
 
604E09900          14.000 EACH       CATCH BASIN GRATE                            419.6429     278.4693     279.6436       $3,915.01 
 
604E09901           1.000 EACH       CATCH BASIN GRATE, AS PER PLAN               500.0000     287.5000     200.0000         $200.00 
 
604E09910           3.000 EACH       CATCH BASIN FRAME AND GRATE                  375.0000     542.5000     600.0000       $1,800.00 
 
604E10100          92.000 EACH       INLET, SIDE DITCH                            848.9860     873.1731     796.6212      $73,289.15 
 
604E10900           2.000 EACH       INLET, NO. 2-6                              2850.0000    2361.0000    2133.0000       $4,266.00 
 
604E14501           1.000 EACH       INLET, NO. 3A, AS PER PLAN                  4500.0000    4892.1429    2400.0000       $2,400.00 
 
604E17500          19.000 EACH       INLET, NO. 2-A-6                            3184.2105    3033.2445    2998.4211      $56,970.00 
 
604E17501           9.000 EACH       INLET, NO. 2-A-6, AS PER PLAN               2555.5556    3142.8534    2919.1944      $26,272.75 
 
604E17900           9.000 EACH       INLET, NO. 2-A-8                            3850.0000    3517.5556    3711.1111      $33,400.00 
 
604E17901          17.000 EACH       INLET, NO. 2-A-8, AS PER PLAN               5264.7059    8863.1453    8388.6676     $142,607.35 
 
604E18300           6.000 EACH       INLET, NO. 2-A-10                           4500.0000    4010.0000    4083.3333      $24,500.00 
 
604E18301           5.000 EACH       INLET, NO. 2-A-10, AS PER PLAN              3850.0000    3798.4000    3173.0000      $15,865.00 
 
604E18700           6.000 EACH       INLET, NO. 2-A-12                           4850.0000    4160.0000    3900.0000      $23,400.00 
 
604E19100           2.000 EACH       INLET, NO. 2-A-14                           4250.0000    4365.1575    4685.0000       $9,370.00 
 



       Item      Quantity    U/M        Item Description                          Avg Unit      Avg Unit     Avg Unit      Total Amt 
     Number                                                                      Price Est     Price Bid    Price Awded     Awarded 
 
604E20390           3.000 EACH       BARRIER MEDIAN INLET, SINGLE SLOPE,         5500.0000    5571.9250    6190.0000      $18,570.00 
                                     TYPE 915A 
 
604E20500           5.000 EACH       INLET, NO. 3 FOR SINGLE SLOPE BARRIER,      4270.0000    5909.2700    6654.4440      $33,272.22 
                                     TYPE A 
 
604E20504           5.000 EACH       INLET, NO. 3 FOR SINGLE SLOPE BARRIER,      5500.0000    7266.0000    6000.0000      $30,000.00 
                                     TYPE A1 
 
604E20510          80.000 EACH       INLET, NO. 3 FOR SINGLE SLOPE BARRIER,      5522.5000    6269.6582    5771.3914     $461,711.31 
                                     TYPE B 
 
604E20511           6.000 EACH       INLET, NO. 3 FOR SINGLE SLOPE BARRIER,      6500.0000    6236.6100    5881.4400      $35,288.64 
                                     TYPE B, AS PER PLAN 
 
604E20514          12.000 EACH       INLET, NO. 3 FOR SINGLE SLOPE BARRIER,      6000.0000    5987.4267    7000.0000      $84,000.00 
                                     TYPE B1 
 
604E20520           6.000 EACH       INLET, NO. 3 FOR SINGLE SLOPE BARRIER,      5250.0000    6714.8057    6275.0000      $37,650.00 
                                     TYPE C 
 
604E20521           3.000 EACH       INLET, NO. 3 FOR SINGLE SLOPE BARRIER,      6500.0000    8263.1289    8166.6667      $24,500.00 
                                     TYPE C, AS PER PLAN 
 
604E20524           9.000 EACH       INLET, NO. 3 FOR SINGLE SLOPE BARRIER,      7000.0000    7668.3667    9000.0000      $81,000.00 
                                     TYPE C1 
 
604E20530          29.000 EACH       INLET, NO. 3 FOR SINGLE SLOPE BARRIER,      5431.0345    5639.7950    6113.9707     $177,305.15 
                                     TYPE D 
 
604E20531          44.000 EACH       INLET, NO. 3 FOR SINGLE SLOPE BARRIER,      5909.0909    6517.1958    7056.8182     $310,500.00 
                                     TYPE D, AS PER PLAN 
 
604E20600          47.000 EACH       INLET ADJUSTED TO GRADE                      489.5745     799.2708     914.6809      $42,990.00 
 
604E20601          65.000 EACH       INLET ADJUSTED TO GRADE, AS PER PLAN         550.0000     464.2747     526.9231      $34,250.00 
 
604E20800          36.000 EACH       INLET RECONSTRUCTED TO GRADE                1202.7778    1003.1920     830.5556      $29,900.00 
 
604E20801           7.000 EACH       INLET RECONSTRUCTED TO GRADE, AS PER         800.0000     900.0000     900.0000       $6,300.00 
                                     PLAN 
 
604E22500          32.000 EACH       INLET, MISC.:                               2500.0000    1765.9075    1700.0000      $54,400.00 
 
604E30100          17.000 EACH       MANHOLE, NO. 1                              2114.7059    2162.0495    1815.2941      $30,860.00 
 
604E31500         663.000 EACH       MANHOLE, NO. 3                              2695.7897    2835.9111    2369.1488   $1,570,745.67 
 
604E31501         148.000 EACH       MANHOLE, NO. 3, AS PER PLAN                 4784.6929    4689.3596    4767.6052     $705,605.57 
 
604E31600           7.000 EACH       MANHOLE, NO. 3 WITH 84" BASE I.D. AND 6"    5000.0000    5484.4140    5150.0000      $36,050.00 
                                     WEIR 
 
604E31610           3.000 EACH       MANHOLE, NO. 3 WITH 90" BASE I.D. AND 8"    5850.0000    6715.3250    5860.0000      $17,580.00 
                                     WEIR 
 



       Item      Quantity    U/M        Item Description                          Avg Unit      Avg Unit     Avg Unit      Total Amt 
     Number                                                                      Price Est     Price Bid    Price Awded     Awarded 
 
604E32100           4.000 EACH       MANHOLE, NO. 5                              3761.8537   11935.2757   14009.2325      $56,036.93 
 
604E32500          32.000 EACH       MANHOLE, MISC.:                             3140.6250    3047.6648    3198.3422     $102,346.95 
 
604E33500           1.000 EACH       MANHOLE FRAME AND COVER                      450.0000     334.8750     431.5000         $431.50 
 
604E34500        1134.000 EACH       MANHOLE ADJUSTED TO GRADE                    442.6293     435.0058     407.8465     $462,497.90 
 
604E34501         301.000 EACH       MANHOLE ADJUSTED TO GRADE, AS PER PLAN       514.2359     403.4191     348.7064     $104,960.64 
 
604E35500          87.000 EACH       MANHOLE RECONSTRUCTED TO GRADE              1086.1397    1135.9727    1380.9183     $120,139.89 
 
604E35501          20.000 EACH       MANHOLE RECONSTRUCTED TO GRADE, AS PER      1629.7500    1735.2031    2910.9000      $58,218.00 
                                     PLAN 
 
604E36600        1009.000 EACH       PRECAST REINFORCED CONCRETE OUTLET           236.5774     201.0985     191.8103     $193,536.57 
 
604E37000          48.000 EACH       INSPECTION WELL                              622.8125     645.1597     592.3292      $28,431.80 
 
604E37500           4.000 EACH       JUNCTION CHAMBER                            7500.0000   24436.9944   17927.5000      $71,710.00 
 
604E37501           2.000 EACH       JUNCTION CHAMBER, AS PER PLAN              17500.0000   30393.9200   22257.5500      $44,515.10 
 
604E38500         446.000 EACH       MONUMENT ASSEMBLY                            558.6883     590.2744     617.1295     $275,239.75 
 
604E38501          17.000 EACH       MONUMENT ASSEMBLY, AS PER PLAN               649.1176     608.4983     659.4118      $11,210.00 
 
604E39500         161.000 EACH       MONUMENT BOX ADJUSTED TO GRADE               373.2164     370.2541     383.0082      $61,664.32 
 
604E39501          74.000 EACH       MONUMENT BOX ADJUSTED TO GRADE, AS PER       314.2568     325.5058     272.2297      $20,145.00 
                                     PLAN 
 
604E39600           2.000 EACH       MONUMENT BOX RECONSTRUCTED TO GRADE          550.0000     494.4444     325.0000         $650.00 
 
604E40000           2.000 EACH       MONUMENT ASSEMBLY REMOVED AND RESET          650.0000     672.1133     500.0000       $1,000.00 
 
604E40500         581.000 EACH       REFERENCE MONUMENT                           198.1593     294.9670     316.7843     $184,051.68 
 
604E40501          17.000 EACH       REFERENCE MONUMENT, AS PER PLAN              150.0000     405.1375     350.0000       $5,950.00 
 
604E40700           2.000 EACH       MONUMENT BOX FRAME                           375.0000     254.0000     437.0000         $874.00 
 
604E40800           9.000 EACH       MONUMENT BOX COVER                           172.2222     109.7059      53.3333         $480.00 
 
604E40900          14.000 EACH       MONUMENT, MISC.:                             500.0000     312.0000     124.0000       $1,736.00 
 
604E50000       73600.000 POUND      SPECIAL - MISCELLANEOUS METAL                  1.5234       1.1011       0.9015      $66,349.00 
 
604E60000         398.000 FT         SPECIAL - TRENCH DRAIN                       154.5477     137.4519      60.7698      $24,186.40 
 
604E80001           5.000 EACH       WATER QUALITY BASIN, RETENTION, AS PER      2960.0000    1350.3900    1753.1120       $8,765.56 
                                     PLAN 
 
604E80051           1.000 EACH       WATER QUALITY BASIN, DETENTION, AS PER      2500.0000    5792.4200    3676.0000       $3,676.00 
                                     PLAN 
 



       Item      Quantity    U/M        Item Description                          Avg Unit      Avg Unit     Avg Unit      Total Amt 
     Number                                                                      Price Est     Price Bid    Price Awded     Awarded 
 
604E98000         334.000 EACH       DRAINAGE STRUCTURE, MISC.:                   653.8922     483.3200     559.9416     $187,020.48 
 
605E05100       59409.000 FT         4" SHALLOW PIPE UNDERDRAINS                    5.5526       6.2345       5.9610     $354,136.86 
 
605E05110       38633.000 FT         4" SHALLOW PIPE UNDERDRAINS WITH FABRIC        5.9381       6.7106       5.3600     $207,071.75 
                                     WRAP 
 
605E05200        7783.000 FT         4" UNCLASSIFIED PIPE UNDERDRAINS               5.0132       6.5439       6.0735      $47,270.20 
 
605E05210        1062.000 FT         4" UNCLASSIFIED PIPE UNDERDRAIN WITH           9.4721       9.1308       5.5818       $5,927.90 
                                     FABRIC WRAP 
 
605E05211         700.000 FT         4" UNCLASSIFIED PIPE UNDERDRAINS, WITH         9.5000       8.5333       5.0000       $3,500.00 
                                     FABRIC WRAP, AS PER PLAN 
 
605E05220        6180.000 FT         4" ROCK CUT UNDERDRAINS                        9.5000      10.5867       9.9095      $61,240.50 
 
605E05230          42.000 FT         4" ROCK CUT UNDERDRAINS WITH FABRIC WRAP      25.0000      22.1867      30.0000       $1,260.00 
 
605E06000      333700.500 FT         4" BASE PIPE UNDERDRAINS                       3.7600       3.7719       3.2833   $1,095,629.53 
 
605E06020       44593.000 FT         4" BASE PIPE UNDERDRAINS WITH FABRIC           6.2013       6.8104       5.8748     $261,976.25 
                                     WRAP 
 
605E11000        7000.000 FT         6" CONSTRUCTION  UNDERDRAINS                   7.6429       6.8303       7.3143      $51,200.00 
 
605E11100      963624.000 FT         6" SHALLOW PIPE UNDERDRAINS                    5.0703       4.9357       4.3596   $4,200,981.72 
 
605E11110      128319.000 FT         6" SHALLOW PIPE UNDERDRAINS WITH FABRIC        7.0677       7.9603       8.2849   $1,063,115.72 
                                     WRAP 
 
605E11111       22219.000 FT         6" SHALLOW PIPE UNDERDRAINS WITH FABRIC        6.5000       7.4241       5.5842     $124,075.00 
                                     WRAP, AS PER PLAN 
 
605E12200        1800.000 FT         6" DEEP PIPE UNDERDRAINS                       8.0000      10.3667       8.0000      $14,400.00 
 
605E12210       16524.000 FT         6" DEEP PIPE UNDERDRAINS WITH FABRIC          12.1133       8.1663       7.6629     $126,621.00 
                                     WRAP 
 
605E13300       43895.000 FT         6" UNCLASSIFIED PIPE UNDERDRAINS               7.4126       6.9349       6.3714     $279,673.93 
 
605E13402        2650.000 FT         6" UNCLASSIFIED PIPE UNDERDRAINS FOR           8.9811      13.8366      11.9811      $31,750.00 
                                     SPRINGS 
 
605E13410        7286.000 FT         6" UNCLASSIFIED PIPE UNDERDRAINS WITH          8.5967      10.3126       9.1628      $66,760.45 
                                     FABRIC WRAP 
 
605E13411        1776.000 FT         6" UNCLASSIFIED PIPE UNDERDRAINS WITH          9.6385       9.3124       6.4307      $11,421.00 
                                     FABRIC WRAP, AS PER PLAN 
 
605E13500       44108.000 FT         6" ROCK CUT UNDERDRAINS                        7.6750       6.7467       4.7710     $210,437.24 
 
605E13510        1482.000 FT         6" ROCK CUT UNDERDRAINS WITH FABRIC WRAP       9.0000       7.8871       5.2500       $7,780.50 
 
605E14000      269231.000 FT         6" BASE PIPE UNDERDRAINS                       5.8402       4.8270       4.0332   $1,085,863.31 
 



       Item      Quantity    U/M        Item Description                          Avg Unit      Avg Unit     Avg Unit      Total Amt 
     Number                                                                      Price Est     Price Bid    Price Awded     Awarded 
 
605E14020      109248.000 FT         6" BASE PIPE UNDERDRAINS WITH FABRIC           6.7732       5.9214       5.2863     $577,522.25 
                                     WRAP 
 
605E14021       13750.000 FT         6" BASE PIPE UNDERDRAINS WITH FABRIC           8.0000       6.6625       7.0000      $96,250.00 
                                     WRAP, AS PER PLAN 
 
605E31051      109936.000 FT         18" PREFABRICATED EDGE UNDERDRAINS, AS         5.5000       4.9900       4.4700     $491,413.92 
                                     PER PLAN 
 
605E31100       50265.500 FT         AGGREGATE DRAINS                               7.5891       7.8438       7.2137     $362,598.07 
 
605E31101       17902.000 FT         AGGREGATE DRAINS, AS PER PLAN                  5.4628       5.3831       4.7315      $84,703.20 
 
605E32200        1288.000 FT         AGGREGATE DRAINS FOR SPRINGS                  11.1494      14.6788      13.0621      $16,824.00 
 
605E98000       17457.000 FT         UNDERDRAINS, MISC.:                           11.8005      17.6365      12.7578     $222,713.00 
 
605E99000           1.000 LUMP       SPECIAL - UNDERDRAINS                      10000.0000    6681.4286    2000.0000       $2,000.00 
 
606E10200         935.000 SQ FT      SPECIAL - NOISE BARRIER (REFLECTIVE),         30.0000      28.6250      30.0000      $28,050.00 
                                     10' HEIGHT AND UNDER 
 
606E10210        8721.000 SQ FT      SPECIAL - NOISE BARRIER (REFLECTIVE),         30.0000      28.6250      30.0000     $261,630.00 
                                     OVER 10' TO 14' HEIGHT 
 
606E10220       16969.000 SQ FT      SPECIAL - NOISE BARRIER (REFLECTIVE),         40.0000      55.7367      50.0000     $848,450.00 
                                     OVER 14' TO 20' HEIGHT 
 
606E10300       36977.000 SQ FT      SPECIAL - NOISE BARRIER (ABSORPTIVE),         25.6342      25.2767      24.1651     $893,551.60 
                                     10' HEIGHT AND UNDER 
 
606E10310      258940.000 SQ FT      SPECIAL - NOISE BARRIER (ABSORPTIVE),         21.1537      20.2175      18.3074   $4,740,522.00 
                                     OVER 10' TO 14' HEIGHT 
 
606E10320      586103.000 SQ FT      SPECIAL - NOISE BARRIER (ABSORPTIVE),         23.1635      21.9921      19.7444  $11,572,253.79 
                                     OVER 14' TO 20' HEIGHT 
 
606E10810          10.000 EACH       SPECIAL - NOISE BARRIER, MISC.:             2025.0000    1136.4775     700.0000       $7,000.00 
 
606E10920        8949.000 SQ FT      SPECIAL - NOISE BARRIER, MISC.:               88.0054      35.6260      37.1506     $332,461.00 
 
606E12000       38494.000 FT         GUARDRAIL, TYPE 5MR                           25.0000      23.3166      22.6959     $873,654.70 
 
606E13000      531964.900 FT         GUARDRAIL, TYPE 5                             12.2834      11.5846      11.3645   $6,045,493.53 
 
606E13001       82426.250 FT         GUARDRAIL, TYPE 5, AS PER PLAN                11.9133      11.4895      11.1854     $921,972.88 
 
606E13010         282.000 FT         GUARDRAIL, TYPE 5 WITH TUBULAR BACKUP         70.1241      69.1901      64.3936      $18,159.00 
 
606E13011          75.000 FT         GUARDRAIL, TYPE 5 WITH TUBULAR BACKUP,        72.0000      70.2500      72.0000       $5,400.00 
                                     AS PER PLAN 
 
606E13020         637.500 FT         GUARDRAIL, TYPE 5 WITH DOUBLE RAILS           18.9118      17.9106      18.1902      $11,596.25 
 
606E13030       26278.250 FT         GUARDRAIL, TYPE 5, USING 9 FOOT POSTS         13.7509      13.4725      13.2197     $347,390.57 
 



       Item      Quantity    U/M        Item Description                          Avg Unit      Avg Unit     Avg Unit      Total Amt 
     Number                                                                      Price Est     Price Bid    Price Awded     Awarded 
 
606E13031       19500.000 FT         GUARDRAIL, TYPE 5, USING 9 FOOT POSTS,        14.4263      16.4674      15.8311     $308,706.88 
                                     AS PER PLAN 
 
606E13040         800.000 FT         GUARDRAIL, NESTED TYPE 5  WITH TUBULAR        66.7969      65.0903      64.2306      $51,384.50 
                                     BACKUP 
 
606E13041          25.000 FT         GUARDRAIL, NESTED TYPE 5  WITH TUBULAR        75.0000      79.3750      85.0000       $2,125.00 
                                     BACKUP, AS PER PLAN 
 
606E13050       11836.250 FT         GUARDRAIL, TYPE 5A                            15.1691      17.0870      16.6594     $197,185.00 
 
606E13051        1362.500 FT         GUARDRAIL, TYPE 5A, AS PER PLAN               21.2248      20.2839      20.0587      $27,330.00 
 
606E14000         775.000 FT         GUARDRAIL, TYPE 8                             21.7742      20.8367      19.8387      $15,375.00 
 
606E15500        6679.500 FT         GUARDRAIL, BARRIER DESIGN, TYPE 5             20.0509      18.8427      19.0005     $126,914.05 
 
606E15501        1150.000 FT         GUARDRAIL, BARRIER DESIGN, TYPE 5, AS         18.4348      18.9783      18.8261      $21,650.00 
                                     PER PLAN 
 
606E16000          35.000 FT         GUARDRAIL REBUILT                             21.4286      50.5000      40.5714       $1,420.00 
 
606E16500       45445.000 FT         GUARDRAIL REBUILT, TYPE 5                      7.6109       7.4585       7.2321     $328,661.25 
 
606E16501       98148.500 FT         GUARDRAIL REBUILT, TYPE 5, AS PER PLAN         9.4357       7.8788       7.6324     $749,104.38 
 
606E16551         900.000 FT         GUARDRAIL REBUILT, TYPE 5, USING 9'           13.0000      12.9500      12.4000      $11,160.00 
                                     POSTS,  AS PER PLAN 
 
606E16600         800.000 FT         GUARDRAIL REBUILT, BARRIER DESIGN, TYPE       11.2500      16.7500      13.5000      $10,800.00 
                                     5 
 
606E16601        2762.500 FT         GUARDRAIL REBUILT, BARRIER DESIGN, TYPE       16.7059      17.9541      16.2281      $44,830.00 
                                     5, AS PER PLAN 
 
606E16700         100.000 FT         GUARDRAIL REBUILT, TYPE 5A                    13.9500      15.1500      13.8000       $1,380.00 
 
606E16701         218.750 FT         GUARDRAIL REBUILT, TYPE 5A, AS PER PLAN       14.4429      16.9400      22.3829       $4,896.25 
 
606E17000         288.000 FT         RAISING TYPE 5 GUARDRAIL                       5.0000       5.9000       5.9000       $1,699.20 
 
606E17290        1793.750 FT         GUARDRAIL, TYPE 5, LONG-SPAN                  20.4627      19.1619      18.2921      $32,811.50 
 
606E17300        1750.000 FT         GUARDRAIL, TYPE 5, 25' LONG-SPAN              23.1143      20.2027      18.3154      $32,052.00 
 
606E17301         200.000 FT         GUARDRAIL, TYPE 5, 25' LONG-SPAN, AS PER      22.9500      20.3429      18.5000       $3,700.00 
                                     PLAN 
 
606E17500           3.000 EACH       POST END ANCHOR (OR CONCRETE BLOCK END       715.0000     831.2500     750.0000       $2,250.00 
                                     ANCHOR) 
 
606E17700           3.000 EACH       REPLACE EXISTING GUARDRAIL BLOCKOUT           14.0000      10.2500      12.0000          $36.00 
 
606E17900          49.000 EACH       GUARDRAIL POST                                35.0000      30.2095      35.0000       $1,715.00 
 
 



       Item      Quantity    U/M        Item Description                          Avg Unit      Avg Unit     Avg Unit      Total Amt 
     Number                                                                      Price Est     Price Bid    Price Awded     Awarded 
 
606E17901         675.000 EACH       GUARDRAIL POST, AS PER PLAN                   30.3704      36.0984      27.2222      $18,375.00 
 
606E18000           8.000 EACH       GUARDRAIL POST, 8 FEET                        50.0000      20.7857      25.0000         $200.00 
 
606E18500        1104.000 EACH       GUARDRAIL POST, 9 FEET                        15.4792      13.6184      11.5376      $12,737.50 
 
606E18501        1928.000 EACH       GUARDRAIL POST, 9 FEET, AS PER PLAN           14.8364      12.0730      11.4468      $22,069.50 
 
606E19001         110.000 EACH       GUARDRAIL POST, STEEL, AS PER PLAN           100.0000      60.4762      68.6364       $7,550.00 
 
606E20000          30.000 EACH       FLARED END SECTION                            53.5000      43.2500      39.0333       $1,171.00 
 
606E22000         309.000 EACH       ANCHOR ASSEMBLY, TYPE B-98                  1586.7298    1524.3378    1504.4684     $464,880.74 
 
606E22010        1106.000 EACH       ANCHOR ASSEMBLY, TYPE E-98                  1962.1836    1947.5334    1927.9245   $2,132,284.54 
 
606E22011           5.000 EACH       ANCHOR ASSEMBLY, TYPE E-98, AS PER PLAN     2500.0000    1325.0000    1450.0000       $7,250.00 
 
606E25000         554.000 EACH       ANCHOR ASSEMBLY, TYPE A                      751.4691     753.4098     717.2467     $397,354.65 
 
606E25001           9.000 EACH       ANCHOR ASSEMBLY, TYPE A, AS PER PLAN         750.0000     513.3333     540.0000       $4,860.00 
 
606E25500           4.000 EACH       ANCHOR ASSEMBLY, BARRIER DESIGN, TYPE A      962.5000     987.5000    1000.0000       $4,000.00 
 
606E26100          77.000 EACH       ANCHOR ASSEMBLY, TYPE E                     2074.6753    1978.5107    1980.9351     $152,532.00 
 
606E26500         873.000 EACH       ANCHOR ASSEMBLY, TYPE T                      641.6649     607.5949     601.1497     $524,803.68 
 
 
606E26501          48.000 EACH       ANCHOR ASSEMBLY, TYPE T, AS PER PLAN         646.2500     631.8502     629.0217      $30,193.04 
 
606E27800          11.000 EACH       ANCHOR ASSEMBLY REBUILT, TYPE A              718.1818     609.5122     732.7273       $8,060.00 
 
606E27801         127.000 EACH       ANCHOR ASSEMBLY REBUILT, TYPE A, AS PER      503.5039     513.0131     501.9685      $63,750.00 
                                     PLAN 
 
606E27841          27.000 EACH       ANCHOR ASSEMBLY REBUILT, TYPE B, AS PER      916.6667     677.7344     652.7778      $17,625.00 
                                     PLAN 
 
606E27851          22.000 EACH       ANCHOR ASSEMBLY REBUILT, TYPE E, AS PER     1065.9091     990.7407    1004.5455      $22,100.00 
                                     PLAN 
 
606E27900          71.000 EACH       ANCHOR ASSEMBLY REBUILT, TYPE T              456.1268     447.0571     515.0704      $36,570.00 
 
606E27901          74.000 EACH       ANCHOR ASSEMBLY REBUILT, TYPE T, AS PER      467.6351     480.4392     474.0541      $35,080.00 
                                     PLAN 
 
606E28000           2.000 EACH       ANCHOR ASSEMBLY REBUILT, TYPE B-98          1000.0000     870.6250     875.0000       $1,750.00 
 
606E28001          44.000 EACH       ANCHOR ASSEMBLY REBUILT, TYPE B-98, AS       151.7045     144.1364     147.7273       $6,500.00 
                                     PER PLAN 
 
606E28050          19.000 EACH       ANCHOR ASSEMBLY REBUILT, TYPE E-98          1278.6842     830.3912     832.1053      $15,810.00 
 
606E28051         266.000 EACH       ANCHOR ASSEMBLY REBUILT, TYPE E-98, AS       147.5752     161.2237     146.7632      $39,039.00 
                                     PER PLAN 



 
       Item      Quantity    U/M        Item Description                          Avg Unit      Avg Unit     Avg Unit      Total Amt 
     Number                                                                      Price Est     Price Bid    Price Awded     Awarded 
 
606E31000           1.000 EACH       BRIDGE TERMINAL ASSEMBLY, TYPE C             475.0000     562.5000     475.0000         $475.00 
 
606E31100           3.000 EACH       BRIDGE TERMINAL ASSEMBLY REBUILT, TYPE C     461.6667     436.6667     416.6667       $1,250.00 
 
606E31101           4.000 EACH       BRIDGE TERMINAL ASSEMBLY REBUILT, TYPE       500.0000     520.7143     518.7500       $2,075.00 
                                     C, AS PER PLAN 
 
606E31500           9.000 EACH       BRIDGE TERMINAL ASSEMBLY, TYPE D             550.0000     489.7222     298.3333       $2,685.00 
 
606E31600           5.000 EACH       BRIDGE TERMINAL ASSEMBLY REBUILT, TYPE D     460.0000     412.0000     350.0000       $1,750.00 
 
606E31601           5.000 EACH       BRIDGE TERMINAL ASSEMBLY REBUILT, TYPE       672.0000     563.3333     590.0000       $2,950.00 
                                     D, AS PER PLAN 
 
606E32000           1.000 EACH       BRIDGE TERMINAL ASSEMBLY, TYPE E             600.0000     612.5000     575.0000         $575.00 
 
606E32100           3.000 EACH       BRIDGE TERMINAL ASSEMBLY REBUILT, TYPE E     466.6667     453.3333     433.3333       $1,300.00 
 
606E32101           5.000 EACH       BRIDGE TERMINAL ASSEMBLY REBUILT, TYPE       545.0000     548.8889     534.0000       $2,670.00 
                                     E, AS PER PLAN 
 
606E32160         144.000 EACH       BRIDGE TERMINAL ASSEMBLY, TYPE TST          1342.0486    1292.2251    1322.4125     $190,427.40 
 
606E32161           1.000 EACH       BRIDGE TERMINAL ASSEMBLY, TYPE TST, AS      2000.0000    1400.0000    1500.0000       $1,500.00 
                                     PER PLAN 
 
606E32170           2.000 EACH       BRIDGE TERMINAL ASSEMBLY REBUILT, TYPE       937.5000     823.7500     787.5000       $1,575.00 
                                     TST 
 
606E32171           8.000 EACH       BRIDGE TERMINAL ASSEMBLY REBUILT, TYPE       178.7500     335.6250     336.8750       $2,695.00 
                                     TST, AS PER PLAN 
 
606E32500           5.000 EACH       BRIDGE TERMINAL ASSEMBLY, TYPE F             935.0000     986.1538     866.0000       $4,330.00 
 
606E32600           3.000 EACH       BRIDGE TERMINAL ASSEMBLY REBUILT, TYPE F     643.3333     636.6667     616.6667       $1,850.00 
 
606E32601           4.000 EACH       BRIDGE TERMINAL ASSEMBLY REBUILT, TYPE       727.5000     800.0000     675.0000       $2,700.00 
                                     F, AS PER PLAN 
 
606E33000           4.000 EACH       BRIDGE TERMINAL ASSEMBLY, TYPE G             550.0000     626.6667     680.0000       $2,720.00 
 
606E33050           4.000 EACH       BRIDGE TERMINAL ASSEMBLY REBUILT, TYPE G     481.2500     390.0000     362.5000       $1,450.00 
 
606E33051           3.000 EACH       BRIDGE TERMINAL ASSEMBLY REBUILT, TYPE       510.0000     510.0000     500.0000       $1,500.00 
                                     G, AS PER PLAN 
 
606E33600           3.000 EACH       BRIDGE TERMINAL ASSEMBLY REBUILT, TYPE H     653.3333     686.6667     640.0000       $1,920.00 
 
606E33601           3.000 EACH       BRIDGE TERMINAL ASSEMBLY REBUILT, TYPE       691.6667     740.0000     666.6667       $2,000.00 
                                     H, AS PER PLAN 
 
606E34000           1.000 EACH       BRIDGE TERMINAL ASSEMBLY, TYPE J             425.0000     525.0000     350.0000         $350.00 
 
606E34100           3.000 EACH       BRIDGE TERMINAL ASSEMBLY REBUILT, TYPE J     475.0000     403.3333     400.0000       $1,200.00 
 



 
 
       Item      Quantity    U/M        Item Description                          Avg Unit      Avg Unit     Avg Unit      Total Amt 
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606E34101           3.000 EACH       BRIDGE TERMINAL ASSEMBLY REBUILT, TYPE       420.0000     434.0000     400.0000       $1,200.00 
                                     J, AS PER PLAN 
 
606E35000         523.000 EACH       BRIDGE TERMINAL ASSEMBLY, TYPE 1            1158.5884    1149.8452    1090.0213     $570,081.16 
 
606E35001          12.000 EACH       BRIDGE TERMINAL ASSEMBLY, TYPE 1, AS PER    1000.0000     900.0000     900.0000      $10,800.00 
                                     PLAN 
 
606E35004           5.000 EACH       BRIDGE TERMINAL ASSEMBLY, TYPE 1,           1760.0000    1660.9600    1690.0000       $8,450.00 
                                     BARRIER DESIGN 
 
606E35010          12.000 EACH       BRIDGE TERMINAL ASSEMBLY REBUILT, TYPE 1     839.5833    1013.7317    1045.8333      $12,550.00 
 
606E35011          29.000 EACH       BRIDGE TERMINAL ASSEMBLY REBUILT, TYPE       966.7241     560.6897     889.6552      $25,800.00 
                                     1, AS PER PLAN 
 
606E35100         264.000 EACH       BRIDGE TERMINAL ASSEMBLY, TYPE 2             359.2793     320.9299     321.5144      $84,879.80 
 
606E35101          24.000 EACH       BRIDGE TERMINAL ASSEMBLY, TYPE 2, AS PER     275.0000     275.0000     300.0000       $7,200.00 
                                     PLAN 
 
606E35110           2.000 EACH       BRIDGE TERMINAL ASSEMBLY REBUILT, TYPE 2     362.5000     240.0000     240.0000         $480.00 
 
606E35111          14.000 EACH       BRIDGE TERMINAL ASSEMBLY REBUILT, TYPE       550.7143     260.0000     287.5000       $4,025.00 
                                     2, AS PER PLAN 
 
606E35120          31.000 EACH       BRIDGE TERMINAL ASSEMBLY, TYPE 3            1081.0013    1118.9692    1050.1613      $32,555.00 
 
606E35121           1.000 EACH       BRIDGE TERMINAL ASSEMBLY, TYPE 3, AS PER     780.0000     575.0000     550.0000         $550.00 
                                     PLAN 
 
606E35124           4.000 EACH       BRIDGE TERMINAL ASSEMBLY, TYPE 3            1000.0000    1329.0000    1250.0000       $5,000.00 
                                     (MODIFIED) 
 
606E35130           2.000 EACH       BRIDGE TERMINAL ASSEMBLY REBUILT, TYPE 3     440.0000     698.7500     550.0000       $1,100.00 
 
606E35131           7.000 EACH       BRIDGE TERMINAL ASSEMBLY REBUILT, TYPE       325.7143     309.2857     277.8571       $1,945.00 
                                     3, AS PER PLAN 
 
606E35140         268.000 EACH       BRIDGE TERMINAL ASSEMBLY, TYPE 4             598.7053     570.7345     552.7516     $148,137.44 
 
606E35141           3.000 EACH       BRIDGE TERMINAL ASSEMBLY, TYPE 4, AS PER     598.3333     540.7143     516.6667       $1,550.00 
                                     PLAN 
 
606E35150           2.000 EACH       BRIDGE TERMINAL ASSEMBLY REBUILT, TYPE 4     612.5000     512.5000     500.0000       $1,000.00 
 
606E35151          13.000 EACH       BRIDGE TERMINAL ASSEMBLY REBUILT, TYPE       338.4615     325.0000     287.6923       $3,740.00 
                                     4, AS PER PLAN 
 
606E35170          10.000 EACH       BRIDGE TERMINAL ASSEMBLY, TYPE BR-1         1148.0000    1163.5714    1189.0000      $11,890.00 
 
606E35181           1.000 EACH       BRIDGE TERMINAL ASSEMBLY REBUILT, TYPE      1100.0000    1240.0000    1000.0000       $1,000.00 
                                     BR-1, AS PER PLAN 
 



 
       Item      Quantity    U/M        Item Description                          Avg Unit      Avg Unit     Avg Unit      Total Amt 
     Number                                                                      Price Est     Price Bid    Price Awded     Awarded 
 
606E39001           2.000 EACH       36" CONCRETE ANCHOR REMOVED AND              410.0000     425.0000     370.0000         $740.00 
                                     REPLACED, AS PER PLAN 
 
606E40000           1.000 EACH       SPECIAL - 36" CONCRETE ANCHOR                275.0000     245.0000     245.0000         $245.00 
 
606E50000      116506.000 FT         SPECIAL - RESHAPING BERM                       0.1971       0.2341       0.1345      $15,670.90 
 
606E60000          12.000 EACH       IMPACT ATTENUATOR, TYPE 1-98                3761.5385    3549.3596    3668.5592      $44,022.71 
                                     (UNIDIRECTIONAL) 
 
606E60010         112.000 EACH       IMPACT ATTENUATOR, TYPE 1-98                3542.1702    3310.0772    3376.8789     $378,210.44 
                                     (BIDIRECTIONAL) 
 
 
606E60020          15.000 EACH       IMPACT ATTENUATOR, TYPE 2-98               23166.6667   18332.1875   19049.6667     $285,745.00 
                                     (UNIDIRECTIONAL) 
 
606E60024          14.000 EACH       IMPACT ATTENUATOR, TYPE 2-98               22107.1429   16949.2425   18659.6429     $261,235.00 
                                     (BIDIRECTIONAL) 
 
606E60030           8.000 EACH       IMPACT ATTENUATOR, TYPE 3-98               39287.5000   35954.8125   35596.8750     $284,775.00 
 
606E60600           2.000 EACH       QUADGARD WHEEL DEFLECTOR ASSEMBLY            375.0000     226.0000     245.0000         $490.00 
 
606E61000         889.000 EACH       IMPACT ATTENUATOR, MISC.:                    771.7762     674.2809     649.1226     $577,070.00 
 
606E98000       71990.500 FT         GUARDRAIL, MISC.:                             11.1895       9.6609      10.0248     $721,688.55 
 
606E98100        6466.000 EACH       GUARDRAIL, MISC.:                            133.1673     137.7988     123.5354     $798,780.00 
 
606E99000           2.000 LUMP       SPECIAL - GUARDRAIL                        37500.0000   27186.6000   24500.0000      $49,000.00 
 
607E15000      336142.000 FT         FENCE, TYPE 47                                 4.4019       4.4737       4.2890   $1,441,713.72 
 
607E15001       32832.000 FT         FENCE, TYPE 47, AS PER PLAN                    8.8868      17.0786      14.1435     $464,359.40 
 
607E16000        2524.000 FT         FENCE REBUILT, TYPE 47                         5.7448       7.2007       6.8451      $17,277.00 
 
607E20000       11123.000 FT         FENCE, TYPE CL                                15.9814      14.5373      13.0372     $145,012.37 
 
607E20001        2322.000 FT         FENCE, TYPE CL, AS PER PLAN                   23.1869      21.6731      22.6982      $52,705.20 
 
607E22000         295.000 FT         FENCE REBUILT, TYPE CL                        19.0254      16.9022      14.1780       $4,182.50 
 
607E23000       53880.000 FT         FENCE, TYPE CLT                               11.1716      11.0349      10.7358     $578,442.27 
 
607E23001       92821.000 FT         FENCE, TYPE CLT, AS PER PLAN                  12.8393      10.1006      10.1618     $943,229.83 
 
607E23004         324.000 FT         FENCE REBUILT, TYPE CLT                       11.4544      10.9845       5.7309       $1,856.80 
 
607E23101         481.000 FT         FENCE REBUILT, AS PER PLAN                    17.4898      11.3701      13.0799       $6,291.45 
 
607E30000        6985.000 FT         FENCE, SNOW                                    4.1031       3.7438       3.6546      $25,527.50 
 
607E30001         100.000 FT         FENCE, SNOW, AS PER PLAN                       2.7500       3.7250       3.4000         $340.00 



 
       Item      Quantity    U/M        Item Description                          Avg Unit      Avg Unit     Avg Unit      Total Amt 
     Number                                                                      Price Est     Price Bid    Price Awded     Awarded 
 
607E35000         290.000 FT         FENCE REMOVED AND REBUILT                     20.9483      17.2986      21.6181       $6,269.25 
 
607E35001         610.000 FT         FENCE REMOVED AND REBUILT, AS PER PLAN        20.0000      30.5500      30.1400      $18,385.40 
 
607E39900       15408.000 FT         SPECIAL - VANDAL PROTECTION FENCE, 6'         59.1329      55.0304      59.2011     $912,170.61 
                                     STRAIGHT, COATED FABRIC 
 
607E39910        2811.000 FT         SPECIAL - VANDAL PROTECTION FENCE, 8'         66.2433      92.1363      89.0177     $250,228.80 
                                     STRAIGHT, COATED FABRIC 
 
607E39930        1266.000 FT         SPECIAL - VANDAL PROTECTION FENCE, 12'        96.8483      91.0154      88.8531     $112,488.00 
                                     CURVED, COATED FABRIC 
 
607E40000        1553.000 FT         SPECIAL - VANDAL PROTECTION FENCE             42.1153      45.5795      45.8657      $71,229.50 
 
607E40300        1325.000 FT         SPECIAL - VANDAL PROTECTION FENCE             40.9057      43.5648      38.9094      $51,555.00 
                                     REMOVED AND REBUILT 
 
607E40500           5.000 EACH       GATE, TYPE 47                                730.0000     648.8877     714.7240       $3,573.62 
 
607E50900          23.000 EACH       GATE, TYPE CL                                978.2609     885.3156     761.9391      $17,524.60 
 
607E50901           2.000 EACH       GATE, TYPE CL, AS PER PLAN                  1225.0000    1627.0000    1802.5000       $3,605.00 
 
607E50902           3.000 EACH       GATE, TYPE CL (MISC. HT.)                    750.0000    1633.7300    1800.0000       $5,400.00 
 
607E61100           1.000 EACH       GATE REBUILT, TYPE CL                        750.0000     723.0000     275.0000         $275.00 
 
607E61200           4.000 EACH       GATE, TYPE CLT                              1550.0000     852.1222     847.5000       $3,390.00 
 
607E98000       28151.000 FT         FENCE, MISC.:                                  8.1181       4.7492       4.9797     $140,183.40 
 
607E98100         305.000 EACH       FENCE, MISC.:                                164.5082     271.8390     194.8852      $59,440.00 
 
608E10000      739929.000 SQ FT      4" CONCRETE WALK                               3.9113       3.5956       3.4907   $2,582,840.74 
 
608E10001       13894.000 SQ FT      4" CONCRETE WALK, AS PER PLAN                  5.1923       6.7128       5.8148      $80,791.00 
 
608E11001         192.000 SQ FT      4-1/2" CONCRETE WALK, AS PER PLAN              8.0000      11.8933      12.0000       $2,304.00 
 
608E12000        8599.000 SQ FT      5" CONCRETE WALK                               5.4426       5.3120       5.4769      $47,095.50 
 
608E13000        4076.000 SQ FT      6" CONCRETE WALK                               6.8038       8.0592       9.2225      $37,591.02 
 
608E13020          82.000 SQ FT      7" CONCRETE WALK                              10.0000      11.1600      10.0000         $820.00 
 
608E15000       13832.000 SQ FT      8" CONCRETE WALK                               5.7198       6.0940       5.9825      $82,749.95 
 
608E20001      155569.000 SQ FT      2" ASPHALT CONCRETE WALK, AS PER PLAN          2.4262       1.6655       1.4054     $218,640.20 
 
608E21000         112.000 SQ FT      4" ASPHALT CONCRETE WALK                       8.0000       5.0000       5.0000         $560.00 
 
608E21200       10000.000 SQ FT      TEMPORARY ASPHALT CONCRETE WALK                2.5000       2.1000       2.0500      $20,500.00 
 
608E49000         544.000 EACH       CURB RAMP                                    494.6324     419.1062     380.3678     $206,920.08 



       Item      Quantity    U/M        Item Description                          Avg Unit      Avg Unit     Avg Unit      Total Amt 
     Number                                                                      Price Est     Price Bid    Price Awded     Awarded 
 
608E49001         361.000 EACH       CURB RAMP, AS PER PLAN                       510.6871     421.9519     418.0245     $150,906.86 
 
608E52000       12479.000 SQ FT      CURB RAMP                                     13.2724       9.7972      11.6292     $145,120.50 
 
608E52001       74073.000 SQ FT      CURB RAMP, AS PER PLAN                        11.9701      11.2373      11.2463     $833,046.40 
 
608E52010        2462.000 SQ FT      CURB RAMP, TYPE A                             18.6283      13.1401      14.3103      $35,231.90 
 
608E52020         356.000 SQ FT      CURB RAMP, TYPE A2                            25.7958      20.5162      19.3722       $6,896.50 
 
608E52070         180.000 SQ FT      CURB RAMP, TYPE D                             15.0000      15.6500      15.6500       $2,817.00 
 
608E52110          45.000 EACH       CURB RAMP, TYPE A1                           585.1111     578.9304     520.0000      $23,400.00 
 
608E52120          44.000 EACH       CURB RAMP, TYPE A2                           375.9091     441.0417     438.1818      $19,280.00 
 
608E52130           3.000 EACH       CURB RAMP, TYPE B1                           508.3333     281.2500     250.0000         $750.00 
 
608E52150          10.000 EACH       CURB RAMP, TYPE C1                           500.0000     258.3333     225.0000       $2,250.00 
 
608E52160           2.000 EACH       CURB RAMP, TYPE C2                           300.0000     446.6667     460.0000         $920.00 
 
608E53000         313.000 EACH       TRUNCATED DOMES                              251.7412     417.1087     393.9252     $123,298.60 
 
608E98000       15794.000 SQ FT      WALKWAY, MISC.:                               21.7136      23.0627      18.7554     $296,222.22 
 
608E98200          67.000 EACH       WALKWAY, MISC.:                              364.1791     285.4625     332.8358      $22,300.00 
 
609E10000       10671.000 FT         ASPHALT CONCRETE CURB, TYPE 1                  7.6324       7.1617       5.5392      $59,108.36 
 
609E12000      133952.000 FT         COMBINATION CURB AND GUTTER, TYPE 2           15.5925      14.8861      13.6963   $1,834,646.76 
 
609E12001       23776.000 FT         COMBINATION CURB AND GUTTER, TYPE 2, AS       16.7969      13.1377      12.9282     $307,381.12 
                                     PER PLAN 
 
609E14000       36175.000 FT         CURB, TYPE 2-A                                 4.3253       3.7066       3.5900     $129,869.81 
 
609E16000         347.000 FT         CURB, TYPE 2-B                                11.5418      14.1973       8.6945       $3,017.00 
 
609E18000        4161.000 FT         COMBINATION CURB AND GUTTER, TYPE 3           15.6140      20.7487      22.8345      $95,014.32 
 
609E18001        2017.000 FT         COMBINATION CURB AND GUTTER, TYPE 3, AS       25.2231      22.7067      21.3710      $43,105.32 
 
                                     PER PLAN 
 
609E20000        6378.000 FT         CURB, TYPE 3-A                                19.9239       5.4423       5.4528      $34,778.20 
 
609E22000          88.000 FT         CURB, TYPE 3-B                                25.0000      14.1063      18.0000       $1,584.00 
 
609E23000         190.000 FT         COMBINATION CURB AND GUTTER, TYPE 4           20.0000      19.6667      19.0000       $3,610.00 
 
609E24000        3071.000 FT         CURB, TYPE 4-A                                12.4803      10.0558      11.1967      $34,385.00 
 
609E24510        8819.000 FT         CURB, TYPE 4-C                                21.0175      22.1007      16.3946     $144,583.93 
 
609E26000      173399.000 FT         CURB, TYPE 6                                  12.7431      11.4968      10.3707   $1,798,270.63 



 
       Item      Quantity    U/M        Item Description                          Avg Unit      Avg Unit     Avg Unit      Total Amt 
     Number                                                                      Price Est     Price Bid    Price Awded     Awarded 
 
609E26001       36467.000 FT         CURB, TYPE 6, AS PER PLAN                     14.9289      14.2117      15.9036     $579,956.36 
 
609E30000         542.000 FT         CURB, TYPE 8                                  26.3100      24.9177      23.6162      $12,800.00 
 
609E30001          10.000 FT         CURB, TYPE 8, AS PER PLAN                     26.9500      28.3413      32.2500         $322.50 
 
609E50001         856.000 SQ YD      4" CONCRETE TRAFFIC ISLAND, AS PER PLAN       50.0000      31.8050      33.5000      $28,676.00 
 
609E54000         127.000 SQ YD      6" CONCRETE TRAFFIC ISLAND                    57.0079      60.4567      52.5859       $6,678.41 
 
609E58000         209.000 SQ YD      9" CONCRETE TRAFFIC ISLAND                    62.9426      83.3156      92.4561      $19,323.32 
 
609E58001         924.000 SQ YD      9" CONCRETE TRAFFIC ISLAND, AS PER PLAN       75.0000      49.3238      40.5500      $37,468.20 
 
609E71000         223.000 SQ FT      CONCRETE MEDIAN                               20.2242      14.3863      13.8962       $3,098.86 
 
609E72000        9615.000 SQ YD      CONCRETE MEDIAN                               56.1452      41.6869      37.6792     $362,285.22 
 
609E72001         134.000 SQ YD      CONCRETE MEDIAN, AS PER PLAN                 195.0000     125.8333      96.0000      $12,864.00 
 
609E72100         182.000 CU YD      CONCRETE MEDIAN                              225.0000     176.2500     160.0000      $29,120.00 
 
609E72101          45.000 CU YD      CONCRETE MEDIAN, AS PER PLAN                 546.6667    1857.1281    1914.2700      $86,142.15 
 
609E96200        1556.000 SQ FT      MEDIAN, MISC.:                                15.0000      18.6667      17.0000      $26,452.00 
 
609E98000       12676.000 FT         CURB, MISC.:                                  20.1082      21.4050      17.6793     $224,102.40 
 
609E98100         519.000 EACH       CURB, MISC.:                                 150.5676     262.6424     115.7360      $60,067.00 
 
610E13001         691.000 SQ FT      CELLULAR RETAINING WALL (CONCRETE), AS        40.0000      55.5419      42.7438      $29,536.00 
                                     PER PLAN 
 
610E13201         290.000 SQ FT      CELLULAR RETAINING WALL, AS PER PLAN          65.0000      40.5450      39.4800      $11,449.20 
 
610E50000         952.000 EACH       SPECIAL - RETAINING WALL, MISC.:             613.2773     359.1684     348.7553     $332,015.00 
 
610E50010        1378.000 SQ FT      SPECIAL - RETAINING WALL, MISC.:              68.1023      79.2664      94.5755     $130,325.00 
 
610E50020          99.000 FT         SPECIAL - RETAINING WALL, MISC.:              90.0000      95.0000      90.0000       $8,910.00 
 
610E60000          22.000 LUMP       SPECIAL - RETAINING WALL, MISC.:           85227.2727  117560.9859  142500.0000   $3,135,000.00 
 
613E41200       11579.880 CU YD      LOW STRENGTH MORTAR BACKFILL                  75.7841      81.5178      81.8112     $947,364.22 
 
613E41201         136.000 CU YD      LOW STRENGTH MORTAR BACKFILL, AS PER         152.9412     147.9426     197.0588      $26,800.00 
                                     PLAN 
 
613E41250           4.000 CU YD      LOW STRENGTH MORTAR BACKFILL (TYPE 1)        150.0000     273.2875     120.0000         $480.00 
 
613E41300         247.000 CU YD      LOW STRENGTH MORTAR BACKFILL (TYPE 2)         94.4939     106.7181     114.8623      $28,371.00 
 
614E11000         499.000 LUMP       MAINTAINING TRAFFIC                        38345.5129   45781.4393   40833.1430  $20,375,738.36 
 
614E11001          34.000 LUMP       MAINTAINING TRAFFIC, AS PER PLAN           98173.8578  200522.0001  109239.3129   $3,714,136.64 



 
       Item      Quantity    U/M        Item Description                          Avg Unit      Avg Unit     Avg Unit      Total Amt 
     Number                                                                      Price Est     Price Bid    Price Awded     Awarded 
 
614E11050          22.000 LUMP       MAINTAINING TRAFFIC (WORK SITE LIGHTING)   11500.0000   10411.1121    8411.1364     $185,045.00 
 
614E11100       45620.000 HOUR       LAW ENFORCEMENT OFFICER WITH PATROL CAR       59.1129      54.5852      55.3572   $2,525,396.24 
 
614E11200         258.000 HOUR       LAW ENFORCEMENT OFFICER                       44.8450      40.7350      25.6202       $6,610.00 
 
614E11300          14.000 EACH       SPECIAL - WORK ZONE TRAFFIC SIGNAL         16656.2500   11274.7976    8332.5443     $116,655.62 
 
614E11500         332.000 MONTH      WORKSITE TRAFFIC SUPERVISOR                 4843.7500    4572.1478    4463.0838   $1,481,743.82 
 
614E11600       60678.000 FT         TRANSITION AREA DELINEATION                   10.6793       4.9767       3.9366     $238,862.66 
 
614E11610       25028.000 FT         TANGENT AREA DELINEATION                       5.3624       2.4852       2.2271      $55,740.95 
 
614E12336         211.000 EACH       WORK ZONE IMPACT ATTENUATOR                 3043.8131    2505.1392    2618.3200     $552,465.53 
                                     (UNIDIRECTIONAL) 
 
614E12337          44.000 EACH       WORK ZONE IMPACT ATTENUATOR                 3011.3636    2467.4276    2691.4107     $118,422.07 
                                     (UNIDIRECTIONAL), AS PER PLAN 
 
614E12338         193.000 EACH       WORK ZONE IMPACT ATTENUATOR                 2904.5256    2367.6093    2255.9741     $435,403.00 
                                     (BIDIRECTIONAL) 
 
614E12346          79.000 EACH       WORK ZONE IMPACT ATTENUATOR, QUADGUARD      3574.4304    2745.0727    2279.6203     $180,090.00 
                                     CZ (UNIDIRECTIONAL) 
 
614E12348          27.000 EACH       WORK ZONE IMPACT ATTENUATOR, QUADGUARD      3037.0370    1314.4110    1379.6296      $37,250.00 
                                     CZ, (BIDIRECTIONAL) 
 
614E12350          70.000 EACH       WORK ZONE IMPACT ATTENUATOR                 2988.0382    2515.3432    2447.2143     $171,305.00 
 
614E12351           1.000 EACH       WORK ZONE IMPACT ATTENUATOR, AS PER PLAN    3000.0000     400.0000     400.0000         $400.00 
 
614E12400          10.000 EACH       WORK ZONE IMPACT ATTENUATOR, MISC.:         2500.0000    1733.6800    2084.7200      $20,847.20 
 
614E12420          85.000 LUMP       DETOUR SIGNING                             10197.5287    9097.6772    8299.8153     $705,484.30 
 
614E12421           1.000 LUMP       DETOUR SIGNING, AS PER PLAN                 6000.0000    6826.8233    4000.0000       $4,000.00 
 
614E12460        7502.000 EACH       WORK ZONE MARKING SIGN                        94.8451      95.1470      92.0705     $690,712.86 
 
614E12461         552.000 EACH       WORK ZONE MARKING SIGN, AS PER PLAN          110.5707     115.7947     101.9258      $56,263.04 
 
614E12470         689.000 EACH       WORK ZONE SPEED LIMIT SIGN                   153.6595     178.4916     152.4621     $105,046.39 
 
614E12484         369.000 EACH       WORK ZONE INCREASED PENALTIES SIGN           188.5505     216.0858     202.5893      $74,755.44 
 
614E12490           2.000 EACH       RESUME LEGAL SPEED SIGN                      125.0000     267.5000     450.0000         $900.00 
 
614E12500        1106.000 EACH       REPLACEMENT SIGN                              78.0380     114.0240     114.7582     $126,922.60 
 
614E12510        3150.000 SQ FT      REPLACEMENT SIGN                              24.1915      17.3024      14.2212      $44,796.90 
 
614E12600        6004.000 EACH       REPLACEMENT DRUM                              60.1670      56.6527      61.6858     $370,361.40 
 



       Item      Quantity    U/M        Item Description                          Avg Unit      Avg Unit     Avg Unit      Total Amt 
     Number                                                                      Price Est     Price Bid    Price Awded     Awarded 
 
614E12730           8.000 EACH       SPECIAL - REBOUNDABLE TUBULAR PYLON          100.0000      77.5700      57.0000         $456.00 
 
614E12741           1.000 EACH       WORK ZONE LIGHTING SYSTEM, AS PER PLAN     25000.0000    8762.2725    8750.0000       $8,750.00 
 
614E12756          11.000 EACH       WORK ZONE CROSSOVER LIGHTING SYSTEM        30000.0000   24945.2532   25195.6364     $277,152.00 
 
614E12757           1.000 EACH       WORK ZONE CROSSOVER LIGHTING SYSTEM, AS     5000.0000   21582.4000    7260.0000       $7,260.00 
                                     PER PLAN 
 
614E12800       29077.000 EACH       WORK ZONE RAISED PAVEMENT MARKER               4.2067       4.3762       4.0527     $117,840.83 
 
614E12801       33005.000 EACH       WORK ZONE RAISED PAVEMENT MARKER, AS PER       7.1746       8.0031       9.9911     $329,755.68 
                                     PLAN 
 
614E13000       17282.000 CU YD      ASPHALT CONCRETE FOR MAINTAINING TRAFFIC     122.0712     130.0145     128.0067   $2,212,211.85 
 
614E13001        2106.000 CU YD      ASPHALT CONCRETE FOR MAINTAINING              95.0000     117.9240     125.0000     $263,250.00 
                                     TRAFFIC, AS PER PLAN 
 
614E13170        8007.000 FT         SPECIAL - LINEAR DELINEATION                   3.6111       2.8048       2.3716      $18,989.80 
 
614E13171      103938.000 FT         LINEAR DELINEATION, AS PER PLAN                3.7726       2.1108       1.6914     $175,803.20 
 
614E13200         305.000 EACH       BARRIER REFLECTOR, TYPE A                      6.1197       6.2014       8.2755       $2,524.04 
 
614E13202         162.000 EACH       BARRIER REFLECTOR, TYPE A2                     8.7508       8.6546       9.3990       $1,522.64 
 
614E13300       14148.000 EACH       BARRIER REFLECTOR, TYPE B                      5.3998       5.7344       6.8683      $97,172.60 
 
614E13302        2165.000 EACH       BARRIER REFLECTOR, TYPE B2                     6.8663       8.7052       7.3574      $15,928.71 
 
614E13350       15288.000 EACH       OBJECT MARKER, ONE WAY                        10.3481      11.9417      13.6611     $208,850.94 
 
614E13360        3051.000 EACH       OBJECT MARKER, TWO WAY                        13.1903      13.2159      14.5995      $44,542.94 
 
614E13600        1311.000 EACH       MAINTENANCE OF TRAFFIC - ONE LANE            144.9390     150.2966      96.6056     $126,650.00 
                                     CLOSURE ON A TWO LANE HIGHWAY 
 
614E13700         138.000 EACH       MAINTENANCE OF TRAFFIC, ONE LANE CLOSURE     404.6377     373.9387     134.7826      $18,600.00 
                                     ON A FOUR LANE UNDIVIDED HIGHWAY 
 
614E13800         376.000 EACH       MAINTENANCE OF TRAFFIC, ONE LANE CLOSURE     291.1569     312.9334     201.5559      $75,785.00 
 
                                     ON A 4 LANE OR GREATER DIVIDED HIGHWAY 
 
614E13900        3679.000 EACH       MAINTENANCE OF TRAFFIC FOR SHOULDER           99.4360     111.0221      93.2441     $343,045.00 
                                     CLOSURE 
 
614E15000       35450.000 DOLLAR     SPECIAL - CALENDAR DAYS OF CONTRACT TIME      52.7362      43.9654      39.3794   $1,396,000.00 
                                     FOR OPENING TO TRAFFIC (UNIT PRICE 
                                     FIELD SHOULD REFLECT NUMBER OF DAYS BID) 
 
614E18000         300.000 EACH       MAINTAINING TRAFFIC, MISC.:                  323.1000     341.9961     152.1353      $45,640.60 
 
614E18002           4.000 LUMP       MAINTAINING TRAFFIC, MISC.:                82400.0000  318889.5455  255325.0000   $1,021,300.00 
 



 
 
       Item      Quantity    U/M        Item Description                          Avg Unit      Avg Unit     Avg Unit      Total Amt 
     Number                                                                      Price Est     Price Bid    Price Awded     Awarded 
 
614E18010        5000.000 SQ FT      MAINTAINING TRAFFIC, MISC.:                    8.0000       2.4333       2.2500      $11,250.00 
 
614E18020          20.000 HOUR       MAINTAINING TRAFFIC, MISC.:                  100.0000     100.0000      85.0000       $1,700.00 
 
614E18030        1000.000 FT         MAINTAINING TRAFFIC, MISC.:                    7.5000       6.4333       6.2000       $6,200.00 
 
614E18500           6.000 EACH       PORTABLE CHANGEABLE MESSAGE SIGN            2483.3333    3896.4988    4573.1400      $27,438.84 
 
614E18501          10.000 EACH       PORTABLE CHANGEABLE MESSAGE SIGN, AS PER    9000.0000   11060.0000    6320.0000      $63,200.00 
                                     PLAN 
 
614E18510          14.000 MONTH      PORTABLE CHANGEABLE MESSAGE SIGN            1500.0000    1166.6667    1000.0000      $14,000.00 
 
614E18511          59.000 MONTH      PORTABLE CHANGEABLE MESSAGE SIGN, AS PER    1435.2875    1063.7864     858.4407      $50,648.00 
                                     PLAN 
 
614E18600          51.000 SIGN MNTH  PORTABLE CHANGEABLE MESSAGE SIGN            1460.7843    1241.1429     951.9608      $48,550.00 
 
614E18601        1219.500 SIGN MNTH  PORTABLE CHANGEABLE MESSAGE SIGN, AS PER    1226.2569     992.5397     956.9913   $1,167,050.88 
                                     PLAN 
 
614E20000         614.170 MILE       WORK ZONE LANE LINE, CLASS I                 557.2440     518.0701     545.6827     $335,141.93 
 
614E20100         398.743 MILE       WORK ZONE LANE LINE, CLASS I, 642 PAINT      556.3545     576.9714     555.5397     $221,517.58 
 
614E20200          44.330 MILE       WORK ZONE LANE LINE, CLASS I, 740.06,       2775.0753    2549.0164    2481.8834     $110,021.88 
                                     TYPE I 
 
614E20300           0.210 MILE       WORK ZONE LANE LINE, CLASS I, 740.06,       5400.0000    5232.0000    3750.0000         $787.50 
                                     TYPE II 
 
614E20400         499.700 MILE       WORK ZONE LANE LINE, CLASS II                441.0327     473.6795     433.5963     $216,668.09 
 
614E20500          68.920 MILE       WORK ZONE LANE LINE, CLASS II, 642 PAINT     381.7441     288.6081     215.9184      $14,881.10 
 
614E20600           0.370 MILE       WORK ZONE LANE LINE, CLASS II, 740.06,      2500.0000    3542.5000    3085.0000       $1,141.45 
                                     TYPE I 
 
614E21000         302.740 MILE       WORK ZONE CENTER LINE, CLASS I              1018.9749    1478.7588    1332.6979     $403,460.96 
 
614E21100         654.003 MILE       WORK ZONE CENTER LINE, CLASS I, 642          898.0024    1072.2077     993.7178     $649,894.46 
                                     PAINT 
 
614E21200          32.605 MILE       WORK ZONE CENTER LINE, CLASS I, 740.06,     9143.7115    9259.8987    8267.0157     $269,546.05 
                                     TYPE I 
 
614E21300           0.010 MILE       WORK ZONE CENTER LINE, CLASS I, 740.06,    13000.0000   10000.0000    5700.0000          $57.00 
                                     TYPE II 
 
614E21400         828.520 MILE       WORK ZONE CENTER LINE, CLASS II              431.6013     491.2963     390.3111     $323,380.57 
 
614E21500         490.190 MILE       WORK ZONE CENTER LINE, CLASS II, 642         339.3257     426.7427     323.5130     $158,582.84 
                                     PAINT 
 



 
 
 
       Item      Quantity    U/M        Item Description                          Avg Unit      Avg Unit     Avg Unit      Total Amt 
     Number                                                                      Price Est     Price Bid    Price Awded     Awarded 
 
614E21600          40.300 MILE       WORK ZONE CENTER LINE, CLASS II, 740.06,     728.0397     668.1501     428.6079      $17,272.90 
                                     TYPE I 
 
614E22000         965.520 MILE       WORK ZONE EDGE LINE, CLASS I                 722.2648     841.3166     843.7044     $814,613.45 
 
614E22100         699.178 MILE       WORK ZONE EDGE LINE, CLASS I, 642 PAINT      826.0369     854.6142     768.7185     $537,471.10 
 
614E22200         129.751 MILE       WORK ZONE EDGE LINE, CLASS I, 740.06,       6189.6840    5687.4927    5779.1526     $749,850.84 
                                     TYPE I 
 
614E22300           0.490 MILE       WORK ZONE EDGE LINE, CLASS I, 740.06,       8700.0000    6140.0000    5500.0000       $2,695.00 
                                     TYPE II 
 
614E23000      432333.000 FT         WORK ZONE CHANNELIZING LINE, CLASS I           0.6826       0.7345       0.6649     $287,452.16 
 
614E23200      293194.000 FT         WORK ZONE CHANNELIZING LINE, CLASS I,          0.6442       0.5905       0.5252     $153,986.16 
                                     642 PAINT 
 
614E23400      149943.000 FT         WORK ZONE CHANNELIZING LINE, CLASS I,          1.9528       2.1417       2.0368     $305,409.60 
                                     740.06, TYPE I 
 
614E23650       35642.000 FT         WORK ZONE CHANNELIZING LINE, CLASS II          0.9994       0.4780       0.5086      $18,126.30 
 
614E23660        2152.000 FT         WORK ZONE CHANNELIZING LINE, CLASS II,         0.8584       0.8545       0.9332       $2,008.30 
                                     642 PAINT 
 
614E24000       27242.600 FT         WORK ZONE DOTTED LINE, CLASS I                 0.9127       0.7143       0.6069      $16,532.35 
 
614E24200       26884.000 FT         WORK ZONE DOTTED LINE, CLASS I, 642            0.9560       0.6001       0.6598      $17,739.18 
                                     PAINT 
 
614E24400       10965.000 FT         WORK ZONE DOTTED LINE, CLASS I, 740.06,        2.3654       1.7950       1.5483      $16,976.92 
                                     TYPE I 
 
614E25000        5085.140 FT         WORK ZONE TRANSVERSE LINE, CLASS I             1.8765       1.4539       1.5662       $7,964.51 
 
614E25200        9316.000 FT         WORK ZONE TRANSVERSE LINE, CLASS I, 642        2.4657       1.7575       1.8478      $17,214.06 
                                     PAINT 
 
614E25400         792.000 FT         WORK ZONE TRANSVERSE LINE, CLASS I,            3.6314       4.0309       3.4241       $2,711.92 
                                     740.06, TYPE I 
 
614E26000       67460.000 FT         WORK ZONE STOP LINE, CLASS I                   2.7270       2.5796       2.3616     $159,315.77 
 
614E26200       22892.000 FT         WORK ZONE STOP LINE, CLASS I, 642 PAINT        3.3791       3.2343       3.3668      $77,071.68 
 
614E26400        9687.000 FT         WORK ZONE STOP LINE, CLASS I, 740.06,          5.2726       4.4048       4.8257      $46,746.44 
                                     TYPE I 
 
614E26600          34.000 FT         WORK ZONE STOP LINE, CLASS I, 740.06,          3.5000       6.6500       5.7500         $195.50 
                                     TYPE II 
 
614E27000       66114.000 FT         WORK ZONE CROSSWALK LINE, CLASS I              1.3504       0.7658       0.7327      $48,441.05 



 
 
       Item      Quantity    U/M        Item Description                          Avg Unit      Avg Unit     Avg Unit      Total Amt 
     Number                                                                      Price Est     Price Bid    Price Awded     Awarded 
 
614E27200       16664.000 FT         WORK ZONE CROSSWALK LINE, CLASS I, 642         1.6139       1.3371       1.4190      $23,645.80 
                                     PAINT 
 
614E27400        3628.000 FT         WORK ZONE CROSSWALK LINE, CLASS I,             3.4242       2.1379       2.1362       $7,750.00 
                                     740.06, TYPE I 
 
614E28000        1500.000 FT         WORK ZONE GORE MARKING, CLASS II               1.0000       2.6175       2.5400       $3,810.00 
 
614E28400         343.000 FT         WORK ZONE GORE MARKING, CLASS II,              3.2500       2.4500       1.2500         $428.75 
                                     740.06, TYPE I 
 
614E30000        1577.000 EACH       WORK ZONE LANE ARROW, CLASS I                 54.8132      55.8239      46.1080      $72,712.34 
 
614E30200         773.000 EACH       WORK ZONE LANE ARROW, CLASS I, 642 PAINT      52.0310      58.0493      40.7738      $31,518.12 
 
614E30400         507.000 EACH       WORK ZONE LANE ARROW, CLASS I, 740.06,       151.7357     148.6125     152.2179      $77,174.49 
                                     TYPE I 
 
614E31000          43.000 EACH       WORK ZONE WORD ON PAVEMENT, 72", CLASS I      76.7442     140.3807     137.4977       $5,912.40 
 
614E31200          44.000 EACH       WORK ZONE WORD ON PAVEMENT, 72", CLASS        99.0909      55.4720      57.4091       $2,526.00 
                                     I, 642 PAINT 
 
614E31400           8.000 EACH       WORK ZONE WORD ON PAVEMENT, 72", CLASS       250.0000     210.0885     256.6975       $2,053.58 
                                     I, 740.06, TYPE I 
 
614E31640           3.000 EACH       WORK ZONE WORD ON PAVEMENT, 96", CLASS I     100.0000      68.4713      56.0000         $168.00 
 
614E31700           4.000 EACH       WORK ZONE SCHOOL SYMBOL MARKING, 72",        225.0000     184.1900     227.7350         $910.94 
                                     CLASS I 
 
614E31720           6.000 EACH       WORK ZONE SCHOOL SYMBOL MARKING, 72",        250.0000     197.5000     200.0000       $1,200.00 
                                     CLASS I, 642 PAINT 
 
614E32000          28.000 EACH       WORK ZONE RAILROAD SYMBOL MARKING, CLASS     188.2143     197.0402     140.3393       $3,929.50 
                                     I 
 
614E32200           4.000 EACH       WORK ZONE RAILROAD SYMBOL MARKING, CLASS     250.0000     197.5000     200.0000         $800.00 
                                     I, 642 PAINT 
 
614E32700         604.000 SQ FT      WORK ZONE ISLAND MARKING, CLASS I              3.6242       1.7745       0.6610         $399.22 
 
614E98000           0.700 MILE       WORK ZONE PAVEMENT MARKING, MISC.:          5000.0000    2796.6250    2100.0000       $1,470.00 
 
614E98100        1000.000 FT         WORK ZONE PAVEMENT MARKING, MISC.:             5.0000       2.3050       2.2500       $2,250.00 
 
614E98200           3.000 EACH       WORK ZONE PAVEMENT MARKING, MISC.:            25.0000     161.2500      47.5000         $142.50 
 
614E99000           2.000 LUMP       SPECIAL - MAINTAINING TRAFFIC             181452.5000  132450.0000   50000.0000     $100,000.00 
 
615E10000          40.000 LUMP       ROADS FOR MAINTAINING TRAFFIC              39183.7500   42738.4507   42789.3915   $1,711,575.66 
 
615E10001           6.000 LUMP       ROADS FOR MAINTAINING TRAFFIC, AS PER     123416.6667  257601.5943  166803.1500   $1,000,818.90 
                                     PLAN 



 
 
       Item      Quantity    U/M        Item Description                          Avg Unit      Avg Unit     Avg Unit      Total Amt 
     Number                                                                      Price Est     Price Bid    Price Awded     Awarded 
 
615E20000      118691.000 SQ YD      PAVEMENT FOR MAINTAINING TRAFFIC, CLASS       35.4004      35.0987      32.7156   $3,883,043.75 
                                     A 
 
615E20001      170139.000 SQ YD      PAVEMENT FOR MAINTAINING TRAFFIC, CLASS       33.4961      37.6493      34.5131   $5,872,032.03 
                                     A, AS PER PLAN 
 
615E25000       32708.000 SQ YD      PAVEMENT FOR MAINTAINING TRAFFIC, CLASS       27.8929      26.1422      24.7668     $810,071.01 
                                     B 
 
615E25001       10682.000 SQ YD      PAVEMENT FOR MAINTAINING TRAFFIC, CLASS       35.0528      26.8877      18.1948     $194,357.00 
                                     B, AS PER PLAN 
 
615E35001        8046.000 SQ YD      PAVEMENT FOR MAINTAINING TRAFFIC, AS PER      38.2936      19.8168      22.5654     $181,561.30 
                                     PLAN 
 
615E99000           1.000 LUMP       SPECIAL - TEMPORARY ROADS AND PAVEMENTS   110000.0000  189538.3333   20000.0000      $20,000.00 
 
616E10000       98103.670 M GAL      WATER                                         21.4896      22.2362      14.9852   $1,470,102.08 
 
616E10001          11.000 M GAL      WATER, AS PER PLAN                            20.0000       1.0000       1.0000          $11.00 
 
616E20000         140.250 TON        CALCIUM CHLORIDE                             205.8016     144.0146     145.8503      $20,455.50 
 
617E10100       54304.000 CU YD      COMPACTED AGGREGATE, TYPE A                   38.2197      38.6779      37.4331   $2,032,769.08 
 
617E10101       50742.000 CU YD      COMPACTED AGGREGATE, TYPE A, AS PER PLAN      39.0442      37.2018      33.6169   $1,705,787.00 
 
617E20000      491186.000 SQ YD      SHOULDER PREPARATION                           0.1590       0.2209       0.1259      $61,839.36 
 
617E20001        9187.000 SQ YD      SHOULDER PREPARATION, AS PER PLAN              0.2500       0.2150       0.1800       $1,653.66 
 
617E25000         324.290 M GAL      WATER                                         12.1097      26.6890      12.9891       $4,212.25 
 
617E98000      123640.000 SQ YD      SHOULDER RECONDITIONING, MISC.:                2.5427       1.4961       1.7807     $220,162.45 
 
618E40100      820671.000 FT         RUMBLE STRIPS, TYPE 2 (ASPHALT CONCRETE)       0.2205       0.2885       0.2182     $179,068.05 
 
618E40200      198650.000 FT         RUMBLE STRIPS, TYPE 2 (CONCRETE)               0.3672       0.3702       0.3361      $66,758.08 
 
618E40600         309.700 MILE       RUMBLE STRIPS, TYPE 2 (ASPHALT CONCRETE)     579.7360     580.6366     592.5150     $183,501.90 
 
618E40700          48.300 MILE       RUMBLE STRIPS, TYPE 2 (CONCRETE)            1500.0000    1352.2600    1200.0000      $57,960.00 
 
619E16000         443.000 MONTH      FIELD OFFICE, TYPE A                        1194.7156    1199.8245     981.6390     $434,866.07 
 
619E16001           4.000 MONTH      FIELD OFFICE, TYPE A, AS PER PLAN           1500.0000    2809.0200    1200.0000       $4,800.00 
 
619E16010         810.000 MONTH      FIELD OFFICE, TYPE B                        1633.4163    1475.4774    1440.5948   $1,166,881.79 
 
619E16011         236.460 MONTH      FIELD OFFICE, TYPE B, AS PER PLAN           1732.1746    1547.7430    1158.9201     $274,038.24 
 
619E16020         425.000 MONTH      FIELD OFFICE, TYPE C                        2921.7978    2971.4577    3284.2078   $1,395,788.30 
 
619E16021         143.000 MONTH      FIELD OFFICE, TYPE C, AS PER PLAN           3395.1049    3941.3653    5107.9530     $730,437.28 



 
       Item      Quantity    U/M        Item Description                          Avg Unit      Avg Unit     Avg Unit      Total Amt 
     Number                                                                      Price Est     Price Bid    Price Awded     Awarded 
 
619E99000           2.000 LUMP       SPECIAL - FIELD OFFICE                     16250.0000   19170.0000   16500.0000      $33,000.00 
 
620E10300        1393.000 EACH       DELINEATOR, TYPE C, POST MOUNTED              35.3178      29.2249      30.5338      $42,533.52 
 
620E11000          17.000 EACH       DELINEATOR, TYPE C, BRACKET MOUNTED           69.1176      63.4545      80.8235       $1,374.00 
 
620E15300         629.000 EACH       DELINEATOR, TYPE D, POST MOUNTED              36.0264      29.1098      30.2230      $19,010.24 
 
620E16000           6.000 EACH       DELINEATOR, TYPE D,  BRACKET MOUNTED          61.6667      58.0000      86.0000         $516.00 
 
620E31200         388.000 EACH       DELINEATOR REMOVED FOR DISPOSAL                5.1933       4.2110       3.5841       $1,390.63 
 
620E55000           1.000 LUMP       DELINEATOR LAYOUT                            500.0000     500.0000     500.0000         $500.00 
 
620E70000          61.000 EACH       DELINEATOR, MISC.:                            55.0000      86.0000      86.0000       $5,246.00 
 
621E00100      124629.000 EACH       RPM                                           19.3858      18.6103      17.5246   $2,184,071.40 
 
621E00101       17944.000 EACH       RPM, AS PER PLAN                              13.2760       9.7571       9.5609     $171,561.50 
 
621E00300      419279.000 EACH       RPM REFLECTOR                                  3.6726       3.6875       3.4860   $1,461,609.13 
 
621E00301         297.000 EACH       RPM REFLECTOR, AS PER PLAN                     3.8500       3.0660       3.0000         $891.00 
 
621E10000        5575.000 EACH       RPM, LOW PROFILE YELLOW/YELLOW,               21.4029      18.8487      17.6793      $98,562.37 
 
621E10010        3126.000 EACH       RPM, LOW PROFILE, WHITE                       21.3085      18.7191      18.2139      $56,936.70 
 
621E10020        6581.000 EACH       RPM, LOW PROFILE WHITE/RED                    19.3898      18.4543      17.6359     $116,061.76 
 
621E10030        1158.000 EACH       RPM, LOW PROFILE YELLOW/RED                   18.6461      19.7584      18.5462      $21,476.47 
 
621E90000        4884.000 EACH       RPM, MISC.:                                   20.2195      16.6657      19.2744      $94,136.00 
 
621E91000           1.000 LUMP       RPM, MISC.:                                  500.0000      90.0000     132.5000         $132.50 
 
622E10000        4085.000 FT         CONCRETE BARRIER, SINGLE SLOPE, TYPE A        50.0000      45.2720      58.0000     $236,930.00 
 
622E10040        2953.000 FT         CONCRETE BARRIER, SINGLE SLOPE, TYPE A1       85.0000      61.8000      55.0000     $162,415.00 
 
622E10060       41193.000 FT         CONCRETE BARRIER, SINGLE SLOPE, TYPE B        47.8941      48.2975      43.7085   $1,800,485.00 
 
622E10061         359.000 FT         CONCRETE BARRIER, SINGLE SLOPE, TYPE B,      101.9387     197.0271     198.6908      $71,330.00 
                                     AS PER PLAN 
 
622E10100        2875.000 FT         CONCRETE BARRIER, SINGLE SLOPE, TYPE B1       85.6403      74.6860      75.3016     $216,492.00 
 
622E10101         100.000 FT         CONCRETE BARRIER, SINGLE SLOPE, TYPE B1,     125.0000     179.6667     172.0000      $17,200.00 
                                     AS PER PLAN 
 
622E10120        1402.000 FT         CONCRETE BARRIER, SINGLE SLOPE, TYPE C        77.4572      66.2129      67.8331      $95,102.00 
 
622E10121         232.000 FT         CONCRETE BARRIER, SINGLE SLOPE, TYPE C,      185.5603     181.4917     200.9579      $46,622.24 
                                     AS PER PLAN 
 



       Item      Quantity    U/M        Item Description                          Avg Unit      Avg Unit     Avg Unit      Total Amt 
     Number                                                                      Price Est     Price Bid    Price Awded     Awarded 
 
622E10140        3540.000 FT         CONCRETE BARRIER, SINGLE SLOPE, TYPE C1       85.0000      85.0000      90.0000     $318,600.00 
 
622E10141          20.000 FT         CONCRETE BARRIER, SINGLE SLOPE, TYPE C1,     150.0000     200.0000     250.0000       $5,000.00 
                                     AS PER PLAN 
 
622E10160       13501.000 FT         CONCRETE BARRIER, SINGLE SLOPE, TYPE D        71.5880      63.5801      57.2331     $772,704.06 
 
622E10161        5741.000 FT         CONCRETE BARRIER, SINGLE SLOPE, TYPE D,       77.1616      82.3519      72.7262     $417,521.20 
                                     AS PER PLAN 
 
622E10200           9.000 EACH       BARRIER TRANSITION                          3090.9091    3110.9302    3377.7778      $30,400.00 
 
622E23305          20.000 FT         CONCRETE BARRIER, TYPE A1, AS PER PLAN       175.0000     215.9514     250.0000       $5,000.00 
 
622E23405         800.000 FT         CONCRETE BARRIER, TYPE B1, AS PER PLAN       155.0000     118.6667      73.0000      $58,400.00 
 
622E23500          25.000 FT         CONCRETE BARRIER, TYPE C                     150.0000     270.0000     270.0000       $6,750.00 
 
622E24000          50.000 FT         CONCRETE BARRIER, TYPE D                      80.0000      86.6667      67.5000       $3,375.00 
 
622E24001        5573.000 FT         CONCRETE BARRIER, TYPE D, AS PER PLAN         72.1586      69.1204      54.1127     $301,570.00 
 
622E24800           2.000 EACH       CONCRETE BARRIER END SECTION, TYPE A        5500.0000    5202.0000    4200.0000       $8,400.00 
 
622E24820           1.000 EACH       CONCRETE BARRIER END SECTION, TYPE A1       5500.0000    5325.0000    5000.0000       $5,000.00 
 
622E24840          13.000 EACH       CONCRETE BARRIER END SECTION, TYPE B        5015.3846    4791.5262    4623.0769      $60,100.00 
 
622E25000          92.000 EACH       CONCRETE BARRIER END SECTION, TYPE D        2691.8478    2380.6907    1940.9783     $178,570.00 
 
622E25010          10.000 EACH       CONCRETE BARRIER END SECTION, TYPE D,       2700.0000    2554.4754    2810.0000      $28,100.00 
                                     REINFORCED 
 
622E25011          68.000 EACH       CONCRETE BARRIER END SECTION, TYPE D,      10323.5294    9384.1935    8779.4118     $597,000.00 
 
                                     REINFORCED, AS PER PLAN 
 
622E25020         187.000 EACH       CONCRETE BARRIER, END ANCHOR, REINFORCED    2537.4332     744.9123     726.2032     $135,800.00 
 
622E25050          41.000 EACH       CONCRETE BARRIER, END ANCHOR,               3109.7561     903.5882     758.5366      $31,100.00 
                                     REINFORCED, TYPE D 
 
622E40020      592559.000 FT         PORTABLE CONCRETE BARRIER, 32"                 9.8738       9.3138       7.9404   $4,705,152.37 
 
622E40021       45009.000 FT         PORTABLE CONCRETE BARRIER, 32", AS PER        15.0147      12.2244       8.9794     $404,155.50 
                                     PLAN 
 
622E40031       24646.000 FT         PORTABLE CONCRETE BARRIER, 50", AS PER        15.1306      13.0741      15.6093     $384,707.66 
                                     PLAN 
 
622E40040       35854.000 FT         PORTABLE CONCRETE BARRIER, 32", BRIDGE        18.0404      15.2701      12.2795     $440,269.20 
                                     MOUNTED 
 
622E40041        4105.000 FT         PORTABLE CONCRETE BARRIER, 32", BRIDGE        22.9099      19.3696      14.6547      $60,157.70 
                                     MOUNTED, AS PER PLAN 
 



 
 
       Item      Quantity    U/M        Item Description                          Avg Unit      Avg Unit     Avg Unit      Total Amt 
     Number                                                                      Price Est     Price Bid    Price Awded     Awarded 
 
622E40047        5136.000 FT         PORTABLE CONCRETE BARRIER, 50", BRIDGE        20.2718      29.7769      21.4564     $110,200.00 
                                     MOUNTED,  AS PER PLAN 
 
622E80000       14017.000 FT         GLARE SCREEN                                   7.0529       6.9657       6.1057      $85,584.00 
 
622E90000         777.000 FT         BARRIER, MISC.:                              288.8889     251.9629     285.4286     $221,778.00 
 
622E90200           1.000 EACH       BARRIER, MISC.:                             3500.0000    2100.0000    2200.0000       $2,200.00 
 
623E10000         298.000 LUMP       CONSTRUCTION LAYOUT STAKES                 15249.5674   18656.7217   14990.8076   $4,467,260.67 
 
623E10001          56.000 LUMP       CONSTRUCTION LAYOUT STAKES, AS PER PLAN    13246.0788   40216.8160   19329.1504   $1,082,432.42 
 
623E99000           2.000 LUMP       SPECIAL - CONSTRUCTION LAYOUT STAKES        6250.0000   14630.0000   19000.0000      $38,000.00 
 
624E10000         545.000 LUMP       MOBILIZATION                               45880.3859   57666.9570   49537.4684  $26,997,920.27 
 
624E10001           4.000 LUMP       MOBILIZATION, AS PER PLAN                 293500.0000  275026.4488  217800.0000     $871,200.00 
 
624E15001          36.000 EACH       MOBILIZATION, AS PER PLAN                   1000.0000    1075.0000     650.0000      $23,400.00 
 
624E99000           2.000 LUMP       SPECIAL - MOBILIZATION                     40000.0000   69200.0000   40000.0000      $80,000.00 
 
625E00500        1751.000 EACH       CONNECTOR KIT, TYPE II                        65.3746      67.7133      65.3200     $114,375.25 
 
625E00600         304.000 EACH       CONNECTOR KIT, TYPE III                       68.1953      58.5999      59.2598      $18,014.97 
 
625E00950         295.000 EACH       CONNECTOR KIT, TYPE VII                       66.6102      60.6631      57.8136      $17,055.00 
 
625E01004         125.000 EACH       CONNECTOR KIT, TYPE VII B                     65.0000      66.5473      61.9616       $7,745.20 
 
625E01200          10.000 EACH       CONNECTOR KIT, TYPE VIII, CU                  64.0000      57.8571      55.0000         $550.00 
 
625E01500        1561.000 EACH       CABLE SPLICING KIT                            76.6989      73.6710      76.8979     $120,037.57 
 
625E02500          15.000 EACH       TRANSFORMER BASE, TYPE AT-A                  450.0000     332.8200     345.0000       $5,175.00 
 
625E02501          80.000 EACH       TRANSFORMER BASE, TYPE AT-A, AS PER PLAN     350.0000     417.1400     465.0000      $37,200.00 
 
625E02600           8.000 EACH       TRANSFORMER BASE, TYPE AT-C                  550.0000     394.0467     400.0000       $3,200.00 
 
625E02601          51.000 EACH       TRANSFORMER BASE, TYPE AT-C, AS PER PLAN     450.0000     679.2583     760.0000      $38,760.00 
 
625E02700           5.000 EACH       TRANSFORMER BASE, TYPE AT-X                  350.0000     295.0667     332.0000       $1,660.00 
 
625E02803          30.000 EACH       TRANSFORMER BASE, MISC.:                     375.0000     341.6667     341.6667      $10,250.00 
 
625E02890          13.000 EACH       LIGHT POLE, DESIGN ATON15                   1500.0000    1371.3333    1360.0000      $17,680.00 
 
625E03400           2.000 EACH       LIGHT POLE, DESIGN A15B32.5                 2000.0000    2520.0000    2500.0000       $5,000.00 
 
625E05710           7.000 EACH       LIGHT POLE, DESIGN A8BB40                   2500.0000    2105.5000    2050.0000      $14,350.00 
 
625E06100          15.000 EACH       LIGHT POLE, DESIGN AT8B41.7                 1950.0000    1967.1894    1872.0720      $28,081.08 



 
       Item      Quantity    U/M        Item Description                          Avg Unit      Avg Unit     Avg Unit      Total Amt 
     Number                                                                      Price Est     Price Bid    Price Awded     Awarded 
 
625E06200           3.000 EACH       LIGHT POLE, DESIGN AT10B41.7                1850.0000    2373.7500    2375.0000       $7,125.00 
 
625E06400          12.000 EACH       LIGHT POLE, DESIGN AT15B41.7                2200.0000    2025.7600    1828.3200      $21,939.84 
 
625E06600           4.000 EACH       LIGHT POLE, DESIGN AT20B41.7                2500.0000    2812.8000    2750.0000      $11,000.00 
 
625E10481         175.000 EACH       LIGHT POLE, DECORATIVE, AS PER PLAN         2830.1887    1926.4200    2376.7691     $415,934.60 
 
625E10490         226.000 EACH       LIGHT POLE, CONVENTIONAL                    2071.9027    2263.9962    2264.8718     $511,861.03 
 
625E10494          51.000 EACH       LIGHT POLE, LOW MAST                        2423.5294    1832.6474    1972.0776     $100,575.96 
 
625E10500          21.000 EACH       LIGHT POLE, MISC.:                          1945.2381    1292.6912    1335.9524      $28,055.00 
 
625E10502          10.000 EACH       ERECTING LIGHT POLE (INSTALLATION ONLY)      600.0000     285.5167     310.0000       $3,100.00 
 
625E10503           2.000 EACH       ERECTING LIGHT POLE (INSTALLATION ONLY),     350.0000     265.6667     385.0000         $770.00 
                                     AS PER PLAN 
 
625E10504          15.000 EACH       ERECTING REUSABLE DOWNED LIGHT POLE          300.0000     216.8000     187.7000       $2,815.50 
 
625E10505          65.000 EACH       ERECTING REUSABLE DOWNED LIGHT POLE, AS      286.1538     191.8345     224.2462      $14,576.00 
                                     PER PLAN 
 
625E10601          28.000 EACH       LIGHT POLE ANCHOR L-BOLTS, AS PER PLAN        45.0000      58.4643     125.0000       $3,500.00 
 
625E10611           6.000 EACH       LIGHT POLE ANCHOR U-BOLTS, AS PER PLAN       100.0000     140.0000      82.0000         $492.00 
 
625E10614         168.000 EACH       LIGHT POLE ANCHOR BOLTS ON STRUCTURE          95.2381     135.2410     297.6276      $50,001.44 
 
625E10615          14.000 EACH       LIGHT POLE ANCHOR BOLTS ON STRUCTURE, AS     110.7143     270.4219     321.4286       $4,500.00 
                                     PER PLAN 
 
625E10620           3.000 EACH       LIGHT POLE ANCHOR BOLTS, MISC.:              183.3333     165.0600     150.0000         $450.00 
 
625E12011           2.000 EACH       LIGHT TOWER, BBB90, AS PER PLAN             9000.0000   10040.6667    9757.0000      $19,514.00 
 
625E12201           8.000 EACH       LIGHT TOWER, BBB100, AS PER PLAN            9500.0000   11041.0000   11288.0000      $90,304.00 
 
625E13001          11.000 EACH       LIGHT TOWER, BBBB80, AS PER PLAN            9000.0000    9822.3333    9857.0000     $108,427.00 
 
625E13200          22.000 EACH       LIGHT TOWER, BBBB100                       10522.7273   11413.6137   11157.8182     $245,472.00 
 
625E13201           3.000 EACH       LIGHT TOWER, BBBB100, AS PER PLAN          10000.0000   11034.3333   11288.0000      $33,864.00 
 
625E13204           1.000 EACH       LIGHT TOWER, BBBB110                       12200.0000   15535.0143   15986.1000      $15,986.10 
 
625E13240          13.000 EACH       LIGHT TOWER, BBBBB100                      10000.0000   11695.3050   11575.0000     $150,475.00 
 
625E13400          10.000 EACH       LIGHT TOWER, BBBBBB100                     12800.0000   13874.9735   12872.4220     $128,724.22 
 
625E13406           8.000 EACH       LIGHT TOWER, BBBBBB120                     12500.0000   13426.8000   12867.0000     $102,936.00 
 
625E13500           3.000 EACH       LIGHT TOWER, MISC.:                         3200.0000    6513.1200    2800.0000       $8,400.00 
 



 
 
       Item      Quantity    U/M        Item Description                          Avg Unit      Avg Unit     Avg Unit      Total Amt 
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625E14000         127.000 EACH       LIGHT POLE FOUNDATION, 24" X 6' DEEP         852.8346     880.2438     861.8898     $109,460.00 
 
625E14001           5.000 EACH       LIGHT POLE FOUNDATION, 24" X 6' DEEP, AS     960.0000    1036.4286     985.0000       $4,925.00 
                                     PER PLAN 
 
625E14100         186.000 EACH       LIGHT POLE FOUNDATION, 24" X 8' DEEP        1015.8684     969.8613     985.7944     $183,357.76 
 
625E14101           3.000 EACH       LIGHT POLE FOUNDATION, 24" X 8' DEEP, AS     900.0000    1178.9083    1131.8500       $3,395.55 
                                     PER PLAN 
 
625E14200          37.000 EACH       LIGHT POLE FOUNDATION, 24" X 10' DEEP       1060.8108    1091.8887    1150.2973      $42,561.00 
 
625E14301           7.000 EACH       MEDIAN LIGHT POLE FOUNDATION, 8' DEEP,      4500.0000    3175.5000    4200.0000      $29,400.00 
                                     AS PER PLAN 
 
625E14307          49.000 EACH       MEDIAN LIGHT POLE FOUNDATION, 10' DEEP,     3500.0000    3785.4633    4418.3900     $216,501.11 
                                     AS PER PLAN 
 
625E14400           5.000 EACH       LIGHT POLE FOUNDATION REPAIR                 225.0000     247.0000     360.0000       $1,800.00 
 
625E14401           6.000 EACH       LIGHT POLE FOUNDATION REPAIR, AS PER         233.3333     402.8380     253.3333       $1,520.00 
                                     PLAN 
 
625E14500          24.000 EACH       LIGHT POLE FOUNDATION                       1000.0000    1028.2126    1047.9167      $25,150.00 
 
625E14501          22.000 EACH       LIGHT POLE FOUNDATION, AS PER PLAN           679.5455     765.2416     866.5000      $19,063.00 
 
625E15100           2.000 EACH       LIGHT TOWER FOUNDATION, 36" X 20' DEEP      4750.0000    5401.2727    4554.5000       $9,109.00 
 
625E15200          37.000 EACH       LIGHT TOWER FOUNDATION, 36" X 25' DEEP      5716.2162    5624.7312    5537.5049     $204,887.68 
 
625E15201           8.000 EACH       LIGHT TOWER FOUNDATION, 36" X 25' DEEP,     6300.0000    7002.9406    6766.1800      $54,129.44 
                                     AS PER PLAN 
 
625E15301           5.000 EACH       LIGHT TOWER FOUNDATION, 36" X 30' DEEP,     8300.0000    9120.3982    8166.0620      $40,830.31 
                                     AS PER PLAN 
 
625E15700          22.000 EACH       LIGHT TOWER FOUNDATION, MISC.:              6000.0000    9963.0243   11018.5864     $242,408.90 
 
625E17901           6.000 EACH       BRACKET ARM, AS PER PLAN                     637.5000     647.6725     674.8333       $4,049.00 
 
625E17960           1.000 EACH       BRACKET ARM, 8'                              450.0000     437.7900     428.0700         $428.07 
 
625E18000           1.000 EACH       BRACKET ARM, 10'                             425.0000     688.3333     500.0000         $500.00 
 
625E18100           5.000 EACH       BRACKET ARM, 12'                             500.0000     552.3567     707.0700       $3,535.35 
 
625E18200           9.000 EACH       BRACKET ARM, 15'                             495.0000     532.2613     485.4489       $4,369.04 
 
625E18201          11.000 EACH       BRACKET ARM, 15', AS PER PLAN                413.6364     411.0294     379.5455       $4,175.00 
 
625E18300           4.000 EACH       BRACKET ARM, 18'                             550.0000     675.3333     654.0000       $2,616.00 
 
625E18400           6.000 EACH       BRACKET ARM, 20'                             645.8333     745.5556     666.6667       $4,000.00 
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625E18401           4.000 EACH       BRACKET ARM, 20', AS PER PLAN                850.0000     980.0000     960.0000       $3,840.00 
 
625E18500           6.000 EACH       BRACKET ARM, 25'                             925.0000     935.2929     902.5000       $5,415.00 
 
625E18501          10.000 EACH       BRACKET ARM, 25', AS PER PLAN                820.0000     947.9176     852.0000       $8,520.00 
 
625E18510          21.000 EACH       BRACKET ARM, 30'                            1263.0435    1135.7310    1075.6562      $22,588.78 
 
625E18511           6.000 EACH       BRACKET ARM, 30', AS PER PLAN               1333.3333    1242.2500    1200.0000       $7,200.00 
 
625E18600           6.000 EACH       BRACKET ARM, MISC.:                          458.3333     139.9118     158.9167         $953.50 
 
625E19101          92.000 EACH       BALLAST FOR TOWER LIGHT FIXTURE, AS PER      242.9348     294.0361     279.7011      $25,732.50 
                                     PLAN 
 
625E20000           3.000 EACH       PORTABLE POWER UNIT                         2500.0000    2577.7979    2158.7500       $6,476.25 
 
625E22900        7950.000 FT         NO. 1/0 AWG 5000 VOLT DISTRIBUTION CABLE       3.8902       4.5027       4.4468      $35,351.70 
 
625E22901         500.000 FT         NO. 1/0 AWG 5000 VOLT DISTRIBUTION             3.0000       6.5867       7.1000       $3,550.00 
                                     CABLE, AS PER PLAN 
 
625E22990        3463.000 FT         NO. 6 AWG 600 VOLT DISTRIBUTION CABLE          1.5500       2.0000       2.0000       $6,926.00 
 
625E23000       11126.000 FT         NO. 4 AWG 600 VOLT DISTRIBUTION CABLE          1.6218       2.0387       2.1055      $23,425.50 
 
625E23200      284803.000 FT         NO. 4 AWG 5000 VOLT DISTRIBUTION CABLE         1.8565       2.1127       1.9329     $550,500.65 
 
625E23201       16652.000 FT         NO. 4 AWG 5000 VOLT DISTRIBUTION CABLE,        1.8859       2.4643       2.6518      $44,158.00 
                                     AS PER PLAN 
 
625E23300       39116.000 FT         NO. 2 AWG 5000 VOLT DISTRIBUTION CABLE         2.6510       3.0600       2.9183     $114,153.92 
 
625E23301         350.000 FT         NO. 2 AWG 5000 VOLT DISTRIBUTION CABLE,        2.5000       3.1927       2.9857       $1,045.00 
                                     AS PER PLAN 
 
625E23306        6835.000 FT         NO. 10 AWG 600 VOLT DISTRIBUTION CABLE         1.2232       1.5090       1.5140      $10,348.00 
 
625E23308        2719.000 FT         DISTRIBUTION CABLE, MISC.:                     4.1315       7.7925       7.2392      $19,683.35 
 
625E23400       70304.000 FT         NO. 10 AWG POLE AND BRACKET CABLE              0.9720       0.9561       0.8938      $62,835.76 
 
625E23401        2500.000 FT         NO. 10 AWG POLE AND BRACKET CABLE, AS          0.8800       0.9918       1.3300       $3,325.00 
                                     PER PLAN 
 
625E24100        6590.000 FT         1-1/2" DUCT CABLE WITH TWO NO. 4 AWG           5.3849       6.3055       6.3627      $41,929.88 
                                     5000 VOLT CABLES 
 
625E24101       14500.000 FT         1-1/2" DUCT CABLE WITH TWO NO. 4 AWG           4.0862       5.1544       4.7862      $69,400.00 
                                     5000 VOLT CABLES, AS PER PLAN 
 
625E24201          50.000 FT         1-1/2" DUCT CABLE WITH TWO NO. 2 AWG 600       4.5000       7.2733       8.0000         $400.00 
                                     VOLT CABLES, AS PER PLAN 
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625E24300         200.000 FT         1-1/2" DUCT CABLE WITH TWO NO. 2 AWG           6.9500       7.2500       4.5000         $900.00 
                                     5000 VOLT CABLES 
 
625E24301         400.000 FT         1-1/2" DUCT CABLE WITH TWO NO. 2 AWG           5.0000       6.7850       5.7500       $2,300.00 
                                     5000 VOLT CABLES, AS PER PLAN 
 
625E24311         100.000 FT         1-1/2" DUCT CABLE WITH TWO NO. 1/0 AWG         7.0000      11.1700      12.3000       $1,230.00 
                                     5000 VOLT CABLES, AS PER PLAN 
 
625E24314         147.000 FT         1-1/2" DUCT CABLE WITH THREE NO. 1/0 AWG       5.5000      13.9167      20.0000       $2,940.00 
                                     5000 VOLT CABLES 
 
625E24320       81138.000 FT         1-1/2" DUCT CABLE WITH THREE NO. 4 AWG         4.9864       5.1109       5.0111     $406,594.50 
                                     5000 VOLT CABLES 
 
625E24321        1750.000 FT         1-1/2" DUCT CABLE WITH THREE NO. 4 AWG         5.0000       7.8810       5.9771      $10,460.00 
                                     5000 VOLT CABLES, AS PER PLAN 
 
625E24330       14854.000 FT         1-1/2" DUCT CABLE WITH THREE NO. 2 AWG         7.1269       7.4635       7.6627     $113,822.25 
                                     5000 VOLT CABLES 
 
625E24331         500.000 FT         1-1/2" DUCT CABLE WITH THREE NO. 2 AWG         5.0000      12.3883       9.9500       $4,975.00 
                                     5000 VOLT CABLES, AS PER PLAN 
 
625E24350       17761.000 FT         1-1/2" DUCT CABLE WITH FOUR NO. 4 AWG          6.4500       6.5567       6.7500     $119,886.75 
                                     5000 VOLT CABLES 
 
625E25000         285.000 FT         CONDUIT, 3/4", 725.04                          6.4912       6.7851       8.5702       $2,442.50 
 
625E25100         564.000 FT         CONDUIT, 1", 725.04                            5.7234       8.9119       6.7376       $3,800.00 
 
625E25102        1170.000 FT         CONDUIT, 1", 725.05                            4.8718       3.7128       4.5077       $5,274.00 
 
625E25200          28.000 FT         CONDUIT, 1-1/4", 725.04                       25.0000      20.0000      20.0000         $560.00 
 
625E25300        8063.000 FT         CONDUIT, 1-1/2", 725.04                        5.9426       6.0818       5.7084      $46,026.70 
 
625E25302        7119.000 FT         CONDUIT, 1-1/2", 725.05                        5.8882       3.1690       2.6725      $19,025.24 
 
625E25400       37664.000 FT         CONDUIT, 2", 725.04                           10.4828       8.9769       9.3960     $353,889.44 
 
625E25401       11392.000 FT         CONDUIT, 2", 725.04, AS PER PLAN              10.3529       7.6124       8.7925     $100,164.00 
 
625E25402       34519.000 FT         CONDUIT, 2", 725.05                            4.6026       4.5847       3.4366     $118,628.40 
 
625E25403        4646.000 FT         CONDUIT, 2", 725.05, AS PER PLAN               5.0779       4.3559       5.1215      $23,794.70 
 
625E25404         168.000 FT         CONDUIT, 2-1/2", 725.04                       15.0000      16.4283      12.5000       $2,100.00 
 
625E25406          30.000 FT         CONDUIT, 2-1/2", 725.05                       10.0000       4.4713       3.5500         $106.50 
 
625E25407          35.000 FT         CONDUIT, 2-1/2", 725.05, AS PER PLAN           6.0000       7.5933       7.6000         $266.00 
 
625E25500       28961.000 FT         CONDUIT, 3", 725.04                           16.0160      14.6015      13.9321     $403,487.19 
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625E25501          84.000 FT         CONDUIT, 3", 725.04, AS PER PLAN              54.1667      65.1602      80.4786       $6,760.20 
 
625E25502        5748.000 FT         CONDUIT, 3", 725.05                            8.2316       6.5237       5.1082      $29,362.00 
 
625E25503        2814.000 FT         CONDUIT, 3", 725.05, AS PER PLAN               8.0025       5.0292       5.4349      $15,293.70 
 
625E25600        6130.000 FT         CONDUIT, 4", 725.04                           22.4451      19.0108      17.8872     $109,648.75 
 
625E25602        2013.000 FT         CONDUIT, 4", 725.05                            8.8463       7.5181       5.6221      $11,317.25 
 
625E25603        5214.000 FT         CONDUIT, 4", 725.05, AS PER PLAN               7.6747       7.9280       7.4940      $39,073.60 
 
625E25721         134.000 FT         CONDUIT, AS PER PLAN                          15.0000       6.9000       9.5000       $1,273.00 
 
625E25802        3539.000 FT         CONDUIT, CONCRETE ENCASED                     16.5548      17.4038      13.8213      $48,913.48 
 
625E25803         320.000 FT         CONDUIT, CONCRETE ENCASED, AS PER PLAN        35.0000      20.3100      12.9300       $4,137.60 
 
625E25900       20340.000 FT         CONDUIT, JACKED OR DRILLED UNDER              27.8232      25.8516      26.4562     $538,119.49 
                                     PAVEMENT 
 
625E25901        9006.000 FT         CONDUIT, JACKED OR DRILLED, AS PER PLAN       20.2210      14.4061      12.2410     $110,242.50 
 
625E25910        6521.000 FT         CONDUIT CLEANED AND CABLES REMOVED             0.7114       1.0833       2.2550      $14,704.70 
 
625E25920       11284.000 FT         CONDUIT, MISC.:                               23.2671      22.6881      14.2191     $160,448.69 
 
625E26250         242.000 EACH       LUMINAIRE, CONVENTIONAL                      315.4249     284.0216     276.6833      $66,957.35 
 
625E26251         348.000 EACH       LUMINAIRE, CONVENTIONAL, AS PER PLAN         266.1853     285.3365     299.8852     $104,360.04 
 
625E26260          29.000 EACH       LUMINAIRE, HIGH MAST                         513.7931     643.3382     599.8190      $17,394.75 
 
625E26261         359.000 EACH       LUMINAIRE, HIGH MAST, AS PER PLAN            519.8607     574.6588     581.7408     $208,844.96 
 
625E26270          20.000 EACH       LUMINAIRE, LOW MAST                          580.0000     500.5692     446.2500       $8,925.00 
 
625E26271          54.000 EACH       LUMINAIRE, LOW MAST, AS PER PLAN             547.2222     514.6856     581.3517      $31,392.99 
 
625E27400          13.000 EACH       LUMINAIRE, POST TOP                          485.0000     492.8333     500.0000       $6,500.00 
 
625E27401           1.000 EACH       LUMINAIRE, POST TOP, AS PER PLAN             400.0000     523.8333     472.5000         $472.50 
 
625E27500          63.000 EACH       LUMINAIRE, UNDERPASS                         588.0952     505.4262     561.5079      $35,375.00 
 
625E27501          52.000 EACH       LUMINAIRE, UNDERPASS, AS PER PLAN            543.3333     656.5373     583.6298      $30,348.75 
 
625E27521           2.000 EACH       REMOVAL OF LUMINAIRE AND REERECTION, AS      460.0000     252.0000     250.0000         $500.00 
                                     PER PLAN 
 
625E27551          80.000 EACH       LUMINAIRE, DECORATIVE, AS PER PLAN          1283.7607    1003.3982     954.5120      $76,360.96 
 
625E27561          95.000 EACH       LUMINAIRE, INSTALLATION ONLY, AS PER         111.8947     101.3817      90.0000       $8,550.00 
                                     PLAN 
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625E27600          67.000 EACH       LUMINAIRE, MISC.:                            850.7463     663.7007     724.1449      $48,517.71 
 
625E27700       42984.000 FIX-MO     LUMINAIRE, MISC.:                              4.2926       2.8627       1.3824      $59,420.88 
 
625E28000           4.000 EACH       GLARE SHIELD                                 150.0000     152.6667     150.0000         $600.00 
 
625E29000      146828.000 FT         TRENCH                                         4.5170       4.9689       4.4669     $655,869.92 
 
625E29001       10786.000 FT         TRENCH, AS PER PLAN                            9.2971       7.8570       7.2843      $78,568.39 
 
625E29002       81754.000 FT         TRENCH, 24" DEEP                               4.6381       4.1459       4.5557     $372,445.68 
 
625E29003        9868.000 FT         TRENCH, 24" DEEP, AS PER PLAN                  4.5000       4.3350       4.5000      $44,406.00 
 
625E29010         700.000 FT         TRENCH, 30" DEEP                              10.0000       4.6400       4.3500       $3,045.00 
 
625E29400         427.000 FT         TRENCH IN PAVED AREA                          26.1124      34.2120      30.4891      $13,018.85 
 
625E29500        1312.000 FT         TRENCH IN PAVED AREA, TYPE A                  23.7226      27.5224      21.6564      $28,413.20 
 
625E29501          15.000 FT         TRENCH IN PAVED AREA, TYPE A, AS PER          35.0000      54.0000      54.0000         $810.00 
                                     PLAN 
 
625E29600        2132.000 FT         TRENCH IN PAVED AREA, TYPE B                  25.8823      28.5495      28.8647      $61,539.55 
 
625E29601          43.000 FT         TRENCH IN PAVED AREA, TYPE B, AS PER          90.0000      54.0000      54.0000       $2,322.00 
                                     PLAN 
 
625E29900          44.000 EACH       JUNCTION BOX                                 805.6818    1560.2182    1375.5909      $60,526.00 
 
625E29901           7.000 EACH       JUNCTION BOX, AS PER PLAN                    409.0909     892.7528    1011.5029       $7,080.52 
 
625E29910          48.000 EACH       TRANSITION JUNCTION BOX                     1380.0000    1367.8215    1385.9883      $66,527.44 
 
625E29911          15.000 EACH       TRANSITION JUNCTION BOX, AS PER PLAN        1363.3333    1372.0749    1612.7433      $24,191.15 
 
625E29920           4.000 EACH       STRUCTURE JUNCTION BOX                       850.0000    1251.7525    1250.0000       $5,000.00 
 
625E29921          40.000 EACH       STRUCTURE JUNCTION BOX, AS PER PLAN         1246.2500    1465.2904    1453.2313      $58,129.25 
 
 
625E29940           2.000 EACH       BARRIER JUNCTION BOX                        1400.0000    1540.6520    1460.4700       $2,920.94 
 
625E29941          64.000 EACH       BARRIER JUNCTION BOX, AS PER PLAN           1273.8281    1598.0163    1605.7272     $102,766.54 
 
625E30700         737.000 EACH       PULL BOX, 725.08, 18"                        623.6265     594.0751     584.8580     $431,040.31 
 
625E30701         132.000 EACH       PULL BOX, 725.08, 18", AS PER PLAN           555.4924     477.4816     485.5682      $64,095.00 
 
625E30706         457.000 EACH       PULL BOX, 725.08, 24"                        741.6170     745.6799     701.5808     $320,622.44 
 
625E30707          23.000 EACH       PULL BOX, 725.08, 24", AS PER PLAN           619.5652     617.4521     570.0000      $13,110.00 
 
625E31101          17.000 EACH       PULL BOX, 725.07, 10"X14", AS PER PLAN       550.0000     398.0000     475.0000       $8,075.00 
 
625E31300           3.000 EACH       PULL BOX, 725.07, 16"X25"                    700.0000     537.5000     575.0000       $1,725.00 



 
       Item      Quantity    U/M        Item Description                          Avg Unit      Avg Unit     Avg Unit      Total Amt 
     Number                                                                      Price Est     Price Bid    Price Awded     Awarded 
 
625E31301           1.000 EACH       PULL BOX, 725.07, 16"X25", AS PER PLAN       685.0000     600.0000     600.0000         $600.00 
 
625E31410          15.000 EACH       PULL BOX, 725.06, 13"X24"                    500.0000     362.8350     395.0000       $5,925.00 
 
625E31420           1.000 EACH       PULL BOX, 725.06, 17"X30"                    650.0000     661.5000     663.0000         $663.00 
 
625E31451          58.000 EACH       PULL BOX, AS PER PLAN                        822.6724    1102.9773     986.3709      $57,209.51 
 
625E31500          26.000 EACH       MEDIAN PULL BOX                              907.6923    1145.7308    1303.8462      $33,900.00 
 
625E31501          18.000 EACH       MEDIAN PULL BOX, AS PER PLAN                1785.7143    1560.2670    1755.8583      $31,605.45 
 
625E31506           3.000 EACH       PULL BOX REMOVED AND REPLACED                650.0000    1195.8750     976.0000       $2,928.00 
 
625E31507          10.000 EACH       PULL BOX REMOVED AND REPLACED, AS PER        755.0000     587.8217     484.5000       $4,845.00 
                                     PLAN 
 
625E31510          42.000 EACH       PULL BOX REMOVED                             146.7391     195.2531     161.9979       $6,803.91 
 
625E31511           1.000 EACH       PULL BOX REMOVED, AS PER PLAN                100.0000     489.0000     488.0000         $488.00 
 
625E31600         229.000 EACH       PULL BOX, MISC.:                             744.1458     718.0121     705.7311     $161,612.42 
 
625E32000        1324.000 EACH       GROUND ROD                                   146.5470     151.9581     157.2740     $208,230.78 
 
625E32001         274.000 EACH       GROUND ROD, AS PER PLAN                      151.7238     164.3995     165.6037      $45,375.42 
 
625E33000          21.000 EACH       STRUCTURE GROUNDING SYSTEM                  2761.3636    3969.8182    3756.0710      $78,877.49 
 
625E33001           1.000 EACH       STRUCTURE GROUNDING SYSTEM, AS PER PLAN     2580.3105    3611.4286    5130.0000       $5,130.00 
 
625E33100           8.000 EACH       CIRCUIT BREAKER, TOWER LIGHTING              470.0000     361.9444     365.6250       $2,925.00 
 
625E33101           5.000 EACH       CIRCUIT BREAKER, TOWER LIGHTING, AS PER      500.0000     982.9333     365.0000       $1,825.00 
                                     PLAN 
 
625E34000          11.000 EACH       POWER SERVICE                               2977.2727    2964.0590    3012.5909      $33,138.50 
 
625E34001          62.000 EACH       POWER SERVICE, AS PER PLAN                  4350.3799    3787.9937    3948.7197     $244,820.62 
 
625E34011           3.000 EACH       POWER SERVICE REFURBISHED, AS PER PLAN      1825.0000    1895.2540    1723.3733       $5,170.12 
 
625E34451          21.000 EACH       CONTROL CENTER CABINET, COMPLETE, AS PER    1928.5714    2585.1992    1829.7619      $38,425.00 
                                     PLAN 
 
625E34507           1.000 EACH       CONTROL CENTER MAINTENANCE ITEM, AS PER      500.0000     314.6667     330.0000         $330.00 
                                     PLAN 
 
625E35000           3.000 EACH       REERECT EXISTING LIGHT POLE                  500.0000     224.6683     214.0000         $642.00 
 
625E35001           6.000 EACH       REERECT EXISTING LIGHT POLE, AS PER PLAN     750.0000     483.7000     604.3300       $3,625.98 
 
625E35010           1.000 EACH       REMOVE AND REERECT EXISTING LIGHT POLE       575.0000     242.0000     250.0000         $250.00 
 
 



 
 
       Item      Quantity    U/M        Item Description                          Avg Unit      Avg Unit     Avg Unit      Total Amt 
     Number                                                                      Price Est     Price Bid    Price Awded     Awarded 
 
625E35011          11.000 EACH       REMOVE AND REERECT EXISTING LIGHT POLE,     1000.0000     450.0000     450.0000       $4,950.00 
                                     AS PER PLAN 
 
625E35021          17.000 EACH       RE-ERECT EXISTING LIGHT TOWER, AS PER       1263.1579    1717.7857     984.3671      $16,734.24 
                                     PLAN 
 
625E35100          11.000 EACH       REERECT EXISTING LUMINAIRE                    82.8947     104.7790     110.7636       $1,218.40 
 
625E35101          72.000 EACH       REERECT EXISTING LUMINAIRE, AS PER PLAN      115.0000     104.5000      84.5000       $6,084.00 
 
625E35521          11.000 EACH       REMOVE AND REERECT BRACKET ARM, AS PER       108.6364     113.5385     108.6364       $1,195.00 
                                     PLAN 
 
625E36000       81159.000 FT         SPECIAL - PLASTIC CAUTION TAPE                 0.3520       0.2950       0.2834      $23,003.42 
 
625E36201         450.000 FT         POWER CABLE FOR LIGHT TOWER, AS PER PLAN       2.6667       4.8852       2.3278       $1,047.50 
 
625E37100           1.000 EACH       SERVICE TO UNDERPASS LIGHTING               5000.0000    7566.2727    5400.0000       $5,400.00 
 
625E37101          11.000 EACH       SERVICE TO UNDERPASS LIGHTING, AS PER       5490.9091    5717.7035    7520.8818      $82,729.70 
                                     PLAN 
 
625E37201       25056.000 FIX-MO     LIGHTING, MINIMAL MAINTENANCE, AS PER          3.0000       3.0000       3.0000      $75,168.00 
                                     PLAN 
 
625E38000           5.000 LUMP       HIGH VOLTAGE TEST                           2020.0000    2196.0507    1336.3080       $6,681.54 
 
625E39520          10.000 EACH       PULL BOX CLEANED                             112.0000      67.0544      74.8960         $748.96 
 
625E40000           9.000 LUMP       SPECIAL - MAINTAIN EXISTING LIGHTING       12700.0000   24359.4058    9027.9133      $81,251.22 
 
625E40010           4.000 EACH       SPECIAL - REPLACEMENT OF EXISTING            464.9086     853.3468     402.5000       $1,610.00 
                                     LIGHTING UNIT 
 
625E50000          45.000 EACH       REPAIRING UNDERGROUND BREAK OF CABLE IN      163.8889     145.4545     138.3333       $6,225.00 
                                     DUCT OR CONDUIT 
 
625E50001           2.000 EACH       REPAIRING UNDERGROUND BREAK OF CABLE IN      100.0000     440.0667     245.0000         $490.00 
                                     DUCT OR CONDUIT, AS PER PLAN 
 
625E50100         500.000 EACH       TROUBLESHOOTING UNDERGROUND AND ABOVE        113.0000      82.5714      73.0000      $36,500.00 
                                     GROUND CIRCUITRY PROBLEM 
 
625E50400           3.000 EACH       REPAIR INTEGRAL LUMINAIRE LOWERING           200.0000     226.6667      85.0000         $255.00 
                                     MECHANISM OF TOWER LIGHTING FIXTURE 
 
625E50401          12.000 EACH       REPAIR INTEGRAL LUMINAIRE LOWERING          1500.0000    1916.7500     969.1667      $11,630.00 
                                     MECHANISM OF TOWER LIGHTING FIXTURE, AS 
                                     PER PLAN 
 
625E50451           4.000 EACH       SECONDARY SURGE PROTECTOR, AS PER PLAN       140.0000     189.8900     125.0000         $500.00 
 
625E50500          50.000 EACH       SPECIAL - EMERGENCY RESPONSE-KNOCKDOWN,      128.0000     197.3846     238.0000      $11,900.00 
                                     ROADWAY HAZARD AND/OR LIVE EXPOSED WIRE 



       Item      Quantity    U/M        Item Description                          Avg Unit      Avg Unit     Avg Unit      Total Amt 
     Number                                                                      Price Est     Price Bid    Price Awded     Awarded 
 
625E60010           3.000 EACH       LIGHT POLE REMOVED FOR REERECTION            550.0000     109.0017      85.6000         $256.80 
 
625E70001          14.000 EACH       LIGHTING CONTACTOR, AS PER PLAN              210.0000     294.7917     220.6429       $3,089.00 
 
625E98000        3106.000 EACH       LIGHTING, MISC.:                             164.8298     195.8691     115.9526     $360,148.77 
 
625E98100       27410.000 FT         LIGHTING, MISC.:                               5.7608       4.4853       5.1100     $140,063.75 
 
625E98200          22.000 LUMP       LIGHTING, MISC.:                           42225.6818   33193.5647   33569.7123     $738,533.67 
 
625E98700         225.000 HOUR       LIGHTING, MISC.:                              57.7778      81.8000      68.8889      $15,500.00 
 
626E00100        9354.000 EACH       BARRIER REFLECTOR, TYPE A                      5.8083       5.3507       5.3184      $49,747.85 
 
626E00101         550.000 EACH       BARRIER REFLECTOR, TYPE A, AS PER PLAN         5.8994       4.8261       4.5136       $2,482.50 
 
626E00200        5710.000 EACH       BARRIER REFLECTOR, TYPE B                      5.7490       6.0738       5.8038      $33,139.46 
 
626E00201          99.000 EACH       BARRIER REFLECTOR, TYPE B, AS PER PLAN        10.0000       6.0000       6.0000         $594.00 
 
626E00300        3712.000 EACH       BARRIER REFLECTOR, TYPE A2                     6.1003       6.1702       5.8629      $21,763.05 
 
626E00301          65.000 EACH       BARRIER REFLECTOR, TYPE A2, AS PER PLAN        8.8162       6.8697       8.1077         $527.00 
 
626E00400         329.000 EACH       BARRIER REFLECTOR, TYPE B2                     6.6793       5.8233       5.6229       $1,849.95 
 
626E99000           2.000 LUMP       SPECIAL - BARRIER REFLECTORS                 325.0000     490.3000     950.0000       $1,900.00 
 
630E01100          38.000 FT         GROUND MOUNTED SUPPORT, NO. 1 POST             9.9816       9.5876       8.7105         $331.00 
 
630E02100       16587.780 FT         GROUND MOUNTED SUPPORT, NO. 2 POST             6.5867       6.5319       6.1172     $101,469.97 
 
630E02101        1859.400 FT         GROUND MOUNTED SUPPORT, NO. 2 POST, AS         6.5461       5.4647       5.6014      $10,415.30 
                                     PER PLAN 
 
630E03100      205912.600 FT         GROUND MOUNTED SUPPORT, NO. 3 POST             5.9255       5.7098       5.2818   $1,087,580.81 
 
630E03101       24803.100 FT         GROUND MOUNTED SUPPORT, NO. 3 POST, AS         6.4786       5.9929       5.3667     $133,110.52 
                                     PER PLAN 
 
630E04100        3775.900 FT         GROUND MOUNTED SUPPORT, NO. 4 POST             8.8038       8.4705       8.9652      $33,851.85 
 
630E04101         272.400 FT         GROUND MOUNTED SUPPORT, NO. 4 POST, AS         8.6476       7.8852       7.4730       $2,035.65 
                                     PER PLAN 
 
630E06100         640.200 FT         GROUND MOUNTED SUPPORT, NO. 6 POST             8.8779       9.2355       8.4578       $5,414.70 
 
630E06400       10031.350 FT         GROUND MOUNTED SUPPORT, S4X7.7 BEAM           10.4300      11.2050      11.0794     $111,141.30 
 
630E06401         330.000 FT         GROUND MOUNTED SUPPORT, S4X7.7 BEAM, AS       10.0000      11.7333      10.0000       $3,300.00 
                                     PER PLAN 
 
630E06500        6349.100 FT         GROUND MOUNTED SUPPORT, W6X9 BEAM             11.1516      11.8645      11.9784      $76,051.81 
 
630E07000        1813.800 FT         GROUND MOUNTED SUPPORT, W8X18 BEAM            19.3003      20.6006      20.5622      $37,295.70 
 



       Item      Quantity    U/M        Item Description                          Avg Unit      Avg Unit     Avg Unit      Total Amt 
     Number                                                                      Price Est     Price Bid    Price Awded     Awarded 
 
630E07500        3473.400 FT         GROUND MOUNTED SUPPORT, W10X22 BEAM           22.2685      25.1196      25.0319      $86,945.95 
 
630E07501          30.400 FT         GROUND MOUNTED SUPPORT, W10X22 BEAM, AS       85.0000      33.2500      34.0000       $1,033.60 
                                     PER PLAN 
 
630E07600        7038.600 FT         GROUND MOUNTED SUPPORT, W10X12 BEAM           14.5838      15.2050      14.8389     $104,445.14 
 
630E08000        3221.700 FT         GROUND MOUNTED SUPPORT, W12X30 BEAM           30.7184      33.6946      33.5670     $108,142.90 
 
630E08002         470.000 FT         ONE WAY SUPPORT, NO. 2 POST                    6.5000       6.8400       6.8000       $3,196.00 
 
630E08004        4906.300 FT         ONE WAY SUPPORT, NO. 3 POST                    7.1694       7.1175       6.5392      $32,083.40 
 
630E08005         337.500 FT         ONE WAY SUPPORT, NO. 3 POST, AS PER PLAN       8.5363       7.7994       8.8044       $2,971.50 
 
630E08100         175.500 FT         ONE WAY SUPPORT, NO. 4 POST                    9.5859      11.1125      11.7821       $2,067.75 
 
630E08501          15.000 EACH       STREET NAME SIGN SUPPORT, AS PER PLAN        250.0000     163.5000     175.0000       $2,625.00 
 
630E08510         422.000 FT         STREET NAME SIGN SUPPORT, NO. 2 POST           7.3578       7.9134       7.6776       $3,239.95 
 
 
630E08520        1005.000 FT         STREET NAME SIGN SUPPORT, NO. 3 POST           9.1791       9.8095       9.2025       $9,248.56 
 
630E08530         148.000 FT         STREET NAME SIGN SUPPORT, NO. 4 POST          12.0000       9.4333       8.7500       $1,295.00 
 
630E08600         677.000 EACH       SIGN POST REFLECTOR                           23.9010      25.8514      25.5229      $17,279.00 
 
630E08601          12.000 EACH       SIGN POST REFLECTOR, AS PER PLAN              30.0000      22.6667      20.0000         $240.00 
 
630E09000        1512.000 EACH       BREAKAWAY BEAM CONNECTION                    231.4362     215.9065     219.5722     $331,993.20 
 
630E09001           2.000 EACH       BREAKAWAY BEAM CONNECTION, AS PER PLAN       450.0000     245.0000     245.0000         $490.00 
 
630E09100          20.000 EACH       SURFACE PREPARATION, EXISTING SUPPORT        340.0000     475.0000     480.0000       $9,600.00 
                                     SECTION 
 
630E09102           8.000 EACH       SURFACE PREPARATION, NEW SUPPORT SECTION     325.0000     282.5000     315.0000       $2,520.00 
 
630E09104          12.000 EACH       COATING, EPOXY PRIME COAT, SUPPORT           210.0000     275.0000     275.0000       $3,300.00 
                                     SECTION 
 
630E09106          28.000 EACH       COATING, EPOXY INTERMEDIATE COAT,            271.4286     285.5000     297.8571       $8,340.00 
                                     SUPPORT SECTION 
 
630E09108          28.000 EACH       COATING, URETHANE TOP COAT, SUPPORT          267.1429     285.5000     297.8571       $8,340.00 
                                     SECTION 
 
630E10200           3.000 EACH       OVERHEAD SIGN SUPPORT, TYPE TC-16.20,       5000.0000    4023.3846    4085.3333      $12,256.00 
                                     DESIGN 2 
 
630E10300           4.000 EACH       OVERHEAD SIGN SUPPORT, TYPE TC-16.20,       5050.0000    4435.6111    4298.7500      $17,195.00 
                                     DESIGN 3 
 
630E10301           1.000 EACH       OVERHEAD SIGN SUPPORT, TYPE TC-16.20,       5500.0000    5845.7000    5500.0000       $5,500.00 
                                     DESIGN 3, AS PER PLAN 



 
       Item      Quantity    U/M        Item Description                          Avg Unit      Avg Unit     Avg Unit      Total Amt 
     Number                                                                      Price Est     Price Bid    Price Awded     Awarded 
 
630E10400           5.000 EACH       OVERHEAD SIGN SUPPORT, TYPE TC-16.20,       5900.0000    6039.3846    5560.0000      $27,800.00 
                                     DESIGN 4 
 
630E10401           4.000 EACH       OVERHEAD SIGN SUPPORT, TYPE TC-16.20,       6000.0000    7366.6000    7540.0000      $30,160.00 
                                     DESIGN 4, AS PER PLAN 
 
630E10800           1.000 EACH       OVERHEAD SIGN SUPPORT, TYPE TC-16.20,       8500.0000    6075.0000    6075.0000       $6,075.00 
                                     DESIGN 8 
 
630E11000           1.000 EACH       OVERHEAD SIGN SUPPORT, TYPE TC-16.20,       7000.0000    6453.3333    6530.0000       $6,530.00 
                                     DESIGN 10 
 
630E11100           1.000 EACH       OVERHEAD SIGN SUPPORT, TYPE TC-16.20,       9500.0000    7200.0000    7200.0000       $7,200.00 
                                     DESIGN 11 
 
630E11201           1.000 EACH       OVERHEAD SIGN SUPPORT, TYPE TC-16.20,       8500.0000    8908.9500    9500.0000       $9,500.00 
                                     DESIGN 12, AS PER PLAN 
 
630E20200           2.000 EACH       OVERHEAD SIGN SUPPORT, TYPE TC-12.30,       8000.0000    7200.0000    6450.0000      $12,900.00 
                                     DESIGN 2 
 
630E20300           9.000 EACH       OVERHEAD SIGN SUPPORT, TYPE TC-12.30,       7333.3333    6686.7273    7005.5556      $63,050.00 
                                     DESIGN 3 
 
630E20400           4.000 EACH       OVERHEAD SIGN SUPPORT, TYPE TC-12.30,       7800.0000    7948.3333    7937.5000      $31,750.00 
                                     DESIGN 4 
 
630E20500           8.000 EACH       OVERHEAD SIGN SUPPORT, TYPE TC-12.30,       8812.5000    9448.3793    9323.7500      $74,590.00 
                                     DESIGN 5 
 
630E20501           1.000 EACH       OVERHEAD SIGN SUPPORT, TYPE TC-12.30,       7500.0000    3908.3333    3475.0000       $3,475.00 
                                     DESIGN 5, AS PER PLAN 
 
630E20600           8.000 EACH       OVERHEAD SIGN SUPPORT, TYPE TC-12.30,       9887.8970   10293.2393   10475.6250      $83,805.00 
                                     DESIGN 6 
 
630E20601           2.000 EACH       OVERHEAD SIGN SUPPORT, TYPE TC-12.30,       8500.0000    3908.3333    3475.0000       $6,950.00 
                                     DESIGN 6, AS PER PLAN 
 
630E20700           2.000 EACH       OVERHEAD SIGN SUPPORT, TYPE TC-12.30,      11500.0000   13450.0000   13025.0000      $26,050.00 
                                     DESIGN 7 
 
630E20800           9.000 EACH       OVERHEAD SIGN SUPPORT, TYPE TC-12.30,      12000.0000   12455.1515   11590.0000     $104,310.00 
                                     DESIGN 8 
 
630E20900           1.000 EACH       OVERHEAD SIGN SUPPORT, TYPE TC-12.30,      12000.0000   12799.3333   11920.0000      $11,920.00 
                                     DESIGN 9 
 
630E21000          23.000 EACH       OVERHEAD SIGN SUPPORT, TYPE TC-12.30,      13645.8333   13702.6250   13806.7391     $317,555.00 
                                     DESIGN 10 
 
630E21200          10.000 EACH       OVERHEAD SIGN SUPPORT, TYPE TC-12.30,      17700.0000   16442.3333   17110.0000     $171,100.00 
                                     DESIGN 12 
 



 
 
       Item      Quantity    U/M        Item Description                          Avg Unit      Avg Unit     Avg Unit      Total Amt 
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630E25300           1.000 EACH       COMBINATION OVERHEAD SIGN SUPPORT, TYPE    10000.0000    5298.3333    8500.0000       $8,500.00 
                                     TC-12.30, DESIGN 3 
 
630E26100           1.000 EACH       COMBINATION OVERHEAD SIGN SUPPORT, TYPE    18000.0000   12626.6667   11100.0000      $11,100.00 
                                     TC-12.30, DESIGN 11 
 
630E30200           5.000 EACH       OVERHEAD SIGN SUPPORT, TYPE TC-9.30,        7000.0000    4968.0000    4720.0000      $23,600.00 
                                     DESIGN 2 
 
630E31300           2.000 EACH       OVERHEAD SIGN SUPPORT, TYPE TC-9.10,        5833.3333    6044.3738    5767.4950      $11,534.99 
                                     DESIGN 3 
 
630E35500          20.000 EACH       OVERHEAD SIGN SUPPORT, TYPE TC-7.65,       22450.0000   21259.8448   21702.5000     $434,050.00 
                                     DESIGN 6 
 
630E45500          15.000 EACH       OVERHEAD SIGN SUPPORT, TYPE TC-7.65,       27666.6667   28958.0289   28912.0000     $433,680.00 
                                     DESIGN 8 
 
630E45501           1.000 EACH       OVERHEAD SIGN SUPPORT, TYPE TC-7.65,       20000.0000    8366.6667    7550.0000       $7,550.00 
                                     DESIGN 8, AS PER PLAN 
 
630E66500           4.000 EACH       OVERHEAD SIGN SUPPORT, TYPE TC-15.115      32750.0000   39148.2277   39333.7500     $157,335.00 
 
630E74500          22.000 EACH       OVERHEAD SIGN SUPPORT, MISC.:               8157.6923   10137.0591   11307.9545     $248,775.00 
 
630E74601           2.000 EACH       OVERHEAD SIGN SUPPORT, INSTALLATION         2000.0000    3782.5000    4000.0000       $8,000.00 
                                     ONLY, AS PER PLAN 
 
630E75000        2004.000 EACH       SIGN ATTACHMENT ASSEMBLY                     335.1347     281.3033     286.8205     $574,788.25 
 
630E75001           3.000 EACH       SIGN ATTACHMENT ASSEMBLY, AS PER PLAN        400.0000    2090.0000    1860.0000       $5,580.00 
 
630E75050           1.000 EACH       LUMINAIRE SUPPORT ASSEMBLY                   300.0000     445.8667     280.0000         $280.00 
 
630E75400           2.000 EACH       SPAN WIRE SIGN SUPPORT, TYPE TC-17.10,      5500.0000    7361.6325    6570.2100      $13,140.42 
                                     DESIGN 4 
 
630E75500           2.000 EACH       SPAN WIRE SIGN SUPPORT, TYPE TC-17.10,      7500.0000    6090.6250    6000.0000      $12,000.00 
                                     DESIGN 5 
 
630E75600           5.000 EACH       SPAN WIRE SIGN SUPPORT, TYPE TC-17.10,      8000.0000    6627.2000    6500.0000      $32,500.00 
                                     DESIGN 6 
 
630E75700           1.000 EACH       SPAN WIRE SIGN SUPPORT, TYPE TC-17.10,      8500.0000    7409.3750    7300.0000       $7,300.00 
                                     DESIGN 7 
 
630E77000           7.000 EACH       OVERPASS STRUCTURE MOUNTED SIGN SUPPORT,    2064.2857    2104.9077    2110.7143      $14,775.00 
                                     TYPE TC-18.24 
 
630E77200           4.000 EACH       OVERPASS STRUCTURE MOUNTED SIGN SUPPORT,    4800.0000    3350.0000    3250.0000      $13,000.00 
                                     TYPE TC-18.26, DESIGN 2 
 
630E77600           1.000 EACH       OVERPASS STRUCTURE MOUNTED SIGN SUPPORT,    5400.0000    3487.5000    3425.0000       $3,425.00 
                                     TYPE TC-18.26, DESIGN 6 
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630E77900           2.000 EACH       OVERPASS STRUCTURE MOUNTED SIGN SUPPORT,    4000.0000    3650.0000    3650.0000       $7,300.00 
                                     TYPE TC-18.26, DESIGN 9 
 
630E78000           1.000 EACH       OVERPASS STRUCTURE MOUNTED SIGN SUPPORT,    4500.0000    3959.4400    4275.0000       $4,275.00 
                                     TYPE TC-18.26, DESIGN 10 
 
630E79000         133.000 EACH       SIGN HANGER ASSEMBLY, SPAN WIRE              172.3684     150.3303     139.2178      $18,515.97 
 
630E79001           3.000 EACH       SIGN HANGER ASSEMBLY, SPAN WIRE, AS PER      120.0000     275.0000     391.6667       $1,175.00 
                                     PLAN 
 
630E79100          33.000 EACH       SIGN HANGER ASSEMBLY, MAST ARM               228.6364     198.1519     191.9697       $6,335.00 
 
630E79101          82.000 EACH       SIGN HANGER ASSEMBLY, MAST ARM, AS PER       275.3659     227.9276     239.2388      $19,617.58 
                                     PLAN 
 
630E79500        1745.000 EACH       SIGN SUPPORT ASSEMBLY, POLE MOUNTED           68.8260      64.1794      65.9282     $115,044.66 
 
630E79501         149.000 EACH       SIGN SUPPORT ASSEMBLY, POLE MOUNTED, AS       92.6174      91.5640      58.4899       $8,715.00 
                                     PER PLAN 
 
630E79600           2.000 EACH       SIGN SUPPORT ASSEMBLY, BRIDGE MOUNTED,       550.0000    1620.0000    3050.0000       $6,100.00 
                                     TYPE 1 
 
630E79604           3.000 EACH       SIGN SUPPORT ASSEMBLY, BRIDGE MOUNTED,      2000.0000    1068.3333    1100.0000       $3,300.00 
                                     TYPE 2 
 
630E79610          53.000 EACH       SIGN SUPPORT ASSEMBLY, BARRIER MOUNTED       355.6604     198.8485     158.4906       $8,400.00 
 
630E80100      130046.910 SQ FT      SIGN, FLAT SHEET                              11.7155      11.7122      10.9847   $1,428,520.17 
 
630E80101        2730.160 SQ FT      SIGN, FLAT SHEET, AS PER PLAN                 15.7476      14.9313      15.8559      $43,289.09 
 
630E80200       78929.550 SQ FT      SIGN, GROUND MOUNTED EXTRUSHEET               14.2948      12.9669      12.9315   $1,020,676.93 
 
630E80224      108691.000 SQ FT      SIGN, OVERHEAD EXTRUSHEET                     15.2315      14.5617      14.3253   $1,557,032.19 
 
630E80225        2896.000 SQ FT      SIGN, OVERHEAD EXTRUSHEET, AS PER PLAN        15.0000      15.0373      15.1559      $43,891.50 
 
630E80300         708.000 SQ FT      SIGN, TEMPORARY OVERLAY                       12.3411      23.3749      19.7048      $13,951.00 
 
630E80400         185.000 SQ FT      SIGN, PERMANENT OVERLAY                       17.1897      16.5806      15.0827       $2,790.30 
 
630E80500         125.000 EACH       SIGN, DOUBLE FACED, STREET NAME              104.3600      87.7837      78.2268       $9,778.35 
 
630E80510           9.000 EACH       SIGN, STREET NAME                            194.4444     209.1826     178.5556       $1,607.00 
 
630E80600         654.000 EACH       SIGN, DOUBLE FACED, MILE MARKER               34.9541      34.4331      33.0420      $21,609.50 
 
630E81000         140.000 EACH       MAINLINE REFERENCE MARKER                     75.8904      66.1773      65.7143       $9,200.00 
 
630E81010          63.000 EACH       RAMP REFERENCE MARKER                         95.0000      71.8197      66.6667       $4,200.00 
 
630E81020          47.000 EACH       CONCRETE MEDIAN BARRIER SIGN BRACKET         231.4000     254.7319     249.4681      $11,725.00 
 



       Item      Quantity    U/M        Item Description                          Avg Unit      Avg Unit     Avg Unit      Total Amt 
     Number                                                                      Price Est     Price Bid    Price Awded     Awarded 
 
630E81100         289.300 SQ FT      SIGN ERECTED, FLAT SHEET                       9.0521       5.0204       4.2845       $1,239.50 
 
630E81200       29513.800 SQ FT      SIGN ERECTED, EXTRUSHEET                       5.1476       4.6250       2.8527      $84,194.70 
 
630E81201         537.000 SQ FT      SIGN ERECTED, EXTRUSHEET, AS PER PLAN         12.0000       6.1333       5.0000       $2,685.00 
 
630E82000         297.000 EACH       SIGN BACKING ASSEMBLY                         75.2189      70.9332      69.0076      $20,495.26 
 
630E83000         669.900 SQ FT      COVERING OF SIGN                              10.0000       4.0689       4.0586       $2,718.87 
 
630E84500        1667.000 EACH       GROUND MOUNTED BEAM SUPPORT FOUNDATION       362.7587     365.4209     343.2908     $572,265.76 
 
630E84510         178.000 EACH       RIGID OVERHEAD SIGN SUPPORT FOUNDATION      3252.1392    3107.1109    3073.4970     $547,082.46 
 
630E84511          29.000 EACH       RIGID OVERHEAD SIGN SUPPORT FOUNDATION,     4818.9655    4292.4784    5056.6234     $146,642.08 
                                     AS PER PLAN 
 
630E84520          21.000 EACH       SPAN WIRE SIGN SUPPORT FOUNDATION           2376.1905    2089.5459    2059.7190      $43,254.10 
 
630E84900       20716.000 EACH       REMOVAL OF GROUND MOUNTED SIGN AND             8.6265       8.8286       7.0230     $145,488.06 
                                     DISPOSAL 
 
630E84901          63.000 EACH       REMOVAL OF GROUND MOUNTED SIGN AND            15.0000      19.2000      20.0000       $1,260.00 
                                     DISPOSAL, AS PER PLAN 
 
630E85000         851.000 EACH       REMOVAL OF GROUND MOUNTED SIGN AND            11.1299      13.7210      13.4229      $11,422.90 
                                     STORAGE 
 
630E85001          51.000 EACH       REMOVAL OF GROUND MOUNTED SIGN AND            23.9542      68.8624      83.7794       $4,272.75 
                                     STORAGE, AS PER PLAN 
 
630E85100        1128.000 EACH       REMOVAL OF GROUND MOUNTED SIGN AND            43.3274      40.6635      34.5703      $38,995.25 
                                     REERECTION 
 
630E85101          15.000 EACH       REMOVAL OF GROUND MOUNTED SIGN AND            54.0000     192.2815     151.6667       $2,275.00 
                                     REERECTION, AS PER PLAN 
 
630E85400         609.000 EACH       REMOVAL OF GROUND MOUNTED MAJOR SIGN AND      73.0960      68.5271      61.0016      $37,150.00 
                                     DISPOSAL 
 
630E85401           5.000 EACH       REMOVAL OF GROUND MOUNTED MAJOR SIGN AND     250.0000     163.0000     200.0000       $1,000.00 
                                     DISPOSAL, AS PER PLAN 
 
630E85500           3.000 EACH       REMOVAL OF GROUND MOUNTED MAJOR SIGN AND     150.0000     113.4417     157.6500         $472.95 
                                     STORAGE 
 
 
630E85600          24.000 EACH       REMOVAL OF GROUND MOUNTED MAJOR SIGN AND     281.0000     287.3045     172.2917       $4,135.00 
                                     REERECTION 
 
630E86002        8940.000 EACH       REMOVAL OF GROUND MOUNTED POST SUPPORT        11.3971      12.6435      11.0680      $98,947.54 
                                     AND DISPOSAL 
 
630E86003        8570.000 EACH       REMOVAL OF GROUND MOUNTED POST SUPPORT        11.7980       9.9069       8.1813      $70,114.00 
                                     AND DISPOSAL, AS PER PLAN 
 



       Item      Quantity    U/M        Item Description                          Avg Unit      Avg Unit     Avg Unit      Total Amt 
     Number                                                                      Price Est     Price Bid    Price Awded     Awarded 
 
630E86006          89.000 EACH       REMOVAL OF GROUND MOUNTED POST SUPPORT        15.0225      14.0630      12.6045       $1,121.80 
                                     AND STORAGE 
 
630E86007          26.000 EACH       REMOVAL OF GROUND MOUNTED POST SUPPORT        22.5000      21.2175      11.6400         $302.64 
                                     AND STORAGE, AS PER PLAN 
 
630E86010          50.000 EACH       REMOVAL OF GROUND MOUNTED POST SUPPORT        67.3320      81.0236      80.8400       $4,042.00 
                                     AND REERECTION 
 
630E86102         939.000 EACH       REMOVAL OF GROUND MOUNTED BEAM SUPPORT       129.2577     124.1516     107.7011     $101,131.32 
                                     AND DISPOSAL 
 
630E86103         157.000 EACH       REMOVAL OF GROUND MOUNTED BEAM SUPPORT       110.5732     154.8817     118.8535      $18,660.00 
                                     AND DISPOSAL, AS PER PLAN 
 
630E86204          12.000 EACH       REMOVAL OF GROUND MOUNTED BEAM SUPPORT       186.6667     155.1526     160.1000       $1,921.20 
                                     AND STORAGE 
 
630E86250           2.000 EACH       REMOVAL OF GROUND MOUNTED BEAM SUPPORT       225.0000     600.2000     350.0000         $700.00 
                                     AND REERECTION 
 
630E86251          12.000 EACH       REMOVAL OF GROUND MOUNTED BEAM SUPPORT       250.0000     475.2500     500.0000       $6,000.00 
                                     AND REERECTION, AS PER PLAN 
 
630E86310          64.000 EACH       REMOVAL OF STRUCTURE MOUNTED SIGN AND        123.9063     153.8199     122.9219       $7,867.00 
                                     DISPOSAL 
 
630E86311           6.000 EACH       REMOVAL OF STRUCTURE MOUNTED SIGN AND        241.6667     635.4167     416.6667       $2,500.00 
                                     DISPOSAL, AS PER PLAN 
 
630E86320           5.000 EACH       REMOVAL OF STRUCTURE MOUNTED SIGN AND        390.0000     583.0285     402.6140       $2,013.07 
                                     REERECTION 
 
630E87000          27.000 EACH       REMOVAL OF OVERHEAD MOUNTED SIGN AND         150.0000      62.9366      62.2222       $1,680.00 
                                     STORAGE 
 
630E87100          43.000 EACH       REMOVAL OF OVERHEAD MOUNTED SIGN AND         289.5349     308.7619     226.9302       $9,758.00 
                                     REERECTION 
 
630E87101           5.000 EACH       REMOVAL OF OVERHEAD MOUNTED SIGN AND         680.0000     728.4211     336.0000       $1,680.00 
                                     REERECTION, AS PER PLAN 
 
630E87400        1085.000 EACH       REMOVAL OF OVERHEAD MOUNTED SIGN AND         139.9351     123.6445     113.9608     $123,647.50 
                                     DISPOSAL 
 
630E87401          91.000 EACH       REMOVAL OF OVERHEAD MOUNTED SIGN AND         165.4396     176.7828     195.8242      $17,820.00 
                                     DISPOSAL, AS PER PLAN 
 
630E87500         570.000 EACH       REMOVAL OF POLE MOUNTED SIGN AND              14.5279      18.2446      19.4944      $11,111.80 
                                     DISPOSAL 
 
630E87501         530.000 EACH       REMOVAL OF POLE MOUNTED SIGN AND              10.1509      10.5283      10.5283       $5,580.00 
                                     DISPOSAL, AS PER PLAN 
 
630E87510          24.000 EACH       REMOVAL OF POLE MOUNTED SIGN AND STORAGE      23.7500      17.9388      18.2292         $437.50 
 



       Item      Quantity    U/M        Item Description                          Avg Unit      Avg Unit     Avg Unit      Total Amt 
     Number                                                                      Price Est     Price Bid    Price Awded     Awarded 
 
630E87520          86.000 EACH       REMOVAL OF POLE MOUNTED SIGN AND              71.9645      77.6606      70.0465       $6,024.00 
                                     REERECTION 
 
630E88100           4.000 EACH       REMOVAL OF OVERHEAD SIGN SUPPORT AND        1000.0000     848.2533     720.0000       $2,880.00 
                                     STORAGE, TYPE TC-12.30 
 
630E88500           1.000 EACH       REMOVAL OF OVERHEAD SIGN SUPPORT AND        2500.0000    1726.1250    1430.0000       $1,430.00 
                                     STORAGE, TYPE TC-15.115 
 
630E88800           3.000 EACH       REMOVAL OF OVERHEAD SIGN SUPPORT AND         550.0000     653.7375     550.0000       $1,650.00 
                                     STORAGE 
 
630E88901           1.000 EACH       REMOVAL OF OVERHEAD SIGN SUPPORT AND        3000.0000    1432.6500    1021.5000       $1,021.50 
                                     REERECTION, AS PER PLAN 
 
630E89700           2.000 EACH       REMOVAL OF OVERHEAD SIGN SUPPORT AND        1500.0000    3638.3929    3875.0000       $7,750.00 
                                     REERECTION, TYPE TC-18.26 
 
630E89701           2.000 EACH       REMOVAL OF OVERHEAD SIGN SUPPORT AND        3500.0000    2937.5000    1600.0000       $3,200.00 
                                     REERECTION, TYPE TC-18.26, AS PER PLAN 
 
630E89702         100.000 EACH       REMOVAL OF OVERHEAD SIGN SUPPORT AND         866.2736     886.4884     730.4500      $73,045.00 
                                     DISPOSAL 
 
630E89703          10.000 EACH       REMOVAL OF OVERHEAD SIGN SUPPORT AND        1240.0000    1444.7059    1260.0000      $12,600.00 
                                     DISPOSAL, AS PER PLAN 
 
630E89706          41.000 EACH       REMOVAL OF OVERHEAD SIGN SUPPORT AND         954.8780     953.6622     775.8537      $31,810.00 
                                     DISPOSAL, TYPE TC-12.30 
 
630E89707           1.000 EACH       REMOVAL OF OVERHEAD SIGN SUPPORT AND        1000.0000     573.3333     750.0000         $750.00 
                                     DISPOSAL, TYPE TC-12.30, AS PER PLAN 
 
630E89804           1.000 EACH       REMOVAL OF OVERHEAD SIGN SUPPORT AND        1850.0000    1736.9583    1460.0000       $1,460.00 
                                     DISPOSAL, TYPE TC-15.115 
 
630E89806           6.000 EACH       REMOVAL OF OVERHEAD SIGN SUPPORT AND         629.7569     659.9757     565.0000       $3,390.00 
                                     DISPOSAL, TYPE TC-18.24 
 
630E89808          13.000 EACH       REMOVAL OF OVERHEAD SIGN SUPPORT AND         603.8462     589.4119     353.0769       $4,590.00 
                                     DISPOSAL, TYPE TC-18.26 
 
630E89810           4.000 EACH       REMOVAL OF OVERHEAD SIGN SUPPORT AND        1000.0000    2129.6000    2400.0000       $9,600.00 
                                     DISPOSAL, TYPE TC-17.10 
 
630E89811           1.000 EACH       REMOVAL OF OVERHEAD SIGN SUPPORT AND        1200.0000     925.0000     800.0000         $800.00 
                                     DISPOSAL, TYPE TC-17.10 , AS PER PLAN 
 
630E89894          18.000 EACH       REMOVAL OF TEMPORARY OVERLAY SIGN AND         95.8333     266.8052     208.3333       $3,750.00 
                                     DISPOSAL 
 
630E89902          54.000 EACH       REMOVAL OF MISCELLANEOUS TRAFFIC CONTROL     169.8148      97.1869      97.0370       $5,240.00 
                                     ITEM 
 
630E95000           5.000 LUMP       SIGNING, MISC.:                             3600.0000    3803.0556    3850.0000      $19,250.00 
 



       Item      Quantity    U/M        Item Description                          Avg Unit      Avg Unit     Avg Unit      Total Amt 
     Number                                                                      Price Est     Price Bid    Price Awded     Awarded 
 
630E97700       11181.000 EACH       SIGNING, MISC.:                               11.9119       9.5121      10.8514     $121,330.00 
 
630E97800        1410.000 SQ FT      SIGNING, MISC.:                               17.9462      12.5365      12.2340      $17,250.00 
 
630E97900         411.600 FT         SIGNING, MISC.:                                8.6288      15.5028      14.0408       $5,779.20 
 
630E99000           2.000 LUMP       SPECIAL - SIGNS AND SUPPORTS                 900.0000    5407.4000    3550.0000       $7,100.00 
 
631E84000           6.000 EACH       SIGN SERVICE                                 416.6667     247.7114     190.0000       $1,140.00 
 
631E84300           8.000 EACH       SIGN WIRED                                   458.6733     652.5649     398.7500       $3,190.00 
 
631E84301           5.000 EACH       SIGN WIRED, AS PER PLAN                      400.0000     300.0000     300.0000       $1,500.00 
 
631E84400           1.000 EACH       SIGN WIRED, OVERPASS STRUCTURE              1200.0000     834.4000     810.0000         $810.00 
 
631E85000           2.000 EACH       DISCONNECT SWITCH, 30 AMP                    362.5000     323.4500     232.5000         $465.00 
 
631E85100           3.000 EACH       DISCONNECT SWITCH WITH ENCLOSURE, TYPE X     750.0000     744.9333     507.0000       $1,521.00 
 
631E85101           1.000 EACH       DISCONNECT SWITCH WITH ENCLOSURE, TYPE       800.0000     500.0000     500.0000         $500.00 
                                     X, AS PER PLAN 
 
631E85500           1.000 EACH       SWITCH ENCLOSURE MOUNTING BRACKET            175.0000     110.5667      10.0000          $10.00 
                                     ASSEMBLY 
 
631E87150           1.000 EACH       BALLAST, TYPE CMRI-175-120                   300.0000     220.1200     151.0800         $151.08 
 
631E87400           8.000 EACH       BALLAST, MISC.:                              184.3750     217.0833     332.1250       $2,657.00 
 
631E88000           3.000 EACH       PHOTOELECTRIC CONTROL                        130.0000     158.9167     125.0000         $375.00 
 
631E89101           2.000 EACH       MERCURY VAPOR LUMINAIRE, TYPE TC-31.21       375.0000     434.5767     333.0000         $666.00 
                                     WITH 100 WATT LAMP, AS PER PLAN 
 
631E89200           1.000 EACH       MERCURY VAPOR LUMINAIRE, TYPE TC-31.21       350.0000     303.1380     302.1700         $302.17 
                                     WITH 175 WATT LAMP 
 
631E89201           2.000 EACH       MERCURY VAPOR LUMINAIRE, TYPE TC-31.21       350.0000     425.2600     333.0000         $666.00 
                                     WITH 175 WATT LAMP, AS PER PLAN 
 
631E89301           2.000 EACH       MERCURY VAPOR LUMINAIRE, TYPE TC-31.21       350.0000     438.2867     340.0000         $680.00 
 
                                     WITH 250 WATT LAMP, AS PER PLAN 
 
631E89500          13.000 EACH       MERCURY VAPOR LUMINAIRE, MISC.:              326.9231     323.0769     323.0769       $4,200.00 
 
631E90100           1.000 EACH       CHANGEABLE MESSAGE SIGN, LIMITED MESSAGE   10000.0000    1929.6667    2000.0000       $2,000.00 
 
631E90201           2.000 EACH       CHANGEABLE MESSAGE SIGN, UNLIMITED         50000.0000   19516.6667   20000.0000      $40,000.00 
                                     MESSAGE, AS PER PLAN 
 
631E90501           5.000 EACH       INTERNALLY ILLUMINATED FIXED MESSAGE        2750.0000    2304.7223    3381.5780      $16,907.89 
                                     SIGN, AS PER PLAN 
 
631E92000           3.000 EACH       SIGN FLASHER ASSEMBLY                       1500.0000    1499.9273     916.6667       $2,750.00 



 
       Item      Quantity    U/M        Item Description                          Avg Unit      Avg Unit     Avg Unit      Total Amt 
     Number                                                                      Price Est     Price Bid    Price Awded     Awarded 
 
631E92001           8.000 EACH       SIGN FLASHER ASSEMBLY, AS PER PLAN          3812.5000    2554.0167    2615.2500      $20,922.00 
 
631E93000           1.000 EACH       SCHOOL SPEED LIMIT SIGN ASSEMBLY, 24" X     1750.0000     828.6000     875.0000         $875.00 
                                     48" 
 
631E93100           3.000 EACH       SCHOOL SPEED LIMIT SIGN ASSEMBLY, 36" X     1733.3333    1363.5000    1262.0000       $3,786.00 
                                     75" 
 
631E93201           1.000 EACH       SCHOOL SPEED LIMIT SIGN ASSEMBLY,  AS       1500.0000    1082.6867    2500.0000       $2,500.00 
                                     PER PLAN 
 
631E93210           2.000 EACH       SCHOOL SPEED LIMIT SIGN ASSEMBLY,           1800.0000    1746.2500    1400.0000       $2,800.00 
                                     60"X72" 
 
631E93250           4.000 EACH       SCHOOL SPEED LIMIT SIGN ASSEMBLY, MISC.:    1125.0000     848.2750     800.0000       $3,200.00 
 
631E93300           2.000 EACH       TIMER WITH ENCLOSURE                        1000.0000     725.0000     725.0000       $1,450.00 
 
631E93301           1.000 EACH       TIMER WITH ENCLOSURE, AS PER PLAN           1000.0000     862.5000     550.0000         $550.00 
 
631E94100           4.000 EACH       REMOVAL OF LUMINAIRE AND REERECTION          300.0000     297.8571     385.0000       $1,540.00 
 
631E94200         597.000 EACH       REMOVAL OF LUMINAIRE AND DISPOSAL             20.5896      16.6169      15.4899       $9,247.50 
 
631E94201         515.000 EACH       REMOVAL OF LUMINAIRE AND DISPOSAL, AS         37.6357      53.0152      23.1071      $11,900.18 
                                     PER PLAN 
 
631E94304         291.000 EACH       REMOVAL OF DISCONNECT SWITCH AND              47.5086      69.2771     109.5223      $31,871.00 
                                     DISPOSAL 
 
631E94402           4.000 EACH       REMOVAL OF BALLAST AND REERECTION            150.0000      82.5000     200.0000         $800.00 
 
631E94404         360.000 EACH       REMOVAL OF BALLAST AND DISPOSAL               16.1381      19.2501      25.8264       $9,297.50 
 
631E94406          20.000 EACH       REMOVAL OF SIGNS WIRED                        22.2500      76.5268      62.4000       $1,248.00 
 
631E94408         327.000 EACH       REMOVAL OF SIGN WIRING AND DISPOSAL           40.9021      35.2421      32.5139      $10,632.05 
 
631E94409         128.000 EACH       REMOVAL OF SIGN WIRING AND DISPOSAL, AS       53.4766      69.8947     122.7344      $15,710.00 
                                     PER PLAN 
 
631E94412         184.000 EACH       REMOVAL OF SIGN SERVICE AND DISPOSAL         141.2051     155.0401     170.0815      $31,295.00 
 
631E94413         251.000 EACH       REMOVAL OF SIGN SERVICE AND DISPOSAL, AS     329.4422     240.0708     163.4104      $41,016.00 
                                     PER PLAN 
 
631E94418           1.000 EACH       REMOVAL OF PHOTOELECTRIC CONTROL AND          30.0000      62.6500      10.0000          $10.00 
                                     DISPOSAL 
 
631E94420          20.000 EACH       REMOVAL MISC.:                               317.5000     274.5903     266.1000       $5,322.00 
 
631E95000           2.000 LUMP       SIGN LIGHTING MISC.:                       44100.0000   62133.3333   62500.0000     $125,000.00 
 
631E97700          86.000 EACH       SIGN LIGHTING MISC.:                         143.4884      94.9240      88.9564       $7,650.25 
 



 
 
       Item      Quantity    U/M        Item Description                          Avg Unit      Avg Unit     Avg Unit      Total Amt 
     Number                                                                      Price Est     Price Bid    Price Awded     Awarded 
 
631E97800        1920.000 FIX-MO     SIGN LIGHTING, MISC.:                          5.2938       2.9663       2.1488       $4,125.60 
 
632E00301          34.000 EACH       VEHICULAR SIGNAL HEAD, 3 SECTION, 12"        602.9412     659.9657     714.7059      $24,300.00 
                                     LENS, 1-WAY, AS PER PLAN 
 
632E00302           4.000 EACH       VEHICULAR SIGNAL HEAD, 3 SECTION,12"         800.0000     927.5000     620.0000       $2,480.00 
                                     LENS, 1-WAY, POLYCARBONATE 
 
632E00401           1.000 EACH       VEHICULAR SIGNAL HEAD, 4 SECTION, 12"        675.0000     829.3750     850.0000         $850.00 
                                     LENS, 1-WAY, AS PER PLAN 
 
632E00501          19.000 EACH       VEHICULAR SIGNAL HEAD, 5 SECTION, 12"        830.7895     957.9819     960.0000      $18,240.00 
                                     LENS, 1-WAY, AS PER PLAN 
 
632E03200           4.000 EACH       VEHICULAR SIGNAL HEAD, OPTICALLY            2150.0000    2701.0000    2750.0000      $11,000.00 
                                     PROGRAMMED, 3 SECTION, 12" LENS, 1-WAY 
 
632E03201           4.000 EACH       VEHICULAR SIGNAL HEAD, OPTICALLY            2100.0000    3536.3333    3243.0000      $12,972.00 
                                     PROGRAMMED, 3-SECTION, 12" LENS, 1-WAY, 
                                     AS PER PLAN 
 
632E03900          12.000 EACH       VEHICULAR SIGNAL HEAD, INSTALLATION ONLY     500.0000     363.3333     175.0000       $2,100.00 
 
632E04000          54.000 EACH       VEHICULAR SIGNAL HEAD, MISC.:               1028.7037     859.0121     887.2963      $47,914.00 
 
632E04800           8.000 EACH       VEHICULAR SIGNAL HEAD, (LED), 1 SECTION,     400.0000     325.5000     280.0000       $2,240.00 
                                     12" LENS, 1-WAY 
 
632E05000          35.000 EACH       VEHICULAR SIGNAL HEAD, (LED), 3-SECTION,     714.1429     735.7712     877.2000      $30,702.00 
                                     12" LENS, 1-WAY 
 
632E05001         893.000 EACH       VEHICULAR SIGNAL HEAD WITH LED LAMP          709.1584     661.5874     636.3730     $568,281.11 
                                     UNITS, 3-SECTION, 12" LENS, 1-WAY,  AS 
                                     PER PLAN 
 
632E05005          70.000 EACH       VEHICULAR SIGNAL HEAD, (LED), 3-SECTION,     850.5263     742.6480     721.4429      $50,501.00 
                                     12" LENS, 1-WAY, POLYCARBONATE, AS PER 
                                     PLAN 
 
632E05020           2.000 EACH       VEHICULAR SIGNAL HEAD, (LED), 3-SECTION,    1300.0000    1196.6667    1050.0000       $2,100.00 
                                     12" LENS, 2-WAY 
 
632E05021          23.000 EACH       VEHICULAR SIGNAL HEAD WITH LED LAMP         1373.9130    1251.9535    1152.0870      $26,498.00 
                                     UNITS, 3-SECTION, 12" LENS, 2-WAY,  AS 
                                     PER PLAN 
 
632E05040           1.000 EACH       VEHICULAR SIGNAL HEAD, (LED), 3-SECTION,    1750.0000    1805.0000    1700.0000       $1,700.00 
                                     12" LENS, 3-WAY 
 
632E05041           1.000 EACH       VEHICULAR SIGNAL HEAD WITH LED LAMP         1800.0000    1706.5633    1560.0000       $1,560.00 
                                     UNITS, 3-SECTION, 12" LENS, 3-WAY,  AS 
                                     PER PLAN 
 
 



 
       Item      Quantity    U/M        Item Description                          Avg Unit      Avg Unit     Avg Unit      Total Amt 
     Number                                                                      Price Est     Price Bid    Price Awded     Awarded 
 
632E05051           1.000 EACH       VEHICULAR SIGNAL HEAD WITH LED LAMP         3000.0000    2213.6767    2050.0000       $2,050.00 
                                     UNITS, 3-SECTION, 12" LENS, 4-WAY,  AS 
                                     PER PLAN 
 
632E05060           1.000 EACH       VEHICULAR SIGNAL HEAD, (LED), 4-SECTION,     725.0000     911.7000    1155.0000       $1,155.00 
                                     12" LENS, 1-WAY 
 
632E05061          23.000 EACH       VEHICULAR SIGNAL HEAD WITH LED LAMP          913.2692     845.2483     839.5670      $19,310.04 
                                     UNITS, 4-SECTION, 12" LENS, 1-WAY,  AS 
                                     PER PLAN 
 
632E05080          11.000 EACH       VEHICULAR SIGNAL HEAD, (LED), 5-SECTION,    1047.2727    1083.4981    1232.1818      $13,554.00 
                                     12" LENS, 1-WAY 
 
632E05081         216.000 EACH       VEHICULAR SIGNAL HEAD WITH LED LAMP         1031.8409    1024.3471     981.6124     $212,028.27 
                                     UNITS, 5-SECTION, 12" LENS, 1-WAY,  AS 
                                     PER PLAN 
 
632E05084           4.000 EACH       VEHICULAR SIGNAL HEAD, (LED), 5-SECTION,    1500.0000    1218.6667    1192.0000       $4,768.00 
                                     12" LENS, 1-WAY, POLYCARBONATE 
 
632E05085          20.000 EACH       VEHICULAR SIGNAL HEAD, (LED), 5-SECTION,    1080.0000    1271.9849    1206.4000      $24,128.00 
                                     12" LENS, 1-WAY, POLYCARBONATE, AS PER 
                                     PLAN 
 
632E10051          36.000 EACH       RELAMP EXISTING SIGNAL SECTION WITH LED      155.0000     145.0000     125.0000       $4,500.00 
                                     LAMP UNIT, WALKING PERSON SYMBOL, AS PER 
                                     PLAN 
 
632E10061          36.000 EACH       RELAMP EXISTING SIGNAL SECTION WITH LED      125.0000     135.0000     115.0000       $4,140.00 
                                     LAMP UNIT, UPRAISED HAND SYMBOL, AS PER 
                                     PLAN 
 
632E20511          46.000 EACH       PEDESTRIAN SIGNAL HEAD (LED) , TYPE A2,      555.4348     939.1957     917.7226      $42,215.24 
                                     AS PER PLAN 
 
632E20600          16.000 EACH       PEDESTRIAN SIGNAL HEAD, TYPE D2              543.7500     472.1600     478.7500       $7,660.00 
 
632E20601           4.000 EACH       PEDESTRIAN SIGNAL HEAD, TYPE D2, AS PER      517.5000     502.2325     496.4300       $1,985.72 
                                     PLAN 
 
632E20701          48.000 EACH       PEDESTRIAN SIGNAL HEAD WITH LED LAMP         654.1667     755.9148     730.5833      $35,068.00 
                                     UNITS , TYPE A2, AS PER PLAN 
 
632E20720           7.000 EACH       PEDESTRIAN SIGNAL HEAD (LED) , TYPE D2       514.2857     587.1386     463.1429       $3,242.00 
 
632E20721         514.000 EACH       PEDESTRIAN SIGNAL HEAD WITH LED LAMP         521.2072     499.9402     465.0033     $239,011.68 
                                     UNITS , TYPE D2, AS PER PLAN 
 
632E25000        1033.000 EACH       COVERING OF VEHICULAR SIGNAL HEAD             21.2663      21.9770      20.4437      $21,118.39 
 
632E25001         121.000 EACH       COVERING OF VEHICULAR SIGNAL HEAD, AS         24.5455      24.3267      17.4760       $2,114.60 
                                     PER PLAN 
 
632E25010         406.000 EACH       COVERING OF PEDESTRIAN SIGNAL HEAD            21.5944      27.2073      54.5934      $22,164.94 



 
       Item      Quantity    U/M        Item Description                          Avg Unit      Avg Unit     Avg Unit      Total Amt 
     Number                                                                      Price Est     Price Bid    Price Awded     Awarded 
 
632E25011           8.000 EACH       COVERING OF PEDESTRIAN SIGNAL HEAD, AS        15.0000      19.6000      10.0000          $80.00 
                                     PER PLAN 
 
632E26000         222.000 EACH       PEDESTRIAN PUSHBUTTON                        147.5225     137.2632     132.9604      $29,517.20 
 
632E26001         228.000 EACH       PEDESTRIAN PUSHBUTTON, AS PER PLAN           167.8156     199.0100     242.3624      $55,258.62 
 
632E26500        1296.000 EACH       DETECTOR LOOP                                922.4420     908.7272     871.7518   $1,129,790.27 
 
632E26501         729.000 EACH       DETECTOR LOOP, AS PER PLAN                   889.1221     847.3409     819.7369     $597,588.19 
 
632E27004          31.000 EACH       LOOP DETECTOR UNIT                           162.2581     148.0771     129.1458       $4,003.52 
 
632E27005         100.000 EACH       LOOP DETECTOR UNIT, AS PER PLAN              136.5000     196.8177     201.9000      $20,190.00 
 
632E27008          10.000 EACH       LOOP DETECTOR UNIT, DELAY AND EXTENSION      390.5000     167.7410     150.9230       $1,509.23 
                                     TYPE 
 
632E27009          15.000 EACH       LOOP DETECTOR UNIT, DELAY AND EXTENSION      186.6667     189.5310     178.5333       $2,678.00 
                                     TYPE, AS PER PLAN 
 
632E27103          54.000 EACH       LOOP DETECTOR UNIT, 2 CHANNEL, AS PER        255.0000     216.4000     200.0000      $10,800.00 
                                     PLAN 
 
632E27105          24.000 EACH       LOOP DETECTOR UNIT, 2 CHANNEL, DELAY AND     250.0000     178.0233     148.0000       $3,552.00 
                                     EXTENSION TYPE, AS PER PLAN 
 
632E27200         323.000 EACH       LOOP DETECTOR TIE IN                          81.6583      78.7259      78.2885      $25,287.19 
 
632E27201         189.000 EACH       LOOP DETECTOR TIE IN, AS PER PLAN             95.5556      91.3831      98.2549      $18,570.17 
 
632E28200           6.000 EACH       DISCONNECT SWITCH WITH ENCLOSURE             612.5000     872.1231     651.5000       $3,909.00 
 
632E29900        3874.000 FT         MESSENGER WIRE, 7 STRAND, 1/4" DIAMETER        5.6225       5.4780       3.3044      $12,801.35 
                                     WITH ACCESSORIES 
 
632E30000         500.000 FT         MESSENGER WIRE, 3 STRAND, 1/4" DIAMETER        2.0000       5.4200       6.4000       $3,200.00 
                                     WITH ACCESSORIES 
 
632E30100         113.000 FT         MESSENGER WIRE, 7 STRAND, 5/16" DIAMETER       8.0000       6.3317       5.4500         $615.85 
                                     WITH ACCESSORIES 
 
632E30101        1489.000 FT         MESSENGER WIRE, 7 STRAND, 5/16" DIAMETER       7.2603       9.6654       8.9767      $13,366.32 
                                     WITH ACCESSORIES, AS PER PLAN 
 
632E30200       19654.000 FT         MESSENGER WIRE, 7 STRAND, 3/8" DIAMETER        5.8820       7.2788       7.1137     $139,812.30 
                                     WITH ACCESSORIES 
 
632E30201        1067.000 FT         MESSENGER WIRE, 7 STRAND, 3/8" DIAMETER        6.0000       5.9075       6.8500       $7,308.95 
                                     WITH ACCESSORIES, AS PER PLAN 
 
632E40200        3970.000 FT         SIGNAL CABLE, 2 CONDUCTOR, NO. 14 AWG          1.4357       1.7255       1.3568       $5,386.30 
 
632E40300       31037.000 FT         SIGNAL CABLE, 3 CONDUCTOR, NO. 14 AWG          1.6323       1.4831       1.4828      $46,022.85 
 



       Item      Quantity    U/M        Item Description                          Avg Unit      Avg Unit     Avg Unit      Total Amt 
     Number                                                                      Price Est     Price Bid    Price Awded     Awarded 
 
632E40301        1146.000 FT         SIGNAL CABLE, 3 CONDUCTOR, NO. 14 AWG,         1.9983       2.1782       2.3120       $2,649.50 
                                     AS PER PLAN 
 
632E40400         202.000 FT         SIGNAL CABLE, 4 CONDUCTOR, NO. 14 AWG          1.5000       1.3875       1.5000         $303.00 
 
632E40500       82061.000 FT         SIGNAL CABLE, 5 CONDUCTOR, NO. 14 AWG          1.5835       2.3638       1.7660     $144,917.05 
 
632E40700       91501.000 FT         SIGNAL CABLE, 7 CONDUCTOR, NO. 14 AWG          1.8061       2.2016       2.0573     $188,249.09 
 
632E40900        6611.000 FT         SIGNAL CABLE, 9 CONDUCTOR, NO. 14 AWG          2.2945       2.6634       2.8968      $19,150.90 
 
632E41200         483.000 FT         SIGNAL CABLE, 12 CONDUCTOR, NO. 14 AWG         3.0000       4.2755       3.1890       $1,540.29 
 
632E42200          84.000 FT         SIGNAL CABLE, 2 CONDUCTOR, NO. 12 AWG          2.0000       1.9233       1.9000         $159.60 
 
632E42201         112.000 FT         SIGNAL CABLE, 2 CONDUCTOR, NO. 12 AWG,         1.4500       1.0000       1.0000         $112.00 
                                     AS PER PLAN 
 
632E42500        3124.000 FT         SIGNAL CABLE, 5 CONDUCTOR, NO. 12 AWG          1.7000       2.7133       2.8500       $8,903.40 
 
632E42501         862.000 FT         SIGNAL CABLE, 5 CONDUCTOR, NO. 12 AWG,         1.9500       3.0000       3.0000       $2,586.00 
                                     AS PER PLAN 
 
632E42700        1830.000 FT         SIGNAL CABLE, 7 CONDUCTOR, NO. 12 AWG          2.0000       3.2700       3.4500       $6,313.50 
 
632E43300       13381.000 FT         SIGNAL CABLE, MISC.:                           1.6520       1.6452       1.6070      $21,503.45 
 
632E52700          69.000 FT         INTERCONNECT CABLE, 7 CONDUCTOR, NO. 12        2.5500       2.9000       3.0000         $207.00 
                                     AWG 
 
632E53202        7206.000 FT         INTERCONNECT CABLE, 6 PAIR, NO. 19 AWG,        2.2207       2.5178       2.4178      $17,423.00 
                                     SOLID, REA (PE-39) 
 
632E53203       19866.000 FT         INTERCONNECT CABLE, 6 PAIR, NO. 19 AWG,        2.5848       2.3878       2.3472      $46,629.20 
                                     SOLID, REA (PE-39), AS PER PLAN 
 
632E62802         293.000 FT         INTERCONNECT CABLE, INTEGRAL MESSENGER         2.5000       3.8329       3.0500         $893.65 
                                     WIRE TYPE, 6 PAIR, NO. 19 AWG, SOLID, 
                                     REA (PE-38) 
 
632E62803        6719.000 FT         INTERCONNECT CABLE, INTEGRAL MESSENGER         2.9500       5.2125       5.3000      $35,610.70 
                                     WIRE TYPE, 6 PAIR, NO. 19 AWG, SOLID, 
                                     REA (PE-38), AS PER PLAN 
 
632E62810       50488.000 FT         INTERCONNECT CABLE, MISC.:                     3.3284       2.7032       2.1984     $110,992.87 
 
632E62820        1105.000 EACH       INTERCONNECT, MISC.:                         152.3058     100.3627     114.1087     $126,090.10 
 
632E62830           2.000 LUMP       INTERCONNECT, MISC.:                        2500.0000    1067.1836     678.8450       $1,357.69 
 
632E63000           1.000 EACH       PHONE DROP                                   550.0000     555.5817     395.0000         $395.00 
 
632E64000         200.000 EACH       STRAIN POLE FOUNDATION                      2398.0392    2422.1189    2424.0601     $484,812.02 
 
632E64001          35.000 EACH       STRAIN POLE FOUNDATION, AS PER PLAN         2657.1429    2671.6899    2372.1423      $83,024.98 
 



       Item      Quantity    U/M        Item Description                          Avg Unit      Avg Unit     Avg Unit      Total Amt 
     Number                                                                      Price Est     Price Bid    Price Awded     Awarded 
 
632E64010         136.000 EACH       SIGNAL SUPPORT FOUNDATION                   2862.5000    2407.5737    2278.0973     $309,821.23 
 
632E64011          24.000 EACH       SIGNAL SUPPORT FOUNDATION, AS PER PLAN      2766.6667    2656.7880    3082.1667      $73,972.00 
 
632E64020         106.000 EACH       PEDESTAL FOUNDATION                          571.0342     698.9005     579.5638      $61,433.76 
 
632E64021          10.000 EACH       PEDESTAL FOUNDATION, AS PER PLAN             554.5000     689.4124     625.6000       $6,256.00 
 
632E65200      243967.000 FT         LOOP DETECTOR LEAD-IN CABLE                    1.3296       1.4154       1.3436     $327,801.44 
 
632E65201        3016.000 FT         LOOP DETECTOR LEAD-IN CABLE, AS PER PLAN       1.8742       1.5266       1.3739       $4,143.60 
 
632E65202        2000.000 FT         LOOP DETECTOR LEAD-IN CABLE, INTEGRAL          2.0000       2.8800       1.9000       $3,800.00 
                                     MESSENGER WIRE TYPE, NO. 14 AWG 
 
632E65203        4000.000 FT         LOOP DETECTOR LEAD-IN CABLE, INTEGRAL          2.0000       2.2900       2.5000      $10,000.00 
                                     MESSENGER WIRE TYPE, NO. 14 AWG, AS PER 
                                     PLAN 
 
632E65300       22231.000 FT         LOOP DETECTOR LEAD-IN CABLE, 2                 1.1950       1.3502       1.3689      $30,431.83 
                                     CONDUCTOR, NO. 14 AWG 
 
632E66104        1752.000 FT         POWER CABLE, 3 CONDUCTOR, NO. 10 AWG           2.9914       2.1711       2.2483       $3,939.00 
 
632E67190         566.000 FT         POWER CABLE, 1 CONDUCTOR, NO. 8 AWG            1.9270       1.8798       1.8159       $1,027.80 
 
632E67200          25.000 FT         POWER CABLE, 2 CONDUCTOR, NO. 8 AWG            3.0000       2.4700       4.1000         $102.50 
 
632E67201         624.000 FT         POWER CABLE, 2 CONDUCTOR, NO. 8 AWG, AS        3.0288       3.0040       2.8486       $1,777.50 
                                     PER PLAN 
 
632E67300        2075.000 FT         POWER CABLE, 3 CONDUCTOR, NO. 8 AWG            2.7634       3.8391       2.6310       $5,459.28 
 
632E67301         575.000 FT         POWER CABLE, 3 CONDUCTOR, NO. 8 AWG, AS        2.6217       4.2025       4.5391       $2,610.00 
                                     PER PLAN 
 
632E68200         957.000 FT         POWER CABLE, 2 CONDUCTOR, NO. 6 AWG            2.9406       2.7260       1.9564       $1,872.29 
 
 
632E68201         142.000 FT         POWER CABLE, 2 CONDUCTOR, NO. 6 AWG, AS        3.0000       3.5000       4.0000         $568.00 
                                     PER PLAN 
 
632E68300        5548.000 FT         POWER CABLE, 3 CONDUCTOR, NO. 6 AWG            3.4295       3.7600       3.6801      $20,417.02 
 
632E68301         475.000 FT         POWER CABLE, 3 CONDUCTOR, NO. 6 AWG, AS        8.2500       6.0250       5.7500       $2,731.25 
                                     PER PLAN 
 
632E69200         508.000 FT         POWER CABLE, 2 CONDUCTOR, NO. 4 AWG            3.2660       3.7531       3.4563       $1,755.80 
 
632E69300        3680.000 FT         POWER CABLE, 3 CONDUCTOR, NO. 4 AWG            3.5387       6.3792       6.2368      $22,951.40 
 
632E69500         912.000 FT         SERVICE CABLE, 2 CONDUCTOR, NO. 6 AWG          2.7489       2.2888       2.4852       $2,266.50 
 
632E69700          78.000 FT         SERVICE CABLE, 3 CONDUCTOR, NO. 8 AWG          3.8173       2.5649       2.6277         $204.96 
 
632E69800        4823.000 FT         SERVICE CABLE, 3 CONDUCTOR, NO. 6 AWG          2.5823       3.2226       2.7140      $13,089.65 



 
       Item      Quantity    U/M        Item Description                          Avg Unit      Avg Unit     Avg Unit      Total Amt 
     Number                                                                      Price Est     Price Bid    Price Awded     Awarded 
 
632E69950          54.000 FT         SERVICE CABLE, MISC.:                          5.0000       1.7400       1.7400          $93.96 
 
632E70000          26.000 EACH       POWER SERVICE                               1572.5926    1490.7705    1283.0323      $33,358.84 
 
632E70001          74.000 EACH       POWER SERVICE, AS PER PLAN                  1306.0135    1275.7818    1241.0246      $91,835.82 
 
632E70300          28.000 EACH       CONDUIT RISER, 1-1/2" DIAMETER               315.5172     264.7869     265.1096       $7,423.07 
 
632E70400          33.000 EACH       CONDUIT RISER, 2" DIAMETER                   376.2121     360.1437     351.3485      $11,594.50 
 
632E70401           7.000 EACH       CONDUIT RISER, 2" DIAMETER, AS PER PLAN      464.2857     334.4222     307.8571       $2,155.00 
 
632E70600           2.000 EACH       CONDUIT RISER, 3" DIAMETER                   700.0000     558.8233     646.4700       $1,292.94 
 
632E75011           2.000 EACH       SIGNAL SUPPORT, TYPE TC-81.20, DESIGN 3     5000.0000    4879.6000    4900.0000       $9,800.00 
                                     POLE, WITH MAST ARMS TC-81.20 DESIGN 2 
                                     AND DESIGN 1, AS PER PLAN 
 
632E75020           1.000 EACH       SIGNAL SUPPORT, TYPE TC-81.20 DESIGN 4      6000.0000    5425.2550    4825.0000       $4,825.00 
                                     POLE, WITH MAST ARMS TC-81.20 DESIGN 2 
                                     AND DESIGN 2 
 
632E75031           1.000 EACH       SIGNAL SUPPORT, TYPE TC-81.20, DESIGN 4     5500.0000    5743.2000    5800.0000       $5,800.00 
                                     POLE, WITH MAST ARMS TC-81.20 DESIGN 3 
                                     AND DESIGN 1, AS PER PLAN 
 
632E75060           1.000 EACH       SIGNAL SUPPORT, TYPE TC-81.20 DESIGN 11     6000.0000    5849.5133    5740.0000       $5,740.00 
                                     POLE, WITH MAST ARMS TC-81.20 DESIGN 4 
                                     AND DESIGN 1 
 
632E75070           1.000 EACH       SIGNAL SUPPORT, TYPE TC-81.20 DESIGN 11     9000.0000    6757.1383    6490.0000       $6,490.00 
                                     POLE, WITH MAST ARMS TC-81.20 DESIGN 4 
                                     AND DESIGN 2 
 
632E75071           1.000 EACH       SIGNAL SUPPORT, TYPE TC-81.20 DESIGN 11     7000.0000    6646.8000    6700.0000       $6,700.00 
                                     POLE, WITH MAST ARMS TC-81.20 DESIGN 4 
                                     AND DESIGN 2, AS PER PLAN 
 
632E75091           1.000 EACH       SIGNAL SUPPORT, TYPE TC-81.20, DESIGN 12    7500.0000    7626.4000    7600.0000       $7,600.00 
                                     POLE, WITH MAST ARMS TC-81.20 DESIGN 1 
                                     AND DESIGN 11, AS PER PLAN 
 
632E75101           1.000 EACH       SIGNAL SUPPORT, TYPE TC-81.20, DESIGN 12    7500.0000    7631.2000    7800.0000       $7,800.00 
                                     POLE, WITH MAST ARMS TC-81.20 DESIGN 11 
                                     AND DESIGN 2, AS PER PLAN 
 
632E75130           1.000 EACH       SIGNAL SUPPORT, TYPE TC-12.30 DESIGN 5      3150.0000    9916.0938   10756.4800      $10,756.48 
                                     POLE, WITH MAST ARMS TC-81.20 DESIGN 11 
                                     AND DESIGN 4 
 
632E75180           2.000 EACH       SIGNAL SUPPORT, TYPE TC-12.30 DESIGN 6      9000.0000    8790.2500    8870.0000      $17,740.00 
                                     POLE, WITH MAST ARMS TC-81.20 DESIGN 12 
                                     AND DESIGN 4 
 
 



 
       Item      Quantity    U/M        Item Description                          Avg Unit      Avg Unit     Avg Unit      Total Amt 
     Number                                                                      Price Est     Price Bid    Price Awded     Awarded 
 
632E75190           1.000 EACH       SIGNAL SUPPORT, TYPE TC-12.30 DESIGN 6     14000.0000   10615.9333    9555.0000       $9,555.00 
                                     POLE, WITH MAST ARMS TC-81.20 DESIGN 12 
                                     AND DESIGN 11 
 
632E77161           1.000 EACH       COMBINATION SIGNAL SUPPORT, TYPE            8500.0000    9446.0000    8500.0000       $8,500.00 
                                     TC-12.30 DESIGN 5 POLE, WITH MAST ARMS 
                                     TC-81.20 DESIGN 12 AND DESIGN 3, AS PER 
                                     PLAN 
 
632E77194           1.000 EACH       COMBINATION SIGNAL SUPPORT, TYPE           15000.0000   11454.0000   10200.0000      $10,200.00 
                                     TC-12.30 DESIGN 7 POLE, WITH MAST ARMS 
                                     TC-81.20 DESIGN 11 AND DESIGN 12 
 
632E80101           9.000 EACH       SIGNAL SUPPORT, TYPE TC-81.20, DESIGN 1,    3222.2222    3360.6286    3325.0000      $29,925.00 
                                     AS PER PLAN 
 
632E80201          10.000 EACH       SIGNAL SUPPORT, TYPE TC-81.20, DESIGN 2,    3659.0909    4144.0351    4035.0220      $40,350.22 
                                     AS PER PLAN 
 
632E80300           9.000 EACH       SIGNAL SUPPORT, TYPE TC-81.20, DESIGN 3     3500.0000    4027.0850    3925.5556      $35,330.00 
 
632E80301           3.000 EACH       SIGNAL SUPPORT, TYPE TC-81.20, DESIGN 3,    4533.3333    4302.2143    4025.0000      $12,075.00 
                                     AS PER PLAN 
 
632E80400           9.000 EACH       SIGNAL SUPPORT, TYPE TC-81.20, DESIGN 4     4476.6667    5191.8082    5243.5200      $47,191.68 
 
632E80401          16.000 EACH       SIGNAL SUPPORT, TYPE TC-81.20, DESIGN 4,    5752.3810    5653.9159    6138.4150      $98,214.64 
                                     AS PER PLAN 
 
632E80500           6.000 EACH       SIGNAL SUPPORT, TYPE TC-81.20, DESIGN 11    7200.0000    6484.3381    6208.3333      $37,250.00 
 
632E80501           8.000 EACH       SIGNAL SUPPORT, TYPE TC-81.20, DESIGN       7187.5000    6131.7838    6091.2500      $48,730.00 
                                     11, AS PER PLAN 
 
632E80600           1.000 EACH       SIGNAL SUPPORT, TYPE TC-81.20, DESIGN 12    8500.0000    7983.3467    8020.0000       $8,020.00 
 
632E80601           9.000 EACH       SIGNAL SUPPORT, TYPE TC-81.20, DESIGN       7541.6667    8237.9742    9055.1911      $81,496.72 
                                     12, AS PER PLAN 
 
632E80700          24.000 EACH       SIGNAL SUPPORT, MISC.:                      9179.1667    8936.0006    8920.1667     $214,084.00 
 
632E81011           4.000 EACH       COMBINATION SIGNAL SUPPORT, TYPE            8000.0000    8613.9375    8070.0000      $32,280.00 
                                     TC-12.30, DESIGN 5, AS PER PLAN 
 
632E81200           2.000 EACH       COMBINATION SIGNAL SUPPORT, TYPE            3700.0000    4262.6667    4034.0000       $8,068.00 
                                     TC-81.20, DESIGN 2 
 
632E81201           1.000 EACH       COMBINATION SIGNAL SUPPORT, TYPE            4000.0000    4346.6667    3940.0000       $3,940.00 
                                     TC-81.20, DESIGN 2, AS PER PLAN 
 
632E81300           1.000 EACH       COMBINATION SIGNAL SUPPORT, TYPE            3400.0000    4529.0000    4375.0000       $4,375.00 
                                     TC-81.20, DESIGN 3 
 
632E81301           1.000 EACH       COMBINATION SIGNAL SUPPORT, TYPE            6000.0000    4965.0000    4440.0000       $4,440.00 
                                     TC-81.20, DESIGN 3, AS PER PLAN 



      Item      Quantity    U/M        Item Description                          Avg Unit      Avg Unit     Avg Unit      Total Amt 
     Number                                                                      Price Est     Price Bid    Price Awded     Awarded 
 
632E81401           1.000 EACH       COMBINATION SIGNAL SUPPORT, TYPE            7500.0000    5461.6000    5400.0000       $5,400.00 
                                     TC-81.20, DESIGN 4, AS PER PLAN 
 
632E81500           3.000 EACH       COMBINATION SIGNAL SUPPORT, TYPE            6700.0000    6717.4000    6004.6667      $18,014.00 
                                     TC-81.20, DESIGN 11 
 
632E81501           1.000 EACH       COMBINATION SIGNAL SUPPORT, TYPE            9000.0000    6245.2000    6300.0000       $6,300.00 
                                     TC-81.20, DESIGN 11, AS PER PLAN 
 
 
632E81600           3.000 EACH       COMBINATION SIGNAL SUPPORT, TYPE           11333.3333    6616.4444    5850.0000      $17,550.00 
                                     TC-81.20, DESIGN 12 
 
632E81601           6.000 EACH       COMBINATION SIGNAL SUPPORT, TYPE            9666.6667    8004.3333    8106.0000      $48,636.00 
                                     TC-81.20, DESIGN 12, AS PER PLAN 
 
632E81700           7.000 EACH       COMBINATION SIGNAL SUPPORT, MISC.:         13214.2857    8921.5003    8807.7143      $61,654.00 
 
632E82200           1.000 EACH       STRAIN POLE, TYPE TC-81.10, DESIGN 2        2000.0000    1981.7000    1960.0000       $1,960.00 
 
632E82301           4.000 EACH       STRAIN POLE, TYPE TC-81.10, DESIGN 3, AS    3150.0000    2147.4500    1980.0000       $7,920.00 
                                     PER PLAN 
 
632E82400           3.000 EACH       STRAIN POLE, TYPE TC-81.10, DESIGN 4        2500.0000    2511.7300    2381.0000       $7,143.00 
 
632E82500          20.000 EACH       STRAIN POLE, TYPE TC-81.10, DESIGN 5        3195.0000    3040.0692    3058.6000      $61,172.00 
 
632E82501          28.000 EACH       STRAIN POLE, TYPE TC-81.10, DESIGN 5, AS    3835.7143    2784.2308    2578.5714      $72,200.00 
                                     PER PLAN 
 
632E82600          19.000 EACH       STRAIN POLE, TYPE TC-81.10, DESIGN 6        3652.6316    3528.7755    3458.3921      $65,709.45 
 
632E82601           2.000 EACH       STRAIN POLE, TYPE TC-81.10, DESIGN 6, AS    3900.0000   11600.6500   10500.0000      $21,000.00 
                                     PER PLAN 
 
632E82700          18.000 EACH       STRAIN POLE, TYPE TC-81.10, DESIGN 7        3711.1111    3863.0703    3718.8367      $66,939.06 
 
632E82701          13.000 EACH       STRAIN POLE, TYPE TC-81.10, DESIGN 7, AS    4407.6923    3659.8012    3304.8477      $42,963.02 
                                     PER PLAN 
 
632E82800           2.000 EACH       STRAIN POLE, TYPE TC-81.10, DESIGN 8        5000.0000    4060.0000    3900.0000       $7,800.00 
 
632E83000          21.000 EACH       STRAIN POLE, TYPE TC-81.10, DESIGN 10       4952.3810    4928.2364    5352.6429     $112,405.50 
 
632E83001          55.000 EACH       STRAIN POLE, TYPE TC-81.10, DESIGN 10,      4980.0000    4227.5313    4374.4073     $240,592.40 
                                     AS PER PLAN 
 
632E83100           4.000 EACH       STRAIN POLE, TYPE TC-81.10, DESIGN 11       4500.0000    4703.4443    4388.0000      $17,552.00 
 
632E83200           1.000 EACH       STRAIN POLE, TYPE TC-81.10, DESIGN 12       7000.0000    5660.0000    6600.0000       $6,600.00 
 
632E83504           1.000 EACH       STRAIN POLE, TYPE TC-81.10, DESIGN 7,        500.0000     590.2667    1020.0000       $1,020.00 
                                     INSTALLATION ONLY 
 
632E83506           1.000 EACH       STRAIN POLE, TYPE TC-81.10, DESIGN 10,       500.0000     590.2667    1020.0000       $1,020.00 
                                     INSTALLATION ONLY 



 
       Item      Quantity    U/M        Item Description                          Avg Unit      Avg Unit     Avg Unit      Total Amt 
     Number                                                                      Price Est     Price Bid    Price Awded     Awarded 
 
632E83507           5.000 EACH       STRAIN POLE, TYPE TC-81.10, DESIGN 10,       600.0000     591.8800     475.0000       $2,375.00 
                                     INSTALLATION ONLY, AS PER PLAN 
 
632E84500          11.000 EACH       COMBINATION STRAIN POLE, TYPE TC-81.10,     4259.0909    3029.2886    3060.0000      $33,660.00 
                                     DESIGN 5 
 
632E84501           4.000 EACH       COMBINATION STRAIN POLE, TYPE TC-81.10,     4500.0000    4130.0000    4060.0000      $16,240.00 
                                     DESIGN 5, AS PER PLAN 
 
632E84600           9.000 EACH       COMBINATION STRAIN POLE, TYPE TC-81.10,     5523.0769    4888.7444    5686.1511      $51,175.36 
                                     DESIGN 6 
 
632E84601           7.000 EACH       COMBINATION STRAIN POLE, TYPE TC-81.10,     3285.7143    4300.5677    4237.8086      $29,664.66 
                                     DESIGN 6, AS PER PLAN 
 
632E84700           2.000 EACH       COMBINATION STRAIN POLE, TYPE TC-81.10,     4750.0000    3986.5645    4107.5000       $8,215.00 
                                     DESIGN 7 
 
632E84701           5.000 EACH       COMBINATION STRAIN POLE, TYPE TC-81.10,     4900.0000    4598.0000    4556.0000      $22,780.00 
                                     DESIGN 7, AS PER PLAN 
 
632E85001           3.000 EACH       COMBINATION STRAIN POLE, TYPE TC-81.10,     6500.0000    5695.8921    5618.6167      $16,855.85 
                                     DESIGN 10, AS PER PLAN 
 
632E89300          14.000 EACH       WOOD POLE                                    887.8571    1012.7280    1034.2143      $14,479.00 
 
632E89301           7.000 EACH       WOOD POLE, AS PER PLAN                       928.5714     866.8119     780.7143       $5,465.00 
 
632E89400          10.000 EACH       DOWN GUY                                     287.5000     367.3916     312.0000       $3,120.00 
 
 
632E89401           1.000 EACH       DOWN GUY, AS PER PLAN                        300.0000     479.2800     275.0000         $275.00 
 
632E89600          20.000 EACH       PEDESTAL, 8'                                 538.7500     468.9415     454.4420       $9,088.84 
 
632E89700           1.000 EACH       PEDESTAL, 11'                                605.0000     493.0775     382.4800         $382.48 
 
632E89701          11.000 EACH       PEDESTAL, 11', AS PER PLAN                   871.4286    1338.7995    1710.9191      $18,820.11 
 
632E89802           3.000 EACH       PEDESTAL, 5', TRANSFORMER BASE               495.0000     535.5375     535.0000       $1,605.00 
 
632E89900          39.000 EACH       PEDESTAL, 8', TRANSFORMER BASE               538.1396     450.9367     415.1026      $16,189.00 
 
632E89901           1.000 EACH       PEDESTAL, 8', TRANSFORMER BASE, AS PER       685.0000     608.0000     608.0000         $608.00 
                                     PLAN 
 
632E89904          13.000 EACH       PEDESTAL, 10', TRANSFORMER BASE              507.6923     546.5894     536.2308       $6,971.00 
 
632E89905           4.000 EACH       PEDESTAL, 10', TRANSFORMER BASE, AS PER      531.2500     624.1250     620.0000       $2,480.00 
                                     PLAN 
 
632E90000           8.000 EACH       PEDESTAL, 11', TRANSFORMER BASE              625.0000     630.0000     895.0000       $7,160.00 
 
632E90010          26.000 EACH       PEDESTAL, MISC.:                             689.0385     711.4752     719.3615      $18,703.40 
 



       Item      Quantity    U/M        Item Description                          Avg Unit      Avg Unit     Avg Unit      Total Amt 
     Number                                                                      Price Est     Price Bid    Price Awded     Awarded 
 
632E90020          24.000 EACH       REMOVAL OF MISCELLANEOUS TRAFFIC SIGNAL      263.3333     332.0357     357.6250       $8,583.00 
                                     ITEM 
 
632E90030         500.000 FT         REMOVAL OF MISCELLANEOUS TRAFFIC SIGNAL        0.8000       0.5367       0.5000         $250.00 
                                     ITEM 
 
 
632E90100          37.000 EACH       REMOVAL OF TRAFFIC SIGNAL INSTALLATION      1528.2432    1909.0554    1844.7786      $68,256.81 
 
632E90101          90.000 EACH       REMOVAL OF TRAFFIC SIGNAL INSTALLATION,     1552.0979    1727.5843    1635.1420     $147,162.78 
                                     AS PER PLAN 
 
632E90103          24.000 EACH       REMOVAL OF TRAFFIC SIGNAL INSTALLATION      1000.0000    1647.4850     420.0000      $10,080.00 
                                     FOR STORAGE, AS PER PLAN 
 
632E90104           6.000 EACH       REUSE OF TRAFFIC CONTROL ITEM               1833.3333     755.6250     598.3333       $3,590.00 
 
632E90200          25.000 EACH       REUSE OF VEHICULAR SIGNAL HEAD               337.4000     353.7190     499.0000      $12,475.00 
 
632E90202           5.000 EACH       REUSE OF PEDESTRIAN SIGNAL HEAD              250.0000     269.0000     320.0000       $1,600.00 
 
632E90208           6.000 EACH       REUSE OF STRAIN POLE                         950.0000    1289.0000    1545.0000       $9,270.00 
 
632E90212           1.000 EACH       REUSE OF CONTROLLER                         1500.0000    1770.0000    2750.0000       $2,750.00 
 
632E90213           2.000 EACH       REUSE OF CONTROLLER, AS PER PLAN            2000.0000    1504.2857    1940.0000       $3,880.00 
 
632E90300          14.000 LUMP       SIGNALIZATION, MISC.:                       3132.1429    2883.3503    2688.1429      $37,634.00 
 
632E90400         346.000 EACH       SIGNALIZATION, MISC.:                       2134.9351    2292.5904    2315.4665     $801,151.42 
 
632E90500        7582.000 FT         SIGNALIZATION, MISC.:                          2.8053       3.6317       2.1918      $16,618.05 
 
632E99000           1.000 LUMP       SPECIAL - TRAFFIC SIGNALS                  35000.0000   36232.1429   32500.0000      $32,500.00 
 
633E01501          10.000 EACH       CONTROLLER UNIT, TYPE TS2/A1, WITH         10250.0000   10910.0008   10237.9580     $102,379.58 
                                     CABINET, TYPE TS2, AS PER PLAN 
 
633E01551          40.000 EACH       CONTROLLER UNIT, TYPE TS2/A2, WITH         11193.1818    8906.2497    7894.2615     $315,770.46 
                                     CABINET, TYPE TS2, AS PER PLAN 
 
633E01581          37.000 EACH       CONTROLLER UNIT, TYPE TS2/A2, WITH          9916.9811    8969.0657    8733.5957     $323,143.04 
                                     CABINET, TYPE TS1, AS PER PLAN 
 
633E01600           1.000 EACH       CONTROLLER UNIT, TYPE 170E, WITH            9500.0000    8780.0000    9800.0000       $9,800.00 
                                     CABINET, TYPE 332 
 
633E01601          56.000 EACH       CONTROLLER UNIT, TYPE 170E, WITH            8526.7857    8256.2724    7664.6036     $429,217.80 
                                     CABINET, TYPE 332, AS PER PLAN 
 
633E01651          15.000 EACH       CONTROLLER UNIT, TYPE 170E, WITH            8800.0000    7752.0200    7450.0000     $111,750.00 
                                     CABINET, TYPE 336, AS PER PLAN 
 
633E01680           1.000 EACH       CONTROLLER UNIT, TYPE 2070L, WITH          10000.0000   10760.0000    8890.0000       $8,890.00 
                                     CABINET, TYPE 332 
 



 
       Item      Quantity    U/M        Item Description                          Avg Unit      Avg Unit     Avg Unit      Total Amt 
     Number                                                                      Price Est     Price Bid    Price Awded     Awarded 
 
633E01681           6.000 EACH       CONTROLLER UNIT, TYPE 2070L, WITH           9833.3333   10187.0321   10476.7500      $62,860.50 
                                     CABINET, TYPE 332, AS PER PLAN 
 
633E01700          10.000 EACH       CONTROLLER UNIT, TYPE 2070L, WITH          10000.0000    9837.5000    7900.0000      $79,000.00 
                                     CABINET, TYPE 336 
 
633E39000           4.000 EACH       CONTROLLER, MASTER, TRAFFIC RESPONSIVE      4200.0000    4194.8256    3540.0000      $14,160.00 
 
633E39001           8.000 EACH       CONTROLLER, MASTER, TRAFFIC RESPONSIVE,     4437.5000    4447.2342    2995.6250      $23,965.00 
                                     AS PER PLAN 
 
633E65001           2.000 EACH       CABINET WITHOUT CONTROLLER, AS PER PLAN     4500.0000    8860.0000    9600.0000      $19,200.00 
 
633E65510           1.000 EACH       CABINET, TYPE TS-2                          1850.0000    9065.0000    8630.0000       $8,630.00 
 
633E65511           1.000 EACH       CABINET, TYPE TS-2, AS PER PLAN             1500.0000    6203.7500    5900.0000       $5,900.00 
 
633E67000         110.000 EACH       CABINET RISER                                350.3636     369.8714     353.1445      $38,845.90 
 
633E67100         103.000 EACH       CABINET FOUNDATION                          1140.8654    1227.5143    1069.6164     $110,170.49 
 
633E67101          11.000 EACH       CABINET FOUNDATION, AS PER PLAN              900.0000    1200.4238    1090.9091      $12,000.00 
 
633E67200          94.000 EACH       CONTROLLER WORK PAD                          268.8830     263.3418     212.2243      $19,949.08 
 
633E67201          21.000 EACH       CONTROLLER WORK PAD, AS PER PLAN             258.1818     290.3183     152.6305       $3,205.24 
 
633E68000           1.000 EACH       REMOTE MONITORING STATION                   5000.0000   10804.0000   11000.0000      $11,000.00 
 
633E68001           2.000 EACH       REMOTE MONITORING STATION, AS PER PLAN      7833.3333    6038.6418    3300.0000       $6,600.00 
 
633E68500          10.000 EACH       TELEPHONE SERVICE                            810.0000     542.7509     554.0000       $5,540.00 
 
633E68501           2.000 EACH       TELEPHONE SERVICE, AS PER PLAN               800.0000    1120.0143     765.0000       $1,530.00 
 
633E71000           1.000 EACH       FLASHER CONTROLLER                           850.0000     839.5000     500.0000         $500.00 
 
633E72000           1.000 LUMP       TRAINING                                    5000.0000    3212.0000    3000.0000       $3,000.00 
 
633E72001           1.000 LUMP       TRAINING, AS PER PLAN                       5000.0000    6968.3333    5000.0000       $5,000.00 
 
633E72500           5.000 LUMP       SYSTEM ANALYSIS                            18200.0000   14765.8519   12100.0000      $60,500.00 
 
633E72501           1.000 LUMP       SYSTEM ANALYSIS, AS PER PLAN               12000.0000   22343.3333   14900.0000      $14,900.00 
 
633E75000          21.000 EACH       UNINTERRUPTIBLE POWER SUPPLY (UPS), 1000    4680.9524    4237.3692    3433.7619      $72,109.00 
                                     WATT 
 
633E99000         258.000 EACH       CONTROLLER ITEM, MISC.:                     4340.9696    4830.3086    3179.2911     $820,257.10 
 
633E99300           3.000 LUMP       CONTROLLER ITEM, MISC.:                     7666.6667    1962.3077    1616.6667       $4,850.00 
 
638E00101          15.000 FT         4" WATER MAIN DUCTILE IRON PIPE ANSI          60.0000     135.3200      70.0000       $1,050.00 
                                     CLASS 52, PUSH-ON JOINTS AND FITTINGS, 
                                     AS PER PLAN 



 
 
       Item      Quantity    U/M        Item Description                          Avg Unit      Avg Unit     Avg Unit      Total Amt 
     Number                                                                      Price Est     Price Bid    Price Awded     Awarded 
 
638E00600          13.000 FT         6" WATER MAIN DUCTILE IRON PIPE ANSI         145.0000     171.2500     160.0000       $2,080.00 
                                     CLASS 52, PUSH-ON JOINTS AND FITTINGS 
 
638E00601         904.000 FT         6" WATER MAIN DUCTILE IRON PIPE ANSI          47.7157      92.1030     114.9412     $103,906.80 
                                     CLASS 52, PUSH-ON JOINTS AND FITTINGS, 
 
                                     AS PER PLAN 
 
638E00604         878.000 FT         6" WATER MAIN DUCTILE IRON PIPE ANSI          50.0000      90.2200      62.8800      $55,208.64 
                                     CLASS 53, PUSH-ON JOINTS AND FITTINGS 
 
638E00700         746.000 FT         6" WATER MAIN DUCTILE IRON PIPE ANSI          50.3217      52.3527      47.4182      $35,374.00 
                                     CLASS 52, MECHANICAL JOINTS AND FITTINGS 
 
638E00804         100.000 FT         6" WATER MAIN DUCTILE IRON PIPE ANSI          85.0000      73.5963     110.0000      $11,000.00 
                                     CLASS 53, BOLTLESS-RESTRAINED JOINTS AND 
                                     FITTINGS 
 
638E01100         526.000 FT         6" WATER MAIN POLYVINYL CHLORIDE PIPE         35.0000      40.8117      43.2500      $22,749.50 
                                     AND FITTINGS, AWWA CLASS 150 
 
638E01200         367.000 FT         8" WATER MAIN DUCTILE IRON PIPE ANSI          70.0000      67.0000      65.0000      $23,855.00 
                                     CLASS 52, PUSH-ON JOINTS AND FITTINGS 
 
638E01201        3474.000 FT         8" WATER MAIN DUCTILE IRON PIPE ANSI          67.3115      89.9752     121.6005     $422,440.18 
                                     CLASS 52, PUSH-ON JOINTS AND FITTINGS, 
                                     AS PER PLAN 
 
638E01204        1965.000 FT         8" WATER MAIN DUCTILE IRON PIPE ANSI          55.0000      74.0775      50.3100      $98,859.15 
                                     CLASS 53, PUSH-ON JOINTS AND FITTINGS 
 
638E01700        1242.000 FT         8" WATER MAIN POLYVINYL CHLORIDE PIPE         38.0000      32.4283      28.7500      $35,707.50 
                                     AND FITTINGS, AWWA CLASS 150 
 
638E01800          36.000 FT         10" WATER MAIN DUCTILE IRON PIPE ANSI        155.0000     156.7500     172.0000       $6,192.00 
                                     CLASS 52, PUSH-ON JOINTS AND FITTINGS 
 
638E01801        3606.000 FT         10" WATER MAIN DUCTILE IRON PIPE ANSI         90.0000     103.6200     110.0000     $396,660.00 
                                     CLASS 52, PUSH-ON JOINTS AND FITTINGS, 
                                     AS PER PLAN 
 
638E01901         425.000 FT         10" WATER MAIN DUCTILE IRON PIPE ANSI         75.0000     110.5400     173.0000      $73,525.00 
                                     CLASS 52, MECHANICAL JOINTS AND 
                                     FITTINGS, AS PER PLAN 
 
638E02300          18.000 FT         10" WATER MAIN POLYVINYL CHLORIDE PIPE       155.0000     122.3333     180.0000       $3,240.00 
                                     AND FITTINGS, AWWA CLASS 150 
 
638E02400        1412.000 FT         12" WATER MAIN DUCTILE IRON PIPE ANSI         85.0000      75.7500      70.0000      $98,840.00 
                                     CLASS 52, PUSH-ON JOINTS AND FITTINGS 
 
638E02401        1601.000 FT         12" WATERMAIN DUCTILE IRON PIPE ANSI          81.0556      82.7115      71.0055     $113,679.80 
                                     CLASS 52, PUSH-ON JOINTS AND FITTINGS, 
                                     AS PER PLAN 



       Item      Quantity    U/M        Item Description                          Avg Unit      Avg Unit     Avg Unit      Total Amt 
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638E02404         196.000 FT         12" WATER MAIN DUCTILE IRON PIPE ANSI         80.0000     118.6640      90.0000      $17,640.00 
                                     CLASS 53, PUSH-ON JOINTS AND FITTINGS 
 
638E02500        2895.000 FT         12" WATER MAIN DUCTILE IRON PIPE ANSI         75.0000      62.0000      51.0000     $147,645.00 
                                     CLASS 52, MECHANICAL JOINTS AND FITTINGS 
 
638E02504         124.000 FT         12" WATER MAIN DUCTILE IRON PIPE ANSI        110.0000     139.6000      95.0000      $11,780.00 
                                     CLASS 53, MECHANICAL JOINTS AND FITTINGS 
 
638E02505         161.000 FT         12" WATER MAIN DUCTILE IRON PIPE ANSI        175.0000     165.0000     120.0000      $19,320.00 
                                     CLASS 53, MECHANICAL JOINTS AND 
                                     FITTINGS, AS PER PLAN 
 
638E02604        2314.000 FT         12" WATER MAIN DUCTILE IRON PIPE ANSI         65.0000      65.5625      63.0000     $145,782.00 
                                     CLASS 53, BOLTLESS-RESTRAINED JOINTS AND 
                                     FITTINGS 
 
638E02750         150.000 FT         12" WATER MAIN, POLYVINYL CHLORIDE PIPE       90.0000     100.4591      80.0000      $12,000.00 
                                     AND FITTINGS, AWWA C900-97, DR-14 
 
638E02800         130.000 FT         12" WATER MAIN POLYVINYL CHLORIDE PIPE        55.0000      78.0000      60.0000       $7,800.00 
                                     AND FITTINGS, ASTM SDR 26 
 
638E03001        7000.000 FT         16" DUCTILE IRON PIPE ANSI CLASS 52,         100.1764      81.6870      80.2729     $561,910.05 
                                     PUSH-ON JOINTS AND FITTINGS, AS PER PLAN 
 
638E03004          25.000 FT         16" WATER MAIN DUCTILE IRON PIPE ANSI        195.0000     396.6000     185.0000       $4,625.00 
                                     CLASS 53, PUSH-ON JOINTS AND FITTINGS 
 
638E03101         313.000 FT         400 MM WATER MAIN DUCTILE IRON PIPE ANSI     125.0000      77.9500     100.0000      $31,300.00 
                                     CLASS 52, MECHANICAL JOINTS AND 
                                     FITTINGS, AS PER PLAN 
 
 
638E03901          80.000 FT         24" WATER MAIN DUCTILE IRON PIPE ANSI        350.0000     675.9033     990.0000      $79,200.00 
                                     CLASS 52, MECHANICAL JOINTS AND 
                                     FITTINGS, AS PER PLAN 
 
638E04800         488.000 FT         3/4" COPPER SERVICE BRANCH                    29.4672      31.8564      28.5702      $13,942.28 
 
638E04801        2119.000 FT         3/4" COPPER SERVICE BRANCH, AS PER PLAN       20.0000      24.1569      22.7445      $48,195.56 
 
638E04900         874.000 FT         1" COPPER SERVICE BRANCH                      40.9888      32.4374      33.7063      $29,459.34 
 
638E04901        1553.000 FT         1" COPPER SERVICE BRANCH, AS PER PLAN         35.9305      39.7384      38.4028      $59,639.48 
 
638E05000         130.000 FT         1-1/2" COPPER SERVICE BRANCH                  55.0000      58.6571      82.5385      $10,730.00 
 
638E05100         569.000 FT         2" COPPER SERVICE BRANCH                      45.2724      45.7224      33.8832      $19,279.55 
 
638E05101         225.000 FT         2" COPPER SERVICE BRANCH, AS PER PLAN         56.1333      48.6293      46.7784      $10,525.14 
 
638E05300         100.000 FT         3/4" POLYETHYLENE SERVICE BRANCH              25.0000      48.5000      18.5000       $1,850.00 
 
638E05400         150.000 FT         1" POLYETHYLENE SERVICE BRANCH                30.0000      52.9000      16.5000       $2,475.00 
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638E05500          20.000 FT         1-1/2" POLYETHYLENE SERVICE BRANCH            35.0000      63.6000      35.0000         $700.00 
 
638E05600          15.000 FT         2" POLYETHYLENE SERVICE BRANCH                55.0000      55.4000      20.0000         $300.00 
 
638E06200        6466.000 FT         POLYETHYLENE ENCASEMENT                        2.0000       1.2775       2.0000      $12,932.00 
 
638E06400         300.000 FT         10" STEEL PIPE ENCASEMENT, OPEN CUT           85.0000     100.7200     115.0000      $34,500.00 
 
638E06500          41.000 FT         12" STEEL PIPE ENCASEMENT, OPEN CUT           75.0000     197.9263     110.0000       $4,510.00 
 
638E06600          16.000 FT         14" STEEL PIPE ENCASEMENT, OPEN CUT          150.0000     113.7500      81.0000       $1,296.00 
 
638E06700         300.000 FT         16" STEEL PIPE ENCASEMENT, OPEN CUT          110.0000     119.3100     140.0000      $42,000.00 
 
638E06708         118.000 FT         24" STEEL PIPE ENCASEMENT, OPEN CUT          115.0000     121.4000     185.0000      $21,830.00 
 
638E06709         650.000 FT         24" STEEL PIPE ENCASEMENT, OPEN CUT, AS      175.0000     194.3921     260.8462     $169,550.00 
                                     PER PLAN 
 
638E06905          16.000 FT         36" STEEL PIPE ENCASEMENT, OPEN CUT, AS      250.0000     323.0829     200.0000       $3,200.00 
                                     PER PLAN 
 
638E06913          18.000 FT         48" STEEL PIPE ENCASEMENT, OPEN CUT, AS      350.0000     371.3357     280.0000       $5,040.00 
                                     PER PLAN 
 
638E07305         273.000 FT         20" STEEL PIPE ENCASEMENT, BORED OR          400.0000     264.4700     300.0000      $81,900.00 
                                     JACKED, AS PER PLAN 
 
638E07311         909.000 FT         24" STEEL PIPE ENCASEMENT, BORED OR          413.9714     361.1904     566.1056     $514,590.00 
                                     JACKED, AS PER PLAN 
 
638E07315         294.000 FT         30" STEEL PIPE ENCASEMENT, BORED OR          500.0000     573.6967     980.0000     $288,120.00 
                                     JACKED, AS PER PLAN 
 
638E07321         300.000 FT         48" STEEL PIPE ENCASEMENT, BORED OR          600.0000     602.5500     750.0000     $225,000.00 
                                     JACKED, AS PER PLAN 
 
638E07480           1.000 EACH       6" GATE VALVE                                700.0000     683.3333     600.0000         $600.00 
 
638E07481           2.000 EACH       6" GATE VALVE, AS PER PLAN                   850.0000    1004.5333     980.0000       $1,960.00 
 
638E07491           6.000 EACH       8" GATE VALVE, AS PER PLAN                  1000.0000    1240.5600    1380.0000       $8,280.00 
 
638E07505           2.000 EACH       16" GATE VALVE, AS PER PLAN                 5000.0000    4599.3433    4500.0000       $9,000.00 
 
638E07609          31.000 EACH       VALVE BOX, AS PER PLAN                       400.0000     313.3267     300.0000       $9,300.00 
 
638E07701           2.000 EACH       4" GATE VALVE AND VALVE BOX, AS PER PLAN     750.0000     876.2633     930.0000       $1,860.00 
 
638E07800          34.000 EACH       6" GATE VALVE AND VALVE BOX                  757.4235     913.9853     959.4006      $32,619.62 
 
638E07801          20.000 EACH       6" GATE VALVE AND VALVE BOX, AS PER PLAN     600.0000     902.6375     823.0000      $16,460.00 
 
638E07900          17.000 EACH       8" GATE VALVE AND VALVE BOX                 1212.5170    1137.1675    1073.9176      $18,256.60 



 
 
       Item      Quantity    U/M        Item Description                          Avg Unit      Avg Unit     Avg Unit      Total Amt 
     Number                                                                      Price Est     Price Bid    Price Awded     Awarded 
 
638E07901           9.000 EACH       8" GATE VALVE AND VALVE BOX, AS PER PLAN     966.6667    1202.2514    1083.5556       $9,752.00 
 
638E08001          11.000 EACH       10" GATE VALVE AND VALVE BOX, AS PER        2000.0000    1715.0300    1700.0000      $18,700.00 
                                     PLAN 
 
638E08100          24.000 EACH       12" GATE VALVE AND VALVE BOX                1704.5118    2077.9091    1970.1654      $47,283.97 
 
638E08101           2.000 EACH       12" GATE VALVE AND VALVE BOX, AS PER        1800.0000    1980.0425    1750.0000       $3,500.00 
                                     PLAN 
 
638E08103           1.000 EACH       16" GATE VALVE AND VALVE BOX, AS PER        5500.0000    4633.4133    5100.0000       $5,100.00 
                                     PLAN 
 
638E08109           2.000 EACH       24" GATE VALVE, VALVE AND VALVE BOX, AS    20000.0000   16249.8600   17000.0000      $34,000.00 
                                     PER PLAN 
 
638E08201          14.000 EACH       16" BUTTERFLY VALVE AND VALVE BOX, PER      5000.0000    2412.9525    2900.0000      $40,600.00 
                                     PLAN 
 
638E08206           6.000 EACH       20" BUTTERFLY VALVE AND VALVE BOX           5000.0000    4650.7213    3982.3100      $23,893.86 
 
 
638E08790           1.000 EACH       2" CUTTING-IN SLEEVE, VALVE AND VALVE       2000.0000    1270.8463     766.0000         $766.00 
                                     BOX 
 
638E08900           2.000 EACH       6" CUTTING-IN SLEEVE, VALVE AND VALVE       3000.0000    1994.1688    1276.0000       $2,552.00 
                                     BOX 
 
638E09200           2.000 EACH       12" CUTTING-IN SLEEVE, VALVE AND VALVE      4000.0000    3212.3925    2585.0000       $5,170.00 
                                     BOX 
 
638E09300          10.000 EACH       6" X 6" TAPPING SLEEVE, VALVE AND VALVE     3000.0000    4194.3162    4612.1280      $46,121.28 
                                     BOX 
 
638E09301           3.000 EACH       6" X 6" TAPPING SLEEVE, VALVE AND VALVE     3500.0000    7379.0067   13000.0000      $39,000.00 
                                     BOX, AS PER PLAN 
 
638E09400           8.000 EACH       8" X 8" TAPPING SLEEVE, VALVE AND VALVE     4437.5000    4226.4544    5344.6350      $42,757.08 
                                     BOX 
 
638E09401           2.000 EACH       8" X 8" TAPPING SLEEVE, VALVE AND VALVE     4500.0000    8423.0967   14600.0000      $29,200.00 
                                     BOX, AS PER PLAN 
 
638E09509           1.000 EACH       10" X 6" TAPPING SLEEVE, VALVE AND VALVE    6000.0000    3831.6667    5300.0000       $5,300.00 
                                     BOX, AS PER PLAN 
 
638E09520           2.000 EACH       10" X 10" TAPPING SLEEVE, VALVE AND         5500.0000    7349.0000    9935.0000      $19,870.00 
                                     VALVE BOX 
 
638E09521           4.000 EACH       10" X 10" TAPPING SLEEVE, VALVE AND         5500.0000   10245.9500   17200.0000      $68,800.00 
                                     VALVE BOX, AS PER PLAN 
 
638E09800           2.000 EACH       12" X 12" TAPPING SLEEVE, VALVE AND         5500.0000    6441.6594    5950.7900      $11,901.58 
                                     VALVE BOX 



 
       Item      Quantity    U/M        Item Description                          Avg Unit      Avg Unit     Avg Unit      Total Amt 
     Number                                                                      Price Est     Price Bid    Price Awded     Awarded 
 
638E09910           3.000 EACH       16 "X 16" TAPPING SLEEVE, VALVE AND         6500.0000   13046.4325   16182.4600      $48,547.38 
                                     VALVE BOX 
 
638E10200          25.000 EACH       6" FIRE HYDRANT                             3540.0000    2803.4616    2418.1040      $60,452.60 
 
638E10201          45.000 EACH       6" FIRE HYDRANT, AS PER PLAN                2502.2222    4467.8693    4785.5556     $215,350.00 
 
638E10300           7.000 EACH       FIRE HYDRANT EXTENDED AND ADJUSTED TO       1498.5714    1489.3394    1657.4371      $11,602.06 
                                     GRADE 
 
638E10301           1.000 EACH       FIRE HYDRANT EXTENDED AND ADJUSTED TO       2750.0000    1233.3333    1200.0000       $1,200.00 
                                     GRADE, AS PER PLAN 
 
638E10400          35.000 EACH       FIRE HYDRANT ADJUSTED TO GRADE               728.5714     884.6315     779.5334      $27,283.67 
 
638E10480          24.000 EACH       FIRE HYDRANT REMOVED                         520.3046     376.5828     360.2621       $8,646.29 
 
638E10481          23.000 EACH       FIRE HYDRANT REMOVED, AS PER PLAN            580.4348     494.6861     293.2283       $6,744.25 
 
638E10500          20.000 EACH       FIRE HYDRANT REMOVED AND RESET              1490.0000    1436.8237    1272.3180      $25,446.36 
 
638E10501           1.000 EACH       FIRE HYDRANT REMOVED AND RESET, AS PER      3000.0000    1595.0000    1100.0000       $1,100.00 
                                     PLAN 
 
638E10600          18.000 EACH       FIRE HYDRANT AND GATE VALVE REMOVED AND     2161.1111    1794.0685    1932.2222      $34,780.00 
                                     RESET 
 
638E10800         732.000 EACH       VALVE BOX ADJUSTED TO GRADE                  184.8455     234.9909     266.0710     $194,763.98 
 
638E10801          83.000 EACH       VALVE BOX ADJUSTED TO GRADE, AS PER PLAN     275.2410     237.1899     201.2873      $16,706.85 
 
638E10900          98.000 EACH       SERVICE BOX ADJUSTED TO GRADE                138.2653     153.6676     200.4968      $19,648.69 
 
638E11100          25.000 EACH       METER AND CHAMBER REMOVED AND RESET          892.0000     967.4722     535.2216      $13,380.54 
 
638E11200           5.000 EACH       METER, SETTING, STOP AND CHAMBER            1000.0000    1054.0538     857.0000       $4,285.00 
 
638E11201          16.000 EACH       METER, SETTING, STOP AND CHAMBER, AS PER    1000.0000    1251.2479     773.3738      $12,373.98 
                                     PLAN 
 
638E11301          24.000 EACH       1" AIR RELEASE VALVE, AS PER PLAN           1000.0000    1114.6733     750.0000      $18,000.00 
 
638E11500           1.000 MBF        SHEETING AND BRACING ORDERED LEFT IN         150.0000    3517.1667   20000.0000      $20,000.00 
                                     PLACE 
 
638E20306         120.000 FT         SPECIAL - 8" WATER MAIN DUCTILE IRON         110.0000     187.7960     170.9800      $20,517.60 
                                     PIPE WITH PUSH-ON JOINTS AND RETAINED 
                                     MECHANICAL JOINT FITTINGS, ANSI CLASS 52 
 
638E20906         280.000 FT         SPECIAL - 12" WATER MAIN DUCTILE IRON        145.0000     195.0600     130.3000      $36,484.00 
                                     PIPE WITH PUSH-ON JOINTS AND RETAINED 
                                     MECHANICAL JOINT FITTINGS, ANSI CLASS 52 
 
638E22102         349.000 FT         SPECIAL - 36" PRESTRESSED CONCRETE           750.0000     438.7500     500.0000     $174,500.00 
                                     CYLINDER PIPE WITH FITTINGS, AWWA C301 



 
       Item      Quantity    U/M        Item Description                          Avg Unit      Avg Unit     Avg Unit      Total Amt 
     Number                                                                      Price Est     Price Bid    Price Awded     Awarded 
 
638E22804         100.000 FT         SPECIAL - 16" STEEL CASING PIPE              460.0000      94.1064      98.7320       $9,873.20 
 
638E22900          40.000 FT         SPECIAL - 20" STEEL CASING PIPE              285.0000      94.8360     171.1800       $6,847.20 
 
638E22904          36.000 FT         SPECIAL - 24" STEEL CASING PIPE              200.0000     112.5000     125.0000       $4,500.00 
 
638E23500           1.000 EACH       SPECIAL - 6" CUTTING-IN VALVE WITH VALVE    2500.0000    3551.3920    4678.9600       $4,678.96 
                                     BOX, COMPLETE 
 
638E23506           1.000 EACH       SPECIAL - 8" CUTTING-IN VALVE WITH VALVE    3500.0000    4381.2120    5074.0600       $5,074.06 
                                     BOX, COMPLETE 
 
638E23604           2.000 EACH       SPECIAL - 12" CUTTING-IN VALVE WITH         4500.0000    5460.6840    5955.4200      $11,910.84 
                                     VALVE BOX, COMPLETE 
 
638E25000       10000.000 POUND      SPECIAL - MISCELLANEOUS METAL WORK             1.5000       1.1020       1.6700      $16,700.00 
 
638E25400           3.000 EACH       SPECIAL - INSTALL 1" METER SETTING,         1850.0000    1176.2420     982.2100       $2,946.63 
                                     COMPLETE 
 
638E25502           1.000 EACH       SPECIAL - INSTALL 2" METER SETTING,         2500.0000    1959.7020    1774.5100       $1,774.51 
                                     COMPLETE 
 
638E25504           1.000 EACH       SPECIAL - INSTALL 3" METER SETTING,         3500.0000    3144.1600    2601.8000       $2,601.80 
                                     COMPLETE 
 
638E25508           1.000 EACH       SPECIAL - INSTALL 6" METER SETTING,         4500.0000    5347.3220    5149.6100       $5,149.61 
                                     COMPLETE 
 
638E25608           3.000 EACH       SPECIAL - 1" METER VAULT                    1500.0000    1186.5460     915.7300       $2,747.19 
 
638E25702           1.000 EACH       SPECIAL - 2" METER VAULT                    1850.0000    1627.3620    2662.8100       $2,662.81 
 
638E25704           1.000 EACH       SPECIAL - 3" METER VAULT                    2500.0000    4912.2200    3201.1000       $3,201.10 
 
638E25804           1.000 EACH       SPECIAL - 6" FIRE PROTECTION VAULT          3500.0000    5203.0620    7281.3100       $7,281.31 
 
638E29504           1.000 EACH       SPECIAL - EXTEND 3" WATER SERVICE           2500.0000    5133.1780    4202.8900       $4,202.89 
                                     CONNECTION, COMPLETE 
 
638E30000         400.000 FT         SPECIAL - COPPER WATER TUBING                 35.0000      52.0800      62.4000      $24,960.00 
 
638E30250           1.000 LUMP       SPECIAL - MAINTENANCE OF WATER SERVICE     25000.0000   17189.1340   36659.6700      $36,659.67 
 
638E30500           5.000 MBF        SPECIAL - SHEETING LEFT IN PLACE             450.0000    1161.6800    2392.4000      $11,962.00 
 
638E41300           2.000 EACH       SPECIAL - 12" GATE VALVE WITH VALVE BOX     2400.0000    3750.0000    3500.0000       $7,000.00 
 
638E43800           4.000 EACH       SPECIAL - VALVE BOX ADJUSTED TO GRADE        237.5000     311.6667     237.5000         $950.00 
 
638E44200           2.000 EACH       SPECIAL - BLOW-OFF ASSEMBLY                 2000.0000     815.0000    1000.0000       $2,000.00 
 
638E45000          17.000 EACH       SPECIAL - 3/4" WATER SERVICE CONNECTION,    1500.0000    1450.0000     360.0000       $6,120.00 
                                     LONG SIDE 
 



       Item      Quantity    U/M        Item Description                          Avg Unit      Avg Unit     Avg Unit      Total Amt 
     Number                                                                      Price Est     Price Bid    Price Awded     Awarded 
 
638E45400          14.000 EACH       SPECIAL - 3/4" WATER SERVICE CONNECTION,    1000.0000     865.0000     360.0000       $5,040.00 
                                     SHORT SIDE 
 
638E60100         137.000 FT         SPECIAL - 6" DUCTILE IRON WATER PIPE AND      75.0000      81.5417      33.0000       $4,521.00 
                                     FITTINGS (COL. 801) 
 
638E60200          15.000 FT         SPECIAL - 8" DUCTILE IRON WATER PIPE AND     185.0000     142.6250     110.0000       $1,650.00 
                                     FITTINGS (COL. 801) 
 
638E61500          20.010 CU YD      SPECIAL - CONCRETE BLOCKING, CLASS C         350.0000     117.5068     120.0000       $2,401.20 
                                     (COL. 801) 
 
638E61600         500.000 POUND      SPECIAL - FITTINGS, INCREASE OR DECREASE       5.0000       2.6000       0.8000         $400.00 
                                     (COL. 801) 
 
638E61900          49.000 EACH       SPECIAL - 6" VALVE AND APPURTENANCES         704.0816     797.8776     760.8163      $37,280.00 
                                     (COL. 802) 
 
638E62000          12.000 EACH       SPECIAL - 8" VALVE AND APPURTENANCES        1000.0000    1053.9167     980.0000      $11,760.00 
                                     (COL. 802) 
 
638E62200          10.000 EACH       SPECIAL - 12" VALVE AND APPURTENANCES       2500.0000    1826.9583    1840.0000      $18,400.00 
                                     (COL. 802) 
 
638E62814           4.000 EACH       SPECIAL - 6" INSERTING VALVE AND            5500.0000    2677.9275     850.0000       $3,400.00 
                                     APPURTENANCES (COL. 802) 
 
638E63600          35.000 EACH       SPECIAL - 3/4" WATER SERVICE TAP,           1500.0000    1604.2750     900.0000      $31,500.00 
                                     COMPLETE (COL. 805) 
 
638E65102         183.000 FT         SPECIAL - 18" CASING PIPE, BORED OR          650.0000     726.6667     640.0000     $117,120.00 
                                     JACKED (COL. 806) 
 
638E65400          20.000 EACH       SPECIAL - VALVE BOX ADJUSTED TO GRADE        175.0000     303.5750     150.0000       $3,000.00 
                                     (COL. 807) 
 
638E65500          21.000 EACH       SPECIAL - SERVICE BOX ADJUSTED TO GRADE      216.6667     164.4722     129.2857       $2,715.00 
                                     (COL. 807) 
 
638E65600          33.000 EACH       SPECIAL - COLUMBUS STANDARD HEAVY DUTY       401.6667     497.3122     220.7576       $7,285.00 
                                     VALVE BOX (COL. 807) 
 
638E65900           1.000 EACH       SPECIAL - CUT AND PLUG 12" WATER LINE       1000.0000    1095.2663    1100.0000       $1,100.00 
                                     (COL. 808) 
 
638E66100           4.000 EACH       SPECIAL - RELOCATE 8" WATER LINE (COL.      6000.0000    6339.4250    5830.0000      $23,320.00 
                                     808) 
 
638E66220          10.000 FT         SPECIAL - RELOCATE 12" WATER LINE (COL.      350.0000     569.0650     600.0000       $6,000.00 
                                     808) 
 
638E66230          15.000 FT         SPECIAL - RELOCATE 20" WATER LINE (COL.      575.0000     876.5600    1200.0000      $18,000.00 
                                     808) 
 
638E66600          45.000 EACH       SPECIAL - FIRE HYDRANT (COL. 809)           2500.0000    2489.1667    1840.0000      $82,800.00 
 



       Item      Quantity    U/M        Item Description                          Avg Unit      Avg Unit     Avg Unit      Total Amt 
     Number                                                                      Price Est     Price Bid    Price Awded     Awarded 
 
638E66700          24.000 EACH       SPECIAL - FIRE HYDRANT, RELOCATED (COL.     1850.0000    2232.2363    3182.0833      $76,370.00 
                                     809) 
 
638E66800          44.000 EACH       SPECIAL - FIRE HYDRANT, ABANDONED (COL.      600.0000     452.8000     300.0000      $13,200.00 
                                     809) 
 
638E67590           3.000 EACH       SPECIAL - 1" AIR RELEASE OUTLET (COL.        850.0000     965.5250    1070.0000       $3,210.00 
                                     812) 
 
638E67700           3.000 EACH       SPECIAL - AIR RELEASE OUTLET RELOCATED      1500.0000    2632.9583    5430.0000      $16,290.00 
                                     (COL. 812) 
 
638E68100           4.000 EACH       SPECIAL - 3/4" WATER SERVICE TAP            1750.0000    1157.9583    1580.0000       $6,320.00 
                                     RELOCATED (COL. 816) 
 
638E68504           7.000 EACH       SPECIAL - 1" WATER SERVICE TAP              1750.0000    1572.8575    1200.0000       $8,400.00 
                                     RELOCATED, LONG SIDE (COL. 816) 
 
638E80600          73.000 FT         SPECIAL - FURNISHING AND LAYING 6"           100.0000     154.9617      70.3500       $5,135.55 
                                     DUCTILE IRON PIPE AND FITTINGS (CIN. 
                                     1101) 
 
638E81200         195.000 FT         SPECIAL - FURNISHING AND LAYING 24"          380.0000     432.0383     425.0000      $82,875.00 
                                     DUCTILE IRON PIPE AND FITTINGS (CIN. 
 
                                     1101) 
 
638E84500          48.000 CU YD      SPECIAL - CONCRETE, CLASS C (CIN. 1110)      137.7083     176.8403      92.2646       $4,428.70 
 
638E85306           1.000 EACH       SPECIAL - AIRCOCK CHAMBER ON WATER MAIN     2000.0000    2808.4833    2600.0000       $2,600.00 
                                     (CIN. 1111) 
 
638E85800           1.000 EACH       SPECIAL - FURNISHING AND INSTALLING FIRE    2500.0000    2684.9550    2128.9500       $2,128.95 
                                     HYDRANT (CIN. 1112) 
 
638E86000           1.000 EACH       SPECIAL - REMOVING FIRE HYDRANT (CIN.        600.0000     484.1933     526.0000         $526.00 
                                     1114) 
 
638E86300           1.000 EACH       SPECIAL - FURNISHING AND INSTALLING          800.0000     623.8517     521.7500         $521.75 
                                     VALVE BOX, COMPLETE (CIN. 1116) 
 
638E86400          30.000 CU YD      SPECIAL - ADDITIONAL EXCAVATION (CIN.         30.0000      18.5683      18.3500         $550.50 
                                     1119) 
 
638E86404          30.000 CU YD      SPECIAL - EXPLORATORY EXCAVATION (CIN.        33.3333      28.7394      70.1167       $2,103.50 
                                     1120) 
 
638E86500           3.000 CU YD      SPECIAL - FILLING ABANDONED WATER WORK       150.0000     171.6667     100.0000         $300.00 
                                     STRUCTURE (CIN. 1121) 
 
638E86700           1.000 EACH       SPECIAL - REMOVING EXISTING VALVE BOX        150.0000     132.2567      76.6500          $76.65 
                                     (CIN. 1122) 
 
638E86800          20.000 FT         SPECIAL - CHANGING 8" AND UNDER PIPE          40.0000      47.5000     180.0000       $3,600.00 
                                     SEWER (CIN. 1123) 
 



       Item      Quantity    U/M        Item Description                          Avg Unit      Avg Unit     Avg Unit      Total Amt 
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638E86900          20.000 FT         SPECIAL - CHANGING 10" THRU 24" PIPE          50.0000      58.1667     175.0000       $3,500.00 
                                     SEWER (CIN. 1123) 
 
638E87100           3.000 EACH       SPECIAL - RESETTING EXISTING VALVE BOX,      250.0000     232.2300      76.6500         $229.95 
                                     COMPLETE (CIN. 1125) 
 
638E87600         133.000 FT         SPECIAL - FURNISHING, INSTALLING AND          50.0000      64.2817      43.3500       $5,765.55 
                                     CONNECTING 3/4" COPPER SERVICE PIPE 
                                     (CIN. 1126) 
 
638E87604         137.000 FT         SPECIAL - FURNISHING, INSTALLING AND          60.0000      60.8350      47.4000       $6,493.80 
                                     CONNECTING 1" COPPER SERVICE PIPE (CIN. 
                                     1126) 
 
638E88500           3.000 EACH       SPECIAL - DISCONNECTING EXISTING SERVICE     350.0000     722.4900     337.3000       $1,011.90 
                                     BRANCH (CIN. 1130) 
 
638E88700          13.000 EACH       SPECIAL - FURNISHING AND INSTALLING CURB     250.0000     274.3900     393.5500       $5,116.15 
                                     AND ROADWAY BOX (CIN. 1131) 
 
638E88800           1.000 EACH       SPECIAL - RESETTING EXISTING CURB AND        300.0000     301.1183     159.1500         $159.15 
                                     ROADWAY BOX (CIN. 1132) 
 
638E89804           1.000 EACH       SPECIAL - RESETTING EXISTING 1-1/2"         1000.0000     741.1317     398.1000         $398.10 
                                     FROST-PROOF METER SETTING (CIN. 1135) 
 
638E98000         433.000 EACH       WATER WORK, MISC.:                          1145.9584    1429.6086    1483.3254     $642,279.88 
 
638E98100           2.000 LUMP       WATER WORK, MISC.:                         11250.0000   36495.8056   24500.0000      $49,000.00 
 
638E98200           1.000 CU YD      WATER WORK, MISC.:                           200.0000     425.1667    1650.0000       $1,650.00 
 
638E98400        7446.000 POUND      WATER WORK, MISC.:                             1.5216       0.6243       1.0046       $7,480.50 
 
638E98600       32084.000 FT         WATER WORK, MISC.:                            76.0003      67.3000      50.3487   $1,615,387.43 
 
642E00090         952.463 MILE       EDGE LINE                                    518.8766     571.4402     480.0137     $457,195.32 
 
642E00091         700.130 MILE       EDGE LINE, AS PER PLAN                       357.9020     368.4371     329.6074     $230,768.02 
 
642E00100       13984.316 MILE       EDGE LINE, TYPE 1                            346.4752     342.1260     334.2417   $4,674,141.60 
 
642E00101          69.140 MILE       EDGE LINE, TYPE 1, AS PER PLAN               380.3153     359.5554     452.2852      $31,271.00 
 
642E00102         600.070 MILE       EDGE LINE, TYPE 2                            416.0669     381.1807     395.4699     $237,309.62 
 
642E00190         109.526 MILE       LANE LINE                                    413.2055     509.7809     387.7694      $42,470.83 
 
642E00191         488.310 MILE       LANE LINE, AS PER PLAN                       222.9435     239.7648     231.3509     $112,970.94 
 
642E00200        1403.360 MILE       LANE LINE, TYPE 1                            203.0759     200.2655     197.6557     $277,382.10 
 
642E00201         174.970 MILE       LANE LINE, TYPE 1, AS PER PLAN               204.0007     208.9552     204.6010      $35,799.03 
 
642E00202         221.310 MILE       LANE LINE, TYPE 2                            224.6104     180.8102     197.6617      $43,744.50 
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642E00290         400.389 MILE       CENTER LINE                                  786.1315     859.4597     716.4326     $286,851.73 
 
642E00291           2.500 MILE       CENTER LINE, AS PER PLAN                     650.0000     725.0000     750.0000       $1,875.00 
 
642E00300        5599.518 MILE       CENTER LINE, TYPE 1                          435.5609     418.3630     422.1813   $2,364,011.71 
 
642E00301          26.070 MILE       CENTER LINE, TYPE 1, AS PER PLAN             437.2842     572.8529     663.0610      $17,286.00 
 
642E00302         313.764 MILE       CENTER LINE, TYPE 2                          560.6518     474.8750     496.6695     $155,837.02 
 
642E00303           0.150 MILE       CENTER LINE, TYPE 2, AS PER PLAN             685.0000    4750.0000    5500.0000         $825.00 
 
642E00390       71485.000 FT         CHANNELIZING LINE                              0.6794       0.5626       0.5179      $37,022.17 
 
642E00391      159840.000 FT         CHANNELIZING LINE, AS PER PLAN                 0.3500       0.3000       0.2900      $46,353.60 
 
642E00400      289954.000 FT         CHANNELIZING LINE, TYPE 1                      0.4440       0.3486       0.3504     $101,609.75 
 
642E00402      223950.000 FT         CHANNELIZING LINE, TYPE 2                      0.3414       0.3210       0.3195      $71,548.73 
 
642E00403         500.000 FT         CHANNELIZING LINE, TYPE 2, AS PER PLAN         1.0000       1.8833       0.5000         $250.00 
 
642E00490       13636.000 FT         STOP LINE                                      3.2873       2.5897       2.4238      $33,051.25 
 
642E00500        4563.000 FT         STOP LINE, TYPE 1                              4.3088       4.7565       4.2127      $19,222.55 
 
642E00502       31005.000 FT         STOP LINE, TYPE 2                              2.8765       2.3262       2.1897      $67,890.21 
 
642E00503         100.000 FT         STOP LINE, TYPE 2, AS PER PLAN                 5.0000       5.5500       4.0000         $400.00 
 
642E00590       10932.000 FT         CROSSWALK LINE                                 2.6277       1.6950       1.4882      $16,269.35 
 
642E00600        6174.000 FT         CROSSWALK LINE, TYPE 1                         1.8662       1.7278       1.8129      $11,192.84 
 
642E00602       14045.000 FT         CROSSWALK LINE, TYPE 2                         1.7996       1.6645       1.5923      $22,364.21 
 
642E00690       29425.140 FT         TRANSVERSE LINE                                1.6636       1.5780       1.6183      $47,618.89 
 
642E00700        7342.000 FT         TRANSVERSE LINE, TYPE 1                        2.4314       2.0667       2.0371      $14,956.75 
 
642E00702      113581.000 FT         TRANSVERSE LINE, TYPE 2                        1.2622       1.2312       1.0678     $121,286.18 
 
642E00790        4908.000 FT         CURB MARKING                                   1.1794       0.9695       0.9407       $4,617.20 
 
642E00800        8236.000 FT         CURB MARKING, TYPE 1                           1.0000       0.9810       0.9847       $8,110.24 
 
642E00802       17500.000 FT         CURB MARKING, TYPE 2                           0.7000       0.6833       0.6500      $11,375.00 
 
642E00900       14976.000 SQ FT      ISLAND MARKING, TYPE 1                         1.0936       0.6992       0.5568       $8,338.71 
 
642E00902       27054.000 SQ FT      ISLAND MARKING, TYPE 2                         0.7196       0.6627       0.6534      $17,676.90 
 
642E00910        5474.000 SQ FT      ISLAND MARKING                                 1.5511       0.9202       0.9135       $5,000.60 
 
642E00990          22.000 EACH       RAILROAD SYMBOL MARKING                      175.0000     161.2500     160.0000       $3,520.00 
 



       Item      Quantity    U/M        Item Description                          Avg Unit      Avg Unit     Avg Unit      Total Amt 
     Number                                                                      Price Est     Price Bid    Price Awded     Awarded 
 
642E01000          12.000 EACH       RAILROAD SYMBOL MARKING, TYPE 1              287.5000     427.6848     333.3333       $4,000.00 
 
642E01002          73.000 EACH       RAILROAD SYMBOL MARKING, TYPE 2              164.4000     177.0000     144.1507      $10,523.00 
 
642E01003           5.000 EACH       RAILROAD SYMBOL MARKING, TYPE 2, AS PER      200.0000     313.0000     250.0000       $1,250.00 
                                     PLAN 
 
642E01090           6.000 EACH       SCHOOL SYMBOL MARKING, 72"                   333.3333     286.9500     242.1333       $1,452.80 
 
642E01100           3.000 EACH       SCHOOL SYMBOL MARKING, 72", TYPE 1           250.0000     185.0000     190.0000         $570.00 
 
642E01102           6.000 EACH       SCHOOL SYMBOL MARKING, 72", TYPE 2           200.0000     230.5000     300.0000       $1,800.00 
 
642E01108          52.000 EACH       SCHOOL SYMBOL MARKING, 96"                   170.0000     166.7500     160.0000       $8,320.00 
 
642E01110           1.000 EACH       SCHOOL SYMBOL MARKING, 96", TYPE 1           400.0000     311.0160     327.6000         $327.60 
 
642E01112          98.000 EACH       SCHOOL SYMBOL MARKING, 96", TYPE 2           179.9490     219.0238     157.2449      $15,410.00 
 
642E01113           5.000 EACH       SCHOOL SYMBOL MARKING, 96", TYPE 2, AS       200.0000     329.6667     250.0000       $1,250.00 
                                     PER PLAN 
 
642E01190       33287.000 FT         PARKING LOT STALL MARKING                      0.6685       0.5925       0.6674      $22,216.64 
 
642E01202       39482.000 FT         PARKING LOT STALL MARKING, TYPE 2              0.6110       0.5818       0.4653      $18,369.63 
 
642E01203        1234.000 FT         PARKING LOT STALL MARKING, TYPE 2, AS          0.6200       0.6333       0.6500         $802.10 
                                     PER PLAN 
 
642E01290         841.000 EACH       LANE ARROW                                    58.0963      49.6996      41.8847      $35,225.00 
 
642E01291          12.000 EACH       LANE ARROW, AS PER PLAN                       85.0000      61.5700      58.5600         $702.72 
 
642E01300         266.000 EACH       LANE ARROW, TYPE 1                            69.4682      51.4468      56.8976      $15,134.75 
 
642E01302        1260.000 EACH       LANE ARROW, TYPE 2                            41.2672      37.7273      34.5910      $43,584.70 
 
642E01303          20.000 EACH       LANE ARROW, TYPE 2, AS PER PLAN               60.0000      75.0000      50.0000       $1,000.00 
 
642E01380           1.000 EACH       WORD ON PAVEMENT, 48"                        150.0000      89.1667      90.0000          $90.00 
 
642E01390          44.000 EACH       WORD ON PAVEMENT, 72"                         75.0000      76.8673      61.7273       $2,716.00 
 
642E01400          50.000 EACH       WORD ON PAVEMENT, 72", TYPE 1                 61.4000      51.3091      46.8000       $2,340.00 
 
642E01402           6.000 EACH       WORD ON PAVEMENT, 72", TYPE 2                 62.5000      65.8704      65.0000         $390.00 
 
642E01408         180.000 EACH       WORD ON PAVEMENT, 96"                         60.6667      53.5504      45.9167       $8,265.00 
 
642E01410           4.000 EACH       WORD ON PAVEMENT, 96", TYPE 1                 90.0000      92.5000      75.0000         $300.00 
 
642E01412         154.000 EACH       WORD ON PAVEMENT, 96", TYPE 2                 57.0130      49.7916      45.5390       $7,013.00 
 
642E01490        2959.000 FT         DOTTED LINE, 4"                                1.5880       1.1989       1.8829       $5,571.62 
 
 



       Item      Quantity    U/M        Item Description                          Avg Unit      Avg Unit     Avg Unit      Total Amt 
     Number                                                                      Price Est     Price Bid    Price Awded     Awarded 
 
642E01491       15584.000 FT         DOTTED LINE, 4", AS PER PLAN                   0.3000       0.3000       0.2900       $4,519.36 
 
642E01500       69898.000 FT         DOTTED LINE, 4", TYPE 1                        0.2247       0.1798       0.2657      $18,569.90 
 
642E01502        2510.000 FT         DOTTED LINE, 4", TYPE 2                        0.7100       0.6459       0.6073       $1,524.20 
 
642E01508        3142.000 FT         DOTTED LINE, 6"                                1.2500       1.0000       1.0000       $3,142.00 
 
642E01512        1766.000 FT         DOTTED LINE, 6", TYPE 2                        1.0000       1.0000       1.0000       $1,766.00 
 
642E01513         200.000 FT         DOTTED LINE, 6", TYPE 2, AS PER PLAN           1.1000       1.7167       1.0000         $200.00 
 
642E01522       10200.000 FT         DOTTED LINE, 8", TYPE 1                        0.3265       0.3058       0.4912       $5,010.00 
 
642E01600          12.000 EACH       BIKE LANE SYMBOL MARKING                     100.0000     117.7375     176.9000       $2,122.80 
 
642E01604          75.000 EACH       BIKE LANE SYMBOL MARKING, TYPE 2             100.6667      75.6667      65.3333       $4,900.00 
 
642E01700          40.000 EACH       HANDICAP SYMBOL MARKING                       76.2500      47.6000      44.0000       $1,760.00 
 
642E01704          32.000 EACH       HANDICAP SYMBOL MARKING, TYPE 2               84.6875      63.8644      46.8063       $1,497.80 
 
642E20000           6.000 LUMP       TWO-WAY RADIO EQUIPMENT                       91.6667      39.0376      44.8333         $269.00 
 
642E30000      254504.000 FT         REMOVAL OF PAVEMENT MARKING                    0.3844       0.5098       0.4586     $116,720.16 
 
642E30010          75.000 SQ FT      REMOVAL OF PAVEMENT MARKING                    3.0000       2.5000       3.5000         $262.50 
 
642E30020          93.000 EACH       REMOVAL OF PAVEMENT MARKING                   50.0519      93.6531      60.4301       $5,620.00 
 
642E30030          20.000 MILE       REMOVAL OF PAVEMENT MARKING                 2275.0000    2395.5261    2234.0000      $44,680.00 
 
642E40000          10.000 EACH       SPECIAL - AIR SPEED ZONE MARKING            1000.0000     850.0000    1000.0000      $10,000.00 
 
642E50000         245.000 MILE       PAVEMENT MARKING, MISC.:                     282.6531     240.1020     244.8980      $60,000.00 
 
642E50020         200.000 FT         PAVEMENT MARKING, MISC.:                      12.0000       8.4680       8.5400       $1,708.00 
 
643E00100        3321.150 MILE       EDGE LINE                                    444.6584     460.4680     455.9557   $1,514,297.28 
 
643E00101         313.360 MILE       EDGE LINE, AS PER PLAN                       500.0000     486.5000     493.0000     $154,486.48 
 
643E00200         790.020 MILE       LANE LINE                                    267.5955     259.2746     273.0686     $215,729.62 
 
643E00201          75.440 MILE       LANE LINE, AS PER PLAN                       300.0000     275.5000     276.0000      $20,821.44 
 
643E00300        1893.690 MILE       CENTER LINE                                  605.7279     590.7135     608.1848   $1,151,713.38 
 
643E00301         108.310 MILE       CENTER LINE, AS PER PLAN                     750.0000     743.0000     696.0000      $75,383.76 
 
643E00400       91948.000 FT         CHANNELIZING LINE                              0.4178       0.4101       0.3384      $31,119.40 
 
643E00401        5483.000 FT         CHANNELIZING LINE, AS PER PLAN                 3.0000       0.5000       0.5500       $3,015.65 
 
643E00500        8183.000 FT         STOP LINE                                      3.9116       3.4026       3.0825      $25,224.00 
 



       Item      Quantity    U/M        Item Description                          Avg Unit      Avg Unit     Avg Unit      Total Amt 
     Number                                                                      Price Est     Price Bid    Price Awded     Awarded 
 
643E00600         567.000 FT         CROSSWALK LINE                                 4.0000       1.8250       1.6500         $935.55 
 
643E00700       33633.000 FT         TRANSVERSE LINE                                1.8568       1.9478       1.7430      $58,620.90 
 
643E01000          60.000 EACH       RAILROAD SYMBOL MARKING                      285.1667     253.3729     249.9667      $14,998.00 
 
643E01100           2.000 EACH       SCHOOL SYMBOL MARKING, 72"                   420.0000     324.2500     323.5000         $647.00 
 
643E01110          20.000 EACH       SCHOOL SYMBOL MARKING, 96"                   280.0000     255.0000     245.0000       $4,900.00 
 
643E01300         447.000 EACH       LANE ARROW                                    60.0000      55.5000      50.0000      $22,350.00 
 
643E01410         194.000 EACH       WORD ON PAVEMENT, 96"                         70.0000      71.5000      60.0000      $11,640.00 
 
643E20000           3.000 LUMP       TWO-WAY RADIO EQUIPMENT                       68.3333      10.6667       1.0000           $3.00 
 
643E30030          33.310 MILE       REMOVAL OF PAVEMENT MARKING                 1124.7373    1321.3682    1290.0630      $42,972.00 
 
644E00100         791.413 MILE       EDGE LINE                                   1830.0475    1874.0531    1782.5470   $1,410,730.89 
 
644E00101          17.960 MILE       EDGE LINE, AS PER PLAN                      2241.4813    2779.1653    2749.8098      $49,386.59 
 
644E00200         406.921 MILE       LANE LINE                                    945.7906     942.2601     939.7822     $382,417.12 
 
644E00201          31.610 MILE       LANE LINE, AS PER PLAN                      1226.1796    1392.8105    1219.7026      $38,554.80 
 
644E00300         234.130 MILE       CENTER LINE                                 3428.2991    3456.8516    3359.2433     $786,499.62 
 
644E00301           1.790 MILE       CENTER LINE, AS PER PLAN                    4750.0000    4143.9525    3769.0000       $6,746.51 
 
644E00400      299364.000 FT         CHANNELIZING LINE                              1.3499       1.1442       1.1178     $334,638.00 
 
644E00401        1783.000 FT         CHANNELIZING LINE, AS PER PLAN                 1.5500       1.5850       1.4500       $2,585.35 
 
644E00500       63177.000 FT         STOP LINE                                      5.7454       5.7280       5.5514     $350,723.89 
 
644E00501         145.000 FT         STOP LINE, AS PER PLAN                         6.5000       7.0525       6.6800         $968.60 
 
644E00600      114587.000 FT         CROSSWALK LINE                                 2.5653       2.3828       2.2958     $263,070.10 
 
644E00601       11526.000 FT         CROSSWALK LINE, AS PER PLAN                    3.2249       4.4994       4.4197      $50,941.74 
 
644E00700       89554.000 FT         TRANSVERSE LINE                                4.5381       4.1869       4.2005     $376,175.27 
 
644E00701        1718.000 FT         TRANSVERSE LINE, AS PER PLAN                   5.3059       4.1941       3.7388       $6,423.20 
 
644E00900        4421.000 SQ FT      ISLAND MARKING                                 2.8652       2.4934       2.3949      $10,588.02 
 
644E00901          57.000 SQ FT      ISLAND MARKING, AS PER PLAN                    2.8500       2.6875       2.2900         $130.53 
 
644E01000          74.000 EACH       RAILROAD SYMBOL MARKING                      394.3093     395.8494     374.8481      $27,738.76 
 
644E01100          52.000 EACH       SCHOOL SYMBOL MARKING, 72"                   399.9643     374.4446     367.0192      $19,085.00 
 
644E01110          37.000 EACH       SCHOOL SYMBOL MARKING, 96"                   404.7297     371.3800     363.5135      $13,450.00 
 



       Item      Quantity    U/M        Item Description                          Avg Unit      Avg Unit     Avg Unit      Total Amt 
     Number                                                                      Price Est     Price Bid    Price Awded     Awarded 
 
644E01200       42873.000 FT         PARKING LOT STALL MARKING                      1.4140       1.0574       1.1107      $47,616.91 
 
644E01300        3508.000 EACH       LANE ARROW                                    83.7478      79.5262      76.6473     $268,878.69 
 
644E01301          76.000 EACH       LANE ARROW, AS PER PLAN                       93.0263      88.8784      85.4883       $6,497.11 
 
644E01400         225.000 EACH       WORD ON PAVEMENT, 72"                         96.0554      94.5267      93.5234      $21,042.77 
 
644E01401          17.000 EACH       WORD ON PAVEMENT, 72", AS PER PLAN           100.0000     109.4200     106.0000       $1,802.00 
 
644E01410         394.000 EACH       WORD ON PAVEMENT, 96"                        115.6929      99.5660      92.5111      $36,449.39 
 
644E01500       34491.000 FT         DOTTED LINE, 4"                                1.6380       1.4256       1.3315      $45,925.66 
 
644E01510        6166.000 FT         DOTTED LINE, 6"                                1.4390       1.6177       1.3192       $8,134.47 
 
644E01600          56.000 EACH       HANDICAP SYMBOL MARKING                       94.4643      66.5171      64.7857       $3,628.00 
 
644E30000       57840.000 FT         REMOVAL OF PAVEMENT MARKING                    1.0308       0.7836       0.7212      $41,713.91 
 
644E30020         340.000 EACH       REMOVAL OF PAVEMENT MARKING                   49.8971      49.3095      53.8338      $18,303.50 
 
644E40000          44.000 EACH       SPECIAL - AIR SPEED ZONE MARKING             495.4545     113.6364     138.6364       $6,100.00 
 
644E40010         200.000 SQ FT      SPECIAL - AIR SPEED ZONE MARKING              15.0000      10.0000      10.0000       $2,000.00 
 
644E50100           8.000 EACH       PAVEMENT MARKING, MISC.:                     185.0000     250.0000     250.0000       $2,000.00 
 
644E50300        6042.000 FT         PAVEMENT MARKING, MISC.:                       0.9500       1.5000       1.5000       $9,063.00 
 
644E50400           2.950 MILE       PAVEMENT MARKING, MISC.:                    1000.0000    1613.2583    1630.0000       $4,808.50 
 
644E99000           1.000 LUMP       SPECIAL - PAVEMENT MARKING                  1520.0000    3033.6667    4500.0000       $4,500.00 
 
645E00110           4.494 MILE       EDGE LINE, TYPE A3                         14617.2545   16885.9096   15447.1117      $69,419.32 
 
645E00111           2.120 MILE       EDGE LINE, TYPE A3, AS PER PLAN            22853.7736   19477.9676   22518.8160      $47,739.89 
 
645E00210           2.180 MILE       LANE LINE, TYPE A3                          7802.6895    7610.9538    7221.7661      $15,743.45 
 
645E00211           1.780 MILE       LANE LINE, TYPE A3, AS PER PLAN            11348.3146   11260.6670   12923.9551      $23,004.64 
 
645E00310           1.637 MILE       CENTER LINE, TYPE A3                       23310.9346   29923.2809   29282.0648      $47,934.74 
 
645E00311           0.950 MILE       CENTER LINE, TYPE A3, AS PER PLAN          30000.0000   32225.2000   45000.0000      $42,750.00 
 
645E00410        2145.000 FT         CHANNELIZING LINE, TYPE A3                     6.5474       6.3286       6.2467      $13,399.10 
 
645E00411        1743.000 FT         CHANNELIZING LINE, TYPE A3, AS PER PLAN        7.5000       7.3875       9.0000      $15,687.00 
 
645E00510         110.000 FT         STOP LINE, TYPE A3                            18.0000      16.9500      13.7000       $1,507.00 
 
645E00511         302.000 FT         STOP LINE, TYPE A3, AS PER PLAN               14.5000      20.5000      25.0000       $7,550.00 
 
645E00611        1341.000 FT         CROSSWALK LINE, TYPE A3, AS PER PLAN           7.5000      10.9750      13.0000      $17,433.00 
 



       Item      Quantity    U/M        Item Description                          Avg Unit      Avg Unit     Avg Unit      Total Amt 
     Number                                                                      Price Est     Price Bid    Price Awded     Awarded 
 
645E00710        1152.000 FT         TRANSVERSE LINE, TYPE A3                      17.1649      16.3750      12.9500      $14,918.40 
 
645E00711         602.000 FT         TRANSVERSE/DIAGONAL LINE, TYPE A3, AS         12.5000      16.3000      20.0000      $12,040.00 
                                     PER PLAN 
 
645E00910         277.000 SQ FT      ISLAND MARKING, TYPE A3                        8.5000       8.1500       6.7500       $1,869.75 
 
645E01310          16.000 EACH       LANE ARROW, TYPE A3                          337.5000     348.4278     342.5000       $5,480.00 
 
645E01311          19.000 EACH       LANE ARROW, TYPE A3, AS PER PLAN             350.0000     350.0000     350.0000       $6,650.00 
 
645E01421          11.000 EACH       WORD ON PAVEMENT, 72", TYPE A3, AS PER       385.0000     454.0325     450.0000       $4,950.00 
                                     PLAN 
 
645E99000           1.000 LUMP       SPECIAL - PAVEMENT MARKING                  2160.0000    8033.3333    9300.0000       $9,300.00 
 
646E10000          70.276 MILE       EDGE LINE                                   2139.3971    2508.5586    2455.7436     $172,579.84 
 
646E10001         400.380 MILE       EDGE LINE, AS PER PLAN                      2198.2712    2241.4014    2215.8646     $887,187.86 
 
646E10100          23.081 MILE       LANE LINE                                   1433.0520    1716.7573    1636.1586      $37,764.17 
 
646E10101         223.080 MILE       LANE LINE, AS PER PLAN                      1227.8742    1221.6614    1223.7275     $272,989.13 
 
646E10200          11.987 MILE       CENTER LINE                                 4454.1110    5234.9735    5692.6754      $68,238.10 
 
646E10201          34.280 MILE       CENTER LINE, AS PER PLAN                    3417.0660    3760.8892    3514.9495     $120,492.47 
 
646E10300       28567.000 FT         CHANNELIZING LINE                              1.5815       1.5470       1.4514      $41,461.50 
 
646E10301       91175.500 FT         CHANNELIZING LINE, AS PER PLAN                 1.6395       1.5147       1.5301     $139,505.86 
 
646E10400        3001.000 FT         STOP LINE                                     10.1201       7.9953       7.8951      $23,693.25 
 
646E10401        5058.200 FT         STOP LINE, AS PER PLAN                        11.6482      10.1476      10.7959      $54,608.05 
 
646E10500        5536.000 FT         CROSSWALK LINE                                 4.0527       3.6258       4.2261      $23,395.60 
 
646E10501        5153.000 FT         CROSSWALK LINE, AS PER PLAN                    4.0234       4.1423       4.3799      $22,569.60 
 
646E10600        7104.000 FT         TRANSVERSE LINE                                6.6887       6.1349       5.7820      $41,075.30 
 
646E10601       15561.000 FT         TRANSVERSE LINE, AS PER PLAN                   6.9587       6.6795       6.8772     $107,016.20 
 
646E10800         450.000 SQ FT      ISLAND MARKING                                 5.9184       4.1591       4.4200       $1,989.00 
 
646E10801         353.000 SQ FT      ISLAND MARKING, AS PER PLAN                    6.6985       4.3172       5.0552       $1,784.50 
 
646E10901           6.000 EACH       HANDICAP SYMBOL MARKING, AS PER PLAN         325.0000     135.9650     100.0000         $600.00 
 
646E20001          10.000 EACH       RAILROAD SYMBOL MARKING, AS PER PLAN         576.3158     560.2857     548.5000       $5,485.00 
 
646E20100           4.000 EACH       SCHOOL SYMBOL MARKING, 72"                   550.0000     533.7500     600.0000       $2,400.00 
 
646E20111           5.000 EACH       SCHOOL SYMBOL MARKING, 96", AS PER PLAN      500.0000     503.0000     487.0000       $2,435.00 
 



       Item      Quantity    U/M        Item Description                          Avg Unit      Avg Unit     Avg Unit      Total Amt 
     Number                                                                      Price Est     Price Bid    Price Awded     Awarded 
 
646E20201        7017.000 FT         PARKING LOT STALL MARKING, AS PER PLAN         2.9039       2.8527       1.7219      $12,082.75 
 
646E20300         294.000 EACH       LANE ARROW                                   141.1823     133.8980     127.5473      $37,498.90 
 
646E20301         316.000 EACH       LANE ARROW, AS PER PLAN                      163.0914     146.1607     145.3418      $45,928.00 
 
646E20400           8.000 EACH       WORD ON PAVEMENT, 72"                        195.0000     217.2079     195.9875       $1,567.90 
 
646E20401          13.000 EACH       WORD ON PAVEMENT, 72", AS PER PLAN           276.3514     163.0545     177.4231       $2,306.50 
 
646E20410           7.000 EACH       WORD ON PAVEMENT, 96"                        175.0000     150.8333     160.0000       $1,120.00 
 
646E20411          11.000 EACH       WORD ON PAVEMENT, 96", AS PER PLAN           167.9545     171.3114     162.7273       $1,790.00 
 
646E20500        1612.000 FT         DOTTED LINE                                    3.8700       2.3812       2.7637       $4,455.10 
 
646E20501        2761.000 FT         DOTTED LINE, AS PER PLAN                       4.5976       4.0799       3.0846       $8,516.50 
 
646E20700          80.000 SQ FT      AIR SPEED ZONE MARKING                        33.9500      28.5000      39.5000       $3,160.00 
 
646E50000           4.000 EACH       REMOVAL OF PAVEMENT MARKING                   50.0000     126.7750     125.0000         $500.00 
 
646E50100       82354.000 FT         REMOVAL OF PAVEMENT MARKING                    0.6826       0.3107       0.2656      $21,870.80 
 
646E50300           2.600 MILE       REMOVAL OF PAVEMENT MARKING                 2575.0000    2900.0000    2800.0000       $7,280.00 
 
646E99000           1.000 LUMP       SPECIAL - PAVEMENT MARKING                 15000.0000    7698.4286    2500.0000       $2,500.00 
 
647E18010       12420.000 FT         CHANNELIZING LINE, TYPE B                      4.3377       4.0658       4.1040      $50,972.00 
 
647E18060        2620.000 FT         STOP LINE, TYPE B                             11.7994      12.7503      13.0884      $34,291.50 
 
647E20010        3495.000 FT         CROSSWALK LINE, TYPE B                         5.0000       7.1000       8.0000      $27,960.00 
 
647E20110        4533.000 FT         TRANSVERSE LINE, TYPE B                       10.2357      10.3909      10.2585      $46,501.80 
 
647E20310          14.000 EACH       RAILROAD SYMBOL MARKING, TYPE B              775.7143     716.6071     764.2857      $10,700.00 
 
647E20440          16.000 EACH       SCHOOL SYMBOL MARKING, 96", TYPE B           700.0000     613.9688     659.3750      $10,550.00 
 
647E20600          71.000 EACH       LANE ARROW, TYPE A                           285.0000     179.4000     170.0000      $12,070.00 
 
647E20610          48.000 EACH       LANE ARROW, TYPE B                           252.0833     221.8750     272.9167      $13,100.00 
 
647E20710          14.000 EACH       WORD ON PAVEMENT, 72", TYPE B                225.0000     250.0000     300.0000       $4,200.00 
 
647E20730           1.000 EACH       WORD ON PAVEMENT, 96", TYPE A                355.0000     241.3667     200.0000         $200.00 
 
647E50000         500.000 FT         REMOVAL OF PAVEMENT MARKING                    1.5000       1.8750       2.0000       $1,000.00 
 
647E50010          10.000 EACH       REMOVAL OF PAVEMENT MARKING                   70.0000      52.5000      60.0000         $600.00 
 
651E10000        2543.000 CU YD      TOPSOIL STOCKPILED                             8.0000       4.0000       4.0000      $10,172.00 
 
651E10001       77618.000 CU YD      TOPSOIL STOCKPILED, AS PER PLAN                3.1226       2.3047       1.2453      $96,656.00 
 



       Item      Quantity    U/M        Item Description                          Avg Unit      Avg Unit     Avg Unit      Total Amt 
     Number                                                                      Price Est     Price Bid    Price Awded     Awarded 
 
652E10000        2543.000 CU YD      PLACING STOCKPILED TOPSOIL                     6.0000       5.0000       5.0000      $12,715.00 
 
652E10001       77618.000 CU YD      PLACING STOCKPILED TOPSOIL, AS PER PLAN        5.0000       3.1964       1.6840     $130,705.50 
 
653E10000       11188.000 CU YD      TOPSOIL FURNISHED AND PLACED                  19.7965      13.8097      17.2681     $193,196.00 
 
653E10001        1079.000 CU YD      TOPSOIL FURNISHED AND PLACED, AS PER          25.2549      33.9974      20.6117      $22,240.00 
                                     PLAN 
 
656E10000         200.000 M SQ FT    ROADSIDE CLEANUP                              85.0000      10.5750      10.0000       $2,000.00 
 
657E10000           6.000 SQ YD      RIPRAP FOR TREE PROTECTION                   150.0000     176.2400      85.0000         $510.00 
 
659E00100         241.000 EACH       SOIL ANALYSIS TEST                            83.7253      61.2484      54.8020      $13,207.28 
 
659E00300      482404.000 CU YD      TOPSOIL                                        7.2832       7.3926       5.8800   $2,836,513.87 
 
659E00301       17701.000 CU YD      TOPSOIL, AS PER PLAN                          10.0000      11.2500       7.0000     $123,907.00 
 
659E00500      131714.000 SQ YD      SEEDING AND MULCHING, CLASS 1                  0.7733       0.6000       0.6633      $87,362.80 
 
659E00501       67342.000 SQ YD      SEEDING AND MULCHING, CLASS 1, AS PER          2.0045       4.0731       3.9678     $267,197.90 
                                     PLAN 
 
659E00510     1006052.000 SQ YD      SEEDING AND MULCHING, CLASS 2                  0.4257       0.3185       0.3115     $313,383.35 
 
659E00520      250374.000 SQ YD      SEEDING AND MULCHING, CLASS 3A                 0.8040       0.5571       0.2849      $71,321.41 
 
659E00530        8780.000 SQ YD      SEEDING AND MULCHING, CLASS 3B                 1.7348       0.8626       0.9268       $8,137.40 
 
659E00540        9906.000 SQ YD      SEEDING AND MULCHING, CLASS 3C                 1.6185       1.5291       1.7484      $17,319.75 
 
659E00550      234056.000 SQ YD      SEEDING AND MULCHING, CLASS 4A                 0.4960       0.3307       0.2958      $69,223.32 
 
659E00551       23314.000 SQ YD      SEEDING AND MULCHING, CLASS 4A, AS PER         1.5000       2.7850       1.7700      $41,265.78 
                                     PLAN 
 
659E00560        2000.000 SQ YD      SEEDING AND MULCHING, CLASS 4B                 1.2500       1.1680       1.0400       $2,080.00 
 
659E00561       18464.000 SQ YD      SEEDING AND MULCHING, CLASS 4B, AS PER         2.0000       2.3850       1.7700      $32,681.28 
                                     PLAN 
 
659E00580        2000.000 SQ YD      SEEDING AND MULCHING, CLASS 5B                 2.5000       1.0700       1.3000       $2,600.00 
 
659E00581       16089.000 SQ YD      SEEDING AND MULCHING, CLASS 5B, AS PER         3.3354       3.3869       2.9040      $46,721.86 
                                     PLAN 
 
659E00600       11206.000 SQ YD      SEEDING AND MULCHING, CLASS 7                  1.0000       0.3122       0.2400       $2,689.44 
 
659E10000     7011132.000 SQ YD      SEEDING AND MULCHING                           0.4008       0.3980       0.3590   $2,516,927.99 
 
659E10001      566760.000 SQ YD      SEEDING AND MULCHING, AS PER PLAN              0.5456       0.3542       0.3281     $185,960.63 
 
659E11000       15239.000 SQ YD      SEEDING AND MULCHING FOR VEGETATED             1.5000       0.4025       0.4500       $6,857.55 
                                     FILTER STRIP 
 



       Item      Quantity    U/M        Item Description                          Avg Unit      Avg Unit     Avg Unit      Total Amt 
     Number                                                                      Price Est     Price Bid    Price Awded     Awarded 
 
659E14000      430060.600 SQ YD      REPAIR SEEDING AND MULCHING                    0.2519       0.3571       0.3734     $160,603.63 
 
659E14001        6200.000 SQ YD      REPAIR SEEDING AND MULCHING, AS PER PLAN       2.0000       3.1750       1.3500       $8,370.00 
 
659E15000      407840.600 SQ YD      INTER-SEEDING                                  0.1582       0.1352       0.0751      $30,609.83 
 
659E20000        1403.531 TON        COMMERCIAL FERTILIZER                        294.5221     254.6226     260.0238     $364,951.44 
 
659E20001          16.700 TON        COMMERCIAL FERTILIZER, AS PER PLAN           410.0000     347.5000     345.0000       $5,761.50 
 
659E31000        1746.870 ACRE       LIME                                          41.3504      59.2307      21.8937      $38,245.43 
 
659E35000       56931.496 M GAL      WATER                                          1.0310       1.4881       0.8012      $45,611.53 
 
659E35001        2797.000 M GAL      WATER, AS PER PLAN                           105.1055      72.7109      55.0000     $153,835.00 
 
659E40000      126619.000 M SQ FT    MOWING                                         1.0863       0.8372       1.0550     $133,583.62 
 
659E40001        3125.000 M SQ FT    MOWING, AS PER PLAN                           25.0000      24.5000      19.0000      $59,375.00 
 
659E98100        1287.000 POUND      SEEDING, MISC.:                               73.2284      94.6294     108.5639     $139,721.75 
 
659E98200        9477.000 CU FT      SEEDING, MISC.:                                1.5000       1.9429       2.0000      $18,954.00 
 
659E98500          28.410 ACRE       SEEDING, MISC.:                             2674.7624    1501.2129    1491.6508      $42,377.80 
 
659E98700           2.000 LUMP       SEEDING, MISC.:                             7250.0000    3016.3875    3100.0000       $6,200.00 
 
659E99000           1.000 LUMP       SPECIAL - PERMANENT EROSION CONTROL         8500.0000    8369.2857    5000.0000       $5,000.00 
 
660E20000       24034.000 SQ YD      SODDING REINFORCED                             8.9139       8.1633       7.0172     $168,652.35 
 
660E25000        2455.000 SQ YD      SODDING STAKED                                 9.9328       8.3622       8.3252      $20,438.42 
 
660E30000       21339.000 SQ YD      SODDING UNSTAKED                               8.0022       5.0662       4.8319     $103,107.19 
 
661E00100         325.000 EACH       TREE SEEDLING                                 15.0000      12.2122       3.8800       $1,261.00 
 
661E00500        1945.000 CU YD      MULCH                                         41.8252      37.3912      43.2465      $84,114.50 
 
661E00501        1084.000 CU YD      MULCH, AS PER PLAN                            80.0000      53.8400      49.6800      $53,853.12 
 
661E12000         143.000 EACH       GROUNDCOVER AND VINES, 1 YEAR, POTTED         20.0000      19.5000      14.0000       $2,002.00 
 
661E14000       11787.000 EACH       PERENNIALS                                     8.8272       5.2155       5.5352      $65,243.16 
 
661E14001        2376.000 EACH       PERENNIALS, AS PER PLAN                       22.1338      14.3286      13.8275      $32,854.10 
 
661E20000         355.000 EACH       DECIDUOUS SHRUB, 15" HEIGHT                   45.0000      32.7525      37.0500      $13,152.75 
 
661E20020          20.000 EACH       DECIDUOUS SHRUB, 18" HEIGHT                   50.0000      41.5063      23.9000         $478.00 
 
661E20021        1142.000 EACH       DECIDUOUS SHRUB, 18" HEIGHT, AS PER PLAN      70.7443      51.3284      37.5779      $42,914.00 
 
661E20040          99.000 EACH       DECIDUOUS SHRUB, 2' HEIGHT                    50.0000      20.2100      19.8000       $1,960.20 
 



       Item      Quantity    U/M        Item Description                          Avg Unit      Avg Unit     Avg Unit      Total Amt 
     Number                                                                      Price Est     Price Bid    Price Awded     Awarded 
 
661E20041         120.000 EACH       DECIDUOUS SHRUB, 2' HEIGHT, AS PER PLAN       57.6667      43.2531      39.2125       $4,705.50 
 
661E20060        1981.000 EACH       DECIDUOUS SHRUB, 3' HEIGHT                    57.1010      30.8874      22.5120      $44,596.20 
 
661E30001        3059.000 EACH       EVERGREEN SHRUB, 12" HEIGHT, AS PER PLAN      55.0000      38.5000      28.0000      $85,652.00 
 
661E30040          50.000 EACH       EVERGREEN SHRUB, 18" HEIGHT                   75.0000      52.2963      29.8000       $1,490.00 
 
661E40001         390.000 EACH       DECIDUOUS TREE, 5' HEIGHT, AS PER PLAN       165.0000     129.5000     109.0000      $42,510.00 
 
661E40040        1419.000 EACH       DECIDUOUS TREE, 1" CALIPER                   174.3305      80.1965      74.8555     $106,220.00 
 
661E40060          95.000 EACH       DECIDUOUS TREE, 1-1/2" CALIPER               180.1053     146.7457     155.8684      $14,807.50 
 
661E40061         286.000 EACH       DECIDUOUS TREE, 1-1/2" CALIPER, AS PER       253.2692     248.1014     199.0000      $56,914.00 
                                     PLAN 
 
661E40080        1801.000 EACH       DECIDUOUS TREE, 2" CALIPER                   242.3765     227.9965     200.2032     $360,566.00 
 
661E40101          17.000 EACH       DECIDUOUS TREE, 2-1/2" CALIPER, AS PER       511.7647     432.5000     365.0000       $6,205.00 
                                     PLAN 
 
661E40120          96.000 EACH       DECIDUOUS TREE, 3" CALIPER                   350.0000     428.8750     427.5000      $41,040.00 
 
661E40140           5.000 EACH       DECIDUOUS TREE, 4 " CALIPER                  690.0000    1093.0600     838.0000       $4,190.00 
 
661E50060          13.000 EACH       EVERGREEN TREE, 3' HEIGHT                    250.0000     119.8000      75.0000         $975.00 
 
661E50100         892.000 EACH       EVERGREEN TREE, 5' HEIGHT                    199.9608     155.5812     113.2747     $101,041.00 
 
661E50120         227.000 EACH       EVERGREEN TREE, 6' HEIGHT                    175.0000     159.1233     148.1916      $33,639.50 
 
661E50121         114.000 EACH       EVERGREEN TREE, 6' HEIGHT, AS PER PLAN       400.0000     258.5000     217.0000      $24,738.00 
 
661E50160          22.000 EACH       EVERGREEN TREE, 8' HEIGHT                    387.5000     366.5625     375.0000       $8,250.00 
 
661E50161          97.000 EACH       EVERGREEN TREE, 8' HEIGHT, AS PER PLAN       425.0000     274.5000     299.0000      $29,003.00 
 
661E99900        3519.000 EACH       PLANTING, MISC.:                              42.0045      20.9545      17.3665      $61,112.80 
 
661E99920        1325.000 SQ FT      PLANTING, MISC.:                               1.5000       4.3717       3.2000       $4,240.00 
 
661E99930        2045.000 SQ YD      PLANTING, MISC.:                               2.5000       1.3320       0.8500       $1,738.25 
 
661E99940           4.000 LUMP       PLANTING, MISC.:                           10000.0000    4949.2133    3901.5900      $15,606.36 
 
661E99950       10224.000 FT         PLANTING, MISC.:                               3.6184       5.9827       5.0889      $52,029.00 
 
662E30000         148.100 M GAL      LANDSCAPE WATERING                           149.1222     115.8059     180.3849      $26,715.00 
 
662E30001         896.700 M GAL      LANDSCAPE WATERING, AS PER PLAN              195.7288     143.7066      62.5516      $56,090.00 
 
662E30100           2.000 LUMP       LANDSCAPE WATERING                          6250.0000    2419.7275    1925.0000       $3,850.00 
 
662E31000       22420.000 GALLON     LANDSCAPE WATERING                             2.5100       0.2866       0.1087       $2,437.30 
 



       Item      Quantity    U/M        Item Description                          Avg Unit      Avg Unit     Avg Unit      Total Amt 
     Number                                                                      Price Est     Price Bid    Price Awded     Awarded 
 
662E98000       10472.000 EACH       LANDSCAPE WATERING, MISC.:                     4.6429      17.1964      15.9286     $166,804.00 
 
666E10000           5.000 EACH       PRUNING EXISTING TREE, 8 TO 16-INCH          150.0000     155.0000     150.0000         $750.00 
                                     DIAMETER 
 
666E10010           5.000 EACH       PRUNING EXISTING TREE, 16 TO 24-INCH         180.0000     196.6667     190.0000         $950.00 
                                     DIAMETER 
 
666E10020           5.000 EACH       PRUNING EXISTING TREE, 24 TO 36-INCH         230.0000     275.0000     230.0000       $1,150.00 
                                     DIAMETER 
 
666E10030           5.000 EACH       PRUNING EXISTING TREE, 36 INCHES AND         325.0000     360.0000     305.0000       $1,525.00 
                                     OVER 
 
670E00200         753.500 SQ YD      VEGETATED SWALE EROSION PROTECTION             3.2236       2.5926       2.3882       $1,799.50 
 
670E00500       89524.000 SQ YD      SLOPE EROSION PROTECTION                       1.5979       1.5393       1.1870     $106,266.00 
 
670E00501        2020.000 SQ YD      SLOPE EROSION PROTECTION, AS PER PLAN          7.5000      20.5000       1.5000       $3,030.00 
 
670E00520        2896.000 SQ YD      SLOPE EROSION PROTECTION MAT, TYPE B           2.7500       1.6000       1.6000       $4,633.60 
 
670E00560        2950.000 SQ YD      SLOPE EROSION PROTECTION MAT, TYPE F           2.5000       1.2720       1.4600       $4,307.00 
 
670E00700      127338.000 SQ YD      DITCH EROSION PROTECTION                       1.8792       1.5267       1.4931     $190,134.64 
 
670E00710       12617.000 SQ YD      DITCH EROSION PROTECTION MAT, TYPE A           3.0380       1.3713       1.2635      $15,941.20 
 
670E00720       11480.000 SQ YD      DITCH EROSION PROTECTION MAT, TYPE B           2.7279       1.6966       1.5133      $17,372.25 
 
670E00750         721.000 SQ YD      DITCH EROSION PROTECTION MAT, TYPE E           3.1650       2.0438       1.7650       $1,272.60 
 
670E00760         718.000 SQ YD      DITCH EROSION PROTECTION MAT, TYPE F           3.0000       1.8125       1.8000       $1,292.40 
 
670E00770        1423.000 SQ YD      DITCH EROSION PROTECTION MAT, TYPE G           3.0000       1.3075       1.3000       $1,849.90 
 
670E10020       46319.000 SQ YD      VEGETATED SWALE EROSION PROTECTION MAT,        1.5353       1.3313       1.2725      $58,940.20 
                                     TYPE B 
 
671E14000        3666.000 SQ YD      EROSION CONTROL MAT                            2.5500       1.7949       1.6109       $5,905.60 
 
671E15000         706.000 SQ YD      EROSION CONTROL MAT, TYPE A                    4.0000       3.0929       2.2500       $1,588.50 
 
671E15020        1453.000 SQ YD      EROSION CONTROL MAT, TYPE C                    4.2044       2.9508       2.5000       $3,632.50 
 
671E15050        3529.000 SQ YD      EROSION CONTROL MAT, TYPE F                    1.8194       2.5251       1.7317       $6,111.30 
 
671E15060       10784.000 SQ YD      EROSION CONTROL MAT, TYPE G                    3.6371       2.5412       3.4035      $36,703.28 
 
680E12500         510.000 FT         SPECIAL - SNOW FENCE - TREE PROTECTION         3.0000       4.7625       6.5500       $3,340.50 
 
680E14550          13.000 EACH       SPECIAL - TRASH RECEPTACLE                  1000.0000    1050.0000    1100.0000      $14,300.00 
 
680E43100           1.000 EACH       SPECIAL - COMPLETE IRRIGATION SYSTEM       30000.0000   66112.2783   47750.0000      $47,750.00 
 
 



       Item      Quantity    U/M        Item Description                          Avg Unit      Avg Unit     Avg Unit      Total Amt 
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690E11000           1.000 EACH       SPECIAL - PROVIDING ELECTRONIC             40000.0000   16385.2911   20000.0000      $20,000.00 
                                     INSTRUMENTATION 
 
690E11100          16.000 HOUR       SPECIAL - TECHNICAL ASSISTANCE               150.0000     123.2256     150.0000       $2,400.00 
 
690E11500          10.000 EACH       SPECIAL - IRON PIN                            46.5000     142.7654     147.5000       $1,475.00 
 
690E12000         244.000 SQ YD      SPECIAL - FILTER FABRIC                        5.0000       4.0780       3.1968         $780.03 
 
690E12010       12706.000 SQ YD      SPECIAL - GEOTEXTILE FABRIC                    1.5714       1.9954       1.6697      $21,215.30 
 
690E12020       27374.000 SQ YD      SPECIAL - GEOGRID                              4.8490       5.0496       4.8574     $132,966.50 
 
690E12030       15098.000 SQ YD      SPECIAL - PAVEMENT REINFORCING FABRIC          1.9500       1.7667       1.7000      $25,666.60 
 
690E12050       20581.000 SQ YD      SPECIAL - REINFORCED MESH FOR TRANSVERSE      10.5246       8.1714       7.9508     $163,634.62 
                                     AND/OR LONGITUDINAL JOINTS AND CRACKS 
 
690E12150        5276.000 GALLON     SPECIAL - ASPHALT REJUVENATING AGENT          12.3141      17.2957      17.2500      $91,011.00 
 
690E12160           2.000 LUMP       SPECIAL - TESTING                           1100.0000     512.0000     500.0000       $1,000.00 
 
690E20010           2.000 LUMP       SPECIAL - AS-BUILT CONSTRUCTION PLANS      20000.0000    7673.8000    7725.5000      $15,451.00 
 
690E20020           2.000 LUMP       SPECIAL - FIELD SURVEYS                    15000.0000   10615.1000    8454.5000      $16,909.00 
 
690E20040           1.000 LUMP       SPECIAL - PRELIMINARY DESIGN               55000.0000   75864.1429  118611.0000     $118,611.00 
 
690E20050           1.000 LUMP       SPECIAL - FINAL DESIGN                     25000.0000   66507.0000   78081.0000      $78,081.00 
 
 
690E20200           1.000 LUMP       SPECIAL - PRELIMINARY PLANS FOR            75000.0000   46000.0000   30000.0000      $30,000.00 
                                     DESIGN-BUILD 
 
690E20210           1.000 LUMP       SPECIAL - FINAL PLANS FOR DESIGN-BUILD     30000.0000   31666.6667    8500.0000       $8,500.00 
 
690E20220           2.000 LUMP       SPECIAL - CONSTRUCTION PLANS FOR           22500.0000   14517.4000   18213.0000      $36,426.00 
                                     DESIGN-BUILD 
 
690E21000           2.000 LUMP       SPECIAL - MISC.:                            2750.0000    5031.2500    2875.0000       $5,750.00 
 
690E50000         340.000 EACH       SPECIAL - MAILBOX SUPPORT                    114.3088     125.6820     118.8947      $40,424.20 
 
690E50100         719.000 EACH       SPECIAL - MAILBOX SUPPORT SYSTEM, SINGLE     100.1530     107.3067      97.5649      $70,149.16 
 
690E50200         120.000 EACH       SPECIAL - MAILBOX SUPPORT SYSTEM, DOUBLE     130.7083     148.6126     130.8407      $15,700.88 
 
690E50300           1.000 EACH       SPECIAL - MAILBOX SUPPORT SYSTEM,            200.0000     245.2425     344.5500         $344.55 
                                     MULTIPLE 
 
690E50350         189.000 EACH       SPECIAL - MAILBOX  REMOVED AND RESET         136.4021     142.3415     156.0390      $29,491.37 
 
690E50500          48.000 EACH       SPECIAL - CONCRETE PARKING BLOCK             109.7917     113.5569      99.8333       $4,792.00 
 
690E50600          25.000 EACH       SPECIAL - BOLLARD                            414.0000     297.5484     349.9600       $8,749.00 
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690E50610           3.000 EACH       SPECIAL - BOLLARD, HINGED                    500.0000     475.0000     475.0000       $1,425.00 
 
690E65000         650.000 TON        SPECIAL - WORK INVOLVING NON-REGULATED        48.4615      43.1893      52.2000      $33,930.00 
                                     MATERIALS 
 
690E65010        3241.000 TON        SPECIAL - WORK INVOLVING SOLID WASTE          59.1438      48.8157      29.9985      $97,225.00 
 
690E65016         641.600 TON        SPECIAL - WORK INVOLVING PETROLEUM           118.2435      97.8040      81.5009      $52,291.00 
                                     CONTAMINATED SOIL 
 
690E65020        5000.000 GALLON     SPECIAL - WORK INVOLVING WATER                 1.0000       0.9833       1.7000       $8,500.00 
 
690E65024        8600.000 GALLON     SPECIAL - WORK INVOLVING REGULATED WATER       2.7907       2.0699       3.0174      $25,950.00 
 
690E65300           6.000 EACH       SPECIAL - GROUND WATER MONITORING WELL      1500.0000    1385.5900     666.6667       $4,000.00 
                                     ABANDONMENT 
 
690E65310           2.000 EACH       SPECIAL - GROUND WATER MONITORING WELL      3000.0000    3786.7825    1500.0000       $3,000.00 
                                     RECONSTRUCTION 
 
690E68000          50.000 CREW HOUR  SCALING                                      375.0000     720.0000     800.0000      $40,000.00 
 
690E68050        5316.000 SQ YD      DRAPE                                         65.3414      43.3369      45.5666     $242,232.25 
 
690E71000          18.000 LUMP       SPECIAL - ASBESTOS ABATEMENT               13616.3889    9662.2192    9058.4444     $163,052.00 
 
690E71050           2.000 EACH       SPECIAL - ASBESTOS INSPECTION               1500.0000    1475.0000    1500.0000       $3,000.00 
 
690E72000           1.000 LUMP       SPECIAL - ASBESTOS NOTIFICATION             2500.0000     500.0000     500.0000         $500.00 
 
690E75000           1.000 LUMP       SPECIAL - WETLAND MITIGATION                8250.0000   18014.2971   27000.0000      $27,000.00 
 
690E91000           1.000 LUMP       SPECIAL - AS-BUILT CONSTRUCTION PLANS      25000.0000   10457.3800    8000.0000       $8,000.00 
 
690E98000       29385.000 EACH       SPECIAL - MISC.:                              33.2928       9.3591      23.7184     $696,964.34 
 
690E98100       15767.000 FT         SPECIAL - MISC.:                              21.6002      21.7422      13.9425     $219,831.25 
 
690E98200      485653.000 SQ FT      SPECIAL - MISC.:                               3.7815       3.3936       2.5551   $1,240,904.90 
 
690E98300      261677.000 SQ YD      SPECIAL - MISC.:                               4.5036       6.3641       3.2511     $850,733.81 
 
690E98400          34.000 LUMP       SPECIAL - MISC.:                           20053.3824   14888.5120   17407.8835     $591,868.04 
 
690E98500         186.000 MILE       SPECIAL - MISC.:                             600.0000     659.2925     705.1700     $131,161.62 
 
690E98600        5068.000 HOUR       SPECIAL - MISC.:                              77.9301      50.8727      35.9613     $182,252.00 
 
690E98700        2660.000 CU YD      SPECIAL - MISC.:                              29.3609      30.3733      33.9474      $90,300.00 
 
690E98800        1930.000 TON        SPECIAL - MISC.:                              14.0000      13.2250      13.4500      $25,958.50 
 
690E98900      219846.000 GALLON     SPECIAL - MISC.:                               1.5000       1.8000       1.8000     $395,722.80 
 
690E99000        1361.500 ACRE       SPECIAL - MISC.:                              89.8641     100.7695      64.9666      $88,452.00 
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690E99200          30.000 CU FT      SPECIAL - MISC.:                              50.0000      68.2857      18.0000         $540.00 
 
690E99550           8.000 MONTH      SPECIAL - MISC.:                            8187.5000    5880.9211    6914.0625      $55,312.50 
 
691E10000        8897.920 ACRE       SPECIAL - HERBICIDAL SPRAYING, WEED AND       41.1940      34.8500      31.4705     $280,021.58 
                                     BRUSH CONTROL FROM ROAD 
 
691E10100        2771.210 ACRE       SPECIAL - HERBICIDAL SPRAYING, WEED AND       54.0134      52.2051      44.0133     $121,970.11 
                                     BRUSH CONTROL OFF ROAD 
 
691E41000         789.000 MILE       SPECIAL - HERBICIDAL SPRAYING                142.9278     157.2638     121.4941      $95,858.82 
 
691E41200         806.000 POUND      SPECIAL - HERBICIDAL SPRAYING                 22.1712      21.1094      18.4392      $14,862.00 
 
691E41900         462.000 MILE       SPECIAL - HERBICIDAL SPRAYING, GUARDRAIL     185.0000     200.6130     176.2260      $81,416.40 
 
691E50100         343.000 MILE       SPECIAL - HERBICIDAL SPRAYING,                90.0000      88.9700      75.0000      $25,725.00 
                                     RIGHT-OF-WAY FENCE 
 
691E60050        2072.000 QUART      SPECIAL - HERBICIDAL SPRAYING, MISC.:         28.6544      27.7335      26.0875      $54,053.30 
 
691E60060        1338.000 OUNCE      SPECIAL - HERBICIDAL SPRAYING, MISC.:         29.0000      30.3754      27.5561      $36,870.00 
 
691E60100          18.000 ACRE       SPECIAL - HERBICIDAL SPRAYING, MISC.:       1000.0000     743.7500     754.1667      $13,575.00 
 
691E60300         163.000 MILE       SPECIAL - HERBICIDAL SPRAYING, MISC.:        200.0000     219.4736     188.9472      $30,798.40 
 
692E10000         783.060 MILE       SPECIAL - FIRST MOWING                       527.5769     395.5889     439.8746     $344,448.20 
 
692E20000         783.060 MILE       SPECIAL - SECOND MOWING                      475.0672     333.6599     376.3679     $294,718.68 
 
692E30000         783.060 MILE       SPECIAL - THIRD MOWING                       435.3486     325.4157     370.6530     $290,243.52 
 
692E30250         783.060 MILE       SPECIAL - FOURTH MOWING                      365.3725     298.2166     342.3274     $268,062.86 
 
692E30280         199.000 MILE       SPECIAL - FIFTH MOWING                       335.0000     298.7879     255.2281      $50,790.40 
 
692E30290         199.000 MILE       SPECIAL - SIXTH MOWING                       335.0000     236.2494     219.7035      $43,721.00 
 
692E30300         199.000 MILE       SPECIAL - SEVENTH MOWING                     190.0000     217.9829     197.2153      $39,245.84 
 
692E30310         199.000 LIN MILE   SPECIAL - EIGHTH MOWING                      196.1307     191.9040     156.5871      $31,160.84 
 
692E30400        6462.000 ACRE       SPECIAL - MOWBACK                             12.8258      11.3823      10.2849      $66,460.80 
 
812E20000           5.500 TON        PORTLAND CEMENT                             5000.0000    4450.0000    4450.0000      $24,475.00 
 
815E30000          25.000 EACH       SPREAD SPECTRUM RADIO                       2700.0000    2937.3788    2833.0000      $70,825.00 
 
815E30100           2.000 LUMP       TRAINING FOR SPREAD SPECTRUM RADIO          8000.0000    1027.8509    1077.5000       $2,155.00 
 
816E30000          10.000 EACH       VIDEO DETECTION SYSTEM                      5600.0000    8890.3167    7763.0000      $77,630.00 
 
816E30001           4.000 EACH       VIDEO DETECTION SYSTEM, AS PER PLAN         8500.0000   17272.0000   17272.0000      $69,088.00 
 



 
 
       Item      Quantity    U/M        Item Description                          Avg Unit      Avg Unit     Avg Unit      Total Amt 
     Number                                                                      Price Est     Price Bid    Price Awded     Awarded 
 
826E10000         144.000 CU YD      ASPHALT CONCRETE SURFACE COURSE, TYPE 1,     265.0000     181.3333     240.0000      $34,560.00 
                                     FIBER A 
 
826E10021        1631.000 CU YD      ASPHALT CONCRETE SURFACE COURSE, TYPE 1,     155.0000     125.0000     125.0000     $203,875.00 
                                     FIBER B, AS PER PLAN 
 
826E10220        1501.000 CU YD      ASPHALT CONCRETE INTERMEDIATE COURSE,        145.0000     125.0000     125.0000     $187,625.00 
                                     TYPE 1, FIBER B 
 
826E10300        1581.000 CU YD      ASPHALT CONCRETE INTERMEDIATE COURSE,        127.0000     131.2500     134.0000     $211,854.00 
                                     TYPE 2, FIBER A 
 
832E10000           4.000 EACH       STORM WATER POLLUTION PREVENTION PLAN       1700.0000    2398.4278    3809.8750      $15,239.50 
 
832E15000         178.000 LUMP       STORM WATER POLLUTION PREVENTION PLAN       5348.0663    6487.9009    8056.0771   $1,433,981.73 
 
832E15001           1.000 LUMP       STORM WATER POLLUTION PREVENTION PLAN,     25000.0000   11895.0000    6020.0000       $6,020.00 
                                     AS PER PLAN 
 
832E30000    13653323.000 EACH       EROSION CONTROL                                1.0000       1.0000       1.0000  $13,653,323.00 
 
832E99100       10001.000 EACH       SPECIAL - CONSTRUCTION EROSION CONTROL         1.2499       1.3999       1.4999      $15,000.00 
 
835E10000        2670.000 FT         EXFILTRATION TRENCH, TYPE A                  101.8652     107.1760      91.5531     $244,446.80 
 
835E10010         384.000 FT         EXFILTRATION TRENCH, TYPE B                  120.9896     108.8497     131.6868      $50,567.72 
 
835E10020        1184.000 FT         EXFILTRATION TRENCH, TYPE C                  124.1892     100.1839     127.8571     $151,382.80 
 
836E10000       23134.000 SQ YD      SEEDING AND EROSION CONTROL WITH TURF          4.6927       4.1096       4.0452      $93,581.34 
                                     REINFORCING MAT, TYPE 1 
 
836E10020        5258.000 SQ YD      SEEDING AND EROSION CONTROL WITH TURF          5.7514       5.6038       5.1846      $27,260.80 
                                     REINFORCING MAT, TYPE 2 
 
836E10030        4893.000 SQ YD      SEEDING AND EROSION CONTROL WITH TURF         10.1975       7.9972       9.6721      $47,325.66 
                                     REINFORCING MAT, TYPE 3 
 
837E10000         534.000 FT         LINER PIPE                                   356.9850     573.5617     330.4213     $176,445.00 
 
837E10001        2295.000 FT         LINER PIPE, AS PER PLAN                      375.7081     394.2423     316.7251     $726,884.16 
 
837E20000         609.000 CU YD      BACKFILL FOR LINER PIPE                      138.5878     247.5351     119.0148      $72,480.00 
 
837E20001        1090.000 CU YD      BACKFILL FOR LINER PIPE, AS PER PLAN         229.5872     148.8466     114.8624     $125,200.00 
 
838E20700          72.000 CU YD      GABIONS                                      295.0000     236.3300     200.0000      $14,400.00 
 
838E20750          96.660 CU YD      GABIONS WITH ADDITIONAL COATING              172.3929     240.4152     256.1825      $24,762.60 
 
838E20751        1945.000 CU YD      GABIONS WITH ADDITIONAL COATING, AS PER      150.0000     219.2000     260.0000     $505,700.00 
                                     PLAN 
 
840E20000      396543.000 SQ FT      MECHANICALLY STABILIZED EARTH WALL            29.5196      28.7337      25.8831  $10,263,774.00 



 
   
     Item      Quantity    U/M        Item Description                          Avg Unit      Avg Unit     Avg Unit      Total Amt 
     Number                                                                      Price Est     Price Bid    Price Awded     Awarded 
 
840E20001       20541.000 SQ FT      MECHANICALLY STABILIZED EARTH WALL, AS        36.9190      35.2724      34.8308     $715,460.00 
                                     PER PLAN 
 
840E21000      174468.000 CU YD      WALL EXCAVATION                                8.9698       8.7345      11.0585   $1,929,351.50 
 
840E22000       45921.000 SQ YD      FOUNDATION PREPARATION                        16.1451      17.8156      21.7906   $1,000,645.00 
 
840E23000      431769.000 CU YD      SELECT GRANULAR BACKFILL                      35.2050      31.7052      33.4354  $14,436,358.00 
 
840E23050         103.000 CU YD      NATURAL SOIL                                  20.0000      23.5164       9.0000         $927.00 
 
840E24000        1728.000 CU YD      POROUS BACKFILL WITH FILTER FABRIC            69.2940      65.9125      76.7014     $132,540.00 
 
840E25000       43947.000 FT         DRAINAGE PIPE                                  6.6301       5.8803       6.2406     $274,256.50 
 
840E25010        3772.000 FT         6" DRAINAGE PIPE, PERFORATED                  11.3879       7.9766       4.7458      $17,901.00 
 
840E25020         545.000 FT         6" DRAINAGE PIPE, NON-PERFORATED              14.4642      13.2180      10.2239       $5,572.00 
 
840E26000       13179.000 FT         CONCRETE COPING                              103.1414     107.6070     123.8095   $1,631,685.00 
 
840E26001       10056.000 FT         CONCRETE COPING, AS PER PLAN                 350.0000     181.0000     145.0000   $1,458,120.00 
 
840E27000         125.000 DAY        ON-SITE ASSISTANCE                           958.0000     492.4462     476.0000      $59,500.00 
 
840E28000          24.000 LUMP       SGB INSPECTION AND COMPACTION TESTING      15750.0000   18334.1488   22083.3333     $530,000.00 
 
842E10000       18079.000 POUND      CORRECTING ELEVATION OF CONCRETE               6.5000       5.5667       7.0000     $126,553.00 
                                     APPROACH SLABS WITH HIGH DENSITY 
                                     POLYURETHANE 
 
843E50000       12198.000 SQ FT      PATCHING CONCRETE STRUCTURES WITH             62.0571      59.2916      56.1141     $684,480.00 
                                     TROWELABLE MORTAR 
 
843E50001         202.000 SQ FT      PATCHING CONCRETE STRUCTURES WITH             62.6238      85.5296      75.0495      $15,160.00 
                                     TROWELABLE MORTAR, AS PER PLAN 
 
845E40500         887.000 SQ YD      SPECIAL - TRANSVERSE SAWCUT GROOVING OF        7.5000       3.5000       3.5000       $3,104.50 
                                     CONCRETE BRIDGE DECK OVERLAY 
 
847E10000        1204.000 SQ YD      MICRO SILICA MODIFIED CONCRETE OVERLAY        40.0000      61.3000      63.0000      $75,852.00 
 
847E10200         283.000 SQ YD      SUPERPLASTICIZED DENSE CONCRETE OVERLAY       55.0000      98.3333     100.0000      $28,300.00 
 
847E20000          32.000 CU YD      MICRO SILICA MODIFIED CONCRETE OVERLAY       250.0000    1129.7500    1250.0000      $40,000.00 
                                     (VARIABLE THICKNESS) 
 
847E20200          12.000 CU YD      SUPERPLASTICIZED DENSE CONCRETE OVERLAY      275.0000     575.0000     600.0000       $7,200.00 
                                     (VARIABLE THICKNESS) 
 
847E30300         267.000 SQ YD      WEARING COURSE REMOVED, ASPHALT               15.0000      28.8333       7.5000       $2,002.50 
 
847E30400        1204.000 SQ YD      EXISTING CONCRETE OVERLAY REMOVED             15.0000      24.4000      31.0000      $37,324.00 
 



 
       Item      Quantity    U/M        Item Description                          Avg Unit      Avg Unit     Avg Unit      Total Amt 
     Number                                                                      Price Est     Price Bid    Price Awded     Awarded 
 
848E10000       49516.000 SQ YD      MICRO SILICA MODIFIED CONCRETE OVERLAY        38.5082      36.6150      33.4263   $1,655,138.90 
                                     USING HYDRODEMOLITION 
 
848E10001       41833.000 SQ YD      MICRO SILICA MODIFIED CONCRETE OVERLAY        45.4302      41.1529      37.1196   $1,552,826.13 
                                     USING HYDRODEMOLITION, AS PER PLAN 
 
848E10201         328.000 SQ YD      SUPERPLASTICIZED DENSE CONCRETE OVERLAY       95.0000     271.0000     150.0000      $49,200.00 
                                     USING HYDRODEMOLITION, AS PER PLAN 
 
848E20000       69071.000 SQ YD      SURFACE PREPARATION USING                     33.4636      36.6276      34.4743   $2,381,171.15 
                                     HYDRODEMOLITION 
 
848E20001       20223.000 SQ YD      SURFACE PREPARATION USING HYDRO               32.8693      39.3086      39.7320     $803,500.00 
                                     DEMOLITION, AS PER PLAN 
 
848E30000        2541.000 CU YD      MICRO SILICA MODIFIED CONCRETE OVERLAY       142.5978     132.9871     129.7552     $329,707.96 
                                     (VARIABLE THICKNESS), MATERIAL ONLY 
 
848E30001         628.000 CU YD      MICRO SILICA MODIFIED CONCRETE OVERLAY       184.6338     189.5744     182.1538     $114,392.56 
                                     (VARIABLE THICKNESS), MATERIAL ONLY, AS 
                                     PER PLAN 
 
848E50000        4572.000 SQ YD      HAND CHIPPING                                 81.4116      81.0119      72.8276     $332,967.86 
 
848E50100          67.000 LUMP       TEST SLAB                                    899.7761     722.6325     784.2616      $52,545.53 
 
848E50200         417.500 CU YD      FULL-DEPTH REPAIR                            401.6766     446.3542     396.9090     $165,709.50 
 
848E50201          86.000 CU YD      FULL DEPTH REPAIR, AS PER PLAN               345.9302     165.2340     104.7907       $9,012.00 
 
848E50300        8220.000 SQ YD      WEARING COURSE REMOVED, ASPHALT                6.5498       8.2783       9.2011      $75,632.82 
 
848E50301        1072.000 SQ YD      WEARING COURSE REMOVED, ASPHALT,  AS PER       9.4478      12.6108      11.6567      $12,496.00 
                                     PLAN 
 
848E50320       49422.000 SQ YD      EXISTING CONCRETE OVERLAY REMOVED             12.6240       9.8788       9.5151     $470,253.78 
 
848E50321        2527.000 SQ YD      EXISTING CONCRETE OVERLAY REMOVED, AS         15.1005      17.3347      17.8881      $45,203.25 
                                     PER PLAN 
 
848E50340        5279.000 SQ YD      REMOVAL OF DEBONDED OR DETERIORATED           38.3928      28.1308      41.9647     $221,531.59 
                                     EXISTING VARIABLE THICKNESS CONCRETE 
                                     OVERLAY 
 
848E90000        1077.000 SQ YD      OVERLAY, MISC.:                               15.8032      16.4870      12.9740      $13,973.00 
 
849E10000           4.000 LUMP       DAMAGE ASSESSMENT                           2750.0000    5181.5833    6015.2500      $24,061.00 
 
849E10500           4.000 LUMP       SURFACE PREPARATION                         5375.0000    3759.0183    3702.2500      $14,809.00 
 
849E10600          25.000 HOUR       REPAIRING DAMAGED MEMBERS BY GRINDING        256.0000     128.7084     107.2000       $2,680.00 
 
849E10700           4.000 LUMP       STRAIGHTENING DAMAGED MEMBERS              30475.0000   32440.1850   32337.7500     $129,351.00 
 
874E10000        5832.000 CU YD      ULTRATHIN BONDED ASPHALT CONCRETE            222.5221     188.5300     185.0000   $1,078,920.00 



 
       Item      Quantity    U/M        Item Description                          Avg Unit      Avg Unit     Avg Unit      Total Amt 
     Number                                                                      Price Est     Price Bid    Price Awded     Awarded 
 
874E10001        5978.000 CU YD      ULTRATHIN BONDED ASPHALT CONCRETE, AS        200.0000     233.6500     210.0000   $1,255,380.00 
                                     PER PLAN 
 
874E10020        5104.000 CU YD      ULTRATHIN BONDED ASPHALT CONCRETE, WITH      250.0000     191.7500     187.5000     $957,000.00 
                                     SUPPLEMENT 1059 WARRANTY 
 
878E25000          15.000 LUMP       INSPECTION AND COMPACTION TESTING OF       26885.2941   19176.9232   25028.8840     $375,433.26 
                                     UNBOUND MATERIALS 
 
880E15000      534776.000 CU YD      ASPHALT CONCRETE (7 YEAR WARRANTY)            84.1978      80.7394      75.9040  $40,591,617.27 
 
881E20000      283667.000 SQ YD      MICROSURFACING WITH WARRANTY, MULTIPLE         2.6500       2.9100       2.8400     $805,614.28 
                                     COURSE 
 
882E10000       24287.000 SQ YD      SINGLE CHIP SEAL WITH WARRANTY                 1.7500       1.2150       1.2000      $29,144.40 
 
882E10001     1640750.000 SQ YD      SINGLE CHIP SEAL WITH TWO YEAR WARRANTY,       1.1639       1.2007       1.0913   $1,790,491.61 
                                     AS PER PLAN 
 
882E20000      117317.000 SQ YD      DOUBLE CHIP SEAL WITH WARRANTY                 1.9000       2.0800       2.0500     $240,499.85 
 
882E20001      393927.000 SQ YD      DOUBLE CHIP SEAL WITH TWO YEAR WARRANTY,       1.9757       2.5796       2.3237     $915,366.00 
                                     AS PER PLAN 
 
884E10150       69425.000 SQ YD      11" PORTLAND CEMENT CONCRETE PAVEMENT (7      47.0000      47.8657      43.3500   $3,009,573.75 
                                     YEAR WARRANTY) 
 
884E10200      657914.000 SQ YD      12" PORTLAND CEMENT CONCRETE PAVEMENT (7      40.1560      35.5918      34.4221  $22,646,784.10 
                                     YEAR WARRANTY) 
 
884E10240      523225.000 SQ YD      12.5" PORTLAND CEMENT CONCRETE PAVEMENT       39.8042      37.1625      41.3800  $21,651,050.50 
                                     (7 YEAR WARRANTY) 
 
888E01500       27721.000 SQ YD      PORTLAND CEMENT CONCRETE PAVEMENT, 12"        60.0000      57.2800      56.0000   $1,552,376.00 
                                     THICK (REINFORCED PER 451) 
 
892E10201        2776.000 CU YD      QC/QA CONCRETE, CLASS QSC2,                  637.8872     577.4770     578.7554   $1,606,625.00 
                                     SUPERSTRUCTURE (DECK) WITH WARRANTY, AS 
                                     PER PLAN 
 
894E10000         498.000 CU YD      HIGH PERFORMANCE CONCRETE, FOR BRIDGE        600.0000     493.8479     554.2169     $276,000.00 
                                     DECK WITH WARRANTY 
 
894E10001        4110.000 CU YD      HIGH PERFORMANCE CONCRETE, FOR BRIDGE        602.9988     492.6174     490.7786   $2,017,100.00 
                                     DECK WITH WARRANTY, AS PER PLAN 
 
895E10010          14.000 EACH       MANUFACTURED WATER QUALITY STRUCTURE,      17250.0000   16378.8644   14605.0000     $204,470.00 
                                     TYPE 1 
 
895E10020           7.000 EACH       MANUFACTURED WATER QUALITY STRUCTURE,      25000.0000   24371.5385   22861.8186     $160,032.73 
                                     TYPE 2 
 
895E10030           1.000 EACH       MANUFACTURED WATER QUALITY STRUCTURE,      38000.0000   27936.6667   26285.0000      $26,285.00 
                                     TYPE 3 
 



 
 
       Item      Quantity    U/M        Item Description                          Avg Unit      Avg Unit     Avg Unit      Total Amt 
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895E10040           2.000 EACH       MANUFACTURED WATER QUALITY STRUCTURE,      50500.0000   35734.5655   36394.3650      $72,788.73 
                                     TYPE 4 
 
898E10200        2398.000 CU YD      QC/QA CONCRETE, CLASS QSC2,                  624.4521     626.2882     569.5183   $1,365,705.00 
                                     SUPERSTRUCTURE (DECK) 
 
898E10201       24203.000 CU YD      QC/QA CONCRETE, CLASS QSC2,                  579.8260     606.5671     556.1497  $13,460,491.00 
                                     SUPERSTRUCTURE (DECK), AS PER PLAN 
 
898E10210         177.000 CU YD      QC/QA CONCRETE, CLASS QSC2,                  747.7005     679.2857     550.0000      $97,350.00 
                                     SUPERSTRUCTURE (DECK) 
 
898E10211        2353.000 CU YD      QC/QA CONCRETE, CLASS QSC2,                  619.4858     594.6187     592.6456   $1,394,495.00 
                                     SUPERSTRUCTURE (DECK), AS PER PLAN 
 
898E10220         211.000 CU YD      QC/QA CONCRETE, CLASS QSC2,                  655.0000     613.8889     565.0000     $119,215.00 
                                     SUPERSTRUCTURE (DECK) 
 
898E10221        5374.000 CU YD      QC/QA CONCRETE, CLASS QSC2,                  616.8459     503.2843     391.5510   $2,104,195.00 
                                     SUPERSTRUCTURE (DECK), AS PER PLAN 
 
898E10689         227.000 SQ YD      QC/QA CONCRETE, CLASS QSC2,                  208.5022     241.4944     203.2159      $46,130.00 
                                     SUPERSTRUCTURE (APPROACH SLAB), (T=12"), 
                                     AS PER PLAN 
 
898E10701         503.000 SQ YD      QC/QA CONCRETE, CLASS QSC2,                  203.3400     197.1043     173.9165      $87,480.00 
                                     SUPERSTRUCTURE (APPROACH SLAB), AS PER 
                                     PLAN 
 
898E10704         223.000 SQ YD      QC/QA CONCRETE, CLASS QSC2,                  250.0000     179.6875     150.0000      $33,450.00 
                                     SUPERSTRUCTURE (APPROACH SLAB), (T=15") 
 
898E10705       10618.000 SQ YD      QC/QA CONCRETE, CLASS QSC2,                  223.1563     212.1780     205.0316   $2,177,025.00 
                                     SUPERSTRUCTURE (APPROACH SLAB), (T=15"), 
                                     AS PER PLAN 
 
898E10709       14165.000 SQ YD      QC/QA CONCRETE, CLASS QSC2,                  221.9255     220.7864     235.1123   $3,330,365.40 
                                     SUPERSTRUCTURE (APPROACH SLAB), (T=17"), 
                                     AS PER PLAN 
 
898E11000        5836.000 CU YD      QC/QA CONCRETE, CLASS QSC2,                  555.4857     491.2383     440.9750   $2,573,530.00 
                                     SUPERSTRUCTURE (PARAPET) 
 
898E11001        1138.000 CU YD      QC/QA CONCRETE, CLASS QSC2,                  570.3786     512.5547     376.7487     $428,740.00 
                                     SUPERSTRUCTURE (PARAPET), AS PER PLAN 
 
898E11100         629.000 CU YD      QC/QA CONCRETE, CLASS QSC2,                  615.4213     636.1634     693.3386     $436,110.00 
                                     SUPERSTRUCTURE 
 
898E11101         650.000 CU YD      QC/QA CONCRETE, CLASS QSC2,                  662.1923     648.5593     714.9231     $464,700.00 
                                     SUPERSTRUCTURE, AS PER PLAN 
 
898E20000        4178.000 CU YD      QC/QA CONCRETE, CLASS QSC1, SUBSTRUCTURE     441.6307     443.3572     417.6735   $1,745,040.00 
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898E20001          40.000 CU YD      QC/QA CONCRETE, CLASS QSC1,                  800.0000    1379.8575    1000.0000      $40,000.00 
                                     SUBSTRUCTURE, AS PER PLAN 
 
898E20100       12771.000 CU YD      QA/QC CONCRETE, CLASS QSC1, SUBSTRUCTURE     603.2665     562.6549     552.4430   $7,055,249.00 
                                     (PIER ABOVE FOOTING) 
 
898E20101         827.000 CU YD      QC/QA CONCRETE, CLASS QSC1, SUBSTRUCTURE     706.1669     821.4316     777.2370     $642,775.00 
                                     (PIER ABOVE FOOTING), AS PER PLAN 
 
898E20150        2569.000 CU YD      QC/QA CONCRETE, CLASS QSC1, SUBSTRUCTURE     496.0303     541.4264     594.3850   $1,526,975.00 
                                     (ABUTMENT) 
 
898E20160        5248.000 CU YD      QC/QA CONCRETE, CLASS QSC1, SUBSTRUCTURE     463.7843     425.4415     386.5616   $2,028,675.16 
                                     (ABUTMENT INCLUDING FOOTING) 
 
898E20161        4039.000 CU YD      QC/QA CONCRETE, CLASS QSC1, SUBSTRUCTURE     517.9475     471.7032     465.2909   $1,879,310.00 
                                     (ABUTMENT INCLUDING FOOTING), AS PER 
                                     PLAN 
 
898E20300        4643.000 CU YD      QC/QA CONCRETE, CLASS QSC1, SUBSTRUCTURE     333.8274     331.8047     317.2565   $1,473,022.00 
                                     (FOOTING) 
 
898E20301        2090.000 CU YD      QC/QA CONCRETE, CLASS QSC1, SUBSTRUCTURE     375.0000     318.3333     230.0000     $480,700.00 
                                     (FOOTING), AS PER PLAN 
 
898E98000         207.000 CU YD      QC/QA CONCRETE, MISC.:                      2200.0000    2230.1932    1804.3478     $373,500.00 
 
900E17000           7.000 LUMP       SPECIAL - RAIL ITEM, MISC.:                21959.2857   38422.0714   34744.7143     $243,213.00 
 
 
                                                                                                    Total     $1,183,966,171.66 



                                            Total Contract Items Awarded for the Calendar Year 
 
       Item      Quantity    U/M        Item Description                          Avg Unit      Avg Unit     Avg Unit      Total Amt 
     Number                                                                      Price Est     Price Bid    Price Awded     Awarded 
 
103M05000           3.000 LUMP       PREMIUM FOR CONTRACT PERFORMANCE BOND      39000.0000   42021.4286   48000.0000     $144,000.00 
                                     AND FOR PAYMENT BOND 
 
103M06000           1.000 LUMP       PREMIUM FOR CONTRACT PERFORMANCE BOND,     12000.0000    6409.7550    8400.0000       $8,400.00 
                                     PAYMENT BOND AND MAINTENANCE BOND 
 
108M10000           1.000 LUMP       SPECIAL - CPM PROGRESS SCHEDULE            10000.0000    8550.0000    4000.0000       $4,000.00 
 
201M11000           3.000 LUMP       CLEARING AND GRUBBING                      21166.6667   43398.9692   53166.6667     $159,500.00 
 
202M11000           1.000 LUMP       STRUCTURE REMOVED                           2500.0000    1625.0000    1200.0000       $1,200.00 
 
202M11002           1.000 LUMP       STRUCTURE REMOVED, OVER 6 METER SPAN       48000.0000   39818.7650   50000.0000      $50,000.00 
 
202M11201           2.000 LUMP       PORTIONS OF STRUCTURE REMOVED, AS PER      25000.0000   30000.0000   22500.0000      $45,000.00 
                                     PLAN 
 
202M11202           1.000 LUMP       PORTIONS OF STRUCTURE REMOVED, OVER 6     200000.0000  100714.2857   60000.0000      $60,000.00 
                                     METER SPAN 
 
202M11203           1.000 LUMP       PORTIONS OF STRUCTURE REMOVED, OVER 6     130000.0000  176428.5714  180000.0000     $180,000.00 
                                     METER SPAN, AS PER PLAN 
 
202M20010           6.000 EACH       HEADWALL REMOVED                             260.0000     506.2500     600.0000       $3,600.00 
 
202M22900         320.000 SQ METER   APPROACH SLAB REMOVED                         35.0000      33.0000      20.0000       $6,400.00 
 
202M23000        3448.000 SQ METER   PAVEMENT REMOVED                              15.2576      15.2187      14.8354      $51,152.50 
 
202M30000        1845.000 SQ METER   WALK REMOVED                                  10.8900       9.6250      15.0000      $27,675.00 
 
202M30800          70.000 SQ METER   TRAFFIC ISLAND REMOVED                        17.0800      17.7500      30.0000       $2,100.00 
 
202M32000        1858.000 METER      CURB REMOVED                                  12.7886       9.5687       6.5156      $12,106.00 
 
202M32500         408.000 METER      CURB AND GUTTER REMOVED                        8.2000      10.8750      16.0000       $6,528.00 
 
202M32800          60.000 SQ METER   CONCRETE SLOPE PROTECTION REMOVED             35.0000      48.3571      10.0000         $600.00 
 
202M35100        1579.000 METER      PIPE REMOVED, 600 MM AND UNDER                40.1038      44.7586      28.2681      $44,635.30 
 
202M35200         388.000 METER      PIPE REMOVED, OVER 600 MM                     69.6090      89.9204      70.2113      $27,242.00 
 
202M38000        1107.160 METER      GUARDRAIL REMOVED                              5.0910       3.5787       3.7159       $4,114.14 
 
202M42001           2.000 EACH       ANCHOR ASSEMBLY REMOVED, TYPE A, AS PER      250.0000     152.1700     100.0000         $200.00 
                                     PLAN 
 
202M42206           2.000 EACH       ANCHOR ASSEMBLY REMOVED                      250.0000      86.5714      86.0000         $172.00 
 
202M53010          22.000 EACH       SPECIAL - PARKING BLOCK REMOVED AND           59.3300      46.7500      56.0000       $1,232.00 
                                     RESET 
 
202M54000         606.000 EACH       RPM REMOVED AND DISPOSED                       6.5000       6.7429      10.2000       $6,181.20 



 
       Item      Quantity    U/M        Item Description                          Avg Unit      Avg Unit     Avg Unit      Total Amt 
     Number                                                                      Price Est     Price Bid    Price Awded     Awarded 
 
202M54100         109.000 EACH       RAISED PAVEMENT MARKER REMOVED FOR            10.0000       7.7143      12.0000       $1,308.00 
                                     STORAGE 
 
202M58000          14.000 EACH       MANHOLE REMOVED                              408.4800     462.1435     485.7143       $6,800.00 
 
202M58100          47.000 EACH       CATCH BASIN REMOVED                          276.5957     286.6075     251.9149      $11,840.00 
 
202M60010           3.000 EACH       MONUMENT ASSEMBLY REMOVED                    185.0000     153.4286      80.0000         $240.00 
 
202M70000          10.000 METER      SPECIAL - FILL AND PLUG EXISTING CONDUIT      80.7000     142.5000     115.0000       $1,150.00 
 
202M70100         100.000 METER      SPECIAL - PIPE CLEANOUT                       62.7300      61.5000      46.0000       $4,600.00 
 
202M75000          49.000 METER      FENCE REMOVED                                  7.4000      16.0000      22.0000       $1,078.00 
 
202M75200         133.000 METER      FENCE REMOVED FOR REUSE                        8.3200      12.5000       7.5000         $997.50 
 
202M75610          50.000 EACH       VALVE BOX REMOVED                            122.2100     139.7500      70.0000       $3,500.00 
 
202M98000           2.000 LUMP       REMOVAL MISC.:                              3250.0000    5635.7143    6750.0000      $13,500.00 
 
203M10000       47310.000 CU METER   EXCAVATION                                    18.7731      17.4420      20.4891     $969,340.00 
 
203M20000       41333.000 CU METER   EMBANKMENT                                    13.9104      11.5948       7.0816     $292,705.00 
 
203M65000           2.000 EACH       SPECIAL - SETTLEMENT PLATFORM               1500.0000     985.7143     800.0000       $1,600.00 
 
204M10000        8046.000 SQ METER   SUBGRADE COMPACTION                            2.1014       2.4576       1.7489      $14,071.80 
 
204M45000           5.000 HOUR       PROOF ROLLING                                150.0000     108.3333     100.0000         $500.00 
 
206M10000       76547.000 SQ METER   LIME STABILIZED SUBGRADE - DRY METHOD          2.6900       3.0775       4.0000     $306,188.00 
 
206M10300        2060.000 METRIC TON LIME                                          94.0000     120.7775     133.0000     $273,980.00 
 
206M11000       76547.000 SQ METER   CURING COAT                                    0.6000       0.5025       0.6000      $45,928.20 
 
206M20000          26.000 HOUR       TEST ROLLING                                 150.0000     142.5000     150.0000       $3,900.00 
 
206M30000           1.000 LUMP       CONTRACTOR DESIGNED LIME SUBGRADE          10000.0000    3025.0000    4000.0000       $4,000.00 
 
252M01500         122.000 METER      FULL DEPTH PAVEMENT SAWING                    13.2500       5.1667       7.0000         $854.00 
 
254M01000       15726.000 SQ METER   PAVEMENT PLANING, ASPHALT CONCRETE             2.3279       1.9385       2.1188      $33,320.10 
 
301M46000       20254.000 CU METER   ASPHALT CONCRETE BASE, PG64-22               102.1377     107.9614     102.2007   $2,069,972.00 
 
301M46010        1482.000 CU METER   ASPHALT CONCRETE BASE, PG64-28               155.0000     147.8029     149.0000     $220,818.00 
 
302M46000         109.000 CU METER   ASPHALT CONCRETE BASE, PG64-22               175.0000     171.6667     150.0000      $16,350.00 
 
304M20000       13321.000 CU METER   AGGREGATE BASE                                41.1898      48.5717      46.8289     $623,808.00 
 
407M10000       10897.000 LITER      TACK COAT                                      0.3567       0.3988       0.4009       $4,368.74 
 



       Item      Quantity    U/M        Item Description                          Avg Unit      Avg Unit     Avg Unit      Total Amt 
     Number                                                                      Price Est     Price Bid    Price Awded     Awarded 
 
407M14000       15048.000 LITER      TACK COAT FOR INTERMEDIATE COURSE              0.2746       0.3728       0.4004       $6,024.84 
 
408M10000      142058.000 LITER      PRIME COAT                                     0.5061       0.5761       0.6113      $86,837.77 
 
410M12000         200.000 CU METER   TRAFFIC COMPACTED SURFACE, TYPE A OR B        39.9200      55.0000      50.0000      $10,000.00 
 
423M00108         128.000 KILOGRAM   CRACK SEALING, TYPE III                       25.0000       6.6667       4.0000         $512.00 
 
442M10000          22.000 CU METER   ASPHALT CONCRETE SURFACE COURSE, 12.5MM,     210.0000     268.3333     210.0000       $4,620.00 
                                     TYPE A (446) 
 
442M10001         834.000 CU METER   ASPHALT CONCRETE SURFACE COURSE, 12.5        195.0000     179.3843     152.0000     $126,768.00 
                                     MM, TYPE A (446), AS PER PLAN 
 
442M10100         277.000 CU METER   ASPHALT CONCRETE INTERMEDIATE COURSE,        175.0000     203.3098     197.3827      $54,675.00 
                                     19MM, TYPE A (446) 
 
442M20200           7.000 CU METER   ASPHALT CONCRETE INTERMEDIATE COURSE,        350.0000     199.5500     200.0000       $1,400.00 
                                     19MM, TYPE A (448) 
 
446M46040        3437.000 CU METER   ASPHALT CONCRETE INTERMEDIATE COURSE,        129.4800     128.7500     122.0000     $419,314.00 
                                     TYPE 2, PG64-28 
 
446M50010        2876.000 CU METER   ASPHALT CONCRETE SURFACE COURSE, TYPE        153.0200     159.7500     156.0000     $448,656.00 
                                     1H, PG76-22 
 
448M46050          78.000 CU METER   ASPHALT CONCRETE INTERMEDIATE COURSE,        213.9050     140.7498     135.8462      $10,596.00 
                                     TYPE 2, PG64-22 
 
448M47020           6.000 CU METER   ASPHALT CONCRETE SURFACE COURSE, TYPE 1,     500.0000     424.9800     386.0000       $2,316.00 
                                     PG64-22 
 
451M16000          82.000 SQ METER   310 MM REINFORCED CONCRETE PAVEMENT           90.0000     182.0050     200.0000      $16,400.00 
 
451M30000          10.000 METER      SPECIAL - PRESSURE RELIEF JOINT, TYPE A      330.0000     325.8200      50.0000         $500.00 
 
452M09990          36.000 SQ METER   150 MM NON-REINFORCED CONCRETE PAVEMENT       60.0000     114.2100     115.0000       $4,140.00 
 
452M10000         458.000 SQ METER   160 MM NON-REINFORCED CONCRETE PAVEMENT       59.8000      61.7500      61.0000      $27,938.00 
 
452M12000        1792.000 SQ METER   210 MM NON-REINFORCED CONCRETE PAVEMENT       62.1900      61.8125      55.0000      $98,560.00 
 
502M11101           2.000 LUMP       STRUCTURE FOR MAINTAINING TRAFFIC, AS      47500.0000   59285.7143   55000.0000     $110,000.00 
                                     PER PLAN 
 
503M11100           3.000 LUMP       COFFERDAMS, CRIBS AND SHEETING             80000.0000   73136.7588   33333.3333     $100,000.00 
 
 
503M21300           2.000 LUMP       UNCLASSIFIED EXCAVATION                    19500.0000   21326.3511   51250.0000     $102,500.00 
 
503M21301           1.000 LUMP       UNCLASSIFIED EXCAVATION, AS PER PLAN       10000.0000   30571.4286   25000.0000      $25,000.00 
 
505M11100           1.000 LUMP       PILE DRIVING EQUIPMENT MOBILIZATION        10000.0000   16642.8571   15000.0000      $15,000.00 
 
507M00100          60.000 METER      STEEL PILES HP250X62, FURNISHED              115.0000      99.1429     100.0000       $6,000.00 
 



 
       Item      Quantity    U/M        Item Description                          Avg Unit      Avg Unit     Avg Unit      Total Amt 
     Number                                                                      Price Est     Price Bid    Price Awded     Awarded 
 
507M00150          51.000 METER      STEEL PILES HP250X62, DRIVEN                  65.0000     103.5714     105.0000       $5,355.00 
 
509M10000       98772.000 KILOGRAM   EPOXY COATED REINFORCING STEEL                 2.0535       2.2848       2.0756     $205,006.54 
 
510M10000          12.000 EACH       DOWEL HOLES WITH NONSHRINK, NONMETALLIC       50.0000      43.7143      47.0000         $564.00 
                                     GROUT 
 
511M43001          52.400 CU METER   CLASS C CONCRETE, PIER, AS PER PLAN          875.0000    1405.0000     970.0000      $50,828.00 
 
511M43200           2.000 CU METER   CLASS C CONCRETE, PIER                      3500.0000    2420.0000    1700.0000       $3,400.00 
 
511M43501         171.800 CU METER   CLASS C CONCRETE, ABUTMENT INCLUDING         651.1350     790.1479     558.9639      $96,030.00 
                                     FOOTING, AS PER PLAN 
 
511M46001          36.000 CU METER   CLASS C CONCRETE, AS PER PLAN                750.0000    1113.5714    1200.0000      $43,200.00 
 
511M46501         370.000 CU METER   CLASS C CONCRETE, FOOTING, AS PER PLAN       450.0000     314.2857     270.0000      $99,900.00 
 
511M46601           7.000 CU METER   CLASS C CONCRETE, HEADWALL, AS PER PLAN      895.0000    1235.0000     900.0000       $6,300.00 
 
511M71100          25.000 CU METER   CONCRETE, MISC.:                            1200.0000    1400.0000    1100.0000      $27,500.00 
 
512M10100        1704.000 SQ METER   SEALING OF CONCRETE SURFACES                  15.2324      14.3150      12.9225      $22,020.00 
                                     (EPOXY-URETHANE) 
 
512M10600          35.000 METER      CONCRETE REPAIR BY EPOXY INJECTION           195.0000     199.9257     115.0000       $4,025.00 
 
512M33000         774.000 SQ METER   TYPE 2 WATERPROOFING                          18.5000      25.8571      11.0000       $8,514.00 
 
512M33010          14.000 SQ METER   TYPE 3 WATERPROOFING                          50.0000      46.0714      20.0000         $280.00 
 
512M44400          47.900 SQ METER   TYPE B WATERPROOFING                          45.0000      40.4286      24.0000       $1,149.60 
 
513M10000           1.000 LUMP       STRUCTURAL STEEL MEMBERS, LEVEL UF         25000.0000   42543.4286   40000.0000      $40,000.00 
 
513M10020           2.000 LUMP       STRUCTURAL STEEL MEMBERS, LEVEL 1          95500.0000   96801.3500   95000.0000     $190,000.00 
 
513M20000        6516.000 EACH       WELDED STUD SHEAR CONNECTORS                   2.5391       2.4099       2.4096      $15,700.80 
 
513M95030          11.000 EACH       STRUCTURAL STEEL, MISC.:                    1850.0000    3555.7143    2100.0000      $23,100.00 
 
514M00056        1988.000 SQ METER   FIELD PAINTING OF EXISTING STRUCTURAL         35.0000      18.9386      12.0000      $23,856.00 
                                     STEEL, PRIME COAT 
 
514M00060        2385.000 SQ METER   FIELD PAINTING STRUCTURAL STEEL,              35.0000      21.7957      17.0000      $40,545.00 
                                     INTERMEDIATE COAT 
 
514M00066        2385.000 SQ METER   FIELD PAINTING STRUCTURAL STEEL, FINISH       35.0000      20.6529      17.0000      $40,545.00 
                                     COAT 
 
514M00100           1.000 LUMP       SURFACE PREPARATION OF EXISTING           270000.0000  161655.6771  150000.0000     $150,000.00 
                                     STRUCTURAL STEEL 
 
514M00504          50.000 MAN HOUR   GRINDING FINS, TEARS, SLIVERS ON             100.0000      70.5600      75.0000       $3,750.00 
                                     EXISTING STRUCTURAL STEEL 



 
       Item      Quantity    U/M        Item Description                          Avg Unit      Avg Unit     Avg Unit      Total Amt 
     Number                                                                      Price Est     Price Bid    Price Awded     Awarded 
 
514M10000          26.000 EACH       FINAL INSPECTION REPAIR                      500.0000     319.4871     300.0000       $7,800.00 
 
516M11210          47.100 METER      STRUCTURAL EXPANSION JOINT INCLUDING         975.0000    1184.2857    1100.0000      $51,810.00 
                                     ELASTOMERIC STRIP SEAL 
 
516M13600          25.000 SQ METER   25 MM PREFORMED EXPANSION JOINT FILLER        55.0000      64.2220     104.6400       $2,616.00 
 
516M13900           5.000 SQ METER   51 MM PREFORMED EXPANSION JOINT FILLER        85.0000      43.1000       4.0000          $20.00 
 
516M14021          35.000 METER      SEMI-INTEGRAL ABUTMENT EXPANSION JOINT       100.0000      66.0000      16.0000         $560.00 
                                     SEAL, AS PER PLAN 
 
516M44001          58.000 EACH       ELASTOMERIC BEARING WITH INTERNAL            812.0690     615.2323     523.2759      $30,350.00 
                                     LAMINATES AND LOAD PLATE (NEOPRENE), AS 
                                     PER PLAN 
 
516M46700          26.000 EACH       RESET BEARING                                750.0000     398.5157     400.0000      $10,400.00 
 
516M47001           1.000 LUMP       JACKING AND TEMPORARY SUPPORT OF           35000.0000   33042.8571   30000.0000      $30,000.00 
                                     SUPERSTRUCTURE, AS PER PLAN 
 
517M70000          47.830 METER      RAILING (TWIN STEEL TUBE)                    380.0000     385.3450     350.0000      $16,740.50 
 
518M21230           2.000 LUMP       POROUS BACKFILL WITH FILTER FABRIC          5500.0000   13039.2857    4875.0000       $9,750.00 
 
518M21231           1.000 LUMP       POROUS BACKFILL WITH FILTER FABRIC, AS      3000.0000    3098.5250    1500.0000       $1,500.00 
                                     PER PLAN 
 
518M22300          54.000 METER      SPECIAL - STEEL DRIP STRIP                    33.0000      33.4400      26.2000       $1,414.80 
 
518M40000          89.000 METER      150 MM PERFORATED CORRUGATED PLASTIC          30.0000      34.9543      24.2511       $2,158.35 
                                     PIPE 
 
518M40010          50.000 METER      150 MM NON-PERFORATED CORRUGATED PLASTIC      40.0000      32.3750      22.8500       $1,142.50 
                                     PIPE, INCLUDING SPECIALS 
 
518M40011          19.000 METER      150 MM NON-PERFORATED CORRUGATED PLASTIC      35.0000      46.4286      30.0000         $570.00 
                                     PIPE, INCLUDING SPECIALS, AS PER PLAN 
 
524M94702          14.300 METER      DRILLED SHAFTS, 915 MM DIAMETER, ABOVE      1052.7972    1632.8638     755.2448      $10,800.00 
                                     BEDROCK 
 
524M94704          22.000 METER      DRILLED SHAFTS, 915 MM DIAMETER, INTO       2088.6364    1916.4096    1445.4545      $31,800.00 
                                     BEDROCK 
 
526M15000         146.000 SQ METER   REINFORCED CONCRETE APPROACH SLABS           222.0000     213.5400     209.0000      $30,514.00 
                                     (T=325 MM) 
 
601M21000          80.000 SQ METER   CONCRETE SLOPE PROTECTION                     95.0000     167.0000      94.0000       $7,520.00 
 
601M32004        1050.000 CU METER   ROCK CHANNEL PROTECTION, TYPE A WITH          80.0000      83.6300      60.5000      $63,525.00 
                                     FABRIC FILTER 
 
601M32200          52.200 CU METER   ROCK CHANNEL PROTECTION, TYPE C WITH          98.0900      89.0000      75.0000       $3,915.00 
                                     FILTER 



 
       Item      Quantity    U/M        Item Description                          Avg Unit      Avg Unit     Avg Unit      Total Amt 
     Number                                                                      Price Est     Price Bid    Price Awded     Awarded 
 
601M32204          11.000 CU METER   ROCK CHANNEL PROTECTION, TYPE C WITH         110.0000     172.1429     130.0000       $1,430.00 
                                     FABRIC FILTER 
 
602M20000           3.730 CU METER   CONCRETE MASONRY                            1755.1367    1835.1737    1633.7802       $6,094.00 
 
603M00100         149.500 METER      100 MM CONDUIT, TYPE B                        39.5395      52.5037      30.6020       $4,575.00 
 
603M00406         466.000 METER      100 MM CONDUIT, TYPE F                        42.6500      42.0000      30.0000      $13,980.00 
 
603M00900           9.000 METER      150 MM CONDUIT, TYPE B                        65.0000     109.2857     115.0000       $1,035.00 
 
603M01100           3.500 METER      150 MM CONDUIT, TYPE C                        98.4200      59.0000      48.0000         $168.00 
 
603M01500          11.000 METER      150 MM CONDUIT, TYPE F                        43.1818      58.1837      60.6364         $667.00 
 
603M01800         414.500 METER      200 MM CONDUIT, TYPE B                       106.3380     114.1677      37.5875      $15,580.00 
 
603M02000         400.000 METER      200 MM CONDUIT, TYPE C                        98.4200      81.6250      32.5000      $13,000.00 
 
603M02500         200.000 METER      200 MM CONDUIT, TYPE E                        45.9300      54.0000      25.0000       $5,000.00 
 
603M02600         200.000 METER      200 MM CONDUIT, TYPE F                        42.6500      54.0000      25.0000       $5,000.00 
 
603M04400          39.500 METER      300 MM CONDUIT, TYPE B                       155.0000     177.4286     230.0000       $9,085.00 
 
603M04401        1191.500 METER      300 MM CONDUIT, TYPE B, AS PER PLAN          164.0400     224.0000     200.0000     $238,300.00 
 
603M04600         146.500 METER      300 MM CONDUIT, TYPE C                       136.0243     141.8012     137.6792      $20,170.00 
 
603M04601         861.500 METER      300 MM CONDUIT, TYPE C, AS PER PLAN          147.6400     141.0000     130.0000     $111,995.00 
 
603M04900          57.000 METER      300 MM CONDUIT, TYPE D                       152.6632     138.1924     116.7368       $6,654.00 
 
603M05200          56.500 METER      300 MM CONDUIT, TYPE F                       125.0000     130.2857     160.0000       $9,040.00 
 
603M05900          37.000 METER      375 MM CONDUIT, TYPE B                       185.0000     160.7143     188.0000       $6,956.00 
 
603M05901         426.000 METER      375 MM CONDUIT, TYPE B, AS PER PLAN          161.4900     235.7500     225.0000      $95,850.00 
 
603M06100          12.000 METER      375 MM CONDUIT, TYPE C                       152.5000     158.8284     200.0000       $2,400.00 
 
603M06101         360.000 METER      375 MM CONDUIT, TYPE C, AS PER PLAN          164.0400     144.5000     135.0000      $48,600.00 
 
603M06700          34.500 METER      375 MM CONDUIT, TYPE F                       175.0000     174.0000     150.0000       $5,175.00 
 
603M07400         126.500 METER      450 MM CONDUIT, TYPE B                       195.0000     167.5714     150.0000      $18,975.00 
 
603M07401         186.500 METER      450 MM CONDUIT, TYPE B, AS PER PLAN          215.5300     236.2500     200.0000      $37,300.00 
 
603M07601         186.500 METER      450 MM CONDUIT, TYPE C, AS PER PLAN          180.4400     158.7500     150.0000      $27,975.00 
 
603M08901          15.500 METER      525 MM CONDUIT, TYPE B, AS PER PLAN          286.7700     468.7500     225.0000       $3,487.50 
 
603M09101          21.000 METER      525 MM CONDUIT, TYPE C, AS PER PLAN          222.9200     181.2500     180.0000       $3,780.00 
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603M10401         194.500 METER      600 MM CONDUIT, TYPE B, AS PER PLAN          273.4700     285.0000     240.0000      $46,680.00 
 
603M10601         336.000 METER      600 MM CONDUIT, TYPE C, AS PER PLAN          200.5900     181.2500     150.0000      $50,400.00 
 
603M11901         260.500 METER      675 MM CONDUIT, TYPE B, AS PER PLAN          274.3800     280.0000     250.0000      $65,125.00 
 
603M12100          21.000 METER      675 MM CONDUIT, TYPE C                       200.0000     176.4750     150.0000       $3,150.00 
 
603M12101          34.000 METER      675 MM CONDUIT, TYPE C, AS PER PLAN          246.0600     213.7500     205.0000       $6,970.00 
 
603M13401          87.000 METER      750 MM CONDUIT, TYPE B, AS PER PLAN          291.1300     336.5000     325.0000      $28,275.00 
 
603M16401          34.000 METER      900 MM CONDUIT, TYPE B, AS PER PLAN          405.6400     325.0000     320.0000      $10,880.00 
 
603M20901         146.000 METER      1200 MM CONDUIT, TYPE B, AS PER PLAN         475.7200     510.0000     450.0000      $65,700.00 
 
603M52202          15.500 METER      365 MM X 575 MM CONDUIT, TYPE B, 706.04      311.6800     410.0000     375.0000       $5,812.50 
 
603M52402          78.000 METER      550 MM X 865 MM CONDUIT, TYPE B, 706.04      393.7000     365.0000     330.0000      $25,740.00 
 
603M52502         168.500 METER      610 MM X 960 MM CONDUIT, TYPE B, 706.04      492.1200     453.7500     420.0000      $70,770.00 
 
603M71000          70.714 METER      CONDUIT, TYPE A, PRECAST REINFORCED         3875.0000    4939.5986    3665.0000     $259,166.81 
                                     CONCRETE ARCH SECTIONS 
 
604M00400          59.000 EACH       CATCH BASIN, NO. 3                          2600.0000    2525.0000    2100.0000     $123,900.00 
 
604M00800          41.000 EACH       CATCH BASIN, NO. 3A                         1998.7805    1934.4311    1702.4390      $69,800.00 
 
604M01600           2.000 EACH       CATCH BASIN, NO. 5                          2500.0000    2364.2857    2400.0000       $4,800.00 
 
604M04500          27.000 EACH       CATCH BASIN, NO. 2-2B                       1774.0741    1243.2363    1000.0000      $27,000.00 
 
604M04900           9.000 EACH       CATCH BASIN, NO. 2-3                        1731.7122    1385.8333    1144.4444      $10,300.00 
 
604M09000           2.000 EACH       CATCH BASIN ADJUSTED TO GRADE                470.8100     550.0000     500.0000       $1,000.00 
 
604M17500           4.000 EACH       INLET, NO. 2-A-6                            2800.0000    3075.0000    2600.0000      $10,400.00 
 
604M17900           4.000 EACH       INLET, NO. 2-A-8                            3500.0000    3325.0000    3000.0000      $12,000.00 
 
604M30100          83.000 EACH       MANHOLE, NO. 1                              2000.0000    2225.0000    2200.0000     $182,600.00 
 
604M31500          17.000 EACH       MANHOLE, NO. 3                              2352.9412    2684.4950    2705.8824      $46,000.00 
 
604M34500          18.000 EACH       MANHOLE ADJUSTED TO GRADE                    513.8889     491.8454     441.6667       $7,950.00 
 
604M35500           7.000 EACH       MANHOLE RECONSTRUCTED TO GRADE               850.0000    1637.5000    1350.0000       $9,450.00 
 
 
604M36600           2.000 EACH       PRECAST REINFORCED CONCRETE OUTLET           200.0000     173.6450     100.0000         $200.00 
 
604M38500          19.000 EACH       MONUMENT ASSEMBLY                            532.3974     718.8946     697.3684      $13,250.00 
 
604M40000           1.000 EACH       MONUMENT ASSEMBLY REMOVED AND RESET          250.0000     387.4750     400.0000         $400.00 



 
 
       Item      Quantity    U/M        Item Description                          Avg Unit      Avg Unit     Avg Unit      Total Amt 
     Number                                                                      Price Est     Price Bid    Price Awded     Awarded 
 
604M98000          49.000 EACH       DRAINAGE STRUCTURE, MISC.:                   540.0000     784.4133     637.7551      $31,250.00 
 
605M05100           1.500 METER      100 MM SHALLOW PIPE UNDERDRAINS               50.0000      68.8571      11.0000          $16.50 
 
605M05200         745.000 METER      100 MM UNCLASSIFIED PIPE UNDERDRAINS          16.4000      20.8125      14.2500      $10,616.25 
 
605M06000        6273.000 METER      100 MM BASE PIPE UNDERDRAINS                  18.0400      13.1250      12.0000      $75,276.00 
 
605M11100          11.000 METER      150 MM SHALLOW PIPE UNDERDRAINS               35.0000     148.3700      40.0000         $440.00 
 
605M13300         110.000 METER      150 MM UNCLASSIFIED PIPE UNDERDRAINS          35.0000      36.7857      28.0000       $3,080.00 
 
605M31100         329.000 METER      AGGREGATE DRAINS                              31.7926      30.5468      20.4590       $6,731.00 
 
606M13000        1112.500 METER      GUARDRAIL, TYPE 5                             45.6336      35.9494      36.8784      $41,027.27 
 
606M22000           2.000 EACH       ANCHOR ASSEMBLY, TYPE B-98                  1100.0000    1816.6150    1650.0000       $3,300.00 
 
606M22010           1.000 EACH       ANCHOR ASSEMBLY, TYPE E-98                  2150.0000    2055.7143    2080.0000       $2,080.00 
 
606M26500           2.000 EACH       ANCHOR ASSEMBLY, TYPE T                      675.0000     651.0278     640.0000       $1,280.00 
 
606M32160           4.000 EACH       BRIDGE TERMINAL ASSEMBLY, TYPE TST          1350.0000    1497.3300    1360.0000       $5,440.00 
 
606M35000           3.000 EACH       BRIDGE TERMINAL ASSEMBLY, TYPE 1            1333.3333    1212.7059    1185.3333       $3,556.00 
 
606M35100           3.000 EACH       BRIDGE TERMINAL ASSEMBLY, TYPE 2             381.6667     371.1176     371.3333       $1,114.00 
 
606M98000         120.400 METER      GUARDRAIL, MISC.:                            492.1200     176.6000     187.5000      $22,575.00 
 
607M23101          81.000 METER      FENCE REBUILT, AS PER PLAN                    59.0500      53.7500      65.0000       $5,265.00 
 
608M10000       10582.000 SQ METER   100 MM CONCRETE WALK                          37.6700      35.0000      37.0000     $391,534.00 
 
608M49001          63.000 EACH       CURB RAMP, AS PER PLAN                       500.0000     479.2063     442.0635      $27,850.00 
 
609M12001        5762.000 METER      COMBINATION CURB AND GUTTER, TYPE 2, AS       39.3700      42.0000      44.0000     $253,528.00 
                                     PER PLAN 
 
609M26000         284.000 METER      CURB, TYPE 6                                  59.9817      57.4020      64.7183      $18,380.00 
 
609M26001        1136.000 METER      CURB, TYPE 6, AS PER PLAN                     39.3000      37.2500      43.0000      $48,848.00 
 
609M28000          90.000 METER      CURB, TYPE 7                                  65.6200      70.6250      55.0000       $4,950.00 
 
609M54000         100.100 SQ METER   150 MM CONCRETE TRAFFIC ISLAND                53.8200      62.7500      90.0000       $9,009.00 
 
609M72000         454.000 SQ METER   CONCRETE MEDIAN                               41.8700      71.0000      60.0000      $27,240.00 
 
614M11000           2.000 LUMP       MAINTAINING TRAFFIC                        86556.0750   61029.8067   62000.0000     $124,000.00 
 
614M11001           2.000 LUMP       MAINTAINING TRAFFIC, AS PER PLAN          188545.2250  152257.1429   60000.0000     $120,000.00 
 
614M11100        1260.000 HOUR       LAW ENFORCEMENT OFFICER WITH PATROL CAR       55.3968      62.3658      55.7143      $70,200.00 



 
 
       Item      Quantity    U/M        Item Description                          Avg Unit      Avg Unit     Avg Unit      Total Amt 
     Number                                                                      Price Est     Price Bid    Price Awded     Awarded 
 
614M12336           2.000 EACH       WORK ZONE IMPACT ATTENUATOR                 4500.0000    2433.3333    2100.0000       $4,200.00 
                                     (UNIDIRECTIONAL) 
 
614M12338          17.000 EACH       WORK ZONE IMPACT ATTENUATOR                 2750.0000    2223.5714    2240.0000      $38,080.00 
                                     (BIDIRECTIONAL) 
 
614M12420           1.000 LUMP       DETOUR SIGNING                              5000.0000    1400.0000    1200.0000       $1,200.00 
 
 
614M12510          50.000 SQ METER   REPLACEMENT SIGN                             161.4600     127.2500     100.0000       $5,000.00 
 
614M12600         250.000 EACH       REPLACEMENT DRUM                              51.4300      56.7500      45.0000      $11,250.00 
 
614M12756           4.000 EACH       WORK ZONE CROSSOVER LIGHTING SYSTEM        25000.0000   23544.8271   40000.0000     $160,000.00 
 
614M13300         616.000 EACH       BARRIER REFLECTOR, TYPE B                      5.0487       4.8026       4.0974       $2,524.00 
 
614M13350          31.000 EACH       OBJECT MARKER, ONE WAY                        12.0000       9.1667      10.0000         $310.00 
 
614M13360         241.000 EACH       OBJECT MARKER, TWO WAY                        10.8299      14.4345      12.5851       $3,033.00 
 
614M18601         131.000 SIGN MNTH  PORTABLE CHANGEABLE MESSAGE SIGN, AS PER    1025.1908     845.2284     661.2595      $86,625.00 
                                     PLAN 
 
614M20100           1.000 KILOMETER  WORK ZONE LANE LINE, CLASS I, 642 PAINT      625.0000     976.6667     630.0000         $630.00 
 
614M21000           6.920 KILOMETER  WORK ZONE CENTER LINE, CLASS I               655.3500    1020.0000    1010.0000       $6,989.20 
 
614M22000          22.310 KILOMETER  WORK ZONE EDGE LINE, CLASS I                 450.9212     888.6750     747.2748      $16,671.70 
 
614M22100           2.200 KILOMETER  WORK ZONE EDGE LINE, CLASS I, 642 PAINT      550.0000    1350.0000    1250.0000       $2,750.00 
 
614M23000        1492.000 METER      WORK ZONE CHANNELIZING LINE, CLASS I           2.1751       2.3396       2.0855       $3,111.60 
 
614M23200         127.000 METER      WORK ZONE CHANNELIZING LINE, CLASS I,          3.2900       2.5333       4.2000         $533.40 
                                     642 PAINT 
 
614M24000         719.000 METER      WORK ZONE DOTTED LINE, CLASS I                 2.4300       1.1000       1.1000         $790.90 
 
614M24200          98.000 METER      WORK ZONE DOTTED LINE, CLASS I, 642            3.2500       3.4000       4.2000         $411.60 
                                     PAINT 
 
614M25000         225.000 METER      WORK ZONE TRANSVERSE LINE, CLASS I             5.3400       1.7125       1.7000         $382.50 
 
614M26000         357.000 METER      WORK ZONE STOP LINE, CLASS I                   8.3600       7.3875       7.3000       $2,606.10 
 
614M26200           2.100 METER      WORK ZONE STOP LINE, CLASS I, 642 PAINT       10.0000      13.0000      19.0000          $39.90 
 
614M30000          60.000 EACH       WORK ZONE LANE ARROW, CLASS I                 47.6667     110.4364     107.0667       $6,424.00 
 
614M30200           6.000 EACH       WORK ZONE LANE ARROW, CLASS I, 642 PAINT      65.0000      98.6667     200.0000       $1,200.00 
 
614M31000          16.000 EACH       WORK ZONE WORD ON PAVEMENT, 1800 MM,          72.8800      93.2500      92.0000       $1,472.00 
                                     CLASS I 



 
 
       Item      Quantity    U/M        Item Description                          Avg Unit      Avg Unit     Avg Unit      Total Amt 
     Number                                                                      Price Est     Price Bid    Price Awded     Awarded 
 
615M20000       19111.000 SQ METER   PAVEMENT FOR MAINTAINING TRAFFIC, CLASS       36.8405      43.4142      36.6122     $699,696.00 
                                     A 
 
616M10000         911.000 CU METER   WATER                                          8.0359      13.1893       6.4336       $5,861.00 
 
619M16010          26.000 MONTH      FIELD OFFICE, TYPE B                        1384.6154    2234.0480    1276.9231      $33,200.00 
 
619M16020          18.000 MONTH      FIELD OFFICE, TYPE C                        2500.0000    3625.0000    2500.0000      $45,000.00 
 
620M70000           7.000 EACH       DELINEATOR, MISC.:                            55.0000      63.5000      55.0000         $385.00 
 
621M00100        1137.000 EACH       RPM                                           16.7436      18.2759      17.9194      $20,374.40 
 
622M10160           6.200 METER      CONCRETE BARRIER, SINGLE SLOPE, TYPE D       150.0000     483.3333     360.0000       $2,232.00 
 
622M25000           2.000 EACH       CONCRETE BARRIER END SECTION, TYPE D        2500.0000    2583.3333    2500.0000       $5,000.00 
 
622M40020        3133.000 METER      PORTABLE CONCRETE BARRIER, 813 MM             36.7402      32.1929      26.8359      $84,077.00 
 
622M40031        1334.000 METER      PORTABLE CONCRETE BARRIER, 1270 MM, AS        45.0000      49.9614      40.0000      $53,360.00 
                                     PER PLAN 
 
622M40040         141.000 METER      PORTABLE CONCRETE BARRIER, 813 MM,            55.0000      57.5714      50.0000       $7,050.00 
                                     BRIDGE MOUNTED 
 
623M10000           6.000 LUMP       CONSTRUCTION LAYOUT STAKES                 20000.0000   34711.9913   17516.6667     $105,100.00 
 
624M10000           4.000 LUMP       MOBILIZATION                              132500.0000  166935.5394  135000.0000     $540,000.00 
 
625M00490         174.000 EACH       CONNECTOR KIT, TYPE I                         50.0000      63.1525      60.0000      $10,440.00 
 
625M23200        5404.000 METER      NO. 4 AWG 5000 VOLT DISTRIBUTION CABLE         9.8400       7.5125       5.0000      $27,020.00 
 
625M23308        1192.000 METER      DISTRIBUTION CABLE, MISC.:                     4.9200      10.7750      11.0000      $13,112.00 
 
625M23400        1238.000 METER      NO. 10 AWG POLE AND BRACKET CABLE              2.7300       3.8225       4.0000       $4,952.00 
 
625M25400          69.000 METER      CONDUIT, 51 MM, 725.04                        34.2500      27.8791      34.9565       $2,412.00 
 
625M25402         401.000 METER      CONDUIT, 51 MM, 725.05                        16.4000      15.1750      13.0000       $5,213.00 
 
625M25502          54.000 METER      CONDUIT, 76 MM, 725.05                        23.4000      23.4500      22.5000       $1,215.00 
 
625M25600         974.000 METER      CONDUIT, 102 MM, 725.04                       49.2100      55.1500      52.0000      $50,648.00 
 
625M25802        4559.000 METER      CONDUIT, CONCRETE ENCASED                     39.3700      24.9425      17.0000      $77,503.00 
 
625M25803         911.000 METER      CONDUIT, CONCRETE ENCASED, AS PER PLAN        65.6200      40.8775      35.0000      $31,885.00 
 
625M25900         903.000 METER      CONDUIT, JACKED OR DRILLED                   109.3191      61.3380      63.9142      $57,714.50 
 
625M25920         117.000 METER      CONDUIT, MISC.:                               17.8998      43.5657      75.5556       $8,840.00 
 
625M29000        3596.000 METER      TRENCH                                        12.3300      14.2900      12.0000      $43,152.00 



 
 
 
       Item      Quantity    U/M        Item Description                          Avg Unit      Avg Unit     Avg Unit      Total Amt 
     Number                                                                      Price Est     Price Bid    Price Awded     Awarded 
 
625M29700        6596.000 METER      TRENCH, MISC.:                                59.0500      19.5400      32.0000     $211,072.00 
 
625M30501           5.000 EACH       PULL BOX, 725.09, 450 MM, AS PER PLAN        250.0000     503.7625     500.0000       $2,500.00 
 
625M30701           3.000 EACH       PULL BOX, 725.08, 450 MM, AS PER PLAN        800.0000     608.3333     600.0000       $1,800.00 
 
625M30707           6.000 EACH       PULL BOX, 725.08, 600 MM, AS PER PLAN        759.3700     664.0150     725.0000       $4,350.00 
 
625M31451          36.000 EACH       PULL BOX, AS PER PLAN                        750.0000     629.7600     900.0000      $32,400.00 
 
625M31600          44.000 EACH       PULL BOX, MISC.:                             681.8182     545.7184     427.2727      $18,800.00 
 
625M32000          28.000 EACH       GROUND ROD                                   125.0000     126.2187     122.1429       $3,420.00 
 
625M32001           8.000 EACH       GROUND ROD, AS PER PLAN                      125.0000     135.3800     120.0000         $960.00 
 
625M34000           3.000 EACH       POWER SERVICE                               1500.0000    1553.0300    1500.0000       $4,500.00 
 
625M36000        7217.000 METER      SPECIAL - PLASTIC CAUTION TAPE                 0.6979       0.9368       0.5000       $3,608.50 
 
625M38000           1.000 LUMP       HIGH VOLTAGE TEST                           1500.0000    2932.5750    3000.0000       $3,000.00 
 
625M98000         403.000 EACH       LIGHTING, MISC.:                            1019.7891    1117.2004     953.0769     $384,090.00 
 
626M00100          47.000 EACH       BARRIER REFLECTOR, TYPE A                      6.3617       5.1500       5.3681         $252.30 
 
626M00200           6.000 EACH       BARRIER REFLECTOR, TYPE B                      6.5000       5.9714       6.2000          $37.20 
 
630M02100          13.800 METER      GROUND MOUNTED SUPPORT, NO. 2 POST            26.7826      34.6211      32.3188         $446.00 
 
630M02101         101.000 METER      GROUND MOUNTED SUPPORT, NO. 2 POST, AS        20.6112      24.4874      24.1782       $2,442.00 
                                     PER PLAN 
 
630M03100          36.900 METER      GROUND MOUNTED SUPPORT, NO. 3 POST            25.0000      29.1667      30.0000       $1,107.00 
 
630M03101         591.000 METER      GROUND MOUNTED SUPPORT, NO. 3 POST, AS        22.5010      26.5994      29.1794      $17,245.00 
                                     PER PLAN 
 
630M06400           8.600 METER      GROUND MOUNTED SUPPORT, S100X11.5BEAM         50.0000      52.0000      50.0000         $430.00 
 
630M09000           2.000 EACH       BREAKAWAY BEAM CONNECTION                    325.0000     193.3333     160.0000         $320.00 
 
630M79000           2.000 EACH       SIGN HANGER ASSEMBLY, SPAN WIRE              200.0000     243.3333     260.0000         $520.00 
 
630M79500          76.000 EACH       SIGN SUPPORT ASSEMBLY, POLE MOUNTED           68.8400      80.3750      90.0000       $6,840.00 
 
630M80100          86.000 SQ METER   SIGN, FLAT SHEET                             128.2747     151.6726     150.1163      $12,910.00 
 
630M80101          55.000 SQ METER   SIGN, FLAT SHEET, AS PER PLAN                187.8845     138.4091     145.0000       $7,975.00 
 
630M80200           3.600 SQ METER   SIGN, GROUND MOUNTED EXTRUSHEET              215.0000     206.6667     225.0000         $810.00 
 
630M80500           4.000 EACH       SIGN, DOUBLE FACED, STREET NAME               95.0000     354.3825     600.0000       $2,400.00 



 
 
       Item      Quantity    U/M        Item Description                          Avg Unit      Avg Unit     Avg Unit      Total Amt 
     Number                                                                      Price Est     Price Bid    Price Awded     Awarded 
 
630M80501          22.000 EACH       SIGN, DOUBLE FACED, STREET NAME, AS PER       97.7273     145.4545     143.6364       $3,160.00 
                                     PLAN 
 
630M84500           2.000 EACH       GROUND MOUNTED BEAM SUPPORT FOUNDATION       400.0000     601.6667     575.0000       $1,150.00 
 
630M84900         155.000 EACH       REMOVAL OF GROUND MOUNTED SIGN AND            10.4977      11.1336      10.0000       $1,550.00 
                                     DISPOSAL 
 
630M85000           3.000 EACH       REMOVAL OF GROUND MOUNTED SIGN AND            20.0000      13.3333      15.0000          $45.00 
                                     STORAGE 
 
630M85100          20.000 EACH       REMOVAL OF GROUND MOUNTED SIGN AND            69.5000      47.8136      43.9000         $878.00 
                                     REERECTION 
 
630M86002         139.000 EACH       REMOVAL OF GROUND MOUNTED POST SUPPORT        11.3568      11.2458      10.0719       $1,400.00 
                                     AND DISPOSAL 
 
630M97700          18.000 EACH       SIGNING, MISC.:                              108.3333     226.0963     493.6667       $8,886.00 
 
630M97900          77.000 METER      SIGNING, MISC.:                               49.2100      52.5380      34.1299       $2,628.00 
 
632M04501          23.000 EACH       VEHICULAR SIGNAL HEAD WITH LED LAMP          683.4726     730.2232     708.6957      $16,300.00 
                                     UNITS, 3-SECTION, 300 MM LENS, 1-WAY, 
                                     AS PER PLAN 
 
632M04800           2.000 EACH       VEHICULAR SIGNAL HEAD, (LED), 1 SECTION,     800.0000     462.6667     500.0000       $1,000.00 
                                     300 MM LENS, 1-WAY 
 
632M05000           3.000 EACH       VEHICULAR SIGNAL HEAD, (LED), 3-SECTION,     700.0000     738.6667     800.0000       $2,400.00 
                                     300 MM LENS, 1-WAY 
 
632M05081          14.000 EACH       VEHICULAR SIGNAL HEAD WITH LED LAMP         1221.3782    1211.0118    1146.4286      $16,050.00 
                                     UNITS, 5-SECTION, 300 MM LENS, 1-WAY, 
                                     AS PER PLAN 
 
632M20721          30.000 EACH       PEDESTRIAN SIGNAL HEAD WITH LED LAMP         571.3240     531.2542     542.3333      $16,270.00 
                                     UNITS , TYPE D2, AS PER PLAN 
 
632M25000          31.000 EACH       COVERING OF VEHICULAR SIGNAL HEAD             24.0323      27.3263      25.9677         $805.00 
 
632M25001          12.000 EACH       COVERING OF VEHICULAR SIGNAL HEAD, AS         25.0000      27.3250      25.0000         $300.00 
                                     PER PLAN 
 
632M25010          22.000 EACH       COVERING OF PEDESTRIAN SIGNAL HEAD            22.0000      27.3250      25.0000         $550.00 
 
632M25011           8.000 EACH       COVERING OF PEDESTRIAN SIGNAL HEAD, AS        22.0000      27.3250      25.0000         $200.00 
                                     PER PLAN 
 
632M26001          26.000 EACH       PEDESTRIAN PUSHBUTTON, AS PER PLAN           180.0000     228.3654     280.3846       $7,290.00 
 
632M26500           6.000 EACH       DETECTOR LOOP                               1158.3333     911.6908     983.3333       $5,900.00 
 
632M26501          42.000 EACH       DETECTOR LOOP, AS PER PLAN                   950.0000    1036.4085     915.4762      $38,450.00 
 



 
       Item      Quantity    U/M        Item Description                          Avg Unit      Avg Unit     Avg Unit      Total Amt 
     Number                                                                      Price Est     Price Bid    Price Awded     Awarded 
 
632M30200         185.000 METER      MESSENGER WIRE, 7 STRAND, 9 MM DIAMETER       24.6901      23.6969      21.5811       $3,992.50 
                                     WITH ACCESSORIES 
 
632M40500        1423.000 METER      SIGNAL CABLE, 5 CONDUCTOR, NO. 14 AWG          5.4589       5.3274       6.5309       $9,293.50 
 
632M40700        1021.000 METER      SIGNAL CABLE, 7 CONDUCTOR, NO. 14 AWG          5.8610       6.3617       7.1058       $7,255.05 
 
632M40900         421.000 METER      SIGNAL CABLE, 9 CONDUCTOR, NO. 14 AWG          7.3800       7.3925       7.5000       $3,157.50 
 
632M62810        2690.000 METER      INTERCONNECT CABLE, MISC.:                     8.2000       8.5250       6.0000      $16,140.00 
 
632M62820           1.000 EACH       INTERCONNECT, MISC.:                        1200.0000    1403.7875    1100.0000       $1,100.00 
 
632M64001           6.000 EACH       STRAIN POLE FOUNDATION, AS PER PLAN         2500.0000    2569.5818    2775.0000      $16,650.00 
 
632M64010          11.000 EACH       SIGNAL SUPPORT FOUNDATION                   2700.0000    2355.0500    2200.0000      $24,200.00 
 
632M64020          12.000 EACH       PEDESTAL FOUNDATION                          488.6300     633.2700     525.0000       $6,300.00 
 
632M64021           2.000 EACH       PEDESTAL FOUNDATION, AS PER PLAN             591.7500     752.5250     550.0000       $1,100.00 
 
632M65200        6512.000 METER      LOOP DETECTOR LEAD-IN CABLE                    3.9041       3.8305       4.1161      $26,804.00 
 
632M67200         221.000 METER      POWER CABLE, 2 CONDUCTOR, NO. 8 AWG            8.2000       8.4175       7.2500       $1,602.25 
 
632M70001           4.000 EACH       POWER SERVICE, AS PER PLAN                  1269.4425    1152.0200    1150.0000       $4,600.00 
 
632M70400           3.000 EACH       CONDUIT RISER, 51 MM DIAMETER                438.9400     325.7575     375.0000       $1,125.00 
 
632M81201           1.000 EACH       COMBINATION SIGNAL SUPPORT, TYPE            4000.0000    5706.8825    5675.0000       $5,675.00 
                                     TC-81.20, DESIGN 2, AS PER PLAN 
 
632M81401           4.000 EACH       COMBINATION SIGNAL SUPPORT, TYPE            6500.0000    7168.6875    6300.0000      $25,200.00 
                                     TC-81.20, DESIGN 4, AS PER PLAN 
 
632M81501           2.000 EACH       COMBINATION SIGNAL SUPPORT, TYPE            7696.5600    9367.2350    8275.0000      $16,550.00 
                                     TC-81.20, DESIGN 11, AS PER PLAN 
 
632M81601           4.000 EACH       COMBINATION SIGNAL SUPPORT, TYPE           10500.0000   10051.0100    8000.0000      $32,000.00 
                                     TC-81.20, DESIGN 12, AS PER PLAN 
 
632M82801           4.000 EACH       STRAIN POLE, TYPE TC-81.10, DESIGN 8, AS    4200.0000    4687.8800    3700.0000      $14,800.00 
                                     PER PLAN 
 
632M83507           2.000 EACH       STRAIN POLE, TYPE TC-81.10, DESIGN 10,       450.0000     975.0000     775.0000       $1,550.00 
                                     INSTALLATION ONLY, AS PER PLAN 
 
632M90010          14.000 EACH       PEDESTAL, MISC.:                             625.0000     679.2284     600.0000       $8,400.00 
 
632M90020           1.000 EACH       REMOVAL OF MISCELLANEOUS TRAFFIC SIGNAL      500.0000     470.0000     390.0000         $390.00 
                                     ITEM 
 
632M90100           4.000 EACH       REMOVAL OF TRAFFIC SIGNAL INSTALLATION      2100.0000    1579.5450    1500.0000       $6,000.00 
 
632M90200           1.000 EACH       REUSE OF VEHICULAR SIGNAL HEAD               300.0000     461.6667     485.0000         $485.00 



 
       Item      Quantity    U/M        Item Description                          Avg Unit      Avg Unit     Avg Unit      Total Amt 
     Number                                                                      Price Est     Price Bid    Price Awded     Awarded 
 
632M90204           5.000 EACH       REUSE OF LOOP DETECTOR UNIT                  100.0000     252.7671     255.0000       $1,275.00 
 
632M90213           1.000 EACH       REUSE OF CONTROLLER, AS PER PLAN            1000.0000    1174.0000    1000.0000       $1,000.00 
 
632M90300           5.000 LUMP       SIGNALIZATION, MISC.:                      45116.6667   39236.8158   39160.0000     $195,800.00 
 
632M90400           7.000 EACH       SIGNALIZATION, MISC.:                        400.0000     318.8279     694.2857       $4,860.00 
 
633M01551           3.000 EACH       CONTROLLER UNIT, TYPE TS2/A2, WITH         15000.0000   17319.9500   15000.0000      $45,000.00 
                                     CABINET, TYPE TS2, AS PER PLAN 
 
633M01581           1.000 EACH       CONTROLLER UNIT, TYPE TS2/A2, WITH         16000.0000   18197.4750   16000.0000      $16,000.00 
                                     CABINET, TYPE TS1, AS PER PLAN 
 
633M39001           2.000 EACH       CONTROLLER, MASTER, TRAFFIC RESPONSIVE,     5650.0000    6347.1600    5250.0000      $10,500.00 
                                     AS PER PLAN 
 
633M67100           3.000 EACH       CABINET FOUNDATION                           950.7700    1278.7875    1250.0000       $3,750.00 
 
633M67101           1.000 EACH       CABINET FOUNDATION, AS PER PLAN             1000.0000    1428.7875    1250.0000       $1,250.00 
 
633M67200           4.000 EACH       CONTROLLER WORK PAD                          167.5200     215.5050     250.0000       $1,000.00 
 
633M68500           2.000 EACH       TELEPHONE SERVICE                            800.0000     515.8850    1000.0000       $2,000.00 
 
633M72001           1.000 LUMP       TRAINING, AS PER PLAN                       5000.0000    2907.5750    2500.0000       $2,500.00 
 
633M99000           1.000 EACH       CONTROLLER ITEM, MISC.:                    10000.0000   22183.0800   19000.0000      $19,000.00 
 
638M06714          78.065 METER      650 MM STEEL PIPE ENCASEMENT, OPEN CUT       810.0000     465.7143     250.0000      $19,516.25 
 
638M09890           3.000 EACH       400 MM X 150 MM TAPPING SLEEVE, VALVE       7500.0000    7000.0000    6500.0000      $19,500.00 
                                     AND VALVE BOX 
 
638M09894           1.000 EACH       400 MM X 200 MM TAPPING SLEEVE, VALVE       8500.0000    6787.5000    7500.0000       $7,500.00 
                                     AND VALVE BOX 
 
638M10400           2.000 EACH       FIRE HYDRANT ADJUSTED TO GRADE              1053.4500    1100.0000     950.0000       $1,900.00 
 
638M10600           3.000 EACH       FIRE HYDRANT AND GATE VALVE REMOVED AND     1500.0000    1750.0000    1800.0000       $5,400.00 
                                     RESET 
 
638M10700           5.000 EACH       FIRE HYDRANT REMOVED AND DISPOSED OF         437.2100     723.7500     450.0000       $2,250.00 
 
638M10800          23.000 EACH       VALVE BOX ADJUSTED TO GRADE                  175.0000     353.7500     250.0000       $5,750.00 
 
638M10900           9.000 EACH       SERVICE BOX ADJUSTED TO GRADE                100.0000     230.0000     125.0000       $1,125.00 
 
638M60100          31.700 METER      SPECIAL - 150 MM DUCTILE IRON WATER PIPE     250.0000     326.2500     300.0000       $9,510.00 
                                     AND FITTINGS (COL. 801) 
 
638M60200         202.600 METER      SPECIAL - 200 MM DUCTILE IRON WATER PIPE     203.4100     268.7500     250.0000      $50,650.00 
                                     AND FITTINGS (COL. 801) 
 
 



 
 
       Item      Quantity    U/M        Item Description                          Avg Unit      Avg Unit     Avg Unit      Total Amt 
     Number                                                                      Price Est     Price Bid    Price Awded     Awarded 
 
638M61500          89.100 CU METER   SPECIAL - CONCRETE BLOCKING, CLASS C         366.2100     305.5000     100.0000       $8,910.00 
                                     (COL. 801) 
 
638M61600         500.000 KILOGRAM   SPECIAL - FITTINGS, INCREASE OR DECREASE      11.0200       3.6125       2.0000       $1,000.00 
                                     (COL. 801) 
 
638M61900          23.000 EACH       SPECIAL - 150 MM VALVE AND APPURTENANCES     650.0000     618.7500     700.0000      $16,100.00 
                                     (COL. 802) 
 
638M62000           1.000 EACH       SPECIAL - 200 MM VALVE AND APPURTENANCES    1000.0000    1005.0000    1000.0000       $1,000.00 
                                     (COL. 802) 
 
638M62300           1.000 EACH       SPECIAL - 400 MM VALVE AND APPURTENANCES    3500.0000    4852.5000    4500.0000       $4,500.00 
                                     (COL. 802) 
 
638M65600          48.000 EACH       SPECIAL - COLUMBUS STANDARD HEAVY DUTY       350.0000     425.0000     225.0000      $10,800.00 
                                     VALVE BOX (COL. 807) 
 
638M65800           2.000 EACH       SPECIAL - CUT AND PLUG 200 MM WATER LINE     400.0000     990.0000    1000.0000       $2,000.00 
                                     (COL. 808) 
 
638M66200          62.500 METER      SPECIAL - RELOCATE 400 MM WATER LINE        1230.3000    1718.7500    1500.0000      $93,750.00 
                                     (COL. 808) 
 
638M66250         154.200 METER      SPECIAL - RELOCATE 150 MM WATER LINE         426.5000     320.7500     375.0000      $57,825.00 
                                     (COL. 808) 
 
638M66300          44.500 METER      SPECIAL - RELOCATE 200 MM WATER LINE         656.1600     756.2500     700.0000      $31,150.00 
                                     (COL. 808) 
 
638M66350           8.200 METER      SPECIAL - RELOCATE 300 MM WATER LINE         975.6000    1026.2500     930.0000       $7,626.00 
                                     (COL. 808) 
 
638M66602           1.000 EACH       SPECIAL - FIRE HYDRANT, TYPE A (COL.        3500.0000    2587.5000    2250.0000       $2,250.00 
                                     809) 
 
638M66700          22.000 EACH       SPECIAL - FIRE HYDRANT, RELOCATED (COL.     1500.0000    1650.0000    1300.0000      $28,600.00 
                                     809) 
 
638M67700           2.000 EACH       SPECIAL - AIR RELEASE OUTLET RELOCATED       650.0000    1331.2500    1250.0000       $2,500.00 
                                     (COL. 812) 
 
638M68100          16.000 METER      SPECIAL - 18.75 MM WATER SERVICE TAP        1000.0000     296.2500     240.0000       $3,840.00 
                                     RELOCATED (COL. 816) 
 
638M68110           1.000 EACH       SPECIAL - 25 MM WATER SERVICE TAP           1500.0000    1737.5000     750.0000         $750.00 
                                     RELOCATED (COL. 816) 
 
638M68114           1.000 EACH       SPECIAL - 30 MM WATER SERVICE TAP           1250.0000    1825.0000    1500.0000       $1,500.00 
                                     RELOCATED (COL. 816) 
 
638M68120           1.000 EACH       SPECIAL - 37.5 MM WATER SERVICE TAP         1500.0000    1575.0000    1500.0000       $1,500.00 
                                     RELOCATED (COL. 816) 
 



 
       Item      Quantity    U/M        Item Description                          Avg Unit      Avg Unit     Avg Unit      Total Amt 
     Number                                                                      Price Est     Price Bid    Price Awded     Awarded 
 
638M68130           1.000 EACH       SPECIAL - 50 MM WATER SERVICE TAP           1700.0000    2085.0000    1500.0000       $1,500.00 
                                     RELOCATED (COL. 816) 
 
638M98000          24.000 EACH       WATER WORK, MISC.:                          1133.3333    2857.3000    3433.3333      $82,400.00 
 
642M00100           1.760 KILOMETER  EDGE LINE, TYPE 1                            550.0000     685.9386     715.0000       $1,258.40 
 
642M00102           0.130 KILOMETER  EDGE LINE, TYPE 2                           3500.0000    6305.3850    6000.0000         $780.00 
 
642M00200           1.750 KILOMETER  LANE LINE, TYPE 1                            375.0000     577.2271     610.0000       $1,067.50 
 
642M00290           0.080 KILOMETER  CENTER LINE                                 7500.0000    6333.3333    7500.0000         $600.00 
 
642M00300           1.730 KILOMETER  CENTER LINE, TYPE 1                          950.0000     806.9343     815.0000       $1,409.95 
 
642M00302           0.070 KILOMETER  CENTER LINE, TYPE 2                         5000.0000    8906.3550   10000.0000         $700.00 
 
642M00390          93.000 METER      CHANNELIZING LINE                              4.4500       2.3333       2.5000         $232.50 
 
642M00400         228.000 METER      CHANNELIZING LINE, TYPE 1                      2.5000       2.6057       2.4500         $558.60 
 
642M00490          11.000 METER      STOP LINE                                     40.0000       7.0833       8.2500          $90.75 
 
642M00500          14.000 METER      STOP LINE, TYPE 1                             35.0000      12.2086      12.0000         $168.00 
 
642M00690         134.000 METER      TRANSVERSE LINE                               40.0000       6.4167       7.2500         $971.50 
 
642M00700         162.000 METER      TRANSVERSE LINE, TYPE 1                        8.5000       8.6843       9.0000       $1,458.00 
 
642M01290           2.000 EACH       LANE ARROW                                    80.0000     130.0000     150.0000         $300.00 
 
642M01300           4.000 EACH       LANE ARROW, TYPE 1                            75.0000      67.4843      66.0000         $264.00 
 
642M01390           1.000 EACH       WORD ON PAVEMENT, 1800 MM                     95.0000     163.3333     200.0000         $200.00 
 
642M01410           2.000 EACH       WORD ON PAVEMENT, 2500 MM, TYPE 1            100.0000      83.6557      87.0000         $174.00 
 
642M30000          98.000 METER      REMOVAL OF PAVEMENT MARKING                    5.0000       5.2157       6.0000         $588.00 
 
642M50040           1.000 LUMP       PAVEMENT MARKING, MISC.:                    3500.0000    3103.4114     670.0000         $670.00 
 
644M00101           2.300 KILOMETER  EDGE LINE, AS PER PLAN                      1056.3800    1155.7500    1141.0000       $2,624.30 
 
644M00201           7.000 KILOMETER  LANE LINE, AS PER PLAN                       559.2600     548.2500     541.0000       $3,787.00 
 
644M00301           7.100 KILOMETER  CENTER LINE, AS PER PLAN                    1864.2000    2058.2500    2031.0000      $14,420.10 
 
644M00401         817.000 METER      CHANNELIZING LINE, AS PER PLAN                 4.1000       3.4875       3.4500       $2,818.65 
 
644M00501         205.000 METER      STOP LINE, AS PER PLAN                        16.4000      15.2000      15.0000       $3,075.00 
 
644M00601         861.000 METER      CROSSWALK LINE, AS PER PLAN                    7.3800       6.7750       6.7000       $5,768.70 
 
644M00701         154.000 METER      TRANSVERSE LINE, AS PER PLAN                  14.7600      15.2000      15.0000       $2,310.00 
 



 
       Item      Quantity    U/M        Item Description                          Avg Unit      Avg Unit     Avg Unit      Total Amt 
     Number                                                                      Price Est     Price Bid    Price Awded     Awarded 
 
644M01301          95.000 EACH       LANE ARROW, AS PER PLAN                       95.9400      77.0000      76.0000       $7,220.00 
 
644M01401          20.000 EACH       WORD ON PAVEMENT, 72", AS PER PLAN           125.0000      92.2500      91.0000       $1,820.00 
 
644M01621           4.000 EACH       BIKE CROSSING SYMBOL, AS PER PLAN            100.0000     264.5000     261.0000       $1,044.00 
 
659M00100           3.000 EACH       SOIL ANALYSIS TEST                           100.0000      86.9500      39.6667         $119.00 
 
659M00300        1123.000 CU METER   TOPSOIL                                       20.2484      20.5786      16.5761      $18,615.00 
 
659M10000       52489.000 SQ METER   SEEDING AND MULCHING                           0.6587       0.5546       0.5913      $31,036.37 
 
659M14000         562.000 SQ METER   REPAIR SEEDING AND MULCHING                    0.5087       0.4035       0.4126         $231.90 
 
659M15000         562.000 SQ METER   INTER-SEEDING                                  0.4194       0.1303       0.1447          $81.30 
 
659M20000        7878.000 KILOGRAM   COMMERCIAL FERTILIZER                          0.4086       0.3553       0.3586       $2,825.34 
 
659M31000           5.420 HECTARE    LIME                                         244.8190     195.0880     108.8376         $589.90 
 
659M35000        1066.000 CU METER   WATER                                          0.6039       1.9320       0.2856         $304.40 
 
659M40000       12812.000 SQ METER   MOWING                                         0.0729       0.0323       0.0356         $456.24 
 
660M25000         230.000 SQ METER   SODDING STAKED                                12.5000       9.2429       9.2000       $2,116.00 
 
660M30000          54.000 SQ METER   SODDING UNSTAKED                              18.5000       8.2786       8.6000         $464.40 
 
661M20000          56.000 EACH       DECIDUOUS SHRUB, 30 CM HEIGHT                 52.0714      49.7232      52.6250       $2,947.00 
 
661M40080          15.000 EACH       DECIDUOUS TREE, 50 MM CALIPER                228.0000     277.6667     289.3333       $4,340.00 
 
661M50060          18.000 EACH       EVERGREEN TREE, 90 CM HEIGHT                 101.9444     143.6389     161.1111       $2,900.00 
 
662M30001        3975.000 LITER      LANDSCAPE WATERING, AS PER PLAN               29.0400       0.2250       0.2500         $993.75 
 
690M50100          26.000 EACH       SPECIAL - MAILBOX SUPPORT SYSTEM, SINGLE      97.1154     100.1548      99.9231       $2,598.00 
 
690M65016         200.000 METRIC TON SPECIAL - WORK INVOLVING PETROLEUM            82.6700      54.2500      82.0000      $16,400.00 
                                     CONTAMINATED SOIL 
 
690M65020      200000.000 LITER      SPECIAL - WORK INVOLVING WATER                 0.1300       0.2075       0.5500     $110,000.00 
 
690M65024      200000.000 LITER      SPECIAL - WORK INVOLVING REGULATED WATER       0.5300       0.3900       1.1000     $220,000.00 
 
832M15000           3.000 LUMP       STORM WATER POLLUTION PREVENTION PLAN       5333.3333    6613.8585    7833.3333      $23,500.00 
 
832M30000       50000.000 EACH       EROSION CONTROL                                1.0000       1.0000       1.0000      $50,000.00 
 
835M10001         213.600 METER      EXFILTRATION TRENCH, TYPE A                  348.4900     290.0000     320.0000      $68,352.00 
 
835M10020          71.100 METER      EXFILTRATION TRENCH, TYPE C                  356.9607     301.2876     329.0717      $23,397.00 
 
839M30000         599.000 METER      TRENCH DRAIN WITH STANDARD GRATE             275.0000     204.2857     130.0000      $77,870.00 
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873M21000           1.220 KILOMETER  WORK ZONE CENTER LINE, CLASS I              7456.8000    6567.5000    6490.0000       $7,917.80 
 
873M22000           2.060 KILOMETER  WORK ZONE EDGE LINE, CLASS I                6214.0000    3776.2500    3735.0000       $7,694.10 
 
892M10201         105.000 CU METER   QC/QA CONCRETE, CLASS QSC2,                  825.0000     774.7750     785.0000      $82,425.00 
                                     SUPERSTRUCTURE (DECK) WITH WARRANTY, AS 
                                     PER PLAN 
 
898M10201         323.500 CU METER   QC/QA CONCRETE, CLASS QSC2,                  845.0000     746.4286     735.0000     $237,772.50 
                                     SUPERSTRUCTURE (DECK), AS PER PLAN 
 
898M10689         208.000 SQ METER   QC/QA CONCRETE, CLASS QSC2,                  215.0000     223.7143     200.0000      $41,600.00 
                                     SUPERSTRUCTURE (APPROACH SLAB), (T=300 
                                     MM), AS PER PLAN 
 
898M11000          40.800 CU METER   QC/QA CONCRETE, CLASS QSC2,                  675.0000     710.7143     650.0000      $26,520.00 
                                     SUPERSTRUCTURE (PARAPET) 
 
 
                                                                                                    Total        $17,328,041.81 


