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100E00300          73.000 LUMP       SPECIAL - PREMIUM ON RAILROADS'             6429.2829   14970.5657    8928.0492     $651,747.59 
                                     PROTECTIVE PUBLIC LIABILITY AND PROPERTY 
                                     DAMAGE LIABILITY INSURANCE 
 
100E99010           4.000 LUMP       SPECIAL - PROFESSIONAL LIABILITY           11875.0000   21066.6667    5000.0000      $20,000.00 
                                     INSURANCE 
 
103E05000         614.000 LUMP       PREMIUM FOR CONTRACT PERFORMANCE BOND       8299.7100   11881.6624    9143.5117   $5,614,116.18 
                                     AND FOR PAYMENT BOND 
 
103E06000          31.000 LUMP       PREMIUM FOR CONTRACT PERFORMANCE BOND,     60006.4100   99069.8870   79087.4939   $2,451,712.31 
                                     PAYMENT BOND AND MAINTENANCE BOND 
 
103E99010           4.000 LUMP       SPECIAL - PREMIUM FOR CONTRACT             18375.0000   44483.3333   29681.2500     $118,725.00 
                                     PERFORMANCE BOND AND FOR PAYMENT BOND 
 
107E99000           3.000 LUMP       SPECIAL - UTILITY COORDINATION             12000.0000   21109.4615   15116.6667      $45,350.00 
 
108E10000          49.000 LUMP       SPECIAL - CPM PROGRESS SCHEDULE             5057.6922    8465.5403    7716.3714     $378,102.20 
 
108E30000           9.000 LUMP       SPECIAL - CPM PROGRESS SCHEDULE SHORT       2730.7692    2360.5740    1534.0700      $13,806.63 
                                     DURATION PROJECTS 
 
108E99000           4.000 LUMP       SPECIAL - CPM PROGRESS SCHEDULE             4375.0000    3769.2667    1137.5000       $4,550.00 
 
201E11000         301.000 LUMP       CLEARING AND GRUBBING                      10950.9995   13378.6348    9721.4819   $2,926,166.05 
 
201E11001          26.000 LUMP       CLEARING AND GRUBBING, AS PER PLAN         54758.4685   48744.4296   39313.5731   $1,022,152.90 
 
201E21800          18.000 EACH       TREE REMOVED,   18" SIZE                    1444.4444     368.9187     305.5556       $5,500.00 
 
201E21801         320.000 EACH       TREE REMOVED, 18" SIZE, AS PER PLAN          236.2500     336.8319     331.2500     $106,000.00 
 
201E23000           3.000 EACH       TREE REMOVED, 30" SIZE                       866.6667    1615.8292    1716.6667       $5,150.00 
 
201E23001          50.000 EACH       TREE REMOVED, 30" SIZE, AS PER PLAN          742.0000     761.3333     850.0000      $42,500.00 
 
201E24801           7.000 EACH       TREE REMOVED, 48" SIZE, AS PER PLAN          830.7143    1058.2609    1112.1429       $7,785.00 
 
201E26001           1.000 EACH       TREE REMOVED, 60" SIZE, AS PER PLAN         1600.0000    1645.0000    1205.0000       $1,205.00 
 
201E26011          20.000 EACH       TREE REMOVED,  AS PER PLAN                    95.0000     145.0000      60.0000       $1,200.00 
 
201E26533          20.000 EACH       STUMP REMOVED, AS PER PLAN                   236.2500     222.0833     236.2500       $4,725.00 
 
201E99000           3.000 LUMP       SPECIAL - CLEARING AND GRUBBING            18500.0000   58230.7692   24166.6667      $72,500.00 
 
202E11000          58.000 LUMP       STRUCTURE REMOVED                          11470.0862   11005.4753    7197.7445     $417,469.18 
 
202E11001           9.000 LUMP       STRUCTURE REMOVED, AS PER PLAN             38843.1111   41562.7639   35888.8889     $323,000.00 
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202E11002          10.000 LUMP       STRUCTURE REMOVED, OVER 20 FOOT SPAN      123000.0000  166559.9680  143649.6480   $1,436,496.48 
 
202E11003          21.000 LUMP       STRUCTURE REMOVED, OVER 20 FOOT SPAN, AS  179099.7619   91311.2110   61266.5257   $1,286,597.04 
                                     PER PLAN 
202E11004          14.000 EACH       STRUCTURE REMOVED                           2142.8571    3259.8529    5696.4286      $79,750.00 
 
202E11200          11.000 LUMP       PORTIONS OF STRUCTURE REMOVED               8750.0000    6375.5302    5821.0873      $64,031.96 
 
202E11201          64.000 LUMP       PORTIONS OF STRUCTURE REMOVED, AS PER      20440.1515   21676.2188   18916.8816   $1,210,680.42 
                                     PLAN 
 
202E11203         111.000 LUMP       PORTIONS OF STRUCTURE REMOVED, OVER 20     82156.3415  116151.6204   97829.7297  $10,859,100.00 
                                     FOOT SPAN, AS PER PLAN 
 
202E11300           6.000 CU YD      PORTIONS OF STRUCTURE REMOVED                390.0000     318.9550     270.9000       $1,625.40 
 
202E11301         921.200 CU YD      PORTIONS OF STRUCTURE REMOVED, AS PER        407.3654     380.1459     355.0044     $327,030.01 
                                     PLAN 
 
202E11304         268.000 SQ YD      PORTIONS OF STRUCTURE REMOVED                 92.2948      70.3908      30.5690       $8,192.50 
 
202E11401        4959.000 POUND      PORTIONS OF STRUCTURE REMOVED, AS PER         12.0840       7.8524       3.2134      $15,935.06 
                                     PLAN 
 
202E11501          54.000 EACH       PORTIONS OF STRUCTURE REMOVED, AS PER       1000.1817    1141.5521     562.0919      $30,352.96 
                                     PLAN 
 
202E20010         350.000 EACH       HEADWALL REMOVED                             330.9857     286.2137     297.6164     $104,165.75 
 
202E20011           4.000 EACH       HEADWALL REMOVED, AS PER PLAN                662.5000    2316.5743    2142.5000       $8,570.00 
 
202E22900       18458.000 SQ YD      APPROACH SLAB REMOVED                         28.2380      27.5649      23.3373     $430,760.50 
 
202E22901        3233.000 SQ YD      APPROACH SLAB REMOVED, AS PER PLAN            34.8129      31.5578      26.0565      $84,240.60 
 
202E23000      620174.426 SQ YD      PAVEMENT REMOVED                               8.1700       7.6402       5.8964   $3,656,768.05 
 
202E23001      369925.000 SQ YD      PAVEMENT REMOVED, AS PER PLAN                  7.7857       5.4343       3.6073   $1,334,444.67 
 
202E23010      310230.000 SQ YD      PAVEMENT REMOVED, ASPHALT                      4.0515       3.6500       2.9508     $915,421.95 
 
202E23011      102828.000 SQ YD      PAVEMENT REMOVED, ASPHALT, AS PER PLAN         4.5000       1.9075       1.2800     $131,619.84 
 
202E23500      613972.931 SQ YD      WEARING COURSE REMOVED                         3.8180       3.1450       2.7478   $1,687,060.24 
 
202E23501       30361.000 SQ YD      WEARING COURSE REMOVED, AS PER PLAN            9.5978       8.1043      13.3799     $406,227.10 
 
202E23800         188.000 SQ YD      BASE REMOVED                                  15.0000      12.0850      12.0000       $2,256.00 
 
202E23900       11497.000 SQ YD      CONCRETE BASE REMOVED                         11.1220      10.0199       5.6243      $64,662.50 
 
202E24000        1910.000 SQ YD      BRICK BASE REMOVED                            10.3197       8.4721       7.3194      $13,980.00 
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202E30000      391626.500 SQ FT      WALK REMOVED                                   1.6638       1.3097       1.3957     $546,584.81 
 
202E30001       77645.000 SQ FT      WALK REMOVED, AS PER PLAN                      1.2998       1.3492       0.9152      $71,062.29 
 
202E30200          57.000 FT         STEPS REMOVED                                 34.2456      37.7837      18.0702       $1,030.00 
 
202E30204           3.000 LUMP       STEPS REMOVED                               2366.6667    6134.4246    7166.6667      $21,500.00 
 
202E30500        4975.000 FT         CONCRETE MEDIAN REMOVED                       10.3962       8.8436       7.3618      $36,625.05 
 
202E30600        4691.000 SQ YD      CONCRETE MEDIAN REMOVED                       12.1570       8.7151       7.3269      $34,370.53 
 
202E30601         440.000 SQ YD      CONCRETE MEDIAN REMOVED, AS PER PLAN          10.0000      17.7500       6.0000       $2,640.00 
 
202E30700        8837.000 FT         CONCRETE BARRIER REMOVED                      18.1768      21.6106      19.3143     $170,680.64 
 
202E30701         297.000 FT         CONCRETE BARRIER REMOVED, AS PER PLAN         78.1111      60.2503      68.9443      $20,476.45 
 
202E30800         860.000 SQ YD      TRAFFIC ISLAND REMOVED                        16.3204      15.2088      14.4240      $12,404.64 
 
202E30900          66.000 SQ YD      PORTION OF TRAFFIC ISLAND REMOVED             25.0000      89.8751      26.6744       $1,760.51 
 
202E32000       84722.500 FT         CURB REMOVED                                   4.3787       3.2842       4.0553     $343,577.37 
 
202E32001        7649.000 FT         CURB REMOVED, AS PER PLAN                      5.4771       6.6520       4.5327      $34,670.38 
 
202E32500       24593.600 FT         CURB AND GUTTER REMOVED                        5.2068       4.7256       4.6617     $114,647.10 
 
202E32600        2570.000 FT         GUTTER REMOVED                                 5.7484       6.0752       5.6076      $14,411.50 
 
202E32700        1830.000 SQ YD      GUTTER REMOVED                                 5.8385       8.3669       7.1328      $13,053.00 
 
202E32800        5904.000 SQ YD      CONCRETE SLOPE PROTECTION REMOVED             13.6569      16.6749      16.1544      $95,375.60 
 
202E34900        2572.000 FT         PIPE REMOVED                                  14.5512      15.8034      12.7870      $32,888.20 
 
202E35100       97844.000 FT         PIPE REMOVED, 24" AND UNDER                   13.0141      11.2476       8.2277     $805,030.19 
 
202E35101         463.000 FT         PIPE REMOVED, 24" AND UNDER, AS PER PLAN      24.6112      22.4417      12.8812       $5,964.00 
 
202E35200       15609.000 FT         PIPE REMOVED, OVER 24"                        26.1143      18.6367      14.3115     $223,388.16 
 
202E35201          51.000 FT         PIPE REMOVED, OVER 24", AS PER PLAN           45.0000      37.3333      12.0000         $612.00 
 
202E35500          94.000 FT         PIPE REMOVED FOR REUSE, 24" AND UNDER         55.0000       9.7000       7.5000         $705.00 
 
202E35600          16.000 FT         PIPE REMOVED FOR REUSE, OVER 24"              35.0000      27.7800      27.5600         $440.96 
 
202E35700          16.000 FT         ASBESTOS PIPE REMOVED                         75.0000     143.2638      55.0000         $880.00 
 
202E38000      492145.209 FT         GUARDRAIL REMOVED                              1.1975       1.1080       0.9818     $483,177.47 
 
202E38001       29086.750 FT         GUARDRAIL REMOVED, AS PER PLAN                 2.2118       1.3576       1.1564      $33,636.40 
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202E38100       52465.750 FT         GUARDRAIL REMOVED FOR STORAGE                  1.5121       1.3374       1.0324      $54,163.40 
 
202E38101       42148.250 FT         GUARDRAIL REMOVED FOR STORAGE, AS PER          1.6824       1.2627       1.1612      $48,943.38 
                                     PLAN 
 
202E38200       22787.500 FT         GUARDRAIL REMOVED FOR REUSE                    1.5419       1.3356       1.3250      $30,193.91 
                                             
202E38201       46045.500 FT         GUARDRAIL REMOVED FOR REUSE, AS PER PLAN       1.3082       1.4551       1.2663      $58,309.50 
 
202E38300        4005.750 FT         GUARDRAIL REMOVED, BARRIER DESIGN              1.6574       1.8784       1.2674       $5,077.00 
 
202E38500        2767.260 FT         BRIDGE RAILING REMOVED                         4.7129       6.0065       3.7190      $10,291.35 
 
202E38501          97.000 FT         BRIDGE RAILING REMOVED, AS PER PLAN           20.0000       8.8636       4.0000         $388.00 
 
202E38600         172.000 FT         BRIDGE RAILING REMOVED FOR STORAGE             5.0000       5.0000       5.0000         $860.00 
 
202E38601        1238.500 FT         BRIDGE RAILING REMOVED FOR STORAGE, AS         4.4239       3.0091       2.7910       $3,456.70 
                                     PER PLAN 
 
202E38602          50.000 FT         BRIDGE RAILING REMOVED FOR REUSE              25.0000       5.7600       5.0400         $252.00 
 
202E38603          50.000 FT         BRIDGE RAILING REMOVED FOR REUSE, AS PER       6.0000       5.7500       6.0000         $300.00 
                                     PLAN 
 
202E38700         238.000 EACH       GUARDRAIL POST REMOVED                         3.5924       3.7318       4.2231       $1,005.10 
 
202E38701         193.000 EACH       GUARDRAIL POST REMOVED, AS PER PLAN           10.0000       4.8125       5.2500       $1,013.25 
 
202E38800         110.000 EACH       GUARD POST REMOVED                             5.4545       5.0435       1.4545         $160.00 
 
202E42000         217.000 EACH       ANCHOR ASSEMBLY REMOVED, TYPE A              179.5622     193.2047     183.6018      $39,841.60 
 
202E42001          43.000 EACH       ANCHOR ASSEMBLY REMOVED, TYPE A, AS PER      193.3721     215.8906     195.3488       $8,400.00 
                                     PLAN 
 
202E42010          12.000 EACH       ANCHOR ASSEMBLY REMOVED, TYPE E              202.5000     175.7273     163.3333       $1,960.00 
 
202E42040         145.000 EACH       ANCHOR ASSEMBLY REMOVED, TYPE T               78.4828      86.1258      76.0621      $11,029.00 
 
202E42041           4.000 EACH       ANCHOR ASSEMBLY REMOVED, TYPE T, AS PER      137.5000     102.7176     115.0000         $460.00 
                                     PLAN 
 
202E42206         458.000 EACH       ANCHOR ASSEMBLY REMOVED                      127.0197     192.1146     114.0120      $52,217.50 
 
202E42210           9.000 EACH       ANCHOR ASSEMBLY REMOVED, BARRIER DESIGN      250.0000     229.2500     165.0000       $1,485.00 
 
202E42301          15.000 EACH       ANCHOR ASSEMBLY REMOVED FOR STORAGE,         240.0000     235.0709     233.3333       $3,500.00 
                                     TYPE A, AS PER PLAN 
 
202E42508          10.000 EACH       ANCHOR ASSEMBLY REMOVED FOR STORAGE          150.0000     180.1581     175.5000       $1,755.00 
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202E42509           4.000 EACH       ANCHOR ASSEMBLY REMOVED FOR STORAGE, AS      200.0000     194.8643     100.0000         $400.00 
                                     PER PLAN 
 
202E42610           6.000 EACH       ANCHOR ASSEMBLY REMOVED FOR REUSE, TYPE      141.6667     110.7143     111.6667         $670.00 
                                     B-98 
 
202E42620          86.000 EACH       ANCHOR ASSEMBLY REMOVED FOR REUSE, TYPE      165.1163     146.8996     145.2791      $12,494.00 
                                     E-98 
 
202E42806           4.000 EACH       ANCHOR ASSEMBLY REMOVED FOR REUSE            196.2500     107.7692     108.7500         $435.00 
                                             
202E42807         100.000 EACH       ANCHOR ASSEMBLY REMOVED FOR REUSE, AS        100.0000      77.5000      85.0000       $8,500.00 
                                     PER PLAN 
 
202E42812           1.000 EACH       ANCHOR ASSEMBLY REMOVED FOR STORAGE,         500.0000     724.0000     300.0000         $300.00 
                                     TYPE E 
 
202E43001          10.000 EACH       ANCHOR ASSEMBLY POST REMOVED, AS PER          60.0000     123.7500      32.5000         $325.00 
                                     PLAN 
 
202E47000         267.000 EACH       BRIDGE TERMINAL ASSEMBLY REMOVED              82.4195      86.8911      78.3970      $20,932.00 
 
202E47001           8.000 EACH       BRIDGE TERMINAL ASSEMBLY REMOVED, AS PER     562.5000     135.5150     101.7500         $814.00 
                                     PLAN 
 
202E47100           4.000 EACH       BRIDGE TERMINAL ASSEMBLY REMOVED FOR         650.0000      70.0000      70.0000         $280.00 
                                     STORAGE 
 
202E47200           4.000 EACH       BRIDGE TERMINAL ASSEMBLY REMOVED FOR         100.0000      71.1667      73.5000         $294.00 
                                     REUSE 
 
202E52990          93.000 EACH       SPECIAL - PARKING BLOCK REMOVED               26.7204      16.1160      18.3441       $1,706.00 
 
202E53010        1867.000 EACH       SPECIAL - PARKING BLOCK REMOVED AND           34.8152      24.8888      20.9636      $39,139.00 
                                     RESET 
 
202E53020          24.000 EACH       SPECIAL - PARKING BLOCK REMOVED FOR           50.0000      24.5000      35.0000         $840.00 
                                     STORAGE 
 
202E53100         157.000 EACH       MAILBOX  REMOVED                              49.3631      50.5075      55.7763       $8,756.88 
 
202E54000       98752.000 EACH       RPM REMOVED AND DISPOSED                       6.1457       6.1233       6.0947     $601,861.03 
 
202E56000          61.000 LUMP       BUILDING DEMOLISHED                        18950.1639   17059.9723   12279.4364     $749,045.62 
 
202E56001          17.000 LUMP       BUILDING DEMOLISHED, AS PER PLAN            9323.5294    7161.3041    5544.1176      $94,250.00 
 
202E56100          10.000 EACH       BUILDING DEMOLISHED                         6100.2000    5918.9216    6661.6850      $66,616.85 
 
202E58000         163.000 EACH       MANHOLE REMOVED                              393.7117     388.6258     304.6279      $49,654.35 
 
202E58001           7.000 EACH       MANHOLE REMOVED, AS PER PLAN                 464.2857     751.2583     885.7143       $6,200.00 
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202E58100         558.000 EACH       CATCH BASIN REMOVED                          302.0520     295.1125     272.2089     $151,892.56 
 
202E58101           5.000 EACH       CATCH BASIN REMOVED, AS PER PLAN             470.0000     308.6700     266.6240       $1,333.12 
 
202E58200          59.000 EACH       INLET REMOVED                                381.3559     293.9000     284.9983      $16,814.90 
 
202E58300         165.000 EACH       CATCH BASIN OR INLET REMOVED                 295.5758     253.7039     194.9515      $32,167.00 
 
202E58400           3.000 EACH       INLET ABANDONED                              400.0000     416.6667     550.0000       $1,650.00 
 
202E58500          67.000 EACH       CATCH BASIN ABANDONED                        394.7015     363.0228     243.5327      $16,316.69 
 
202E58501           1.000 EACH       CATCH BASIN ABANDONED, AS PER PLAN          1350.0000    1923.4740     380.0000         $380.00 
                                             
202E58600           3.000 EACH       CATCH BASIN OR INLET ABANDONED               283.3333     350.0000     450.0000       $1,350.00 
 
202E58700          27.000 EACH       MANHOLE ABANDONED                            479.6296     469.0052     421.2674      $11,374.22 
 
202E58701           4.000 EACH       MANHOLE ABANDONED, AS PER PLAN               550.0000     651.0000     500.0000       $2,000.00 
 
202E60010          50.000 EACH       MONUMENT ASSEMBLY REMOVED                    172.7000      88.9589     116.8000       $5,840.00 
 
202E62000           3.000 EACH       JUNCTION BOX REMOVED                         175.0000     277.9609     421.0233       $1,263.07 
 
202E62001          38.000 EACH       JUNCTION BOX REMOVED, AS PER PLAN            395.2632     190.0000     148.1579       $5,630.00 
 
202E62700          34.000 EACH       SEPTIC TANK REMOVED                         1064.4118    1027.6843    1012.6247      $34,429.24 
 
202E64000           1.000 EACH       SPECIAL - PLUGGING AND VENTING GAS          7500.0000   12877.2222    2000.0000       $2,000.00 
                                     AND/OR OIL WELL 
 
202E66000           9.000 EACH       SPECIAL - DRILLED WATER WELL ABANDONED      1183.3333    1527.3640    1207.1556      $10,864.40 
 
202E67000           9.000 EACH       REGULATED UNDERGROUND STORAGE TANK          4600.0000    6596.6474    8333.3333      $75,000.00 
                                     REMOVED 
 
202E70000       13550.500 FT         SPECIAL - FILL AND PLUG EXISTING CONDUIT      21.0324      17.9721      15.2370     $206,468.83 
 
202E70100       10231.000 FT         SPECIAL - PIPE CLEANOUT                       14.5837      19.2914      14.2910     $146,211.46 
 
202E75000       90593.000 FT         FENCE REMOVED                                  1.7804       1.8447       1.6237     $147,091.87 
 
202E75001       25986.000 FT         FENCE REMOVED, AS PER PLAN                     4.5601       2.5280       2.4137      $62,723.15 
 
202E75100        2063.000 FT         FENCE REMOVED FOR STORAGE                      2.8890       2.6624       2.1227       $4,379.10 
 
202E75200         645.000 FT         FENCE REMOVED FOR REUSE                        3.4767       2.0478       1.9767       $1,275.00 
 
202E75250          11.000 EACH       GATE REMOVED                                 209.0909     121.5800     158.1491       $1,739.64 
 
202E75260        1183.000 FT         VANDAL PROTECTION FENCE REMOVED                8.9391       5.4205       5.3906       $6,377.10 
 
202E75266         138.000 FT         VANDAL PROTECTION FENCE REMOVED AND           55.0000      77.6812      40.0000       $5,520.00 
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                                     RESET 
 
202E75300         130.000 EACH       PULL BOX REMOVED                             148.6154     146.5515     130.1823      $16,923.70 
 
202E75301          71.000 EACH       PULL BOX REMOVED, AS PER PLAN                105.3521     120.3569      73.8861       $5,245.91 
 
202E75350          59.000 EACH       LIGHT TOWER REMOVED                          805.0847     520.0870     467.7966      $27,600.00 
 
202E75360           2.000 EACH       LIGHT TOWER REMOVED FOR STORAGE              750.0000    1644.3586     650.0000       $1,300.00 
 
202E75361          17.000 EACH       LIGHT TOWER REMOVED FOR STORAGE, AS PER      850.0000     695.5033     575.0000       $9,775.00 
                                     PLAN 
 
202E75400         190.000 EACH       LIGHT POLE REMOVED                           186.2895     225.2671     187.4105      $35,608.00 
 
202E75401         198.000 EACH       LIGHT POLE REMOVED, AS PER PLAN              160.3030     153.3456     114.9552      $22,761.12 
 
202E75402          59.000 EACH       LIGHT POLE REMOVED FOR STORAGE               152.2034     165.3357     201.6898      $11,899.70 
 
202E75403          43.000 EACH       LIGHT POLE REMOVED FOR STORAGE, AS PER       171.5116     176.7353     163.1628       $7,016.00 
                                     PLAN 
 
202E75500         252.000 EACH       LIGHT POLE FOUNDATION REMOVED                177.5198     190.0437     169.7567      $42,778.69 
 
202E75501         198.000 EACH       LIGHT POLE FOUNDATION REMOVED, AS PER        190.9091     167.9008     101.9570      $20,187.48 
                                     PLAN 
 
202E75502           5.000 EACH       PORTION OF LIGHT POLE FOUNDATION REMOVED     200.0000     311.3433     250.0000       $1,250.00 
 
202E75503          41.000 EACH       PORTION OF LIGHT POLE FOUNDATION             135.9756     134.0748     167.8049       $6,880.00 
                                     REMOVED, AS PER PLAN 
 
202E75504         151.000 EACH       LUMINAIRE REMOVED FOR STORAGE                 38.3113      76.2404      73.3411      $11,074.50 
 
202E75505          20.000 EACH       LUMINAIRE REMOVED FOR STORAGE, AS PER         55.0000      47.5025      45.0000         $900.00 
                                     PLAN 
 
202E75506         127.000 EACH       LUMINAIRE REMOVED                             45.5118      54.7588      55.1102       $6,999.00 
 
202E75507         201.000 EACH       LUMINAIRE REMOVED, AS PER PLAN                40.7960      54.9445      53.1830      $10,689.79 
 
202E75508         118.000 EACH       LUMINAIRE REMOVED FOR REUSE                   81.6525      44.4850      38.5034       $4,543.40 
 
202E75510           4.000 EACH       POWER SERVICE REMOVED                        300.0000     236.3750     215.0000         $860.00 
 
202E75511          10.000 EACH       POWER SERVICE REMOVED, AS PER PLAN           890.0000     781.7871     523.3000       $5,233.00 
 
202E75540          56.000 EACH       LIGHT TOWER FOUNDATION REMOVED               431.2500     382.4007     350.4464      $19,625.00 
 
202E75550        3858.000 FT         DISTRIBUTION CABLE REMOVED                     0.5428       0.3590       0.3453       $1,332.00 
 
202E75600           6.000 EACH       METER VAULT REMOVED                          616.6667     694.7600     733.3333       $4,400.00 
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202E75610          16.000 EACH       VALVE BOX REMOVED                            150.0000     107.4292      87.5000       $1,400.00 
 
202E75700           2.000 LUMP       CONTROL CENTER REMOVED                       500.0000     383.8333     375.0000         $750.00 
 
202E75704           3.000 EACH       REMOVAL OF EXISTING CONTROL CENTER AND       500.0000     646.5364     641.9267       $1,925.78 
                                     FOUNDATION 
 
202E75711        1290.000 FT         EXISTING CONDUIT CLEANED, AS PER PLAN          8.2248       0.9340       0.5343         $689.30 
 
202E75800          15.000 EACH       DISCONNECT EXISTING CIRCUIT                  123.3333      98.1581      95.6327       $1,434.49 
 
202E75801         143.000 EACH       DISCONNECT EXISTING CIRCUIT, AS PER PLAN      92.5175     121.6798      99.1491      $14,178.32 
 
202E98000          26.000 LUMP       REMOVAL MISC.:                              4661.5385    4472.5865    3982.5385     $103,546.00 
 
202E98100         893.000 EACH       REMOVAL MISC.:                               158.3133     114.5971     124.1393     $110,856.38 
 
202E98200       31020.830 FT         REMOVAL MISC.:                                 7.2480       6.5534       6.0364     $187,254.50 
                                             
202E98300        1950.000 SQ YD      REMOVAL MISC.:                                15.0417       9.7332       9.2311      $18,000.60 
 
202E98400        4003.000 SQ FT      REMOVAL MISC.:                                14.7352      10.6194      10.4430      $41,803.50 
 
202E98500        2073.600 CU YD      REMOVAL MISC.:                                79.1884      65.7394      72.5494     $150,438.47 
 
202E98600          11.000 EACH       ABANDON MISC.:                              2009.0909    4970.0522    8429.0909      $92,720.00 
 
202E98700          28.000 FT         ABANDON MISC.:                                 8.5000      12.8371      49.1300       $1,375.64 
 
202E99010           8.000 LUMP       SPECIAL - PORTIONS OF STRUCTURE REMOVED   114062.5000   79494.1071   65000.0000     $520,000.00 
 
202E99020           1.000 LUMP       SPECIAL - PAVEMENT REMOVED                 55000.0000   60251.4286   88000.0000      $88,000.00 
 
202E99100           1.000 LUMP       SPECIAL - REMOVAL, MISC.:                    100.0000     125.0000     150.0000         $150.00 
 
203E01890       43429.000 SQ YD      SPECIAL - SOIL STERILANT                       0.3000       0.3900       0.5000      $21,714.50 
 
203E07500          34.000 EACH       SPECIAL - PNEUMATIC PIEZOMETER              9367.6471    5766.8296    5569.0121     $189,346.41 
 
203E07502           3.000 EACH       SPECIAL - INCLINOMETER                      5666.6667    4802.4056    3247.0500       $9,741.15 
 
203E07504      933742.000 FT         SPECIAL - WICK DRAIN                           1.0463       0.5965       0.4547     $424,533.54 
 
203E10000     3092367.916 CU YD      EXCAVATION                                     7.2323       6.9533       5.8445  $18,073,414.03 
 
203E10001      222160.000 CU YD      EXCAVATION, AS PER PLAN                        7.8910       8.8603       7.5989   $1,688,169.59 
 
203E20000     5541282.672 CU YD      EMBANKMENT                                     5.2588       5.0672       4.0496  $22,439,821.36 
 
203E20001      837244.000 CU YD      EMBANKMENT, AS PER PLAN                        7.7414       8.6376       6.4197   $5,374,840.16 
 
203E22000           1.000 CU YD      EMBANKMENT, USING NATURAL SOILS,             500.0000    1590.0000     160.0000         $160.00 
                                     703.16.A 



                                            Total Contract Items Awarded for the Calendar Year 
       Item      Quantity    U/M        Item Description                          Avg Unit      Avg Unit     Avg Unit      Total Amt 
     Number                                                                      Price Est     Price Bid    Price Awded     Awarded                                  

Page | 47  
  

 
203E35000        2613.000 CU YD      GRANULAR EMBANKMENT                           32.5239      37.6376      30.8630      $80,645.00 
 
203E35001      109064.000 CU YD      GRANULAR EMBANKMENT, AS PER PLAN              30.4588      24.4265      18.2686   $1,992,448.00 
 
203E35110       34446.000 CU YD      GRANULAR MATERIAL, TYPE B                     32.0522      29.7373      30.2730   $1,042,782.56 
 
203E35120       15110.000 CU YD      GRANULAR MATERIAL, TYPE C                     31.2541      33.4102      20.0043     $302,264.40 
 
203E35121        3030.000 CU YD      GRANULAR MATERIAL, TYPE C, AS PER PLAN        30.5941      29.7074      23.0198      $69,750.00 
 
203E35130       18755.000 CU YD      GRANULAR MATERIAL, TYPE D                     39.3136      28.2753      20.6324     $386,960.86 
 
203E35131        2500.000 CU YD      GRANULAR MATERIAL, TYPE D, AS PER PLAN        35.0000      27.2530      20.5000      $51,250.00 
 
203E35140        2741.000 CU YD      GRANULAR MATERIAL, TYPE E                     45.0000      36.9292      40.9230     $112,170.00 
 
203E35141        9295.000 CU YD      GRANULAR MATERIAL, TYPE E, AS PER PLAN        33.0785      43.0803      35.5764     $330,683.00 
 
203E35150         984.000 CU YD      GRANULAR MATERIAL, TYPE F                     40.0000      49.4067      37.5000      $36,900.00 
 
203E40000        2509.000 CU YD      BORROW                                        31.3721      28.3273      21.5332      $54,026.92 
 
203E48000         873.000 CU YD      ROCK                                          60.0000      20.2025      38.0000      $33,174.00 
 
203E63000          20.000 HOUR       SPECIAL - GRADER RENTAL                      110.0000     123.1244     225.0000       $4,500.00 
 
203E65000         138.000 EACH       SPECIAL - SETTLEMENT PLATFORM               1032.6087     944.9133     875.5955     $120,832.18 
 
203E98000       24317.000 CU YD      ROADWAY, MISC.:                               48.9858      35.4787      33.6926     $819,303.32 
 
203E98300        3763.000 FT         ROADWAY, MISC.:                               20.5421      58.2000      40.0767     $150,808.80 
 
203E98500           5.000 LUMP       ROADWAY, MISC.:                            95714.2857   43131.7500  105160.0000     $525,800.00 
 
203E98600          28.000 EACH       ROADWAY, MISC.:                             2075.0000    1029.8810    1173.3929      $32,855.00 
 
203E99000           2.000 LUMP       SPECIAL - EARTHWORK                         5250.0000   97138.3333   38000.0000      $76,000.00 
 
204E10000     1296126.297 SQ YD      SUBGRADE COMPACTION                            1.6701       1.3903       1.3076   $1,694,870.32 
 
204E10001       47588.000 SQ YD      SUBGRADE COMPACTION, AS PER PLAN               2.1757       1.5823       0.6274      $29,857.00 
 
204E13000      171826.000 CU YD      EXCAVATION OF SUBGRADE                        10.7503      10.6307       9.7724   $1,679,144.85 
 
204E20000       23483.000 CU YD      EMBANKMENT                                     8.5884      10.8341       8.8131     $206,958.36 
 
204E20001         886.000 CU YD      EMBANKMENT, AS PER PLAN                       25.0000      15.0000      15.0000      $13,290.00 
 
204E21000        2562.000 CU YD      GRANULAR EMBANKMENT                           26.7008      34.9553      23.9383      $61,330.00 
 
204E21001       21944.000 CU YD      GRANULAR EMBANKMENT, AS PER PLAN              31.5102      31.1299      28.4898     $625,180.00 
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204E30010       64103.000 CU YD      GRANULAR MATERIAL, TYPE B                     28.8064      30.8877      31.1694   $1,998,052.50 
 
204E30011       13426.000 CU YD      GRANULAR MATERIAL, TYPE B, AS PER PLAN        30.0000      33.8286      33.8000     $453,798.80 
 
204E30020       29291.000 CU YD      GRANULAR MATERIAL, TYPE C                     30.7337      27.2457      28.6044     $837,852.90 
 
204E30030       23337.000 CU YD      GRANULAR MATERIAL, TYPE D                     25.2521      25.6152      29.4151     $686,461.00 
 
204E30041         556.000 CU YD      GRANULAR MATERIAL, TYPE E, AS PER PLAN        35.0000      42.1000      31.5000      $17,514.00 
 
204E45000        1628.200 HOUR       PROOF ROLLING                                155.9729     148.5598     145.8760     $237,515.33 
 
204E45001           5.000 HOUR       PROOF ROLLING, AS PER PLAN                   175.0000     175.5556     100.0000         $500.00 
 
204E50000      304157.000 SQ YD      GEOTEXTILE FABRIC                              1.3727       1.3558       1.2054     $366,644.17 
 
205E10050        9960.000 CU YD      LIME STABILIZED EMBANKMENT                    21.1884      25.2668      24.7113     $246,124.94 
 
205E10300         740.000 TON        LIME                                          92.1622     127.9714     122.8649      $90,920.00 
 
205E10500        8871.000 CU YD      CEMENT STABILIZED EMBANKMENT                   6.5000       4.2633       4.0000      $35,484.00 
 
205E10550         528.000 TON        CEMENT                                       115.0000     101.0033     101.0000      $53,328.00 
 
205E20000           3.000 LUMP       CONTRACTOR DESIGNED LIME SOIL               5333.3333    5953.2582    5016.6667      $15,050.00 
 
206E10000      148869.000 SQ YD      LIME STABILIZED SUBGRADE - DRY METHOD          3.8169       3.9257       3.2417     $482,583.18 
 
206E10300        4090.000 TON        LIME                                         120.4303      97.7479      97.5714     $399,067.00 
 
206E10500       54298.000 TON        CEMENT                                       114.3327     101.0263     102.6171   $5,571,901.32 
 
206E11000     1587396.000 SQ YD      CURING COAT                                    0.4015       0.3080       0.2868     $455,340.52 
 
206E11001      201834.000 SQ YD      CURING COAT, AS PER PLAN                       0.4500       0.8257       0.9600     $193,760.64 
 
206E15000     1655712.000 SQ YD      CEMENT STABILIZED SUBGRADE                     2.9342       2.2432       2.1109   $3,495,006.49 
 
206E20000         103.000 HOUR       TEST ROLLING                                 150.0000     124.3098     120.7573      $12,438.00 
 
206E30000          10.000 LUMP       CONTRACTOR DESIGNED LIME SUBGRADE          17090.9091   20725.1309   18999.6850     $189,996.85 
 
206E30001           1.000 LUMP       CONTRACTOR DESIGNED CHEMICALLY              4500.0000    6930.0000    7000.0000       $7,000.00 
                                     STABILIZED SUBGRADE, AS PER PLAN 
 
208E10000           1.000 LUMP       PRE-BLAST CONDITION SURVEY                 10000.0000   50927.5000   52800.0000      $52,800.00 
 
208E10001           1.000 LUMP       PRE-BLAST CONDITION SURVEY, AS PER PLAN     2500.0000   16492.0000   12000.0000      $12,000.00 
 
208E12000           1.000 LUMP       BLASTING CONSULTANT                         3500.0000    3154.0000    1500.0000       $1,500.00 
 
208E13000           2.000 LUMP       AIR BLAST AND NOISE CONTROL                 3250.0000    1867.7778     545.0000       $1,090.00 
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208E14000           2.000 LUMP       VIBRATION CONTROL AND MONITORING           11000.0000    2417.5000     470.0000         $940.00 
 
208E14001           1.000 LUMP       VIBRATION CONTROL AND MONITORING, AS PER    2500.0000    1309.0000    1225.0000       $1,225.00 
                                     PLAN 
 
208E15000        3979.000 SQ YD      PRESPLITTING                                  11.2379      15.7062      10.6962      $42,560.25 
 
208E15001         736.000 SQ YD      PRESPLITTING, AS PER PLAN                     18.5000      21.5200      14.0000      $10,304.00 
 
208E16000           1.000 LUMP       HYDROLOGIST                                25000.0000   23150.0000   35000.0000      $35,000.00 
 
209E10000       25709.000 FT         DITCH CLEANOUT                                 5.2226       6.8759       5.9010     $151,709.80 
 
209E10001       17745.000 FT         DITCH CLEANOUT, AS PER PLAN                    8.6801      10.8737       6.2085     $110,170.20 
 
209E15000         627.880 STATION    RESHAPING UNDER GUARDRAIL                     42.2073      73.4201      76.6139      $48,104.34 
 
209E15001         635.110 STATION    RESHAPING UNDER GUARDRAIL, AS PER PLAN        58.7510      37.2664      32.7649      $20,809.30 
 
209E15050           0.210 MILE       RESHAPING UNDER GUARDRAIL                   3809.5238    2631.0135    1440.4762         $302.50 
 
209E60200        6307.340 STATION    LINEAR GRADING                               124.2591      97.1629      87.1101     $549,433.33 
 
209E60201        3344.070 STATION    LINEAR GRADING, AS PER PLAN                   98.2171     154.5901     104.4702     $349,355.72 
 
209E60500         338.400 MILE       LINEAR GRADING                              1246.9025    1031.5858     924.7588     $312,938.36 
                                             
209E60501          10.880 MILE       LINEAR GRADING, AS PER PLAN                 3364.8897    7532.4695    7301.1029      $79,436.00 
 
209E61000         660.000 SQ YD      SPECIAL - SHAPING                              3.2500       4.5750       3.1500       $2,079.00 
 
209E70000        2800.000 CU YD      BORROW                                        34.8938      31.3692      36.5829     $102,432.00 
 
209E72000         759.000 STATION    PREPARING SUBGRADE FOR SHOULDER PAVING        65.0000     142.6667     175.0000     $132,825.00 
 
209E72001           1.500 STATION    PREPARING SUBGRADE FOR SHOULDER PAVING,      550.0000    1445.0000    1300.0000       $1,950.00 
                                     AS PER PLAN 
 
209E72050           9.330 MILE       PREPARING SUBGRADE FOR SHOULDER PAVING      7000.0000    6875.0000    4750.0000      $44,317.50 
 
209E80000         877.000 EACH       GRADING MAILBOX APPROACHES                    63.1763      85.6066      56.5507      $49,595.00 
 
251E01000      110413.000 SQ YD      PARTIAL DEPTH PAVEMENT REPAIR                 26.9823      24.9389      19.9526   $2,203,029.50 
 
251E01001      170834.000 SQ YD      PARTIAL DEPTH PAVEMENT REPAIR, AS PER         23.8984      26.7448      19.6809   $3,362,172.60 
                                     PLAN 
 
251E98000         580.000 CU YD      PARTIAL DEPTH REPAIR, MISC.:                 115.0000     212.1000     105.5000      $61,190.00 
 
252E01000       17144.000 SQ YD      FULL DEPTH RIGID PAVEMENT REMOVAL AND         74.6052      65.8326      60.5796   $1,038,576.36 
                                     FLEXIBLE REPLACEMENT 
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252E01001        8603.000 SQ YD      FULL DEPTH RIGID PAVEMENT REMOVAL AND         80.2361      71.2351      48.7794     $419,649.60 
                                     FLEXIBLE REPLACEMENT, AS PER PLAN 
 
252E01500      130055.000 FT         FULL DEPTH PAVEMENT SAWING                     2.3437       2.2092       1.6660     $216,676.06 
 
253E01000       52703.000 SQ YD      PAVEMENT REPAIR                               35.8437      44.6169      36.6732   $1,932,785.50 
 
253E01001       53643.000 SQ YD      PAVEMENT REPAIR, AS PER PLAN                  39.7722      37.3229      34.2174   $1,835,522.10 
 
253E02000       58339.000 CU YD      PAVEMENT REPAIR                              149.8528     167.2424     154.4539   $9,010,685.45 
 
253E02001        8773.000 CU YD      PAVEMENT REPAIR, AS PER PLAN                 156.0857     203.6020     172.9208   $1,517,034.19 
 
253E90000         850.000 CU YD      PAVEMENT REPAIR, MISC.:                       45.0000     146.8000     125.0000     $106,250.00 
 
253E90100         778.500 SQ YD      PAVEMENT REPAIR, MISC.:                       74.2787      70.5264      61.9505      $48,228.50 
 
254E01000    14550365.390 SQ YD      PAVEMENT PLANING, ASPHALT CONCRETE             1.1935       1.2212       0.9761  $14,202,208.93 
 
254E01001     5092268.380 SQ YD      PAVEMENT PLANING, ASPHALT CONCRETE, AS         1.2769       1.3365       1.2594   $6,413,217.24 
                                     PER PLAN 
 
254E01010        7508.000 SQ YD      PAVEMENT PLANING, PORTLAND CEMENT              4.9464       4.6393       3.2131      $24,123.65 
                                     CONCRETE 
 
254E01011        8252.000 SQ YD      PAVEMENT PLANING, PORTLAND CEMENT              4.4014       3.3393       3.1832      $26,267.45 
                                     CONCRETE, AS PER PLAN 
 
254E01600      178322.000 SQ YD      PATCHING PLANED SURFACE                        1.7422       1.9245       1.9252     $343,303.47 
                                             
255E10000       22722.000 SQ YD      FULL DEPTH PAVEMENT REMOVAL AND RIGID         71.2103     100.5506      81.0912   $1,842,553.40 
                                     REPLACEMENT, CLASS C 
 
255E10001        1500.000 SQ YD      FULL DEPTH PAVEMENT REMOVAL AND RIGID        105.0000      78.0000      67.0000     $100,500.00 
                                     REPLACEMENT, CLASS C, AS PER PLAN 
 
255E10100         317.000 SQ YD      FULL DEPTH PAVEMENT REMOVAL AND RIGID        166.5615     125.4754     136.2934      $43,205.00 
                                     REPLACEMENT, CLASS FS 
 
255E10101       14646.000 SQ YD      FULL DEPTH PAVEMENT REMOVAL AND RIGID        137.6881     127.8344     112.0873   $1,641,631.04 
                                     REPLACEMENT, CLASS FS, AS PER PLAN 
 
255E10150        5985.000 SQ YD      FULL DEPTH PAVEMENT REMOVAL AND RIGID        109.2999     113.4392      99.8922     $597,855.00 
                                     REPLACEMENT, CLASS MS 
 
255E10151        3035.000 SQ YD      FULL DEPTH PAVEMENT REMOVAL AND RIGID        105.0000      93.0000      97.0000     $294,395.00 
                                     REPLACEMENT, CLASS MS, AS PER PLAN 
 
255E10501       10640.000 SQ YD      FULL DEPTH PAVEMENT REMOVAL AND RIGID        217.9023     249.6380     204.9874   $2,181,066.24 
                                     REPLACEMENT, CLASS RRCM, AS PER PLAN 
 
255E20000      250743.000 FT         FULL DEPTH PAVEMENT SAWING                     1.9540       2.0646       1.7718     $444,261.65 
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255E20001       15691.000 FT         FULL DEPTH PAVEMENT SAWING, AS PER PLAN        2.0117       0.6924       0.5572       $8,742.50 
 
255E98000         563.000 CU YD      FULL DEPTH REPAIR, MISC.:                    185.0000     122.0000     100.0000      $56,300.00 
 
256E10100        5000.000 SQ FT      BONDED PATCHING OF PORTLAND CEMENT            14.9500      30.1267      35.0000     $175,000.00 
                                     CONCRETE  PAVEMENT, TYPE B 
 
257E10000       30670.000 SQ YD      DIAMOND GRINDING PORTLAND CEMENT               6.4073       5.1187       5.1418     $157,697.55 
                                     CONCRETE PAVEMENT 
 
257E10001      340491.000 SQ YD      DIAMOND GRINDING PORTLAND CEMENT               3.4173       3.2314       2.7898     $949,893.84 
                                     CONCRETE PAVEMENT, AS PER PLAN 
 
301E46000      173328.522 CU YD      ASPHALT CONCRETE BASE, PG64-22               109.3290     116.8261     110.2722  $19,113,313.78 
 
301E46001        7927.000 CU YD      ASPHALT CONCRETE  BASE, PG64-22, AS PER      110.8964     118.2753     108.1937     $857,651.26 
                                     PLAN 
 
301E46010         609.000 CU YD      ASPHALT CONCRETE BASE, PG64-28               141.6749     157.4554     156.8528      $95,523.36 
 
301E48000         891.000 CU YD      ASPHALT CONCRETE BASE, PG64-22               183.4085     171.0911     161.9218     $144,272.35 
                                     (DRIVEWAYS) 
 
302E46000      261940.000 CU YD      ASPHALT CONCRETE BASE, PG64-22               100.2727      93.9503      93.8048  $24,571,224.19 
 
302E46001        3292.000 CU YD      ASPHALT CONCRETE BASE, PG64-22, AS PER       115.3758     114.5268     110.1364     $362,569.00 
                                     PLAN 
 
304E20000      452150.294 CU YD      AGGREGATE BASE                                39.4943      37.9461      34.3137  $15,514,951.72 
 
304E20001       63110.000 CU YD      AGGREGATE BASE, AS PER PLAN                   38.2009      43.0813      33.5776   $2,119,080.78 
                                             
305E12000        1026.000 SQ YD      8" CONCRETE BASE                              53.7914      47.6022      43.3080      $44,434.00 
 
305E12001       35020.000 SQ YD      8" CONCRETE BASE, AS PER PLAN                 35.6656      30.8013      29.2472   $1,024,238.00 
 
305E13000       20794.000 SQ YD      9" CONCRETE BASE                              50.7192      44.8701      40.9025     $850,526.00 
 
305E13001        1743.000 SQ YD      9" CONCRETE BASE, AS PER PLAN                 55.0000      43.9500      43.9500      $76,604.85 
 
305E14000        3117.000 SQ YD      10" CONCRETE BASE                             53.6526      58.8375      44.4350     $138,504.00 
 
305E14001         620.000 SQ YD      10" CONCRETE BASE, AS PER PLAN                50.0000      58.6780      54.7300      $33,932.60 
 
305E15000         165.000 SQ YD      11" CONCRETE BASE                             55.0000      73.8300      47.0000       $7,755.00 
 
305E16000        1077.000 SQ YD      12" CONCRETE BASE                             55.0000      57.9571      55.0000      $59,235.00 
 
305E17500        2190.000 SQ YD      CONCRETE BASE, MISC.:                         65.0000      70.0433      54.0000     $118,260.00 
 
310E99000           2.000 LUMP       SPECIAL - SUBBASE AND BASE                 11750.0000   80860.0000   35900.0000      $71,800.00 
 
407E10000     2569787.582 GALLON     TACK COAT                                      1.3353       1.6419       1.5687   $4,031,284.97 
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407E10001        3431.000 GALLON     TACK COAT, AS PER PLAN                         1.9298       2.3914       2.7084       $9,292.50 
 
407E13900       93076.000 GALLON     TACK COAT, 702.13                              1.5572       1.9385       2.0539     $191,165.88 
 
407E13901       12268.000 GALLON     TACK COAT, 702.13, AS PER PLAN                 1.1000       1.3900       1.4500      $17,788.60 
 
407E14000      854036.421 GALLON     TACK COAT FOR INTERMEDIATE COURSE              1.4160       1.7506       1.6213   $1,384,610.29 
 
407E14001        6420.000 GALLON     TACK COAT FOR INTERMEDIATE COURSE, AS          1.5445       1.4134       1.4968       $9,609.30 
                                     PER PLAN 
 
407E98000      150698.000 FT         TACK COAT, MISC.:                              0.1462       0.1195       0.1042      $15,695.90 
 
407E98010        1662.000 GALLON     TACK COAT, MISC.:                              3.7500       4.6450       4.0000       $6,648.00 
 
408E10000      713845.000 GALLON     PRIME COAT                                     2.3203       3.1563       2.8646   $2,044,897.94 
 
408E10001      330685.000 GALLON     PRIME COAT, AS PER PLAN                        2.2404       2.8991       2.7359     $904,734.94 
 
409E30000       37535.000 FT         SAWING AND SEALING ASPHALT CONCRETE            2.0368       1.6305       1.5145      $56,846.12 
                                     PAVEMENT JOINTS 
 
409E98010      153276.000 POUND      SEALING, MISC.:                                1.6314       1.5067       1.3343     $204,516.65 
 
410E10000        1485.000 CU YD      TRAFFIC COMPACTED SURFACE, TYPE A             48.9899      39.4573      28.9024      $42,920.00 
 
410E10001        2000.000 CU YD      TRAFFIC COMPACTED SURFACE, TYPE A, AS         25.0000      23.7214      14.5000      $29,000.00 
                                     PER PLAN 
 
410E11000         430.000 CU YD      TRAFFIC COMPACTED SURFACE, TYPE B             43.3768      42.1349      45.3488      $19,500.00 
 
410E12000       29348.000 CU YD      TRAFFIC COMPACTED SURFACE, TYPE A OR B        33.5692      31.4787      22.9893     $674,689.04 
 
410E13000        2159.000 CU YD      TRAFFIC COMPACTED SURFACE, TYPE C             41.4789      37.8688      30.0699      $64,921.00 
 
410E13001          35.000 CU YD      TRAFFIC COMPACTED SURFACE, TYPE C, AS         50.0000      88.0000      20.0000         $700.00 
                                     PER PLAN 
 
410E14001        5000.000 CU YD      TRAFFIC COMPACTED SURFACE, AS PER PLAN        35.0000      17.7571      13.5000      $67,500.00 
 
410E22000          65.000 TON        TRAFFIC COMPACTED SURFACE, TYPE A OR B        44.2308      54.7236      47.4762       $3,085.95 
 
411E10000        1987.000 CU YD      STABILIZED CRUSHED AGGREGATE                  48.3795      58.1693      51.2595     $101,852.63 
 
411E10001         697.300 CU YD      STABILIZED CRUSHED AGGREGATE, AS PER          57.4193      61.9436      71.1502      $49,613.00 
                                     PLAN 
 
421E10010     1321728.000 SQ YD      MICROSURFACING, SURFACE COURSE                 1.7042       1.5470       1.4831   $1,960,231.69 
 
421E10011      204307.000 SQ YD      MICROSURFACING, SURFACE COURSE, AS PER         2.6857       2.7550       2.6200     $535,284.34 
                                     PLAN 
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421E10020      251237.000 SQ YD      MICROSURFACING, LEVELING COURSE                1.5456       1.2520       1.1739     $294,925.62 
 
422E10000     1004719.000 SQ YD      SINGLE CHIP SEAL WITH POLYMER BINDER           1.5511       1.7032       1.6067   $1,614,245.36 
 
422E10001     1050989.000 SQ YD      SINGLE CHIP SEAL WITH POLYMER BINDER, AS       1.3269       1.4187       1.3618   $1,431,268.40 
                                     PER PLAN 
 
422E20000       73484.000 SQ YD      DOUBLE CHIP SEAL WITH POLYMER BINDER           2.0261       2.3529       2.0425     $150,091.45 
 
422E20001      159662.000 SQ YD      DOUBLE CHIP SEAL WITH POLYMER BINDER, AS       3.2404       3.4162       3.2386     $517,075.83 
                                     PER PLAN 
 
422E98000       43429.000 SQ YD      CHIP SEAL WITH POLYMER BINDER, MISC.:          1.5000       1.2167       1.3000      $56,457.70 
 
423E00100       14089.000 POUND      CRACK SEALING, TYPE I                          2.6803       2.9142       2.6434      $37,243.25 
 
423E98100     7597304.000 SQ YD      CRACK SEALING, MISC.:                          0.3522       0.3922       0.3097   $2,352,532.41 
 
423E98200         135.000 FT         CRACK SEALING, MISC.:                         15.0000       5.5000       3.0000         $405.00 
 
424E10000        2646.000 CU YD      FINE GRADED POLYMER ASPHALT CONCRETE,        184.5627     188.5709     192.2441     $508,678.00 
                                     TYPE A 
 
424E12000       63230.000 CU YD      FINE GRADED POLYMER ASPHALT CONCRETE,        164.1613     166.7837     159.6800  $10,096,566.94 
                                     TYPE B 
 
424E12001        5078.000 CU YD      FINE GRADED POLYMER ASPHALT CONCRETE,        188.6891     238.5859     214.7515   $1,090,508.00 
                                     TYPE B, AS PER PLAN 
 
424E12011        1980.000 CU YD      FINE GRADED POLYMER ASPHALT CONCRETE,        130.0000     139.4167     138.0000     $273,240.00 
                                     TYPE B, WITH SUPPLEMENT 1059 WARRANTY, 
                                     AS PER PLAN 
 
442E00200        6808.000 CU YD      ASPHALT CONCRETE SURFACE COURSE, 9.5 MM,     163.3285     176.6797     180.5104   $1,228,915.00 
                                     TYPE A (446) 
                                             
442E00201       60061.000 CU YD      ASPHALT CONCRETE SURFACE COURSE, 9.5 MM,     123.9453     125.8964     119.3338   $7,167,305.48 
                                     TYPE A (446), AS PER PLAN 
 
442E10000      119121.000 CU YD      ASPHALT CONCRETE SURFACE COURSE, 12.5MM,     135.5327     141.0221     137.7157  $16,404,830.30 
                                     TYPE A (446) 
 
442E10001       47296.000 CU YD      ASPHALT CONCRETE SURFACE COURSE, 12.5        146.4567     171.5759     159.7211   $7,554,168.55 
                                     MM, TYPE A (446), AS PER PLAN 
 
442E10002       24387.000 CU YD      ASPHALT CONCRETE SURFACE COURSE, 12.5MM,     122.7347     134.8809     127.1471   $3,100,736.00 
                                     TYPE A (446) WITH SUPPLEMENT 1059 
                                     WARRANTY 
 
442E10003       60890.000 CU YD      ASPHALT CONCRETE SURFACE COURSE, 12.5MM,     129.6473     130.3018     131.3128   $7,995,636.20 
                                     TYPE A (446) WITH SUPPLEMENT 1059 
                                     WARRANTY, AS PER PLAN 
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442E10050         107.000 CU YD      ASPHALT CONCRETE SURFACE COURSE, 12.5MM,     152.3364     205.6780     207.0561      $22,155.00 
                                     TYPE B (446) 
 
442E10051       62900.000 CU YD      ASPHALT CONCRETE SURFACE COURSE, 12.5        135.4268     150.7482     140.1029   $8,812,475.50 
                                     MM, TYPE B (446), AS PER PLAN 
 
442E10060        7990.000 CU YD      ASPHALT CONCRETE SURFACE COURSE, 12.5MM,     135.0000     165.6786     155.0000   $1,238,450.00 
                                     TYPE B (446) WITH SUPPLEMENT 1059 
                                     WARRANTY 
 
442E10100       85665.000 CU YD      ASPHALT CONCRETE INTERMEDIATE COURSE,        118.2761     123.4332     116.1081   $9,946,404.20 
                                     19MM, TYPE A (446) 
 
442E10101       33792.000 CU YD      ASPHALT CONCRETE INTERMEDIATE COURSE, 19     122.0000     125.3999     122.4835   $4,138,963.12 
                                     MM, TYPE A (446), AS PER PLAN 
 
442E10150       86197.000 CU YD      ASPHALT CONCRETE INTERMEDIATE COURSE,        120.9509     120.7945     113.0309   $9,742,920.50 
                                     19MM, TYPE B (446) 
 
442E10151        8384.000 CU YD      ASPHALT CONCRETE INTERMEDIATE COURSE, 19     101.0377     106.1027      99.2836     $832,394.00 
                                     MM, TYPE B (446), AS PER PLAN 
 
442E10500       11740.000 CU YD      ASPHALT CONCRETE SURFACE COURSE, 9.5 MM,     138.6922     150.6555     136.5063   $1,602,584.00 
                                     TYPE A (448) 
 
442E10501        7708.387 CU YD      ASPHALT CONCRETE SURFACE COURSE, 9.5 MM,     121.6214     114.6610     107.8829     $831,603.50 
                                     TYPE A (448), AS PER PLAN 
 
442E10510         234.000 CU YD      ASPHALT CONCRETE SURFACE COURSE, 9.5MM,      137.4573     220.5515     257.9218      $60,353.70 
                                     TYPE A (448) (DRIVEWAYS) 
 
442E10511         845.000 CU YD      ASPHALT CONCRETE SURFACE COURSE, 9.5MM,      150.9349     161.4579     165.2012     $139,595.00 
                                     TYPE A (448) (DRIVEWAYS), AS PER PLAN 
 
442E20000        1129.000 CU YD      ASPHALT CONCRETE SURFACE COURSE, 12.5MM,     158.8680     182.6466     177.6280     $200,542.00 
                                     TYPE A (448) 
                                             
442E20001        1865.000 CU YD      ASPHALT CONCRETE SURFACE COURSE, 12.5        127.8933     135.1908     129.2538     $241,058.30 
                                     MM, TYPE A (448), AS PER PLAN 
 
442E20050       35011.000 CU YD      ASPHALT CONCRETE SURFACE COURSE, 12.5MM,     146.9112     169.0402     151.7977   $5,314,591.00 
                                     TYPE B (448) 
 
442E20100        8413.000 CU YD      ASPHALT CONCRETE INTERMEDIATE COURSE,        127.5648     117.1568     123.2470   $1,036,877.00 
                                     9.5MM, TYPE A (448) 
 
442E20101       32010.000 CU YD      ASPHALT CONCRETE INTERMEDIATE COURSE,        125.7058     132.0199     124.7072   $3,991,877.40 
                                     9.5 MM, TYPE A (448), AS PER PLAN 
 
442E20200       31824.000 CU YD      ASPHALT CONCRETE INTERMEDIATE COURSE,        117.3436     117.1851     110.3027   $3,510,273.78 
                                     19MM, TYPE A (448) 
 
442E20201       19561.387 CU YD      ASPHALT CONCRETE INTERMEDIATE COURSE, 19     112.9579     107.9045      98.8865   $1,934,358.00 
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                                     MM, TYPE A (448), AS PER PLAN 
 
442E20214           6.000 CU YD      ASPHALT CONCRETE INTERMEDIATE COURSE, 19     200.0000     303.3333     325.0000       $1,950.00 
                                     MM, TYPE A (448) (DRIVEWAYS) 
 
442E20250       36087.000 CU YD      ASPHALT CONCRETE INTERMEDIATE COURSE,        133.9859     133.3853     115.8871   $4,182,019.50 
                                     19MM, TYPE B (448) 
 
442E99000           1.000 LUMP       SPECIAL - FLEXIBLE PAVEMENT                15000.0000   20000.0000   18000.0000      $18,000.00 
 
443E10000        8943.000 CU YD      STONE MATRIX ASPHALT CONCRETE, 12.5MM,       215.0000     189.9500     182.5000   $1,632,097.50 
                                     PG70-22M, (446) 
 
443E10001        1921.000 CU YD      STONE MATRIX ASPHALT CONCRETE, 12.5MM,       190.0000     170.0000     148.0000     $284,308.00 
                                     PG70-22M, (446), AS PER PLAN 
 
443E12000       10672.000 CU YD      STONE MATRIX ASPHALT CONCRETE, 12.5MM,       155.0000     181.2033     180.0000   $1,920,960.00 
                                     PG76-22M, (446) 
 
446E46040        9815.000 CU YD      ASPHALT CONCRETE INTERMEDIATE COURSE,        119.2955     120.7998     120.1801   $1,179,567.75 
                                     TYPE 2, PG64-28 
 
446E46041        5887.000 CU YD      ASPHALT CONCRETE INTERMEDIATE COURSE,        114.3695     108.8594      98.6801     $580,929.70 
                                     TYPE 2, PG64-28, AS PER PLAN 
 
446E46050       18479.000 CU YD      ASPHALT CONCRETE INTERMEDIATE COURSE,         98.1844     101.8831      97.1813   $1,795,812.70 
                                     TYPE 2, PG64-22 
 
446E47020       36290.000 CU YD      ASPHALT CONCRETE SURFACE COURSE, TYPE 1,     116.0397     109.2834     108.0722   $3,921,941.30 
                                     PG64-22 
 
446E47021       10109.000 CU YD      ASPHALT CONCRETE SURFACE COURSE, TYPE 1,     105.3222     107.9394     105.1276   $1,062,734.55 
                                     PG64-22, AS PER PLAN 
 
446E47028       20034.000 CU YD      ASPHALT CONCRETE SURFACE COURSE, TYPE 1,     117.3337     120.4047     115.3373   $2,310,667.14 
                                     PG70-22M 
 
446E47029       20767.000 CU YD      ASPHALT CONCRETE SURFACE COURSE, TYPE 1,     131.2259     145.4608     134.4608   $2,792,348.25 
                                     PG70-22M, AS PER PLAN 
 
446E50000       62802.000 CU YD      ASPHALT CONCRETE SURFACE COURSE, TYPE 1H     132.6566     137.9899     132.0694   $8,294,223.47 
 
446E50001       16969.000 CU YD      ASPHALT CONCRETE SURFACE COURSE, TYPE        124.6034     139.2000     138.3671   $2,347,950.50 
                                     1H, AS PER PLAN 
 
446E50014        5811.000 CU YD      ASPHALT CONCRETE SURFACE COURSE, TYPE        145.0575     128.3662     135.4676     $787,202.00 
                                     1H, PG76-22M 
 
446E90000       11738.000 CU YD      ASPHALT CONCRETE, MISC.:                     112.9111     122.2430     111.0249   $1,303,210.20 
 
446E91000           1.000 LUMP       ASPHALT CONCRETE, MISC.:                    5000.0000   14500.0000   12000.0000      $12,000.00 
 
448E46000          36.000 CU YD      ASPHALT CONCRETE INTERMEDIATE COURSE,        175.0000     175.0000     175.0000       $6,300.00 
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                                     TYPE 1, PG76-22 
 
448E46010        9472.000 CU YD      ASPHALT CONCRETE INTERMEDIATE COURSE,        123.1030     120.4263     120.8069   $1,144,283.02 
                                     TYPE 1, PG64-28 
 
448E46020      136366.000 CU YD      ASPHALT CONCRETE INTERMEDIATE COURSE,        113.9687     122.3603     118.5065  $16,160,253.94 
                                     TYPE 1, PG64-22 
 
448E46021       18631.000 CU YD      ASPHALT CONCRETE INTERMEDIATE COURSE,        123.3424     129.0334     126.4700   $2,356,262.17 
                                     TYPE 1, PG64-22, AS PER PLAN 
 
448E46024         440.000 CU YD      ASPHALT CONCRETE INTERMEDIATE COURSE,        223.2159     250.2360     221.5068      $97,463.00 
                                     TYPE 2, PG64-22 (DRIVEWAYS) 
 
448E46040       26941.400 CU YD      ASPHALT CONCRETE INTERMEDIATE COURSE,        117.4546     127.7959     121.3807   $3,270,165.14 
                                     TYPE 2, PG64-28 
 
448E46048         222.000 CU YD      ASPHALT CONCRETE INTERMEDIATE COURSE,        190.2477     142.1824     126.5135      $28,086.00 
                                     TYPE 1, PG64-22 (DRIVEWAYS) 
 
448E46049          15.000 CU YD      ASPHALT CONCRETE INTERMEDIATE COURSE,        300.0000     390.0000     390.0000       $5,850.00 
                                     TYPE 1, PG64-22 (DRIVEWAYS), AS PER PLAN 
 
448E46050      105579.150 CU YD      ASPHALT CONCRETE INTERMEDIATE COURSE,        110.0602     112.9228     104.6240  $11,046,107.93 
                                     TYPE 2, PG64-22 
 
448E46051         487.000 CU YD      ASPHALT CONCRETE INTERMEDIATE COURSE,        161.2936     139.3340     166.4784      $81,075.00 
                                     TYPE 2, PG64-22, AS PER PLAN 
 
448E46060         862.000 CU YD      ASPHALT CONCRETE INTERMEDIATE COURSE,        155.0000     161.7750     192.4500     $165,891.90 
                                     TYPE 1, PG64-22 (UNDER GUARDRAIL) 
 
448E46061        7420.000 CU YD      ASPHALT CONCRETE INTERMEDIATE COURSE,        169.8956     197.0766     186.6945   $1,385,273.08 
                                     TYPE 1, UNDER GUARDRAIL, PG64-22, AS PER 
                                     PLAN 
 
448E46070           3.000 CU YD      ASPHALT CONCRETE INTERMEDIATE COURSE,        300.0000     721.3380     850.0000       $2,550.00 
                                     TYPE 2, PG64-28 (DRIVEWAYS) 
 
448E46081        7182.000 CU YD      ASPHALT CONCRETE INTERMEDIATE COURSE,        131.2882     131.0789     123.9950     $890,532.00 
                                     TYPE 1, PG70-22, AS PER PLAN 
                                             
448E46900         346.000 CU YD      ASPHALT CONCRETE SURFACE COURSE, TYPE 1,     200.0000     122.7480     110.0000      $38,060.00 
                                     PG70-22 
 
448E46901           5.000 CU YD      ASPHALT CONCRETE SURFACE COURSE, TYPE 1,     500.0000     452.6500     600.0000       $3,000.00 
                                     PG70-22, AS PER PLAN 
 
448E46904      133103.310 CU YD      ASPHALT CONCRETE SURFACE COURSE, TYPE 1,     135.5957     140.7045     135.0163  $17,971,115.49 
                                     PG70-22M 
 
448E46905       40996.000 CU YD      ASPHALT CONCRETE SURFACE COURSE, TYPE 1,     123.9239     126.3559     116.2557   $4,766,019.11 
                                     PG70-22M, AS PER PLAN 
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448E47000          60.000 CU YD      ASPHALT CONCRETE SURFACE COURSE, TYPE 1,     165.0000     185.0000     185.0000      $11,100.00 
                                     PG76-22 
 
448E47010          22.000 CU YD      ASPHALT CONCRETE SURFACE COURSE, TYPE 1,     250.0000     288.7500     220.0000       $4,840.00 
                                     PG64-28 
 
448E47020      189811.430 CU YD      ASPHALT CONCRETE SURFACE COURSE, TYPE 1,     129.2122     134.3624     127.0080  $24,107,565.35 
                                     PG64-22 
 
448E47021       75672.000 CU YD      ASPHALT CONCRETE SURFACE COURSE, TYPE 1,     131.2277     131.2078     126.0237   $9,536,465.12 
                                     PG64-22, AS PER PLAN 
 
448E47050           4.000 CU YD      ASPHALT CONCRETE SURFACE COURSE, TYPE 2,     295.0000     319.0900     320.5500       $1,282.20 
                                     PG64-22 
 
448E48020        2481.000 CU YD      ASPHALT CONCRETE SURFACE COURSE, TYPE 1,     216.6788     220.9449     192.2291     $476,920.36 
                                     PG64-22 (DRIVEWAYS) 
 
448E48021        4626.000 CU YD      ASPHALT CONCRETE SURFACE COURSE, TYPE 1,     138.4542     159.5603     135.4053     $626,385.04 
                                     PG64-22 (DRIVEWAYS), AS PER PLAN 
 
448E50000       45888.100 CU YD      ASPHALT CONCRETE SURFACE COURSE, TYPE 1H     132.1976     146.6648     139.5148   $6,402,069.81 
 
448E50001        4991.000 CU YD      ASPHALT CONCRETE SURFACE COURSE, TYPE        143.7297     184.4617     156.9675     $783,425.00 
                                     1H, AS PER PLAN 
 
448E50020        6502.000 CU YD      ASPHALT CONCRETE SURFACE COURSE, TYPE        130.1612     134.9915     136.8293     $889,664.18 
                                     1H, PG76-22M 
 
448E90000        6724.500 CU YD      ASPHALT CONCRETE, MISC.:                     119.3397     133.2743     132.3956     $890,294.00 
 
448E99000           1.000 LUMP       SPECIAL - FLEXIBLE PAVEMENT                36000.0000  523071.5571  300000.0000     $300,000.00 
 
451E10000         184.000 SQ YD      6" REINFORCED CONCRETE PAVEMENT               47.7174      49.2183      49.4420       $9,097.32 
 
451E14000       17611.000 SQ YD      9" REINFORCED CONCRETE PAVEMENT               52.3500      53.3229      48.5015     $854,160.00 
 
451E15000        6969.000 SQ YD      10" REINFORCED CONCRETE PAVEMENT              60.0000      58.0223      47.0000     $327,543.00 
 
451E15001        5883.000 SQ YD      10" REINFORCED CONCRETE PAVEMENT, AS PER      66.2247      63.2046      44.9595     $264,497.00 
                                     PLAN 
 
451E15500        7608.000 SQ YD      11" REINFORCED CONCRETE PAVEMENT              57.4515      65.1062      56.6130     $430,711.50 
                                           
451E30000        3809.440 FT         SPECIAL - PRESSURE RELIEF JOINT, TYPE A      114.9062     119.8155      98.5571     $375,447.20 
 
451E31000         184.000 FT         SPECIAL - PRESSURE RELIEF JOINT, TYPE B      114.3478     121.1811     134.8517      $24,812.72 
 
451E32000          60.000 FT         SPECIAL - PRESSURE RELIEF JOINT, TYPE C       55.0000      93.3333     120.0000       $7,200.00 
 
451E33000         156.000 FT         SPECIAL - PRESSURE RELIEF JOINT, TYPE D       45.0000      28.1420      31.0600       $4,845.36 
 



                                            Total Contract Items Awarded for the Calendar Year 
       Item      Quantity    U/M        Item Description                          Avg Unit      Avg Unit     Avg Unit      Total Amt 
     Number                                                                      Price Est     Price Bid    Price Awded     Awarded                                  

Page | 58  
  

451E34000          90.000 FT         SPECIAL - PRESSURE RELIEF JOINT              125.0000     125.0833     115.0000      $10,350.00 
 
451E35000          64.000 FT         SPECIAL - APPROACH SLAB PRESSURE RELIEF      150.0000     208.3333     280.0000      $17,920.00 
                                     JOINT 
 
451E99000           1.000 LUMP       SPECIAL - REINFORCED CONCRETE PAVEMENT,    72500.0000  149857.1429  155000.0000     $155,000.00 
                                     AS PER CONCEPTUAL DOCUMENTS 
 
452E10000        4750.000 SQ YD      6" NON-REINFORCED CONCRETE PAVEMENT           47.0248      39.7649      42.9573     $204,047.02 
 
452E10001         941.000 SQ YD      6" NON-REINFORCED CONCRETE PAVEMENT, AS       56.9129      51.5642      53.2453      $50,103.80 
                                     PER PLAN 
 
452E11000         290.000 SQ YD      7" NON-REINFORCED CONCRETE PAVEMENT           48.0000      60.0000      40.0000      $11,600.00 
 
452E12000       13122.000 SQ YD      8" NON-REINFORCED CONCRETE PAVEMENT           50.0972      44.8368      44.1783     $579,708.28 
 
452E12001        1500.000 SQ YD      8" NON-REINFORCED CONCRETE PAVEMENT, AS       57.7513      41.2253      42.4347      $63,652.00 
                                     PER PLAN 
 
452E13000        9393.000 SQ YD      9" NON-REINFORCED CONCRETE PAVEMENT           52.5141      51.0997      45.8716     $430,872.32 
 
452E13001          34.000 SQ YD      9" NON-REINFORCED CONCRETE PAVEMENT, AS      150.0000     108.1190      70.0000       $2,380.00 
                                     PER PLAN 
 
452E14000       27227.000 SQ YD      10" NON-REINFORCED CONCRETE PAVEMENT          50.3045      44.3179      38.8320   $1,057,278.00 
 
452E14100       26635.000 SQ YD      11" NON-REINFORCED CONCRETE PAVEMENT          55.0000      52.8143      52.0000   $1,385,020.00 
 
452E14101          89.000 SQ YD      11" NON-REINFORCED CONCRETE PAVEMENT, AS     100.0000      85.2500      75.0000       $6,675.00 
                                     PER PLAN 
 
452E15000        6424.000 SQ YD      12" NON-REINFORCED CONCRETE PAVEMENT          70.0000      58.0000      40.0000     $256,960.00 
 
452E15001         629.000 SQ YD      12" NON-REINFORCED CONCRETE PAVEMENT, AS      82.6232      55.8571      44.9030      $28,244.00 
                                     PER PLAN 
 
452E15010         389.000 SQ YD      13" NON-REINFORCED CONCRETE PAVEMENT          66.7995      96.8808      73.8892      $28,742.90 
 
452E15051         188.000 SQ YD      14" NON-REINFORCED CONCRETE PAVEMENT, AS      70.0000      81.3500      81.3500      $15,293.80 
                                     PER PLAN 
 
452E17200          91.000 SQ YD      NON-REINFORCED CONCRETE PAVEMENT, MISC.:      75.0000      66.6667      50.0000       $4,550.00 
 
502E11101           1.000 LUMP       STRUCTURE FOR MAINTAINING TRAFFIC, AS      10000.0000   14212.6963    5000.0000       $5,000.00 
                                     PER PLAN 
                                             
503E11100         144.000 LUMP       COFFERDAMS, CRIBS AND SHEETING             15428.5621   16728.0024   13542.4729   $1,950,116.10 
 
503E11101          60.000 LUMP       COFFERDAMS, CRIBS AND SHEETING, AS PER     63682.0313   75433.3781   60483.2928   $3,628,997.57 
                                     PLAN 
 
503E21100       17008.000 CU YD      UNCLASSIFIED EXCAVATION                       48.3014      46.9717      37.2388     $633,356.78 
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503E21101        9788.172 CU YD      UNCLASSIFIED EXCAVATION, AS PER PLAN          69.5053      97.4176      52.3837     $512,740.80 
 
503E21102           7.000 CU YD      UNCLASSIFIED EXCAVATION, INCLUDING SHALE      75.0000     158.7500     155.0000       $1,085.00 
 
503E21103         234.000 CU YD      UNCLASSIFIED EXCAVATION, INCLUDING            35.0000      30.1125      45.9500      $10,752.30 
                                     SHALE, AS PER PLAN 
 
503E21105          10.000 CU YD      UNCLASSIFIED EXCAVATION, INCLUDING ROCK,     200.0000     144.9200     150.0000       $1,500.00 
                                     AS PER PLAN 
 
503E21300          98.000 LUMP       UNCLASSIFIED EXCAVATION                    15412.9798   14281.9226    9717.3803     $952,303.27 
 
503E21301          34.000 LUMP       UNCLASSIFIED EXCAVATION, AS PER PLAN       35848.5294   37309.9981   28535.6191     $970,211.05 
 
503E21330           2.000 LUMP       UNCLASSIFIED EXCAVATION INCLUDING ROCK      6222.5000    7031.4744    1835.6000       $3,671.20 
                                     AND/OR SHALE 
 
503E21331           1.000 LUMP       UNCLASSIFIED EXCAVATION, INCLUDING ROCK    20000.0000   55000.0000   90000.0000      $90,000.00 
                                     AND SHALE, AS PER PLAN 
 
503E22200         252.000 CU YD      UNCLASSIFIED EXCAVATION INCLUDING ROCK        50.0000      22.5000      15.0000       $3,780.00 
                                     AND/OR SHALE 
 
503E31100         743.000 CU YD      ROCK EXCAVATION                               67.7052      39.0749      38.7954      $28,825.00 
 
503E31101          60.000 CU YD      ROCK EXCAVATION, AS PER PLAN                 185.0000    1000.0000     900.0000      $54,000.00 
 
503E31120          36.000 CU YD      SHALE EXCAVATION                              80.0000      99.0000      85.0000       $3,060.00 
 
504E11101       40665.000 SQ FT      STEEL SHEET PILING LEFT IN PLACE, AS PER      22.7167      19.9856      19.1780     $779,875.00 
                                     PLAN 
 
505E11100          98.000 LUMP       PILE DRIVING EQUIPMENT MOBILIZATION        11935.1852   19466.1099   15652.0427   $1,533,900.18 
 
506E11100           1.000 LUMP       STATIC LOAD TEST                            3500.0000   22000.0000   25000.0000      $25,000.00 
 
506E11101           3.000 LUMP       STATIC LOAD TEST, AS PER PLAN              25000.0000   15088.4900   10697.6067      $32,092.82 
 
507E00100       63515.000 FT         STEEL PILES HP10X42, FURNISHED                28.6583      32.0888      31.3399   $1,990,554.00 
 
507E00150       57250.000 FT         STEEL PILES HP10X42, DRIVEN                   10.9881       9.4387       7.8405     $448,867.50 
 
507E00200       16543.000 FT         STEEL PILES HP12X53, FURNISHED                32.6061      38.5854      38.5367     $637,512.00 
 
507E00201       13155.000 FT         STEEL PILES HP12X53, FURNISHED, AS PER        38.8742      34.7705      32.5422     $428,093.00 
                                     PLAN 
 
507E00250       14888.000 FT         STEEL PILES HP12X53, DRIVEN                   12.2537      12.3233       8.0415     $119,722.00 
                                             
507E00251       11395.000 FT         STEEL PILES HP12X53, DRIVEN, AS PER PLAN      12.0000      11.1824       9.0803     $103,470.00 
 
507E00300        8060.000 FT         STEEL PILES HP14X73, FURNISHED                47.7221      50.8716      44.1913     $356,182.00 
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507E00301        5775.000 FT         STEEL PILES HP14X73, FURNISHED, AS PER        50.0000      42.0976      38.0000     $219,450.00 
                                     PLAN 
 
507E00350        5235.000 FT         STEEL PILES HP14X73, DRIVEN                   13.6266       9.6934      11.4394      $59,885.00 
 
507E00351        7450.000 FT         STEEL PILES HP14X73, DRIVEN, AS PER PLAN      13.6040      11.1503      13.6513     $101,702.40 
 
507E00360        1050.000 FT         STEEL PILES HP14X89, FURNISHED                45.0000      71.4073      75.0000      $78,750.00 
 
507E00364         840.000 FT         STEEL PILES HP14X89, DRIVEN                   15.9500      13.4427       6.0000       $5,040.00 
 
507E00400        8295.000 FT         STEEL PILES, MISC.:                           59.0669      68.6455      65.9228     $546,830.00 
 
507E00500       49759.000 FT         12" CAST-IN-PLACE REINFORCED CONCRETE         13.3531      13.2696      12.1884     $606,481.50 
                                     PILES, DRIVEN 
 
507E00550       54149.000 FT         12" CAST-IN-PLACE REINFORCED CONCRETE         32.6418      30.3572      28.4221   $1,539,030.00 
                                     PILES, FURNISHED 
 
507E00600       50390.000 FT         14" CAST-IN-PLACE REINFORCED CONCRETE         13.5236      13.5176      13.6732     $688,995.00 
                                     PILES, DRIVEN 
 
507E00601        3630.000 FT         14" CAST-IN-PLACE REINFORCED CONCRETE         13.0000      15.2086      15.0000      $54,450.00 
                                     PILES, DRIVEN, AS PER PLAN 
 
507E00650       59525.000 FT         14" CAST-IN-PLACE REINFORCED CONCRETE         35.7815      41.2253      38.0759   $2,266,465.00 
                                     PILES, FURNISHED 
 
507E00700       31705.000 FT         16" CAST-IN-PLACE REINFORCED CONCRETE         16.7942      13.4935      12.4843     $395,815.75 
                                     PILES, DRIVEN 
 
507E00701         140.000 FT         16" CAST-IN-PLACE REINFORCED CONCRETE         21.5000      38.5000      43.0000       $6,020.00 
                                     PILES, DRIVEN, AS PER PLAN 
 
507E00750       34655.000 FT         16" CAST-IN-PLACE REINFORCED CONCRETE         46.4848      59.7239      59.1578   $2,050,115.00 
                                     PILES, FURNISHED 
 
507E00751         160.000 FT         16" CAST-IN-PLACE REINFORCED CONCRETE         50.0000      65.0000      80.0000      $12,800.00 
                                     PILES, FURNISHED, AS PER PLAN 
 
507E71200        1389.000 FT         SPECIAL - PILE ENCASEMENT                    102.4298     100.5798     100.2261     $139,214.00 
 
507E92200        5873.000 FT         PREBORED HOLES                                29.3206      18.9293      11.9023      $69,902.00 
 
507E92201        1020.000 FT         PREBORED HOLES, AS PER PLAN                   65.0000      67.2000      56.0000      $57,120.00 
 
507E93300          46.000 EACH       STEEL POINTS OR SHOES                        126.0870      85.3870      92.8261       $4,270.00 
 
507E93301        1183.000 EACH       STEEL POINTS, OR SHOES, AS PER PLAN           91.7456     108.8719      86.3525     $102,155.00 
 
507E98000        9706.000 FT         PILING, MISC.:                               198.5411     178.9459     193.6958   $1,880,011.74 
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507E98010           2.000 EACH       PILING, MISC.:                               250.0000     966.8333     500.0000       $1,000.00 
 
509E10000    15945831.270 POUND      EPOXY COATED REINFORCING STEEL                 1.0464       1.0532       1.0336  $16,482,105.82 
 
509E10001     3378725.000 POUND      EPOXY COATED REINFORCING STEEL, AS PER         1.0275       0.9910       0.9988   $3,374,712.05 
                                     PLAN 
 
509E20000        5730.000 POUND      REINFORCING STEEL, REPLACEMENT OF              2.5000       2.1959       1.8146      $10,397.40 
                                     EXISTING REINFORCING STEEL 
 
509E20001       23953.000 POUND      REINFORCING STEEL, REPLACEMENT OF              1.9739       1.8430       1.3371      $32,026.64 
                                     EXISTING REINFORCING STEEL, AS PER PLAN 
 
509E25000       27505.000 POUND      REINFORCING STEEL                              1.5766       1.3630       1.1340      $31,191.99 
 
509E25001        9525.710 POUND      REINFORCING STEEL, AS PER PLAN                 3.1833       7.5808       2.6843      $25,570.06 
 
510E09950         923.000 EACH       DOWEL HOLES WITH CEMENT GROUT                 25.4637      20.4148      19.8053      $18,280.28 
 
510E09951           1.000 EACH       DOWEL HOLES WITH CEMENT GROUT, AS PER         62.0000    1745.0000    2490.0000       $2,490.00 
                                     PLAN 
 
510E10000       22015.000 EACH       DOWEL HOLES WITH NONSHRINK, NONMETALLIC       19.6476      16.4826      15.2061     $334,761.74 
                                     GROUT 
 
510E10001       12547.000 EACH       DOWEL HOLES WITH NONSHRINK, NONMETALLIC       17.8029      16.1654      10.5658     $132,569.18 
                                     GROUT, AS PER PLAN 
 
511E31500           8.000 CU YD      CLASS S CONCRETE, SUPERSTRUCTURE            2500.0000    2010.0000    1500.0000      $12,000.00 
 
511E31501          39.000 CU YD      CLASS S CONCRETE, SUPERSTRUCTURE, AS PER    1000.0000    2240.0000    1630.7692      $63,600.00 
                                     PLAN 
 
511E31504         274.000 CU YD      CLASS S CONCRETE, SUPERSTRUCTURE             550.0000     485.0000     305.0000      $83,570.00 
 
511E31508         445.000 CU YD      CLASS S CONCRETE, SUPERSTRUCTURE             525.0000     562.6750     550.0000     $244,750.00 
 
511E31600         144.000 CU YD      CLASS S CONCRETE, SUPERSTRUCTURE             612.5000     602.3534     567.3194      $81,694.00 
 
511E32200        1050.890 CU YD      CLASS S CONCRETE, SUPERSTRUCTURE             656.3151     618.8364     536.9009     $564,223.83 
 
511E33400         167.500 CU YD      CLASS S CONCRETE, SUPERSTRUCTURE             763.1045     973.8887     798.0597     $133,675.00 
 
511E33405        1908.000 CU YD      CLASS S CONCRETE, SUPERSTRUCTURE (USING      680.0000     664.6686     600.0000   $1,144,800.00 
                                     SHRINKAGE COMPENSATING CEMENT), AS PER 
                                     PLAN 
 
511E33411           4.000 LUMP       CLASS S CONCRETE, USING SHRINKAGE           1500.0000    1102.3214    1500.0000       $6,000.00 
                                     COMPENSATING CEMENT, FOR PRE-PLACEMENT 
                                     TESTING, AS PER PLAN 
 
511E34000          49.000 CU YD      CLASS S CONCRETE, SUPERSTRUCTURE             600.0000     710.0000     700.0000      $34,300.00 
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511E34002           2.000 CU YD      CLASS S CONCRETE, HIGH EARLY STRENGTH       1000.0000    1150.0000     800.0000       $1,600.00 
                                             
511E34400         476.400 CU YD      CLASS S CONCRETE, SUPERSTRUCTURE             948.9924     778.4190     858.1108     $408,804.00 
 
511E34401          39.600 CU YD      CLASS S CONCRETE, SUPERSTRUCTURE, AS PER    1460.7323    1380.9482    1333.2939      $52,798.44 
                                     PLAN 
 
511E34434         369.000 CU YD      CLASS S CONCRETE, BRIDGE DECK                816.9635     639.2631     573.1707     $211,500.00 
 
511E34435        1192.000 CU YD      CLASS S CONCRETE, BRIDGE DECK, AS PER        628.5065     684.7377     668.2970     $796,610.00 
                                     PLAN 
 
511E34436         395.000 CU YD      CLASS S CONCRETE, BRIDGE DECK (PARAPET)      573.8608     700.2156     561.2532     $221,695.00 
 
511E34450         471.000 CU YD      CLASS S CONCRETE, MISC.:                     696.3482     646.9376     571.0977     $268,987.00 
 
511E40500         245.000 CU YD      CLASS C CONCRETE, PIER ABOVE FOOTINGS        610.0000     436.9733     550.0000     $134,750.00 
 
511E40501           1.000 CU YD      CLASS C CONCRETE, PIER ABOVE FOOTINGS,      3500.0000    4233.3333    5000.0000       $5,000.00 
                                     AS PER PLAN 
 
511E41000         519.000 CU YD      CLASS C CONCRETE, PIER ABOVE FOOTINGS        712.6590     785.8484     657.1195     $341,045.00 
 
511E41001         110.000 CU YD      CLASS C CONCRETE, PIER ABOVE FOOTINGS,       800.9091     876.9424     803.6364      $88,400.00 
                                     AS PER PLAN 
 
511E42000         300.000 CU YD      CLASS C CONCRETE, PIER ABOVE FOOTINGS        772.1667     706.3152     732.3667     $219,710.00 
 
511E42500         226.000 CU YD      CLASS C CONCRETE, PIER CAP                   742.9204     726.5969     896.9027     $202,700.00 
 
511E43200         324.000 CU YD      CLASS C CONCRETE, PIER                       812.9630     795.6312     603.7963     $195,630.00 
 
511E43201          82.200 CU YD      CLASS C CONCRETE, PIER, AS PER PLAN         1000.7786     909.5609     879.9221      $72,329.60 
 
511E43500        1862.000 CU YD      CLASS C CONCRETE, ABUTMENT INCLUDING         456.4259     453.6156     462.0284     $860,296.80 
                                     FOOTING 
 
511E43501        4202.300 CU YD      CLASS C CONCRETE, ABUTMENT INCLUDING         406.5948     366.9038     333.1326   $1,399,923.00 
                                     FOOTING, AS PER PLAN 
 
511E44100         535.000 CU YD      CLASS C CONCRETE, ABUTMENT NOT INCLUDING     561.5327     520.4162     479.7477     $256,665.00 
                                     FOOTING 
 
511E44101         101.000 CU YD      CLASS C CONCRETE, ABUTMENT NOT INCLUDING     500.0000     646.8750     800.0000      $80,800.00 
                                     FOOTING, AS PER PLAN 
 
511E45500          43.100 CU YD      CLASS C CONCRETE, ABUTMENT                   767.3434     804.6757     746.1392      $32,158.60 
 
511E45700        1151.000 CU YD      CLASS C CONCRETE, ABUTMENT                   565.9383     531.9864     474.8306     $546,530.00 
 
511E45701         395.600 CU YD      CLASS C CONCRETE, ABUTMENT, AS PER PLAN      711.4004     716.4304     729.7200     $288,677.22 
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511E46000         921.600 CU YD      CLASS C CONCRETE                             597.7648     682.5020     658.0807     $606,487.14 
 
511E46001         919.431 CU YD      CLASS C CONCRETE, AS PER PLAN                730.4168     777.9636     687.2094     $631,841.34 
 
511E46200         488.260 CU YD      CLASS C CONCRETE                             541.7708     520.6749     374.9572     $183,076.59 
                                             
511E46201          81.000 CU YD      CLASS C CONCRETE, AS PER PLAN                895.0000     417.3257     400.0000      $32,400.00 
 
511E46500        3626.000 CU YD      CLASS C CONCRETE, FOOTING                    359.8373     306.3527     312.5962   $1,133,473.90 
 
511E46501         717.358 CU YD      CLASS C CONCRETE, FOOTING, AS PER PLAN       376.5659     351.4407     370.7361     $265,950.43 
 
511E46600         109.120 CU YD      CLASS C CONCRETE, HEADWALL                   912.7566     824.9784     875.0585      $95,486.39 
 
511E46601          41.500 CU YD      CLASS C CONCRETE, HEADWALL, AS PER PLAN      949.3976     924.0410    1066.9889      $44,280.04 
 
511E47000          34.200 CU YD      CLASS C CONCRETE, CULVERT                    840.9357     824.5243     845.0292      $28,900.00 
 
511E47001         202.000 CU YD      CLASS C CONCRETE, CULVERT, AS PER PLAN       745.0000     551.6318     500.0000     $101,000.00 
 
511E50000         148.000 CU YD      CLASS HP CONCRETE, BRIDGE DECK               872.7058     948.0201     825.0000     $122,100.00 
 
511E50001       13863.000 CU YD      CLASS HP CONCRETE, BRIDGE DECK, AS PER       585.7639     521.2872     492.4903   $6,827,392.89 
                                     PLAN 
 
511E50100          57.000 CU YD      CLASS HP CONCRETE, BRIDGE DECK (PARAPET)     525.5263     753.3850     505.2632      $28,800.00 
 
511E50101        1931.000 CU YD      CLASS HP CONCRETE, BRIDGE DECK               535.4420     639.6236     605.6668   $1,169,542.62 
                                     (PARAPET), AS PER PLAN 
 
511E50200         294.000 CU YD      CLASS HP CONCRETE, SUBSTRUCTURE              749.0646     760.0417     688.5204     $202,425.00 
 
511E50201       13253.000 CU YD      CLASS HP CONCRETE, SUBSTRUCTURE, AS PER      415.6089     393.7515     374.1112   $4,958,095.40 
                                     PLAN 
 
511E51000         214.000 CU YD      CLASS HP CONCRETE, SUPERSTRUCTURE            550.0000     711.8167     780.0000     $166,920.00 
 
511E51001        1868.000 CU YD      CLASS HP CONCRETE, SUPERSTRUCTURE, AS        544.9010     493.9887     511.6307     $955,726.10 
                                     PER PLAN 
 
511E51501         552.000 CU YD      CLASS HP CONCRETE, SIDEWALK, AS PER PLAN     296.3043     269.7704     202.9086     $112,005.57 
 
511E52000          46.000 LUMP       CLASS HP CONCRETE,  TEST SLAB                965.5172     710.1837     671.1202      $30,871.53 
 
511E52500          14.000 LUMP       CLASS HP CONCRETE,  TESTING                 1846.1538    6911.2676    4178.5714      $58,500.00 
 
511E53000        1679.000 CU YD      CLASS HP CONCRETE, MISC.:                    498.6242     436.2608     302.5015     $507,900.00 
 
511E60000       11391.000 SQ YD      SPECIAL - BRIDGE DECK GROOVING                 2.5000       2.3333       2.0000      $22,782.00 
 
511E71100        1997.200 CU YD      CONCRETE, MISC.:                             575.5558     684.1619     495.1307     $988,875.09 
 
511E71200        2619.000 SQ FT      CONCRETE, MISC.:                              12.5000      10.2500      12.5000      $32,737.50 
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511E81100         134.000 FT         CONCRETE, MISC.:                              62.0522     138.0055      89.2144      $11,954.73 
 
511E81200           1.000 LUMP       CONCRETE, MISC.:                           45000.0000   35376.3900   38500.0000      $38,500.00 
 
511E81300         737.000 EACH       CONCRETE, MISC.:                             157.2965     213.9673     163.4065     $120,430.60 
 
512E10000        1149.000 SQ YD      SEALING OF CONCRETE SURFACES                   9.3528      17.0548      13.2675      $15,244.40 
                                             
512E10001       16311.000 SQ YD      SEALING OF CONCRETE SURFACES, AS PER           8.0000      18.0833      12.5000     $203,887.50 
                                     PLAN 
 
512E10050       20374.000 SQ YD      SEALING OF CONCRETE SURFACES (NON-EPOXY)       9.0063       9.1109       9.2047     $187,536.81 
 
512E10051        3770.000 SQ YD      SEALING OF CONCRETE SURFACES                   8.0789       6.3495       8.0231      $30,247.08 
                                     (NON-EPOXY), AS PER PLAN 
 
512E10100      284581.207 SQ YD      SEALING OF CONCRETE SURFACES                  13.2638      13.5814      13.1267   $3,735,618.60 
                                     (EPOXY-URETHANE) 
 
512E10101       98838.000 SQ YD      SEALING OF CONCRETE SURFACES                  12.5672      11.1641      10.3017   $1,018,202.75 
                                     (EPOXY-URETHANE), AS PER PLAN 
 
512E10300       32686.000 SQ YD      SEALING CONCRETE BRIDGE DECKS WITH HMWM       15.4742      13.5763      13.5613     $443,265.92 
                                     RESIN 
 
512E10400      180472.000 SQ YD      TREATING OF CONCRETE BRIDGE DECK WITH          7.8262       6.7367       6.5346   $1,179,319.01 
                                     SRS 
 
512E10600        2067.000 FT         CONCRETE REPAIR BY EPOXY INJECTION            82.2424      77.8505      62.1162     $128,394.25 
 
512E10601         194.000 FT         CONCRETE REPAIR BY EPOXY INJECTION, AS        57.4227      71.6481      69.0206      $13,390.00 
                                     PER PLAN 
 
512E33000       11990.703 SQ YD      TYPE 2 WATERPROOFING                          17.8722      17.0579      15.3403     $183,940.47 
 
512E33001         517.000 SQ YD      TYPE 2 WATERPROOFING, AS PER PLAN             19.4004      22.8084      14.0271       $7,252.00 
 
512E33010       25334.000 SQ YD      TYPE 3 WATERPROOFING                          20.8945      21.6725      20.9358     $530,388.73 
 
512E33011         316.000 SQ YD      TYPE 3 WATERPROOFING, AS PER PLAN             25.0000      28.9116      21.8987       $6,920.00 
 
512E44400         585.000 SQ YD      TYPE B WATERPROOFING                          32.4222      29.0742      27.7867      $16,255.20 
 
512E55800          28.000 SQ YD      TYPE D WATERPROOFING                          35.7143      41.8165      65.0000       $1,820.00 
 
512E55910           1.000 LUMP       TYPE 3 WATERPROOFING                        2362.5000    5079.6167    4950.0000       $4,950.00 
 
512E71500         555.000 SQ YD      SPECIAL - URETHANE TOP COAT SEALER            11.0000      11.6600       8.8000       $4,884.00 
 
512E72000          10.000 SQ YD      SPECIAL - EPOXY WATERPROOFING OVERLAY         75.0000     340.0000     100.0000       $1,000.00 
                                     (1/4" THICK) 
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512E73500        4827.000 SQ YD      SPECIAL - TREATING CONCRETE BRIDGE DECKS      13.6595      16.6642      13.0470      $62,977.90 
                                     WITH GRAVITY FED RESIN 
 
512E73501       30322.000 SQ YD      TREATING CONCRETE BRIDGE DECKS WITH           12.3207      11.6149       8.7537     $265,429.35 
                                     GRAVITY FED RESIN, AS PER PLAN 
 
512E75010         186.000 SQ FT      SPECIAL - SEALING, MISC.:                     45.0000     106.0200      95.0000      $17,670.00 
 
512E75500         971.000 SQ YD      SPECIAL - SEALING, MISC.:                     15.0000      25.6000      45.0000      $43,695.00 
 
512E99000           9.000 LUMP       SPECIAL - SEALING OF CONCRETE               8753.3333    8886.1800    7688.8889      $69,200.00 
 
513E10000           1.000 LUMP       STRUCTURAL STEEL MEMBERS, LEVEL UF          1500.0000    7266.6667    9000.0000       $9,000.00 
 
513E10001           4.000 LUMP       STRUCTURAL STEEL MEMBERS, LEVEL UF, AS     14500.0000   11759.5385   17100.2500      $68,401.00 
                                     PER PLAN 
 
513E10040           1.000 LUMP       STRUCTURAL STEEL MEMBERS, LEVEL 2         220000.0000  232325.9091  205000.0000     $205,000.00 
 
513E10060           4.000 LUMP       STRUCTURAL STEEL MEMBERS, LEVEL 3         217500.0000  121538.2500  140000.0000     $560,000.00 
 
513E10080           1.000 LUMP       STRUCTURAL STEEL MEMBERS, LEVEL 4         430770.0000  392422.2900  407752.2500     $407,752.25 
 
513E10121           1.000 LUMP       STRUCTURAL STEEL MEMBERS, LEVEL 6, AS     325000.0000  241020.0000  243000.0000     $243,000.00 
                                     PER PLAN 
 
513E10151           1.000 LUMP       STRUCTURAL STEEL MEMBERS, HYBRID GIRDER, 1015000.0000  840330.0000  718000.0000     $718,000.00 
                                     LEVEL 6, AS PER PLAN 
 
513E10200       10724.000 POUND      STRUCTURAL STEEL MEMBERS, LEVEL UF             5.4580       5.7505       5.1662      $55,402.00 
 
513E10201      108407.000 POUND      STRUCTURAL STEEL MEMBERS, LEVEL UF, AS         6.1250       5.8019       7.1509     $775,211.31 
                                     PER PLAN 
 
513E10220        1858.000 POUND      STRUCTURAL STEEL MEMBERS, LEVEL 1              2.9500       5.3250       5.0700       $9,420.06 
 
513E10240     2359696.000 POUND      STRUCTURAL STEEL MEMBERS, LEVEL 2              1.4042       1.5330       1.4716   $3,472,496.54 
 
513E10241      146014.000 POUND      STRUCTURAL STEEL MEMBERS, LEVEL 2, AS          1.7605       2.3982       2.3330     $340,657.68 
                                     PER PLAN 
 
513E10260     2834823.000 POUND      STRUCTURAL STEEL MEMBERS, LEVEL 3              1.3559       1.5347       1.3780   $3,906,406.90 
 
513E10261      511545.000 POUND      STRUCTURAL STEEL MEMBERS, LEVEL 3, AS          1.8384       1.6841       1.7074     $873,412.31 
                                     PER PLAN 
 
513E10280     4077272.000 POUND      STRUCTURAL STEEL MEMBERS, LEVEL 4              1.8178       1.7425       1.7767   $7,244,266.87 
 
513E10281     2620865.000 POUND      STRUCTURAL STEEL MEMBERS, LEVEL 4, AS          1.8886       1.7841       1.8625   $4,881,246.75 
                                     PER PLAN 
 
513E10300     1482181.000 POUND      STRUCTURAL STEEL MEMBERS, LEVEL 5              2.0000       1.4815       1.3200   $1,956,478.92 
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513E10321      639251.000 POUND      STRUCTURAL STEEL MEMBERS, LEVEL 6, AS          1.9000       1.6656       1.6000   $1,022,801.60 
                                     PER PLAN 
 
513E20000      325965.000 EACH       WELDED STUD SHEAR CONNECTORS                   3.0066       2.9883       2.8705     $935,679.49 
 
513E20001       10620.000 EACH       WELDED STUD SHEAR CONNECTORS, AS PER           2.5000       2.3214       2.4000      $25,488.00 
                                     PLAN 
 
513E21000          10.000 EACH       TRIMMING OF BEAM END                         225.0000     238.6000     263.0000       $2,630.00 
 
513E21001          34.000 EACH       TRIMMING OF BEAM END, AS PER PLAN            305.8824     232.5476     156.1835       $5,310.24 
 
513E21501       20850.000 POUND      REPLACEMENT OF DETERIORATED END               10.0000       7.1898       8.9375     $186,347.50 
                                     CROSSFRAMES, AS PER PLAN 
                                             
513E21600         327.000 POUND      STRUCTURAL STEEL FOR REHABILITATION, AS       12.1000      33.1250      15.0000       $4,905.00 
                                     PER PLAN 
 
513E90000      108207.000 POUND      STRUCTURAL STEEL, MISC.:                       6.9080      11.4536       7.5247     $814,225.65 
 
513E95000         196.000 FT         STRUCTURAL STEEL, MISC.:                     433.1633     542.7272     356.5448      $69,882.78 
 
513E95020          19.000 LUMP       STRUCTURAL STEEL, MISC.:                   22921.4737   27507.0800   21984.7368     $417,710.00 
 
513E95030        2401.000 EACH       STRUCTURAL STEEL, MISC.:                     260.0146     295.1705     241.5532     $579,969.24 
 
513E95050          21.000 SQ FT      STRUCTURAL STEEL, MISC.:                    5000.0000     600.0000     600.0000      $12,600.00 
 
514E00050      741942.000 SQ FT      SURFACE PREPARATION OF EXISTING                9.5949       8.6184       7.1634   $5,314,827.13 
                                     STRUCTURAL STEEL 
 
514E00051       97198.000 SQ FT      SURFACE PREPARATION OF EXISTING               11.3295       7.3545       6.9956     $679,955.06 
                                     STRUCTURAL STEEL, AS PER PLAN 
 
514E00056      805135.000 SQ FT      FIELD PAINTING OF EXISTING STRUCTURAL          2.8408       2.7252       2.5352   $2,041,148.27 
                                     STEEL, PRIME COAT 
 
514E00057       31169.000 SQ FT      FIELD PAINTING OF EXISTING STRUCTURAL          2.6062       2.5950       3.3342     $103,922.50 
                                     STEEL, PRIME COAT, AS PER PLAN 
 
514E00060     1045411.000 SQ FT      FIELD PAINTING STRUCTURAL STEEL,               2.6977       2.4753       2.5473   $2,662,959.73 
                                     INTERMEDIATE COAT SYSTEM OZEU 
 
514E00061       50940.000 SQ FT      FIELD PAINTING STRUCTURAL STEEL,               2.3227       2.4822       2.8505     $145,205.00 
                                     INTERMEDIATE COAT, AS PER PLAN 
 
514E00066     1027541.000 SQ FT      FIELD PAINTING STRUCTURAL STEEL, FINISH        2.7032       1.9484       1.9322   $1,985,366.72 
                                     COAT 
 
514E00067       68810.000 SQ FT      FIELD PAINTING STRUCTURAL STEEL, FINISH        2.4986       2.3229       2.6296     $180,945.00 
                                     COAT, AS PER PLAN 
 
514E00100           2.000 LUMP       SURFACE PREPARATION OF EXISTING           264000.0000  123333.3333  100000.0000     $200,000.00 
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                                     STRUCTURAL STEEL 
 
514E00101           3.000 LUMP       SURFACE PREPARATION OF EXISTING            46666.6667   95339.2288   67361.3333     $202,084.00 
                                     STRUCTURAL STEEL, AS PER PLAN 
 
514E00200           2.000 LUMP       FIELD PAINTING OF EXISTING  STRUCTURAL     66000.0000   40500.0000   35000.0000      $70,000.00 
                                     STEEL, PRIME COAT 
 
514E00201           2.000 LUMP       FIELD PAINTING OF EXISTING  STRUCTURAL     66000.0000   26602.0271   50000.0000     $100,000.00 
                                     STEEL, PRIME COAT, AS PER PLAN 
 
514E00300           6.000 LUMP       FIELD PAINTING STRUCTURAL STEEL,           28237.5000   22269.7227   26966.6667     $161,800.00 
                                     INTERMEDIATE COAT SYSTEM OZEU 
 
514E00301           4.000 LUMP       FIELD PAINTING STRUCTURAL STEEL,           36000.0000   63599.3929   62500.0000     $250,000.00 
                                     INTERMEDIATE COAT, AS PER PLAN 
                                             
514E00400           5.000 LUMP       FIELD PAINTING STRUCTURAL STEEL, FINISH    33385.0000   22249.3913   22800.0000     $114,000.00 
                                     COAT SYSTEM OZEU 
 
514E00401           5.000 LUMP       FIELD PAINTING STRUCTURAL STEEL, FINISH    29300.0000   49153.2438   42560.0000     $212,800.00 
                                     COAT, AS PER PLAN 
 
514E00504        1754.000 MAN HOUR   GRINDING FINS, TEARS, SLIVERS ON              91.9869     111.0885      99.7786     $175,011.70 
                                     EXISTING STRUCTURAL STEEL 
 
514E00505           2.000 MAN HOUR   GRINDING FINS, TEARS, SLIVERS ON              65.0000     290.5000      31.0000          $62.00 
                                     EXISTING STRUCTURAL STEEL, AS PER PLAN 
 
514E00800      475950.000 POUND      FIELD PAINTING STRUCTURAL STEEL,               0.2677       0.1726       0.1016      $48,345.00 
                                     INTERMEDIATE COAT 
 
514E00850      472200.000 POUND      FIELD PAINTING STRUCTURAL STEEL, FINISH        0.2500       0.1357       0.1000      $47,220.00 
                                     COAT 
 
514E00851        3750.000 POUND      FIELD PAINTING STRUCTURAL STEEL, FINISH        3.0000       0.6150       0.3000       $1,125.00 
                                     COAT, AS PER PLAN 
 
514E10000         853.000 EACH       FINAL INSPECTION REPAIR                      486.3599     316.0351     316.9947     $270,396.46 
 
514E10001           7.000 EACH       FINAL INSPECTION REPAIR, AS PER PLAN         500.0000     508.3333    1050.0000       $7,350.00 
 
514E20001        2240.000 SQ FT      FIELD PAINTING OF DAMAGED STRUCTURAL          30.0195      58.2850      70.0819     $156,983.56 
                                     STEEL, AS PER PLAN PLAN 
 
514E27700        6699.000 SQ FT      FIELD PAINTING, MISC.:                        44.4383      50.3752      67.0318     $449,045.91 
 
514E27702          52.000 EACH       FIELD PAINTING, MISC.:                      2235.5769    1934.6154    2430.7692     $126,400.00 
 
514E27710         352.000 FT         FIELD PAINTING, MISC.:                         8.0000      51.2500      63.7500      $22,440.00 
 
514E27800           4.000 LUMP       FIELD PAINTING, MISC.:                     11625.0000   16824.4286   25570.0000     $102,280.00 
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514E80010     1032251.000 POUND      SPECIAL - SHOP PAINTING AND FIELD              0.3881       0.4077       0.2381     $245,750.20 
                                     TOUCH-UP OF STRUCTURAL STEEL 
 
514E80020        9140.000 SQ FT      SPECIAL - SHOP PAINTING AND FIELD             20.0000      19.3295       5.0000      $45,700.00 
                                     TOUCH-UP OF STRUCTURAL STEEL 
 
515E10020           4.000 EACH       PRESTRESSED CONCRETE NON-COMPOSITE BOX      5500.0000    5696.6278    5773.0000      $23,092.00 
                                     BEAM BRIDGE MEMBERS, LEVEL 1, B17-36 
 
515E10030           5.000 EACH       PRESTRESSED CONCRETE NON-COMPOSITE BOX      6500.0000    6036.9111    5773.0000      $28,865.00 
                                     BEAM BRIDGE MEMBERS, LEVEL 1, B17-48 
 
515E10050           8.000 EACH       PRESTRESSED CONCRETE NON-COMPOSITE BOX      8739.6000    7856.0260    7405.0000      $59,240.00 
                                     BEAM BRIDGE MEMBERS, LEVEL 1, B21-48 
 
515E10060          18.000 EACH       PRESTRESSED CONCRETE NON-COMPOSITE BOX     11004.0373    9998.0000    9333.3333     $168,000.00 
                                     BEAM BRIDGE MEMBERS, LEVEL 1, B27-36 
                                             
515E10070          24.000 EACH       PRESTRESSED CONCRETE NON-COMPOSITE BOX     12325.5000   10912.0522   10333.3333     $248,000.00 
                                     BEAM BRIDGE MEMBERS, LEVEL 1, B27-48 
 
515E10091           2.000 EACH       PRESTRESSED CONCRETE NON-COMPOSITE BOX     16578.0000   22160.5000   22571.0000      $45,142.00 
                                     BEAM BRIDGE MEMBERS, LEVEL 1, B33-48, AS 
                                     PER PLAN 
 
515E10111          14.000 EACH       PRESTRESSED CONCRETE NON-COMPOSITE BOX     26203.7200   27998.6750   18509.3750     $259,131.25 
                                     BEAM BRIDGE MEMBERS, LEVEL 1, B42-48, AS 
                                     PER PLAN 
 
515E12070          20.000 EACH       PRESTRESSED CONCRETE COMPOSITE BOX BEAM     9700.0000    8462.5000    8000.0000     $160,000.00 
                                     BRIDGE MEMBERS, LEVEL 1, CB27-48 
 
515E12071          41.000 EACH       PRESTRESSED CONCRETE COMPOSITE BOX BEAM    11176.9512   11087.4373   13469.4634     $552,248.00 
                                     BRIDGE MEMBERS, LEVEL 1, CB27-48, AS PER 
                                     PLAN 
 
515E12080           4.000 EACH       PRESTRESSED CONCRETE COMPOSITE BOX BEAM    14300.0000   16404.6808   18000.0000      $72,000.00 
                                     BRIDGE MEMBERS, LEVEL 1, CB33-36 
 
515E12081          12.000 EACH       PRESTRESSED CONCRETE COMPOSITE BOX BEAM     9250.0000   10259.8214    8525.0000     $102,300.00 
                                     BRIDGE MEMBERS, LEVEL 1, CB33-36, AS PER 
                                     PLAN 
 
515E12090          12.000 EACH       PRESTRESSED CONCRETE COMPOSITE BOX BEAM    16100.0000   16121.4800   18000.0000     $216,000.00 
                                     BRIDGE MEMBERS, LEVEL 1, CB33-48 
 
515E12091          62.000 EACH       PRESTRESSED CONCRETE COMPOSITE BOX BEAM    12016.1290   12239.1814   11362.9032     $704,500.00 
                                     BRIDGE MEMBERS, LEVEL 1, CB33-48, AS PER 
                                     PLAN 
 
515E12111           8.000 EACH       PRESTRESSED CONCRETE COMPOSITE BOX BEAM    32107.8000   26961.9020   28000.0000     $224,000.00 
                                     BRIDGE MEMBERS, LEVEL 1, CB42-48, AS PER 
                                     PLAN 
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515E14050           4.000 EACH       STRAIGHT STRAND PRESTRESSED CONCRETE       14500.0000   25042.5000   13000.0000      $52,000.00 
                                     BRIDGE I-BEAM MEMBERS, LEVEL 2, TYPE 4 
                                     MOD. (72") 
 
515E15010          38.000 EACH       DRAPED STRAND PRESTRESSED CONCRETE         13763.1579   15302.1277   15157.8947     $576,000.00 
                                     BRIDGE I-BEAM MEMBERS, LEVEL 3, TYPE 3 
 
515E15020          82.000 EACH       DRAPED STRAND PRESTRESSED CONCRETE         16446.3415   21043.9093   17274.3902   $1,416,500.00 
                                     BRIDGE I-BEAM MEMBERS, LEVEL 3, TYPE 4 
 
515E15030          62.000 EACH       DRAPED STRAND PRESTRESSED CONCRETE         27964.0000   28039.6626   23548.3871   $1,460,000.00 
                                     BRIDGE I-BEAM MEMBERS, LEVEL 3, TYPE 4 
                                     MOD. (60 IN.) 
 
515E15040           4.000 EACH       DRAPED STRAND PRESTRESSED CONCRETE         27000.0000   33152.7117   34000.0000     $136,000.00 
                                     BRIDGE I-BEAM MEMBERS, LEVEL 3, TYPE 4 
                                     MOD. (66") 
                                             
515E15050          70.000 EACH       DRAPED STRAND PRESTRESSED CONCRETE         30136.3344   31386.4823   30249.2560   $2,117,447.92 
                                     BRIDGE I-BEAM MEMBERS, LEVEL 3, TYPE 4 
                                     MOD. (72") 
 
515E20000         474.000 EACH       INTERMEDIATE DIAPHRAMS                      1009.2827    1110.8130    1100.9075     $521,830.15 
 
515E20001          57.000 EACH       INTERMEDIATE DIAPHRAMS, AS PER PLAN         1156.5789    1373.8318    1163.1579      $66,300.00 
 
515E30000        2109.000 FT         HIGH EARLY STRENGTH KEYWAY GROUT              22.6553      23.3170      14.6420      $30,880.00 
 
516E01301        1063.000 FT         ELASTOMERIC STRIP SEAL WITHOUT STEEL          77.7234      78.0071      78.5597      $83,509.00 
                                     EXTRUSIONS, AS PER PLAN 
 
516E10000        1691.000 FT         PREFORMED ELASTOMERIC COMPRESSION JOINT       25.5710      23.4094      20.1473      $34,069.00 
                                     SEAL 
 
516E10001          91.000 FT         PREFORMED ELASTOMERIC COMPRESSION JOINT      148.5714     118.1326     125.2929      $11,401.65 
                                     SEAL, AS PER PLAN 
 
516E10500         119.000 FT         STRUCTURAL EXPANSION JOINT INCLUDING         403.0252     398.3625     365.1261      $43,450.00 
                                     ELASTOMERIC COMPRESSION SEAL 
 
516E10501         232.000 FT         STRUCTURAL EXPANSION JOINT INCLUDING         324.6552     277.3183     292.4138      $67,840.00 
                                     ELASTOMERIC COMPRESSION SEAL, AS PER 
                                     PLAN 
 
516E10901         360.500 FT         ELASTOMERIC COMPRESSION SEAL, AS PER         165.0485      66.5127      68.4827      $24,688.00 
                                     PLAN 
 
516E11210        1575.000 FT         STRUCTURAL EXPANSION JOINT INCLUDING         312.4597     346.0752     315.3021     $496,600.74 
                                     ELASTOMERIC STRIP SEAL 
 
516E11211        2611.500 FT         STRUCTURAL EXPANSION JOINT INCLUDING         390.2824     341.9787     303.5879     $792,819.70 
                                     ELASTOMERIC STRIP SEAL, AS PER PLAN 
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516E11900          20.000 FT         HORIZONTAL EXTENSION OF STRUCTURAL           550.0000     636.0000     600.0000      $12,000.00 
                                     EXPANSION JOINT 
 
516E12200          39.830 FT         STRUCTURAL STEEL EXPANSION JOINT             536.5930     445.5131     389.7540      $15,523.90 
 
516E12201          66.000 FT         STRUCTURAL STEEL EXPANSION JOINT, AS PER     297.7273     203.8486     287.0455      $18,945.00 
                                     PLAN 
 
516E12301          48.000 FT         STRIP SEAL EXPANSION JOINT ANCHORED WITH     625.0000     966.6667     800.0000      $38,400.00 
                                     ELASTOMERIC CONCRETE, AS PER PLAN 
 
516E13200        6011.000 SQ FT      1/2" PREFORMED EXPANSION JOINT FILLER          4.6611       4.0307       2.4707      $14,851.32 
 
516E13600       12365.847 SQ FT      1" PREFORMED EXPANSION JOINT FILLER            7.1381       6.3193       5.0215      $62,095.60 
 
516E13900        5684.000 SQ FT      2" PREFORMED EXPANSION JOINT FILLER            7.9960       8.0479       6.1782      $35,116.96 
 
516E14000          45.000 SQ FT      PREFORMED EXPANSION JOINT FILLER, MISC.:      12.0000      27.9933      20.0000         $900.00 
 
516E14010          43.000 FT         SPECIAL - POURED POLYURETHANE JOINT SEAL      35.0000      44.5000      80.0000       $3,440.00 
                                             
516E14015        2218.000 FT         INTEGRAL ABUTMENT EXPANSION JOINT SEAL,       29.5723      28.7472      24.5104      $54,364.00 
                                     AS PER PLAN 
 
516E14020         225.000 FT         SEMI-INTEGRAL ABUTMENT EXPANSION JOINT        28.9556      37.2588      79.1744      $17,814.24 
                                     SEAL 
 
516E14021        8960.000 FT         SEMI-INTEGRAL ABUTMENT EXPANSION JOINT        30.2098      29.3129      27.2810     $244,437.48 
                                     SEAL, AS PER PLAN 
 
516E14500         133.000 SQ FT      STRUCTURAL JOINT OR JOINT SEALER, MISC.:      50.0000     183.1667     225.0000      $29,925.00 
 
516E14600        2230.770 FT         STRUCTURAL JOINT OR JOINT SEALER, MISC.:      83.6345      97.5509      72.9435     $162,720.22 
 
516E15000           8.000 EACH       STRUCTURAL JOINT OR JOINT SEALER, MISC.:    4218.7500    8122.6277    9525.0000      $76,200.00 
 
516E20000          36.000 SQ FT      3/4" ELASTOMERIC ERECTION STRIP               55.0000     118.3586      70.0000       $2,520.00 
 
516E20010          95.000 SQ FT      1" ELASTOMERIC ERECTION STRIP                100.0000      76.1901      89.0947       $8,464.00 
 
516E25000         387.000 SQ FT      NYLON REINFORCED NEOPRENE SHEETING            12.0000       9.0417       9.0000       $3,483.00 
 
516E25001         115.000 SQ FT      NYLON REINFORCED NEOPRENE SHEETING, AS        19.5000      11.2500      20.0000       $2,300.00 
                                     PER PLAN 
 
516E31000        2359.640 FT         JOINT SEALER                                  18.7917      16.3306      15.4078      $36,356.76 
 
516E31001        2028.000 FT         JOINT SEALER, AS PER PLAN                      9.1918      15.5342      13.9487      $28,287.92 
 
516E31010         670.000 FT         2" DEEP JOINT SEALER                          15.9030      21.3538      23.2522      $15,579.00 
 
516E31011        2691.000 FT         2" DEEP JOINT SEALER, AS PER PLAN             14.5287      12.2122      11.8525      $31,895.00 
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516E31200        5537.000 FT         SPECIAL - SAWING AND SEALING BITUMINOUS       11.4613      11.5039      11.3175      $62,665.17 
                                     CONCRETE JOINTS 
 
516E31250         320.000 FT         SPECIAL - SAWING AND SEALING CONCRETE         10.0000      12.6000      13.0000       $4,160.00 
                                     JOINTS 
 
516E31300        3838.940 FT         SPECIAL - POLYMER MODIFIED ASPHALT           127.8063     121.2884     120.2496     $461,630.99 
                                     EXPANSION JOINT SYSTEM 
 
516E31400          32.260 CU YD      SPECIAL - POLYMER MODIFIED ASPHALT          6087.2598    6314.2214    6302.8876     $203,331.15 
                                     EXPANSION JOINT SYSTEM 
 
516E41100         312.000 EACH       1/8" PREFORMED BEARING PAD                    13.3173      29.9086      11.0667       $3,452.80 
 
516E41300         764.000 EACH       1/2" ELASTOMERIC BEARING PAD                  10.0000      14.7857      17.5000      $13,370.00 
 
516E41500          44.000 EACH       1" ELASTOMERIC BEARING PAD                   100.0000      70.1290      60.4545       $2,660.00 
 
516E41600         194.000 SQ FT      1" ELASTOMERIC BEARING PAD                    54.8969      72.3684      60.2990      $11,698.00 
 
516E41601        1516.000 SQ FT      1" ELASTOMERIC BEARING PAD, AS PER PLAN       25.0000      43.1795      50.0000      $75,800.00 
 
516E42000          64.000 EACH       ELASTOMERIC BEARING PAD, MISC.:               77.8125     118.2565      68.1250       $4,360.00 
                                             
516E42600         178.000 FT         ELASTOMERIC BEARING PAD, MISC.:               55.0000      53.3678      54.5000       $9,701.00 
 
516E43100         356.000 EACH       ELASTOMERIC BEARING WITH INTERNAL             82.8652      79.6735      81.6191      $29,056.40 
                                     LAMINATES ONLY (NEOPRENE) 
 
516E43101          33.000 EACH       ELASTOMERIC BEARING WITH INTERNAL            105.1515     128.9129     174.2424       $5,750.00 
                                     LAMINATES ONLY (NEOPRENE), AS PER PLAN 
 
516E43200         250.000 EACH       ELASTOMERIC BEARING WITH INTERNAL            159.6000     181.1307     219.2000      $54,800.00 
                                     LAMINATES ONLY (NEOPRENE) 
 
516E43201           1.000 EACH       ELASTOMERIC BEARING WITH INTERNAL            750.0000     402.8571     320.0000         $320.00 
                                     LAMINATES ONLY (NEOPRENE), AS PER PLAN 
 
516E43300          68.000 EACH       ELASTOMERIC BEARING WITH INTERNAL            488.2353     413.2966     494.7765      $33,644.80 
                                     LAMINATES ONLY (NEOPRENE) 
 
516E43500          40.000 EACH       ELASTOMERIC BEARING WITH INTERNAL             80.0000     106.2500      40.0000       $1,600.00 
                                     LAMINATES ONLY (NEOPRENE) 
 
516E44000         348.000 EACH       ELASTOMERIC BEARING WITH INTERNAL            959.0230     634.6794     618.5095     $215,241.30 
                                     LAMINATES AND LOAD PLATE (NEOPRENE) 
 
516E44001         102.000 EACH       ELASTOMERIC BEARING WITH INTERNAL            840.1961     663.3297     705.9804      $72,010.00 
                                     LAMINATES AND LOAD PLATE (NEOPRENE), AS 
                                     PER PLAN 
 
516E44100         596.000 EACH       ELASTOMERIC BEARING WITH INTERNAL            981.3545     678.8747     677.3003     $403,671.00 
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                                     LAMINATES AND LOAD PLATE (NEOPRENE) 
 
516E44101         367.000 EACH       ELASTOMERIC BEARING WITH INTERNAL            806.4305     777.9767     769.9885     $282,585.78 
                                     LAMINATES AND LOAD PLATE (NEOPRENE), AS 
                                     PER PLAN 
 
516E44200         196.000 EACH       ELASTOMERIC BEARING WITH INTERNAL            933.1633     944.8617     879.9762     $172,475.33 
                                     LAMINATES AND LOAD PLATE (NEOPRENE) 
 
516E44201         311.000 EACH       ELASTOMERIC BEARING WITH INTERNAL           1156.2701    1130.2953    1018.8945     $316,876.20 
                                     LAMINATES AND LOAD PLATE (NEOPRENE), AS 
                                     PER PLAN 
 
516E44300         108.000 EACH       ELASTOMERIC BEARING WITH INTERNAL            967.1296    1138.5887    1038.8754     $112,198.54 
                                     LAMINATES AND LOAD PLATE (NEOPRENE) 
 
516E44301         144.000 EACH       ELASTOMERIC BEARING WITH INTERNAL           1163.8889    1490.2155    1586.8056     $228,500.00 
                                     LAMINATES AND LOAD PLATE (NEOPRENE), AS 
                                     PER PLAN 
 
516E44400          84.000 EACH       ELASTOMERIC BEARING WITH INTERNAL           1133.3333    1121.3770    1003.3333      $84,280.00 
                                     LAMINATES AND LOAD PLATE (NEOPRENE) 
 
516E44401          80.000 EACH       ELASTOMERIC BEARING WITH INTERNAL           1385.6250    1987.3900    1688.7500     $135,100.00 
                                     LAMINATES AND LOAD PLATE (NEOPRENE), AS 
                                     PER PLAN 
                                             
516E45305         472.000 EACH       REFURBISH BEARING DEVICE, AS PER PLAN        653.0932     532.9427     488.2860     $230,471.00 
 
516E46000           5.000 EACH       BEARING DEVICE, BOLSTER                     2000.0000    2873.5269    2750.0000      $13,750.00 
 
516E46200           9.000 EACH       BEARING DEVICE, ROCKER                      2222.2222    2485.4713    2727.7778      $24,550.00 
 
516E46700           5.000 EACH       RESET BEARING                                500.0000     590.2250     643.5000       $3,217.50 
 
516E46701         130.000 EACH       RESET BEARING, AS PER PLAN                   542.3077     200.6766     239.1538      $31,090.00 
 
516E46801         159.000 EACH       REFURBISH AND RESET BEARING, AS PER PLAN     694.3396     571.1180     618.3868      $98,323.50 
 
516E46900         185.000 EACH       BEARING DEVICE, MISC.:                      1066.0000    1614.2091    1288.9731     $238,460.03 
 
516E47000          12.000 LUMP       JACKING AND TEMPORARY SUPPORT OF            7225.0000   27542.8468   36333.3333     $436,000.00 
                                     SUPERSTRUCTURE 
 
516E47001          76.000 LUMP       JACKING AND TEMPORARY SUPPORT OF           18841.4474   23501.5797   18894.8258   $1,436,006.76 
                                     SUPERSTRUCTURE, AS PER PLAN 
 
517E70000        7751.910 FT         RAILING (TWIN STEEL TUBE)                    125.4982     130.5316     127.8874     $991,371.48 
 
517E70001         159.500 FT         RAILING (TWIN STEEL TUBE), AS PER PLAN       114.2163     103.1072      99.5392      $15,876.50 
 
517E71501         197.000 FT         RAILING (CONCRETE PARAPET WITH DOUBLE        135.0000     143.2857     143.0000      $28,171.00 
                                     PIPE RAIL), AS PER PLAN 
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517E72200          87.500 FT         RAILING (DEEP BEAM RAIL WITH STEEL            75.0000      64.3333      60.0000       $5,250.00 
                                     TUBULAR BACKUP AND TYPE 1 STEEL POSTS 
                                     AND ANCHOR BOLTS) 
 
517E72201          25.000 FT         RAILING (DEEP BEAM RAIL WITH STEEL            55.0000      56.0000      56.0000       $1,400.00 
                                     TUBULAR BACKUP AND TYPE 1 STEEL POSTS 
                                     AND ANCHOR BOLTS), AS PER PLAN 
 
517E72205          75.000 FT         RAILING (DEEP BEAM RAIL WITH STEEL            46.6667      46.3333      46.6667       $3,500.00 
                                     TUBULAR BACKUP AND TYPE 1 STEEL POSTS), 
                                     AS PER PLAN 
 
517E72300        1146.750 FT         RAILING (DEEP BEAM RAIL WITH STEEL            67.2411      76.5193      76.5464      $87,779.60 
                                     TUBULAR BACKUP AND TYPE 2 STEEL POSTS 
                                     AND ANCHOR BOLTS) 
 
517E72301          87.500 FT         RAILING (DEEP BEAM RAIL WITH STEEL            40.0000      49.2084      57.1086       $4,997.00 
                                     TUBULAR BACKUP AND TYPE 2 STEEL POSTS 
                                     AND ANCHOR BOLTS), AS PER PLAN 
 
517E72306         250.000 FT         RAILING (DEEP BEAM RAIL WITH STEEL            59.5000      72.8258      65.2100      $16,302.50 
                                     TUBULAR BACKUP AND TYPE 2 STEEL POSTS) 
 
517E72307         637.500 FT         RAILING (DEEP BEAM RAIL WITH STEEL            53.2353      68.0979      58.3922      $37,225.00 
                                     TUBULAR BACKUP AND TYPE 2 STEEL POSTS), 
                                     AS PER PLAN 
                                             
517E72701          50.000 FT         RAILING (DEEP BEAM RAIL WITH STEEL            55.0000      37.7500      45.0000       $2,250.00 
                                     TUBULAR BACKUP AND INLET MOUNTED STEEL 
                                     POSTS AND ANCHOR BOLTS), AS PER PLAN 
 
517E72750         971.280 FT         RAILING (THRIE BEAM RETROFIT)                 45.0000      48.3333      47.5000      $46,135.80 
 
517E72751         450.000 FT         RAILING (THRIE BEAM RETROFIT), AS PER         47.1111      63.7907      65.1389      $29,312.50 
                                     PLAN 
 
517E73008         100.000 FT         RAILING (THRIE BEAM RAIL), MISC.:             20.0000      21.7500      16.0000       $1,600.00 
 
517E73201          23.000 FT         RAILING (DEFLECTOR PARAPET TYPE), AS PER     225.0000     347.5000     420.0000       $9,660.00 
                                     PLAN 
 
517E74001          78.000 FT         RAILING, TIMBER, AS PER PLAN                  55.7692      59.5474      72.0000       $5,616.00 
 
517E74500         731.000 FT         RAILING, CONCRETE                            425.0000     265.0000     265.0000     $193,715.00 
 
517E74501        2122.360 FT         RAILING, CONCRETE, AS PER PLAN               169.0726     156.0426     178.3926     $378,613.40 
 
517E75001         362.000 FT         RAILING, ALUMINUM, AS PER PLAN               185.0000     119.8889     120.0000      $43,440.00 
 
517E75120         803.250 FT         RAILING (CONCRETE PARAPET WITH TWIN          176.6433     139.2400     101.5188      $81,545.00 
                                     STEEL TUBE RAILING) 
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517E75121         285.000 FT         RAILING (CONCRETE PARAPET WITH TWIN          210.0000     287.3880     406.9400     $115,977.90 
                                     STEEL TUBE RAILING), AS PER PLAN 
 
517E75124        1927.000 FT         RAILING (CONCRETE PARAPET WITH TWIN          150.0000     121.3253     120.0000     $231,240.00 
                                     STEEL TUBE RAILING), USING HIGH 
                                     PERFORMANCE CONCRETE 
 
517E75401         130.000 FT         RAILING (UPGRADING EXISTING), AS PER          60.0000      52.0000      40.0000       $5,200.00 
                                     PLAN 
 
517E75501         862.500 FT         BRIDGE RAILING REBUILT, AS PER PLAN           16.0000      24.3068      17.8435      $15,390.00 
 
517E76201       14494.000 FT         RAILING FACED, AS PER PLAN                   109.4474     114.4674     110.0737   $1,595,408.00 
 
517E76300        7992.000 FT         RAILING, MISC.:                              158.3102     149.1463     161.6033   $1,291,533.50 
 
517E76302         234.000 EACH       RAILING, MISC.:                              175.1068     440.7225     175.0444      $40,960.38 
 
518E12200          22.000 EACH       SCUPPERS, INCLUDING SUPPORTS                 827.2727    1349.5000    1072.7273      $23,600.00 
 
518E12201          34.000 EACH       SCUPPERS, INCLUDING SUPPORTS, AS PER        2323.5294    2027.6464    2168.4465      $73,727.18 
                                     PLAN 
 
518E12300           5.000 EACH       SCUPPERS, INCLUDING SUPPORTS                 850.0000    1416.6667    1250.0000       $6,250.00 
 
518E12301          40.000 EACH       SCUPPERS, INCLUDING SUPPORTS, AS PER        1100.0000     832.5932     855.0000      $34,200.00 
                                     PLAN 
 
518E12500         104.000 EACH       NEW SCUPPER, MISC.:                          171.1538     379.0574     195.9574      $20,379.57 
                                             
518E12800          36.000 EACH       SCUPPER MODIFICATION                         300.0000     125.0000     150.0000       $5,400.00 
 
518E12801         149.000 EACH       SCUPPER MODIFICATION, AS PER PLAN            292.4161     151.3724     161.0475      $23,996.08 
 
518E12900          46.000 EACH       SCUPPER, LENGTHENING                         473.9130     431.8165     487.3043      $22,416.00 
 
518E12901          83.000 EACH       SCUPPER, LENGTHENING, AS PER PLAN            434.9398     388.4873     295.5422      $24,530.00 
 
518E21100        1051.000 CU YD      POROUS BACKFILL                               63.1494      70.9730      69.8240      $73,385.00 
 
518E21200       15701.800 CU YD      POROUS BACKFILL WITH FILTER FABRIC            65.3652      70.6736      64.5964   $1,014,279.92 
 
518E21201         937.000 CU YD      POROUS BACKFILL WITH FILTER FABRIC, AS        64.8666      63.9136      57.0427      $53,449.00 
                                     PER PLAN 
 
518E21220           1.000 LUMP       POROUS BACKFILL                             4675.0000    3468.3750    2000.0000       $2,000.00 
 
518E21230          64.000 LUMP       POROUS BACKFILL WITH FILTER FABRIC          4913.5938    5051.1970    4760.7566     $304,688.42 
 
518E21231          14.000 LUMP       POROUS BACKFILL WITH FILTER FABRIC, AS      4105.3571    3320.1149    3445.8314      $48,241.64 
                                     PER PLAN 
 
518E22300       12254.860 FT         SPECIAL - STEEL DRIP STRIP                    10.2557      11.1443      10.1921     $124,903.06 
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518E22301         250.000 FT         SPECIAL - STEEL DRIP STRIP, AS PER PLAN        8.0000       9.2100       9.2100       $2,302.50 
 
518E39800        1161.000 FT         4" PERFORATED CORRUGATED PLASTIC PIPE          8.0000       5.4643       2.7500       $3,192.75 
 
518E39900          26.000 FT         4" NON-PERFORATED CORRUGATED PLASTIC          11.0769      15.5094       7.3077         $190.00 
                                     PIPE, INCLUDING SPECIALS 
 
518E40000       24522.000 FT         6" PERFORATED CORRUGATED PLASTIC PIPE          8.9541      10.1985      14.8419     $363,951.92 
 
518E40001         102.000 FT         6" PERFORATED CORRUGATED PLASTIC PIPE,         8.0000       5.8286       7.0000         $714.00 
                                     AS PER PLAN 
 
518E40010        5923.650 FT         6" NON-PERFORATED CORRUGATED PLASTIC          11.5352      11.7181      11.1629      $66,125.02 
                                     PIPE, INCLUDING SPECIALS 
 
518E40011        1356.000 FT         6" NON-PERFORATED CORRUGATED PLASTIC          13.9628      17.1032      30.8923      $41,890.00 
                                     PIPE, INCLUDING SPECIALS, AS PER PLAN 
 
518E40012          33.000 FT         6" NON-PERFORATED CORRUGATED PLASTIC          14.2727      11.0414       5.9091         $195.00 
                                     PIPE 
 
518E42000          12.000 FT         8" PERFORATED CORRUGATED PLASTIC PIPE         10.0000      25.6700      15.0000         $180.00 
 
518E42201         147.000 FT         8" PERFORATED CORRUGATED STEEL PIPE,          19.5000      44.7822      20.0000       $2,940.00 
                                     707.01, AS PER PLAN 
 
518E42300          24.000 FT         8" NON-PERFORATED CORRUGATED STEEL PIPE,      22.5000      20.0000      10.5000         $252.00 
                                     INCLUDING SPECIALS, 707.01 
 
518E42301         100.000 FT         8" NON-PERFORATED CORRUGATED STEEL PIPE,      25.0000      47.5589      12.0000       $1,200.00 
                                     INCLUDING SPECIALS, 707.01, AS PER PLAN 
                                             
518E43301         243.000 FT         6" PIPE DOWNSPOUT, INCLUDING SPECIALS,       148.7654     137.1277     177.3457      $43,095.00 
                                     AS PER PLAN 
 
518E51100          81.000 FT         8" PIPE DOWNSPOUT, INCLUDING SPECIALS        175.0000     256.9583     195.0000      $15,795.00 
 
518E51101         317.000 FT         8" PIPE DOWNSPOUT, INCLUDING SPECIALS,       228.4858     255.6425     265.8069      $84,260.80 
                                     AS PER PLAN 
 
518E51300          11.000 EACH       DOWNSPOUT MODIFICATION                       659.0909    2604.7794    2346.6136      $25,812.75 
 
518E60031         389.000 FT         PIPE HORIZONTAL CONDUCTOR, AS PER PLAN       175.0000     164.6311     160.0000      $62,240.00 
 
518E61400          31.000 EACH       SPECIAL - KEYWAY DRAIN                        98.8710     104.5073      86.1600       $2,670.96 
 
518E62100         625.000 FT         STRUCTURE DRAINAGE, MISC.:                    55.1840     101.5658      40.4832      $25,302.00 
 
518E62200          56.000 EACH       STRUCTURE DRAINAGE, MISC.:                   550.0000     715.6711     866.5029      $48,524.16 
 
518E63300          13.000 LUMP       STRUCTURE DRAINAGE, MISC.:                 16950.0000   30409.4519   11260.2115     $146,382.75 
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519E10000         320.000 SQ YD      SPECIAL - PATCHING CONCRETE BRIDGE DECK      253.5156     246.1710     259.2985      $82,975.52 
                                     OVERLAY WITH MICRO- SILICA MODIFIED 
                                     CONCRETE 
 
519E11100       13650.000 SQ FT      PATCHING CONCRETE STRUCTURE                   52.7231      57.8341      48.5214     $662,316.49 
 
519E11101       46315.000 SQ FT      PATCHING CONCRETE STRUCTURE, AS PER PLAN      61.9563      55.8065      48.2222   $2,233,412.65 
 
519E11710         814.000 SQ YD      SPECIAL - PATCHING CONCRETE STRUCTURES,      211.2162     429.9683     257.2387     $209,392.30 
                                     MISC.: 
 
519E11720        1036.000 FT         SPECIAL - PATCHING CONCRETE STRUCTURE,        21.0162      17.1474      18.4083      $19,070.95 
                                     MISC.: 
 
519E11900          17.000 CU YD      SPECIAL - PATCHING CONCRETE STRUCTURE,      2500.0000    2125.0000    2000.0000      $34,000.00 
                                     MISC.: 
 
519E12200         363.000 SQ YD      SPECIAL - PATCHING CONCRETE BRIDGE DECK      194.2562     241.5601     276.8619     $100,500.87 
                                     - TYPE A 
 
519E12300         917.000 SQ YD      SPECIAL - PATCHING CONCRETE BRIDGE DECK      301.9956     342.2377     273.9875     $251,246.56 
                                     - TYPE B 
 
519E12304        2661.000 SQ YD      SPECIAL - PATCHING CONCRETE BRIDGE DECK      213.5846     255.8593     245.5130     $653,310.00 
                                     - TYPE C 
 
519E12510          50.000 SQ YD      SPECIAL - PATCHING CONCRETE BRIDGE DECK      283.5000     302.7051     366.3040      $18,315.20 
 
519E12600         250.000 FT         SPECIAL - CONCRETE REPAIR BY EPOXY            96.4000      60.2095      62.2000      $15,550.00 
                                     INJECTION 
 
520E11100         645.000 SQ FT      PNEUMATICALLY PLACED MORTAR                   40.0000      68.5767      80.0000      $51,600.00 
 
520E11101         233.000 SQ FT      PNEUMATICALLY PLACED MORTAR, AS PER PLAN      65.0000      80.0000      80.0000      $18,640.00 
                                             
523E20000          80.000 EACH       DYNAMIC LOAD TESTING                        3656.2500    3911.6121    3427.1250     $274,170.00 
 
523E20500          20.000 EACH       RESTRIKING                                  1800.0000    1577.7137    1052.5680      $21,051.36 
 
524E94502          81.000 FT         DRILLED SHAFTS, 24" DIAMETER, ABOVE          135.0000     168.0100     200.0000      $16,200.00 
                                     BEDROCK 
 
524E94603        6346.000 FT         DRILLED SHAFTS, 30" DIAMETER, ABOVE          119.5817     106.9044      95.5838     $606,575.00 
                                     BEDROCK, AS PER PLAN 
 
524E94604          51.000 FT         DRILLED SHAFTS, 30" DIAMETER, INTO           350.0000     326.1625     275.0000      $14,025.00 
                                     BEDROCK 
 
524E94605        1585.000 FT         DRILLED SHAFTS, 30" DIAMETER INTO            108.1143     134.1870      99.5155     $157,732.00 
                                     BEDROCK, AS PER PLAN 
 
524E94700          30.000 FT         DRILLED SHAFTS, 36" DIAMETER                 350.0000     500.3875     440.0000      $13,200.00 
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524E94702        8376.000 FT         DRILLED SHAFTS, 36" DIAMETER, ABOVE           87.1311      64.8585      28.5157     $238,847.39 
                                     BEDROCK 
 
524E94703        4733.500 FT         DRILLED SHAFTS, 36" DIAMETER ABOVE           191.2262     184.7930     137.4961     $650,838.00 
                                     BEDROCK, AS PER PLAN 
 
524E94704        2443.000 FT         DRILLED SHAFTS, 36" DIAMETER, INTO           179.3082     173.0472     103.8503     $253,706.40 
                                     BEDROCK 
 
524E94705        1999.000 FT         DRILLED SHAFTS, 36" DIAMETER, INTO           227.0091     243.7494     248.9825     $497,716.00 
                                     BEDROCK, AS PER PLAN 
 
524E94800        2796.000 FT         DRILLED SHAFTS, 42" DIAMETER                 257.7182     239.8634     207.8898     $581,260.00 
 
524E94801         252.000 FT         DRILLED SHAFTS, 42" DIAMETER, AS PER         350.0000     316.9022     250.0000      $63,000.00 
                                     PLAN 
 
524E94802        1057.000 FT         DRILLED SHAFTS, 42" DIAMETER, ABOVE          282.3226     237.3425     212.5389     $224,653.60 
                                     BEDROCK 
 
524E94804         519.000 FT         DRILLED SHAFTS, 42" DIAMETER, INTO           456.5414     341.4328     363.6378     $188,728.00 
                                     BEDROCK 
 
524E94900        1265.000 FT         DRILLED SHAFTS, 48" DIAMETER                 295.0000     272.8911     245.0000     $309,925.00 
 
524E94902          33.000 FT         DRILLED SHAFTS, 48" DIAMETER, ABOVE          550.0000     610.0000     420.0000      $13,860.00 
                                     BEDROCK 
 
524E94905         128.000 FT         DRILLED SHAFTS, 48" DIAMETER, INTO           650.0000     596.3381     350.0000      $44,800.00 
                                     BEDROCK, AS PER PLAN 
 
524E94907         159.000 FT         DRILLED SHAFTS, 54" DIAMETER, ABOVE          400.0000     518.2075     225.0000      $35,775.00 
                                     BEDROCK, AS PER PLAN 
 
524E94908          72.000 FT         DRILLED SHAFTS, 54" DIAMETER, INTO          1500.0000    2134.3625    2300.0000     $165,600.00 
                                     BEDROCK 
                                             
524E94914         102.000 FT         DRILLED SHAFTS, 60" DIAMETER, ABOVE          800.0000     819.4450     835.0000      $85,170.00 
                                     BEDROCK 
 
524E95200           2.000 LUMP       DRILLED SHAFTS, MISC.                      15000.0000   17736.2500   46000.0000      $92,000.00 
 
526E10000         984.000 SQ YD      REINFORCED CONCRETE APPROACH SLABS           158.3181     191.9790     186.3831     $183,401.00 
                                     (T=12") 
 
526E10001         641.000 SQ YD      REINFORCED CONCRETE APPROACH SLABS           193.8378     177.6874     152.9891      $98,066.00 
                                     (T=12"), AS PER PLAN 
 
526E15000        1142.000 SQ YD      REINFORCED CONCRETE APPROACH SLABS           182.5788     181.9356     185.2618     $211,569.00 
                                     (T=13") 
 
526E15001         406.000 SQ YD      REINFORCED CONCRETE APPROACH SLABS           207.2414     190.9820     177.4138      $72,030.00 
                                     (T=13"), AS PER PLAN 
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526E25000        2704.000 SQ YD      REINFORCED CONCRETE APPROACH SLABS           188.7504     187.9688     181.1812     $489,914.00 
                                     (T=15") 
 
526E25001       11822.000 SQ YD      REINFORCED CONCRETE APPROACH SLABS           215.3307     224.0194     204.7114   $2,420,098.23 
                                     (T=15"), AS PER PLAN 
 
526E30001        5281.000 SQ YD      REINFORCED CONCRETE APPROACH SLABS           239.2331     248.6385     220.9203   $1,166,680.00 
                                     (T=17"), AS PER PLAN 
 
526E98100         866.000 SQ YD      APPROACH SLABS, MISC.:                       222.6212     183.0282     178.4527     $154,540.00 
 
526E98200          40.000 FT         APPROACH SLABS, MISC.:                        20.0000      27.3500      27.3500       $1,094.00 
 
526E99000           9.000 LUMP       REINFORCED CONCRETE APPROACH SLABS, AS     69166.6667   65838.0172   62555.5556     $563,000.00 
                                     PER CONCEPTUAL DOCUMENTS 
 
530E00200          55.000 LUMP       SPECIAL - STRUCTURE, MISC.:                21821.4754   27216.2008   28658.3918   $1,576,211.55 
 
530E00300      355735.000 POUND      SPECIAL - STRUCTURE, MISC.:                    0.9919       0.7576       0.9530     $339,029.43 
 
530E00400        1500.000 EACH       SPECIAL - STRUCTURE, MISC.:                 1402.7497    1586.5235    1243.0444   $1,864,566.56 
 
530E00600       80700.000 SQ FT      SPECIAL - STRUCTURE, MISC.:                   17.8874      20.4219      20.7280   $1,672,745.94 
 
530E00800        4707.000 SQ YD      SPECIAL - STRUCTURE, MISC.:                    6.9732      24.9623      16.0769      $75,674.00 
 
530E01100         245.000 CU YD      SPECIAL - STRUCTURE, MISC.:                  250.0000     216.8000     200.0000      $49,000.00 
 
530E01200          12.000 CU FT      SPECIAL - STRUCTURE, MISC.:                  100.0000     504.1800     648.3300       $7,779.96 
 
530E01300         529.000 FT         SPECIAL - STRUCTURE, MISC.:                  135.5388     148.0043     136.2476      $72,075.00 
 
530E10700           5.500 MFBM       SPECIAL - STRUCTURE, MISC.:                17536.3636   13451.4625   11210.4709      $61,657.59 
 
530E13000       26007.000 SQ FT      SPECIAL - FORM LINER                           8.9080       7.4297       5.6123     $145,959.20 
 
530E14000           8.000 LUMP       SPECIAL - STRUCTURAL SURVEY AND             8437.5000   16954.9824   20875.0000     $167,000.00 
                                     MONITORING OF VIBRATION 
                                             
530E99030           9.000 LUMP       SPECIAL - STRUCTURE REHABILITATION        673555.5556  665992.7526  536000.0000   $4,824,000.00 
 
530E99100           1.000 LUMP       SPECIAL - MISC.:                         4350000.0000 3635500.0000 3400000.0000   $3,400,000.00 
 
601E10000         128.000 SQ YD      RIPRAP                                        94.6875      83.2007      83.4391      $10,680.20 
 
601E11000         811.300 SQ YD      RIPRAP USING 6" REINFORCED CONCRETE SLAB     128.0722     151.1621     126.8093     $102,880.40 
 
601E11001          98.000 SQ YD      RIPRAP USING 6" REINFORCED CONCRETE          122.7041     130.2215     176.6327      $17,310.00 
                                     SLAB, AS PER PLAN 
 
601E12000         777.000 SQ YD      RIPRAP, WITH GROUT                            93.0438      70.7006      82.7461      $64,293.70 
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601E12001         265.000 SQ YD      RIPRAP, WITH GROUT, AS PER PLAN               70.0000      71.7500      75.0000      $19,875.00 
 
601E20000       14155.000 SQ YD      CRUSHED AGGREGATE SLOPE PROTECTION            26.1561      26.3091      24.5303     $347,225.92 
 
601E20001        2047.000 SQ YD      CRUSHED AGGREGATE SLOPE PROTECTION, AS        20.3713      21.7255      28.5046      $58,349.00 
                                     PER PLAN 
 
601E21000        5768.000 SQ YD      CONCRETE SLOPE PROTECTION                     53.3226      71.3520      47.1290     $271,839.94 
 
601E21001        5294.000 SQ YD      CONCRETE SLOPE PROTECTION, AS PER PLAN       122.9014      69.7817      65.1783     $345,053.75 
 
601E21050        3016.800 SQ YD      TIED CONCRETE BLOCK MAT, TYPE 1              109.8730      86.9431      57.3487     $173,009.67 
 
601E21060          92.000 SQ YD      TIED CONCRETE BLOCK MAT, TYPE 2              100.0000     124.4450     140.0000      $12,880.00 
 
601E21061         948.000 SQ YD      TIED CONCRETE BLOCK MAT, TYPE 2, AS PER      100.0000     101.1978     105.0000      $99,540.00 
                                     PLAN 
 
601E21070         363.000 SQ YD      TIED CONCRETE BLOCK MAT, TYPE 3              115.0000     107.5967     100.0000      $36,300.00 
 
601E21100           3.000 SQ YD      SLOPE PROTECTION, MISC.:                     150.0000     210.0967     145.0000         $435.00 
 
601E21150        4354.000 CU YD      SLOPE PROTECTION, MISC.                       73.9251      79.2108      91.0707     $396,522.00 
 
601E25000       10657.000 CU YD      DUMPED ROCK FILL, TYPE A                      50.2965      58.6312      32.3168     $344,399.88 
 
601E26000        1224.000 CU YD      DUMPED ROCK FILL, TYPE B                      59.3873      60.1268      49.4518      $60,529.00 
 
601E26001         792.000 CU YD      DUMPED ROCK FILL, TYPE B, AS PER PLAN         65.5934      51.3938      47.5084      $37,626.65 
 
601E27000        1593.000 CU YD      DUMPED ROCK FILL, TYPE C                      47.7558      75.0783      55.7596      $88,825.00 
 
601E27001         676.000 CU YD      DUMPED ROCK FILL, TYPE C, AS PER PLAN         81.2426      81.2295      72.4272      $48,960.80 
 
601E28000         131.000 CU YD      DUMPED ROCK FILL, TYPE D                      98.2061     146.0479     119.0840      $15,600.00 
 
601E28001         651.000 CU YD      DUMPED ROCK FILL, TYPE D, AS PER PLAN         64.5115      56.6614      50.2984      $32,744.25 
 
601E28100         168.000 CU YD      DUMPED ROCK FILL                              65.0000      66.6667      55.0000       $9,240.00 
 
601E28101         116.000 CU YD      DUMPED ROCK FILL, AS PER PLAN                 75.0000      77.5364      76.2069       $8,840.00 
                                             
601E30000         608.000 TON        DUMPED ROCK FILL, MISC.:                      55.0000      38.5540      36.0000      $21,888.00 
 
601E32000        2628.000 CU YD      ROCK CHANNEL PROTECTION, TYPE A WITH          67.0947      71.0297      62.8614     $165,199.76 
                                     FILTER 
 
601E32004         685.834 CU YD      ROCK CHANNEL PROTECTION, TYPE A WITH          79.0177      72.7671      68.2117      $46,781.87 
                                     FABRIC FILTER 
 
601E32005        1300.000 CU YD      ROCK CHANNEL PROTECTION, TYPE A WITH          68.7108      97.4542     108.8447     $141,498.09 
                                     FABRIC FILTER, AS PER PLAN 
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601E32010         391.000 CU YD      ROCK CHANNEL PROTECTION, TYPE A WITH          64.6419      59.0941      50.0000      $19,550.00 
                                     AGGREGATE FILTER 
 
601E32100        3255.400 CU YD      ROCK CHANNEL PROTECTION, TYPE B WITH          71.9850      64.2231      59.3526     $193,216.30 
                                     FILTER 
 
601E32101         162.000 CU YD      ROCK CHANNEL PROTECTION, TYPE B WITH          67.0370      71.2515      51.8519       $8,400.00 
                                     FILTER, AS PER PLAN 
 
601E32104        4865.280 CU YD      ROCK CHANNEL PROTECTION, TYPE B WITH          64.2756      66.1649      58.9558     $286,836.62 
                                     FABRIC FILTER 
 
601E32105         456.000 CU YD      ROCK CHANNEL PROTECTION, TYPE B WITH          75.4167      85.0869      84.3839      $38,479.07 
                                     FABRIC FILTER, AS PER PLAN 
 
601E32110        1170.000 CU YD      ROCK CHANNEL PROTECTION, TYPE B WITH          59.0513      64.4468      63.7444      $74,581.00 
                                     AGGREGATE FILTER 
 
601E32200        5687.000 CU YD      ROCK CHANNEL PROTECTION, TYPE C WITH          62.4924      69.6655      70.7961     $402,617.20 
                                     FILTER 
 
601E32201          38.000 CU YD      ROCK CHANNEL PROTECTION, TYPE C WITH          80.0000      64.6667      95.0000       $3,610.00 
                                     FILTER, AS PER PLAN 
 
601E32204        6537.900 CU YD      ROCK CHANNEL PROTECTION, TYPE C WITH          58.8125      65.1148      62.1955     $406,628.28 
                                     FABRIC FILTER 
 
601E32205         667.000 CU YD      ROCK CHANNEL PROTECTION, TYPE C WITH          81.2744      58.6849      57.4159      $38,296.40 
                                     FABRIC FILTER, AS PER PLAN 
 
601E32210        1852.000 CU YD      ROCK CHANNEL PROTECTION, TYPE C WITH          97.4136      61.7625      53.9642      $99,941.70 
                                     AGGREGATE FILTER 
 
601E32300         859.000 CU YD      ROCK CHANNEL PROTECTION, TYPE D WITH          69.5518      72.9558      80.0775      $68,786.58 
                                     FILTER 
 
601E32304          74.000 CU YD      ROCK CHANNEL PROTECTION, TYPE D WITH         109.9324      81.1978      81.3455       $6,019.57 
                                     FABRIC FILTER 
 
601E32305        1860.000 CU YD      ROCK CHANNEL PROTECTION, TYPE D WITH          55.0000      51.8757      47.0000      $87,420.00 
                                     FABRIC FILTER, AS PER PLAN 
 
601E34001          15.000 CU YD      ROCK CHANNEL PROTECTION, TYPE A WITHOUT      155.0000     180.6667      92.0000       $1,380.00 
                                     FILTER, AS PER PLAN 
                                             
601E34100         428.000 CU YD      ROCK CHANNEL PROTECTION, TYPE B WITHOUT       60.8995      59.8666      50.0000      $21,400.00 
                                     FILTER 
 
601E34101         221.000 CU YD      ROCK CHANNEL PROTECTION, TYPE B WITHOUT       62.7149      65.0157      72.0588      $15,925.00 
                                     FILTER, AS PER PLAN 
 
601E34200        1054.000 CU YD      ROCK CHANNEL PROTECTION, TYPE C WITHOUT       69.3833      67.5386      70.7180      $74,536.75 
                                     FILTER 
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601E34300         615.000 CU YD      ROCK CHANNEL PROTECTION, TYPE D WITHOUT       52.4390      84.0848      55.6000      $34,194.00 
                                     FILTER 
 
601E34400         364.000 CU YD      ROCK CHANNEL PROTECTION, WITH GROUT          117.5549     122.6452     121.7280      $44,309.00 
 
601E34401          40.000 CU YD      ROCK CHANNEL PROTECTION, WITH GROUT,  AS     150.0000     122.6667     120.0000       $4,800.00 
                                     PER PLAN 
 
601E35000         220.000 CU YD      ROCK CHANNEL PROTECTION, MISC.:               55.0000      43.3750      35.0000       $7,700.00 
 
601E37500        1299.000 FT         PAVED GUTTER, TYPE 1-2                        37.1555      39.9390      38.1640      $49,575.00 
 
601E37501         451.000 FT         PAVED GUTTER, TYPE 1-2, AS PER PLAN           39.9500      90.5033     278.1000     $125,423.10 
 
601E38000        1325.000 FT         PAVED GUTTER, TYPE 1-4                        38.7811      41.6331      31.9200      $42,294.00 
 
601E38100          30.000 FT         PAVED GUTTER, TYPE 1-6                        42.9500      65.0000      65.0000       $1,950.00 
 
601E39000         350.000 FT         PAVED GUTTER, TYPE 4                          42.8286      36.2805      40.7264      $14,254.25 
 
601E39500         831.000 FT         PAVED GUTTER, TYPE 5                          50.0000      38.6700      38.2500      $31,785.75 
 
601E40000        1119.000 FT         PAVED GUTTER, MISC.:                          43.3557      34.5252      24.4909      $27,405.33 
 
601E51000         336.000 CU YD      CHANNEL PROTECTION, MISC.:                   286.2202     331.0738     190.9196      $64,149.00 
 
602E10000           3.000 CU YD      BRICK MASONRY                                415.0000     295.5294     296.0167         $888.05 
 
602E20000         825.122 CU YD      CONCRETE MASONRY                            1084.6881    1038.6709     976.3162     $805,580.35 
 
602E20001         239.600 CU YD      CONCRETE MASONRY, AS PER PLAN                900.9891     891.9617     704.3058     $168,751.68 
 
602E97000           5.000 SQ FT      MASONRY, MISC.:                              100.0000     565.1429     382.0000       $1,910.00 
 
602E98100          40.000 FT         MASONRY, MISC.:                               50.0000     109.9778     200.0000       $8,000.00 
 
603E00100        5227.000 FT         4" CONDUIT, TYPE B                            13.4951      16.1673      13.4306      $70,201.79 
 
603E00101          50.000 FT         4" CONDUIT, TYPE B, AS PER PLAN               25.0000      41.2977      25.0000       $1,250.00 
 
603E00200        1290.000 FT         4" CONDUIT, TYPE C                            12.6124      12.6935      12.2560      $15,810.25 
 
603E00201         100.000 FT         4" CONDUIT, TYPE C, AS PER PLAN               25.0000      27.4223      15.0000       $1,500.00 
 
603E00400       10408.000 FT         4" CONDUIT, TYPE E                             6.3106       8.2304       7.7814      $80,989.00 
                                             
603E00401         550.000 FT         4" CONDUIT, TYPE E, AS PER PLAN                5.9727       6.3761       3.6000       $1,980.00 
 
603E00406        4031.000 FT         4" CONDUIT, TYPE F                            11.2107      13.1182      11.2560      $45,372.94 
 
603E00410        1287.000 FT         4" CONDUIT, TYPE F FOR UNDERDRAIN OUTLET       9.8697      13.0201      10.5504      $13,578.35 
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603E00510       20958.000 FT         6" CONDUIT, TYPE F FOR UNDERDRAIN             13.3397      13.8805      12.5978     $264,025.53 
                                     OUTLETS 
 
603E00900       29804.000 FT         6" CONDUIT, TYPE B                            17.2367      15.8552      14.2734     $425,405.13 
 
603E00901         150.000 FT         6" CONDUIT, TYPE B, AS PER PLAN               38.3333      48.0821      41.3333       $6,200.00 
 
603E01100        4547.000 FT         6" CONDUIT, TYPE C                            28.0973      18.1313      16.8435      $76,587.24 
 
603E01101         130.000 FT         6" CONDUIT, TYPE C, AS PER PLAN               27.2308      29.8022      20.0000       $2,600.00 
 
603E01200          50.000 FT         6" CONDUIT, TYPE D                            15.0000       7.7500      14.0000         $700.00 
 
603E01400       27729.000 FT         6" CONDUIT, TYPE E                             9.9398       9.6192       7.5530     $209,436.30 
 
603E01401        2100.000 FT         6" CONDUIT, TYPE E, AS PER PLAN               13.3333       9.6763       8.0000      $16,800.00 
 
603E01500       22795.000 FT         6" CONDUIT, TYPE F                            14.6141      13.6369      12.7172     $289,888.38 
 
603E01501         213.000 FT         6" CONDUIT, TYPE F, AS PER PLAN               12.3005      26.3070      20.1878       $4,300.00 
 
603E01800        4820.000 FT         8" CONDUIT, TYPE B                            23.9003      38.6555      27.8249     $134,115.82 
 
603E01801        2015.000 FT         8" CONDUIT, TYPE B, AS PER PLAN               50.2978      87.8424      59.8139     $120,525.00 
 
603E02000        1646.000 FT         8" CONDUIT, TYPE C                            24.3955      29.5327      24.0194      $39,536.00 
 
603E02400          61.000 FT         8" CONDUIT, TYPE D                            30.0000      20.1260      15.0000         $915.00 
 
603E02500        2658.000 FT         8" CONDUIT, TYPE E                            13.2391      11.9449       7.8896      $20,970.50 
 
603E02600        8748.000 FT         8" CONDUIT, TYPE F                            11.2106       8.3412       8.3103      $72,698.50 
 
603E03100        1313.000 FT         10" CONDUIT, TYPE B                           26.4509      26.8467      32.1799      $42,252.25 
 
603E03300          65.000 FT         10" CONDUIT, TYPE C                           35.5846      58.4051      69.1700       $4,496.05 
 
603E03600        2588.000 FT         10" CONDUIT, TYPE E                           15.0000      12.8736       6.2808      $16,254.75 
 
603E03700          48.000 FT         10" CONDUIT, TYPE F                           17.9167      20.2209      11.8750         $570.00 
 
603E04200         261.000 FT         12" CONDUIT, TYPE A                           42.2797      53.6621      59.1296      $15,432.83 
 
603E04201         162.000 FT         12" CONDUIT, TYPE A, AS PER PLAN              45.2160      71.8830      49.7469       $8,059.00 
 
603E04400       31019.500 FT         12" CONDUIT, TYPE B                           43.5146      50.4903      43.5530   $1,350,990.93 
 
603E04401        4859.000 FT         12" CONDUIT, TYPE B, AS PER PLAN              56.3686      50.8115      51.4443     $249,968.00 
                                             
603E04600       17164.000 FT         12" CONDUIT, TYPE C                           39.9583      40.6972      39.1343     $671,701.34 
 
603E04601          34.000 FT         12" CONDUIT, TYPE C, AS PER PLAN              50.0000      40.0000      25.0000         $850.00 
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603E04900        6124.000 FT         12" CONDUIT, TYPE D                           33.1032      33.6792      31.5107     $192,971.29 
 
603E04901         204.000 FT         12" CONDUIT, TYPE D, AS PER PLAN              48.2353      44.5355      37.4265       $7,635.00 
 
603E05100        2413.000 FT         12" CONDUIT, TYPE E                           20.8869      22.0038      21.5031      $51,887.07 
 
603E05200        3238.000 FT         12" CONDUIT, TYPE F                           37.5088      37.9842      34.0032     $110,102.40 
 
603E05201         240.000 FT         12" CONDUIT, TYPE F, AS PER PLAN              62.1750     100.4980      62.2179      $14,932.30 
 
603E05700         678.000 FT         15" CONDUIT, TYPE A                           52.4484      59.2165      54.6615      $37,060.52 
 
603E05701          87.000 FT         15" CONDUIT, TYPE A, AS PER PLAN              54.8276     111.6047      67.5862       $5,880.00 
 
603E05900       34571.000 FT         15" CONDUIT, TYPE B                           45.8283      49.1891      41.8705   $1,447,506.69 
 
603E05901        1497.000 FT         15" CONDUIT, TYPE B, AS PER PLAN              60.8951      54.1507      58.6326      $87,773.00 
 
603E06100       12191.000 FT         15" CONDUIT, TYPE C                           36.5018      39.6328      32.2315     $392,933.79 
 
603E06101          70.000 FT         15" CONDUIT, TYPE C, AS PER PLAN              55.7143      37.5287      28.2857       $1,980.00 
 
603E06400        1436.000 FT         15" CONDUIT, TYPE D                           36.3454      38.2252      36.0288      $51,737.42 
 
603E06600         100.000 FT         15" CONDUIT, TYPE E                           25.0000      10.0000      10.0000       $1,000.00 
 
603E06700        3909.000 FT         15" CONDUIT, TYPE F                           48.6111      50.8630      39.3931     $153,987.64 
 
603E06701         131.000 FT         15" CONDUIT, TYPE F, AS PER PLAN              69.6565      81.0962      75.9542       $9,950.00 
 
603E07200        2014.000 FT         18" CONDUIT, TYPE A                           54.1226      55.7551      51.6508     $104,024.81 
 
603E07201        2568.000 FT         18" CONDUIT, TYPE A, AS PER PLAN              52.9790      47.1871      34.5263      $88,663.50 
 
603E07400       12830.000 FT         18" CONDUIT, TYPE B                           57.8431      64.5316      57.4653     $737,280.08 
 
603E07401         576.000 FT         18" CONDUIT, TYPE B, AS PER PLAN              80.0000      62.9400      76.0000      $43,776.00 
 
603E07600        8465.685 FT         18" CONDUIT, TYPE C                           48.6460      45.3578      44.9714     $380,713.60 
 
603E07601         212.000 FT         18" CONDUIT, TYPE C, AS PER PLAN              67.6415      94.0395      63.5896      $13,481.00 
 
603E07900        1690.966 FT         18" CONDUIT, TYPE D                           42.2492      43.0042      42.8091      $72,388.67 
 
603E07901         448.000 FT         18" CONDUIT, TYPE D, AS PER PLAN              37.8906      42.8500      33.5469      $15,029.00 
 
603E08200        1514.000 FT         18" CONDUIT, TYPE F                           26.6017      26.0282      24.1493      $36,562.00 
 
603E08700         413.000 FT         21" CONDUIT, TYPE A                           61.2857      53.2138      48.4673      $20,017.00 
 
603E08900        4001.000 FT         21" CONDUIT, TYPE B                           68.2140      72.2293      68.0529     $272,279.72 
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603E08901          33.000 FT         21" CONDUIT, TYPE B, AS PER PLAN              75.0000      82.3631      88.0000       $2,904.00 
 
603E09100        3726.000 FT         21" CONDUIT, TYPE C                           53.9071      51.9921      50.0175     $186,365.23 
 
603E09400          80.000 FT         21" CONDUIT, TYPE D                           51.2500      53.1004      45.3750       $3,630.00 
 
603E09401          15.000 FT         21" CONDUIT, TYPE D, AS PER PLAN             275.0000     119.7360     150.0000       $2,250.00 
 
603E10200        1692.000 FT         24" CONDUIT, TYPE A                           74.4681      68.9168      71.8672     $121,599.26 
 
603E10201         901.000 FT         24" CONDUIT, TYPE A, AS PER PLAN              75.6992      76.4569      68.3097      $61,547.00 
 
603E10400        7740.800 FT         24" CONDUIT, TYPE B                           73.8488      87.5380      65.4247     $506,439.17 
 
603E10600        6585.000 FT         24" CONDUIT, TYPE C                           57.1743      56.3802      54.5738     $359,368.58 
 
603E10601          67.000 FT         24" CONDUIT, TYPE C, AS PER PLAN              75.0000      91.2760      65.0000       $4,355.00 
 
603E10900         235.000 FT         24" CONDUIT, TYPE D                           52.5745      56.7178      51.0085      $11,987.00 
 
603E11200          12.000 FT         24" CONDUIT, TYPE F                           85.0000     101.8733      52.0000         $624.00 
 
603E11201          62.000 FT         24" CONDUIT, TYPE F, AS PER PLAN             115.0000     166.3333     149.0000       $9,238.00 
 
603E11700         209.000 FT         27" CONDUIT, TYPE A                           77.2919      87.7117      97.6816      $20,415.46 
 
603E11900        1621.900 FT         27" CONDUIT, TYPE B                           90.6486     107.6290      67.0793     $108,795.96 
 
603E12100        1256.000 FT         27" CONDUIT, TYPE C                           86.8523      72.3413      58.6855      $73,709.00 
 
603E12700          27.000 FT         27" CONDUIT, TYPE F                           75.0000     105.6000     105.0000       $2,835.00 
 
603E13200        1817.000 FT         30" CONDUIT, TYPE A                           93.8558     101.1275      97.6944     $177,510.81 
 
603E13201         262.000 FT         30" CONDUIT, TYPE A, AS PER PLAN              93.6641      77.7507      79.1603      $20,740.00 
 
603E13400        4602.000 FT         30" CONDUIT, TYPE B                           95.8225     103.3534      78.8705     $362,962.03 
 
603E13401         448.000 FT         30" CONDUIT, TYPE B, AS PER PLAN             107.1429     111.0461      86.7411      $38,860.00 
 
603E13600        3442.000 FT         30" CONDUIT, TYPE C                           73.3155      68.7822      62.1327     $213,860.91 
 
603E13900          30.000 FT         30" CONDUIT, TYPE D                           72.0000      72.4829      93.0500       $2,791.50 
 
603E14200         347.000 FT         30" CONDUIT, TYPE F                           65.3602      65.7391      65.2882      $22,655.00 
 
603E14900          10.000 FT         33" CONDUIT, TYPE B                          200.0000     258.8000     232.0000       $2,320.00 
 
603E15100           4.000 FT         33" CONDUIT, TYPE C                           90.0000     170.0000      90.0000         $360.00 
 
603E16200        2366.000 FT         36" CONDUIT, TYPE A                          115.7101     107.4401     100.5891     $237,993.83 
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603E16201         128.000 FT         36" CONDUIT, TYPE A, AS PER PLAN             115.9375      92.6277      79.2500      $10,144.00 
 
603E16400        4092.000 FT         36" CONDUIT, TYPE B                          112.0252     136.8056      96.4663     $394,739.96 
                                             
603E16401         146.000 FT         36" CONDUIT, TYPE B, AS PER PLAN             155.0000     153.3286     170.0000      $24,820.00 
 
603E16600        3088.000 FT         36" CONDUIT, TYPE C                           79.8591      89.3453      73.4008     $226,661.54 
 
603E19200        1012.000 FT         42" CONDUIT, TYPE A                          153.3439     148.5417     136.3522     $137,988.40 
 
603E19201         106.000 FT         42" CONDUIT, TYPE A, AS PER PLAN             145.0000     130.9100     100.0000      $10,600.00 
 
603E19400         219.000 FT         42" CONDUIT, TYPE B                          149.4658     157.8248     144.8814      $31,729.03 
 
603E19401         192.000 FT         42" CONDUIT, TYPE B, AS PER PLAN             195.0000     138.3229     110.0000      $21,120.00 
 
603E19600         412.000 FT         42" CONDUIT, TYPE C                           91.8932     110.4092      91.8677      $37,849.50 
 
603E20700        1838.000 FT         48" CONDUIT, TYPE A                          164.0098     155.8175     137.6465     $252,994.24 
 
603E20701          80.000 FT         48" CONDUIT, TYPE A, AS PER PLAN             170.0000     115.9286      80.0000       $6,400.00 
 
603E20900        1223.000 FT         48" CONDUIT, TYPE B                          138.3442     136.2798     103.2079     $126,223.24 
 
603E21100        1863.000 FT         48" CONDUIT, TYPE C                          115.5582     105.4327     113.7913     $211,993.12 
 
603E21400         206.000 FT         48" CONDUIT, TYPE D                          105.0000      84.8467      74.0000      $15,244.00 
 
603E22200         210.000 FT         54" CONDUIT, TYPE A                          210.7381     229.0939     180.0619      $37,813.00 
 
603E22201         290.000 FT         54" CONDUIT, TYPE A, AS PER PLAN             165.0000     115.0000     130.0000      $37,700.00 
 
603E22400         221.000 FT         54" CONDUIT, TYPE B                          198.5294     218.4799     205.3347      $45,378.97 
 
603E22600        1618.000 FT         54" CONDUIT, TYPE C                          211.6224     134.7833     103.7224     $167,822.80 
 
603E23600         855.000 FT         60" CONDUIT, TYPE A                          227.2379     201.8783     209.7474     $179,334.00 
 
603E23601          46.000 FT         60" CONDUIT, TYPE A, AS PER PLAN             395.0000     396.0000     308.0000      $14,168.00 
 
603E23800          55.000 FT         60" CONDUIT, TYPE B                          270.0000     218.9440     259.0700      $14,248.85 
 
603E23801         843.000 FT         60" CONDUIT, TYPE B, AS PER PLAN             345.0000     239.0214     210.0000     $177,030.00 
 
603E24000         586.000 FT         60" CONDUIT, TYPE C                          197.1416     187.7058     231.1527     $135,455.49 
 
603E25000          84.000 FT         66" CONDUIT, TYPE A                          240.0000     284.2740     125.0000      $10,500.00 
 
603E25200          15.000 FT         66" CONDUIT, TYPE B                          375.0000     279.1050     150.0000       $2,250.00 
 
603E26000         177.000 FT         72" CONDUIT, TYPE A                          242.3521     426.3587     222.9605      $39,464.00 
 
603E26001         192.000 FT         72" CONDUIT, TYPE A, AS PER PLAN             439.0625     377.0260     321.2500      $61,680.00 
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603E26200          10.000 FT         72" CONDUIT, TYPE B                          455.0000     363.1333     190.0000       $1,900.00 
 
603E26201          79.000 FT         72" CONDUIT, TYPE B, AS PER PLAN             450.0000     260.9660     350.0000      $27,650.00 
 
603E27000          72.000 FT         78" CONDUIT, TYPE A                          500.0000     400.7500     334.0000      $24,048.00 
                                             
603E27001          35.000 FT         78" CONDUIT, TYPE A, AS PER PLAN             295.0000     233.4336     200.0000       $7,000.00 
 
603E28000          56.000 FT         84" CONDUIT, TYPE A                          799.0000     470.6483     425.0000      $23,800.00 
 
603E31001         136.000 FT         102" CONDUIT, TYPE A, AS PER PLAN            545.0000     398.3333     550.0000      $74,800.00 
 
603E32000          16.000 FT         108" CONDUIT, TYPE A                         475.0000     637.0000     420.0000       $6,720.00 
 
603E32001          47.000 FT         108" CONDUIT, TYPE A, AS PER PLAN            550.0000     565.2900     500.0000      $23,500.00 
 
603E34000          40.000 FT         120" CONDUIT, TYPE A                         700.0000     555.2000     338.0000      $13,520.00 
 
603E38000         240.000 FT         144" CONDUIT, TYPE A                         685.0000    1153.1714    1220.0000     $292,800.00 
 
603E52206          45.000 FT         14" X 23" CONDUIT, TYPE D, 706.04            100.0000      98.5980     115.0000       $5,175.00 
 
603E52300         460.000 FT         19" X 30" CONDUIT, TYPE A, 706.04            122.9783      98.6481     107.6601      $49,523.66 
 
603E52302          77.000 FT         19" X 30" CONDUIT, TYPE B, 706.04            110.0000     126.9571      98.7000       $7,599.90 
 
603E52400         266.000 FT         22" X 34" CONDUIT, TYPE A, 706.04            111.7293     108.7618      99.2629      $26,403.92 
 
603E52500         256.000 FT         24" X 38" CONDUIT, TYPE A, 706.04            121.5625     139.5495     140.7500      $36,032.00 
 
603E52502         269.000 FT         24" X 38" CONDUIT, TYPE B, 706.04            145.0000     161.9286     114.5000      $30,800.50 
 
603E52700         482.000 FT         29" X 45" CONDUIT, TYPE A, 706.04            151.5145     198.3147     137.6095      $66,327.80 
 
603E52800          79.000 FT         32" X 49" CONDUIT, TYPE A, 706.04            140.0000     194.0667     227.2000      $17,948.80 
 
603E52904         413.000 FT         34" X 53" CONDUIT, TYPE C, 706.04            175.0000     150.0000     165.0000      $68,145.00 
 
603E53000         223.000 FT         38" X 60" CONDUIT, TYPE A, 706.04            277.2422     247.2075     234.4731      $52,287.50 
 
603E53100          59.000 FT         43" X 68" CONDUIT, TYPE A, 706.04            225.0000     296.4000     322.0000      $18,998.00 
 
603E53200         194.000 FT         48" X 76" CONDUIT, TYPE A, 706.04            345.0000     272.0243     238.0000      $46,172.00 
 
603E53212         328.000 FT         48" X 76" CONDUIT, TYPE C, 706.04            276.2195     259.6563     234.1463      $76,800.00 
 
603E53214          57.000 FT         48" X 76" CONDUIT, TYPE D, 706.04            295.0000     287.0614     240.0000      $13,680.00 
 
603E53300         105.000 FT         53" X 83" CONDUIT, TYPE A, 706.04            375.0000     302.0057     282.3400      $29,645.70 
 
603E53311         152.000 FT         53" X 83" CONDUIT, TYPE C, 706.04, AS        285.0000     145.0000     110.0000      $16,720.00 
                                     PER PLAN 



                                            Total Contract Items Awarded for the Calendar Year 
       Item      Quantity    U/M        Item Description                          Avg Unit      Avg Unit     Avg Unit      Total Amt 
     Number                                                                      Price Est     Price Bid    Price Awded     Awarded                                  

Page | 87  
  

 
603E53400         193.000 FT         58" X 91" CONDUIT, TYPE A, 706.04            399.9793     445.3028     311.9171      $60,200.00 
 
603E53800         305.000 FT         77" X 121" CONDUIT, TYPE A, 706.04           745.0000     733.6414     612.0000     $186,660.00 
 
603E54000         142.000 FT         87" X 136" CONDUIT, TYPE A, 706.04           750.0000    1179.3350    1100.0000     $156,200.00 
 
603E57400          68.000 FT         35" X 24" CONDUIT, TYPE A                    150.0000      67.1667      60.0000       $4,080.00 
                                             
603E70001         300.000 FT         CONDUIT, TYPE A, PRECAST REINFORCED         1711.2333    1646.5895    1607.5000     $482,250.00 
                                     CONCRETE FLAT TOPPED THREE SIDED 
                                     CULVERT, AS PER PLAN 
 
603E71000          42.000 FT         CONDUIT, TYPE A, PRECAST REINFORCED         2400.0000    2319.7217    2432.6100     $102,169.62 
                                     CONCRETE ARCH SECTIONS 
 
603E92900         110.000 FT         4' X 2' CONDUIT, TYPE A, 706.05              295.0000     347.0600     466.1000      $51,271.00 
 
603E92901          36.000 FT         4' X 2' CONDUIT, TYPE A, 706.05, AS PER      497.0000     597.7100     500.0000      $18,000.00 
                                     PLAN 
 
603E93000         382.000 FT         5' X 3' CONDUIT, TYPE A, 706.05              368.4934     324.5793     285.7271     $109,147.76 
 
603E93010          78.000 FT         5' X 4' CONDUIT, TYPE A, 706.05              342.1400     363.0188     350.0000      $27,300.00 
 
603E93500          99.000 FT         6' X 3' CONDUIT, TYPE A, 706.05              345.4400     394.8867     317.0000      $31,383.00 
 
603E94800          51.000 FT         8' X 4' CONDUIT, TYPE A, 706.05              555.0000     994.5046     519.1500      $26,476.65 
 
603E94810          66.000 FT         8' X 4' CONDUIT, TYPE B, 706.05              625.0000     512.5000     425.0000      $28,050.00 
 
603E94900         174.000 FT         8' X 5' CONDUIT, TYPE A, 706.05              491.3793     489.6920     458.9655      $79,860.00 
 
603E94921         136.000 FT         8' X 7' CONDUIT, TYPE A, 706.05, AS PER      475.0000     581.6660     539.0000      $73,304.00 
                                     PLAN 
 
603E95000          62.000 FT         10' X 5' CONDUIT, TYPE A, 706.05             990.0000     682.6925     500.0000      $31,000.00 
 
603E95200         132.000 FT         10' X 6' CONDUIT, TYPE A, 706.05             765.9091     746.3144     555.4545      $73,320.00 
 
603E95201          90.000 FT         10' X 6' CONDUIT, TYPE A, 706.05, AS PER     796.8516     661.2000     635.0000      $57,150.00 
                                     PLAN 
 
603E95600         110.000 FT         12' X 4' CONDUIT, TYPE A, 706.05             885.0000     816.2310     659.0000      $72,490.00 
 
603E95801          48.000 FT         12' X 6' CONDUIT, TYPE A, 706.05, AS PER     767.5000     865.0000     795.0000      $38,160.00 
                                     PLAN 
 
603E96000         184.000 FT         12' X 8' CONDUIT, TYPE A, 706.05             878.3913     930.3018     629.9891     $115,918.00 
 
603E96001          72.000 FT         12' X 8' CONDUIT, TYPE A, 706.05, AS PER     975.0000     973.3333    1275.0000      $91,800.00 
                                     PLAN 
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603E96200          80.000 FT         12' X 10' CONDUIT, TYPE A, 706.05            700.0000    1019.1033    1102.3100      $88,184.80 
 
603E96201          43.002 FT         12' X 10' CONDUIT, TYPE A, 706.05, AS       1097.2800    1282.9264     694.9440      $29,883.96 
                                     PER PLAN 
 
603E96311          54.000 FT         14' X 5' CONDUIT, TYPE A, 706.05, AS PER     900.0000     961.7260     900.0000      $48,600.00 
                                     PLAN 
 
603E96331         234.000 FT         14' X 8' CONDUIT, TYPE A, 706.05, AS PER    1052.3302     999.5601     829.7436     $194,160.00 
                                     PLAN 
                                             
603E96391          58.000 FT         16' X 4' CONDUIT, TYPE A, 706.05, AS PER     905.3947     976.3300     689.6500      $39,999.70 
                                     PLAN 
 
603E96401          54.000 FT         16' X 5' CONDUIT, TYPE A, 706.05, AS PER     795.0000     936.2880     634.0000      $34,236.00 
                                     PLAN 
 
603E96450          12.000 FT         16' X 8' CONDUIT, TYPE A, 706.05            1350.0000    1950.0000    2100.0000      $25,200.00 
 
603E96456         235.000 FT         16' X 10' CONDUIT, TYPE A, 706.05           1550.0000    1466.6667    1400.0000     $329,000.00 
 
603E96461          80.000 FT         20' X 10' CONDUIT, TYPE A, 706.05, AS       1390.0000    1491.0000    1300.0000     $104,000.00 
                                     PER PLAN 
 
603E96467          64.000 FT         18' X 6' CONDUIT, TYPE A, 706.05, AS PER    1100.0000    1031.3080    1050.0000      $67,200.00 
                                     PLAN 
 
603E96471         144.000 FT         18' X 7' CONDUIT, TYPE A, 706.05, AS PER    1103.8194    1132.4121    1064.6944     $153,316.00 
                                     PLAN 
 
603E96477         138.000 FT         18' X 5' CONDUIT, TYPE A, 706.05, AS PER    1125.0000    1210.2029    1200.0000     $165,600.00 
                                     PLAN 
 
603E96479          70.000 FT         18' X 6' CONDUIT, TYPE A, 706.05, AS PER    1200.0000    1201.3240     953.3900      $66,737.30 
                                     PLAN 
 
603E96487         162.000 FT         20'X7' CONDUIT, TYPE A, 706.05, AS PER      1284.8530    1228.4657    1033.3333     $167,400.00 
                                     PLAN 
 
603E96497          96.000 FT         20' X 6' CONDUIT, TYPE A, 706.05, AS PER    1314.6079    1335.5643    1224.6250     $117,564.00 
                                     PLAN 
 
603E96500          12.000 FT         CONDUIT RECONSTRUCTED:                       185.0000     122.5000     120.0000       $1,440.00 
 
603E96550         773.000 FT         FIELD PAVING OF EXISTING PIPE                198.4282     147.7001      97.1408      $75,089.80 
 
603E96551        1002.500 FT         FIELD PAVING OF EXISTING PIPE, AS PER        185.1970     178.6486     109.8878     $110,162.50 
                                     PLAN 
 
603E96560          26.000 FT         CONDUIT, FIELD PAVING OF PIPE                575.0000     491.6667     550.0000      $14,300.00 
 
603E96600        1710.000 FT         CONDUIT, BORED OR JACKED:                    453.5263     469.0643     395.4395     $676,201.53 
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603E96601        2040.000 FT         CONDUIT, BORED OR JACKED, AS PER PLAN        337.8824     411.1869     397.2265     $810,342.00 
 
603E96650          40.000 CU YD      SPECIAL - GROUTING VOIDS AROUND              155.0000     110.0000     105.0000       $4,200.00 
                                     CORRUGATED METAL PIPES 
 
603E97010          82.000 FT         SLOTTED DRAIN, TYPE 2                        150.0000      90.0175      31.2000       $2,558.40 
 
603E97021          33.000 FT         SLOTTED DRAIN, TYPE 3, AS PER PLAN           185.0000     184.0000     178.0000       $5,874.00 
 
603E98100          16.000 EACH       CONDUIT, MISC.:                             1625.0000    1205.3819     241.2500       $3,860.00 
 
603E98300        5815.000 FT         CONDUIT, MISC.:                              106.7377      89.0375      88.9063     $516,990.18 
                                             
603E98400         100.000 SQ YD      CONDUIT, MISC.:                               95.0000     416.6667     100.0000      $10,000.00 
 
603E99000           1.000 LUMP       SPECIAL - DRAINAGE                         50000.0000   59016.5714    5000.0000       $5,000.00 
 
604E00100           8.000 EACH       CONCRETE BARRIER (TYPE D) INLET             5000.0000    3925.0000    5000.0000      $40,000.00 
 
604E00400         194.000 EACH       CATCH BASIN, NO. 3                          2395.1546    2354.6702    2218.2313     $430,336.88 
 
604E00401          28.000 EACH       CATCH BASIN, NO. 3, AS PER PLAN             2722.3214    2461.2646    2371.8875      $66,412.85 
 
604E00420           1.000 EACH       CATCH BASIN, NO. 3 WITH DIAGONAL GRATE      2500.0000    2413.4450     926.3600         $926.36 
 
604E00800         420.000 EACH       CATCH BASIN, NO. 3A                         1844.9048    1757.0844    1698.6700     $713,441.38 
 
604E00801          62.000 EACH       CATCH BASIN, NO. 3A, AS PER PLAN            2106.9355    1896.3865    1731.4116     $107,347.52 
 
604E00820           3.000 EACH       CATCH BASIN, NO. 3A WITH DIAGONAL GRATE     1800.0000    1918.6700     953.3000       $2,859.90 
 
604E00850           3.000 EACH       CATCH BASIN, NO. 3A WITH SUMP               2100.0000    1534.3393    1566.6667       $4,700.00 
 
604E01200          91.000 EACH       CATCH BASIN, NO. 4                          2599.3956    2747.6551    2455.6443     $223,463.63 
 
604E01400           1.000 EACH       CATCH BASIN, NO. 4A                         1500.0000    5073.7075    5439.3500       $5,439.35 
 
604E01600          14.000 EACH       CATCH BASIN, NO. 5                          2303.5714    2441.7140    2158.9286      $30,225.00 
 
604E01700           1.000 EACH       CATCH BASIN, NO. 5 WITH B GRATE             2150.0000    2344.8571    1721.0000       $1,721.00 
 
604E01800           3.000 EACH       CATCH BASIN, NO. 5A                         3200.0000    3025.0000    2000.0000       $6,000.00 
 
604E01900           2.000 EACH       CATCH BASIN, NO. 5A WITH B GRATE            4500.0000    2798.1429    2433.0000       $4,866.00 
 
604E02000          47.000 EACH       CATCH BASIN, NO. 6                          1667.8723    1821.7920    1879.3119      $88,327.66 
 
604E02001          10.000 EACH       CATCH BASIN, NO. 6, AS PER PLAN             2155.0000    1981.8956    2160.0000      $21,600.00 
 
604E02400           1.000 EACH       CATCH BASIN, NO. 7                          1500.0000    1130.1250     920.5000         $920.50 
 
604E02800          89.000 EACH       CATCH BASIN, NO. 8                          2296.0674    2367.5258    2137.4322     $190,231.47 
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604E02801           9.000 EACH       CATCH BASIN, NO. 8, AS PER PLAN             2843.8889    3082.4738    2764.8889      $24,884.00 
 
604E02804           7.000 EACH       CATCH BASIN, NO. 8 WITHOUT APRON            2428.5714    2112.1818    1514.2857      $10,600.00 
 
604E02906           6.000 EACH       CATCH BASIN, NO. 8A                         3666.6667    3205.1831    2518.2717      $15,109.63 
 
604E04100          10.000 EACH       CATCH BASIN, NO. 2-2A                       1685.0000    1188.7385    1186.0650      $11,860.65 
 
604E04500         260.000 EACH       CATCH BASIN, NO. 2-2B                       1100.4038    1175.9797    1161.9362     $302,103.42 
 
604E04501          43.000 EACH       CATCH BASIN, NO. 2-2B, AS PER PLAN          1156.3953    1581.1497    1316.1860      $56,596.00 
 
604E04900          93.000 EACH       CATCH BASIN, NO. 2-3                        1586.5054    1523.8947    1507.5378     $140,201.02 
 
604E04901           1.000 EACH       CATCH BASIN, NO. 2-3, AS PER PLAN           1700.0000    1883.2933    1199.8800       $1,199.88 
                                             
604E05300          26.000 EACH       CATCH BASIN, NO. 2-4                        2151.9231    2100.5932    1665.5346      $43,303.90 
 
604E05700          11.000 EACH       CATCH BASIN, NO. 2-5                        2850.0000    2694.4654    2908.6800      $31,995.48 
 
604E06100           4.000 EACH       CATCH BASIN, NO. 2-6                        3962.5000    3901.7591    3817.5475      $15,270.19 
 
604E06101           3.000 EACH       CATCH BASIN, NO. 2-6, AS PER PLAN           3248.3333    4843.9752    4104.1500      $12,312.45 
 
604E08600          11.000 EACH       CATCH BASIN, MISC.:                         2072.7273     843.6495    1076.6636      $11,843.30 
 
604E09000         406.000 EACH       CATCH BASIN ADJUSTED TO GRADE                387.8202     493.3324     440.2844     $178,755.48 
 
604E09001         512.000 EACH       CATCH BASIN ADJUSTED TO GRADE, AS PER        561.3770     514.0208     507.4219     $259,800.00 
                                     PLAN 
 
604E09500          95.000 EACH       CATCH BASIN RECONSTRUCTED TO GRADE          1039.4211    1045.5808    1016.4737      $96,565.00 
 
604E09501         128.000 EACH       CATCH BASIN RECONSTRUCTED TO GRADE, AS      1555.0391    2331.4747    2285.5469     $292,550.00 
                                     PER PLAN 
 
604E09900           3.000 EACH       CATCH BASIN GRATE                            250.0000     427.2083     926.3600       $2,779.08 
 
604E09911           1.000 EACH       CATCH BASIN FRAME AND GRATE, AS PER PLAN     900.0000     475.0000     120.0000         $120.00 
 
604E10100          15.000 EACH       INLET, SIDE DITCH                            908.6667    1144.0161     918.6173      $13,779.26 
 
604E10101          10.000 EACH       INLET, SIDE DITCH, AS PER PLAN              1295.0000    1154.4100     530.0000       $5,300.00 
 
604E10900           2.000 EACH       INLET, NO. 2-6                              3500.0000    2675.0000    2500.0000       $5,000.00 
 
604E10901           2.000 EACH       INLET, NO. 2-6, AS PER PLAN                 3750.0000    2757.1429    1600.0000       $3,200.00 
 
604E13700           2.000 EACH       INLET, NO. 2-20                             4500.0000    5628.8429    6500.0000      $13,000.00 
 
604E14501           2.000 EACH       INLET, NO. 3A, AS PER PLAN                  5000.0000    5612.5000    3800.0000       $7,600.00 
 
604E14602           6.000 EACH       INLET, NO. 3B50                             6000.0000    4925.0000    5400.0000      $32,400.00 
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604E18300           2.000 EACH       INLET, NO. 2-A-10                           2500.0000    5000.0000    5000.0000      $10,000.00 
 
604E19900           1.000 EACH       INLET, NO. 2-A-18                           5000.0000    4487.5000    4500.0000       $4,500.00 
 
604E20300           2.000 EACH       INLET, NO. 2-A-20                           6250.0000    4447.6300    5600.0000      $11,200.00 
 
604E20450           1.000 EACH       BARRIER INLET, SINGLE SLOPE, TYPE D         5500.0000    5510.9688    7000.0000       $7,000.00 
 
604E20514           1.000 EACH       INLET, NO. 3 FOR SINGLE SLOPE BARRIER,      5500.0000    6583.6186    7000.0000       $7,000.00 
                                     TYPE B1 
 
604E20520           3.000 EACH       INLET, NO. 3 FOR SINGLE SLOPE BARRIER,      6333.3333    6946.0171    5909.9933      $17,729.98 
                                     TYPE C 
 
604E20524          56.000 EACH       INLET, NO. 3 FOR SINGLE SLOPE BARRIER,      6791.0714    5953.1696    5535.7143     $310,000.00 
                                     TYPE C1 
                                             
604E20530          27.000 EACH       INLET, NO. 3 FOR SINGLE SLOPE BARRIER,      5537.0370    5825.1975    4819.2052     $130,118.54 
                                     TYPE D 
 
604E20531           8.000 EACH       INLET, NO. 3 FOR SINGLE SLOPE BARRIER,      5875.0000    5741.9147    6227.1250      $49,817.00 
                                     TYPE D, AS PER PLAN 
 
604E20600         186.000 EACH       INLET ADJUSTED TO GRADE                      437.4731     408.0935     391.5860      $72,835.00 
 
604E20601          14.000 EACH       INLET ADJUSTED TO GRADE, AS PER PLAN         500.0000     740.0000     400.0000       $5,600.00 
 
604E20800          46.000 EACH       INLET RECONSTRUCTED TO GRADE                 966.8478    1703.3172    1178.2609      $54,200.00 
 
604E20900           1.000 EACH       INLET FRAME AND GRATE                       1500.0000     616.6667     500.0000         $500.00 
 
604E22500          45.000 EACH       INLET, MISC.:                               2521.1111    2812.1440    2741.4444     $123,365.00 
 
604E30100          12.000 EACH       MANHOLE, NO. 1                              1737.5000    2555.0612    2020.8333      $24,250.00 
 
604E30101          11.000 EACH       MANHOLE, NO. 1, AS PER PLAN                 3500.0000    2892.5000    3200.0000      $35,200.00 
 
604E30900           1.000 EACH       MANHOLE, NO. 2                              4800.0000    3281.7040    3729.5200       $3,729.52 
 
604E31500         369.000 EACH       MANHOLE, NO. 3                              2647.8184    2652.2417    2489.3748     $918,579.30 
 
604E31501          62.000 EACH       MANHOLE, NO. 3, AS PER PLAN                 3436.2903    2857.5204    2619.3548     $162,400.00 
 
604E31550           2.000 EACH       MANHOLE, NO. 3 WITH SUMP                    3500.0000    2690.0000    2500.0000       $5,000.00 
 
604E31600           7.000 EACH       MANHOLE, NO. 3 WITH 84" BASE I.D. AND 6"    4242.8571    5009.9805    5212.0814      $36,484.57 
                                     WEIR 
 
604E31610           7.000 EACH       MANHOLE, NO. 3 WITH 90" BASE I.D. AND 8"    5000.0000    5574.1012    5514.1429      $38,599.00 
                                     WEIR 
 
604E31620           2.000 EACH       MANHOLE, NO. 3 WITH 96" BASE I.D. AND 9"    6000.0000    6641.0000    6628.0000      $13,256.00 
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                                     WEIR 
 
604E31801           5.000 EACH       MANHOLE, NO. 4, AS PER PLAN                 4500.0000    8585.2214    7400.0000      $37,000.00 
 
604E32100          12.000 EACH       MANHOLE, NO. 5                              5416.6667    4331.7759    3141.5833      $37,699.00 
 
604E32101           3.000 EACH       MANHOLE, NO. 5, AS PER PLAN                 3200.0000    4220.0833    3600.0000      $10,800.00 
 
604E32500          40.000 EACH       MANHOLE, MISC.:                             2341.2500    2184.9208    2074.0085      $82,960.34 
 
604E33301           5.000 EACH       MANHOLE FRAME, AS PER PLAN                   475.0000     215.0000     240.0000       $1,200.00 
 
604E33401           7.000 EACH       MANHOLE COVER, AS PER PLAN                   450.0000     157.5000     175.0000       $1,225.00 
 
604E33500           2.000 EACH       MANHOLE FRAME AND COVER                      625.0000     539.0000     222.5000         $445.00 
 
604E34500         949.000 EACH       MANHOLE ADJUSTED TO GRADE                    421.3699     400.0644     396.9181     $376,675.31 
 
604E34501         591.000 EACH       MANHOLE ADJUSTED TO GRADE, AS PER PLAN       423.1810     373.2880     371.6273     $219,631.76 
                                             
604E35500         189.000 EACH       MANHOLE RECONSTRUCTED TO GRADE              1298.2915    1472.6031    1749.9826     $330,746.71 
 
604E35501          16.000 EACH       MANHOLE RECONSTRUCTED TO GRADE, AS PER      1025.0000    1474.5404    1155.8513      $18,493.62 
                                     PLAN 
 
604E36000          44.000 EACH       GAS VALVE BOX ADJUSTED TO GRADE              137.6136     159.4397     196.0450       $8,625.98 
 
604E36600         902.000 EACH       PRECAST REINFORCED CONCRETE OUTLET           243.6752     213.1260     192.9212     $174,014.89 
 
604E36601          50.000 EACH       PRECAST REINFORCED CONCRETE OUTLET, AS       310.0000      33.4350      16.2500         $812.50 
                                     PER PLAN 
 
604E37000          49.000 EACH       INSPECTION WELL                              504.0816     524.0822     460.1265      $22,546.20 
 
604E37001          17.000 EACH       INSPECTION WELL, AS PER PLAN                 550.0000     339.4286     150.0000       $2,550.00 
 
604E38500         339.000 EACH       MONUMENT ASSEMBLY                            608.0826     648.2444     706.4518     $239,487.15 
 
604E38501          88.000 EACH       MONUMENT ASSEMBLY, AS PER PLAN               460.2273     494.1432     677.1591      $59,590.00 
 
604E39500         302.000 EACH       MONUMENT BOX ADJUSTED TO GRADE               356.6060     318.8707     338.9993     $102,377.78 
 
604E39501         115.000 EACH       MONUMENT BOX ADJUSTED TO GRADE, AS PER       370.1304     248.2510     247.0957      $28,416.00 
                                     PLAN 
 
604E39600          13.000 EACH       MONUMENT BOX RECONSTRUCTED TO GRADE          461.5385     440.4749     478.8462       $6,225.00 
 
604E40000           4.000 EACH       MONUMENT ASSEMBLY REMOVED AND RESET          450.0000     630.5556     650.0000       $2,600.00 
 
604E40500         273.000 EACH       REFERENCE MONUMENT                           210.3297     330.8801     283.9325      $77,513.58 
 
604E40501           5.000 EACH       REFERENCE MONUMENT, AS PER PLAN              400.0000     345.2900     200.0000       $1,000.00 
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604E40520           9.000 EACH       RIGHT-OF-WAY MONUMENT                        350.0000     307.5910     250.9100       $2,258.19 
 
604E45600           4.000 EACH       FLAP GATE, 18"                               500.0000     378.3500     225.0000         $900.00 
 
604E50000      191475.000 POUND      SPECIAL - MISCELLANEOUS METAL                  1.1522       1.0538       1.1444     $219,120.00 
 
604E60000         414.000 FT         SPECIAL - TRENCH DRAIN                       114.0097     116.1024     102.6443      $42,494.72 
 
604E98000         368.000 EACH       DRAINAGE STRUCTURE, MISC.:                  1468.2656    1248.9452    1234.4103     $454,263.00 
 
604E98200           1.000 LUMP       DRAINAGE STRUCTURE, MISC.:                 85000.0000   90683.0000   68000.0000      $68,000.00 
 
605E05100       30065.000 FT         4" SHALLOW PIPE UNDERDRAINS                    6.5576       7.2584       6.0242     $181,117.28 
 
605E05101         184.000 FT         4" SHALLOW PIPE UNDERDRAINS, AS PER PLAN       8.2500      11.6900       9.0000       $1,656.00 
 
605E05110        1593.000 FT         4" SHALLOW PIPE UNDERDRAINS WITH FABRIC        7.0000       9.9375       6.7500      $10,752.75 
                                     WRAP 
 
605E05150         755.000 FT         4" DEEP PIPE UNDERDRAINS                       8.0000       8.8900       4.6700       $3,525.85 
 
605E05200       27000.000 FT         4" UNCLASSIFIED PIPE UNDERDRAINS               6.1262       6.1212       5.6736     $153,187.25 
                                             
605E05220         733.000 FT         4" ROCK CUT UNDERDRAINS                       12.0000      14.6840       7.0000       $5,131.00 
 
605E06000       48672.000 FT         4" BASE PIPE UNDERDRAINS                       6.8177       6.9532       5.6016     $272,640.48 
 
605E06001         200.000 FT         4" BASE PIPE UNDERDRAINS, AS PER PLAN          8.0000      10.1667       8.5000       $1,700.00 
 
605E11100      321094.000 FT         6" SHALLOW PIPE UNDERDRAINS                    5.4578       5.0038       4.2124   $1,352,576.91 
 
605E11110      225273.000 FT         6" SHALLOW PIPE UNDERDRAINS WITH FABRIC        5.5500       6.4382       5.6616   $1,275,406.25 
                                     WRAP 
 
605E11111        4565.000 FT         6" SHALLOW PIPE UNDERDRAINS WITH FABRIC       10.4681       7.4973       7.0789      $32,315.22 
                                     WRAP, AS PER PLAN 
 
605E12200          90.000 FT         6" DEEP PIPE UNDERDRAINS                       7.0000      18.0000      10.0000         $900.00 
 
605E12210       28513.000 FT         6" DEEP PIPE UNDERDRAINS WITH FABRIC           8.1754      10.2788       9.9123     $282,629.00 
                                     WRAP 
 
605E13300       22884.000 FT         6" UNCLASSIFIED PIPE UNDERDRAINS               7.2547       6.8834       7.2333     $165,526.11 
 
605E13402        2750.000 FT         6" UNCLASSIFIED PIPE UNDERDRAINS FOR          11.1236      10.6273      11.1565      $30,680.50 
                                     SPRINGS 
 
605E13410       16789.000 FT         6" UNCLASSIFIED PIPE UNDERDRAINS WITH          8.4098       8.4137       7.9375     $133,261.85 
                                     FABRIC WRAP 
 
605E13411        1500.000 FT         6" UNCLASSIFIED PIPE UNDERDRAINS WITH         15.0867      11.5877       8.7124      $13,068.65 
                                     FABRIC WRAP, AS PER PLAN 
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605E13500       19601.000 FT         6" ROCK CUT UNDERDRAINS                        8.0184       8.3270       6.8856     $134,964.25 
 
605E14000      164520.000 FT         6" BASE PIPE UNDERDRAINS                       5.4595       4.5449       4.1264     $678,877.48 
 
605E14020      461302.000 FT         6" BASE PIPE UNDERDRAINS WITH FABRIC           5.8606       5.1190       4.8003   $2,214,388.25 
                                     WRAP 
 
605E14021        8541.000 FT         6" BASE PIPE UNDERDRAINS WITH FABRIC           8.7513       8.8120       8.2831      $70,746.20 
                                     WRAP, AS PER PLAN 
 
605E31050          90.000 FT         18 " PREFABRICATED EDGE UNDERDRAINS           40.0000      25.8800      22.0000       $1,980.00 
 
605E31100       28308.055 FT         AGGREGATE DRAINS                               7.9753       8.9242       8.3822     $237,283.21 
 
605E31101       20908.000 FT         AGGREGATE DRAINS, AS PER PLAN                  5.8242       8.0314       6.9511     $145,334.33 
 
605E32200        2632.000 FT         AGGREGATE DRAINS FOR SPRINGS                  11.8412      11.8303      11.2012      $29,481.50 
 
605E98000        2488.000 FT         UNDERDRAINS, MISC.:                           48.3825      44.6028      27.8039      $69,176.00 
 
605E99000           1.000 LUMP       SPECIAL - UNDERDRAINS                      13600.0000  462988.5714  250000.0000     $250,000.00 
 
606E10000        1728.000 SQ FT      SPECIAL - NOISE BARRIER                       75.0000      67.5833      56.2500      $97,200.00 
                                             
606E10300        9285.000 SQ FT      SPECIAL - NOISE BARRIER (ABSORPTIVE),         23.0108      29.1134      23.2907     $216,254.00 
                                     10' HEIGHT AND UNDER 
 
606E10310      112491.000 SQ FT      SPECIAL - NOISE BARRIER (ABSORPTIVE),         24.9989      23.4114      23.0462   $2,592,491.40 
                                     OVER 10' TO 14' HEIGHT 
 
606E10320      259348.000 SQ FT      SPECIAL - NOISE BARRIER (ABSORPTIVE),         24.5732      22.9521      22.6572   $5,876,087.05 
                                     OVER 14' TO 20' HEIGHT 
 
606E10810         157.000 EACH       SPECIAL - NOISE BARRIER, MISC.:             1702.8662    1754.7962    1350.3439     $212,004.00 
 
606E10920       26936.000 SQ FT      SPECIAL - NOISE BARRIER, MISC.:               34.7336      31.6878      27.8636     $750,534.24 
 
606E12501          83.000 FT         GUARDRAIL, TYPE 4, AS PER PLAN                35.0000      47.7000      45.4000       $3,768.20 
 
606E13000      618314.690 FT         GUARDRAIL, TYPE 5                             12.0638      12.1051      11.9700   $7,401,215.72 
 
606E13001       72852.500 FT         GUARDRAIL, TYPE 5, AS PER PLAN                11.3880      13.0446      12.0346     $876,753.25 
 
606E13010         550.000 FT         GUARDRAIL, TYPE 5 WITH TUBULAR BACKUP         74.3182      78.2114      80.3682      $44,202.50 
 
606E13011         100.000 FT         GUARDRAIL, TYPE 5 WITH TUBULAR BACKUP,        67.7375      62.5000      72.0000       $7,200.00 
                                     AS PER PLAN 
 
606E13020         100.000 FT         GUARDRAIL, TYPE 5 WITH DOUBLE RAILS           20.4875      19.6833      18.9000       $1,890.00 
 
606E13030       57888.500 FT         GUARDRAIL, TYPE 5, USING 9 FOOT POSTS         13.3371      13.9499      13.9232     $805,991.28 
 
606E13040         406.250 FT         GUARDRAIL, NESTED TYPE 5  WITH TUBULAR        75.6923      67.4820      64.4615      $26,187.50 
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                                     BACKUP 
 
606E13050        4150.500 FT         GUARDRAIL, TYPE 5A                            18.6900      19.9750      19.9761      $82,910.63 
 
606E13051         125.000 FT         GUARDRAIL, TYPE 5A, AS PER PLAN               21.3900      49.1494      39.3160       $4,914.50 
 
606E13070        1862.500 FT         GUARDRAIL, TYPE 5A, USING 9 FOOT POSTS        15.0000      20.8000      20.8000      $38,740.00 
 
606E14000        1013.000 FT         GUARDRAIL, TYPE 8                             21.9867      21.2026      20.6185      $20,886.50 
 
606E15500       13456.100 FT         GUARDRAIL, BARRIER DESIGN, TYPE 5             18.9429      19.3391      19.1255     $257,354.70 
 
606E15501        3043.750 FT         GUARDRAIL, BARRIER DESIGN, TYPE 5, AS         18.3606      14.3338      15.1602      $46,143.75 
                                     PER PLAN 
 
606E16000         250.000 FT         GUARDRAIL REBUILT                             12.0000      21.3111      19.4400       $4,860.00 
 
606E16001         750.000 FT         GUARDRAIL REBUILT, AS PER PLAN                16.4567      13.0170      10.1833       $7,637.50 
 
606E16500       17211.000 FT         GUARDRAIL REBUILT, TYPE 5                      8.0028       8.0738       8.0474     $138,504.61 
 
606E16501       75377.500 FT         GUARDRAIL REBUILT, TYPE 5, AS PER PLAN         8.9228       7.6719       8.1883     $617,212.50 
 
606E16551        1175.000 FT         GUARDRAIL REBUILT, TYPE 5, USING 9'           14.9574      11.0044      10.2553      $12,050.00 
                                     POSTS,  AS PER PLAN 
                                             
606E16600         100.000 FT         GUARDRAIL REBUILT, BARRIER DESIGN, TYPE       10.0000      14.8167      15.4500       $1,545.00 
                                     5 
 
606E16601        2612.500 FT         GUARDRAIL REBUILT, BARRIER DESIGN, TYPE       16.2144      16.8391      15.1005      $39,450.00 
                                     5, AS PER PLAN 
 
606E16701         175.000 FT         GUARDRAIL REBUILT, TYPE 5A, AS PER PLAN       14.1429      15.4250      16.0571       $2,810.00 
 
606E17000         775.000 FT         RAISING TYPE 5 GUARDRAIL                       6.5484       4.1682       4.3323       $3,357.50 
 
606E17290        1512.500 FT         GUARDRAIL, TYPE 5, LONG-SPAN                  19.6856      20.4957      19.2744      $29,152.55 
 
606E17291         100.000 FT         GUARDRAIL, TYPE 5, LONG-SPAN, AS PER          22.5000      21.9857      21.4500       $2,145.00 
                                     PLAN 
 
606E17300        2535.000 FT         GUARDRAIL, TYPE 5, 25' LONG-SPAN              23.8856      22.7582      20.9284      $53,053.50 
 
606E17500           6.000 EACH       POST END ANCHOR (OR CONCRETE BLOCK END       831.6667     791.1522     768.3333       $4,610.00 
                                     ANCHOR) 
 
606E17700           1.000 EACH       REPLACE EXISTING GUARDRAIL BLOCKOUT           12.0000      12.0000      12.0000          $12.00 
 
606E17900          26.000 EACH       GUARDRAIL POST                                48.4615      38.0000      39.3846       $1,024.00 
 
606E17901          60.000 EACH       GUARDRAIL POST, AS PER PLAN                   33.3333      73.6111      35.8333       $2,150.00 
 
606E18500        6506.000 EACH       GUARDRAIL POST, 9 FEET                        14.0598      11.1428      10.9282      $71,099.10 
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606E18501        2616.000 EACH       GUARDRAIL POST, 9 FEET, AS PER PLAN           12.5485      10.9965       6.4485      $16,869.20 
 
606E19001          66.000 EACH       GUARDRAIL POST, STEEL, AS PER PLAN            37.1970      36.3843      41.4242       $2,734.00 
 
606E20000          68.000 EACH       FLARED END SECTION                            46.1765      38.2933      28.0882       $1,910.00 
 
606E20050           1.000 EACH       ROUNDED END SECTION                          500.0000      43.6000      40.0000          $40.00 
 
606E22000         259.000 EACH       ANCHOR ASSEMBLY, TYPE B-98                  1576.8147    1537.4167    1497.3712     $387,819.14 
 
606E22010        1163.000 EACH       ANCHOR ASSEMBLY, TYPE E-98                  2010.6987    1932.4673    1911.2971   $2,222,838.47 
 
606E25000         471.000 EACH       ANCHOR ASSEMBLY, TYPE A                      748.2590     786.0664     772.9166     $364,043.74 
 
606E25500           4.000 EACH       ANCHOR ASSEMBLY, BARRIER DESIGN, TYPE A     1062.5000     955.0000    1025.0000       $4,100.00 
 
606E26000           1.000 EACH       ANCHOR ASSEMBLY, TYPE B                     1500.0000    1350.0000    1350.0000       $1,350.00 
 
606E26500        1096.000 EACH       ANCHOR ASSEMBLY, TYPE T                      636.2774     634.2627     629.2871     $689,698.65 
 
606E26501          10.000 EACH       ANCHOR ASSEMBLY, TYPE T, AS PER PLAN         590.0000     557.5000     540.0000       $5,400.00 
 
606E27800         212.000 EACH       ANCHOR ASSEMBLY REBUILT, TYPE A              470.0000     450.3333     260.0000      $55,120.00 
 
606E27801         123.000 EACH       ANCHOR ASSEMBLY REBUILT, TYPE A, AS PER      540.5285     468.9583     475.4878      $58,485.00 
                                     PLAN 
 
606E27841          10.000 EACH       ANCHOR ASSEMBLY REBUILT, TYPE B, AS PER      650.0000     762.5000     625.0000       $6,250.00 
                                     PLAN 
 
606E27851         169.000 EACH       ANCHOR ASSEMBLY REBUILT, TYPE E, AS PER     1032.2485    1420.9320    1392.4556     $235,325.00 
                                     PLAN 
 
606E27900           9.000 EACH       ANCHOR ASSEMBLY REBUILT, TYPE T              566.6667     587.7143     582.2222       $5,240.00 
 
606E27901          43.000 EACH       ANCHOR ASSEMBLY REBUILT, TYPE T, AS PER      516.2791     504.7945     491.8605      $21,150.00 
                                     PLAN 
 
606E28000           6.000 EACH       ANCHOR ASSEMBLY REBUILT, TYPE B-98           900.0000     915.7143     956.6667       $5,740.00 
 
606E28001          66.000 EACH       ANCHOR ASSEMBLY REBUILT, TYPE B-98, AS       110.6818     111.0606     111.0606       $7,330.00 
                                     PER PLAN 
 
606E28050          86.000 EACH       ANCHOR ASSEMBLY REBUILT, TYPE E-98           972.6744     906.8675     941.8023      $80,995.00 
 
606E28051         304.000 EACH       ANCHOR ASSEMBLY REBUILT, TYPE E-98, AS       151.4638     152.5162     142.2204      $43,235.00 
                                     PER PLAN 
 
606E31000           1.000 EACH       BRIDGE TERMINAL ASSEMBLY, TYPE C             500.0000     512.5000     475.0000         $475.00 
 
606E31100           2.000 EACH       BRIDGE TERMINAL ASSEMBLY REBUILT, TYPE C     400.0000     300.0000     250.0000         $500.00 
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606E31101           2.000 EACH       BRIDGE TERMINAL ASSEMBLY REBUILT, TYPE       437.5000     458.3333     437.5000         $875.00 
                                     C, AS PER PLAN 
 
606E31500           1.000 EACH       BRIDGE TERMINAL ASSEMBLY, TYPE D             550.0000     537.5000     525.0000         $525.00 
 
606E31600           4.000 EACH       BRIDGE TERMINAL ASSEMBLY REBUILT, TYPE D     375.0000     275.0000     250.0000       $1,000.00 
 
606E31601           3.000 EACH       BRIDGE TERMINAL ASSEMBLY REBUILT, TYPE       525.0000     525.0000     533.3333       $1,600.00 
                                     D, AS PER PLAN 
 
606E32000           1.000 EACH       BRIDGE TERMINAL ASSEMBLY, TYPE E             600.0000     587.5000     575.0000         $575.00 
 
606E32100           2.000 EACH       BRIDGE TERMINAL ASSEMBLY REBUILT, TYPE E     462.5000     350.0000     325.0000         $650.00 
 
606E32101           3.000 EACH       BRIDGE TERMINAL ASSEMBLY REBUILT, TYPE       490.0000     505.0000     490.0000       $1,470.00 
                                     E, AS PER PLAN 
 
606E32160         159.000 EACH       BRIDGE TERMINAL ASSEMBLY, TYPE TST          1392.9245    1283.4747    1288.2403     $204,830.20 
 
606E32161           1.000 EACH       BRIDGE TERMINAL ASSEMBLY, TYPE TST, AS      1500.0000    1336.7857    1375.0000       $1,375.00 
                                     PER PLAN 
 
606E32171           7.000 EACH       BRIDGE TERMINAL ASSEMBLY REBUILT, TYPE       235.7143     299.3750     235.0000       $1,645.00 
                                     TST, AS PER PLAN 
 
606E32500           5.000 EACH       BRIDGE TERMINAL ASSEMBLY, TYPE F             944.0000     800.0000     710.0000       $3,550.00 
 
606E32600           2.000 EACH       BRIDGE TERMINAL ASSEMBLY REBUILT, TYPE F     712.5000     587.5000     500.0000       $1,000.00 
                                             
606E32601           3.000 EACH       BRIDGE TERMINAL ASSEMBLY REBUILT, TYPE       708.3333     700.0000     616.6667       $1,850.00 
                                     F, AS PER PLAN 
 
606E33050           3.000 EACH       BRIDGE TERMINAL ASSEMBLY REBUILT, TYPE G     366.6667     283.3333     250.0000         $750.00 
 
606E33051           1.000 EACH       BRIDGE TERMINAL ASSEMBLY REBUILT, TYPE       350.0000     300.0000     300.0000         $300.00 
                                     G, AS PER PLAN 
 
606E33600           2.000 EACH       BRIDGE TERMINAL ASSEMBLY REBUILT, TYPE H     787.5000     587.5000     500.0000       $1,000.00 
 
606E33601           1.000 EACH       BRIDGE TERMINAL ASSEMBLY REBUILT, TYPE       450.0000     400.0000     400.0000         $400.00 
                                     H, AS PER PLAN 
 
606E34000           1.000 EACH       BRIDGE TERMINAL ASSEMBLY, TYPE J             500.0000     425.0000     350.0000         $350.00 
 
606E34100           2.000 EACH       BRIDGE TERMINAL ASSEMBLY REBUILT, TYPE J     387.5000     300.0000     250.0000         $500.00 
 
606E34101           2.000 EACH       BRIDGE TERMINAL ASSEMBLY REBUILT, TYPE       382.5000     383.3333     350.0000         $700.00 
                                     J, AS PER PLAN 
 
606E35000         565.000 EACH       BRIDGE TERMINAL ASSEMBLY, TYPE 1            1168.5664    1104.7257    1109.6312     $626,941.63 
 
606E35001          26.000 EACH       BRIDGE TERMINAL ASSEMBLY, TYPE 1, AS PER    1068.8462     952.1875     964.6154      $25,080.00 
                                     PLAN 
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606E35004           7.000 EACH       BRIDGE TERMINAL ASSEMBLY, TYPE 1,           1721.4286    1798.5803    1821.5529      $12,750.87 
                                     BARRIER DESIGN 
 
606E35010          13.000 EACH       BRIDGE TERMINAL ASSEMBLY REBUILT, TYPE 1     811.5385     835.7895     794.6154      $10,330.00 
 
606E35011           9.000 EACH       BRIDGE TERMINAL ASSEMBLY REBUILT, TYPE       251.6667     300.0000     244.4444       $2,200.00 
                                     1, AS PER PLAN 
 
606E35100         227.000 EACH       BRIDGE TERMINAL ASSEMBLY, TYPE 2             369.1410     350.9593     346.6490      $78,689.32 
 
606E35101          28.000 EACH       BRIDGE TERMINAL ASSEMBLY, TYPE 2, AS PER     314.2857     309.3333     301.4286       $8,440.00 
                                     PLAN 
 
606E35110           6.000 EACH       BRIDGE TERMINAL ASSEMBLY REBUILT, TYPE 2     230.0000     283.0000     271.6667       $1,630.00 
 
606E35111           4.000 EACH       BRIDGE TERMINAL ASSEMBLY REBUILT, TYPE       196.2500     195.0000     193.7500         $775.00 
                                     2, AS PER PLAN 
 
606E35120          11.000 EACH       BRIDGE TERMINAL ASSEMBLY, TYPE 3            1004.0909    1076.8182     973.6364      $10,710.00 
 
606E35121           2.000 EACH       BRIDGE TERMINAL ASSEMBLY, TYPE 3, AS PER     700.0000     660.0000     610.0000       $1,220.00 
                                     PLAN 
 
606E35130           5.000 EACH       BRIDGE TERMINAL ASSEMBLY REBUILT, TYPE 3     750.0000     664.2857     570.0000       $2,850.00 
 
606E35131           6.000 EACH       BRIDGE TERMINAL ASSEMBLY REBUILT, TYPE       254.1667     302.8571     245.0000       $1,470.00 
                                     3, AS PER PLAN 
 
606E35140         330.000 EACH       BRIDGE TERMINAL ASSEMBLY, TYPE 4             595.6970     566.7048     562.3818     $185,586.00 
                                             
606E35141          11.000 EACH       BRIDGE TERMINAL ASSEMBLY, TYPE 4, AS PER     603.6364     713.3043     930.5455      $10,236.00 
                                     PLAN 
 
606E35150          17.000 EACH       BRIDGE TERMINAL ASSEMBLY REBUILT, TYPE 4     620.5882     483.7143     484.1176       $8,230.00 
 
606E35151           3.000 EACH       BRIDGE TERMINAL ASSEMBLY REBUILT, TYPE       206.6667     227.5000     170.0000         $510.00 
                                     4, AS PER PLAN 
 
606E35170          20.000 EACH       BRIDGE TERMINAL ASSEMBLY, TYPE BR-1         1335.0000     931.5517     895.0000      $17,900.00 
 
606E35181           1.000 EACH       BRIDGE TERMINAL ASSEMBLY REBUILT, TYPE      1200.0000    1000.0000    1000.0000       $1,000.00 
                                     BR-1, AS PER PLAN 
 
606E39001           1.000 EACH       36" CONCRETE ANCHOR REMOVED AND              400.0000     365.0000     365.0000         $365.00 
                                     REPLACED, AS PER PLAN 
 
606E40000           1.000 EACH       SPECIAL - 36" CONCRETE ANCHOR                245.0000     245.0000     245.0000         $245.00 
 
606E50000      149212.500 FT         SPECIAL - RESHAPING BERM                       0.2054       0.1369       0.1054      $15,732.00 
 
606E60000          19.000 EACH       IMPACT ATTENUATOR, TYPE 1-98                3636.8421    3393.4222    3375.0000      $64,125.00 
                                     (UNIDIRECTIONAL) 
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606E60010          68.000 EACH       IMPACT ATTENUATOR, TYPE 1-98                3521.9118    3356.2041    3266.4265     $222,117.00 
                                     (BIDIRECTIONAL) 
 
606E60011           8.000 EACH       IMPACT ATTENUATOR, TYPE 1-98                3375.0000    3314.9677    3342.5000      $26,740.00 
                                     (BIDIRECTIONAL), AS PER PLAN 
 
606E60020           5.000 EACH       IMPACT ATTENUATOR, TYPE 2-98               22900.0000   19031.3081   19391.4940      $96,957.47 
                                     (UNIDIRECTIONAL) 
 
606E60021           1.000 EACH       IMPACT ATTENUATOR, TYPE 2-98               25000.0000   26368.7500   29875.0000      $29,875.00 
                                     (UNIDIRECTIONAL), AS PER PLAN 
 
606E60024           8.000 EACH       IMPACT ATTENUATOR, TYPE 2-98               20875.0000   17371.4816   16541.2213     $132,329.77 
                                     (BIDIRECTIONAL) 
 
606E60025           2.000 EACH       IMPACT ATTENUATOR, TYPE 2-98               18000.0000   15335.0000   15335.0000      $30,670.00 
                                     (BIDIRECTIONAL), AS PER PLAN 
 
606E60026           2.000 EACH       IMPACT ATTENUATOR, TYPE 2-98               18000.0000   23925.0000   24850.0000      $49,700.00 
                                     (UNIDIRECTIONAL OR BIDIRECTIONAL) 
 
606E60030           1.000 EACH       IMPACT ATTENUATOR, TYPE 3-98               45000.0000   37088.4100   34500.0000      $34,500.00 
 
606E61000         756.000 EACH       IMPACT ATTENUATOR, MISC.:                    561.6759     536.8296     535.1376     $404,564.00 
 
606E98000       90977.670 FT         GUARDRAIL, MISC.:                              9.6533       9.1010       9.3729     $852,726.10 
 
606E98100        7189.000 EACH       GUARDRAIL, MISC.:                            143.8124     142.7365     121.1287     $870,794.00 
 
606E98200           1.000 LUMP       GUARDRAIL, MISC.:                           1500.0000    2500.0000     500.0000         $500.00 
 
606E99000           3.000 LUMP       SPECIAL - GUARDRAIL                        95000.0000  121106.7308   88666.6667     $266,000.00 
                                             
607E15000      119210.000 FT         FENCE, TYPE 47                                 5.6578       5.8067       5.5361     $659,955.66 
 
607E15001         131.000 FT         FENCE, TYPE 47, AS PER PLAN                   13.4351      17.5141      18.4656       $2,419.00 
 
607E15100         440.000 FT         FENCE, TYPE 47RA                              15.0000      15.1571      13.8000       $6,072.00 
 
607E20000       30221.000 FT         FENCE, TYPE CL                                14.8515      14.5650      13.7944     $416,881.25 
 
607E20001        1083.000 FT         FENCE, TYPE CL, AS PER PLAN                   21.9668      19.9681      20.6551      $22,369.50 
 
607E20100         220.000 FT         FENCE, TYPE CL, MISC.:                        50.0000      42.9000      33.0000       $7,260.00 
 
607E22000          60.000 FT         FENCE REBUILT, TYPE CL                        20.0000      17.0500      17.2000       $1,032.00 
 
607E23000       47130.000 FT         FENCE, TYPE CLT                               10.5659      11.1097       9.9722     $469,988.20 
 
607E23001          96.000 FT         FENCE, TYPE CLT, AS PER PLAN                  18.0000      53.3750      60.0000       $5,760.00 
 
607E23004         540.000 FT         FENCE REBUILT, TYPE CLT                       20.0000      11.2500      10.0000       $5,400.00 
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607E30000        7640.000 FT         FENCE, SNOW                                    4.5576       2.9662       3.5864      $27,400.00 
 
607E35000        1685.000 FT         FENCE REMOVED AND REBUILT                     15.2935      19.7741      20.1977      $34,033.15 
 
607E39900        9269.580 FT         SPECIAL - VANDAL PROTECTION FENCE, 6'         62.2970      60.9813      64.3390     $596,395.78 
                                     STRAIGHT, COATED FABRIC 
 
607E39901         684.000 FT         VANDAL PROTECTION FENCE, 6' STRAIGHT,         85.2193      60.6866      62.7632      $42,930.00 
                                     COATED FABRIC, AS PER PLAN 
 
607E39910        4349.000 FT         SPECIAL - VANDAL PROTECTION FENCE, 8'         83.4307      95.2578      91.9035     $399,688.50 
                                     STRAIGHT, COATED FABRIC 
 
607E39911          56.000 FT         VANDAL PROTECTION FENCE, 8' STRAIGHT,         85.0000     142.5000     140.0000       $7,840.00 
                                     COATED FABRIC, AS PER PLAN 
 
607E39920        2505.000 FT         SPECIAL - VANDAL PROTECTION FENCE, 10'        91.8303     106.4934     106.7305     $267,360.00 
                                     CURVED, COATED FABRIC 
 
607E39930        1543.250 FT         SPECIAL - VANDAL PROTECTION FENCE, 12'       104.7481     104.0261     104.3239     $160,997.90 
                                     CURVED, COATED FABRIC 
 
607E40000         262.000 FT         SPECIAL - VANDAL PROTECTION FENCE            175.0000     147.0000     143.0000      $37,466.00 
 
607E40300         339.000 FT         SPECIAL - VANDAL PROTECTION FENCE             85.0000     104.4051     102.3451      $34,695.00 
                                     REMOVED AND REBUILT 
 
607E40500           5.000 EACH       GATE, TYPE 47                                900.0000     907.2222     900.0000       $4,500.00 
 
607E40501           4.000 EACH       GATE, TYPE 47, AS PER PLAN                  1000.0000     493.0000     493.0000       $1,972.00 
 
607E50900          12.000 EACH       GATE, TYPE CL                               1012.5000     982.0097     822.9167       $9,875.00 
 
607E50901           2.000 EACH       GATE, TYPE CL, AS PER PLAN                  1500.0000    1032.5000    1025.0000       $2,050.00 
                                             
607E61100           2.000 EACH       GATE REBUILT, TYPE CL                       1000.0000    2015.0000    2030.0000       $4,060.00 
 
607E61200           4.000 EACH       GATE, TYPE CLT                              1000.0000    1015.9091    1075.0000       $4,300.00 
 
607E98000       77040.000 FT         FENCE, MISC.:                                 17.6556      13.3205      13.2402   $1,020,027.16 
 
607E98100          11.000 EACH       FENCE, MISC.:                                 86.3636     632.4160     895.5682       $9,851.25 
 
607E98200           2.000 LUMP       FENCE, MISC.:                               4750.0000   17278.8182   20571.0000      $41,142.00 
 
608E10000      355501.000 SQ FT      4" CONCRETE WALK                               4.0414       3.6087       3.4773   $1,236,199.43 
 
608E10001      122607.000 SQ FT      4" CONCRETE WALK, AS PER PLAN                  4.2183       4.3650       3.8864     $476,494.60 
 
608E12000       43142.000 SQ FT      5" CONCRETE WALK                               5.3623       4.2793       3.9307     $169,580.07 
 
608E13000       19682.000 SQ FT      6" CONCRETE WALK                               6.0359       4.8027       4.4217      $87,028.21 



                                            Total Contract Items Awarded for the Calendar Year 
       Item      Quantity    U/M        Item Description                          Avg Unit      Avg Unit     Avg Unit      Total Amt 
     Number                                                                      Price Est     Price Bid    Price Awded     Awarded                                  

Page | 101  
  

 
608E13001        1616.000 SQ FT      6" CONCRETE WALK, AS PER PLAN                  7.9641       7.0832       6.1238       $9,896.00 
 
608E15000        8139.000 SQ FT      8" CONCRETE WALK                               6.8278       6.1003       5.4376      $44,256.60 
 
608E15001        4900.000 SQ FT      8" CONCRETE WALK, AS PER PLAN                  6.5000       6.5500       6.0000      $29,400.00 
 
608E21200         935.000 SQ FT      TEMPORARY ASPHALT CONCRETE WALK               10.0000       3.6117       3.0000       $2,805.00 
 
608E40000         159.000 FT         CONCRETE STEPS, TYPE A                       125.0000     113.2500      85.0000      $13,515.00 
 
608E41000          52.000 FT         CONCRETE STEPS, TYPE B                       111.1538     105.7950      98.8462       $5,140.00 
 
608E49000         259.000 EACH       CURB RAMP                                    547.1429     466.3127     451.5966     $116,963.52 
 
608E49001         127.000 EACH       CURB RAMP, AS PER PLAN                       518.2283     445.3581     519.5185      $65,978.85 
 
608E52000       11776.000 SQ FT      CURB RAMP                                     15.1311      10.7996      10.5393     $124,110.75 
 
608E52001       20992.000 SQ FT      CURB RAMP, AS PER PLAN                        14.9121      11.7862      12.2267     $256,663.03 
 
608E52010        7945.000 SQ FT      CURB RAMP, TYPE A                             13.4100       9.6936       9.4464      $75,051.65 
 
608E52011        1560.000 SQ FT      CURB RAMP, TYPE A1, AS PER PLAN               18.0000      16.0000      16.0000      $24,960.00 
 
608E52020        7361.000 SQ FT      CURB RAMP, TYPE A2                            14.7993      11.5321      10.2545      $75,483.70 
 
608E52021         960.000 SQ FT      CURB RAMP, TYPE A2, AS PER PLAN               20.0000      16.0000      16.0000      $15,360.00 
 
608E52030         207.000 SQ FT      CURB RAMP, TYPE B1                            14.2754      14.9666      15.2319       $3,153.00 
 
608E52040        1475.000 SQ FT      CURB RAMP, TYPE D                             15.9532      14.6299      13.8437      $20,419.50 
 
608E52050         968.000 SQ FT      CURB RAMP, TYPE E                             25.0000       7.6250       8.2500       $7,986.00 
 
608E52060         190.000 SQ FT      CURB RAMP, TYPE C2                            25.0000      10.6500      14.3000       $2,717.00 
 
608E52070        2307.000 SQ FT      CURB RAMP, TYPE D                             18.6441      15.5572      10.9852      $25,342.75 
                                             
608E52071         368.000 SQ FT      CURB RAMP, TYPE D, AS PER PLAN                15.5000       6.8333       5.7500       $2,116.00 
 
608E52110         134.000 EACH       CURB RAMP, TYPE A1                           578.2463     448.0371     454.1582      $60,857.20 
 
608E52120          23.000 EACH       CURB RAMP, TYPE A2                           511.0870     679.0074     467.4000      $10,750.20 
 
608E52130           9.000 EACH       CURB RAMP, TYPE B1                           472.2222     428.7879     472.2222       $4,250.00 
 
608E52140          10.000 EACH       CURB RAMP, TYPE B2                           521.0000     619.2657     681.5000       $6,815.00 
 
608E52160           2.000 EACH       CURB RAMP, TYPE C2                           350.0000     533.3333     550.0000       $1,100.00 
 
608E52170           1.000 EACH       CURB RAMP, TYPE D                            350.0000     450.0000     475.0000         $475.00 
 



                                            Total Contract Items Awarded for the Calendar Year 
       Item      Quantity    U/M        Item Description                          Avg Unit      Avg Unit     Avg Unit      Total Amt 
     Number                                                                      Price Est     Price Bid    Price Awded     Awarded                                  

Page | 102  
  

608E53000         267.000 EACH       TRUNCATED DOMES                              442.8090     397.0879     421.1775     $112,454.40 
 
608E98000       83142.000 SQ FT      WALKWAY, MISC.:                               10.7340       7.0666       6.5176     $541,888.76 
 
608E98200          33.000 EACH       WALKWAY, MISC.:                              833.3333     883.0273     813.6364      $26,850.00 
 
609E10000        1956.000 FT         ASPHALT CONCRETE CURB, TYPE 1                 10.4601      10.2428      10.0575      $19,672.50 
 
609E10001         350.000 FT         ASPHALT CONCRETE CURB, TYPE 1, AS PER          8.9500      21.2000      20.0000       $7,000.00 
                                     PLAN 
 
609E12000       60266.000 FT         COMBINATION CURB AND GUTTER, TYPE 2           15.2943      15.9761      15.2108     $916,693.29 
 
609E12001        8045.000 FT         COMBINATION CURB AND GUTTER, TYPE 2, AS       24.4630      20.2013      22.0474     $177,371.04 
                                     PER PLAN 
 
609E14000        8541.000 FT         CURB, TYPE 2-A                                 6.6195       6.9731       6.4470      $55,063.50 
 
609E14001        8014.000 FT         CURB, TYPE 2-A, AS PER PLAN                    7.7506       7.4333       4.4924      $36,002.00 
 
609E16000        5119.000 FT         CURB, TYPE 2-B                                 7.8744       6.8889       6.6398      $33,989.00 
 
609E16001        1359.000 FT         CURB, TYPE 2-B, AS PER PLAN                    9.0000       8.2977       3.5000       $4,756.50 
 
609E18000         297.000 FT         COMBINATION CURB AND GUTTER, TYPE 3           24.1345      31.1557      26.7640       $7,948.90 
 
609E18001        1849.000 FT         COMBINATION CURB AND GUTTER, TYPE 3, AS       17.0235      15.7132      16.2662      $30,076.20 
                                     PER PLAN 
 
609E20000          64.000 FT         CURB, TYPE 3-A                                20.0000      15.8815      12.0000         $768.00 
 
609E23000         850.000 FT         COMBINATION CURB AND GUTTER, TYPE 4           25.0000      15.3143      12.0000      $10,200.00 
 
609E24000         255.000 FT         CURB, TYPE 4-A                                20.7843      17.0508      14.6980       $3,748.00 
 
609E24510        7235.000 FT         CURB, TYPE 4-C                                25.4527      23.6398      24.5411     $177,554.94 
 
609E26000       83358.500 FT         CURB, TYPE 6                                  14.6339      13.5210      12.3436   $1,028,945.66 
 
609E26001       19180.000 FT         CURB, TYPE 6, AS PER PLAN                     13.9676      12.9573      13.4463     $257,900.98 
                                             
609E30000         360.000 FT         CURB, TYPE 8                                  32.0000      26.5667      16.2500       $5,850.00 
 
609E50000         698.000 SQ YD      4" CONCRETE TRAFFIC ISLAND                    46.3324      34.1935      41.5176      $28,979.27 
 
609E50001          18.000 SQ YD      4" CONCRETE TRAFFIC ISLAND, AS PER PLAN       78.0000      88.9333      76.0000       $1,368.00 
 
609E54000         508.000 SQ YD      6" CONCRETE TRAFFIC ISLAND                    58.1457      60.3613      52.4192      $26,628.97 
 
609E54001          49.000 SQ YD      6" CONCRETE TRAFFIC ISLAND, AS PER PLAN       70.0000      80.7250      71.1200       $3,484.88 
 
609E56000         429.000 CU YD      6" CONCRETE TRAFFIC ISLAND                   200.0000     171.3200     145.0000      $62,205.00 
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609E57000         138.000 SQ YD      8" CONCRETE TRAFFIC ISLAND                    67.3188      66.8448      78.1449      $10,784.00 
 
609E70000         504.000 SQ YD      4" CONCRETE MEDIAN                            50.0000      21.8800       5.0000       $2,520.00 
 
609E71000         457.000 SQ FT      CONCRETE MEDIAN                               19.1063       7.6978       7.0808       $3,235.94 
 
609E71001         489.000 SQ FT      CONCRETE MEDIAN, AS PER PLAN                  23.4049       8.0364       8.3405       $4,078.50 
 
609E72000         918.000 SQ YD      CONCRETE MEDIAN                               63.1808      56.7586      53.9486      $49,524.85 
 
609E72001         581.000 SQ YD      CONCRETE MEDIAN, AS PER PLAN                  56.0499      39.8545      22.1050      $12,843.00 
 
609E98000       29991.000 FT         CURB, MISC.:                                  17.1000      10.3354      14.5430     $436,158.00 
 
610E13500        5666.000 SQ FT      SPECIAL - REINFORCED EARTH WALL               90.0000      57.2500      51.0000     $288,966.00 
 
610E50000         411.000 EACH       SPECIAL - RETAINING WALL, MISC.:             687.9562     839.5487     614.1241     $252,405.00 
 
610E50010       13912.000 SQ FT      SPECIAL - RETAINING WALL, MISC.:              57.5771      43.9348      35.2128     $489,880.10 
 
610E50020         212.000 FT         SPECIAL - RETAINING WALL, MISC.:              40.0000     167.6200     191.5500      $40,608.60 
 
610E60000           2.000 LUMP       SPECIAL - RETAINING WALL, MISC.:           59492.5000   78507.6192   70000.0000     $140,000.00 
 
613E41200        3440.000 CU YD      LOW STRENGTH MORTAR BACKFILL                  79.6488      80.9611      75.8665     $260,980.70 
 
613E41201         116.000 CU YD      LOW STRENGTH MORTAR BACKFILL, AS PER          85.0000      87.8571      70.0000       $8,120.00 
                                     PLAN 
 
613E41250        1104.000 CU YD      LOW STRENGTH MORTAR BACKFILL (TYPE 1)         82.2645      86.0454      82.1730      $90,719.00 
 
613E41251         525.000 CU YD      LOW STRENGTH MORTAR BACKFILL (TYPE 1),        75.0000      72.0456      65.0000      $34,125.00 
                                     AS PER PLAN 
 
613E41300        6388.000 CU YD      LOW STRENGTH MORTAR BACKFILL (TYPE 2)         71.5216      74.2420      63.5166     $405,744.00 
 
614E11000         580.000 LUMP       MAINTAINING TRAFFIC                        35259.3235   41581.6181   35840.0023  $20,787,201.31 
 
614E11001          49.000 LUMP       MAINTAINING TRAFFIC, AS PER PLAN           58874.6028   76594.3890   68656.5720   $3,364,172.03 
 
614E11050          22.000 LUMP       MAINTAINING TRAFFIC (WORK SITE LIGHTING)    8217.3913    6322.8219    6261.3182     $137,749.00 
 
614E11100       43052.000 HOUR       LAW ENFORCEMENT OFFICER WITH PATROL CAR       57.7335      53.5320      50.9418   $2,193,146.82 
                                             
614E11200        4565.000 HOUR       LAW ENFORCEMENT OFFICER                       36.1446      43.7566      31.2377     $142,600.00 
 
614E11300          13.000 EACH       SPECIAL - WORK ZONE TRAFFIC SIGNAL         10769.2308   15647.4250   12766.9138     $165,969.88 
 
614E11500         230.000 MONTH      WORKSITE TRAFFIC SUPERVISOR                 5512.6087    4465.0132    4497.9477   $1,034,527.97 
 
614E11600       24085.000 FT         TRANSITION AREA DELINEATION                    5.0581       2.4272       1.8796      $45,269.50 
 
614E12200        4850.500 FT         SPECIAL - WORK ZONE GUARDRAIL                 11.5385      11.4690      11.5531      $56,038.13 
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614E12336         294.000 EACH       WORK ZONE IMPACT ATTENUATOR                 3066.8878    2238.1045    2308.1649     $678,600.47 
                                     (UNIDIRECTIONAL) 
 
614E12337           5.000 EACH       WORK ZONE IMPACT ATTENUATOR                 3500.0000    2169.3333    3400.0000      $17,000.00 
                                     (UNIDIRECTIONAL), AS PER PLAN 
 
614E12338         216.000 EACH       WORK ZONE IMPACT ATTENUATOR                 2685.5556    2333.8166    2154.2493     $465,317.84 
                                     (BIDIRECTIONAL) 
 
614E12346         100.000 EACH       WORK ZONE IMPACT ATTENUATOR, QUADGUARD      3114.0000    2788.1923    2163.5070     $216,350.70 
                                     CZ (UNIDIRECTIONAL) 
 
614E12348          55.000 EACH       WORK ZONE IMPACT ATTENUATOR, QUADGUARD      3181.8182    2285.6389    2299.3818     $126,466.00 
                                     CZ, (BIDIRECTIONAL) 
 
614E12350         106.000 EACH       WORK ZONE IMPACT ATTENUATOR                 2924.2925    2349.4517    2378.8623     $252,159.40 
 
614E12360           2.000 EACH       WORK ZONE IMPACT ATTENUATOR                 5500.0000    3462.3077    3675.0000       $7,350.00 
                                     (REPLACEMENT) 
 
614E12370           5.000 EACH       REMOVE AND REPLACE IMPACT ATTENUATOR        1500.0000    4542.8029    1475.0000       $7,375.00 
 
614E12420          90.000 LUMP       DETOUR SIGNING                             11539.0323    8555.4810    7984.7874     $718,630.87 
 
614E12421           4.000 LUMP       DETOUR SIGNING, AS PER PLAN                 8500.0000   16224.1727   17094.0750      $68,376.30 
 
614E12460        9347.000 EACH       WORK ZONE MARKING SIGN                        98.7574     100.2074      99.9310     $934,055.25 
 
614E12461         378.000 EACH       WORK ZONE MARKING SIGN, AS PER PLAN          137.1164     118.6814     123.0847      $46,526.00 
 
614E12470         681.000 EACH       WORK ZONE SPEED LIMIT SIGN                   145.4523     145.6819     152.8906     $104,118.52 
 
614E12471           1.000 EACH       WORK ZONE SPEED LIMIT SIGN, AS PER PLAN      150.0000     246.7114     200.0000         $200.00 
 
614E12484         342.000 EACH       WORK ZONE INCREASED PENALTIES SIGN           187.6170     181.6359     192.1709      $65,722.44 
 
614E12500         912.000 EACH       REPLACEMENT SIGN                              87.5219     107.8275      96.9481      $88,416.65 
 
614E12510         385.000 SQ FT      REPLACEMENT SIGN                              32.0779      15.0886      18.1039       $6,970.00 
 
614E12600        2570.000 EACH       REPLACEMENT DRUM                              58.9086      56.3922      52.9746     $136,144.70 
 
614E12730          98.000 EACH       SPECIAL - REBOUNDABLE TUBULAR PYLON           53.5204      75.4304      63.4694       $6,220.00 
 
614E12756          23.000 EACH       WORK ZONE CROSSOVER LIGHTING SYSTEM        22217.3913   22620.0092   23048.9130     $530,125.00 
                                            
614E12760          20.000 EACH       SPECIAL - FLASHING ARROW PANEL              2075.0000    2612.4841     612.5000      $12,250.00 
 
614E12800       46805.000 EACH       WORK ZONE RAISED PAVEMENT MARKER               4.1726       3.8372       3.6319     $169,992.83 
 
614E12801       16061.000 EACH       WORK ZONE RAISED PAVEMENT MARKER, AS PER       6.1224      12.4066      10.5200     $168,962.00 
                                     PLAN 
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614E13000        9822.400 CU YD      ASPHALT CONCRETE FOR MAINTAINING TRAFFIC     144.9544     162.9536     154.7624   $1,520,137.80 
 
614E13001         100.000 CU YD      ASPHALT CONCRETE FOR MAINTAINING             195.0000     288.0000     125.0000      $12,500.00 
                                     TRAFFIC, AS PER PLAN 
 
614E13100          75.000 EACH       BARRIER REFLECTOR                              8.3200       6.6233       6.6400         $498.00 
 
614E13170       67880.000 FT         SPECIAL - LINEAR DELINEATION                   3.0568       2.2172       2.4102     $163,602.00 
 
614E13200         852.000 EACH       BARRIER REFLECTOR, TYPE A                      7.1318       5.0977       4.0384       $3,440.75 
 
614E13202         190.000 EACH       BARRIER REFLECTOR, TYPE A2                     8.5476       8.9058       8.9642       $1,703.19 
 
614E13300       15437.000 EACH       BARRIER REFLECTOR, TYPE B                      6.0205       5.3799       5.1630      $79,701.59 
 
614E13302        1772.000 EACH       BARRIER REFLECTOR, TYPE B2                     6.9867       7.3115       6.2579      $11,088.95 
 
614E13303          48.000 EACH       BARRIER REFLECTOR, TYPE B2, AS PER PLAN        5.0000       6.2143       5.0000         $240.00 
 
614E13350       13290.000 EACH       OBJECT MARKER, ONE WAY                        11.4264      10.1030       9.1865     $122,088.67 
 
614E13360        2952.000 EACH       OBJECT MARKER, TWO WAY                        12.9342      12.6791      12.3279      $36,392.03 
 
614E13361          48.000 EACH       OBJECT MARKER, TWO WAY, AS PER PLAN           15.0000      10.7143       5.0000         $240.00 
 
614E13600         810.000 EACH       MAINTENANCE OF TRAFFIC - ONE LANE            180.1975     193.0496     107.3951      $86,990.00 
                                     CLOSURE ON A TWO LANE HIGHWAY 
 
614E13700         146.000 EACH       MAINTENANCE OF TRAFFIC, ONE LANE CLOSURE     293.6301     853.2823     222.9110      $32,545.00 
                                     ON A FOUR LANE UNDIVIDED HIGHWAY 
 
614E13800         374.000 EACH       MAINTENANCE OF TRAFFIC, ONE LANE CLOSURE     294.8930     352.5272     227.4866      $85,080.00 
                                     ON A 4 LANE OR GREATER DIVIDED HIGHWAY 
 
614E13900        2840.000 EACH       MAINTENANCE OF TRAFFIC FOR SHOULDER          105.8085     115.2522      78.2694     $222,285.00 
                                     CLOSURE 
 
614E15000       26000.000 DOLLAR     SPECIAL - CALENDAR DAYS OF CONTRACT TIME      72.3846      68.7611      64.4615   $1,676,000.00 
                                     FOR OPENING TO TRAFFIC (UNIT PRICE 
                                     FIELD SHOULD REFLECT NUMBER OF DAYS BID) 
 
614E18000         378.000 EACH       MAINTAINING TRAFFIC, MISC.:                  218.1217     154.4463     157.6015      $59,573.36 
 
614E18002           2.000 LUMP       MAINTAINING TRAFFIC, MISC.:               110000.0000   69977.7364   74750.0000     $149,500.00 
 
614E18010       57840.000 SQ FT      MAINTAINING TRAFFIC, MISC.:                    4.1341       4.9451       3.5598     $205,897.50 
 
614E18020          20.000 HOUR       MAINTAINING TRAFFIC, MISC.:                   80.0000      89.6000      65.0000       $1,300.00 
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614E18030        1758.000 FT         MAINTAINING TRAFFIC, MISC.:                    5.4352      20.5056      16.5404      $29,078.00 
 
614E18500           5.000 EACH       PORTABLE CHANGEABLE MESSAGE SIGN            3800.0000    3276.3853    3080.2640      $15,401.32 
 
614E18501           8.500 EACH       PORTABLE CHANGEABLE MESSAGE SIGN, AS PER    1852.9412    1731.3014    2552.9412      $21,700.00 
                                     PLAN 
 
614E18510           5.000 MONTH      PORTABLE CHANGEABLE MESSAGE SIGN            2100.0000    1491.8688    1506.0000       $7,530.00 
 
614E18511          88.000 MONTH      PORTABLE CHANGEABLE MESSAGE SIGN, AS PER    1295.4545    1121.7474    1197.7527     $105,402.24 
                                     PLAN 
 
614E18600         158.000 SIGN MNTH  PORTABLE CHANGEABLE MESSAGE SIGN             939.2405     782.7708     364.6835      $57,620.00 
 
614E18601        1214.000 SIGN MNTH  PORTABLE CHANGEABLE MESSAGE SIGN, AS PER    1131.7422     967.4473     961.6480   $1,167,440.64 
                                     PLAN 
 
614E20000         260.500 MILE       WORK ZONE LANE LINE, CLASS I                 605.9067     570.9628     549.7486     $143,209.50 
 
614E20001         322.870 MILE       WORK ZONE LANE LINE, CLASS I, AS PER         610.0025     584.0291     425.3681     $137,338.58 
                                     PLAN 
 
614E20100         336.180 MILE       WORK ZONE LANE LINE, CLASS I, 642 PAINT      525.3193     490.9509     496.3197     $166,852.74 
 
614E20101          26.550 MILE       WORK ZONE LANE LINE, CLASS I, 642 PAINT,     750.0000     448.7143     350.0000       $9,292.50 
                                     AS PER PLAN 
 
614E20200           9.570 MILE       WORK ZONE LANE LINE, CLASS I, 740.06,       3021.2332    3768.2612    3617.5223      $34,619.69 
                                     TYPE I 
 
614E20201           0.590 MILE       WORK ZONE LANE LINE, CLASS I, 740.06,       5000.0000    2223.0100    2505.0500       $1,477.98 
                                     TYPE I, AS PER PLAN 
 
614E20400         471.810 MILE       WORK ZONE LANE LINE, CLASS II                450.2249     454.2941     387.3345     $182,748.31 
 
614E20500          66.110 MILE       WORK ZONE LANE LINE, CLASS II, 642 PAINT     400.0756     446.4135     367.7432      $24,311.50 
 
614E20550         162.770 MILE       WORK ZONE LANE LINE, CLASS III, 642          506.5116     601.7170     535.3184      $87,133.78 
                                     PAINT 
 
614E20600          14.380 MILE       WORK ZONE LANE LINE, CLASS II, 740.06,      2780.9562    1430.5957     568.4910       $8,174.90 
                                     TYPE I 
 
614E21000         443.502 MILE       WORK ZONE CENTER LINE, CLASS I               953.8796    1159.8086    1031.1521     $457,318.03 
 
614E21100         694.970 MILE       WORK ZONE CENTER LINE, CLASS I, 642         1008.6324    1101.2320    1067.6002     $741,950.11 
                                     PAINT 
 
614E21101           0.880 MILE       WORK ZONE CENTER LINE, CLASS I, 642         2500.0000    1322.2857     850.0000         $748.00 
                                     PAINT, AS PER PLAN 
 
614E21200           8.766 MILE       WORK ZONE CENTER LINE, CLASS I, 740.06,     9203.8558   10604.3383    9444.6921      $82,792.18 
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                                     TYPE I 
 
614E21400        1043.610 MILE       WORK ZONE CENTER LINE, CLASS II              481.1644     493.9858     467.7148     $488,111.84 
                                             
614E21500         856.700 MILE       WORK ZONE CENTER LINE, CLASS II, 642         428.2182     397.5545     310.5735     $266,068.34 
                                     PAINT 
 
614E21550          97.230 MILE       WORK ZONE CENTER LINE, CLASS III, 642        506.0331     734.9919     590.5376      $57,417.97 
                                     PAINT 
 
614E21600         115.400 MILE       WORK ZONE CENTER LINE, CLASS II, 740.06,    2006.1763    1263.2642     659.2534      $76,077.84 
                                     TYPE I 
 
614E22000        1017.470 MILE       WORK ZONE EDGE LINE, CLASS I                 790.2132     873.3498     782.3210     $795,988.18 
 
614E22001          23.610 MILE       WORK ZONE EDGE LINE, CLASS I, AS PER        1098.7929    3593.4780     783.6967      $18,503.08 
                                     PLAN 
 
614E22100         398.000 MILE       WORK ZONE EDGE LINE, CLASS I, 642 PAINT      772.5500     854.2985     801.9339     $319,169.70 
 
614E22101          79.440 MILE       WORK ZONE EDGE LINE, CLASS I, 642 PAINT,     950.0000     673.4286     550.0000      $43,692.00 
                                     AS PER PLAN 
 
614E22200          96.632 MILE       WORK ZONE EDGE LINE, CLASS I, 740.06,       5871.8328    5597.2407    5391.9526     $521,035.17 
                                     TYPE I 
 
614E22201           1.180 MILE       WORK ZONE EDGE LINE, CLASS I, 740.06,       8118.6441    6853.6875    6110.1695       $7,210.00 
                                     TYPE I, AS PER PLAN 
 
614E22350         277.460 MILE       WORK ZONE EDGE LINE, CLASS III, 642          769.4338     562.8009     509.2608     $141,299.49 
                                     PAINT 
 
614E23000      372068.000 FT         WORK ZONE CHANNELIZING LINE, CLASS I           0.6834       0.6932       0.5846     $217,514.11 
 
614E23001       19790.000 FT         WORK ZONE CHANNELIZING LINE, CLASS I, AS       1.0000       1.0625       0.6000      $11,874.00 
                                     PER PLAN 
 
614E23200      139005.000 FT         WORK ZONE CHANNELIZING LINE, CLASS I,          0.8087       0.6097       0.6617      $91,980.75 
                                     642 PAINT 
 
614E23201       65973.000 FT         WORK ZONE CHANNELIZING LINE, CLASS I,          1.0000       0.4286       0.3500      $23,090.55 
                                     642 PAINT, AS PER PLAN 
 
614E23400      109133.000 FT         WORK ZONE CHANNELIZING LINE, CLASS I,          1.9569       1.9939       1.8089     $197,406.65 
                                     740.06, TYPE I 
 
614E23650        3936.000 FT         WORK ZONE CHANNELIZING LINE, CLASS II          1.0390       0.8479       0.8818       $3,470.96 
 
614E23680       98210.000 FT         WORK ZONE CHANNELIZING LINE, CLASS III,        0.7708       0.7015       0.6328      $62,149.30 
                                     642 PAINT 
 
614E24000       44182.000 FT         WORK ZONE DOTTED LINE, CLASS I                 0.8650       0.7450       0.5501      $24,305.52 
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614E24200       24212.000 FT         WORK ZONE DOTTED LINE, CLASS I, 642            1.1209       0.8934       0.5825      $14,104.60 
                                     PAINT 
 
614E24400        5512.000 FT         WORK ZONE DOTTED LINE, CLASS I, 740.06,        2.7601       1.4406       1.5168       $8,360.48 
                                     TYPE I 
                                             
614E24610       10547.000 FT         WORK ZONE DOTTED LINE, CLASS III, 642          0.8500       0.8000       0.8000       $8,437.60 
                                     PAINT 
 
614E25000         556.000 FT         WORK ZONE TRANSVERSE LINE, CLASS I             1.9912       1.9515       1.1851         $658.90 
 
614E25200        3634.000 FT         WORK ZONE TRANSVERSE LINE, CLASS I, 642        1.9822       1.7621       1.9946       $7,248.50 
                                     PAINT 
 
614E25400         126.000 FT         WORK ZONE TRANSVERSE LINE, CLASS I,            4.5000       2.1667       2.0000         $252.00 
                                     740.06, TYPE I 
 
614E26000       48617.500 FT         WORK ZONE STOP LINE, CLASS I                   2.9172       2.5816       2.4886     $120,989.83 
 
614E26200       25272.000 FT         WORK ZONE STOP LINE, CLASS I, 642 PAINT        3.1916       2.6801       2.6047      $65,826.00 
 
614E26400        5015.000 FT         WORK ZONE STOP LINE, CLASS I, 740.06,          6.1677       5.2494       3.5766      $17,936.82 
                                     TYPE I 
 
614E26610        9411.500 FT         WORK ZONE STOP LINE, CLASS III, 642            3.8519       2.8419       2.7393      $25,780.98 
                                     PAINT 
 
614E27000       40222.000 FT         WORK ZONE CROSSWALK LINE, CLASS I              1.0675       1.1898       1.1075      $44,543.96 
 
614E27200       39099.000 FT         WORK ZONE CROSSWALK LINE, CLASS I, 642         1.2858       1.0790       1.0742      $41,999.35 
                                     PAINT 
 
614E27620         240.000 FT         WORK ZONE CROSSWALK LINE, CLASS III, 642       1.9500       1.5000       1.5000         $360.00 
                                     PAINT 
 
614E28000        1798.000 FT         WORK ZONE GORE MARKING, CLASS II               0.9676       2.8008       3.0832       $5,543.60 
 
614E28200         338.000 FT         WORK ZONE GORE MARKING, CLASS II, 642          1.5000       2.6800       1.0000         $338.00 
                                     PAINT 
 
614E30000        1448.000 EACH       WORK ZONE LANE ARROW, CLASS I                 50.9841      47.1718      39.4545      $57,130.07 
 
614E30200         701.000 EACH       WORK ZONE LANE ARROW, CLASS I, 642 PAINT      48.6555      49.5571      44.4593      $31,166.00 
 
614E30400          28.000 EACH       WORK ZONE LANE ARROW, CLASS I, 740.06,       137.6786     164.2994     165.9746       $4,647.29 
                                     TYPE I 
 
614E30650         699.000 EACH       WORK ZONE LANE ARROW, CLASS III, 642          91.0587      25.2900      20.0901      $14,043.00 
                                     PAINT 
 
614E31000          33.000 EACH       WORK ZONE WORD ON PAVEMENT, 72", CLASS I     206.2121      75.1392      56.7055       $1,871.28 
 
614E31200           5.000 EACH       WORK ZONE WORD ON PAVEMENT, 72", CLASS       100.0000      61.8571      55.0000         $275.00 
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                                     I, 642 PAINT 
 
614E31640           7.000 EACH       WORK ZONE WORD ON PAVEMENT, 96", CLASS I      90.0000      99.9394     101.7229         $712.06 
 
614E31650          24.000 EACH       WORK ZONE WORD ON PAVEMENT, 96", CLASS        85.4167     103.4271     125.0000       $3,000.00 
                                     I, 642 PAINT 
                                             
614E31700          47.000 EACH       WORK ZONE SCHOOL SYMBOL MARKING, 72",        189.5745     150.7062     157.1489       $7,386.00 
                                     CLASS I 
 
614E31720           3.000 EACH       WORK ZONE SCHOOL SYMBOL MARKING, 72",        200.0000     171.7143     200.0000         $600.00 
                                     CLASS I, 642 PAINT 
 
614E32000          25.000 EACH       WORK ZONE RAILROAD SYMBOL MARKING, CLASS     135.8000     134.1212     129.7344       $3,243.36 
                                     I 
 
614E32200           4.000 EACH       WORK ZONE RAILROAD SYMBOL MARKING, CLASS     185.0000     200.0000     200.0000         $800.00 
                                     I, 642 PAINT 
 
614E32700        1039.000 SQ FT      WORK ZONE ISLAND MARKING, CLASS I              1.9876       4.9695       1.4365       $1,492.50 
 
614E98100        7620.000 FT         WORK ZONE PAVEMENT MARKING, MISC.:             1.4593       0.9067       1.1264       $8,583.00 
 
614E99000           4.000 LUMP       SPECIAL - MAINTAINING TRAFFIC             212566.2500  378143.8000  153300.0000     $613,200.00 
 
615E10000          48.000 LUMP       ROADS FOR MAINTAINING TRAFFIC              36370.9184   56046.7447   43702.1844   $2,097,704.85 
 
615E10001           7.000 LUMP       ROADS FOR MAINTAINING TRAFFIC, AS PER      58085.7143   53783.8646   35000.0000     $245,000.00 
                                     PLAN 
 
615E20000      162415.000 SQ YD      PAVEMENT FOR MAINTAINING TRAFFIC, CLASS       29.9014      33.9006      36.2671   $5,890,318.67 
                                     A 
 
615E20001       79613.000 SQ YD      PAVEMENT FOR MAINTAINING TRAFFIC, CLASS       37.3969      40.7096      41.8761   $3,333,878.50 
                                     A, AS PER PLAN 
 
615E25000       33318.300 SQ YD      PAVEMENT FOR MAINTAINING TRAFFIC, CLASS       36.9539      36.1224      30.2357   $1,007,403.60 
                                     B 
 
615E25001       34110.000 SQ YD      PAVEMENT FOR MAINTAINING TRAFFIC, CLASS       28.4867      29.1963      24.5803     $838,433.05 
                                     B, AS PER PLAN 
 
615E35001        5879.000 SQ YD      PAVEMENT FOR MAINTAINING TRAFFIC, AS PER      48.6741      36.2519      31.6226     $185,909.00 
                                     PLAN 
 
615E99000           1.000 LUMP       SPECIAL - TEMPORARY ROADS AND PAVEMENTS   570000.0000 1978467.1429 1150000.0000   $1,150,000.00 
 
616E10000       34098.730 M GAL      WATER                                         24.1989      23.3759      20.9491     $714,338.23 
 
616E10001          10.000 M GAL      WATER, AS PER PLAN                            25.0000      29.2000       1.0000          $10.00 
 
616E20000          76.000 TON        CALCIUM CHLORIDE                             282.5000     274.7462     164.5312      $12,504.37 
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616E99000           1.000 LUMP       SPECIAL - DUST CONTROL                      2000.0000    5495.0000    2750.0000       $2,750.00 
 
617E10100       61429.800 CU YD      COMPACTED AGGREGATE, TYPE A                   38.8668      40.4023      39.2877   $2,413,434.87 
 
617E10101      100160.000 CU YD      COMPACTED AGGREGATE, TYPE A, AS PER PLAN      39.2810      37.4379      36.4926   $3,655,103.41 
 
617E20000      806542.000 SQ YD      SHOULDER PREPARATION                           0.1563       0.2502       0.1720     $138,759.47 
 
617E20001       11308.000 SQ YD      SHOULDER PREPARATION, AS PER PLAN              0.3066       0.5352       0.7004       $7,920.55 
                                             
617E25000        2458.470 M GAL      WATER                                          9.3799       5.8371       6.0683      $14,918.79 
 
617E98000      265467.000 SQ YD      SHOULDER RECONDITIONING, MISC.:                1.6671       2.1756       1.8369     $487,649.36 
 
618E40100     1100766.000 FT         RUMBLE STRIPS, TYPE 2 (ASPHALT CONCRETE)       0.1767       0.1965       0.1825     $200,834.87 
 
618E40101         300.000 FT         RUMBLE STRIPS, TYPE 2 (ASPHALT                 3.3000       8.5000       7.0000       $2,100.00 
                                     CONCRETE), AS PER PLAN 
 
618E40600         449.450 MILE       RUMBLE STRIPS, TYPE 2 (ASPHALT CONCRETE)     608.7780     702.0002     588.7717     $264,623.46 
 
618E40700          11.810 MILE       RUMBLE STRIPS, TYPE 2 (CONCRETE)            1618.9670    2577.0959    3145.0466      $37,143.00 
 
619E16000         496.500 MONTH      FIELD OFFICE, TYPE A                        1167.6737    1265.7410     967.1416     $480,185.80 
 
619E16001          15.000 MONTH      FIELD OFFICE, TYPE A, AS PER PLAN           1340.0000    2063.0000    1560.0000      $23,400.00 
 
619E16010        1015.000 MONTH      FIELD OFFICE, TYPE B                        1716.7488    1463.0819    1365.3995   $1,385,880.50 
 
619E16011         147.000 MONTH      FIELD OFFICE, TYPE B, AS PER PLAN           1474.8299    1485.5648    1144.6327     $168,261.00 
 
619E16020         341.000 MONTH      FIELD OFFICE, TYPE C                        2406.4516    2237.1970    1830.7995     $624,302.64 
 
619E16021         253.000 MONTH      FIELD OFFICE, TYPE C, AS PER PLAN           3207.5099    3739.4185    3296.7434     $834,076.08 
 
619E99000           4.000 LUMP       SPECIAL - FIELD OFFICE                      9000.0000   36900.1333   29750.2500     $119,001.00 
 
620E00500         477.000 EACH       DELINEATOR, POST MOUNTED                      34.9706      30.5954      27.6703      $13,198.75 
 
620E10300        1003.000 EACH       DELINEATOR, TYPE C, POST MOUNTED              31.0159      40.0797      34.9315      $35,036.33 
 
620E11000          14.000 EACH       DELINEATOR, TYPE C, BRACKET MOUNTED           81.4286     149.9286     145.7143       $2,040.00 
 
620E15300         493.000 EACH       DELINEATOR, TYPE D, POST MOUNTED              29.6461      30.4287      31.5254      $15,542.00 
 
620E31200         664.000 EACH       DELINEATOR REMOVED FOR DISPOSAL                4.2767       4.0667       3.5685       $2,369.50 
 
620E70000         672.000 EACH       DELINEATOR, MISC.:                            53.7500      45.0462      46.0000      $30,912.00 
 
621E00100      165495.000 EACH       RPM                                           18.5182      17.7864      16.7738   $2,775,986.06 
 
621E00101        7500.000 EACH       RPM, AS PER PLAN                              12.6667      12.5951       7.2467      $54,350.00 
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621E00300      430510.000 EACH       RPM REFLECTOR                                  3.7841       3.4354       3.2737   $1,409,348.36 
 
621E00301        1025.000 EACH       RPM REFLECTOR, AS PER PLAN                     2.9756       4.8554       4.9220       $5,045.05 
 
621E10000        7471.000 EACH       RPM, LOW PROFILE YELLOW/YELLOW,               20.2157      17.8901      17.8531     $133,380.56 
 
621E10010        6490.000 EACH       RPM, LOW PROFILE, WHITE                       17.5839      17.4878      17.4977     $113,559.95 
 
621E10020        4074.000 EACH       RPM, LOW PROFILE WHITE/RED                    18.5362      16.5472      16.6086      $67,663.60 
 
621E10030        1400.000 EACH       RPM, LOW PROFILE YELLOW/RED                   18.6874      17.0131      17.0299      $23,841.85 
                                             
621E54000       57766.000 EACH       RAISED PAVEMENT MARKER REMOVED                 6.9847       6.7178       6.6215     $382,498.31 
 
621E54001        1782.000 EACH       RAISED PAVEMENT MARKER REMOVED, AS PER        13.8889      11.9225      16.1891      $28,848.96 
                                     PLAN 
 
621E90000        4860.000 EACH       RPM, MISC.:                                   21.0041      20.4957      19.0710      $92,685.00 
 
621E91000           1.000 LUMP       RPM, MISC.:                                  250.0000     212.5000      50.0000          $50.00 
 
621E99000           1.000 LUMP       SPECIAL - RAISED PAVEMENT MARKERS            320.0000    8756.4286    5100.0000       $5,100.00 
 
622E10060          90.000 FT         CONCRETE BARRIER, SINGLE SLOPE, TYPE B       150.0000     120.7650     113.1300      $10,181.70 
 
622E10061         108.000 FT         CONCRETE BARRIER, SINGLE SLOPE, TYPE B,       80.0000     203.7500     250.0000      $27,000.00 
                                     AS PER PLAN 
 
622E10100         340.000 FT         CONCRETE BARRIER, SINGLE SLOPE, TYPE B1      110.0000      73.4557      80.0000      $27,200.00 
 
622E10120        2517.000 FT         CONCRETE BARRIER, SINGLE SLOPE, TYPE C        68.5876      49.4310      50.7156     $127,651.25 
 
622E10140       16780.000 FT         CONCRETE BARRIER, SINGLE SLOPE, TYPE C1       90.3039      89.0659      77.9509   $1,308,016.00 
 
622E10141        7886.000 FT         CONCRETE BARRIER, SINGLE SLOPE, TYPE C1,      91.3695      87.2340      85.3500     $673,070.00 
                                     AS PER PLAN 
 
622E10160        5546.500 FT         CONCRETE BARRIER, SINGLE SLOPE, TYPE D        86.1854      79.2055      69.8879     $387,633.40 
 
622E10161       19230.000 FT         CONCRETE BARRIER, SINGLE SLOPE, TYPE D,       66.0046      81.4851      76.1057   $1,463,511.90 
                                     AS PER PLAN 
 
622E10200          10.000 EACH       BARRIER TRANSITION                          3450.0000    3894.4444    3005.0000      $30,050.00 
 
622E23300         203.000 FT         CONCRETE BARRIER, TYPE A                     120.6897     117.1399     110.0000      $22,330.00 
 
622E23301         568.000 FT         CONCRETE BARRIER, TYPE A, AS PER PLAN        111.7254     180.8864     183.2967     $104,112.50 
 
622E23302          27.000 FT         CONCRETE BARRIER, TYPE A, REINFORCED         325.0000     224.6000     258.0000       $6,966.00 
 
622E23304         190.000 FT         CONCRETE BARRIER, TYPE A1                    125.0000     149.0000     175.0000      $33,250.00 
 
622E23305         142.000 FT         CONCRETE BARRIER, TYPE A1, AS PER PLAN       180.0000     161.8317      87.4800      $12,422.16 
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622E23401          65.000 FT         CONCRETE BARRIER, TYPE B, AS PER PLAN        125.0000     245.0000     250.0000      $16,250.00 
 
622E23404        1476.000 FT         CONCRETE BARRIER, TYPE B1                    143.4112     174.4623     163.9417     $241,978.00 
 
622E23504          60.000 FT         CONCRETE BARRIER, TYPE C1                     80.0000     145.5000     155.0000       $9,300.00 
 
622E24000        1331.000 FT         CONCRETE BARRIER, TYPE D                      88.3133      94.9477      67.8951      $90,368.40 
 
622E24001        1305.000 FT         CONCRETE BARRIER, TYPE D, AS PER PLAN         83.5019     122.4147     120.2835     $156,970.00 
 
622E24840           5.000 EACH       CONCRETE BARRIER END SECTION, TYPE B        4500.0000    4872.2625    4540.0000      $22,700.00 
                                             
622E24841           4.000 EACH       CONCRETE BARRIER END SECTION, TYPE B, AS    7750.0000    6156.4286    7000.0000      $28,000.00 
                                     PER PLAN 
 
622E24850           8.000 EACH       CONCRETE BARRIER END SECTION, TYPE B1       5500.0000    5098.3959    5375.0000      $43,000.00 
 
622E25000         142.000 EACH       CONCRETE BARRIER END SECTION, TYPE D        2351.3732    2452.5178    2330.6663     $330,954.61 
 
622E25010          24.000 EACH       CONCRETE BARRIER END SECTION, TYPE D,       2485.4167    2454.2386    2142.2917      $51,415.00 
                                     REINFORCED 
 
622E25011          77.000 EACH       CONCRETE BARRIER END SECTION, TYPE D,       6051.9481    7278.1172    7174.0260     $552,400.00 
                                     REINFORCED, AS PER PLAN 
 
622E25014           4.000 EACH       CONCRETE BARRIER, END ANCHOR,               3000.0000    1764.2857    3000.0000      $12,000.00 
                                     REINFORCED, TYPE C1 
 
622E25015          48.000 EACH       CONCRETE BARRIER, END ANCHOR,                900.0000    2480.0000    2500.0000     $120,000.00 
                                     REINFORCED, TYPE C1, AS PER PLAN 
 
622E25020          10.000 EACH       CONCRETE BARRIER, END ANCHOR, REINFORCED    2000.0000    2061.4867    1780.0000      $17,800.00 
 
622E25050          85.000 EACH       CONCRETE BARRIER, END ANCHOR,               2477.4706    1855.9361    1797.0084     $152,745.71 
                                     REINFORCED, TYPE D 
 
622E25051          66.000 EACH       CONCRETE BARRIER, END ANCHOR,                700.0000    1068.2500    1400.0000      $92,400.00 
                                     REINFORCED, TYPE D, AS PER PLAN 
 
622E40020      675410.000 FT         PORTABLE CONCRETE BARRIER, 32"                 9.9147      10.4829       9.1568   $6,184,591.72 
 
622E40021       15935.000 FT         PORTABLE CONCRETE BARRIER, 32", AS PER        11.3725      12.5831      10.6893     $170,334.57 
                                     PLAN 
 
622E40030         700.000 FT         PORTABLE CONCRETE BARRIER, 50"                22.2857      49.1875      38.5714      $27,000.00 
 
622E40031       48533.000 FT         PORTABLE CONCRETE BARRIER, 50", AS PER        14.0675      11.1999       9.4471     $458,497.00 
                                     PLAN 
 
622E40040       30522.000 FT         PORTABLE CONCRETE BARRIER, 32", BRIDGE        17.9352      16.6195      14.4331     $440,526.00 
                                     MOUNTED 
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622E40041        1174.000 FT         PORTABLE CONCRETE BARRIER, 32", BRIDGE        17.0290      22.3568      19.3560      $22,724.00 
                                     MOUNTED, AS PER PLAN 
 
622E40100          16.000 EACH       PORTABLE CONCRETE BARRIER, "Y" CONNECTOR    2342.1875    1974.7369    1531.2500      $24,500.00 
 
622E80000        5775.000 FT         GLARE SCREEN                                  10.5091      15.8783      14.3732      $83,005.00 
 
622E90000        6246.000 FT         BARRIER, MISC.:                               14.6206      14.3307       6.5257      $40,759.29 
 
622E90200          38.000 EACH       BARRIER, MISC.:                             4789.4737    2553.8125    2947.3684     $112,000.00 
 
623E10000         337.000 LUMP       CONSTRUCTION LAYOUT STAKES                 11794.1797   18363.9548   12996.8224   $4,379,929.14 
 
623E10001          76.000 LUMP       CONSTRUCTION LAYOUT STAKES, AS PER PLAN     4772.1153    7040.9221    4810.7188     $365,614.63 
                                             
623E99000           3.000 LUMP       SPECIAL - CONSTRUCTION LAYOUT STAKES       18333.3333   38880.7692   39333.3333     $118,000.00 
 
624E10000         641.000 LUMP       MOBILIZATION                               40996.3427   53799.0576   43599.9628  $27,947,576.14 
 
624E10001           3.000 LUMP       MOBILIZATION, AS PER PLAN                  35277.2067   44981.8571   30000.0000      $90,000.00 
 
624E15001         111.000 EACH       MOBILIZATION, AS PER PLAN                    927.9279     843.9806     594.5946      $66,000.00 
 
624E99000           3.000 LUMP       SPECIAL - MOBILIZATION                    106666.6667  249230.7692  173333.3333     $520,000.00 
 
625E00500        2235.000 EACH       CONNECTOR KIT, TYPE II                        73.0465      64.8563      66.9319     $149,592.87 
 
625E00501          38.000 EACH       CONNECTOR KIT, TYPE II, AS PER PLAN           75.0000      67.2500      65.0000       $2,470.00 
 
625E00600         707.000 EACH       CONNECTOR KIT, TYPE III                       70.6011      59.7877      59.7980      $42,277.19 
 
625E00700         116.000 EACH       CONNECTOR KIT, TYPE IV                        51.8103      56.5527      60.7903       $7,051.68 
 
625E00800          53.000 EACH       CONNECTOR KIT, TYPE V                         51.4151      56.1250      60.7217       $3,218.25 
 
625E00950         118.000 EACH       CONNECTOR KIT, TYPE VII                       58.0508      61.7503      62.4428       $7,368.25 
 
625E00951           2.000 EACH       CONNECTOR KIT, TYPE VII, AS PER PLAN          75.0000      67.2500      65.0000         $130.00 
 
625E01100          10.000 EACH       CONNECTOR KIT, TYPE VII C                     50.0000      59.4467      60.0000         $600.00 
 
625E01200          26.000 EACH       CONNECTOR KIT, TYPE VIII, CU                  71.7692      73.3256      65.7692       $1,710.00 
 
625E01500        1751.000 EACH       CABLE SPLICING KIT                            77.4472      63.9795      67.7930     $118,705.51 
 
625E01501         103.000 EACH       CABLE SPLICING KIT, AS PER PLAN              100.0000      57.6843      58.5825       $6,034.00 
 
625E02500          10.000 EACH       TRANSFORMER BASE, TYPE AT-A                  500.0000     337.9133     370.0000       $3,700.00 
 
625E02501          73.000 EACH       TRANSFORMER BASE, TYPE AT-A, AS PER PLAN     381.5068     348.5017     301.2451      $21,990.89 
 
625E02600          10.000 EACH       TRANSFORMER BASE, TYPE AT-C                  450.0000     431.8700     425.0000       $4,250.00 
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625E02601          44.000 EACH       TRANSFORMER BASE, TYPE AT-C, AS PER PLAN     665.0000     434.8699     434.0443      $19,097.95 
 
625E02700           5.000 EACH       TRANSFORMER BASE, TYPE AT-X                  250.0000     349.6133     390.0000       $1,950.00 
 
625E02701           1.000 EACH       TRANSFORMER BASE, TYPE AT-X, AS PER PLAN     350.0000     362.0000     240.0000         $240.00 
 
625E02803         156.000 EACH       TRANSFORMER BASE, MISC.:                     395.9936     391.2385     359.0353      $56,009.50 
 
625E10480          33.000 EACH       LIGHT POLE, DECORATIVE                      1275.0000    1686.4320    1338.0000      $44,154.00 
 
625E10481         214.000 EACH       LIGHT POLE, DECORATIVE, AS PER PLAN         2143.6916    2273.2228    2027.7017     $433,928.16 
 
625E10490         206.000 EACH       LIGHT POLE, CONVENTIONAL                    2600.9709    2393.6087    2143.8762     $441,638.50 
 
625E10491          76.000 EACH       LIGHT POLE, CONVENTIONAL, AS PER PLAN       1519.7368    1562.3967    1306.0411      $99,259.12 
 
625E10494           4.000 EACH       LIGHT POLE, LOW MAST                        2200.0000    2013.9160    1959.5800       $7,838.32 
                                             
625E10495          44.000 EACH       LIGHT POLE, LOW MAST, AS PER PLAN           1690.9091    1579.8698    1235.5855      $54,365.76 
 
625E10500        6437.000 EACH       LIGHT POLE, MISC.:                           136.3195     287.7450     106.9614     $688,510.84 
 
625E10503          20.000 EACH       ERECTING LIGHT POLE (INSTALLATION ONLY),     345.0000     295.6814     212.5000       $4,250.00 
                                     AS PER PLAN 
 
625E10504          15.000 EACH       ERECTING REUSABLE DOWNED LIGHT POLE          250.0000     350.5000     300.0000       $4,500.00 
 
625E10505         455.000 EACH       ERECTING REUSABLE DOWNED LIGHT POLE, AS      423.0769     370.2623     359.9974     $163,798.80 
                                     PER PLAN 
 
625E10600         134.000 EACH       LIGHT POLE ANCHOR L-BOLTS                     44.5522      27.9481       9.3376       $1,251.24 
 
625E10601          24.000 EACH       LIGHT POLE ANCHOR L-BOLTS, AS PER PLAN        75.0000      62.1250      60.0000       $1,440.00 
 
625E10615         144.000 EACH       LIGHT POLE ANCHOR BOLTS ON STRUCTURE, AS     125.0000      60.9883      65.0000       $9,360.00 
                                     PER PLAN 
 
625E10620         183.000 EACH       LIGHT POLE ANCHOR BOLTS, MISC.:              161.6667     139.9552      95.2472      $17,430.24 
 
625E12000           1.000 EACH       LIGHT TOWER, BBB80                          8000.0000    8968.5000    9000.0000       $9,000.00 
 
625E12200           3.000 EACH       LIGHT TOWER, BBB100                        10200.0000   11881.3100   11006.5500      $33,019.65 
 
625E13000          11.000 EACH       LIGHT TOWER, BBBB80                         9000.0000    8981.0000    9025.0000      $99,275.00 
 
625E13100           2.000 EACH       LIGHT TOWER, BBBB90                         9800.0000   11116.7260   10183.6300      $20,367.26 
 
625E13200          18.000 EACH       LIGHT TOWER, BBBB100                       10100.0000   11894.3100   11006.5500     $198,117.90 
 
625E13204          10.000 EACH       LIGHT TOWER, BBBB110                       14050.0000   13823.7608   12594.0600     $125,940.60 
 
625E13304           2.000 EACH       LIGHT TOWER, BBBBBB90                       9000.0000    9393.0000    9480.0000      $18,960.00 
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625E13400          15.000 EACH       LIGHT TOWER, BBBBBB100                     10200.0000   11891.3100   11006.5500     $165,098.25 
 
625E13404           6.000 EACH       LIGHT TOWER, BBBBBB110                     15333.3333   13109.7400   13166.6667      $79,000.00 
 
625E13406           2.000 EACH       LIGHT TOWER, BBBBBB120                     15000.0000   13989.4444   14770.0000      $29,540.00 
 
625E13490           8.000 EACH       LIGHT TOWER, BBBBBBBBBB110                 14000.0000   16147.5000   16490.0000     $131,920.00 
 
625E13500         993.000 EACH       LIGHT TOWER, MISC.:                           99.1239     242.4885     110.6982     $109,923.33 
 
625E14000         155.000 EACH       LIGHT POLE FOUNDATION, 24" X 6' DEEP         989.3548     892.2287     860.5788     $133,389.72 
 
625E14001          11.000 EACH       LIGHT POLE FOUNDATION, 24" X 6' DEEP, AS     850.0000     972.9726     958.4273      $10,542.70 
                                     PER PLAN 
 
625E14100         193.000 EACH       LIGHT POLE FOUNDATION, 24" X 8' DEEP        1058.1606    1084.5008    1086.0826     $209,613.95 
 
625E14101          37.000 EACH       LIGHT POLE FOUNDATION, 24" X 8' DEEP, AS    1025.6757    1156.6000    1101.4757      $40,754.60 
                                     PER PLAN 
                                             
625E14150           2.000 EACH       LIGHT POLE FOUNDATION, 24" X 9' DEEP        1300.0000     959.3750     900.0000       $1,800.00 
 
625E14200          46.000 EACH       LIGHT POLE FOUNDATION, 24" X 10' DEEP       1021.7391    1255.4665    1350.8830      $62,140.62 
 
625E14201          24.000 EACH       LIGHT POLE FOUNDATION, 24" X 10' DEEP,      1500.0000    1518.5214    1000.0000      $24,000.00 
                                     AS PER PLAN 
 
625E14306           1.000 EACH       MEDIAN LIGHT POLE FOUNDATION, 10' DEEP      3000.0000    2524.0980    2144.0000       $2,144.00 
 
625E14307           4.000 EACH       MEDIAN LIGHT POLE FOUNDATION, 10' DEEP,     2950.0000    3998.1067    4108.9800      $16,435.92 
                                     AS PER PLAN 
 
625E14401          36.000 EACH       LIGHT POLE FOUNDATION REPAIR, AS PER         308.8889     355.7545     244.2639       $8,793.50 
                                     PLAN 
 
625E14500          12.000 EACH       LIGHT POLE FOUNDATION                        850.0000    1187.1419     679.1667       $8,150.00 
 
625E14501         174.000 EACH       LIGHT POLE FOUNDATION, AS PER PLAN           757.1839     667.0538     604.9253     $105,257.00 
 
625E15000           1.000 EACH       LIGHT TOWER FOUNDATION, 36" X 15' DEEP      5500.0000    4850.0000    4850.0000       $4,850.00 
 
625E15001          14.000 EACH       LIGHT TOWER FOUNDATION, 36" X 15' DEEP,     5000.0000    3855.6500    4580.0000      $64,120.00 
                                     AS PER PLAN 
 
625E15100          35.000 EACH       LIGHT TOWER FOUNDATION, 36" X 20' DEEP      5014.2857    5382.0726    5077.7977     $177,722.92 
 
625E15101          25.000 EACH       LIGHT TOWER FOUNDATION, 36" X 20' DEEP,     7500.0000    5050.0000    4900.0000     $122,500.00 
                                     AS PER PLAN 
 
625E15200           1.000 EACH       LIGHT TOWER FOUNDATION, 36" X 25' DEEP      6000.0000    7796.5000    3396.0000       $3,396.00 
 
625E15300           1.000 EACH       LIGHT TOWER FOUNDATION, 36" X 30' DEEP      8000.0000   10251.5000    8415.0000       $8,415.00 
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625E15301          44.000 EACH       LIGHT TOWER FOUNDATION, 36" X 30' DEEP,     9909.0909    7281.9203    6617.7273     $291,180.00 
                                     AS PER PLAN 
 
625E15500           8.000 EACH       LIGHT TOWER FOUNDATION, 42" X 30' DEEP      8000.0000   10653.5000   10864.0000      $86,912.00 
 
625E15700          10.000 EACH       LIGHT TOWER FOUNDATION, MISC.:              4200.0000    7044.6222    7894.2320      $78,942.32 
 
625E17901          21.000 EACH       BRACKET ARM, AS PER PLAN                     514.2857     924.3268     856.1581      $17,979.32 
 
625E17951           6.000 EACH       BRACKET ARM, 6', AS PER PLAN                 450.0000     462.2067     565.0000       $3,390.00 
 
625E17960           8.000 EACH       BRACKET ARM, 8'                              450.0000     348.3889     300.0000       $2,400.00 
 
625E17961           4.000 EACH       BRACKET ARM, 8', AS PER PLAN                 462.5000     487.9375     396.7500       $1,587.00 
 
625E18100           3.000 EACH       BRACKET ARM, 12'                             350.0000     631.1267     365.0000       $1,095.00 
 
625E18101           1.000 EACH       BRACKET ARM, 12', AS PER PLAN                400.0000     444.3750     300.0000         $300.00 
 
625E18110           1.000 EACH       BRACKET ARM, 14'                             500.0000     446.0611     495.0000         $495.00 
 
625E18201          10.000 EACH       BRACKET ARM, 15', AS PER PLAN                400.0000     504.1250     375.0000       $3,750.00 
                                             
625E18301           1.000 EACH       BRACKET ARM, 18', AS PER PLAN                400.0000     599.6250     475.0000         $475.00 
 
625E18400           5.000 EACH       BRACKET ARM, 20'                             720.0000     811.4043     768.2000       $3,841.00 
 
625E18500           1.000 EACH       BRACKET ARM, 25'                            1000.0000     712.8433     795.0000         $795.00 
 
625E18510          30.000 EACH       BRACKET ARM, 30'                            1223.3333    1241.3741    1191.6667      $35,750.00 
 
625E18600         126.000 EACH       BRACKET ARM, MISC.:                          297.6190     372.5381     178.1584      $22,447.96 
 
625E19101         210.000 EACH       BALLAST FOR TOWER LIGHT FIXTURE, AS PER      290.1429     278.3728     238.9521      $50,179.95 
                                     PLAN 
 
625E20000           5.000 EACH       PORTABLE POWER UNIT                         2400.0000    2532.6696    2437.2340      $12,186.17 
 
625E22900         894.000 FT         NO. 1/0 AWG 5000 VOLT DISTRIBUTION CABLE       5.4430       9.2238       8.7503       $7,822.80 
 
625E22901         500.000 FT         NO. 1/0 AWG 5000 VOLT DISTRIBUTION             7.5000       5.7267       7.0000       $3,500.00 
                                     CABLE, AS PER PLAN 
 
625E22990       36118.000 FT         NO. 6 AWG 600 VOLT DISTRIBUTION CABLE          1.8340       1.3240       1.3315      $48,091.60 
 
625E23000       57200.000 FT         NO. 4 AWG 600 VOLT DISTRIBUTION CABLE          2.4059       1.4992       1.9454     $111,279.21 
 
625E23100       11992.000 FT         NO. 2 AWG 600 VOLT DISTRIBUTION CABLE          3.0024       4.2535       4.1354      $49,592.00 
 
625E23200      133689.000 FT         NO. 4 AWG 5000 VOLT DISTRIBUTION CABLE         2.0732       2.2814       2.1350     $285,426.97 
 
625E23201      107025.000 FT         NO. 4 AWG 5000 VOLT DISTRIBUTION CABLE,        1.9581       2.4261       2.3196     $248,259.65 
                                     AS PER PLAN 
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625E23300       28209.000 FT         NO. 2 AWG 5000 VOLT DISTRIBUTION CABLE         3.3472       3.2050       3.7816     $106,674.50 
 
625E23301       27268.000 FT         NO. 2 AWG 5000 VOLT DISTRIBUTION CABLE,        2.0873       3.0534       3.2902      $89,716.32 
                                     AS PER PLAN 
 
625E23302        7662.000 FT         NO. 6 AWG 5000 VOLT DISTRIBUTION CABLE         2.0418       2.3001       2.0626      $15,804.00 
 
625E23304       38049.000 FT         NO. 8 AWG 600 VOLT DISTRIBUTION CABLE          1.6817       0.8940       0.7125      $27,108.14 
 
625E23306       29111.000 FT         NO. 10 AWG 600 VOLT DISTRIBUTION CABLE         1.2058       0.9602       0.8519      $24,799.63 
 
625E23308       25821.000 FT         DISTRIBUTION CABLE, MISC.:                     4.7240       3.3582       3.0548      $78,877.17 
 
625E23400       83774.000 FT         NO. 10 AWG POLE AND BRACKET CABLE              1.0494       1.1059       1.0416      $87,262.27 
 
625E23401       50260.000 FT         NO. 10 AWG POLE AND BRACKET CABLE, AS          1.1850       1.0020       0.5790      $29,099.60 
                                     PER PLAN 
 
625E23410       11829.000 FT         NO. 12 AWG POLE AND BRACKET CABLE              0.9492       0.8697       0.7728       $9,141.00 
 
625E23900         458.000 FT         1-1/2" DUCT CABLE WITH TWO NO. 6 AWG           1.9500       4.7163       5.4800       $2,509.84 
                                     5000 VOLT CABLES 
                                             
625E24000        5939.000 FT         1-1/2" DUCT CABLE WITH TWO NO. 4 AWG 600       4.0000       4.7225       5.2400      $31,120.36 
                                     VOLT CABLES 
 
625E24100        9590.000 FT         1-1/2" DUCT CABLE WITH TWO NO. 4 AWG           5.7831       4.8367       4.7043      $45,114.67 
                                     5000 VOLT CABLES 
 
625E24101       17000.000 FT         1-1/2" DUCT CABLE WITH TWO NO. 4 AWG           4.7088       5.0749       4.3424      $73,820.00 
                                     5000 VOLT CABLES, AS PER PLAN 
 
625E24201          50.000 FT         1-1/2" DUCT CABLE WITH TWO NO. 2 AWG 600      10.0000       7.4167       9.5000         $475.00 
                                     VOLT CABLES, AS PER PLAN 
 
625E24300         100.000 FT         1-1/2" DUCT CABLE WITH TWO NO. 2 AWG           7.5000       9.2500       7.5000         $750.00 
                                     5000 VOLT CABLES 
 
625E24301        1575.000 FT         1-1/2" DUCT CABLE WITH TWO NO. 2 AWG           6.3754       6.4482       5.2937       $8,337.50 
                                     5000 VOLT CABLES, AS PER PLAN 
 
625E24311         100.000 FT         1-1/2" DUCT CABLE WITH TWO NO. 1/0 AWG        10.0000      10.9533      11.0000       $1,100.00 
                                     5000 VOLT CABLES, AS PER PLAN 
 
625E24314        1607.000 FT         1-1/2" DUCT CABLE WITH THREE NO. 1/0 AWG       9.0000       9.5500      10.0000      $16,070.00 
                                     5000 VOLT CABLES 
 
625E24320       58662.000 FT         1-1/2" DUCT CABLE WITH THREE NO. 4 AWG         5.5879       5.9896       5.8755     $344,667.74 
                                     5000 VOLT CABLES 
 
625E24321       19290.000 FT         1-1/2" DUCT CABLE WITH THREE NO. 4 AWG         5.0763       6.2538       6.6525     $128,327.60 
                                     5000 VOLT CABLES, AS PER PLAN 
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625E24330       30029.000 FT         1-1/2" DUCT CABLE WITH THREE NO. 2 AWG         7.3274       7.3578       7.6510     $229,751.88 
                                     5000 VOLT CABLES 
 
625E24331       16144.000 FT         1-1/2" DUCT CABLE WITH THREE NO. 2 AWG         5.1626       8.2435       8.8100     $142,228.56 
                                     5000 VOLT CABLES, AS PER PLAN 
 
625E24350        3691.000 FT         1-1/2" DUCT CABLE WITH FOUR NO. 4 AWG          6.5000       7.0075       6.9800      $25,763.18 
                                     5000 VOLT CABLES 
 
625E24400         672.000 FT         DUCT CABLE, MISC.:                             5.2958       5.7505       6.3891       $4,293.49 
 
625E25000          57.000 FT         CONDUIT, 3/4", 725.04                         13.1579      20.4362      25.1474       $1,433.40 
 
625E25100        2035.000 FT         CONDUIT, 1", 725.04                            5.1229       6.0613       5.8297      $11,863.50 
 
625E25101        1255.000 FT         CONDUIT, 1", 725.04, AS PER PLAN              25.0000      34.2789      34.2789      $43,020.00 
 
625E25102        2479.000 FT         CONDUIT, 1", 725.05                            4.8877       6.4817       9.2406      $22,907.50 
 
625E25103        2160.000 FT         CONDUIT, 1", 725.05, AS PER PLAN               5.5000       1.1733       1.2000       $2,592.00 
 
625E25200        2988.000 FT         CONDUIT, 1-1/4", 725.04                        9.7185       8.5742       7.2531      $21,672.39 
 
625E25300        3076.000 FT         CONDUIT, 1-1/2", 725.04                        7.0951       6.6639       6.5320      $20,092.30 
                                             
625E25302        2022.000 FT         CONDUIT, 1-1/2", 725.05                        5.4770       5.2058       4.0932       $8,276.51 
 
625E25303          22.000 FT         CONDUIT, 1-1/2", 725.05, AS PER PLAN           8.0000       4.0267       5.0000         $110.00 
 
625E25400       43519.000 FT         CONDUIT, 2", 725.04                            9.9103       9.9995      10.8203     $470,890.63 
 
625E25401        3067.000 FT         CONDUIT, 2", 725.04, AS PER PLAN              13.0326      17.8331      12.8919      $39,539.50 
 
625E25402       30459.000 FT         CONDUIT, 2", 725.05                            4.4470       3.0373       3.2497      $98,983.86 
 
625E25403        1787.000 FT         CONDUIT, 2", 725.05, AS PER PLAN               7.3069       2.6586       2.6692       $4,769.80 
 
625E25404        2078.000 FT         CONDUIT, 2-1/2", 725.04                       12.4911      18.7053      19.1696      $39,834.40 
 
625E25500       31403.000 FT         CONDUIT, 3", 725.04                           15.5369      15.4763      15.7935     $495,962.29 
 
625E25502        9894.000 FT         CONDUIT, 3", 725.05                            6.8766       4.5320       4.0111      $39,685.80 
 
625E25503        5996.000 FT         CONDUIT, 3", 725.05, AS PER PLAN               7.3049       9.5730       5.3047      $31,806.90 
 
625E25600        2958.000 FT         CONDUIT, 4", 725.04                           24.0480      21.5921      24.8885      $73,620.05 
 
625E25602       37585.000 FT         CONDUIT, 4", 725.05                            7.0217       4.2838       4.4803     $168,391.30 
 
625E25603         947.000 FT         CONDUIT, 4", 725.05, AS PER PLAN              10.3516      14.7355       5.8092       $5,501.33 
 
625E25700          50.000 FT         CONDUIT, 6", 725.04                           30.0000      47.8850      50.0000       $2,500.00 
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625E25740         404.000 FT         CONDUIT, MULTICELL                            15.0000      13.0886      11.9900       $4,843.96 
 
625E25802        1088.000 FT         CONDUIT, CONCRETE ENCASED                     13.7408      15.1348      12.5373      $13,640.60 
 
625E25803       11690.000 FT         CONDUIT, CONCRETE ENCASED, AS PER PLAN        15.7147      13.4268      12.9237     $151,077.73 
 
625E25900       27883.000 FT         CONDUIT, JACKED OR DRILLED UNDER              29.1094      27.9100      23.6565     $659,614.47 
                                     PAVEMENT 
 
625E25901        2879.000 FT         CONDUIT, JACKED OR DRILLED, AS PER PLAN       32.8986      27.9486      26.0412      $74,972.70 
 
625E25910       22260.000 FT         CONDUIT CLEANED AND CABLES REMOVED             0.6870       0.6877       0.6560      $14,603.01 
 
625E25911          60.000 FT         CONDUIT CLEANED AND CABLES REMOVED, AS         2.0000       6.2180       3.0900         $185.40 
                                     PER PLAN 
 
625E25920       12269.000 FT         CONDUIT, MISC.:                               16.7997      15.8536      21.0607     $258,394.24 
 
625E25930          17.000 EACH       CONDUIT, MISC.:                              385.2941     362.9021     281.7647       $4,790.00 
 
625E26250         110.000 EACH       LUMINAIRE, CONVENTIONAL                      327.0455     373.7148     368.5048      $40,535.53 
 
625E26251         656.000 EACH       LUMINAIRE, CONVENTIONAL, AS PER PLAN         307.4085     322.5217     290.8438     $190,793.50 
 
625E26260          80.000 EACH       LUMINAIRE, HIGH MAST                         698.7500     717.6803     635.6875      $50,855.00 
 
625E26261         439.000 EACH       LUMINAIRE, HIGH MAST, AS PER PLAN            606.5831     674.0349     662.2111     $290,710.68 
                                             
625E26270          15.000 EACH       LUMINAIRE, LOW MAST                          750.0000     523.7567     508.3333       $7,625.00 
 
625E26271          33.000 EACH       LUMINAIRE, LOW MAST, AS PER PLAN             604.5455     619.1411     606.0436      $19,999.44 
 
625E27401           3.000 EACH       LUMINAIRE, POST TOP, AS PER PLAN             400.0000     338.1667     291.6667         $875.00 
 
625E27500          33.000 EACH       LUMINAIRE, UNDERPASS                        1002.4242     742.7891     665.1515      $21,950.00 
 
625E27501         177.000 EACH       LUMINAIRE, UNDERPASS, AS PER PLAN            379.5452     655.7377     713.2403     $126,243.54 
 
625E27520           6.000 EACH       REMOVAL OF LUMINAIRE AND REERECTION          150.0000     125.7500     100.0000         $600.00 
 
625E27521          11.000 EACH       REMOVAL OF LUMINAIRE AND REERECTION, AS      220.4545     347.1151     272.9273       $3,002.20 
                                     PER PLAN 
 
625E27550          35.000 EACH       LUMINAIRE, DECORATIVE                        900.3676    1030.2135     872.3143      $30,531.00 
 
625E27551         188.000 EACH       LUMINAIRE, DECORATIVE, AS PER PLAN           922.3404     976.2440     918.4574     $172,670.00 
 
625E27561         158.000 EACH       LUMINAIRE, INSTALLATION ONLY, AS PER          98.5759     120.2171     113.1613      $17,879.48 
                                     PLAN 
 
625E27600       12928.000 EACH       LUMINAIRE, MISC.:                            101.2109      93.6859      69.7650     $901,922.52 
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625E27700       58752.000 FIX-MO     LUMINAIRE, MISC.:                              3.1142       4.4974       4.1507     $243,864.00 
 
625E27800          97.000 EACH       BALLAST, MISC.:                              308.8660     221.1243     231.1753      $22,424.00 
 
625E28001           4.000 EACH       GLARE SHIELD, AS PER PLAN                    175.0000     149.2857     137.5000         $550.00 
 
625E29000      144179.000 FT         TRENCH                                         4.7439       4.8932       4.5486     $655,810.40 
 
625E29001       14310.000 FT         TRENCH, AS PER PLAN                            5.3680       7.9603       6.9496      $99,448.23 
 
625E29002      105585.000 FT         TRENCH, 24" DEEP                               4.6451       4.5855       4.6707     $493,151.78 
 
625E29003       15357.000 FT         TRENCH, 24" DEEP, AS PER PLAN                  4.5990       4.2741       3.6484      $56,028.92 
 
625E29010        5730.000 FT         TRENCH, 30" DEEP                               7.0873       3.8970       6.3555      $36,417.28 
 
625E29100         132.000 FT         TRENCH, 36" DEEP                               8.0000       7.7620       6.4500         $851.40 
 
625E29400         553.000 FT         TRENCH IN PAVED AREA                          30.0000      20.5879      16.3199       $9,024.90 
 
625E29401         785.000 FT         TRENCH IN PAVED AREAS, AS PER PLAN            35.0000      30.2750      29.1000      $22,843.50 
 
625E29500        2206.000 FT         TRENCH IN PAVED AREA, TYPE A                  21.4755      28.6941      22.4227      $49,464.40 
 
625E29501         123.000 FT         TRENCH IN PAVED AREA, TYPE A, AS PER          42.8049      27.0090      26.9512       $3,315.00 
                                     PLAN 
 
625E29600        4755.000 FT         TRENCH IN PAVED AREA, TYPE B                  33.5134      30.3461      30.6742     $145,855.70 
 
625E29601         100.000 FT         TRENCH IN PAVED AREA, TYPE B, AS PER          50.0000      26.1750      31.8000       $3,180.00 
                                     PLAN 
                                             
625E29700       45375.000 FT         TRENCH, MISC.:                                 4.0000       5.4133       6.0000     $272,250.00 
 
625E29900           9.000 EACH       JUNCTION BOX                                 944.4444    1585.2500    1492.2222      $13,430.00 
 
625E29901          31.000 EACH       JUNCTION BOX, AS PER PLAN                   1170.9677    2177.4454    2595.6548      $80,465.30 
 
625E29910           7.000 EACH       TRANSITION JUNCTION BOX                     1135.7143    1639.6781    1443.9514      $10,107.66 
 
625E29911           2.000 EACH       TRANSITION JUNCTION BOX, AS PER PLAN        1500.0000    1767.1571    1500.0000       $3,000.00 
 
625E29920          92.000 EACH       STRUCTURE JUNCTION BOX                      1280.4348    1422.1479    1503.9537     $138,363.74 
 
625E29921          29.000 EACH       STRUCTURE JUNCTION BOX, AS PER PLAN          993.1034    1190.0311     919.8966      $26,677.00 
 
625E29931          35.000 EACH       MEDIAN JUNCTION BOX, AS PER PLAN            1750.0000    1830.9571    1450.0000      $50,750.00 
 
625E29940          59.000 EACH       BARRIER JUNCTION BOX                        1153.8136    1822.8479    1709.8742     $100,882.58 
 
625E29941           5.000 EACH       BARRIER JUNCTION BOX, AS PER PLAN           2400.0000    1802.5000    1500.0000       $7,500.00 
 
625E30700         795.000 EACH       PULL BOX, 725.08, 18"                        637.2618     591.1529     601.4711     $478,169.50 
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625E30701         146.000 EACH       PULL BOX, 725.08, 18", AS PER PLAN           518.2192     633.5243     636.1317      $92,875.23 
 
625E30706         229.000 EACH       PULL BOX, 725.08, 24"                        805.8761     712.9205     720.2348     $164,933.78 
 
625E30707          80.000 EACH       PULL BOX, 725.08, 24", AS PER PLAN           708.4375     810.3834     790.8336      $63,266.69 
 
625E30720           3.000 EACH       PULL BOX, 725.08, 36"                       1500.0000    1414.4459    1489.2200       $4,467.66 
 
625E31000          20.000 EACH       PULL BOX, 725.07, 8"X8"                      250.0000     266.0000     280.0000       $5,600.00 
 
625E31100           1.000 EACH       PULL BOX, 725.07, 10"X14"                    500.0000     493.0700     493.0700         $493.07 
 
625E31200          22.000 EACH       PULL BOX, 725.07, 13"X18"                    550.0000     436.0000     480.0000      $10,560.00 
 
625E31410          23.000 EACH       PULL BOX, 725.06, 13"X24"                    702.1739     398.2942     438.1739      $10,078.00 
 
625E31420          27.000 EACH       PULL BOX, 725.06, 17"X30"                    650.0000     588.6950     655.0000      $17,685.00 
 
625E31451          57.000 EACH       PULL BOX, AS PER PLAN                        750.0000     644.2662     572.9639      $32,658.94 
 
625E31501          42.000 EACH       MEDIAN PULL BOX, AS PER PLAN                 800.0000    1493.6660    1548.3300      $65,029.86 
 
625E31506           5.000 EACH       PULL BOX REMOVED AND REPLACED                550.0000    1012.9336     786.4680       $3,932.34 
 
625E31507          86.000 EACH       PULL BOX REMOVED AND REPLACED, AS PER        734.3023     683.9481     784.1833      $67,439.76 
                                     PLAN 
 
625E31510          40.000 EACH       PULL BOX REMOVED                             306.0000     136.0811     111.0818       $4,443.27 
 
625E31600         195.000 EACH       PULL BOX, MISC.:                             672.4359     922.5540     801.1710     $156,228.34 
 
625E32000        1634.000 EACH       GROUND ROD                                   155.2876     148.5249     150.9869     $246,712.64 
                                             
625E32001         324.000 EACH       GROUND ROD, AS PER PLAN                      161.7431     154.2109     137.3434      $44,499.25 
 
625E33000          39.000 EACH       STRUCTURE GROUNDING SYSTEM                  2217.9487    3038.4845    3226.3195     $125,826.46 
 
625E33001           2.000 EACH       STRUCTURE GROUNDING SYSTEM, AS PER PLAN     2000.0000    2673.8889    2480.0000       $4,960.00 
 
625E33100          90.000 EACH       CIRCUIT BREAKER, TOWER LIGHTING              236.3333     223.5512      78.9747       $7,107.72 
 
625E33101           7.000 EACH       CIRCUIT BREAKER, TOWER LIGHTING, AS PER      210.7143     390.0543     470.3200       $3,292.24 
                                     PLAN 
 
625E34000          16.000 EACH       POWER SERVICE                               3093.7500    3514.9148    3046.4788      $48,743.66 
 
625E34001          43.000 EACH       POWER SERVICE, AS PER PLAN                  4170.9302    5531.8692    5488.6853     $236,013.47 
 
625E34011          13.000 EACH       POWER SERVICE REFURBISHED, AS PER PLAN      2730.7692    2513.0422    2458.3077      $31,958.00 
 
625E34450           1.000 EACH       CONTROL CENTER CABINET, COMPLETE            3500.0000    2683.3333    1050.0000       $1,050.00 
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625E34451          40.000 EACH       CONTROL CENTER CABINET, COMPLETE, AS PER    2202.5000    2414.4373    1930.6130      $77,224.52 
                                     PLAN 
 
625E34507         617.000 EACH       CONTROL CENTER MAINTENANCE ITEM, AS PER       62.2366      71.3539      60.1719      $37,126.06 
                                     PLAN 
 
625E35000           3.000 EACH       REERECT EXISTING LIGHT POLE                  350.0000     467.3333     394.0000       $1,182.00 
 
625E35001          60.000 EACH       REERECT EXISTING LIGHT POLE, AS PER PLAN     457.9167     540.7039     529.5033      $31,770.20 
 
625E35010          24.000 EACH       REMOVE AND REERECT EXISTING LIGHT POLE       471.6667     552.4928     478.1300      $11,475.12 
 
625E35011          14.000 EACH       REMOVE AND REERECT EXISTING LIGHT POLE,      642.8571     632.3333     511.5414       $7,161.58 
                                     AS PER PLAN 
 
625E35020           1.000 EACH       RE-ERECT EXISTING LIGHT TOWER               2500.0000    3931.2500    4330.0000       $4,330.00 
 
625E35021          20.000 EACH       RE-ERECT EXISTING LIGHT TOWER, AS PER       2250.0000    1793.0369    1657.5000      $33,150.00 
                                     PLAN 
 
625E35100          34.000 EACH       REERECT EXISTING LUMINAIRE                   125.0000     109.0256     137.5588       $4,677.00 
 
625E35101          14.000 EACH       REERECT EXISTING LUMINAIRE, AS PER PLAN      150.0000     113.3225     116.0600       $1,624.84 
 
625E35521          25.000 EACH       REMOVE AND REERECT BRACKET ARM, AS PER       204.0000     148.0886      68.0480       $1,701.20 
                                     PLAN 
 
625E36000      131223.000 FT         SPECIAL - PLASTIC CAUTION TAPE                 0.3868       0.3021       0.2403      $31,536.47 
 
625E36201         355.000 FT         POWER CABLE FOR LIGHT TOWER, AS PER PLAN       3.6056       4.2251       2.9775       $1,057.00 
 
625E37000           1.000 LUMP       SERVICE TO UNDERPASS LIGHTING              10000.0000    2328.9429    5900.0000       $5,900.00 
 
625E37100           9.000 EACH       SERVICE TO UNDERPASS LIGHTING               3433.3333    4020.6406    5024.1467      $45,217.32 
                                             
625E37101          10.000 EACH       SERVICE TO UNDERPASS LIGHTING, AS PER       5100.0000    1538.1554    1464.1960      $14,641.96 
                                     PLAN 
 
625E37201       69936.000 FIX-MO     LIGHTING, MINIMAL MAINTENANCE, AS PER          4.3270       4.7867       4.0840     $285,621.12 
                                     PLAN 
 
625E38000           6.000 LUMP       HIGH VOLTAGE TEST                           1916.6667    1614.9788    1324.1667       $7,945.00 
 
625E39520          64.000 EACH       PULL BOX CLEANED                              78.9063     114.5666      84.2706       $5,393.32 
 
625E40000          16.000 LUMP       SPECIAL - MAINTAIN EXISTING LIGHTING        8556.6324    7831.7565    7874.7750     $125,996.40 
 
625E40004           5.000 EACH       SPECIAL - MAINTAIN EXISTING LIGHTING        6400.0000    1528.7273     931.8000       $4,659.00 
 
625E40010          23.000 EACH       SPECIAL - REPLACEMENT OF EXISTING            491.3043     700.1847     602.1404      $13,849.23 
                                     LIGHTING UNIT 
 
625E50000         257.000 EACH       REPAIRING UNDERGROUND BREAK OF CABLE IN      200.7782     189.0586      78.9613      $20,293.05 
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                                     DUCT OR CONDUIT 
 
625E50001           5.000 EACH       REPAIRING UNDERGROUND BREAK OF CABLE IN      400.0000     696.4333     600.0000       $3,000.00 
                                     DUCT OR CONDUIT, AS PER PLAN 
 
625E50100        1900.000 EACH       TROUBLESHOOTING UNDERGROUND AND ABOVE        122.6316     142.3771      79.9813     $151,964.50 
                                     GROUND CIRCUITRY PROBLEM 
 
625E50301         500.000 EACH       FRANGIBLE BASE, AS PER PLAN                  350.0000     477.9433     500.0000     $250,000.00 
 
625E50400           6.000 EACH       REPAIR INTEGRAL LUMINAIRE LOWERING          1533.3333    1488.9658    1518.2250       $9,109.35 
                                     MECHANISM OF TOWER LIGHTING FIXTURE 
 
625E50401          19.000 EACH       REPAIR INTEGRAL LUMINAIRE LOWERING          1710.5263    2646.4304    2091.0526      $39,730.00 
                                     MECHANISM OF TOWER LIGHTING FIXTURE, AS 
                                     PER PLAN 
 
625E50451          19.000 EACH       SECONDARY SURGE PROTECTOR, AS PER PLAN       155.2632     162.2331     130.4632       $2,478.80 
 
625E50500          77.000 EACH       SPECIAL - EMERGENCY RESPONSE-KNOCKDOWN,      267.5325     207.7347     164.5455      $12,670.00 
                                     ROADWAY HAZARD AND/OR LIVE EXPOSED WIRE 
 
625E50510         450.000 HOUR       SPECIAL - EMERGENCY RESPONSE-KNOCKDOWN,      118.8889     441.0381      54.4700      $24,511.50 
                                     ROADWAY HAZARD AND/OR LIVE EXPOSED WIRE 
 
625E70001          23.000 EACH       LIGHTING CONTACTOR, AS PER PLAN              279.7826     328.1366     280.6035       $6,453.88 
 
625E75350           1.000 EACH       LIGHT TOWER REMOVED                         1000.0000     478.0000     450.0000         $450.00 
 
625E75360           1.000 EACH       LIGHT TOWER REMOVED FOR STORAGE             1000.0000     496.5000     800.0000         $800.00 
 
625E75400          30.000 EACH       LIGHT POLE REMOVED                           175.0000     193.0000      75.0000       $2,250.00 
 
625E75401          36.000 EACH       LIGHT POLE REMOVED, AS PER PLAN              150.0000     202.5000     205.0000       $7,380.00 
 
625E75402           7.000 EACH       LIGHT POLE REMOVED FOR STORAGE               242.1429     260.4438     246.4286       $1,725.00 
                                             
625E75500          71.000 EACH       LIGHT POLE FOUNDATION REMOVED                198.5915     223.8918     188.4507      $13,380.00 
 
625E75504          34.000 EACH       LUMINAIRE REMOVED FOR STORAGE                 40.0000      74.8550      75.0000       $2,550.00 
 
625E75506          36.000 EACH       LUMINAIRE REMOVED                             75.0000      25.5000      26.0000         $936.00 
 
625E75508           3.000 EACH       LUMINAIRE REMOVED FOR REUSE                   50.0000      85.3133     150.0000         $450.00 
 
625E75510           1.000 EACH       POWER SERVICE REMOVED                        500.0000     819.4000     375.0000         $375.00 
 
625E98000       10007.000 EACH       LIGHTING, MISC.:                             125.8423     145.3242     143.0586   $1,431,586.92 
 
625E98100       57703.000 FT         LIGHTING, MISC.:                               3.9680       3.6474       2.5397     $146,547.24 
 
625E98200          14.000 LUMP       LIGHTING, MISC.:                           61093.2143   78523.5136   57995.9286     $811,943.00 
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625E98700         700.000 HOUR       LIGHTING, MISC.:                             107.8571     140.7452      99.6429      $69,750.00 
 
626E00100       11860.000 EACH       BARRIER REFLECTOR, TYPE A                      5.8656       5.6998       5.8209      $69,035.98 
 
626E00101        1027.000 EACH       BARRIER REFLECTOR, TYPE A, AS PER PLAN         6.4372       5.1995       5.3520       $5,496.50 
 
626E00200        1895.000 EACH       BARRIER REFLECTOR, TYPE B                      6.2897       6.2175       5.4625      $10,351.39 
 
626E00201          72.000 EACH       BARRIER REFLECTOR, TYPE B, AS PER PLAN         6.0000       5.5500       5.7500         $414.00 
 
626E00300        2360.000 EACH       BARRIER REFLECTOR, TYPE A2                     6.4376       5.7191       5.1028      $12,042.50 
 
626E00301          62.000 EACH       BARRIER REFLECTOR, TYPE A2, AS PER PLAN       10.0000       6.7732       6.2500         $387.50 
 
626E00400         232.000 EACH       BARRIER REFLECTOR, TYPE B2                     7.2586       6.2231       5.6466       $1,310.00 
 
626E99000           2.000 LUMP       SPECIAL - BARRIER REFLECTORS                 175.0000    2977.2300    1211.2850       $2,422.57 
 
630E01100          52.000 FT         GROUND MOUNTED SUPPORT, NO. 1 POST            11.0769       9.7056       8.5192         $443.00 
 
630E02100       12671.200 FT         GROUND MOUNTED SUPPORT, NO. 2 POST             6.9296       7.1000       7.1964      $91,187.23 
 
630E02101        1179.000 FT         GROUND MOUNTED SUPPORT, NO. 2 POST, AS         6.0475       5.6211       5.2501       $6,189.88 
                                     PER PLAN 
 
630E03100       77529.100 FT         GROUND MOUNTED SUPPORT, NO. 3 POST             6.6359       6.6196       6.1879     $479,740.21 
 
630E03101       28533.400 FT         GROUND MOUNTED SUPPORT, NO. 3 POST, AS         6.3380       6.0623       5.5926     $159,576.08 
                                     PER PLAN 
 
630E04100        3786.800 FT         GROUND MOUNTED SUPPORT, NO. 4 POST             8.9082       8.7639       9.2100      $34,876.30 
 
630E04101          90.000 FT         GROUND MOUNTED SUPPORT, NO. 4 POST, AS        13.5556       9.0472      10.2111         $919.00 
                                     PER PLAN 
 
630E06100         275.000 FT         GROUND MOUNTED SUPPORT, NO. 6 POST            12.7491      10.1423      11.5879       $3,186.67 
 
630E06400        7792.000 FT         GROUND MOUNTED SUPPORT, S4X7.7 BEAM           11.7436      12.4911      12.0714      $94,060.09 
                                             
630E06500        5090.600 FT         GROUND MOUNTED SUPPORT, W6X9 BEAM             13.1642      14.1915      13.6018      $69,241.41 
 
630E07000        1386.400 FT         GROUND MOUNTED SUPPORT, W8X18 BEAM            21.2301      27.9592      25.1616      $34,884.11 
 
630E07500        2009.300 FT         GROUND MOUNTED SUPPORT, W10X22 BEAM           25.5653      30.1486      29.1286      $58,528.15 
 
630E07600        4316.300 FT         GROUND MOUNTED SUPPORT, W10X12 BEAM           16.6577      19.0108      17.8373      $76,990.98 
 
630E08000        3093.800 FT         GROUND MOUNTED SUPPORT, W12X30 BEAM           34.1669      40.6117      40.2799     $124,617.85 
 
630E08002          34.000 FT         ONE WAY SUPPORT, NO. 2 POST                    9.2353      10.7498      10.9400         $371.96 
 
630E08004        4732.000 FT         ONE WAY SUPPORT, NO. 3 POST                    7.6168       7.1143       6.8280      $32,309.90 
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630E08005         302.500 FT         ONE WAY SUPPORT, NO. 3 POST, AS PER PLAN       8.0000       7.8667       9.0000       $2,722.50 
 
630E08100         246.000 FT         ONE WAY SUPPORT, NO. 4 POST                    8.9309      12.3558      11.1707       $2,748.00 
 
630E08501           7.000 EACH       STREET NAME SIGN SUPPORT, AS PER PLAN        240.0000     409.4718     347.0000       $2,429.00 
 
630E08510         237.900 FT         STREET NAME SIGN SUPPORT, NO. 2 POST           9.8218      10.4925       9.8495       $2,343.20 
 
630E08520         510.700 FT         STREET NAME SIGN SUPPORT, NO. 3 POST          11.0486      10.0361       9.3706       $4,785.59 
 
630E08530          90.300 FT         STREET NAME SIGN SUPPORT, NO. 4 POST          15.0000      13.9163      14.6013       $1,318.50 
 
630E08600         950.000 EACH       SIGN POST REFLECTOR                           28.3247      27.8007      27.9446      $26,547.35 
 
630E09000         997.000 EACH       BREAKAWAY BEAM CONNECTION                    237.4373     254.5976     236.5881     $235,878.30 
 
630E09001           4.000 EACH       BREAKAWAY BEAM CONNECTION, AS PER PLAN       250.0000     672.5000     745.0000       $2,980.00 
 
630E09100          12.000 EACH       SURFACE PREPARATION, EXISTING SUPPORT        475.0000     669.2143     441.6667       $5,300.00 
                                     SECTION 
 
630E09102          14.000 EACH       SURFACE PREPARATION, NEW SUPPORT SECTION     295.7143     139.7246     217.8571       $3,050.00 
 
630E09104          18.000 EACH       COATING, EPOXY PRIME COAT, SUPPORT           270.0000     129.7322     158.3333       $2,850.00 
                                     SECTION 
 
630E09106          26.000 EACH       COATING, EPOXY INTERMEDIATE COAT,            306.9231     177.8876     232.6923       $6,050.00 
                                     SUPPORT SECTION 
 
630E09108          26.000 EACH       COATING, URETHANE TOP COAT, SUPPORT          299.2308     177.8876     232.6923       $6,050.00 
                                     SECTION 
 
630E10201           1.000 EACH       OVERHEAD SIGN SUPPORT, TYPE TC-16.20,       5750.0000    4632.6500    4250.6000       $4,250.60 
                                     DESIGN 2, AS PER PLAN 
 
630E10300           7.000 EACH       OVERHEAD SIGN SUPPORT, TYPE TC-16.20,       5000.0000    4571.1486    4134.2857      $28,940.00 
                                     DESIGN 3 
 
630E10301          10.000 EACH       OVERHEAD SIGN SUPPORT, TYPE TC-16.20,       6062.5000    3945.4069    3766.3600      $37,663.60 
                                     DESIGN 3, AS PER PLAN 
                                             
630E10400           1.000 EACH       OVERHEAD SIGN SUPPORT, TYPE TC-16.20,       5500.0000   11583.3333   11500.0000      $11,500.00 
                                     DESIGN 4 
 
630E10401           5.000 EACH       OVERHEAD SIGN SUPPORT, TYPE TC-16.20,       8071.4286    6431.8103    6384.5000      $31,922.50 
                                     DESIGN 4, AS PER PLAN 
 
630E10900           2.000 EACH       OVERHEAD SIGN SUPPORT, TYPE TC-16.20,       7600.0000    5179.7778    5650.0000      $11,300.00 
                                     DESIGN 9 
 
630E11100           1.000 EACH       OVERHEAD SIGN SUPPORT, TYPE TC-16.20,       7600.0000    5871.8889    6365.0000       $6,365.00 
                                     DESIGN 11 
 



                                            Total Contract Items Awarded for the Calendar Year 
       Item      Quantity    U/M        Item Description                          Avg Unit      Avg Unit     Avg Unit      Total Amt 
     Number                                                                      Price Est     Price Bid    Price Awded     Awarded                                  

Page | 126  
  

630E11200           3.000 EACH       OVERHEAD SIGN SUPPORT, TYPE TC-16.20,       7800.0000    6491.0000    6925.0000      $20,775.00 
                                     DESIGN 12 
 
630E20100           2.000 EACH       OVERHEAD SIGN SUPPORT, TYPE TC-12.30,       6500.0000    8250.0000    8200.0000      $16,400.00 
                                     DESIGN 1 
 
630E20200           3.000 EACH       OVERHEAD SIGN SUPPORT, TYPE TC-12.30,       7298.3333    9296.6729    9044.4733      $27,133.42 
                                     DESIGN 2 
 
630E20300           2.000 EACH       OVERHEAD SIGN SUPPORT, TYPE TC-12.30,       6500.0000    8183.3817    7950.0000      $15,900.00 
                                     DESIGN 3 
 
630E20400           4.000 EACH       OVERHEAD SIGN SUPPORT, TYPE TC-12.30,       8500.0000    7920.1329    7627.6975      $30,510.79 
                                     DESIGN 4 
 
630E20500           1.000 EACH       OVERHEAD SIGN SUPPORT, TYPE TC-12.30,      10000.0000   12230.0000   12200.0000      $12,200.00 
                                     DESIGN 5 
 
630E20501           4.000 EACH       OVERHEAD SIGN SUPPORT, TYPE TC-12.30,       9000.0000   10577.5000   10850.0000      $43,400.00 
                                     DESIGN 5, AS PER PLAN 
 
630E20600           7.000 EACH       OVERHEAD SIGN SUPPORT, TYPE TC-12.30,      10642.8571   13343.5093   12187.8571      $85,315.00 
                                     DESIGN 6 
 
630E20700           1.000 EACH       OVERHEAD SIGN SUPPORT, TYPE TC-12.30,      14000.0000   16370.0000   17500.0000      $17,500.00 
                                     DESIGN 7 
 
630E20800          10.000 EACH       OVERHEAD SIGN SUPPORT, TYPE TC-12.30,      12450.0000   13134.8749   12988.8950     $129,888.95 
                                     DESIGN 8 
 
630E20801           2.000 EACH       OVERHEAD SIGN SUPPORT, TYPE TC-12.30,      12500.0000   13885.7143   12500.0000      $25,000.00 
                                     DESIGN 8, AS PER PLAN 
 
630E21000          14.000 EACH       OVERHEAD SIGN SUPPORT, TYPE TC-12.30,      14300.0000   14420.7520   14375.2236     $201,253.13 
                                     DESIGN 10 
 
630E21001           6.000 EACH       OVERHEAD SIGN SUPPORT, TYPE TC-12.30,      17500.0000   14285.7143   13000.0000      $78,000.00 
                                     DESIGN 10, AS PER PLAN 
 
630E21200           8.000 EACH       OVERHEAD SIGN SUPPORT, TYPE TC-12.30,      16500.0000   18773.5473   16865.2000     $134,921.60 
                                     DESIGN 12 
                                             
630E21201           1.000 EACH       OVERHEAD SIGN SUPPORT, TYPE TC-12.30,      20000.0000    9907.6667    7550.0000       $7,550.00 
                                     DESIGN 12, AS PER PLAN 
 
630E35500           8.000 EACH       OVERHEAD SIGN SUPPORT, TYPE TC-7.65,       21437.5000   22920.1010   22654.3750     $181,235.00 
                                     DESIGN 6 
 
630E35501           4.000 EACH       OVERHEAD SIGN SUPPORT, TYPE TC-7.65,       25000.0000   25571.4286   24000.0000      $96,000.00 
                                     DESIGN 6, AS PER PLAN 
 
630E45500          14.000 EACH       OVERHEAD SIGN SUPPORT, TYPE TC-7.65,       30571.4286   31887.0790   31743.2464     $444,405.45 
                                     DESIGN 8 



                                            Total Contract Items Awarded for the Calendar Year 
       Item      Quantity    U/M        Item Description                          Avg Unit      Avg Unit     Avg Unit      Total Amt 
     Number                                                                      Price Est     Price Bid    Price Awded     Awarded                                  

Page | 127  
  

 
630E45501          13.000 EACH       OVERHEAD SIGN SUPPORT, TYPE TC-7.65,       32230.7692   32882.9787   30919.2308     $401,950.00 
                                     DESIGN 8, AS PER PLAN 
 
630E66500           2.000 EACH       OVERHEAD SIGN SUPPORT, TYPE TC-15.115      35000.0000   37650.0000   35700.0000      $71,400.00 
 
630E66501           3.000 EACH       OVERHEAD SIGN SUPPORT, TYPE TC-15.115,     45000.0000   44285.7143   40000.0000     $120,000.00 
                                     AS PER PLAN 
 
630E70001           3.000 EACH       OVERHEAD SIGN SUPPORT, DMS TRUSS, 80',     35000.0000   53791.6560   43676.0000     $131,028.00 
                                     AS PER PLAN 
 
630E70021           1.000 EACH       OVERHEAD SIGN SUPPORT, DMS TRUSS, 115',    50000.0000   67526.1640   53861.0000      $53,861.00 
                                     AS PER PLAN 
 
630E70041           1.000 EACH       OVERHEAD SIGN SUPPORT, DMS TRUSS, 150',    70000.0000   81027.3520   66108.0000      $66,108.00 
                                     AS PER PLAN 
 
630E70051           5.000 EACH       CATWALK, DMS TRUSS, AS PER PLAN            10000.0000    8049.1360    7539.0000      $37,695.00 
 
630E70070           4.000 EACH       CONCRETE BARRIER MEDIAN OVERHEAD SIGN       6000.0000    9111.6000   16408.0000      $65,632.00 
                                     SUPPORT FOUNDATION, DMS TRUSS 
 
630E70080           6.000 EACH       OVERHEAD SIGN SUPPORT FOUNDATION, DMS       3000.0000    8648.4000   14952.0000      $89,712.00 
                                     TRUSS 
 
630E74500          10.000 EACH       OVERHEAD SIGN SUPPORT, MISC.:              29500.0000   29621.2158   33318.0000     $333,180.00 
 
630E74601           2.000 EACH       OVERHEAD SIGN SUPPORT, INSTALLATION         4500.0000    2158.6667    2350.0000       $4,700.00 
                                     ONLY, AS PER PLAN 
 
630E75000        2228.000 EACH       SIGN ATTACHMENT ASSEMBLY                     333.2671     298.1650     289.9403     $645,987.00 
 
630E75001          47.000 EACH       SIGN ATTACHMENT ASSEMBLY, AS PER PLAN        291.4894     332.2416     338.5106      $15,910.00 
 
630E75050          11.000 EACH       LUMINAIRE SUPPORT ASSEMBLY                   445.4545     675.6788     645.4545       $7,100.00 
 
630E75107           2.000 EACH       LUMINAIRE SUPPORT ASSEMBLY, TYPE             400.0000     348.2857     380.0000         $760.00 
                                     TC-31.21, AS PER PLAN 
 
630E75500           5.000 EACH       SPAN WIRE SIGN SUPPORT, TYPE TC-17.10,      6900.0000    6353.1233    4753.0240      $23,765.12 
                                     DESIGN 5 
                                             
630E75600           3.000 EACH       SPAN WIRE SIGN SUPPORT, TYPE TC-17.10,      7300.0000    8116.5818    7374.8400      $22,124.52 
                                     DESIGN 6 
 
630E75700           3.000 EACH       SPAN WIRE SIGN SUPPORT, TYPE TC-17.10,      6500.0000    9603.1150   10085.3500      $30,256.05 
                                     DESIGN 7 
 
630E75701           1.000 EACH       SPAN WIRE SIGN SUPPORT, TYPE TC-17.10,      7500.0000    7525.0000    7200.0000       $7,200.00 
                                     DESIGN 7, AS PER PLAN 
 
630E75800           2.000 EACH       SPAN WIRE SIGN SUPPORT, TYPE TC-17.10,      8800.0000    9099.2177    7745.0000      $15,490.00 
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                                     DESIGN 8 
 
630E76000           5.000 EACH       SPAN WIRE SIGN SUPPORT, TYPE TC-17.10,      9670.0000    9486.6648   10570.9260      $52,854.63 
                                     DESIGN 10 
 
630E77000          10.000 EACH       OVERPASS STRUCTURE MOUNTED SIGN SUPPORT,    2255.0000    1772.2240    1807.0000      $18,070.00 
                                     TYPE TC-18.24 
 
630E79000         151.000 EACH       SIGN HANGER ASSEMBLY, SPAN WIRE              187.0199     175.6228     187.5828      $28,325.01 
 
630E79001          21.000 EACH       SIGN HANGER ASSEMBLY, SPAN WIRE, AS PER      196.1905     155.4483     125.5238       $2,636.00 
                                     PLAN 
 
630E79100          91.000 EACH       SIGN HANGER ASSEMBLY, MAST ARM               228.3516     232.4856     323.5025      $29,438.73 
 
630E79101         102.000 EACH       SIGN HANGER ASSEMBLY, MAST ARM, AS PER       243.7255     223.8633     202.3113      $20,635.75 
                                     PLAN 
 
630E79500         906.000 EACH       SIGN SUPPORT ASSEMBLY, POLE MOUNTED           68.5569      74.0423      60.2180      $54,557.52 
 
630E79501         123.000 EACH       SIGN SUPPORT ASSEMBLY, POLE MOUNTED, AS       58.1301     116.8535      93.1870      $11,462.00 
                                     PER PLAN 
 
630E79600           6.000 EACH       SIGN SUPPORT ASSEMBLY, BRIDGE MOUNTED,       783.3333    1860.7178     770.0000       $4,620.00 
                                     TYPE 1 
 
630E79604          13.000 EACH       SIGN SUPPORT ASSEMBLY, BRIDGE MOUNTED,      1030.7692    1485.6192    1170.7692      $15,220.00 
                                     TYPE 2 
 
630E79610          12.000 EACH       SIGN SUPPORT ASSEMBLY, BARRIER MOUNTED       379.1667     443.5164     553.7500       $6,645.00 
 
630E80100       54223.640 SQ FT      SIGN, FLAT SHEET                              13.3124      13.3308      12.7769     $692,810.46 
 
630E80101       21718.250 SQ FT      SIGN, FLAT SHEET, AS PER PLAN                 10.6127      11.2617      10.8525     $235,696.34 
 
630E80200       76088.250 SQ FT      SIGN, GROUND MOUNTED EXTRUSHEET               13.7616      14.6251      13.9749   $1,063,327.43 
 
630E80201        1068.000 SQ FT      SIGN, GROUND MOUNTED EXTRUSHEET, AS PER       10.3167      11.2301       8.8075       $9,406.40 
                                     PLAN 
 
630E80224      104304.000 SQ FT      SIGN, OVERHEAD EXTRUSHEET                     15.5933      15.4005      14.6156   $1,524,463.10 
 
630E80225       11592.000 SQ FT      SIGN, OVERHEAD EXTRUSHEET, AS PER PLAN        16.2467      17.1195      15.9003     $184,316.50 
 
630E80300        1769.000 SQ FT      SIGN, TEMPORARY OVERLAY                       12.5014      12.1986      11.5877      $20,498.56 
                                            
630E80301         134.000 SQ FT      SIGN, TEMPORARY OVERLAY, AS PER PLAN          65.0000       8.9167       5.0000         $670.00 
 
630E80400          14.000 SQ FT      SIGN, PERMANENT OVERLAY                       25.0000      21.2643      17.5000         $245.00 
 
630E80500          95.000 EACH       SIGN, DOUBLE FACED, STREET NAME               95.6495     123.1217      90.7743       $8,623.56 
 
630E80501          21.000 EACH       SIGN, DOUBLE FACED, STREET NAME, AS PER      184.7619     258.3710     211.2857       $4,437.00 
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                                     PLAN 
 
630E80510           4.000 EACH       SIGN, STREET NAME                            175.0000      89.6000      70.7500         $283.00 
 
630E80600          99.000 EACH       SIGN, DOUBLE FACED, MILE MARKER               40.9091      39.8738      38.3434       $3,796.00 
 
630E80601          92.000 EACH       SIGN, DOUBLE FACED, MILE MARKER, AS PER       30.0000      42.4000      37.0000       $3,404.00 
                                     PLAN 
 
630E81000          82.000 EACH       MAINLINE REFERENCE MARKER                    102.8049      89.0014     108.5366       $8,900.00 
 
630E81010          22.000 EACH       RAMP REFERENCE MARKER                        129.0909     109.5699     105.4545       $2,320.00 
 
630E81020          25.000 EACH       CONCRETE MEDIAN BARRIER SIGN BRACKET         235.0000     199.1183     193.9820       $4,849.55 
 
630E81021          13.000 EACH       CONCRETE MEDIAN BARRIER SIGN BRACKET, AS     250.0000     325.1429     300.0000       $3,900.00 
                                     PER PLAN 
 
630E81100       11085.400 SQ FT      SIGN ERECTED, FLAT SHEET                       2.6491       4.4243       2.6509      $29,386.14 
 
630E81101          18.000 SQ FT      SIGN ERECTED, FLAT SHEET, AS PER PLAN          6.0000       6.5000      10.0000         $180.00 
 
630E81200        9338.000 SQ FT      SIGN ERECTED, EXTRUSHEET                       4.4931       4.0043       3.8134      $35,609.60 
 
630E82000         406.000 EACH       SIGN BACKING ASSEMBLY                         46.3990      72.1888      57.0640      $23,168.00 
 
630E83000         376.250 SQ FT      COVERING OF SIGN                               9.3621       6.1709       6.7813       $2,551.45 
 
630E84000          28.000 EACH       CONCRETE BARRIER MEDIAN OVERHEAD SIGN       9142.8571    5888.9465    5173.3214     $144,853.00 
                                     SUPPORT FOUNDATION, TYPE TC-21.40 
 
630E84300           3.000 EACH       BARRIER WALL ASSEMBLY, TYPE TC-21.41,       5966.6667    9170.0000    9983.3333      $29,950.00 
                                     DESIGN 3 
 
630E84500        1175.000 EACH       GROUND MOUNTED BEAM SUPPORT FOUNDATION       365.8936     400.2539     370.5341     $435,377.54 
 
630E84510         165.000 EACH       RIGID OVERHEAD SIGN SUPPORT FOUNDATION      3024.5152    2944.9337    3079.6888     $508,148.65 
 
630E84511          11.000 EACH       RIGID OVERHEAD SIGN SUPPORT FOUNDATION,     4300.0000    4720.7056    5381.5864      $59,197.45 
                                     AS PER PLAN 
 
630E84520          29.000 EACH       SPAN WIRE SIGN SUPPORT FOUNDATION           2326.5517    2415.8695    2472.8552      $71,712.80 
 
630E84521           2.000 EACH       SPAN WIRE SIGN SUPPORT FOUNDATION, AS       2500.0000    2778.2929    2763.2400       $5,526.48 
                                     PER PLAN 
 
630E84900        8963.000 EACH       REMOVAL OF GROUND MOUNTED SIGN AND             9.5794      10.7325      10.7276      $96,151.57 
                                     DISPOSAL 
                                             
630E84901        3725.000 EACH       REMOVAL OF GROUND MOUNTED SIGN AND             7.0000       6.6000       3.5000      $13,037.50 
                                     DISPOSAL, AS PER PLAN 
 
630E85000         453.000 EACH       REMOVAL OF GROUND MOUNTED SIGN AND            11.8913      14.5265      16.7115       $7,570.30 
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                                     STORAGE 
 
630E85001          72.000 EACH       REMOVAL OF GROUND MOUNTED SIGN AND            10.0000      13.8000      10.0000         $720.00 
                                     STORAGE, AS PER PLAN 
 
630E85100         838.000 EACH       REMOVAL OF GROUND MOUNTED SIGN AND            45.8236      47.4184      43.6691      $36,594.67 
                                     REERECTION 
 
630E85101          10.000 EACH       REMOVAL OF GROUND MOUNTED SIGN AND            60.0000      57.7857     107.6000       $1,076.00 
                                     REERECTION, AS PER PLAN 
 
630E85400         794.000 EACH       REMOVAL OF GROUND MOUNTED MAJOR SIGN AND      74.7859      70.7392      56.1571      $44,588.75 
                                     DISPOSAL 
 
630E85500           1.000 EACH       REMOVAL OF GROUND MOUNTED MAJOR SIGN AND     150.0000      86.8750      60.0000          $60.00 
                                     STORAGE 
 
630E85501           1.000 EACH       REMOVAL OF GROUND MOUNTED MAJOR SIGN AND     150.0000     230.0000     250.0000         $250.00 
                                     STORAGE, AS PER PLAN 
 
630E85600          28.000 EACH       REMOVAL OF GROUND MOUNTED MAJOR SIGN AND     243.0357     198.0104      93.0357       $2,605.00 
                                     REERECTION 
 
630E86002        5633.000 EACH       REMOVAL OF GROUND MOUNTED POST SUPPORT        12.4528      13.0780      11.9674      $67,412.53 
                                     AND DISPOSAL 
 
630E86003        2812.000 EACH       REMOVAL OF GROUND MOUNTED POST SUPPORT        11.2791      15.5534      18.8327      $52,957.54 
                                     AND DISPOSAL, AS PER PLAN 
 
630E86006         142.000 EACH       REMOVAL OF GROUND MOUNTED POST SUPPORT        15.7887      10.7618      11.8028       $1,676.00 
                                     AND STORAGE 
 
630E86010          43.000 EACH       REMOVAL OF GROUND MOUNTED POST SUPPORT        59.6742      91.9708      85.5488       $3,678.60 
                                     AND REERECTION 
 
630E86011           1.000 EACH       REMOVAL OF GROUND MOUNTED POST SUPPORT       100.0000     250.0000     250.0000         $250.00 
                                     AND REERECTION, AS PER PLAN 
 
630E86102         823.000 EACH       REMOVAL OF GROUND MOUNTED BEAM SUPPORT       127.6792     123.0548     112.7569      $92,798.93 
                                     AND DISPOSAL 
 
630E86103          45.000 EACH       REMOVAL OF GROUND MOUNTED BEAM SUPPORT       120.0000     240.6239     279.5111      $12,578.00 
                                     AND DISPOSAL, AS PER PLAN 
 
630E86310          50.000 EACH       REMOVAL OF STRUCTURE MOUNTED SIGN AND        181.2000     199.2089     175.1664       $8,758.32 
                                     DISPOSAL 
 
630E86320           7.000 EACH       REMOVAL OF STRUCTURE MOUNTED SIGN AND        507.1429    1166.2539    1245.7143       $8,720.00 
                                     REERECTION 
                                            
630E86321           2.000 EACH       REMOVAL OF STRUCTURE MOUNTED SIGN AND        350.0000    3070.0000    2850.0000       $5,700.00 
                                     REERECTION, AS PER PLAN 
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630E86330           4.000 EACH       REMOVAL OF STRUCTURE MOUNTED SIGN AND        200.0000     120.0000     120.0000         $480.00 
                                     STORAGE 
 
630E87000          83.000 EACH       REMOVAL OF OVERHEAD MOUNTED SIGN AND         124.6988      69.9364      81.0892       $6,730.40 
                                     STORAGE 
 
630E87001           8.000 EACH       REMOVAL OF OVERHEAD MOUNTED SIGN AND         100.0000     175.5556     200.0000       $1,600.00 
                                     STORAGE, AS PER PLAN 
 
630E87100          39.000 EACH       REMOVAL OF OVERHEAD MOUNTED SIGN AND         342.8205     303.9938     331.9231      $12,945.00 
                                     REERECTION 
 
630E87400        1130.000 EACH       REMOVAL OF OVERHEAD MOUNTED SIGN AND         142.2724     105.9919      94.4753     $106,757.06 
                                     DISPOSAL 
 
630E87401          16.000 EACH       REMOVAL OF OVERHEAD MOUNTED SIGN AND         276.5625     272.4510     207.8125       $3,325.00 
                                     DISPOSAL, AS PER PLAN 
 
630E87500         163.000 EACH       REMOVAL OF POLE MOUNTED SIGN AND              16.0092      28.3474      26.1110       $4,256.10 
                                     DISPOSAL 
 
630E87501         349.000 EACH       REMOVAL OF POLE MOUNTED SIGN AND              10.0000       8.3333       5.0000       $1,745.00 
                                     DISPOSAL, AS PER PLAN 
 
630E87510         111.000 EACH       REMOVAL OF POLE MOUNTED SIGN AND STORAGE      17.7027      20.1957      17.8378       $1,980.00 
 
630E87511           5.000 EACH       REMOVAL OF POLE MOUNTED SIGN AND              15.0000      15.1889      10.0000          $50.00 
                                     STORAGE, AS PER PLAN 
 
630E87520          12.000 EACH       REMOVAL OF POLE MOUNTED SIGN AND              64.5833      91.3613     115.0108       $1,380.13 
                                     REERECTION 
 
630E88000           1.000 EACH       REMOVAL OF OVERHEAD SIGN SUPPORT AND         750.0000    1145.9760    1329.8800       $1,329.88 
                                     STORAGE, TYPE TC-16.20 
 
630E88800           1.000 EACH       REMOVAL OF OVERHEAD SIGN SUPPORT AND         550.0000     610.1243     150.0000         $150.00 
                                     STORAGE 
 
630E89100           7.000 EACH       REMOVAL OF OVERHEAD SIGN SUPPORT AND        4285.7143    4138.6609    4278.5714      $29,950.00 
                                     REERECTION, TYPE TC-12.30 
 
630E89400           2.000 EACH       REMOVAL OF OVERHEAD SIGN SUPPORT AND        5000.0000    6790.6250    6950.0000      $13,900.00 
                                     REERECTION, TYPE TC-7.65 
 
630E89702          41.000 EACH       REMOVAL OF OVERHEAD SIGN SUPPORT AND         631.5854     672.6262     666.9488      $27,344.90 
                                     DISPOSAL 
 
630E89703           6.000 EACH       REMOVAL OF OVERHEAD SIGN SUPPORT AND        1200.0000    1216.3611     517.5000       $3,105.00 
                                     DISPOSAL, AS PER PLAN 
 
630E89704           3.000 EACH       REMOVAL OF OVERHEAD SIGN SUPPORT AND         783.3333     590.9195     891.6667       $2,675.00 
                                     DISPOSAL, TYPE TC-16.20 
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630E89706          24.000 EACH       REMOVAL OF OVERHEAD SIGN SUPPORT AND         935.4167     807.6910     882.5221      $21,180.53 
                                     DISPOSAL, TYPE TC-12.30 
 
630E89707           1.000 EACH       REMOVAL OF OVERHEAD SIGN SUPPORT AND         750.0000    1103.3333    1000.0000       $1,000.00 
                                     DISPOSAL, TYPE TC-12.30, AS PER PLAN 
 
630E89708           2.000 EACH       REMOVAL OF OVERHEAD SIGN SUPPORT AND         800.0000     692.5000     585.0000       $1,170.00 
                                     DISPOSAL, TYPE TC-9.30 
 
630E89800           1.000 EACH       REMOVAL OF OVERHEAD SIGN SUPPORT AND        1200.0000    1193.3333    1100.0000       $1,100.00 
                                     DISPOSAL, TYPE TC-9.10 
 
630E89802          16.000 EACH       REMOVAL OF OVERHEAD SIGN SUPPORT AND        1293.7500    1184.3378    1291.7413      $20,667.86 
                                     DISPOSAL, TYPE TC-7.65 
 
630E89804           4.000 EACH       REMOVAL OF OVERHEAD SIGN SUPPORT AND        1587.5000    1765.7500    1487.5000       $5,950.00 
                                     DISPOSAL, TYPE TC-15.115 
 
630E89806           5.000 EACH       REMOVAL OF OVERHEAD SIGN SUPPORT AND         708.0000     642.2210     726.6080       $3,633.04 
                                     DISPOSAL, TYPE TC-18.24 
 
630E89808           3.000 EACH       REMOVAL OF OVERHEAD SIGN SUPPORT AND         666.6667     545.1788     702.6800       $2,108.04 
                                     DISPOSAL, TYPE TC-18.26 
 
630E89809           2.000 EACH       REMOVAL OF OVERHEAD SIGN SUPPORT AND         800.0000    1000.0000    1000.0000       $2,000.00 
                                     DISPOSAL, TYPE TC-18.26, AS PER PLAN 
 
630E89810          10.000 EACH       REMOVAL OF OVERHEAD SIGN SUPPORT AND        1334.5000     931.8188     738.2050       $7,382.05 
                                     DISPOSAL, TYPE TC-17.10 
 
630E89894          37.000 EACH       REMOVAL OF TEMPORARY OVERLAY SIGN AND        237.5676     150.4223     181.8670       $6,729.08 
                                     DISPOSAL 
 
630E89900           6.000 EACH       REMOVAL OF OVERLAY SIGN                      350.0000      66.1628      50.0000         $300.00 
 
630E89902          38.000 EACH       REMOVAL OF MISCELLANEOUS TRAFFIC CONTROL     215.0000     176.6549     130.6579       $4,965.00 
                                     ITEM 
 
630E95000           4.000 LUMP       SIGNING, MISC.:                             3990.0000    2500.5029    2148.1350       $8,592.54 
 
630E97700        5409.000 EACH       SIGNING, MISC.:                               44.8007      85.9381      66.2035     $358,094.82 
 
630E97800        1656.400 SQ FT      SIGNING, MISC.:                               14.8116      11.3039      11.9560      $19,804.00 
 
630E97900         170.000 FT         SIGNING, MISC.:                               18.5000      14.4000      14.8000       $2,516.00 
 
630E99000           2.000 LUMP       SPECIAL - SIGNS AND SUPPORTS                 615.0000   41899.5000   25175.0000      $50,350.00 
 
631E84000           8.000 EACH       SIGN SERVICE                                 406.2500     517.3067     855.4625       $6,843.70 
 
631E84300          12.000 EACH       SIGN WIRED                                   450.0000     655.8030     712.5000       $8,550.00 
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631E84301          21.000 EACH       SIGN WIRED, AS PER PLAN                      414.2857     450.8559     368.1095       $7,730.30 
 
631E84400           1.000 EACH       SIGN WIRED, OVERPASS STRUCTURE               850.0000     714.2000     900.0000         $900.00 
                                             
631E85000           4.000 EACH       DISCONNECT SWITCH, 30 AMP                    377.5000     667.9315     496.0250       $1,984.10 
 
631E85100           9.000 EACH       DISCONNECT SWITCH WITH ENCLOSURE, TYPE X     844.4444     987.5032    1014.0000       $9,126.00 
 
631E85101           8.000 EACH       DISCONNECT SWITCH WITH ENCLOSURE, TYPE       759.3750    1042.2265     736.2500       $5,890.00 
                                     X, AS PER PLAN 
 
631E85302           6.000 EACH       DISCONNECT SWITCH WITH ENCLOSURE, 30 AMP     483.3333     813.6663     420.0383       $2,520.23 
 
631E85500           1.000 EACH       SWITCH ENCLOSURE MOUNTING BRACKET            200.0000     161.8267     150.0000         $150.00 
                                     ASSEMBLY 
 
631E86900           7.000 EACH       BALLAST, TYPE CMRI-100-120                   155.0000     150.3914     150.0000       $1,050.00 
 
631E87010           3.000 EACH       BALLAST, TYPE CMRI-175-240                   185.0000     150.3914     150.0000         $450.00 
 
631E87400          43.000 EACH       BALLAST, MISC.:                              341.2791     233.1958     292.6244      $12,582.85 
 
631E88000           6.000 EACH       PHOTOELECTRIC CONTROL                        195.8333     142.2250     145.8333         $875.00 
 
631E89100           7.000 EACH       MERCURY VAPOR LUMINAIRE, TYPE TC-31.21       375.0000     400.8243     500.0000       $3,500.00 
                                     WITH 100 WATT LAMP 
 
631E89101           3.000 EACH       MERCURY VAPOR LUMINAIRE, TYPE TC-31.21       270.0000     374.4980     353.3333       $1,060.00 
                                     WITH 100 WATT LAMP, AS PER PLAN 
 
631E89200           3.000 EACH       MERCURY VAPOR LUMINAIRE, TYPE TC-31.21       450.0000     397.5386     500.0000       $1,500.00 
                                     WITH 175 WATT LAMP 
 
631E89201          11.000 EACH       MERCURY VAPOR LUMINAIRE, TYPE TC-31.21       250.0000     251.9024     241.8182       $2,660.00 
                                     WITH 175 WATT LAMP, AS PER PLAN 
 
631E89301           3.000 EACH       MERCURY VAPOR LUMINAIRE, TYPE TC-31.21       303.3333     352.1030     366.6667       $1,100.00 
                                     WITH 250 WATT LAMP, AS PER PLAN 
 
631E89500          40.000 EACH       MERCURY VAPOR LUMINAIRE, MISC.:              252.2500     264.3702     120.0238       $4,800.95 
 
631E90201           5.000 EACH       CHANGEABLE MESSAGE SIGN, UNLIMITED         40000.0000   73811.7120   62660.0000     $313,300.00 
                                     MESSAGE, AS PER PLAN 
 
631E90500           2.000 EACH       INTERNALLY ILLUMINATED FIXED MESSAGE        3000.0000    2473.3333    2660.0000       $5,320.00 
                                     SIGN 
 
631E90501          12.000 EACH       INTERNALLY ILLUMINATED FIXED MESSAGE        3500.0000    2105.8700    1918.3333      $23,020.00 
                                     SIGN, AS PER PLAN 
 
631E92000           2.000 EACH       SIGN FLASHER ASSEMBLY                       1500.0000    2305.7914    2700.0000       $5,400.00 
 
631E92001          12.000 EACH       SIGN FLASHER ASSEMBLY, AS PER PLAN          2158.3333     890.8105    1307.0833      $15,685.00 
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631E93010           4.000 EACH       SCHOOL SPEED LIMIT SIGN ASSEMBLY, 36" X     1225.0000    1212.6667    1322.5000       $5,290.00 
                                     48" 
 
631E93100           8.000 EACH       SCHOOL SPEED LIMIT SIGN ASSEMBLY, 36" X     1200.0000    1626.2125    1488.8500      $11,910.80 
                                     75" 
                                             
631E93200           2.000 EACH       SCHOOL SPEED LIMIT SIGN ASSEMBLY, 48" X     1400.0000    1062.2500     999.0000       $1,998.00 
                                     96" 
 
631E93201           4.000 EACH       SCHOOL SPEED LIMIT SIGN ASSEMBLY,  AS       1925.0000    1956.0067    1574.0000       $6,296.00 
                                     PER PLAN 
 
631E93250           4.000 EACH       SCHOOL SPEED LIMIT SIGN ASSEMBLY, MISC.:    3000.0000    4345.8450    3850.0000      $15,400.00 
 
631E93300           2.000 EACH       TIMER WITH ENCLOSURE                         900.0000     891.8889     720.0000       $1,440.00 
 
631E94200         638.000 EACH       REMOVAL OF LUMINAIRE AND DISPOSAL             20.8206      22.3530      14.6011       $9,315.50 
 
631E94201         368.000 EACH       REMOVAL OF LUMINAIRE AND DISPOSAL, AS         17.8512      31.2833      28.4239      $10,460.00 
                                     PER PLAN 
 
631E94300          49.000 EACH       REMOVAL OF DISCONNECT SWITCH AND STORAGE      45.0000      86.2500      35.0000       $1,715.00 
 
631E94304         176.000 EACH       REMOVAL OF DISCONNECT SWITCH AND              69.6875      69.7481      54.3068       $9,558.00 
                                     DISPOSAL 
 
631E94404         162.000 EACH       REMOVAL OF BALLAST AND DISPOSAL               19.3827      30.3497      21.3488       $3,458.50 
 
631E94406           5.000 EACH       REMOVAL OF SIGNS WIRED                        71.0000      62.5217      46.0000         $230.00 
 
631E94408         339.000 EACH       REMOVAL OF SIGN WIRING AND DISPOSAL           29.1209      48.0537      35.6490      $12,085.00 
 
631E94409         264.000 EACH       REMOVAL OF SIGN WIRING AND DISPOSAL, AS      139.2290     130.0960      55.7477      $14,717.40 
                                     PER PLAN 
 
631E94412         116.000 EACH       REMOVAL OF SIGN SERVICE AND DISPOSAL         140.2586     132.4043     128.9470      $14,957.85 
 
631E94413         393.000 EACH       REMOVAL OF SIGN SERVICE AND DISPOSAL, AS     372.9084     296.0422     261.0038     $102,574.48 
                                     PER PLAN 
 
631E94418           1.000 EACH       REMOVAL OF PHOTOELECTRIC CONTROL AND         100.0000      37.5000      50.0000          $50.00 
                                     DISPOSAL 
 
631E94420           5.000 EACH       REMOVAL MISC.:                               320.0000     189.0370     256.8000       $1,284.00 
 
631E94500           2.000 EACH       PADLOCK                                       20.0000      23.4500      12.7000          $25.40 
 
631E97700         343.000 EACH       SIGN LIGHTING MISC.:                         144.6356     154.3365     102.7529      $35,244.25 
 
631E97800         624.000 FIX-MO     SIGN LIGHTING, MISC.:                          4.0000       4.5102       4.0000       $2,496.00 
 
632E00301          19.000 EACH       VEHICULAR SIGNAL HEAD, 3 SECTION, 12"        797.3684     573.9524     517.1053       $9,825.00 
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                                     LENS, 1-WAY, AS PER PLAN 
 
632E00303           7.000 EACH       VEHICULAR SIGNAL HEAD, 3 SECTION, 12"        850.0000     837.3100     809.5000       $5,666.50 
                                     LENS, 1-WAY, POLYCARBONATE, AS PER PLAN 
 
632E00501           7.000 EACH       VEHICULAR SIGNAL HEAD, 5 SECTION, 12"       1071.4286     922.4088     820.7143       $5,745.00 
                                     LENS, 1-WAY, AS PER PLAN 
                                             
632E00503           2.000 EACH       VEHICULAR SIGNAL HEAD, 5 SECTION, 12"       1285.0000    1208.9900    1170.0000       $2,340.00 
                                     LENS, 1-WAY, POLYCARBONATE, AS PER PLAN 
 
632E03200           4.000 EACH       VEHICULAR SIGNAL HEAD, OPTICALLY            2750.0000    2706.0556    2400.0000       $9,600.00 
                                     PROGRAMMED, 3 SECTION, 12" LENS, 1-WAY 
 
632E03201           7.000 EACH       VEHICULAR SIGNAL HEAD, OPTICALLY            3071.4286    2925.6808    2926.1686      $20,483.18 
                                     PROGRAMMED, 3-SECTION, 12" LENS, 1-WAY, 
                                     AS PER PLAN 
 
632E04800          16.000 EACH       VEHICULAR SIGNAL HEAD, (LED), 1 SECTION,     425.0000     329.4784     357.7500       $5,724.00 
                                     12" LENS, 1-WAY 
 
632E04801           3.000 EACH       VEHICULAR SIGNAL HEAD WITH LED LAMP          450.0000     432.4944     395.2600       $1,185.78 
                                     UNIT, 1 SECTION, 12" LENS, 1-WAY, AS PER 
                                     PLAN 
 
632E04805           1.000 EACH       VEHICULAR SIGNAL HEAD, (LED), 1 SECTION,     550.0000     801.2500     675.0000         $675.00 
                                     12" LENS, 2-WAY, AS PER PLAN 
 
632E04901           2.000 EACH       VEHICULAR SIGNAL HEAD WITH LED LAMP         1000.0000    1104.7250    1100.0000       $2,200.00 
                                     UNIT, 1 SECTION, 12" LENS, 4-WAY, AS PER 
                                     PLAN 
 
632E04911          11.000 EACH       VEHICULAR SIGNAL HEAD, (LED), 3-SECTION,    1200.0000     602.0000     591.0000       $6,501.00 
                                     12" LENS, 1-WAY, WITH BACKPLATE 
                                     (BLACK), AS PER PLAN 
 
632E04921           2.000 EACH       VEHICULAR SIGNAL HEAD, (LED), 5-SECTION,    1500.0000    1013.0000    1007.0000       $2,014.00 
                                     12" LENS, 1-WAY, WITH BACKPLATE 
                                     (BLACK), AS PER PLAN 
 
632E05000          28.000 EACH       VEHICULAR SIGNAL HEAD, (LED), 3-SECTION,     739.2857     694.7021     739.6200      $20,709.36 
                                     12" LENS, 1-WAY 
 
632E05001         461.000 EACH       VEHICULAR SIGNAL HEAD WITH LED LAMP          733.8612     725.7593     692.2070     $319,107.44 
                                     UNITS, 3-SECTION, 12" LENS, 1-WAY,  AS 
                                     PER PLAN 
 
632E05005         281.000 EACH       VEHICULAR SIGNAL HEAD, (LED), 3-SECTION,     737.1708     708.4471     715.7074     $201,113.79 
                                     12" LENS, 1-WAY, POLYCARBONATE, AS PER 
                                     PLAN 
 
632E05021          19.000 EACH       VEHICULAR SIGNAL HEAD WITH LED LAMP         1327.2727    1272.1683    1282.2095      $24,361.98 
                                     UNITS, 3-SECTION, 12" LENS, 2-WAY,  AS 
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                                     PER PLAN 
 
632E05023           2.000 EACH       VEHICULAR SIGNAL HEAD WITH LED LAMP         1550.0000    1516.0000    1342.0000       $2,684.00 
                                     UNITS, 3-12"/5-12" LENS, 2-WAY,  AS PER 
                                     PLAN 
 
632E05041           2.000 EACH       VEHICULAR SIGNAL HEAD WITH LED LAMP         1800.0000    1829.5100    1829.5100       $3,659.02 
                                     UNITS, 3-SECTION, 12" LENS, 3-WAY,  AS 
                                     PER PLAN 
                                             
632E05051           4.000 EACH       VEHICULAR SIGNAL HEAD WITH LED LAMP         2300.0000    2610.2467    2580.9400      $10,323.76 
                                     UNITS, 3-SECTION, 12" LENS, 4-WAY,  AS 
                                     PER PLAN 
 
632E05060           1.000 EACH       VEHICULAR SIGNAL HEAD, (LED), 4-SECTION,     900.0000     860.9633     825.0000         $825.00 
                                     12" LENS, 1-WAY 
 
632E05061           2.000 EACH       VEHICULAR SIGNAL HEAD WITH LED LAMP         1000.0000     982.8782     923.1450       $1,846.29 
                                     UNITS, 4-SECTION, 12" LENS, 1-WAY,  AS 
                                     PER PLAN 
 
632E05065           5.000 EACH       VEHICULAR SIGNAL HEAD, (LED), 4-SECTION,    1250.0000     793.3750     763.0000       $3,815.00 
                                     12" LENS, 1-WAY, POLYCARBONATE, AS PER 
                                     PLAN 
 
632E05080           9.000 EACH       VEHICULAR SIGNAL HEAD, (LED), 5-SECTION,    1077.7778    1018.4007    1036.1667       $9,325.50 
                                     12" LENS, 1-WAY 
 
632E05081          99.000 EACH       VEHICULAR SIGNAL HEAD WITH LED LAMP         1104.2616    1133.5802    1071.7180     $106,100.08 
                                     UNITS, 5-SECTION, 12" LENS, 1-WAY,  AS 
                                     PER PLAN 
 
632E05085          67.000 EACH       VEHICULAR SIGNAL HEAD, (LED), 5-SECTION,    1221.6418    1078.2310    1086.5419      $72,798.31 
                                     12" LENS, 1-WAY, POLYCARBONATE, AS PER 
                                     PLAN 
 
632E10001           9.000 EACH       RELAMP EXISTING SIGNAL SECTION WITH LED       84.4444     104.1483     112.6467       $1,013.82 
                                     LAMP UNIT, CIRCULAR RED, AS PER PLAN 
 
632E10011           9.000 EACH       RELAMP EXISTING SIGNAL SECTION WITH LED       84.4444     157.3769     164.2333       $1,478.10 
                                     LAMP UNIT, CIRCULAR YELLOW, AS PER PLAN 
 
632E10021           9.000 EACH       RELAMP EXISTING SIGNAL SECTION WITH LED       90.0000     133.8605     140.0778       $1,260.70 
                                     LAMP UNIT, CIRCULAR GREEN, AS PER PLAN 
 
632E10031           4.000 EACH       RELAMP EXISTING SIGNAL SECTION WITH LED      100.0000     121.8650     121.0350         $484.14 
                                     LAMP UNIT, CIRCULAR YELLOW ARROW, AS PER 
                                     PLAN 
 
632E10041           4.000 EACH       RELAMP EXISTING SIGNAL SECTION WITH LED      100.0000     118.7590     120.5050         $482.02 
                                     LAMP UNIT, CIRCULAR GREEN ARROW, AS PER 
                                     PLAN 
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632E10051           2.000 EACH       RELAMP EXISTING SIGNAL SECTION WITH LED      125.0000     127.0900     127.0900         $254.18 
                                     LAMP UNIT, WALKING PERSON SYMBOL, AS PER 
                                     PLAN 
 
632E10061           2.000 EACH       RELAMP EXISTING SIGNAL SECTION WITH LED      115.0000     119.6700     119.6700         $239.34 
                                     LAMP UNIT, UPRAISED HAND SYMBOL, AS PER 
                                     PLAN 
 
632E20511         100.000 EACH       PEDESTRIAN SIGNAL HEAD (LED) , TYPE A2,      852.5000     504.4760     401.3828      $40,138.28 
                                     AS PER PLAN 
 
632E20720           4.000 EACH       PEDESTRIAN SIGNAL HEAD (LED) , TYPE D2       500.0000     527.3133     450.0000       $1,800.00 
                                             
632E20721         276.000 EACH       PEDESTRIAN SIGNAL HEAD WITH LED LAMP         540.4667     491.6467     460.8603     $127,197.44 
                                     UNITS , TYPE D2, AS PER PLAN 
 
632E25000         673.000 EACH       COVERING OF VEHICULAR SIGNAL HEAD             22.8533      24.0175      21.2615      $14,308.97 
 
632E25001          68.000 EACH       COVERING OF VEHICULAR SIGNAL HEAD, AS         25.0000      19.4254      19.5929       $1,332.32 
                                     PER PLAN 
 
632E25010         134.000 EACH       COVERING OF PEDESTRIAN SIGNAL HEAD            23.7910      25.3084      24.5316       $3,287.24 
 
632E25011          14.000 EACH       COVERING OF PEDESTRIAN SIGNAL HEAD, AS        26.4286      16.8070      15.3214         $214.50 
                                     PER PLAN 
 
632E26000         288.000 EACH       PEDESTRIAN PUSHBUTTON                        128.2292     137.9044     157.2873      $45,298.74 
 
632E26001          60.000 EACH       PEDESTRIAN PUSHBUTTON, AS PER PLAN           214.1667     210.0800     211.6973      $12,701.84 
 
632E26500         999.000 EACH       DETECTOR LOOP                                970.1187     916.6707     848.6943     $847,845.61 
 
632E26501         624.000 EACH       DETECTOR LOOP, AS PER PLAN                   908.5176     881.3713     892.2108     $556,739.56 
 
632E27004           5.000 EACH       LOOP DETECTOR UNIT                           170.0000     128.3624     151.0000         $755.00 
 
632E27005           1.000 EACH       LOOP DETECTOR UNIT, AS PER PLAN              200.0000     150.0000     150.0000         $150.00 
 
632E27008          37.000 EACH       LOOP DETECTOR UNIT, DELAY AND EXTENSION      193.2432     131.2320     154.6486       $5,722.00 
                                     TYPE 
 
632E27009          63.000 EACH       LOOP DETECTOR UNIT, DELAY AND EXTENSION      191.9048     194.8458     191.6032      $12,071.00 
                                     TYPE, AS PER PLAN 
 
632E27102           7.000 EACH       LOOP DETECTOR UNIT, 2 CHANNEL                155.0000     273.4825     270.1100       $1,890.77 
 
632E27103          89.000 EACH       LOOP DETECTOR UNIT, 2 CHANNEL, AS PER        210.0000     282.5000     350.0000      $31,150.00 
                                     PLAN 
 
632E27105          17.000 EACH       LOOP DETECTOR UNIT, 2 CHANNEL, DELAY AND     300.0000     294.7805     336.1765       $5,715.00 
                                     EXTENSION TYPE, AS PER PLAN 
 
632E27200         331.000 EACH       LOOP DETECTOR TIE IN                          88.7009      95.8513      85.9282      $28,442.24 
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632E27201         148.000 EACH       LOOP DETECTOR TIE IN, AS PER PLAN             89.8649      91.9850      92.4131      $13,677.14 
 
632E28200           6.000 EACH       DISCONNECT SWITCH WITH ENCLOSURE            1000.0000    1206.6733    1075.0000       $6,450.00 
 
632E29900        3075.000 FT         MESSENGER WIRE, 7 STRAND, 1/4" DIAMETER        4.5345       3.8278       2.4822       $7,632.85 
                                     WITH ACCESSORIES 
 
632E29901        2768.000 FT         MESSENGER WIRE, 7 STRAND, 1/4" DIAMETER        3.7126       6.6568       4.0691      $11,263.36 
                                     WITH ACCESSORIES, AS PER PLAN 
 
632E30100         299.000 FT         MESSENGER WIRE, 7 STRAND, 5/16" DIAMETER       7.0652       5.5958       4.0197       $1,201.88 
                                     WITH ACCESSORIES 
                                             
632E30200       16382.000 FT         MESSENGER WIRE, 7 STRAND, 3/8" DIAMETER        6.8757       6.6460       6.4287     $105,315.38 
                                     WITH ACCESSORIES 
 
632E30201        1775.000 FT         MESSENGER WIRE, 7 STRAND, 3/8" DIAMETER        7.5000       9.4047       7.7521      $13,760.00 
                                     WITH ACCESSORIES, AS PER PLAN 
 
632E30980        1540.000 FT         SIGNAL CABLE, 3 CONDUCTOR, NO. 10 AWG          1.9500       2.5150       2.4500       $3,773.00 
 
632E40200        4155.000 FT         SIGNAL CABLE, 2 CONDUCTOR, NO. 14 AWG          1.5177       1.5060       1.4330       $5,954.20 
 
632E40201          90.000 FT         SIGNAL CABLE, 2 CONDUCTOR, NO. 14 AWG,         3.5000       1.4017       1.0000          $90.00 
                                     AS PER PLAN 
 
632E40300       42298.000 FT         SIGNAL CABLE, 3 CONDUCTOR, NO. 14 AWG          1.2392       1.4472       1.4174      $59,951.80 
 
632E40301         250.000 FT         SIGNAL CABLE, 3 CONDUCTOR, NO. 14 AWG,         2.0000       2.1600       2.1600         $540.00 
                                     AS PER PLAN 
 
632E40400         384.000 FT         SIGNAL CABLE, 4 CONDUCTOR, NO. 14 AWG          1.6758       1.5141       1.3945         $535.50 
 
632E40500       58035.000 FT         SIGNAL CABLE, 5 CONDUCTOR, NO. 14 AWG          1.6890       1.7499       1.6775      $97,353.80 
 
632E40501        4089.000 FT         SIGNAL CABLE, 5 CONDUCTOR, NO. 14 AWG,         2.3003       1.8866       2.1003       $8,588.00 
                                     AS PER PLAN 
 
632E40700       62011.000 FT         SIGNAL CABLE, 7 CONDUCTOR, NO. 14 AWG          2.2177       2.2497       2.1371     $132,521.03 
 
632E40701        3482.000 FT         SIGNAL CABLE, 7 CONDUCTOR, NO. 14 AWG,         3.4749       2.5766       2.7245       $9,486.65 
                                     AS PER PLAN 
 
632E40900        3677.000 FT         SIGNAL CABLE, 9 CONDUCTOR, NO. 14 AWG          2.8320       2.9584       3.0203      $11,105.53 
 
632E40901        3592.000 FT         SIGNAL CABLE, 9 CONDUCTOR, NO. 14 AWG,         3.0000       2.4567       3.0000      $10,776.00 
                                     AS PER PLAN 
 
632E41200         156.000 FT         SIGNAL CABLE, 12 CONDUCTOR, NO. 14 AWG         3.5000       2.7771       2.8000         $436.80 
 
632E41401         141.000 FT         SIGNAL CABLE, 14 CONDUCTOR, NO. 14 AWG,        4.0000       3.5533       4.0000         $564.00 
                                     AS PER PLAN 
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632E41601         585.000 FT         SIGNAL CABLE, 16 CONDUCTOR, NO. 14 AWG,        5.0000       3.5533       4.0000       $2,340.00 
                                     AS PER PLAN 
 
632E42201         985.000 FT         SIGNAL CABLE, 2 CONDUCTOR, NO. 12 AWG,         2.0137       2.0990       2.7857       $2,743.94 
                                     AS PER PLAN 
 
632E42300         435.000 FT         SIGNAL CABLE, 3 CONDUCTOR, NO. 12 AWG          2.5000       2.3783       1.7300         $752.55 
 
632E42501        1468.000 FT         SIGNAL CABLE, 5 CONDUCTOR, NO. 12 AWG,         2.5000       2.1522       3.5535       $5,216.52 
                                     AS PER PLAN 
 
632E42701        2842.000 FT         SIGNAL CABLE, 7 CONDUCTOR, NO. 12 AWG,         3.0000       3.0083       3.2200       $9,151.24 
                                     AS PER PLAN 
                                             
632E43201        1232.000 FT         SIGNAL CABLE, 12 CONDUCTOR, NO. 12 AWG,        4.5000       4.2000       5.1800       $6,381.76 
                                     AS PER PLAN 
 
632E43300       33607.000 FT         SIGNAL CABLE, MISC.:                           2.1000       1.6500       1.2300      $41,336.61 
 
632E53202        7401.000 FT         INTERCONNECT CABLE, 6 PAIR, NO. 19 AWG,        2.8148       2.8741       2.7971      $20,701.05 
                                     SOLID, REA (PE-39) 
 
632E53203         250.000 FT         INTERCONNECT CABLE, 6 PAIR, NO. 19 AWG,        6.0000       6.2500       6.2500       $1,562.50 
                                     SOLID, REA (PE-39), AS PER PLAN 
 
632E53300        4291.000 FT         INTERCONNECT CABLE, 12 PAIR, NO. 19 AWG,       2.5217       3.0688       3.0000      $12,873.00 
                                     SOLID, REA (PE-39) 
 
632E60501         750.000 FT         INTERCONNECT CABLE, INTEGRAL MESSENGER         6.0000       4.9350       4.5000       $3,375.00 
                                     WIRE TYPE, 5 CONDUCTOR, NO. 14 AWG, AS 
                                     PER PLAN 
 
632E61201         250.000 FT         INTERCONNECT CABLE, INTEGRAL MESSENGER         6.5000       7.4100       7.4100       $1,852.50 
                                     WIRE TYPE, 12 CONDUCTOR, NO. 14 AWG, AS 
                                     PER PLAN 
 
632E62802         270.000 FT         INTERCONNECT CABLE, INTEGRAL MESSENGER         2.9500       3.3633       4.2000       $1,134.00 
                                     WIRE TYPE, 6 PAIR, NO. 19 AWG, SOLID, 
                                     REA (PE-38) 
 
632E62803        1589.000 FT         INTERCONNECT CABLE, INTEGRAL MESSENGER         3.9311       5.3453       4.1360       $6,572.10 
                                     WIRE TYPE, 6 PAIR, NO. 19 AWG, SOLID, 
                                     REA (PE-38), AS PER PLAN 
 
632E62810       95022.000 FT         INTERCONNECT CABLE, MISC.:                     4.0145       4.3441       4.0907     $388,710.69 
 
632E62820          60.000 EACH       INTERCONNECT, MISC.:                        2843.1000    1427.8536     712.8790      $42,772.74 
 
632E62830           1.000 LUMP       INTERCONNECT, MISC.:                       30000.0000    5912.5000    6050.0000       $6,050.00 
 
632E63000           2.000 EACH       PHONE DROP                                   500.0000     535.4307     431.8700         $863.74 
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632E64000         101.000 EACH       STRAIN POLE FOUNDATION                      2771.4563    2521.4721    2191.9762     $221,389.60 
 
632E64001          31.000 EACH       STRAIN POLE FOUNDATION, AS PER PLAN         2685.0000    2343.1640    2368.2971      $73,417.21 
 
632E64010         128.000 EACH       SIGNAL SUPPORT FOUNDATION                   2366.0156    2390.7173    2567.0475     $328,582.08 
 
632E64011          42.000 EACH       SIGNAL SUPPORT FOUNDATION, AS PER PLAN      3100.0000    2344.8120    2275.3202      $95,563.45 
 
632E64020         115.000 EACH       PEDESTAL FOUNDATION                          561.6522     625.9133     607.5176      $69,864.52 
 
632E64021          11.000 EACH       PEDESTAL FOUNDATION, AS PER PLAN             731.8182     673.4401     640.8273       $7,049.10 
 
632E65200      124179.000 FT         LOOP DETECTOR LEAD-IN CABLE                    1.3922       1.4940       1.4943     $185,562.36 
 
632E65203        1460.000 FT         LOOP DETECTOR LEAD-IN CABLE, INTEGRAL          3.3767       2.5641       2.7089       $3,955.00 
                                     MESSENGER WIRE TYPE, NO. 14 AWG, AS PER 
                                     PLAN 
                                             
632E65300       27772.000 FT         LOOP DETECTOR LEAD-IN CABLE, 2                 1.6269       1.7964       1.8667      $51,841.65 
                                     CONDUCTOR, NO. 14 AWG 
 
632E65301        2500.000 FT         LOOP DETECTOR LEAD-IN CABLE, 2                 2.1000       2.1300       2.1300       $5,325.00 
                                     CONDUCTOR, NO. 14 AWG, AS PER PLAN 
 
632E65405         250.000 FT         LOOP DETECTOR LEAD-IN CABLE, DIRECT            7.1000       7.4400       7.4400       $1,860.00 
                                     BURIAL, AS PER PLAN 
 
632E66102         250.000 FT         POWER CABLE, 2 CONDUCTOR, NO. 10 AWG           2.0000       2.6560       1.7000         $425.00 
 
632E66104        2181.000 FT         POWER CABLE, 3 CONDUCTOR, NO. 10 AWG           2.2228       1.9226       1.9054       $4,155.75 
 
632E67190         406.000 FT         POWER CABLE, 1 CONDUCTOR, NO. 8 AWG            2.0961       1.6556       2.0464         $830.82 
 
632E67191         200.000 FT         POWER CABLE, 1 CONDUCTOR, NO. 8 AWG, AS        2.0000       1.5000       1.5000         $300.00 
                                     PER PLAN 
 
632E67200         260.000 FT         POWER CABLE, 2 CONDUCTOR, NO. 8 AWG            2.9022       2.0748       2.8169         $732.40 
 
632E67201         351.000 FT         POWER CABLE, 2 CONDUCTOR, NO. 8 AWG, AS        3.5000       3.4986       3.6100       $1,267.11 
                                     PER PLAN 
 
632E67300        1874.000 FT         POWER CABLE, 3 CONDUCTOR, NO. 8 AWG            2.7548       3.3884       2.9859       $5,595.50 
 
632E67301         210.000 FT         POWER CABLE, 3 CONDUCTOR, NO. 8 AWG, AS        3.0000       4.0833       4.1000         $861.00 
                                     PER PLAN 
 
632E68200        1228.000 FT         POWER CABLE, 2 CONDUCTOR, NO. 6 AWG            3.4875       2.9311       2.8478       $3,497.15 
 
632E68201        1998.000 FT         POWER CABLE, 2 CONDUCTOR, NO. 6 AWG, AS        4.0000       3.2339       2.4182       $4,831.50 
                                     PER PLAN 
 
632E68300        5399.000 FT         POWER CABLE, 3 CONDUCTOR, NO. 6 AWG            4.3941       3.5934       3.6977      $19,963.88 
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632E69300       10849.000 FT         POWER CABLE, 3 CONDUCTOR, NO. 4 AWG            6.8083       4.3715       5.7638      $62,531.90 
 
632E69320         700.000 FT         POWER CABLE, 3 CONDUCTOR, NO. 2 AWG            7.0000       6.7317       5.4900       $3,843.00 
 
632E69350        1072.000 FT         POWER CABLE, MISC.:                            2.2631       2.1838       2.0000       $2,144.00 
 
632E69500         689.000 FT         SERVICE CABLE, 2 CONDUCTOR, NO. 6 AWG          2.5000       1.9171       1.2000         $826.80 
 
632E69700         390.000 FT         SERVICE CABLE, 3 CONDUCTOR, NO. 8 AWG          2.5000       3.4453       2.6103       $1,018.00 
 
632E69800        5485.000 FT         SERVICE CABLE, 3 CONDUCTOR, NO. 6 AWG          1.9494       3.0222       2.3571      $12,928.80 
 
632E69900         213.000 FT         SERVICE CABLE, 3 CONDUCTOR, NO. 4 AWG          5.0000       5.3440       2.9000         $617.70 
 
632E70000          30.000 EACH       POWER SERVICE                               1546.5000    1804.5195    1480.8560      $44,425.68 
 
632E70001          76.000 EACH       POWER SERVICE, AS PER PLAN                  1546.8831    1493.2965    1376.6067     $104,622.11 
 
632E70200          10.000 EACH       CONDUIT RISER, 1" DIAMETER                   250.0000     283.7680     336.0000       $3,360.00 
                                             
632E70201           3.000 EACH       CONDUIT RISER, 1" DIAMETER, AS PER PLAN      350.0000     397.8900     397.8900       $1,193.67 
 
632E70300          56.000 EACH       CONDUIT RISER, 1-1/2" DIAMETER               284.1071     309.1070     325.2500      $18,214.00 
 
632E70301           3.000 EACH       CONDUIT RISER, 1-1/2" DIAMETER, AS PER       420.0000     472.0900     472.0900       $1,416.27 
                                     PLAN 
 
632E70400          67.000 EACH       CONDUIT RISER, 2" DIAMETER                   363.5294     362.2751     409.0394      $27,405.64 
 
632E70401          15.000 EACH       CONDUIT RISER, 2" DIAMETER, AS PER PLAN      430.0000     458.3754     471.0067       $7,065.10 
 
632E70600           1.000 EACH       CONDUIT RISER, 3" DIAMETER                   750.0000     479.5714     635.0000         $635.00 
 
632E75001           3.000 EACH       SIGNAL SUPPORT, TYPE TC-81.20 DESIGN 3      4000.0000    3117.0000    3284.0000       $9,852.00 
                                     POLE, WITH MAST ARMS TC-81.20 DESIGN 1 
                                     AND DESIGN 1, AS PER PLAN 
 
632E75011           3.000 EACH       SIGNAL SUPPORT, TYPE TC-81.20, DESIGN 3     5000.0000    3204.5000    3359.0000      $10,077.00 
                                     POLE, WITH MAST ARMS TC-81.20 DESIGN 2 
                                     AND DESIGN 1, AS PER PLAN 
 
632E75031           3.000 EACH       SIGNAL SUPPORT, TYPE TC-81.20, DESIGN 4     5100.0000    7996.0000    8112.0000      $24,336.00 
                                     POLE, WITH MAST ARMS TC-81.20 DESIGN 3 
                                     AND DESIGN 1, AS PER PLAN 
 
632E75061           4.000 EACH       SIGNAL SUPPORT, TYPE TC-81.20, DESIGN 11    6000.0000    5219.5000    5489.0000      $21,956.00 
                                     POLE, WITH MAST ARMS TC-81.20 DESIGN 1 
                                     AND DESIGN 4, AS PER PLAN 
 
632E75091           4.000 EACH       SIGNAL SUPPORT, TYPE TC-81.20, DESIGN 12    8214.2857    8271.9286    8000.0000      $32,000.00 
                                     POLE, WITH MAST ARMS TC-81.20 DESIGN 1 
                                     AND DESIGN 11, AS PER PLAN 
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632E75101           1.000 EACH       SIGNAL SUPPORT, TYPE TC-81.20, DESIGN 12   10100.0000    9659.0000    9872.0000       $9,872.00 
                                     POLE, WITH MAST ARMS TC-81.20 DESIGN 11 
                                     AND DESIGN 2, AS PER PLAN 
 
632E75111           2.000 EACH       SIGNAL SUPPORT, TYPE TC-81.20, DESIGN 12    8500.0000    8112.8813    6977.0000      $13,954.00 
                                     POLE, WITH MAST ARMS TC-81.20 DESIGN 3 
                                     AND DESIGN 11, AS PER PLAN 
 
632E75131           1.000 EACH       SIGNAL SUPPORT, TYPE TC-12.30 DESIGN 5     10100.0000   10006.0000   10324.0000      $10,324.00 
                                     POLE, WITH MAST ARMS  TC-81.20 DESIGN 4 
                                     AND DESIGN 11, AS PER PLAN 
 
632E75161           1.000 EACH       SIGNAL SUPPORT,TYPE TC-12.30 DESIGN 5      12000.0000    9391.3600    8200.0000       $8,200.00 
                                     POLE, WITH MAST ARMS TC-81.20 DESIGN 12 
                                     AND DESIGN 3, AS PER PLAN 
 
632E77021           2.000 EACH       COMBINATION SIGNAL SUPPORT, TYPE            5900.0000    8915.4286    8941.0000      $17,882.00 
                                     TC-81.20 DESIGN 4 POLE, WITH MAST ARMS 
                                     TC-81.20 DESIGN 2 AND DESIGN 2, AS PER 
                                     PLAN 
                                             
632E77051           1.000 EACH       COMBINATION SIGNAL SUPPORT, TYPE            9500.0000   14216.5000   13697.0000      $13,697.00 
                                     TC-81.20, DESIGN 4 POLE, WITH MAST ARMS 
                                     TC-81.20 DESIGN 3 AND DESIGN 3, AS PER 
                                     PLAN 
 
632E77061           1.000 EACH       COMBINATION SIGNAL SUPPORT, TYPE            7750.0000    8523.5000    8662.0000       $8,662.00 
                                     TC-81.20 DESIGN 11 POLE, WITH MAST ARMS 
                                     TC-81.20 DESIGN 4 AND DESIGN 1, AS PER 
                                     PLAN 
 
632E77091           1.000 EACH       COMBINATION SIGNAL SUPPORT, TYPE            6100.0000    9553.5000    9762.0000       $9,762.00 
                                     TC-81.20 DESIGN 12 POLE, WITH MAST ARMS 
                                     TC-81.20 DESIGN 11 AND DESIGN 1, AS PER 
                                     PLAN 
 
632E77171           1.000 EACH       COMBINATION SIGNAL SUPPORT, TYPE           15100.0000   11799.5000   12206.0000      $12,206.00 
                                     TC-12.30 DESIGN 6 POLE, WITH MAST ARMS 
                                     TC-81.20 DESIGN 11 AND DESIGN 11, AS PER 
                                     PLAN 
 
632E77180           2.000 EACH       COMBINATION SIGNAL SUPPORT, TYPE           15000.0000   12036.1050   11652.1500      $23,304.30 
                                     TC-12.30 DESIGN 6 POLE, WITH MAST ARMS 
                                     TC-81.20 DESIGN 12 AND DESIGN 4 
 
632E80101          29.000 EACH       SIGNAL SUPPORT, TYPE TC-81.20, DESIGN 1,    3518.7500    3340.8510    2766.4138      $80,226.00 
                                     AS PER PLAN 
 
632E80200           1.000 EACH       SIGNAL SUPPORT, TYPE TC-81.20, DESIGN 2     3500.0000    4116.8867    4043.0000       $4,043.00 
 
632E80201           8.000 EACH       SIGNAL SUPPORT, TYPE TC-81.20, DESIGN 2,    3966.6667    2777.9444    2687.3750      $21,499.00 
                                     AS PER PLAN 
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632E80301           7.000 EACH       SIGNAL SUPPORT, TYPE TC-81.20, DESIGN 3,    4212.5000    3905.3081    3241.5714      $22,691.00 
                                     AS PER PLAN 
 
632E80400           3.000 EACH       SIGNAL SUPPORT, TYPE TC-81.20, DESIGN 4     5500.0000    6434.5283    6435.0000      $19,305.00 
 
632E80401          10.000 EACH       SIGNAL SUPPORT, TYPE TC-81.20, DESIGN 4,    5800.0000    5483.8264    4570.2000      $45,702.00 
                                     AS PER PLAN 
 
632E80500           1.000 EACH       SIGNAL SUPPORT, TYPE TC-81.20, DESIGN 11    6500.0000    7067.7183    7051.0000       $7,051.00 
 
632E80501          12.000 EACH       SIGNAL SUPPORT, TYPE TC-81.20, DESIGN       6208.3333    5865.8132    5119.3333      $61,432.00 
                                     11, AS PER PLAN 
 
632E80600           1.000 EACH       SIGNAL SUPPORT, TYPE TC-81.20, DESIGN 12    8000.0000    8238.5250    8243.0000       $8,243.00 
 
632E80601          11.000 EACH       SIGNAL SUPPORT, TYPE TC-81.20, DESIGN       7045.4545    7441.8628    6812.7273      $74,940.00 
                                     12, AS PER PLAN 
 
632E80700           6.000 EACH       SIGNAL SUPPORT, MISC.:                     11241.6667    8132.2884    8665.0417      $51,990.25 
 
632E81040           1.000 EACH       COMBINATION SIGNAL SUPPORT, TYPE           10000.0000   13880.3950   14168.0000      $14,168.00 
                                     TC-12.30, DESIGN 8 
                                             
632E81100           1.000 EACH       COMBINATION SIGNAL SUPPORT, TYPE            3000.0000    3481.9367    3800.0000       $3,800.00 
                                     TC-81.20, DESIGN 1 
 
632E81101           2.000 EACH       COMBINATION SIGNAL SUPPORT, TYPE            4000.0000    5524.0000    5600.0000      $11,200.00 
                                     TC-81.20, DESIGN 1, AS PER PLAN 
 
632E81201           5.000 EACH       COMBINATION SIGNAL SUPPORT, TYPE            5116.6667    4994.0455    5940.2000      $29,701.00 
                                     TC-81.20, DESIGN 2, AS PER PLAN 
 
632E81301          11.000 EACH       COMBINATION SIGNAL SUPPORT, TYPE            5016.6667    6544.1345    7241.7273      $79,659.00 
                                     TC-81.20, DESIGN 3, AS PER PLAN 
 
632E81400           2.000 EACH       COMBINATION SIGNAL SUPPORT, TYPE            5000.0000    5760.0000    6100.0000      $12,200.00 
                                     TC-81.20, DESIGN 4 
 
632E81401           2.000 EACH       COMBINATION SIGNAL SUPPORT, TYPE            7233.3333    5819.8462    5910.5000      $11,821.00 
                                     TC-81.20, DESIGN 4, AS PER PLAN 
 
632E81500           2.000 EACH       COMBINATION SIGNAL SUPPORT, TYPE            5500.0000    6057.2767    6620.0000      $13,240.00 
                                     TC-81.20, DESIGN 11 
 
632E81501           3.000 EACH       COMBINATION SIGNAL SUPPORT, TYPE            9500.0000    5382.2222    4600.0000      $13,800.00 
                                     TC-81.20, DESIGN 11, AS PER PLAN 
 
632E81600           1.000 EACH       COMBINATION SIGNAL SUPPORT, TYPE            6000.0000    7075.7578    7720.0000       $7,720.00 
                                     TC-81.20, DESIGN 12 
 
632E81601           2.000 EACH       COMBINATION SIGNAL SUPPORT, TYPE            9200.0000    9534.2857    9706.0000      $19,412.00 
                                     TC-81.20, DESIGN 12, AS PER PLAN 
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632E81700           9.000 EACH       COMBINATION SIGNAL SUPPORT, MISC.:          5222.2222    4977.1772    4552.9911      $40,976.92 
 
632E82101           1.000 EACH       STRAIN POLE, TYPE TC-81.10, DESIGN 1, AS    2500.0000    1954.4938    1700.0000       $1,700.00 
                                     PER PLAN 
 
632E82201           2.000 EACH       STRAIN POLE, TYPE TC-81.10, DESIGN 2, AS    2500.0000    2632.9315    2458.1500       $4,916.30 
                                     PER PLAN 
 
632E82500           6.000 EACH       STRAIN POLE, TYPE TC-81.10, DESIGN 5        3583.3333    3101.9824    3200.0000      $19,200.00 
 
632E82600           2.000 EACH       STRAIN POLE, TYPE TC-81.10, DESIGN 6        4175.0000    3490.7143    3275.0000       $6,550.00 
 
632E82601           2.000 EACH       STRAIN POLE, TYPE TC-81.10, DESIGN 6, AS    4500.0000    3184.5714    3100.0000       $6,200.00 
                                     PER PLAN 
 
632E82700          16.000 EACH       STRAIN POLE, TYPE TC-81.10, DESIGN 7        4040.6250    4006.4629    3975.5313      $63,608.50 
 
632E82701          11.000 EACH       STRAIN POLE, TYPE TC-81.10, DESIGN 7, AS    4745.4545    4207.0072    4096.4700      $45,061.17 
                                     PER PLAN 
 
632E82800           3.000 EACH       STRAIN POLE, TYPE TC-81.10, DESIGN 8        4000.0000    4032.5000    3900.0000      $11,700.00 
 
632E82801           3.000 EACH       STRAIN POLE, TYPE TC-81.10, DESIGN 8, AS    4500.0000    4115.0076    4100.0000      $12,300.00 
                                     PER PLAN 
                                             
632E82900           3.000 EACH       STRAIN POLE, TYPE TC-81.10, DESIGN 9        4400.0000    4609.0000    4600.0000      $13,800.00 
 
632E83000          32.000 EACH       STRAIN POLE, TYPE TC-81.10, DESIGN 10       5628.8235    4967.8797    4936.4000     $157,964.80 
 
632E83001          11.000 EACH       STRAIN POLE, TYPE TC-81.10, DESIGN 10,      5227.2727    6423.5708    6351.7573      $69,869.33 
                                     AS PER PLAN 
 
632E83100           2.000 EACH       STRAIN POLE, TYPE TC-81.10, DESIGN 11       5000.0000    6246.3833    7033.2500      $14,066.50 
 
632E83101           3.000 EACH       STRAIN POLE, TYPE TC-81.10, DESIGN 11,      5333.3333    4865.7673    4720.3333      $14,161.00 
                                     AS PER PLAN 
 
632E83200           2.000 EACH       STRAIN POLE, TYPE TC-81.10, DESIGN 12       7000.0000    6811.8000    6500.0000      $13,000.00 
 
632E83201           4.000 EACH       STRAIN POLE, TYPE TC-81.10, DESIGN 12,      7500.0000    7188.3333    6900.0000      $27,600.00 
                                     AS PER PLAN 
 
632E83505           1.000 EACH       STRAIN POLE, TYPE TC-81.10, DESIGN 7,       1000.0000     530.0267     550.0000         $550.00 
                                     INSTALLATION ONLY, AS PER PLAN 
 
632E83507           7.000 EACH       STRAIN POLE, TYPE TC-81.10, DESIGN 10,       657.1429     661.4523     463.3829       $3,243.68 
                                     INSTALLATION ONLY, AS PER PLAN 
 
632E83600           1.000 EACH       STRAIN POLE, MISC.:                          350.0000     438.1271     419.0000         $419.00 
 
632E84601           3.000 EACH       COMBINATION STRAIN POLE, TYPE TC-81.10,     5500.0000    3730.5000    3900.0000      $11,700.00 
                                     DESIGN 6, AS PER PLAN 
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632E84700           2.000 EACH       COMBINATION STRAIN POLE, TYPE TC-81.10,     4900.0000    4708.0150    5200.0000      $10,400.00 
                                     DESIGN 7 
 
632E84701           2.000 EACH       COMBINATION STRAIN POLE, TYPE TC-81.10,     6500.0000    4130.1429    4000.0000       $8,000.00 
                                     DESIGN 7, AS PER PLAN 
 
632E84801           1.000 EACH       COMBINATION STRAIN POLE, TYPE TC-81.10,     7500.0000    4831.9286    4000.0000       $4,000.00 
                                     DESIGN 8, AS PER PLAN 
 
632E85000          15.000 EACH       COMBINATION STRAIN POLE, TYPE TC-81.10,     6160.0000    4789.0850    4772.4000      $71,586.00 
                                     DESIGN 10 
 
632E85001           4.000 EACH       COMBINATION STRAIN POLE, TYPE TC-81.10,     7250.0000   10379.3600   10379.3600      $41,517.44 
                                     DESIGN 10, AS PER PLAN 
 
632E85101           2.000 EACH       COMBINATION STRAIN POLE, TYPE TC-81.10,     5500.0000    6339.5000    5740.0000      $11,480.00 
                                     DESIGN 11, AS PER PLAN 
 
632E89300          37.000 EACH       WOOD POLE                                    956.7568     912.1072     783.2432      $28,980.00 
 
632E89301          27.000 EACH       WOOD POLE, AS PER PLAN                       953.3333    1521.1455    1606.7778      $43,383.00 
 
632E89400          16.000 EACH       DOWN GUY                                     381.6648     361.7066     394.2675       $6,308.28 
 
632E89401           2.000 EACH       DOWN GUY, AS PER PLAN                        450.0000     381.9900     381.9900         $763.98 
 
632E89500           1.000 EACH       PEDESTAL, 3'                                 700.0000     753.3800     753.3800         $753.38 
                                             
632E89520           2.000 EACH       PEDESTAL, 6'                                 500.0000     450.1467     417.0000         $834.00 
 
632E89600           9.000 EACH       PEDESTAL, 8'                                 611.1111     550.5501     536.8444       $4,831.60 
 
632E89610           1.000 EACH       PEDESTAL, 9'                                 550.0000     664.8900     769.1900         $769.19 
 
632E89802           6.000 EACH       PEDESTAL, 5', TRANSFORMER BASE               600.0000     616.8182     766.6667       $4,600.00 
 
632E89803           2.000 EACH       PEDESTAL, 5', TRANSFORMER BASE, AS PER       550.0000     495.3900     487.7400         $975.48 
                                     PLAN 
 
632E89900          84.000 EACH       PEDESTAL, 8', TRANSFORMER BASE               525.8306     493.2730     507.6000      $42,638.40 
 
632E89901          10.000 EACH       PEDESTAL, 8', TRANSFORMER BASE, AS PER       697.5000     525.4660     561.0600       $5,610.60 
                                     PLAN 
 
632E89905           2.000 EACH       PEDESTAL, 10', TRANSFORMER BASE, AS PER      750.0000     745.3550     477.5000         $955.00 
                                     PLAN 
 
632E90000           5.000 EACH       PEDESTAL, 11', TRANSFORMER BASE              570.0000     423.0000     476.0000       $2,380.00 
 
632E90001           3.000 EACH       PEDESTAL, 11', TRANSFORMER BASE, AS PER      700.0000     690.2650     850.0000       $2,550.00 
                                     PLAN 
 
632E90010           7.000 EACH       PEDESTAL, MISC.:                             792.8571     827.6866     669.6786       $4,687.75 
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632E90020          50.000 EACH       REMOVAL OF MISCELLANEOUS TRAFFIC SIGNAL      555.1000     421.6181     499.1788      $24,958.94 
                                     ITEM 
 
632E90030         500.000 FT         REMOVAL OF MISCELLANEOUS TRAFFIC SIGNAL        0.6000       0.7433       1.0000         $500.00 
                                     ITEM 
 
632E90100          64.000 EACH       REMOVAL OF TRAFFIC SIGNAL INSTALLATION      1322.5781    1569.6985    1208.5394      $77,346.52 
 
632E90101          45.000 EACH       REMOVAL OF TRAFFIC SIGNAL INSTALLATION,     2087.6667    1662.8207    1727.7276      $77,747.74 
                                     AS PER PLAN 
 
632E90102           1.000 EACH       REMOVAL OF TRAFFIC SIGNAL INSTALLATION      1500.0000     549.4167     118.5000         $118.50 
                                     FOR STORAGE 
 
632E90103           1.000 EACH       REMOVAL OF TRAFFIC SIGNAL INSTALLATION      1750.0000    1355.0275    1338.3200       $1,338.32 
                                     FOR STORAGE, AS PER PLAN 
 
632E90104           9.000 EACH       REUSE OF TRAFFIC CONTROL ITEM               1644.4444    1588.9745     612.4056       $5,511.65 
 
632E90200           1.000 EACH       REUSE OF VEHICULAR SIGNAL HEAD               450.0000     263.6150     257.2300         $257.23 
 
632E90201           3.000 EACH       REUSE OF VEHICULAR SIGNAL HEAD, AS PER       250.0000     368.8057     284.8300         $854.49 
                                     PLAN 
 
632E90202           1.000 EACH       REUSE OF PEDESTRIAN SIGNAL HEAD              350.0000     361.7850     353.5700         $353.57 
 
632E90207           1.000 EACH       REUSE OF SIGNAL SUPPORT, AS PER PLAN         800.0000    1033.5000     354.0000         $354.00 
 
632E90208           1.000 EACH       REUSE OF STRAIN POLE                         995.0000    2127.4633    3869.5000       $3,869.50 
                                             
632E90210           1.000 EACH       REUSE OF PEDESTRIAN PUSHBUTTON               150.0000     136.9600     133.9200         $133.92 
 
632E90211           2.000 EACH       REUSE OF PEDESTRIAN PUSHBUTTON, AS PER       100.0000     231.2000     150.0000         $300.00 
                                     PLAN 
 
632E90212           1.000 EACH       REUSE OF CONTROLLER                          895.0000    3021.9650    2928.6000       $2,928.60 
 
632E90213           2.000 EACH       REUSE OF CONTROLLER, AS PER PLAN            1500.0000    1955.0900    1732.4700       $3,464.94 
 
632E90300           3.000 LUMP       SIGNALIZATION, MISC.:                       8375.0000    1039.0065    1183.3333       $3,550.00 
 
632E90400        1403.000 EACH       SIGNALIZATION, MISC.:                       1283.4413    1916.7683    1072.6969   $1,504,993.77 
 
632E90500        6175.000 FT         SIGNALIZATION, MISC.:                          3.8186       3.9317       3.3124      $20,454.00 
 
633E01501          17.000 EACH       CONTROLLER UNIT, TYPE TS2/A1, WITH         10611.1111   10991.5747   10640.5518     $180,889.38 
                                     CABINET, TYPE TS2, AS PER PLAN 
 
633E01551           8.000 EACH       CONTROLLER UNIT, TYPE TS2/A2, WITH         13437.5000    9919.2414   10216.2800      $81,730.24 
                                     CABINET, TYPE TS2, AS PER PLAN 
 
633E01581          61.000 EACH       CONTROLLER UNIT, TYPE TS2/A2, WITH          8833.3333   11028.4034   10538.0443     $642,820.70 
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                                     CABINET, TYPE TS1, AS PER PLAN 
 
633E01601           9.000 EACH       CONTROLLER UNIT, TYPE 170E, WITH            9550.0000    8180.9115    7943.1811      $71,488.63 
                                     CABINET, TYPE 332, AS PER PLAN 
 
633E01651           1.000 EACH       CONTROLLER UNIT, TYPE 170E, WITH            8200.0000    7466.6667    8500.0000       $8,500.00 
                                     CABINET, TYPE 336, AS PER PLAN 
 
633E01680           1.000 EACH       CONTROLLER UNIT, TYPE 2070L, WITH          10900.0000    8550.0988    8200.7900       $8,200.79 
                                     CABINET, TYPE 332 
 
633E01681           1.000 EACH       CONTROLLER UNIT, TYPE 2070L, WITH          11250.0000   12369.2560   13327.2400      $13,327.24 
                                     CABINET, TYPE 332, AS PER PLAN 
 
633E01701           3.000 EACH       CONTROLLER UNIT, TYPE 2070L, WITH           7166.6667    8982.6306    8594.4900      $25,783.47 
                                     CABINET, TYPE 336, AS PER PLAN 
 
633E39000           1.000 EACH       CONTROLLER, MASTER, TRAFFIC RESPONSIVE      5000.0000    4358.7143    1500.0000       $1,500.00 
 
633E39001           9.000 EACH       CONTROLLER, MASTER, TRAFFIC RESPONSIVE,     4944.4444    5552.8209    5055.3889      $45,498.50 
                                     AS PER PLAN 
 
633E65501           1.000 EACH       CABINET, TYPE TS-1, AS PER PLAN             7500.0000    5489.2775    5421.6200       $5,421.62 
 
633E67000          74.000 EACH       CABINET RISER                                423.8000     409.3810     396.6607      $29,352.89 
 
633E67001           2.000 EACH       CABINET RISER, AS PER PLAN                   500.0000     672.0000     664.0000       $1,328.00 
 
633E67100          81.000 EACH       CABINET FOUNDATION                          1034.0854    1270.5147    1325.8716     $107,395.60 
 
633E67101          30.000 EACH       CABINET FOUNDATION, AS PER PLAN             1270.0000    1143.0510    1219.9400      $36,598.20 
 
633E67200          93.000 EACH       CONTROLLER WORK PAD                          288.9474     310.2269     257.6618      $23,962.55 
                                             
633E67201          31.000 EACH       CONTROLLER WORK PAD, AS PER PLAN             596.1290     423.4644     215.6129       $6,684.00 
 
633E68500           8.000 EACH       TELEPHONE SERVICE                            750.0000     686.5411     589.4150       $4,715.32 
 
633E68501           1.000 EACH       TELEPHONE SERVICE, AS PER PLAN               550.0000     888.4271     791.0000         $791.00 
 
633E71000           6.000 EACH       FLASHER CONTROLLER                           850.0000     611.0297     664.1667       $3,985.00 
 
633E71001           4.000 EACH       FLASHER CONTROLLER, AS PER PLAN              800.0000    2523.3333    2600.0000      $10,400.00 
 
633E72500           2.000 LUMP       SYSTEM ANALYSIS                            32500.0000   17412.6923   16000.0000      $32,000.00 
 
633E72501           2.000 LUMP       SYSTEM ANALYSIS, AS PER PLAN               17500.0000    8585.6250    6500.0000      $13,000.00 
 
633E75000          48.000 EACH       UNINTERRUPTIBLE POWER SUPPLY (UPS), 1000    4504.0816    4143.9196    3846.4298     $184,628.63 
                                     WATT 
 
633E75001          21.000 EACH       UNINTERRUPTIBLE POWER SUPPLY (UPS), 1000    4404.7619    4047.6270    3581.2381      $75,206.00 
                                     WATT, AS PER PLAN 
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633E99000         739.000 EACH       CONTROLLER ITEM, MISC.:                     1706.6983    1841.2774    1444.5562   $1,067,527.02 
 
633E99100       10103.000 FT         CONTROLLER ITEM, MISC.:                        2.9947       1.3374       1.3199      $13,335.00 
 
633E99300           6.000 LUMP       CONTROLLER ITEM, MISC.:                    39300.0000   28966.9125   33792.4333     $202,754.60 
 
633E99400          75.000 HOUR       CONTROLLER ITEM, MISC.:                      116.6667     109.8200     109.8200       $8,236.50 
 
638E00100         306.000 FT         4" WATER MAIN DUCTILE IRON PIPE ANSI          50.0000      31.7183      37.0000      $11,322.00 
                                     CLASS 52, PUSH-ON JOINTS AND FITTINGS 
 
638E00200          25.000 FT         4" WATER MAIN DUCTILE IRON PIPE ANSI          60.0000      88.3333      75.0000       $1,875.00 
                                     CLASS 52, MECHANICAL JOINTS AND FITTINGS 
 
638E00201         126.000 FT         4" WATER MAIN DUCTILE IRON PIPE ANSI          60.0000      73.6667      50.0000       $6,300.00 
                                     CLASS 52, MECHANICAL JOINTS AND 
                                     FITTINGS, AS PER PLAN 
 
638E00391       10493.000 FT         4" WATER MAIN POLYVINYL CHLORIDE PIPE         30.0000      18.3648      18.8686     $197,988.60 
                                     FITTINGS, AS PER PLAN 
 
638E00600          44.000 FT         6" WATER MAIN DUCTILE IRON PIPE ANSI         110.0000      36.6150      52.0000       $2,288.00 
                                     CLASS 52, PUSH-ON JOINTS AND FITTINGS 
 
638E00605         223.000 FT         6" WATER MAIN DUCTILE IRON PIPE ANSI          55.0000      77.6831      64.0000      $14,272.00 
                                     CLASS 53, PUSH-ON JOINTS AND FITTINGS, 
                                     AS PER PLAN 
 
638E00700         305.000 FT         6" WATER MAIN DUCTILE IRON PIPE ANSI          77.3770      98.5173      62.8119      $19,157.64 
                                     CLASS 52, MECHANICAL JOINTS AND FITTINGS 
 
638E00701          52.000 FT         6" WATER MAIN DUCTILE IRON PIPE ANSI          80.0000      99.3333      55.0000       $2,860.00 
                                     CLASS 52, MECHANICAL JOINTS AND 
                                     FITTINGS, AS PER PLAN 
                                             
638E01101         659.000 FT         6" WATER MAIN POLYVINYL CHLORIDE PIPE         37.1851      50.6668      35.0986      $23,130.00 
                                     AND FITTINGS, AWWA CLASS 150, AS PER 
                                     PLAN 
 
638E01191        9456.000 FT         6" WATER MAIN POLYVINYL CHLORIDE PIPE         40.0000      20.4237      22.2594     $210,484.80 
                                     FITTINGS, AS PER PLAN 
 
638E01201          16.000 FT         8" WATER MAIN DUCTILE IRON PIPE ANSI         250.0000     184.3750      68.0000       $1,088.00 
                                     CLASS 52, PUSH-ON JOINTS AND FITTINGS, 
                                     AS PER PLAN 
 
638E01205         423.000 FT         8" WATER MAIN DUCTILE IRON PIPE ANSI          65.0000      85.4008      69.0000      $29,187.00 
                                     CLASS 53, PUSH-ON JOINTS AND FITTINGS, 
                                     AS PER PLAN 
 
638E01300        3975.000 FT         8" WATER MAIN DUCTILE IRON PIPE ANSI          99.1597      81.2818      60.2101     $239,335.00 
                                     CLASS 52, MECHANICAL JOINTS AND FITTINGS 
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638E01301         828.000 FT         8" WATER MAIN DUCTILE IRON PIPE ANSI         100.4831      85.2315      66.1292      $54,755.00 
                                     CLASS 52, MECHANICAL JOINTS AND 
                                     FITTINGS, AS PER PLAN 
 
638E01701          22.000 FT         8" WATER MAIN POLYVINYL CHLORIDE PIPE         55.0000     130.0750      93.0000       $2,046.00 
                                     AND FITTINGS, AWWA CLASS 150, AS PER 
                                     PLAN 
 
638E02301        8206.000 FT         10" WATER MAIN POLYVINYL CHLORIDE PIPE        40.0000      32.6400      26.0000     $213,356.00 
                                     AND FITTINGS, AWWA CLASS 150, AS PER 
                                     PLAN 
 
638E02400          84.000 FT         12" WATER MAIN DUCTILE IRON PIPE ANSI        175.0000     107.4417      90.7900       $7,626.36 
                                     CLASS 52, PUSH-ON JOINTS AND FITTINGS 
 
638E02405        5538.000 FT         12" WATER MAIN DUCTILE IRON PIPE ANSI         80.9633      89.7268      75.1051     $415,932.00 
                                     CLASS 53, PUSH-ON JOINTS AND FITTINGS, 
                                     AS PER PLAN 
 
638E02500        1062.000 FT         12" WATER MAIN DUCTILE IRON PIPE ANSI         75.0000      82.2707      60.0000      $63,720.00 
                                     CLASS 52, MECHANICAL JOINTS AND FITTINGS 
 
638E02501        2764.000 FT         12" WATER MAIN DUCTILE IRON PIPE ANSI        127.5326     101.1573      86.7728     $239,840.00 
                                     CLASS 52, MECHANICAL JOINTS AND 
                                     FITTINGS, AS PER PLAN 
 
638E02751        1202.000 FT         12" WATER MAIN, POLYVINYL CHLORIDE PIPE       55.0000      75.1000      62.0000      $74,524.00 
                                     AND FITTINGS, AWWA C900-97, DR-14, AS 
                                     PER PLAN 
 
638E03000        1233.000 FT         16" WATER MAIN DUCTILE IRON PIPE ANSI        150.0000      94.1567      86.6100     $106,790.13 
                                     CLASS 52, PUSH-ON JOINTS AND FITTINGS 
 
638E03380         438.000 FT         16" WATER MAIN POLYVINYL CHLORIDE PIPE       105.0000      90.1175     110.0000      $48,180.00 
                                     AND FITTINGS,  AWWA CLASS C905 
 
638E04800          50.000 FT         3/4" COPPER SERVICE BRANCH                    25.0000      35.1300      26.0000       $1,300.00 
                                             
638E04801         472.000 FT         3/4" COPPER SERVICE BRANCH, AS PER PLAN       25.0000      39.2346      37.0000      $17,464.00 
 
638E04900         218.000 FT         1" COPPER SERVICE BRANCH                      42.1560      30.3173      31.7156       $6,914.00 
 
638E04901         545.000 FT         1" COPPER SERVICE BRANCH, AS PER PLAN         40.0000      42.8423      40.0000      $21,800.00 
 
638E05000         100.000 FT         1-1/2" COPPER SERVICE BRANCH                  55.0000      29.5000      51.0000       $5,100.00 
 
638E05100         466.000 FT         2" COPPER SERVICE BRANCH                      42.1245     133.2253     480.2575     $223,800.00 
 
638E05101         540.000 FT         2" COPPER SERVICE BRANCH, AS PER PLAN         50.0000      53.2523      45.0000      $24,300.00 
 
638E05301        1823.000 FT         3/4" POLYETHYLENE SERVICE BRANCH, AS PER      30.0000      21.9895      33.8338      $61,679.00 
                                     PLAN 
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638E05401         490.000 FT         1" POLYETHYLENE SERVICE BRANCH, AS PER        35.0000      15.0400       9.0000       $4,410.00 
                                     PLAN 
 
638E06200        6105.000 FT         POLYETHYLENE ENCASEMENT                        2.5000       0.9562       1.0000       $6,105.00 
 
638E06300        2226.000 FT         8" STEEL PIPE ENCASEMENT, OPEN CUT            91.5094      61.2927      61.3877     $136,649.00 
 
638E06600         365.000 FT         14" STEEL PIPE ENCASEMENT, OPEN CUT          135.0000      87.0767      80.0000      $29,200.00 
 
638E06601          74.000 FT         14" STEEL PIPE ENCASEMENT, OPEN CUT, AS      150.0000     109.3492      45.0000       $3,330.00 
                                     PER PLAN 
 
638E06702         396.000 FT         18" STEEL PIPE ENCASEMENT, OPEN CUT          155.0000     100.2133      90.0000      $35,640.00 
 
638E06705         581.000 FT         20" STEEL PIPE ENCASEMENT, OPEN CUT, AS      179.3029     144.5824      84.0964      $48,860.00 
                                     PER PLAN 
 
638E06708         117.000 FT         24" STEEL PIPE ENCASEMENT, OPEN CUT          185.0000     160.5714     112.0000      $13,104.00 
 
638E06711          80.000 FT         28" STEEL PIPE ENCASEMENT, OPEN CUT, AS      250.0000     277.8700     225.0000      $18,000.00 
                                     PER PLAN 
 
638E06912         172.000 FT         48" STEEL PIPE ENCASEMENT, OPEN CUT          350.0000     363.0546     300.0000      $51,600.00 
 
638E07201          15.000 FT         14" STEEL PIPE ENCASEMENT, BORED OR          450.0000     580.4654     150.0000       $2,250.00 
                                     JACKED, AS PER PLAN 
 
638E07302         176.000 FT         18" STEEL PIPE ENCASEMENT, BORED OR          275.0000     225.1467     220.0000      $38,720.00 
                                     JACKED 
 
638E07304         244.000 FT         20" STEEL PIPE ENCASEMENT, BORED OR          350.0000     334.0000     210.0000      $51,240.00 
                                     JACKED 
 
638E07305         324.000 FT         20" STEEL PIPE ENCASEMENT, BORED OR          475.0000     262.7185     225.0000      $72,900.00 
                                     JACKED, AS PER PLAN 
 
638E07320         142.000 FT         48" STEEL PIPE ENCASEMENT, BORED OR          625.0000     685.3154     400.0000      $56,800.00 
                                     JACKED 
 
638E07470           2.000 EACH       4" GATE VALVE                                600.0000     607.5000     550.0000       $1,100.00 
                                             
638E07490          17.000 EACH       8" GATE VALVE                               1000.0000    1136.3529     900.0000      $15,300.00 
 
638E07500           2.000 EACH       12" GATE VALVE                              2250.0000    1970.0000    1600.0000       $3,200.00 
 
638E07690           2.000 EACH       2" GATE VALVE BOX AND VALVE BOX              750.0000     922.5000     925.0000       $1,850.00 
 
638E07700           1.000 EACH       4" GATE VALVE AND VALVE BOX                  850.0000     891.6667     650.0000         $650.00 
 
638E07701          10.000 EACH       4" GATE VALVE AND VALVE BOX, AS PER PLAN     650.0000     664.8637     709.8000       $7,098.00 
 
638E07800          14.000 EACH       6" GATE VALVE AND VALVE BOX                  825.0000     907.5613     804.9871      $11,269.82 



                                            Total Contract Items Awarded for the Calendar Year 
       Item      Quantity    U/M        Item Description                          Avg Unit      Avg Unit     Avg Unit      Total Amt 
     Number                                                                      Price Est     Price Bid    Price Awded     Awarded                                  

Page | 151  
  

 
638E07801          10.000 EACH       6" GATE VALVE AND VALVE BOX, AS PER PLAN     850.0000     791.6173     846.6000       $8,466.00 
 
638E07900           7.000 EACH       8" GATE VALVE AND VALVE BOX                 1071.4286    1238.7083    1085.7143       $7,600.00 
 
638E08000           4.000 EACH       10" GATE VALVE AND VALVE BOX                1450.0000    2209.6433    1900.0000       $7,600.00 
 
638E08100          34.000 EACH       12" GATE VALVE AND VALVE BOX                2016.1765    2016.7308    1993.7271      $67,786.72 
 
638E08200           6.000 EACH       16" BUTTERFLY VALVE AND VALVE BOX           3500.0000    3253.5400    4610.5700      $27,663.42 
 
638E08710           4.000 EACH       12" CUTTING-IN SLEEVE                       2000.0000    1466.0000     500.0000       $2,000.00 
 
638E08790           2.000 EACH       2" CUTTING-IN SLEEVE, VALVE AND VALVE       1250.0000    1108.2933    1040.0000       $2,080.00 
                                     BOX 
 
638E08800           1.000 EACH       4" CUTTING-IN SLEEVE, VALVE AND VALVE       1850.0000    1790.4767    1575.0000       $1,575.00 
                                     BOX 
 
638E09000           1.000 EACH       8" CUTTING-IN SLEEVE, VALVE AND VALVE       2500.0000    3200.0431    2500.0000       $2,500.00 
                                     BOX 
 
638E09100           1.000 EACH       10" CUTTING-IN SLEEVE, VALVE AND VALVE      3500.0000    4017.9277    3000.0000       $3,000.00 
                                     BOX 
 
638E09200           4.000 EACH       12" CUTTING-IN SLEEVE, VALVE AND VALVE      4000.0000    4539.4831    4500.0000      $18,000.00 
                                     BOX 
 
638E09201           2.000 EACH       12" CUTTING-IN SLEEVE, VALVE AND VALVE      5500.0000    5200.0000    8000.0000      $16,000.00 
                                     BOX, AS PER PLAN 
 
638E09300           2.000 EACH       6" X 6" TAPPING SLEEVE, VALVE AND VALVE     4250.0000    3425.7569    3100.0000       $6,200.00 
                                     BOX 
 
638E09390           4.000 EACH       8" X 6" TAPPING SLEEVE, VALVE AND VALVE     3750.0000    2965.9792    2678.7100      $10,714.84 
                                     BOX 
 
638E09400           2.000 EACH       8" X 8" TAPPING SLEEVE, VALVE AND VALVE     4900.0000    4125.6270    3350.0000       $6,700.00 
                                     BOX 
 
638E09800           7.000 EACH       12" X 12" TAPPING SLEEVE, VALVE AND         6214.2857    5913.8806    4314.2857      $30,200.00 
                                     VALVE BOX 
                                             
638E09910           2.000 EACH       16 "X 16" TAPPING SLEEVE, VALVE AND        17000.0000   12115.2500    7400.0000      $14,800.00 
                                     VALVE BOX 
 
638E10200          13.000 EACH       6" FIRE HYDRANT                             2638.4615    3126.6201    2803.2023      $36,441.63 
 
638E10201          33.000 EACH       6" FIRE HYDRANT, AS PER PLAN                2815.1515    4010.8343    3584.9109     $118,302.06 
 
638E10300           7.000 EACH       FIRE HYDRANT EXTENDED AND ADJUSTED TO       1742.8571    1164.1868     952.8571       $6,670.00 
                                     GRADE 
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638E10400          12.000 EACH       FIRE HYDRANT ADJUSTED TO GRADE               800.0000     833.1107     652.2583       $7,827.10 
 
638E10480          28.000 EACH       FIRE HYDRANT REMOVED                         537.5000     501.6101     402.2457      $11,262.88 
 
638E10481           4.000 EACH       FIRE HYDRANT REMOVED, AS PER PLAN            550.0000    1055.6667     500.0000       $2,000.00 
 
638E10500           2.000 EACH       FIRE HYDRANT REMOVED AND RESET              1500.0000    2143.7500    2450.0000       $4,900.00 
 
638E10501           1.000 EACH       FIRE HYDRANT REMOVED AND RESET, AS PER      1000.0000    1517.7433    1500.0000       $1,500.00 
                                     PLAN 
 
638E10700           3.000 EACH       FIRE HYDRANT REMOVED AND DISPOSED OF         500.0000     581.4920     277.0400         $831.12 
 
638E10800         569.000 EACH       VALVE BOX ADJUSTED TO GRADE                  232.3634     165.1239     185.8682     $105,758.98 
 
638E10801         236.000 EACH       VALVE BOX ADJUSTED TO GRADE, AS PER PLAN     250.3178     236.1306     206.2203      $48,668.00 
 
638E10900          13.000 EACH       SERVICE BOX ADJUSTED TO GRADE                196.1538     136.0426     217.3077       $2,825.00 
 
638E10901           7.000 EACH       SERVICE BOX ADJUSTED TO GRADE, AS PER        225.0000     146.2500     340.0000       $2,380.00 
                                     PLAN 
 
638E11100          14.000 EACH       METER AND CHAMBER REMOVED AND RESET          784.6429    1084.3457     852.8579      $11,940.01 
 
638E11102           1.000 EACH       METER AND VAULT REMOVED AND RESET            800.0000    3072.6144    2575.0000       $2,575.00 
 
638E11200           2.000 EACH       METER, SETTING, STOP AND CHAMBER            1500.0000    8767.3500    9050.0000      $18,100.00 
 
638E11201          25.000 EACH       METER, SETTING, STOP AND CHAMBER, AS PER    1000.0000     705.9983     911.0400      $22,776.00 
                                     PLAN 
 
638E11296           1.000 EACH       3/4" AIR RELEASE VALVE                      1500.0000     827.4133     900.0000         $900.00 
 
638E11310           5.000 EACH       2" AIR RELEASE VALVE                        1650.0000    1940.3231    1070.0000       $5,350.00 
 
638E11500           2.000 MBF        SHEETING AND BRACING ORDERED LEFT IN         500.0000    2002.1667       1.0000           $2.00 
                                     PLACE 
 
638E20906         529.000 FT         SPECIAL - 12" WATER MAIN DUCTILE IRON        175.0000     108.8000      72.0000      $38,088.00 
                                     PIPE WITH PUSH-ON JOINTS AND RETAINED 
                                     MECHANICAL JOINT FITTINGS, ANSI CLASS 52 
 
638E21008         177.000 FT         SPECIAL - 12" WATER MAIN DUCTILE IRON        200.0000      93.4000      65.0000      $11,505.00 
                                     PIPE WITH BOLTLESS RESTRAINED JOINTS AND 
                                     FITTINGS, ANSI CLASS 52 
                                             
638E21010         203.000 FT         SPECIAL - 12" WATER MAIN DUCTILE IRON        155.0000     162.0000      85.0000      $17,255.00 
                                     PIPE WITH BOLTLESS RESTRAINED JOINTS AND 
                                     FITTINGS, ANSI CLASS 56 
 
638E22900          43.000 FT         SPECIAL - 20" STEEL CASING PIPE              159.3023     234.2358     211.9070       $9,112.00 
 
638E23000           1.000 EACH       SPECIAL - 6" GATE VALVE WITH VALVE BOX,      850.0000     928.5714    1000.0000       $1,000.00 
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                                     COMPLETE 
 
638E23108           5.000 EACH       SPECIAL - 12" GATE VALVE WITH VALVE BOX,    2220.0000    2050.1892    1800.0000       $9,000.00 
                                     COMPLETE 
 
638E23604           2.000 EACH       SPECIAL - 12" CUTTING-IN VALVE WITH         5500.0000    3905.6667    1000.0000       $2,000.00 
                                     VALVE BOX, COMPLETE 
 
638E24600           6.000 EACH       SPECIAL - FURNISHING AND SETTING 6"         4000.0000    5463.3750    4550.0000      $27,300.00 
                                     HYDRANT, COMPLETE 
 
638E24700           5.000 EACH       SPECIAL - EXTEND AND ADJUST HYDRANT TO      2500.0000    2334.6667     500.0000       $2,500.00 
                                     GRADE, TYPE A 
 
638E24806           2.000 EACH       SPECIAL - HYDRANT ADJUSTED TO GRADE         1000.0000     918.5714     750.0000       $1,500.00 
 
638E26150           3.000 EACH       SPECIAL - METER AND CHAMBER REMOVED AND     1500.0000    1574.5556    1500.0000       $4,500.00 
                                     RESET 
 
638E28802           1.000 EACH       SPECIAL - LOWER 1" WATER SERVICE            2500.0000    2300.0000    1000.0000       $1,000.00 
                                     CONNECTION, LONG SIDE COMPLETE 
 
638E29408          15.000 EACH       SPECIAL - EXTEND 1" WATER SERVICE           1850.0000    1127.4444     500.0000       $7,500.00 
                                     CONNECTION, COMPLETE 
 
638E30300           8.000 EACH       SPECIAL - PLUGGING EXISTING SERVICE         1000.0000     862.1111      25.0000         $200.00 
                                     CONNECTION 
 
638E30400           3.000 EACH       SPECIAL - PLUGGING EXISTING WATER MAIN       500.0000     985.7143    2500.0000       $7,500.00 
                                     AND BRANCHES 
 
638E43400           1.000 EACH       SPECIAL - HYDRANT REMOVED AND RELOCATED,     675.0000    2030.3011    2950.0000       $2,950.00 
                                     TYPE C ASSEMBLY 
 
638E43800           2.000 EACH       SPECIAL - VALVE BOX ADJUSTED TO GRADE        250.0000     292.0000     300.0000         $600.00 
 
638E44100          10.000 EACH       SPECIAL - METER AND BOX RELOCATED            995.0000     805.3733     500.0000       $5,000.00 
 
638E50000          39.000 FT         SPECIAL - 6" WATER MAIN DUCTILE IRON         100.0000     108.6678      88.0000       $3,432.00 
                                     PIPE ANSI CLASS 53, PUSH-ON JOINTS AND 
                                     MECHANICAL JOINT FITTINGS 
 
638E50120          78.000 FT         SPECIAL - 12" WATER MAIN DUCTILE IRON        190.0000     157.8022     159.0000      $12,402.00 
                                     PIPE ANSI CLASS 53, PUSH-ON JOINTS AND 
                                     MECHANICAL JOINT FITTINGS 
 
638E53500          10.000 EACH       VALVE BOX ADJUSTED TO GRADE                  200.0000     107.3333      82.0000         $820.00 
                                             
638E60100         278.000 FT         SPECIAL - 6" DUCTILE IRON WATER PIPE AND      75.0000      69.3829      60.0000      $16,680.00 
                                     FITTINGS (COL. 801) 
 
638E60500         255.000 FT         SPECIAL - 16" DUCTILE IRON WATER PIPE        145.0000     265.0786     380.0000      $96,900.00 
                                     AND FITTINGS (COL.801) 



                                            Total Contract Items Awarded for the Calendar Year 
       Item      Quantity    U/M        Item Description                          Avg Unit      Avg Unit     Avg Unit      Total Amt 
     Number                                                                      Price Est     Price Bid    Price Awded     Awarded                                  

Page | 154  
  

 
638E60700         525.000 FT         SPECIAL - 24" DUCTILE IRON OR                255.0000     237.7529     240.0000     $126,000.00 
                                     PRESTRESSED CONCRETE WATER PIPE AND 
                                     FITTINGS (COL. 801) 
 
638E61500           0.100 CU YD      SPECIAL - CONCRETE BLOCKING, CLASS C         550.0000     688.9271    2000.0000         $200.00 
                                     (COL. 801) 
 
638E61900          11.000 EACH       SPECIAL - 6" VALVE AND APPURTENANCES         850.0000     755.7000     800.0000       $8,800.00 
                                     (COL. 802) 
 
638E62984           1.000 EACH       SPECIAL - 6" X 6" TAPPING SLEEVE, VALVE     3500.0000    4682.9486    6600.0000       $6,600.00 
                                     AND APPURTENANCES (COL. 803) 
 
638E65400          20.000 EACH       SPECIAL - VALVE BOX ADJUSTED TO GRADE        239.0000     240.7285     304.7500       $6,095.00 
                                     (COL. 807) 
 
638E65600           4.000 EACH       SPECIAL - COLUMBUS STANDARD HEAVY DUTY       612.5000     400.9210     393.7500       $1,575.00 
                                     VALVE BOX (COL. 807) 
 
638E66600           3.000 EACH       SPECIAL - FIRE HYDRANT (COL. 809)           2500.0000    2595.3257    2200.0000       $6,600.00 
 
638E66700           8.000 EACH       SPECIAL - FIRE HYDRANT, RELOCATED (COL.     1850.0000    1177.5529    1400.0000      $11,200.00 
                                     809) 
 
638E66800           2.000 EACH       SPECIAL - FIRE HYDRANT, ABANDONED (COL.      500.0000     443.1243     350.0000         $700.00 
                                     809) 
 
638E68600          11.000 EACH       SPECIAL - WATER SERVICE TAP ABANDONED        350.0000     342.2686     280.0000       $3,080.00 
                                     (COL. 816) 
 
638E69600           8.000 EACH       SPECIAL - NEW CURB BOX (COL. 816)            550.0000     196.0800     290.0000       $2,320.00 
 
638E80600         865.000 FT         SPECIAL - FURNISHING AND LAYING 6"           112.4740     140.9774     108.6809      $94,008.98 
                                     DUCTILE IRON PIPE AND FITTINGS (CIN. 
                                     1101) 
 
638E80700        1243.000 FT         SPECIAL - FURNISHING AND LAYING 8"           139.9517     157.2904     131.7555     $163,772.07 
                                     DUCTILE IRON PIPE AND FITTINGS (CIN. 
                                     1101) 
 
638E80900        9769.000 FT         SPECIAL - FURNISHING AND LAYING 12"          124.9427     136.2149     117.0896   $1,143,848.75 
                                     DUCTILE IRON PIPE AND FITTINGS (CIN. 
                                     1101) 
 
638E81000          38.000 FT         SPECIAL - FURNISHING AND LAYING 16"          325.0000     510.3583     630.0000      $23,940.00 
                                     DUCTILE IRON PIPE AND FITTINGS (CIN. 
                                     1101) 
                                             
638E83300          15.000 FT         SPECIAL - FURNISHING AND INSTALLING           80.0000     198.5783     300.0000       $4,500.00 
                                     FOAMGLAS PIPE INSULATION (CIN. 1106) 
 
638E84016          62.000 FT         SPECIAL - FURNISHING AND INSTALLING 24"      444.7581     274.3578     309.3782      $19,181.45 
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                                     STEEL CASING (CIN. 1108) 
 
638E84500         153.000 CU YD      SPECIAL - CONCRETE, CLASS C (CIN. 1110)      192.5490     154.2855     112.8624      $17,267.94 
 
638E84800           5.000 EACH       SPECIAL - 8" VALVE CHAMBER (CIN. 1111)      4200.0000    2840.5594    3418.5320      $17,092.66 
 
638E84900          19.000 EACH       SPECIAL - 12" VALVE CHAMBER (CIN. 1111)     3868.4211    3556.8239    3929.1958      $74,654.72 
 
638E85306           2.000 EACH       SPECIAL - AIRCOCK CHAMBER ON WATER MAIN     2750.0000    2093.0967    2650.0000       $5,300.00 
                                     (CIN. 1111) 
 
638E85700          10.000 EACH       SPECIAL - HAULING AND INSTALLING FIRE       1850.0000    1242.7983    1175.0000      $11,750.00 
                                     HYDRANT (CIN. 1112) 
 
638E85800          14.000 EACH       SPECIAL - FURNISHING AND INSTALLING FIRE    2000.0000    2817.4097    2725.2007      $38,152.81 
                                     HYDRANT (CIN. 1112) 
 
638E85900           3.000 EACH       SPECIAL - RELOCATING EXISTING FIRE          1500.0000    1596.6450     895.0000       $2,685.00 
                                     HYDRANT (CIN. 1113) 
 
638E86000          24.000 EACH       SPECIAL - REMOVING FIRE HYDRANT (CIN.        552.7083     441.2205     545.0963      $13,082.31 
                                     1114) 
 
638E86100          26.000 EACH       SPECIAL - FURNISHING AND INSTALLING FIRE     519.8077     526.5215     450.5400      $11,714.04 
                                     HYDRANT EXTENSION (CIN. 1115) 
 
638E86200           1.000 EACH       SPECIAL - INSTALLING VALVE BOX, COMPLETE     500.0000     753.1900     245.2500         $245.25 
                                     (CIN. 1116) 
 
638E86300          31.000 EACH       SPECIAL - FURNISHING AND INSTALLING          501.6129     544.3333     495.2084      $15,351.46 
                                     VALVE BOX, COMPLETE (CIN. 1116) 
 
638E86400         145.000 CU YD      SPECIAL - ADDITIONAL EXCAVATION (CIN.         26.9241      32.8110      34.2621       $4,968.00 
                                     1119) 
 
638E86404         145.000 CU YD      SPECIAL - EXPLORATORY EXCAVATION (CIN.        30.2741      40.3160      30.9724       $4,491.00 
                                     1120) 
 
638E86500          42.000 CU YD      SPECIAL - FILLING ABANDONED WATER WORK       170.3571     131.9545     113.8798       $4,782.95 
                                     STRUCTURE (CIN. 1121) 
 
638E86600           8.000 EACH       SPECIAL - REMOVING EXISTING MANHOLE CURB     403.1250     295.4672     457.3313       $3,658.65 
                                     AND COVER (CIN. 1122) 
 
638E86700           7.000 EACH       SPECIAL - REMOVING EXISTING VALVE BOX        221.4286     134.3640     124.8571         $874.00 
                                     (CIN. 1122) 
 
638E86800         140.000 FT         SPECIAL - CHANGING 8" AND UNDER PIPE          39.2500      33.2348      45.5221       $6,373.10 
                                     SEWER (CIN. 1123) 
                                             
638E86900         160.000 FT         SPECIAL - CHANGING 10" THRU 24" PIPE          57.5000      45.4173      48.8819       $7,821.10 
                                     SEWER (CIN. 1123) 
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638E87100          20.000 EACH       SPECIAL - RESETTING EXISTING VALVE BOX,      240.0000     350.1090     192.3415       $3,846.83 
                                     COMPLETE (CIN. 1125) 
 
638E87500          33.000 FT         SPECIAL - HAULING, INSTALLING AND             75.0000      65.7150      44.1500       $1,456.95 
                                     CONNECTING 2" COPPER SERVICE PIPE (CIN. 
                                     1126) 
 
638E87600         388.000 FT         SPECIAL - FURNISHING, INSTALLING AND          59.4845      55.9179      50.7428      $19,688.20 
                                     CONNECTING 3/4" COPPER SERVICE PIPE 
                                     (CIN. 1126) 
 
638E87604         461.000 FT         SPECIAL - FURNISHING, INSTALLING AND          61.0521      62.5232      50.6748      $23,361.08 
                                     CONNECTING 1" COPPER SERVICE PIPE (CIN. 
                                     1126) 
 
638E87608         167.000 FT         SPECIAL - FURNISHING, INSTALLING AND          75.0000      83.3311      86.4938      $14,444.47 
                                     CONNECTING 1-1/2" COPPER SERVICE PIPE 
                                     (CIN. 1126) 
 
638E87612         533.000 FT         SPECIAL - FURNISHING, INSTALLING AND          76.2946      90.9153      76.5879      $40,821.36 
                                     CONNECTING 2" COPPER SERVICE PIPE (CIN. 
                                     1126) 
 
638E87800           6.000 EACH       SPECIAL - RECONNECTING EXISTING SERVICE      670.8333     754.7508     676.5000       $4,059.00 
                                     BRANCH (CIN. 1128) 
 
638E88500           9.000 EACH       SPECIAL - DISCONNECTING EXISTING SERVICE     393.8889     661.1174     525.5833       $4,730.25 
                                     BRANCH (CIN. 1130) 
 
638E88700          35.000 EACH       SPECIAL - FURNISHING AND INSTALLING CURB     342.2857     198.6593     173.0074       $6,055.26 
                                     AND ROADWAY BOX (CIN. 1131) 
 
638E88800          11.000 EACH       SPECIAL - RESETTING EXISTING CURB AND        325.9091     266.4710     193.1382       $2,124.52 
                                     ROADWAY BOX (CIN. 1132) 
 
638E89296           3.000 EACH       SPECIAL - RELOCATING EXISTING 5/8"           380.0000    1028.4756     696.6000       $2,089.80 
                                     FROST-PROOF METER SETTING (CIN. 1134) 
 
638E89300           1.000 EACH       SPECIAL - RELOCATING EXISTING 3/4"           750.0000     990.6400     675.0000         $675.00 
                                     FROST-PROOF METER SETTING (CIN. 1134) 
 
638E89400           2.000 EACH       SPECIAL - RELOCATING EXISTING 1"             917.5000    1223.7633     781.2000       $1,562.40 
                                     FROST-PROOF METER SETTING (CIN. 1134) 
 
638E89500           3.000 EACH       SPECIAL - RELOCATING EXISTING 1-1/2"        1000.0000    1282.0124     623.9367       $1,871.81 
                                     FROST-PROOF METER SETTING (CIN. 1134) 
 
638E89600           8.000 EACH       SPECIAL - RELOCATING EXISTING 2"            1286.8750    1593.4213    1026.5400       $8,212.32 
                                     FROST-PROOF METER SETTING (CIN. 1134) 
 
638E89650           2.000 EACH       SPECIAL - RESETTING EXISTING 5/8" FROST      750.0000     897.9783     655.7000       $1,311.40 
                                     PROOF METER SETTING (CIN. 1135) 
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638E89800           5.000 EACH       SPECIAL - RESETTING EXISTING 1"              728.0000     999.7575     761.9820       $3,809.91 
                                     FROST-PROOF METER SETTING (CIN. 1135) 
 
638E89804           2.000 EACH       SPECIAL - RESETTING EXISTING 1-1/2"          622.5000    1155.4092     540.5750       $1,081.15 
                                     FROST-PROOF METER SETTING (CIN. 1135) 
 
638E89808           2.000 EACH       SPECIAL - RESETTING EXISTING 2"             1650.0000    1436.5913     986.1800       $1,972.36 
                                     FROST-PROOF METER SETTING (CIN. 1135) 
 
638E90300           6.000 EACH       SPECIAL - REMOVING CURB AND ROADWAY BOX      220.8333     232.4441     192.0583       $1,152.35 
                                     (CIN. 1138) 
 
638E98000         222.000 EACH       WATER WORK, MISC.:                          1543.8063    2257.0398    2094.2206     $464,916.98 
 
638E98100           3.000 LUMP       WATER WORK, MISC.:                         46600.0000   61662.7123   44368.4333     $133,105.30 
 
638E98400        6333.000 POUND      WATER WORK, MISC.:                             1.3458       0.8838       1.2048       $7,630.10 
 
638E98600        6319.000 FT         WATER WORK, MISC.:                           124.9451     148.0343     150.7704     $952,718.10 
 
642E00090        1276.621 MILE       EDGE LINE                                    609.6543     641.4122     514.6211     $656,976.16 
 
642E00091        1589.440 MILE       EDGE LINE, AS PER PLAN                       339.1569     393.1332     329.5153     $523,744.78 
 
642E00100       16338.057 MILE       EDGE LINE, TYPE 1                            344.5470     347.0291     342.1195   $5,589,568.29 
 
642E00101         140.000 MILE       EDGE LINE, TYPE 1, AS PER PLAN               445.0000     334.0800     232.0000      $32,480.00 
 
642E00102         914.010 MILE       EDGE LINE, TYPE 2                            491.1802     426.7951     349.3306     $319,291.54 
 
642E00190          37.840 MILE       LANE LINE                                    611.8050     649.5597     560.6779      $21,216.05 
 
642E00191        1095.740 MILE       LANE LINE, AS PER PLAN                       305.1622     270.1314     207.7993     $227,693.96 
 
642E00200        1943.970 MILE       LANE LINE, TYPE 1                            191.2447     182.0893     178.3759     $346,757.36 
 
642E00201         180.060 MILE       LANE LINE, TYPE 1, AS PER PLAN               213.4433     203.9414     180.2961      $32,464.11 
 
642E00202         239.550 MILE       LANE LINE, TYPE 2                            221.9944     199.2929     138.3327      $33,137.60 
 
642E00290         613.531 MILE       CENTER LINE                                  782.2013     909.5499     702.1806     $430,809.58 
 
642E00291          41.610 MILE       CENTER LINE, AS PER PLAN                     436.5056     582.4311     560.7258      $23,331.80 
 
642E00300        7724.221 MILE       CENTER LINE, TYPE 1                          432.2093     426.0415     419.0842   $3,237,099.24 
 
642E00301          54.000 MILE       CENTER LINE, TYPE 1, AS PER PLAN             600.0000     574.8400     464.0000      $25,056.00 
 
642E00302         373.375 MILE       CENTER LINE, TYPE 2                          546.6684     518.5375     395.7747     $147,772.33 
 
642E00303           0.160 MILE       CENTER LINE, TYPE 2, AS PER PLAN            5500.0000    4312.2222    2000.0000         $320.00 
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642E00390      190961.000 FT         CHANNELIZING LINE                              0.3810       0.3629       0.3192      $60,960.76 
 
642E00391      198198.000 FT         CHANNELIZING LINE, AS PER PLAN                 0.3000       0.2950       0.2500      $49,549.50 
                                             
642E00400      342461.000 FT         CHANNELIZING LINE, TYPE 1                      0.3461       0.3483       0.3189     $109,216.59 
 
642E00402      435054.000 FT         CHANNELIZING LINE, TYPE 2                      0.3483       0.3204       0.3027     $131,701.57 
 
642E00403         500.000 FT         CHANNELIZING LINE, TYPE 2, AS PER PLAN         1.9500       1.4250       0.3000         $150.00 
 
642E00490       26891.000 FT         STOP LINE                                      2.4702       2.6233       2.1976      $59,094.67 
 
642E00500       12724.000 FT         STOP LINE, TYPE 1                              3.3647       3.0144       2.9578      $37,635.25 
 
642E00502       54786.000 FT         STOP LINE, TYPE 2                              2.7206       2.4443       2.3187     $127,030.00 
 
642E00503         100.000 FT         STOP LINE, TYPE 2, AS PER PLAN                 4.9500       4.2875       2.5000         $250.00 
 
642E00590       15650.000 FT         CROSSWALK LINE                                 1.6453       1.7204       1.7138      $26,821.46 
 
642E00600        8313.000 FT         CROSSWALK LINE, TYPE 1                         2.0110       1.8792       1.9026      $15,816.20 
 
642E00602       22293.000 FT         CROSSWALK LINE, TYPE 2                         1.9961       1.5674       1.4907      $33,231.30 
 
642E00690      105179.000 FT         TRANSVERSE LINE                                1.1250       1.2368       0.9245      $97,234.55 
 
642E00691        1880.000 FT         TRANSVERSE LINE, AS PER PLAN                   1.5000       0.5150       0.5000         $940.00 
 
642E00700       71535.000 FT         TRANSVERSE LINE, TYPE 1                        1.6136       1.2161       0.9765      $69,857.45 
 
642E00702      183908.000 FT         TRANSVERSE LINE, TYPE 2                        1.1516       1.1379       0.9697     $178,329.95 
 
642E00703        2062.000 FT         TRANSVERSE LINE, TYPE 2, AS PER PLAN           1.7872       0.9505       0.8830       $1,820.75 
 
642E00790         403.000 FT         CURB MARKING                                   1.6663       2.0539       2.8208       $1,136.80 
 
642E00800        2882.000 FT         CURB MARKING, TYPE 1                           1.0500       1.0100       0.6000       $1,729.20 
 
642E00802       15162.000 FT         CURB MARKING, TYPE 2                           0.7500       0.5625       0.2500       $3,790.50 
 
642E00900        8177.000 SQ FT      ISLAND MARKING, TYPE 1                         0.7912       1.0400       1.0377       $8,484.95 
 
642E00902       27637.000 SQ FT      ISLAND MARKING, TYPE 2                         0.7431       0.6858       0.6239      $17,242.03 
 
642E00910        3526.000 SQ FT      ISLAND MARKING                                 0.8423       0.7676       0.7414       $2,614.10 
 
642E00990          39.000 EACH       RAILROAD SYMBOL MARKING                      164.8718     163.1488     136.4103       $5,320.00 
 
642E01000          25.000 EACH       RAILROAD SYMBOL MARKING, TYPE 1              310.4000     225.8962     217.6000       $5,440.00 
 
642E01002         136.000 EACH       RAILROAD SYMBOL MARKING, TYPE 2              222.0588     184.0886     163.4559      $22,230.00 
 
642E01003           5.000 EACH       RAILROAD SYMBOL MARKING, TYPE 2, AS PER      300.0000     209.7500      50.0000         $250.00 
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                                     PLAN 
 
642E01102          21.000 EACH       SCHOOL SYMBOL MARKING, 72", TYPE 2           230.0000     187.4000     210.0000       $4,410.00 
 
642E01108          94.000 EACH       SCHOOL SYMBOL MARKING, 96"                   168.5106     169.2885     142.9787      $13,440.00 
 
642E01110          46.000 EACH       SCHOOL SYMBOL MARKING, 96", TYPE 1           208.6957     200.1812     160.3261       $7,375.00 
 
642E01112         170.000 EACH       SCHOOL SYMBOL MARKING, 96", TYPE 2           235.4706     196.7876     159.3529      $27,090.00 
 
642E01113           5.000 EACH       SCHOOL SYMBOL MARKING, 96", TYPE 2, AS       300.0000     222.2500      50.0000         $250.00 
                                     PER PLAN 
 
642E01124           2.000 EACH       SCHOOL SYMBOL MARKING, 120", TYPE 1          325.0000     431.2500     500.0000       $1,000.00 
 
642E01128           5.000 EACH       SCHOOL SYMBOL MARKING, 120", TYPE 2          300.0000     265.0000     250.0000       $1,250.00 
 
642E01190       20701.000 FT         PARKING LOT STALL MARKING                      0.8681       0.7513       0.6753      $13,979.41 
 
642E01200       18436.000 FT         PARKING LOT STALL MARKING, TYPE 1              0.5941       0.5938       0.5232       $9,645.50 
 
642E01202       63551.000 FT         PARKING LOT STALL MARKING, TYPE 2              0.6230       0.5943       0.4457      $28,324.87 
 
642E01203        1234.000 FT         PARKING LOT STALL MARKING, TYPE 2, AS          0.6500       0.6467       0.6300         $777.42 
                                     PER PLAN 
 
642E01290        1190.000 EACH       LANE ARROW                                    41.4580      41.1348      31.8042      $37,847.00 
 
642E01300         765.000 EACH       LANE ARROW, TYPE 1                            44.4203      42.6096      38.8797      $29,743.00 
 
642E01301           4.000 EACH       LANE ARROW, TYPE 1, AS PER PLAN              100.0000      25.0000      25.0000         $100.00 
 
642E01302        2484.000 EACH       LANE ARROW, TYPE 2                            42.2343      38.3494      35.6880      $88,649.00 
 
642E01303          20.000 EACH       LANE ARROW, TYPE 2, AS PER PLAN               65.0000      58.7500      35.0000         $700.00 
 
642E01380           2.000 EACH       WORD ON PAVEMENT, 48"                        110.0000      95.2920      90.0000         $180.00 
 
642E01382          48.000 EACH       WORD ON PAVEMENT, 48", TYPE 2                 50.0000      59.5000      50.0000       $2,400.00 
 
642E01390           7.000 EACH       WORD ON PAVEMENT, 72"                        110.0000      72.0000      67.8571         $475.00 
 
642E01400          20.000 EACH       WORD ON PAVEMENT, 72", TYPE 1                 59.7500      55.8776      60.6500       $1,213.00 
 
642E01402           7.000 EACH       WORD ON PAVEMENT, 72", TYPE 2                 75.0000      63.0000      90.0000         $630.00 
 
642E01408         400.000 EACH       WORD ON PAVEMENT, 96"                         66.6375      51.0188      43.1550      $17,262.00 
 
642E01410         190.000 EACH       WORD ON PAVEMENT, 96", TYPE 1                 56.0000      49.4000      42.0000       $7,980.00 
 
642E01412         482.000 EACH       WORD ON PAVEMENT, 96", TYPE 2                 58.2531      50.9005      43.6390      $21,034.00 
 
642E01490        1305.000 FT         DOTTED LINE, 4"                                1.1715       1.4965       0.7996       $1,043.45 
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642E01491        6280.000 FT         DOTTED LINE, 4", AS PER PLAN                   0.4000       0.2750       0.2200       $1,381.60 
 
642E01500       59448.000 FT         DOTTED LINE, 4", TYPE 1                        0.2091       0.1397       0.1540       $9,154.50 
 
642E01502       22014.000 FT         DOTTED LINE, 4", TYPE 2                        0.5874       0.4259       0.3714       $8,174.92 
 
642E01510          88.000 FT         DOTTED LINE, 6", TYPE 1                        2.9500       1.4000       1.0000          $88.00 
                                             
642E01512        2809.000 FT         DOTTED LINE, 6", TYPE 2                        1.2500       1.0000       1.0000       $2,809.00 
 
642E01513         200.000 FT         DOTTED LINE, 6", TYPE 2, AS PER PLAN           1.3500       1.4125       1.0000         $200.00 
 
642E01522        8550.000 FT         DOTTED LINE, 8", TYPE 1                        0.3000       0.1825       0.2000       $1,710.00 
 
642E01602           4.000 EACH       BIKE LANE SYMBOL MARKING, TYPE 1             100.0000      50.0000      50.0000         $200.00 
 
642E01604          41.000 EACH       BIKE LANE SYMBOL MARKING, TYPE 2             100.0000      76.3861      68.0488       $2,790.00 
 
642E01700          44.000 EACH       HANDICAP SYMBOL MARKING                       56.2500      39.2722      41.6364       $1,832.00 
 
642E01702          26.000 EACH       HANDICAP SYMBOL MARKING, TYPE 1               50.0000      50.0000      40.0000       $1,040.00 
 
642E01704          91.000 EACH       HANDICAP SYMBOL MARKING, TYPE 2               51.4286      52.8584      36.3297       $3,306.00 
 
642E20000          10.000 LUMP       TWO-WAY RADIO EQUIPMENT                      227.5000      63.5705      46.4000         $464.00 
 
642E30000       44132.000 FT         REMOVAL OF PAVEMENT MARKING                    0.6964       0.6987       0.6036      $26,637.66 
 
642E30010        1368.000 SQ FT      REMOVAL OF PAVEMENT MARKING                    4.0599       2.7760       2.4146       $3,303.20 
 
642E30020         319.000 EACH       REMOVAL OF PAVEMENT MARKING                   49.3260      39.5871      40.7884      $13,011.50 
 
642E30030           6.780 MILE       REMOVAL OF PAVEMENT MARKING                 1572.2714    2506.1710    1756.4153      $11,908.50 
 
642E40000          32.000 EACH       SPECIAL - AIR SPEED ZONE MARKING             600.0000     451.7727     421.1250      $13,476.00 
 
642E50000         245.000 MILE       PAVEMENT MARKING, MISC.:                     248.5714     273.1029     199.1265      $48,786.00 
 
642E50010          72.000 EACH       PAVEMENT MARKING, MISC.:                     175.1389     286.9030      81.5833       $5,874.00 
 
642E50030         111.000 SQ FT      PAVEMENT MARKING, MISC.:                       5.0000       5.0000       5.0000         $555.00 
 
642E99000           1.000 LUMP       SPECIAL - PAVEMENT MARKING                  2500.0000     810.0000     120.0000         $120.00 
 
643E00100        1637.580 MILE       EDGE LINE                                    453.3872     509.6028     479.4854     $785,195.61 
 
643E00101        2712.340 MILE       EDGE LINE, AS PER PLAN                       488.4542     484.9759     476.3815   $1,292,108.52 
 
643E00200         557.620 MILE       LANE LINE                                    300.4846     302.6709     295.1087     $164,558.50 
 
643E00201         510.330 MILE       LANE LINE, AS PER PLAN                       258.0720     296.4671     243.4026     $124,215.62 
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643E00300         667.135 MILE       CENTER LINE                                  623.2117     655.3851     649.4341     $433,260.21 
 
643E00301         993.660 MILE       CENTER LINE, AS PER PLAN                     478.2359     656.9040     608.7528     $604,893.26 
 
643E00400       53051.000 FT         CHANNELIZING LINE                              0.4102       0.3973       0.4000      $21,220.40 
 
643E00401        6900.000 FT         CHANNELIZING LINE, AS PER PLAN                 1.0000       0.4100       0.4000       $2,760.00 
 
643E00500        4390.000 FT         STOP LINE                                      5.0820       3.9037       3.8964      $17,105.00 
 
643E00600         660.000 FT         CROSSWALK LINE                                 2.0000       1.8750       2.0000       $1,320.00 
                                             
643E00601         125.000 FT         CROSSWALK LINE, AS PER PLAN                    4.5000       4.5000       5.0000         $625.00 
 
643E00700       14410.000 FT         TRANSVERSE LINE                                2.0000       1.8900       2.0000      $28,820.00 
 
643E01000           7.000 EACH       RAILROAD SYMBOL MARKING                      250.0000     239.0000     254.0000       $1,778.00 
 
643E01100           4.000 EACH       SCHOOL SYMBOL MARKING, 72"                   325.0000     503.0000     420.0000       $1,680.00 
 
643E01110           7.000 EACH       SCHOOL SYMBOL MARKING, 96"                   260.0000     247.0000     265.0000       $1,855.00 
 
643E01200       12232.000 FT         PARKING LOT STALL MARKING                      1.3000       0.8550       0.7100       $8,684.72 
 
643E01201       20900.000 FT         PARKING LOT STALL MARKING, AS PER PLAN         1.2000       0.8850       0.8900      $18,601.00 
 
643E01300         263.000 EACH       LANE ARROW                                    60.0000      54.5000      59.0000      $15,517.00 
 
643E01410          89.000 EACH       WORD ON PAVEMENT, 96"                         75.0000      70.3500      78.2000       $6,959.80 
 
643E01501         300.000 FT         DOTTED LINE, 4", AS PER PLAN                   3.6000       1.2500       1.0000         $300.00 
 
643E01600          14.000 EACH       HANDICAP SYMBOL MARKING                       60.0000      67.5000      85.0000       $1,190.00 
 
643E20000           2.000 LUMP       TWO-WAY RADIO EQUIPMENT                      100.0000      13.2500       1.0000           $2.00 
 
643E30000         642.000 FT         REMOVAL OF PAVEMENT MARKING                    3.4977       1.4499       2.1659       $1,390.50 
 
643E30010         100.000 SQ FT      REMOVAL OF PAVEMENT MARKING                    5.0000       2.8000       2.0000         $200.00 
 
643E30020          27.000 EACH       REMOVAL OF PAVEMENT MARKING                  111.7741      71.6565      96.2963       $2,600.00 
 
643E30030          43.210 MILE       REMOVAL OF PAVEMENT MARKING                 1400.5323    1213.4950    1167.7008      $50,456.35 
 
643E40000          27.000 EACH       SPECIAL - AIR SPEED ZONE MARKING             350.0000     337.5000     300.0000       $8,100.00 
 
644E00100        1117.288 MILE       EDGE LINE                                   1804.1769    1962.8893    1762.3389   $1,969,040.08 
 
644E00101         111.970 MILE       EDGE LINE, AS PER PLAN                       833.5894     775.4200     767.6806      $85,957.20 
 
644E00200         419.989 MILE       LANE LINE                                    963.4992    1043.9557     900.1060     $378,034.63 
 
644E00201         122.780 MILE       LANE LINE, AS PER PLAN                       687.0337     400.2307     348.0331      $42,731.50 
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644E00300         307.343 MILE       CENTER LINE                                 3598.9209    3320.6390    3156.7283     $970,198.33 
 
644E00301           8.420 MILE       CENTER LINE, AS PER PLAN                    4561.0451    3900.9262    4012.1140      $33,782.00 
 
644E00400      292996.000 FT         CHANNELIZING LINE                              1.2388       1.2273       1.0991     $322,042.01 
 
644E00401        7677.000 FT         CHANNELIZING LINE, AS PER PLAN                 1.2757       1.3815       1.2429       $9,541.54 
 
644E00500       62531.500 FT         STOP LINE                                      5.9920       5.6383       5.7513     $359,636.42 
 
644E00501        1535.000 FT         STOP LINE, AS PER PLAN                         5.0814       5.0567       5.0489       $7,750.10 
 
644E00600       88971.000 FT         CROSSWALK LINE                                 2.5156       2.3862       2.3316     $207,440.88 
                                             
644E00601       14054.000 FT         CROSSWALK LINE, AS PER PLAN                    3.6515       3.1571       3.3766      $47,454.30 
 
644E00700       97818.000 FT         TRANSVERSE LINE                                4.4628       4.5104       4.2111     $411,925.60 
 
644E00701       12002.000 FT         TRANSVERSE LINE, AS PER PLAN                   2.8193       1.8341       1.8606      $22,331.25 
 
644E00900        4947.500 SQ FT      ISLAND MARKING                                 2.9259       3.0526       3.7908      $18,754.85 
 
644E01000          78.000 EACH       RAILROAD SYMBOL MARKING                      388.4790     423.5887     415.4269      $32,403.30 
 
644E01100          53.000 EACH       SCHOOL SYMBOL MARKING, 72"                   419.2593     357.6128     379.9057      $20,135.00 
 
644E01110         100.000 EACH       SCHOOL SYMBOL MARKING, 96"                   388.5500     385.2799     407.6400      $40,764.00 
 
644E01200      124110.000 FT         PARKING LOT STALL MARKING                      1.0355       0.9632       1.0397     $129,035.06 
 
644E01300        3093.000 EACH       LANE ARROW                                    80.2962      77.1447      73.5521     $227,496.70 
 
644E01350           4.000 EACH       LANE REDUCTION ARROW                         125.0000     115.0000     115.0000         $460.00 
 
644E01382          11.000 EACH       WORD ON PAVEMENT, 48"                        100.0000     105.9091      95.4545       $1,050.00 
 
644E01400         284.000 EACH       WORD ON PAVEMENT, 72"                         95.0862      88.8898      82.1085      $23,318.82 
 
644E01410         285.000 EACH       WORD ON PAVEMENT, 96"                         98.4386      95.3806      94.6488      $26,974.90 
 
644E01420           1.000 EACH       WORD ON PAVEMENT, 120"                       250.0000     436.3333     400.0000         $400.00 
 
644E01500       48599.000 FT         DOTTED LINE, 4"                                0.9915       1.2832       1.2321      $59,879.56 
 
644E01502        1874.000 FT         DOTTED LINE, 5"                                1.3835       1.5211       1.4918       $2,795.60 
 
644E01510         858.000 FT         DOTTED LINE, 6"                                1.5379       1.5470       1.6597       $1,424.00 
 
644E01514         577.000 FT         DOTTED LINE, 8"                                2.2470       3.0715       3.2603       $1,881.20 
 
644E01600         151.000 EACH       HANDICAP SYMBOL MARKING                       68.7748      70.5985      66.4222      $10,029.75 
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644E01630          34.000 EACH       BIKE LANE SYMBOL MARKING                     118.5294     302.1573     250.0000       $8,500.00 
 
644E30000       95477.000 FT         REMOVAL OF PAVEMENT MARKING                    0.8880       0.7577       0.5957      $56,875.03 
 
644E30010          18.000 SQ FT      REMOVAL OF PAVEMENT MARKING                   10.0000       2.7000       2.0000          $36.00 
 
644E30020         146.000 EACH       REMOVAL OF PAVEMENT MARKING                   74.2466      79.4639     101.9644      $14,886.80 
 
644E30030           8.154 MILE       REMOVAL OF PAVEMENT MARKING                 4630.3655    4457.8573    5505.1783      $44,889.22 
 
644E40000          12.000 EACH       SPECIAL - AIR SPEED ZONE MARKING             794.5833     779.2694     737.1667       $8,846.00 
 
644E50100          58.000 EACH       PAVEMENT MARKING, MISC.:                     400.0000     532.1983     405.1724      $23,500.00 
 
644E50300          12.000 FT         PAVEMENT MARKING, MISC.:                       3.9500     153.4000      50.0000         $600.00 
 
644E50400           4.745 MILE       PAVEMENT MARKING, MISC.:                    5000.0000    4688.1507    2728.3983      $12,946.25 
                                            
644E99000           1.000 LUMP       SPECIAL - PAVEMENT MARKING                   500.0000    2030.0000    2560.0000       $2,560.00 
 
645E00110          13.514 MILE       EDGE LINE, TYPE A3                         14586.4819   14131.1762   13800.3581     $186,498.04 
 
645E00210           9.440 MILE       LANE LINE, TYPE A3                          7717.4941    6159.3296    6052.6043      $57,136.58 
 
645E00310           0.440 MILE       CENTER LINE, TYPE A3                       35318.1818   31329.6197   30176.5909      $13,277.70 
 
645E00410        2007.000 FT         CHANNELIZING LINE, TYPE A3                     7.3987       6.1949       6.0782      $12,199.00 
 
645E00710         355.000 FT         TRANSVERSE LINE, TYPE A3                      20.0000      14.8247      14.9223       $5,297.42 
 
645E01310          12.000 EACH       LANE ARROW, TYPE A3                          450.0000     321.7843     290.0000       $3,480.00 
 
645E30000        3130.000 FT         REMOVAL OF PAVEMENT MARKINGS                   2.3000       2.1500       2.5000       $7,825.00 
 
646E10000         237.000 MILE       EDGE LINE                                   2156.5344    2312.4676    2243.6692     $531,749.59 
 
646E10001         649.750 MILE       EDGE LINE, AS PER PLAN                      2445.7074    2191.1099    2423.7750   $1,574,847.78 
 
646E10100          95.680 MILE       LANE LINE                                   1178.2625    1327.3630    1257.9439     $120,360.07 
 
646E10101         451.090 MILE       LANE LINE, AS PER PLAN                      1432.1495    1156.1496    1267.2189     $571,629.78 
 
646E10200          20.890 MILE       CENTER LINE                                 4728.3600    4406.7316    4268.8267      $89,175.79 
 
646E10201          55.110 MILE       CENTER LINE, AS PER PLAN                    3489.8229    3775.2944    3801.4155     $209,496.01 
 
646E10300       67069.000 FT         CHANNELIZING LINE                              1.6703       1.5739       1.5789     $105,893.19 
 
646E10301      133514.000 FT         CHANNELIZING LINE, AS PER PLAN                 1.9410       1.4933       1.3985     $186,715.82 
 
646E10400        3653.500 FT         STOP LINE                                     10.5797      10.1591      11.7841      $43,053.15 
 
646E10401        6489.000 FT         STOP LINE, AS PER PLAN                        11.0722      24.8593       9.2353      $59,927.56 
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646E10500        9663.000 FT         CROSSWALK LINE                                 4.4621       3.8008       3.5673      $34,471.25 
 
646E10501       11743.000 FT         CROSSWALK LINE, AS PER PLAN                    4.9596       3.4142       3.8313      $44,990.74 
 
646E10600       13041.000 FT         TRANSVERSE LINE                                6.2552       5.8174       5.9863      $78,067.56 
 
646E10601       14374.000 FT         TRANSVERSE LINE, AS PER PLAN                   6.2333       5.5655       5.6300      $80,925.20 
 
646E10700         429.000 FT         CURB MARKING                                   5.0000       5.5333       5.7000       $2,445.30 
 
646E10701         188.000 FT         CURB MARKING, AS PER PLAN                      4.0000       5.3333       5.0000         $940.00 
 
646E10800        1925.000 SQ FT      ISLAND MARKING                                 3.9222       4.1107       4.1037       $7,899.60 
 
646E10801        1016.000 SQ FT      ISLAND MARKING, AS PER PLAN                    4.6491       4.2541       4.2638       $4,332.00 
 
646E10900           2.000 EACH       HANDICAP SYMBOL MARKING                      250.0000     166.0508     145.0000         $290.00 
 
646E10901           4.000 EACH       HANDICAP SYMBOL MARKING, AS PER PLAN         220.0000     143.6530     263.5300       $1,054.12 
                                             
646E20001           1.000 EACH       RAILROAD SYMBOL MARKING, AS PER PLAN         505.0000     660.0000     750.0000         $750.00 
 
646E20101           5.000 EACH       SCHOOL SYMBOL MARKING, 72", AS PER PLAN      444.0000     463.2939     480.0000       $2,400.00 
 
646E20110           2.000 EACH       SCHOOL SYMBOL MARKING, 96"                   550.0000     547.5000     640.0000       $1,280.00 
 
646E20111           3.000 EACH       SCHOOL SYMBOL MARKING, 96", AS PER PLAN      494.3750     698.5000     697.0000       $2,091.00 
 
646E20200        5643.000 FT         PARKING LOT STALL MARKING                      2.2174       2.5130       3.0261      $17,076.21 
 
646E20201        1386.000 FT         PARKING LOT STALL MARKING, AS PER PLAN         2.0000       3.0650       2.6000       $3,603.60 
 
646E20300         340.000 EACH       LANE ARROW                                   136.8537     134.3749     138.6044      $47,125.48 
 
646E20301         432.000 EACH       LANE ARROW, AS PER PLAN                      157.3020     134.4212     143.0940      $61,816.60 
 
646E20400           6.000 EACH       WORD ON PAVEMENT, 72"                        216.6667     237.1000     239.1667       $1,435.00 
 
646E20401          17.000 EACH       WORD ON PAVEMENT, 72", AS PER PLAN           173.5294     149.7059     150.2941       $2,555.00 
 
646E20410          11.000 EACH       WORD ON PAVEMENT, 96"                        150.0000     140.0000     145.0000       $1,595.00 
 
646E20411          23.000 EACH       WORD ON PAVEMENT, 96", AS PER PLAN           236.3043     157.9524     157.1739       $3,615.00 
 
646E20500        6235.000 FT         DOTTED LINE                                    6.1426       1.6972       1.3552       $8,449.73 
 
646E20501        8532.000 FT         DOTTED LINE, AS PER PLAN                       3.4801       3.0041       2.7985      $23,877.00 
 
646E50100       21477.000 FT         REMOVAL OF PAVEMENT MARKING                    1.1454       1.2444       0.5989      $12,863.40 
 
646E50200         864.000 SQ FT      REMOVAL OF PAVEMENT MARKING                    3.0000       3.2667       0.8000         $691.20 
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646E50300           0.260 MILE       REMOVAL OF PAVEMENT MARKING                 7500.0000    3300.0000    1600.0000         $416.00 
 
646E60000           1.000 LUMP       TWO-WAY RADIO EQUIPMENT                      100.0000     200.0000     100.0000         $100.00 
 
646E90000        4001.000 FT         PAVEMENT MARKING, MISC.:                       2.1175       1.1314       1.0164       $4,066.50 
 
646E98000          86.000 EACH       PAVEMENT MARKING, MISC.:                     403.4884     178.7450     195.3488      $16,800.00 
 
646E99000           1.000 LUMP       SPECIAL - PAVEMENT MARKING                  6500.0000   52642.8571   48000.0000      $48,000.00 
 
647E18010        9568.000 FT         CHANNELIZING LINE, TYPE B                      5.0105       5.2366       5.3451      $51,141.60 
 
647E18060        1954.000 FT         STOP LINE, TYPE B                             15.3291      14.7581      14.8242      $28,966.40 
 
647E20010         765.000 FT         CROSSWALK LINE, TYPE B                         8.0000       7.3500       7.3500       $5,622.75 
 
647E20110        1432.000 FT         TRANSVERSE LINE, TYPE B                       12.5461      12.5778      12.4297      $17,799.28 
 
647E20210           4.000 EACH       HANDICAP SYMBOL MARKING, TYPE B              300.0000     203.4480     285.7400       $1,142.96 
 
647E20310          17.000 EACH       RAILROAD SYMBOL MARKING, TYPE B              711.4706     906.0526     878.2353      $14,930.00 
 
647E20440          10.000 EACH       SCHOOL SYMBOL MARKING, 96", TYPE B           595.0000     726.0000     615.0000       $6,150.00 
                                             
647E20510         176.000 FT         PARKING LOT STALL MARKING, TYPE B              8.0000       3.4900       3.4900         $614.24 
 
647E20600           2.000 EACH       LANE ARROW, TYPE A                           250.0000     226.7000     220.0000         $440.00 
 
647E20610          37.000 EACH       LANE ARROW, TYPE B                           220.2703     242.0744     242.8378       $8,985.00 
 
647E20740           1.000 EACH       WORD ON PAVEMENT, 96", TYPE B                450.0000     250.0000     300.0000         $300.00 
 
647E50000         500.000 FT         REMOVAL OF PAVEMENT MARKING                    2.0000       1.8750       1.7500         $875.00 
 
647E50010          10.000 EACH       REMOVAL OF PAVEMENT MARKING                   60.0000      52.5000      45.0000         $450.00 
 
651E10000        2169.000 CU YD      TOPSOIL STOCKPILED                             7.5000       7.5828       6.5500      $14,207.00 
 
651E10001       51759.000 CU YD      TOPSOIL STOCKPILED, AS PER PLAN                2.6335       2.2741       2.0267     $104,899.50 
 
652E10000       53928.000 CU YD      PLACING STOCKPILED TOPSOIL                     3.6317       3.7516       2.2541     $121,557.00 
 
653E10000       10375.000 CU YD      TOPSOIL FURNISHED AND PLACED                  21.9369      19.0068      20.1811     $209,379.29 
 
653E10001        2704.000 CU YD      TOPSOIL FURNISHED AND PLACED, AS PER          20.2616      24.3156      16.5403      $44,725.00 
                                     PLAN 
 
654E11000           0.010 TON        COMMERCIAL FERTILIZER                        700.0000    8485.0000    1970.0000          $19.70 
 
656E10000          15.500 M SQ FT    ROADSIDE CLEANUP                             301.6129     299.2062     106.4516       $1,650.00 
 
656E10001          63.000 M SQ FT    ROADSIDE CLEANUP, AS PER PLAN                150.0000     144.1667      55.0000       $3,465.00 
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657E98000          26.000 SQ YD      RIPRAP, MISC.:                               225.0000     478.7500     300.0000       $7,800.00 
 
659E00100         201.000 EACH       SOIL ANALYSIS TEST                           100.4225     104.7848      73.3647      $14,746.30 
 
659E00300      302488.021 CU YD      TOPSOIL                                       10.1228      10.0223       6.6479   $2,010,913.57 
 
659E00301       16108.000 CU YD      TOPSOIL, AS PER PLAN                           5.0000       7.4044       4.0000      $64,432.00 
 
659E00500      152738.000 SQ YD      SEEDING AND MULCHING, CLASS 1                  0.8625       0.6760       0.6933     $105,890.77 
 
659E00501      348634.000 SQ YD      SEEDING AND MULCHING, CLASS 1, AS PER          2.0888       2.4484       1.7108     $596,459.35 
                                     PLAN 
 
659E00510      108139.000 SQ YD      SEEDING AND MULCHING, CLASS 2                  0.5821       0.4151       0.4007      $43,327.02 
 
659E00530      191937.000 SQ YD      SEEDING AND MULCHING, CLASS 3B                 0.8919       0.4523       0.3949      $75,786.92 
 
659E00531        5606.000 SQ YD      SEEDING AND MULCHING, CLASS 3B, AS PER         1.5000       2.0250       1.6000       $8,969.60 
                                     PLAN 
 
659E00540       49931.000 SQ YD      SEEDING AND MULCHING, CLASS 3C                 0.5959       0.4808       0.4943      $24,680.40 
 
659E00551       58180.000 SQ YD      SEEDING AND MULCHING, CLASS 4A, AS PER         1.5000       1.1700       1.5500      $90,179.00 
                                     PLAN 
                                             
659E00561       80669.000 SQ YD      SEEDING AND MULCHING, CLASS 4B, AS PER         1.5000       1.1800       1.5500     $125,036.95 
                                     PLAN 
 
659E00571        4477.000 SQ YD      SEEDING AND MULCHING, CLASS 5A, AS PER         3.0000       2.0167       3.7500      $16,788.75 
                                     PLAN 
 
659E00581       13876.000 SQ YD      SEEDING AND MULCHING, CLASS 5B, AS PER         3.0000       1.9750       3.5000      $48,566.00 
                                     PLAN 
 
659E00590       24906.000 SQ YD      SEEDING AND MULCHING, CLASS 6                  0.7500       0.3233       0.3200       $7,969.92 
 
659E00600       67190.000 SQ YD      SEEDING AND MULCHING, CLASS 7                  0.4664       0.7254       0.4422      $29,712.60 
 
659E10000     4192231.929 SQ YD      SEEDING AND MULCHING                           0.5068       0.4921       0.4474   $1,875,577.18 
 
659E10001      196155.000 SQ YD      SEEDING AND MULCHING, AS PER PLAN              1.2972       1.2254       1.0149     $199,071.70 
 
659E11000        9028.000 SQ YD      SEEDING AND MULCHING FOR VEGETATED             0.7500       1.3000       0.7000       $6,319.60 
                                     FILTER STRIP 
 
659E14000      205826.293 SQ YD      REPAIR SEEDING AND MULCHING                    0.4211       0.6085       0.3678      $75,709.80 
 
659E14001       21579.000 SQ YD      REPAIR SEEDING AND MULCHING, AS PER PLAN       0.5873       1.4363       1.4283      $30,821.13 
 
659E15000      201959.343 SQ YD      INTER-SEEDING                                  0.2099       0.2556       0.2049      $41,372.69 
 
659E20000         721.991 TON        COMMERCIAL FERTILIZER                        343.7259     458.5884     425.9566     $307,536.99 
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659E20001          59.480 TON        COMMERCIAL FERTILIZER, AS PER PLAN           251.9418     585.1372     686.1928      $40,814.75 
 
659E31000         670.186 ACRE       LIME                                         106.7097      64.3536      55.2852      $37,051.37 
 
659E35000       29633.478 M GAL      WATER                                          3.7005       8.6118       2.8884      $85,593.33 
 
659E35001        5861.000 M GAL      WATER, AS PER PLAN                            15.0000      39.5000       9.0000      $52,749.00 
 
659E40000       54703.200 M SQ FT    MOWING                                         1.5421       4.6206       2.1495     $117,583.94 
 
659E40001        8792.000 M SQ FT    MOWING, AS PER PLAN                           12.5000       8.9167       5.0000      $43,960.00 
 
659E98000        2000.000 SQ YD      SEEDING, MISC.:                                0.5000       0.3963       0.4100         $820.00 
 
659E98100        5677.000 POUND      SEEDING, MISC.:                               38.9096      17.6807       8.8531      $50,259.00 
 
659E98300         167.000 TON        SEEDING, MISC.:                               15.0000     700.0000     700.0000     $116,900.00 
 
659E98500          68.280 ACRE       SEEDING, MISC.:                               55.0000     100.5000      50.0000       $3,414.00 
 
659E98700           7.000 LUMP       SEEDING, MISC.:                             2571.4286    3399.9923    3942.8571      $27,600.00 
 
659E99000           3.000 LUMP       SPECIAL - PERMANENT EROSION CONTROL        20333.3333   46166.1538   15350.0000      $46,050.00 
 
660E20000        6360.000 SQ YD      SODDING REINFORCED                            11.8890      10.9275      10.2993      $65,503.80 
 
660E20001         190.000 SQ YD      SODDING REINFORCED, AS PER PLAN               17.5000       8.0000       8.0000       $1,520.00 
                                             
660E25000        2388.000 SQ YD      SODDING STAKED                                 8.4747       7.5545       8.3445      $19,926.60 
 
660E30000        2643.000 SQ YD      SODDING UNSTAKED                               7.5108       7.8261       6.4424      $17,027.30 
 
661E00101        3710.000 EACH       TREE SEEDLING, AS PER PLAN                    10.2291      10.2014       9.9084      $36,760.00 
 
661E00500           5.000 CU YD      MULCH                                         75.0000      43.9143      33.6000         $168.00 
 
661E00501         133.000 CU YD      MULCH, AS PER PLAN                           100.0000      78.8333      38.0000       $5,054.00 
 
661E14000        1455.000 EACH       PERENNIALS                                    15.5498      11.0266      10.8153      $15,736.25 
 
661E14001        5350.000 EACH       PERENNIALS, AS PER PLAN                        7.5234       6.8701       7.3251      $39,189.50 
 
661E20000          30.000 EACH       DECIDUOUS SHRUB, 15" HEIGHT                   55.0000      30.7562      28.6267         $858.80 
 
661E20020        2295.000 EACH       DECIDUOUS SHRUB, 18" HEIGHT                   46.8017      25.6434      19.3294      $44,361.01 
 
661E20021        1634.000 EACH       DECIDUOUS SHRUB, 18" HEIGHT, AS PER PLAN      35.8201      43.5719      34.3770      $56,172.00 
 
661E20040         148.000 EACH       DECIDUOUS SHRUB, 2' HEIGHT                    65.0000      34.0120      42.0000       $6,216.00 
 
661E20060         165.000 EACH       DECIDUOUS SHRUB, 3' HEIGHT                    20.0000     100.0900     109.5515      $18,076.00 
 
661E20061        1230.000 EACH       DECIDUOUS SHRUB, 3' HEIGHT, AS PER PLAN       25.0000      35.2033      35.2033      $43,300.00 
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661E20080          67.000 EACH       DECIDUOUS SHRUB, 4' HEIGHT                    75.0000      87.2517     107.8900       $7,228.63 
 
661E20081          53.000 EACH       DECIDUOUS SHRUB, 4' HEIGHT, AS PER PLAN      100.0000      40.6000      44.0000       $2,332.00 
 
661E30020          10.000 EACH       EVERGREEN SHRUB, 15" HEIGHT                   50.0000      34.6657      33.6500         $336.50 
 
661E40000        1429.000 EACH       DECIDUOUS TREE, 5' HEIGHT                    190.7943      40.0020      28.7581      $41,095.30 
 
661E40001          27.000 EACH       DECIDUOUS TREE, 5' HEIGHT, AS PER PLAN       250.0000      85.2000     108.0000       $2,916.00 
 
661E40020           6.000 EACH       DECIDUOUS TREE, 6' HEIGHT                    185.0000     143.5114     132.0000         $792.00 
 
661E40040         253.000 EACH       DECIDUOUS TREE, 1" CALIPER                   111.8775     173.3625     165.0577      $41,759.60 
 
661E40041        1516.000 EACH       DECIDUOUS TREE, 1" CALIPER, AS PER PLAN       86.0818     106.9804     100.2711     $152,011.00 
 
661E40060          36.000 EACH       DECIDUOUS TREE, 1-1/2" CALIPER               225.0000     209.6250     161.0000       $5,796.00 
 
661E40061          38.000 EACH       DECIDUOUS TREE, 1-1/2" CALIPER, AS PER       250.0000     198.0570     151.0526       $5,740.00 
                                     PLAN 
 
661E40080         356.000 EACH       DECIDUOUS TREE, 2" CALIPER                   333.5112     283.5618     283.1647     $100,806.62 
 
661E40081           5.000 EACH       DECIDUOUS TREE, 2" CALIPER, AS PER PLAN      500.0000     495.3625     475.0000       $2,375.00 
 
661E40100          37.000 EACH       DECIDUOUS TREE, 2-1/2" CALIPER               353.6486     363.9001     477.8108      $17,679.00 
 
661E40101         304.000 EACH       DECIDUOUS TREE, 2-1/2" CALIPER, AS PER       354.3750     352.9322     271.7105      $82,600.00 
                                     PLAN 
 
661E40121          22.000 EACH       DECIDUOUS TREE, 3" CALIPER, AS PER PLAN      350.0000     397.8975     495.0000      $10,890.00 
 
661E40140          38.000 EACH       DECIDUOUS TREE, 4 " CALIPER                  750.0000     761.2389     687.7895      $26,136.00 
 
661E50120          11.000 EACH       EVERGREEN TREE, 6' HEIGHT                    250.0000     240.6008     232.9191       $2,562.11 
 
661E50121          41.000 EACH       EVERGREEN TREE, 6' HEIGHT, AS PER PLAN       275.0000     187.2000     165.0000       $6,765.00 
 
661E50140         109.000 EACH       EVERGREEN TREE, 7' HEIGHT                    275.0000     249.7328     236.0000      $25,724.00 
 
661E50161          21.000 EACH       EVERGREEN TREE, 8' HEIGHT, AS PER PLAN       250.0000     293.0000     233.3333       $4,900.00 
 
661E50170           1.000 EACH       EVERGREEN TREE, 10' HEIGHT                   345.0000     602.7833     578.1000         $578.10 
 
661E99900       47185.000 EACH       PLANTING, MISC.:                               8.1065       6.9471       4.5712     $215,691.27 
 
661E99940           2.000 LUMP       PLANTING, MISC.:                           15000.0000    4672.2222   13400.0000      $26,800.00 
 
661E99950        1895.000 FT         PLANTING, MISC.:                               6.7533       3.2707       3.7678       $7,140.00 
 
662E30000          80.790 M GAL      LANDSCAPE WATERING                           174.6596     318.3883     301.6108      $24,367.14 
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662E30001        5767.000 M GAL      LANDSCAPE WATERING, AS PER PLAN               45.1127      25.9499      16.4406      $94,813.09 
 
662E31000        8290.000 GALLON     LANDSCAPE WATERING                             2.9306       1.4553       1.4631      $12,129.40 
 
666E10000           5.000 EACH       PRUNING EXISTING TREE, 8 TO 16-INCH          150.0000     130.0000     200.0000       $1,000.00 
                                     DIAMETER 
 
666E10001          30.000 EACH       PRUNING EXISTING TREE, 8 TO 16-INCH          185.0000     148.0000      90.0000       $2,700.00 
                                     DIAMETER, AS PER PLAN 
 
666E10010           5.000 EACH       PRUNING EXISTING TREE, 16 TO 24-INCH         200.0000     165.0000     225.0000       $1,125.00 
                                     DIAMETER 
 
666E10011          40.000 EACH       PRUNING EXISTING TREE, 16 TO 24-INCH         205.0000     210.0000     122.0000       $4,880.00 
                                     DIAMETER, AS PER PLAN 
 
666E10020           5.000 EACH       PRUNING EXISTING TREE, 24 TO 36-INCH         250.0000     213.3333     300.0000       $1,500.00 
                                     DIAMETER 
 
666E10021          25.000 EACH       PRUNING EXISTING TREE, 24 TO 36-INCH         295.0000     195.5000     185.0000       $4,625.00 
                                     DIAMETER, AS PER PLAN 
 
666E10030           5.000 EACH       PRUNING EXISTING TREE, 36 INCHES AND         325.0000     276.6667     375.0000       $1,875.00 
                                     OVER 
 
666E10031          10.000 EACH       PRUNING EXISTING TREE, 36 INCHES AND         385.0000     247.2500     210.0000       $2,100.00 
                                     OVER, AS PER PLAN 
 
670E00500        1703.820 SQ YD      SLOPE EROSION PROTECTION                       3.2738       3.2426       3.7020       $6,307.60 
 
670E00520        1527.000 SQ YD      SLOPE EROSION PROTECTION MAT, TYPE B           1.9500       1.8567       2.3500       $3,588.45 
 
670E00550       10715.000 SQ YD      SLOPE EROSION PROTECTION MAT, TYPE E           2.5000       1.7425       1.8000      $19,287.00 
                                             
670E00570         136.000 SQ YD      SLOPE EROSION PROTECTION MAT, TYPE G           5.5000       3.6667       4.7500         $646.00 
 
670E00700       62716.000 SQ YD      DITCH EROSION PROTECTION                       2.0739       1.7121       1.4740      $92,446.34 
 
670E00701        7533.000 SQ YD      DITCH EROSION PROTECTION, AS PER PLAN          1.9984       2.1600       1.7174      $12,936.80 
 
670E00710        3136.000 SQ YD      DITCH EROSION PROTECTION MAT, TYPE A           2.5076       1.9472       2.2072       $6,921.70 
 
670E10020         749.000 SQ YD      VEGETATED SWALE EROSION PROTECTION MAT,        2.5000       2.1714       2.3000       $1,722.70 
                                     TYPE B 
 
671E15000       26330.000 SQ YD      EROSION CONTROL MAT, TYPE A                    2.0103       2.1392       2.1099      $55,554.00 
 
671E15010          16.000 SQ YD      EROSION CONTROL MAT, TYPE B                   10.0000       6.7667       3.0000          $48.00 
 
671E15020        1822.000 SQ YD      EROSION CONTROL MAT, TYPE C                    2.8172       2.6293       2.0353       $3,708.36 
 
671E15050        1627.000 SQ YD      EROSION CONTROL MAT, TYPE F                    3.2047       2.6278       3.4370       $5,592.00 
 



                                            Total Contract Items Awarded for the Calendar Year 
       Item      Quantity    U/M        Item Description                          Avg Unit      Avg Unit     Avg Unit      Total Amt 
     Number                                                                      Price Est     Price Bid    Price Awded     Awarded                                  

Page | 170  
  

671E15060         635.000 SQ YD      EROSION CONTROL MAT, TYPE G                    2.5000       1.7500       2.2500       $1,428.75 
 
671E15080        6167.000 SQ YD      EROSION CONTROL MAT, TYPE I                    3.0000       1.6333       1.9000      $11,717.30 
 
680E05000           1.000 LUMP       SPECIAL - SITE RESTORATION                 18000.0000    3546.6667    5000.0000       $5,000.00 
 
680E14550          32.000 EACH       SPECIAL - TRASH RECEPTACLE                  1706.2500    1571.0975    1505.6875      $48,182.00 
 
680E43100           2.000 EACH       SPECIAL - COMPLETE IRRIGATION SYSTEM      125000.0000   84497.3000   80108.0000     $160,216.00 
 
680E44400        2371.000 FT         SPECIAL - PVC FORCE MAIN PIPE AND             21.5000      18.0000      18.0000      $42,678.00 
                                     FITTINGS 
 
680E98100          30.000 EACH       SPECIAL - ROADSIDE REST AREA, MISC.:        5419.5333    4360.9111    4308.3333     $129,250.00 
 
690E11000           3.000 EACH       SPECIAL - PROVIDING ELECTRONIC             18333.3333   24109.6027   23026.3467      $69,079.04 
                                     INSTRUMENTATION 
 
690E11100          48.000 HOUR       SPECIAL - TECHNICAL ASSISTANCE               150.0000     125.9105     122.1900       $5,865.12 
 
690E12000         246.000 SQ YD      SPECIAL - FILTER FABRIC                        3.0000       3.1611       4.6000       $1,131.60 
 
690E12010       61163.000 SQ YD      SPECIAL - GEOTEXTILE FABRIC                    1.5208       1.7809       3.0197     $184,692.50 
 
690E12020       20690.000 SQ YD      SPECIAL - GEOGRID                              5.0743       4.3109       5.0153     $103,766.80 
 
690E12030       16573.000 SQ YD      SPECIAL - PAVEMENT REINFORCING FABRIC          2.6585       1.5124       1.8358      $30,424.98 
 
690E12050       24106.000 SQ YD      SPECIAL - REINFORCED MESH FOR TRANSVERSE      10.1491      10.5726      10.3632     $249,815.50 
                                     AND/OR LONGITUDINAL JOINTS AND CRACKS 
 
690E12150        5548.000 GALLON     SPECIAL - ASPHALT REJUVENATING AGENT          14.3261      17.4546      17.2500      $95,703.00 
 
690E12160           3.000 LUMP       SPECIAL - TESTING                           1183.3333     500.0000     500.0000       $1,500.00 
 
690E13000         480.000 FT         SPECIAL - RUMBLE STRIPS                       10.0000      12.8150      25.0000      $12,000.00 
                                             
690E20010           3.000 LUMP       SPECIAL - AS-BUILT CONSTRUCTION PLANS      16000.0000   21546.3846   10566.6667      $31,700.00 
 
690E20020           4.000 LUMP       SPECIAL - FIELD SURVEYS                    18375.0000   38655.6667   26000.0000     $104,000.00 
 
690E20040           2.000 LUMP       SPECIAL - PRELIMINARY DESIGN               75000.0000  212285.7778  112250.0000     $224,500.00 
 
690E20050           2.000 LUMP       SPECIAL - FINAL DESIGN                    107500.0000  200633.5556  127500.0000     $255,000.00 
 
690E20200           2.000 LUMP       SPECIAL - PRELIMINARY PLANS FOR            84000.0000   57750.0000   51500.0000     $103,000.00 
                                     DESIGN-BUILD 
 
690E20210           2.000 LUMP       SPECIAL - FINAL PLANS FOR DESIGN-BUILD     54500.0000   39283.3333   23250.0000      $46,500.00 
 
690E20220           4.000 LUMP       SPECIAL - CONSTRUCTION PLANS FOR           14500.0000   34714.1333   19375.0000      $77,500.00 
                                     DESIGN-BUILD 
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690E21000           2.000 LUMP       SPECIAL - MISC.:                          191500.0000  158950.0000  190375.0000     $380,750.00 
 
690E50000         268.000 EACH       SPECIAL - MAILBOX SUPPORT                    117.3507     120.2156     119.3446      $31,984.36 
 
690E50100         535.000 EACH       SPECIAL - MAILBOX SUPPORT SYSTEM, SINGLE     103.9252     106.0599     111.7576      $59,790.31 
 
690E50200         202.000 EACH       SPECIAL - MAILBOX SUPPORT SYSTEM, DOUBLE     127.5495     133.5426     131.9768      $26,659.32 
 
690E50300           5.000 EACH       SPECIAL - MAILBOX SUPPORT SYSTEM,             37.3600     241.2483     159.0000         $795.00 
                                     MULTIPLE 
 
690E50350         421.000 EACH       SPECIAL - MAILBOX  REMOVED AND RESET         118.8361     102.7651     124.4360      $52,387.57 
 
690E50500         454.000 EACH       SPECIAL - CONCRETE PARKING BLOCK              85.1762      78.0678      84.5419      $38,382.04 
 
690E50560           6.000 EACH       SPECIAL - BICYCLE RACK                       500.0000    1118.3333     750.0000       $4,500.00 
 
690E50600          35.000 EACH       SPECIAL - BOLLARD                            954.2857    1201.6958     959.4286      $33,580.00 
 
690E50610           2.000 EACH       SPECIAL - BOLLARD, HINGED                    550.0000     452.0000     500.0000       $1,000.00 
 
690E60000         250.000 CU YD      SPECIAL - BERM REPAIR, FLEXIBLE              175.0000     189.0000     178.0000      $44,500.00 
 
690E65000         270.000 TON        SPECIAL - WORK INVOLVING NON-REGULATED        60.3704      37.6972      39.2900      $10,608.30 
                                     MATERIALS 
 
690E65010        1545.500 TON        SPECIAL - WORK INVOLVING SOLID WASTE          65.6260      56.1220      52.5558      $81,225.00 
 
690E65016         365.000 TON        SPECIAL - WORK INVOLVING PETROLEUM           118.2877      80.3163      71.7647      $26,194.10 
                                     CONTAMINATED SOIL 
 
690E65020       10000.000 GALLON     SPECIAL - WORK INVOLVING WATER                 0.5500       0.7120       0.3500       $3,500.00 
 
690E65022       10000.000 GALLON     SPECIAL - WORK INVOLVING NON-REGULATED         2.5000       1.3600       0.5000       $5,000.00 
                                     WATER 
 
690E65024       20000.000 GALLON     SPECIAL - WORK INVOLVING REGULATED WATER       2.2250       1.6592       1.6750      $33,500.00 
 
690E65300           1.000 EACH       SPECIAL - GROUND WATER MONITORING WELL      1850.0000     585.0000     620.0000         $620.00 
                                     ABANDONMENT 
 
690E70000           4.000 LUMP       SPECIAL - ENVIRONMENTAL, MISC.:             5000.0000   10876.7018   15525.0000      $62,100.00 
 
690E71000          29.000 LUMP       SPECIAL - ASBESTOS ABATEMENT                7170.7317    6853.1130    5474.0000     $158,746.00 
 
690E91000           1.000 LUMP       SPECIAL - AS-BUILT CONSTRUCTION PLANS      10000.0000    1783.0000     500.0000         $500.00 
 
690E98000        1160.000 EACH       SPECIAL - MISC.:                             401.1638     433.7233     385.0652     $446,675.64 
 
690E98100       29475.000 FT         SPECIAL - MISC.:                              16.3060      12.6663      13.7592     $405,552.53 
 
690E98200      211278.000 SQ FT      SPECIAL - MISC.:                               5.4535       7.2606       4.7997   $1,014,080.65 
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690E98300      243651.000 SQ YD      SPECIAL - MISC.:                               4.7024       9.5986       3.5052     $854,054.15 
 
690E98400          44.000 LUMP       SPECIAL - MISC.:                            9438.2979    8457.6346    7504.5811     $330,201.57 
 
690E98500         259.700 MILE       SPECIAL - MISC.:                            1221.0774    1170.9899    1006.9141     $261,495.60 
 
690E98600         541.000 HOUR       SPECIAL - MISC.:                             124.1867     156.8095     134.4436      $72,734.00 
 
690E98700        9956.000 CU YD      SPECIAL - MISC.:                              29.5560      34.6158      23.5107     $234,073.00 
 
690E98800         400.000 TON        SPECIAL - MISC.:                              45.0000      28.3333      15.0000       $6,000.00 
 
690E98900       56370.000 GALLON     SPECIAL - MISC.:                               3.3665       6.3725       4.2757     $241,023.00 
 
690E99000          18.000 ACRE       SPECIAL - MISC.:                            2833.3333    1454.3182     672.7778      $12,110.00 
 
690E99200        4945.000 CU FT      SPECIAL - MISC.:                              10.1820       4.3329       4.5111      $22,307.50 
 
691E10000        5486.180 ACRE       SPECIAL - HERBICIDAL SPRAYING, WEED AND       69.8508      63.6130      54.7145     $300,173.73 
                                     BRUSH CONTROL FROM ROAD 
 
691E10100        3133.600 ACRE       SPECIAL - HERBICIDAL SPRAYING, WEED AND       89.4001      87.0689      67.2152     $210,625.70 
                                     BRUSH CONTROL OFF ROAD 
 
691E40000          32.000 MILE       SPECIAL - HERBICIDAL SPRAYING, CATTAIL       150.0000     219.0000     384.0000      $12,288.00 
                                     CONTROL 
 
691E41000         758.000 MILE       SPECIAL - HERBICIDAL SPRAYING                137.7836     150.7012     118.5920      $89,892.70 
 
691E41200         752.000 POUND      SPECIAL - HERBICIDAL SPRAYING                 20.0000      30.8365      30.9500      $23,274.40 
 
691E41900         463.000 MILE       SPECIAL - HERBICIDAL SPRAYING, GUARDRAIL     200.0000     212.3653     179.7305      $83,215.24 
 
691E60050         566.000 QUART      SPECIAL - HERBICIDAL SPRAYING, MISC.:         51.0194      81.9365      82.2362      $46,545.67 
 
691E60060         566.000 OUNCE      SPECIAL - HERBICIDAL SPRAYING, MISC.:         30.0000      40.9690      41.1200      $23,273.92 
 
691E60100        1371.000 ACRE       SPECIAL - HERBICIDAL SPRAYING, MISC.:        115.2735     147.0074     130.0922     $178,356.36 
 
691E60300         164.000 MILE       SPECIAL - HERBICIDAL SPRAYING, MISC.:        207.6220     233.5709     192.9041      $31,636.27 
                                             
692E10000        1364.520 MILE       SPECIAL - FIRST MOWING                       421.0940     357.1041     303.7881     $414,524.97 
 
692E10100         578.000 ACRE       SPECIAL - FIRST MOWING                        20.0000      20.3888      25.0000      $14,450.00 
 
692E20000        1364.520 MILE       SPECIAL - SECOND MOWING                      380.0605     328.2282     276.2463     $376,943.59 
 
692E20100         578.000 ACRE       SPECIAL - SECOND MOWING                       18.0000      19.3888      20.0000      $11,560.00 
 
692E30000         946.100 MILE       SPECIAL - THIRD MOWING                       401.4284     334.2156     266.3230     $251,968.20 
 
692E30100         578.000 ACRE       SPECIAL - THIRD MOWING                        18.0000      18.3888      15.0000       $8,670.00 
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692E30200           1.000 LUMP       SPECIAL - THIRD MOWING                     92500.0000   84400.0000   42000.0000      $42,000.00 
 
692E30250        1142.380 MILE       SPECIAL - FOURTH MOWING                      340.9245     282.9528     227.4752     $259,863.15 
 
692E30280         197.000 MILE       SPECIAL - FIFTH MOWING                       263.5025     243.7401     212.6396      $41,890.00 
 
692E30290         197.000 MILE       SPECIAL - SIXTH MOWING                       232.7157     218.6349     181.9289      $35,840.00 
 
692E30300         197.000 MILE       SPECIAL - SEVENTH MOWING                     215.3553     212.4060     188.0711      $37,050.00 
 
692E30310         197.000 LIN MILE   SPECIAL - EIGHTH MOWING                      176.7766     194.0947     173.8579      $34,250.00 
 
692E30400       13481.000 ACRE       SPECIAL - MOWBACK                             15.1003      14.5290      10.7513     $144,938.00 
 
692E35000         177.000 LIN MILE   SPECIAL - MOWING, MISC.:                      20.0000      71.9282      10.0000       $1,770.00 
 
801E00300         152.000 FT         TRANSVERSE JOINT SEALING, CLASS III,          15.0000      31.2400      31.2400       $4,748.48 
                                     SILICONE 
 
801E00400         152.000 FT         TRANSVERSE JOINT SEALING, CLASS IV,           40.0000      50.2000      50.2000       $7,630.40 
                                     SILICONE 
 
803E45000          50.000 CU YD      RUBBERIZED OPEN GRADED ASPHALT FRICTION      455.0000    1058.3300     766.6600      $38,333.00 
                                     COURSE 
 
804E19080        8388.000 FT         FIBER OPTIC CABLE, ARMORED, 12 FIBER           2.0000       3.4600       1.6500      $13,840.20 
 
804E30000          10.000 EACH       FAN-OUT KIT, 6 FIBER                          80.0000     293.9750       1.1000          $11.00 
 
804E32000          10.000 EACH       DROP CABLE, 6 FIBER                          300.0000     418.3875     331.5500       $3,315.50 
 
804E33000           9.000 EACH       FIBER OPTIC PATCH CORD, 4 FIBER               40.0000     340.4500      44.0000         $396.00 
 
804E35000           9.000 EACH       FUSION SPLICE                                 50.0000     740.5000     138.0000       $1,242.00 
 
804E36000           2.000 EACH       SLACK INSTALLATION                           200.0000     932.0000     652.0000       $1,304.00 
 
804E37000           9.000 EACH       SPLICE ENCLOSURE                             400.0000     824.4375     518.5500       $4,666.95 
 
804E37700           1.000 LUMP       FIBER OPTIC CABLE TESTING                   3000.0000   10027.0000    1948.0000       $1,948.00 
 
815E30000          39.000 EACH       SPREAD SPECTRUM RADIO                       2769.2308    2984.6414    2414.0641      $94,148.50 
                                             
815E30001           4.000 EACH       SPREAD SPECTRUM RADIO, AS PER PLAN          4000.0000    3840.6667    4200.0000      $16,800.00 
 
815E30100           4.000 LUMP       TRAINING FOR SPREAD SPECTRUM RADIO          2600.0000    1380.3138    1013.0000       $4,052.00 
 
816E30000          16.000 EACH       VIDEO DETECTION SYSTEM                     18523.8095   18447.8864   16180.3375     $258,885.40 
 
816E30001           4.000 EACH       VIDEO DETECTION SYSTEM, AS PER PLAN        17500.0000   16914.8067   13861.2400      $55,444.96 
 
816E30100           3.000 LUMP       TRAINING FOR VIDEO DETECTION SYSTEM         1666.6667    1948.4313    1436.6667       $4,310.00 
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826E10300       31425.000 CU YD      ASPHALT CONCRETE INTERMEDIATE COURSE,        119.5496     132.6753     129.9086   $4,082,376.50 
                                     TYPE 2, FIBER A 
 
832E10000           4.000 EACH       STORM WATER POLLUTION PREVENTION PLAN       3125.0000    4522.4811    2345.9950       $9,383.98 
 
832E15000         169.000 LUMP       STORM WATER POLLUTION PREVENTION PLAN       4733.9595    5930.3167    4704.5792     $795,073.89 
 
832E15001           1.000 LUMP       STORM WATER POLLUTION PREVENTION PLAN,      3000.0000    7843.7500    1500.0000       $1,500.00 
                                     AS PER PLAN 
 
832E30000    10268614.000 EACH       EROSION CONTROL                                1.0000       1.0000       1.0000  $10,268,614.00 
 
832E30001       45000.000 EACH       EROSION CONTROL, AS PER PLAN                   1.0000       1.0000       1.0000      $45,000.00 
 
832E99100      100000.000 EACH       SPECIAL - CONSTRUCTION EROSION CONTROL         1.0000       1.0000       1.0000     $100,000.00 
 
835E10000         704.000 FT         EXFILTRATION TRENCH, TYPE A                   95.9375     115.7551      91.6418      $64,515.84 
 
835E10001         112.000 FT         EXFILTRATION TRENCH, TYPE A, AS PER PLAN     145.0000     114.6017     104.0000      $11,648.00 
 
835E10010        2172.000 FT         EXFILTRATION TRENCH, TYPE B                   90.3407      82.7100      86.1087     $187,028.00 
 
835E10020        1339.000 FT         EXFILTRATION TRENCH, TYPE C                  131.8073     107.9005      94.4401     $126,455.24 
 
836E10000       11865.783 SQ YD      SEEDING AND EROSION CONTROL WITH TURF          5.2070       4.5456       4.6914      $55,667.68 
                                     REINFORCING MAT, TYPE 1 
 
836E10020        2900.000 SQ YD      SEEDING AND EROSION CONTROL WITH TURF          6.0135       5.4069       4.9049      $14,224.20 
                                     REINFORCING MAT, TYPE 2 
 
836E10030         663.000 SQ YD      SEEDING AND EROSION CONTROL WITH TURF         11.9517       7.9345       9.2397       $6,125.90 
                                     REINFORCING MAT, TYPE 3 
 
837E10000         815.000 FT         LINER PIPE                                   146.4969     163.2927     200.7485     $163,610.00 
 
837E10001         554.000 FT         LINER PIPE, AS PER PLAN                      334.5487     263.6853     244.6769     $135,551.00 
 
837E20000         244.600 CU YD      BACKFILL FOR LINER PIPE                      262.3876     199.1467     152.2874      $37,249.50 
 
837E20001         261.000 CU YD      BACKFILL FOR LINER PIPE, AS PER PLAN         185.0000     180.9909     208.0000      $54,288.00 
 
838E20700         364.000 CU YD      GABIONS                                      250.0000     201.8000     146.5000      $53,326.00 
 
838E20750          10.000 CU YD      GABIONS WITH ADDITIONAL COATING              575.0000     495.2100     243.5270       $2,435.27 
                                             
838E20751          78.000 CU YD      GABIONS WITH ADDITIONAL COATING, AS PER      150.0000     495.6000     290.8500      $22,686.30 
                                     PLAN 
 
839E30000         595.000 FT         TRENCH DRAIN WITH STANDARD GRATE             134.3109     123.0904     195.8084     $116,506.00 
 
840E20000      214494.000 SQ FT      MECHANICALLY STABILIZED EARTH WALL            28.5783      26.1988      27.6461   $5,929,919.73 
 
840E20001        4625.000 SQ FT      MECHANICALLY STABILIZED EARTH WALL, AS        45.0000      29.8567      26.5500     $122,793.75 
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                                     PER PLAN 
 
840E21000       83022.000 CU YD      WALL EXCAVATION                                8.6988       8.4282       7.9146     $657,081.99 
 
840E22000       26329.000 SQ YD      FOUNDATION PREPARATION                        18.8170      15.8990      14.0409     $369,682.61 
 
840E22001        8166.000 SQ YD      FOUNDATION PREPARATION, AS PER PLAN           26.8259      37.7639      21.3568     $174,400.00 
 
840E23000      241854.000 CU YD      SELECT GRANULAR BACKFILL                      34.5891      29.9254      23.9297   $5,787,497.32 
 
840E23050       12460.000 CU YD      NATURAL SOIL                                  12.1623      11.0567      12.3566     $153,962.91 
 
840E24000         634.000 CU YD      POROUS BACKFILL WITH FILTER FABRIC            69.6057      60.5866      51.9322      $32,925.00 
 
840E25000        5303.000 FT         DRAINAGE PIPE                                  7.0507       7.0706       5.4526      $28,915.00 
 
840E25010       16121.000 FT         6" DRAINAGE PIPE, PERFORATED                   8.3162       8.0059       9.3894     $151,365.95 
 
840E25020        2410.000 FT         6" DRAINAGE PIPE, NON-PERFORATED              12.0871      13.0457      13.4562      $32,429.33 
 
840E26000        8967.000 FT         CONCRETE COPING                               93.7571      89.7771      86.1630     $772,623.81 
 
840E26050       67200.000 SQ FT      AESTHETIC SURFACE TREATMENT                   11.7746       1.7250       1.9455     $130,740.80 
 
840E27000          98.000 DAY        ON-SITE ASSISTANCE                           690.8163     490.9114     455.9301      $44,681.15 
 
840E28000          24.000 LUMP       SGB INSPECTION AND COMPACTION TESTING      12833.3333   14385.9302   10929.1667     $262,300.00 
 
842E10000       41175.000 POUND      CORRECTING ELEVATION OF CONCRETE               5.7933       5.8713       5.8097     $239,215.30 
                                     APPROACH SLABS WITH HIGH DENSITY 
                                     POLYURETHANE 
 
843E50000       12933.000 SQ FT      PATCHING CONCRETE STRUCTURES WITH             60.2153      59.5798      52.8715     $683,787.00 
                                     TROWELABLE MORTAR 
 
843E50001          25.000 SQ FT      PATCHING CONCRETE STRUCTURES WITH             84.0000     137.6653     114.4000       $2,860.00 
                                     TROWELABLE MORTAR, AS PER PLAN 
 
847E10000         685.000 SQ YD      MICRO SILICA MODIFIED CONCRETE OVERLAY       132.0073      41.7929      39.0000      $26,715.00 
 
847E10001        5292.000 SQ YD      MICRO SILICA MODIFIED CONCRETE OVERLAY,       55.1077      44.7601      37.9082     $200,610.00 
                                     AS PER PLAN 
 
847E10200         336.000 SQ YD      SUPERPLASTICIZED DENSE CONCRETE OVERLAY       65.0000      48.5700      43.0000      $14,448.00 
 
847E20000          23.000 CU YD      MICRO SILICA MODIFIED CONCRETE OVERLAY       700.0000     560.0000     850.0000      $19,550.00 
                                     (VARIABLE THICKNESS) 
                                             
847E20001          38.000 CU YD      MICRO SILICA MODIFIED CONCRETE OVERLAY       336.8421     766.2035     213.8158       $8,125.00 
                                     (VARIABLE THICKNESS), AS PER PLAN 
 
847E20200          32.000 CU YD      SUPERPLASTICIZED DENSE CONCRETE OVERLAY      250.0000    1175.9183    1034.7425      $33,111.76 
                                     (VARIABLE THICKNESS) 
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847E30000           4.000 LUMP       TEST SLAB                                   1175.0000    1073.3633     762.5000       $3,050.00 
 
847E30200           9.000 CU YD      FULL DEPTH REPAIR                            900.0000     326.0000     400.0000       $3,600.00 
 
847E30300         432.000 SQ YD      WEARING COURSE REMOVED, ASPHALT               14.7222      30.2009      33.6944      $14,556.00 
 
847E30400         781.000 SQ YD      EXISTING CONCRETE OVERLAY REMOVED             19.1396      15.9730      20.4302      $15,956.00 
 
847E30401        5178.000 SQ YD      EXISTING CONCRETE OVERLAY REMOVED, AS         15.0000       9.9167       8.2500      $42,718.50 
                                     PER PLAN 
 
848E10000       33645.000 SQ YD      MICRO SILICA MODIFIED CONCRETE OVERLAY        40.2921      41.6469      38.3466   $1,290,170.74 
                                     USING HYDRODEMOLITION 
 
848E10001       53639.000 SQ YD      MICRO SILICA MODIFIED CONCRETE OVERLAY        38.7778      41.0056      33.4922   $1,796,487.05 
                                     USING HYDRODEMOLITION, AS PER PLAN 
 
848E10201         290.000 SQ YD      SUPERPLASTICIZED DENSE CONCRETE OVERLAY       50.0000      63.4550      66.4900      $19,282.10 
                                     USING HYDRODEMOLITION, AS PER PLAN 
 
848E20000       47167.000 SQ YD      SURFACE PREPARATION USING                     32.0206      36.9902      35.0597   $1,653,661.89 
                                     HYDRODEMOLITION 
 
848E20001       39790.000 SQ YD      SURFACE PREPARATION USING HYDRO               38.3936      47.8194      47.0565   $1,872,376.74 
                                     DEMOLITION, AS PER PLAN 
 
848E30000        1501.400 CU YD      MICRO SILICA MODIFIED CONCRETE OVERLAY       151.0490     147.6466     150.3597     $225,750.00 
                                     (VARIABLE THICKNESS), MATERIAL ONLY 
 
848E30001        1169.000 CU YD      MICRO SILICA MODIFIED CONCRETE OVERLAY       178.7160     183.9496     171.3321     $200,287.25 
                                     (VARIABLE THICKNESS), MATERIAL ONLY, AS 
                                     PER PLAN 
 
848E30201           8.000 CU YD      SUPERPLASTICIZED DENSE CONCRETE OVERLAY      200.0000     187.8125     120.0000         $960.00 
                                     (VARIABLE THICKNESS), MATERIAL ONLY, AS 
                                     PER PLAN 
 
848E50000        2984.800 SQ YD      HAND CHIPPING                                 87.8903     117.2644     102.9953     $307,420.51 
 
848E50100          72.000 LUMP       TEST SLAB                                    922.2973     651.6265     676.8706      $48,734.68 
 
848E50200         634.100 CU YD      FULL-DEPTH REPAIR                            278.2487     181.7185     187.1290     $118,658.50 
 
848E50201         140.000 CU YD      FULL DEPTH REPAIR, AS PER PLAN              1080.3571     962.5510    1035.7143     $145,000.00 
 
848E50300        8848.000 SQ YD      WEARING COURSE REMOVED, ASPHALT                8.4260       9.6276       9.2290      $81,657.91 
 
848E50301        3212.000 SQ YD      WEARING COURSE REMOVED, ASPHALT,  AS PER       7.9536      10.6127       9.9619      $31,997.50 
                                     PLAN 
                                             
848E50320       23954.000 SQ YD      EXISTING CONCRETE OVERLAY REMOVED             13.0506       9.6945       9.8842     $236,765.89 
 



                                            Total Contract Items Awarded for the Calendar Year 
       Item      Quantity    U/M        Item Description                          Avg Unit      Avg Unit     Avg Unit      Total Amt 
     Number                                                                      Price Est     Price Bid    Price Awded     Awarded                                  

Page | 177  
  

848E50321       39831.000 SQ YD      EXISTING CONCRETE OVERLAY REMOVED, AS         13.7905      10.6622       7.6453     $304,521.19 
                                     PER PLAN 
 
848E50340        7745.000 SQ YD      REMOVAL OF DEBONDED OR DETERIORATED           42.9046      18.8746      21.2309     $164,433.60 
                                     EXISTING VARIABLE THICKNESS CONCRETE 
                                     OVERLAY 
 
849E10000          14.000 LUMP       DAMAGE ASSESSMENT                           2464.2857    3176.8769    2198.2207      $30,775.09 
 
849E10500          13.000 LUMP       SURFACE PREPARATION                         4317.3077    4658.8553    3884.2908      $50,495.78 
 
849E10600          93.000 HOUR       REPAIRING DAMAGED MEMBERS BY GRINDING        155.3763     166.9512     134.0880      $12,470.18 
 
849E10700          13.000 LUMP       STRAIGHTENING DAMAGED MEMBERS              13596.1538   27281.6191   23163.0477     $301,119.62 
 
874E10020       12532.000 CU YD      ULTRATHIN BONDED ASPHALT CONCRETE, WITH      190.0000     205.2500     200.0000   $2,506,400.00 
                                     SUPPLEMENT 1059 WARRANTY 
 
878E25000          19.000 LUMP       INSPECTION AND COMPACTION TESTING OF       22450.0000   31816.8487   23189.5121     $440,600.73 
                                     UNBOUND MATERIALS 
 
880E15000      137563.000 CU YD      ASPHALT CONCRETE (7 YEAR WARRANTY)            94.4857      92.1568      76.8983  $10,578,355.77 
 
880E15001      210129.000 CU YD      ASPHALT CONCRETE WITH WARRANTY (7             91.0000      89.5400      97.0000  $20,382,513.00 
                                     YEARS), AS PER PLAN 
 
881E20000      106729.000 SQ YD      MICROSURFACING WITH WARRANTY, MULTIPLE         3.5500       2.9700       3.0400     $324,456.16 
                                     COURSE 
 
882E10000      454886.000 SQ YD      SINGLE CHIP SEAL WITH WARRANTY                 1.8000       2.0350       2.1000     $955,260.60 
 
882E20001      387431.000 SQ YD      DOUBLE CHIP SEAL WITH TWO YEAR WARRANTY,       3.5922       4.0498       3.3478   $1,297,024.42 
                                     AS PER PLAN 
 
882E98000        2500.000 SQ YD      CHIP SEAL, MISC.:                              3.5000       4.0643       2.0000       $5,000.00 
 
885E00050      197938.000 SQ FT      SURFACE PREPARATION OF EXISTING               10.2748      10.0810       7.4363   $1,471,930.20 
                                     STRUCTURAL STEEL, WITH WARRANTY 
 
885E00056      197938.000 SQ FT      FIELD PAINTING OF EXISTING STRUCTURAL          2.6531       2.8412       1.4869     $294,319.20 
                                     STEEL, PRIME COAT, WITH WARRANTY 
 
885E00060      197938.000 SQ FT      FIELD PAINTING STRUCTURAL STEEL,               2.3469       2.7360       1.3417     $265,569.20 
                                     INTERMEDIATE COAT, WITH WARRANTY 
 
885E00066      197938.000 SQ FT      FIELD PAINTING STRUCTURAL STEEL, FINISH        2.3469       2.7316       1.3610     $269,395.90 
                                     COAT, WITH WARRANTY 
 
885E00504         263.000 MAN HOUR   GRINDING FINS, TEARS, SLIVERS ON              85.0000     103.4806      84.8289      $22,310.00 
                                     EXISTING STRUCTURAL STEEL 
 
885E10000         154.000 LUMP       SURFACE PREPARATION OF EXISTING STEEL        399.3506     402.5628     438.9610      $67,600.00 
                                     WITH WARRANTY 
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888E14000       11092.000 SQ YD      PORTLAND CEMENT CONCRETE PAVEMENT, 10"        55.0000      48.2071      54.1100     $600,188.12 
                                     THICK (NON-REINFORCED PER 452) 
 
892E10200        1326.000 CU YD      QC/QA CONCRETE, CLASS QSC2,                  650.0030     539.7545     500.0000     $663,000.00 
                                     SUPERSTRUCTURE (DECK) WITH WARRANTY 
 
892E10201        1806.000 CU YD      QC/QA CONCRETE, CLASS QSC2,                  637.3245     644.9823     627.6024   $1,133,450.00 
                                     SUPERSTRUCTURE (DECK) WITH WARRANTY, AS 
                                     PER PLAN 
 
895E10010          10.000 EACH       MANUFACTURED WATER QUALITY STRUCTURE,      17100.0000   16882.8505   15720.9580     $157,209.58 
                                     TYPE 1 
 
895E10020           8.000 EACH       MANUFACTURED WATER QUALITY STRUCTURE,      27687.5000   19975.8415   19872.0000     $158,976.00 
                                     TYPE 2 
 
895E10030           3.000 EACH       MANUFACTURED WATER QUALITY STRUCTURE,      35000.0000   25755.0624   25333.3333      $76,000.00 
                                     TYPE 3 
 
895E10040           2.000 EACH       MANUFACTURED WATER QUALITY STRUCTURE,      38000.0000   33291.7011   24900.0000      $49,800.00 
                                     TYPE 4 
 
898E10200        3060.000 CU YD      QC/QA CONCRETE, CLASS QSC2,                  640.0733     599.1511     566.6634   $1,733,990.00 
                                     SUPERSTRUCTURE (DECK) 
 
898E10201       11598.000 CU YD      QC/QA CONCRETE, CLASS QSC2,                  604.2566     571.5864     558.1126   $6,472,990.00 
                                     SUPERSTRUCTURE (DECK), AS PER PLAN 
 
898E10210         531.000 CU YD      QC/QA CONCRETE, CLASS QSC2,                  586.1402     567.5000     505.0000     $268,155.00 
                                     SUPERSTRUCTURE (DECK) 
 
898E10211        6827.000 CU YD      QC/QA CONCRETE, CLASS QSC2,                  608.2671     588.5701     534.3435   $3,647,963.00 
                                     SUPERSTRUCTURE (DECK), AS PER PLAN 
 
898E10221        1681.000 CU YD      QC/QA CONCRETE, CLASS QSC2,                  632.7078     662.7334     647.4569   $1,088,375.00 
                                     SUPERSTRUCTURE (DECK), AS PER PLAN 
 
898E10230          82.000 CU YD      QC/QA CONCRETE, CLASS QSC2,                  450.0000     567.9200     525.0000      $43,050.00 
                                     SUPERSTRUCTURE (DECK) 
 
898E10231         565.000 CU YD      QC/QA CONCRETE, CLASS QSC2,                  518.1150     386.5219     490.1416     $276,930.00 
                                     SUPERSTRUCTURE (DECK), AS PER PLAN 
 
898E10601         390.000 SQ YD      QC/QA CONCRETE, CLASS QSC2,                  255.0000     313.5000     300.0000     $117,000.00 
                                     SUPERSTRUCTURE (DECK), AS PER PLAN 
 
898E10689         670.000 SQ YD      QC/QA CONCRETE, CLASS QSC2,                  196.0970     191.0498     171.0970     $114,635.00 
                                     SUPERSTRUCTURE (APPROACH SLAB), (T=12"), 
                                     AS PER PLAN 
 
898E10703        1204.000 SQ YD      QC/QA CONCRETE, CLASS QSC2,                  202.0681     214.5253     188.4136     $226,850.00 
                                     SUPERSTRUCTURE (APPROACH SLAB), (T=13"), 
                                     AS PER PLAN 
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898E10704         180.000 SQ YD      QC/QA CONCRETE, CLASS QSC2,                  225.0000     223.7240     225.0000      $40,500.00 
                                     SUPERSTRUCTURE (APPROACH SLAB), (T=15") 
 
898E10705       11949.000 SQ YD      QC/QA CONCRETE, CLASS QSC2,                  209.8314     223.3765     210.0332   $2,509,686.50 
                                     SUPERSTRUCTURE (APPROACH SLAB), (T=15"), 
                                     AS PER PLAN 
 
898E10709        7225.000 SQ YD      QC/QA CONCRETE, CLASS QSC2,                  223.1820     247.7006     239.5422   $1,730,692.10 
                                     SUPERSTRUCTURE (APPROACH SLAB), (T=17"), 
                                     AS PER PLAN 
 
898E11000        3311.000 CU YD      QC/QA CONCRETE, CLASS QSC2,                  538.5729     452.5910     375.3002   $1,242,619.00 
                                     SUPERSTRUCTURE (PARAPET) 
 
898E11001        1780.000 CU YD      QC/QA CONCRETE, CLASS QSC2,                  519.3961     521.2957     528.4750     $940,685.48 
                                     SUPERSTRUCTURE (PARAPET), AS PER PLAN 
 
898E11100        1159.000 CU YD      QC/QA CONCRETE, CLASS QSC2,                  619.9051     492.1241     495.3408     $574,100.00 
                                     SUPERSTRUCTURE 
 
898E11101         373.000 CU YD      QC/QA CONCRETE, CLASS QSC2,                  619.6783     526.8132     411.9303     $153,650.00 
                                     SUPERSTRUCTURE, AS PER PLAN 
 
898E20000        7161.000 CU YD      QC/QA CONCRETE, CLASS QSC1, SUBSTRUCTURE     572.3970     352.0349     353.9688   $2,534,770.73 
 
898E20001        2368.000 CU YD      QC/QA CONCRETE, CLASS QSC1,                  486.8982     571.5150     683.8682   $1,619,400.00 
                                     SUBSTRUCTURE, AS PER PLAN 
 
898E20100        2568.000 CU YD      QA/QC CONCRETE, CLASS QSC1, SUBSTRUCTURE     746.1643     664.2118     574.5341   $1,475,403.48 
                                     (PIER ABOVE FOOTING) 
 
898E20101          64.000 CU YD      QC/QA CONCRETE, CLASS QSC1, SUBSTRUCTURE     750.0000     606.4286     720.0000      $46,080.00 
                                     (PIER ABOVE FOOTING), AS PER PLAN 
 
898E20110         106.000 CU YD      QC/QA CONCRETE, CLASS QSC1, SUBSTRUCTURE     804.9057     730.0314     541.2736      $57,375.00 
                                     (PIER CAP) 
 
898E20150        1367.000 CU YD      QC/QA CONCRETE, CLASS QSC1, SUBSTRUCTURE     537.0995     562.7962     514.4550     $703,260.00 
                                     (ABUTMENT) 
 
898E20160        3437.000 CU YD      QC/QA CONCRETE, CLASS QSC1, SUBSTRUCTURE     435.6125     445.9260     428.3583   $1,472,267.48 
                                     (ABUTMENT INCLUDING FOOTING) 
 
898E20300        1738.000 CU YD      QC/QA CONCRETE, CLASS QSC1, SUBSTRUCTURE     331.4614     362.8781     303.7432     $527,905.64 
                                     (FOOTING) 
 
 
                                                                                                    Total     $1,113,358,545.09 


