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Summary of Contracts Awarded for the Calendar Year 2012 by Fund Type 
 

 

 

               Description of Classification                                      Number of         Total Contract 

                                                                                  Contracts          Amt by Type 

 

               Total Contracts Awarded Federal                                        556         $1,344,148,289.31 

 

               Total Contracts Awarded Non-Federal                                    179            $91,370,515.05 

 

                   Grand  Total  of  Contracts  Awarded                               735         $1,435,518,804.36 

                           During  Calendar  Year 
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Contracts Awarded for the Calendar Year 2012 

by Type of Project 
 

                        Type               Project Type                  Total                Total Awarded 

                        Code                                          Contracts                  Amount 

 

                         01   NEW CONSTRUCTION                              3               $16,024,652.88 
 

                         02   RELOCATION                                    3                $7,545,612.93 

 

                         03   MAJOR RECONSTRUCTION                          5              $290,282,054.11 

 
                         04   MAJOR WIDENING                                1                $3,324,787.33 

 

                         05   MINOR WIDENING                                11              $77,837,571.06 

 
                         10   PREVENTIVE MAINTENANCE                        22              $34,506,770.56 

 

                         11   SPOT PATCHING                                 8               $10,129,347.91 

 
                         2L   TWO LANE RESURFACING                          149            $226,955,332.01 

 

                         4L   FOUR LANE RESURFACING                         42             $212,192,399.75 

 
                         B1   BRIDGE REPLACEMENT (1 BRIDGE)                 58             $151,523,616.46 

 

                         B2   BRIDGE REPLACEMENT (2 BRIDGES)                8               $16,157,355.65 

 
                         B3   BRIDGE REPLACEMENT (3 BRIDGES)                3               $16,695,858.96 

 

                         B4   BRIDGE REPLACEMENT (4 BRIDGES)                1                $8,117,140.92 

 
                         BH   BRIDGE REPAIR                                 89             $112,183,164.89 

 

                         BP   BRIDGE PAINTING                               4               $12,222,474.63 

 

                         BW   BIKEWAYS                                      9               $13,200,692.34 
 

                         CH   CLEANING/SWEEPING HIGHWAYS                    1                  $217,974.60 

 

                         CS   CRACK SEALING                                 4                $1,494,608.94 
 

                         CU   CULVERT REPLACEMENT                           42              $19,690,391.33 

 

                         DL   DELINEATION                                   1                  $276,421.27 
 

                         F    FENCING                                       1                  $495,349.10 

 

                         GR   GUARDRAIL REBUILDING                          19              $11,753,886.10  
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Contracts Awarded for the Calendar Year 2012 

by Type of Project 
 

                        Type               Project Type                  Total                Total Awarded 

                        Code                                          Contracts                  Amount 

                         HE   HERBICIDAL SPRAYING                           8                $1,291,075.93 

 
                         I    INTERCHANGE                                   5               $11,672,839.48 

 

                         LG   LIGHTING                                      8                $4,517,589.70 

 

                         LS   LANDSCAPING                                   2                  $312,248.00 
 

                         MS   MISCELLANEOUS                                 59              $33,314,855.44 

 

                         MW   MOWING                                        6                $1,480,066.35 
 

                         NW   NOISE WALLS                                   5                $7,516,536.86 

 

                         PA   PARKING AREAS                                 9                $2,916,193.21 
 

                         PM   PAVEMENT MARKING                              20              $17,211,872.33 

 

                         PR   PRUNING/OR TREE/BRUSH REMOVAL                 2                  $661,805.00 
 

                         PS   PAVEMENT/SHOULDER SEALING                     1                  $455,344.96 

 

                         RA   REST AREA                                     2                  $763,041.30 
 

                         RD   RIDE SHARE                                    1                  $245,356.00 

 

                         RM   RAISED PAVEMENT MARKERS                       10               $1,668,993.83 
 

                         S    SIGNALIZATION                                 23              $10,934,976.52 

 

                         SD   SALT DOME                                     6                $1,675,915.16 

 
                         SL   SLIDE REPAIR                                  49              $38,462,704.84 

 

                         SN   SIGNING                                       10               $8,149,405.67 

 
                         SS   SPOT SAFETY                                   4                $9,672,088.89 

 

                         SW   SHOULDER WORK                                 1                $2,080,880.35 

 
                         WM   WEIGH-IN-MOTION STATIONS                      1                  $755,340.00 

 

                         X    INTERSECTION                                  19              $36,932,210.81 

 
                               Total Amount Awarded for All Project Types                $1,435,518,804.36 



Summary of Contracts Awarded for the Calendar Year 2012 by Contractors 
 

      Contractor                                          Contracts          Estimated              Contract                 Percent 

                                                           Awarded             Cost                  Price 
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21ST CENTURY CONCRETE CONSTRUCTION INC                        2           $1,099,400.00         $1,196,761.45                   +9 

13925 ENTERPRISE AVE 

Cuyahoga 

CLEVELAND                           OH, 44135 

 

A & A SAFETY INC                                              5           $5,135,000.00         $5,040,045.65                   -2 

1126 FERRIS RD 

Clermont 

AMELIA                              OH, 45102 

 

A & B ASPHALT CORPORATION                                     4           $1,880,000.00         $1,765,042.54                   -6 

1780 ENON RD 

Clark 

SPRINGFIELD                         OH, 45502 

 

A P O'HORO COMPANY                                            6          $14,038,000.00        $12,731,000.00                   -9 

3130 BELMONT AVE 

Mahoning 

YOUNGSTOWN                          OH, 44504 

 

ABCON INC                                                     1             $484,000.00           $373,653.05                  -23 

3125 SHADY RUN RD 

Mahoning 

YOUNGSTOWN                          OH, 44502-2841 

 

ACI CONST CO INC                                              1             $101,000.00            $89,440.52                  -11 

2959 S US 23 

Seneca 

ALVADA                              OH, 44802 

 

AERO-MARK INC                                                 8           $8,824,000.00         $8,071,681.50                   -9 

10423 DANNER DR 

Portage 

STREETSBORO                         OH, 44241 

 

ALAN STONE CO INC                                            11           $4,216,000.00         $3,809,834.17                  -10 

1324 ELLIS RUN RD 

Washington 

CUTLER                              OH, 45724 

 

ALL ASPECTS CONTRACTING INC                                   1             $115,000.00            $55,105.00                  -52 

2800 EUCLID AVE SUITE 312C 

Lorain 

CLEVELAND                           OH, 44035 

 

AMERICAN PAVEMENTS INC                                        4           $1,272,000.00         $1,052,557.22                  -17 

7475 MONTGOMERY DR 

Madison 

PLAIN CITY                          OH, 43064  



Summary of Contracts Awarded for the Calendar Year 2012 by Contractors 
 

      Contractor                                          Contracts          Estimated              Contract                 Percent 

                                                           Awarded             Cost                  Price 
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ANTHONY ALLEGA CEMENT CONTRACTOR INC                          1           $1,787,000.00         $1,978,537.52                  +11 

5585 CANAL RD 

Cuyahoga 

VALLEY VIEW                         OH, 44125 

 

APBN INC                                                      3          $11,160,000.00         $8,244,946.00                  -26 

670 ROBINSON RD 

Mahoning 

CAMPBELL                            OH, 44405 

 

ARMSTRONG STEEL ERECTORS INC                                  5           $2,515,000.00         $2,553,687.41                   +2 

50 SOUTH FOURTH ST P O BOX 577 

Licking 

NEWARK                              OH, 43055 

 

BANSAL CONSTRUCTION INC                                       1             $146,000.00           $128,958.50                  -12 

3263 HOMEWARD WAY 

Butler 

FAIRFIELD                           OH, 45014 

 

BARBICAS CONSTRUCTION COMPANY INC                             1             $106,000.00            $92,195.03                  -13 

124 DARROW RD 

Summit 

AKRON                               OH, 44305 

 

BARRETT PAVING MATERIALS INC                                 27          $31,411,000.00        $29,842,880.24                   -5 

600 SHEPHERD AVE 

Hamilton 

CINCINNATI                          OH, 45215 

 

BAUMER CONSTRUCTION INC                                       1             $133,500.00           $129,918.00                   -3 

285 SOUTH OHIO STREET 

Auglaize 

MINSTER                             OH, 45865 

 

BBR DRILLING COMPANY INC                                      1             $270,000.00           $268,331.00                   -1 

41462 PALMER RD 

Belmont 

BELMONT                             OH, 43718 

 

BCC OHIO INC                                                  6           $3,885,000.00         $3,722,617.28                   -4 

1199 CHENANGO RD 

Huron 

NEW LONDON                          OH, 44851 

 

BEAVER EXCAVATING COMPANY                                     6          $38,801,000.00        $33,043,350.85                  -15 

P O BOX 6059 

Stark 

CANTON                              OH, 44706  



Summary of Contracts Awarded for the Calendar Year 2012 by Contractors 
 

      Contractor                                          Contracts          Estimated              Contract                 Percent 

                                                           Awarded             Cost                  Price 
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BECDIR CONSTRUCTION COMPANY                                   2             $444,000.00           $516,357.50                  +16 

15764 W AKRON-CANFIELD RD 

Mahoning 

BERLIN CENTER                       OH, 44401 

 

BLEILE LANDSCAPING COMPANY LLC                                1             $138,000.00           $132,322.00                   -4 

2834 US RT 250 NORTH 

Huron 

NORWALK                             OH, 44857 

 

BOG CONSTRUCTION INC                                          4           $2,599,000.00         $2,666,405.80                   +3 

8235 HUXLEY RD 

Mahoning 

BERLIN CENTER                       OH, 44401 

 

BOONE COLEMAN CONSTRUCTION INC                                1             $183,000.00           $174,673.40                   -5 

32 STATE ROUTE 239 

Scioto 

W PORTSMOUTH                        OH, 45663 

 

BRAYMAN CONSTRUCTION CORPORATION                              1          $84,555,000.00        $81,266,742.05                   -4 

1000 JOHN ROEBLING WAY 

SAXONBURG                           PA, 16056- 

 

BRIDGE OVERLAY SYSTEMS INC                                    2           $3,490,000.00         $3,608,774.37                   +3 

325 RUSSO DR 

Mahoning 

CANFIELD                            OH, 44406 

 

BROWN COUNTY ASPHALT INC                                      5           $6,557,000.00         $5,607,319.42                  -14 

11254 HAMER RD 

Brown 

GEORGETOWN                          OH, 45121 

 

BROWN COUNTY CONSTRUCTION CO INC                              1           $1,470,000.00         $1,926,652.26                  +31 

8108 US ROUTE 52 

Brown 

ABERDEEN                            OH, 45101 

 

BRUMBAUGH CONSTRUCTION INC                                    7           $4,094,000.00         $3,700,695.85                  -10 

P O BOX 309 

Darke 

ARCANUM                             OH, 45304 

 

BUDS INC                                                     11           $3,231,000.00         $3,025,471.75                   -6 

6260 NEWARK RD 

Muskingum 

NASHPORT                            OH, 43830 
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      Contractor                                          Contracts          Estimated              Contract                 Percent 

                                                           Awarded             Cost                  Price 
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BURTON SCOT CONTRACTORS LLC                                   1              $70,000.00            $94,285.00                  +35 

8490 KINSMAN RD  P O BOX 389 

Geauga 

NOVELTY                             OH, 44072 

 

BUTCH & MC CREE PAVING INC                                    2             $974,000.00           $897,706.32                   -8 

4862 W STATE ST 

HILLSVILLE                          PA, 16132 

 

CAPITAL ELECTRIC LINE BUILDERS INC                            2           $1,554,000.00         $1,536,818.57                   -1 

1520 W 9TH ST 

KANSAS CITY                         MO, 64101 

 

CENTRAL-ALLIED ENTERPRISES INC                                1           $1,677,000.00         $1,407,483.57                  -16 

1243 RAFF RD S W 

Stark 

CANTON                              OH, 44710 

 

CG COLE CONSTRUCTION LLC                                      1             $320,000.00           $270,640.00                  -15 

12351 PROSPECT RD 

Cuyahoga 

STRONGSVILLE                        OH, 44149 

 

CHAGRIN VALLEY PAVING INC                                     3           $2,509,000.00         $2,340,332.29                   -7 

17290 MUNN RD 

Geauga 

CHAGRIN FALLS                       OH, 44023 

 

CIVIL CONSTRUCTION INC                                        3             $421,000.00           $504,581.93                  +20 

10310 STATE ROUTE 161 

Madison 

PLAIN CITY                          OH, 43064 

 

CLEVELAND BARRICADING SYSTEMS LLC                             1             $350,000.00           $361,411.00                   +3 

2608 GREAT LAKES WAY 

Medina 

HINCKLEY                            OH, 44233 

 

COMPLETE GENERAL CONSTRUCTION COMPANY                        22          $62,496,000.00        $66,665,935.34                   +7 

1221 EAST FIFTH AVE 

Franklin 

COLUMBUS                            OH, 43219 

 

CONTRACT SWEEPERS & EQUIPMENT CO                              1             $590,000.00           $519,507.39                  -12 

561 SHORT ST 

Franklin 

COLUMBUS                            OH, 43215 
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COOPERS EXCAVATING LLC                                        2             $639,000.00           $641,322.94                    0 

7251 BETHLEHEM ROAD 

Adams 

WINCHESTER                          OH, 45697 

 

CORNERSTONE ELECTRIC INC                                      4           $1,264,000.00         $1,165,563.80                   -8 

14375 WEST CALLA RD 

Columbiana 

SALEM                               OH, 44460 

 

COSMOS INDUSTRIAL SERVICES INC                                6           $9,994,350.00        $10,149,444.43                   +2 

9103 DETROIT AVE 

Cuyahoga 

CLEVELAND                           OH, 44102 

 

COUNTRYSIDE GARDENS INC                                       2             $307,000.00           $312,248.00                   +2 

3272 ST RT 502 

Darke 

GREENVILLE                          OH, 45331 

 

COX PAVING LLC                                                5          $16,131,000.00        $15,021,257.73                   -7 

11741 ST RT 72 

Highland 

LEESBURG                            OH, 45135 

 

CRESTLINE PAVING & EXCAVATING CO INC                          1             $293,000.00           $318,242.30                   +9 

1913 NEBRASKA AVE 

Lucas 

TOLEDO                              OH, 43607 

 

CROSS ROADS CONSTRUCTION INC                                  6           $1,241,000.00         $1,108,310.95                  -11 

3155 HARDING LANE 

Guernsey 

CAMBRIDGE                           OH, 43725 

 

CUSTOM MOWING                                                 3             $418,000.00           $457,525.00                   +9 

5728 MAD RIVER ROAD 

Highland 

HILLSBORO                           OH, 45133 

 

CUYAHOGA BRIDGE & ROAD INC                                    2           $1,905,000.00         $1,703,128.23                  -11 

8871 RYAN RD 

Medina 

SEVELLE                             OH, 44273 

 

D G M INC                                                     8           $5,327,000.00         $5,129,256.58                   -4 

453 SALISBURY RD 

Pike 

BEAVER                              OH, 45613  
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                                                           Awarded             Cost                  Price 
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D V WEBER CONSTRUCTION                                        3             $585,000.00           $684,634.60                  +17 

P O BOX 116 

Meigs 

REEDSVILLE                          OH, 45772 

 

DEANGELO BROTHERS INC                                         6           $1,057,000.00           $905,623.99                  -14 

100 NORTH CONAHAN DR 

HAZLETON                            PA, 18201 

 

DEITERING LANDSCAPING INCORPORATED                            1             $320,000.00           $353,037.90                  +10 

6700 ROAD 5 

Putnam 

LEIPSIC                             OH, 45856 

 

DENNISON BRIDGE INC                                           3           $2,636,000.00         $2,451,675.35                   -7 

500 STILLWATER AVE 

Tuscarawas 

DENNISON                            OH, 44621 

 

DIGIOIA-SUBURBAN EXCAVATING LLC                               2           $1,015,000.00           $749,488.41                  -26 

11293 ROYALTON RD 

Cuyahoga 

N ROYALTON                          OH, 44133 

 

DIORIO PAVING CO INC                                          2             $294,000.00           $259,425.00                  -12 

1200 SOUTH STATE ST 

Trumbull 

GIRARD                              OH, 44420 

 

DOT CONSTRUCTION CORP                                         5           $2,146,000.00         $2,292,125.20                   +7 

535 NORTH BROAD ST STE 5 

Mahoning 

CANFIELD                            OH, 44406 

 

DOUBLE JAY CONSTRUCTION INC                                   1             $293,000.00           $308,948.80                   +5 

25 HARRISBURG DR 

Miami 

ENGLEWOOD                           OH, 45356 

 

DOUBLE Z CONSTRUCTION COMPANY                                 6          $11,724,000.00        $11,296,514.92                   -4 

2550 HARRISON RD 

Franklin 

COLUMBUS                            OH, 43204 

 

DURA MARK INC                                                 6           $4,143,000.00         $3,902,693.18                   -6 

11971 CHAMBERLAIN RD 

Portage 

AURORA                              OH, 44202 
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E S WAGNER COMPANY                                            1           $4,815,000.00         $3,829,038.20                  -20 

840 PATCHEN RD 

Lucas 

OREGON                              OH, 43616 

 

EAGLE BRIDGE CO                                               4          $18,269,000.00        $17,654,991.63                   -3 

800 S VAN DEMARK RD 

Shelby 

SIDNEY                              OH, 45365 

 

ENVIROCORE LIMITED                                            1              $82,000.00           $100,650.00                  +23 

8250 ESTATES PKWY SUITE C 

Madison 

PLAIN CITY                          OH, 43064 

 

ERIE BLACKTOP INC                                             6           $9,109,051.00         $9,287,374.11                   +2 

4507 TIFFIN AVE 

Erie 

SANDUSKY                            OH, 44870 

 

EVERS WELDING CO INC                                          1             $148,000.00           $123,260.00                  -17 

4849 BLUE ROCK RD 

Hamilton 

CINCINNATI                          OH, 45247 

 

FAB 3D DESIGN INC                                             1             $450,000.00           $425,000.00                   -6 

111 VALLEY ST 

Montgomery 

DAYTON                              OH, 45404 

 

FABRIZI TRUCKING & PAVING CO INC                              1             $210,000.00           $232,232.90                  +11 

389 COLUMBIA RD 

Medina 

VALLEY CITY                         OH, 44280 

 

FECHKO EXCAVATING INC                                         4          $14,838,448.00        $12,659,513.94                  -15 

865 W LIBERTY ST 120 

Medina 

MEDINA                              OH, 44256 

 

FOILL INC                                                     2             $999,000.00         $1,004,533.18                   +1 

201 E NORTH ST 

Pike 

WAVERLY                             OH, 45690 

 

FORD DEVELOPMENT CORP DBA TREND CONSTRUC                      1           $2,075,000.00         $2,122,655.76                   +2 

11148 WOODWARD LANE 

Hamilton 

CINCINNATI                          OH, 45241  
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FOREST CITY ERECTORS INC                                      1              $55,000.00            $47,379.50                  -14 

8200 BOYLE PKWY 

Summit 

TWINSBURG                           OH, 44087 

 

FRESCH ELECTRIC INC                                           1             $268,000.00           $275,668.00                   +3 

1414 MILAN RD 

Erie 

SANDUSKY                            OH, 44870 

 

G E BAKER CONSTRUCTION INC                                    1             $999,000.00           $908,500.89                   -9 

6555 WHARTON ROAD 

Wayne 

SHREVE                              OH, 44676 

 

GEDDIS PAVING & EXCAVATING INC                                3             $634,000.00           $616,283.84                   -3 

1019 WAMBA AVE 

Lucas 

TOLEDO                              OH, 43607 

 

GEORGE J IGEL & CO INC                                        1           $3,245,000.00         $3,543,525.00                   +9 

2040 ALUM CREEK DR 

Franklin 

COLUMBUS                            OH, 43207 

 

GERKEN PAVING INC                                            18          $38,134,660.00        $39,031,788.79                   +2 

9-072 U S 24 

Henry 

NAPOLEON                            OH, 43545 

 

GREAT LAKES CONSTRUCTION CO                                   9          $27,029,000.00        $24,290,985.11                  -10 

2608 GREAT LAKES WAY 

Medina 

HINCKLEY                            OH, 44233 

 

HELMS AND SONS EXCAVATING                                     2           $1,116,000.00         $1,122,288.32                   +1 

1753 LIMA AVE 

Hancock 

FINDLAY                             OH, 45840 

 

HENRY W BERGMAN INC                                           1             $149,000.00           $138,941.27                   -7 

218 E MAIN ST 

Ottawa 

GENOA                               OH, 43430 

 

HILSCHER-CLARKE ELECTRIC CO                                   1              $74,000.00            $51,497.00                  -30 

519 4TH ST NW 

Stark 

CANTON                              OH, 44703  
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HOWARD CONCRETE PUMPING CO INC                                1           $1,778,000.00         $1,799,341.00                   +1 

701 MILLERS RUN RD 

CUDDY                               PA, 15031 

 

INDIANA RELINE INC                                            1             $271,000.00           $281,727.00                   +4 

5051 N BUCKCREEK PIKE 

P O BOX 5 

Noble 

MOOREHEAD                           IN, 47360 

 

INTERNATIONAL CONTRACTORS CORP                                3             $645,000.00           $517,000.00                  -20 

450 EAST STARR AVE 

Franklin 

COLUMBUS                            OH, 43201 

 

J & J SCHLAEGEL INC                                           5           $1,393,000.00         $1,243,264.25                  -11 

518 MIAMI ST 

Champaign 

URBANA                              OH, 43078 

 

J D WILLIAMSON CONSTRUCTION CO INC                            2           $3,945,000.00         $3,672,910.65                   -7 

441 GENEVA AVE 

Summit 

TALLMADGE                           OH, 44278 

 

J RANCK ELECTRIC INC                                          3           $8,562,000.00         $8,209,772.61                   -4 

1993 GOVER PARKWAY 

MT PLEASANT                         MI, 48858 

 

JAMES WHITE CONSTRUCTION COMPANY                              1             $277,000.00           $172,437.75                  -38 

4156 FREEDOM WAY 

WEIRTON                             WV, 26062 

 

JESS HOWARD ELECTRIC CO                                       1             $110,000.00           $155,171.00                  +41 

6630 TAYLOR RD 

Franklin 

BLACKLICK                           OH, 43004 

 

JOHN R JURGENSEN COMPANY                                     16          $42,123,000.00        $41,208,283.77                   -2 

11641 MOSTELLER RD 

Hamilton 

CINCINNATI                          OH, 45241 

 

JUTTE EXCAVATING INC                                          1             $581,000.00           $485,455.62                  -16 

1140 FT RECOVERY-MINSTER RD 

Mercer 

FORT RECOVERY                       OH, 45846 
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K & S MARKERS INC                                             1             $227,000.00           $198,625.00                  -13 

2189 N 600 W 

THORNTOWN                           IN, 46071 

 

KARVO PAVING COMPANY                                         15          $20,076,650.00        $20,755,407.67                   +3 

3432 STATE RD SUITE A 

Summit 

CUYAHOGA FALLS                      OH, 44223 

 

KEFFLER BRIDGE COMPANY                                        1           $1,769,000.00         $1,740,617.85                   -2 

9790 AKRON-CANFIELD RD 

Mahoning 

CANFIELD                            OH, 44406 

 

KENMORE CONSTRUCTION CO INC                                   1          $59,690,000.00        $49,724,484.00                  -17 

700 HOME AVE 

Summit 

AKRON                               OH, 44310 

 

KOKOSING CONSTRUCTION COMPANY INC                            22         $259,974,536.00       $259,972,651.86                    0 

886 MC KINLEY AVE 

Franklin 

COLUMBUS                            OH, 43222 

 

KOSKI CONSTRUCTION CO                                         2           $3,814,000.00         $3,866,015.55                   +1 

5841 WOODMAN AVE 

P O BOX 1038 

Ashtabula 

ASHTABULA                           OH, 44004 

 

LAFAYETTE ELECTRIC INC                                        1             $108,000.00           $105,636.00                   -2 

1050 LAFAYETTE RD 

Medina 

MEDINA                              OH, 44256-3549 

 

LAKE ERIE CONSTRUCTION COMPANY                               17          $10,962,000.00        $11,349,135.00                   +4 

P O BOX 777 

Huron 

NORWALK                             OH, 44857 

 

LASH PAVING INC                                               5           $9,166,000.00         $8,604,046.21                   -6 

P O BOX 296 

Belmont 

COLERAIN                            OH, 43916 

 

LINWARD ELECTRIC INC                                          1             $159,000.00           $156,879.18                   -1 

5167 SLEEPY HOLLOW RD 

Medina 

VALLEY CITY                         OH, 44280  
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LOCKHART CONCRETE CO                                          1             $578,000.00           $579,168.00                    0 

800 W WATERLOO RD 

Summit 

AKRON                               OH, 44314 

 

M & B ASPHALT CO INC                                          3           $6,190,000.00         $5,696,165.84                   -8 

1525 WEST COUNTY RD #42 

P O BOX 240 

Seneca 

TIFFIN                              OH, 44883 

 

M P DORY CO                                                   5           $5,390,000.00         $5,308,490.52                   -2 

2001 INTEGRITY DR SOUTH 

Franklin 

COLUMBUS                            OH, 43209 

 

MARK ALLARD EXCAVATION                                        1             $135,000.00           $155,286.43                  +15 

8336 BENNETT SCHOOL HOUSE RD 

Scioto 

SOUTH WEBSTER                       OH, 45682 

 

MARK HAYNES CONSTRUCTION INC                                  4             $773,000.00           $822,906.25                   +6 

3130 ST RT 18 E 

Huron 

NORWALK                             OH, 44857 

 

MAROUS BROTHERS CONSTRUCTION                                  1             $512,000.00           $424,796.63                  -17 

1702 JOSEPH LLOYD PARKWAY 

Lake 

WILLOUGHBY                          OH, 44094 

 

MARUCCI & GAFFNEY EXCAVATING CO                              12          $27,154,000.00        $25,970,889.48                   -4 

18 HOGUE ST 

Mahoning 

YOUNGSTOWN                          OH, 44502 

 

MC CONNELL CONTRACTING INC                                    1             $347,000.00           $364,544.40                   +5 

52713 CR 16 

Coshocton 

WEST LAFAYETTE                      OH, 43845 

 

MCVOYT CONSTRUCTION COMPANY INC                               1             $235,000.00           $195,996.10                  -17 

1840 East Hooppole Ridge Road 

Morgan 

McConnelsville                      OH, 43756 
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MELWAY PAVING CO INC                                          1           $2,495,000.00         $2,080,880.35                  -17 

7571 ST RT 83 

Holmes 

HOLMESVILLE                         OH, 44633 

 

MILCON CONCRETE INC                                           1           $3,673,000.00         $3,324,787.33                   -9 

1360 S COUNTY RD 25 A 

Miami 

TROY                                OH, 45373 

 

MILLER BROS CONST INC                                         6           $7,547,000.00         $8,363,051.18                  +11 

1613 S DEFIANCE ST, P O Box 30 

Fulton 

ARCHBOLD                            OH, 43502 

 

MILLER BUILDERS LLC                                           1              $90,500.00            $76,780.00                  -15 

4968 S CARR RD 

Wayne 

APPLE CREEK                         OH, 44606 

 

MILLER CABLE COMPANY                                          5           $1,595,000.00         $1,311,913.00                  -18 

210 S BROADWAY ST P O BOX 68 

Seneca 

GREEN SPRINGS                       OH, 44836 

 

MORRISON INC                                                  1              $90,000.00            $91,516.00                   +2 

410 COLEGATE DR 

Washington 

MARIETTA                            OH, 45750 

 

MOSSER CONSTRUCTION INC                                       5          $10,495,000.00         $9,767,477.78                   -7 

122 S WILSON AVE DRAWER D 

Sandusky 

FREMONT                             OH, 43420 

 

NEWCOMER CONCRETE SERVICES INC                                1             $175,000.00           $236,703.35                  +35 

646 TOWNLINE RD #151 

Huron 

NORWALK                             OH, 44857 

 

NEWTON ASPHALT PAVING INC                                     1           $1,143,000.00         $1,136,256.00                   -1 

8344 CENTRAL RD NW 

Tuscarawas 

STRASBURG                           OH, 44680 

 

NORTHSTAR ASPHALT INC                                         3           $3,286,000.00         $3,391,536.23                   +3 

P O BOX 2646 

Stark 

NORTH CANTON                        OH, 44720  
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OBERLANDER'S TREE & LANDSCAPE LTD                             1             $118,000.00           $128,375.00                   +9 

1874 EAST MANSFIELD ST 

Crawford 

BUCYRUS                             OH, 44820 

 

OGLESBY CONSTRUCTION INC                                      4           $2,194,000.00         $2,176,793.51                   -1 

1600 TOLEDO RD 

Huron 

NORWALK                             OH, 44857 

 

OHIO-WEST VIRGINIA EXCAVATING CO                              3             $626,000.00           $489,853.61                  -22 

P O BOX 128 

Belmont 

POWHATAN POINT                      OH, 43942 

 

PAGE EXCAVATING INC                                           5           $1,725,000.00         $1,298,924.57                  -25 

2398 APPLEGATE RD 

Richland 

LUCAS                               OH, 44843 

 

PARK ENTERPRISE CONSTRUCTION CO INC                           4           $3,318,599.00         $3,567,244.22                   +7 

560 BARKS RD W 

Marion 

MARION                              OH, 43302 

 

PARKER CORPORATION                                            3           $1,283,000.00         $1,303,854.17                   +2 

ST RT 7 

Meigs 

TUPPERS PLAINS                      OH, 45783 

 

PDK CONSTRUCTION INC                                          4           $2,355,000.00         $2,083,069.35                  -12 

34070 CREW RD 

P O BOX 683 

Meigs 

POMEROY                             OH, 45769 

 

PERK COMPANY INC                                              1           $4,641,000.00         $4,545,586.12                   -2 

8100 GRAND AVE SUITE 300 

Cuyahoga 

CLEVELAND                           OH, 44104-3110 

 

PERRAM ELECTRIC INC                                          10           $3,808,563.00         $3,419,624.50                  -10 

6882 RIDGE RD 

Medina 

WADSWORTH                           OH, 44281 

 

PIASECKI STEEL CONSTRUCTION CORP                              1             $450,000.00           $281,600.00                  -37 

1264 RT 9 

CASTLETON                           NY, 12033  
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PROLINE ELECTRIC INC                                          2             $465,000.00           $452,350.00                   -3 

301 CEDAR HILL RD 

Fairfield 

LANCASTER                           OH, 43130 

 

PRUS CONSTRUCTION COMPANY                                     1             $591,000.00           $592,990.60                    0 

5325 WOOSTER RD 

Hamilton 

CINCINNATI                          OH, 45226 

 

R & I CONSTRUCTION INC                                        5           $3,397,000.00         $3,013,302.68                  -11 

2931 STATE ROUTE 67 SOUTH 

Seneca 

TIFFIN                              OH, 44883 

 

R B JERGENS CONTRACTORS INC                                   4           $3,418,000.00         $3,031,814.69                  -11 

11418 N DIXIE DR 

Montgomery 

VANDALIA                            OH, 45377 

 

R C CONSTRUCTION COMPANY AND SON INC                          4             $770,000.00           $718,517.90                   -7 

8096 FEDERAL ROAD 

Washington 

CUTLER                              OH, 45724 

 

R D JONES EXCAVATING INC                                      1           $6,730,000.00         $5,803,779.18                  -14 

10225 ALGER RD 

Allen 

HARROD                              OH, 45850 

 

R F SCURLOCK CO                                               1           $1,745,000.00         $1,627,404.92                   -7 

P O BOX 308 

Muskingum 

TRINWAY                             OH, 43842 

 

R G ZACHRICH CONSTRUCTION INC                                 2           $1,096,500.00         $1,075,262.05                   -2 

10105 HALLER ST 

Defiance 

DEFIANCE                            OH, 43512 

 

R J RUNGE CO                                                  2             $659,000.00           $623,825.00                   -5 

1546 NW CATAWBA RD UNIT A 

P O BOX 977 

Ottawa 

PORT CLINTON                        OH, 43452 
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R T VERNAL PAVING CO INC                                      1             $437,000.00           $375,360.91                  -14 

11299 SOUTH AVE EXTENSION 

P O Box 519 

Mahoning 

NORTH LIMA                          OH, 44452-0519 

 

R W ROBINSON INC                                              2             $515,000.00           $425,037.70                  -17 

406 LEEDY RD 

P O BOX 325 

Knox 

FREDERICKTOWN                       OH, 43019 

 

RACK & BALLAUER EXCAVATING CO INC                             1             $170,000.00           $196,850.00                  +16 

11321 PADDY'S RUN RD 

Butler 

HAMILTON                            OH, 45013 

 

RAUHORN ELECTRIC INC                                          1             $530,000.00           $437,549.98                  -17 

17171 23 MILE ROAD 

MACOMB                              MI, 48042 

 

REUBEN COMPANY                                                1              $72,000.00            $65,508.00                   -9 

24 S HURON ST 

Lucas 

TOLEDO                              OH, 43602 

 

RIDGE ELECTRIC CO INC                                         1             $331,000.00           $333,675.00                   +1 

3323 MAGNOLIA RD NW 

Stark 

MAGNOLIA                            OH, 44643 

 

RIETSCHLIN CONSTRUCTION INC                                   1             $490,000.00           $471,823.00                   -4 

4240 BAKER RD 

Crawford 

CRESTLINE                           OH, 44827 

 

RIGHTER COMPANY INC                                           6           $3,141,000.00         $3,287,707.19                   +5 

2424 HARRISON RD 

Franklin 

COLUMBUS                            OH, 43204 

 

RITE WAY FENCE INC                                            1             $525,000.00           $495,349.10                   -6 

6539 BURROUGHS AVE 

STERLING HEIGHTS                    MI, 48314 

 

ROADWAY SERVICES INC                                          1             $984,000.00         $1,065,092.59                   +8 

P O BOX 607 

Henry 

NAPOLEON                            OH, 43545  
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RONYAK PAVING INC                                             1           $2,514,000.00         $2,279,037.03                   -9 

P O BOX  567 

Geauga 

BURTON                              OH, 44021 

 

RUDZIK EXCAVATING INC                                         2             $981,000.00           $844,059.65                  -14 

401 LOWELLVILLE RD 

P O BOX 206 

Mahoning 

STRUTHERS                           OH, 44471 

 

RUHLIN COMPANY                                                1             $292,000.00           $274,226.00                   -6 

P O BOX 190 

Medina 

SHARON CENTER                       OH, 44274 

 

S O S ELECTRIC INC                                            1              $84,000.00            $92,865.00                  +11 

14650 PLEASANT VALLEY RD 

Ross 

CHILLICOTHE                         OH, 45601 

 

SAFETY GROOVING & GRINDING LP                                 2           $1,105,000.00         $1,121,025.65                   +1 

P O BOX 431 

Henry 

NAPOLEON                            OH, 43545 

 

SCHALK BROTHERS INC                                           1             $313,000.00           $214,672.13                  -31 

3481 NORTH TWP RD 69 

Seneca 

TIFFIN                              OH, 44883 

 

SCHIRMER CONSTRUCTION COMPANY                                 1             $424,423.00           $505,898.00                  +19 

31350 INDUSTRIAL PARKWAY 

Cuyahoga 

NORTH OLMSTED                       OH, 44070 

 

SCHIRMER CONSTRUCTION LLC                                     1             $189,000.00           $199,000.00                   +5 

31350 INDUSTRIAL PARKWAY 

Cuyahoga 

NORTH OLMSTED                       OH, 44070 

 

SCODELLER CONSTRUCTION INC                                    3           $1,000,000.00           $763,921.49                  -24 

51722 GRAND RIVER AVE 

WIXOM                               MI, 48393 

 

SHELLY & SANDS INC                                           78         $238,250,000.00       $250,721,480.39                   +5 

3570 SOUTH RIVER RD 

Muskingum 

ZANESVILLE                          OH, 43701  
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SHELLY COMPANY                                               45         $121,897,500.00       $122,672,114.04                   +1 

80 PARK DR BOX 266 

Perry 

THORNVILLE                          OH, 43076 

 

SMITH PAVING & EXCAVATING INC                                 3           $2,028,500.00         $1,975,520.55                   -3 

4426 N OLD STATE RD 

Huron 

NORWALK                             OH, 44857 

 

SPECIALIZED CONSTRUCTION INC                                  1             $914,000.00           $996,669.90                   +9 

711 HARVARD AVE 

Cuyahoga 

CUYAHOGA HEIGHTS                    OH, 44105 

 

STANLEY MILLER CONSTRUCTION COMPANY                           1              $75,000.00           $105,882.96                  +41 

2250 HOWENSTINE DR SE 

Stark 

EAST SPARTA                         OH, 44626 

 

STEVENS PAINTON CORPORATION                                   1              $59,400.00            $64,195.00                   +8 

14470 YORK RD 

Cuyahoga 

NORTH ROYALTON                      OH, 44133 

 

STRAWSER CONSTRUCTION INC                                     8           $7,912,000.00         $7,199,589.65                   -9 

1595 FRANK RD 

Franklin 

COLUMBUS                            OH, 43223 

 

SUBURBAN MAINTENANCE & CONSTRUCTION INC                       4           $2,341,000.00         $2,502,099.65                   +7 

16330 YORK RD UNIT 2 

Cuyahoga 

NORTH ROYALTON                      OH, 44133 

 

SUNESIS CONSTRUCTION CO                                      10          $11,991,000.00        $12,843,576.83                   +7 

2610 CRESCENTVILLE RD 

Butler 

WEST CHESTER                        OH, 45069 

 

SUPERIOR PAVING & MATERIALS INC                               2           $2,014,000.00         $1,740,657.61                  -14 

5945 WHIPPLE AVE NW 

Stark 

NORTH CANTON                        OH, 44720 

 

SURFACE PREPARATION TECHNOLOGIES INC                          1             $234,000.00           $192,649.36                  -18 

81 TEXACO RD 

MECHANICSBURG                       PA, 17050 
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TERRACE CONSTRUCTION CO INC                                   2           $5,338,000.00         $4,757,828.36                  -11 

3965 PEARL RD 

Cuyahoga 

CLEVELAND                           OH, 44109 

 

THOMPSON INTERSTATE MOWING INC                                1             $149,000.00           $149,996.06                   +1 

12878 ST RT 62 N 

Highland 

LEESBURG                            OH, 45135 

 

TOM MAYLE & SONS CONSTRUCTION INC                             2             $874,000.00           $909,976.50                   +4 

P O BOX 151 

Washington 

BARTLETT                            OH, 45713 

 

TOM'S CONSTRUCTION INC                                        1             $143,000.00            $83,976.00                  -41 

821 COOPER DR 

Mercer 

ST HENRY                            OH, 45883 

 

TOWNSEND CORPORATION                                          1             $233,000.00           $255,750.00                  +10 

101 S MAIN ST 

PARKER CITY                         IN, 47368-0128 

 

TOWNSEND TREE SERVICE COMPANY LLC                             1             $152,000.00           $129,701.94                  -15 

101 SOUTH MAIN ST 

PARKER CITY                         IN, 47368-0128 

 

TRAFFIC SPECIALISTS INC                                       1             $215,000.00           $197,726.48                   -8 

P O BOX 180 

Butler 

SHANDON                             OH, 45063-0180 

 

TRUCCO CONSTRUCTION CO INC                                    4           $5,934,950.00         $5,908,769.81                    0 

3531 AIRPORT RD 

Delaware 

DELAWARE                            OH, 43015 

 

U S UTILITY CONTRACTOR COMPANY                                1             $187,000.00           $208,474.50                  +11 

3592 GENOA RD 

Wood 

PERRYSBURG                          OH, 43551 

 

UCL INC                                                       1           $4,241,000.00         $3,977,528.63                   -6 

2025 STAPLETON CT 

Hamilton 

CINCINNATI                          OH, 45240-2779 
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UNILLIANCE INC                                                1             $311,000.00           $351,515.04                  +13 

3346  S FOUR MILE HOUSE RD 

Ottawa 

OAK HARBOR                          OH, 43449 

 

V O MENUEZ & SON INC                                          1           $1,407,000.00         $1,329,942.72                   -5 

1016 S WASHINGTON ST 

Holmes 

MILLERSBURG                         OH, 44654 

 

VAN CUREN SERVICES INC                                        1             $599,000.00           $533,430.00                  -11 

P O BOX 91 

Geauga 

NEWBURY                             OH, 44065-9724 

 

VASTA CONSTRUCTION COMPANY INC                                1             $280,000.00           $217,974.60                  -22 

12980 AVON BELDEN RD 

Lorain 

EATON                               OH, 44044 

 

VELOTTA COMPANY                                               2           $4,539,000.00         $4,770,427.65                   +5 

P O BOX 157 

Medina 

SHARON CENTER                       OH, 44274 

 

VERNON NAGEL INC                                              5           $2,986,000.00         $2,796,479.83                   -6 

O-154 CO RD 11-C 

Henry 

NAPOLEON                            OH, 43545 

 

VTF EXCAVATING LLC                                            1           $1,090,000.00         $1,095,176.74                    0 

8398 CELINA-MENDON RD 

Mercer 

CELINA                              OH, 45822 

 

W L MARKERS INC                                               4             $677,000.00           $623,320.35                   -8 

2808 FISHER RD 

Franklin 

COLUMBUS                            OH, 43204 

 

WAGNER PAVING INC                                             2             $211,000.00           $134,391.39                  -36 

P O BOX B 

Miami 

LAURA                               OH, 45337 

 

WALLS BROS ASPHALT CO INC                                     3           $4,056,000.00         $3,831,997.69                   -6 

3690 HOLLANSBURG-SAMPSON RD 

Darke 

GREENVILLE                          OH, 45331  
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WENGER EXCAVATING INC                                         1             $517,000.00           $571,855.31                  +11 

P O BOX 499 

Wayne 

DALTON                              OH, 44618 

 

WOLF CREEK ENGINEERING AND CONTRACTING I                      1             $326,000.00           $293,858.00                  -10 

1288 STARLIGHT DR 

Summit 

AKRON                               OH, 44306 

 

YORK MAHONING MECHANICAL CONTRACTORS INC                      1              $88,000.00            $82,200.00                   -7 

724 CANFIELD RD 

Mahoning 

YOUNGSTOWN                          OH, 44511 

 

                 Grand total of Contracts Awarded            735       $1,462,825,530.00     $1,435,518,804.36                   -2 

                     During Calendar Year 
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                                                District 01 

 

       ALLEN                                                  4              $13,122,645.71 

 

       ALLEN      DEFIANCE   HANCOCK    HARDIN                2                 $440,750.00 

 

       ALLEN      DEFIANCE   HARDIN     HANCOCK               1                 $874,312.00 

 

       ALLEN      HANCOCK    PAULDING   WYANDOT               1               $1,117,212.70 

 

       ALLEN      HANCOCK    VAN WERT   WYANDOT               1                 $555,847.50 

 

       ALLEN      PUTNAM                                      1               $1,249,592.47 

 

       DEFIANCE                                               3               $4,806,115.76 

 

       HANCOCK                                                1                 $362,868.59 

 

       HARDIN                                                 3               $2,074,408.72 

 

       PAULDING                                               1                 $833,905.30 

 

       PAULDING   VAN WERT                                    1               $2,268,426.00 

 

       PUTNAM     HANCOCK                                     1               $1,192,974.08 

 

       VAN WERT                                               2                 $866,495.62 

 

       WYANDOT                                                1                 $908,500.89 

 

                                  District  01  Total        23              $30,674,055.34 
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                                                District 02 

       FULTON                                                 2               $3,307,707.66 

 

       FULTON     HENRY                                       1               $3,584,354.04 

 

       FULTON     HENRY      LUCAS      OTTAWA                4               $2,265,909.53 

 

       HENRY                                                  5               $7,391,434.85 

 

       HENRY      LUCAS                                       1               $2,293,502.35 

 

       HENRY      LUCAS      WOOD                             1               $2,198,417.50 

 

       LUCAS                                                 10              $16,438,725.44 

 

       LUCAS      OTTAWA                                      1                 $817,151.40 

 

       LUCAS      OTTAWA     SANDUSKY   WOOD                  1                 $378,770.00 

 

       LUCAS      SANDUSKY                                    1               $2,156,580.56 

 

       LUCAS      WOOD                                        1                 $777,537.50 

 

       OTTAWA                                                 5               $3,658,297.44 

 

       SANDUSKY                                               7               $7,555,662.92 

 

       SANDUSKY   OTTAWA                                      1               $1,068,831.50 

 

       SANDUSKY   WOOD                                        1                 $151,363.00 

 

       SENECA                                                 6               $3,707,245.98 

 

       WILLIAMS                                               5              $10,730,365.34 

 

       WOOD                                                  15              $12,824,625.12 

 

       WOOD       LUCAS                                       1                 $167,120.00 

 

                                  District  02  Total        69              $81,473,602.13  
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                                                District 03 

 

       ASHLAND                                                6               $6,284,943.22 

 

       ASHLAND    CRAWFORD   ERIE       HURON                 5               $2,516,646.02 

 

       ASHLAND    HURON      LORAIN     MEDINA                1                 $156,879.18 

 

       ASHLAND    WAYNE                                       2               $2,809,488.38 

 

       CRAWFORD                                               5               $5,353,902.99 

 

       CRAWFORD   RICHLAND                                    1                 $230,170.52 

 

       ERIE                                                   4               $1,337,102.29 

 

       HURON                                                  7               $8,965,044.36 

 

       HURON      ERIE                                        1               $1,446,102.60 

 

       LORAIN                                                 9              $12,807,754.01 

 

       MEDINA                                                 9              $29,581,229.13 

 

       RICHLAND                                               6               $6,307,963.40 

 

       RICHLAND   ASHLAND                                     2               $3,620,387.76 

 

       RICHLAND   ASHLAND    WAYNE                            1                 $836,400.00 

 

       RICHLAND   MEDINA                                      1               $1,385,000.00 

 

       WAYNE                                                  7               $9,581,612.07 

 

       WAYNE      MEDINA                                      2               $1,083,796.03 

 

                                  District  03  Total        69              $94,304,421.96 
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                                                District 04 

 

       ASHTABULA                                              7              $76,970,430.63 

 

       ASHTABULA  MAHONING   PORTAGE    STARK                 3               $1,451,998.25 

 

       ASHTABULA  MAHONING   TRUMBULL                         4               $1,636,400.17 

 

       ASHTABULA  TRUMBULL   MAHONING   STARK                 1                 $513,900.00 

 

       MAHONING                                              12              $12,963,506.61 

 

       MAHONING   TRUMBULL                                    1                 $437,549.98 

 

       PORTAGE                                                8               $7,629,750.57 

 

       PORTAGE    STARK      SUMMIT                           1                 $812,942.20 

 

       PORTAGE    SUMMIT                                      1               $7,134,444.90 

 

       STARK                                                 13              $29,035,289.62 

 

       STARK      SUMMIT                                      1                 $728,668.50 

 

       SUMMIT                                                10              $20,601,892.81 

 

       SUMMIT     PORTAGE                                     1                 $665,680.69 

 

       SUMMIT     TRUMBULL                                    1                  $78,931.08 

 

       TRUMBULL                                              17              $34,812,387.98 

 

       TRUMBULL   ASHTABULA                                   1                 $402,687.90 

 

                                  District  04  Total        82             $195,876,461.89 
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                                                District 05 

 

       COSHOCTON                                              3               $7,476,345.27 

 

       COSHOCTON  FAIRFIELD  GUERNSEY   KNOX                  4               $2,575,171.58 

 

       COSHOCTON  FAIRFIELD  GUERNSEY   LICKING               1                 $449,835.00 

 

       COSHOCTON  GUERNSEY   KNOX                             1                 $577,638.00 

 

       FAIRFIELD                                              2               $3,753,501.72 

 

       FAIRFIELD  GUERNSEY   LICKING    MUSKINGUM             1                 $169,724.84 

 

       FAIRFIELD  LICKING    MUSKINGUM  GUERNSEY              1                 $132,526.00 

 

       FAIRFIELD  MUSKINGUM  PERRY                            1                 $383,660.00 

 

       FAIRFIELD  PERRY                                       1                 $169,960.00 

 

       GUERNSEY                                               5              $15,953,474.67 

 

       KNOX                                                   3               $3,336,006.50 

 

       KNOX       LICKING                                     1                 $827,825.00 

 

       LICKING                                                9              $18,980,459.85 

 

       MUSKINGUM                                             12              $11,815,572.68 

 

       MUSKINGUM  PERRY                                       1               $2,159,098.66 

 

       PERRY                                                  4               $1,372,731.39 

 

                                  District  05  Total        50              $70,133,531.16 
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                                                District 06 

 

       DELAWARE                                              10              $23,466,127.91 

 

       DELAWARE   FAYETTE    FRANKLIN   MADISON               3               $2,368,775.38 

 

       DELAWARE   FRANKLIN   MADISON    PICKAWAY              1                 $443,537.60 

 

       DELAWARE   FRANKLIN   MARION     MORROW                1                 $413,748.60 

 

       DELAWARE   FRANKLIN   MORROW                           1               $7,455,006.65 

 

       DELAWARE   MARION                                      2               $2,023,685.02 

 

       DELAWARE   MORROW                                      1              $49,724,484.00 

 

       FAYETTE                                                6              $12,459,702.07 

 

       FAYETTE    UNION      MADISON    PICKAWAY              1                 $128,172.00 

 

       FRANKLIN                                              22              $34,384,881.48 

 

       MADISON                                                6              $10,716,583.81 

 

       MARION                                                 3               $3,734,691.99 

 

       MORROW                                                 4               $3,431,169.00 

 

       PICKAWAY                                               1              $10,779,005.03 

 

       UNION                                                  3               $2,962,590.67 

 

                                  District  06  Total        65             $164,492,161.21 
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                                                District 07 

       AUGLAIZE                                               3               $1,601,219.37 

 

       AUGLAIZE   CHAMPAIGN  CLARK      DARKE                 5               $1,667,093.68 

 

       AUGLAIZE   CLARK      LOGAN      MONTGOMERY            1                 $377,016.00 

 

       AUGLAIZE   DARKE      MERCER                           1                  $91,493.79 

 

       CHAMPAIGN                                              4                 $923,680.26 

 

       CHAMPAIGN  CLARK                                       1                 $876,453.04 

 

       CHAMPAIGN  LOGAN      SHELBY                           1                 $283,820.00 

 

       CLARK                                                  5               $2,521,678.07 

 

       CLARK      MIAMI      MONTGOMERY                       1                 $506,549.36 

 

       DARKE                                                  3               $1,823,724.12 

 

       DARKE      AUGLAIZE   LOGAN      MERCER                1                 $784,320.00 

 

       DARKE      MERCER     MIAMI      SHELBY                1                 $129,701.94 

 

       LOGAN                                                  6               $5,784,008.85 

 

       MERCER                                                 4               $1,079,609.12 

 

       MIAMI                                                  5              $12,230,422.80 

 

       MIAMI      SHELBY                                      1               $2,871,974.93 

 

       MONTGOMERY                                            14             $148,074,233.22 

 

       MONTGOMERY CLARK                                       1               $1,629,432.41 

 

       MONTGOMERY MIAMI      SHELBY     AUGLAIZE              1                 $542,575.00 

 

       SHELBY                                                 4               $6,191,910.70 

                                  District  07  Total        63             $189,990,916.66  
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                                                District 08 

 

       BUTLER                                                 6               $6,102,398.12 

 

       BUTLER     CLERMONT   CLINTON    GREENE                5               $7,309,924.75 

 

       BUTLER     CLERMONT   GREENE     HAMILTON              1                 $724,610.00 

 

       BUTLER     CLINTON    GREENE     HAMILTON              1               $1,438,475.00 

 

       BUTLER     CLINTON    PREBLE     WARREN                1                 $185,171.77 

 

       BUTLER     HAMILTON                                    1               $3,661,162.14 

 

       CLERMONT                                              11              $16,622,876.49 

 

       CLINTON                                                2               $1,786,214.77 

 

       GREENE                                                 8               $9,108,323.36 

 

       HAMILTON                                              28             $134,197,853.87 

 

       HAMILTON   BUTLER                                      1               $1,955,067.57 

 

       HAMILTON   BUTLER     GREENE                           1                 $276,421.27 

 

       PREBLE                                                 5               $7,563,962.83 

 

       WARREN                                                 7              $12,069,007.99 

 

                                  District  08  Total        78             $203,001,469.93 
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                                                District 09 

 

       ADAMS                                                  7               $4,580,375.79 

 

       ADAMS      BROWN      HIGHLAND   JACKSON               4               $1,661,262.26 

 

       ADAMS      BROWN      JACKSON    LAWRENCE              1                 $838,720.00 

 

       BROWN                                                 11              $10,426,712.36 

 

       HIGHLAND                                               4               $3,082,423.27 

 

       JACKSON                                                4               $2,315,149.47 

 

       LAWRENCE                                              12              $85,643,031.24 

 

       PIKE                                                   9               $9,694,715.89 

 

       ROSS                                                   4              $10,373,631.69 

 

       SCIOTO                                                 4              $14,741,572.08 

 

                                  District  09  Total        60             $143,357,594.05 
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                                                District 10 

 

       ATHENS                                                 9               $9,515,017.12 

 

       ATHENS     GALLIA     HOCKING    MEIGS                 3               $2,020,705.51 

 

       ATHENS     VINTON                                      1               $1,238,144.25 

 

       ATHENS     WASHINGTON                                  1               $2,680,060.10 

 

       GALLIA                                                 4               $2,817,414.82 

 

       GALLIA     ATHENS                                      1                  $76,400.80 

 

       GALLIA     MEIGS      MONROE     WASHINGTON            1                 $105,636.00 

 

       GALLIA     VINTON                                      1                 $227,477.00 

 

       HOCKING                                                4               $7,702,723.92 

 

       MEIGS                                                  5               $1,570,970.68 

 

       MONROE                                                 6               $8,267,106.71 

 

       MONROE     VINTON     WASHINGTON                       1                 $856,824.00 

 

       MORGAN                                                10               $4,902,505.15 

 

       MORGAN     WASHINGTON                                  1               $1,723,822.10 

 

       NOBLE                                                  7               $8,093,301.10 

 

       NOBLE      WASHINGTON GALLIA                           1                 $261,175.00 

 

       VINTON                                                 4               $4,974,273.75 

 

       WASHINGTON                                            11               $4,978,142.24 

 

                                  District  10  Total        71              $62,011,700.25 

  



Summary of Total Contracts 

Awarded for the Calendar Year 2012 by District and County 

 

35 | P a g e  

                                                District 11 

 

       BELMONT                                               11              $37,056,619.37 

 

       BELMONT    CARROLL    COLUMBIANA HARRISON              4               $2,063,259.24 

 

       BELMONT    COLUMBIANA HARRISON   HOLMES                1                 $333,675.00 

 

       BELMONT    COLUMBIANA HARRISON   JEFFERSON             1                 $744,481.65 

 

       BELMONT    COLUMBIANA TUSCARAWAS JEFFERSON             1                 $217,974.60 

 

       BELMONT    HARRISON   JEFFERSON                        1                 $115,879.00 

 

       CARROLL                                                2               $1,305,932.00 

 

       CARROLL    COLUMBIANA                                  1               $1,222,953.36 

 

       CARROLL    COLUMBIANA HOLMES     TUSCARAWAS            1                  $87,797.00 

 

       COLUMBIANA                                            13              $14,578,897.44 

 

       COLUMBIANA HARRISON   JEFFERSON                        1                 $196,827.00 

 

       HARRISON                                               4               $3,282,497.25 

 

       HOLMES                                                 3               $3,958,060.47 

 

       JEFFERSON                                              7              $40,526,902.77 

 

       TUSCARAWAS                                             6               $7,859,375.59 

 

                                  District  11  Total        57             $113,551,131.74 
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                                                District 12 

 

       CUYAHOGA                                              27              $53,723,230.00 

 

       CUYAHOGA   GEAUGA                                      1                 $424,796.63 

 

       CUYAHOGA   GEAUGA     LAKE                             3               $5,249,894.07 

 

       CUYAHOGA   LAKE                                        1               $2,147,421.50 

 

       CUYAHOGA   LAKE       GEAUGA                           1                 $361,411.00 

 

       GEAUGA                                                 2               $3,319,661.53 

 

       LAKE                                                   7              $10,034,948.66 

 

                                  District  12  Total        42              $75,261,363.39 
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                                            Multiple Districts 

 

Dist     County                                       Number of Projects   Total Contract Amount 

 

02     LUCAS      OTTAWA     WOOD                             1               $5,723,925.61 

03     ERIE           

 

02     OTTAWA     SANDUSKY                                    1                 $138,941.27 

03     ERIE           

 

03     WAYNE                                                  1                 $517,704.25 

04     SUMMIT         

 

05     GUERNSEY                                               1               $1,118,255.60 

10     NOBLE          

 

05     GUERNSEY                                               1               $3,016,804.85 

11     TUSCARAWAS     

 

05     PERRY                                                  1                 $874,763.07 

10     MORGAN         

 

                              Multiple District Total           6              $11,390,394.65 

 

                            Grand Total of Contracts 

                            Awarded During Calendar Year      735           $1,435,518,804.36 
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100E00300          65.000    LS      SPECIAL - PREMIUM ON RAILROADS'                      12,063.2872     6,050.3763     $393,274.46 

                                     PROTECTIVE PUBLIC LIABILITY AND PROPERTY 

                                     DAMAGE LIABILITY INSURANCE 

 

100E50000           2.000    LS      SPECIAL - DISPUTE REVIEW BOARD                      159,272.7273   172,000.0000     $344,000.00 

 

100E99000           1.000    LS      SPECIAL - PREMIUM ON RAILROAD'S                       6,428.5714     5,500.0000       $5,500.00 

                                     PROTECTIVE PUBLIC LIABILITY AND PROPERTY 

                                     DAMAGE LIABILITY INSURANCE 

 

100E99010          10.000    LS      SPECIAL - PROFESSIONAL LIABILITY                      5,529.8700     4,505.1000      $45,051.00 

                                     INSURANCE 

 

103E05000         717.000    LS      PREMIUM FOR CONTRACT PERFORMANCE BOND                16,060.6385    13,324.7390   $9,553,837.88 

                                     AND FOR PAYMENT BOND 

 

103E06000           4.000    LS      PREMIUM FOR CONTRACT PERFORMANCE BOND,               26,586.6667    17,700.0000      $70,800.00 

                                     PAYMENT BOND AND MAINTENANCE BOND 

 

103E99010          14.000    LS      SPECIAL - PREMIUM FOR CONTRACT                       53,287.3141    35,300.0000     $494,200.00 

                                     PERFORMANCE BOND AND FOR PAYMENT BOND 

 

107E99000          11.000    LS      SPECIAL - UTILITY COORDINATION                       12,886.4166    10,072.1818     $110,794.00 

 

108E10000          22.000    LS      SPECIAL - CPM PROGRESS SCHEDULE                      19,711.1788     8,810.9491     $193,840.88 

 

108E30000          60.000    LS      SPECIAL - CPM PROGRESS SCHEDULE SHORT                 2,762.7444     2,852.7113     $171,162.68 

                                     DURATION PROJECTS 

 

108E99000           8.000    LS      SPECIAL - CPM PROGRESS SCHEDULE                       5,612.1312     5,528.7500      $44,230.00 

 

201E11000         484.000    LS      CLEARING AND GRUBBING                                14,146.2354     9,924.9358   $4,803,668.95 

 

201E11001          21.000    LS      CLEARING AND GRUBBING, AS PER PLAN                   10,350.3851    13,011.9048     $273,250.00 

 

201E21800           2.000    EACH    TREE REMOVED,   18" SIZE                              1,100.0000     1,300.0000       $2,600.00 

 

201E21801         196.000    EACH    TREE REMOVED, 18" SIZE, AS PER PLAN                     519.2859       475.4592      $93,190.00 

 

201E23001          38.000    EACH    TREE REMOVED, 30" SIZE, AS PER PLAN                     893.0427       722.8947      $27,470.00 

 

201E24800           1.000    EACH    TREE REMOVED, 48" SIZE                                1,000.0000       500.0000         $500.00 

 

201E24801          11.000    EACH    TREE REMOVED, 48" SIZE, AS PER PLAN                   2,162.8444     1,415.9091      $15,575.00 

 

201E26001           4.000    EACH    TREE REMOVED, 60" SIZE, AS PER PLAN                   1,744.2857     2,152.5000       $8,610.00 

 

201E26520           1.000    EACH    STUMP REMOVED, 48" SIZE                                 837.5000       500.0000         $500.00 
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201E26533          40.000    EACH    STUMP REMOVED, AS PER PLAN                              283.3333       290.6250      $11,625.00 

 

201E99000           9.000    LS      SPECIAL - CLEARING AND GRUBBING                      20,556.8724    21,580.0000     $194,220.00 

 

202E11000          70.000    LS      STRUCTURE REMOVED                                    11,521.4380    12,275.8343     $859,308.40 

 

202E11001          10.000    LS      STRUCTURE REMOVED, AS PER PLAN                       19,347.4441    46,836.0740     $468,360.74 

 

202E11002          35.000    LS      STRUCTURE REMOVED, OVER 20 FOOT SPAN                 59,257.7791    50,771.1014   $1,776,988.55 

202E11003          33.000    LS      STRUCTURE REMOVED, OVER 20 FOOT SPAN, AS            245,545.0010   206,978.6667   $6,830,296.00 

                                     PER PLAN 

 

202E11004           4.000    EACH    STRUCTURE REMOVED                                     7,653.7633     9,300.0000      $37,200.00 

 

202E11005           2.000    EACH    STRUCTURE REMOVED, AS PER PLAN                       54,838.5983    31,700.0000      $63,400.00 

 

202E11100         158.000    CY      STRUCTURE REMOVED                                       299.1703        72.4684      $11,450.00 

 

202E11200           7.000    LS      PORTIONS OF STRUCTURE REMOVED                         8,464.2311     4,504.9471      $31,534.63 

 

202E11201          71.000    LS      PORTIONS OF STRUCTURE REMOVED, AS PER                42,698.0062    27,789.9696   $1,973,087.84 

                                     PLAN 

 

202E11203         106.000    LS      PORTIONS OF STRUCTURE REMOVED, OVER 20              110,037.8988    87,152.6040   $9,238,176.02 

                                     FOOT SPAN, AS PER PLAN 

 

202E11300          36.000    CY      PORTIONS OF STRUCTURE REMOVED                           361.0246       162.5000       $5,850.00 

 

202E11301       1,788.200    CY      PORTIONS OF STRUCTURE REMOVED, AS PER                   350.2097       426.2932     $762,297.54 

                                     PLAN 

 

202E11401         651.000    LB      PORTIONS OF STRUCTURE REMOVED, AS PER                     8.3036         7.9437       $5,171.32 

                                     PLAN 

 

202E11501          61.000    EACH    PORTIONS OF STRUCTURE REMOVED, AS PER                   515.9239       656.5574      $40,050.00 

                                     PLAN 

 

202E20010         208.000    EACH    HEADWALL REMOVED                                        519.8324       559.5633     $116,389.17 

 

202E22900      20,723.000    SY      APPROACH SLAB REMOVED                                    31.8148        28.9707     $600,360.28 

 

202E22901       1,886.000    SY      APPROACH SLAB REMOVED, AS PER PLAN                       36.1941        41.8538      $78,936.36 

 

202E23000     701,906.900    SY      PAVEMENT REMOVED                                          8.1001         7.1826   $5,041,546.46 

 

202E23001       4,029.000    SY      PAVEMENT REMOVED, AS PER PLAN                            11.5061        10.4496      $42,101.26 

 

202E23010     292,986.000    SY      PAVEMENT REMOVED, ASPHALT                                 4.5446         3.6704   $1,075,387.41 

 



Summary of Contracts Awarded for Calendar Year 2012 by Item 
 

  Item           Quantity    U/M        Item Description                                    Avg Unit      Avg Unit        Total Amt 

 Number                                                                                    Price Bid     Price Awded       Awarded 

 

40 | P a g e  

202E23011       5,935.000    SY      PAVEMENT REMOVED, ASPHALT, AS PER PLAN                   12.9921        12.5597      $74,542.00 

 

202E23500     370,691.000    SY      WEARING COURSE REMOVED                                    4.4665         3.9025   $1,446,604.16 

 

202E23501      60,320.000    SY      WEARING COURSE REMOVED, AS PER PLAN                       4.7367         3.3229     $200,435.97 

 

202E23800       3,654.000    SY      BASE REMOVED                                             13.7955        16.2283      $59,298.27 

 

202E23900      20,075.000    SY      CONCRETE BASE REMOVED                                     8.3854         6.8177     $136,865.30 

 

202E23901       6,256.000    SY      CONCRETE BASE REMOVED, AS PER PLAN                        7.9400         8.5900      $53,739.04 

 

202E24000       1,754.000    SY      BRICK BASE REMOVED                                        5.6258         8.6784      $15,222.00 

 

202E30000     370,083.500    SF      WALK REMOVED                                              1.8706         1.6618     $614,992.65 

 

202E30001      15,200.000    SF      WALK REMOVED, AS PER PLAN                                 2.0837         2.6847      $40,808.00 

 

202E30200         125.000    FT      STEPS REMOVED                                            35.6839        16.4656       $2,058.20 

 

202E30204           2.000    LS      STEPS REMOVED                                           823.6720       700.0000       $1,400.00 

 

202E30500       2,148.000    FT      CONCRETE MEDIAN REMOVED                                   7.8382         8.3370      $17,907.98 

 

202E30600      10,354.000    SY      CONCRETE MEDIAN REMOVED                                  12.1125        10.8907     $112,762.52 

 

202E30700      46,126.000    FT      CONCRETE BARRIER REMOVED                                 14.5492        11.6959     $539,483.25 

 

202E30701       3,365.000    FT      CONCRETE BARRIER REMOVED, AS PER PLAN                    22.1749        25.4975      $85,799.08 

 

202E30704          80.000    FT      CONCRETE BARRIER REMOVED FOR STORAGE                     18.1700        16.6800       $1,334.40 

 

202E30800       1,943.000    SY      TRAFFIC ISLAND REMOVED                                   15.2275        11.8006      $22,928.65 

 

202E30801         451.000    SY      TRAFFIC ISLAND REMOVED, AS PER PLAN                      14.7567        15.7900       $7,121.29 

 

202E30900          73.000    SY      PORTION OF TRAFFIC ISLAND REMOVED                        24.2963        30.0000       $2,190.00 

 

202E32000     110,123.000    FT      CURB REMOVED                                              4.0944         3.9341     $433,237.17 

 

202E32001       1,478.000    FT      CURB REMOVED, AS PER PLAN                                10.1680         8.5687      $12,664.50 

 

202E32500      20,016.500    FT      CURB AND GUTTER REMOVED                                   4.9231         4.9976     $100,033.98 

 

202E32501         145.000    FT      CURB AND GUTTER REMOVED, AS PER PLAN                     11.0833         8.2500       $1,196.25 

 

202E32600       3,197.000    FT      GUTTER REMOVED                                            6.6903         6.7082      $21,446.00 

 

202E32700         509.000    SY      GUTTER REMOVED                                           13.3561         9.3584       $4,763.45 
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202E32800       2,252.000    SY      CONCRETE SLOPE PROTECTION REMOVED                        23.2512        18.7916      $42,318.68 

 

202E32801           9.000    SY      CONCRETE SLOPE PROTECTION REMOVED, AS                    96.7067        33.0000         $297.00 

                                     PER PLAN 

 

202E34900       4,329.000    FT      PIPE REMOVED                                             14.8566        15.8391      $68,567.50 

 

202E35100      86,654.000    FT      PIPE REMOVED, 24" AND UNDER                              11.2514        12.3537   $1,070,496.53 

 

202E35101      11,450.000    FT      PIPE REMOVED, 24" AND UNDER, AS PER PLAN                 17.9668        15.4764     $177,205.35 

 

202E35200      12,511.000    FT      PIPE REMOVED, OVER 24"                                   27.3330        23.1882     $290,108.14 

 

202E35201         216.000    FT      PIPE REMOVED, OVER 24", AS PER PLAN                      88.2356        46.3403      $10,009.50 

 

202E35700         460.000    FT      ASBESTOS PIPE REMOVED                                    18.1587        22.0978      $10,165.00 

 

202E38000     615,000.030    FT      GUARDRAIL REMOVED                                         1.3753         1.1771     $723,905.51 

 

202E38001      42,782.500    FT      GUARDRAIL REMOVED, AS PER PLAN                            1.3636         1.3161      $56,306.69 

 

202E38100      37,684.000    FT      GUARDRAIL REMOVED FOR STORAGE                             1.5342         1.0733      $40,448.10 

 

202E38101      43,320.500    FT      GUARDRAIL REMOVED FOR STORAGE, AS PER                     1.9362         1.6172      $70,058.18 

                                     PLAN 

 

202E38200      72,580.800    FT      GUARDRAIL REMOVED FOR REUSE                               1.3791         1.3963     $101,344.70 

 

202E38201      46,593.750    FT      GUARDRAIL REMOVED FOR REUSE, AS PER PLAN                  1.4254         1.3356      $62,231.25 

202E38300       7,238.000    FT      GUARDRAIL REMOVED, BARRIER DESIGN                         1.4857         1.3981      $10,119.46 

 

202E38400         145.000    FT      GUARDRAIL REMOVED FOR STORAGE, BARRIER                    2.3625         2.0000         $290.00 

                                     DESIGN 

 

202E38401       5,811.000    FT      GUARDRAIL REMOVED FOR STORAGE, BARRIER                    2.7500         2.0000      $11,622.00 

                                     DESIGN, AS PER PLAN 

 

202E38410       4,774.000    FT      GUARDRAIL REMOVED FOR REUSE, BARRIER                      1.2500         1.2500       $5,967.50 

                                     DESIGN 

 

202E38500       2,583.800    FT      BRIDGE RAILING REMOVED                                    6.0716         4.5878      $11,853.88 

 

202E38501       1,963.000    FT      BRIDGE RAILING REMOVED, AS PER PLAN                       3.9220         3.6381       $7,141.50 

 

202E38601       1,220.000    FT      BRIDGE RAILING REMOVED FOR STORAGE, AS                    7.8329         7.1139       $8,679.00 

                                     PER PLAN 

 

202E38602         528.500    FT      BRIDGE RAILING REMOVED FOR REUSE                          7.8975         5.9127       $3,124.88 
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202E38603         131.250    FT      BRIDGE RAILING REMOVED FOR REUSE, AS PER                  2.4000         2.4000         $315.00 

                                     PLAN 

 

202E38700         102.000    EACH    GUARDRAIL POST REMOVED                                    7.1853         4.2157         $430.00 

 

202E38800           2.000    EACH    GUARD POST REMOVED                                       40.1429        32.5000          $65.00 

 

202E42000         754.000    EACH    ANCHOR ASSEMBLY REMOVED, TYPE A                         188.4249       175.5115     $132,335.67 

 

202E42001          54.000    EACH    ANCHOR ASSEMBLY REMOVED, TYPE A, AS PER                 201.6667       257.7778      $13,920.00 

                                     PLAN 

 

202E42010          76.000    EACH    ANCHOR ASSEMBLY REMOVED, TYPE E                         149.3753       148.9949      $11,323.61 

 

202E42040         240.000    EACH    ANCHOR ASSEMBLY REMOVED, TYPE T                          76.7034        73.1656      $17,559.75 

 

202E42050          14.000    EACH    ANCHOR ASSEMBLY REMOVED, TYPE B                         103.3762        92.5714       $1,296.00 

 

202E42206         837.000    EACH    ANCHOR ASSEMBLY REMOVED                                 164.3004       153.9625     $128,866.60 

 

202E42207           1.000    EACH    ANCHOR ASSEMBLY REMOVED, AS PER PLAN                    460.0000       650.0000         $650.00 

 

202E42210          91.000    EACH    ANCHOR ASSEMBLY REMOVED, BARRIER DESIGN                 203.4947       183.7802      $16,724.00 

 

202E42300           2.000    EACH    ANCHOR ASSEMBLY REMOVED FOR STORAGE,                    145.0675       160.2700         $320.54 

                                     TYPE A 

 

202E42301           3.000    EACH    ANCHOR ASSEMBLY REMOVED FOR STORAGE,                    200.0000       200.0000         $600.00 

                                     TYPE A, AS PER PLAN 

 

202E42509           5.000    EACH    ANCHOR ASSEMBLY REMOVED FOR STORAGE, AS                  96.6667        95.0000         $475.00 

                                     PER PLAN 

 

202E42610           2.000    EACH    ANCHOR ASSEMBLY REMOVED FOR REUSE, TYPE                 152.0000       150.0000         $300.00 

                                     B-98 

 

202E42620           1.000    EACH    ANCHOR ASSEMBLY REMOVED FOR REUSE, TYPE                 187.2500       185.0000         $185.00 

                                     E-98 

 

202E42810          11.000    EACH    ANCHOR ASSEMBLY REMOVED FOR REUSE, TYPE                 175.8140       170.9091       $1,880.00 

                                     E 

 

202E42812          14.000    EACH    ANCHOR ASSEMBLY REMOVED FOR STORAGE,                    143.4300       130.0000       $1,820.00 

                                     TYPE E 

 

202E42813          22.000    EACH    ANCHOR ASSEMBLY REMOVED FOR STORAGE,                    181.6667       180.4545       $3,970.00 

                                     TYPE E, AS PER PLAN 
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202E43001           6.000    EACH    ANCHOR ASSEMBLY POST REMOVED, AS PER                     55.0000        75.0000         $450.00 

                                     PLAN 

 

202E47000         368.000    EACH    BRIDGE TERMINAL ASSEMBLY REMOVED                         94.8121        87.2698      $32,115.28 

 

202E47001          15.000    EACH    BRIDGE TERMINAL ASSEMBLY REMOVED, AS PER                118.0645       120.6667       $1,810.00 

                                     PLAN 

 

202E47100          26.000    EACH    BRIDGE TERMINAL ASSEMBLY REMOVED FOR                     91.4638        85.1538       $2,214.00 

                                     STORAGE 

 

202E47200           6.000    EACH    BRIDGE TERMINAL ASSEMBLY REMOVED FOR                    107.2500       122.0000         $732.00 

                                     REUSE 

 

202E52990          50.000    EACH    SPECIAL - PARKING BLOCK REMOVED                          34.1721        27.2800       $1,364.00 

 

202E53010         568.000    EACH    SPECIAL - PARKING BLOCK REMOVED AND                      45.4831        39.2158      $22,274.60 

                                     RESET 

 

202E53020          27.000    EACH    SPECIAL - PARKING BLOCK REMOVED FOR                      80.0494        32.7407         $884.00 

                                     STORAGE 

 

202E53100          68.000    EACH    MAILBOX  REMOVED                                         48.1039        28.9316       $1,967.35 

 

202E56000           7.000    LS      BUILDING DEMOLISHED                                  16,472.1566    12,200.0000      $85,400.00 

 

202E56001          37.000    LS      BUILDING DEMOLISHED, AS PER PLAN                     17,574.3961    12,096.2703     $447,562.00 

 

202E56100          11.000    EACH    BUILDING DEMOLISHED                                   7,995.6445     6,388.6027      $70,274.63 

 

202E56101           9.000    EACH    BUILDING DEMOLISHED, AS PER PLAN                      9,397.1111     9,855.3333      $88,698.00 

 

202E58000         190.000    EACH    MANHOLE REMOVED                                         554.3184       456.2637      $86,690.10 

 

202E58001           2.000    EACH    MANHOLE REMOVED, AS PER PLAN                            448.7500       682.5000       $1,365.00 

 

202E58100         643.000    EACH    CATCH BASIN REMOVED                                     327.4762       282.3069     $181,523.35 

 

202E58101         115.000    EACH    CATCH BASIN REMOVED, AS PER PLAN                        541.7482       785.4614      $90,328.06 

 

202E58200         131.000    EACH    INLET REMOVED                                           494.4252       390.0931      $51,102.20 

 

202E58201          16.000    EACH    INLET REMOVED, AS PER PLAN                              684.6875       680.6250      $10,890.00 

 

202E58300          20.000    EACH    CATCH BASIN OR INLET REMOVED                            372.6591       474.7500       $9,495.00 

 

202E58400           7.000    EACH    INLET ABANDONED                                         574.1408       193.5714       $1,355.00 

 

202E58500          22.000    EACH    CATCH BASIN ABANDONED                                   414.8180       329.4750       $7,248.45 
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202E58501          19.000    EACH    CATCH BASIN ABANDONED, AS PER PLAN                      887.4117     1,198.4479      $22,770.51 

 

202E58600           1.000    EACH    CATCH BASIN OR INLET ABANDONED                          581.4388       750.0000         $750.00 

 

202E58700          27.000    EACH    MANHOLE ABANDONED                                       699.5465       278.7037       $7,525.00 

 

202E60010           6.000    EACH    MONUMENT ASSEMBLY REMOVED                               150.0968       155.0000         $930.00 

 

202E62000          12.000    EACH    JUNCTION BOX REMOVED                                    202.1429       350.0000       $4,200.00 

 

202E62700           8.000    EACH    SEPTIC TANK REMOVED                                   1,375.5064     1,243.2713       $9,946.17 

 

202E66000           2.000    EACH    SPECIAL - DRILLED WATER WELL ABANDONED                1,794.4444     1,875.0000       $3,750.00 

 

202E66500           1.000    EACH    UNDERGROUND STORAGE TANK REMOVED                      9,223.9100     8,500.0000       $8,500.00 

 

202E67000           9.000    EACH    REGULATED UNDERGROUND STORAGE TANK                    8,428.0833    11,397.2044     $102,574.84 

                                     REMOVED 

 

202E70000      13,933.000    FT      SPECIAL - FILL AND PLUG EXISTING CONDUIT                 15.9235        14.8740     $207,239.71 

 

202E70100      12,364.000    FT      SPECIAL - PIPE CLEANOUT                                  17.4818        15.2306     $188,311.38 

 

202E75000      56,536.250    FT      FENCE REMOVED                                             2.5850         2.6888     $152,016.20 

 

202E75001      52,912.000    FT      FENCE REMOVED, AS PER PLAN                                2.9595         1.0068      $53,272.00 

 

202E75100         525.000    FT      FENCE REMOVED FOR STORAGE                                 3.7160         3.0000       $1,575.00 

 

202E75200         205.500    FT      FENCE REMOVED FOR REUSE                                   9.4796        13.0275       $2,677.15 

 

202E75250          19.000    EACH    GATE REMOVED                                            147.2282       183.1274       $3,479.42 

 

202E75251           2.000    EACH    GATE REMOVED, AS PER PLAN                               188.5714       300.0000         $600.00 

 

202E75254           2.000    EACH    GATE REMOVED FOR REUSE                                  126.8711       164.9400         $329.88 

 

202E75600          10.000    EACH    METER VAULT REMOVED                                     306.8859       486.0000       $4,860.00 

 

202E75610          27.000    EACH    VALVE BOX REMOVED                                       127.2036        84.4074       $2,279.00 

 

202E75704           1.000    EACH    REMOVAL OF EXISTING CONTROL CENTER AND                  744.7500       715.0000         $715.00 

                                     FOUNDATION 

 

202E75801           4.000    EACH    DISCONNECT EXISTING CIRCUIT, AS PER PLAN                160.0000        40.0000         $160.00 

 

202E98000          43.000    LS      REMOVAL MISC.:                                        5,118.8352     4,245.6849     $182,564.45 
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202E98100       2,159.000    EACH    REMOVAL MISC.:                                          196.4248       202.1653     $436,474.85 

 

202E98200      56,256.000    FT      REMOVAL MISC.:                                           10.9406         8.4019     $472,654.99 

 

202E98300         751.000    SY      REMOVAL MISC.:                                           40.3093        40.4365      $30,367.83 

 

202E98400     286,160.000    SF      REMOVAL MISC.:                                            2.1641         1.5005     $429,369.20 

 

202E98500       1,514.000    CY      REMOVAL MISC.:                                           35.5322        34.2748      $51,892.00 

 

202E98510          80.000    MNHR    REMOVAL MISC.:                                          325.0000       280.0000      $22,400.00 

 

202E98600           1.000    EACH    ABANDON MISC.:                                          800.0000     1,200.0000       $1,200.00 

 

202E98700         458.000    FT      ABANDON MISC.:                                           15.3902         8.4094       $3,851.50 

 

202E99000           1.000    LS      SPECIAL - STRUCTURE REMOVED                          36,498.3333    11,500.0000      $11,500.00 

 

202E99010          20.000    LS      SPECIAL - PORTIONS OF STRUCTURE REMOVED             108,307.0824    63,785.0000   $1,275,700.00 

 

202E99020           5.000    LS      SPECIAL - PAVEMENT REMOVED                           13,085.7368    21,030.6000     $105,153.00 

 

202E99100          10.000    LS      SPECIAL - REMOVAL, MISC.:                            24,930.9390    11,963.0000     $119,630.00 

 

203E01890      14,587.000    SY      SPECIAL - SOIL STERILANT                                  0.4945         0.5612       $8,186.11 

 

203E10000   4,111,033.400    CY      EXCAVATION                                               10.4449         8.6467  $35,546,980.81 

 

203E10001     115,634.000    CY      EXCAVATION, AS PER PLAN                                  12.4843        12.8480   $1,485,668.05 

 

203E20000   1,917,219.000    CY      EMBANKMENT                                                6.9656         6.2829  $12,045,618.15 

 

203E20001     129,344.000    CY      EMBANKMENT, AS PER PLAN                                  12.3720         9.8988   $1,280,346.50 

 

203E22000       3,672.000    CY      EMBANKMENT, USING NATURAL SOILS,                         11.8547         6.2503      $22,951.08 

                                     703.16.A 

 

203E22010           2.000    CY      EMBANKMENT FOR WATER QUALITY DITCH CHECK                 91.6667       150.0000         $300.00 

 

203E35000       1,005.000    CY      GRANULAR EMBANKMENT                                      35.6715        29.3015      $29,448.00 

 

203E35001      13,585.000    CY      GRANULAR EMBANKMENT, AS PER PLAN                         39.5255        34.8319     $473,190.85 

 

203E35110      47,038.000    CY      GRANULAR MATERIAL, TYPE B                                38.7920        38.4831   $1,810,165.92 

 

203E35111          35.000    CY      GRANULAR MATERIAL, TYPE B, AS PER PLAN                   46.5000        43.5000       $1,522.50 

 

203E35120       5,746.000    CY      GRANULAR MATERIAL, TYPE C                                47.0279        46.1262     $265,041.21 
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203E35121       2,101.000    CY      GRANULAR MATERIAL, TYPE C, AS PER PLAN                   44.1440        47.0230      $98,795.30 

 

203E35130       1,035.000    CY      GRANULAR MATERIAL, TYPE D                                48.7702        38.8850      $40,246.00 

 

203E35140       2,243.000    CY      GRANULAR MATERIAL, TYPE E                                45.8210        36.4980      $81,865.00 

 

203E35141       1,860.000    CY      GRANULAR MATERIAL, TYPE E, AS PER PLAN                   52.9916        47.4501      $88,257.25 

 

203E40000         244.000    CY      BORROW                                                   66.6007        79.2664      $19,341.00 

 

203E40001       4,009.000    CY      BORROW, AS PER PLAN                                      19.0525        16.0000      $64,144.00 

 

203E57110          16.000    HOUR    SPECIAL - FOUNDATION TEST PIT                           137.0000       125.0000       $2,000.00 

 

203E57150       2,000.000    CY      SPECIAL - FOUNDATION EXCAVATION                           9.4000         4.0000       $8,000.00 

 

203E57170       2,000.000    CY      SPECIAL - FOUNDATION GRANULAR EMBANKMENT                 27.0000        19.0000      $38,000.00 

 

203E62000      38,985.000    SY      SPECIAL - SCARIFICATION                                   0.9815         1.5000      $58,477.50 

 

203E65000          88.000    EACH    SPECIAL - SETTLEMENT PLATFORM                         1,340.2241       743.1818      $65,400.00 

 

203E80100         217.000    CY      SPECIAL - INFILTRATION TRENCH                            40.1000        45.7000       $9,916.90 

 

203E98000      24,189.000    CY      ROADWAY, MISC.:                                          28.0986        18.6918     $452,135.29 

 

203E98100         165.000    SY      ROADWAY, MISC.:                                           8.6823         4.0000         $660.00 

 

203E98300      24,290.000    FT      ROADWAY, MISC.:                                          19.6619        16.2417     $394,510.00 

 

203E98500          12.000    LS      ROADWAY, MISC.:                                      15,836.3887    23,806.8750     $285,682.50 

 

203E99000           8.000    LS      SPECIAL - EARTHWORK                                  88,500.6115    42,228.7500     $337,830.00 

 

203E99100           4.000    LS      SPECIAL - MISC.:                                    10276538.131   9360050.0000  $37,440,200.00 

 

204E10000   1,268,671.000    SY      SUBGRADE COMPACTION                                       1.5392         1.6585   $2,104,096.25 

 

204E10001       2,060.000    SY      SUBGRADE COMPACTION, AS PER PLAN                          1.6250         1.0000       $2,060.00 

 

204E13000     202,196.000    CY      EXCAVATION OF SUBGRADE                                   11.0363         9.9374   $2,009,312.02 

 

204E13001       7,294.000    CY      EXCAVATION OF SUBGRADE, AS PER PLAN                      18.4714        22.8549     $166,703.51 

 

204E20000      12,095.000    CY      EMBANKMENT                                                7.9735         6.9931      $84,581.52 

 

204E21000       1,265.000    CY      GRANULAR EMBANKMENT                                      29.1420        24.7500      $31,308.75 

 

204E21001       1,225.000    CY      GRANULAR EMBANKMENT, AS PER PLAN                         35.9673        26.9751      $33,044.50 
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204E30010     120,240.000    CY      GRANULAR MATERIAL, TYPE B                                32.0133        32.6615   $3,927,215.38 

 

204E30011         497.000    CY      GRANULAR MATERIAL, TYPE B, AS PER PLAN                   38.6500        40.0000      $19,880.00 

 

204E30020      49,943.000    CY      GRANULAR MATERIAL, TYPE C                                24.3615        25.6928   $1,283,174.44 

 

204E30021          50.000    CY      GRANULAR MATERIAL, TYPE C, AS PER PLAN                   58.7280        35.0000       $1,750.00 

 

204E30030      12,268.000    CY      GRANULAR MATERIAL, TYPE D                                28.2049        26.7554     $328,234.93 

 

204E30031       2,412.000    CY      GRANULAR MATERIAL, TYPE D, AS PER PLAN                   38.8333        30.0000      $72,360.00 

 

204E30041         743.000    CY      GRANULAR MATERIAL, TYPE E, AS PER PLAN                   37.5700        38.0000      $28,234.00 

 

204E45000         874.300    HOUR    PROOF ROLLING                                           192.0230       198.4149     $173,474.18 

 

204E50000     395,849.000    SY      GEOTEXTILE FABRIC                                         1.2933         1.1994     $474,777.34 

 

204E50001         198.000    SY      GEOTEXTILE FABRIC, AS PER PLAN                            3.3571         3.0000         $594.00 

 

204E50100         302.000    SY      GEOTEXTILE FABRIC, 712.09, TYPE A                         1.9375         1.2500         $377.50 

 

205E30000      37,295.000    CY      LIME KILN DUST STABILIZED EMBANKMENT                     15.0882         8.7500     $326,331.25 

 

205E30200       3,877.000    TON     LIME KILN DUST                                           75.5664        76.4000     $296,202.80 

 

206E10010       1,063.000    SY      LIME STABILIZED SUBGRADE, 12 INCHES DEEP                 18.6660         4.3300       $4,602.79 

 

206E10020      11,806.000    SY      LIME STABILIZED SUBGRADE, 14 INCHES DEEP                  4.2762         3.5000      $41,321.00 

 

206E10030       5,606.000    SY      LIME STABILIZED SUBGRADE, 16 INCHES DEEP                  4.4846         3.5000      $19,621.00 

 

206E10300         552.000    TON     LIME                                                    145.6688       143.8418      $79,400.66 

 

206E10500      22,647.000    TON     CEMENT                                                  107.2199       100.4925   $2,275,852.82 

 

206E11000     564,263.000    SY      CURING COAT                                               0.4415         0.3275     $184,792.02 

 

206E11001     207,469.000    SY      CURING COAT, AS PER PLAN                                  0.9676         0.8521     $176,777.91 

 

206E15000      42,830.000    SY      CEMENT STABILIZED SUBGRADE                                4.0260         4.2080     $180,229.84 

 

206E15010     319,890.000    SY      CEMENT STABILIZED SUBGRADE, 12 INCHES                     2.4467         2.0000     $639,780.00 

                                     DEEP 

 

206E15020      90,865.000    SY      CEMENT STABILIZED SUBGRADE, 14 INCHES                     3.6408         3.4818     $316,372.90 

                                     DEEP 
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206E15030     228,084.000    SY      CEMENT STABILIZED SUBGRADE, 16 INCHES                     4.2244         3.8503     $878,197.94 

                                     DEEP 

 

206E20000           2.000    HOUR    TEST ROLLING                                            220.0000       250.0000         $500.00 

 

206E25030      52,394.000    SY      LIME KILN DUST STABILIZED SUBGRADE, 16                    3.5938         2.4500     $128,365.30 

                                     INCHES DEEP 

 

206E25100       2,421.000    TON     LIME KILN DUST                                           65.8438        64.0000     $154,944.00 

 

206E30000           7.000    LS      CONTRACTOR DESIGNED LIME SUBGRADE                    18,113.8205    23,776.1414     $166,432.99 

 

206E98300      19,194.000    SY      SPECIAL - CHEMICALLY STABILIZED                           5.1125         8.0000     $153,552.00 

                                     SUBGRADE. MISC.: 

 

206E98400           2.000    LS      SPECIAL  - CHEMICALLY STABILIZED                      6,842.8571     4,750.0000       $9,500.00 

                                     SUBGRADE. MISC.: 

 

206E98800          60.000    TON     SPECIAL - CHEMICALLY STABILIZED                          57.0000        55.0000       $3,300.00 

                                     SUBGRADE. MISC.: 

 

208E10000           1.000    LS      PRE-BLAST CONDITION SURVEY                            1,947.8571     2,500.0000       $2,500.00 

 

208E10001           1.000    LS      PRE-BLAST CONDITION SURVEY, AS PER PLAN               9,000.0000     5,500.0000       $5,500.00 

 

208E12000           2.000    LS      BLASTING CONSULTANT                                  20,573.6000     8,000.0000      $16,000.00 

 

208E13000           2.000    LS      AIR BLAST AND NOISE CONTROL                           7,310.0000     3,400.0000       $6,800.00 

 

208E14000           1.000    LS      VIBRATION CONTROL AND MONITORING                      7,761.5000     6,000.0000       $6,000.00 

 

208E14001           3.000    LS      VIBRATION CONTROL AND MONITORING, AS PER              6,130.0000     4,433.3333      $13,300.00 

                                     PLAN 

 

208E15001     111,076.000    SY      PRESPLITTING, AS PER PLAN                                10.7779        10.0436   $1,115,600.00 

 

208E16000           1.000    LS      HYDROLOGIST                                           5,967.1429     1,500.0000       $1,500.00 

 

209E10000      14,358.000    FT      DITCH CLEANOUT                                            5.2233         2.3537      $33,794.40 

 

209E10001       9,304.000    FT      DITCH CLEANOUT, AS PER PLAN                               8.5599         7.0085      $65,207.00 

 

209E15000         782.386    STA     RESHAPING UNDER GUARDRAIL                                40.4411        32.9320      $25,765.55 

 

209E15001         672.780    STA     RESHAPING UNDER GUARDRAIL, AS PER PLAN                  134.3368       176.0334     $118,431.75 

 

209E15050          10.150    MILE    RESHAPING UNDER GUARDRAIL                               903.8911       315.3695       $3,201.00 

 

209E15051           1.770    MILE    RESHAPING UNDER GUARDRAIL, AS PER PLAN                2,025.0000     2,000.0000       $3,540.00 
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209E60200       5,544.830    STA     LINEAR GRADING                                           77.7840        84.6474     $469,355.60 

 

209E60201       2,965.140    STA     LINEAR GRADING, AS PER PLAN                             149.0140       121.2824     $359,619.18 

 

209E60500         380.240    MILE    LINEAR GRADING                                        1,053.2144     1,034.4297     $393,331.54 

 

209E60501          70.860    MILE    LINEAR GRADING, AS PER PLAN                           2,665.2154     2,381.1741     $168,730.00 

 

209E61000      39,623.000    SY      SPECIAL - SHAPING                                         1.1138         0.6433      $25,488.31 

 

209E70000      10,386.300    CY      BORROW                                                   40.4197        32.1242     $333,652.04 

 

209E72000         554.900    STA     PREPARING SUBGRADE FOR SHOULDER PAVING                  252.1853       245.7432     $136,362.92 

 

209E72001       1,743.450    STA     PREPARING SUBGRADE FOR SHOULDER PAVING,                  72.3766       121.1728     $211,258.80 

                                     AS PER PLAN 

 

209E72050          85.220    MILE    PREPARING SUBGRADE FOR SHOULDER PAVING                  914.3306     1,026.7214      $87,497.20 

 

209E72051         494.820    MILE    PREPARING SUBGRADE FOR SHOULDER PAVING,                 826.9672       641.3884     $317,371.80 

                                     AS PER PLAN 

 

209E80000         322.000    EACH    GRADING MAILBOX APPROACHES                               65.4771        54.6711      $17,604.09 

 

209E80050           1.000    EACH    GRADING DRIVE APPROACHES                                850.0000       500.0000         $500.00 

 

251E01000     102,753.000    SY      PARTIAL DEPTH PAVEMENT REPAIR                            31.7675        29.0323   $2,983,159.28 

 

251E01001     333,745.000    SY      PARTIAL DEPTH PAVEMENT REPAIR, AS PER                    33.4081        29.7693   $9,935,347.97 

                                     PLAN 

 

251E98000       1,018.000    CY      PARTIAL DEPTH REPAIR, MISC.:                            300.4366       257.5246     $262,160.00 

 

252E01000      14,445.000    SY      FULL DEPTH RIGID PAVEMENT REMOVAL AND                   100.0032       100.4638   $1,451,200.00 

                                     FLEXIBLE REPLACEMENT 

 

252E01500      78,450.000    FT      FULL DEPTH PAVEMENT SAWING                                2.9250         2.5632     $201,082.34 

 

253E01000      85,138.000    SY      PAVEMENT REPAIR                                          46.9349        38.3351   $3,263,777.97 

 

253E01001     113,424.000    SY      PAVEMENT REPAIR, AS PER PLAN                             28.9949        23.9591   $2,717,538.26 

 

253E02000      51,706.000    CY      PAVEMENT REPAIR                                         168.0804       159.2178   $8,232,516.18 

 

253E02001       5,704.000    CY      PAVEMENT REPAIR, AS PER PLAN                            241.1849       232.9045   $1,328,487.24 

 

253E90000      19,662.000    CY      PAVEMENT REPAIR, MISC.:                                 197.0006       183.2137   $3,602,348.65 
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254E01000    15924616.000    SY      PAVEMENT PLANING, ASPHALT CONCRETE                        1.2990         1.1529  $18,359,490.00 

 

254E01001   3,012,623.000    SY      PAVEMENT PLANING, ASPHALT CONCRETE, AS                    1.6714         1.4712   $4,432,056.93 

                                     PER PLAN 

 

254E01010       2,583.000    SY      PAVEMENT PLANING, PORTLAND CEMENT                         6.9591         8.9792      $23,193.20 

                                     CONCRETE 

 

254E01600      77,626.000    SY      PATCHING PLANED SURFACE                                   2.2435         2.4084     $186,954.02 

254E01601       6,100.000    SY      PATCHING PLANED SURFACE, AS PER PLAN                     10.6000        10.7967      $65,860.00 

 

254E90100         210.000    SY      PAVEMENT PLANING, MISC.:                                  6.8125         8.0000       $1,680.00 

 

255E10000         614.000    SY      FULL DEPTH PAVEMENT REMOVAL AND RIGID                   127.1260       106.4984      $65,390.00 

                                     REPLACEMENT, CLASS C 

 

255E10001       3,457.000    SY      FULL DEPTH PAVEMENT REMOVAL AND RIGID                   104.3937        92.3021     $319,088.52 

                                     REPLACEMENT, CLASS C, AS PER PLAN 

 

255E10100       2,430.000    SY      FULL DEPTH PAVEMENT REMOVAL AND RIGID                   154.6591       168.3128     $409,000.00 

                                     REPLACEMENT, CLASS FS 

 

255E10101      22,015.000    SY      FULL DEPTH PAVEMENT REMOVAL AND RIGID                   147.2072       123.7451   $2,724,248.56 

                                     REPLACEMENT, CLASS FS, AS PER PLAN 

 

255E10150      34,454.000    SY      FULL DEPTH PAVEMENT REMOVAL AND RIGID                    75.9323        76.3823   $2,631,676.10 

                                     REPLACEMENT, CLASS MS 

 

255E10151      26,407.000    SY      FULL DEPTH PAVEMENT REMOVAL AND RIGID                   111.1822        98.3679   $2,597,600.00 

                                     REPLACEMENT, CLASS MS, AS PER PLAN 

 

255E10500       2,285.000    SY      FULL DEPTH PAVEMENT REMOVAL AND RIGID                   218.1016       204.6546     $467,635.77 

                                     REPLACEMENT, CLASS RRCM 

 

255E20000     455,021.000    FT      FULL DEPTH PAVEMENT SAWING                                1.7656         1.8261     $830,936.03 

 

256E10000         132.000    SF      BONDED PATCHING OF PORTLAND CEMENT                       93.7633        70.0000       $9,240.00 

                                     CONCRETE PAVEMENT, TYPE A 

 

256E10001       1,218.000    SF      BONDED PATCHING OF PORTLAND CEMENT                       27.7250        36.0000      $43,848.00 

                                     CONCRETE PAVEMENT, TYPE A, AS PER PLAN 

 

257E10000      16,821.000    SY      DIAMOND GRINDING PORTLAND CEMENT                          3.6500         3.8500      $64,760.85 

                                     CONCRETE PAVEMENT 

 

257E10001     219,568.000    SY      DIAMOND GRINDING PORTLAND CEMENT                          2.9677         2.1970     $482,380.88 

                                     CONCRETE PAVEMENT, AS PER PLAN 

 

258E10001         414.000    EACH    RETROFIT DOWEL BARS, AS PER PLAN                         75.3333       100.0000      $41,400.00 
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301E46000     134,718.000    CY      ASPHALT CONCRETE BASE, PG64-22                          125.4057       119.3083  $16,072,975.22 

 

301E46001       9,349.000    CY      ASPHALT CONCRETE  BASE, PG64-22, AS PER                 121.6826       125.9745   $1,177,735.21 

                                     PLAN 

 

301E46010         226.000    CY      ASPHALT CONCRETE BASE, PG64-28                          203.8076       223.8622      $50,592.85 

 

301E46011      28,609.000    CY      ASPHALT CONCRETE BASE, PG64-28, AS PER                  114.9053       103.2100   $2,952,735.00 

                                     PLAN 

 

301E48000         516.000    CY      ASPHALT CONCRETE BASE, PG64-22                          219.7327       206.0464     $106,319.92 

                                     (DRIVEWAYS) 

 

302E46000     284,394.000    CY      ASPHALT CONCRETE BASE, PG64-22                          101.7683       101.3814  $28,832,263.01 

 

304E20000     275,640.000    CY      AGGREGATE BASE                                           41.8253        41.7996  $11,521,640.38 

 

304E20001      89,404.000    CY      AGGREGATE BASE, AS PER PLAN                              54.7834        46.3821   $4,146,742.73 

 

304E99000           2.000    LS      SPECIAL - AGGREGATE BASE                             32,926.4167    29,100.0000      $58,200.00 

 

305E10001          13.000    SY      6" CONCRETE BASE, AS PER PLAN                           225.0000       250.0000       $3,250.00 

 

305E12000       1,406.000    SY      8" CONCRETE BASE                                         64.2006        55.6287      $78,214.00 

 

305E13000      27,281.000    SY      9" CONCRETE BASE                                         50.5205        45.1817   $1,232,602.81 

 

305E13001       3,226.000    SY      9" CONCRETE BASE, AS PER PLAN                            47.7057        50.2120     $161,984.00 

 

305E14000         924.000    SY      10" CONCRETE BASE                                        45.8750        43.0000      $39,732.00 

 

305E14001         817.000    SY      10" CONCRETE BASE, AS PER PLAN                           58.6015        60.8543      $49,718.00 

 

305E16000         445.000    SY      12" CONCRETE BASE                                        79.0000        78.0000      $34,710.00 

 

305E17500         190.000    SY      CONCRETE BASE, MISC.:                                    71.8507        58.9895      $11,208.00 

 

305E99000           3.000    LS      SPECIAL - CONCRETE BASE                             118,733.2233    90,953.3333     $272,860.00 

 

310E99000           4.000    LS      SPECIAL - SUBBASE AND BASE                           42,646.9900    25,247.2000     $100,988.80 

 

407E10000   2,228,558.600    GAL     TACK COAT                                                 2.0464         2.0129   $4,485,909.69 

 

407E10001         634.000    GAL     TACK COAT, AS PER PLAN                                   35.2972        36.7382      $23,292.00 

 

407E13900     114,306.000    GAL     TACK COAT, 702.13                                         2.3094         2.2597     $258,291.91 

 

407E14000   1,010,476.000    GAL     TACK COAT FOR INTERMEDIATE COURSE                         2.1101         2.0281   $2,049,393.54 



Summary of Contracts Awarded for Calendar Year 2012 by Item 
 

  Item           Quantity    U/M        Item Description                                    Avg Unit      Avg Unit        Total Amt 

 Number                                                                                    Price Bid     Price Awded       Awarded 

 

52 | P a g e  

 

407E14001          37.000    GAL     TACK COAT FOR INTERMEDIATE COURSE, AS                     2.7800         3.0000         $111.00 

                                     PER PLAN 

 

407E20000     132,062.400    GAL     TACK COAT, TRACKLESS TACK, INTERMEDIATE                   4.7502         3.5883     $473,874.79 

                                     COURSE 

 

407E20100     179,062.000    GAL     TACK COAT, TRACKLESS TACK, SURFACE                        4.7132         3.7749     $675,941.51 

                                     COURSE 

 

407E98000      37,300.000    FT      TACK COAT, MISC.:                                         0.0500         0.0500       $1,865.00 

 

407E98010      37,920.000    GAL     TACK COAT, MISC.:                                         4.3103         4.3148     $163,618.81 

 

408E10000     519,841.000    GAL     PRIME COAT                                                3.4320         3.3229   $1,727,391.21 

 

408E10001     246,505.000    GAL     PRIME COAT, AS PER PLAN                                   3.3637         3.3000     $813,458.50 

 

409E30000      27,121.000    FT      SAWING AND SEALING ASPHALT CONCRETE                       3.1403         2.7845      $75,518.20 

                                     PAVEMENT JOINTS 

 

409E98010     263,958.000    LB      SEALING, MISC.:                                           1.4343         1.3277     $350,446.22 

 

409E98020         673.000    GAL     SEALING, MISC:                                            7.0000         7.0000       $4,711.00 

 

410E10000         537.000    CY      TRAFFIC COMPACTED SURFACE, TYPE A                        49.9341        45.5140      $24,441.00 

 

410E11000         397.000    CY      TRAFFIC COMPACTED SURFACE, TYPE B                        46.6774        47.8841      $19,010.00 

 

410E12000       4,620.000    CY      TRAFFIC COMPACTED SURFACE, TYPE A OR B                   42.1595        46.2895     $213,857.36 

 

410E12001         275.000    CY      TRAFFIC COMPACTED SURFACE, TYPE A OR B,                  39.1263        28.4000       $7,810.00 

                                     AS PER PLAN 

 

410E13000       1,610.000    CY      TRAFFIC COMPACTED SURFACE, TYPE C                        53.3640        41.8839      $67,433.00 

 

410E13001           9.000    CY      TRAFFIC COMPACTED SURFACE, TYPE C, AS                    83.2020       125.0000       $1,125.00 

                                     PER PLAN 

 

410E14001       1,500.000    CY      TRAFFIC COMPACTED SURFACE, AS PER PLAN                   30.8800        26.5000      $39,750.00 

 

410E22000       3,350.000    TON     TRAFFIC COMPACTED SURFACE, TYPE A OR B                   45.4038        30.0000     $100,500.00 

 

411E10000       8,924.000    CY      STABILIZED CRUSHED AGGREGATE                             53.7704        49.8443     $444,810.31 

 

411E10001           1.000    CY      STABILIZED CRUSHED AGGREGATE, AS PER                    202.1580       254.3500         $254.35 

                                     PLAN 

 

421E10010     133,619.000    SY      MICROSURFACING, SURFACE COURSE                            2.9432         2.6943     $360,009.98 
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421E10011   1,335,547.000    SY      MICROSURFACING, SURFACE COURSE, AS PER                    2.2161         2.2254   $2,972,065.44 

                                     PLAN 

 

422E10000     991,725.000    SY      SINGLE CHIP SEAL WITH POLYMER BINDER                      1.8984         1.7717   $1,757,049.61 

 

422E10001     543,650.000    SY      SINGLE CHIP SEAL WITH POLYMER BINDER, AS                  1.6669         1.5565     $846,200.90 

                                     PER PLAN 

 

422E20000       1,937.000    SY      DOUBLE CHIP SEAL WITH POLYMER BINDER                      7.0000         7.0000      $13,559.00 

 

423E00100       1,454.000    LB      CRACK SEALING, TYPE I                                     3.6667         3.5000       $5,089.00 

 

423E00108      21,100.000    LB      CRACK SEALING, TYPE III                                   2.7381         2.8574      $60,291.50 

 

423E00150     681,300.000    LB      CRACK SEALING, TYPE IV                                    1.0371         0.5079     $346,033.50 

 

423E98100   6,306,783.000    SY      CRACK SEALING, MISC.:                                     0.3941         0.3224   $2,033,501.44 

 

423E98200     220,157.000    FT      CRACK SEALING, MISC.:                                     0.3526         0.4741     $104,370.52 

 

424E10000         129.000    CY      FINE GRADED POLYMER ASPHALT CONCRETE,                   308.5688       263.9535      $34,050.00 

                                     TYPE A 

 

424E10001       2,107.000    CY      FINE GRADED POLYMER ASPHALT CONCRETE,                   197.2855       171.0000     $360,297.00 

                                     TYPE A,  AS PER PLAN 

 

424E12000      39,677.000    CY      FINE GRADED POLYMER ASPHALT CONCRETE,                   177.5057       171.8044   $6,816,684.75 

                                     TYPE B 

 

424E12001      23,461.000    CY      FINE GRADED POLYMER ASPHALT CONCRETE,                   201.4016       190.0167   $4,457,981.50 

                                     TYPE B, AS PER PLAN 

 

442E00200       5,809.000    CY      ASPHALT CONCRETE SURFACE COURSE, 9.5 MM,                173.9829       164.5767     $956,025.80 

                                     TYPE A (446) 

 

442E00201      60,973.000    CY      ASPHALT CONCRETE SURFACE COURSE, 9.5 MM,                140.7550       135.4388   $8,258,112.18 

                                     TYPE A (446), AS PER PLAN 

 

442E10000     239,044.000    CY      ASPHALT CONCRETE SURFACE COURSE, 12.5MM,                156.4117       153.5165  $36,697,205.70 

                                     TYPE A (446) 

442E10001      60,982.000    CY      ASPHALT CONCRETE SURFACE COURSE, 12.5                   165.8023       161.1958   $9,830,040.35 

                                     MM, TYPE A (446), AS PER PLAN 

 

442E10050      88,802.000    CY      ASPHALT CONCRETE SURFACE COURSE, 12.5MM,                157.3129       145.2609  $12,899,460.00 

                                     TYPE B (446) 

 

442E10051      45,185.000    CY      ASPHALT CONCRETE SURFACE COURSE, 12.5                   157.2272       151.7365   $6,856,213.55 

                                     MM, TYPE B (446), AS PER PLAN 
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442E10100     166,181.000    CY      ASPHALT CONCRETE INTERMEDIATE COURSE,                   122.8623       118.5146  $19,694,874.60 

                                     19MM, TYPE A (446) 

 

442E10101      21,469.000    CY      ASPHALT CONCRETE INTERMEDIATE COURSE, 19                132.9808       130.0561   $2,792,175.25 

                                     MM, TYPE A (446), AS PER PLAN 

 

442E10150     147,449.000    CY      ASPHALT CONCRETE INTERMEDIATE COURSE,                   114.7440       107.5958  $15,864,886.00 

                                     19MM, TYPE B (446) 

 

442E10500       9,536.000    CY      ASPHALT CONCRETE SURFACE COURSE, 9.5 MM,                151.2447       144.2208   $1,375,289.20 

                                     TYPE A (448) 

 

442E10501      16,902.000    CY      ASPHALT CONCRETE SURFACE COURSE, 9.5 MM,                156.1011       143.1072   $2,418,797.59 

                                     TYPE A (448), AS PER PLAN 

 

442E10510          28.000    CY      ASPHALT CONCRETE SURFACE COURSE, 9.5MM,                 328.7162       313.3929       $8,775.00 

                                     TYPE A (448) (DRIVEWAYS) 

 

442E10511           4.000    CY      ASPHALT CONCRETE SURFACE COURSE, 9.5MM,                 427.5000       420.0000       $1,680.00 

                                     TYPE A (448) (DRIVEWAYS), AS PER PLAN 

 

442E20000      34,839.000    CY      ASPHALT CONCRETE SURFACE COURSE, 12.5MM,                176.2279       168.8689   $5,883,222.18 

                                     TYPE A (448) 

 

442E20001      27,571.000    CY      ASPHALT CONCRETE SURFACE COURSE, 12.5                   161.0328       155.5622   $4,289,006.40 

                                     MM, TYPE A (448), AS PER PLAN 

 

442E20050      11,987.000    CY      ASPHALT CONCRETE SURFACE COURSE, 12.5MM,                155.5486       151.8630   $1,820,381.90 

                                     TYPE B (448) 

 

442E20051         361.000    CY      ASPHALT CONCRETE SURFACE COURSE, 12.5                   189.9686       182.8089      $65,994.00 

                                     MM, TYPE B (448), AS PER PLAN 

 

442E20100      18,639.000    CY      ASPHALT CONCRETE INTERMEDIATE COURSE,                   145.0646       143.5135   $2,674,949.00 

                                     9.5MM, TYPE A (448) 

 

442E20101      34,731.000    CY      ASPHALT CONCRETE INTERMEDIATE COURSE,                   142.0006       134.6200   $4,675,487.57 

                                     9.5 MM, TYPE A (448), AS PER PLAN 

 

442E20200       8,119.000    CY      ASPHALT CONCRETE INTERMEDIATE COURSE,                   140.0372       133.7035   $1,085,538.63 

                                     19MM, TYPE A (448) 

 

442E20201      54,444.000    CY      ASPHALT CONCRETE INTERMEDIATE COURSE, 19                126.3614       122.1634   $6,651,062.84 

                                     MM, TYPE A (448), AS PER PLAN 

 

442E20250      29,482.000    CY      ASPHALT CONCRETE INTERMEDIATE COURSE,                   121.5953       116.4601   $3,433,475.50 

                                     19MM, TYPE B (448) 
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442E99000           4.000    LS      SPECIAL - FLEXIBLE PAVEMENT                         1606206.7778   1985750.0000   $7,943,000.00 

 

443E10000       5,494.000    CY      STONE MATRIX ASPHALT CONCRETE, 12.5MM,                  220.1126       214.4438   $1,178,154.00 

                                     PG70-22M, (446) 

 

443E98000       5,004.000    CY      STONE MATRIX ASPHALT CONCRETE, MISC.:                   208.7504       209.8781   $1,050,230.00 

 

446E46010       4,847.000    CY      ASPHALT CONCRETE INTERMEDIATE COURSE,                   162.8309       149.2847     $723,583.00 

                                     TYPE 1, PG70-22M 

 

446E46020      11,821.000    CY      ASPHALT CONCRETE, INTERMEDIATE COURSE,                  125.8955       133.1911   $1,574,452.00 

                                     TYPE 1, PG64-22 

 

446E46034         274.000    CY      ASPHALT CONCRETE INTERMEDIATE COURSE,                   174.8000       170.0000      $46,580.00 

                                     TYPE 2, PG76-22M 

 

446E46040      20,351.000    CY      ASPHALT CONCRETE INTERMEDIATE COURSE,                   121.6146       115.0269   $2,340,912.52 

                                     TYPE 2, PG64-28 

 

446E46050      32,598.000    CY      ASPHALT CONCRETE INTERMEDIATE COURSE,                   118.1885       111.2492   $3,626,502.75 

                                     TYPE 2, PG64-22 

 

446E47004       2,548.000    CY      ASPHALT CONCRETE SURFACE COURSE, TYPE 1,                187.5900       183.9000     $468,577.20 

                                     PG76-22M 

 

446E47020      45,140.000    CY      ASPHALT CONCRETE SURFACE COURSE, TYPE 1,                135.1348       136.1340   $6,145,089.00 

                                     PG64-22 

 

446E47021         394.000    CY      ASPHALT CONCRETE SURFACE COURSE, TYPE 1,                179.0204       143.3503      $56,480.00 

                                     PG64-22, AS PER PLAN 

 

446E47028      13,068.000    CY      ASPHALT CONCRETE SURFACE COURSE, TYPE 1,                141.4304       137.5008   $1,796,860.00 

                                     PG70-22M 

 

446E47029      50,963.000    CY      ASPHALT CONCRETE SURFACE COURSE, TYPE 1,                154.7799       142.6337   $7,269,041.20 

                                     PG70-22M, AS PER PLAN 

 

446E50000       2,883.000    CY      ASPHALT CONCRETE SURFACE COURSE, TYPE 1H                160.3848       158.5869     $457,206.00 

 

446E50014         235.000    CY      ASPHALT CONCRETE SURFACE COURSE, TYPE                   199.8000       175.0000      $41,125.00 

                                     1H, PG76-22M 

 

446E50015       1,912.000    CY      ASPHALT CONCRETE SURFACE COURSE, TYPE                   162.8533       167.0000     $319,304.00 

                                     1H, PG76-22M, AS PER PLAN 

 

448E46000          28.000    CY      ASPHALT CONCRETE INTERMEDIATE COURSE,                   266.1867       215.0000       $6,020.00 

                                     TYPE 1, PG76-22 
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448E46010       2,003.000    CY      ASPHALT CONCRETE INTERMEDIATE COURSE,                   145.8256       137.8436     $276,100.83 

                                     TYPE 1, PG64-28 

 

448E46020     109,688.600    CY      ASPHALT CONCRETE INTERMEDIATE COURSE,                   134.4287       131.6381  $14,439,200.47 

                                     TYPE 1, PG64-22 

 

448E46021      20,296.000    CY      ASPHALT CONCRETE INTERMEDIATE COURSE,                   133.8045       132.4645   $2,688,499.76 

                                     TYPE 1, PG64-22, AS PER PLAN 

 

448E46024         322.000    CY      ASPHALT CONCRETE INTERMEDIATE COURSE,                   311.5432       300.3172      $96,702.15 

                                     TYPE 2, PG64-22 (DRIVEWAYS) 

 

448E46030       3,726.000    CY      ASPHALT CONCRETE INTERMEDIATE COURSE,                   141.0487       136.4283     $508,332.00 

                                     TYPE 2, PG76-22 

448E46040       6,148.000    CY      ASPHALT CONCRETE INTERMEDIATE COURSE,                   160.4895       147.7725     $908,505.39 

                                     TYPE 2, PG64-28 

 

448E46048          97.000    CY      ASPHALT CONCRETE INTERMEDIATE COURSE,                   272.0000       275.0000      $26,675.00 

                                     TYPE 1, PG64-22 (DRIVEWAYS) 

 

448E46050     156,544.000    CY      ASPHALT CONCRETE INTERMEDIATE COURSE,                   125.3530       116.5990  $18,252,870.63 

                                     TYPE 2, PG64-22 

 

448E46051       1,074.000    CY      ASPHALT CONCRETE INTERMEDIATE COURSE,                   158.1982       160.0629     $171,907.58 

                                     TYPE 2, PG64-22, AS PER PLAN 

 

448E46060         918.000    CY      ASPHALT CONCRETE INTERMEDIATE COURSE,                   226.2224       276.8192     $254,120.00 

                                     TYPE 1, PG64-22 (UNDER GUARDRAIL) 

 

448E46061       6,005.400    CY      ASPHALT CONCRETE INTERMEDIATE COURSE,                   217.8228       201.2636   $1,208,668.43 

                                     TYPE 1, UNDER GUARDRAIL, PG64-22, AS PER PLAN 

 

448E46070          15.000    CY      ASPHALT CONCRETE INTERMEDIATE COURSE,                   296.6480       350.0000       $5,250.00 

                                     TYPE 2, PG64-28 (DRIVEWAYS) 

 

448E46080      20,251.000    CY      ASPHALT CONCRETE INTERMEDIATE COURSE,                   152.8280       146.8696   $2,974,257.00 

                                     TYPE 1, PG70-22 

 

448E46090       2,379.000    CY      ASPHALT CONCRETE INTERMEDIATE COURSE,                   125.0136       121.0000     $287,859.00 

                                     TYPE 2, PG70-22M 

 

448E46900         166.000    CY      ASPHALT CONCRETE SURFACE COURSE, TYPE 1,                205.9508       193.3434      $32,095.00 

                                     PG70-22 

 

448E46901       1,080.000    CY      ASPHALT CONCRETE SURFACE COURSE, TYPE 1,                204.2200       216.6600     $233,992.80 

                                     PG70-22, AS PER PLAN 

 

448E46904     128,240.000    CY      ASPHALT CONCRETE SURFACE COURSE, TYPE 1,                152.7118       148.7328  $19,073,493.83 

                                     PG70-22M 
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448E46905      27,829.000    CY      ASPHALT CONCRETE SURFACE COURSE, TYPE 1,                153.2659       143.1533   $3,983,814.08 

                                     PG70-22M, AS PER PLAN 

 

448E47000       1,480.000    CY      ASPHALT CONCRETE SURFACE COURSE, TYPE 1,                167.0281       163.1926     $241,525.00 

                                     PG76-22 

 

448E47020     230,020.200    CY      ASPHALT CONCRETE SURFACE COURSE, TYPE 1,                145.4065       136.6966  $31,442,986.91 

                                     PG64-22 

 

448E47021       9,294.000    CY      ASPHALT CONCRETE SURFACE COURSE, TYPE 1,                158.5768       148.7830   $1,382,789.10 

                                     PG64-22, AS PER PLAN 

 

448E47050         264.000    CY      ASPHALT CONCRETE SURFACE COURSE, TYPE 2,                142.4333       141.3000      $37,303.20 

                                     PG64-22 

 

448E48020       1,414.000    CY      ASPHALT CONCRETE SURFACE COURSE, TYPE 1,                279.9706       270.1137     $381,940.72 

                                     PG64-22 (DRIVEWAYS) 

 

448E48021       5,956.000    CY      ASPHALT CONCRETE SURFACE COURSE, TYPE 1,                198.0554       168.5650   $1,003,973.33 

                                     PG64-22 (DRIVEWAYS), AS PER PLAN 

 

448E50000      14,049.000    CY      ASPHALT CONCRETE SURFACE COURSE, TYPE 1H                162.3799       148.3912   $2,084,747.56 

 

448E50001       3,275.000    CY      ASPHALT CONCRETE SURFACE COURSE, TYPE                   178.7169       165.7760     $542,916.40 

                                     1H, AS PER PLAN 

 

448E50004          11.000    CY      ASPHALT CONCRETE SURFACE COURSE, TYPE                   432.5000       440.0000       $4,840.00 

                                     1H, PG 64-22 

 

448E50010       3,327.000    CY      ASPHALT CONCRETE SURFACE COURSE, TYPE                   163.0000       163.0000     $542,301.00 

                                     1H, PG76-22 

 

448E60000         664.000    CY      SPECIAL - ROSPHALT 50 ASPHALT                           721.6335       700.3012     $465,000.00 

                                     WATERPROOFING MIX 

 

448E90000         715.000    CY      ASPHALT CONCRETE, MISC.:                                194.1449       190.0579     $135,891.37 

 

448E99000           4.000    LS      SPECIAL - FLEXIBLE PAVEMENT                          38,924.3421    25,450.0000     $101,800.00 

 

451E10000          95.000    SY      6" REINFORCED CONCRETE PAVEMENT                          76.0000        82.0000       $7,790.00 

 

451E10001          72.000    SY      6" REINFORCED CONCRETE PAVEMENT, AS PER                  65.9333        75.0000       $5,400.00 

                                     PLAN 

 

451E11000         489.000    SY      7" REINFORCED CONCRETE PAVEMENT                          70.7117        50.0000      $24,450.00 

 

451E13000       5,345.000    SY      8" REINFORCED CONCRETE PAVEMENT                          64.3527        64.5480     $345,009.15 
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451E13001         850.000    SY      8" REINFORCED CONCRETE PAVEMENT, AS PER PLAN             74.0654        78.2941      $66,550.00 

 

451E14000       8,890.000    SY      9" REINFORCED CONCRETE PAVEMENT                          68.1212        65.9595     $586,379.68 

 

451E15000         739.000    SY      10" REINFORCED CONCRETE PAVEMENT                         78.5151        94.8708      $70,109.50 

 

451E15500       2,304.000    SY      11" REINFORCED CONCRETE PAVEMENT                         62.7500        65.0000     $149,760.00 

 

451E16000       2,330.000    SY      12" REINFORCED CONCRETE PAVEMENT                         79.1307        92.5477     $215,636.25 

 

451E16100       3,359.000    SY      13" REINFORCED CONCRETE PAVEMENT                         71.8671        71.2559     $239,348.60 

 

451E20000           6.000    SY      REINFORCED CONCRETE PAVEMENT, MISC.:                    898.3333       575.0000       $3,450.00 

 

451E30000       5,509.000    FT      SPECIAL - PRESSURE RELIEF JOINT, TYPE A                 165.2859       135.3107     $745,426.43 

 

451E31000         357.000    FT      SPECIAL - PRESSURE RELIEF JOINT, TYPE B                  94.8506        71.7647      $25,620.00 

 

451E32000         798.000    FT      SPECIAL - PRESSURE RELIEF JOINT, TYPE C                  37.2989        49.2368      $39,291.00 

 

451E34000          98.000    FT      SPECIAL - PRESSURE RELIEF JOINT                         114.4225       155.0000      $15,190.00 

 

452E10000       6,369.380    SY      6" NON-REINFORCED CONCRETE PAVEMENT                      50.3441        48.0259     $305,895.35 

 

452E11000       1,270.000    SY      7" NON-REINFORCED CONCRETE PAVEMENT                      54.9966        50.5944      $64,254.88 

 

452E12000      12,747.600    SY      8" NON-REINFORCED CONCRETE PAVEMENT                      55.4846        51.1477     $652,010.91 

 

452E12001          88.000    SY      8" NON-REINFORCED CONCRETE PAVEMENT, AS                  97.4091        91.4545       $8,048.00 

                                     PER PLAN 

 

452E13000      40,588.000    SY      9" NON-REINFORCED CONCRETE PAVEMENT                      56.0503        49.6429   $2,014,907.32 

 

452E13001         268.000    SY      9" NON-REINFORCED CONCRETE PAVEMENT, AS                  60.9325        41.2300      $11,049.64 

                                     PER PLAN 

 

452E13050       3,135.000    SY      9-1/2" NON-REINFORCED CONCRETE PAVEMENT                  54.0300        47.0000     $147,345.00 

 

452E14000      23,154.000    SY      10" NON-REINFORCED CONCRETE PAVEMENT                     54.9887        50.5903   $1,171,367.00 

 

452E14100       7,787.000    SY      11" NON-REINFORCED CONCRETE PAVEMENT                     60.6866        55.2618     $430,324.00 

 

452E14101       3,017.000    SY      11" NON-REINFORCED CONCRETE PAVEMENT, AS                 63.9300        57.6000     $173,779.20 

                                     PER PLAN 

 

452E15000       1,235.000    SY      12" NON-REINFORCED CONCRETE PAVEMENT                     72.5947        74.0138      $91,407.00 

 

452E15001       8,910.000    SY      12" NON-REINFORCED CONCRETE PAVEMENT, AS                 68.2811        56.1031     $499,878.47 

                                     PER PLAN 
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452E15010       3,626.000    SY      13" NON-REINFORCED CONCRETE PAVEMENT                     71.5000        65.0000     $235,690.00 

 

452E15050       6,661.000    SY      14" NON-REINFORCED CONCRETE PAVEMENT                     76.0776        64.4569     $429,347.54 

 

452E15051       2,066.000    SY      14" NON-REINFORCED CONCRETE PAVEMENT, AS                 81.6940        71.4700     $147,657.02 

                                     PER PLAN 

 

452E16000      18,382.000    SY      15" NON-REINFORCED CONCRETE PAVEMENT                     70.6733        65.0000   $1,194,830.00 

 

452E17001         308.000    SY      VARIABLE THICKNESS NON-REINFORCED                        39.9880        45.2500      $13,937.00 

                                     CONCRETE PAVEMENT, AS PER PLAN 

 

452E17200       6,825.000    SY      NON-REINFORCED CONCRETE PAVEMENT, MISC.:                 85.3348        69.4205     $473,795.00 

 

452E17250         333.000    SF      NON-REINFORCED CONCRETE PAVEMENT, MISC.:                  9.0000         9.0000       $2,997.00 

 

452E99000           1.000    LS      SPECIAL - NON-REINFORCED CONCRETE                    80,425.0000    75,850.0000      $75,850.00 

                                     PAVEMENT, AS PER CONCEPTUAL DOCUMENT 

 

452E99100           2.000    LS      SPECIAL - NON-REINFORCED CONCRETE                     3,168.7500     4,100.0000       $8,200.00 

                                     PAVEMENT 

 

502E11100           1.000    LS      STRUCTURE FOR MAINTAINING TRAFFIC                     6,375.0000     3,000.0000       $3,000.00 

 

502E11101           2.000    LS      STRUCTURE FOR MAINTAINING TRAFFIC, AS                56,500.0000    35,500.0000      $71,000.00 

                                     PER PLAN 

 

503E11100         219.000    LS      COFFERDAMS, CRIBS AND SHEETING                       22,572.2336    26,239.1602   $5,746,376.08 

 

503E11101          48.000    LS      COFFERDAMS, CRIBS AND SHEETING, AS PER PLAN         473,777.8011   294,171.2698  $14,120,220.95 

 

503E21100      27,412.000    CY      UNCLASSIFIED EXCAVATION                                  40.0759        34.0476     $933,312.03 

 

503E21101       4,161.000    CY      UNCLASSIFIED EXCAVATION, AS PER PLAN                     59.9606        50.9735     $212,100.80 

 

503E21102         411.000    CY      UNCLASSIFIED EXCAVATION, INCLUDING SHALE                 44.9057        39.1618      $16,095.50 

 

503E21300         146.000    LS      UNCLASSIFIED EXCAVATION                              18,872.8360    17,726.1842   $2,588,022.90 

 

503E21301          33.000    LS      UNCLASSIFIED EXCAVATION, AS PER PLAN                 25,820.6782    26,469.9491     $873,508.32 

 

503E21320           3.000    LS      UNCLASSIFIED EXCAVATION, INCLUDING ROCK              13,181.8077     7,000.0000      $21,000.00 

 

503E21330           3.000    LS      UNCLASSIFIED EXCAVATION INCLUDING ROCK               21,847.6894    16,299.7267      $48,899.18 

                                     AND/OR SHALE 

 

503E22200          32.000    CY      UNCLASSIFIED EXCAVATION INCLUDING ROCK                   81.3333        36.7500       $1,176.00 

                                     AND/OR SHALE 
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503E31100       1,413.000    CY      ROCK EXCAVATION                                          73.1370        41.8082      $59,075.00 

 

503E31101       1,264.000    CY      ROCK EXCAVATION, AS PER PLAN                             50.2333        41.0000      $51,824.00 

 

503E31120         227.000    CY      SHALE EXCAVATION                                         75.4300        70.0000      $15,890.00 

 

504E11100       3,800.000    SF      STEEL SHEET PILING LEFT IN PLACE                         26.9308        24.7105      $93,900.00 

 

504E11101      12,702.000    SF      STEEL SHEET PILING LEFT IN PLACE, AS PER                 37.3529        33.3225     $423,262.70 

                                     PLAN 

 

505E11100          72.000    LS      PILE DRIVING EQUIPMENT MOBILIZATION                  21,719.4802    15,216.1389   $1,095,562.00 

 

506E11101           2.000    LS      STATIC LOAD TEST, AS PER PLAN                        68,166.6667    87,000.0000     $174,000.00 

 

506E12200           2.000    EACH    SUBSEQUENT STATIC LOAD TEST                          26,000.0000    38,000.0000      $76,000.00 

 

507E00100      36,045.000    FT      STEEL PILES HP10X42, FURNISHED                           24.5613        25.2002     $908,341.00 

 

507E00101       1,710.000    FT      STEEL PILES HP10X42, FURNISHED, AS PER                   16.2369        15.7544      $26,940.00 

                                     PLAN 

 

507E00150      33,590.000    FT      STEEL PILES HP10X42, DRIVEN                              13.2031        11.5258     $387,152.50 

 

507E00151         125.000    FT      STEEL PILES HP10X42, DRIVEN, AS PER PLAN                 34.5168        32.4000       $4,050.00 

 

507E00200      29,020.000    FT      STEEL PILES HP12X53, FURNISHED                           29.3384        33.6435     $976,335.00 

 

507E00201         780.000    FT      STEEL PILES HP12X53, FURNISHED, AS PER PLAN              17.6800         1.0000         $780.00 

 

507E00250      20,830.000    FT      STEEL PILES HP12X53, DRIVEN                              15.7882         8.9390     $186,200.00 

 

507E00251       5,920.000    FT      STEEL PILES HP12X53, DRIVEN, AS PER PLAN                 12.6908        16.0000      $94,720.00 

 

507E00300      13,620.000    FT      STEEL PILES HP14X73, FURNISHED                           42.3204        45.0000     $612,900.00 

 

507E00350      12,735.000    FT      STEEL PILES HP14X73, DRIVEN                              20.0284        11.7444     $149,565.00 

 

507E00400      25,438.000    FT      STEEL PILES, MISC.:                                      96.9615        78.1649   $1,988,357.60 

 

507E00500      25,165.000    FT      12" CAST-IN-PLACE REINFORCED CONCRETE                    12.5772         8.6676     $218,120.00 

                                     PILES, DRIVEN 

 

507E00501       4,625.000    FT      12" CAST-IN-PLACE REINFORCED CONCRETE                    20.7943        21.2476      $98,270.20 

                                     PILES, DRIVEN, AS PER PLAN 

 

507E00550      32,860.000    FT      12" CAST-IN-PLACE REINFORCED CONCRETE                    30.7847        35.4338   $1,164,355.00 

                                     PILES, FURNISHED 
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507E00551       1,515.000    FT      12" CAST-IN-PLACE REINFORCED CONCRETE                    39.7039        30.2805      $45,875.00 

                                     PILES, FURNISHED, AS PER PLAN 

 

507E00600     157,410.000    FT      14" CAST-IN-PLACE REINFORCED CONCRETE                    11.4307        14.7532   $2,322,294.00 

                                     PILES, DRIVEN 

 

507E00601      25,255.000    FT      14" CAST-IN-PLACE REINFORCED CONCRETE                    26.4313        14.3227     $361,720.00 

                                     PILES, DRIVEN, AS PER PLAN 

 

507E00650      99,095.000    FT      14" CAST-IN-PLACE REINFORCED CONCRETE                    40.5970        34.9774   $3,466,090.00 

                                     PILES, FURNISHED 

 

507E00651     103,415.000    FT      14" CAST-IN-PLACE REINFORCED CONCRETE                    44.1352        41.9343   $4,336,635.00 

                                     PILES, FURNISHED, AS PER PLAN 

 

507E00700       5,950.000    FT      16" CAST-IN-PLACE REINFORCED CONCRETE                    13.7666         6.7649      $40,251.00 

                                     PILES, DRIVEN 

 

507E00701         720.000    FT      16" CAST-IN-PLACE REINFORCED CONCRETE                    16.5550        20.0000      $14,400.00 

                                     PILES, DRIVEN, AS PER PLAN 

 

507E00750       6,400.000    FT      16" CAST-IN-PLACE REINFORCED CONCRETE                    57.1772        55.3633     $354,325.00 

                                     PILES, FURNISHED 

 

507E00751         780.000    FT      16" CAST-IN-PLACE REINFORCED CONCRETE                    89.3525        68.4700      $53,406.60 

                                     PILES, FURNISHED, AS PER PLAN 

 

507E71200       2,897.000    FT      SPECIAL - PILE ENCASEMENT                               127.5504       106.0171     $307,131.52 

 

507E92200         336.000    FT      PREBORED HOLES                                           80.8625        65.0000      $21,840.00 

 

507E92201         378.000    FT      PREBORED HOLES, AS PER PLAN                             135.3333       150.0000      $56,700.00 

 

507E93300         188.000    EACH    STEEL POINTS OR SHOES                                    93.9488        98.6170      $18,540.00 

 

507E93301       2,531.000    EACH    STEEL POINTS, OR SHOES, AS PER PLAN                     215.9089       205.0810     $519,060.00 

 

507E98000      11,111.000    FT      PILING, MISC.:                                           64.8504        51.0210     $566,894.20 

 

507E98020           1.000    LS      PILING, MISC.:                                       25,417.4240    17,150.0000      $17,150.00 

 

509E10000    28040943.600    LB      EPOXY COATED REINFORCING STEEL                            1.2543         1.0665  $29,906,197.25 

 

509E10001   2,423,161.000    LB      EPOXY COATED REINFORCING STEEL, AS PER                    1.1223         1.0729   $2,599,853.94 

                                     PLAN 

 

509E20000       1,515.000    LB      REINFORCING STEEL, REPLACEMENT OF                         2.3673         2.0921       $3,169.50 

                                     EXISTING REINFORCING STEEL 



Summary of Contracts Awarded for Calendar Year 2012 by Item 
 

  Item           Quantity    U/M        Item Description                                    Avg Unit      Avg Unit        Total Amt 

 Number                                                                                    Price Bid     Price Awded       Awarded 

 

62 | P a g e  

 

509E20001      33,999.000    LB      REINFORCING STEEL, REPLACEMENT OF                         2.2432         2.1997      $74,788.90 

                                     EXISTING REINFORCING STEEL, AS PER PLAN 

 

509E25000      75,387.000    LB      REINFORCING STEEL                                         1.5919         1.6837     $126,932.00 

 

509E25001      15,694.000    LB      REINFORCING STEEL, AS PER PLAN                            1.7206         1.5691      $24,624.75 

 

510E09950       2,483.000    EACH    DOWEL HOLES WITH CEMENT GROUT                            19.1029        18.1578      $45,085.74 

 

510E10000      28,432.000    EACH    DOWEL HOLES WITH NONSHRINK, NONMETALLIC                  17.0429        15.3127     $435,370.56 

                                     GROUT 

 

510E10001       7,892.000    EACH    DOWEL HOLES WITH NONSHRINK, NONMETALLIC                  17.4577        11.3537      $89,603.40 

                                     GROUT, AS PER PLAN 

 

511E31500          14.000    CY      CLASS S CONCRETE, SUPERSTRUCTURE                      1,486.6733       995.0000      $13,930.00 

 

511E31502         243.000    CY      CLASS S CONCRETE, SUPERSTRUCTURE                        783.0794       802.4691     $195,000.00 

 

511E31504         122.000    CY      CLASS S CONCRETE, SUPERSTRUCTURE                        766.0120       468.0600      $57,103.32 

 

511E31508         432.000    CY      CLASS S CONCRETE, SUPERSTRUCTURE                        699.4798       599.9884     $259,195.00 

 

511E31600         308.000    CY      CLASS S CONCRETE, SUPERSTRUCTURE                        584.5094       601.5909     $185,290.00 

 

511E31601         223.000    CY      CLASS S CONCRETE, SUPERSTRUCTURE, AS PER                593.9741       709.4260     $158,202.00 

                                     PLAN 

 

511E32200       1,324.000    CY      CLASS S CONCRETE, SUPERSTRUCTURE                        597.3149       523.5801     $693,220.00 

 

511E32201         598.500    CY      CLASS S CONCRETE, SUPERSTRUCTURE, AS PER                883.9753     1,016.2190     $608,207.10 

                                     PLAN 

 

511E34000          34.000    CY      CLASS S CONCRETE, SUPERSTRUCTURE                      1,250.0000     1,250.0000      $42,500.00 

 

511E34001          33.000    CY      CLASS S CONCRETE, SUPERSTRUCTURE, AS PER              8,368.6869    11,000.0000     $363,000.00 

                                     PLAN 

 

511E34002           3.000    CY      CLASS S CONCRETE, HIGH EARLY STRENGTH                   844.0000       475.0000       $1,425.00 

 

511E34003         127.000    CY      CLASS S CONCRETE, HIGH EARLY STRENGTH,                1,536.8110     1,287.0079     $163,450.00 

                                     AS PER PLAN 

 

511E34400         751.500    CY      CLASS S CONCRETE, SUPERSTRUCTURE                        970.7794       816.3018     $613,450.79 

 

511E34401         321.900    CY      CLASS S CONCRETE, SUPERSTRUCTURE, AS PER                879.0160       603.4108     $194,237.95 

                                     PLAN 
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511E34434       1,144.800    CY      CLASS S CONCRETE, BRIDGE DECK                           676.2004       588.3006     $673,486.50 

 

511E34435         291.000    CY      CLASS S CONCRETE, BRIDGE DECK, AS PER                   877.6151       744.9347     $216,776.00 

                                     PLAN 

 

511E34436         544.000    CY      CLASS S CONCRETE, BRIDGE DECK (PARAPET)                 460.5899       405.9743     $220,850.00 

 

511E34437          52.000    CY      CLASS S CONCRETE, BRIDGE DECK (PARAPET),                835.9615       647.6923      $33,680.00 

                                     AS PER PLAN 

 

511E34450         221.500    CY      CLASS S CONCRETE, MISC.:                              1,000.2158       848.3385     $187,906.99 

 

511E41000         698.000    CY      CLASS C CONCRETE, PIER ABOVE FOOTINGS                   963.3997       912.7650     $637,110.00 

 

511E41500           5.000    CY      CLASS C CONCRETE, PIER ABOVE FOOTINGS                 2,638.0000     2,914.0000      $14,570.00 

 

511E42500         124.000    CY      CLASS C CONCRETE, PIER CAP                            1,740.3891     2,336.6129     $289,740.00 

 

511E42501          10.000    CY      CLASS C CONCRETE, PIER CAP, AS PER PLAN               1,240.3333       700.0000       $7,000.00 

 

511E43000          26.000    CY      CLASS C CONCRETE, PIER                                  844.3322       750.0000      $19,500.00 

 

511E43001          21.000    CY      CLASS C CONCRETE, PIER, AS PER PLAN                   1,508.1250       900.0000      $18,900.00 

 

511E43200          96.000    CY      CLASS C CONCRETE, PIER                                1,415.1481     1,006.2500      $96,600.00 

 

511E43201          67.400    CY      CLASS C CONCRETE, PIER, AS PER PLAN                     412.1556       323.5312      $21,806.00 

 

511E43250          38.900    CY      CLASS S CONCRETE, PIER CAP                            1,286.7182     1,094.3445      $42,570.00 

 

511E43500       2,988.000    CY      CLASS C CONCRETE, ABUTMENT INCLUDING                    489.5346       476.4355   $1,423,589.27 

                                     FOOTING 

 

511E43501         571.000    CY      CLASS C CONCRETE, ABUTMENT INCLUDING                    486.2930       420.1366     $239,898.00 

                                     FOOTING, AS PER PLAN 

 

511E44100         485.000    CY      CLASS C CONCRETE, ABUTMENT NOT INCLUDING                507.0250       447.7320     $217,150.00 

                                     FOOTING 

 

511E45500         213.900    CY      CLASS C CONCRETE, ABUTMENT                              623.4326       542.0360     $115,941.50 

 

511E45501         157.000    CY      CLASS C CONCRETE, ABUTMENT, AS PER PLAN                 543.8962       350.0000      $54,950.00 

 

511E45700       1,208.300    CY      CLASS C CONCRETE, ABUTMENT                              713.2575       694.0028     $838,563.58 

 

511E45701         117.000    CY      CLASS C CONCRETE, ABUTMENT, AS PER PLAN                 776.9850       824.7071      $96,490.73 

 

511E46000       2,281.320    CY      CLASS C CONCRETE                                        650.5237       549.8943   $1,254,484.84 
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511E46001         355.000    CY      CLASS C CONCRETE, AS PER PLAN                           432.5151       320.4280     $113,751.94 

 

511E46200       1,974.000    CY      CLASS C CONCRETE                                        503.9686       583.2751   $1,151,384.95 

 

511E46201          14.700    CY      CLASS C CONCRETE, AS PER PLAN                           886.8075     1,600.0000      $23,520.00 

 

511E46500       5,270.720    CY      CLASS C CONCRETE, FOOTING                               317.6543       299.8366   $1,580,354.66 

 

511E46501         510.000    CY      CLASS C CONCRETE, FOOTING, AS PER PLAN                  340.1513       302.0090     $154,024.60 

 

511E46600         418.580    CY      CLASS C CONCRETE, HEADWALL                              778.8833       715.9147     $299,667.56 

 

511E46601           2.000    CY      CLASS C CONCRETE, HEADWALL, AS PER PLAN                 984.7000     1,425.0000       $2,850.00 

 

511E47000          86.800    CY      CLASS C CONCRETE, CULVERT                               900.6951       676.4977      $58,720.00 

 

511E47001           5.500    CY      CLASS C CONCRETE, CULVERT, AS PER PLAN                  927.4233     1,182.2700       $6,502.49 

 

511E50000       1,030.000    CY      CLASS HP CONCRETE, BRIDGE DECK                          700.3157       676.8650     $697,171.00 

 

511E50001       9,789.000    CY      CLASS HP CONCRETE, BRIDGE DECK, AS PER                  622.9672       523.7782   $5,127,264.51 

                                     PLAN 

 

511E50100         134.000    CY      CLASS HP CONCRETE, BRIDGE DECK (PARAPET)                458.5000       542.0000      $72,628.00 

 

511E50101       1,556.000    CY      CLASS HP CONCRETE, BRIDGE DECK                          600.9421       579.3845     $901,522.26 

                                     (PARAPET), AS PER PLAN 

 

511E50201       2,058.000    CY      CLASS HP CONCRETE, SUBSTRUCTURE, AS PER                 588.7166       565.2405   $1,163,265.00 

                                     PLAN 

 

511E51001       1,394.000    CY      CLASS HP CONCRETE, SUPERSTRUCTURE, AS                   489.4908       378.9505     $528,257.00 

                                     PER PLAN 

 

511E51501       2,510.000    CY      CLASS HP CONCRETE, SIDEWALK, AS PER PLAN                302.8423       256.3770     $643,506.34 

 

511E52000          25.000    LS      CLASS HP CONCRETE,  TEST SLAB                           773.4717       569.6848      $14,242.12 

 

511E53000          11.000    CY      CLASS HP CONCRETE, MISC.:                             1,060.6338       853.3164       $9,386.48 

 

511E60000       8,475.000    SY      SPECIAL - BRIDGE DECK GROOVING                            4.2955         5.0353      $42,674.33 

 

511E71100         975.000    CY      CONCRETE, MISC.:                                        824.1153       628.5557     $612,841.81 

 

511E71200      18,424.000    SF      CONCRETE, MISC.:                                         55.5615        63.1703   $1,163,850.00 

 

511E71300         970.000    SY      CONCRETE, MISC.:                                        113.9691       112.8351     $109,450.00 

 

511E81100       2,042.000    FT      CONCRETE, MISC.:                                         87.7775        89.4344     $182,625.00 
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511E81300       1,441.000    EACH    CONCRETE, MISC.:                                         68.0379        55.0305      $79,298.90 

 

512E10000         386.000    SY      SEALING OF CONCRETE SURFACES                             24.7918        23.7915       $9,183.52 

 

512E10001      15,059.000    SY      SEALING OF CONCRETE SURFACES, AS PER                     23.1414        17.1807     $258,724.52 

                                     PLAN 

 

512E10050      25,515.000    SY      SEALING OF CONCRETE SURFACES (NON-EPOXY)                  9.5838         8.8824     $226,633.30 

 

512E10051       1,820.000    SY      SEALING OF CONCRETE SURFACES                             13.8913        19.1407      $34,836.00 

                                     (NON-EPOXY), AS PER PLAN 

 

512E10100     335,594.000    SY      SEALING OF CONCRETE SURFACES                             16.6369        15.4584   $5,187,756.19 

                                     (EPOXY-URETHANE) 

 

512E10101      98,894.000    SY      SEALING OF CONCRETE SURFACES                             17.5261        16.0090   $1,583,189.44 

                                     (EPOXY-URETHANE), AS PER PLAN 

 

512E10300      22,837.000    SY      SEALING CONCRETE BRIDGE DECKS WITH HMWM                  22.4297        18.7065     $427,200.66 

                                     RESIN 

 

512E10301         890.000    SY      SEALING CONCRETE BRIDGE DECKS WITH HMWM                  41.9680        36.1228      $32,149.32 

                                     RESIN, AS PER PLAN 

 

512E10400     184,729.000    SY      TREATING OF CONCRETE BRIDGE DECK WITH                     7.2992         7.0021   $1,293,483.97 

                                     SRS 

 

512E10401      53,403.000    SY      TREATING OF CONCRETE BRIDGE DECK WITH                     7.7554         7.7262     $412,603.64 

                                     SRS, AS PER PLAN 

 

512E10600       1,142.000    FT      CONCRETE REPAIR BY EPOXY INJECTION                      100.3198        90.3235     $103,149.48 

 

512E10601         155.000    FT      CONCRETE REPAIR BY EPOXY INJECTION, AS                   82.1687        89.0323      $13,800.00 

                                     PER PLAN 

 

512E33000      21,324.800    SY      TYPE 2 WATERPROOFING                                     18.5110        17.5114     $373,426.39 

 

512E33001       2,597.000    SY      TYPE 2 WATERPROOFING, AS PER PLAN                        16.5874        15.9487      $41,418.81 

 

512E33010      27,378.000    SY      TYPE 3 WATERPROOFING                                     26.7177        25.0268     $685,182.81 

 

512E33011      15,034.000    SY      TYPE 3 WATERPROOFING, AS PER PLAN                        20.4845        20.4374     $307,255.50 

 

512E33300           8.000    SY      TYPE A WATERPROOFING                                     36.8250        39.0000         $312.00 

 

512E44400         974.000    SY      TYPE B WATERPROOFING                                     39.3742        38.8070      $37,798.06 

 

512E44401           2.000    SY      TYPE B WATERPROOFING, AS PER PLAN                        53.5000        77.0000         $154.00 
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512E55800           7.000    SY      TYPE D WATERPROOFING                                     49.3333        40.0000         $280.00 

 

512E71500       1,701.000    SY      SPECIAL - URETHANE TOP COAT SEALER                       17.8598         9.9691      $16,957.50 

 

512E73500       9,192.000    SY      SPECIAL - TREATING CONCRETE BRIDGE DECKS                 15.7788        15.5926     $143,326.75 

                                     WITH GRAVITY FED RESIN 

 

512E73501       1,568.000    SY      TREATING CONCRETE BRIDGE DECKS WITH                      25.0000        15.0000      $23,520.00 

                                     GRAVITY FED RESIN, AS PER PLAN 

 

512E74000     108,495.000    SY      REMOVAL OF EXISTING COATINGS FROM                         7.1475         6.6177     $717,983.89 

                                     CONCRETE SURFACES 

 

512E74001       3,306.000    SY      REMOVAL OF EXISTING COATINGS FROM                        17.1568        12.5043      $41,339.25 

                                     CONCRETE SURFACES, AS PER PLAN 

 

512E75000         602.000    FT      SPECIAL - SEALING, MISC.:                                33.5665        29.0017      $17,459.00 

 

512E75010      38,146.000    SF      SPECIAL - SEALING, MISC.:                                 2.3482         2.2500      $85,828.50 

 

512E75500         234.000    SY      SPECIAL - SEALING, MISC.:                                25.7734        16.3684       $3,830.20 

 

512E99000          25.000    LS      SPECIAL - SEALING OF CONCRETE                        20,247.6949    18,580.9600     $464,524.00 

 

513E10000           2.000    LS      STRUCTURAL STEEL MEMBERS, LEVEL UF                   25,826.1286    25,000.0000      $50,000.00 

 

513E10001           3.000    LS      STRUCTURAL STEEL MEMBERS, LEVEL UF, AS               17,453.9412    18,666.6667      $56,000.00 

                                     PER PLAN 

 

513E10040           2.000    LS      STRUCTURAL STEEL MEMBERS, LEVEL 2                   629,453.0769   542,450.0000   $1,084,900.00 

 

513E10041           1.000    LS      STRUCTURAL STEEL MEMBERS, LEVEL 2, AS               271,666.6667   235,000.0000     $235,000.00 

                                     PER PLAN 

 

513E10200      10,114.000    LB      STRUCTURAL STEEL MEMBERS, LEVEL UF                        8.3358         7.3057      $73,890.10 

 

513E10201      76,107.000    LB      STRUCTURAL STEEL MEMBERS, LEVEL UF, AS                    5.6144         5.3323     $405,822.98 

                                     PER PLAN 

 

513E10220     146,927.000    LB      STRUCTURAL STEEL MEMBERS, LEVEL 1                         1.6336         1.5252     $224,088.45 

 

513E10221      25,075.000    LB      STRUCTURAL STEEL MEMBERS, LEVEL 1,  AS                    7.6500         9.0000     $225,675.00 

                                     PER PLAN 

 

513E10240   1,599,973.000    LB      STRUCTURAL STEEL MEMBERS, LEVEL 2                         1.3073         1.2603   $2,016,511.02 

 

513E10260   2,046,389.000    LB      STRUCTURAL STEEL MEMBERS, LEVEL 3                         1.5189         1.4446   $2,956,241.29 
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513E10261   2,770,057.000    LB      STRUCTURAL STEEL MEMBERS, LEVEL 3, AS                     1.6357         1.5283   $4,233,609.75 

                                     PER PLAN 

 

513E10280    11768362.000    LB      STRUCTURAL STEEL MEMBERS, LEVEL 4                         1.3565         1.3171  $15,499,822.00 

 

513E10300   3,552,876.000    LB      STRUCTURAL STEEL MEMBERS, LEVEL 5                         2.0169         1.6635   $5,910,333.00 

 

513E10321     634,660.000    LB      STRUCTURAL STEEL MEMBERS, LEVEL 6, AS                     4.9025         4.0000   $2,538,640.00 

                                     PER PLAN 

 

513E15001          55.000    EACH    STRUCTURAL STEEL MEMBERS, SPECIALIZED                 5,400.3293     5,309.0909     $292,000.00 

                                     MULTI ROTATIONAL BEARING (SMR), LEVEL 

                                     UF, AS PER PLAN 

 

513E17001       1,156.000    EACH    STRUCTURAL STEEL MEMBERS, MODULAR                     1,740.3455     1,465.8218   $1,694,490.00 

                                     EXPANSION JOINT, LEVEL UF, AS PER PLAN 

 

513E20000     343,994.000    EACH    WELDED STUD SHEAR CONNECTORS                              3.3313         3.3291   $1,145,188.78 

 

513E20001      25,878.000    EACH    WELDED STUD SHEAR CONNECTORS, AS PER                      3.4292         2.6349      $68,184.72 

                                     PLAN 

 

513E21000         133.000    EACH    TRIMMING OF BEAM END                                    264.6640       278.0451      $36,980.00 

 

513E21001          19.000    EACH    TRIMMING OF BEAM END, AS PER PLAN                       275.5490       215.9316       $4,102.70 

 

513E21500       4,111.000    LB      REPLACEMENT OF DETERIORATED END                           5.9533         5.4820      $22,536.32 

                                     CROSSFRAMES 

 

513E21501      10,030.000    LB      REPLACEMENT OF DETERIORATED END                           7.3095         6.5435      $65,631.00 

                                     CROSSFRAMES, AS PER PLAN 

 

513E21600       3,419.000    LB      STRUCTURAL STEEL FOR REHABILITATION, AS                   9.4292         8.0541      $27,537.00 

                                     PER PLAN 

 

513E90000      57,890.000    LB      STRUCTURAL STEEL, MISC.:                                  6.7643         5.8602     $339,247.52 

 

513E95000         146.900    FT      STRUCTURAL STEEL, MISC.:                                 75.1416       111.5930      $16,393.01 

 

513E95020           4.000    LS      STRUCTURAL STEEL, MISC.:                              5,598.9231     5,421.5000      $21,686.00 

 

513E95030       1,798.000    EACH    STRUCTURAL STEEL, MISC.:                                643.0914       518.2119     $931,745.00 

 

514E00050   1,511,209.000    SF      SURFACE PREPARATION OF EXISTING                           9.3177         8.5788  $12,964,338.94 

                                     STRUCTURAL STEEL 

 

514E00051      30,074.000    SF      SURFACE PREPARATION OF EXISTING                          18.7301        16.0586     $482,945.00 

                                     STRUCTURAL STEEL, AS PER PLAN 
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514E00056   1,518,143.000    SF      FIELD PAINTING OF EXISTING STRUCTURAL                     2.1148         1.4880   $2,258,957.68 

                                     STEEL, PRIME COAT 

 

514E00057      29,181.000    SF      FIELD PAINTING OF EXISTING STRUCTURAL                     4.7606         3.6523     $106,577.00 

                                     STEEL, PRIME COAT, AS PER PLAN 

 

514E00060   1,887,846.000    SF      FIELD PAINTING STRUCTURAL STEEL,                          2.2021         1.9911   $3,758,975.71 

                                     INTERMEDIATE COAT SYSTEM OZEU 

 

514E00061      88,205.000    SF      FIELD PAINTING STRUCTURAL STEEL,                          4.0336         3.3389     $294,511.50 

                                     INTERMEDIATE COAT, AS PER PLAN 

 

514E00066   1,861,938.000    SF      FIELD PAINTING STRUCTURAL STEEL, FINISH                   1.9504         1.7664   $3,288,956.75 

                                     COAT 

 

514E00067     114,113.000    SF      FIELD PAINTING STRUCTURAL STEEL, FINISH                   3.5507         3.3364     $380,725.41 

                                     COAT, AS PER PLAN 

 

514E00100           7.000    LS      SURFACE PREPARATION OF EXISTING                     107,340.0000    99,571.4286     $697,000.00 

                                     STRUCTURAL STEEL 

 

514E00101           3.000    LS      SURFACE PREPARATION OF EXISTING                     124,993.6958   140,833.3333     $422,500.00 

                                     STRUCTURAL STEEL, AS PER PLAN 

514E00200           7.000    LS      FIELD PAINTING OF EXISTING  STRUCTURAL               32,476.0000    32,671.4286     $228,700.00 

                                     STEEL, PRIME COAT 

 

514E00201           3.000    LS      FIELD PAINTING OF EXISTING  STRUCTURAL               25,682.4400    20,266.6667      $60,800.00 

                                     STEEL, PRIME COAT, AS PER PLAN 

 

514E00300           9.000    LS      FIELD PAINTING STRUCTURAL STEEL,                     44,541.2162    36,300.0000     $326,700.00 

                                     INTERMEDIATE COAT SYSTEM OZEU 

 

514E00301           3.000    LS      FIELD PAINTING STRUCTURAL STEEL,                     26,152.3468    20,266.6667      $60,800.00 

                                     INTERMEDIATE COAT, AS PER PLAN 

 

514E00400           9.000    LS      FIELD PAINTING STRUCTURAL STEEL, FINISH              43,568.2432    36,300.0000     $326,700.00 

                                     COAT SYSTEM OZEU 

 

514E00401           3.000    LS      FIELD PAINTING STRUCTURAL STEEL, FINISH              23,249.6942    13,466.6667      $40,400.00 

                                     COAT, AS PER PLAN 

 

514E00504       2,456.000    MNHR    GRINDING FINS, TEARS, SLIVERS ON                        130.2766       113.8138     $279,526.66 

                                     EXISTING STRUCTURAL STEEL 

 

514E00505           6.000    MNHR    GRINDING FINS, TEARS, SLIVERS ON                        150.0000       150.0000         $900.00 

                                     EXISTING STRUCTURAL STEEL, AS PER PLAN 

 

514E10000       1,269.000    EACH    FINAL INSPECTION REPAIR                                 320.6049       325.6727     $413,278.65 
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514E10001           4.000    EACH    FINAL INSPECTION REPAIR, AS PER PLAN                    350.0000       350.0000       $1,400.00 

 

514E20001         277.000    SF      FIELD PAINTING OF DAMAGED STRUCTURAL                    132.9557       170.4874      $47,225.00 

                                     STEEL, AS PER PLAN PLAN 

 

514E27700      17,818.000    SF      FIELD PAINTING, MISC.:                                   29.6801        19.7293     $351,537.37 

 

514E27800           5.000    LS      FIELD PAINTING, MISC.:                               19,884.6667    14,505.6000      $72,528.00 

 

514E80010     145,202.000    LB      SPECIAL - SHOP PAINTING AND FIELD                         0.4850         0.1500      $21,780.30 

                                     TOUCH-UP OF STRUCTURAL STEEL 

 

514E80020          35.000    SF      SPECIAL - SHOP PAINTING AND FIELD                       200.0000       150.0000       $5,250.00 

                                     TOUCH-UP OF STRUCTURAL STEEL 

 

514E99000           3.000    LS      SPECIAL - BRIDGE PAINTING                           123,961.6154    78,000.3333     $234,001.00 

 

515E10010           7.000    EACH    PRESTRESSED CONCRETE NON-COMPOSITE BOX                6,240.0000     6,600.0000      $46,200.00 

                                     BEAM BRIDGE MEMBERS, LEVEL 1, B12-48 

 

515E10051          16.000    EACH    PRESTRESSED CONCRETE NON-COMPOSITE BOX                9,966.6495     9,068.0625     $145,089.00 

                                     BEAM BRIDGE MEMBERS, LEVEL 1, B21-48, AS 

                                     PER PLAN 

 

515E10070          27.000    EACH    PRESTRESSED CONCRETE NON-COMPOSITE BOX               14,708.9535    14,388.0000     $388,476.00 

                                     BEAM BRIDGE MEMBERS, LEVEL 1, B27-48 

 

515E10071           2.000    EACH    PRESTRESSED CONCRETE NON-COMPOSITE BOX               23,690.4286    20,000.0000      $40,000.00 

                                     BEAM BRIDGE MEMBERS, LEVEL 1, B27-48, AS 

                                     PER PLAN 

 

515E10090           9.000    EACH    PRESTRESSED CONCRETE NON-COMPOSITE BOX               19,367.0000    19,050.0000     $171,450.00 

                                     BEAM BRIDGE MEMBERS, LEVEL 1, B33-48 

 

515E12031           8.000    EACH    PRESTRESSED CONCRETE COMPOSITE BOX BEAM               8,528.7500     7,700.0000      $61,600.00 

                                     BRIDGE MEMBERS, LEVEL 1, CB17-48, AS PER 

                                     PLAN 

 

515E12050          89.000    EACH    PRESTRESSED CONCRETE COMPOSITE BOX BEAM               8,773.6144     8,651.4270     $769,977.00 

                                     BRIDGE MEMBERS, LEVEL 1, CB21-48 

 

515E12051          33.000    EACH    PRESTRESSED CONCRETE COMPOSITE BOX BEAM               7,550.0000     7,550.0000     $249,150.00 

                                     BRIDGE MEMBERS, LEVEL 1, CB21-48, AS PER 

                                     PLAN 

 

515E12060          22.000    EACH    PRESTRESSED CONCRETE COMPOSITE BOX BEAM              10,095.9409    10,367.0000     $228,074.00 

                                     BRIDGE MEMBERS, LEVEL 1, CB27-36 

 

 



Summary of Contracts Awarded for Calendar Year 2012 by Item 
 

  Item           Quantity    U/M        Item Description                                    Avg Unit      Avg Unit        Total Amt 

 Number                                                                                    Price Bid     Price Awded       Awarded 

 

70 | P a g e  

515E12061           4.000    EACH    PRESTRESSED CONCRETE COMPOSITE BOX BEAM              11,425.0000    12,000.0000      $48,000.00 

                                     BRIDGE MEMBERS, LEVEL 1, CB27-36, AS PER 

                                     PLAN 

 

515E12070          38.000    EACH    PRESTRESSED CONCRETE COMPOSITE BOX BEAM               8,966.7844     8,773.6842     $333,400.00 

                                     BRIDGE MEMBERS, LEVEL 1, CB27-48 

 

515E12071          43.000    EACH    PRESTRESSED CONCRETE COMPOSITE BOX BEAM              13,035.6838    11,805.3488     $507,630.00 

                                     BRIDGE MEMBERS, LEVEL 1, CB27-48, AS PER 

                                     PLAN 

 

515E12090          10.000    EACH    PRESTRESSED CONCRETE COMPOSITE BOX BEAM              16,198.1429    15,000.0000     $150,000.00 

                                     BRIDGE MEMBERS, LEVEL 1, CB33-48 

 

515E12091          24.000    EACH    PRESTRESSED CONCRETE COMPOSITE BOX BEAM              20,431.7538    22,246.1667     $533,908.00 

                                     BRIDGE MEMBERS, LEVEL 1, CB33-48, AS PER 

                                     PLAN 

 

515E14010          18.000    EACH    STRAIGHT STRAND PRESTRESSED CONCRETE                 10,737.5575    11,300.0000     $203,400.00 

                                     BRIDGE I-BEAM MEMBERS, LEVEL 2, TYPE 3 

 

515E15000           6.000    EACH    DRAPED STRAND PRESTRESSED CONCRETE                   12,166.6667    11,000.0000      $66,000.00 

                                     BRIDGE I-BEAM MEMBERS, LEVEL 3, TYPE 2 

 

515E15010          46.000    EACH    DRAPED STRAND PRESTRESSED CONCRETE                   14,530.5357    11,839.1304     $544,600.00 

                                     BRIDGE I-BEAM MEMBERS, LEVEL 3, TYPE 3 

 

515E15011          25.000    EACH    DRAPED STRAND PRESTRESSED CONCRETE                   15,629.3333    13,000.0000     $325,000.00 

                                     BRIDGE I-BEAM MEMBERS, LEVEL 3, TYPE 3, 

                                     AS PER PLAN 

 

515E15020          23.000    EACH    DRAPED STRAND PRESTRESSED CONCRETE                   17,454.0106    19,833.7174     $456,175.50 

                                     BRIDGE I-BEAM MEMBERS, LEVEL 3, TYPE 4 

 

515E15030          53.000    EACH    DRAPED STRAND PRESTRESSED CONCRETE                   22,656.9969    18,969.8113   $1,005,400.00 

                                     BRIDGE I-BEAM MEMBERS, LEVEL 3, TYPE 4 

                                     MOD. (60 IN.) 

 

515E15040           7.000    EACH    DRAPED STRAND PRESTRESSED CONCRETE                   46,333.3333    47,000.0000     $329,000.00 

                                     BRIDGE I-BEAM MEMBERS, LEVEL 3, TYPE 4 

                                     MOD. (66") 

 

515E15050          29.000    EACH    DRAPED STRAND PRESTRESSED CONCRETE                   42,047.8258    36,706.8966   $1,064,500.00 

                                     BRIDGE I-BEAM MEMBERS, LEVEL 3, TYPE 4 

                                     MOD. (72") 

 

515E15051         465.000    EACH    DRAPED STRAND PRESTRESSED CONCRETE                   27,347.5699    25,277.0108  $11,753,810.00 

                                     BRIDGE I-BEAM MEMBERS, LEVEL 3, TYPE 4 

                                     MOD. (72"), AS PER PLAN 
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515E15054          10.000    EACH    DRAPED STRAND PRESTRESSED CONCRETE                   50,315.7895    37,200.0000     $372,000.00 

                                     BRIDGE I-BEAM MEMBERS, LEVEL 3, TYPE 4 

                                     MOD. (78") 

 

515E17000           2.000    EACH    PRESTRESSED CONCRETE, MISC.:                          3,129.6667     2,500.0000       $5,000.00 

 

515E20000         192.000    EACH    INTERMEDIATE DIAPHRAMS                                1,221.0271     1,195.6823     $229,571.00 

 

515E20001       1,393.000    EACH    INTERMEDIATE DIAPHRAMS, AS PER PLAN                   1,256.0909     1,451.1845   $2,021,500.00 

 

515E30000       1,207.000    FT      HIGH EARLY STRENGTH KEYWAY GROUT                          6.6444        10.5468      $12,730.00 

 

516E01301       1,979.000    FT      ELASTOMERIC STRIP SEAL WITHOUT STEEL                     76.2420        57.4439     $113,681.50 

                                     EXTRUSIONS, AS PER PLAN 

 

516E10000         463.000    FT      PREFORMED ELASTOMERIC COMPRESSION JOINT                  21.9533        22.6436      $10,484.00 

                                     SEAL 

 

516E10001         453.000    FT      PREFORMED ELASTOMERIC COMPRESSION JOINT                  80.6891        45.0000      $20,385.00 

                                     SEAL, AS PER PLAN 

 

516E10500         155.000    FT      STRUCTURAL EXPANSION JOINT INCLUDING                    380.1841       358.5161      $55,570.00 

                                     ELASTOMERIC COMPRESSION SEAL 

 

516E10501         165.000    FT      STRUCTURAL EXPANSION JOINT INCLUDING                    796.6558       758.1818     $125,100.00 

                                     ELASTOMERIC COMPRESSION SEAL, AS PER 

                                     PLAN 

 

516E10901         351.000    FT      ELASTOMERIC COMPRESSION SEAL, AS PER                     63.0588        80.5299      $28,266.00 

                                     PLAN 

 

516E11210       4,500.700    FT      STRUCTURAL EXPANSION JOINT INCLUDING                    458.0637       443.7641   $1,997,249.00 

                                     ELASTOMERIC STRIP SEAL 

 

516E11211       3,376.000    FT      STRUCTURAL EXPANSION JOINT INCLUDING                    504.6694       469.8804   $1,586,316.14 

                                     ELASTOMERIC STRIP SEAL, AS PER PLAN 

 

516E11801         264.000    FT      VERTICAL EXTENSION OF STRUCTURAL                        387.9750       320.0000      $84,480.00 

                                     EXPANSION JOINT, AS PER PLAN 

 

516E11900          43.000    FT      HORIZONTAL EXTENSION OF STRUCTURAL                      241.6667       500.0000      $21,500.00 

                                     EXPANSION JOINT 

 

516E12201          17.000    FT      STRUCTURAL STEEL EXPANSION JOINT, AS PER                475.0000       500.0000       $8,500.00 

                                     PLAN 

 

516E13200       3,486.000    SF      1/2" PREFORMED EXPANSION JOINT FILLER                     6.3422         5.1389      $17,914.18 

 



Summary of Contracts Awarded for Calendar Year 2012 by Item 
 

  Item           Quantity    U/M        Item Description                                    Avg Unit      Avg Unit        Total Amt 

 Number                                                                                    Price Bid     Price Awded       Awarded 

 

72 | P a g e  

516E13400         496.000    SF      3/4" PREFORMED EXPANSION JOINT FILLER                     8.4429         4.8085       $2,385.00 

 

516E13600      14,687.300    SF      1" PREFORMED EXPANSION JOINT FILLER                       6.9360         5.6338      $82,745.74 

 

516E13800          68.000    SF      1-1/2" PREFORMED EXPANSION JOINT FILLER                   9.8475        12.6471         $860.00 

 

516E13900      11,280.000    SF      2" PREFORMED EXPANSION JOINT FILLER                       8.0974         7.5370      $85,017.90 

516E14014         585.000    FT      INTEGRAL ABUTMENT EXPANSION JOINT SEAL                   27.8470        22.1607      $12,964.00 

 

516E14015       3,100.000    FT      INTEGRAL ABUTMENT EXPANSION JOINT SEAL,                  29.6640        29.2556      $90,692.50 

                                     AS PER PLAN 

 

516E14020       1,147.000    FT      SEMI-INTEGRAL ABUTMENT EXPANSION JOINT                   27.6441        26.7894      $30,727.44 

                                     SEAL 

 

516E14021       6,412.000    FT      SEMI-INTEGRAL ABUTMENT EXPANSION JOINT                   31.5377        30.8782     $197,990.70 

                                     SEAL, AS PER PLAN 

 

516E14110         130.000    FT      SPECIAL - CONTINUOUS SEAL IN STRUCTURAL                  19.7500        12.0000       $1,560.00 

                                     STEEL JOINT 

 

516E14500          20.000    SF      STRUCTURAL JOINT OR JOINT SEALER, MISC.:                 13.6667        14.0000         $280.00 

 

516E14600       1,144.000    FT      STRUCTURAL JOINT OR JOINT SEALER, MISC.:                388.6440       330.7663     $378,396.63 

 

516E15000           8.000    EACH    STRUCTURAL JOINT OR JOINT SEALER, MISC.:              2,283.3333     1,500.0000      $12,000.00 

 

516E25000         447.000    SF      NYLON REINFORCED NEOPRENE SHEETING                       16.6020         9.6242       $4,302.00 

 

516E25001         369.000    SF      NYLON REINFORCED NEOPRENE SHEETING, AS                   20.3333        12.0000       $4,428.00 

                                     PER PLAN 

 

516E31000      16,679.000    FT      JOINT SEALER                                              8.5765         5.1985      $86,706.50 

 

516E31001       5,428.000    FT      JOINT SEALER, AS PER PLAN                                14.7116         5.0766      $27,555.91 

 

516E31010       1,508.000    FT      2" DEEP JOINT SEALER                                     15.8738        12.5935      $18,991.00 

 

516E31011       2,863.000    FT      2" DEEP JOINT SEALER, AS PER PLAN                        14.3331        13.7388      $39,334.32 

 

516E31200       2,311.000    FT      SPECIAL - SAWING AND SEALING BITUMINOUS                  13.8776        13.3341      $30,815.19 

                                     CONCRETE JOINTS 

 

516E31300       2,778.000    FT      SPECIAL - POLYMER MODIFIED ASPHALT                      130.8977       141.1495     $392,113.40 

                                     EXPANSION JOINT SYSTEM 

 

516E31400          25.140    CY      SPECIAL - POLYMER MODIFIED ASPHALT                    7,479.8000     7,490.9320     $188,322.05 

                                     EXPANSION JOINT SYSTEM 
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516E31401           3.000    CY      SPECIAL - POLYMER MODIFIED ASPHALT                    5,611.9383     2,175.0000       $6,525.00 

                                     EXPANSION JOINT SYSTEM, AS PER PLAN 

 

516E41100         554.000    EACH    1/8" PREFORMED BEARING PAD                               24.9738        22.3827      $12,400.00 

 

516E41300          62.000    EACH    1/2" ELASTOMERIC BEARING PAD                             80.0441        68.0645       $4,220.00 

 

516E41500         184.000    EACH    1" ELASTOMERIC BEARING PAD                              109.1968       114.1304      $21,000.00 

 

516E41600          76.000    SF      1" ELASTOMERIC BEARING PAD                              115.5258       111.6842       $8,488.00 

 

516E42000          54.000    EACH    ELASTOMERIC BEARING PAD, MISC.:                         160.0000       110.0000       $5,940.00 

 

516E43100         318.000    EACH    ELASTOMERIC BEARING WITH INTERNAL                       101.7175       103.7723      $32,999.60 

                                     LAMINATES ONLY (NEOPRENE) 

 

516E43101         210.000    EACH    ELASTOMERIC BEARING WITH INTERNAL                       132.5482       106.8571      $22,440.00 

                                     LAMINATES ONLY (NEOPRENE), AS PER PLAN 

 

516E43200         342.000    EACH    ELASTOMERIC BEARING WITH INTERNAL                       261.8830       236.1813      $80,774.00 

                                     LAMINATES ONLY (NEOPRENE) 

 

516E43201         100.000    EACH    ELASTOMERIC BEARING WITH INTERNAL                       137.4939       126.8000      $12,680.00 

                                     LAMINATES ONLY (NEOPRENE), AS PER PLAN 

 

516E43500         120.000    EACH    ELASTOMERIC BEARING WITH INTERNAL                        76.8429        75.0000       $9,000.00 

                                     LAMINATES ONLY (NEOPRENE) 

 

516E43501          22.000    EACH    ELASTOMERIC BEARING WITH INTERNAL                       979.8333       977.0000      $21,494.00 

                                     LAMINATES ONLY (NEOPRENE), AS PER PLAN 

 

516E44000         110.000    EACH    ELASTOMERIC BEARING WITH INTERNAL                       976.0221     1,037.5455     $114,130.00 

                                     LAMINATES AND LOAD PLATE (NEOPRENE) 

 

516E44001          96.000    EACH    ELASTOMERIC BEARING WITH INTERNAL                       720.6749       403.3333      $38,720.00 

                                     LAMINATES AND LOAD PLATE (NEOPRENE), AS 

                                     PER PLAN 

 

516E44100         366.000    EACH    ELASTOMERIC BEARING WITH INTERNAL                     1,010.9067     1,038.8033     $380,202.00 

                                     LAMINATES AND LOAD PLATE (NEOPRENE) 

 

516E44101         525.000    EACH    ELASTOMERIC BEARING WITH INTERNAL                     1,017.3720       972.2552     $510,434.00 

                                     LAMINATES AND LOAD PLATE (NEOPRENE), AS 

                                     PER PLAN 

 

516E44200         166.000    EACH    ELASTOMERIC BEARING WITH INTERNAL                     1,228.4302     1,137.5301     $188,830.00 

                                     LAMINATES AND LOAD PLATE (NEOPRENE) 
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516E44201         882.000    EACH    ELASTOMERIC BEARING WITH INTERNAL                     1,241.8795     1,232.3923   $1,086,970.00 

                                     LAMINATES AND LOAD PLATE (NEOPRENE), AS 

                                     PER PLAN 

 

516E44300         137.000    EACH    ELASTOMERIC BEARING WITH INTERNAL                     1,097.7547     1,013.6131     $138,865.00 

                                     LAMINATES AND LOAD PLATE (NEOPRENE) 

 

516E44301         253.000    EACH    ELASTOMERIC BEARING WITH INTERNAL                     1,398.5449     1,360.5217     $344,212.00 

                                     LAMINATES AND LOAD PLATE (NEOPRENE), AS 

                                     PER PLAN 

 

516E44400          27.000    EACH    ELASTOMERIC BEARING WITH INTERNAL                     2,580.9137     2,507.9630      $67,715.00 

                                     LAMINATES AND LOAD PLATE (NEOPRENE) 

 

516E44401         254.000    EACH    ELASTOMERIC BEARING WITH INTERNAL                     1,633.3804     1,563.8976     $397,230.00 

                                     LAMINATES AND LOAD PLATE (NEOPRENE), AS 

                                     PER PLAN 

 

516E45305         490.000    EACH    REFURBISH BEARING DEVICE, AS PER PLAN                   676.9186       674.6796     $330,593.00 

 

516E45307           1.000    LS      REFURBISH BEARING DEVICE, AS PER PLAN                10,483.3333     6,000.0000       $6,000.00 

 

516E46001          12.000    EACH    BEARING DEVICE, BOLSTER, AS PER PLAN                  1,695.6250     1,782.5000      $21,390.00 

 

516E46200          28.000    EACH    BEARING DEVICE, ROCKER                                2,159.6779     1,814.2857      $50,800.00 

 

516E46201          96.000    EACH    BEARING DEVICE, ROCKER, AS PER PLAN                   1,779.3856     1,595.5335     $153,171.22 

 

516E46501           4.000    EACH    BEARING, PTFE (TEFLON), AS PER PLAN                   2,672.9533     2,625.0000      $10,500.00 

 

516E46700          11.000    EACH    RESET BEARING                                           466.0714       490.9091       $5,400.00 

 

516E46701           8.000    EACH    RESET BEARING, AS PER PLAN                              234.7000       300.0000       $2,400.00 

 

516E46801         160.000    EACH    REFURBISH AND RESET BEARING, AS PER PLAN                692.3179       431.1125      $68,978.00 

 

516E46900         180.000    EACH    BEARING DEVICE, MISC.:                                2,588.0859     2,445.4167     $440,175.00 

 

516E46920          30.000    SF      BEARING DEVICE, MISC.:                                  162.5000       100.0000       $3,000.00 

 

516E46930           1.000    LS      BEARING DEVICE, MISC.:                               29,000.0000    24,000.0000      $24,000.00 

 

516E47000           7.000    LS      JACKING AND TEMPORARY SUPPORT OF                     10,473.2143     7,332.8571      $51,330.00 

                                     SUPERSTRUCTURE 

 

516E47001          92.000    LS      JACKING AND TEMPORARY SUPPORT OF                     14,473.9214    14,943.9176   $1,374,840.42 

                                     SUPERSTRUCTURE, AS PER PLAN 

 

517E70000       8,902.820    FT      RAILING (TWIN STEEL TUBE)                               124.4361       125.7647   $1,119,660.81 
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517E70001         144.500    FT      RAILING (TWIN STEEL TUBE), AS PER PLAN                  161.6860       182.9066      $26,430.00 

 

517E72201         512.500    FT      RAILING (DEEP BEAM RAIL WITH STEEL                       38.9863        40.3049      $20,656.25 

                                     TUBULAR BACKUP AND TYPE 1 STEEL POSTS 

                                     AND ANCHOR BOLTS), AS PER PLAN 

 

517E72205          14.000    FT      RAILING (DEEP BEAM RAIL WITH STEEL                       38.5000        25.0000         $350.00 

                                     TUBULAR BACKUP AND TYPE 1 STEEL POSTS), 

                                     AS PER PLAN 

 

517E72300       1,917.750    FT      RAILING (DEEP BEAM RAIL WITH STEEL                       86.5495        87.8435     $168,461.80 

                                     TUBULAR BACKUP AND TYPE 2 STEEL POSTS 

                                     AND ANCHOR BOLTS) 

 

517E72301          37.500    FT      RAILING (DEEP BEAM RAIL WITH STEEL                       69.3333        69.3333       $2,600.00 

                                     TUBULAR BACKUP AND TYPE 2 STEEL POSTS 

                                     AND ANCHOR BOLTS), AS PER PLAN 

 

517E72306         989.800    FT      RAILING (DEEP BEAM RAIL WITH STEEL                       75.3036        72.5333      $71,793.50 

                                     TUBULAR BACKUP AND TYPE 2 STEEL POSTS) 

 

517E72307       1,658.250    FT      RAILING (DEEP BEAM RAIL WITH STEEL                       42.4647        43.0994      $71,469.50 

                                     TUBULAR BACKUP AND TYPE 2 STEEL POSTS), 

                                     AS PER PLAN 

 

517E72710       2,550.800    FT      RAILING (DEEP BEAM BRIDGE RETROFIT                       83.1374        82.2058     $209,690.50 

                                     RAILING) 

 

517E72750         273.000    FT      RAILING (THRIE BEAM RETROFIT)                            48.1429        47.0000      $12,831.00 

 

517E72751          87.500    FT      RAILING (THRIE BEAM RETROFIT), AS PER                    47.7143        47.7143       $4,175.00 

                                     PLAN 

 

517E73201         417.000    FT      RAILING (DEFLECTOR PARAPET TYPE), AS PER                 90.4000        85.0000      $35,445.00 

                                     PLAN 

 

517E73501       1,022.000    FT      RAILING, PIPE, AS PER PLAN                              101.8370        84.0997      $85,949.90 

 

517E74500         294.000    FT      RAILING, CONCRETE                                       203.6062       185.6786      $54,589.50 

 

517E74501       6,664.000    FT      RAILING, CONCRETE, AS PER PLAN                          280.9745       202.8409   $1,351,731.80 

517E75000          55.000    FT      RAILING, ALUMINUM                                       141.0300       145.0600       $7,978.30 

 

517E75120       1,160.000    FT      RAILING (CONCRETE PARAPET WITH TWIN                     149.8839       129.4996     $150,219.50 

                                     STEEL TUBE RAILING) 

 

517E75121         602.000    FT      RAILING (CONCRETE PARAPET WITH TWIN                     190.0705       163.6628      $98,525.00 

                                     STEEL TUBE RAILING), AS PER PLAN 
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517E75125       1,678.000    FT      RAILING (CONCRETE PARAPET WITH TWIN                     179.6046       141.4333     $237,325.00 

                                     STEEL TUBE RAILING) USING HIGH 

                                     PERFORMANCE CONCRETE, AS PER PLAN 

 

517E75401       6,780.000    FT      RAILING (UPGRADING EXISTING), AS PER                     52.2860        45.0000     $305,100.00 

                                     PLAN 

 

517E75500         328.000    FT      BRIDGE RAILING REBUILT                                   49.2327        48.6814      $15,967.50 

 

517E75501       4,219.500    FT      BRIDGE RAILING REBUILT, AS PER PLAN                      76.3662        61.7952     $260,745.00 

 

517E75600       4,360.000    FT      DEEP BEAM BRIDGE RETROFIT RAILING                        84.3724        86.3472     $376,473.85 

 

517E76201       7,412.000    FT      RAILING FACED, AS PER PLAN                              145.3653       113.8732     $844,028.52 

 

517E76300      12,174.630    FT      RAILING, MISC.:                                         203.4186       164.3261   $2,000,609.20 

 

517E76302          17.000    EACH    RAILING, MISC.:                                       2,774.6029     2,614.7059      $44,450.00 

 

517E76400           8.000    EACH    RAILING POST                                            195.0000       195.0000       $1,560.00 

 

518E12000          14.000    EACH    SCUPPERS, INCLUDING SUPPORTS                          1,028.0000     1,100.0000      $15,400.00 

 

518E12200          94.000    EACH    SCUPPERS, INCLUDING SUPPORTS                          1,208.4510       994.7872      $93,510.00 

 

518E12201          50.000    EACH    SCUPPERS, INCLUDING SUPPORTS, AS PER                  1,871.0456     1,569.4232      $78,471.16 

                                     PLAN 

 

518E12300          26.000    EACH    SCUPPERS, INCLUDING SUPPORTS                          2,805.3604     2,442.3077      $63,500.00 

 

518E12301          25.000    EACH    SCUPPERS, INCLUDING SUPPORTS, AS PER                  2,099.8143     1,539.2000      $38,480.00 

                                     PLAN 

 

518E12500         112.000    EACH    NEW SCUPPER, MISC.:                                     145.2173       272.9464      $30,570.00 

 

518E12701         224.000    EACH    SCUPPER, VERTICAL EXTENSION, AS PER PLAN                339.0861       329.2411      $73,750.00 

 

518E12801          20.000    EACH    SCUPPER MODIFICATION, AS PER PLAN                       791.5041     2,281.3200      $45,626.40 

 

518E21100          25.000    CY      POROUS BACKFILL                                         102.5000        65.0000       $1,625.00 

 

518E21101       1,696.000    CY      POROUS BACKFILL, AS PER PLAN                             65.0540        60.1621     $102,035.00 

 

518E21200      15,804.700    CY      POROUS BACKFILL WITH FILTER FABRIC                       72.8864        72.4364   $1,144,835.15 

 

518E21201         929.000    CY      POROUS BACKFILL WITH FILTER FABRIC, AS                   82.5739        65.9154      $61,235.40 

                                     PER PLAN 
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518E21220           1.000    LS      POROUS BACKFILL                                       5,000.0000     1,500.0000       $1,500.00 

 

518E21221           1.000    LS      POROUS BACKFILL, AS PER PLAN                        125,816.1250    50,000.0000      $50,000.00 

 

518E21230          72.000    LS      POROUS BACKFILL WITH FILTER FABRIC                    3,569.9233     3,254.5536     $234,327.86 

 

518E21231           6.000    LS      POROUS BACKFILL WITH FILTER FABRIC, AS                5,738.9456     4,123.7100      $24,742.26 

                                     PER PLAN 

 

518E22300      13,973.640    FT      SPECIAL - STEEL DRIP STRIP                               12.6445        10.9227     $152,629.90 

 

518E22301         632.000    FT      SPECIAL - STEEL DRIP STRIP, AS PER PLAN                  16.6100        15.0000       $9,480.00 

 

518E39800         241.000    FT      4" PERFORATED CORRUGATED PLASTIC PIPE                     7.7712         8.2739       $1,994.00 

 

518E39900         593.000    FT      4" NON-PERFORATED CORRUGATED PLASTIC                     25.1062        30.4452      $18,054.00 

                                     PIPE, INCLUDING SPECIALS 

 

518E40000      26,793.000    FT      6" PERFORATED CORRUGATED PLASTIC PIPE                     8.6883         7.4010     $198,295.27 

 

518E40001       1,563.000    FT      6" PERFORATED CORRUGATED PLASTIC PIPE,                   10.5988         9.5181      $14,876.80 

                                     AS PER PLAN 

 

518E40010       4,685.000    FT      6" NON-PERFORATED CORRUGATED PLASTIC                     12.6039        11.4169      $53,488.10 

                                     PIPE, INCLUDING SPECIALS 

 

518E40011       2,020.000    FT      6" NON-PERFORATED CORRUGATED PLASTIC                     14.2731        12.8772      $26,012.00 

                                     PIPE, INCLUDING SPECIALS, AS PER PLAN 

 

518E40012         539.000    FT      6" NON-PERFORATED CORRUGATED PLASTIC                     12.5155        13.7210       $7,395.60 

                                     PIPE 

 

518E42000         419.000    FT      8" PERFORATED CORRUGATED PLASTIC PIPE                    17.3103        29.5704      $12,390.00 

 

518E42010          16.000    FT      8" NON-PERFORATED CORRUGATED PLASTIC                     29.9957        40.0000         $640.00 

                                     PIPE, INCLUDING SPECIALS 

 

518E42300          24.000    FT      8" NON-PERFORATED CORRUGATED STEEL PIPE,                 25.5333        28.0000         $672.00 

                                     INCLUDING SPECIALS, 707.01 

 

518E43301          77.000    FT      6" PIPE DOWNSPOUT, INCLUDING SPECIALS,                  221.8829       224.3117      $17,272.00 

                                     AS PER PLAN 

 

518E51100          14.000    FT      8" PIPE DOWNSPOUT, INCLUDING SPECIALS                   146.4640       145.0000       $2,030.00 

 

518E51101          52.000    FT      8" PIPE DOWNSPOUT, INCLUDING SPECIALS,                   68.3333        30.0000       $1,560.00 

                                     AS PER PLAN 

 

518E51200          34.000    FT      PIPE DOWNSPOUT, INCLUDING SPECIALS                      183.6400       150.0000       $5,100.00 
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518E51201          51.000    FT      PIPE DOWNSPOUT, INCLUDING SPECIALS, AS                  402.5900       520.0000      $26,520.00 

                                     PER PLAN 

 

518E61400          28.000    EACH    SPECIAL - KEYWAY DRAIN                                   82.3900        84.1250       $2,355.50 

 

518E62100         455.000    FT      STRUCTURE DRAINAGE, MISC.:                               22.8575        34.4418      $15,671.00 

 

518E62200          60.000    EACH    STRUCTURE DRAINAGE, MISC.:                              319.3084       270.0000      $16,200.00 

 

518E63300          12.000    LS      STRUCTURE DRAINAGE, MISC.:                            6,820.1269     5,741.6667      $68,900.00 

 

519E10000         688.000    SY      SPECIAL - PATCHING CONCRETE BRIDGE DECK                 202.4364       166.3323     $114,436.62 

                                     OVERLAY WITH MICRO- SILICA MODIFIED CONCRETE 

 

519E11100       5,731.000    SF      PATCHING CONCRETE STRUCTURE                              69.6372        69.5617     $398,658.11 

 

519E11101      45,898.500    SF      PATCHING CONCRETE STRUCTURE, AS PER PLAN                 71.8150        67.8306   $3,113,323.84 

 

519E11600         370.000    SF      SPECIAL - PATCHING CONCRETE STRUCTURE,                   78.5000        64.0000      $23,680.00 

                                     MISC.: 

 

519E11710         251.000    SY      SPECIAL - PATCHING CONCRETE STRUCTURES,                 490.2383       454.1454     $113,990.50 

                                     MISC.: 

 

519E11720         423.000    FT      SPECIAL - PATCHING CONCRETE STRUCTURE,                   87.0965        86.4307      $36,560.17 

                                     MISC.: 

 

519E11900          31.500    CY      SPECIAL - PATCHING CONCRETE STRUCTURE,                4,797.3362     3,293.6508     $103,750.00 

                                     MISC.: 

 

519E12200         150.000    SY      SPECIAL - PATCHING CONCRETE BRIDGE DECK                 452.5000       630.0000      $94,500.00 

                                     - TYPE A 

 

519E12300       6,201.000    SY      SPECIAL - PATCHING CONCRETE BRIDGE DECK                 272.3566       281.7309   $1,747,013.07 

                                     - TYPE B 

 

519E12304         322.000    SY      SPECIAL - PATCHING CONCRETE BRIDGE DECK                 406.3172       446.5994     $143,805.00 

                                     - TYPE C 

 

519E12600         268.000    FT      SPECIAL - CONCRETE REPAIR BY EPOXY                       64.5928        69.7761      $18,700.00 

                                     INJECTION 

 

520E11100       1,500.000    SF      PNEUMATICALLY PLACED MORTAR                              80.2083        75.0000     $112,500.00 

 

520E11101       2,873.000    SF      PNEUMATICALLY PLACED MORTAR, AS PER PLAN                 69.0000        65.0000     $186,745.00 

 

523E20000         109.000    EACH    DYNAMIC LOAD TESTING                                  3,622.4627     3,370.1284     $367,344.00 
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523E20001           4.000    EACH    DYNAMIC LOAD TESTING, AS PER PLAN                     3,442.8571     3,500.0000      $14,000.00 

 

523E20500          31.000    EACH    RESTRIKING                                            3,456.2948     3,265.1613     $101,220.00 

 

523E20501           3.000    EACH    RESTRIKE, AS PER PLAN                                 2,278.5714       500.0000       $1,500.00 

 

524E94404          16.000    FT      DRILLED SHAFTS, 18" DIAMETER, INTO                      591.0000       200.0000       $3,200.00 

                                     BEDROCK 

 

524E94500          80.000    FT      DRILLED SHAFTS, 24" DIAMETER                            163.8000       104.0000       $8,320.00 

 

524E94503       4,495.000    FT      DRILLED SHAFTS, 24" DIAMETER, ABOVE                      56.5114        31.2833     $140,618.30 

                                     BEDROCK, AS PER PLAN 

 

524E94505       1,944.000    FT      DRILLED SHAFTS, 24" DIAMETER, INTO                      125.9617        83.4561     $162,238.60 

                                     BEDROCK, AS PER PLAN 

 

524E94600          77.000    FT      DRILLED SHAFTS, 30" DIAMETER                            196.7433       250.0000      $19,250.00 

 

524E94601       1,443.000    FT      DRILLED SHAFTS, 30" DIAMETER, AS PER PLAN               105.1150       108.8300     $157,041.69 

 

524E94602         620.000    FT      DRILLED SHAFTS, 30" DIAMETER, ABOVE                     132.4780       108.0000      $66,960.00 

                                     BEDROCK 

 

524E94603       5,954.500    FT      DRILLED SHAFTS, 30" DIAMETER, ABOVE                      70.8364        52.3518     $311,728.50 

                                     BEDROCK, AS PER PLAN 

 

524E94605       7,184.000    FT      DRILLED SHAFTS, 30" DIAMETER INTO                       136.5757        90.6620     $651,316.00 

                                     BEDROCK, AS PER PLAN 

 

524E94702         422.000    FT      DRILLED SHAFTS, 36" DIAMETER, ABOVE                     213.5211       251.6185     $106,183.00 

                                     BEDROCK 

 

524E94703      20,781.250    FT      DRILLED SHAFTS, 36" DIAMETER ABOVE                       88.5993        61.0609   $1,268,921.50 

                                     BEDROCK, AS PER PLAN 

 

524E94704         412.000    FT      DRILLED SHAFTS, 36" DIAMETER, INTO                      428.1931       371.0243     $152,862.00 

                                     BEDROCK 

 

524E94705       5,127.000    FT      DRILLED SHAFTS, 36" DIAMETER, INTO                      180.1568       143.3078     $734,739.00 

                                     BEDROCK, AS PER PLAN 

 

524E94800         320.000    FT      DRILLED SHAFTS, 42" DIAMETER                            239.6000       155.0000      $49,600.00 

 

524E94802         448.000    FT      DRILLED SHAFTS, 42" DIAMETER, ABOVE                     419.0769       543.1763     $243,343.00 

                                     BEDROCK 

 

524E94804         220.000    FT      DRILLED SHAFTS, 42" DIAMETER, INTO                    1,346.7118       894.0909     $196,700.00 

                                     BEDROCK 
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524E94902         493.000    FT      DRILLED SHAFTS, 48" DIAMETER, ABOVE                     990.4695       369.4564     $182,142.00 

                                     BEDROCK 

 

524E94903         789.000    FT      DRILLED SHAFTS, 48" DIAMETER ABOVE                      141.0506       166.8821     $131,670.00 

                                     BEDROCK, AS PER PLAN 

 

524E94904          72.000    FT      DRILLED SHAFTS, 48" DIAMETER, INTO                      612.2629       393.0000      $28,296.00 

                                     BEDROCK 

 

524E94905         399.000    FT      DRILLED SHAFTS, 48" DIAMETER, INTO                      211.4286       130.0000      $51,870.00 

                                     BEDROCK, AS PER PLAN 

 

524E94950          45.000    FT      DRILLED SHAFTS, 72" DIAMETER, INTO                    3,381.8750     2,250.0000     $101,250.00 

                                     BEDROCK 

 

524E94970          84.000    FT      DRILLED SHAFTS, 78" DIAMETER ABOVE                    2,956.2500     1,475.0000     $123,900.00 

                                     BEDROCK 

 

524E94999         724.000    FT      DRILLED SHAFTS, 96" DIAMETER, INTO                    4,640.6250     3,175.0000   $2,298,700.00 

                                     BEDROCK, AS PER PLAN 

 

524E95000      15,679.000    FT      DRILLED SHAFTS, MISC.:                                  297.2844       184.2212   $2,888,404.30 

 

524E95100           1.000    EACH    DRILLED SHAFTS, MISC.:                                3,926.5000     5,500.0000       $5,500.00 

 

524E95200           4.000    LS      DRILLED SHAFTS, MISC.                               558,586.3328   375,000.0000   $1,500,000.00 

 

526E10000         613.000    SY      REINFORCED CONCRETE APPROACH SLABS                      212.4859       170.8287     $104,718.00 

                                     (T=12") 

 

526E10001         779.000    SY      REINFORCED CONCRETE APPROACH SLABS                      200.9627       208.8087     $162,661.99 

                                     (T=12"), AS PER PLAN 

 

526E15000       1,845.000    SY      REINFORCED CONCRETE APPROACH SLABS                      208.2585       202.0121     $372,712.38 

                                     (T=13") 

 

526E15001         902.000    SY      REINFORCED CONCRETE APPROACH SLABS                      241.1731       250.5303     $225,978.30 

                                     (T=13"), AS PER PLAN 

 

526E25000       4,952.000    SY      REINFORCED CONCRETE APPROACH SLABS                      223.9586       218.8615   $1,083,802.00 

                                     (T=15") 

 

526E25001       5,675.000    SY      REINFORCED CONCRETE APPROACH SLABS                      239.8625       220.9946   $1,254,144.10 

                                     (T=15"), AS PER PLAN 

 

526E30000         350.000    SY      REINFORCED CONCRETE APPROACH SLABS                      244.9521       263.9250      $92,373.76 

                                     (T=17") 
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526E30001       1,254.000    SY      REINFORCED CONCRETE APPROACH SLABS                      280.3684       261.0526     $327,360.00 

                                     (T=17"), AS PER PLAN 

 

526E98100          12.000    SY      APPROACH SLABS, MISC.:                                  240.0000       250.0000       $3,000.00 

 

526E98200         596.000    FT      APPROACH SLABS, MISC.:                                   15.0698        15.8242       $9,431.20 

 

526E99000          19.000    LS      REINFORCED CONCRETE APPROACH SLABS, AS               71,389.2763    69,052.6316   $1,312,000.00 

                                     PER CONCEPTUAL DOCUMENTS 

 

530E00200         104.000    LS      SPECIAL - STRUCTURE, MISC.:                         197,530.3205   122,146.5963  $12,703,246.01 

 

530E00300     281,677.000    LB      SPECIAL - STRUCTURE, MISC.:                               8.9871         9.0824   $2,558,316.00 

 

530E00400       1,128.000    EACH    SPECIAL - STRUCTURE, MISC.:                             817.2784       703.1392     $793,141.00 

 

530E00600     352,436.000    SF      SPECIAL - STRUCTURE, MISC.:                               8.4502         7.9764   $2,811,178.59 

 

530E00800         265.000    SY      SPECIAL - STRUCTURE, MISC.:                              52.7700        56.4500      $14,959.25 

 

530E01100          66.000    CY      SPECIAL - STRUCTURE, MISC.:                             471.2500       361.0000      $23,826.00 

 

530E01300         334.000    FT      SPECIAL - STRUCTURE, MISC.:                             199.7564       740.5689     $247,350.00 

 

530E10700          15.150    MFBM    SPECIAL - STRUCTURE, MISC.:                           6,390.4415     6,554.5300      $99,301.13 

 

530E13000       8,794.000    SF      SPECIAL - FORM LINER                                     12.6374        11.8428     $104,145.29 

 

530E14000           1.000    LS      SPECIAL - STRUCTURAL SURVEY AND                      19,306.8688    11,500.0000      $11,500.00 

                                     MONITORING OF VIBRATION 

 

530E99000           2.000    LS      SPECIAL - STRUCTURE FOUNDATION                      139,862.2857    72,018.0000     $144,036.00 

 

530E99010           1.000    LS      SPECIAL - SUBSTRUCTURE                               56,300.0000    56,300.0000      $56,300.00 

 

530E99020           1.000    LS      SPECIAL - SUPERSTRUCTURE                            270,500.0000   270,500.0000     $270,500.00 

 

530E99030          20.000    LS      SPECIAL - STRUCTURE REHABILITATION                  425,687.2995   314,967.9000   $6,299,358.00 

 

530E99100           3.000    LS      SPECIAL - MISC.:                                    772,416.9444   734,385.0000   $2,203,155.00 

 

601E10000           5.200    SY      RIPRAP                                                  258.6364       335.3846       $1,744.00 

 

601E10001         282.000    SY      RIPRAP, AS PER PLAN                                     104.3333       125.0000      $35,250.00 

601E11000       2,586.400    SY      RIPRAP USING 6" REINFORCED CONCRETE SLAB                120.0150       112.0035     $289,685.84 

 

601E11001         181.700    SY      RIPRAP USING 6" REINFORCED CONCRETE                     139.0435       145.2614      $26,394.00 

                                     SLAB, AS PER PLAN 

 



Summary of Contracts Awarded for Calendar Year 2012 by Item 
 

  Item           Quantity    U/M        Item Description                                    Avg Unit      Avg Unit        Total Amt 

 Number                                                                                    Price Bid     Price Awded       Awarded 

 

82 | P a g e  

601E12001          27.000    SY      RIPRAP, WITH GROUT, AS PER PLAN                         116.9233       200.7700       $5,420.79 

 

601E12100          10.000    SY      RIPRAP, USING CONCRETE IN BAGS                          240.0000       350.0000       $3,500.00 

 

601E20000      11,783.000    SY      CRUSHED AGGREGATE SLOPE PROTECTION                       25.0028        26.0549     $307,004.87 

 

601E20001       5,633.000    SY      CRUSHED AGGREGATE SLOPE PROTECTION, AS                   14.5104        10.7945      $60,805.55 

                                     PER PLAN 

 

601E20010       2,492.000    CY      CRUSHED AGGREGATE SLOPE PROTECTION                       49.4991        52.8537     $131,711.48 

 

601E20011         915.000    CY      CRUSHED AGGREGATE SLOPE PROTECTION, AS                   52.3736        36.6554      $33,539.70 

                                     PER PLAN 

 

601E21000       3,387.000    SY      CONCRETE SLOPE PROTECTION                                60.0515        57.7888     $195,730.50 

 

601E21001       3,314.000    SY      CONCRETE SLOPE PROTECTION, AS PER PLAN                   70.9381        70.9771     $235,218.00 

 

601E21050       1,533.760    SY      TIED CONCRETE BLOCK MAT, TYPE 1                          83.2337        84.2460     $129,213.21 

 

601E21060       3,820.000    SY      TIED CONCRETE BLOCK MAT, TYPE 2                          63.5259        67.6043     $258,248.33 

 

601E21061         786.000    SY      TIED CONCRETE BLOCK MAT, TYPE 2, AS PER PLAN             43.6667        31.0000      $24,366.00 

 

601E21070         523.000    SY      TIED CONCRETE BLOCK MAT, TYPE 3                          73.0684        70.1243      $36,675.00 

 

601E21100       2,501.000    SY      SLOPE PROTECTION, MISC.:                                 21.3607        22.5038      $56,282.00 

 

601E25000          15.000    CY      DUMPED ROCK FILL, TYPE A                                116.0000       125.0000       $1,875.00 

 

601E25001       2,959.000    CY      DUMPED ROCK FILL, TYPE A, AS PER PLAN                    63.7778        45.6539     $135,090.00 

 

601E26000       1,222.000    CY      DUMPED ROCK FILL, TYPE B                                 76.6789        64.9483      $79,366.84 

 

601E26001         461.000    CY      DUMPED ROCK FILL, TYPE B, AS PER PLAN                    72.4000        68.0000      $31,348.00 

 

601E27000       1,231.000    CY      DUMPED ROCK FILL, TYPE C                                102.9816       106.5313     $131,140.00 

 

601E28000       6,967.000    CY      DUMPED ROCK FILL, TYPE D                                 49.8917        50.2181     $349,869.25 

 

601E28001           1.000    CY      DUMPED ROCK FILL, TYPE D, AS PER PLAN                   500.0000       500.0000         $500.00 

 

601E28101          35.000    CY      DUMPED ROCK FILL, AS PER PLAN                           121.0500       133.1500       $4,660.25 

 

601E32000       1,045.000    CY      ROCK CHANNEL PROTECTION, TYPE A WITH                     75.0729        55.9144      $58,430.50 

                                     FILTER 

 

601E32004       2,211.000    CY      ROCK CHANNEL PROTECTION, TYPE A WITH                     81.7995        87.7487     $194,012.28 

                                     FABRIC FILTER 
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601E32005         290.000    CY      ROCK CHANNEL PROTECTION, TYPE A WITH                     70.0000        50.0000      $14,500.00 

                                     FABRIC FILTER, AS PER PLAN 

 

601E32010         812.000    CY      ROCK CHANNEL PROTECTION, TYPE A WITH                     67.4795        51.3793      $41,720.00 

                                     AGGREGATE FILTER 

 

601E32100       3,171.000    CY      ROCK CHANNEL PROTECTION, TYPE B WITH                     79.7381        72.4820     $229,840.55 

                                     FILTER 

 

601E32101       1,036.000    CY      ROCK CHANNEL PROTECTION, TYPE B WITH                     74.9919        65.1979      $67,545.00 

                                     FILTER, AS PER PLAN 

 

601E32104       6,325.300    CY      ROCK CHANNEL PROTECTION, TYPE B WITH                     67.0348        58.0939     $367,461.09 

                                     FABRIC FILTER 

 

601E32105         112.000    CY      ROCK CHANNEL PROTECTION, TYPE B WITH                     70.3719        70.4482       $7,890.20 

                                     FABRIC FILTER, AS PER PLAN 

 

601E32110      15,100.000    CY      ROCK CHANNEL PROTECTION, TYPE B WITH                     56.8078        67.7212   $1,022,589.62 

                                     AGGREGATE FILTER 

 

601E32200       2,008.870    CY      ROCK CHANNEL PROTECTION, TYPE C WITH                     83.5926        86.1296     $173,023.16 

                                     FILTER 

 

601E32201          37.000    CY      ROCK CHANNEL PROTECTION, TYPE C WITH                    130.6667        90.0000       $3,330.00 

                                     FILTER, AS PER PLAN 

 

601E32204       4,933.840    CY      ROCK CHANNEL PROTECTION, TYPE C WITH                     76.4681        77.6334     $383,031.00 

                                     FABRIC FILTER 

 

601E32205         456.000    CY      ROCK CHANNEL PROTECTION, TYPE C WITH                     68.1176        75.1754      $34,280.00 

                                     FABRIC FILTER, AS PER PLAN 

 

601E32210       1,842.000    CY      ROCK CHANNEL PROTECTION, TYPE C WITH                     65.1837        59.7020     $109,971.00 

                                     AGGREGATE FILTER 

 

601E32211          50.000    CY      ROCK CHANNEL PROTECTION, TYPE C WITH                     96.7420        70.0000       $3,500.00 

                                     AGGREGATE FILTER, AS PER PLAN 

 

601E32300          63.000    CY      ROCK CHANNEL PROTECTION, TYPE D WITH                     93.1752        91.6543       $5,774.22 

                                     FILTER 

 

601E32301          10.000    CY      ROCK CHANNEL PROTECTION, TYPE D WITH                    350.0000       350.0000       $3,500.00 

                                     FILTER, AS PER PLAN 

 

601E32304         232.000    CY      ROCK CHANNEL PROTECTION, TYPE D WITH                     72.0208        52.3440      $12,143.80 

                                     FABRIC FILTER 
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601E32305         713.000    CY      ROCK CHANNEL PROTECTION, TYPE D WITH                     70.7814        74.7989      $53,331.60 

                                     FABRIC FILTER, AS PER PLAN 

 

601E34000          21.000    CY      ROCK CHANNEL PROTECTION, TYPE A WITHOUT                 106.7240       120.0000       $2,520.00 

                                     FILTER 

 

601E34200         302.000    CY      ROCK CHANNEL PROTECTION, TYPE C WITHOUT                  62.0811        56.3990      $17,032.50 

                                     FILTER 

 

601E34201       7,136.000    CY      ROCK CHANNEL PROTECTION, TYPE C WITHOUT                  22.8825        24.3610     $173,840.00 

                                     FILTER, AS PER PLAN 

 

601E34300       1,993.000    CY      ROCK CHANNEL PROTECTION, TYPE D WITHOUT                  79.7412        68.9483     $137,414.00 

                                     FILTER 

601E34400         775.000    CY      ROCK CHANNEL PROTECTION, WITH GROUT                     134.5758       136.4372     $105,738.84 

 

601E34500         158.000    CY      SPECIAL - STREAM CHANNEL ROCK STOCKED                    47.0850        75.0000      $11,850.00 

                                     PILED AND PLACED 

 

601E35000         653.000    CY      ROCK CHANNEL PROTECTION, MISC.:                         109.9098        55.9418      $36,530.00 

 

601E35100           1.000    LS      ROCK CHANNEL PROTECTION, MISC.:                      16,784.4950    14,350.0000      $14,350.00 

 

601E37500         989.000    FT      PAVED GUTTER, TYPE 1-2                                   52.7217        53.5512      $52,962.15 

 

601E37501       3,314.000    FT      PAVED GUTTER, TYPE 1-2, AS PER PLAN                      48.9288        39.8630     $132,106.00 

 

601E38000         300.000    FT      PAVED GUTTER, TYPE 1-4                                   61.9967        40.0000      $12,000.00 

 

601E38001          93.000    FT      PAVED GUTTER, TYPE 1-4, AS PER PLAN                      74.3083        61.3500       $5,705.55 

 

601E38101         271.000    FT      PAVED GUTTER, TYPE 1-6, AS PER PLAN                      79.8033        49.1500      $13,319.65 

 

601E38400          20.000    FT      PAVED GUTTER, TYPE 2                                    137.5143       100.0000       $2,000.00 

 

601E38500         120.000    FT      PAVED GUTTER, TYPE 3                                     85.9000        54.0000       $6,480.00 

 

601E39000         734.000    FT      PAVED GUTTER, TYPE 4                                     48.3142        52.2422      $38,345.80 

 

601E39001         440.000    FT      PAVED GUTTER, TYPE 4, AS PER PLAN                        36.4779        30.0000      $13,200.00 

 

601E39501       1,771.000    FT      PAVED GUTTER, TYPE 5, AS PER PLAN                        38.0000        38.0000      $67,298.00 

 

601E40000         178.000    FT      PAVED GUTTER, MISC.:                                     75.5101        78.6517      $14,000.00 

 

601E40020           1.000    EACH    PAVED GUTTER, MISC.:                                  1,040.0000       500.0000         $500.00 

 

601E40040       3,850.000    SF      PAVED GUTTER, MISC.:                                      8.5000        10.0000      $38,500.00 
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601E40050         161.000    SY      PAVED GUTTER, MISC.:                                     85.0000        85.0000      $13,685.00 

 

601E45000          51.000    CY      INFILTRATION BASIN AGGREGATE                             44.5863        41.8900       $2,136.39 

 

601E51000         362.000    CY      CHANNEL PROTECTION, MISC.:                               93.0422        90.5884      $32,793.00 

 

601E52000       3,484.000    SY      CHANNEL PROTECTION, MISC.:                               13.7500         6.0000      $20,904.00 

 

601E54000           1.000    LS      CHANNEL PROTECTION, MISC.:                            2,834.0967     1,550.0000       $1,550.00 

 

602E10000           1.000    CY      BRICK MASONRY                                           411.9220       100.0000         $100.00 

 

602E15001           7.200    CY      BLOCK MASONRY, AS PER PLAN                              877.8000       450.0000       $3,240.00 

 

602E20000       1,001.330    CY      CONCRETE MASONRY                                        954.5027       877.0196     $878,186.08 

 

602E20001          37.390    CY      CONCRETE MASONRY, AS PER PLAN                         1,402.7638     1,349.2913      $50,450.00 

 

602E97000      13,684.000    SF      MASONRY, MISC.:                                          82.0405        52.1501     $713,622.00 

 

602E98200           3.000    CY      MASONRY, MISC.:                                       1,439.2168     1,000.0000       $3,000.00 

 

602E98300           7.000    EACH    MASONRY, MISC.:                                      12,004.4029     8,469.7257      $59,288.08 

 

603E00100       3,558.000    FT      4" CONDUIT, TYPE B                                       16.6576        16.1552      $57,480.28 

 

603E00101         297.000    FT      4" CONDUIT, TYPE B, AS PER PLAN                          32.0557        20.0505       $5,955.00 

 

603E00200       1,889.000    FT      4" CONDUIT, TYPE C                                       12.8866        11.5403      $21,799.61 

 

603E00300          20.000    FT      4" CONDUIT, TYPE D                                       10.2500        12.0000         $240.00 

 

603E00400       3,633.000    FT      4" CONDUIT, TYPE E                                        9.7499        12.1843      $44,265.70 

 

603E00401       1,475.000    FT      4" CONDUIT, TYPE E, AS PER PLAN                           4.4692         2.4034       $3,545.00 

 

603E00406       2,619.000    FT      4" CONDUIT, TYPE F                                       12.3287        11.4957      $30,107.34 

 

603E00410       1,793.000    FT      4" CONDUIT, TYPE F FOR UNDERDRAIN OUTLET                 16.5370        16.0870      $28,844.00 

 

603E00510      21,751.000    FT      6" CONDUIT, TYPE F FOR UNDERDRAIN                        17.0761        17.7425     $385,917.32 

                                     OUTLETS 

 

603E00511          46.000    FT      6" CONDUIT, TYPE F FOR UNDERDRAIN                        17.5000        20.0000         $920.00 

                                     OUTLETS, AS PER PLAN 

 

603E00900      11,242.000    FT      6" CONDUIT, TYPE B                                       19.5210        18.7335     $210,601.55 

 

603E00901          30.000    FT      6" CONDUIT, TYPE B, AS PER PLAN                          34.5000        50.0000       $1,500.00 
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603E01008         128.000    FT      6" CONDUIT, TYPE B, DUCTILE IRON PIPE                   134.8750        99.5000      $12,736.00 

                                     ANSI CLASS 53, BOLTLESS RESTRAINED JOINTS AND FITTINGS 

 

603E01100       2,389.000    FT      6" CONDUIT, TYPE C                                       23.7859        23.9928      $57,318.84 

 

603E01400       5,709.000    FT      6" CONDUIT, TYPE E                                       12.5543        12.1953      $69,622.89 

 

603E01401       1,390.000    FT      6" CONDUIT, TYPE E, AS PER PLAN                           7.8397         6.2547       $8,694.00 

 

603E01500      17,679.000    FT      6" CONDUIT, TYPE F                                       15.1105        15.4040     $272,328.15 

 

603E01501       4,263.000    FT      6" CONDUIT, TYPE F, AS PER PLAN                          16.9456        22.7978      $97,187.00 

 

603E01800       1,888.000    FT      8" CONDUIT, TYPE B                                       32.1393        29.7424      $56,153.66 

 

603E01801         657.000    FT      8" CONDUIT, TYPE B, AS PER PLAN                          75.8345        61.8377      $40,627.40 

 

603E01900         252.000    FT      8" CONDUIT, TYPE B, DUCTILE IRON PIPE                    93.3333       110.0000      $27,720.00 

                                     ANSI CLASS 52, PUSH-ON JOINTS AND FITTINGS 

 

603E01902          35.000    FT      8" CONDUIT, TYPE B, DUCTILE IRON PIPE                   129.5000       138.0000       $4,830.00 

                                     ANSI CLASS 53, PUSH-ON JOINTS AND FITTINGS 

 

603E01909         348.000    FT      8" CONDUIT, TYPE B, DUCTILE IRON PIPE                   137.5000       138.0000      $48,024.00 

                                     ANSI CLASS 53, MECHANICAL JOINTS AND FITTINGS, AS PER PLAN 

 

603E02000       1,502.000    FT      8" CONDUIT, TYPE C                                       33.3820        33.4126      $50,185.67 

 

603E02001          94.000    FT      8" CONDUIT, TYPE C, AS PER PLAN                          64.8292        63.3936       $5,959.00 

 

603E02400         110.000    FT      8" CONDUIT, TYPE D                                       18.3063        43.8500       $4,823.50 

603E02500       1,251.000    FT      8" CONDUIT, TYPE E                                       15.6185        18.5724      $23,234.10 

 

603E02600       1,795.000    FT      8" CONDUIT, TYPE F                                       17.5676        13.6922      $24,577.50 

 

603E02601          86.000    FT      8" CONDUIT, TYPE F, AS PER PLAN                          25.6412        17.7442       $1,526.00 

 

603E03100         452.000    FT      10" CONDUIT, TYPE B                                      29.6749        37.8872      $17,125.00 

 

603E03204         100.000    FT      10" CONDUIT, TYPE B, DUCTILE IRON PIPE                  250.0000       250.0000      $25,000.00 

                                     ANSI CLASS 52, MECHANICAL JOINTS AND FITTINGS 

 

603E03300          56.000    FT      10" CONDUIT, TYPE C                                      40.1865        32.3925       $1,813.98 

 

603E03400          48.000    FT      10" CONDUIT, TYPE D                                      26.4040        20.7400         $995.52 

 

603E03600         192.000    FT      10" CONDUIT, TYPE E                                      21.6423        18.3333       $3,520.00 
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603E03700         211.000    FT      10" CONDUIT, TYPE F                                      24.4678        20.7194       $4,371.80 

 

603E04200         169.000    FT      12" CONDUIT, TYPE A                                      67.1440        62.5503      $10,571.00 

 

603E04400      30,612.000    FT      12" CONDUIT, TYPE B                                      50.8348        45.5530   $1,394,467.58 

 

603E04401       5,127.000    FT      12" CONDUIT, TYPE B, AS PER PLAN                        130.4153       118.8441     $609,313.50 

 

603E04410         159.000    FT      12" CONDUIT, TYPE B, DUCTILE IRON PIPE                  156.7500       167.0000      $26,553.00 

                                     ANSI CLASS 53, PUSH-ON JOINTS AND FITTINGS 

 

603E04600      17,335.000    FT      12" CONDUIT, TYPE C                                      39.8632        38.6570     $670,119.39 

 

603E04601       1,500.000    FT      12" CONDUIT, TYPE C, AS PER PLAN                         54.1199        64.7403      $97,110.48 

 

603E04900       3,460.000    FT      12" CONDUIT, TYPE D                                      42.4050        40.9167     $141,571.80 

 

603E04901          96.000    FT      12" CONDUIT, TYPE D, AS PER PLAN                         42.6349        26.7188       $2,565.00 

 

603E05100       1,400.000    FT      12" CONDUIT, TYPE E                                      20.1448        19.0243      $26,634.00 

 

603E05200       4,122.000    FT      12" CONDUIT, TYPE F                                      42.5744        38.0552     $156,863.51 

 

603E05201          40.000    FT      12" CONDUIT, TYPE F, AS PER PLAN                         28.2500        31.0000       $1,240.00 

 

603E05700         480.000    FT      15" CONDUIT, TYPE A                                      53.9658        57.9803      $27,830.52 

 

603E05701          47.000    FT      15" CONDUIT, TYPE A, AS PER PLAN                         61.3333        50.0000       $2,350.00 

 

603E05900      21,255.000    FT      15" CONDUIT, TYPE B                                      66.0162        55.2927   $1,175,245.70 

 

603E05901       1,266.000    FT      15" CONDUIT, TYPE B, AS PER PLAN                         86.2098        86.7188     $109,786.00 

 

603E06100      11,978.500    FT      15" CONDUIT, TYPE C                                      46.2571        45.1709     $541,080.01 

 

603E06101         701.000    FT      15" CONDUIT, TYPE C, AS PER PLAN                         62.8178        52.6198      $36,886.50 

 

603E06400       2,149.000    FT      15" CONDUIT, TYPE D                                      42.4059        41.3526      $88,866.65 

 

603E06600          10.000    FT      15" CONDUIT, TYPE E                                      67.3333        78.0000         $780.00 

 

603E06700       2,779.000    FT      15" CONDUIT, TYPE F                                      56.7135        62.8802     $174,744.15 

 

603E07200         492.000    FT      18" CONDUIT, TYPE A                                      66.6365        64.9740      $31,967.23 

 

603E07201          81.000    FT      18" CONDUIT, TYPE A, AS PER PLAN                         69.0838        68.2200       $5,525.82 

 

603E07400      13,435.000    FT      18" CONDUIT, TYPE B                                      65.6015        58.0822     $780,333.73 
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603E07401         495.000    FT      18" CONDUIT, TYPE B, AS PER PLAN                        155.3808       127.4343      $63,080.00 

 

603E07600       6,202.000    FT      18" CONDUIT, TYPE C                                      54.9461        55.0639     $341,506.39 

 

603E07601          92.000    FT      18" CONDUIT, TYPE C, AS PER PLAN                         63.1467        63.5000       $5,842.00 

 

603E07900       1,173.000    FT      18" CONDUIT, TYPE D                                      50.5153        46.8832      $54,994.02 

 

603E08200         398.000    FT      18" CONDUIT, TYPE F                                      64.2192        72.2109      $28,739.93 

 

603E08700           8.000    FT      21" CONDUIT, TYPE A                                     158.2100       188.0000       $1,504.00 

 

603E08900       2,978.000    FT      21" CONDUIT, TYPE B                                      85.2255        79.0187     $235,317.54 

 

603E08901           4.000    FT      21" CONDUIT, TYPE B, AS PER PLAN                        218.3333        35.0000         $140.00 

 

603E09100       3,934.000    FT      21" CONDUIT, TYPE C                                      57.1694        55.5053     $218,357.80 

 

603E09101         177.000    FT      21" CONDUIT, TYPE C, AS PER PLAN                         74.1926        72.8347      $12,891.75 

 

603E10200         633.000    FT      24" CONDUIT, TYPE A                                      87.2143        79.1791      $50,120.38 

 

603E10201          66.000    FT      24" CONDUIT, TYPE A, AS PER PLAN                        203.1800       200.0000      $13,200.00 

 

603E10400       8,907.000    FT      24" CONDUIT, TYPE B                                      90.1676        73.7426     $656,824.98 

 

603E10401         638.000    FT      24" CONDUIT, TYPE B, AS PER PLAN                        229.8436       198.4404     $126,605.00 

 

603E10600       4,354.000    FT      24" CONDUIT, TYPE C                                      65.8268        63.1864     $275,113.38 

 

603E10900         316.000    FT      24" CONDUIT, TYPE D                                      58.3075        57.5348      $18,181.00 

 

603E11200          60.000    FT      24" CONDUIT, TYPE F                                      72.6000        96.0000       $5,760.00 

 

603E11700         431.000    FT      27" CONDUIT, TYPE A                                     101.4754       103.4826      $44,601.02 

 

603E11701          85.000    FT      27" CONDUIT, TYPE A, AS PER PLAN                        102.5700        75.8900       $6,450.65 

 

603E11900       1,672.000    FT      27" CONDUIT, TYPE B                                     116.7512       104.9675     $175,505.66 

 

603E11901           4.000    FT      27" CONDUIT, TYPE B, AS PER PLAN                        328.3333        50.0000         $200.00 

 

603E12100         138.000    FT      27" CONDUIT, TYPE C                                      94.6812        77.0725      $10,636.00 

 

603E12101         281.000    FT      27" CONDUIT, TYPE C, AS PER PLAN                         82.2400        79.5000      $22,339.50 

 

603E12700          75.000    FT      27" CONDUIT, TYPE F                                     140.1733        95.0000       $7,125.00 

 

603E13200         523.000    FT      30" CONDUIT, TYPE A                                     104.8245        95.2475      $49,814.44 
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603E13201         150.000    FT      30" CONDUIT, TYPE A, AS PER PLAN                        115.5733       105.3400      $15,801.00 

 

603E13400       1,338.000    FT      30" CONDUIT, TYPE B                                     101.2536        92.8497     $124,232.89 

 

603E13401         748.000    FT      30" CONDUIT, TYPE B, AS PER PLAN                        346.1752       394.4251     $295,030.00 

 

603E13600       3,402.000    FT      30" CONDUIT, TYPE C                                      85.2789        75.2422     $255,974.10 

 

603E13900         444.000    FT      30" CONDUIT, TYPE D                                      68.4972        73.7500      $32,745.00 

 

603E16200       1,085.000    FT      36" CONDUIT, TYPE A                                     123.1085       118.8437     $128,945.40 

 

603E16201         241.000    FT      36" CONDUIT, TYPE A, AS PER PLAN                        151.5553       125.1461      $30,160.20 

 

603E16400       5,247.000    FT      36" CONDUIT, TYPE B                                     110.4042        91.8224     $481,792.22 

 

603E16401         932.000    FT      36" CONDUIT, TYPE B, AS PER PLAN                        208.1006       223.0687     $207,900.00 

 

603E16600       3,135.000    FT      36" CONDUIT, TYPE C                                      88.8772        87.3121     $273,723.52 

 

603E16900         170.000    FT      36" CONDUIT, TYPE D                                      66.9709        62.0000      $10,540.00 

 

603E19200         610.000    FT      42" CONDUIT, TYPE A                                     171.1891       164.6279     $100,423.00 

 

603E19400       2,852.000    FT      42" CONDUIT, TYPE B                                     202.3361       219.5283     $626,094.64 

 

603E19401           4.000    FT      42" CONDUIT, TYPE B, AS PER PLAN                        475.0000       100.0000         $400.00 

 

603E19600       3,141.000    FT      42" CONDUIT, TYPE C                                     106.4332        91.9820     $288,915.45 

 

603E20700         307.000    FT      48" CONDUIT, TYPE A                                     166.6558       145.3678      $44,627.92 

 

603E20701         155.000    FT      48" CONDUIT, TYPE A, AS PER PLAN                        259.5882       198.8710      $30,825.00 

 

603E20900         249.000    FT      48" CONDUIT, TYPE B                                     187.9171       169.5904      $42,228.00 

 

603E21100         764.000    FT      48" CONDUIT, TYPE C                                     113.5945       136.2465     $104,092.34 

 

603E21400          13.000    FT      48" CONDUIT, TYPE D                                     255.7010       366.0300       $4,758.39 

 

603E22200         262.000    FT      54" CONDUIT, TYPE A                                     289.8796       245.3355      $64,277.90 

 

603E22400       4,332.000    FT      54" CONDUIT, TYPE B                                     222.7411       183.5054     $794,945.31 

 

603E22600         913.000    FT      54" CONDUIT, TYPE C                                     163.5417       174.0577     $158,914.65 

 

603E23600         304.000    FT      60" CONDUIT, TYPE A                                     231.8813       161.9704      $49,239.00 
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603E23800       1,857.000    FT      60" CONDUIT, TYPE B                                     371.8264       502.7248     $933,560.00 

 

603E24000         341.000    FT      60" CONDUIT, TYPE C                                     165.0000       160.0000      $54,560.00 

 

603E24300          84.000    FT      60" CONDUIT, TYPE D                                     263.8250       350.4800      $29,440.32 

 

603E25200          86.000    FT      66" CONDUIT, TYPE B                                     719.4489       537.2093      $46,200.00 

 

603E25400          10.000    FT      66" CONDUIT, TYPE C                                   1,343.3333       520.0000       $5,200.00 

 

603E25404           8.000    FT      66" CONDUIT, TYPE D                                     291.3333       200.0000       $1,600.00 

 

603E26000          78.000    FT      72" CONDUIT, TYPE A                                     465.2500       340.0000      $26,520.00 

 

603E26001         256.000    FT      72" CONDUIT, TYPE A, AS PER PLAN                        403.4763       399.7188     $102,328.00 

 

603E26400          60.000    FT      72" CONDUIT, TYPE C                                     412.2350       510.0000      $30,600.00 

 

603E26401         100.000    FT      72" CONDUIT, TYPE C, AS PER PLAN                        466.8333       459.0000      $45,900.00 

 

603E26404          60.000    FT      72" CONDUIT, TYPE D                                     350.5970       409.6800      $24,580.80 

 

603E28000         166.000    FT      84" CONDUIT, TYPE A                                     415.0000       375.0000      $62,250.00 

 

603E28001         147.000    FT      84" CONDUIT, TYPE A, AS PER PLAN                        412.7709       350.0000      $51,450.00 

 

603E29001         100.000    FT      90" CONDUIT, TYPE A, AS PER PLAN                        392.5000       285.0000      $28,500.00 

 

603E30000          33.000    FT      96" CONDUIT, TYPE A                                     622.8571       190.0000       $6,270.00 

 

603E32000          20.000    FT      108" CONDUIT, TYPE A                                  1,711.3367     1,100.0000      $22,000.00 

 

603E43300         168.000    FT      216" CONDUIT, TYPE A                                  1,365.6875       760.5000     $127,764.00 

 

603E52200         192.000    FT      14" X 23" CONDUIT, TYPE A, 706.04                       161.3053       129.2163      $24,809.52 

 

603E52300         484.000    FT      19" X 30" CONDUIT, TYPE A, 706.04                       126.2142       101.4524      $49,102.98 

 

603E52400         244.000    FT      22" X 34" CONDUIT, TYPE A, 706.04                       123.5556        92.1824      $22,492.50 

 

603E52502         182.000    FT      24" X 38" CONDUIT, TYPE B, 706.04                       140.2500       125.0000      $22,750.00 

 

603E52600          41.000    FT      27" X 42" CONDUIT, TYPE A, 706.04                       293.0073       222.2500       $9,112.25 

 

603E52604          82.000    FT      27" X 42" CONDUIT, TYPE B, 706.04                       252.8250       165.0000      $13,530.00 

 

603E52700          72.000    FT      29" X 45" CONDUIT, TYPE A, 706.04                       178.5208       124.7000       $8,978.40 

 

603E52702         487.000    FT      29" X 45" CONDUIT, TYPE B, 706.04                       147.4950       126.3000      $61,508.10 
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603E52800          84.000    FT      32" X 49" CONDUIT, TYPE A, 706.04                       306.5918       241.4500      $20,281.80 

 

603E52900         336.000    FT      34" X 53" CONDUIT, TYPE A, 706.04                       244.7981       183.5923      $61,687.00 

 

603E53000         264.000    FT      38" X 60" CONDUIT, TYPE A, 706.04                       260.8339       223.4682      $58,995.60 

 

603E53002          86.000    FT      38" X 60" CONDUIT, TYPE B, 706.04                       265.2525       277.0200      $23,823.72 

 

603E53004          92.000    FT      38" X 60" CONDUIT, TYPE C, 706.04                       254.0175       277.1400      $25,496.88 

 

603E53100         173.000    FT      43" X 68" CONDUIT, TYPE A, 706.04                       450.8526       375.4335      $64,950.00 

 

603E53200         550.000    FT      48" X 76" CONDUIT, TYPE A, 706.04                       449.4594       345.2691     $189,898.00 

 

603E53300          91.000    FT      53" X 83" CONDUIT, TYPE A, 706.04                       346.2746       350.0000      $31,850.00 

 

603E53500         110.000    FT      63" X 98" CONDUIT, TYPE A, 706.04                       543.2878       475.0000      $52,250.00 

 

603E53600          48.000    FT      68" X 106" CONDUIT, TYPE A, 706.04                      796.1583       562.0000      $26,976.00 

 

603E53800         174.000    FT      77" X 121" CONDUIT, TYPE A, 706.04                      854.1700       575.0000     $100,050.00 

 

603E54200          66.000    FT      97" X 151" CONDUIT, TYPE A, 706.04                      945.0000       945.0000      $62,370.00 

 

603E59600         200.000    FT      142" X 91" CONDUIT, TYPE A                              896.0069       708.0000     $141,600.00 

 

603E70000          79.000    FT      CONDUIT, TYPE A, PRECAST REINFORCED                   2,211.4282     1,638.6076     $129,450.00 

                                     CONCRETE FLAT TOPPED THREE SIDED CULVERT 

 

603E70001          50.000    FT      CONDUIT, TYPE A, PRECAST REINFORCED                   1,502.0755     1,481.9300      $74,096.50 

                                     CONCRETE FLAT TOPPED THREE SIDED 

                                     CULVERT, AS PER PLAN 

 

603E71000         493.000    FT      CONDUIT, TYPE A, PRECAST REINFORCED                   1,421.1242     1,294.7262     $638,300.00 

                                     CONCRETE ARCH SECTIONS 

 

603E71001         116.000    FT      CONDUIT, TYPE A, PRECAST REINFORCED                   3,271.9508     1,139.0000     $132,124.00 

                                     CONCRETE ARCH SECTIONS, AS PER PLAN 

 

603E73500         255.000    FT      CONDUIT, TYPE A, CORRUGATED ALUMINUM BOX              1,285.6667     1,460.0000     $372,300.00 

                                     CULVERT 

 

603E92905           8.000    FT      4' X 4' CONDUIT, TYPE A, 706.05, AS PER                 992.5000       780.0000       $6,240.00 

                                     PLAN 

 

603E93010         102.000    FT      5' X 4' CONDUIT, TYPE A, 706.05                         355.0000       390.0000      $39,780.00 

 

603E93500          50.000    FT      6' X 3' CONDUIT, TYPE A, 706.05                         491.8950       375.0000      $18,750.00 
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603E94720          90.000    FT      6' X 6' CONDUIT, TYPE A, 706.05                         360.5160       300.0000      $27,000.00 

 

603E94800         439.000    FT      8' X 4' CONDUIT, TYPE A, 706.05                         575.2445       378.9585     $166,362.76 

 

603E94801         126.000    FT      8' X 4' CONDUIT, TYPE A, 706.05, AS PER                 545.6656       583.1535      $73,477.34 

                                     PLAN 

 

603E94900         379.000    FT      8' X 5' CONDUIT, TYPE A, 706.05                         710.3187       543.6675     $206,050.00 

 

603E94901          48.000    FT      8' X 5' CONDUIT, TYPE A, 706.05, AS PER                 566.5850       452.4400      $21,717.12 

                                     PLAN 

 

603E94910         162.000    FT      8' X 6' CONDUIT, TYPE A, 706.05                         566.5259       469.0370      $75,984.00 

 

603E94911         132.000    FT      8' X 6' CONDUIT, TYPE A, 706.05, AS PER                 422.3850       350.0000      $46,200.00 

                                     PLAN 

 

603E94920         156.000    FT      8' X 7' CONDUIT, TYPE A, 706.05                         519.3560       403.0000      $62,868.00 

 

603E94980         110.000    FT      10' X 4' CONDUIT, TYPE A, 706.05                        699.6667       735.0000      $80,850.00 

 

603E95000         250.000    FT      10' X 5' CONDUIT, TYPE A, 706.05                        840.1594       484.0480     $121,012.00 

 

603E95001          48.000    FT      10' X 5' CONDUIT, TYPE A, 706.05, AS PER                396.5633       400.0000      $19,200.00 

                                     PLAN 

 

603E95200         298.000    FT      10' X 6' CONDUIT, TYPE A, 706.05                        765.0269       622.4497     $185,490.00 

 

603E95201         365.000    FT      10' X 6' CONDUIT, TYPE A, 706.05, AS PER                690.9270       675.0685     $246,400.00 

                                     PLAN 

 

603E95400          60.000    FT      10' X 7' CONDUIT, TYPE A, 706.05                        786.7500       765.0000      $45,900.00 

 

603E95401          80.000    FT      10' X 7' CONDUIT, TYPE A, 706.05, AS PER                660.3175       554.3900      $44,351.20 

                                     PLAN 

603E95500         128.000    FT      10' X 8' CONDUIT, TYPE A, 706.05                        845.9013       920.9000     $117,875.20 

 

603E95501           6.000    FT      10' X 8' CONDUIT, TYPE A, 706.05, AS PER              2,955.5000     1,500.0000       $9,000.00 

                                     PLAN 

 

603E95525         445.000    FT      10' X 10' CONDUIT, TYPE A, 706.05, AS                 3,050.9559     2,087.8652     $929,100.00 

                                     PER PLAN 

 

603E95600         180.000    FT      12' X 4' CONDUIT, TYPE A, 706.05                        823.5570       536.0000      $96,480.00 

 

603E95601         303.000    FT      12' X 4' CONDUIT, TYPE A, 706.05, AS PER                796.1292       705.8573     $213,874.76 

                                     PLAN 
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603E95700          60.000    FT      12' X 5' CONDUIT, TYPE A, 706.05                        760.8867       555.0000      $33,300.00 

 

603E95701          42.000    FT      12' X 5' CONDUIT, TYPE A, 706.05, AS PER                819.5000       870.0000      $36,540.00 

                                     PLAN 

 

603E95801         184.000    FT      12' X 6' CONDUIT, TYPE A, 706.05, AS PER                869.9815       790.3178     $145,418.48 

                                     PLAN 

 

603E96201         608.000    FT      12' X 10' CONDUIT, TYPE A, 706.05, AS                 4,293.0454     2,645.0658   $1,608,200.00 

                                     PER PLAN 

 

603E96311         224.000    FT      14' X 5' CONDUIT, TYPE A, 706.05, AS PER                960.9046       924.3929     $207,064.00 

                                     PLAN 

 

603E96321         194.000    FT      14' X 7' CONDUIT, TYPE A, 706.05, AS PER              1,009.3465       846.7010     $164,260.00 

                                     PLAN 

 

603E96339         105.000    FT      14' X 10' CONDUIT, TYPE A, 706.05, AS                 1,027.3917       755.8500      $79,364.25 

                                     PER PLAN 

 

603E96401         166.000    FT      16' X 5' CONDUIT, TYPE A, 706.05, AS PER              1,013.0271       889.1446     $147,598.00 

                                     PLAN 

 

603E96449          58.000    FT      16' X 7' CONDUIT, TYPE A, 706.05, AS PER              1,114.8750       775.0000      $44,950.00 

                                     PLAN 

 

603E96451         144.000    FT      16' X 8' CONDUIT, TYPE A, 706.05, AS PER              1,065.0425     1,084.1700     $156,120.48 

                                     PLAN 

 

603E96457         155.000    FT      16' X 10' CONDUIT, TYPE A, 706.05, AS                 1,163.2140       791.0700     $122,615.85 

                                     PER PLAN 

 

603E96460          77.000    FT      20' X 10' CONDUIT, TYPE A, 706.05                     1,735.0000     1,540.0000     $118,580.00 

 

603E96467          84.000    FT      18' X 6' CONDUIT, TYPE A, 706.05, AS PER              1,307.5000     1,350.0000     $113,400.00 

                                     PLAN 

 

603E96477          96.000    FT      18' X 5' CONDUIT, TYPE A, 706.05, AS PER              1,093.2500     1,100.0000     $105,600.00 

                                     PLAN 

 

603E96489         133.000    FT      20' X 5' CONDUIT, TYPE A, 706.05, AS PER              1,469.2667     1,290.4135     $171,625.00 

                                     PLAN 

 

603E96497         176.000    FT      20' X 6' CONDUIT, TYPE A, 706.05, AS PER              1,371.8893     1,402.2727     $246,800.00 

                                     PLAN 

 

603E96550       7,214.000    FT      FIELD PAVING OF EXISTING PIPE                           163.1237       143.0910   $1,032,258.83 

 

603E96551         788.000    FT      FIELD PAVING OF EXISTING PIPE, AS PER PLAN              152.5621       115.0720      $90,676.72 
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603E96600       2,639.000    FT      CONDUIT, BORED OR JACKED:                               768.3154       715.2039   $1,887,423.00 

 

603E96601         290.000    FT      CONDUIT, BORED OR JACKED, AS PER PLAN                 1,092.0946       811.2069     $235,250.00 

 

603E97000       1,350.000    FT      SLOTTED DRAIN, TYPE 1                                   106.6667       105.0000     $141,750.00 

 

603E97011         350.000    FT      SLOTTED DRAIN, TYPE 2, AS PER PLAN                      119.5000        83.0000      $29,050.00 

 

603E98100          53.000    EACH    CONDUIT, MISC.:                                         494.2945       317.1828      $16,810.69 

 

603E98200           2.000    LS      CONDUIT, MISC.:                                      35,860.0000    31,505.0000      $63,010.00 

 

603E98300       9,128.000    FT      CONDUIT, MISC.:                                         275.2681       353.7562   $3,229,086.68 

 

603E98500         237.000    CY      CONDUIT, MISC.:                                          71.2613       124.8395      $29,586.96 

 

603E99000          12.000    LS      SPECIAL - DRAINAGE                                  735,458.7215   489,929.1667   $5,879,150.00 

 

604E00300           4.000    EACH    CATCH BASIN, CITY OF CLEVELAND NO. 1                  2,333.1250     2,972.5000      $11,890.00 

 

604E00301           2.000    EACH    CATCH BASIN, CITY OF CLEVELAND NO. 1, AS              3,200.0000     4,100.0000       $8,200.00 

                                     PER PLAN 

 

604E00400         259.000    EACH    CATCH BASIN, NO. 3                                    2,587.5239     2,542.0205     $658,383.32 

 

604E00401          36.000    EACH    CATCH BASIN, NO. 3, AS PER PLAN                       2,874.2340     2,677.1389      $96,377.00 

 

604E00800         371.000    EACH    CATCH BASIN, NO. 3A                                   2,052.2483     2,135.8072     $792,384.47 

 

604E00801          81.000    EACH    CATCH BASIN, NO. 3A, AS PER PLAN                      2,416.3615     2,494.0247     $202,016.00 

 

604E01200          63.000    EACH    CATCH BASIN, NO. 4                                    3,067.3814     3,654.5130     $230,234.32 

 

604E01201           1.000    EACH    CATCH BASIN, NO. 4, AS PER PLAN                       3,422.8580     3,276.1600       $3,276.16 

 

604E01302           1.000    EACH    CATCH BASIN, NO. 4 WITH E GRATE                       2,347.9514     3,800.0000       $3,800.00 

 

604E01400           3.000    EACH    CATCH BASIN, NO. 4A                                   4,799.5417     5,166.6667      $15,500.00 

 

604E01600          39.000    EACH    CATCH BASIN, NO. 5                                    2,799.4344     2,951.4754     $115,107.54 

 

604E01601           3.000    EACH    CATCH BASIN, NO. 5, AS PER PLAN                       4,516.4938     3,916.6667      $11,750.00 

 

604E01800           3.000    EACH    CATCH BASIN, NO. 5A                                   3,741.1225     3,022.3267       $9,066.98 

 

604E02000          54.000    EACH    CATCH BASIN, NO. 6                                    2,218.0393     2,158.2017     $116,542.89 

 

604E02001          14.000    EACH    CATCH BASIN, NO. 6, AS PER PLAN                       2,289.9081     1,883.9286      $26,375.00 
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604E02050           1.000    EACH    CATCH BASIN, NO. 6 WITH SUMP                          2,722.8571     3,360.0000       $3,360.00 

 

604E02400         111.000    EACH    CATCH BASIN, NO. 7                                    1,101.4332     1,014.0287     $112,557.19 

 

604E02401           5.000    EACH    CATCH BASIN, NO. 7, AS PER PLAN                       1,330.4247     1,440.0000       $7,200.00 

 

604E02800          31.000    EACH    CATCH BASIN, NO. 8                                    2,962.5540     2,932.8332      $90,917.83 

 

604E02906           2.000    EACH    CATCH BASIN, NO. 8A                                   3,969.5320     3,542.0300       $7,084.06 

 

604E04100          17.000    EACH    CATCH BASIN, NO. 2-2A                                 1,255.5094     1,140.2247      $19,383.82 

 

604E04500         234.000    EACH    CATCH BASIN, NO. 2-2B                                 1,216.3492     1,120.0499     $262,091.68 

 

604E04501          16.000    EACH    CATCH BASIN, NO. 2-2B, AS PER PLAN                    1,446.5782     1,655.5119      $26,488.19 

 

604E04510           4.000    EACH    CATCH BASIN, NO. 2-2B WITH BICYCLE SAFE               1,462.5427     1,285.0000       $5,140.00 

                                     GRATE 

 

604E04900          79.000    EACH    CATCH BASIN, NO. 2-3                                  1,569.8059     1,430.1100     $112,978.69 

 

604E04901           6.000    EACH    CATCH BASIN, NO. 2-3, AS PER PLAN                     1,806.5916     1,809.1117      $10,854.67 

 

604E04910           6.000    EACH    CATCH BASIN, NO. 2-3 WITH BICYCLE SAFE                2,031.3123     1,624.1667       $9,745.00 

                                     GRATE 

 

604E05300          21.000    EACH    CATCH BASIN, NO. 2-4                                  1,924.6151     1,924.0400      $40,404.84 

 

604E05301           1.000    EACH    CATCH BASIN, NO. 2-4, AS PER PLAN                     2,248.3133     1,244.9400       $1,244.94 

 

604E05700           5.000    EACH    CATCH BASIN, NO. 2-5                                  3,128.3526     3,648.5200      $18,242.60 

 

604E06100           3.000    EACH    CATCH BASIN, NO. 2-6                                  3,055.2250     3,073.3500       $9,220.05 

 

604E08600         116.000    EACH    CATCH BASIN, MISC.:                                   1,666.2966     1,340.3362     $155,479.00 

 

604E09000         299.000    EACH    CATCH BASIN ADJUSTED TO GRADE                           530.9242       520.0056     $155,481.68 

 

604E09001         132.000    EACH    CATCH BASIN ADJUSTED TO GRADE, AS PER                   554.0741       744.5455      $98,280.00 

                                     PLAN 

 

604E09500          59.000    EACH    CATCH BASIN RECONSTRUCTED TO GRADE                    1,059.6323     1,267.2373      $74,767.00 

 

604E09501          61.000    EACH    CATCH BASIN RECONSTRUCTED TO GRADE, AS                1,729.0448     1,457.1803      $88,888.00 

                                     PER PLAN 

 

604E09900           1.000    EACH    CATCH BASIN GRATE                                       283.7500       125.0000         $125.00 
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604E09901           3.000    EACH    CATCH BASIN GRATE, AS PER PLAN                          233.3333       125.0000         $375.00 

 

604E10100          17.000    EACH    INLET, SIDE DITCH                                     1,134.3582       997.2941      $16,954.00 

 

604E10101           8.000    EACH    INLET, SIDE DITCH, AS PER PLAN                          986.5882       938.8700       $7,510.96 

 

604E11701           1.000    EACH    INLET, NO. 2-10, AS PER PLAN                          2,775.0000     2,600.0000       $2,600.00 

 

604E14600           1.000    EACH    INLET, NO. 3B                                         9,171.6667     8,500.0000       $8,500.00 

 

604E17501          79.000    EACH    INLET, NO. 2-A-6, AS PER PLAN                         2,529.9114     2,876.0127     $227,205.00 

 

604E18301          37.000    EACH    INLET, NO. 2-A-10, AS PER PLAN                        4,382.2857     4,908.0000     $181,596.00 

 

604E20510           4.000    EACH    INLET, NO. 3 FOR SINGLE SLOPE BARRIER,                7,100.0000     8,000.0000      $32,000.00 

                                     TYPE B 

 

604E20514          21.000    EACH    INLET, NO. 3 FOR SINGLE SLOPE BARRIER,                7,266.5019     7,119.0476     $149,500.00 

                                     TYPE B1 

 

604E20515           1.000    EACH    INLET, NO. 3 FOR SINGLE SLOPE BARRIER,                5,180.0000     4,000.0000       $4,000.00 

                                     TYPE B1, AS PER PLAN 

 

604E20520          16.000    EACH    INLET, NO. 3 FOR SINGLE SLOPE BARRIER,                7,987.2039     7,802.7713     $124,844.34 

                                     TYPE C 

 

604E20521           1.000    EACH    INLET, NO. 3 FOR SINGLE SLOPE BARRIER,                5,850.0000     5,500.0000       $5,500.00 

                                     TYPE C, AS PER PLAN 

 

604E20524          15.000    EACH    INLET, NO. 3 FOR SINGLE SLOPE BARRIER,                7,939.0925     7,833.3333     $117,500.00 

                                     TYPE C1 

 

604E20525           3.000    EACH    INLET, NO. 3 FOR SINGLE SLOPE BARRIER,                7,401.1909     6,600.0000      $19,800.00 

                                     TYPE C1, AS PER PLAN 

 

604E20530          28.000    EACH    INLET, NO. 3 FOR SINGLE SLOPE BARRIER,                6,823.9740     7,207.1429     $201,800.00 

                                     TYPE D 

 

604E20531          23.000    EACH    INLET, NO. 3 FOR SINGLE SLOPE BARRIER,                6,008.7336     6,513.0435     $149,800.00 

                                     TYPE D, AS PER PLAN 

 

604E20550          38.000    EACH    INLET, NO. 4 FOR SINGLE SLOPE BARRIER,                5,642.1053     3,710.5263     $141,000.00 

                                     TYPE B 

 

604E20554          18.000    EACH    INLET, NO. 4 FOR SINGLE SLOPE BARRIER,                7,054.2857     5,000.0000      $90,000.00 

                                     TYPE B1 

 

604E20600          87.000    EACH    INLET ADJUSTED TO GRADE                                 526.4998       593.6207      $51,645.00 
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604E20601           9.000    EACH    INLET ADJUSTED TO GRADE, AS PER PLAN                    763.2222       561.1111       $5,050.00 

 

604E20800           8.000    EACH    INLET RECONSTRUCTED TO GRADE                          1,664.5217     2,343.7500      $18,750.00 

 

604E20801          26.000    EACH    INLET RECONSTRUCTED TO GRADE, AS PER                  2,937.4667     2,869.2308      $74,600.00 

                                     PLAN 

 

604E22500           4.000    EACH    INLET, MISC.:                                         3,365.6409     2,962.5000      $11,850.00 

 

604E30100          13.000    EACH    MANHOLE, NO. 1                                        2,306.1627     1,997.0769      $25,962.00 

 

604E30101           3.000    EACH    MANHOLE, NO. 1, AS PER PLAN                           4,031.1111     2,810.0000       $8,430.00 

 

604E31500         415.000    EACH    MANHOLE, NO. 3                                        3,594.2427     3,584.0484   $1,487,380.07 

 

604E31501          88.000    EACH    MANHOLE, NO. 3, AS PER PLAN                           3,206.3873     3,006.8395     $264,601.88 

 

604E31550          19.000    EACH    MANHOLE, NO. 3 WITH SUMP                              4,125.9248     3,640.7895      $69,175.00 

 

604E31600          13.000    EACH    MANHOLE, NO. 3 WITH 84" BASE I.D. AND 6"              5,288.3644     6,352.6800      $82,584.84 

                                     WEIR 

 

604E31610           2.000    EACH    MANHOLE, NO. 3 WITH 90" BASE I.D. AND 8"              5,514.2088     5,911.5700      $11,823.14 

                                     WEIR 

 

604E31640           2.000    EACH    MANHOLE, TYPE A (DAYTON 830)                          3,800.0000     3,600.0000       $7,200.00 

 

604E31800           1.000    EACH    MANHOLE, NO. 4                                        7,535.5500     6,300.0000       $6,300.00 

 

604E32100           2.000    EACH    MANHOLE, NO. 5                                       11,031.6667     7,640.0000      $15,280.00 

 

604E32500          38.000    EACH    MANHOLE, MISC.:                                       3,801.1328     5,171.2937     $196,509.16 

 

604E33500           5.000    EACH    MANHOLE FRAME AND COVER                               1,177.5862     2,210.0000      $11,050.00 

 

604E33501           1.000    EACH    MANHOLE FRAME AND COVER, AS PER PLAN                    566.6667       500.0000         $500.00 

 

604E34500         562.000    EACH    MANHOLE ADJUSTED TO GRADE                               450.7772       458.0165     $257,405.30 

 

604E34501         137.000    EACH    MANHOLE ADJUSTED TO GRADE, AS PER PLAN                  476.2911       504.3796      $69,100.00 

 

604E35500          70.000    EACH    MANHOLE RECONSTRUCTED TO GRADE                        1,224.6241     1,311.1134      $91,777.94 

 

604E35501          16.000    EACH    MANHOLE RECONSTRUCTED TO GRADE, AS PER                1,744.7567     1,288.3125      $20,613.00 

                                     PLAN 

 

604E36000          16.000    EACH    GAS VALVE BOX ADJUSTED TO GRADE                         194.0854       187.5000       $3,000.00 

 

604E36600         607.000    EACH    PRECAST REINFORCED CONCRETE OUTLET                      224.5002       197.1384     $119,663.02 



Summary of Contracts Awarded for Calendar Year 2012 by Item 
 

  Item           Quantity    U/M        Item Description                                    Avg Unit      Avg Unit        Total Amt 

 Number                                                                                    Price Bid     Price Awded       Awarded 

 

98 | P a g e  

 

604E37000           9.000    EACH    INSPECTION WELL                                         749.0062       694.6356       $6,251.72 

 

604E37501           4.000    EACH    JUNCTION CHAMBER, AS PER PLAN                       569,595.4325   567,500.0000   $2,270,000.00 

 

604E38500         352.000    EACH    MONUMENT ASSEMBLY                                       723.9713       693.6825     $244,176.25 

 

604E38501         100.000    EACH    MONUMENT ASSEMBLY, AS PER PLAN                          680.1243       743.7000      $74,370.00 

 

604E39500         323.000    EACH    MONUMENT BOX ADJUSTED TO GRADE                          268.0813       319.9970     $103,359.03 

 

604E39501          51.000    EACH    MONUMENT BOX ADJUSTED TO GRADE, AS PER                  367.8072       433.7912      $22,123.35 

                                     PLAN 

 

604E39600          14.000    EACH    MONUMENT BOX RECONSTRUCTED TO GRADE                     613.1475       728.5714      $10,200.00 

 

604E40000          10.000    EACH    MONUMENT ASSEMBLY REMOVED AND RESET                     587.0076       763.0000       $7,630.00 

 

604E40500         203.000    EACH    REFERENCE MONUMENT                                      433.5543       365.9099      $74,279.70 

 

604E40520          95.000    EACH    RIGHT-OF-WAY MONUMENT                                   344.8058       275.0000      $26,125.00 

 

604E40700           2.000    EACH    MONUMENT BOX FRAME                                      484.0400       484.0400         $968.08 

 

604E40800           4.000    EACH    MONUMENT BOX COVER                                      112.7020       101.7550         $407.02 

 

604E40900          43.000    EACH    MONUMENT, MISC.:                                         66.3574        66.0814       $2,841.50 

 

604E50000      44,700.000    LB      SPECIAL - MISCELLANEOUS METAL                             1.1251         0.9899      $44,250.00 

 

604E60000         549.500    FT      SPECIAL - TRENCH DRAIN                                  114.2989       102.2297      $56,175.24 

 

604E80050           2.000    EACH    WATER QUALITY BASIN, DETENTION                        2,479.0108     3,000.0000       $6,000.00 

 

604E80051           6.000    EACH    WATER QUALITY BASIN, DETENTION, AS PER                2,593.1231     3,242.1700      $19,453.02 

                                     PLAN 

 

604E98000          37.000    EACH    DRAINAGE STRUCTURE, MISC.:                            9,203.1652     5,767.1665     $213,385.16 

 

604E98100         108.000    FT      DRAINAGE STRUCTURE, MISC.:                              319.9125       420.0000      $45,360.00 

 

604E98200           9.000    LS      DRAINAGE STRUCTURE, MISC.:                           67,799.9052    96,044.0322     $864,396.29 

 

605E05100      23,269.000    FT      4" SHALLOW PIPE UNDERDRAINS                               7.8729         7.7817     $181,071.26 

 

605E05101         522.000    FT      4" SHALLOW PIPE UNDERDRAINS, AS PER PLAN                 12.8250        11.5000       $6,003.00 

 

605E05110       1,480.000    FT      4" SHALLOW PIPE UNDERDRAINS WITH FABRIC                  10.1028         6.3912       $9,459.00 

                                     WRAP 
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605E05150         338.000    FT      4" DEEP PIPE UNDERDRAINS                                 13.3333        12.0000       $4,056.00 

 

605E05200       3,283.000    FT      4" UNCLASSIFIED PIPE UNDERDRAINS                          8.7936        10.0897      $33,124.35 

 

605E05201         300.000    FT      4" UNCLASSIFIED PIPE UNDERDRAINS, AS PER                 19.5000         2.5000         $750.00 

                                     PLAN 

 

605E05210       1,096.000    FT      4" UNCLASSIFIED PIPE UNDERDRAIN WITH                      7.7833         7.1000       $7,781.60 

                                     FABRIC WRAP 

 

605E06000      28,015.000    FT      4" BASE PIPE UNDERDRAINS                                  6.6516         7.0643     $197,907.39 

 

605E06001         200.000    FT      4" BASE PIPE UNDERDRAINS, AS PER PLAN                    10.0000        12.0000       $2,400.00 

 

605E06020       1,861.000    FT      4" BASE PIPE UNDERDRAINS WITH FABRIC                     12.5158        12.4876      $23,239.50 

                                     WRAP 

 

605E11000      39,435.000    FT      6" CONSTRUCTION  UNDERDRAINS                              6.7209         6.0710     $239,410.00 

 

605E11100      98,943.000    FT      6" SHALLOW PIPE UNDERDRAINS                               8.5754         8.2227     $813,583.15 

 

605E11101         169.000    FT      6" SHALLOW PIPE UNDERDRAINS, AS PER PLAN                 12.8683         9.0000       $1,521.00 

 

605E11110     219,849.000    FT      6" SHALLOW PIPE UNDERDRAINS WITH FABRIC                   7.5630         6.3362   $1,393,012.95 

                                     WRAP 

 

605E11111       4,604.000    FT      6" SHALLOW PIPE UNDERDRAINS WITH FABRIC                  13.3621        14.5503      $66,989.55 

                                     WRAP, AS PER PLAN 

 

605E12200          54.000    FT      6" DEEP PIPE UNDERDRAINS                                 26.1858        31.8933       $1,722.24 

 

605E12210         172.000    FT      6" DEEP PIPE UNDERDRAINS WITH FABRIC                     15.5250        11.0000       $1,892.00 

                                     WRAP 

 

605E12211      16,581.000    FT      6" DEEP PIPE UNDERDRAINS WITH FABRIC                     14.6420        14.0362     $232,734.00 

                                     WRAP, AS PER PLAN 

 

605E13300      24,035.000    FT      6" UNCLASSIFIED PIPE UNDERDRAINS                          8.2750         8.2948     $199,364.83 

 

605E13301         300.000    FT      6" UNCLASSIFIED PIPE UNDERDRAINS, AS PER                 21.2900         3.4500       $1,035.00 

                                     PLAN 

 

605E13402       2,920.000    FT      6" UNCLASSIFIED PIPE UNDERDRAINS FOR                     12.8467        12.1647      $35,521.00 

                                     SPRINGS 

 

605E13410       8,303.000    FT      6" UNCLASSIFIED PIPE UNDERDRAINS WITH                    10.6853         8.7914      $72,995.00 

                                     FABRIC WRAP 
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605E13411     102,741.000    FT      6" UNCLASSIFIED PIPE UNDERDRAINS WITH                    10.4980        11.9715   $1,229,967.00 

                                     FABRIC WRAP, AS PER PLAN 

 

605E13500       2,867.000    FT      6" ROCK CUT UNDERDRAINS                                  15.2029        24.3029      $69,676.29 

 

605E14000     126,104.000    FT      6" BASE PIPE UNDERDRAINS                                  6.3462         6.6052     $832,937.55 

 

605E14001         807.000    FT      6" BASE PIPE UNDERDRAINS, AS PER PLAN                     8.8278        10.9819       $8,862.39 

 

605E14020     180,260.000    FT      6" BASE PIPE UNDERDRAINS WITH FABRIC                      6.3634         5.5711   $1,004,242.95 

                                     WRAP 

 

605E14021      45,773.000    FT      6" BASE PIPE UNDERDRAINS WITH FABRIC                      8.7500        10.0000     $457,730.00 

                                     WRAP, AS PER PLAN 

 

605E31100      43,872.000    FT      AGGREGATE DRAINS                                          8.3108         7.6560     $335,882.22 

 

605E31101      30,059.000    FT      AGGREGATE DRAINS, AS PER PLAN                            10.3726         8.2635     $248,393.26 

 

605E32200       2,354.000    FT      AGGREGATE DRAINS FOR SPRINGS                             12.5415         9.3493      $22,008.20 

 

605E98000      23,101.000    FT      UNDERDRAINS, MISC.:                                      16.9255        16.7863     $387,781.42 

 

605E98300          48.000    EACH    UNDERDRAINS, MISC.:                                     196.0000        40.0000       $1,920.00 

 

605E99000           1.000    LS      SPECIAL - UNDERDRAINS                                 2,940.0000       540.0000         $540.00 

 

606E10200       2,310.000    SF      SPECIAL - NOISE BARRIER (REFLECTIVE),                    37.8457        41.7610      $96,468.00 

                                     10' HEIGHT AND UNDER 

 

606E10210       4,974.000    SF      SPECIAL - NOISE BARRIER (REFLECTIVE),                    30.8872        25.8106     $128,382.00 

                                     OVER 10' TO 14' HEIGHT 

 

606E10220      37,616.000    SF      SPECIAL - NOISE BARRIER (REFLECTIVE),                    11.7980         9.9675     $374,936.50 

                                     OVER 14' TO 20' HEIGHT 

 

606E10300         220.000    SF      SPECIAL - NOISE BARRIER (ABSORPTIVE),                    64.6667        28.0000       $6,160.00 

                                     10' HEIGHT AND UNDER 

 

606E10310       6,056.000    SF      SPECIAL - NOISE BARRIER (ABSORPTIVE),                    32.0500        28.0000     $169,568.00 

                                     OVER 10' TO 14' HEIGHT 

 

606E10320       5,676.000    SF      SPECIAL - NOISE BARRIER (ABSORPTIVE),                    28.8061        24.0592     $136,560.00 

                                     OVER 14' TO 20' HEIGHT 

 

606E10330      16,992.000    SF      SPECIAL - NOISE BARRIER (ABSORPTIVE),                    23.5000        19.0000     $322,848.00 

                                     OVER 20' TO 25' HEIGHT 

 

606E10600      51,784.000    SY      SPECIAL - NOISE BARRIER COATING                          15.5950        15.3900     $796,955.76 
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606E10700     116,248.000    SF      NOISE BARRIER PANEL REMOVAL AND                          12.9489         9.6515   $1,121,971.20 

                                     REPLACEMENT 

 

606E10810         641.000    EACH    SPECIAL - NOISE BARRIER, MISC.:                         729.9813       603.3541     $386,750.00 

 

606E10900           2.000    LS      SPECIAL - NOISE BARRIER, MISC.:                      63,062.8889    26,750.0000      $53,500.00 

 

606E10920     260,359.000    SF      SPECIAL - NOISE BARRIER, MISC.:                          12.1604         8.7097   $2,267,647.40 

 

606E11000         262.500    FT      GUARDRAIL, THRIE BEAM RAIL AND                           20.0000        20.0000       $5,250.00 

                                     TRANSITION SECTION 

 

606E12000         100.000    FT      GUARDRAIL, TYPE 5MR                                      32.4000        32.8000       $3,280.00 

 

606E13000     640,098.780    FT      GUARDRAIL, TYPE 5                                        13.0249        12.6367   $8,088,745.65 

 

606E13001      62,766.750    FT      GUARDRAIL, TYPE 5, AS PER PLAN                           12.2605        11.1768     $701,531.50 

 

606E13010         125.000    FT      GUARDRAIL, TYPE 5 WITH TUBULAR BACKUP                    78.1087        75.6000       $9,450.00 

 

606E13011         300.000    FT      GUARDRAIL, TYPE 5 WITH TUBULAR BACKUP,                   34.7273        45.3333      $13,600.00 

                                     AS PER PLAN 

 

606E13020         100.000    FT      GUARDRAIL, TYPE 5 WITH DOUBLE RAILS                      19.1333        18.6000       $1,860.00 

 

606E13024          75.000    FT      GUARDRAIL, TYPE 5 WITH DOUBLE RAILS AND                  31.9000        30.0000       $2,250.00 

                                     DOUBLE POSTS 

 

606E13030      44,848.500    FT      GUARDRAIL, TYPE 5, USING 9 FOOT POSTS                    15.1706        15.3877     $690,115.65 

 

606E13031       4,275.000    FT      GUARDRAIL, TYPE 5, USING 9 FOOT POSTS,                   19.8973        19.8344      $84,792.00 

                                     AS PER PLAN 

 

606E13040         538.500    FT      GUARDRAIL, NESTED TYPE 5  WITH TUBULAR                   84.6810        83.6685      $45,055.50 

                                     BACKUP 

 

606E13041         541.000    FT      GUARDRAIL, NESTED TYPE 5  WITH TUBULAR                   74.4211        95.2349      $51,522.09 

                                     BACKUP, AS PER PLAN 

 

606E13050       8,431.000    FT      GUARDRAIL, TYPE 5A                                       19.2535        18.4830     $155,830.11 

 

606E13051          25.000    FT      GUARDRAIL, TYPE 5A, AS PER PLAN                          15.0000        13.0000         $325.00 

 

606E13070         262.500    FT      GUARDRAIL, TYPE 5A, USING 9 FOOT POSTS                   21.5200        21.5200       $5,649.00 

 

606E14000       1,875.000    FT      GUARDRAIL, TYPE 8                                        23.6079        18.5298      $34,743.38 

 

606E15500      23,463.750    FT      GUARDRAIL, BARRIER DESIGN, TYPE 5                        20.7085        20.3922     $478,476.38 
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606E15501         275.000    FT      GUARDRAIL, BARRIER DESIGN, TYPE 5, AS                    16.8000        16.0000       $4,400.00 

                                     PER PLAN 

 

606E16000         327.000    FT      GUARDRAIL REBUILT                                        21.2136        20.1927       $6,603.00 

 

606E16500      52,441.250    FT      GUARDRAIL REBUILT, TYPE 5                                 8.6283         8.9624     $469,997.01 

 

606E16501      92,437.500    FT      GUARDRAIL REBUILT, TYPE 5, AS PER PLAN                    7.7749         7.7970     $720,732.00 

 

606E16551         775.000    FT      GUARDRAIL REBUILT, TYPE 5, USING 9'                      14.2513        14.6774      $11,375.00 

                                     POSTS,  AS PER PLAN 

 

606E16600       4,774.000    FT      GUARDRAIL REBUILT, BARRIER DESIGN, TYPE                  10.2000        10.2000      $48,694.80 

                                     5 

 

606E16601       1,687.500    FT      GUARDRAIL REBUILT, BARRIER DESIGN, TYPE                  15.6262        14.3215      $24,167.50 

                                     5, AS PER PLAN 

 

606E16701         150.000    FT      GUARDRAIL REBUILT, TYPE 5A, AS PER PLAN                  16.8000        16.8000       $2,520.00 

 

606E17000         475.000    FT      RAISING TYPE 5 GUARDRAIL                                  3.8000         3.8000       $1,805.00 

 

606E17290       2,750.000    FT      GUARDRAIL, TYPE 5, LONG-SPAN                             20.9063        20.6673      $56,835.00 

 

606E17291         100.000    FT      GUARDRAIL, TYPE 5, LONG-SPAN, AS PER                     23.9548        20.6000       $2,060.00 

                                     PLAN 

606E17300       2,500.000    FT      GUARDRAIL, TYPE 5, 25' LONG-SPAN                         20.5817        20.4798      $51,199.50 

 

606E17500          22.000    EACH    POST END ANCHOR (OR CONCRETE BLOCK END                  838.4324       770.7955      $16,957.50 

                                     ANCHOR) 

 

606E17700         601.000    EACH    REPLACE EXISTING GUARDRAIL BLOCKOUT                       5.7368         7.2080       $4,332.00 

 

606E17901          10.000    EACH    GUARDRAIL POST, AS PER PLAN                             144.7822       159.1100       $1,591.10 

 

606E18500       4,636.000    EACH    GUARDRAIL POST, 9 FEET                                   14.1059        11.1154      $51,531.00 

 

606E18501         243.000    EACH    GUARDRAIL POST, 9 FEET, AS PER PLAN                      16.3229        15.7160       $3,819.00 

 

606E19001           5.000    EACH    GUARDRAIL POST, STEEL, AS PER PLAN                      135.0000       135.0000         $675.00 

 

606E20000          55.000    EACH    FLARED END SECTION                                       48.5764        49.2000       $2,706.00 

 

606E20050           3.000    EACH    ROUNDED END SECTION                                      54.7083        55.5667         $166.70 

 

606E22000         118.000    EACH    ANCHOR ASSEMBLY, TYPE B-98                            1,520.9663     1,424.9576     $168,145.00 

 

606E22010         285.000    EACH    ANCHOR ASSEMBLY, TYPE E-98                            1,711.6809     1,659.6947     $473,013.00 
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606E25000         418.000    EACH    ANCHOR ASSEMBLY, TYPE A                                 862.4441       836.9001     $349,824.23 

 

606E25500           1.000    EACH    ANCHOR ASSEMBLY, BARRIER DESIGN, TYPE A                 970.0000     1,000.0000       $1,000.00 

 

606E26000         220.000    EACH    ANCHOR ASSEMBLY, TYPE B                               1,557.8949     1,567.3662     $344,820.56 

 

606E26100       1,500.000    EACH    ANCHOR ASSEMBLY, TYPE E                               1,783.8783     1,768.4679   $2,652,701.91 

 

606E26500       1,051.000    EACH    ANCHOR ASSEMBLY, TYPE T                                 630.2009       621.4459     $653,139.60 

 

606E26501           4.000    EACH    ANCHOR ASSEMBLY, TYPE T, AS PER PLAN                    594.1500       574.1250       $2,296.50 

 

606E27800           9.000    EACH    ANCHOR ASSEMBLY REBUILT, TYPE A                         518.3333       490.0000       $4,410.00 

 

606E27801          32.000    EACH    ANCHOR ASSEMBLY REBUILT, TYPE A, AS PER                 480.9804       436.8750      $13,980.00 

                                     PLAN 

 

606E27840          13.000    EACH    ANCHOR ASSEMBLY REBUILT, TYPE B                       1,126.0000     1,000.0000      $13,000.00 

 

606E27841          81.000    EACH    ANCHOR ASSEMBLY REBUILT, TYPE B, AS PER                 107.1235       107.1235       $8,677.00 

                                     PLAN 

 

606E27850          16.000    EACH    ANCHOR ASSEMBLY REBUILT, TYPE E                         965.3175       931.2500      $14,900.00 

 

606E27851         387.000    EACH    ANCHOR ASSEMBLY REBUILT, TYPE E, AS PER                 112.6486       112.6486      $43,595.00 

                                     PLAN 

 

606E27900           3.000    EACH    ANCHOR ASSEMBLY REBUILT, TYPE T                         557.0000       580.0000       $1,740.00 

 

606E27901          36.000    EACH    ANCHOR ASSEMBLY REBUILT, TYPE T, AS PER                 450.8065       419.4444      $15,100.00 

                                     PLAN 

 

606E28000           2.000    EACH    ANCHOR ASSEMBLY REBUILT, TYPE B-98                      790.0000       780.0000       $1,560.00 

 

606E28050           1.000    EACH    ANCHOR ASSEMBLY REBUILT, TYPE E-98                      936.2500       925.0000         $925.00 

 

606E31100           1.000    EACH    BRIDGE TERMINAL ASSEMBLY REBUILT, TYPE C                262.5000       250.0000         $250.00 

 

606E31101           1.000    EACH    BRIDGE TERMINAL ASSEMBLY REBUILT, TYPE                  400.0000       400.0000         $400.00 

                                     C, AS PER PLAN 

 

606E31600           1.000    EACH    BRIDGE TERMINAL ASSEMBLY REBUILT, TYPE D                255.0000       250.0000         $250.00 

 

606E31601           2.000    EACH    BRIDGE TERMINAL ASSEMBLY REBUILT, TYPE                  475.0000       475.0000         $950.00 

                                     D, AS PER PLAN 

 

606E32100           1.000    EACH    BRIDGE TERMINAL ASSEMBLY REBUILT, TYPE E                265.0000       250.0000         $250.00 
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606E32101           2.000    EACH    BRIDGE TERMINAL ASSEMBLY REBUILT, TYPE                  447.5000       447.5000         $895.00 

                                     E, AS PER PLAN 

 

606E32160         178.000    EACH    BRIDGE TERMINAL ASSEMBLY, TYPE TST                    1,166.8526     1,173.0128     $208,796.28 

 

606E32161           5.000    EACH    BRIDGE TERMINAL ASSEMBLY, TYPE TST, AS                1,172.9125     1,188.0000       $5,940.00 

                                     PER PLAN 

 

606E32171           6.000    EACH    BRIDGE TERMINAL ASSEMBLY REBUILT, TYPE                  132.5000       132.5000         $795.00 

                                     TST, AS PER PLAN 

 

606E32600           1.000    EACH    BRIDGE TERMINAL ASSEMBLY REBUILT, TYPE F                510.0000       500.0000         $500.00 

 

606E32601           2.000    EACH    BRIDGE TERMINAL ASSEMBLY REBUILT, TYPE                  625.0000       625.0000       $1,250.00 

                                     F, AS PER PLAN 

 

606E33050           1.000    EACH    BRIDGE TERMINAL ASSEMBLY REBUILT, TYPE G                315.0000       300.0000         $300.00 

 

606E33051           1.000    EACH    BRIDGE TERMINAL ASSEMBLY REBUILT, TYPE                  300.0000       300.0000         $300.00 

                                     G, AS PER PLAN 

 

606E33600           1.000    EACH    BRIDGE TERMINAL ASSEMBLY REBUILT, TYPE H                485.0000       500.0000         $500.00 

 

606E33601           1.000    EACH    BRIDGE TERMINAL ASSEMBLY REBUILT, TYPE                  400.0000       400.0000         $400.00 

                                     H, AS PER PLAN 

 

606E34100           1.000    EACH    BRIDGE TERMINAL ASSEMBLY REBUILT, TYPE J                285.0000       300.0000         $300.00 

 

606E34101           1.000    EACH    BRIDGE TERMINAL ASSEMBLY REBUILT, TYPE                  350.0000       350.0000         $350.00 

                                     J, AS PER PLAN 

 

606E35000         696.000    EACH    BRIDGE TERMINAL ASSEMBLY, TYPE 1                      1,151.6510     1,124.8787     $782,915.56 

 

606E35001           7.000    EACH    BRIDGE TERMINAL ASSEMBLY, TYPE 1, AS PER              1,219.8889     1,129.7143       $7,908.00 

                                     PLAN 

 

606E35004           7.000    EACH    BRIDGE TERMINAL ASSEMBLY, TYPE 1,                     1,614.8788     1,607.6129      $11,253.29 

                                     BARRIER DESIGN 

 

606E35010          20.000    EACH    BRIDGE TERMINAL ASSEMBLY REBUILT, TYPE 1                945.4242     1,047.3000      $20,946.00 

 

606E35011           7.000    EACH    BRIDGE TERMINAL ASSEMBLY REBUILT, TYPE                  151.4286       151.4286       $1,060.00 

                                     1, AS PER PLAN 

 

606E35100         235.000    EACH    BRIDGE TERMINAL ASSEMBLY, TYPE 2                        326.9406       320.3481      $75,281.80 

 

606E35101           5.000    EACH    BRIDGE TERMINAL ASSEMBLY, TYPE 2, AS PER                280.0000       146.0000         $730.00 

                                     PLAN 
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606E35110          10.000    EACH    BRIDGE TERMINAL ASSEMBLY REBUILT, TYPE 2                272.0833       264.0000       $2,640.00 

 

606E35111           3.000    EACH    BRIDGE TERMINAL ASSEMBLY REBUILT, TYPE                  116.6667       116.6667         $350.00 

                                     2, AS PER PLAN 

 

606E35120          13.000    EACH    BRIDGE TERMINAL ASSEMBLY, TYPE 3                        750.0909       906.1538      $11,780.00 

 

606E35121           1.000    EACH    BRIDGE TERMINAL ASSEMBLY, TYPE 3, AS PER                365.0000       250.0000         $250.00 

                                     PLAN 

 

606E35130           2.000    EACH    BRIDGE TERMINAL ASSEMBLY REBUILT, TYPE 3                450.0000       500.0000       $1,000.00 

 

606E35131           5.000    EACH    BRIDGE TERMINAL ASSEMBLY REBUILT, TYPE                  174.0000       174.0000         $870.00 

                                     3, AS PER PLAN 

 

606E35140         402.000    EACH    BRIDGE TERMINAL ASSEMBLY, TYPE 4                        601.2032       573.7881     $230,662.80 

 

606E35141          19.000    EACH    BRIDGE TERMINAL ASSEMBLY, TYPE 4, AS PER                655.7182       640.6105      $12,171.60 

                                     PLAN 

 

606E35150           2.000    EACH    BRIDGE TERMINAL ASSEMBLY REBUILT, TYPE 4                465.0000       450.0000         $900.00 

 

606E35151           2.000    EACH    BRIDGE TERMINAL ASSEMBLY REBUILT, TYPE                  107.5000       107.5000         $215.00 

                                     4, AS PER PLAN 

 

606E35170         101.000    EACH    BRIDGE TERMINAL ASSEMBLY, TYPE BR-1                   1,425.6342     1,412.7723     $142,690.00 

 

606E35181           1.000    EACH    BRIDGE TERMINAL ASSEMBLY REBUILT, TYPE                1,000.0000     1,000.0000       $1,000.00 

                                     BR-1, AS PER PLAN 

 

606E39001           1.000    EACH    36" CONCRETE ANCHOR REMOVED AND                         365.0000       365.0000         $365.00 

                                     REPLACED, AS PER PLAN 

 

606E40000           1.000    EACH    SPECIAL - 36" CONCRETE ANCHOR                           245.0000       245.0000         $245.00 

 

606E50000     136,714.500    FT      SPECIAL - RESHAPING BERM                                  0.1765         0.1415      $19,342.45 

 

606E60000           3.000    EACH    IMPACT ATTENUATOR, TYPE 1-98                          3,598.5714     3,605.0000      $10,815.00 

                                     (UNIDIRECTIONAL) 

 

606E60002           2.000    EACH    IMPACT ATTENUATOR, TYPE 1                             3,554.2857     3,585.0000       $7,170.00 

                                     (UNIDIRECTIONAL) 

 

606E60012         360.000    EACH    IMPACT ATTENUATOR, TYPE 1                             3,562.3289     3,548.1309   $1,277,327.14 

                                     (BIDIRECTIONAL) 

 

606E60022          14.000    EACH    IMPACT ATTENUATOR, TYPE 2                            20,816.3404    20,110.1243     $281,541.74 

                                     (UNIDIRECTIONAL) 
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606E60028          41.000    EACH    IMPACT ATTENUATOR, TYPE 2                            18,161.4605    19,136.8859     $784,612.32 

                                     (BIDIRECTIONAL) 

 

606E60029           1.000    EACH    IMPACT ATTENUATOR, TYPE 2                            15,444.1433    12,500.0000      $12,500.00 

                                     (BIDIRECTIONAL), AS PER PLAN 

 

606E60031           1.000    EACH    IMPACT ATTENUATOR, TYPE 3-98, AS PER                 22,325.0000    21,850.0000      $21,850.00 

                                     PLAN 

 

606E60033           1.000    EACH    IMPACT ATTENUATOR, TYPE 3, AS PER PLAN               23,500.0000    26,850.0000      $26,850.00 

 

606E60041           1.000    EACH    IMPACT ATTENUATOR, TYPE 3                            23,416.6667    24,800.0000      $24,800.00 

                                     UNIDIRECTIONAL, AS PER PLAN 

 

606E60600           2.000    EACH    QUADGARD WHEEL DEFLECTOR ASSEMBLY                       260.0000       260.0000         $520.00 

 

606E61000         254.000    EACH    IMPACT ATTENUATOR, MISC.:                               708.3939       674.0709     $171,214.00 

 

606E70000          12.000    EACH    THRIE BEAM BULLNOSE                                   5,970.0000     5,970.0000      $71,640.00 

 

606E71000       1,400.000    FT      THRIE BEAM GUARDRAIL                                     22.6000        22.6000      $31,640.00 

 

606E98000     189,085.250    FT      GUARDRAIL, MISC.:                                        10.6925        10.6260   $2,009,226.49 

 

606E98100       5,462.000    EACH    GUARDRAIL, MISC.:                                       199.3793       183.3309   $1,001,353.48 

 

606E98200           1.000    LS      GUARDRAIL, MISC.:                                     1,995.0000     1,995.0000       $1,995.00 

 

606E99000           7.000    LS      SPECIAL - GUARDRAIL                                 198,757.4380   223,455.4471   $1,564,188.13 

 

606E99200         630.000    EACH    ANCHOR ASSEMBLY, MISC.:                                 125.5595       130.8571      $82,440.00 

 

607E15000      37,968.000    FT      FENCE, TYPE 47                                            7.7271         8.8570     $336,284.45 

 

607E15001       4,517.000    FT      FENCE, TYPE 47, AS PER PLAN                              11.9577        11.5667      $52,246.80 

 

607E15100       6,105.000    FT      FENCE, TYPE 47RA                                          8.5154         8.0834      $49,349.40 

 

607E20000       5,802.000    FT      FENCE, TYPE CL                                           21.5035        21.9267     $127,218.64 

 

607E20001       1,701.000    FT      FENCE, TYPE CL, AS PER PLAN                              36.4717        32.8067      $55,804.17 

 

607E20100       1,504.000    FT      FENCE, TYPE CL, MISC.:                                   22.5000        22.5000      $33,840.00 

 

607E20101          78.000    FT      FENCE, TYPE CL, MISC., AS PER PLAN                       62.7500        68.7179       $5,360.00 

 

607E22001         160.000    FT      FENCE REBUILT, TYPE CL, AS PER PLAN                      76.8075        86.7300      $13,876.80 

 

607E23000      58,766.000    FT      FENCE, TYPE CLT                                          12.4954        11.8361     $695,559.81 
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607E23001         936.000    FT      FENCE, TYPE CLT, AS PER PLAN                             32.9044        40.1270      $37,558.84 

 

607E23004          50.000    FT      FENCE REBUILT, TYPE CLT                                  16.3120        16.0000         $800.00 

 

607E23101          33.750    FT      FENCE REBUILT, AS PER PLAN                              218.5000       150.0000       $5,062.50 

 

607E30000         200.000    FT      FENCE, SNOW                                               3.7825         3.0000         $600.00 

 

607E35000         776.000    FT      FENCE REMOVED AND REBUILT                                28.3663        33.1546      $25,728.00 

 

607E35001       1,818.000    FT      FENCE REMOVED AND REBUILT, AS PER PLAN                   40.6982        46.7662      $85,021.04 

 

607E39900       5,240.000    FT      SPECIAL - VANDAL PROTECTION FENCE, 6'                    55.7500        56.1599     $294,278.10 

                                     STRAIGHT, COATED FABRIC 

 

607E39901       2,918.000    FT      VANDAL PROTECTION FENCE, 6' STRAIGHT,                    69.5705        72.2821     $210,919.20 

                                     COATED FABRIC, AS PER PLAN 

 

607E39910       2,111.000    FT      SPECIAL - VANDAL PROTECTION FENCE, 8'                    72.3747        76.8456     $162,221.12 

                                     STRAIGHT, COATED FABRIC 

 

607E39911         678.000    FT      VANDAL PROTECTION FENCE, 8' STRAIGHT,                    71.3689        73.2065      $49,634.00 

                                     COATED FABRIC, AS PER PLAN 

 

607E39920         500.000    FT      SPECIAL - VANDAL PROTECTION FENCE, 10'                   92.6841       102.1960      $51,098.00 

                                     CURVED, COATED FABRIC 

 

607E39930         728.000    FT      SPECIAL - VANDAL PROTECTION FENCE, 12'                  118.7209       118.7500      $86,450.00 

                                     CURVED, COATED FABRIC 

 

607E40000      20,773.000    FT      SPECIAL - VANDAL PROTECTION FENCE                        43.1874        37.1876     $772,498.00 

 

607E40300         377.000    FT      SPECIAL - VANDAL PROTECTION FENCE                        88.8862        81.2424      $30,628.40 

                                     REMOVED AND REBUILT 

 

607E40500           1.000    EACH    GATE, TYPE 47                                         1,016.7250       975.0000         $975.00 

 

607E50900           6.000    EACH    GATE, TYPE CL                                         1,216.5286     1,108.4567       $6,650.74 

 

607E50901           8.000    EACH    GATE, TYPE CL, AS PER PLAN                            2,932.7197     3,379.3588      $27,034.87 

 

607E61100           1.000    EACH    GATE REBUILT, TYPE CL                                   623.9340       950.0000         $950.00 

 

607E61111           1.000    EACH    GATE REBUILT, AS PER PLAN                             1,008.3333     1,025.0000       $1,025.00 

 

607E61200           6.000    EACH    GATE, TYPE CLT                                          947.9363       825.0000       $4,950.00 

 

607E70000      41,693.000    FT      FENCELINE SEEDING AND MULCHING                            0.6873         0.4662      $19,435.93 
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607E98000      27,961.000    FT      FENCE, MISC.:                                            22.3868        31.9171     $892,433.04 

 

607E98100           3.000    EACH    FENCE, MISC.:                                         1,700.2400     1,387.4667       $4,162.40 

 

607E98300           8.000    SF      FENCE, MISC.:                                           172.4250       194.7000       $1,557.60 

 

607E99000           1.000    LS      SPECIAL - FENCE                                       2,687.0225     2,000.0000       $2,000.00 

 

608E10000     468,538.400    SF      4" CONCRETE WALK                                          4.4523         4.5672   $2,139,908.84 

 

608E10001      74,093.000    SF      4" CONCRETE WALK, AS PER PLAN                             6.3039         5.4851     $406,409.85 

 

608E11001         696.000    SF      4-1/2" CONCRETE WALK, AS PER PLAN                         6.4525         7.3100       $5,087.76 

 

608E12000     149,431.000    SF      5" CONCRETE WALK                                          4.2047         4.0093     $599,118.55 

 

608E12001         444.000    SF      5" CONCRETE WALK, AS PER PLAN                            22.3350         6.8300       $3,032.52 

 

608E13000       8,895.000    SF      6" CONCRETE WALK                                          9.4844         7.5995      $67,597.95 

 

608E13001       4,485.000    SF      6" CONCRETE WALK, AS PER PLAN                             6.2345         5.9942      $26,883.80 

 

608E15000       7,330.000    SF      8" CONCRETE WALK                                          6.5101         5.9477      $43,596.88 

 

608E15001      11,189.000    SF      8" CONCRETE WALK, AS PER PLAN                             6.6988         5.6393      $63,097.70 

 

608E40000          78.000    FT      CONCRETE STEPS, TYPE A                                  159.8896       144.2690      $11,252.98 

 

608E40001         405.000    FT      CONCRETE STEPS, TYPE A, AS PER PLAN                     127.4508       121.4000      $49,167.00 

 

608E41000          23.000    FT      CONCRETE STEPS, TYPE B                                  156.8202        95.2957       $2,191.80 

 

608E49000           1.000    EACH    CURB RAMP                                               581.5900       600.0000         $600.00 

 

608E49001          26.000    EACH    CURB RAMP, AS PER PLAN                                  571.7553       560.9615      $14,585.00 

 

608E52000      31,278.000    SF      CURB RAMP                                                11.4765        10.5522     $330,053.10 

 

608E52001      18,128.000    SF      CURB RAMP, AS PER PLAN                                    9.0414         8.4941     $153,980.39 

 

608E52002       7,006.000    SF      CURB RAMP                                                 9.4826         9.8570      $69,058.05 

 

608E52003       3,699.000    SF      CURB RAMP, AS PER PLAN                                   10.7443         8.9540      $33,120.75 

 

608E52010      10,598.000    SF      CURB RAMP, TYPE A                                        11.6492        10.2959     $109,116.36 

 

608E52020       6,171.000    SF      CURB RAMP, TYPE A2                                       12.2111        14.1820      $87,516.90 
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608E52021         497.000    SF      CURB RAMP, TYPE A2, AS PER PLAN                          13.5004        14.4609       $7,187.05 

 

608E52030       4,182.000    SF      CURB RAMP, TYPE B1                                        9.6319         9.2156      $38,539.59 

 

608E52031         140.000    SF      CURB RAMP, TYPE B1, AS PER PLAN                           8.2000         6.8000         $952.00 

 

608E52040       4,456.000    SF      CURB RAMP, TYPE D                                        15.3363        10.0916      $44,967.95 

 

608E52041       1,322.000    SF      CURB RAMP, TYPE D, AS PER PLAN                            9.3447         9.3708      $12,388.20 

 

608E52044       5,224.000    SF      CURB RAMP, TYPE B3                                       11.5368        12.2082      $63,775.63 

 

608E52045          52.000    SF      CURB RAMP, TYPE B3, AS PER PLAN                          24.5000        24.5000       $1,274.00 

 

608E52050       2,154.000    SF      CURB RAMP, TYPE E                                        10.6198         9.7777      $21,061.20 

 

608E52051         201.000    SF      CURB RAMP, TYPE E, AS PER PLAN                           14.3667        12.0000       $2,412.00 

 

608E52060         999.000    SF      CURB RAMP, TYPE C2                                       13.6462        11.1975      $11,186.30 

 

608E52061         223.000    SF      CURB RAMP, TYPE C2, AS PER PLAN                          10.5333         6.8000       $1,516.40 

 

608E52070       3,083.000    SF      CURB RAMP, TYPE D                                         9.5463         8.9107      $27,471.80 

 

608E52071          67.000    SF      CURB RAMP, TYPE D, AS PER PLAN                           14.9167        25.0000       $1,675.00 

 

608E52110          12.000    EACH    CURB RAMP, TYPE A1                                      503.9394       808.3333       $9,700.00 

 

608E52120          41.000    EACH    CURB RAMP, TYPE A2                                      685.4338       952.1951      $39,040.00 

 

608E52130           3.000    EACH    CURB RAMP, TYPE B1                                      490.3846       565.0000       $1,695.00 

 

608E52140          20.000    EACH    CURB RAMP, TYPE B2                                      825.4494     1,449.7500      $28,995.00 

 

608E52144           3.000    EACH    CURB RAMP, TYPE B3                                      656.2025       900.0000       $2,700.00 

 

608E52150           3.000    EACH    CURB RAMP, TYPE C1                                      397.5000       600.0000       $1,800.00 

 

608E52160           3.000    EACH    CURB RAMP, TYPE C2                                      436.5385       565.0000       $1,695.00 

 

608E53001          19.000    EACH    TRUNCATED DOMES, AS PER PLAN                            355.0000       153.4211       $2,915.00 

 

608E53010         174.000    SF      DETECTABLE WARNING                                       32.5255        26.8966       $4,680.00 

 

608E53020       1,864.000    SF      DETECTABLE WARNING                                       40.2308        30.5348      $56,916.84 

 

608E53021         229.000    SF      DETECTABLE WARNING, AS PER PLAN                          48.4332        48.7074      $11,154.00 

 

608E98000      14,526.000    SF      WALKWAY, MISC.:                                          18.3922        22.9534     $333,421.00 
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608E98200           5.000    EACH    WALKWAY, MISC.:                                         767.6100     2,500.0000      $12,500.00 

 

609E10000       5,415.000    FT      ASPHALT CONCRETE CURB, TYPE 1                             5.4351         4.1128      $22,271.00 

 

609E12000      58,453.500    FT      COMBINATION CURB AND GUTTER, TYPE 2                      18.2527        15.9567     $932,723.50 

 

609E12001      15,632.000    FT      COMBINATION CURB AND GUTTER, TYPE 2, AS                  12.6198        14.1451     $221,115.47 

                                     PER PLAN 

 

609E14000       3,484.000    FT      CURB, TYPE 2-A                                            8.7142         7.2692      $25,325.88 

 

609E16000         935.000    FT      CURB, TYPE 2-B                                           15.9511        13.1821      $12,325.23 

 

609E16001         585.000    FT      CURB, TYPE 2-B, AS PER PLAN                              22.1833        23.0000      $13,455.00 

 

609E18000         484.000    FT      COMBINATION CURB AND GUTTER, TYPE 3                      22.6032        19.2180       $9,301.50 

 

609E18001          15.000    FT      COMBINATION CURB AND GUTTER, TYPE 3, AS                  26.6000        24.0000         $360.00 

                                     PER PLAN 

 

609E20000          96.000    FT      CURB, TYPE 3-A                                           12.6667        15.0000       $1,440.00 

 

609E22000         154.000    FT      CURB, TYPE 3-B                                           23.3333        31.0000       $4,774.00 

 

609E23000       9,249.000    FT      COMBINATION CURB AND GUTTER, TYPE 4                      17.6507        16.3578     $151,293.00 

 

609E23001         206.000    FT      COMBINATION CURB AND GUTTER, TYPE 4, AS                  44.0000        39.0000       $8,034.00 

                                     PER PLAN 

 

609E24000       1,088.000    FT      CURB, TYPE 4-A                                           18.0219         9.2735      $10,089.60 

 

609E24500         388.000    FT      CURB, TYPE 4-B                                           19.1588        10.6755       $4,142.08 

 

609E24510      20,372.500    FT      CURB, TYPE 4-C                                           18.4110        17.3201     $352,853.46 

 

609E24511       2,715.000    FT      CURB, TYPE 4-C, AS PER PLAN                              15.4167        15.0000      $40,725.00 

 

609E26000      47,665.000    FT      CURB, TYPE 6                                             14.9964        15.0541     $717,555.55 

 

609E26001      75,764.000    FT      CURB, TYPE 6, AS PER PLAN                                11.9750        12.7671     $967,288.80 

 

609E28000         755.000    FT      CURB, TYPE 7                                             23.5692        16.8503      $12,722.00 

 

609E28001          34.000    FT      CURB, TYPE 7, AS PER PLAN                                30.7083        26.0000         $884.00 

 

609E30000         298.000    FT      CURB, TYPE 8                                             28.5436        20.9128       $6,232.00 

 

609E30001          30.000    FT      CURB, TYPE 8, AS PER PLAN                                48.0000        40.0000       $1,200.00 
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609E50000         239.000    SY      4" CONCRETE TRAFFIC ISLAND                               42.2152        55.5962      $13,287.50 

 

609E54000         171.000    SY      6" CONCRETE TRAFFIC ISLAND                               74.9448        65.5474      $11,208.60 

 

609E54001         576.000    SY      6" CONCRETE TRAFFIC ISLAND, AS PER PLAN                  67.0000        68.0000      $39,168.00 

 

609E57000          17.000    SY      8" CONCRETE TRAFFIC ISLAND                               85.4925        59.7500       $1,015.75 

 

609E58000         151.000    SY      9" CONCRETE TRAFFIC ISLAND                               64.7600        61.0000       $9,211.00 

 

609E70000         541.000    SY      4" CONCRETE MEDIAN                                       54.2974        56.2211      $30,415.62 

 

609E70001         107.000    SY      4" CONCRETE MEDIAN, AS PER PLAN                          55.5000        57.0000       $6,099.00 

 

609E71000       3,569.000    SF      CONCRETE MEDIAN                                           9.8740         8.7646      $31,280.84 

 

609E72000       1,177.000    SY      CONCRETE MEDIAN                                          62.8255        69.0163      $81,232.20 

 

609E72001       1,508.000    SY      CONCRETE MEDIAN, AS PER PLAN                             75.9089        82.3808     $124,230.30 

 

609E72100          43.000    CY      CONCRETE MEDIAN                                         310.3686       259.7674      $11,170.00 

 

609E96000          48.000    SY      MEDIAN, MISC.:                                           80.3450        85.0000       $4,080.00 

 

609E98000       7,196.000    FT      CURB, MISC.:                                             25.0294        25.4431     $183,088.68 

 

610E13201       3,324.000    SF      CELLULAR RETAINING WALL, AS PER PLAN                     46.5000        50.5000     $167,862.00 

 

610E16000           1.000    LS      SPECIAL - UNDERCUT AND BACKFILL                      11,666.6667    15,000.0000      $15,000.00 

 

610E50000       1,097.000    EACH    SPECIAL - RETAINING WALL, MISC.:                      1,407.8155     1,203.1723   $1,319,880.00 

 

610E50010      55,875.000    SF      SPECIAL - RETAINING WALL, MISC.:                         15.1427        11.8852     $664,086.55 

 

610E50020         191.000    FT      SPECIAL - RETAINING WALL, MISC.:                         40.0000        42.0000       $8,022.00 

 

610E60000           6.000    LS      SPECIAL - RETAINING WALL, MISC.:                    408,184.8942   331,333.3333   $1,988,000.00 

 

613E41200       7,399.000    CY      LOW STRENGTH MORTAR BACKFILL                             90.0584       107.2860     $793,809.03 

 

613E41201       1,189.000    CY      LOW STRENGTH MORTAR BACKFILL, AS PER PLAN                80.7439        71.8547      $85,435.28 

 

613E41250           1.000    CY      LOW STRENGTH MORTAR BACKFILL (TYPE 1)                   312.5000       225.0000         $225.00 

 

613E41300         700.300    CY      LOW STRENGTH MORTAR BACKFILL (TYPE 2)                    60.2727        55.6640      $38,981.50 

 

613E41301          32.000    CY      LOW STRENGTH MORTAR BACKFILL (TYPE 2),                  355.3633       371.0900      $11,874.88 

                                     AS PER PLAN 
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614E11000         635.000    LS      MAINTAINING TRAFFIC                                  47,110.0027    45,771.3559  $29,064,810.98 

 

614E11001          59.000    LS      MAINTAINING TRAFFIC, AS PER PLAN                    102,762.9512   136,606.3483   $8,059,774.55 

 

614E11110      55,766.000    HOUR    LAW ENFORCEMENT OFFICER WITH PATROL CAR                  59.6514        58.2410   $3,247,864.92 

                                     FOR ASSISTANCE 

 

614E11111          50.000    HOUR    LAW ENFORCEMENT OFFICER WITH PATROL CAR                  63.3333        45.0000       $2,250.00 

                                     FOR ASSISTANCE, AS PER PLAN 

 

614E11120       1,050.000    HOUR    LAW ENFORCEMENT OFFICER WITH PATROL CAR                  67.5323        66.4286      $69,750.00 

                                     FOR ENFORCEMENT 

 

614E11300          13.000    EACH    SPECIAL - WORK ZONE TRAFFIC SIGNAL                   23,845.6998    17,380.7300     $225,949.49 

 

614E11500         252.500    MNTH    WORKSITE TRAFFIC SUPERVISOR                           4,597.7003     4,642.4911   $1,172,229.00 

 

614E11620      85,143.000    FT      LINEAR DELINEATION                                        1.6696         1.3682     $116,488.95 

 

614E11621      10,479.000    FT      LINEAR DELINEATION, AS PER PLAN                           2.4234         1.1890      $12,459.50 

614E12200         412.500    FT      SPECIAL - WORK ZONE GUARDRAIL                            26.5167        26.0909      $10,762.50 

 

614E12300         150.000    FT      SPECIAL - WORK ZONE GUARDRAIL ON BRIDGE                  55.9000        48.5000       $7,275.00 

 

614E12336         305.000    EACH    WORK ZONE IMPACT ATTENUATOR                           2,117.1755     2,041.4633     $622,646.30 

                                     (UNIDIRECTIONAL) 

 

614E12338         330.000    EACH    WORK ZONE IMPACT ATTENUATOR                           2,097.1278     2,029.5108     $669,738.56 

                                     (BIDIRECTIONAL) 

 

614E12346         104.000    EACH    WORK ZONE IMPACT ATTENUATOR, QUADGUARD                2,208.1181     2,304.1715     $239,633.84 

                                     CZ (UNIDIRECTIONAL) 

 

614E12348          76.000    EACH    WORK ZONE IMPACT ATTENUATOR, QUADGUARD                2,081.6271     1,914.4674     $145,499.52 

                                     CZ, (BIDIRECTIONAL) 

 

614E12350         105.000    EACH    WORK ZONE IMPACT ATTENUATOR                           1,940.1414     1,840.4810     $193,250.50 

 

614E12351          17.000    EACH    WORK ZONE IMPACT ATTENUATOR, AS PER PLAN              1,635.8824     1,907.6471      $32,430.00 

 

614E12370           2.000    EACH    REMOVE AND REPLACE IMPACT ATTENUATOR                    907.9750       891.0000       $1,782.00 

 

614E12400           8.000    EACH    WORK ZONE IMPACT ATTENUATOR, MISC.:                   2,409.0556     3,262.5000      $26,100.00 

 

614E12410         174.000    EACH    SPEED ZONE AHEAD SYMBOL SIGN                            157.1441       152.6861      $26,567.39 

 

614E12420         139.000    LS      DETOUR SIGNING                                        9,095.5746     9,354.6716   $1,300,299.35 
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614E12421           6.000    LS      DETOUR SIGNING, AS PER PLAN                           8,572.5263     7,380.0000      $44,280.00 

 

614E12440          25.000    EACH    WORK ZONE SIGN SUPPORT                                   72.5567        75.0000       $1,875.00 

 

614E12460       8,987.000    EACH    WORK ZONE MARKING SIGN                                  100.5493       103.9534     $934,229.46 

 

614E12461          92.000    EACH    WORK ZONE MARKING SIGN, AS PER PLAN                      86.2701        94.1087       $8,658.00 

 

614E12470         783.000    EACH    WORK ZONE SPEED LIMIT SIGN                              156.3046       155.6932     $121,907.76 

 

614E12484         532.000    EACH    WORK ZONE INCREASED PENALTIES SIGN                      170.4627       170.3754      $90,639.72 

 

614E12500         414.000    EACH    REPLACEMENT SIGN                                        143.6972       131.9393      $54,622.86 

 

614E12600       3,807.000    EACH    REPLACEMENT DRUM                                         53.3580        50.3114     $191,535.40 

 

614E12730          18.000    EACH    SPECIAL - REBOUNDABLE TUBULAR PYLON                     131.6667       125.0000       $2,250.00 

 

614E12740          15.000    EACH    WORK ZONE LIGHTING SYSTEM                            11,644.3280     9,696.6667     $145,450.00 

 

614E12741           1.000    EACH    WORK ZONE LIGHTING SYSTEM, AS PER PLAN               13,100.0000     5,000.0000       $5,000.00 

 

614E12756          31.000    EACH    WORK ZONE CROSSOVER LIGHTING SYSTEM                  27,705.7030    26,203.8616     $812,319.71 

 

614E12757           3.000    EACH    WORK ZONE CROSSOVER LIGHTING SYSTEM, AS              18,858.5263    21,233.3333      $63,700.00 

                                     PER PLAN 

 

614E12760           2.000    EACH    SPECIAL - FLASHING ARROW PANEL                        1,324.6682       875.0000       $1,750.00 

 

614E12800      21,185.000    EACH    WORK ZONE RAISED PAVEMENT MARKER                          6.7432         7.6286     $161,612.00 

 

614E12801      24,211.000    EACH    WORK ZONE RAISED PAVEMENT MARKER, AS PER                  8.1042        10.7843     $261,097.89 

                                     PLAN 

 

614E13000      10,190.890    CY      ASPHALT CONCRETE FOR MAINTAINING TRAFFIC                165.4701       151.8525   $1,547,512.28 

 

614E13001         398.000    CY      ASPHALT CONCRETE FOR MAINTAINING                        182.6582       142.0751      $56,545.90 

                                     TRAFFIC, AS PER PLAN 

 

614E13100       2,085.000    EACH    BARRIER REFLECTOR                                         6.8402         5.9455      $12,396.40 

 

614E13200          42.000    EACH    BARRIER REFLECTOR, TYPE A                                11.7462        25.0467       $1,051.96 

 

614E13202         253.000    EACH    BARRIER REFLECTOR, TYPE A2                                8.9392         8.5555       $2,164.55 

 

614E13300      32,075.000    EACH    BARRIER REFLECTOR, TYPE B                                 5.5777         5.0113     $160,737.97 

 

614E13302       1,720.000    EACH    BARRIER REFLECTOR, TYPE B2                                8.3910         7.4362      $12,790.31 
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614E13303          18.000    EACH    BARRIER REFLECTOR, TYPE B2, AS PER PLAN                   8.4000         8.0000         $144.00 

 

614E13350      12,471.000    EACH    OBJECT MARKER, ONE WAY                                   11.2068        11.0005     $137,186.62 

 

614E13351          18.000    EACH    OBJECT MARKER, ONE WAY, AS PER PLAN                      12.8000        13.0000         $234.00 

 

614E13360       6,291.000    EACH    OBJECT MARKER, TWO WAY                                   12.3977        12.1154      $76,218.01 

 

614E13600         325.000    EACH    MAINTENANCE OF TRAFFIC - ONE LANE                       136.1217        82.4615      $26,800.00 

                                     CLOSURE ON A TWO LANE HIGHWAY 

 

614E13700          23.000    EACH    MAINTENANCE OF TRAFFIC, ONE LANE CLOSURE                267.6478       182.6087       $4,200.00 

                                     ON A FOUR LANE UNDIVIDED HIGHWAY 

 

614E13800         168.000    EACH    MAINTENANCE OF TRAFFIC, ONE LANE CLOSURE                594.7491       408.3036      $68,595.00 

                                     ON A 4 LANE OR GREATER DIVIDED HIGHWAY 

 

614E13900       1,900.000    EACH    MAINTENANCE OF TRAFFIC FOR SHOULDER                      83.5604        69.1447     $131,375.00 

                                     CLOSURE 

 

614E15000      93,900.000    DLR     SPECIAL - CALENDAR DAYS OF CONTRACT TIME                 20.8188        22.6443   $2,126,300.00 

                                     FOR OPENING TO TRAFFIC (UNIT PRICE 

                                     FIELD SHOULD REFLECT NUMBER OF DAYS BID) 

 

614E18000         487.000    EACH    MAINTAINING TRAFFIC, MISC.:                             314.5119       201.7799      $98,266.80 

 

614E18002           5.000    LS      MAINTAINING TRAFFIC, MISC.:                         316,138.6893   229,267.0000   $1,146,335.00 

 

614E18010     125,184.000    SF      MAINTAINING TRAFFIC, MISC.:                               2.5682         2.7190     $340,380.00 

 

614E18020          40.000    HOUR    MAINTAINING TRAFFIC, MISC.:                              80.7143        50.0000       $2,000.00 

 

614E18030     104,392.000    FT      MAINTAINING TRAFFIC, MISC.:                               7.0565         3.3670     $351,487.40 

 

614E18040         840.000    DAY     MAINTAINING TRAFFIC, MISC.:                              24.3333        25.0000      $21,000.00 

 

614E18050          15.000    MNTH    MAINTAINING TRAFFIC, MISC.:                             485.0000       470.0000       $7,050.00 

 

614E18060          25.000    CY      MAINTAINING TRAFFIC, MISC.:                              87.5000       100.0000       $2,500.00 

 

614E18400         541.000    DAY     PORTABLE CHANGEABLE MESSAGE SIGN                         39.2153        34.9723      $18,920.00 

 

614E18401      40,501.000    DAY     PORTABLE CHANGEABLE MESSAGE SIGN, AS PER                 35.6332        29.3930   $1,190,447.62 

                                     PLAN 

 

614E18601          10.000    SNMT    PORTABLE CHANGEABLE MESSAGE SIGN, AS PER                778.8889       616.0000       $6,160.00 

                                     PLAN 

 

614E20000         127.002    MILE    WORK ZONE LANE LINE, CLASS I                            676.7015       661.4699      $84,008.00 
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614E20001          32.140    MILE    WORK ZONE LANE LINE, CLASS I, AS PER                    570.4542       591.1979      $19,001.10 

                                     PLAN 

 

614E20100         443.570    MILE    WORK ZONE LANE LINE, CLASS I, 642 PAINT                 495.9029       492.5771     $218,492.44 

 

614E20101          86.880    MILE    WORK ZONE LANE LINE, CLASS I, 642 PAINT,                612.2967       505.0000      $43,874.40 

                                     AS PER PLAN 

 

614E20200           8.290    MILE    WORK ZONE LANE LINE, CLASS I, 740.06,                 3,515.5506     3,688.0666      $30,574.07 

                                     TYPE I 

 

614E20400         256.700    MILE    WORK ZONE LANE LINE, CLASS II                           535.4685       562.6089     $144,421.70 

 

614E20500          17.110    MILE    WORK ZONE LANE LINE, CLASS II, 642 PAINT                614.5870       522.5921       $8,941.55 

 

614E20550         498.761    MILE    WORK ZONE LANE LINE, CLASS III, 642                     573.1133       589.3984     $293,968.91 

                                     PAINT 

 

614E20600           3.330    MILE    WORK ZONE LANE LINE, CLASS II, 740.06,                1,293.0000     1,800.0000       $5,994.00 

                                     TYPE I 

 

614E21000         148.195    MILE    WORK ZONE CENTER LINE, CLASS I                        1,398.6886     1,326.5930     $196,594.46 

 

614E21100         933.765    MILE    WORK ZONE CENTER LINE, CLASS I, 642                   1,183.4439     1,189.5042   $1,110,717.42 

                                     PAINT 

 

614E21200          12.203    MILE    WORK ZONE CENTER LINE, CLASS I, 740.06,              11,243.6762     9,874.2730     $120,495.75 

                                     TYPE I 

 

614E21300           1.460    MILE    WORK ZONE CENTER LINE, CLASS I, 740.06,               1,350.0000       800.0000       $1,168.00 

                                     TYPE II 

 

614E21400         908.517    MILE    WORK ZONE CENTER LINE, CLASS II                         464.4368       443.3268     $402,769.98 

 

614E21401           0.200    MILE    WORK ZONE CENTER LINE, CLASS II, AS PER                 750.0000       450.0000          $90.00 

                                     PLAN 

 

614E21500         652.210    MILE    WORK ZONE CENTER LINE, CLASS II, 642                    392.6501       332.6516     $216,958.68 

                                     PAINT 

 

614E21550         241.197    MILE    WORK ZONE CENTER LINE, CLASS III, 642                   974.4653     1,002.7921     $241,870.46 

                                     PAINT 

 

614E21600          38.680    MILE    WORK ZONE CENTER LINE, CLASS II, 740.06,              1,420.8335       912.5817      $35,298.66 

                                     TYPE I 

 

614E22000         195.333    MILE    WORK ZONE EDGE LINE, CLASS I                          1,347.8609     1,244.2204     $243,037.30 
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614E22001          96.370    MILE    WORK ZONE EDGE LINE, CLASS I, AS PER                    781.2916       795.8618      $76,697.20 

                                     PLAN 

 

614E22100         646.960    MILE    WORK ZONE EDGE LINE, CLASS I, 642 PAINT                 842.8333       834.4186     $539,835.43 

 

614E22101         268.320    MILE    WORK ZONE EDGE LINE, CLASS I, 642 PAINT,                958.8900       720.3000     $193,270.90 

                                     AS PER PLAN 

 

614E22200         154.872    MILE    WORK ZONE EDGE LINE, CLASS I, 740.06,                 5,845.8529     5,303.7518     $821,402.65 

                                     TYPE I 

 

614E22201           5.920    MILE    WORK ZONE EDGE LINE, CLASS I, 740.06,                 6,862.0000     4,950.0000      $29,304.00 

                                     TYPE I, AS PER PLAN 

 

614E22310           5.790    MILE    WORK ZONE EDGE LINE, CLASS II                         1,769.8487     1,050.0864       $6,080.00 

 

614E22350         698.043    MILE    WORK ZONE EDGE LINE, CLASS III, 642                     553.1966       543.8168     $379,607.51 

                                     PAINT 

 

614E23000     232,618.000    FT      WORK ZONE CHANNELIZING LINE, CLASS I                      0.6596         0.6531     $151,921.25 

 

614E23001      78,690.000    FT      WORK ZONE CHANNELIZING LINE, CLASS I, AS                  0.6830         0.7280      $57,284.50 

                                     PER PLAN 

 

614E23200     182,262.000    FT      WORK ZONE CHANNELIZING LINE, CLASS I,                     0.5687         0.5641     $102,812.05 

                                     642 PAINT 

 

614E23201      56,229.000    FT      WORK ZONE CHANNELIZING LINE, CLASS I,                     0.9633         1.7500      $98,400.75 

                                     642 PAINT, AS PER PLAN 

 

614E23400     205,443.000    FT      WORK ZONE CHANNELIZING LINE, CLASS I,                     1.9970         1.8743     $385,068.42 

                                     740.06, TYPE I 

 

614E23401       4,440.000    FT      WORK ZONE CHANNELIZING LINE, CLASS I,                     1.8360         1.9300       $8,569.20 

                                     740.06, TYPE I, AS PER PLAN 

 

614E23650      20,875.000    FT      WORK ZONE CHANNELIZING LINE, CLASS II                     0.5576         0.9954      $20,780.00 

 

614E23660      14,902.000    FT      WORK ZONE CHANNELIZING LINE, CLASS II,                    0.5174         0.6032       $8,989.53 

                                     642 PAINT 

 

614E23680     215,110.000    FT      WORK ZONE CHANNELIZING LINE, CLASS III,                   0.6741         0.6096     $131,128.76 

                                     642 PAINT 

 

614E24000      53,699.000    FT      WORK ZONE DOTTED LINE, CLASS I                            0.8677         0.7362      $39,531.00 

 

614E24001      16,021.000    FT      WORK ZONE DOTTED LINE, CLASS I, AS PER                    0.9667         1.2500      $20,026.25 

                                     PLAN 
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614E24200      39,476.000    FT      WORK ZONE DOTTED LINE, CLASS I, 642                       0.7905         0.6211      $24,517.80 

                                     PAINT 

 

614E24201       1,618.000    FT      WORK ZONE DOTTED LINE, CLASS I, 642                       1.5533         3.6500       $5,905.70 

                                     PAINT, AS PER PLAN 

 

614E24400      80,710.000    FT      WORK ZONE DOTTED LINE, CLASS I, 740.06,                   1.3601         1.1202      $90,413.19 

                                     TYPE I 

 

614E24600         766.000    FT      WORK ZONE DOTTED LINE, CLASS I, 740.06,                   1.4320         1.5000       $1,149.00 

                                     TYPE II 

 

614E24610       3,360.000    FT      WORK ZONE DOTTED LINE, CLASS III, 642                     0.6802         0.5764       $1,936.76 

                                     PAINT 

 

614E25000       5,034.000    FT      WORK ZONE TRANSVERSE LINE, CLASS I                        2.0073         1.9461       $9,796.67 

 

614E25200       6,948.000    FT      WORK ZONE TRANSVERSE LINE, CLASS I, 642                   1.3574         1.4913      $10,361.37 

                                     PAINT 

 

614E25210       1,216.000    FT      WORK ZONE TRANSVERSE/DIAGONAL LINE,                       1.2000         1.0000       $1,216.00 

                                     CLASS II, 642 PAINT 

 

614E25400         739.000    FT      WORK ZONE TRANSVERSE LINE, CLASS I,                       5.1859         5.1301       $3,791.14 

                                     740.06, TYPE I 

 

614E25600          63.000    FT      WORK ZONE TRANSVERSE LINE, CLASS I,                       6.3880         6.0000         $378.00 

                                     740.06, TYPE II 

 

614E25620       6,779.000    FT      WORK ZONE TRANSVERSE/DIAGONAL LINE,                       1.9635         1.6857      $11,427.08 

                                     CLASS III, 642 PAINT 

 

614E26000      24,157.000    FT      WORK ZONE STOP LINE, CLASS I                              3.5825         3.6715      $88,692.92 

 

614E26001          81.000    FT      WORK ZONE STOP LINE, CLASS I, AS PER                      6.1667         3.0000         $243.00 

                                     PLAN 

 

614E26200      14,870.500    FT      WORK ZONE STOP LINE, CLASS I, 642 PAINT                   3.0085         3.0712      $45,670.27 

 

614E26400       3,932.000    FT      WORK ZONE STOP LINE, CLASS I, 740.06,                     6.5489         6.1449      $24,161.72 

                                     TYPE I 

 

614E26600          50.000    FT      WORK ZONE STOP LINE, CLASS I, 740.06,                     6.8880         6.0000         $300.00 

                                     TYPE II 

 

614E26610      23,084.500    FT      WORK ZONE STOP LINE, CLASS III, 642                       2.7211         2.8088      $64,840.61 

                                     PAINT 

 

614E27000       2,767.000    FT      WORK ZONE CROSSWALK LINE, CLASS I                         1.7101         1.8053       $4,995.40 
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614E27200       9,042.000    FT      WORK ZONE CROSSWALK LINE, CLASS I, 642                    1.1832         1.2211      $11,041.40 

                                     PAINT 

 

614E27400         302.000    FT      WORK ZONE CROSSWALK LINE, CLASS I,                        3.7352         4.1298       $1,247.20 

                                     740.06, TYPE I 

 

614E27620       7,118.000    FT      WORK ZONE CROSSWALK LINE, CLASS III, 642                  1.6232         1.4704      $10,466.60 

                                     PAINT 

 

614E28000         538.000    FT      WORK ZONE GORE MARKING, CLASS II                          2.1450         1.0000         $538.00 

 

614E28200         200.000    FT      WORK ZONE GORE MARKING, CLASS II, 642                     2.3333         1.0000         $200.00 

                                     PAINT 

 

614E30000         754.000    EACH    WORK ZONE LANE ARROW, CLASS I                            67.8090        55.2770      $41,678.87 

 

614E30200         368.000    EACH    WORK ZONE LANE ARROW, CLASS I, 642 PAINT                 55.7862        51.3472      $18,895.76 

 

614E30400         172.000    EACH    WORK ZONE LANE ARROW, CLASS I, 740.06,                  131.3536       134.2692      $23,094.30 

                                     TYPE I 

 

614E30650         707.000    EACH    WORK ZONE LANE ARROW, CLASS III, 642                     51.6419        57.7006      $40,794.32 

                                     PAINT 

 

614E31000          22.000    EACH    WORK ZONE WORD ON PAVEMENT, 72", CLASS I                 58.0000        55.4545       $1,220.00 

 

614E31200          22.000    EACH    WORK ZONE WORD ON PAVEMENT, 72", CLASS                   81.2019        82.7273       $1,820.00 

                                     I, 642 PAINT 

 

614E31620          14.000    EACH    WORK ZONE WORD ON PAVEMENT, 72", CLASS                   55.0000        55.0000         $770.00 

                                     III, 642 PAINT 

 

614E31640           6.000    EACH    WORK ZONE WORD ON PAVEMENT, 96", CLASS I                 37.5000        35.0000         $210.00 

 

614E31650          12.000    EACH    WORK ZONE WORD ON PAVEMENT, 96", CLASS                  137.0000       175.0000       $2,100.00 

                                     I, 642 PAINT 

 

614E31670           3.000    EACH    WORK ZONE WORD ON PAVEMENT, 96", CLASS                   37.5000        35.0000         $105.00 

                                     III, 642 PAINT 

 

614E31740           4.000    EACH    WORK ZONE SCHOOL SYMBOL MARKING, 72",                   250.0000       250.0000       $1,000.00 

                                     CLASS III, 642 PAINT 

 

614E31742           2.000    EACH    WORK ZONE SCHOOL SYMBOL MARKING, 96",                   187.5000       175.0000         $350.00 

                                     CLASS I 

 

614E31744           8.000    EACH    WORK ZONE SCHOOL SYMBOL MARKING, 96",                   175.7143       190.0000       $1,520.00 

                                     CLASS I, 642 PAINT 
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614E31750           5.000    EACH    WORK ZONE SCHOOL SYMBOL MARKING, 96",                   183.1667       187.0000         $935.00 

                                     CLASS III, 642 PAINT 

 

614E32000           6.000    EACH    WORK ZONE RAILROAD SYMBOL MARKING, CLASS I              298.2821       331.6667       $1,990.00 

 

614E32210           1.000    EACH    WORK ZONE RAILROAD SYMBOL MARKING, CLASS                182.5000       115.0000         $115.00 

                                     III, 642 PAINT 

 

614E32700         709.000    SF      WORK ZONE ISLAND MARKING, CLASS I                         2.4292         2.4654       $1,748.00 

 

614E32800       4,167.000    SF      WORK ZONE ISLAND MARKING, CLASS III, 642                  0.3354         0.1397         $582.00 

                                     PAINT 

 

614E40050          29.000    EACH    BUSINESS ENTRANCE SIGN                                  254.4164       282.4138       $8,190.00 

 

614E40051          45.000    EACH    BUSINESS ENTRANCE SIGN, AS PER PLAN                     254.2612       268.0676      $12,063.04 

 

614E98000          15.270    MILE    WORK ZONE PAVEMENT MARKING, MISC.:                      738.0752       729.7250      $11,142.90 

 

614E98100      69,951.000    FT      WORK ZONE PAVEMENT MARKING, MISC.:                        0.8318         0.4421      $30,927.40 

 

614E98200          43.000    EACH    WORK ZONE PAVEMENT MARKING, MISC.:                      432.7879       107.4419       $4,620.00 

 

614E99000          14.000    LS      SPECIAL - MAINTAINING TRAFFIC                       443,291.1607   305,846.4286   $4,281,850.00 

 

615E10000          45.000    LS      ROADS FOR MAINTAINING TRAFFIC                        73,074.9644    59,059.8767   $2,657,694.45 

 

615E10001           2.000    LS      ROADS FOR MAINTAINING TRAFFIC, AS PER                38,429.7600    14,281.3700      $28,562.74 

                                     PLAN 

 

615E20000      57,346.000    SY      PAVEMENT FOR MAINTAINING TRAFFIC, CLASS A                43.7242        38.9138   $2,231,549.97 

 

615E20001     233,152.000    SY      PAVEMENT FOR MAINTAINING TRAFFIC, CLASS                  35.0771        34.6111   $8,069,641.64 

                                     A, AS PER PLAN 

 

615E25000      13,067.000    SY      PAVEMENT FOR MAINTAINING TRAFFIC, CLASS                  54.7499        58.0258     $758,223.64 

                                     B 

 

615E25001       8,509.000    SY      PAVEMENT FOR MAINTAINING TRAFFIC, CLASS                  49.0334        50.3765     $428,653.69 

                                     B, AS PER PLAN 

 

615E35001       9,930.000    SY      PAVEMENT FOR MAINTAINING TRAFFIC, AS PER                 42.0976        34.8071     $345,634.05 

                                     PLAN 

 

615E99000           1.000    LS      SPECIAL - TEMPORARY ROADS AND PAVEMENTS             1278518.3333    65,000.0000      $65,000.00 

 

616E10000      30,860.850    MGAL    WATER                                                    29.4473        18.0365     $556,622.58 

 



Summary of Contracts Awarded for Calendar Year 2012 by Item 
 

  Item           Quantity    U/M        Item Description                                    Avg Unit      Avg Unit        Total Amt 

 Number                                                                                    Price Bid     Price Awded       Awarded 

 

120 | P a g e  

616E20000           8.200    TON     CALCIUM CHLORIDE                                        588.6157       226.8293       $1,860.00 

 

616E99000           6.000    LS      SPECIAL - DUST CONTROL                                2,686.7059     1,986.6667      $11,920.00 

 

617E10100     119,279.500    CY      COMPACTED AGGREGATE, TYPE A                              42.2362        42.1254   $5,024,697.34 

 

617E10101      66,651.000    CY      COMPACTED AGGREGATE, TYPE A, AS PER PLAN                 43.8838        42.3080   $2,819,871.08 

 

617E11101         784.000    TON     COMPACTED AGGREGATE, AS PER PLAN                         27.5125        25.0000      $19,600.00 

 

617E20000     997,956.000    SY      SHOULDER PREPARATION                                      0.2826         0.1888     $188,389.17 

 

617E25000       1,080.800    MGAL    WATER                                                    19.4375        11.6499      $12,591.26 

 

617E98000     147,987.000    SY      SHOULDER RECONDITIONING, MISC.:                           1.8014         1.4186     $209,938.56 

 

618E40100   1,122,114.000    FT      RUMBLE STRIPS, TYPE 2 (ASPHALT CONCRETE)                  0.2728         0.1976     $221,731.70 

 

618E40101     138,134.000    FT      RUMBLE STRIPS, TYPE 2 (ASPHALT                            1.2288         0.9784     $135,149.77 

                                     CONCRETE), AS PER PLAN 

 

618E40200       3,405.000    FT      RUMBLE STRIPS, TYPE 2 (CONCRETE)                          7.2562         5.6725      $19,315.00 

 

618E40600         450.430    MILE    RUMBLE STRIPS, TYPE 2 (ASPHALT CONCRETE)                816.3341       704.0669     $317,132.83 

 

618E40601           2.910    MILE    RUMBLE STRIPS, TYPE 2 (ASPHALT                       22,594.5964    26,056.7010      $75,825.00 

                                     CONCRETE), AS PER PLAN 

 

618E40700           0.210    MILE    RUMBLE STRIPS, TYPE 2 (CONCRETE)                     34,275.0000    36,000.0000       $7,560.00 

 

618E41000         286.450    MILE    EDGE LINE, RUMBLE STRIPE (ASPHALT                       833.7834       680.3031     $194,872.81 

                                     CONCRETE) 

 

618E43000          58.670    MILE    CENTER LINE, RUMBLE STRIPE (ASPHALT                     735.3400       606.9542      $35,610.00 

                                     CONCRETE) 

 

619E16000         456.000    MNTH    FIELD OFFICE, TYPE A                                  1,375.4820     1,107.5478     $505,041.81 

 

619E16010       1,361.000    MNTH    FIELD OFFICE, TYPE B                                  1,540.4249     1,322.3577   $1,799,728.80 

 

619E16020         366.000    MNTH    FIELD OFFICE, TYPE C                                  2,877.6627     2,459.5921     $900,210.71 

 

619E16021         113.000    MNTH    FIELD OFFICE, TYPE C, AS PER PLAN                     4,280.1996     3,309.7345     $374,000.00 

 

619E99000           8.000    LS      SPECIAL - FIELD OFFICE                               24,980.7645    22,181.2500     $177,450.00 

 

620E00500       5,020.000    EACH    DELINEATOR, POST MOUNTED                                 30.8673        31.9338     $160,307.45 

 

620E11000          47.000    EACH    DELINEATOR, TYPE C, BRACKET MOUNTED                      81.2408        83.4902       $3,924.04 
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620E31200         376.000    EACH    DELINEATOR REMOVED FOR DISPOSAL                           5.4120         4.5266       $1,702.00 

 

620E31211           2.000    EACH    DELINEATOR REMOVED AND REERECTED, AS PER                 71.8750        93.7500         $187.50 

                                     PLAN 

 

620E60000          64.000    EACH    REBOUNDABLE TUBULAR PYLON                                81.9935        56.4369       $3,611.96 

 

620E60500          19.000    EACH    REMOVAL OF REBOUNDABLE TUBULAR PYLON                     39.4535       136.1921       $2,587.65 

 

620E70000           7.000    EACH    DELINEATOR, MISC.:                                      198.7500       100.0000         $700.00 

 

620E70010      10,585.000    FT      DELINEATOR, MISC.:                                       13.0579         9.7204     $102,890.00 

 

621E00100     155,050.000    EACH    RPM                                                      19.7677        18.4031   $2,853,397.07 

 

621E00101       9,378.000    EACH    RPM, AS PER PLAN                                          9.8317        10.0337      $94,096.44 

 

621E00300     471,669.000    EACH    RPM REFLECTOR                                             3.3088         2.6646   $1,256,792.23 

 

621E00301      57,385.000    EACH    RPM REFLECTOR, AS PER PLAN                                3.4700         3.4300     $196,830.55 

 

621E10000       4,597.000    EACH    RPM, LOW PROFILE YELLOW/YELLOW,                          21.0961        20.5154      $94,309.21 

 

621E10010       4,229.000    EACH    RPM, LOW PROFILE, WHITE                                  22.2781        21.0055      $88,832.23 

 

621E10020       3,380.000    EACH    RPM, LOW PROFILE WHITE/RED                               23.2624        22.5061      $76,070.70 

 

621E10030       1,500.000    EACH    RPM, LOW PROFILE YELLOW/RED                              21.1146        20.1163      $30,174.45 

 

621E54000     156,187.000    EACH    RAISED PAVEMENT MARKER REMOVED                            6.5490         6.3021     $984,309.04 

 

621E54001         511.000    EACH    RAISED PAVEMENT MARKER REMOVED, AS PER                   12.5275        15.0294       $7,680.00 

                                     PLAN 

 

621E90000       4,176.000    EACH    RPM, MISC.:                                              16.4847        15.6078      $65,178.00 

 

621E99000           4.000    LS      SPECIAL - RAISED PAVEMENT MARKERS                    10,352.9412    11,200.0000      $44,800.00 

 

622E10060       5,740.000    FT      CONCRETE BARRIER, SINGLE SLOPE, TYPE B                   67.7035        61.1167     $350,810.00 

 

622E10061      22,656.000    FT      CONCRETE BARRIER, SINGLE SLOPE, TYPE B,                  54.1649        56.8505   $1,288,005.10 

                                     AS PER PLAN 

 

622E10100       7,002.000    FT      CONCRETE BARRIER, SINGLE SLOPE, TYPE B1                  96.5449        90.5351     $633,927.00 

 

622E10101       7,918.000    FT      CONCRETE BARRIER, SINGLE SLOPE, TYPE B1,                 59.9571        62.1121     $491,803.60 

                                     AS PER PLAN 
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622E10120       1,400.000    FT      CONCRETE BARRIER, SINGLE SLOPE, TYPE C                   74.7067        65.0000      $91,000.00 

 

622E10121         390.000    FT      CONCRETE BARRIER, SINGLE SLOPE, TYPE C,                  70.8320        80.0000      $31,200.00 

                                     AS PER PLAN 

 

622E10140       4,494.000    FT      CONCRETE BARRIER, SINGLE SLOPE, TYPE C1                 102.4593        96.9415     $435,655.00 

 

622E10141       1,346.400    FT      CONCRETE BARRIER, SINGLE SLOPE, TYPE C1,                 68.1361        65.5637      $88,275.00 

                                     AS PER PLAN 

622E10160      11,555.200    FT      CONCRETE BARRIER, SINGLE SLOPE, TYPE D                   68.1008        55.7305     $643,977.65 

 

622E10161       6,167.000    FT      CONCRETE BARRIER, SINGLE SLOPE, TYPE D,                  88.7426        86.5641     $533,841.00 

                                     AS PER PLAN 

 

622E10200          25.000    EACH    BARRIER TRANSITION                                    6,170.0874     6,045.6000     $151,140.00 

 

622E10201           5.000    EACH    BARRIER TRANSITION, AS PER PLAN                       4,498.2353     4,900.0000      $24,500.00 

 

622E23301       1,204.000    FT      CONCRETE BARRIER, TYPE A, AS PER PLAN                    54.6667        50.0000      $60,200.00 

 

622E23400         944.000    FT      CONCRETE BARRIER, TYPE B                                 92.3566       101.2712      $95,600.00 

 

622E23401         765.000    FT      CONCRETE BARRIER, TYPE B, AS PER PLAN                    73.4143        67.0000      $51,255.00 

 

622E23402          22.500    FT      CONCRETE BARRIER, TYPE B, REINFORCED                    231.0000       231.0000       $5,197.50 

 

622E23404         190.000    FT      CONCRETE BARRIER, TYPE B1                               286.6667       450.0000      $85,500.00 

 

622E23405         166.000    FT      CONCRETE BARRIER, TYPE B1, AS PER PLAN                  105.7500        95.0000      $15,770.00 

 

622E23501          52.000    FT      CONCRETE BARRIER, TYPE C, AS PER PLAN                   226.6250       154.0000       $8,008.00 

 

622E24000         879.000    FT      CONCRETE BARRIER, TYPE D                                 83.4946        96.3561      $84,697.00 

 

622E24001         493.000    FT      CONCRETE BARRIER, TYPE D, AS PER PLAN                   177.6729       157.9331      $77,861.00 

 

622E24800           2.000    EACH    CONCRETE BARRIER END SECTION, TYPE A                  6,175.0000     7,200.0000      $14,400.00 

 

622E24840          12.000    EACH    CONCRETE BARRIER END SECTION, TYPE B                  5,324.5713     5,281.6667      $63,380.00 

 

622E24841           5.000    EACH    CONCRETE BARRIER END SECTION, TYPE B, AS              5,066.9414     5,720.0000      $28,600.00 

                                     PER PLAN 

 

622E24850           5.000    EACH    CONCRETE BARRIER END SECTION, TYPE B1                 5,118.8547     5,270.0000      $26,350.00 

 

622E24860           3.000    EACH    CONCRETE BARRIER END SECTION, TYPE C1                 5,462.5462     5,291.6667      $15,875.00 

 

622E25000          87.000    EACH    CONCRETE BARRIER END SECTION, TYPE D                  2,565.8674     2,472.6526     $215,120.78 
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622E25001          16.000    EACH    CONCRETE BARRIER END SECTION, TYPE D, AS              3,411.1659     4,162.5000      $66,600.00 

                                     PER PLAN 

 

622E25004           3.000    EACH    CONCRETE BARRIER, END ANCHORAGE,                      2,561.2244     2,600.0000       $7,800.00 

                                     REINFORCED, TYPE B 

 

622E25005          10.000    EACH    CONCRETE BARRIER, END ANCHORAGE,                      3,333.3333     2,500.0000      $25,000.00 

                                     REINFORCED, TYPE B, AS PER PLAN 

 

622E25006          88.000    EACH    CONCRETE BARRIER, END ANCHORAGE,                      2,018.8537     2,254.3182     $198,380.00 

                                     REINFORCED, TYPE B1 

 

622E25007           1.000    EACH    CONCRETE BARRIER, END ANCHORAGE,                      3,551.6767     3,700.0000       $3,700.00 

                                     REINFORCED, TYPE B1, AS PER PLAN 

 

622E25008          27.000    EACH    CONCRETE BARRIER, END ANCHORAGE,                      2,133.8907     2,043.3333      $55,170.00 

                                     REINFORCED, TYPE C 

 

622E25009           6.000    EACH    CONCRETE BARRIER, END ANCHORAGE,                      2,457.7955     2,408.3333      $14,450.00 

                                     REINFORCED, TYPE C, AS PER PLAN 

 

622E25010          11.000    EACH    CONCRETE BARRIER END SECTION, TYPE D,                 2,934.2567     3,375.0000      $37,125.00 

                                     REINFORCED 

 

622E25011          16.000    EACH    CONCRETE BARRIER END SECTION, TYPE D,                 4,557.5213     6,937.5000     $111,000.00 

                                     REINFORCED, AS PER PLAN 

 

622E25014          43.000    EACH    CONCRETE BARRIER, END ANCHOR,                         2,282.1052     2,174.4186      $93,500.00 

                                     REINFORCED, TYPE C1 

 

622E25015           2.000    EACH    CONCRETE BARRIER, END ANCHOR,                         3,489.8367     3,400.0000       $6,800.00 

                                     REINFORCED, TYPE C1, AS PER PLAN 

 

622E25020          21.000    EACH    CONCRETE BARRIER, END ANCHOR, REINFORCED              1,816.6667     1,000.0000      $21,000.00 

 

622E25050         113.000    EACH    CONCRETE BARRIER, END ANCHOR,                         2,225.7328     2,121.4194     $239,720.39 

                                     REINFORCED, TYPE D 

 

622E25051          24.000    EACH    CONCRETE BARRIER, END ANCHOR,                         2,962.5413     2,988.3333      $71,720.00 

                                     REINFORCED, TYPE D, AS PER PLAN 

 

622E25052           7.000    EACH    CONCRETE BARRIER, END ANCHORAGE,                      1,748.5714     2,500.0000      $17,500.00 

                                     REINFORCED, TYPE D 

 

622E40020     534,491.000    FT      PORTABLE CONCRETE BARRIER, 32"                           11.1384        10.0682   $5,381,384.33 

 

622E40021      15,302.000    FT      PORTABLE CONCRETE BARRIER, 32", AS PER                   14.1435        13.0496     $199,685.00 

                                     PLAN 
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622E40030         790.000    FT      PORTABLE CONCRETE BARRIER, 50"                           28.7967        30.5200      $24,110.80 

 

622E40031     278,307.000    FT      PORTABLE CONCRETE BARRIER, 50", AS PER                   11.8531         9.9835   $2,778,474.95 

                                     PLAN 

 

622E40040      47,072.000    FT      PORTABLE CONCRETE BARRIER, 32", BRIDGE                   18.2547        15.8436     $745,789.85 

                                     MOUNTED 

 

622E40041       2,451.000    FT      PORTABLE CONCRETE BARRIER, 32", BRIDGE                   24.4561        23.2667      $57,026.75 

                                     MOUNTED, AS PER PLAN 

 

622E40100          16.000    EACH    PORTABLE CONCRETE BARRIER, "Y" CONNECTOR              1,714.2375     1,659.2306      $26,547.69 

 

622E80000      33,846.000    FT      GLARE SCREEN                                              9.4591         9.6414     $326,324.00 

 

622E90000      44,715.000    FT      BARRIER, MISC.:                                          11.6449        13.6086     $608,510.45 

 

622E90200           2.000    EACH    BARRIER, MISC.:                                       2,519.7567     1,170.0000       $2,340.00 

 

622E99000           2.000    LS      SPECIAL - CONCRETE BARRIER                          466,883.6667   400,325.5000     $800,651.00 

 

623E10000         375.000    LS      CONSTRUCTION LAYOUT STAKES                           15,488.4114    11,157.1379   $4,183,926.72 

 

623E10001          70.000    LS      CONSTRUCTION LAYOUT STAKES, AS PER PLAN              24,641.0161    10,726.7421     $750,871.95 

 

623E99000           9.000    LS      SPECIAL - CONSTRUCTION LAYOUT STAKES                 14,238.6770     8,377.7778      $75,400.00 

 

624E10000         718.000    LS      MOBILIZATION                                         54,567.7044    49,225.4830  $35,343,896.80 

 

624E10001           1.000    LS      MOBILIZATION, AS PER PLAN                            40,000.0000    40,000.0000      $40,000.00 

 

624E15001         374.000    EACH    MOBILIZATION, AS PER PLAN                               432.1062       389.6257     $145,720.00 

 

624E99000          14.000    LS      SPECIAL - MOBILIZATION                              203,526.3264   139,700.0000   $1,955,800.00 

 

625E00450         990.000    EACH    CONNECTION, FUSED PULL APART                             77.3518        74.2926      $73,549.70 

 

625E00451           4.000    EACH    CONNECTION, FUSED PULL APART, AS PER                    109.0000       108.0000         $432.00 

                                     PLAN 

 

625E00460         252.000    EACH    CONNECTION, UNFUSED PULL APART                           82.3856        74.5910      $18,796.94 

 

625E00461           4.000    EACH    CONNECTION, UNFUSED PULL APART, AS PER                   95.5000        93.0000         $372.00 

                                     PLAN 

 

625E00470          71.000    EACH    CONNECTION, UNFUSED BOLTED                               66.9112        73.3797       $5,209.96 

 

625E00480         868.000    EACH    CONNECTION, UNFUSED PERMANENT                            87.1009        77.7271      $67,467.16 
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625E00481          41.000    EACH    CONNECTION, UNFUSED PERMANENT, AS PER                    85.3668        68.7805       $2,820.00 

                                     PLAN 

 

625E00490           6.000    EACH    CONNECTOR KIT, TYPE I                                    69.2720        73.0000         $438.00 

 

625E00500         561.000    EACH    CONNECTOR KIT, TYPE II                                   94.2868        92.1216      $51,680.24 

 

625E00501           4.000    EACH    CONNECTOR KIT, TYPE II, AS PER PLAN                     118.6233        96.0000         $384.00 

 

625E00600         278.000    EACH    CONNECTOR KIT, TYPE III                                  95.3512        97.6960      $27,159.50 

 

625E00700           2.000    EACH    CONNECTOR KIT, TYPE IV                                   84.9300        67.5000         $135.00 

 

625E00800           1.000    EACH    CONNECTOR KIT, TYPE V                                    88.0200        67.5000          $67.50 

 

625E00900          20.000    EACH    CONNECTOR KIT, TYPE VI                                   77.5000        92.5000       $1,850.00 

 

625E00950          45.000    EACH    CONNECTOR KIT, TYPE VII                                  78.1702        82.9444       $3,732.50 

 

625E01000          10.000    EACH    CONNECTOR KIT, TYPE VII A                                72.5000        92.5000         $925.00 

 

625E01100           1.000    EACH    CONNECTOR KIT, TYPE VII C                                83.6100        67.5000          $67.50 

 

625E01500          32.000    EACH    CABLE SPLICING KIT                                       56.0000        70.0000       $2,240.00 

 

625E01501          10.000    EACH    CABLE SPLICING KIT, AS PER PLAN                         211.3550        68.5000         $685.00 

 

625E02500           5.000    EACH    TRANSFORMER BASE, TYPE AT-A                             435.0400       435.0000       $2,175.00 

 

625E02501          52.000    EACH    TRANSFORMER BASE, TYPE AT-A, AS PER PLAN                336.4590       325.4808      $16,925.00 

 

625E02600           1.000    EACH    TRANSFORMER BASE, TYPE AT-C                             534.6250       460.0000         $460.00 

 

625E02601           9.000    EACH    TRANSFORMER BASE, TYPE AT-C, AS PER PLAN                332.4545       352.7778       $3,175.00 

 

625E02700           1.000    EACH    TRANSFORMER BASE, TYPE AT-X                             452.7650       460.0000         $460.00 

 

625E02701           1.000    EACH    TRANSFORMER BASE, TYPE AT-X, AS PER PLAN                325.0000       325.0000         $325.00 

 

625E02803          65.000    EACH    TRANSFORMER BASE, MISC.:                                398.9848       334.6154      $21,750.00 

 

625E10481         270.000    EACH    LIGHT POLE, DECORATIVE, AS PER PLAN                   2,097.3481     2,418.2501     $652,927.52 

 

625E10490         161.000    EACH    LIGHT POLE, CONVENTIONAL                              1,686.8659     1,721.0573     $277,090.22 

 

625E10491         109.000    EACH    LIGHT POLE, CONVENTIONAL, AS PER PLAN                 2,238.4495     1,987.6239     $216,651.00 

 

625E10494           9.000    EACH    LIGHT POLE, LOW MAST                                  1,713.9024     1,550.0000      $13,950.00 
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625E10495          41.000    EACH    LIGHT POLE, LOW MAST, AS PER PLAN                     1,827.4971     1,525.0551      $62,527.26 

 

625E10500       6,325.000    EACH    LIGHT POLE, MISC.:                                       52.9884        60.9434     $385,467.00 

 

625E10502           2.000    EACH    ERECTING LIGHT POLE (INSTALLATION ONLY)                 648.6100       503.3500       $1,006.70 

 

625E10503          36.000    EACH    ERECTING LIGHT POLE (INSTALLATION ONLY),                552.4508       466.1111      $16,780.00 

                                     AS PER PLAN 

 

625E10504          10.000    EACH    ERECTING REUSABLE DOWNED LIGHT POLE                     502.0000       350.0000       $3,500.00 

 

625E10505         230.000    EACH    ERECTING REUSABLE DOWNED LIGHT POLE, AS                 359.5691       205.4348      $47,250.00 

                                     PER PLAN 

 

625E10600          16.000    EACH    LIGHT POLE ANCHOR L-BOLTS                                79.7967        53.0000         $848.00 

 

625E10614         315.000    EACH    LIGHT POLE ANCHOR BOLTS ON STRUCTURE                     44.7094        43.5587      $13,721.00 

 

625E10615           8.000    EACH    LIGHT POLE ANCHOR BOLTS ON STRUCTURE, AS                 75.1667        36.0000         $288.00 

                                     PER PLAN 

 

625E10620         302.000    EACH    LIGHT POLE ANCHOR BOLTS, MISC.:                          41.0946        33.2082      $10,028.88 

 

625E11100           1.000    EACH    LIGHT TOWER, BB90                                    12,757.5000     9,530.0000       $9,530.00 

 

625E11200           1.000    EACH    LIGHT TOWER, BB100                                   13,267.5000     9,600.0000       $9,600.00 

 

625E11300           3.000    EACH    LIGHT TOWER, BB110                                   14,103.7500    10,000.0000      $30,000.00 

 

625E11400           4.000    EACH    LIGHT TOWER, BB120                                   15,388.7500    10,600.0000      $42,400.00 

 

625E11500           1.000    EACH    LIGHT TOWER, BB130                                   16,070.0000    11,000.0000      $11,000.00 

 

625E12430           1.000    EACH    LIGHT TOWER, BBB150                                  19,555.0000    14,000.0000      $14,000.00 

 

625E13200          22.000    EACH    LIGHT TOWER, BBBB100                                 14,036.1870    14,902.3532     $327,851.77 

 

625E13204           6.000    EACH    LIGHT TOWER, BBBB110                                 15,508.1286    14,800.0000      $88,800.00 

 

625E13208           3.000    EACH    LIGHT TOWER, BBBB120                                 15,703.7855    13,593.3333      $40,780.00 

 

625E13210           2.000    EACH    LIGHT TOWER, BBBB130                                 16,963.7114    15,331.5150      $30,663.03 

 

625E13220           2.000    EACH    LIGHT TOWER, BBBB140                                 17,155.0000    11,700.0000      $23,400.00 

 

625E13230           1.000    EACH    LIGHT TOWER, BBBB150                                 19,566.2500    14,000.0000      $14,000.00 

 

625E13400           1.000    EACH    LIGHT TOWER, BBBBBB100                               11,000.0000    11,000.0000      $11,000.00 
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625E13404           5.000    EACH    LIGHT TOWER, BBBBBB110                               14,747.2547    13,298.0000      $66,490.00 

 

625E13406           5.000    EACH    LIGHT TOWER, BBBBBB120                               15,399.5812    14,680.0000      $73,400.00 

 

625E13410           3.000    EACH    LIGHT TOWER, BBBBBB130                               13,600.0000    13,600.0000      $40,800.00 

 

625E13420           2.000    EACH    LIGHT TOWER, BBBBBB140                               19,648.7533    20,267.7100      $40,535.42 

 

625E13460           4.000    EACH    LIGHT TOWER, BBBBBBBB120                             16,355.6667    14,000.0000      $56,000.00 

 

625E13500         925.000    EACH    LIGHT TOWER, MISC.:                                     119.4854        73.5189      $68,005.00 

 

625E14000         188.000    EACH    LIGHT POLE FOUNDATION, 24" X 6' DEEP                  1,011.6131       970.7329     $182,497.79 

 

625E14001          10.000    EACH    LIGHT POLE FOUNDATION, 24" X 6' DEEP, AS              1,044.4325       950.3300       $9,503.30 

                                     PER PLAN 

 

625E14100          45.000    EACH    LIGHT POLE FOUNDATION, 24" X 8' DEEP                  1,363.4390     1,304.1111      $58,685.00 

 

625E14150          13.000    EACH    LIGHT POLE FOUNDATION, 24" X 9' DEEP                  1,246.8420     1,375.0000      $17,875.00 

 

625E14151          29.000    EACH    LIGHT POLE FOUNDATION, 24" X 9' DEEP, AS              1,258.5020     1,375.0000      $39,875.00 

                                     PER PLAN 

 

625E14200           6.000    EACH    LIGHT POLE FOUNDATION, 24" X 10' DEEP                 1,500.4722       867.5917       $5,205.55 

 

625E14300           7.000    EACH    MEDIAN LIGHT POLE FOUNDATION, 8' DEEP                 3,449.3640     3,100.0000      $21,700.00 

 

625E14306          12.000    EACH    MEDIAN LIGHT POLE FOUNDATION, 10' DEEP                2,977.4900     3,832.4700      $45,989.64 

 

625E14307          30.000    EACH    MEDIAN LIGHT POLE FOUNDATION, 10' DEEP,               4,270.5451     3,480.6907     $104,420.72 

                                     AS PER PLAN 

 

625E14401          67.000    EACH    LIGHT POLE FOUNDATION REPAIR, AS PER                    294.7294       110.9701       $7,435.00 

                                     PLAN 

 

625E14500           7.000    EACH    LIGHT POLE FOUNDATION                                 1,101.9555       692.1429       $4,845.00 

 

625E14501          35.000    EACH    LIGHT POLE FOUNDATION, AS PER PLAN                    1,238.6531       823.7060      $28,829.71 

 

625E14600          40.000    EACH    LIGHT POLE FOUNDATION, MISC.:                         2,804.4892     1,746.3325      $69,853.30 

 

625E15100          12.000    EACH    LIGHT TOWER FOUNDATION, 36" X 20' DEEP                9,677.6700     5,033.4600      $60,401.52 

 

625E15200           3.000    EACH    LIGHT TOWER FOUNDATION, 36" X 25' DEEP                8,145.0443     6,500.0000      $19,500.00 

 

625E15300          14.000    EACH    LIGHT TOWER FOUNDATION, 36" X 30' DEEP                8,941.2857     7,342.8571     $102,800.00 

 

625E15400           3.000    EACH    LIGHT TOWER FOUNDATION, 42" X 25' DEEP               12,013.8167     6,977.3100      $20,931.93 
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625E15500           3.000    EACH    LIGHT TOWER FOUNDATION, 42" X 30' DEEP                9,250.0000     9,250.0000      $27,750.00 

 

625E15700           7.000    EACH    LIGHT TOWER FOUNDATION, MISC.:                        9,869.4290     8,371.8743      $58,603.12 

 

625E17901          11.000    EACH    BRACKET ARM, AS PER PLAN                              1,126.6661     1,000.3982      $11,004.38 

 

625E17951           8.000    EACH    BRACKET ARM, 6', AS PER PLAN                            502.8250       400.0000       $3,200.00 

 

625E18101          12.000    EACH    BRACKET ARM, 12', AS PER PLAN                           485.8824       460.0000       $5,520.00 

 

625E18200           4.000    EACH    BRACKET ARM, 15'                                        687.8825       741.6200       $2,966.48 

 

625E18201           5.000    EACH    BRACKET ARM, 15', AS PER PLAN                           650.0000       650.0000       $3,250.00 

 

625E18301           1.000    EACH    BRACKET ARM, 18', AS PER PLAN                           600.0000       600.0000         $600.00 

 

625E18400          11.000    EACH    BRACKET ARM, 20'                                      1,205.4760     1,152.6191      $12,678.81 

 

625E18401          10.000    EACH    BRACKET ARM, 20', AS PER PLAN                           371.0000       175.0000       $1,750.00 

 

625E18510          38.000    EACH    BRACKET ARM, 30'                                      1,574.0775     1,441.5789      $54,780.00 

 

625E18511          21.000    EACH    BRACKET ARM, 30', AS PER PLAN                         1,157.6568     1,121.6667      $23,555.00 

 

625E18600         116.000    EACH    BRACKET ARM, MISC.:                                     295.4035       124.7845      $14,475.00 

 

625E19101         255.000    EACH    BALLAST FOR TOWER LIGHT FIXTURE, AS PER                 266.8693       133.4314      $34,025.00 

                                     PLAN 

 

625E20000           2.000    EACH    PORTABLE POWER UNIT                                   2,436.9000     2,400.0000       $4,800.00 

 

625E22900       1,791.000    FT      NO. 1/0 AWG 5000 VOLT DISTRIBUTION CABLE                  4.7339         5.6518      $10,122.30 

 

625E22990      49,282.000    FT      NO. 6 AWG 600 VOLT DISTRIBUTION CABLE                     1.7680         1.4949      $73,669.20 

 

625E23000      17,001.000    FT      NO. 4 AWG 600 VOLT DISTRIBUTION CABLE                     2.2060         2.1028      $35,749.22 

 

625E23001         195.000    FT      NO. 4 AWG 600 VOLT DISTRIBUTION CABLE,                    2.4500         2.6000         $507.00 

                                     AS PER PLAN 

 

625E23100       6,120.000    FT      NO. 2 AWG 600 VOLT DISTRIBUTION CABLE                     2.3266         2.1575      $13,203.90 

 

625E23200     132,075.000    FT      NO. 4 AWG 5000 VOLT DISTRIBUTION CABLE                    2.5389         2.6063     $344,233.47 

 

625E23201      27,956.000    FT      NO. 4 AWG 5000 VOLT DISTRIBUTION CABLE,                   2.6818         2.3596      $65,965.60 

                                     AS PER PLAN 

 

625E23300       3,909.000    FT      NO. 2 AWG 5000 VOLT DISTRIBUTION CABLE                    2.7633         2.8624      $11,189.04 
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625E23301       1,950.000    FT      NO. 2 AWG 5000 VOLT DISTRIBUTION CABLE,                   4.0974         2.9487       $5,750.00 

                                     AS PER PLAN 

 

625E23302      39,946.000    FT      NO. 6 AWG 5000 VOLT DISTRIBUTION CABLE                    2.1291         2.0917      $83,554.89 

 

625E23304      27,529.000    FT      NO. 8 AWG 600 VOLT DISTRIBUTION CABLE                     1.8664         1.2612      $34,719.90 

 

625E23305       3,486.000    FT      NO. 8 AWG 600 VOLT DISTRIBUTION CABLE,                    1.6767         1.8000       $6,274.80 

                                     AS PER PLAN 

 

625E23306      10,285.000    FT      NO. 10 AWG 600 VOLT DISTRIBUTION CABLE                    1.5078         1.1975      $12,315.90 

 

625E23307       3,298.000    FT      NO. 10 AWG 600 VOLT DISTRIBUTION CABLE,                   1.3422         1.3095       $4,318.70 

                                     AS PER PLAN 

 

625E23308     163,722.000    FT      DISTRIBUTION CABLE, MISC.:                                4.3156         3.6850     $603,318.40 

 

625E23400      52,438.000    FT      NO. 10 AWG POLE AND BRACKET CABLE                         1.1533         1.0561      $55,381.90 

 

625E23401      23,716.000    FT      NO. 10 AWG POLE AND BRACKET CABLE, AS                     0.8205         0.4535      $10,754.40 

                                     PER PLAN 

 

625E23410       3,869.000    FT      NO. 12 AWG POLE AND BRACKET CABLE                         1.0124         1.0146       $3,925.40 

 

625E23900       2,218.000    FT      1-1/2" DUCT CABLE WITH TWO NO. 6 AWG                      5.9333         6.5000      $14,417.00 

                                     5000 VOLT CABLES 

 

625E24000       1,417.000    FT      1-1/2" DUCT CABLE WITH TWO NO. 4 AWG 600                  4.7352         4.2484       $6,020.00 

                                     VOLT CABLES 

625E24100       5,534.000    FT      1-1/2" DUCT CABLE WITH TWO NO. 4 AWG                      6.1564         6.0316      $33,379.00 

                                     5000 VOLT CABLES 

 

625E24101       4,500.000    FT      1-1/2" DUCT CABLE WITH TWO NO. 4 AWG                      5.2374         4.1667      $18,750.00 

                                     5000 VOLT CABLES, AS PER PLAN 

 

625E24200         705.000    FT      1-1/2" DUCT CABLE WITH TWO NO. 2 AWG 600                  8.2500         8.0000       $5,640.00 

                                     VOLT CABLES 

 

625E24300          25.000    FT      1-1/2" DUCT CABLE WITH TWO NO. 2 AWG                     16.0000        15.0000         $375.00 

                                     5000 VOLT CABLES 

 

625E24301       1,727.000    FT      1-1/2" DUCT CABLE WITH TWO NO. 2 AWG                      6.7621         4.2762       $7,385.00 

                                     5000 VOLT CABLES, AS PER PLAN 

 

625E24314       1,530.000    FT      1-1/2" DUCT CABLE WITH THREE NO. 1/0 AWG                 13.8643        14.0500      $21,496.50 

                                     5000 VOLT CABLES 
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625E24320      57,805.000    FT      1-1/2" DUCT CABLE WITH THREE NO. 4 AWG                    7.7704         7.6430     $441,805.17 

                                     5000 VOLT CABLES 

 

625E24321       1,000.000    FT      1-1/2" DUCT CABLE WITH THREE NO. 4 AWG                    6.7125         3.0000       $3,000.00 

                                     5000 VOLT CABLES, AS PER PLAN 

 

625E24330         686.000    FT      1-1/2" DUCT CABLE WITH THREE NO. 2 AWG                   12.1523        12.0394       $8,259.05 

                                     5000 VOLT CABLES 

 

625E24350         661.000    FT      1-1/2" DUCT CABLE WITH FOUR NO. 4 AWG                    10.7128        10.5930       $7,002.00 

                                     5000 VOLT CABLES 

 

625E24400       5,746.000    FT      DUCT CABLE, MISC.:                                        6.9477         7.3838      $42,427.48 

 

625E25000       1,970.000    FT      CONDUIT, 3/4", 725.04                                     9.6950        15.0000      $29,550.00 

 

625E25010         120.000    FT      CONDUIT, 3/4", 725.05                                     3.7638         4.0000         $480.00 

 

625E25100       2,735.000    FT      CONDUIT, 1", 725.04                                      17.9087        20.9530      $57,306.50 

 

625E25101          24.000    FT      CONDUIT, 1", 725.04, AS PER PLAN                         25.7750        25.0000         $600.00 

 

625E25102         120.000    FT      CONDUIT, 1", 725.05                                       4.6504         4.2500         $510.00 

 

625E25200       2,032.000    FT      CONDUIT, 1-1/4", 725.04                                  10.4310        10.0619      $20,445.75 

 

625E25201         267.000    FT      CONDUIT, 1-1/4", 725.04, AS PER PLAN                     11.5000        11.6000       $3,097.20 

 

625E25202         170.000    FT      CONDUIT, 1-1/4", 725.05                                   3.1269         2.2882         $389.00 

 

625E25300      20,445.000    FT      CONDUIT, 1-1/2", 725.04                                  13.0749        16.2234     $331,687.80 

 

625E25302       1,077.000    FT      CONDUIT, 1-1/2", 725.05                                   3.4172         3.3157       $3,571.00 

 

625E25303         644.000    FT      CONDUIT, 1-1/2", 725.05, AS PER PLAN                      3.0000         3.0000       $1,932.00 

 

625E25400      49,116.000    FT      CONDUIT, 2", 725.04                                       9.8666         9.9801     $490,182.01 

 

625E25401       4,699.000    FT      CONDUIT, 2", 725.04, AS PER PLAN                         19.6073        18.4126      $86,520.60 

 

625E25402      25,201.000    FT      CONDUIT, 2", 725.05                                       6.1572         6.6015     $166,363.66 

 

625E25403       1,264.000    FT      CONDUIT, 2", 725.05, AS PER PLAN                         13.2205        10.8275      $13,686.00 

 

625E25404       4,670.000    FT      CONDUIT, 2-1/2", 725.04                                  22.6401        32.5036     $151,792.00 

 

625E25408         997.000    FT      CONDUIT, 2", 725.051                                      5.5167         3.2300       $3,220.31 

 

625E25500      20,147.000    FT      CONDUIT, 3", 725.04                                      21.1752        24.1598     $486,746.68 
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625E25502      10,500.000    FT      CONDUIT, 3", 725.05                                       4.1972         4.3952      $46,149.36 

 

625E25503         552.000    FT      CONDUIT, 3", 725.05, AS PER PLAN                          5.4326         5.4665       $3,017.50 

 

625E25504         515.000    FT      CONDUIT, 3", 725.051                                      7.7500         5.2500       $2,703.75 

 

625E25600       2,908.000    FT      CONDUIT, 4", 725.04                                      39.0620        47.4661     $138,031.28 

 

625E25602         193.000    FT      CONDUIT, 4", 725.05                                       9.3088         9.5317       $1,839.62 

 

625E25603         190.000    FT      CONDUIT, 4", 725.05, AS PER PLAN                          6.0000         6.0000       $1,140.00 

 

625E25604       2,353.000    FT      CONDUIT, 4", 725.051                                      5.8865         5.6067      $13,192.46 

 

625E25700          71.500    FT      CONDUIT, 6", 725.04                                     110.8215       230.0000      $16,445.00 

 

625E25710          34.000    FT      CONDUIT, 6", 725.05                                      30.6000        11.0000         $374.00 

 

625E25740          39.000    FT      CONDUIT, MULTICELL                                       12.6040         9.0000         $351.00 

 

625E25802      19,631.000    FT      CONDUIT, CONCRETE ENCASED                                11.6062        11.1728     $219,334.15 

 

625E25900       6,137.000    FT      CONDUIT, JACKED OR DRILLED UNDER                         42.8789        33.1996     $203,745.93 

                                     PAVEMENT 

 

625E25901       6,731.000    FT      CONDUIT, JACKED OR DRILLED, AS PER PLAN                  22.8167        20.7761     $139,843.90 

 

625E25902      12,888.000    FT      CONDUIT, JACKED OR DRILLED, 725.04                       28.0870        30.8266     $397,293.02 

 

625E25903         197.000    FT      CONDUIT, JACKED OR DRILLED, 725.04, AS                   34.7088        26.0000       $5,122.00 

                                     PER PLAN 

 

625E25904       1,673.000    FT      CONDUIT, JACKED OR DRILLED, 725.05                       33.4522        35.1283      $58,769.70 

 

625E25908         744.000    FT      CONDUIT, JACKED OR DRILLED, 725.052                      15.2975        18.0000      $13,392.00 

 

625E25910       3,683.000    FT      CONDUIT CLEANED AND CABLES REMOVED                        0.9084         0.7122       $2,622.90 

 

625E25911         747.000    FT      CONDUIT CLEANED AND CABLES REMOVED, AS                    5.3633         1.6900       $1,262.43 

                                     PER PLAN 

 

625E25920      71,782.000    FT      CONDUIT, MISC.:                                           8.0881         7.0047     $502,809.35 

 

625E25930          35.000    EACH    CONDUIT, MISC.:                                         676.2619       555.1846      $19,431.46 

 

625E26250          87.000    EACH    LUMINAIRE, CONVENTIONAL                                 346.8520       319.6092      $27,806.00 

 

625E26251         447.000    EACH    LUMINAIRE, CONVENTIONAL, AS PER PLAN                    379.1119       401.4212     $179,435.26 
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625E26260           7.000    EACH    LUMINAIRE, HIGH MAST                                    736.1191       647.8571       $4,535.00 

 

625E26261         322.000    EACH    LUMINAIRE, HIGH MAST, AS PER PLAN                       684.7558       629.6408     $202,744.33 

 

625E26270           3.000    EACH    LUMINAIRE, LOW MAST                                     849.4183       845.0000       $2,535.00 

 

625E26271          36.000    EACH    LUMINAIRE, LOW MAST, AS PER PLAN                        701.9854       634.7083      $22,849.50 

 

625E27401         112.000    EACH    LUMINAIRE, POST TOP, AS PER PLAN                      1,553.8301     1,302.9821     $145,934.00 

 

625E27500           7.000    EACH    LUMINAIRE, UNDERPASS                                    618.0445       427.8571       $2,995.00 

 

625E27501         144.000    EACH    LUMINAIRE, UNDERPASS, AS PER PLAN                       534.8137       489.5557      $70,496.02 

 

625E27520           6.000    EACH    REMOVAL OF LUMINAIRE AND REERECTION                     143.4943       104.1667         $625.00 

 

625E27521           2.000    EACH    REMOVAL OF LUMINAIRE AND REERECTION, AS                 243.3333       320.0000         $640.00 

                                     PER PLAN 

 

625E27551         170.000    EACH    LUMINAIRE, DECORATIVE, AS PER PLAN                    1,267.1742     1,122.1629     $190,767.70 

 

625E27561          25.000    EACH    LUMINAIRE, INSTALLATION ONLY, AS PER                    113.7591       117.2400       $2,931.00 

                                     PLAN 

 

625E27600      13,984.000    EACH    LUMINAIRE, MISC.:                                        78.7321        71.4677     $999,404.00 

 

625E27700      58,752.000    FXMT    LUMINAIRE, MISC.:                                         3.9549         3.9549     $232,359.60 

 

625E27800          93.000    EACH    BALLAST, MISC.:                                         175.4228        92.2043       $8,575.00 

 

625E28001           2.000    EACH    GLARE SHIELD, AS PER PLAN                               113.1667       150.0000         $300.00 

 

625E29000     112,647.000    FT      TRENCH                                                    5.6201         5.3103     $598,184.64 

 

625E29001      26,937.000    FT      TRENCH, AS PER PLAN                                       5.8076         6.1091     $164,560.72 

 

625E29002      27,677.000    FT      TRENCH, 24" DEEP                                          5.4122         4.7581     $131,690.24 

 

625E29003       6,783.000    FT      TRENCH, 24" DEEP, AS PER PLAN                             4.5553         4.8176      $32,678.09 

 

625E29010         751.000    FT      TRENCH, 30" DEEP                                         11.6565         7.8083       $5,864.00 

 

625E29200      26,507.000    FT      TRENCH, 48" DEEP                                          6.7810         4.4575     $118,153.82 

 

625E29400       1,114.000    FT      TRENCH IN PAVED AREA                                     28.1900        26.3721      $29,378.48 

 

625E29500         248.000    FT      TRENCH IN PAVED AREA, TYPE A                             35.7225        26.9538       $6,684.55 
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625E29501         271.000    FT      TRENCH IN PAVED AREA, TYPE A, AS PER                     33.6625         8.0000       $2,168.00 

                                     PLAN 

 

625E29600       1,405.000    FT      TRENCH IN PAVED AREA, TYPE B                             24.1349        26.8231      $37,686.50 

 

625E29601         263.000    FT      TRENCH IN PAVED AREA, TYPE B, AS PER                     23.9125         8.0000       $2,104.00 

                                     PLAN 

 

625E29700         920.000    FT      TRENCH, MISC.:                                            8.0013         6.0000       $5,520.00 

 

625E29900          49.000    EACH    JUNCTION BOX                                            656.1173       683.6739      $33,500.02 

 

625E29901         416.000    EACH    JUNCTION BOX, AS PER PLAN                               837.3660       735.8327     $306,106.41 

 

625E29910           7.000    EACH    TRANSITION JUNCTION BOX                               1,873.3448     1,709.1029      $11,963.72 

 

625E29920          50.000    EACH    STRUCTURE JUNCTION BOX                                1,713.5343     1,677.1552      $83,857.76 

 

625E29921          17.000    EACH    STRUCTURE JUNCTION BOX, AS PER PLAN                   3,504.7993     3,869.1176      $65,775.00 

 

625E29930           6.000    EACH    MEDIAN JUNCTION BOX                                   1,989.2990     1,853.2400      $11,119.44 

 

625E29931          20.000    EACH    MEDIAN JUNCTION BOX, AS PER PLAN                      1,732.0900     3,046.2700      $60,925.40 

 

625E29940          78.000    EACH    BARRIER JUNCTION BOX                                  1,450.8089     1,280.1282      $99,850.00 

 

625E30700         613.000    EACH    PULL BOX, 725.08, 18"                                   646.4258       592.2125     $363,026.29 

 

625E30701         328.000    EACH    PULL BOX, 725.08, 18", AS PER PLAN                      638.1379       554.6876     $181,937.54 

 

625E30702           6.000    EACH    PULL BOX, 725.06, 18"                                   601.4706       600.0000       $3,600.00 

 

625E30706         283.000    EACH    PULL BOX, 725.08, 24"                                   795.8595       745.5116     $210,979.77 

 

625E30707          39.000    EACH    PULL BOX, 725.08, 24", AS PER PLAN                      925.3654     1,002.3246      $39,090.66 

 

625E30720          16.000    EACH    PULL BOX, 725.08, 36"                                 2,428.7344     2,643.1438      $42,290.30 

 

625E30721           9.000    EACH    PULL BOX, 725.08, 36", AS PER PLAN                    1,595.7127     1,490.5067      $13,414.56 

 

625E31190           3.000    EACH    PULL BOX, 725.07, 12"X12"                               587.1429       575.0000       $1,725.00 

 

625E31320           2.000    EACH    PULL BOX, 725.07, 18"X18"                               700.5000       840.0000       $1,680.00 

 

625E31410           6.000    EACH    PULL BOX, 725.06, 13"X24"                               515.0000       150.0000         $900.00 

 

625E31420          25.000    EACH    PULL BOX, 725.06, 17"X30"                               633.7500       175.0000       $4,375.00 

 

625E31451           1.000    EACH    PULL BOX, AS PER PLAN                                   634.0000       650.0000         $650.00 
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625E31506           5.000    EACH    PULL BOX REMOVED AND REPLACED                         1,537.3579     1,752.5680       $8,762.84 

 

625E31507          11.000    EACH    PULL BOX REMOVED AND REPLACED, AS PER                   557.6240       569.5455       $6,265.00 

                                     PLAN 

 

625E31510         181.000    EACH    PULL BOX REMOVED                                        166.5952       153.4502      $27,774.48 

 

625E31511          21.000    EACH    PULL BOX REMOVED, AS PER PLAN                           196.3081       179.7619       $3,775.00 

 

625E31600         410.000    EACH    PULL BOX, MISC.:                                      1,042.5819       865.9363     $355,033.88 

 

625E32000       1,273.000    EACH    GROUND ROD                                              160.0569       153.9685     $196,001.84 

 

625E32001         239.000    EACH    GROUND ROD, AS PER PLAN                                 157.4151       154.6782      $36,968.08 

 

625E33000          31.000    EACH    STRUCTURE GROUNDING SYSTEM                            4,585.7292     4,738.4194     $146,891.00 

 

625E33001          10.000    EACH    STRUCTURE GROUNDING SYSTEM, AS PER PLAN               6,862.3514     6,023.8520      $60,238.52 

 

625E33100          58.000    EACH    CIRCUIT BREAKER, TOWER LIGHTING                         227.8371        66.8103       $3,875.00 

 

625E33101           1.000    EACH    CIRCUIT BREAKER, TOWER LIGHTING, AS PER                 524.7500       410.0000         $410.00 

                                     PLAN 

 

625E34000           5.000    EACH    POWER SERVICE                                         2,461.9895     2,369.3260      $11,846.63 

 

625E34001         126.000    EACH    POWER SERVICE, AS PER PLAN                            4,638.1480     4,066.1976     $512,340.90 

 

625E34011           2.000    EACH    POWER SERVICE REFURBISHED, AS PER PLAN                2,093.1229     1,392.6600       $2,785.32 

 

625E34451          19.000    EACH    CONTROL CENTER CABINET, COMPLETE, AS PER              2,561.2061     1,957.4737      $37,192.00 

                                     PLAN 

 

625E34507         565.000    EACH    CONTROL CENTER MAINTENANCE ITEM, AS PER                  59.1292        37.6549      $21,275.00 

                                     PLAN 

 

625E35000           4.000    EACH    REERECT EXISTING LIGHT POLE                             403.0769       322.5000       $1,290.00 

 

625E35001          34.000    EACH    REERECT EXISTING LIGHT POLE, AS PER PLAN                367.3652       393.3824      $13,375.00 

 

625E35010           8.000    EACH    REMOVE AND REERECT EXISTING LIGHT POLE                1,408.1267       814.2938       $6,514.35 

 

625E35011          20.000    EACH    REMOVE AND REERECT EXISTING LIGHT POLE,                 642.6411       642.2500      $12,845.00 

                                     AS PER PLAN 

 

625E35021           2.000    EACH    RE-ERECT EXISTING LIGHT TOWER, AS PER                 4,794.5533     3,000.0000       $6,000.00 

                                     PLAN 
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625E35100          29.000    EACH    REERECT EXISTING LUMINAIRE                               54.7780        40.0000       $1,160.00 

 

625E35101           8.000    EACH    REERECT EXISTING LUMINAIRE, AS PER PLAN                 108.9524       123.5000         $988.00 

 

625E35521          26.000    EACH    REMOVE AND REERECT BRACKET ARM, AS PER                  298.4335       234.6154       $6,100.00 

                                     PLAN 

 

625E36000     122,740.000    FT      SPECIAL - PLASTIC CAUTION TAPE                            0.3018         0.3457      $42,430.49 

 

625E36001       1,932.000    FT      PLASTIC CAUTION TAPE, AS PER PLAN                         0.4240         0.2000         $386.40 

 

625E36201         160.000    FT      POWER CABLE FOR LIGHT TOWER, AS PER PLAN                  6.6290         9.5625       $1,530.00 

 

625E37000           2.000    LS      SERVICE TO UNDERPASS LIGHTING                         3,984.3773     3,825.0000       $7,650.00 

 

625E37101          10.000    EACH    SERVICE TO UNDERPASS LIGHTING, AS PER                10,698.3072    11,430.3910     $114,303.91 

                                     PLAN 

 

625E37211         500.000    EACH    LIGHTING, MINIMAL MAINTENANCE, AS PER                   100.0000       100.0000      $50,000.00 

                                     PLAN 

 

625E38000           4.000    LS      HIGH VOLTAGE TEST                                     1,467.0665     1,320.2125       $5,280.85 

 

625E39520          37.000    EACH    PULL BOX CLEANED                                        100.2604       126.6068       $4,684.45 

 

625E40000          25.000    LS      SPECIAL - MAINTAIN EXISTING LIGHTING                  5,683.5396     6,196.3768     $154,909.42 

 

625E40010           9.000    EACH    SPECIAL - REPLACEMENT OF EXISTING                       912.8561       765.7844       $6,892.06 

                                     LIGHTING UNIT 

 

625E50000         240.000    EACH    REPAIRING UNDERGROUND BREAK OF CABLE IN                 213.6982        70.4167      $16,900.00 

                                     DUCT OR CONDUIT 

 

625E50001           1.000    EACH    REPAIRING UNDERGROUND BREAK OF CABLE IN                 722.0950       450.0000         $450.00 

                                     DUCT OR CONDUIT, AS PER PLAN 

 

625E50100       1,650.000    EACH    TROUBLESHOOTING UNDERGROUND AND ABOVE                   133.8378        69.3939     $114,500.00 

                                     GROUND CIRCUITRY PROBLEM 

 

625E50301         400.000    EACH    FRANGIBLE BASE, AS PER PLAN                             353.2225       200.0000      $80,000.00 

 

625E50400           1.000    EACH    REPAIR INTEGRAL LUMINAIRE LOWERING                      500.0000       500.0000         $500.00 

                                     MECHANISM OF TOWER LIGHTING FIXTURE 

 

625E50401          26.000    EACH    REPAIR INTEGRAL LUMINAIRE LOWERING                    2,459.5302     1,055.9615      $27,455.00 

                                     MECHANISM OF TOWER LIGHTING FIXTURE, AS PER PLAN 

 

625E50451          12.000    EACH    SECONDARY SURGE PROTECTOR, AS PER PLAN                  134.5489        53.7500         $645.00 
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625E50500          71.000    EACH    SPECIAL - EMERGENCY RESPONSE-KNOCKDOWN,                 193.7864       154.9296      $11,000.00 

                                     ROADWAY HAZARD AND/OR LIVE EXPOSED WIRE 

 

625E50510         400.000    HOUR    SPECIAL - EMERGENCY RESPONSE-KNOCKDOWN,                 109.3800        50.0000      $20,000.00 

                                     ROADWAY HAZARD AND/OR LIVE EXPOSED WIRE 

 

625E60010           5.000    EACH    LIGHT POLE REMOVED FOR REERECTION                       110.0000       110.0000         $550.00 

 

625E70001          18.000    EACH    LIGHTING CONTACTOR, AS PER PLAN                         318.4624       257.2222       $4,630.00 

 

625E75350          35.000    EACH    LIGHT TOWER REMOVED                                   1,228.9698     1,031.8849      $36,115.97 

 

625E75400         362.000    EACH    LIGHT POLE REMOVED                                      210.0013       148.1587      $53,633.46 

 

625E75401           5.000    EACH    LIGHT POLE REMOVED, AS PER PLAN                         220.6760       169.7040         $848.52 

 

625E75402          30.000    EACH    LIGHT POLE REMOVED FOR STORAGE                          300.4175       261.5000       $7,845.00 

 

625E75403           7.000    EACH    LIGHT POLE REMOVED FOR STORAGE, AS PER                  242.3750       200.0000       $1,400.00 

                                     PLAN 

 

625E75410          33.000    EACH    LIGHT POLE REMOVED FOR REUSE                            134.4721        78.4848       $2,590.00 

 

625E75500         309.000    EACH    LIGHT POLE FOUNDATION REMOVED                           211.4052       178.9539      $55,296.76 

 

625E75501          17.000    EACH    LIGHT POLE FOUNDATION REMOVED, AS PER                   229.3364       126.4706       $2,150.00 

                                     PLAN 

 

625E75502           1.000    EACH    PORTION OF LIGHT POLE FOUNDATION REMOVED                433.1500       375.0000         $375.00 

 

625E75503           1.000    EACH    PORTION OF LIGHT POLE FOUNDATION                        208.6667       200.0000         $200.00 

                                     REMOVED, AS PER PLAN 

 

625E75504          34.000    EACH    LUMINAIRE REMOVED FOR STORAGE                           105.4509        66.1176       $2,248.00 

 

625E75505          15.000    EACH    LUMINAIRE REMOVED FOR STORAGE, AS PER                   135.0586       236.6667       $3,550.00 

                                     PLAN 

 

625E75506         433.000    EACH    LUMINAIRE REMOVED                                        41.7595        42.0317      $18,199.73 

 

625E75507           3.000    EACH    LUMINAIRE REMOVED, AS PER PLAN                           28.7500        40.0000         $120.00 

 

625E75508          35.000    EACH    LUMINAIRE REMOVED FOR REUSE                              38.2932        28.7143       $1,005.00 

 

625E75510          12.000    EACH    POWER SERVICE REMOVED                                   373.8011       165.8075       $1,989.69 

 

625E75511           6.000    EACH    POWER SERVICE REMOVED, AS PER PLAN                      635.7914       529.5683       $3,177.41 

 

625E75520          17.000    EACH    LUMINAIRE SUPPORT REMOVED                               239.7059       119.1176       $2,025.00 
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625E75522          17.000    EACH    LUMINAIRE SUPPORT FOUNDATION REMOVED                    274.9722       308.8235       $5,250.00 

 

625E75540           9.000    EACH    LIGHT TOWER FOUNDATION REMOVED                        1,089.0511     1,091.0489       $9,819.44 

 

625E75541          13.000    EACH    LIGHT TOWER FOUNDATION REMOVED, AS PER                  251.9318       140.0000       $1,820.00 

                                     PLAN 

 

625E75550       4,274.000    FT      DISTRIBUTION CABLE REMOVED                                0.6245         0.5234       $2,236.84 

 

625E75551       2,375.000    FT      DISTRIBUTION CABLE REMOVED, AS PER PLAN                   0.7867         0.8600       $2,042.50 

 

625E75800          46.000    EACH    DISCONNECT CIRCUIT                                      141.0681        97.1670       $4,469.68 

 

625E75801         224.000    EACH    DISCONNECT CIRCUIT, AS PER PLAN                         117.1528       106.4091      $23,835.63 

 

625E98000       9,723.000    EACH    LIGHTING, MISC.:                                        186.9176       133.5956   $1,298,950.00 

 

625E98100      29,258.000    FT      LIGHTING, MISC.:                                          0.5176         0.6175      $18,066.00 

 

625E98200          11.000    LS      LIGHTING, MISC.:                                     45,971.0364    33,579.7345     $369,377.08 

 

625E98700       1,440.000    HOUR    LIGHTING, MISC.:                                        104.4768        98.1944     $141,400.00 

 

625E99000           1.000    LS      SPECIAL - LIGHTING                                  752,333.3333   475,000.0000     $475,000.00 

 

626E00100      21,319.000    EACH    BARRIER REFLECTOR, TYPE A                                 6.9524         6.4152     $136,764.81 

 

626E00101         680.000    EACH    BARRIER REFLECTOR, TYPE A, AS PER PLAN                    7.6667         7.0000       $4,760.00 

 

626E99000           6.000    LS      SPECIAL - BARRIER REFLECTORS                            972.0679     1,342.9167       $8,057.50 

 

630E01100          55.000    FT      GROUND MOUNTED SUPPORT, NO. 1 POST                       10.0652         8.1909         $450.50 

 

630E01101          56.000    FT      GROUND MOUNTED SUPPORT, NO. 1 POST, AS                  132.5900        75.0000       $4,200.00 

                                     PER PLAN 

 

630E02100      14,424.100    FT      GROUND MOUNTED SUPPORT, NO. 2 POST                        8.6520         8.6463     $124,715.52 

 

630E02101       1,695.000    FT      GROUND MOUNTED SUPPORT, NO. 2 POST, AS                    6.4313         7.0771      $11,995.75 

                                     PER PLAN 

 

630E03100      71,278.400    FT      GROUND MOUNTED SUPPORT, NO. 3 POST                        6.6375         6.9136     $492,791.79 

 

630E03101       2,822.700    FT      GROUND MOUNTED SUPPORT, NO. 3 POST, AS                    8.0924         8.5605      $24,163.60 

                                     PER PLAN 

 

630E04100       2,126.150    FT      GROUND MOUNTED SUPPORT, NO. 4 POST                       10.2825         9.5933      $20,396.85 

 

630E04101         208.000    FT      GROUND MOUNTED SUPPORT, NO. 4 POST, AS                   10.5000        11.3558       $2,362.00 
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                                     PER PLAN 

 

630E06100         281.000    FT      GROUND MOUNTED SUPPORT, NO. 6 POST                       14.1952        13.8331       $3,887.10 

 

630E06400       3,277.800    FT      GROUND MOUNTED SUPPORT, S4X7.7 BEAM                      13.5623        13.6502      $44,742.60 

 

630E06500       2,925.500    FT      GROUND MOUNTED SUPPORT, W6X9 BEAM                        14.6484        13.5543      $39,652.98 

 

630E07000       1,308.300    FT      GROUND MOUNTED SUPPORT, W8X18 BEAM                       24.7907        23.1661      $30,308.22 

 

630E07500       2,628.000    FT      GROUND MOUNTED SUPPORT, W10X22 BEAM                      27.7232        27.0836      $71,175.82 

 

630E07600       4,934.000    FT      GROUND MOUNTED SUPPORT, W10X12 BEAM                      16.6032        16.8298      $83,038.20 

 

630E08000       3,668.800    FT      GROUND MOUNTED SUPPORT, W12X30 BEAM                      36.3402        36.0584     $132,291.14 

 

630E08004         799.200    FT      ONE WAY SUPPORT, NO. 3 POST                               9.1186        10.2728       $8,210.00 

 

630E08005         159.000    FT      ONE WAY SUPPORT, NO. 3 POST, AS PER PLAN                  9.0000        11.5000       $1,828.50 

 

630E08100          43.000    FT      ONE WAY SUPPORT, NO. 4 POST                              11.9518        10.8027         $464.52 

 

630E08200           4.000    FT      TEMPORARY SIGN SUPPORT, NO. 2 POST                    1,065.7347     1,015.0100       $4,060.04 

 

630E08210         269.000    FT      GROUND MOUNTED SUPPORT, PIPE                             66.1909        64.6145      $17,381.30 

 

630E08302          32.000    FT      GROUND MOUNTED WOODEN BOX BEAM SUPPORT,                  95.0714        75.0000       $2,400.00 

                                     TYPE M BEAM 

 

630E08501          11.000    EACH    STREET NAME SIGN SUPPORT, AS PER PLAN                   131.2500        75.0000         $825.00 

 

630E08510         635.000    FT      STREET NAME SIGN SUPPORT, NO. 2 POST                     10.5366        12.2535       $7,780.95 

 

630E08520         706.100    FT      STREET NAME SIGN SUPPORT, NO. 3 POST                     10.8347        10.5204       $7,428.44 

 

630E08530         188.500    FT      STREET NAME SIGN SUPPORT, NO. 4 POST                     12.2992        14.5333       $2,739.52 

 

630E08600         890.000    EACH    SIGN POST REFLECTOR                                      32.4212        33.1111      $29,468.84 

 

630E08601           1.000    EACH    SIGN POST REFLECTOR, AS PER PLAN                         45.0000        45.0000          $45.00 

 

630E09000         702.000    EACH    BREAKAWAY BEAM CONNECTION                               312.2483       297.0581     $208,534.78 

 

630E09050          19.000    EACH    TRIANGULAR SLIP BASE CONNECTION                         328.1885       314.2811       $5,971.34 

 

630E09100          12.000    EACH    SURFACE PREPARATION, EXISTING SUPPORT                 1,137.5000     1,537.5000      $18,450.00 

                                     SECTION 

 

630E09102           8.000    EACH    SURFACE PREPARATION, NEW SUPPORT SECTION                407.3333       382.5000       $3,060.00 
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630E09104          12.000    EACH    COATING, EPOXY PRIME COAT, SUPPORT                      345.8333       275.0000       $3,300.00 

                                     SECTION 

 

630E09106          20.000    EACH    COATING, EPOXY INTERMEDIATE COAT,                       373.7879       318.0000       $6,360.00 

                                     SUPPORT SECTION 

 

630E09108          20.000    EACH    COATING, URETHANE TOP COAT, SUPPORT                     373.7879       318.0000       $6,360.00 

                                     SECTION 

 

630E10702           1.000    EACH    OVERHEAD SIGN SUPPORT, TYPE TC-16.21,                 6,580.0000     6,580.0000       $6,580.00 

                                     DESIGN 7 

 

630E10902           6.000    EACH    OVERHEAD SIGN SUPPORT, TYPE TC-16.21,                 7,101.2045     8,216.6667      $49,300.00 

                                     DESIGN 9 

 

630E11102           1.000    EACH    OVERHEAD SIGN SUPPORT, TYPE TC-16.21,                 8,541.6667     8,100.0000       $8,100.00 

                                     DESIGN 11 

 

630E11202          10.000    EACH    OVERHEAD SIGN SUPPORT, TYPE TC-16.21,                 8,843.4363     6,711.0000      $67,110.00 

                                     DESIGN 12 

 

630E11206           2.000    EACH    OVERHEAD SIGN SUPPORT, TYPE TC-16.21,                10,826.0000    10,250.0000      $20,500.00 

                                     DESIGN 13 

 

630E11208           1.000    EACH    OVERHEAD SIGN SUPPORT, TYPE TC-16.21,                11,178.5880    12,107.9400      $12,107.94 

                                     DESIGN 13, AS PER PLAN 

 

630E20100           1.000    EACH    OVERHEAD SIGN SUPPORT, TYPE TC-12.30,                 6,933.3333     7,050.0000       $7,050.00 

                                     DESIGN 1 

 

630E20200           4.000    EACH    OVERHEAD SIGN SUPPORT, TYPE TC-12.30,                 7,307.1888     7,500.0000      $30,000.00 

                                     DESIGN 2 

 

630E20300          12.000    EACH    OVERHEAD SIGN SUPPORT, TYPE TC-12.30,                 8,182.5422     8,010.1267      $96,121.52 

                                     DESIGN 3 

 

630E20400          10.000    EACH    OVERHEAD SIGN SUPPORT, TYPE TC-12.30,                 8,959.7641     8,838.5000      $88,385.00 

                                     DESIGN 4 

 

630E20500           9.000    EACH    OVERHEAD SIGN SUPPORT, TYPE TC-12.30,                10,467.8118     9,677.6367      $87,098.73 

                                     DESIGN 5 

 

630E20600          23.000    EACH    OVERHEAD SIGN SUPPORT, TYPE TC-12.30,                11,577.0750    11,163.9591     $256,771.06 

                                     DESIGN 6 

 

630E20700           1.000    EACH    OVERHEAD SIGN SUPPORT, TYPE TC-12.30,                15,566.6667    14,800.0000      $14,800.00 

                                     DESIGN 7 
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630E20800          11.000    EACH    OVERHEAD SIGN SUPPORT, TYPE TC-12.30,                13,531.9737    13,820.0000     $152,020.00 

                                     DESIGN 8 

 

630E20900           4.000    EACH    OVERHEAD SIGN SUPPORT, TYPE TC-12.30,                15,016.6667    14,050.0000      $56,200.00 

                                     DESIGN 9 

 

630E21000          23.000    EACH    OVERHEAD SIGN SUPPORT, TYPE TC-12.30,                16,940.8941    16,263.1652     $374,052.80 

                                     DESIGN 10 

 

630E21100           1.000    EACH    OVERHEAD SIGN SUPPORT, TYPE TC-12.30,                16,326.6667    15,580.0000      $15,580.00 

                                     DESIGN 11 

 

630E21200           2.000    EACH    OVERHEAD SIGN SUPPORT, TYPE TC-12.30,                23,968.7300    20,955.0750      $41,910.15 

                                     DESIGN 12 

 

630E21201           1.000    EACH    OVERHEAD SIGN SUPPORT, TYPE TC-12.30,                28,798.7500    42,300.0000      $42,300.00 

                                     DESIGN 12, AS PER PLAN 

 

630E31100           1.000    EACH    OVERHEAD SIGN SUPPORT, TYPE TC-9.10,                  6,422.5000     5,760.0000       $5,760.00 

                                     DESIGN 1 

 

630E31200           1.000    EACH    OVERHEAD SIGN SUPPORT, TYPE TC-9.10,                  6,701.6667     5,760.0000       $5,760.00 

                                     DESIGN 2 

 

630E31201           2.000    EACH    OVERHEAD SIGN SUPPORT, TYPE TC-9.10,                  6,735.1480     7,295.7400      $14,591.48 

                                     DESIGN 2, AS PER PLAN 

 

630E35500          29.000    EACH    OVERHEAD SIGN SUPPORT, TYPE TC-7.65,                 23,459.5063    22,914.0272     $664,506.79 

                                     DESIGN 6 

 

630E35501           1.000    EACH    OVERHEAD SIGN SUPPORT, TYPE TC-7.65,                 26,240.0000    22,850.0000      $22,850.00 

                                     DESIGN 6, AS PER PLAN 

 

630E45500          29.000    EACH    OVERHEAD SIGN SUPPORT, TYPE TC-7.65,                 31,661.5094    31,140.8959     $903,085.98 

                                     DESIGN 8 

 

630E55000          11.000    EACH    CONCRETE BARRIER MEDIAN OVERHEAD SIGN                 5,447.3415     5,013.0727      $55,143.80 

                                     SUPPORT FOUNDATION, TC-7.65 

 

630E66500           9.000    EACH    OVERHEAD SIGN SUPPORT, TYPE TC-15.115                47,729.8978    44,327.2733     $398,945.46 

 

630E66501           1.000    EACH    OVERHEAD SIGN SUPPORT, TYPE TC-15.115,               16,390.0225    16,000.0000      $16,000.00 

                                     AS PER PLAN 

 

630E70021           1.000    EACH    OVERHEAD SIGN SUPPORT, DMS TRUSS, 115',              82,776.9367    76,125.0000      $76,125.00 

                                     AS PER PLAN 

 

630E70041           1.000    EACH    OVERHEAD SIGN SUPPORT, DMS TRUSS, 150',              87,510.4980    83,000.0000      $83,000.00 

                                     AS PER PLAN 
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630E70051           1.000    EACH    CATWALK, DMS TRUSS, AS PER PLAN                      22,018.6633    20,249.2500      $20,249.25 

 

630E70070           4.000    EACH    CONCRETE BARRIER MEDIAN OVERHEAD SIGN                15,535.6927    17,164.8950      $68,659.58 

                                     SUPPORT FOUNDATION, DMS TRUSS 

 

630E70080           8.000    EACH    OVERHEAD SIGN SUPPORT FOUNDATION, DMS                 9,468.6855     9,157.2500      $73,258.00 

                                     TRUSS 

 

630E74500          14.000    EACH    OVERHEAD SIGN SUPPORT, MISC.:                        37,776.3603    39,978.3857     $559,697.40 

 

630E74601           4.000    EACH    OVERHEAD SIGN SUPPORT, INSTALLATION                   2,904.1667     2,712.5000      $10,850.00 

                                     ONLY, AS PER PLAN 

 

630E75000         647.000    EACH    SIGN ATTACHMENT ASSEMBLY                                332.1392       271.5821     $175,713.60 

 

630E75700           9.000    EACH    SPAN WIRE SIGN SUPPORT, TYPE TC-17.10,                7,486.3111     6,965.5556      $62,690.00 

                                     DESIGN 7 

 

630E75900           2.000    EACH    SPAN WIRE SIGN SUPPORT, TYPE TC-17.10,                8,728.7500     8,500.0000      $17,000.00 

                                     DESIGN 9 

 

630E77000           2.000    EACH    OVERPASS STRUCTURE MOUNTED SIGN SUPPORT,              3,075.0000     2,650.0000       $5,300.00 

                                     TYPE TC-18.24 

 

630E79000         185.000    EACH    SIGN HANGER ASSEMBLY, SPAN WIRE                         197.4495       193.1389      $35,730.70 

 

630E79100          98.000    EACH    SIGN HANGER ASSEMBLY, MAST ARM                          248.1532       243.7406      $23,886.58 

 

630E79101          99.000    EACH    SIGN HANGER ASSEMBLY, MAST ARM, AS PER                  217.8438       240.4481      $23,804.36 

                                     PLAN 

 

630E79500         703.000    EACH    SIGN SUPPORT ASSEMBLY, POLE MOUNTED                      75.4669        65.4362      $46,001.63 

 

630E79501           6.000    EACH    SIGN SUPPORT ASSEMBLY, POLE MOUNTED, AS                 109.3690       104.8533         $629.12 

                                     PER PLAN 

 

630E79600           8.000    EACH    SIGN SUPPORT ASSEMBLY, BRIDGE MOUNTED,                  440.3050       420.0000       $3,360.00 

                                     TYPE 1 

 

630E79604           7.000    EACH    SIGN SUPPORT ASSEMBLY, BRIDGE MOUNTED,                  903.9825       850.0000       $5,950.00 

                                     TYPE 2 

 

630E79610          21.000    EACH    SIGN SUPPORT ASSEMBLY, BARRIER MOUNTED                  378.6614       385.7200       $8,100.12 

 

630E80100      51,996.330    SF      SIGN, FLAT SHEET                                         13.2074        11.8827     $617,856.67 

 

630E80101       2,334.340    SF      SIGN, FLAT SHEET, AS PER PLAN                            19.1441        16.6544      $38,877.14 
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630E80200      39,997.000    SF      SIGN, GROUND MOUNTED EXTRUSHEET                          14.8104        13.9083     $556,289.89 

 

630E80224      42,139.500    SF      SIGN, OVERHEAD EXTRUSHEET                                16.1266        14.7545     $621,746.51 

 

630E80225      14,223.000    SF      SIGN, OVERHEAD EXTRUSHEET, AS PER PLAN                   16.7213        15.3912     $218,908.50 

 

630E80300       1,035.200    SF      SIGN, TEMPORARY OVERLAY                                  20.6922        19.3228      $20,003.01 

 

630E80301          18.000    SF      SIGN, TEMPORARY OVERLAY, AS PER PLAN                     61.3750        15.0000         $270.00 

 

630E80400          24.500    SF      SIGN, PERMANENT OVERLAY                                  33.0933        28.0145         $686.36 

 

630E80500         105.000    EACH    SIGN, DOUBLE FACED, STREET NAME                         102.3555       110.7182      $11,625.41 

 

630E80510           8.000    EACH    SIGN, STREET NAME                                        88.4418        88.7500         $710.00 

 

630E80511          48.000    EACH    SIGN, DOUBLE FACED, STREET NAME, TYPE H,                152.0167       156.2500       $7,500.00 

                                     AS PER PLAN 

 

630E80600           4.000    EACH    SIGN, DOUBLE FACED, MILE MARKER                          65.1042        51.2500         $205.00 

 

630E81000          40.000    EACH    MAINLINE REFERENCE MARKER                                98.3550        92.5775       $3,703.10 

 

630E81010           5.000    EACH    RAMP REFERENCE MARKER                                    89.4033        82.2300         $411.15 

 

630E81100       1,016.400    SF      SIGN ERECTED, FLAT SHEET                                  5.8981         5.3634       $5,451.38 

 

630E81200      19,162.000    SF      SIGN ERECTED, EXTRUSHEET                                  5.7830         5.2346     $100,306.17 

 

630E81201         275.000    SF      SIGN ERECTED, EXTRUSHEET, AS PER PLAN                    17.7255        17.3171       $4,762.20 

 

630E82000         420.000    EACH    SIGN BACKING ASSEMBLY                                   119.9827        79.4786      $33,381.00 

 

630E83000          94.500    SF      COVERING OF SIGN                                          6.2849         9.4709         $895.00 

 

630E84000          20.000    EACH    CONCRETE BARRIER MEDIAN OVERHEAD SIGN                 4,811.4300     5,518.5550     $110,371.10 

                                     SUPPORT FOUNDATION, TYPE TC-21.40 

 

630E84500         888.000    EACH    GROUND MOUNTED BEAM SUPPORT FOUNDATION                  528.7257       508.5089     $451,555.90 

 

630E84510         224.000    EACH    RIGID OVERHEAD SIGN SUPPORT FOUNDATION                3,209.1725     3,063.2346     $686,164.56 

 

630E84511          17.000    EACH    RIGID OVERHEAD SIGN SUPPORT FOUNDATION,               3,872.8182     3,279.8182      $55,756.91 

                                     AS PER PLAN 

 

630E84520          14.000    EACH    SPAN WIRE SIGN SUPPORT FOUNDATION                     2,415.6364     2,278.5714      $31,900.00 

 

630E84600          20.000    EACH    GROUND MOUNTED PIPE SUPPORT FOUNDATION                  449.5662       454.3190       $9,086.38 
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630E84900       9,054.000    EACH    REMOVAL OF GROUND MOUNTED SIGN AND                       11.2247        10.3173      $93,413.23 

                                     DISPOSAL 

 

630E84901         430.000    EACH    REMOVAL OF GROUND MOUNTED SIGN AND                       16.8368        12.3256       $5,300.00 

                                     DISPOSAL, AS PER PLAN 

 

630E85000         114.000    EACH    REMOVAL OF GROUND MOUNTED SIGN AND                       20.2857        23.4668       $2,675.22 

                                     STORAGE 

 

630E85001          22.000    EACH    REMOVAL OF GROUND MOUNTED SIGN AND                       24.3500        25.5682         $562.50 

                                     STORAGE, AS PER PLAN 

 

630E85100       1,248.000    EACH    REMOVAL OF GROUND MOUNTED SIGN AND                       43.5979        38.4784      $48,021.04 

                                     REERECTION 

 

630E85101           7.000    EACH    REMOVAL OF GROUND MOUNTED SIGN AND                      262.4645       172.3429       $1,206.40 

                                     REERECTION, AS PER PLAN 

 

630E85400         347.000    EACH    REMOVAL OF GROUND MOUNTED MAJOR SIGN AND                 97.1849        97.5221      $33,840.16 

                                     DISPOSAL 

 

630E85600           6.000    EACH    REMOVAL OF GROUND MOUNTED MAJOR SIGN AND                260.2244       287.3250       $1,723.95 

                                     REERECTION 

 

630E86002       3,411.000    EACH    REMOVAL OF GROUND MOUNTED POST SUPPORT                   16.0720        13.8323      $47,181.91 

                                     AND DISPOSAL 

 

630E86003       2,905.000    EACH    REMOVAL OF GROUND MOUNTED POST SUPPORT                   11.8033        10.1394      $29,455.00 

                                     AND DISPOSAL, AS PER PLAN 

 

630E86006          42.000    EACH    REMOVAL OF GROUND MOUNTED POST SUPPORT                   20.4773        24.6429       $1,035.00 

                                     AND STORAGE 

 

630E86007           5.000    EACH    REMOVAL OF GROUND MOUNTED POST SUPPORT                   24.1500        30.0000         $150.00 

                                     AND STORAGE, AS PER PLAN 

 

630E86010          89.000    EACH    REMOVAL OF GROUND MOUNTED POST SUPPORT                   61.9944        46.4494       $4,134.00 

                                     AND REERECTION 

 

630E86011           1.000    EACH    REMOVAL OF GROUND MOUNTED POST SUPPORT                  101.5417       154.2500         $154.25 

                                     AND REERECTION, AS PER PLAN 

 

630E86102         375.000    EACH    REMOVAL OF GROUND MOUNTED BEAM SUPPORT                  160.4545       175.1414      $65,678.01 

                                     AND DISPOSAL 

 

630E86103         350.000    EACH    REMOVAL OF GROUND MOUNTED BEAM SUPPORT                  288.9990       183.5143      $64,230.00 

                                     AND DISPOSAL, AS PER PLAN 
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630E86250           2.000    EACH    REMOVAL OF GROUND MOUNTED BEAM SUPPORT                  420.0000       475.0000         $950.00 

                                     AND REERECTION 

 

630E86272           2.000    EACH    REMOVAL OF GROUND MOUNTED PIPE SUPPORT                   25.7363        72.5000         $145.00 

                                     AND DISPOSAL 

 

630E86292           5.000    EACH    REMOVAL OF GROUND MOUNTED WOODEN BOX                    158.8846       145.2000         $726.00 

                                     BEAM SUPPORT AND DISPOSAL 

 

630E86293          28.000    EACH    REMOVAL OF GROUND MOUNTED WOODEN BOX                    167.8000       177.8571       $4,980.00 

                                     BEAM SUPPORT AND DISPOSAL, AS PER PLAN 

 

630E86310          25.000    EACH    REMOVAL OF STRUCTURE MOUNTED SIGN AND                   238.9498       223.0424       $5,576.06 

                                     DISPOSAL 

 

630E86311           2.000    EACH    REMOVAL OF STRUCTURE MOUNTED SIGN AND                    67.0867       100.0000         $200.00 

                                     DISPOSAL, AS PER PLAN 

 

630E87000          42.000    EACH    REMOVAL OF OVERHEAD MOUNTED SIGN AND                    135.7167        50.0000       $2,100.00 

                                     STORAGE 

 

630E87100          30.000    EACH    REMOVAL OF OVERHEAD MOUNTED SIGN AND                    587.0962       523.2950      $15,698.85 

                                     REERECTION 

 

630E87400         706.000    EACH    REMOVAL OF OVERHEAD MOUNTED SIGN AND                    137.2102       126.1108      $89,034.19 

                                     DISPOSAL 

 

630E87401           7.000    EACH    REMOVAL OF OVERHEAD MOUNTED SIGN AND                    371.7430       135.0000         $945.00 

                                     DISPOSAL, AS PER PLAN 

 

630E87500         179.000    EACH    REMOVAL OF POLE MOUNTED SIGN AND                         23.0799        22.7498       $4,072.21 

                                     DISPOSAL 

 

630E87501          26.000    EACH    REMOVAL OF POLE MOUNTED SIGN AND                         21.2500        10.0000         $260.00 

                                     DISPOSAL, AS PER PLAN 

 

630E87510           2.000    EACH    REMOVAL OF POLE MOUNTED SIGN AND STORAGE                 27.0700        32.7500          $65.50 

 

630E87511           3.000    EACH    REMOVAL OF POLE MOUNTED SIGN AND                         30.0375        28.0000          $84.00 

                                     STORAGE, AS PER PLAN 

 

630E87520          28.000    EACH    REMOVAL OF POLE MOUNTED SIGN AND                         84.2634        81.0050       $2,268.14 

                                     REERECTION 

 

630E88800          12.000    EACH    REMOVAL OF OVERHEAD SIGN SUPPORT AND                    530.9833       220.0000       $2,640.00 

                                     STORAGE 

 

630E88901           1.000    EACH    REMOVAL OF OVERHEAD SIGN SUPPORT AND                  6,025.3167     6,075.9500       $6,075.95 

                                     REERECTION, AS PER PLAN 
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630E89500           1.000    EACH    REMOVAL OF OVERHEAD SIGN SUPPORT AND                  9,037.9733     9,113.9200       $9,113.92 

                                     REERECTION, TYPE TC-15.115 

 

630E89702          76.000    EACH    REMOVAL OF OVERHEAD SIGN SUPPORT AND                  1,113.0523     1,409.4359     $107,117.13 

                                     DISPOSAL 

 

630E89703           1.000    EACH    REMOVAL OF OVERHEAD SIGN SUPPORT AND                  2,671.4286     1,500.0000       $1,500.00 

                                     DISPOSAL, AS PER PLAN 

 

630E89704           3.000    EACH    REMOVAL OF OVERHEAD SIGN SUPPORT AND                    621.6667       645.0000       $1,935.00 

                                     DISPOSAL, TYPE TC-16.20 

 

630E89706          21.000    EACH    REMOVAL OF OVERHEAD SIGN SUPPORT AND                    978.0645       940.5252      $19,751.03 

                                     DISPOSAL, TYPE TC-12.30 

 

630E89707          21.000    EACH    REMOVAL OF OVERHEAD SIGN SUPPORT AND                  2,298.8340     4,316.6667      $90,650.00 

                                     DISPOSAL, TYPE TC-12.30, AS PER PLAN 

 

630E89708           1.000    EACH    REMOVAL OF OVERHEAD SIGN SUPPORT AND                  1,048.5833       964.4700         $964.47 

                                     DISPOSAL, TYPE TC-9.30 

 

630E89800           1.000    EACH    REMOVAL OF OVERHEAD SIGN SUPPORT AND                    640.8333     1,170.0000       $1,170.00 

                                     DISPOSAL, TYPE TC-9.10 

 

630E89802          23.000    EACH    REMOVAL OF OVERHEAD SIGN SUPPORT AND                  1,505.8132     1,443.2387      $33,194.49 

                                     DISPOSAL, TYPE TC-7.65 

 

630E89803          14.000    EACH    REMOVAL OF OVERHEAD SIGN SUPPORT AND                  3,400.0000     4,585.7143      $64,200.00 

                                     DISPOSAL, TYPE TC-7.65, AS PER PLAN 

 

630E89804           7.000    EACH    REMOVAL OF OVERHEAD SIGN SUPPORT AND                  2,602.8414     2,442.2657      $17,095.86 

                                     DISPOSAL, TYPE TC-15.115 

 

630E89806           3.000    EACH    REMOVAL OF OVERHEAD SIGN SUPPORT AND                    806.1944       651.4900       $1,954.47 

                                     DISPOSAL, TYPE TC-18.24 

 

630E89809           4.000    EACH    REMOVAL OF OVERHEAD SIGN SUPPORT AND                  2,031.2500     1,000.0000       $4,000.00 

                                     DISPOSAL, TYPE TC-18.26, AS PER PLAN 

 

630E89810          10.000    EACH    REMOVAL OF OVERHEAD SIGN SUPPORT AND                    609.5800       423.5000       $4,235.00 

                                     DISPOSAL, TYPE TC-17.10 

 

630E89894          44.000    EACH    REMOVAL OF TEMPORARY OVERLAY SIGN AND                    61.3130        52.8600       $2,325.84 

                                     DISPOSAL 

 

630E89902          32.000    EACH    REMOVAL OF MISCELLANEOUS TRAFFIC CONTROL                345.6340       153.8750       $4,924.00 

                                     ITEM 
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630E95000           5.000    LS      SIGNING, MISC.:                                         886.6395       589.0000       $2,945.00 

 

630E97700         740.000    EACH    SIGNING, MISC.:                                         240.2023       283.7067     $209,942.99 

 

630E97800       2,309.000    SF      SIGNING, MISC.:                                          12.5196        13.0935      $30,233.00 

 

630E97900          95.000    FT      SIGNING, MISC.:                                          19.2352        21.9263       $2,083.00 

 

630E99000           6.000    LS      SPECIAL - SIGNS AND SUPPORTS                          2,485.9853     3,334.2500      $20,005.50 

 

631E84000           1.000    EACH    SIGN SERVICE                                            350.0000       350.0000         $350.00 

 

631E84300           1.000    EACH    SIGN WIRED                                              461.0000       461.0000         $461.00 

 

631E84301           2.000    EACH    SIGN WIRED, AS PER PLAN                                 480.8475        25.0000          $50.00 

 

631E85000           3.000    EACH    DISCONNECT SWITCH, 30 AMP                               730.0000       633.3333       $1,900.00 

 

631E85100           1.000    EACH    DISCONNECT SWITCH WITH ENCLOSURE, TYPE X              1,082.0000     1,082.0000       $1,082.00 

 

631E85101           1.000    EACH    DISCONNECT SWITCH WITH ENCLOSURE, TYPE                  875.0000       750.0000         $750.00 

                                     X, AS PER PLAN 

 

631E85302           2.000    EACH    DISCONNECT SWITCH WITH ENCLOSURE, 30 AMP                530.8150        25.0000          $50.00 

 

631E85500           1.000    EACH    SWITCH ENCLOSURE MOUNTING BRACKET                       290.0000       290.0000         $290.00 

                                     ASSEMBLY 

 

631E88000           1.000    EACH    PHOTOELECTRIC CONTROL                                   105.7500        90.0000          $90.00 

 

631E89500          10.000    EACH    MERCURY VAPOR LUMINAIRE, MISC.:                         155.2125        25.0000         $250.00 

 

631E90201           3.000    EACH    CHANGEABLE MESSAGE SIGN, UNLIMITED                   48,856.2500    44,500.0000     $133,500.00 

                                     MESSAGE, AS PER PLAN 

 

631E90500          80.000    EACH    INTERNALLY ILLUMINATED FIXED MESSAGE                  2,376.5177     2,115.2500     $169,220.00 

                                     SIGN 

 

631E92001           4.000    EACH    SIGN FLASHER ASSEMBLY, AS PER PLAN                    2,971.9189     3,299.7350      $13,198.94 

 

631E93101           2.000    EACH    SCHOOL SPEED LIMIT SIGN ASSEMBLY,                     1,497.0000     1,325.0000       $2,650.00 

                                     36"X60", AS PER PLAN 

 

631E93250           9.000    EACH    SCHOOL SPEED LIMIT SIGN ASSEMBLY, MISC.:              3,412.9855     3,608.5000      $32,476.50 

 

631E93301           1.000    EACH    TIMER WITH ENCLOSURE, AS PER PLAN                     1,041.0000       885.0000         $885.00 

 

631E94200         117.000    EACH    REMOVAL OF LUMINAIRE AND DISPOSAL                        20.8642        19.2393       $2,251.00 
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631E94201         191.000    EACH    REMOVAL OF LUMINAIRE AND DISPOSAL, AS                    26.7837        20.3889       $3,894.28 

                                     PER PLAN 

 

631E94304          12.000    EACH    REMOVAL OF DISCONNECT SWITCH AND                         58.5618        51.3333         $616.00 

                                     DISPOSAL 

 

631E94404         103.000    EACH    REMOVAL OF BALLAST AND DISPOSAL                          25.8030        15.7282       $1,620.00 

 

631E94406          10.000    EACH    REMOVAL OF SIGNS WIRED                                   55.7778        76.8000         $768.00 

 

631E94408          44.000    EACH    REMOVAL OF SIGN WIRING AND DISPOSAL                      51.2143        29.7727       $1,310.00 

 

631E94409          72.000    EACH    REMOVAL OF SIGN WIRING AND DISPOSAL, AS                  54.6223        24.8611       $1,790.00 

                                     PER PLAN 

 

631E94412           3.000    EACH    REMOVAL OF SIGN SERVICE AND DISPOSAL                    386.0000       466.6667       $1,400.00 

 

631E94413         146.000    EACH    REMOVAL OF SIGN SERVICE AND DISPOSAL, AS                232.4998       262.1096      $38,268.00 

                                     PER PLAN 

 

631E94420           7.000    EACH    REMOVAL MISC.:                                        1,269.5188       449.1600       $3,144.12 

 

631E95000           1.000    LS      SIGN LIGHTING MISC.:                                273,768.2500   222,900.0000     $222,900.00 

 

631E97700          89.000    EACH    SIGN LIGHTING MISC.:                                  8,763.1199     7,146.3371     $636,024.00 

 

632E00101          17.000    EACH    VEHICULAR SIGNAL HEAD, 1 SECTION, 12"                   374.7929       293.0000       $4,981.00 

                                     LENS, 1-WAY, AS PER PLAN 

 

632E00901          18.000    EACH    VEHICULAR SIGNAL HEAD, 1 SECTION, 12"                   689.6357       527.0000       $9,486.00 

                                     LENS, 2-WAY, AS PER PLAN 

 

632E04000          22.000    EACH    VEHICULAR SIGNAL HEAD, MISC.:                           955.8932       683.0636      $15,027.40 

 

632E04800           1.000    EACH    VEHICULAR SIGNAL HEAD, (LED), 1 SECTION,                450.1600       215.0000         $215.00 

                                     12" LENS, 1-WAY 

 

632E04801          16.000    EACH    VEHICULAR SIGNAL HEAD WITH LED LAMP                     436.1818       382.0000       $6,112.00 

                                     UNIT, 1 SECTION, 12" LENS, 1-WAY, AS PER PLAN 

 

632E04910           5.000    EACH    VEHICULAR SIGNAL HEAD, (LED), 3-SECTION,                758.0000       696.0000       $3,480.00 

                                     12" LENS, 1-WAY, WITH BACKPLATE (BLACK) 

 

632E04911         288.000    EACH    VEHICULAR SIGNAL HEAD, (LED), 3-SECTION,                721.3086       694.4826     $200,010.98 

                                     12" LENS, 1-WAY, WITH BACKPLATE (BLACK), AS PER PLAN 

 

632E04913          98.000    EACH    VEHICULAR SIGNAL HEAD, (LED), 3-SECTION,                753.4678       770.5245      $75,511.40 

                                     12" LENS, 1-WAY, WITH BACKPLATE (YELLOW), AS PER PLAN 
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632E04920           1.000    EACH    VEHICULAR SIGNAL HEAD, (LED), 5-SECTION,              1,248.3333     1,100.0000       $1,100.00 

                                     12" LENS, 1-WAY, WITH BACKPLATE (BLACK) 

 

632E04921          83.000    EACH    VEHICULAR SIGNAL HEAD, (LED), 5-SECTION,              1,168.2530     1,147.7928      $95,266.80 

                                     12" LENS, 1-WAY, WITH BACKPLATE 

                                     (BLACK), AS PER PLAN 

 

632E04923          22.000    EACH    VEHICULAR SIGNAL HEAD, (LED), 5-SECTION,              1,319.4341     1,408.2545      $30,981.60 

                                     12" LENS, 1-WAY, WITH BACKPLATE 

                                     (YELLOW), AS PER PLAN 

 

632E04925           4.000    EACH    VEHICULAR SIGNAL HEAD, (LED) BLACK,                     916.5850       922.4925       $3,689.97 

                                     4-SECTION, 12" LENS, 1-WAY, WITH 

                                     BACKPLATE, AS PER PLAN 

 

632E05000           7.000    EACH    VEHICULAR SIGNAL HEAD, (LED), 3-SECTION,                785.5900       770.5857       $5,394.10 

                                     12" LENS, 1-WAY 

 

632E05001          28.000    EACH    VEHICULAR SIGNAL HEAD WITH LED LAMP                     856.4291       938.5125      $26,278.35 

                                     UNITS, 3-SECTION, 12" LENS, 1-WAY,  AS PER PLAN 

 

632E05004           3.000    EACH    VEHICULAR SIGNAL HEAD, (LED), 3-SECTION,                630.7975       606.1900       $1,818.57 

                                     12" LENS, 1-WAY, POLYCARBONATE 

 

632E05005          77.000    EACH    VEHICULAR SIGNAL HEAD, (LED), 3-SECTION,                742.7219       727.8881      $56,047.38 

                                     12" LENS, 1-WAY, POLYCARBONATE, AS PER PLAN 

 

632E05006           2.000    EACH    VEHICULAR SIGNAL HEAD, (LED), BLACK,                    782.0233       750.0000       $1,500.00 

                                     3-SECTION, 12" LENS, 1-WAY, 

                                     POLYCARBONATE WITH BACKPLATE 

 

632E05007         690.000    EACH    VEHICULAR SIGNAL HEAD, (LED), BLACK,                    666.1465       641.3311     $442,518.44 

                                     3-SECTION, 12" LENS, 1-WAY, 

                                     POLYCARBONATE, WITH BACKPLATE,  AS PER PLAN 

 

632E05060           1.000    EACH    VEHICULAR SIGNAL HEAD, (LED), 4-SECTION,                849.0750       565.0000         $565.00 

                                     12" LENS, 1-WAY 

 

632E05061           2.000    EACH    VEHICULAR SIGNAL HEAD WITH LED LAMP                   1,037.5000     1,125.0000       $2,250.00 

                                     UNITS, 4-SECTION, 12" LENS, 1-WAY,  AS 

                                     PER PLAN 

 

632E05067           4.000    EACH    VEHICULAR SIGNAL HEAD, (LED), BLACK,                    808.9583       811.2500       $3,245.00 

                                     4-SECTION, 12" LENS, 1-WAY, 

                                     POLYCARBONATE, WITH BACKPLATE,  AS PER PLAN 

 

632E05080           3.000    EACH    VEHICULAR SIGNAL HEAD, (LED), 5-SECTION,              1,175.8063     1,092.2667       $3,276.80 

                                     12" LENS, 1-WAY 
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632E05081          14.000    EACH    VEHICULAR SIGNAL HEAD WITH LED LAMP                   1,203.7185     1,244.1186      $17,417.66 

                                     UNITS, 5-SECTION, 12" LENS, 1-WAY,  AS PER PLAN 

 

632E05085          13.000    EACH    VEHICULAR SIGNAL HEAD, (LED), 5-SECTION,              1,144.5898     1,053.8462      $13,700.00 

                                     12" LENS, 1-WAY, POLYCARBONATE, AS PER PLAN 

 

632E05086           2.000    EACH    VEHICULAR SIGNAL HEAD, (LED), BLACK,                  1,131.8480     1,200.0000       $2,400.00 

                                     5-SECTION, 12" LENS, 1-WAY, 

                                     POLYCARBONATE WITH BACKPLATE 

 

632E05087         147.000    EACH    VEHICULAR SIGNAL HEAD, (LED), BLACK,                  1,130.4549     1,095.8061     $161,083.50 

                                     5-SECTION, 12" LENS, 1-WAY, 

                                     POLYCARBONATE, WITH BACKPLATE,  AS PER PLAN 

 

632E05301          27.000    EACH    VEHICULAR SIGNAL HEAD, (LED), BLACK, 3                1,015.2820       924.2300      $24,954.21 

                                     SECTION, 12"LENS, 2-WAY, POLYCARBONATE, 

                                     WITH 1-WAY BACKPLATE, AS PER PLAN 

 

632E05303          16.000    EACH    VEHICULAR SIGNAL HEAD, (LED), BLACK, 3                1,107.4380     1,012.7100      $16,203.36 

                                     SECTION, 12"LENS, 2-WAY, POLYCARBONATE, 

                                     WITH 2-WAY BACKPLATE, AS PER PLAN 

 

632E05315           1.000    EACH    VEHICULAR SIGNAL HEAD, (LED), BLACK, 5                1,777.5620     1,868.4200       $1,868.42 

                                     SECTION, 12"LENS, 2-WAY, POLYCARBONATE, 

                                     WITH 2-WAY BACKPLATE, AS PER PLAN 

 

632E05317         256.000    EACH    VEHICULAR SIGNAL HEAD, (LED), BLACK, 3                  589.0298       510.8957     $130,789.30 

                                     SECTION, 12"LENS, 1-WAY, POLYCARBONATE, 

                                     AS PER PLAN 

 

632E05319          20.000    EACH    VEHICULAR SIGNAL HEAD, (LED), BLACK, 3                  945.5680       845.4600      $16,909.20 

                                     SECTION, 12"LENS, 2-WAY, POLYCARBONATE, 

                                     AS PER PLAN 

 

632E05323           9.000    EACH    VEHICULAR SIGNAL HEAD, (LED), BLACK, 4                  682.9542       646.2533       $5,816.28 

                                     SECTION, 12"LENS, 1-WAY, POLYCARBONATE, 

                                     AS PER PLAN 

 

632E05325          39.000    EACH    VEHICULAR SIGNAL HEAD, (LED), BLACK, 5                  881.5832       830.2146      $32,378.37 

                                     SECTION, 12"LENS, 1-WAY, POLYCARBONATE, 

                                     AS PER PLAN 

 

632E05333           1.000    EACH    VEHICULAR SIGNAL HEAD, (LED), BLACK,                  1,518.7960     1,468.5000       $1,468.50 

                                     3-12" / 5-12" LENS, 2-WAY, 

                                     POLYCARBONATE, WITH 2-WAY BACKPLATE, AS PER PLAN 

 

632E05335           1.000    EACH    VEHICULAR SIGNAL HEAD, (LED), BLACK,                  1,249.2340     1,174.0000       $1,174.00 

                                     3-12" / 5-12" LENS, 2-WAY, 

                                     POLYCARBONATE, AS PER PLAN 
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632E07550           2.000    EACH    SPECIAL - ELECTRICAL INSTALLATION                       482.7500        81.0000         $162.00 

                                     INSPECTION/CONDITION REPORT 

 

632E10001           8.000    EACH    RELAMP EXISTING SIGNAL SECTION WITH LED                 113.5714        85.0000         $680.00 

                                     LAMP UNIT, CIRCULAR RED, AS PER PLAN 

 

632E20511           1.000    EACH    PEDESTRIAN SIGNAL HEAD (LED) , TYPE A2,                 521.3500       500.0000         $500.00 

                                     AS PER PLAN 

 

632E20601          11.000    EACH    PEDESTRIAN SIGNAL HEAD, TYPE D2, AS PER                 624.5313       645.4545       $7,100.00 

                                     PLAN 

 

632E20720          41.000    EACH    PEDESTRIAN SIGNAL HEAD (LED) , TYPE D2                  552.3825       512.0205      $20,992.84 

 

632E20721          54.000    EACH    PEDESTRIAN SIGNAL HEAD WITH LED LAMP                    569.0386       565.7674      $30,551.44 

                                     UNITS , TYPE D2, AS PER PLAN 

 

632E20730         148.000    EACH    PEDESTRIAN SIGNAL HEAD (LED) ,                          548.0819       532.8001      $78,854.42 

                                     (COUNTDOWN), TYPE D2 

 

632E20731         303.000    EACH    PEDESTRIAN SIGNAL HEAD (LED) ,                          526.5608       526.7001     $159,590.12 

                                     (COUNTDOWN), TYPE D, AS PER PLAN 

 

632E25000         667.000    EACH    COVERING OF VEHICULAR SIGNAL HEAD                        32.2956        28.0316      $18,697.09 

 

632E25001         273.000    EACH    COVERING OF VEHICULAR SIGNAL HEAD, AS                    32.7746        14.3919       $3,929.00 

                                     PER PLAN 

 

632E25010         240.000    EACH    COVERING OF PEDESTRIAN SIGNAL HEAD                       26.5616        26.3856       $6,332.54 

 

632E26000          81.000    EACH    PEDESTRIAN PUSHBUTTON                                   165.6235       190.5719      $15,436.32 

 

632E26001         280.000    EACH    PEDESTRIAN PUSHBUTTON, AS PER PLAN                      282.2575       254.4182      $71,237.10 

 

632E26500         856.000    EACH    DETECTOR LOOP                                           997.7988       943.6778     $807,788.22 

 

632E26501         946.000    EACH    DETECTOR LOOP, AS PER PLAN                              885.6195       914.4153     $865,036.92 

 

632E27004          22.000    EACH    LOOP DETECTOR UNIT                                      181.1196       193.6364       $4,260.00 

 

632E27005           1.000    EACH    LOOP DETECTOR UNIT, AS PER PLAN                         253.7500       200.0000         $200.00 

 

632E27008           2.000    EACH    LOOP DETECTOR UNIT, DELAY AND EXTENSION                 262.5578       271.6400         $543.28 

                                     TYPE 

 

632E27009          65.000    EACH    LOOP DETECTOR UNIT, DELAY AND EXTENSION                 243.1414       176.2486      $11,456.16 

                                     TYPE, AS PER PLAN 
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632E27102           9.000    EACH    LOOP DETECTOR UNIT, 2 CHANNEL                           136.6667       135.0000       $1,215.00 

 

632E27103         130.000    EACH    LOOP DETECTOR UNIT, 2 CHANNEL, AS PER                   144.2454       152.1077      $19,774.00 

                                     PLAN 

 

632E27105           2.000    EACH    LOOP DETECTOR UNIT, 2 CHANNEL, DELAY AND                417.1429       400.0000         $800.00 

                                     EXTENSION TYPE, AS PER PLAN 

 

632E27200         476.000    EACH    LOOP DETECTOR TIE IN                                     75.4515        66.1408      $31,483.02 

 

632E27201         127.000    EACH    LOOP DETECTOR TIE IN, AS PER PLAN                        73.5837        61.0236       $7,750.00 

 

632E28200           5.000    EACH    DISCONNECT SWITCH WITH ENCLOSURE                        786.3106       985.1680       $4,925.84 

 

632E29900         305.000    FT      MESSENGER WIRE, 7 STRAND, 1/4" DIAMETER                   7.2232         7.0492       $2,150.00 

                                     WITH ACCESSORIES 

 

632E29901         965.000    FT      MESSENGER WIRE, 7 STRAND, 1/4" DIAMETER                   6.8000         2.5000       $2,412.50 

                                     WITH ACCESSORIES, AS PER PLAN 

 

632E30000         100.000    FT      MESSENGER WIRE, 3 STRAND, 1/4" DIAMETER                   9.5125         5.3500         $535.00 

                                     WITH ACCESSORIES 

 

632E30101       1,673.000    FT      MESSENGER WIRE, 7 STRAND, 5/16" DIAMETER                  4.8867         5.8400       $9,770.32 

                                     WITH ACCESSORIES, AS PER PLAN 

 

632E30200      10,558.000    FT      MESSENGER WIRE, 7 STRAND, 3/8" DIAMETER                   9.2197         8.9069      $94,039.21 

                                     WITH ACCESSORIES 

 

632E30201       1,923.000    FT      MESSENGER WIRE, 7 STRAND, 3/8" DIAMETER                   8.8803         9.0727      $17,446.83 

                                     WITH ACCESSORIES, AS PER PLAN 

 

632E30300         689.000    FT      MESSENGER WIRE, 7 STRAND, 7/16" DIAMETER                 11.7625        10.0000       $6,890.00 

                                     WITH ACCESSORIES 

 

632E30400       2,416.000    FT      MESSENGER WIRE, 7 STRAND, 1/2" DIAMETER                  12.8311         9.1258      $22,047.90 

                                     WITH ACCESSORIES 

 

632E30500       1,218.000    FT      MESSENGER WIRE, MISC.:                                    9.4513         8.5583      $10,424.00 

 

632E30600       7,542.000    FT      TETHER WIRE, WITH ACCESSORIES                            11.6519        11.9843      $90,385.59 

 

632E30601      24,093.000    FT      TETHER WIRE, WITH ACCESSORIES, AS PER                    10.1757         7.0656     $170,232.37 

                                     PLAN 

 

632E40200       2,099.000    FT      SIGNAL CABLE, 2 CONDUCTOR, NO. 14 AWG                     1.7449         1.4058       $2,950.80 

 

632E40300      35,479.000    FT      SIGNAL CABLE, 3 CONDUCTOR, NO. 14 AWG                     1.4489         0.8668      $30,752.27 
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632E40500      49,403.000    FT      SIGNAL CABLE, 5 CONDUCTOR, NO. 14 AWG                     1.8967         1.6305      $80,550.03 

 

632E40501         500.000    FT      SIGNAL CABLE, 5 CONDUCTOR, NO. 14 AWG,                    2.5400         2.5400       $1,270.00 

                                     AS PER PLAN 

 

632E40700     125,617.000    FT      SIGNAL CABLE, 7 CONDUCTOR, NO. 14 AWG                     2.3168         2.2032     $276,765.12 

 

632E40701       2,100.000    FT      SIGNAL CABLE, 7 CONDUCTOR, NO. 14 AWG,                    2.7313         2.6857       $5,640.00 

                                     AS PER PLAN 

 

632E40900         467.000    FT      SIGNAL CABLE, 9 CONDUCTOR, NO. 14 AWG                     2.9965         2.8073       $1,311.00 

 

632E43300       8,365.000    FT      SIGNAL CABLE, MISC.:                                      3.6713         4.3866      $36,693.76 

 

632E53202       3,583.000    FT      INTERCONNECT CABLE, 6 PAIR, NO. 19 AWG,                   3.2681         3.5915      $12,868.25 

                                     SOLID, REA (PE-39) 

 

632E53203       1,050.000    FT      INTERCONNECT CABLE, 6 PAIR, NO. 19 AWG,                   4.0400         5.0000       $5,250.00 

                                     SOLID, REA (PE-39), AS PER PLAN 

 

632E62803       1,009.000    FT      INTERCONNECT CABLE, INTEGRAL MESSENGER                    3.4020         2.9500       $2,976.55 

                                     WIRE TYPE, 6 PAIR, NO. 19 AWG, SOLID, 

                                     REA (PE-38), AS PER PLAN 

 

632E62810      12,245.000    FT      INTERCONNECT CABLE, MISC.:                                4.0317         3.0217      $37,000.68 

 

632E62820          11.000    EACH    INTERCONNECT, MISC.:                                 17,912.0041    18,841.8182     $207,260.00 

 

632E62830           1.000    LS      INTERCONNECT, MISC.:                                  2,625.0000     1,000.0000       $1,000.00 

 

632E64000         119.000    EACH    STRAIN POLE FOUNDATION                                3,039.6192     2,886.3008     $343,469.80 

 

632E64001          29.000    EACH    STRAIN POLE FOUNDATION, AS PER PLAN                   3,871.2417     3,748.6517     $108,710.90 

 

632E64010          73.000    EACH    SIGNAL SUPPORT FOUNDATION                             3,042.1266     2,721.9367     $198,701.38 

 

632E64011         154.000    EACH    SIGNAL SUPPORT FOUNDATION, AS PER PLAN                2,831.8395     2,520.0871     $388,093.42 

 

632E64020         157.000    EACH    PEDESTAL FOUNDATION                                     756.0642       731.3313     $114,819.02 

 

632E64021           3.000    EACH    PEDESTAL FOUNDATION, AS PER PLAN                        838.0800       759.9300       $2,279.79 

 

632E65200     134,826.000    FT      LOOP DETECTOR LEAD-IN CABLE                               1.4032         1.1707     $157,842.20 

 

632E65201         520.000    FT      LOOP DETECTOR LEAD-IN CABLE, AS PER PLAN                  2.0379         1.7350         $902.20 

 

632E65203          50.000    FT      LOOP DETECTOR LEAD-IN CABLE, INTEGRAL                     2.0000         2.0000         $100.00 

                                     MESSENGER WIRE TYPE, NO. 14 AWG, AS PER PLAN 
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632E65300      21,526.000    FT      LOOP DETECTOR LEAD-IN CABLE, 2                            1.6519         1.5666      $33,722.03 

                                     CONDUCTOR, NO. 14 AWG 

 

632E65301       2,500.000    FT      LOOP DETECTOR LEAD-IN CABLE, 2                            2.3000         2.3000       $5,750.00 

                                     CONDUCTOR, NO. 14 AWG, AS PER PLAN 

 

632E67190         415.000    FT      POWER CABLE, 1 CONDUCTOR, NO. 8 AWG                       1.6945         1.6145         $670.00 

 

632E67191         200.000    FT      POWER CABLE, 1 CONDUCTOR, NO. 8 AWG, AS                   1.5900         1.5900         $318.00 

                                     PER PLAN 

 

632E67200       1,157.000    FT      POWER CABLE, 2 CONDUCTOR, NO. 8 AWG                       1.5600         1.3301       $1,538.90 

 

632E67300       1,936.000    FT      POWER CABLE, 3 CONDUCTOR, NO. 8 AWG                       2.2589         2.0285       $3,927.09 

 

632E68100       1,426.000    FT      POWER CABLE, 1 CONDUCTOR, NO. 6 AWG                       2.3694         2.5952       $3,700.80 

 

632E68200       1,109.000    FT      POWER CABLE, 2 CONDUCTOR, NO. 6 AWG                       3.4643         3.2294       $3,581.45 

 

632E68300       8,707.000    FT      POWER CABLE, 3 CONDUCTOR, NO. 6 AWG                       4.5813         4.4220      $38,501.97 

 

632E68301          20.000    FT      POWER CABLE, 3 CONDUCTOR, NO. 6 AWG, AS                   7.2938         3.5000          $70.00 

                                     PER PLAN 

 

632E69200         550.000    FT      POWER CABLE, 2 CONDUCTOR, NO. 4 AWG                       3.5100         3.3000       $1,815.00 

 

632E69300         697.000    FT      POWER CABLE, 3 CONDUCTOR, NO. 4 AWG                       5.8839         5.0651       $3,530.35 

 

632E69350       2,000.000    FT      POWER CABLE, MISC.:                                       1.9875         1.0000       $2,000.00 

 

632E69400       1,802.000    FT      SERVICE CABLE, 2 CONDUCTOR, NO. 8 AWG                     2.4554         2.5608       $4,614.50 

 

632E69500          80.000    FT      SERVICE CABLE, 2 CONDUCTOR, NO. 6 AWG                     4.0820         4.4300         $354.40 

 

632E69700         588.000    FT      SERVICE CABLE, 3 CONDUCTOR, NO. 8 AWG                     3.0325         2.7116       $1,594.44 

 

632E69800       2,199.000    FT      SERVICE CABLE, 3 CONDUCTOR, NO. 6 AWG                     3.6596         3.4067       $7,491.40 

 

632E69900       2,180.000    FT      SERVICE CABLE, 3 CONDUCTOR, NO. 4 AWG                     4.6427         4.3701       $9,526.90 

 

632E70000           6.000    EACH    POWER SERVICE                                         2,114.9688     2,510.6867      $15,064.12 

 

632E70001         116.000    EACH    POWER SERVICE, AS PER PLAN                            1,511.4062     1,425.0039     $165,300.45 

 

632E70200           2.000    EACH    CONDUIT RISER, 1" DIAMETER                              322.0846       332.5000         $665.00 

 

632E70300           3.000    EACH    CONDUIT RISER, 1-1/2" DIAMETER                          319.6818       331.6667         $995.00 
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632E70301           1.000    EACH    CONDUIT RISER, 1-1/2" DIAMETER, AS PER PLAN             391.0500       391.0500         $391.05 

 

632E70400          53.000    EACH    CONDUIT RISER, 2" DIAMETER                              360.9340       310.4404      $16,453.34 

 

632E72000           4.000    EACH    RAMP METER SIGNAL DISPLAY                             2,423.3467     3,050.4000      $12,201.60 

 

632E72010           2.000    EACH    RAMP METER SIGN                                       2,505.1867     3,500.2400       $7,000.48 

 

632E72020           2.000    EACH    RAMP METER CONTROLLER                                 7,646.8467     8,876.5400      $17,753.08 

 

632E75002           1.000    EACH    SIGNAL SUPPORT, TYPE TC-81.21 DESIGN 3                9,242.4838    10,000.0000      $10,000.00 

                                     POLE, WITH MAST ARMS TC-81.21 DESIGN 1 

                                     AND DESIGN 1 

 

632E75093           1.000    EACH    SIGNAL SUPPORT, TYPE TC-81.21 DESIGN 12               9,902.0183     8,630.0000       $8,630.00 

                                     POLE, WITH MAST ARMS TC-81.21 DESIGN 11 

                                     AND DESIGN 1, AS PER PLAN 

 

632E75103           1.000    EACH    SIGNAL SUPPORT, TYPE TC-81.21 DESIGN 12              10,043.4667     8,800.0000       $8,800.00 

                                     POLE, WITH MAST ARMS TC-81.21 DESIGN 11 

                                     AND DESIGN 2, AS PER PLAN 

 

632E75173           2.000    EACH    SIGNAL SUPPORT, TYPE TC-12.30 DESIGN 6               12,580.1133    12,137.5000      $24,275.00 

                                     POLE, WITH MAST ARMS TC-81.21 DESIGN 11 

                                     AND DESIGN 11, AS PER PLAN 

 

632E75484           1.000    EACH    SIGNAL SUPPORT, TYPE TC-12.30 DESIGN 10              17,502.2000    16,100.0000      $16,100.00 

                                     POLE, WITH MAST ARMS TC-81.21 DESIGN 14 

                                     AND DESIGN 12 

 

632E76209           1.000    EACH    COMBINATION SIGNAL SUPPORT, TYPE                     18,095.3240    17,976.6200      $17,976.62 

                                     TC-12.30 DESIGN 7 POLE, WITH MAST ARMS 

                                     TC-81.21 DESIGN 13 AND TC-81.21 DESIGN 3, APP 

 

632E76484           1.000    EACH    COMBINATION SIGNAL SUPPORT, TYPE                     18,920.6433    18,700.0000      $18,700.00 

                                     TC-12.30 DESIGN 10 POLE, WITH MAST ARMS 

                                     TC-81.21 DESIGN 14 AND DESIGN 12 

 

632E77113           1.000    EACH    COMBINATION SIGNAL SUPPORT, TYPE                     10,453.3333    10,010.0000      $10,010.00 

                                     TC-81.21 DESIGN 12 POLE, WITH MAST ARMS 

                                     TC-81.21 DESIGN 11 AND DESIGN 3, AS PER PLAN 

 

632E77118           1.000    EACH    COMBINATION SIGNAL SUPPORT, TYPE                      8,500.0000     8,200.0000       $8,200.00 

                                     TC-12.30 DESIGN 5 POLE, WITH MAST ARMS 

                                     TC-81.21 DESIGN 3 AND DESIGN 3 

 

632E77126           1.000    EACH    COMBINATION SIGNAL SUPPORT, TYPE                     10,033.3333     9,650.0000       $9,650.00 

                                     TC-12.30 DESIGN 5 POLE, WITH MAST ARMS 

                                     TC-81.21 DESIGN 1 AND DESIGN 11 
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632E77210           1.000    EACH    COMBINATION SIGNAL SUPPORT, TYPE                     19,871.7233    19,600.0000      $19,600.00 

                                     TC-12.30 DESIGN 11 POLE, WITH MAST ARMS 

                                     TC-81.21 DESIGN 14 AND DESIGN 13 

 

632E80103          20.000    EACH    SIGNAL SUPPORT, TYPE TC-81.21, DESIGN 1,              3,420.3372     3,426.7225      $68,534.45 

                                     AS PER PLAN 

632E80202           1.000    EACH    SIGNAL SUPPORT, TYPE TC-81.21, DESIGN 2               6,942.6163     8,000.0000       $8,000.00 

 

632E80203          30.000    EACH    SIGNAL SUPPORT, TYPE TC-81.21, DESIGN 2,              3,952.7351     3,945.9100     $118,377.30 

                                     AS PER PLAN 

 

632E80302           1.000    EACH    SIGNAL SUPPORT, TYPE TC-81.21, DESIGN 3               4,262.5000     4,200.0000       $4,200.00 

 

632E80303          30.000    EACH    SIGNAL SUPPORT, TYPE TC-81.21, DESIGN 3,              4,345.6106     4,349.0980     $130,472.94 

                                     AS PER PLAN 

 

632E80402           5.000    EACH    SIGNAL SUPPORT, TYPE TC-81.21, DESIGN 4               6,322.8188     5,867.0620      $29,335.31 

 

632E80403          14.000    EACH    SIGNAL SUPPORT, TYPE TC-81.21, DESIGN 4,              4,920.5295     4,733.5714      $66,270.00 

                                     AS PER PLAN 

 

632E80502           7.000    EACH    SIGNAL SUPPORT, TYPE TC-81.21, DESIGN 11              8,724.2026     8,608.9886      $60,262.92 

 

632E80503          18.000    EACH    SIGNAL SUPPORT, TYPE TC-81.21, DESIGN                 6,253.9004     6,189.2133     $111,405.84 

                                     11, AS PER PLAN 

 

632E80602           2.000    EACH    SIGNAL SUPPORT, TYPE TC-81.21, DESIGN 12              7,380.8714     7,545.5550      $15,091.11 

 

632E80603           9.000    EACH    SIGNAL SUPPORT, TYPE TC-81.21, DESIGN                 7,322.1512     6,912.2256      $62,210.03 

                                     12, AS PER PLAN 

 

632E80620           6.000    EACH    SIGNAL SUPPORT, TYPE TC-81.21, DESIGN 13              9,038.0833     7,980.4633      $47,882.78 

 

632E80621           7.000    EACH    SIGNAL SUPPORT, TYPE TC-81.21, DESIGN                 9,626.4006     9,495.4286      $66,468.00 

                                     13, AS PER PLAN 

 

632E80628           9.000    EACH    SIGNAL SUPPORT, TYPE TC-81.21, DESIGN 14             10,033.1717     9,084.3767      $81,759.39 

 

632E80629           1.000    EACH    SIGNAL SUPPORT, TYPE TC-81.21, DESIGN                 9,784.0000     9,365.0000       $9,365.00 

                                     14, AS PER PLAN 

 

632E80700           8.000    EACH    SIGNAL SUPPORT, MISC.:                                5,155.2343     4,877.7013      $39,021.61 

 

632E80971           1.000    EACH    COMBINATION SIGNAL SUPPORT, TYPE                      7,318.0900     7,000.0000       $7,000.00 

                                     TC-81.21, DESIGN 1, AS PER PLAN 

 

632E80981           1.000    EACH    COMBINATION SIGNAL SUPPORT, TYPE                      8,216.8783     8,000.0000       $8,000.00 

                                     TC-81.21, DESIGN 2, AS PER PLAN 
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632E80991           6.000    EACH    COMBINATION SIGNAL SUPPORT, TYPE                      5,211.6667     5,135.0000      $30,810.00 

                                     TC-81.21, DESIGN 3, AS PER PLAN 

 

632E81001           3.000    EACH    COMBINATION SIGNAL SUPPORT, TYPE                     10,175.8350     9,500.0000      $28,500.00 

                                     TC-81.21, DESIGN 4, AS PER PLAN 

 

632E81071           6.000    EACH    COMBINATION SIGNAL SUPPORT, TYPE                      9,019.6683     8,655.0000      $51,930.00 

                                     TC-81.21, DESIGN 11, AS PER PLAN 

 

632E81080           2.000    EACH    COMBINATION SIGNAL SUPPORT, TYPE                      7,633.9725     5,285.8900      $10,571.78 

                                     TC-81.21, DESIGN 12 

 

632E81081           8.000    EACH    COMBINATION SIGNAL SUPPORT, TYPE                      8,842.8076     8,531.2500      $68,250.00 

                                     TC-81.21, DESIGN 12, AS PER PLAN 

 

632E81090           2.000    EACH    COMBINATION SIGNAL SUPPORT, TYPE                      9,310.0275     7,490.1100      $14,980.22 

                                     TC-81.21, DESIGN 13 

 

632E81091           1.000    EACH    COMBINATION SIGNAL SUPPORT, TYPE                     12,367.1320    12,500.6600      $12,500.66 

                                     TC-81.21, DESIGN 13, AS PER PLAN 

 

632E82100           1.000    EACH    STRAIN POLE, TYPE TC-81.10, DESIGN 1                  1,893.2000     1,690.0000       $1,690.00 

 

632E82300           8.000    EACH    STRAIN POLE, TYPE TC-81.10, DESIGN 3                  3,295.7409     2,416.0125      $19,328.10 

 

632E82500           3.000    EACH    STRAIN POLE, TYPE TC-81.10, DESIGN 5                  3,988.6000     3,752.3333      $11,257.00 

 

632E82600          11.000    EACH    STRAIN POLE, TYPE TC-81.10, DESIGN 6                  3,864.5769     3,993.4182      $43,927.60 

 

632E82700           7.000    EACH    STRAIN POLE, TYPE TC-81.10, DESIGN 7                  3,314.9767     3,344.9300      $23,414.51 

 

632E82701           1.000    EACH    STRAIN POLE, TYPE TC-81.10, DESIGN 7, AS              4,784.0000     4,500.0000       $4,500.00 

                                     PER PLAN 

 

632E82800           1.000    EACH    STRAIN POLE, TYPE TC-81.10, DESIGN 8                  3,716.7900     3,750.3700       $3,750.37 

 

632E82900           3.000    EACH    STRAIN POLE, TYPE TC-81.10, DESIGN 9                  3,767.0167     3,801.0500      $11,403.15 

 

632E82901           1.000    EACH    STRAIN POLE, TYPE TC-81.10, DESIGN 9, AS              8,538.0300     6,539.7300       $6,539.73 

                                     PER PLAN 

 

632E83000          31.000    EACH    STRAIN POLE, TYPE TC-81.10, DESIGN 10                 5,333.5102     4,805.2316     $148,962.18 

 

632E83001          13.000    EACH    STRAIN POLE, TYPE TC-81.10, DESIGN 10,                6,264.4738     5,821.5531      $75,680.19 

                                     AS PER PLAN 

 

632E83100           8.000    EACH    STRAIN POLE, TYPE TC-81.10, DESIGN 11                 5,484.8881     5,612.5113      $44,900.09 
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632E83101           3.000    EACH    STRAIN POLE, TYPE TC-81.10, DESIGN 11,                9,005.8000     7,254.0400      $21,762.12 

                                     AS PER PLAN 

 

632E83200          26.000    EACH    STRAIN POLE, TYPE TC-81.10, DESIGN 12                 6,196.2713     5,650.9338     $146,924.28 

 

632E83201           6.000    EACH    STRAIN POLE, TYPE TC-81.10, DESIGN 12,                8,260.0008     7,662.7133      $45,976.28 

                                     AS PER PLAN 

 

632E83300           1.000    EACH    STRAIN POLE, TYPE TC-81.10, DESIGN 13                12,630.1363    13,000.0000      $13,000.00 

 

632E83301          12.000    EACH    STRAIN POLE, TYPE TC-81.10, DESIGN 13,               14,024.3705    14,190.3042     $170,283.65 

                                     AS PER PLAN 

 

632E83400           2.000    EACH    STRAIN POLE, TYPE TC-81.10, DESIGN 14                12,816.1560    13,000.0000      $26,000.00 

 

632E83401           3.000    EACH    STRAIN POLE, TYPE TC-81.10, DESIGN 14,               14,553.1019    13,333.3333      $40,000.00 

                                     AS PER PLAN 

 

632E83507           1.000    EACH    STRAIN POLE, TYPE TC-81.10, DESIGN 10,                  624.0250       520.0000         $520.00 

                                     INSTALLATION ONLY, AS PER PLAN 

 

632E83600          10.000    EACH    STRAIN POLE, MISC.:                                   9,808.2282    11,648.7640     $116,487.64 

 

632E84601           2.000    EACH    COMBINATION STRAIN POLE, TYPE TC-81.10,               3,066.6667     3,170.0000       $6,340.00 

                                     DESIGN 6, AS PER PLAN 

 

632E85000           2.000    EACH    COMBINATION STRAIN POLE, TYPE TC-81.10,               5,820.1750     4,965.0000       $9,930.00 

                                     DESIGN 10 

632E85001           4.000    EACH    COMBINATION STRAIN POLE, TYPE TC-81.10,               5,977.5000     6,500.0000      $26,000.00 

                                     DESIGN 10, AS PER PLAN 

 

632E85201           2.000    EACH    COMBINATION STRAIN POLE, TYPE TC-81.10,               7,520.0000     7,700.0000      $15,400.00 

                                     DESIGN 12, AS PER PLAN 

 

632E85304           1.000    EACH    COMBINATION STRAIN POLE, TYPE TC-81.10               14,629.2720    14,700.0000      $14,700.00 

                                     AND SIGN SUPPORT, TYPE TC-9.10 

 

632E85321          10.000    EACH    COMBINATION STRAIN POLE, TYPE TC-81.10,              15,157.8287    15,039.3970     $150,393.97 

                                     DESIGN 13, AS PER PLAN 

 

632E85400           1.000    EACH    COMBINATION STRAIN POLE, TYPE TC-81.10,              13,446.7000    12,500.0000      $12,500.00 

                                     DESIGN 14 

 

632E89300           1.000    EACH    WOOD POLE                                             1,263.7500     1,020.0000       $1,020.00 

 

632E89301          16.000    EACH    WOOD POLE, AS PER PLAN                                  832.7944       508.5625       $8,137.00 

 

632E89400           1.000    EACH    DOWN GUY                                                548.4950       275.0000         $275.00 
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632E89500           1.000    EACH    PEDESTAL, 3'                                            366.7100       366.7100         $366.71 

 

632E89520           3.000    EACH    PEDESTAL, 6'                                            470.0000       500.0000       $1,500.00 

 

632E89600           7.000    EACH    PEDESTAL, 8'                                            513.5366       514.5229       $3,601.66 

 

632E89601          10.000    EACH    PEDESTAL, 8', AS PER PLAN                             1,405.2483     1,500.0000      $15,000.00 

 

632E89610           2.000    EACH    PEDESTAL, 9'                                            866.6667     1,000.0000       $2,000.00 

 

632E89700           7.000    EACH    PEDESTAL, 11'                                           694.5129       543.8300       $3,806.81 

 

632E89802           2.000    EACH    PEDESTAL, 5', TRANSFORMER BASE                          734.8438       703.0000       $1,406.00 

 

632E89803          11.000    EACH    PEDESTAL, 5', TRANSFORMER BASE, AS PER                1,531.7500     1,692.2727      $18,615.00 

                                     PLAN 

 

632E89804           1.000    EACH    PEDESTAL, 7', TRANSFORMER BASE                          564.7650       660.0000         $660.00 

 

632E89900         103.000    EACH    PEDESTAL, 8', TRANSFORMER BASE                          534.9330       515.6485      $53,111.80 

 

632E89901          10.000    EACH    PEDESTAL, 8', TRANSFORMER BASE, AS PER                  677.2500       864.0000       $8,640.00 

                                     PLAN 

 

632E90000           1.000    EACH    PEDESTAL, 11', TRANSFORMER BASE                         703.1767       709.5300         $709.53 

 

632E90001           2.000    EACH    PEDESTAL, 11', TRANSFORMER BASE, AS PER                 595.3333       715.0000       $1,430.00 

                                     PLAN 

 

632E90010          45.000    EACH    PEDESTAL, MISC.:                                        415.6914       299.5900      $13,481.55 

 

632E90020       1,090.000    EACH    REMOVAL OF MISCELLANEOUS TRAFFIC SIGNAL                  82.3624        84.2047      $91,783.10 

                                     ITEM 

 

632E90030         721.000    FT      REMOVAL OF MISCELLANEOUS TRAFFIC SIGNAL                   0.8558         0.6207         $447.56 

                                     ITEM 

 

632E90100          53.000    EACH    REMOVAL OF TRAFFIC SIGNAL INSTALLATION                1,736.1261     1,122.2151      $59,477.40 

 

632E90101          69.000    EACH    REMOVAL OF TRAFFIC SIGNAL INSTALLATION,               1,700.2296     1,783.2258     $123,042.58 

                                     AS PER PLAN 

 

632E90103           9.000    EACH    REMOVAL OF TRAFFIC SIGNAL INSTALLATION                1,152.2829       970.1100       $8,730.99 

                                     FOR STORAGE, AS PER PLAN 

 

632E90104          14.000    EACH    REUSE OF TRAFFIC CONTROL ITEM                           898.5955       969.6493      $13,575.09 

 

632E90200           3.000    EACH    REUSE OF VEHICULAR SIGNAL HEAD                          393.0671       451.6667       $1,355.00 
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632E90202           2.000    EACH    REUSE OF PEDESTRIAN SIGNAL HEAD                         201.2000       145.0000         $290.00 

 

632E90208           1.000    EACH    REUSE OF STRAIN POLE                                    955.0000       750.0000         $750.00 

 

632E90210           2.000    EACH    REUSE OF PEDESTRIAN PUSHBUTTON                          154.8000       130.0000         $260.00 

 

632E90212           1.000    EACH    REUSE OF CONTROLLER                                   1,723.5220     2,000.0000       $2,000.00 

 

632E90213           1.000    EACH    REUSE OF CONTROLLER, AS PER PLAN                        747.5417     1,105.2500       $1,105.25 

 

632E90300           6.000    LS      SIGNALIZATION, MISC.:                                 2,802.4439     1,781.6667      $10,690.00 

 

632E90400       2,384.000    EACH    SIGNALIZATION, MISC.:                                 1,745.8238     1,221.0323   $2,910,940.89 

 

632E90500      10,644.000    FT      SIGNALIZATION, MISC.:                                     3.8141         3.9795      $42,358.00 

 

633E01500           1.000    EACH    CONTROLLER UNIT, TYPE TS2/A1, WITH                    9,183.3750     7,410.0000       $7,410.00 

                                     CABINET, TYPE TS2 

 

633E01501           6.000    EACH    CONTROLLER UNIT, TYPE TS2/A1, WITH                   14,898.7885    12,246.1817      $73,477.09 

                                     CABINET, TYPE TS2, AS PER PLAN 

 

633E01541           2.000    EACH    CONTROLLER UNIT, TYPE TS2/A2, AS PER                  4,973.6280     4,093.1400       $8,186.28 

                                     PLAN 

 

633E01551          50.000    EACH    CONTROLLER UNIT, TYPE TS2/A2, WITH                   12,796.3978    12,832.7476     $641,637.38 

                                     CABINET, TYPE TS2, AS PER PLAN 

 

633E01561           5.000    EACH    CONTROLLER UNIT, TYPE TS2/A2, WITH                   15,070.9500    16,269.2300      $81,346.15 

                                     CABINET, TYPE A1, AS PER PLAN 

 

633E01581          20.000    EACH    CONTROLLER UNIT, TYPE TS2/A2, WITH                    9,685.1894     9,955.5000     $199,110.00 

                                     CABINET, TYPE TS1, AS PER PLAN 

 

633E01600           1.000    EACH    CONTROLLER UNIT, TYPE 170E, WITH                      9,914.7360     9,200.0000       $9,200.00 

                                     CABINET, TYPE 332 

 

633E01661           2.000    EACH    CONTROLLER UNIT, TYPE 2070E, WITH                    12,270.5280    12,240.0000      $24,480.00 

                                     CABINET, TYPE 332, AS PER PLAN 

 

633E01681          16.000    EACH    CONTROLLER UNIT, TYPE 2070L, WITH                     9,963.6859     9,520.7344     $152,331.75 

                                     CABINET, TYPE 332, AS PER PLAN 

 

633E01691           6.000    EACH    CONTROLLER UNIT, TYPE 2070L, AS PER PLAN              3,486.5400     3,475.3333      $20,852.00 

 

633E01701           1.000    EACH    CONTROLLER UNIT, TYPE 2070L, WITH                    10,220.0000     7,500.0000       $7,500.00 

                                     CABINET, TYPE 336, AS PER PLAN 

 

633E39001           4.000    EACH    CONTROLLER, MASTER, TRAFFIC RESPONSIVE,               3,051.7131     2,778.7500      $11,115.00 
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                                     AS PER PLAN 

633E65001           6.000    EACH    CABINET WITHOUT CONTROLLER, AS PER PLAN               7,752.5423     6,155.7000      $36,934.20 

 

633E67000          73.000    EACH    CABINET RISER                                           510.7872       458.2064      $33,449.07 

 

633E67001           7.000    EACH    CABINET RISER, AS PER PLAN                              719.1679       685.7143       $4,800.00 

 

633E67100          71.000    EACH    CABINET FOUNDATION                                    1,506.3972     1,106.6307      $78,570.78 

 

633E67101          37.000    EACH    CABINET FOUNDATION, AS PER PLAN                       1,699.2081     1,470.3268      $54,402.09 

 

633E67200         107.000    EACH    CONTROLLER WORK PAD                                     375.3067       293.5337      $31,408.11 

 

633E67201          24.000    EACH    CONTROLLER WORK PAD, AS PER PLAN                        489.6588       567.3033      $13,615.28 

 

633E67301          10.000    EACH    PREEMPTION, AS PER PLAN                               4,988.0135     6,000.5000      $60,005.00 

 

633E67311         104.000    EACH    PREEMPTION RECEIVING UNIT, AS PER PLAN                  485.5929       477.7885      $49,690.00 

 

633E67320         302.000    FT      PREEMPTION DETECTOR CABLE                                 3.1560         3.7000       $1,117.40 

 

633E67321      17,962.000    FT      PREEMPTION DETECTOR CABLE, AS PER PLAN                    1.4098         0.8728      $15,676.68 

 

633E67351          29.000    EACH    PREEMPTION PHASE SELECTOR, AS PER PLAN                2,240.9165     2,459.4828      $71,325.00 

 

633E67401         112.000    EACH    PREEMPTION CONFIRMATION LIGHT, AS PER PLAN              334.5526       339.8125      $38,059.00 

 

633E67500           1.000    EACH    UNINTERRUPTIBLE POWER SUPPLY (UPS),                   1,197.9133     1,300.0000       $1,300.00 

                                     BATTERY REPLACEMENT 

 

633E67501           6.000    EACH    UNINTERRUPTIBLE POWER SUPPLY (UPS),                   1,292.0900     1,273.7083       $7,642.25 

                                     BATTERY REPLACEMENT, AS PER PLAN 

 

633E68001           1.000    EACH    REMOTE MONITORING STATION, AS PER PLAN              165,237.3083   175,000.0000     $175,000.00 

 

633E68500           1.000    EACH    TELEPHONE SERVICE                                     1,533.3300     1,300.0000       $1,300.00 

 

633E69000          95.000    EACH    TIME SWITCH                                           8,102.0099     7,898.9875     $750,403.81 

 

633E69100          60.000    EACH    TIME SWITCH, SOLID STATE DIGITAL                      6,392.3209     6,062.0667     $363,724.00 

 

633E71000           9.000    EACH    FLASHER CONTROLLER                                    1,212.9867       688.3333       $6,195.00 

 

633E72001           1.000    LS      TRAINING, AS PER PLAN                                 1,000.0000     1,000.0000       $1,000.00 

 

633E72501           2.000    LS      SYSTEM ANALYSIS, AS PER PLAN                         22,036.1091    22,560.5000      $45,121.00 

 

633E74001          17.000    EACH    UNINTERRUPTIBLE POWER SUPPLY (UPS), AS                4,163.0000     4,185.0000      $71,145.00 

                                     PER PLAN 
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633E75000          27.000    EACH    UNINTERRUPTIBLE POWER SUPPLY (UPS), 1000              4,443.7853     4,405.5311     $118,949.34 

                                     WATT 

 

633E75001         201.000    EACH    UNINTERRUPTIBLE POWER SUPPLY (UPS), 1000              4,278.5517     4,040.5522     $812,151.00 

                                     WATT, AS PER PLAN 

 

633E99000         299.000    EACH    CONTROLLER ITEM, MISC.:                               2,878.6823     2,207.6384     $660,083.88 

 

633E99300           5.000    LS      CONTROLLER ITEM, MISC.:                               6,432.1969     3,483.4320      $17,417.16 

 

633E99400          75.000    HOUR    CONTROLLER ITEM, MISC.:                                 125.7533       125.7533       $9,431.50 

 

638E00100         255.000    FT      4" WATER MAIN DUCTILE IRON PIPE ANSI                    176.6667       240.0000      $61,200.00 

                                     CLASS 52, PUSH-ON JOINTS AND FITTINGS 

 

638E00101          19.000    FT      4" WATER MAIN DUCTILE IRON PIPE ANSI                    142.3000       350.0000       $6,650.00 

                                     CLASS 52, PUSH-ON JOINTS AND FITTINGS, 

                                     AS PER PLAN 

 

638E00600         513.000    FT      6" WATER MAIN DUCTILE IRON PIPE ANSI                    166.2304       179.7836      $92,229.00 

                                     CLASS 52, PUSH-ON JOINTS AND FITTINGS 

 

638E00601       1,286.000    FT      6" WATER MAIN DUCTILE IRON PIPE ANSI                    118.9021       123.1954     $158,429.32 

                                     CLASS 52, PUSH-ON JOINTS AND FITTINGS, 

                                     AS PER PLAN 

 

638E00700         910.000    FT      6" WATER MAIN DUCTILE IRON PIPE ANSI                    100.0000       100.0000      $91,000.00 

                                     CLASS 52, MECHANICAL JOINTS AND FITTINGS 

 

638E00701          96.000    FT      6" WATER MAIN DUCTILE IRON PIPE ANSI                    120.0000       132.0000      $12,672.00 

                                     CLASS 52, MECHANICAL JOINTS AND 

                                     FITTINGS, AS PER PLAN 

 

638E00904          34.000    FT      6" WATER MAIN DUCTILE IRON ANCHORING                    111.2550       145.0000       $4,930.00 

                                     PIPE AND FITTINGS 

 

638E01000          10.000    FT      6" WATER MAIN POLYVINYL CHLORIDE PIPE                   100.0000       120.0000       $1,200.00 

                                     AND FITTINGS, ASTM SDR 26 

 

638E01100       1,149.000    FT      6" WATER MAIN POLYVINYL CHLORIDE PIPE                    53.1617        63.9321      $73,458.00 

                                     AND FITTINGS, AWWA CLASS 150 

 

638E01101         246.000    FT      6" WATER MAIN POLYVINYL CHLORIDE PIPE                    78.3766        72.2317      $17,769.00 

                                     AND FITTINGS, AWWA CLASS 150, AS PER 

                                     PLAN 

 

638E01200       1,546.000    FT      8" WATER MAIN DUCTILE IRON PIPE ANSI                     88.2186        96.6132     $149,364.00 

                                     CLASS 52, PUSH-ON JOINTS AND FITTINGS 
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638E01201       1,918.000    FT      8" WATER MAIN DUCTILE IRON PIPE ANSI                     91.6528        95.2709     $182,729.68 

                                     CLASS 52, PUSH-ON JOINTS AND FITTINGS, AS PER PLAN 

 

638E01300          60.000    FT      8" WATER MAIN DUCTILE IRON PIPE ANSI                    230.7500       115.0000       $6,900.00 

                                     CLASS 52, MECHANICAL JOINTS AND FITTINGS 

 

638E01301         817.000    FT      8" WATER MAIN DUCTILE IRON PIPE ANSI                     90.0880        83.8400      $68,497.28 

                                     CLASS 52, MECHANICAL JOINTS AND 

                                     FITTINGS, AS PER PLAN 

 

638E01304         174.000    FT      8" WATER MAIN DUCTILE IRON PIPE ANSI                    184.1250        50.0000       $8,700.00 

                                     CLASS 53, MECHANICAL JOINTS AND FITTINGS 

 

638E01401         305.000    FT      8" WATER MAIN DUCTILE IRON PIPE ANSI                    247.5000       220.0000      $67,100.00 

                                     CLASS 52, BOLTLESS-RESTRAINED JOINTS AND 

                                     FITTINGS, AS PER PLAN 

 

638E01701         166.000    FT      8" WATER MAIN POLYVINYL CHLORIDE PIPE                   100.2659        67.8675      $11,266.00 

                                     AND FITTINGS, AWWA CLASS 150, AS PER PLAN 

 

638E01801          18.000    FT      10" WATER MAIN DUCTILE IRON PIPE ANSI                   222.3667       450.0000       $8,100.00 

                                     CLASS 52, PUSH-ON JOINTS AND FITTINGS, AS PER PLAN 

 

638E02300         255.000    FT      10" WATER MAIN POLYVINYL CHLORIDE PIPE                   66.5450        85.0000      $21,675.00 

                                     AND FITTINGS, AWWA CLASS 150 

 

638E02400       2,389.000    FT      12" WATER MAIN DUCTILE IRON PIPE ANSI                   165.0000       170.0000     $406,130.00 

                                     CLASS 52, PUSH-ON JOINTS AND FITTINGS 

 

638E02401          10.000    FT      12" WATERMAIN DUCTILE IRON PIPE ANSI                    396.7500       451.0000       $4,510.00 

                                     CLASS 52, PUSH-ON JOINTS AND FITTINGS, AS PER PLAN 

 

638E02404         420.000    FT      12" WATER MAIN DUCTILE IRON PIPE ANSI                   148.9197       125.5333      $52,724.00 

                                     CLASS 53, PUSH-ON JOINTS AND FITTINGS 

 

638E02500         559.000    FT      12" WATER MAIN DUCTILE IRON PIPE ANSI                   129.5000       113.0000      $63,167.00 

                                     CLASS 52, MECHANICAL JOINTS AND FITTINGS 

 

638E02505         370.000    FT      12" WATER MAIN DUCTILE IRON PIPE ANSI                   181.3750       173.5000      $64,195.00 

                                     CLASS 53, MECHANICAL JOINTS AND 

                                     FITTINGS, AS PER PLAN 

 

638E02605         142.000    FT      12" WATER MAIN DUCTILE IRON PIPE ANSI                   328.3333       265.0000      $37,630.00 

                                     CLASS 53, BOLTLESS-RESTRAINED JOINTS AND 

                                     FITTINGS, AS PER PLAN 

 

638E02700         433.000    FT      12" WATER MAIN DUCTILE IRON PIPE ANSI                   300.0000       365.0000     $158,045.00 

                                     CLASS 55, BALL AND SOCKET JOINTS AND FITTINGS 
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638E02900         363.000    FT      12" WATER MAIN POLYVINYL CHLORIDE PIPE                   89.1588       104.0000      $37,752.00 

                                     AND FITTINGS, AWWA CLASS 150 

 

638E02901       2,647.000    FT      12" WATER MAIN POLYVINYL CHLORIDE PIPE                   82.0170        44.0000     $116,468.00 

                                     AND FITTINGS, AWWA CLASS 150, AS PER PLAN 

 

638E03001         825.000    FT      16" DUCTILE IRON PIPE ANSI CLASS 52,                    207.1360       200.6800     $165,561.00 

                                     PUSH-ON JOINTS AND FITTINGS, AS PER PLAN 

 

638E03100       5,892.000    FT      16" WATER MAIN DUCTILE IRON PIPE ANSI                   113.2500       125.0000     $736,500.00 

                                     CLASS 52, MECHANICAL JOINTS AND FITTINGS 

 

638E03101         135.000    FT      400 MM WATER MAIN DUCTILE IRON PIPE ANSI                200.0000       200.0000      $27,000.00 

                                     CLASS 52, MECHANICAL JOINTS AND 

                                     FITTINGS, AS PER PLAN 

 

638E03380         427.000    FT      16" WATER MAIN POLYVINYL CHLORIDE PIPE                  138.6575       185.0000      $78,995.00 

                                     AND FITTINGS,  AWWA CLASS C905 

 

638E03400         525.000    FT      20" WATER MAIN DUCTILE IRON PIPE ANSI                   540.0000       570.0000     $299,250.00 

                                     CLASS 52, PUSH-ON JOINTS AND FITTINGS 

 

638E04000         116.000    FT      24" WATER MAIN DUCTILE IRON PIPE ANSI                   728.3333       410.0000      $47,560.00 

                                     CLASS 52, BOLTLESS-RESTRAINED JOINTS AND FITTINGS 

 

638E04100         120.000    FT      24" WATER MAIN DUCTILE IRON PIPE ANSI                   865.0000       775.0000      $93,000.00 

                                     CLASS 56, BALL AND SOCKET JOINTS AND FITTINGS 

 

638E04405         753.000    FT      30" WATER MAIN DUCTILE IRON PIPE ANSI                   333.3333       315.0000     $237,195.00 

                                     CLASS 53, BOLTLESS-RESTRAINED JOINTS AND 

                                     FITTINGS, AS PER PLAN 

 

638E04800          42.000    FT      3/4" COPPER SERVICE BRANCH                               55.0825        47.6667       $2,002.00 

 

638E04801       1,199.000    FT      3/4" COPPER SERVICE BRANCH, AS PER PLAN                  47.7723        50.8010      $60,910.40 

 

638E04900         500.000    FT      1" COPPER SERVICE BRANCH                                 44.1215        37.8300      $18,915.00 

 

638E04901         636.000    FT      1" COPPER SERVICE BRANCH, AS PER PLAN                    23.7348        14.4920       $9,216.90 

 

638E05100         701.000    FT      2" COPPER SERVICE BRANCH                                 49.4861        93.7652      $65,729.40 

 

638E05400         832.000    FT      1" POLYETHYLENE SERVICE BRANCH                           27.1963        50.0000      $41,600.00 

 

638E05501       1,055.000    FT      1-1/2" POLYETHYLENE SERVICE BRANCH, AS                   10.8040         5.0200       $5,296.10 

                                     PER PLAN 

 

638E06200         236.000    FT      POLYETHYLENE ENCASEMENT                                   3.7083         1.0000         $236.00 
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638E06500         255.000    FT      12" STEEL PIPE ENCASEMENT, OPEN CUT                      78.8000        75.0000      $19,125.00 

 

638E06600         510.000    FT      14" STEEL PIPE ENCASEMENT, OPEN CUT                      87.8000        95.0000      $48,450.00 

 

638E06701         134.000    FT      16" STEEL PIPE ENCASEMENT, OPEN CUT,  AS                154.0805       184.8507      $24,770.00 

                                     PER PLAN 

 

638E06712          45.000    FT      30" STEEL PIPE ENCASEMENT, OPEN CUT                     300.0000       500.0000      $22,500.00 

 

638E07321         177.000    FT      48" STEEL PIPE ENCASEMENT, BORED OR                     709.1667       650.0000     $115,050.00 

                                     JACKED, AS PER PLAN 

 

638E07480           4.000    EACH    6" GATE VALVE                                           911.6100       863.0000       $3,452.00 

 

638E07490           4.000    EACH    8" GATE VALVE                                         1,105.7417       598.0000       $2,392.00 

 

638E07608           9.000    EACH    VALVE BOX                                               343.3778       222.2222       $2,000.00 

 

638E07690           2.000    EACH    2" GATE VALVE BOX AND VALVE BOX                         810.0938     1,116.0000       $2,232.00 

 

638E07700           6.000    EACH    4" GATE VALVE AND VALVE BOX                           1,190.0000       870.0000       $5,220.00 

 

638E07701           1.000    EACH    4" GATE VALVE AND VALVE BOX, AS PER PLAN                842.5000       737.0000         $737.00 

 

638E07800          38.000    EACH    6" GATE VALVE AND VALVE BOX                           1,044.7068       959.2105      $36,450.00 

 

638E07801           7.000    EACH    6" GATE VALVE AND VALVE BOX, AS PER PLAN              1,391.4167     1,367.2857       $9,571.00 

 

638E07900           6.000    EACH    8" GATE VALVE AND VALVE BOX                           1,418.7716     1,236.6667       $7,420.00 

 

638E07901           2.000    EACH    8" GATE VALVE AND VALVE BOX, AS PER PLAN              1,477.2410     1,586.7150       $3,173.43 

 

638E08000           2.000    EACH    10" GATE VALVE AND VALVE BOX                          2,267.9488     2,180.0000       $4,360.00 

 

638E08001           1.000    EACH    10" GATE VALVE AND VALVE BOX, AS PER                  1,995.6667     1,791.0000       $1,791.00 

                                     PLAN 

 

638E08100          20.000    EACH    12" GATE VALVE AND VALVE BOX                          2,567.7149     2,415.0000      $48,300.00 

 

638E08102           2.000    EACH    16" GATE VALVE AND VALVE BOX                          8,258.3988     8,100.0000      $16,200.00 

 

638E08103           1.000    EACH    16" GATE VALVE AND VALVE BOX, AS PER                  7,385.0720     7,475.3600       $7,475.36 

                                     PLAN 

 

638E08106           2.000    EACH    20" GATE VALVE AND VALVE BOX                         15,500.0000    14,000.0000      $28,000.00 

 

638E08109           2.000    EACH    24" GATE VALVE, VALVE AND VALVE BOX, AS              21,813.5000    23,000.0000      $46,000.00 

                                     PER PLAN 
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638E08200          12.000    EACH    16" BUTTERFLY VALVE AND VALVE BOX                     4,762.5000     4,300.0000      $51,600.00 

 

638E08702           2.000    EACH    4" CUTTING-IN SLEEVE                                    738.3333       270.0000         $540.00 

 

638E08704           2.000    EACH    6" CUTTING-IN SLEEVE                                  1,600.0000     3,500.0000       $7,000.00 

 

638E08708           2.000    EACH    10" CUTTING-IN SLEEVE                                 1,047.0000       450.0000         $900.00 

 

638E08900           6.000    EACH    6" CUTTING-IN SLEEVE, VALVE AND VALVE                 3,285.8644     4,400.0000      $26,400.00 

                                     BOX 

 

638E09000           1.000    EACH    8" CUTTING-IN SLEEVE, VALVE AND VALVE                 3,475.0000     4,200.0000       $4,200.00 

                                     BOX 

 

638E09200           4.000    EACH    12" CUTTING-IN SLEEVE, VALVE AND VALVE                5,777.6388     8,418.5000      $33,674.00 

                                     BOX 

 

638E09800           2.000    EACH    12" X 12" TAPPING SLEEVE, VALVE AND                   7,289.5980     5,000.0000      $10,000.00 

                                     VALVE BOX 

 

638E10200          29.000    EACH    6" FIRE HYDRANT                                       3,170.0968     2,800.2069      $81,206.00 

 

638E10201          12.000    EACH    6" FIRE HYDRANT, AS PER PLAN                          4,227.7740     4,632.3000      $55,587.60 

 

638E10300          29.000    EACH    FIRE HYDRANT EXTENDED AND ADJUSTED TO                 1,615.7157     1,465.5172      $42,500.00 

                                     GRADE 

 

638E10301           1.000    EACH    FIRE HYDRANT EXTENDED AND ADJUSTED TO                 1,675.3333     1,900.0000       $1,900.00 

                                     GRADE, AS PER PLAN 

 

638E10400           9.000    EACH    FIRE HYDRANT ADJUSTED TO GRADE                          996.5789       993.3333       $8,940.00 

 

638E10480          17.000    EACH    FIRE HYDRANT REMOVED                                    528.9532       533.7265       $9,073.35 

 

638E10500           3.000    EACH    FIRE HYDRANT REMOVED AND RESET                        1,710.6386     1,216.3133       $3,648.94 

 

638E10501           1.000    EACH    FIRE HYDRANT REMOVED AND RESET, AS PER                1,224.0000     1,250.0000       $1,250.00 

                                     PLAN 

 

638E10600           6.000    EACH    FIRE HYDRANT AND GATE VALVE REMOVED AND               1,983.1823     1,232.6067       $7,395.64 

                                     RESET 

 

638E10700           4.000    EACH    FIRE HYDRANT REMOVED AND DISPOSED OF                    344.1593       156.5000         $626.00 

 

638E10800         347.000    EACH    VALVE BOX ADJUSTED TO GRADE                             223.0365       214.2254      $74,336.23 

 

638E10801          64.000    EACH    VALVE BOX ADJUSTED TO GRADE, AS PER PLAN                315.6935       318.6072      $20,390.86 
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638E10900           8.000    EACH    SERVICE BOX ADJUSTED TO GRADE                           136.2191       179.3750       $1,435.00 

 

638E10901           7.000    EACH    SERVICE BOX ADJUSTED TO GRADE, AS PER                   106.4360        52.1800         $365.26 

                                     PLAN 

 

638E11100          65.000    EACH    METER AND CHAMBER REMOVED AND RESET                     762.2147       860.7051      $55,945.83 

 

638E11101           6.000    EACH    METER AND CHAMBER REMOVED AND RESET, AS                 622.3000       441.5000       $2,649.00 

                                     PER PLAN 

 

638E11200           8.000    EACH    METER, SETTING, STOP AND CHAMBER                        820.4695     1,448.8750      $11,591.00 

 

638E11201           9.000    EACH    METER, SETTING, STOP AND CHAMBER, AS PER PLAN         1,076.9939       614.8444       $5,533.60 

 

638E11300           2.000    EACH    1" AIR RELEASE VALVE                                  1,066.6667     1,200.0000       $2,400.00 

 

638E11301           4.000    EACH    1" AIR RELEASE VALVE, AS PER PLAN                       955.2821       988.5650       $3,954.26 

 

638E11500           1.000    MBF     SHEETING AND BRACING ORDERED LEFT IN                  2,497.5220         1.0000           $1.00 

                                     PLACE 

 

638E20102           6.000    FT      SPECIAL - 6" WATER MAIN DUCTILE IRON                    225.0000       340.0000       $2,040.00 

                                     PIPE WITH PUSH-ON JOINTS AND RETAINED 

                                     MECHANICAL JOINT FITTINGS, ANSI CLASS 52 

 

638E20306         108.000    FT      SPECIAL - 8" WATER MAIN DUCTILE IRON                    177.5000       240.0000      $25,920.00 

                                     PIPE WITH PUSH-ON JOINTS AND RETAINED 

                                     MECHANICAL JOINT FITTINGS, ANSI CLASS 52 

 

638E20906          92.000    FT      SPECIAL - 12" WATER MAIN DUCTILE IRON                   245.0000       300.0000      $27,600.00 

                                     PIPE WITH PUSH-ON JOINTS AND RETAINED 

                                     MECHANICAL JOINT FITTINGS, ANSI CLASS 52 

 

638E22200         264.000    FT      SPECIAL - 12" WATER MAIN GALVANIZED                     464.5000       184.0000      $48,576.00 

                                     STEEL PIPE ASTM A53, GRADE B 

 

638E23108           2.000    EACH    SPECIAL - 12" GATE VALVE WITH VALVE BOX,              2,475.0000     2,450.0000       $4,900.00 

                                     COMPLETE 

 

638E23500           1.000    EACH    SPECIAL - 6" CUTTING-IN VALVE WITH VALVE              2,020.0000     2,040.0000       $2,040.00 

                                     BOX, COMPLETE 

 

638E24500           2.000    EACH    SPECIAL - 2" AIR RELIEF VALVE WITH VALVE              1,360.0000     1,520.0000       $3,040.00 

                                     BOX, COMPLETE 

 

638E25000       2,000.000    LB      SPECIAL - MISCELLANEOUS METAL WORK                        1.0500         0.8500       $1,700.00 

 

638E25400           2.000    EACH    SPECIAL - INSTALL 1" METER SETTING,                   2,050.0000     1,600.0000       $3,200.00 

                                     COMPLETE 
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638E25608           2.000    EACH    SPECIAL - 1" METER VAULT                              2,250.0000     2,800.0000       $5,600.00 

 

638E26306           3.000    EACH    SPECIAL - RETAP AND RECONNECT 1" WATER                1,013.3333     1,200.0000       $3,600.00 

                                     SERVICE CONNECTION, SHORT SIDE COMPLETE 

 

638E29708           2.000    EACH    SPECIAL - INSTALL 1" WATER SERVICE                    1,425.0000     2,000.0000       $4,000.00 

                                     CONNECTION, LONG SIDE COMPLETE 

 

638E29800           7.000    EACH    SPECIAL - INSTALL 1-1/2" WATER SERVICE                1,733.3333       500.0000       $3,500.00 

                                     CONNECTION, LONG SIDE COMPLETE 

 

638E30000          30.000    FT      SPECIAL - COPPER WATER TUBING                            27.5000        25.0000         $750.00 

 

638E30200           3.000    EACH    SPECIAL - TEMPORARY SERVICE CONNECTION                1,300.0000     1,600.0000       $4,800.00 

 

638E30300           2.000    EACH    SPECIAL - PLUGGING EXISTING SERVICE                   1,125.0000     2,000.0000       $4,000.00 

                                     CONNECTION 

 

638E30400           9.000    EACH    SPECIAL - PLUGGING EXISTING WATER MAIN                1,327.9658     2,311.1111      $20,800.00 

                                     AND BRANCHES 

 

638E30500          20.000    MBF     SPECIAL - SHEETING LEFT IN PLACE                        625.0000       250.0000       $5,000.00 

 

638E53500           4.000    EACH    VALVE BOX ADJUSTED TO GRADE                             292.3684       425.0000       $1,700.00 

 

638E60900       1,000.000    FT      SPECIAL - 2" POLYVINYL CHLORIDE WATER                    20.1470        23.4900      $23,490.00 

                                     PIPE AND FITTINGS (COL. 801) 

 

638E61704           2.000    EACH    SPECIAL - 2" VALVE AND APPURTENANCES                    628.2570       421.0600         $842.12 

                                     (COL. 802) 

 

638E61900           7.000    EACH    SPECIAL - 6" VALVE AND APPURTENANCES                  1,049.9900     1,454.9200      $10,184.44 

                                     (COL. 802) 

 

638E62000           6.000    EACH    SPECIAL - 8" VALVE AND APPURTENANCES                  1,400.0488     1,855.3900      $11,132.34 

                                     (COL. 802) 

 

638E64050           3.000    EACH    SPECIAL - 3/4" CORPORATION STOP (COL.                   369.7713       476.1700       $1,428.51 

                                     805) 

 

638E64090           2.000    EACH    SPECIAL - 1" CURB STOP (COL. 805)                       275.0000       300.0000         $600.00 

 

638E64120          46.000    EACH    SPECIAL - 3/4" WATER SERVICE TAP,                     1,333.0888       930.7100      $42,812.66 

                                     TRANSFERRED (COL. 805) 

 

638E64150          14.000    EACH    SPECIAL - 2" WATER SERVICE TAP,                       2,067.0500     1,658.6000      $23,220.40 

                                     TRANSFERRED (COL. 805) 
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638E65400          13.000    EACH    SPECIAL - VALVE BOX ADJUSTED TO GRADE                   297.5506       396.1538       $5,150.00 

                                     (COL. 807) 

 

638E65500           2.000    EACH    SPECIAL - SERVICE BOX ADJUSTED TO GRADE                 239.0800       100.0000         $200.00 

                                     (COL. 807) 

 

638E65600           8.000    EACH    SPECIAL - COLUMBUS STANDARD HEAVY DUTY                  580.2900       367.3200       $2,938.56 

                                     VALVE BOX (COL. 807) 

 

638E65700          12.000    EACH    SPECIAL - CUT AND PLUG 6" WATER LINE                    962.6888       816.5100       $9,798.12 

                                     (COL. 808) 

 

638E66700           2.000    EACH    SPECIAL - FIRE HYDRANT, RELOCATED (COL.               1,900.0000     2,500.0000       $5,000.00 

                                     809) 

 

638E80500          36.000    FT      SPECIAL - FURNISHING AND LAYING 4"                      271.0814       196.4061       $7,070.62 

                                     DUCTILE IRON PIPE AND FITTINGS (CIN. 1101) 

 

638E80600         545.000    FT      SPECIAL - FURNISHING AND LAYING 6"                      185.2789       206.5395     $112,564.01 

                                     DUCTILE IRON PIPE AND FITTINGS (CIN. 1101) 

 

638E80700       4,941.000    FT      SPECIAL - FURNISHING AND LAYING 8"                      119.1245       115.0291     $568,358.55 

                                     DUCTILE IRON PIPE AND FITTINGS (CIN. 1101) 

 

638E80800           2.000    FT      SPECIAL - FURNISHING AND LAYING 10"                   1,079.7580       285.0000         $570.00 

                                     DUCTILE IRON PIPE AND FITTINGS (CIN. 1101) 

 

638E80900          90.000    FT      SPECIAL - FURNISHING AND LAYING 12"                     430.6035       375.8173      $33,823.56 

                                     DUCTILE IRON PIPE AND FITTINGS (CIN. 1101) 

 

638E81000       1,429.000    FT      SPECIAL - FURNISHING AND LAYING 16"                     247.7240       267.0000     $381,543.00 

                                     DUCTILE IRON PIPE AND FITTINGS (CIN. 1101) 

 

638E81200           8.000    FT      SPECIAL - FURNISHING AND LAYING 24"                   1,322.5680     1,750.0000      $14,000.00 

                                     DUCTILE IRON PIPE AND FITTINGS (CIN. 1101) 

 

638E82000           1.000    TON     SPECIAL - HAULING WATER WORK MATERIAL                 1,015.3380       200.0000         $200.00 

                                     (CIN. 1102) 

 

638E84006          75.000    FT      SPECIAL - FURNISHING AND INSTALLING 18"                 197.9900       140.0000      $10,500.00 

                                     STEEL CASING (CIN. 1108) 

 

638E84500          67.000    CY      SPECIAL - CONCRETE, CLASS C (CIN. 1110)                 267.4419       114.2678       $7,655.94 

 

638E85800          18.000    EACH    SPECIAL - FURNISHING AND INSTALLING FIRE              3,787.1539     3,388.4889      $60,992.80 

                                     HYDRANT (CIN. 1112) 

 

638E85900           4.000    EACH    SPECIAL - RELOCATING EXISTING FIRE                    2,516.7012     2,712.0525      $10,848.21 

                                     HYDRANT (CIN. 1113) 
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638E86000          16.000    EACH    SPECIAL - REMOVING FIRE HYDRANT (CIN.                   691.7022       694.8219      $11,117.15 

                                     1114) 

 

638E86100          19.000    EACH    SPECIAL - FURNISHING AND INSTALLING FIRE                547.0020       523.0363       $9,937.69 

                                     HYDRANT EXTENSION (CIN. 1115) 

 

638E86200          15.000    EACH    SPECIAL - INSTALLING VALVE BOX, COMPLETE                376.0690       442.7573       $6,641.36 

                                     (CIN. 1116) 

 

638E86300          46.000    EACH    SPECIAL - FURNISHING AND INSTALLING                     958.9836       626.9326      $28,838.90 

                                     VALVE BOX, COMPLETE (CIN. 1116) 

 

638E86400          95.000    CY      SPECIAL - ADDITIONAL EXCAVATION (CIN.                    38.2899        31.0495       $2,949.70 

                                     1119) 

 

638E86404          95.000    CY      SPECIAL - EXPLORATORY EXCAVATION (CIN.                   45.3348        34.2621       $3,254.90 

                                     1120) 

 

638E86600          18.000    EACH    SPECIAL - REMOVING EXISTING MANHOLE CURB                445.5742       370.6983       $6,672.57 

                                     AND COVER (CIN. 1122) 

 

638E86700          20.000    EACH    SPECIAL - REMOVING EXISTING VALVE BOX                   251.6492       145.2605       $2,905.21 

                                     (CIN. 1122) 

 

638E86800          95.000    FT      SPECIAL - CHANGING 8" AND UNDER PIPE                     59.0936        54.0463       $5,134.40 

                                     SEWER (CIN. 1123) 

 

638E86900          95.000    FT      SPECIAL - CHANGING 10" THRU 24" PIPE                    117.3300        72.5495       $6,892.20 

                                     SEWER (CIN. 1123) 

 

638E87100          17.000    EACH    SPECIAL - RESETTING EXISTING VALVE BOX,                 334.5740       215.0394       $3,655.67 

                                     COMPLETE (CIN. 1125) 

 

638E87300         136.000    FT      SPECIAL - HAULING, INSTALLING AND                        89.3367       100.2500      $13,634.00 

                                     CONNECTING 1" COPPER SERVICE PIPE (CIN. 1126) 

 

638E87600         908.000    FT      SPECIAL - FURNISHING, INSTALLING AND                     63.7368        51.8856      $47,112.16 

                                     CONNECTING 3/4" COPPER SERVICE PIPE 

                                     (CIN. 1126) 

 

638E87604         197.000    FT      SPECIAL - FURNISHING, INSTALLING AND                     98.9480        55.0000      $10,835.00 

                                     CONNECTING 1" COPPER SERVICE PIPE (CIN. 1126) 

 

638E87608          52.000    FT      SPECIAL - FURNISHING, INSTALLING AND                    129.9621        81.5385       $4,240.00 

                                     CONNECTING 1-1/2" COPPER SERVICE PIPE (CIN. 1126) 

 

638E87612          79.000    FT      SPECIAL - FURNISHING, INSTALLING AND                    138.8385        74.8734       $5,915.00 

                                     CONNECTING 2" COPPER SERVICE PIPE (CIN. 1126) 
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638E87800           7.000    EACH    SPECIAL - RECONNECTING EXISTING SERVICE               1,107.5146     1,128.5714       $7,900.00 

                                     BRANCH (CIN. 1128) 

 

638E88500          26.000    EACH    SPECIAL - DISCONNECTING EXISTING SERVICE                677.7928       452.7096      $11,770.45 

                                     BRANCH (CIN. 1130) 

 

638E88700          40.000    EACH    SPECIAL - FURNISHING AND INSTALLING CURB                423.9010       113.8580       $4,554.32 

                                     AND ROADWAY BOX (CIN. 1131) 

 

638E88800           9.000    EACH    SPECIAL - RESETTING EXISTING CURB AND                   291.0351       217.8478       $1,960.63 

                                     ROADWAY BOX (CIN. 1132) 

 

638E89300           1.000    EACH    SPECIAL - RELOCATING EXISTING 3/4"                      891.9667     1,069.7500       $1,069.75 

                                     FROST-PROOF METER SETTING (CIN. 1134) 

 

638E89400           3.000    EACH    SPECIAL - RELOCATING EXISTING 1"                        957.6544     1,083.0167       $3,249.05 

                                     FROST-PROOF METER SETTING (CIN. 1134) 

 

638E89650           1.000    EACH    SPECIAL - RESETTING EXISTING 5/8" FROST                 825.2840     1,000.0000       $1,000.00 

                                     PROOF METER SETTING (CIN. 1135) 

 

638E89700           3.000    EACH    SPECIAL - RESETTING EXISTING 3/4"                       624.9383       441.8500       $1,325.55 

                                     FROST-PROOF METER SETTING (CIN. 1135) 

 

638E89800           1.000    EACH    SPECIAL - RESETTING EXISTING 1"                         684.0533       441.8500         $441.85 

                                     FROST-PROOF METER SETTING (CIN. 1135) 

 

638E89804           1.000    EACH    SPECIAL - RESETTING EXISTING 1-1/2"                   1,221.6467     2,162.3500       $2,162.35 

                                     FROST-PROOF METER SETTING (CIN. 1135) 

 

638E90300          18.000    EACH    SPECIAL - REMOVING CURB AND ROADWAY BOX                 146.0167        37.7000         $678.60 

                                     (CIN. 1138) 

 

638E98000          69.000    EACH    WATER WORK, MISC.:                                    2,694.3860     2,451.6626     $169,164.72 

 

638E98100           8.000    LS      WATER WORK, MISC.:                                   18,540.1970    18,087.5000     $144,700.00 

 

638E98400          92.000    LB      WATER WORK, MISC.:                                        1.8217         1.9500         $179.40 

 

638E98500           1.000    MBF     WATER WORK, MISC.:                                    6,853.9033     2,400.0000       $2,400.00 

 

638E98600       1,115.000    FT      WATER WORK, MISC.:                                       85.3163        55.1935      $61,540.75 

 

642E00090       3,959.680    MILE    EDGE LINE                                               442.6505       407.5556   $1,613,789.82 

 

642E00091       1,957.140    MILE    EDGE LINE, AS PER PLAN                                  556.7375       514.0909   $1,006,147.80 

 

642E00094       1,478.780    MILE    EDGE LINE, 6"                                           554.7821       523.3959     $773,987.43 
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642E00100      11,098.719    MILE    EDGE LINE, TYPE 1                                       402.7850       386.8861   $4,293,940.32 

 

642E00101       1,058.260    MILE    EDGE LINE, TYPE 1, AS PER PLAN                          518.2999       485.8273     $514,131.63 

 

642E00104       1,258.250    MILE    EDGE LINE, TYPE 3                                       548.9707       526.2347     $662,134.79 

 

642E00105         140.000    MILE    EDGE LINE, 6", TYPE 1, AS PER PLAN                      468.6667       419.0000      $58,660.00 

 

642E00190         239.120    MILE    LANE LINE                                               350.1172       301.8517      $72,178.78 

 

642E00191       1,818.320    MILE    LANE LINE, AS PER PLAN                                  235.1066       219.1115     $398,414.85 

 

642E00194       1,041.020    MILE    LANE LINE, 6"                                           248.1432       221.3349     $230,414.02 

 

642E00200       1,074.851    MILE    LANE LINE, TYPE 1                                       203.5043       188.3451     $202,442.96 

 

642E00201         406.600    MILE    LANE LINE, TYPE 1, AS PER PLAN                          213.5679       189.0367      $76,862.32 

 

642E00204         551.990    MILE    LANE LINE, TYPE 3                                       218.1302       207.6052     $114,595.98 

 

642E00205          31.000    MILE    LANE LINE, 6", TYPE 1, AS PER PLAN                      162.0000       109.0000       $3,379.00 

 

642E00290       2,343.840    MILE    CENTER LINE                                             548.9293       507.2572   $1,188,929.79 

 

642E00291          50.030    MILE    CENTER LINE, AS PER PLAN                                430.3333       492.0000      $24,614.76 

 

642E00300       7,349.973    MILE    CENTER LINE, TYPE 1                                     493.3275       479.2011   $3,522,115.28 

 

642E00301          54.000    MILE    CENTER LINE, TYPE 1, AS PER PLAN                        510.0000       469.0000      $25,326.00 

 

642E00390     135,242.000    FT      CHANNELIZING LINE                                         0.4063         0.3577      $48,373.63 

 

642E00391     367,161.000    FT      CHANNELIZING LINE, AS PER PLAN                            0.4277         0.3945     $144,853.93 

 

642E00394     279,970.000    FT      CHANNELIZING LINE, 12"                                    0.4959         0.3504      $98,106.20 

 

642E00400     306,613.000    FT      CHANNELIZING LINE, TYPE 1                                 0.3319         0.3292     $100,931.34 

 

642E00401         550.000    FT      CHANNELIZING LINE, TYPE 1, AS PER PLAN                    0.3234         0.3182         $175.00 

 

642E00404     133,731.000    FT      CHANNELIZING LINE, TYPE 3                                 0.4108         0.3556      $47,561.15 

 

642E00405         500.000    FT      CHANNELIZING LINE, 12", TYPE 1, AS PER                    0.4250         0.3500         $175.00 

                                     PLAN 

 

642E00490      33,075.000    FT      STOP LINE                                                 2.6845         2.7429      $90,721.70 

 

642E00500      46,394.000    FT      STOP LINE, TYPE 1                                         2.5293         2.5945     $120,369.60 
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642E00501         100.000    FT      STOP LINE, TYPE 1, AS PER PLAN                            2.1425         2.0000         $200.00 

 

642E00590      22,823.000    FT      CROSSWALK LINE                                            1.7910         1.7369      $39,641.45 

 

642E00591         481.000    FT      CROSSWALK LINE, AS PER PLAN                               4.7790         4.2076       $2,023.85 

 

642E00600      12,537.000    FT      CROSSWALK LINE, TYPE 1                                    2.6365         2.5719      $32,244.40 

 

642E00690     116,634.000    FT      TRANSVERSE LINE                                           1.4635         1.2154     $141,752.15 

 

642E00691       6,947.000    FT      TRANSVERSE LINE, AS PER PLAN                              1.7467         1.4900      $10,351.03 

 

642E00700     149,075.000    FT      TRANSVERSE LINE, TYPE 1                                   1.0424         0.9924     $147,936.34 

 

642E00701         434.000    FT      TRANSVERSE LINE, TYPE 1, AS PER PLAN                      0.8375         0.7000         $303.80 

 

642E00800      20,390.000    FT      CURB MARKING, TYPE 1                                      0.4452         0.4932      $10,056.40 

 

642E00900      12,767.000    SF      ISLAND MARKING, TYPE 1                                    0.7707         0.6452       $8,237.35 

 

642E00910      13,242.000    SF      ISLAND MARKING                                            1.1088         1.0000      $13,242.04 

 

642E00990          49.000    EACH    RAILROAD SYMBOL MARKING                                 222.3423       190.6122       $9,340.00 

 

642E01000         143.000    EACH    RAILROAD SYMBOL MARKING, TYPE 1                         165.7850       167.5524      $23,960.00 

 

642E01001           5.000    EACH    RAILROAD SYMBOL MARKING, TYPE 1, AS PER                 142.5000       145.0000         $725.00 

                                     PLAN 

 

642E01100           8.000    EACH    SCHOOL SYMBOL MARKING, 72", TYPE 1                      278.0000       250.0000       $2,000.00 

 

642E01108          56.000    EACH    SCHOOL SYMBOL MARKING, 96"                              211.4601       178.1786       $9,978.00 

 

642E01110         162.000    EACH    SCHOOL SYMBOL MARKING, 96", TYPE 1                      170.9407       174.2593      $28,230.00 

 

642E01111           5.000    EACH    SCHOOL SYMBOL MARKING, 96", TYPE 1, AS                  142.5000       145.0000         $725.00 

                                     PER PLAN 

 

642E01124           2.000    EACH    SCHOOL SYMBOL MARKING, 120", TYPE 1                     337.5000       475.0000         $950.00 

 

642E01190       5,151.000    FT      PARKING LOT STALL MARKING                                 1.7183         1.3413       $6,908.90 

 

642E01200      20,627.000    FT      PARKING LOT STALL MARKING, TYPE 1                         0.5385         0.4869      $10,042.76 

 

642E01290       1,730.000    EACH    LANE ARROW                                               44.8357        41.6994      $72,140.00 

 

642E01300       2,342.000    EACH    LANE ARROW, TYPE 1                                       35.5066        35.4125      $82,936.00 
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642E01301          20.000    EACH    LANE ARROW, TYPE 1, AS PER PLAN                          32.0000        29.0000         $580.00 

 

642E01380           2.000    EACH    WORD ON PAVEMENT, 48"                                    75.0000        50.0000         $100.00 

 

642E01390           2.000    EACH    WORD ON PAVEMENT, 72"                                    71.0000        75.0000         $150.00 

 

642E01400          45.000    EACH    WORD ON PAVEMENT, 72", TYPE 1                            47.4833        50.0000       $2,250.00 

 

642E01408         330.000    EACH    WORD ON PAVEMENT, 96"                                    56.5550        56.2515      $18,563.00 

 

642E01410         246.000    EACH    WORD ON PAVEMENT, 96", TYPE 1                            39.5367        38.6992       $9,520.00 

 

642E01490       1,735.000    FT      DOTTED LINE, 4"                                           0.7751         0.4906         $851.16 

 

642E01500      26,811.000    FT      DOTTED LINE, 4", TYPE 1                                   0.1879         0.1998       $5,356.18 

 

642E01508      16,575.000    FT      DOTTED LINE, 6"                                           0.5090         0.3501       $5,802.26 

 

642E01509         200.000    FT      DOTTED LINE, 6", AS PER PLAN                              0.7875         0.7500         $150.00 

 

642E01510       5,247.000    FT      DOTTED LINE, 6", TYPE 1                                   0.8783         0.7727       $4,054.50 

 

642E01520         200.000    FT      DOTTED LINE, 8"                                           0.8800         0.3500          $70.00 

 

642E01522       2,490.000    FT      DOTTED LINE, 8", TYPE 1                                   0.2167         0.2500         $622.50 

 

642E01551      39,615.000    FT      DOTTED LINE, 12", AS PER PLAN                             0.5467         0.4400      $17,430.60 

 

642E01600          14.000    EACH    BIKE LANE SYMBOL MARKING                                 75.6667        90.0000       $1,260.00 

 

642E01700          14.000    EACH    HANDICAP SYMBOL MARKING                                  84.7381        93.2143       $1,305.00 

 

642E01702          46.000    EACH    HANDICAP SYMBOL MARKING, TYPE 1                          43.6011        40.2826       $1,853.00 

 

642E20000           8.000    LS      TWO-WAY RADIO EQUIPMENT                                  13.6973         1.0200           $8.16 

 

642E20800          40.000    FT      YIELD LINE                                                8.4118         7.8000         $312.00 

 

642E30000      27,443.000    FT      REMOVAL OF PAVEMENT MARKING                               1.6951         1.5372      $42,186.45 

 

642E30010       2,100.000    SF      REMOVAL OF PAVEMENT MARKING                               2.0000         1.5238       $3,200.00 

 

642E30020         133.000    EACH    REMOVAL OF PAVEMENT MARKING                              74.5402        57.6692       $7,670.00 

 

642E30030          17.260    MILE    REMOVAL OF PAVEMENT MARKING                           3,595.3227     3,904.2636      $67,387.59 

 

642E40000          11.000    EACH    SPECIAL - AIR SPEED ZONE MARKING                        390.0000       263.6364       $2,900.00 

 

642E50000         899.440    MILE    PAVEMENT MARKING, MISC.:                                468.0101       408.9563     $367,831.68 
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642E50010          20.000    EACH    PAVEMENT MARKING, MISC.:                                 55.0000        50.0000       $1,000.00 

 

642E50020      43,630.000    FT      PAVEMENT MARKING, MISC.:                                  0.5759         0.4473      $19,514.00 

 

642E50030          13.000    SF      PAVEMENT MARKING, MISC.:                                  5.1250         5.0000          $65.00 

 

642E99000           5.000    LS      SPECIAL - PAVEMENT MARKING                            5,635.8970    12,909.6000      $64,548.00 

 

643E00100       1,161.470    MILE    EDGE LINE                                               591.9150       576.2092     $669,249.72 

 

643E00101         290.340    MILE    EDGE LINE, AS PER PLAN                                  587.8142       570.7019     $165,697.60 

 

643E00104           4.900    MILE    EDGE LINE, 6"                                         1,475.8000     1,170.0000       $5,733.00 

 

643E00200         158.490    MILE    LANE LINE                                               305.7337       262.3484      $41,579.59 

 

643E00201          84.120    MILE    LANE LINE, AS PER PLAN                                  267.6900       235.0000      $19,768.20 

 

643E00204           2.050    MILE    LANE LINE, 6"                                         1,163.8000       865.0000       $1,773.25 

 

643E00300         477.570    MILE    CENTER LINE                                             630.7233       615.7757     $294,075.99 

 

643E00301         113.100    MILE    CENTER LINE, AS PER PLAN                                849.3467       785.0000      $88,783.50 

 

643E00400      57,791.000    FT      CHANNELIZING LINE                                         0.4163         0.3720      $21,497.96 

 

643E00401      44,712.150    FT      CHANNELIZING LINE, AS PER PLAN                            0.5355         0.4822      $21,558.53 

 

643E00404           0.540    MILE    CHANNELIZING LINE, 12"                               10,861.8000    10,270.0000       $5,545.80 

 

643E00500      20,838.000    FT      STOP LINE                                                 3.1009         2.7418      $57,134.60 

 

643E00600       6,991.000    FT      CROSSWALK LINE                                            1.4509         1.4559      $10,178.40 

 

643E00700      72,402.000    FT      TRANSVERSE LINE                                           1.5937         1.4727     $106,623.35 

 

643E00900         852.000    SF      ISLAND MARKING                                            2.4815         2.1583       $1,838.88 

 

643E01000          25.000    EACH    RAILROAD SYMBOL MARKING                                 242.3973       232.0000       $5,800.00 

 

643E01100           2.000    EACH    SCHOOL SYMBOL MARKING, 72"                              600.0000       600.0000       $1,200.00 

 

643E01110          35.000    EACH    SCHOOL SYMBOL MARKING, 96"                              225.0000       200.0000       $7,000.00 

 

643E01120           1.000    EACH    SCHOOL SYMBOL MARKING, 120"                             545.5714       465.0000         $465.00 

 

643E01300       1,147.000    EACH    LANE ARROW                                               51.4034        44.4638      $51,000.00 
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643E01410         311.000    EACH    WORD ON PAVEMENT, 96"                                    61.0991        50.0000      $15,550.00 

 

643E01500      47,171.000    FT      DOTTED LINE, 4"                                           0.6308         0.5464      $25,774.81 

 

643E01510         675.000    FT      DOTTED LINE, 6"                                           1.4700         1.4500         $978.75 

 

643E20000           1.000    LS      TWO-WAY RADIO EQUIPMENT                                   1.0000         1.0000           $1.00 

 

643E30030          25.000    MILE    REMOVAL OF PAVEMENT MARKING                             900.0000     1,000.0000      $25,000.00 

 

643E40000           9.000    EACH    SPECIAL - AIR SPEED ZONE MARKING                        453.0000       350.0000       $3,150.00 

 

643E50000         312.940    MILE    PAVEMENT MARKING, MISC.:                                391.2500       357.0000     $111,719.58 

 

643E50100          14.000    EACH    PAVEMENT MARKING, MISC.:                                298.6071       100.0000       $1,400.00 

 

643E50200     109,047.000    FT      PAVEMENT MARKING, MISC.:                                  0.5150         0.4600      $50,161.62 

 

644E00100         912.482    MILE    EDGE LINE                                             2,548.3958     2,396.3545   $2,186,630.38 

 

644E00104         368.690    MILE    EDGE LINE, 6"                                         3,169.7008     3,132.1062   $1,154,776.24 

 

644E00200         222.456    MILE    LANE LINE                                             1,283.3558     1,194.7670     $265,783.09 

 

644E00201         103.010    MILE    LANE LINE, AS PER PLAN                                1,238.3177     1,157.1473     $119,197.74 

 

644E00204         269.500    MILE    LANE LINE, 6"                                         1,231.9341     1,157.4657     $311,937.02 

 

644E00300         353.360    MILE    CENTER LINE                                           3,899.7690     3,456.2283   $1,221,292.85 

 

644E00400     258,310.800    FT      CHANNELIZING LINE                                         1.5153         1.4060     $363,190.53 

 

644E00401         285.000    FT      CHANNELIZING LINE, AS PER PLAN                            4.2000         7.2900       $2,077.65 

 

644E00404      83,738.000    FT      CHANNELIZING LINE, 12"                                    1.6411         1.6415     $137,454.27 

 

644E00500      63,933.500    FT      STOP LINE                                                 6.2840         6.5007     $415,613.73 

 

644E00600      73,430.000    FT      CROSSWALK LINE                                            3.3092         3.0887     $226,803.94 

 

644E00601       8,996.000    FT      CROSSWALK LINE, AS PER PLAN                               4.3854         4.4881      $40,374.87 

 

644E00700     103,633.000    FT      TRANSVERSE LINE                                           5.3193         5.0943     $527,938.04 

 

644E00701       6,974.000    FT      TRANSVERSE LINE, AS PER PLAN                              2.2366         1.5881      $11,075.50 

 

644E00900       6,923.000    SF      ISLAND MARKING                                            2.7703         2.6096      $18,066.12 

 

644E01000          65.000    EACH    RAILROAD SYMBOL MARKING                                 560.0602       552.3692      $35,904.00 
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644E01001           2.000    EACH    RAILROAD SYMBOL MARKING, AS PER PLAN                    750.0000       750.0000       $1,500.00 

 

644E01100          33.000    EACH    SCHOOL SYMBOL MARKING, 72"                              525.6729       550.9091      $18,180.00 

 

644E01110          40.000    EACH    SCHOOL SYMBOL MARKING, 96"                              534.3475       550.8500      $22,034.00 

 

644E01120           2.000    EACH    SCHOOL SYMBOL MARKING, 120"                             580.0000       580.0000       $1,160.00 

 

644E01200      50,043.000    FT      PARKING LOT STALL MARKING                                 1.5090         1.4070      $70,412.86 

 

644E01300       3,053.000    EACH    LANE ARROW                                               89.1773        85.2802     $260,360.53 

 

644E01301           6.000    EACH    LANE ARROW, AS PER PLAN                                 255.4463       250.0000       $1,500.00 

 

644E01350          17.000    EACH    LANE REDUCTION ARROW                                    219.6757       194.9412       $3,314.00 

 

644E01382          17.000    EACH    WORD ON PAVEMENT, 48"                                   363.6720       357.6118       $6,079.40 

 

644E01400         238.000    EACH    WORD ON PAVEMENT, 72"                                   103.0344        96.3562      $22,932.77 

 

644E01410         108.000    EACH    WORD ON PAVEMENT, 96"                                   138.8678       115.4439      $12,467.94 

 

644E01500      19,156.000    FT      DOTTED LINE, 4"                                           1.7473         1.4008      $26,832.84 

 

644E01501         718.000    FT      DOTTED LINE, 4", AS PER PLAN                              1.6150         1.8045       $1,295.60 

 

644E01502       3,076.000    FT      DOTTED LINE, 5"                                           0.6867         0.7000       $2,153.20 

 

644E01510      34,526.000    FT      DOTTED LINE, 6"                                           1.3456         1.1621      $40,122.30 

 

644E01511       5,085.000    FT      DOTTED LINE, 6", AS PER PLAN                              1.5720         1.6441       $8,360.00 

 

644E01514       4,258.000    FT      DOTTED LINE, 8"                                           1.6648         1.7830       $7,592.05 

 

644E01520       5,517.000    FT      DOTTED LINE, 12"                                          1.7503         1.7904       $9,877.89 

 

644E01600          87.000    EACH    HANDICAP SYMBOL MARKING                                 102.3994        84.2338       $7,328.34 

 

644E01620           2.000    EACH    BIKE CROSSING SYMBOL                                    295.8333       275.0000         $550.00 

 

644E01630         114.000    EACH    BIKE LANE SYMBOL MARKING                                302.3824       296.8421      $33,840.00 

 

644E20800         148.000    FT      YIELD LINE                                               16.0867        11.7881       $1,744.64 

 

644E30000     275,659.000    FT      REMOVAL OF PAVEMENT MARKING                               0.5999         0.5112     $140,909.01 

 

644E30020         131.000    EACH    REMOVAL OF PAVEMENT MARKING                             149.3972       122.1221      $15,998.00 
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644E40000          50.000    EACH    SPECIAL - AIR SPEED ZONE MARKING                        250.0528       281.9952      $14,099.76 

 

644E40010         266.000    SF      SPECIAL - AIR SPEED ZONE MARKING                         24.4043        22.3684       $5,950.00 

 

644E50100          72.000    EACH    PAVEMENT MARKING, MISC.:                                137.3542       138.9583      $10,005.00 

 

644E99000           3.000    LS      SPECIAL - PAVEMENT MARKING                           43,050.5000    44,833.3333     $134,500.00 

 

645E00094           1.170    MILE    EDGE LINE, 6", TYPE A                                20,600.0000    20,600.0000      $24,102.00 

 

645E00100           0.110    MILE    EDGE LINE, TYPE A1                                   22,428.0789    23,212.4545       $2,553.37 

 

645E00110          13.560    MILE    EDGE LINE, TYPE A3                                   17,880.3221    17,959.8723     $243,535.87 

 

645E00116           1.030    MILE    EDGE LINE, 6", TYPE A3                               24,452.2330    24,452.2330      $25,185.80 

 

645E00194           1.070    MILE    LANE LINE, 6", TYPE A                                 8,505.0000     8,505.0000       $9,100.35 

 

645E00210           7.230    MILE    LANE LINE, TYPE A3                                    8,197.2597     7,335.3278      $53,034.42 

 

645E00216           0.550    MILE    LANE LINE, 6", TYPE A3                                8,406.4000     8,406.4000       $4,623.52 

 

645E00300           0.060    MILE    CENTER LINE, TYPE A1                                 36,147.7614    39,867.1650       $2,392.03 

 

645E00310           2.020    MILE    CENTER LINE, TYPE A3                                 33,642.6178    33,767.2129      $68,209.77 

 

645E00410       2,983.000    FT      CHANNELIZING LINE, TYPE A3                                7.6579         7.3824      $22,021.62 

 

645E00510         337.000    FT      STOP LINE, TYPE A3                                       20.2825        18.0000       $6,066.00 

 

645E00610       1,232.000    FT      CROSSWALK LINE, TYPE A3                                  10.1713         9.0000      $11,088.00 

 

645E00710       1,066.000    FT      TRANSVERSE LINE, TYPE A3                                 21.1759        20.9719      $22,356.04 

 

645E00910         427.000    SF      ISLAND MARKING, TYPE A3                                  11.5175        10.0000       $4,270.00 

 

645E01010           1.000    EACH    RAILROAD SYMBOL MARKING, TYPE A3                      1,239.2875     1,000.0000       $1,000.00 

 

645E01310          29.000    EACH    LANE ARROW, TYPE A3                                     346.5944       341.3793       $9,900.00 

 

645E01311           3.000    EACH    LANE ARROW, TYPE A3, AS PER PLAN                        848.9300       800.0000       $2,400.00 

 

645E01480       1,129.000    FT      DOTTED LINE, 4", TYPE A3                                  3.3222         2.8618       $3,230.92 

 

645E30000          98.000    FT      REMOVAL OF PAVEMENT MARKINGS                             11.8333        11.7500       $1,151.50 

 

645E30010           4.000    EACH    REMOVAL OF PAVEMENT MARKINGS                             50.0000        50.0000         $200.00 

 

645E99000           1.000    LS      SPECIAL - PAVEMENT MARKING                           50,666.6667    75,000.0000      $75,000.00 
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646E10000         300.690    MILE    EDGE LINE                                             2,619.1486     2,490.7637     $748,947.73 

 

646E10001          70.298    MILE    EDGE LINE, AS PER PLAN                                2,503.1776     2,384.9933     $167,660.26 

 

646E10010         156.650    MILE    EDGE LINE, 6"                                         2,961.2238     2,367.8562     $370,924.67 

 

646E10100         122.590    MILE    LANE LINE                                             1,416.4449     1,247.0588     $152,876.94 

 

646E10101          69.761    MILE    LANE LINE, AS PER PLAN                                1,135.1851     1,080.0587      $75,345.97 

 

646E10110         103.560    MILE    LANE LINE, 6"                                         1,520.9562     1,294.1970     $134,027.04 

 

646E10200          58.030    MILE    CENTER LINE                                           4,194.3123     3,936.0984     $228,411.79 

 

646E10300      89,835.000    FT      CHANNELIZING LINE                                         1.6246         1.6003     $143,758.62 

 

646E10301      25,106.000    FT      CHANNELIZING LINE, AS PER PLAN                            1.5057         1.4878      $37,353.70 

 

646E10310      40,409.000    FT      CHANNELIZING LINE, 12"                                    2.5272         2.5015     $101,082.17 

 

646E10400       7,175.000    FT      STOP LINE                                                10.5572        10.3949      $74,583.30 

 

646E10500       7,912.000    FT      CROSSWALK LINE                                            4.9754         4.5536      $36,028.25 

 

646E10600      15,917.000    FT      TRANSVERSE LINE                                           6.2976         6.7619     $107,629.95 

 

646E10800         829.000    SF      ISLAND MARKING                                            4.3572         4.0803       $3,382.60 

 

646E20000          12.000    EACH    RAILROAD SYMBOL MARKING                                 525.5000       550.0000       $6,600.00 

 

646E20110          11.000    EACH    SCHOOL SYMBOL MARKING, 96"                              580.6586       620.4545       $6,825.00 

 

646E20300         404.000    EACH    LANE ARROW                                              169.9207       162.3212      $65,577.77 

 

646E20350           6.000    EACH    LANE REDUCTION ARROW                                    260.0000       260.0000       $1,560.00 

 

646E20400          28.000    EACH    WORD ON PAVEMENT, 72"                                   198.9200       198.2279       $5,550.38 

 

646E20410           8.000    EACH    WORD ON PAVEMENT, 96"                                   281.5000       229.5000       $1,836.00 

 

646E20500      10,953.000    FT      DOTTED LINE                                               2.6148         2.4592      $26,935.65 

 

646E20510       4,094.000    FT      DOTTED LINE, 12"                                          3.0367         3.1100      $12,732.34 

 

646E20701         272.000    SF      AIR SPEED ZONE MARKING, AS PER PLAN                      21.3333        24.0000       $6,528.00 

 

646E20800          14.000    FT      YIELD LINE                                               77.6250        75.0000       $1,050.00 
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646E50000          39.000    EACH    REMOVAL OF PAVEMENT MARKING                              83.3193       115.7282       $4,513.40 

 

646E50100     148,333.000    FT      REMOVAL OF PAVEMENT MARKING                               0.1920         0.1941      $28,787.80 

 

646E50200         350.000    SF      REMOVAL OF PAVEMENT MARKING                               3.8929         4.0000       $1,400.00 

 

646E98000          34.000    EACH    PAVEMENT MARKING, MISC.:                                212.8571       175.0000       $5,950.00 

 

646E99000           2.000    LS      SPECIAL - PAVEMENT MARKING                           63,328.3643    50,725.0000     $101,450.00 

 

647E18010       4,000.000    FT      CHANNELIZING LINE, TYPE B                                 5.4233         4.5200      $18,080.00 

 

647E18012       1,303.000    FT      CHANNELIZING LINE, 8", TYPE B125                          6.0337         5.6306       $7,336.65 

 

647E18014       1,100.000    FT      CHANNELIZING LINE, 12", TYPE B90                          8.4250         9.8500      $10,835.00 

 

647E18060       4,584.000    FT      STOP LINE, TYPE B                                        15.8367        13.5679      $62,195.40 

 

647E18062       1,451.000    FT      STOP LINE, TYPE B125                                     15.2232        14.6816      $21,303.05 

 

647E20012       1,351.000    FT      CROSSWALK LINE, TYPE B125                                 8.4443         7.8790      $10,644.50 

 

647E20102          22.000    FT      TRANSVERSE/DIAGONAL LINE, TYPE A125                      20.0000        20.0000         $440.00 

 

647E20110       1,500.000    FT      TRANSVERSE LINE, TYPE B                                  15.3333        13.0000      $19,500.00 

 

647E20112         122.000    FT      TRANSVERSE/DIAGONAL LINE, TYPE B125                      10.8333         9.2500       $1,128.50 

 

647E20310           6.000    EACH    RAILROAD SYMBOL MARKING, TYPE B                         815.3333     1,046.0000       $6,276.00 

 

647E20312          12.000    EACH    RAILROAD SYMBOL MARKING, TYPE B125                    1,150.3806     1,045.0000      $12,540.00 

 

647E20412           2.000    EACH    SCHOOL SYMBOL MARKING, 72", TYPE B125                   250.0000       250.0000         $500.00 

 

647E20440           6.000    EACH    SCHOOL SYMBOL MARKING, 96", TYPE B                      690.3333       633.0000       $3,798.00 

 

647E20442           2.000    EACH    SCHOOL SYMBOL MARKING, 96", TYPE B125                   783.3333       550.0000       $1,100.00 

 

647E20512       2,670.000    FT      PARKING LOT STALL MARKING, TYPE B125                      3.6428         3.4925       $9,325.00 

 

647E20610         120.000    EACH    LANE ARROW, TYPE B                                      239.3000       207.9000      $24,948.00 

 

647E20612          64.000    EACH    LANE ARROW, TYPE B125                                   314.4423       299.6875      $19,180.00 

 

647E20712           1.000    EACH    WORD ON PAVEMENT, 72", TYPE B125                        300.0000       300.0000         $300.00 

 

647E50000         500.000    FT      REMOVAL OF PAVEMENT MARKING                               4.2500         1.0000         $500.00 

 

647E50010          10.000    EACH    REMOVAL OF PAVEMENT MARKING                              98.3400        50.0200         $500.20 
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651E10000       1,179.000    CY      TOPSOIL STOCKPILED                                        7.7000         3.0000       $3,537.00 

 

651E10001      15,324.000    CY      TOPSOIL STOCKPILED, AS PER PLAN                           2.4581         1.4966      $22,933.83 

 

652E10000       1,179.000    CY      PLACING STOCKPILED TOPSOIL                               10.4286        10.0000      $11,790.00 

 

652E10001         333.000    CY      PLACING STOCKPILED TOPSOIL, AS PER PLAN                  19.0267        18.0000       $5,994.00 

 

653E10000       3,906.000    CY      TOPSOIL FURNISHED AND PLACED                             24.1591        30.9917     $121,053.50 

 

653E10001         120.000    CY      TOPSOIL FURNISHED AND PLACED, AS PER                     61.0648        75.0000       $9,000.00 

                                     PLAN 

 

654E10001          63.400    MSF     RENOVATING EXISTING SOIL, AS PER PLAN                   227.5714       300.0000      $19,020.00 

 

656E10000          50.000    MSF     ROADSIDE CLEANUP                                         95.0000         5.0000         $250.00 

 

659E00100         226.000    EACH    SOIL ANALYSIS TEST                                       89.0631        68.1120      $15,393.32 

 

659E00300     249,449.700    CY      TOPSOIL                                                  10.8911        12.9963   $3,241,914.07 

 

659E00301       1,671.200    CY      TOPSOIL, AS PER PLAN                                     17.5150        15.0000      $25,068.00 

 

659E00500      70,037.000    SY      SEEDING AND MULCHING, CLASS 1                             0.9768         1.1104      $77,772.30 

 

659E00510     110,819.000    SY      SEEDING AND MULCHING, CLASS 2                             0.7011         0.6060      $67,151.15 

 

659E00511       8,097.000    SY      SEEDING AND MULCHING, CLASS 2, AS PER                     0.8210         0.9644       $7,808.60 

                                     PLAN 

 

659E00520      19,172.000    SY      SEEDING AND MULCHING, CLASS 3A                            0.6550         0.6600      $12,653.52 

 

659E00530      36,339.000    SY      SEEDING AND MULCHING, CLASS 3B                            0.7639         0.7077      $25,718.75 

 

659E00540      99,835.000    SY      SEEDING AND MULCHING, CLASS 3C                            0.4176         0.4144      $41,376.04 

 

659E00550         916.000    SY      SEEDING AND MULCHING, CLASS 4A                            0.9667         0.4000         $366.40 

 

659E00551         457.000    SY      SEEDING AND MULCHING, CLASS 4A, AS PER                    4.1457         4.3800       $2,001.66 

                                     PLAN 

 

659E00560     152,168.000    SY      SEEDING AND MULCHING, CLASS 4B                            0.3600         0.3400      $51,737.12 

 

659E00580       4,073.000    SY      SEEDING AND MULCHING, CLASS 5B                            1.3200         1.4773       $6,017.22 

 

659E00600       1,387.000    SY      SEEDING AND MULCHING, CLASS 7                             1.2929         1.4500       $2,011.15 

 

659E10000   2,920,909.000    SY      SEEDING AND MULCHING                                      0.6305         0.6627   $1,935,733.21 



Summary of Contracts Awarded for Calendar Year 2012 by Item 
 

  Item           Quantity    U/M        Item Description                                    Avg Unit      Avg Unit        Total Amt 

 Number                                                                                    Price Bid     Price Awded       Awarded 

 

181 | P a g e  

 

659E10001      50,505.000    SY      SEEDING AND MULCHING, AS PER PLAN                         1.9714         1.8251      $92,175.65 

 

659E14000     155,011.000    SY      REPAIR SEEDING AND MULCHING                               0.4549         0.4196      $65,035.93 

 

659E14001         753.000    SY      REPAIR SEEDING AND MULCHING, AS PER PLAN                  0.5875         0.5000         $376.50 

 

659E15000     115,112.000    SY      INTER-SEEDING                                             0.3070         0.2166      $24,930.25 

 

659E15001         753.000    SY      INTER-SEEDING, AS PER PLAN                                0.5050         0.5000         $376.50 

 

659E20000         492.552    TON     COMMERCIAL FERTILIZER                                   449.3492       395.3307     $194,720.93 

 

659E20001           0.230    TON     COMMERCIAL FERTILIZER, AS PER PLAN                      893.2500       500.0000         $115.00 

 

659E31000         585.720    ACRE    LIME                                                     68.5361        61.5209      $36,034.07 

 

659E31001           3.110    ACRE    LIME, AS PER PLAN                                       159.2900       200.0000         $622.00 

 

659E35000      16,840.241    MGAL    WATER                                                     2.9827         2.8423      $47,864.50 

 

659E35001          83.000    MGAL    WATER, AS PER PLAN                                        3.6250         1.0000          $83.00 

 

659E40000       4,223.430    MSF     MOWING                                                    2.6555         1.6599       $7,010.60 

 

659E98000         778.000    SY      SEEDING, MISC.:                                           2.3675         2.0000       $1,556.00 

 

659E98700           4.000    LS      SEEDING, MISC.:                                       4,545.2778     8,218.7500      $32,875.00 

 

659E99000           9.000    LS      SPECIAL - PERMANENT EROSION CONTROL                  33,217.0911    16,289.6667     $146,607.00 

 

660E20000       1,800.000    SY      SODDING REINFORCED                                       14.4548        14.0270      $25,248.54 

 

660E25000       9,291.000    SY      SODDING STAKED                                            5.2426         4.8277      $44,854.00 

 

660E30000         892.000    SY      SODDING UNSTAKED                                          7.2409         9.8183       $8,757.90 

 

661E00100         530.000    EACH    TREE SEEDLING                                            21.0546        13.1132       $6,950.00 

 

661E00500         223.000    CY      MULCH                                                    51.7415        55.7266      $12,427.04 

 

661E00501       1,145.000    CY      MULCH, AS PER PLAN                                       51.3576        50.0472      $57,304.00 

 

661E12000       2,732.000    EACH    GROUNDCOVER AND VINES, 1 YEAR, POTTED                     1.2497         0.7828       $2,138.50 

 

661E13000          30.000    EACH    GROUNDCOVER AND VINES, 2 YEAR, POTTED                    52.0000        69.6667       $2,090.00 

 

661E14000       3,241.000    EACH    PERENNIALS                                               15.8067         9.1032      $29,503.52 
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661E20020         134.000    EACH    DECIDUOUS SHRUB, 18" HEIGHT                              45.3903        56.1791       $7,528.00 

 

661E20040       5,370.000    EACH    DECIDUOUS SHRUB, 2' HEIGHT                               24.8929        24.1287     $129,571.16 

 

661E20041          79.000    EACH    DECIDUOUS SHRUB, 2' HEIGHT, AS PER PLAN                  44.4660        56.8481       $4,491.00 

 

661E20060         101.000    EACH    DECIDUOUS SHRUB, 3' HEIGHT                               80.7085        85.1426       $8,599.40 

 

661E20070          13.000    EACH    DECIDUOUS SHRUB, 30" HEIGHT                              51.9459        63.6154         $827.00 

 

661E20080          47.000    EACH    DECIDUOUS SHRUB, 4' HEIGHT                              173.2553       131.0426       $6,159.00 

 

661E30000          16.000    EACH    EVERGREEN SHRUB, 12" HEIGHT                              39.7067        39.7500         $636.00 

 

661E30040          30.000    EACH    EVERGREEN SHRUB, 18" HEIGHT                              54.0000        53.0000       $1,590.00 

 

661E30060          14.000    EACH    EVERGREEN SHRUB, 2' HEIGHT                               48.5000        47.0000         $658.00 

 

661E30110           6.000    EACH    EVERGREEN SHRUB, 5' HEIGHT                              141.0000       137.0000         $822.00 

 

661E40000           4.000    EACH    DECIDUOUS TREE, 5' HEIGHT                               311.3143       110.0000         $440.00 

 

661E40020         120.000    EACH    DECIDUOUS TREE, 6' HEIGHT                               186.0973       128.6833      $15,442.00 

 

661E40040          90.000    EACH    DECIDUOUS TREE, 1" CALIPER                              156.5763       159.2233      $14,330.10 

 

661E40060          11.000    EACH    DECIDUOUS TREE, 1-1/2" CALIPER                          334.0000       202.0000       $2,222.00 

 

661E40080          48.000    EACH    DECIDUOUS TREE, 2" CALIPER                              399.5973       338.2083      $16,234.00 

 

661E40100          89.000    EACH    DECIDUOUS TREE, 2-1/2" CALIPER                          423.7989       450.0303      $40,052.70 

 

661E40120           7.000    EACH    DECIDUOUS TREE, 3" CALIPER                              499.4095       686.0000       $4,802.00 

 

661E40140          11.000    EACH    DECIDUOUS TREE, 4 " CALIPER                             719.6296       880.0000       $9,680.00 

 

661E50080         521.000    EACH    EVERGREEN TREE, 4' HEIGHT                               106.9900        94.1500      $49,052.15 

 

661E50120         170.000    EACH    EVERGREEN TREE, 6' HEIGHT                               252.5294       225.0000      $38,250.00 

 

661E50140          62.000    EACH    EVERGREEN TREE, 7' HEIGHT                               261.9826       249.0000      $15,438.00 

 

661E99000           1.000    LS      SPECIAL - LANDSCAPING                                24,804.5167    10,000.0000      $10,000.00 

 

661E99900       3,982.000    EACH    PLANTING, MISC.:                                         19.1627        20.8992      $83,220.50 

 

661E99940           1.000    LS      PLANTING, MISC.:                                      2,214.2857     2,000.0000       $2,000.00 

 

661E99950         200.000    FT      PLANTING, MISC.:                                          9.5714         6.0000       $1,200.00 
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662E30000          31.200    MGAL    LANDSCAPE WATERING                                       31.7067        68.9423       $2,151.00 

 

662E31000      26,182.000    GAL     LANDSCAPE WATERING                                        0.7138         0.4627      $12,114.80 

 

662E31001         589.000    GAL     LANDSCAPE WATERING, AS PER PLAN                           1.1662         1.0000         $589.00 

 

666E10000          35.000    EACH    PRUNING EXISTING TREE, 8 TO 16-INCH                     212.8750       218.2857       $7,640.00 

                                     DIAMETER 

 

666E10001           4.000    EACH    PRUNING EXISTING TREE, 8 TO 16-INCH                     183.3333       100.0000         $400.00 

                                     DIAMETER, AS PER PLAN 

 

666E10010          35.000    EACH    PRUNING EXISTING TREE, 16 TO 24-INCH                    276.0000       286.8571      $10,040.00 

                                     DIAMETER 

 

666E10011           8.000    EACH    PRUNING EXISTING TREE, 16 TO 24-INCH                    250.0000       200.0000       $1,600.00 

                                     DIAMETER, AS PER PLAN 

 

666E10020          35.000    EACH    PRUNING EXISTING TREE, 24 TO 36-INCH                    312.3750       317.7143      $11,120.00 

                                     DIAMETER 

 

666E10030          35.000    EACH    PRUNING EXISTING TREE, 36 INCHES AND                    385.6250       394.2857      $13,800.00 

                                     OVER 

 

670E00500       6,842.000    SY      SLOPE EROSION PROTECTION                                  1.7043         1.8099      $12,383.55 

 

670E00550       2,885.000    SY      SLOPE EROSION PROTECTION MAT, TYPE E                      2.8586         2.8094       $8,105.10 

 

670E00700      36,928.000    SY      DITCH EROSION PROTECTION                                  1.5415         1.6113      $59,502.35 

 

670E00710       6,636.000    SY      DITCH EROSION PROTECTION MAT, TYPE A                      1.9444         1.9768      $13,118.00 

 

670E00720       1,632.000    SY      DITCH EROSION PROTECTION MAT, TYPE B                      2.1161         2.0682       $3,375.29 

 

670E10020         784.000    SY      VEGETATED SWALE EROSION PROTECTION MAT,                   1.3394         1.6167       $1,267.50 

                                     TYPE B 

 

671E14000         933.000    SY      EROSION CONTROL MAT                                       3.3076         2.9052       $2,710.52 

 

671E15000       6,960.000    SY      EROSION CONTROL MAT, TYPE A                               1.6422         1.4674      $10,213.10 

 

671E15010       1,640.000    SY      EROSION CONTROL MAT, TYPE B                               1.8844         2.1309       $3,494.60 

 

671E15040         511.000    SY      EROSION CONTROL MAT, TYPE E                               7.8333         3.0000       $1,533.00 

 

671E15050         113.000    SY      EROSION CONTROL MAT, TYPE F                               2.3500         2.5500         $288.15 

 

671E15060       1,714.000    SY      EROSION CONTROL MAT, TYPE G                               2.5750         2.8500       $4,884.90 
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680E12500         700.000    FT      SPECIAL - SNOW FENCE - TREE PROTECTION                   18.0000        18.0000      $12,600.00 

 

680E14550           1.000    EACH    SPECIAL - TRASH RECEPTACLE                              948.3500       808.1000         $808.10 

 

680E44400         350.000    FT      SPECIAL - PVC FORCE MAIN PIPE AND                        32.1200        30.6000      $10,710.00 

                                     FITTINGS 

 

690E11500           4.000    EACH    SPECIAL - IRON PIN                                      228.5714       200.0000         $800.00 

 

690E12000       3,342.000    SY      SPECIAL - FILTER FABRIC                                   1.7030         1.1108       $3,712.40 

 

690E12010       8,972.000    SY      SPECIAL - GEOTEXTILE FABRIC                               1.8969         1.2063      $10,822.85 

 

690E12020      58,944.000    SY      SPECIAL - GEOGRID                                         3.4570         2.1971     $129,507.50 

 

690E12030         274.000    SY      SPECIAL - PAVEMENT REINFORCING FABRIC                    21.4367        21.0000       $5,754.00 

 

690E12050      62,274.000    SY      SPECIAL - REINFORCED MESH FOR TRANSVERSE                 13.9277        13.8847     $864,653.60 

                                     AND/OR LONGITUDINAL JOINTS AND CRACKS 

 

690E12060       1,129.000    SY      SPECIAL - PAVEMENT OVERLAY FABRIC                        24.4997        23.8915      $26,973.50 

                                     COMPOSITE 

 

690E13000       2,480.000    FT      SPECIAL - RUMBLE STRIPS                                   8.2161         7.3661      $18,268.00 

 

690E20010           9.000    LS      SPECIAL - AS-BUILT CONSTRUCTION PLANS                11,478.7298    11,780.6667     $106,026.00 

 

690E20020          13.000    LS      SPECIAL - FIELD SURVEYS                              35,014.5750    15,982.0000     $207,766.00 

 

690E20030           1.000    LS      SPECIAL - UTILITY RELOCATION                          2,500.0000     2,500.0000       $2,500.00 

 

690E20040           7.000    LS      SPECIAL - PRELIMINARY DESIGN                        196,351.8103   183,077.5714   $1,281,543.00 

 

690E20050           7.000    LS      SPECIAL - FINAL DESIGN                              184,625.9244   116,335.4286     $814,348.00 

 

690E20080           1.000    LS      SPECIAL - SUBSURFACE INVESTIGATIONS                  15,333.3333    18,000.0000      $18,000.00 

 

690E20200           8.000    LS      SPECIAL - PRELIMINARY PLANS FOR                      34,624.1111    29,675.0000     $237,400.00 

                                     DESIGN-BUILD 

 

690E20210           9.000    LS      SPECIAL - FINAL PLANS FOR DESIGN-BUILD               19,074.8387    18,922.2222     $170,300.00 

 

690E20220          14.000    LS      SPECIAL - CONSTRUCTION PLANS FOR                     37,476.3047    45,483.2143     $636,765.00 

                                     DESIGN-BUILD 

 

690E21000          12.000    LS      SPECIAL - MISC.:                                    167,027.9268   188,956.2500   $2,267,475.00 

 

690E50000          29.000    EACH    SPECIAL - MAILBOX SUPPORT                               144.2941       118.4138       $3,434.00 
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690E50100         321.000    EACH    SPECIAL - MAILBOX SUPPORT SYSTEM, SINGLE                117.5918       114.7327      $36,829.20 

 

690E50200          58.000    EACH    SPECIAL - MAILBOX SUPPORT SYSTEM, DOUBLE                153.0769       153.4871       $8,902.25 

 

690E50350         229.000    EACH    SPECIAL - MAILBOX  REMOVED AND RESET                    155.0678       163.7917      $37,508.31 

 

690E50500          54.000    EACH    SPECIAL - CONCRETE PARKING BLOCK                         70.5172        66.5741       $3,595.00 

 

690E50600          57.000    EACH    SPECIAL - BOLLARD                                       656.6394       697.0786      $39,733.48 

 

690E50610          24.000    EACH    SPECIAL - BOLLARD, HINGED                               572.4484       577.4821      $13,859.57 

 

690E60000          25.000    CY      SPECIAL - BERM REPAIR, FLEXIBLE                         288.3333       200.0000       $5,000.00 

 

690E65000       3,843.000    TON     SPECIAL - WORK INVOLVING NON-REGULATED                   24.3333        38.0000     $146,034.00 

                                     MATERIALS 

 

690E65002          12.000    TON     SPECIAL - WORK INVOLVING HAZARDOUS WASTE                 93.8450        41.6500         $499.80 

 

690E65010         345.860    TON     SPECIAL - WORK INVOLVING SOLID WASTE                     86.2381        63.7050      $22,033.00 

 

690E65014         986.000    TON     SPECIAL - WORK INVOLVING HAZARDOUS WASTE                 95.0000        80.0000      $78,880.00 

 

690E65016       7,524.000    TON     SPECIAL - WORK INVOLVING PETROLEUM                       45.3007        38.7606     $291,634.50 

                                     CONTAMINATED SOIL 

 

690E65020      25,000.000    GAL     SPECIAL - WORK INVOLVING WATER                            0.5274         0.3100       $7,750.00 

 

690E65022      21,000.000    GAL     SPECIAL - WORK INVOLVING NON-REGULATED                    0.8140         1.0333      $21,700.00 

                                     WATER 

 

690E65024      35,500.000    GAL     SPECIAL - WORK INVOLVING REGULATED WATER                  0.8987         0.7155      $25,400.00 

 

690E65300           8.000    EACH    SPECIAL - GROUND WATER MONITORING WELL                2,063.2386     1,175.0000       $9,400.00 

                                     ABANDONMENT 

 

690E65310           2.000    EACH    SPECIAL - GROUND WATER MONITORING WELL                2,670.2275     5,500.0000      $11,000.00 

                                     RECONSTRUCTION 

 

690E70000           3.000    LS      SPECIAL - ENVIRONMENTAL, MISC.:                       3,134.9786     1,383.3333       $4,150.00 

 

690E70040       1,660.000    LB      SPECIAL - ENVIRONMENTAL, MISC.:                           0.1000         0.1000         $166.00 

 

690E70100     240,993.000    SF      SPECIAL - ASBESTOS ABATEMENT                              2.7034         2.5843     $622,792.40 

 

690E70120       2,770.000    FT      SPECIAL - ASBESTOS ABATEMENT                             16.4968        10.7833      $29,869.80 

 

690E70140       3,000.000    CF      SPECIAL - ASBESTOS ABATEMENT                             12.9500         6.0000      $18,000.00 
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690E71000          17.000    LS      SPECIAL - ASBESTOS ABATEMENT                          7,485.9809     4,629.2282      $78,696.88 

 

690E71050           1.000    EACH    SPECIAL - ASBESTOS INSPECTION                         1,498.4900     2,246.9800       $2,246.98 

 

690E91000           1.000    LS      SPECIAL - AS-BUILT CONSTRUCTION PLANS                   575.0000       250.0000         $250.00 

 

690E98000      23,302.000    EACH    SPECIAL - MISC.:                                         13.0084        19.9974     $465,979.60 

 

690E98100     146,948.000    FT      SPECIAL - MISC.:                                          3.2895         3.7174     $546,270.95 

 

690E98200       3,433.000    SF      SPECIAL - MISC.:                                        192.2015       126.4033     $433,942.50 

 

690E98300      91,504.000    SY      SPECIAL - MISC.:                                         19.9784        19.4840   $1,782,861.79 

 

690E98400         122.000    LS      SPECIAL - MISC.:                                     20,889.3984    23,261.1948   $2,837,865.77 

 

690E98500         860.720    MILE    SPECIAL - MISC.:                                        637.0531       250.6485     $215,738.19 

 

690E98600       8,461.000    HOUR    SPECIAL - MISC.:                                         51.2247        37.0098     $313,140.00 

 

690E98700      17,965.000    CY      SPECIAL - MISC.:                                         42.8213        35.9372     $645,612.46 

 

690E98800      36,968.000    TON     SPECIAL - MISC.:                                         16.4093        19.4920     $720,581.00 

 

690E98900     798,644.000    GAL     SPECIAL - MISC.:                                          1.9006         1.0665     $851,730.81 

 

690E99000         923.870    ACRE    SPECIAL - MISC.:                                        171.4516        91.1398      $84,201.30 

 

690E99400      32,100.000    LB      SPECIAL - MISC.:                                          8.5647         9.4197     $302,371.00 

 

690E99500         519.000    DAY     SPECIAL - MISC.:                                      1,308.1852     1,000.0000     $519,000.00 

 

690E99550           8.000    MNTH    SPECIAL - MISC.:                                      2,941.6667     2,500.0000      $20,000.00 

 

691E00500      11,304.000    SY      SPECIAL - HERBICIDE FOR WEED CONTROL                      1.0730         0.5880       $6,647.18 

 

691E10000       8,786.580    ACRE    SPECIAL - HERBICIDAL SPRAYING, WEED AND                  49.6211        56.1023     $492,947.60 

                                     BRUSH CONTROL FROM ROAD 

 

691E10100       2,717.610    ACRE    SPECIAL - HERBICIDAL SPRAYING, WEED AND                  57.3295        45.2195     $122,888.93 

                                     BRUSH CONTROL OFF ROAD 

 

691E40000          10.000    MILE    SPECIAL - HERBICIDAL SPRAYING, CATTAIL CONTROL          637.0100       637.0100       $6,370.10 

 

691E41000         743.000    MILE    SPECIAL - HERBICIDAL SPRAYING                           143.6517       188.5760     $140,112.00 

 

691E41200       1,229.000    LB      SPECIAL - HERBICIDAL SPRAYING                            34.5000        10.0000      $12,290.00 
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691E41900       1,139.920    MILE    SPECIAL - HERBICIDAL SPRAYING, GUARDRAIL                300.8808       200.5123     $228,568.00 

 

691E42500      14,600.000    EACH    SPECIAL - HERBICIDAL SPRAYING,                            0.2500         0.2500       $3,650.00 

                                     DELINEATOR, SIGNPOST, LIGHTPOLE AND/OR THEIR FOUNDATIONS 

 

691E60050         820.000    QT      SPECIAL - HERBICIDAL SPRAYING, MISC.:                    73.4850       111.4700      $91,405.40 

 

691E60060         614.000    OZ      SPECIAL - HERBICIDAL SPRAYING, MISC.:                    30.5000        17.0000      $10,438.00 

 

691E60100         500.000    ACRE    SPECIAL - HERBICIDAL SPRAYING, MISC.:                   108.7520       108.7520      $54,376.00 

 

691E60300         180.740    MILE    SPECIAL - HERBICIDAL SPRAYING, MISC.:                   383.0962       252.4463      $45,627.15 

 

692E10000         884.580    MILE    SPECIAL - FIRST MOWING                                  359.6740       274.1103     $242,472.52 

 

692E20000         884.580    MILE    SPECIAL - SECOND MOWING                                 347.9756       286.6677     $253,580.52 

 

692E30000         649.400    MILE    SPECIAL - THIRD MOWING                                  317.6666       258.9321     $168,150.52 

 

692E30200           1.000    LS      SPECIAL - THIRD MOWING                               28,275.0000    32,550.0000      $32,550.00 

 

692E30250          89.020    MILE    SPECIAL - FOURTH MOWING                                 528.4460       566.2772      $50,410.00 

 

692E30280          76.000    MILE    SPECIAL - FIFTH MOWING                                  297.7600       235.0000      $17,860.00 

 

692E30290          76.000    MILE    SPECIAL - SIXTH MOWING                                  297.7600       235.0000      $17,860.00 

 

692E30300          76.000    MILE    SPECIAL - SEVENTH MOWING                                297.7600       235.0000      $17,860.00 

 

692E30310          76.000    LIMI    SPECIAL - EIGHTH MOWING                                 297.7600       235.0000      $17,860.00 

 

692E30400       8,848.000    ACRE    SPECIAL - MOWBACK                                        15.6276        11.4180     $101,026.40 

 

804E20000         160.000    FT      FIBER OPTIC CABLE, 18 FIBER                               6.9220         4.4000         $704.00 

 

804E20050      15,673.000    FT      FIBER OPTIC CABLE, ARMORED, 48 FIBER                      3.6600         2.4000      $37,615.20 

 

804E20220         704.000    FT      FIBER OPTIC CABLE, ARMORED, INTEGRAL                      4.1200         2.5500       $1,795.20 

                                     MESSENGER, 12 FIBER 

 

804E20260      43,918.000    FT      FIBER OPTIC CABLE, ARMORED, INTEGRAL                      4.2833         3.6000     $158,104.80 

                                     MESSENGER, 48 FIBER 

 

804E30000          29.000    EACH    FAN-OUT KIT, 6 FIBER                                     59.3091        69.3103       $2,010.00 

 

804E30011           5.000    EACH    FAN-OUT KIT, 12 FIBER, AS PER PLAN                      200.9067       202.7200       $1,013.60 

 

804E32000          33.000    EACH    DROP CABLE, 6 FIBER                                     129.7148       115.5636       $3,813.60 
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804E32001          11.000    EACH    DROP CABLE, 6 FIBER, AS PER PLAN                      1,229.7333       578.9300       $6,368.23 

 

804E32021          93.000    FT      DROP CABLE, 6 FIBER, AS PER PLAN                          9.2500         3.9500         $367.35 

 

804E33000          28.000    EACH    FIBER OPTIC PATCH CORD, 4 FIBER                          82.0483        90.0000       $2,520.00 

 

804E33991          66.000    EACH    FIBER OPTIC PATCH CORD, 1 FIBER, AS PER PLAN            870.2000        29.2200       $1,928.52 

 

804E34000          40.000    EACH    TERMINATION PANEL, 6 FIBER                              340.4869       130.3355       $5,213.42 

 

804E35000         280.000    EACH    FUSION SPLICE                                            68.4808        49.9300      $13,980.40 

 

804E35001         129.000    EACH    FUSION SPLICE, AS PER PLAN                               60.9366        62.7371       $8,093.08 

 

804E36000          33.000    EACH    SLACK INSTALLATION                                      172.0123       153.7345       $5,073.24 

 

804E37000          46.000    EACH    SPLICE ENCLOSURE                                        688.5002       958.0391      $44,069.80 

 

804E37500         188.000    EACH    FIBER OPTIC CONNECTOR                                    47.3100        50.0000       $9,400.00 

 

804E37501          40.000    EACH    FIBER OPTIC CONNECTOR, AS PER PLAN                       60.2733        60.8200       $2,432.80 

 

804E37700           2.000    LS      FIBER OPTIC CABLE TESTING                             1,270.1100     1,508.3850       $3,016.77 

 

804E37701           2.000    LS      FIBER OPTIC CABLE TESTING, AS PER PLAN               12,327.7200    14,959.4250      $29,918.85 

 

804E38000          28.000    EACH    FIBER OPTIC CABLE MODEM                                 496.4200       310.0000       $8,680.00 

 

804E98000      16,987.000    FT      FIBER OPTIC CABLE, MISC.:                                 4.9597         2.9112      $49,452.40 

 

804E98100          16.000    EACH    FIBER OPTIC CABLE, MISC.:                               794.5511       430.8488       $6,893.58 

 

805E00100           4.000    EACH    GLOBAL POSITIONING SYSTEM CLOCK ASSEMBLY                562.5000       495.0000       $1,980.00 

 

812E20000          45.000    TON     PORTLAND CEMENT                                       3,895.9267     5,000.0000     $225,000.00 

 

815E30000          10.000    EACH    SPREAD SPECTRUM RADIO                                 2,489.8922     2,303.5000      $23,035.00 

 

815E30001           4.000    EACH    SPREAD SPECTRUM RADIO, AS PER PLAN                    3,484.7610     3,900.0000      $15,600.00 

 

815E30100           1.000    LS      TRAINING FOR SPREAD SPECTRUM RADIO                    1,045.2650     1,000.0000       $1,000.00 

 

816E30000           9.000    EACH    VIDEO DETECTION SYSTEM                               13,388.4814    12,205.8444     $109,852.60 

 

816E30001          25.000    EACH    VIDEO DETECTION SYSTEM, AS PER PLAN                  12,288.7480    15,352.2824     $383,807.06 

 

816E30100           3.000    LS      TRAINING FOR VIDEO DETECTION SYSTEM                   1,186.4692     1,333.3333       $4,000.00 

 

817E00100         232.710    MILE    EDGE LINE, 4"                                           961.1293       969.7073     $225,660.59 
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817E00104          78.100    MILE    EDGE LINE, 6"                                         1,521.0891     1,546.7124     $120,798.24 

 

817E00200          16.620    MILE    LANE LINE, 4"                                           591.2519       639.9278      $10,635.60 

 

817E00204          34.440    MILE    LANE LINE, 6"                                           667.8378       645.5305      $22,232.07 

 

817E00300          95.790    MILE    CENTER LINE                                           1,511.7064     1,459.1856     $139,775.39 

 

817E20000           1.000    LS      TWO - WAY RADIO EQUIPMENT                                 7.5000        10.0000          $10.00 

 

823E10000          53.000    LS      CONSTRUCTION LAYOUT STAKES                           12,054.9021     8,614.6094     $456,574.30 

 

823E10001           4.000    LS      CONSTRUCTION LAYOUT STAKES, AS PER PLAN               5,955.9094     6,808.6375      $27,234.55 

 

823E11000           1.000    LS      PROVIDING ELECTRONIC INSTRUMENTATION                 10,100.2000         1.0000           $1.00 

 

823E38500          54.000    EACH    MONUMENT ASSEMBLY                                       706.2761       518.4426      $27,995.90 

 

823E39500          12.000    EACH    MONUMENT BOX ADJUSTED TO GRADE                          515.3750       589.5833       $7,075.00 

 

823E39501           1.000    EACH    MONUMENT BOX ADJUSTED TO GRADE, AS PER PLAN             412.5000       350.0000         $350.00 

 

823E39600           2.000    EACH    MONUMENT BOX RECONSTRUCTED TO GRADE                     537.5000       450.0000         $900.00 

 

823E40500          37.000    EACH    REFERENCE MONUMENT                                      285.0000       280.0000      $10,360.00 

 

823E40520          86.000    EACH    RIGHT-OF-WAY MONUMENT                                   395.0223       208.0233      $17,890.00 

 

823E99000           4.000    LS      SPECIAL - CONSTRUCTION LAYOUT STAKES                121,624.2995   114,937.5000     $459,750.00 

 

832E15000         123.000    LS      STORM WATER POLLUTION PREVENTION PLAN                 7,611.6744     6,592.7822     $810,912.21 

 

832E15001           1.000    LS      STORM WATER POLLUTION PREVENTION PLAN,                4,033.1250     5,000.0000       $5,000.00 

                                     AS PER PLAN 

 

832E30000   8,400,866.000    EACH    EROSION CONTROL                                           1.0000         1.0000   $8,400,866.00 

 

832E30001       6,000.000    EACH    EROSION CONTROL, AS PER PLAN                              1.0000         1.0000       $6,000.00 

 

832E99100     659,000.000    EACH    SPECIAL - CONSTRUCTION EROSION CONTROL                    1.0000         1.0000     $659,000.00 

 

834E10000         150.000    FT      CONDUIT RENEWAL USING RESIN BASED LINER               1,693.4002     1,609.7340     $241,460.10 

 

834E11000       6,597.000    SF      CONDUIT RENEWAL USING RESIN BASED LINER                  32.6633        29.5000     $194,611.50 

 

835E10000         811.000    FT      EXFILTRATION TRENCH, TYPE A                             114.1933       123.4947     $100,154.22 

 

835E10010         436.000    FT      EXFILTRATION TRENCH, TYPE B                             128.4826       145.5046      $63,440.00 
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835E10020         176.000    FT      EXFILTRATION TRENCH, TYPE C                             116.2491       113.2686      $19,935.28 

 

836E10000       9,513.000    SY      SEEDING AND EROSION CONTROL WITH TURF                     4.8710         4.4715      $42,536.93 

                                     REINFORCING MAT, TYPE 1 

 

836E10020         672.000    SY      SEEDING AND EROSION CONTROL WITH TURF                     6.1891         6.2997       $4,233.40 

                                     REINFORCING MAT, TYPE 2 

 

836E10030       1,375.000    SY      SEEDING AND EROSION CONTROL WITH TURF                     9.2133         6.7211       $9,241.50 

                                     REINFORCING MAT, TYPE 3 

 

837E10000         234.000    FT      LINER PIPE                                              176.0200        88.0000      $20,592.00 

 

837E20000          51.000    CY      BACKFILL FOR LINER PIPE                                 198.7100       110.0000       $5,610.00 

 

838E20700         245.000    CY      GABIONS                                                 188.5000       130.0000      $31,850.00 

 

838E20750         104.000    CY      GABIONS WITH ADDITIONAL COATING                         192.2975       165.0000      $17,160.00 

 

839E30000       2,796.000    FT      TRENCH DRAIN WITH STANDARD GRATE                         93.3410        88.0934     $246,309.12 

 

839E30100         238.000    FT      TRENCH DRAIN WITH PEDESTRIAN GRATE                      204.9077       176.5546      $42,020.00 

 

840E20000      47,219.000    SF      MECHANICALLY STABILIZED EARTH WALL                       29.8278        27.5503   $1,300,897.50 

 

840E20001     177,837.000    SF      MECHANICALLY STABILIZED EARTH WALL, AS PER PLAN          26.3428        25.8164   $4,591,117.00 

 

840E21000     111,665.000    CY      WALL EXCAVATION                                          15.5371        21.7564   $2,429,426.75 

 

840E22000       9,689.000    SY      FOUNDATION PREPARATION                                   18.8291        16.6916     $161,725.00 

 

840E22001      19,299.000    SY      FOUNDATION PREPARATION, AS PER PLAN                      31.0941        36.8496     $711,161.05 

 

840E23000     165,119.000    CY      SELECT GRANULAR BACKFILL                                 35.6363        32.1497   $5,308,527.10 

 

840E23050       5,855.000    CY      NATURAL SOIL                                              9.6489         9.3834      $54,939.70 

 

840E25010      23,689.000    FT      6" DRAINAGE PIPE, PERFORATED                              8.4911         6.6584     $157,731.20 

 

840E25020       1,831.000    FT      6" DRAINAGE PIPE, NON-PERFORATED                         16.7949        14.4323      $26,425.60 

 

840E26000       7,372.000    FT      CONCRETE COPING                                         120.1491       124.9490     $921,124.00 

 

840E26001       5,167.000    FT      CONCRETE COPING, AS PER PLAN                            115.4990       116.9518     $604,290.00 

 

840E26050     181,760.000    SF      AESTHETIC SURFACE TREATMENT                               1.3733         1.3337     $242,407.50 

 

840E27000          78.000    DAY     ON-SITE ASSISTANCE                                      812.3398       480.5128      $37,480.00 
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840E28000          13.000    LS      SGB INSPECTION AND COMPACTION TESTING                12,496.8339    11,229.5385     $145,984.00 

 

842E10000      45,493.000    LB      CORRECTING ELEVATION OF CONCRETE                          4.0380         3.9871     $181,384.45 

                                     APPROACH SLABS WITH HIGH DENSITY POLYURETHANE 

 

843E50000      10,986.000    SF      PATCHING CONCRETE STRUCTURES WITH                        66.0895        60.9204     $669,271.00 

                                     TROWELABLE MORTAR 

 

843E50001         465.000    SF      PATCHING CONCRETE STRUCTURES WITH                        80.8377        85.1075      $39,575.00 

                                     TROWELABLE MORTAR, AS PER PLAN 

 

845E60000         987.000    SF      SURFACE PREPARATION OF EXISTING                          23.3435        18.0902      $17,855.00 

                                     STRUCTURAL STEEL 

 

845E61000          18.000    MNHR    GRINDING FINS, TEARS, SLIVERS ON                        125.0000       125.0000       $2,250.00 

                                     EXISTING STRUCTURAL STEEL 

 

845E62000         865.000    SF      FIELD METALLIZING OF EXISTING STRUCTURAL STEEL           65.0000        65.0000      $56,225.00 

 

845E98000         122.000    SF      FIELD METALLIZING, MISC.:                                93.6250        62.2500       $7,594.50 

 

847E10000         136.000    SY      MICRO SILICA MODIFIED CONCRETE OVERLAY                  100.0000       100.0000      $13,600.00 

 

847E10001       8,059.000    SY      MICRO SILICA MODIFIED CONCRETE OVERLAY,                  50.1544        36.4863     $294,042.99 

                                     AS PER PLAN 

 

847E10200          50.000    SY      SUPERPLASTICIZED DENSE CONCRETE OVERLAY                 128.6667       180.0000       $9,000.00 

 

847E10201       6,807.000    SY      SUPERPLASTICIZED DENSE CONCRETE OVERLAY,                 49.3464        38.3070     $260,755.50 

                                     AS PER PLAN 

 

847E20000           5.000    CY      MICRO SILICA MODIFIED CONCRETE OVERLAY                  225.0000       300.0000       $1,500.00 

                                     (VARIABLE THICKNESS) 

 

847E20001          16.000    CY      MICRO SILICA MODIFIED CONCRETE OVERLAY                  315.9600       306.7500       $4,908.00 

                                     (VARIABLE THICKNESS), AS PER PLAN 

 

847E20200           2.000    CY      SUPERPLASTICIZED DENSE CONCRETE OVERLAY               1,450.0000     1,050.0000       $2,100.00 

                                     (VARIABLE THICKNESS) 

 

847E20201         152.000    CY      SUPERPLASTICIZED DENSE CONCRETE OVERLAY                 137.6223       154.9342      $23,550.00 

                                     (VARIABLE THICKNESS), AS PER PLAN 

 

847E30000           5.000    LS      TEST SLAB                                               515.2778       365.0000       $1,825.00 

 

847E30200          74.000    CY      FULL DEPTH REPAIR                                       485.0000       200.0000      $14,800.00 

 

847E30201           1.000    CY      FULL DEPTH REPAIR, AS PER PLAN                          200.0000       200.0000         $200.00 
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847E30300          81.000    SY      WEARING COURSE REMOVED, ASPHALT                          46.4325         3.7300         $302.13 

 

847E30301         400.000    SY      WEARING COURSE REMOVED, ASPHALT, AS PER PLAN              1.7500         2.0000         $800.00 

 

847E30401      13,833.000    SY      EXISTING CONCRETE OVERLAY REMOVED, AS PER PLAN           13.5524        13.1345     $181,690.00 

 

847E50000       2,368.000    SY      HAND CHIPPING                                            98.2314        87.7851     $207,875.00 

 

848E10000       9,044.000    SY      MICRO SILICA MODIFIED CONCRETE OVERLAY                   40.5137        40.2488     $364,009.90 

                                     USING HYDRODEMOLITION 

 

848E10001      44,441.000    SY      MICRO SILICA MODIFIED CONCRETE OVERLAY                   37.5606        34.6427   $1,539,557.40 

                                     USING HYDRODEMOLITION, AS PER PLAN 

 

848E10200      31,377.000    SY      SUPERPLASTICIZED DENSE CONCRETE OVERLAY                  40.1666        36.6190   $1,148,994.00 

                                     USING HYDRODEMOLITION 

 

848E10201      22,999.000    SY      SUPERPLASTICIZED DENSE CONCRETE OVERLAY                  48.0388        44.1575   $1,015,577.34 

                                     USING HYDRODEMOLITION, AS PER PLAN 

 

848E20000      63,372.000    SY      SURFACE PREPARATION USING                                52.0033        49.2856   $3,123,328.58 

                                     HYDRODEMOLITION 

 

848E20001      43,324.000    SY      SURFACE PREPARATION USING HYDRO                          54.9948        53.6053   $2,322,395.00 

                                     DEMOLITION, AS PER PLAN 

 

848E30000         302.000    CY      MICRO SILICA MODIFIED CONCRETE OVERLAY                  172.6047       176.9106      $53,427.00 

                                     (VARIABLE THICKNESS), MATERIAL ONLY 

 

848E30001         656.000    CY      MICRO SILICA MODIFIED CONCRETE OVERLAY                  185.3114       173.9817     $114,132.00 

                                     (VARIABLE THICKNESS), MATERIAL ONLY, AS PER PLAN 

 

848E30200       1,868.000    CY      SUPERPLASTICIZED DENSE CONCRETE OVERLAY                 121.4241       110.4632     $206,345.28 

                                     (VARIABLE THICKNESS), MATERIAL ONLY 

 

848E30201         405.000    CY      SUPERPLASTICIZED DENSE CONCRETE OVERLAY                 133.1688       121.9222      $49,378.50 

                                     (VARIABLE THICKNESS), MATERIAL ONLY, AS PER PLAN 

 

848E50000       5,585.000    SY      HAND CHIPPING                                            82.5035        62.9627     $351,646.44 

 

848E50100          87.000    LS      TEST SLAB                                               735.8652       717.6863      $62,438.71 

 

848E50200         741.000    CY      FULL-DEPTH REPAIR                                       252.0079       198.7787     $147,295.00 

 

848E50201          10.000    CY      FULL DEPTH REPAIR, AS PER PLAN                          621.6216       475.0000       $4,750.00 

 

848E50300      10,686.000    SY      WEARING COURSE REMOVED, ASPHALT                           8.2449         7.0146      $74,957.81 
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848E50301       8,066.000    SY      WEARING COURSE REMOVED, ASPHALT, AS PER PLAN              2.2151         1.7199      $13,872.90 

 

848E50320      48,821.000    SY      EXISTING CONCRETE OVERLAY REMOVED                        10.4290        10.4599     $510,662.81 

 

848E50321      36,997.000    SY      EXISTING CONCRETE OVERLAY REMOVED, AS PER PLAN           11.0927        11.4646     $424,154.13 

 

848E50340      15,093.000    SY      REMOVAL OF DEBONDED OR DETERIORATED                      23.1972        19.0476     $287,485.02 

                                     EXISTING VARIABLE THICKNESS CONCRETE OVERLAY 

 

848E90000          96.000    SY      OVERLAY, MISC.:                                          15.5000        15.5000       $1,488.00 

 

848E99000         302.000    CY      SPECIAL - CONCRETE OVERLAY, VARIABLE                    139.5033       125.0000      $37,750.00 

                                     THICKNESS, MATERIAL ONLY 

 

848E99100          11.000    LS      SPECIAL - BRIDGE DECK CONCRETE OVERLAYS              96,656.0606   102,727.2727   $1,130,000.00 

 

849E10000           7.000    LS      DAMAGE ASSESSMENT                                     1,590.7217       984.7143       $6,893.00 

 

849E10500           7.000    LS      SURFACE PREPARATION                                   2,650.9700     4,551.1429      $31,858.00 

 

849E10600          18.000    HOUR    REPAIRING DAMAGED MEMBERS BY GRINDING                   160.9571       170.5111       $3,069.20 

 

849E10700           7.000    LS      STRAIGHTENING DAMAGED MEMBERS                        22,618.0969    20,312.0000     $142,184.00 

 

861E10000      16,280.000    SY      GEOGRID FOR SUBGRADE STABILIZATION                        3.7980         3.2533      $52,964.25 

 

861E10001       6,716.000    SY      GEOGRID FOR SUBGRADE STABILIZATION, AS PER PLAN           2.6014         2.0576      $13,818.55 

 

862E00500         130.000    HOUR    SCALING                                                 828.3333       530.0000      $68,900.00 

 

878E25000          29.000    LS      INSPECTION AND COMPACTION TESTING OF                 44,275.1686    35,676.3631   $1,034,614.53 

                                     UNBOUND MATERIALS 

 

881E10000     232,743.000    SY      MICROSURFACING WITH WARRANTY, SINGLE COURSE               2.3300         2.3000     $535,308.90 

 

888E01200      10,831.000    SY      PORTLAND CEMENT CONCRETE PAVEMENT, 8"                    85.6250        70.0000     $758,170.00 

                                     THICK (REINFORCED PER 451) 

 

895E10010           1.000    EACH    MANUFACTURED WATER QUALITY STRUCTURE, TYPE 1         14,496.2780     3,500.0000       $3,500.00 

 

895E10020           1.000    EACH    MANUFACTURED WATER QUALITY STRUCTURE, TYPE 2         18,857.1429    12,000.0000      $12,000.00 

 

895E10030           1.000    EACH    MANUFACTURED WATER QUALITY STRUCTURE, TYPE 3         30,364.6325    42,000.0000      $42,000.00 

 

898E10000      11,372.000    CY      QC/QA CONCRETE, CLASS QSC3                            2,290.0988     1,577.2248  $17,936,200.00 

 

898E10200       1,761.000    CY      QC/QA CONCRETE, CLASS QSC2,                             630.3694       585.6899   $1,031,400.00 

                                     SUPERSTRUCTURE (DECK) 
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898E10201       4,121.000    CY      QC/QA CONCRETE, CLASS QSC2,                             614.8949       629.8301   $2,595,530.00 

                                     SUPERSTRUCTURE (DECK), AS PER PLAN 

 

898E10210       3,163.000    CY      QC/QA CONCRETE, CLASS QSC2,                             582.4079       517.1356   $1,635,700.00 

                                     SUPERSTRUCTURE (DECK) 

 

898E10211      33,231.000    CY      QC/QA CONCRETE, CLASS QSC2,                             617.8934       598.7207  $19,896,089.20 

                                     SUPERSTRUCTURE (DECK), AS PER PLAN 

 

898E10220         363.000    CY      QC/QA CONCRETE, CLASS QSC2,                             701.2500       711.0000     $258,093.00 

                                     SUPERSTRUCTURE (DECK) 

 

898E10221       2,079.000    CY      QC/QA CONCRETE, CLASS QSC2,                             682.6043       577.9387   $1,201,534.60 

                                     SUPERSTRUCTURE (DECK), AS PER PLAN 

 

898E10230         275.000    CY      QC/QA CONCRETE, CLASS QSC2,                             585.2094       400.0000     $110,000.00 

                                     SUPERSTRUCTURE (DECK) 

 

898E10231         264.000    CY      QC/QA CONCRETE, CLASS QSC2,                             721.9776       672.3485     $177,500.00 

                                     SUPERSTRUCTURE (DECK), AS PER PLAN 

 

898E10688          97.000    SY      QC/QA CONCRETE, CLASS QSC2,                             217.3214       250.0000      $24,250.00 

                                     SUPERSTRUCTURE (APPROACH SLAB), (T=12") 

 

898E10689         664.000    SY      QC/QA CONCRETE, CLASS QSC2,                             222.3648       214.7033     $142,563.00 

                                     SUPERSTRUCTURE (APPROACH SLAB), (T=12"), 

                                     AS PER PLAN 

 

898E10703         892.000    SY      QC/QA CONCRETE, CLASS QSC2,                             242.3201       232.9204     $207,765.00 

                                     SUPERSTRUCTURE (APPROACH SLAB), (T=13"), 

                                     AS PER PLAN 

 

898E10704         781.000    SY      QC/QA CONCRETE, CLASS QSC2,                             217.0029       191.9974     $149,950.00 

                                     SUPERSTRUCTURE (APPROACH SLAB), (T=15") 

 

898E10705       9,676.000    SY      QC/QA CONCRETE, CLASS QSC2,                             228.3452       218.8498   $2,117,590.56 

                                     SUPERSTRUCTURE (APPROACH SLAB), (T=15"), AS PER PLAN 

 

898E10708       2,510.000    SY      QC/QA CONCRETE, CLASS QSC2,                             229.3862       214.7841     $539,108.00 

                                     SUPERSTRUCTURE (APPROACH SLAB), (T=17") 

 

898E10709       7,182.000    SY      QC/QA CONCRETE, CLASS QSC2,                             281.5849       277.7917   $1,995,100.00 

                                     SUPERSTRUCTURE (APPROACH SLAB), (T=17"), AS PER PLAN 

 

898E11000       4,056.000    CY      QC/QA CONCRETE, CLASS QSC2,                             431.6169       372.0772   $1,509,145.00 

                                     SUPERSTRUCTURE (PARAPET) 

 

898E11001       2,970.000    CY      QC/QA CONCRETE, CLASS QSC2,                             626.2555       642.4690   $1,908,133.02 

                                     SUPERSTRUCTURE (PARAPET), AS PER PLAN 
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898E11100         846.000    CY      QC/QA CONCRETE, CLASS QSC2,                             613.9151       635.0887     $537,285.00 

                                     SUPERSTRUCTURE 

 

898E20000         718.000    CY      QC/QA CONCRETE, CLASS QSC1, SUBSTRUCTURE                645.6245       684.5115     $491,479.26 

 

898E20001       2,620.000    CY      QC/QA CONCRETE, CLASS QSC1,                             750.1037       734.9370   $1,925,535.00 

                                     SUBSTRUCTURE, AS PER PLAN 

 

898E20100      24,789.000    CY      QA/QC CONCRETE, CLASS QSC1, SUBSTRUCTURE                583.3854       468.1873  $11,605,896.00 

                                     (PIER ABOVE FOOTING) 

 

898E20101         167.000    CY      QC/QA CONCRETE, CLASS QSC1, SUBSTRUCTURE                722.2874       600.0000     $100,200.00 

                                     (PIER ABOVE FOOTING), AS PER PLAN 

 

898E20110         361.000    CY      QC/QA CONCRETE, CLASS QSC1, SUBSTRUCTURE                750.6312       752.9778     $271,825.00 

                                     (PIER CAP) 

 

898E20130          39.000    CY      QC/QA CONCRETE, CLASS QSC2, SUBSTRUCTURE              1,462.3548     1,543.5897      $60,200.00 

                                     (CAPPED PILE PIER) 

 

898E20131          20.000    CY      QC/QA CONCRETE, CLASS QSC2, SUBSTRUCTURE              1,086.3833       600.0000      $12,000.00 

                                     (CAPPED PILE PIER), AS PER PLAN 

 

898E20150       3,183.000    CY      QC/QA CONCRETE, CLASS QSC1, SUBSTRUCTURE                686.7664       601.3440   $1,914,077.80 

                                     (ABUTMENT) 

 

898E20151         240.000    CY      QC/QA CONCRETE, CLASS QSC1, SUBSTRUCTURE                703.0000       750.0000     $180,000.00 

                                     (ABUTMENT), AS PER PLAN 

 

898E20160       7,486.000    CY      QC/QA CONCRETE, CLASS QSC1, SUBSTRUCTURE                439.0909       427.4792   $3,200,109.00 

                                     (ABUTMENT INCLUDING FOOTING) 

 

898E20161         212.000    CY      QC/QA CONCRETE, CLASS QSC1, SUBSTRUCTURE                670.0000       750.0000     $159,000.00 

                                     (ABUTMENT INCLUDING FOOTING), AS PER PLAN 

 

898E20200         230.000    CY      QC/QA CONCRETE, CLASS QSC3, SUBSTRUCTURE                707.5133       672.5400     $154,684.20 

 

898E20300      18,134.000    CY      QC/QA CONCRETE, CLASS QSC1, SUBSTRUCTURE (FOOTING)      415.3565       280.8770   $5,093,423.44 

 

898E98000       1,594.000    CY      QC/QA CONCRETE, MISC.:                                  395.2822       328.5916     $523,775.00 

 

950E50000          31.000    LS      SPECIAL - FACILITIES, MISC.:                         69,604.5164    70,404.7226   $2,182,546.40 

 

950E51000           5.000    EACH    SPECIAL - FACILITIES, MISC.:                         75,120.6250    75,367.6000     $376,838.00 

 

                                                                                                    Total     $1,435,518,804.36 
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