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Summary of Contracts Awarded for the

Description of Classification

Total Contracts Awarded Federal
Total Contracts Awarded Non-Federal

Grand Total of Contracts Awarded
During Calendar Year*

Calendar Year 2014 by Fund Type

Number of
Contracts

Total Contract
Amount by Type

$1,432,498,220.74
$337,287,395.00

$1,769,785,615.74
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Type
Code
01
02
03
04
05
08
10
11
2L
4L
Bl
B2
B3
B4
B5
B6
BH
BP
BW
Ccs
CcU
GR

HE

Contracts Awarded for the Calendar Year 2014

by Type of Project

Project Type

NEW CONSTRUCTION

RELOCATION

MAJOR RECONSTRUCTION

MAJOR WIDENING

MINOR WIDENING

NEW BRIDGE

PREVENTIVE MAINTENANCE

SPOT PATCHING

TWO LANE RESURFACING

FOUR LANE RESURFACING

BRIDGE

BRIDGE

BRIDGE

BRIDGE

BRIDGE

BRIDGE

BRIDGE

BRIDGE

REPLACEMENT

REPLACEMENT

REPLACEMENT

REPLACEMENT

REPLACEMENT

REPLACEMENT

REPAIR

PAINTING

BIKEWAYS

CRACK SEALING

CULVERT REPLACEMENT

(1
(2
(3
(4
(5

(6

GUARDRAIL REBUILDING

HERBICIDAL SPRAYING

BRIDGE)

BRIDGES)
BRIDGES)
BRIDGES)
BRIDGES)

BRIDGES)

Total
Contracts
1

3

22

14

11

142

41

45

45

17

Total Awarded

Amount

$33,549, 600.
$6,834,135.
$269,521,243.
$357,877,202.
$46,786,084.
$923, 945.
$20,832,473.
$11,786,221.
$246,122,759.
$148,726,973.
$62,634,217.
$9,108,032.
$4,395,569.
$1,639,788.
$1,564,290.
$2, 650, 950.
$172,555,157.
$3,483,250.
$5,644,731.
$2,109,701.
$24,508,384.
$11,015,777.

$960,054.

10

00

95

66

49

99

59

80

06

56

76

79

30

00

00

00

46

71

79

38

75

12

85
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Type
Code

LG
LS

Ms

PA
PM

PR

RG

SD
SL
SN
Ss

T™

Contracts Awarded for the Calendar Year 2014

by Type of Project

Project Type Total
Contracts
INTERCHANGE 5
LIGHTING 10
LANDSCAPING 4
MISCELLANEOUS 50
MOWING 10
NOISE WALLS 10
PARKING AREAS 5
PAVEMENT MARKING 25
PRUNING/OR TREE/BRUSH REMOVAL 2
REST AREA 1
RAILROAD GRADE SEPARATION 1
RAISED PAVEMENT MARKERS 9
SIGNALIZATION 20
SALT DOME 4
SLIDE REPAIR 34
SIGNING 12
SPOT SAFETY 2
MISC. TRAFFIC CONTROL MAINT/UPGRADE 1
INTERSECTION 18

Total Amount Awarded for All Project Types

Total Awarded

Amount

$110,205, 604.
$5,755,022.
$1,994,475.

$52,440,873.
$9,823,270.
$20,090, 945.
$383,850.
$16,916,323.
$1,300,255.
$601,911.
$23,390, 949.
$1,513,019.
$9,696,491.
$1,711, 968.
$38, 928, 624.
$5,474,621.
$1,917,989.
$399,300.
$22,009,573.

$1,769,785, 615.

98

30

30

52

77

66

02

40

00

00

32

50

06

34

82

20

53

00

91

74
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Summary of Contracts Awarded for the Calendar Year 2014 by Contractors

Contractor

21ST CENTURY CONCRETE CONSTRUCTION INC
13925 ENTERPRISE AVE

Cuyahoga

CLEVELAND OH,

A & A SAFETY INC

1126 FERRIS RD

Clermont

AMELTIA OH,

A & B ASPHALT CORPORATION

1780 ENON RD

Clark

SPRINGFIELD OH,

A P O'HORO COMPANY

P O BOX 2228

Mahoning

YOUNGSTOWN OH,

ACI CONST CO INC

2959 s Us 23

Seneca

ALVADA OH,

ADLETA INC

389 S WAYNE AVE

Hamilton

CINCINNATI OH,

AERO-MARK INC

10423 DANNER DR

Portage

STREETSBORO OH,

ALAN STONE CO INC

1324 ELLIS RUN RD

Washington

CUTLER OH,

ALL ASPECTS CONTRACTING INC

2800 EUCLID AVE SUITE 312C

Lorain

CLEVELAND OH,

ANTHONY ALLEGA CEMENT CONTRACTOR INC
5585 CANAL RD

Cuyahoga

VALLEY VIEW OH,

44135

45102

45502

44504

44802

45215-4522

44241

45724

44035

44125

Contracts
Awarded

10

Estimated

Cost

$3,367,000.

$7,027,000.

$3,903,999.

$34,219,000.

$438,000.

$715,000.

$6,999,000.

$2,114,000.

$366,000.

$51,375,000.

00

00

99

01

00

00

00

00

00

00

Contract

Price

$3,144,355.

$6,529,218.

$3,672,260.

$30,396,000.

$415,565.

$724,246.

$6,809,617.

$1,807,510.

$191,621.

$46,866,848.

05

91

83

00

89

27

75

30

45

33

Percent

-11

+1

-14

-48
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Summary of Contracts Awarded for the Calendar Year 2014 by Contractors

Contractor

21ST CENTURY CONCRETE CONSTRUCTION INC
13925 ENTERPRISE AVE

Cuyahoga

CLEVELAND OH,

360 CONSTRUCTION COMPANY INC

1252 INDUSTRIAL PARKWAY NORTH SUITE 1
Medina

BRUNSWICK OH,

A & A PAINTING LLC

74 CREED CIRCLE

Mahoning

CAMPBELL OH,

A & A SAFETY INC

1126 FERRIS RD

Clermont

AMELTIA OH,

A & B ASPHALT CORPORATION

1780 ENON RD

Clark

SPRINGFIELD OH,

A P O'HORO COMPANY

P O BOX 2228

Mahoning

YOUNGSTOWN OH,

AERO-MARK INC

10423 DANNER DR

Portage

STREETSBORO OH,

ALLARD EXCAVATION LLC

8336 BENNETT SCHOOL HOUSE RD

Scioto

SOUTH WEBSTER OH,

AMERICAN PAVEMENTS INC

7475 MONTGOMERY DR

Madison

PLAIN CITY OH,

APBN INC

670 ROBINSON RD

Mahoning

CAMPBELL OH,

44135

44212

44405

45102

45502

44504

44241

45682

43064

44405

Contracts
Awarded

Estimated

Cost

$3,420,499.

$6,735,000.

$586,000.

$6,925,000.

$3,617,000.

$9,659,000.

$9,099,000.

$2,863,000.

$1,592,000.

$4,007,000.

98

00

00

00

00

00

00

00

00

00

Contract

Price

$3,187,254.

$4,997,375.

$522,305.

$6,657,041.

$3,643,685.

$8,997,200.

$8,401,648.

$3,179,875.

$1,663,433.

$2,950,320.

35

90

97

95

28

00

68

78

15

00

Percent

-26

-11

+1

+4

-26
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Summary of Contracts Awarded for the Calendar Year 2014 by Contractors

Contractor

Alan Stone Co., Inc.
1324 Ellis Run Road
Washington

Cutler

All Aspects Contracting, Inc.
2800 Euclid Avenue

Suite 312C

Cuyahoga

Cleveland

Apex Construction & Management Co.,
24381 Aurora Rd Ste. A-6

Cuyahoga

Cleveland

Armstrong Steel Erectors, Inc.
50 South Fourth Street
Licking

Newark

B & B WRECKING AND EXCAVATING INC
4510 E 71ST ST, SUITE 6

Cuyahoga

CLEVELAND

B. G. Trucking & Construction, Inc.

11330 Market Street
Mahoning
North Lima

BARRETT PAVING MATERIALS INC
3751 COMMERCE DR

Warren

MIDDLETOWN

BAUMANN ENTERPRISES INC
4801 CHAINCRAFT RD
Cuyahoga

GARFIELD HTS

BBR DRILLING COMPANY INC
41462 PALMER RD

Belmont

BELMONT

OH,

OH,

Inc.

OH,

OH,

OH,

OH,

OH,

OH,

OH,

45724

44115

44146

43055

44105

44452

45005

44125

43718

Contracts
Awarded

17

Estimated

Cost

$3,998,000.

$1,590,000.

$105,000.

$390,000.

$3,310,000.

$646,000.

$56,998, 749.

$3,522,000.

$552,000.

00

00

00

00

00

00

99

00

00

Contract

Price

$3,221,943.

$969,747.

$141,536.

$377,447.

$1,485,951.

$601,269.

$59,490,315.

$1,587,599.

$473,531.

93

00

00

00

72

01

00

Percent

-19

-39

+35

-55

+4

-55

-14
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Summary of Contracts Awarded for the Calendar Year 2014 by Contractors

Contractor

BCC OHIO INC
P O BOX 229
Huron

NEW LONDON

BEAVER EXCAVATING COMPANY
P O BOX 6059

Stark

CANTON

BECDIR CONSTRUCTION COMPANY
15764 W AKRON-CANFIELD RD
Mahoning

BERLIN CENTER

BELGRAY, INC
800 E FIRST ST
Montgomery
DAYTON

BIG TREES INC

27201 ROYALTON RD SUITE 1
Lorain

COLUMBIA STATION

BLUFFTON PAVING INC
P O BOX 26

Allen

BLUFFTON

BOCA CONSTRUCTION INC
380 EAST PARK DR
Huron

NORWALK

BOG CONSTRUCTION INC
8235 HUXLEY RD
Mahoning

BERLIN CENTER

BOONE COLEMAN CONSTRUCTION INC
32 STATE ROUTE 239

Scioto

W PORTSMOUTH

BRIDGE OVERLAY SYSTEMS INC
400 E MAIN ST SUITE 2
Mahoning

CANFIELD

OH,

OH,

OH,

OH,

OH,

OH,

OH,

OH,

OH,

OH,

44851

44706

44401

45402

44028

45817

44857

44401

45663

44406

Contracts
Awarded

Estimated

Cost

$3,142,000.

$35,987,593.

$1,468,000.

$671,000.

$295,000.

$5,515,000.

$130,000.

$1,662,000.

$1,189,000.

$4,161,000.

00

00

00

00

00

00

00

00

00

00

Contract

Price

$2,857,825.

$38,517,667.

$1,160,311.

$495,232.

$229,795.

$5,312,925.

$98,608.

$1,595,155.

$1,122,135.

$3,826,649.

57

18

40

00

50

40

89

76

52

56

Percent

+7

-21

-26

-22

-24
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Summary of Contracts Awarded for the Calendar Year 2014 by Contractors

Contractor Contracts Estimated Contract Percent
Awarded Cost Price
BROOKS CONSTRUCTION COMPANY INC 2 $2,109,000.00 $2,155,218.45 +2
6525 ARDMORE AVE
FORT WAYNE IN, 46809
BROWN COUNTY ASPHALT INC 4 $5,758,000.00 $5,088,170.55 -12
11254 HAMER RD
Brown
GEORGETOWN OH, 45121
BRUMBAUGH CONSTRUCTION INC 7 $2,447,000.00 $2,362,116.00 -3
P O BOX 309
Darke
ARCANUM OH, 45304
BRYPAN LLC 4 $2,541,000.00 $2,971,113.98 +17
1525 DITMORE STROLL
Licking
NEWARK OH, 43055
BUDS, Inc. 13 $6,628,000.01 $6,954,145.69 +5
6260 Newark Road
Muskingum
Nashport OH, 43830
BURTON SCOT CONTRACTORS LLC 3 $4,479,273.80 $4,314,973.35 -4
11330 KINSMAN RD
Geauga
NEWBURY OH, 44065
BUTCH & MC CREE PAVING INC 1 $531,000.00 $472,042.70 -11
4862 W STATE ST PO BOX 272
HILLSVILLE PA, 16132
Black Horse Bridge Construction Inc. 1 $844,000.00 $972,303.78 +15
5185 Wooster Rd. West
Summit
Norton OH, 44203
CAPITAL ELECTRIC LINE BUILDERS INC 1 $51,000.00 $36,609.12 -28
4400 NW MATTOX RD
RIVERSIDE MO, 64150
CATTS CONSTRUCTION INC 1 $660,000.00 $714,256.05 +8
15700 BROOKPARK RD
Cuyahoga
CLEVELAND OH, 44135
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Summary of Contracts Awarded for the Calendar Year 2014 by Contractors

Contractor

CENTRAL-ALLIED ENTERPRISES INC

1243 RAFF RD S W

Stark

CANTON OH,

CHAGRIN VALLEY PAVING INC

17290 MUNN RD

Geauga

CHAGRIN FALLS OH,

CHARTER HILL CONSTRUCTION INC

10200 BUSEY RD

Franklin

CANAL WINCHESTER OH,

CIVIL CONSTRUCTION INC

10310 STATE ROUTE 161

Madison

PLAIN CITY OH,

COMPLETE CLEARING INC
510 INDUSTRIAL WAY
MARENGO OH,

COMPLETE GENERAL CONSTRUCTION COMPANY
1221 EAST FIFTH AVE

Franklin

COLUMBUS OH,

COOPERS EXCAVATING LLC

7251 BETHLEHEM ROAD

Adams

WINCHESTER OH,

CORNERSTONE ELECTRIC INC

14375 WEST CALLA RD

Columbiana

SALEM OH,

COSMOS COMPREHENSIVE CONSTRUCTION INC
816 MILAN ST N

Stark

CANAL FULTON OH,

COX PAVING LLC

228 N NORTH ST

Fayette

WASHINGTON COURTHOUSE OH,

44710

44023

43110

43064

43334-9537

43219

45697

44460

44614

43160

Contracts
Awarded

29

Estimated

Cost

$983,000.

$6,336,000.

$544,000.

$482,000.

$265,000.

$51,065,899.

$699,000.

$1,993,000.

$565,000.

$4,969,000.

00

00

00

00

00

99

00

00

00

00

Contract Percent
Price

$872,001.80 -11
$6,140,499.20 -3
$563,057.88 +4
$466,728.52 -3
$195,654.25 -26
$50,636,656.78 -1
$641,624.20 -8
$1,494,104.06 -25
$532,930.71 -6
$5,001,373.50 +1
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Summary of Contracts Awarded for the Calendar Year 2014 by Contractors

Contractor Contracts Estimated Contract Percent
Awarded Cost Price

CROSS ROADS CONSTRUCTION INC 5 $2,330,000.00 $2,382,958.45 +2
3155 HARDING LANE

Guernsey

CAMBRIDGE OH, 43725

Cosmos Industrial Services, Inc. 9 $8,015,000.00 $7,580,284.93 -5
9103 Detroit Avenue

Cuyahoga

Cleveland OH, 44102

D G M INC 8 $7,533,000.00 $7,049,754.72 -6
1881 ADAMS RD

Pike

BEAVER OH, 45613

D V WEBER CONSTRUCTION 1 $77,000.00 $79,670.50 +3
P O BOX 116

Meigs

REEDSVILLE OH, 45772

DALTONS INC 2 $417,000.00 $264,075.40 =37
936 LITTLE EAGLE DRIVE
WARSAW IN, 46580

DEANGELO BROTHERS LLC 2 $188,000.00 $164,787.00 =12
100 NORTH CONAHAN DR
HAZLETON PA, 18201

DENNISON BRIDGE INC 2 $2,905,000.00 $2,348,777.90 -19
500 STILLWATER AVE

Tuscarawas

DENNISON OH, 44621

DEPENDABLE TREE AND MAINTENANCE SERVICES 1 $607,000.00 $495,515.00 -18
8555 VERGENNES SE
ADA MI, 49301

DOT CONSTRUCTION CORP 10 $5,480,900.00 $5,380,558.79 -2
535 NORTH BROAD ST STE 5

Mahoning

CANFIELD OH, 44406

DOUBLE JAY CONSTRUCTION INC 1 $447,040.04 $451,049.65 +1
25 HARRISBURG DR

Montgomery

ENGLEWOOD OH, 45322
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Summary of Contracts Awarded for the Calendar Year 2014 by Contractors

Contractor Contracts Estimated Contract Percent
Awarded Cost Price
DOUBLE Z CONSTRUCTION COMPANY 7

$8,942,508.94 $8,484,550.29 -5

2550 HARRISON RD
Franklin
COLUMBUS

DURA MARK INC

2940 PROGRESS PARK DR
Summit

STOW

E S WAGNER COMPANY
840 PATCHEN RD
Lucas

OREGON

EAGLE BRIDGE CO

800 S VAN DEMARK RD
Shelby

SIDNEY

EATON ASPHALT PAVING CO INC
136 EAST FROGTOWN RD
WALTON

ERIE BLACKTOP INC
4507 TIFFIN AVE
Erie

SANDUSKY

EVANS LANDSCAPING INC
4229 ROUND BOTOM RD
Hamilton

CINCINNATI

Eclipse Co., LLC

11554 East Washington Street
Cuyahoga

Chagrin Falls

FOILL INC

201 E NORTH ST
Pike

WAVERLY

FORD DEVELOPMENT CORP
11148 WOODWARD LANE
Hamilton

SHARONVILLE

OH,

OH,

OH,

OH,

KY,

OH,

OH,

OH,

OH,

OH,

43204

44224

43616

45365

41094

44870

45244

44023

45690

45241

$2,372,000.

$76,014,575.

$11,252,000.

$240,000.

$9,833,000.

$948,275.

$224,000.

$3,233,328.

$539,000.

00

55

00

00

00

00

00

00

00

$2,168,838.

$66,791,684.

$11,107,036.

$251,037.

$9,743,594.

$1,101,229.

$211,003.

$2,884,513.

$416,479.

18

44

16

83

24

45

37

00

00

=12

+5

+16

-11

-23
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Summary of

Contractor

FOUST CONSTRUCTION INC
1700 WILSON AVE
Trumbull

GIRARD

GEDDIS PAVING & EXCAVATING INC
1019 WAMBA AVE

Lucas

TOLEDO

GEORGE J IGEL & CO INC
2040 ALUM CREEK DR
Franklin

COLUMBUS

GERKEN PAVING INC
9072 CO RD 424
Henry

NAPOLEON

GREAT LAKES CONSTRUCTION CO
2608 GREAT LAKES WAY

Medina

HINCKLEY

GREENWICH ELECTRIC INC
1050 LAFAYETTE RD
MEDINA

GRIFFIN PAVEMENT STRIPING INC
2383 HARRISON RD

Franklin

COLUMBUS

Contracts Awarded for the Calendar Year 2014 by Contractors

OH,

OH,

OH,

OH,

OH,

OH,

OH,

GROUND CONTROL EROSION CONTROL SERV

6700 ROAD 5
LEIPSIC

INDEPENDENCE EXCAVATING INC
5720 SCHAAF RD

Cuyahoga

INDEPENDENCE

INTERNATIONAL CONTRACTORS CORP
450 EAST STARR AVE

Franklin

COLUMBUS

OH,

OH,

OH,

44420

43607

43207

43545

44233

44256-3549

43204

45856

44131

43201

Contracts
Awarded

Estimated

Cost

$810,000.

$2,310,000.

$249,000.

$16,383,000.

$60,463,500.

$582,000.

$345,000.

$692,000.

$5,152,000.

$926,000.

00

00

00

00

00

00

00

00

00

00

Contract

Price

$719,492.

$2,175,228.

$187,498.

$17,057,293.

$56,470,767.

$416,571.

$326,893.

$765,681.

$4,538,819.

$893,000.

47

12

00

73

89

68

90

55

69

00

Percent

-11

-25

+4

-28

+11

=12
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Summary

Contractor

J & J SCHLAEGEL INC
518 MIAMI ST
Champaign

URBANA

J RANCK ELECTRIC INC
1993 GOVER PARKWAY
MT PLEASANT

J.D. Williamson Constructio
441 Geneva Avenue

Summit

Tallmadge

JET EXCAVATING COMPANY
4354 SOUTH RANGE RD
Mahoning

NEW MIDDLETOWN

JOHN R JURGENSEN COMPANY
11641 MOSTELLER RD
Hamilton

CINCINNATI

JUTTE EXCAVATING INC

1140 FT RECOVERY-MINSTER RD
Mercer

FORT RECOVERY

KARVO PAVING COMPANY
4524 HUDSON DR
STOW

KEFFLER BRIDGE COMPANY
9790 AKRON-CANFIELD RD
Mahoning
CANFIELD

KELSTIN INC

183 SOUTH GAMBLE ST
Richland

SHELBY

KENMORE CONSTRUCTION CO INC
700 HOME AVE

Summit

AKRON

of Contracts Awarded for the Calendar Year 2014 by Contractors

OH,

MI,

n Co., Inc.

OH,

OH,

OH,

OH,

OH,

OH,

OH,

OH,

43078

48858

44278

44442

45241

45846

44224-1702

44406

44875

44310

Contracts
Awarded

17

22

Estimated

Cost

$1,013,000.

$3,386,000.

$25,369,000.

$358,000.

$84,481,893.

$1,910,000.

$49,764,800.

$2,798,000.

$570,000.

$966,000.

00

00

00

00

24

00

45

00

00

00

Contract

Price

$973,616.

$3,155,501.

$25,395,378.

$327,049.

$86,952,086.

$1,668,318.

$50,869,802.

$2,700,344.

$518,978.

$987,126.

45

58

53

40

17

90

44

10

00

60

Percent

+3

-13

+2

+2
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Summary of Contracts

Contractor

KF CONSTRUCTION & EXCAVATING LLC

220 NORWEST DR

Sandusky

CLYDE OH,

KOKOSING CONSTRUCTION COMPANY INC

886 MC KINLEY AVE

Franklin

COLUMBUS OH,

KOSKI CONSTRUCTION CO
P O BOX 1038
ASHTABULA OH,

LAKE ERIE CONSTRUCTION COMPANY

25 NORWALD ROAD

Huron

NORWALK OH,

LASH PAVING INC

70700 SWINGLE RD

Belmont

BRIDGEPORT OH,

LINKEL COMPANY
1081 MORRIS RD
BATESVILLE IN,

LOCKHART CONCRETE CO

800 W WATERLOO RD

Summit

AKRON OH,

M & B ASPHALT CO INC

1525 WEST COUNTY RD #42

Seneca

TIFFIN OH,

M P DORY CO

2001 INTEGRITY DR SOUTH

Franklin

COLUMBUS OH,

MARK HAYNES CONSTRUCTION INC

3130 ST RT 18 E

Huron

NORWALK OH,

43410

43222

44005

44857

43912

47006

44314

44883

43209

44857

Awarded for the Calendar Year 2014 by Contractors

Contracts
Awarded

27

-1038

17

Estimated

Cost

$549,000.

$451,372,911.

$3,540,000.

$10,150,999.

$9,991,000.

$3,460,000.

$1,257,699.

$4,125,000.

$2,646,000.

$1,429,000.

00

59

00

99

00

00

99

00

00

00

Contract

Price

$457,947.

$447,017,309.

$3,562,908.

$9,763,325.

$9,525,379.

$4,026,345.

$1,484,029.

$3,810,935.

$2,475,840.

$1,511,528.

25

70

00

54

02

10

64

40

50

Percent

=17

+1

+16

+18

+6
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Summary of Contracts Awarded for the Calendar Year 2014 by Contractors

Contractor

MARK SCHAFFER EXCAVATING & TRUCKING INC
1623 OLD STATE RD

Huron

NORWALK OH,

MARUCCI & GAFFNEY EXCAVATING CO

18 HOGUE ST

Mahoning

YOUNGSTOWN OH,

MASSANA CONSTRUCTION INC
135 CELTIC BLVD SUITE A
TYRONE GA,

MC TECH CORP/PERK COMPANY INC, A JOINT V

8100 GRAND AVE SUITE 300
Cuyahoga
CLEVELAND OH,

MCVOYT CONSTRUCTION COMPANY INC

1840 EAST HOOPPOLE RIDGE RD

Morgan

MCCONNELSVILLE OH,

MELWAY PAVING CO INC

7571 ST RT 83

Holmes

HOLMESVILLE OH,

MERCIER'S INC
7442 SHIPLEY AVENUE
HARMANS MD,

MILLER BROS CONST INC

1613 S DEFIANCE ST P O BOX 30

Fulton

ARCHBOLD OH,

MILLER BUILDERS LLC

4968 S CARR RD

Wayne

APPLE CREEK OH,

MILLER CABLE COMPANY

210 S BROADWAY ST P O BOX 68

Seneca

GREEN SPRINGS OH,

44857

44502

30290

44104

43756

44633

21077

43502

44606

44836

Contracts
Awarded

Estimated

Cost

$3,382,000.

$30,321,000.

$7,034,000.

$15,958,999.

$180,000.

$3,195,000.

$531,000.

$89,325,000.

$158,000.

$1,614,000.

00

00

00

99

00

00

00

00

00

00

Contract Percent
Price

$3,480,723.10 +3
$29,049,065.56 -4
$6,449,606.75 -8
$20,969,780.59 +31
$193,819.25 +8
$3,148,815.67 -1
$411,308.95 =23
$83,319,787.95 -7
$122,569.00 -22
$1,858,400.00 +15

16 |Page



Summary of Contracts Awarded for the Calendar Year 2014 by Contractors

Contractor

MOSSER CONSTRUCTION INC

122 S WILSON AVE

Sandusky

FREMONT OH, 43420

NORTHSTAR ASPHALT INC

P O BOX 2646

Stark

NORTH CANTON OH, 44720

OGLESBY CONSTRUCTION INC

1600 TOLEDO RD

Huron

NORWALK OH, 44857

OHIO BRIDGE CORPORATION

P O BOX 757

Guernsey

CAMBRIDGE OH, 43725

OHIO IRRIGATION LAWN SPRINKLER SYSTEMS I

2109 EAST SOCIAL ROW ROAD

Montgomery

DAYTON OH, 45458

OHIO-WEST VIRGINIA EXCAVATING CO

56461 FERRY LANDING ROAD

Belmont

SHADYSIDE OH, 43947

OUTDOOR ENTERPRISE LLC

8515 LEFEVRE RD

Miami

CASSTOWN OH, 45312

PAGE EXCAVATING INC

2398 APPLEGATE RD

Richland

LUCAS OH, 44843

PARELLA-PANNUNZIO INC

720 NORTH MERIDIAN RD

Mahoning

YOUNGSTOWN OH, 44509

PARK ENTERPRISE CONSTRUCTION CO INC

560 BARKS RD W

Marion

MARION OH, 43302

Contracts
Awarded

Estimated

Cost

$20,585,454.

$11,698,000.

$1,238,621.

$8,319,000.

$478,000.

$3,374,000.

$47,000.

$819,000.

$936,000.

$1,220,000.

63

00

10

00

00

00

00

00

00

00

Contract

Price

$18,974,818.

$10,952,235.

$1,187,819.

$7,700,287.

$482,009.

$3,460,8009.

$56,472.

$686,770.

$1,127,334.

$1,280,239.

96

21

33

50

60

59

22

30

00

98

Percent

+1

+3

+20

-16

+20

+5
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Summary of Contracts Awarded for the Calendar Year 2014 by Contractors

Contractor Contracts Estimated Contract Percent
Awarded Cost Price

PAVEMENT MAINTENANCE SYSTEMS LLC 1 $860,000.00 $899,763.76 +5
384 INDUSTRIAL PARK DR
IMLAY CITY MI, 48444

PDK CONSTRUCTION INC 4 $2,938,999.99 $2,612,808.58 -11
34070 CREW RD P O BOX 683

Meigs

POMERQOY OH, 45769

PERK COMPANY INC 2 $4,318,899.98 $4,679,106.61 +8
8100 GRAND AVE SUITE 300
CLEVELAND OH, 44104-3110

PERRAM ELECTRIC INC 10 $3,512,500.00 $3,603,350.90 +3
6882 RIDGE RD

Medina

WADSWORTH OH, 44281

PINNACLE PROPERTY MAINTENANCE 1 $245,000.00 $215,582.00 -12
3141 SILVER DR

Franklin

COLUMBUS OH, 43224

Parker Corporation 3 $2,246,000.00 $1,980,092.98 -12
State Route 7

P.O. Box 129

Meigs

Tuppers Plains OH, 45783

R & I CONSTRUCTION INC 4 $6,135,000.00 $4,420,829.23 -28
2931 STATE ROUTE 67 SOUTH

Seneca

TIFFIN OH, 44883

R B JERGENS CONTRACTORS INC 4 $5,058,000.00 $5,225,126.56 +3
11418 N DIXIE DR

Montgomery

VANDALIA OH, 45377

R C CONSTRUCTION COMPANY AND SON INC 2 $1,021,000.00 $1,036,882.35 +2
8096 FEDERAL ROAD

Washington

CUTLER OH, 45724

R F SCURLOCK CO 1 $217,000.00 $185,089.84 -15

3220 FIFTH STREET P O BOX 308
TRINWAY OH, 43842-0335
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Summary of Contracts Awarded for the Calendar Year 2014 by Contractors

Contractor Contracts Estimated Contract Percent
Awarded Cost Price

R G ZACHRICH CONSTRUCTION INC 1 $256,000.00 $179,895.78 -30
10105 HALLER ST

Defiance

DEFIANCE OH, 43512

R T VERNAL PAVING CO INC 1 $1,775,000.00 $1,849,558.30 +4
11299 SOUTH AVE EXTENSION PO BOX 519
NORTH LIMA OH, 44452-0519

R W ROBINSON INC 2 $689,425.30 $609,341.71 -12
87 EAST STATE

Richland

BELLVILLE OH, 44813

RACK & BALLAUER EXCAVATING CO INC 1 $1,348,000.00 $1,472,346.75 +9
11321 PADDY'S RUN RD

Butler

HAMILTON OH, 45013

RIDGE ELECTRIC CO INC 1 $322,000.00 $335,200.00 +4
1542 DEERFIELD AVE S

Wayne

DALTON OH, 44618

RIGHTER COMPANY INC 1 $1,069,000.00 $1,004,922.87 -6
2424 HARRISON RD

Franklin

COLUMBUS OH, 43204

RMD HOLDINGS LTD 1 $1,319,000.00 $1,539,224.34 +17
53861 GRATIOT
CHESTERFIELD MI, 48051

ROBERTS PAVING INC 1 $490,000.00 $454,165.01 =7
4354 WILDCAT RD

Highland

HILLSBORO OH, 45133

ROCK RIVER CONSTRUCTION LTD 1 $685,000.00 $601,911.00 -12
541 MILL PARK DR SUITE C

Fairfield

LANCASTER OH, 43130

RONYAK PAVING INC 3 $6,960,000.00 $7,096,972.94 +2
14376 N CHESHIRE ST

Geauga

BURTON OH, 44021
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Summary of

Contractor

RUDZIK EXCAVATING INC
401 LOWELLVILLE RD
Mahoning

STRUTHERS

RUHLIN COMPANY
P O BOX 190
Medina

SHARON CENTER

S E T INC

235 EAST WATER ST
Mahoning
LOWELLVILLE

SAND RIDGE EXCAVATING
20251 ROAD I-17
Putnam

CLOVERDALE

SCODELLER CONSTRUCTION INC
51722 GRAND RIVER AVE
WIXOM

SHELLY & SANDS INC
1515 HARMON AVE
Franklin

COLUMBUS

SHELLY COMPANY

80 PARK DR BOX 266
Perry

THORNVILLE

SIMONSON EXCAVATION INC
2112 TROY RD

Ashland

ASHLAND

SMITH PAVING & EXCAVATING INC

4426 N OLD STATE RD
Huron
NORWALK

Contracts Awarded for the Calendar Year 2014 by Contractors

OH,

OH,

OH,

OH,

MI,

OH,

OH,

OH,

OH,

SOLID ROCK CONSTRUCTION SERVICES LLC

1350 GALENA PIKE
Scioto
WEST PORTSMOUTH

OH,

44471

44274

44436

45827

48393-2303

43223

43076

44805

44857

45663

Contracts
Awarded

86

42

Estimated

Cost

$675,000.

$2,095,000.

$2,715,000.

$491,000.

$559,000.

$203,211,309.

$145,653,984.

$204,000.

$1,570,140.

$909,000.

00

00

00

00

00

97

99

00

50

00

Contract

Price

$659,450.

$2,197,531.

$3,074,920.

$533,771.

$430,239.

$199,861,411.

$146,782,255.

$177,736.

$2,425,605.

$785,900.

00

05

43

83

38

38

71

77

39

00

Percent

+5

+13

+9

-23

+1

-13

+54

-14
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Summary of Contracts Awarded for the Calendar Year 2014 by Contractors

Contractor

STANLEY MILLER CONSTRUCTION COMPANY

2250 HOWENSTINE DR SE
Stark
EAST SPARTA

STRAWSER CONSTRUCTION INC
1595 FRANK RD

Franklin

COLUMBUS

STRAWSER PAVING CO INC
1595 FRANK RD

Franklin

COLUMBUS

SUBURBAN MAINTENANCE & CONSTRUCTION

16330 YORK RD
Cuyahoga
NORTH ROYALTON

SUNESIS CONSTRUCTION CO
2610 CRESCENTVILLE RD
Butler

WEST CHESTER

SUPERIOR PAVING & MATERIALS INC
5945 WHIPPLE AVE NW

Stark

NORTH CANTON

TERRACE CONSTRUCTION CO INC
3965 PEARL RD

Cuyahoga

CLEVELAND

THOMPSON INTERSTATE MOWING INC
12878 ST RT 62 N

Highland

LEESBURG

TRAFFIC SPECIALISTS INC
P O BOX 180
SHANDON

TRUCCO CONSTRUCTION CO INC
3531 AIRPORT RD

Delaware

DELAWARE

OH,

OH,

OH,

INC

OH,

OH,

OH,

OH,

OH,

OH,

OH,

44626

43223

43223

44133

45069

44720

44109

45135

45063-0180

43015

Estimated

Cost

$1,362,000.

$8,955,999.

$1,962,000.

$2,142,800.

$2,648,300.

$5,554,999.

$2,194,000.

$2,182,000.

$164,000.

$4,248,000.

00

99

00

00

00

99

00

00

00

00

Contract

Price

$1,328,011.

$9,397,190.

$2,024,237.

$2,068,933.

$2,772,779.

$4,853,958.

$2,260,749.

$2,060,130.

$155,397.

$4,588,158.

32

74

07

75

54

76

56

22

60

15

Percent

+5

+3

+5

-13

+3

+8
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Summary of Contracts Awarded for the Calendar Year 2014 by Contractors

Contractor Contracts Estimated Contract Percent
Awarded Cost Price

TURN-KEY TUNNELING INC 2 $753,000.00 $881,484.65 +17
1247 STIMMEL RD

Franklin

COLUMBUS OH, 43223

U S UTILITY CONTRACTOR COMPANY 2 $418,500.00 $309,948.00 -26
3592 GENOA RD

Wood

PERRYSBURG OH, 43551

UCL INC 1 $700,000.00 $914,242.00 +31
2025 STAPLETON CT
CINCINNATI OH, 45240-2779

UNDERGROUND UTILITIES INC 1 $212,000.00 $191,387.25 =10
416 WEST MONROE ST

Huron

MONROEVILLE OH, 44847

UNION INDUSTRIAL CONTRACTORS INC 1 $1,355,000.00 $1,164,178.07 -14
1800 EAST 21ST STREET

Ashtabula

ASHTABULA OH, 44004

URETEK USA INC 1 $214,000.00 $212,025.45 -1
13900 HUMBLE ROAD
TOMBALL X, 77377

VAN CUREN SERVICES INC 1 $575,000.00 $656,255.00 +14
P O BOX 91 10555 KINSMAN ROAD
NEWBURY OH, 44065-9724

VERNON NAGEL INC 3 $1,310,000.00 $1,296,883.16 -1
0-154 CO RD 11-C

Henry

NAPOLEON OH, 43545

VTF EXCAVATING LLC 2 $1,553,000.00 $1,528,804.93 -2
8398 CELINA-MENDON RD

Mercer

CELINA OH, 45822

W L MARKERS INC 5 $1,615,000.00 $1,412,650.75 -13
2834 FISHER RD

Franklin

COLUMBUS OH, 43204
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Summary of

Contractor

WALLS BROS ASPHALT CO INC
3690 HOLLANSBURG-SAMPSON RD

Darke
GREENVILLE

WARD CONSTRUCTION CO
385 OAK ST

Putnam

LEIPSIC

OH, 45331

OH, 45856

Grand total of Contracts Awarded

During Calendar Year

Contracts Awarded for the

Contracts
Awarded

Calendar Year

Estimated
Cost

$6,790,000.00

$490,000.00

$1,803,798,385.95

2014 by Contractors

Contract
Price

$6,878,247.32

$542,530.95

$1,769,785,615.74

Percent

+1

+11
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Summary of Total Contracts
Awarded for the Calendar Year 2014 by District and County

District 01

ALLEN 2 $2,933,851.53
ALLEN DEFIANCE HANCOCK HARDIN 1 $155,397.60
ALLEN HANCOCK 1 $568,555.75
DEFIANCE 1 $1,825,660.00
DEFIANCE HANCOCK PAULDING PUTNAM 1 $229,795.50
DEFIANCE HANCOCK PUTNAM VAN WERT 1 $317,123.00
DEFIANCE PUTNAM 1 $1,669,613.44
HANCOCK 5 $6,992,831.80
HARDIN 2 $3,844,691.30
PAULDING 1 $1,872,861.46
PUTNAM 2 $2,032,378.45
WYANDOT 3 $6,862,891.13

District 01 Total 21 $29,305,650.96
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Summary of Total Contracts
Awarded for the Calendar Year 2014 by District and County

District 02

FULTON 2 $632,703.49
FULTON HENRY LUCAS OTTAWA 3 $1,959,709.07
HENRY 2 $1,357,571.68
HENRY WOOD 1 $1,255,242.40
LUCAS 14 $292,434,279.05
LUCAS OTTAWA 4 $835,235.65
LUCAS WOOD 2 $6,893,998.60
OTTAWA 1 $948,312.91
SANDUSKY 5 $3,900,218.35
SENECA 2 $3,810,935.64
WILLIAMS 3 $1,683,101.42
WOOD 14 $215,134,755.92
WOOD LUCAS SANDUSKY  SENECA 1 $765,681.55

District 02 Total 54 $531,611,745.73
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Summary of Total Contracts
Awarded for the Calendar Year 2014 by District and County

District 03

ASHLAND 9 $9,741,702.61
ASHLAND CRAWFORD ERIE HURON 3 $854,819.80
ASHLAND MEDINA 1 $324,000.00
CRAWEFORD 4 $5,139,724.62
CRAWEFORD RICHLAND 2 $6,209,353.56
ERIE 9 $11,668,738.35
ERIE HURON LORAIN 1 $354,364.00
ERIE HURON LORAIN MEDINA 1 $656,255.00
ERIE LORAIN 1 $2,654,065.63
HURON 5 $6,617,426.14
LORAIN 18 $45,667,377.80
LORAIN MEDINA RICHLAND WAYNE 1 $237,000.31
MEDINA 8 $10,547,581.41
RICHLAND 9 $5,575,772.33
RICHLAND WAYNE ERIE MEDINA 1 $313,396.22
WAYNE 5 $7,760,560.39

District 03 Total 78 $114,322,138.17
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ASHTABULA

ASHTABULA

MAHONING

MAHONING

MAHONING

MAHONING

MAHONING

PORTAGE

PORTAGE

STARK

SUMMIT

SUMMIT

TRUMBULL

Summary of Total Contracts

Awarded for the Calendar Year 2014 by District and County

District 04

5

MAHONING TRUMBULL 4
10

ASHTABULA TRUMBULL 1
PORTAGE 1
PORTAGE STARK SUMMIT 1
TRUMBULL 1
6

TRUMBULL 1
12

19

ASHTABULA MAHONING PORTAGE 1
18

District 04 Total 80

$16,361,125.
$2,222,539.
$32,443,227.
$37,918.

$317,777.

$795,784

$295,295.
$11,518,363.
$2,397,372.

$14,235, 445.

$62,328,655

$528,625.
$16,408, 747.

$159,890,876.

78

10

88

90

00

.20

00

18

40

40

.65

00

41

90
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COSHOCTON

COSHOCTON

FATIRFIELD

FATIRFIELD

FATIRFIELD

FAIRFIELD

FAIRFIELD

GUERNSEY

GUERNSEY

GUERNSEY

KNOX

LICKING

LICKING

MUSKINGUM

MUSKINGUM

PERRY

Summary of Total Contracts

Awarded for the Calendar Year 2014 by District and County

GUERNSEY

GUERNSEY

LICKING

LICKING

PERRY

KNOX

LICKING

MUSKINGUM

GUERNSEY

KNOX

COSHOCTON GUERNSEY

COSHOCTON KNOX

District

LICKING

05

District 05

Total

51

$3,668,262

$1,188,110.

$42,358,475.

$436,543

$84,765.
$718,800.
$4,188,968.

$12,673,579.

$463,220
$184,620

$2,198,924

$24,232,398.

$12,256,306

$16,661,272.

$637,791.

$3,094,185

$125,046,222.

.36

00

48

.31

00

00

16

04

.25

.36

.64

08

.56

41

04

.32

01
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Summary of Total Contracts
Awarded for the Calendar Year 2014 by District and County

District 06

DELAWARE 10 $8,700,945.03
DELAWARE FAYETTE FRANKLIN MADISON 1 $510,080.53
DELAWARE FRANKLIN MADISON UNION 3 $1,735,520.02
FAYETTE 1 $5,189,994.29
FRANKLIN 26 $58,226,059.30
FRANKLIN DELAWARE 1 $1,164,648.02
FRANKLIN PICKAWAY DELAWARE FAYETTE 1 $192,498.05
FRANKLIN PICKAWAY UNION 1 $439,838.51
MADISON 6 $4,990,137.95
MARION 2 $2,801,507.65
MARION MORROW DELAWARE PICKAWAY 1 $2,345,678.90
MORROW 2 $4,532,574.40
PICKAWAY 2 $2,193,146.40
PICKAWAY FAYETTE MADISON 1 $142,000.00
UNION 1 $1,108,507.00
UNION PICKAWAY FAYETTE 1 $398,010.83

District 06 Total 60 $94,671,146.88
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Summary of Total Contracts
Awarded for the Calendar Year 2014 by District and County

District 07

AUGLAIZE 8 $2,267,550.93
AUGLAIZE MERCER SHELBY 1 $467,530.15
CHAMPAIGN 5 $2,527,790.88
CHAMPAIGN CLARK MONTGOMERY 1 $328,130.00
CHAMPAIGN MERCER MIAMT 1 $1,227,635.25
CLARK 6 $26,426,046.29
CLARK MONTGOMERY 1 $123,011.40
CLARK MONTGOMERY MIAMI AUGLAIZE 1 $385,797.10
DARKE 5 $3,426,826.23
DARKE MERCER MIAMT SHELBY 1 $141,064.00
LOGAN 5 $5,536,206.86
MERCER 3 $786,988.96
MERCER SHELBY 1 $40,303.00
MIAMT 13 $23,416,352.54
MIAMT SHELBY 1 $26,422,222.00
MONTGOMERY 22 $19,260,445.19
SHELBY 9 $11,527,586.33
SHELBY AUGLAIZE CHAMPAIGN CLARK 2 $1,803,239.83
SHELBY LOGAN MERCER MIAMT 1 $1,060,002.70

District 07 Total 87 $127,174,729.64
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Summary of Total Contracts
Awarded for the Calendar Year 2014 by District and County

District 08

BUTLER 8 $17,200,805.12
BUTLER CLERMONT CLINTON WARREN 2 $1,923,972.79
BUTLER CLERMONT GREENE HAMILTON 1 $1,819,380.64
BUTLER CLERMONT PREBLE WARREN 1 $1,634,625.50
BUTLER GREENE HAMILTON PREBLE 1 $82,175.00
BUTLER GREENE HAMILTON WARREN 1 $3,019,425.00
BUTLER HAMILTON 1 $399,300.00
BUTLER PREBLE 1 $228,047.51
BUTLER WARREN CLERMONT CLINTON 1 $2,248,382.01
CLERMONT 10 $15,348,281.09
CLERMONT GREENE HAMILTON 1 $2,355,361.05
CLINTON 2 $2,112,504.72
GREENE 5 $5,267,502.36
HAMILTON 19 $141,735,609.16
HAMILTON CLERMONT GREENE 1 $835,826.18
PREBLE 3 $2,169,654.80
WARREN 4 $4,635,229.92
WARREN BUTLER CLINTON PREBLE 1 $2,385,000.00
WARREN GREENE HAMILTON 1 $279,602.15

District 08 Total 64 $205,680,685.00
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Summary of Total Contracts
Awarded for the Calendar Year 2014 by District and County

District 09

ADAMS 8 $4,679,826.55
ADAMS BROWN HIGHLAND JACKSON 3 $388,252.25
BROWN 6 $5,873,989.38
HIGHLAND 8 $8,377,924.23
JACKSON 7 $13,063,934.15
LAWRENCE 8 $7,007,981.85
LAWRENCE PIKE SCIOTO 1 $1,283,943.74
LAWRENCE ROSS 1 $212,025.45
PIKE 10 $15,543,537.93
ROSS 12 $10,573,638.53
ROSS HIGHLAND PIKE SCIOTO 1 $1,000,127.52
SCIOTO 9 $6,873,566.42

District 09 Total 74 $74,878,748.00
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ATHENS 7 $8,341,451.
ATHENS HOCKING 1 $1,539,224
GALLIA 5 $4,566,069.
HOCKING 8 $8,021,567
MEIGS 6 $3,528,693
MONROE 5 $6,052,085.
MONROE MORGAN WASHINGTON 1 $392,951
MONROE WASHINGTON 1 $715,361.
MORGAN 5 $2,019,2009.
NOBLE 6 $3,516,549.
VINTON 2 $1,273,017.
WASHINGTON 10 $17,796,936.
WASHINGTON ATHENS GALLIA HOCKING 3 $2,066,534.

District 10 Total 60 $59,829,652

Summary of Total Contracts
Awarded for the Calendar Year 2014 by District and County

District 10

77

.34

04

.62

.55

16

.50

00

71

76

02

80

95

.22
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BELMONT

BELMONT

BELMONT

BELMONT

BELMONT

BELMONT

CARROLL

CARROLL

CARROLL

CARROLL

COLUMBIANA

HARRISON

HARRISON

HOLMES

JEFFERSON

TUSCARAWAS

Summary of Total Contracts

Awarded for the Calendar Year 2014 by District and County

CARROLL

CARROLL

COLUMBIANA

COLUMBIANA

HARRISON

COLUMBIANA

COLUMBIANA

COLUMBIANA

COLUMBIANA

COLUMBIANA

COLUMBIANA

HOLMES

JEFFERSON

JEFFERSON

HARRISON

HOLMES

JEFFERSON

CARROLL

District 11 Total

District 11

HARRISON

TUSCARAWAS

TUSCARAWAS

HOLMES

TUSCARAWAS

HOLMES

$23,146,132.

$228,566.

$821,429

$486,201.
$335,200.

$148,500.

$2,578,993

$165,000.
$94,947.
$2,748,924.
$7,143,272.
$9,603,299.
$1,147,357.

$5,157,736.

$23,002,611

$12,858,463.

$89,666,634.

43

15

.20

85

00

00

.66

00

00

45

19

70

00

44

.30

08

45
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CUYAHOGA

CUYAHOGA

CUYAHOGA

GEAUGA

GEAUGA

LAKE

Summary of Total Contracts

Awarded for the Calendar Year 2014 by District and County

District 12

29

GEAUGA LAKE 4
LAKE 2
4

LAKE 1
5

District 12 Total 45

$73,881,642.
$3,681,711.

$273,411.

$6,544,125

$222,713.
$5,540,045.

$90,143,648.
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10

73
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Dist

01
02

04
11

05
06

07
08

Summary of Total Contracts
Awarded for the Calendar Year 2014 by District and County

Multiple Districts

County

HANCOCK
WOOD

MAHONING
TUSCARAWAS COLUMBIANA

FATIRFIELD

DELAWARE FAYETTE FRANKLIN
CLARK

BUTLER CLERMONT CLINTON

Multiple District Total

Grand Total of Contracts Awarded During Calendar Year

Number of Projects

1

728

Total Contract Amount

$65,530,472.

$643,499.

$72,883

$1,316,882.

$67,563,737.

$1,769,785, 615.

10

70

.25

00

05

74
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Summary of Contracts Awarded for Calendar Year 2014 by Item

Item Quantity u/M Item Description Avg Unit Avg Unit Total Amt
Number Price Bid Price Awded Awarded
100E00300 69.000 LS SPECIAL - PREMIUM ON RAILROADS' 12,267.2750 9,780.3994 $674,847.56

PROTECTIVE PUBLIC LIABILITY AND PROPERTY
DAMAGE LIABILITY INSURANCE

100E50100 3.000 LS SPECIAL - DEPARTMENT'S SHARE OF THE 130,909.0909 130,000.0000 $390,000.00
DISPUTE RESOLUTION BOARD

100E50200 30,011.000 LS SPECIAL - DEPARTMENT'S SHARE OF THE 9.9114 13.5850 $407,700.00
DISPUTE RESOLUTION ADVIS OR

100E99000 3.000 LS SPECIAL - PREMIUM ON RAILROAD'S 34,385.0000 39,700.0000 $119,100.00
PROTECTIVE PUBLIC LIABILITY AND PROPERTY
DAMAGE LIABILITY INSURANCE

100E99010 20.000 LS SPECIAL - PROFESSIONAL LIABILITY 9,471.7106 6,095.1000 $121,902.00
INSURANCE
103E05000 712.000 LS PREMIUM FOR CONTRACT PERFORMANCE BOND 16,852.5984 15,993.3407 $11,387,258.60

AND FOR PAYMENT BOND

103E99010 16.000 LS SPECIAL - PREMIUM FOR CONTRACT 49,252.3773 51,612.5000 $825,800.00
PERFORMANCE BOND AND FOR PAYMENT BOND

107E99000 40.000 Ls SPECIAL - UTILITY COORDINATION 8,630.7404 8,339.2000 $333,568.00
108E10000 39.000 Ls SPECIAL - CPM PROGRESS SCHEDULE 13,784.4440 8,502.7577 $331,607.55
108E30000 35.000 Ls SPECIAL - CPM PROGRESS SCHEDULE SHORT 2,640.5854 2,339.0226 $81,865.79

DURATION PROJECTS
108E99000 7.000 LS SPECIAL - CPM PROGRESS SCHEDULE 16,462.5000 9,728.5714 $68,100.00

108E99100 3.000 LS SPECIAL - CPM PROGRESS SCHEDULE FOR 4,368.6625 1,666.6667 $5,000.00
SHORT DURATION PROJECTS

111E10000 7.000 L S SPECIAL - DEPARTMENTS SHARE FACILITATED 10,482.1429 10,571.4286 $74,000.00
PARTNERING COSTS

201E11000 409.000 Ls CLEARING AND GRUBBING 17,883.6012 15,262.1839 $6,242,233.23
201E11001 33.000 Ls CLEARING AND GRUBBING, AS PER PLAN 38,644.0308 29,080.6200 $959,660.46
201E21800 243.000 EACH TREE REMOVED, 18" SIZE 312.4978 229.8091 $55,843.60
201E21801 100.000 EACH TREE REMOVED, 18" SIZE, AS PER PLAN 368.7500 365.0000 $36,500.00
201E23000 11.000 EACH TREE REMOVED, 30" SIZE 1,165.3436 1,344.1145 $14,785.26
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Summary of Contracts Awarded for Calendar Year 2014 by Item

Item Quantity u/M Item Description Avg Unit Avg Unit Total Amt
Number Price Bid Price Awded Awarded
201E23001 17.000 EACH TREE REMOVED, 30" SIZE, AS PER PLAN 1,089.4000 730.0000 $12,410.00
201E24800 3.000 EACH TREE REMOVED, 48" SIZE 1,470.0000 1,550.0000 $4,650.00
201E24801 5.000 EACH TREE REMOVED, 48" SIZE, AS PER PLAN 1,635.3500 1,195.0000 $5,975.00
201E26001 3.000 EACH TREE REMOVED, 60" SIZE, AS PER PLAN 2,786.3000 2,450.0000 $7,350.00
201E26500 9.000 EACH STUMP REMOVED, 18" SIZE 79.6667 75.0000 $675.00
201E26510 4.000 EACH STUMP REMOVED, 30" SIZE 152.6667 165.0000 $660.00
201E26520 2.000 EACH STUMP REMOVED, 48" SIZE 193.0000 175.0000 $350.00
201E26533 20.000 EACH STUMP REMOVED, AS PER PLAN 335.8156 281.2500 $5,625.00
201E99000 5.000 LS SPECIAL - CLEARING AND GRUBBING 46,579.7778 65,684.0000 $328,420.00
202E11000 74.000 LS STRUCTURE REMOVED 11,523.0508 9,423.5154 $697,340.14
202E11001 14.000 LS STRUCTURE REMOVED, AS PER PLAN 30,395.9323 18,607.9643 $260,511.50
202E11002 25.000 LS STRUCTURE REMOVED, OVER 20 FOOT SPAN 104,715.6221 54,735.2400 $1,368,381.00
202E11003 38.000 LS STRUCTURE REMOVED, OVER 20 FOOT SPAN, AS 177,543.0602 112,691.7016 $4,282,284.66

PER PLAN
202E11004 8.000 EACH STRUCTURE REMOVED 7,027.1429 7,840.0000 $62,720.00
202E11005 24.000 EACH STRUCTURE REMOVED, AS PER PLAN 231.1167 86.7000 $2,080.80
202E11100 1,554.000 CY STRUCTURE REMOVED 148.7149 112.8843 $175,422.24
202E11200 14.000 LS PORTIONS OF STRUCTURE REMOVED 17,328.0522 21,866.0450 $306,124.63
202E11201 53.000 LS PORTIONS OF STRUCTURE REMOVED, AS PER 32,673.0568 24,960.8987 $1,322,927.63
PLAN
202E11202 1.000 LS PORTIONS OF STRUCTURE REMOVED, OVER 20 154,000.0000 75,000.0000 $75,000.00
FOOT SPAN
202E11203 145.000 LS PORTIONS OF STRUCTURE REMOVED, OVER 20 121,437.5884 80,116.5657 $11,616,902.02

FOOT SPAN, AS PER PLAN

202E11301 1,833.054 CY PORTIONS OF STRUCTURE REMOVED, AS PER 333.3590 330.5468 $605,910.14
PLAN
202E11304 92.000 SY PORTIONS OF STRUCTURE REMOVED 161.7000 200.0000 $18,400.00

38| Page



Summary of Contracts Awarded for Calendar Year 2014 by Item

Item Quantity u/M Item Description Avg Unit Avg Unit Total Amt
Number Price Bid Price Awded Awarded
202E11305 15.000 SY PORTIONS OF STRUCTURE REMOVED, AS PER 561.6667 415.0000 $6,225.00

PLAN
202E11401 8,988.000 LB PORTIONS OF STRUCTURE REMOVED, AS PER 5.4892 7.4587 $67,038.63

PLAN
202E11500 30.000 EACH PORTIONS OF STRUCTURE REMOVED 132.0000 70.0000 $2,100.00
202E11501 135.000 EACH PORTIONS OF STRUCTURE REMOVED, AS PER 610.3805 384.0444 $51,846.00

PLAN
202E20010 461.000 EACH HEADWALL REMOVED 352.7325 402.6273 $185,611.19
202E20011 6.000 EACH HEADWALL REMOVED, AS PER PLAN 4,194.3776 2,033.3333 $12,200.00
202E22900 20,335.000 SY APPROACH SLAB REMOVED 31.4587 28.3515 $576,526.81
202E22901 2,166.000 SY APPROACH SLAB REMOVED, AS PER PLAN 37.0212 36.7198 $79,535.14
202E23000 1,271,642.700 SY PAVEMENT REMOVED 8.2320 7.1436 $9,084,047.10
202E23001 281,648.000 SY PAVEMENT REMOVED, AS PER PLAN 8.4679 7.4107 $2,087,206.82
202E23010 825,077.920 SY PAVEMENT REMOVED, ASPHALT 4.3071 3.5353 $2,916,919.10
202E23011 54,652.000 SY PAVEMENT REMOVED, ASPHALT, AS PER PLAN 6.8560 6.9459 $379,610.00
202E23500 300,496.045 SY WEARING COURSE REMOVED 4.9581 4.8429 $1,455,258.23
202E23501 17,749.000 SY WEARING COURSE REMOVED, AS PER PLAN 8.5571 11.0792 $196,644.21
202E23800 20.000 SY BASE REMOVED 50.0000 65.0000 $1,300.00
202E23900 236,680.000 SY CONCRETE BASE REMOVED 5.2898 4.9136 $1,162,949.15
202E24001 20.000 SY BRICK BASE REMOVED, AS PER PLAN 119.0000 48.0000 $960.00
202E30000 602,175.499 SF WALK REMOVED 1.4978 1.6104 $969,754.63
202E30001 60,272.000 SF WALK REMOVED, AS PER PLAN 1.6943 1.6379 $98,722.41
202E30200 406.000 FT STEPS REMOVED 30.6902 30.0412 $12,196.71
202E30204 4.000 LS STEPS REMOVED 610.7278 682.5000 $2,730.00
202E30500 2,445.000 FT CONCRETE MEDIAN REMOVED 9.4987 9.2357 $22,581.40
202E30501 1,264.530 FT CONCRETE MEDIAN REMOVED, AS PER PLAN 16.6335 13.5094 $17,083.05
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Summary of Contracts Awarded for Calendar Year 2014 by Item

Item Quantity u/M Item Description Avg Unit Avg Unit Total Amt
Number Price Bid Price Awded Awarded
202E30600 3,289.000 SY CONCRETE MEDIAN REMOVED 16.9257 12.4102 $40,817.04
202E30601 223.000 SY CONCRETE MEDIAN REMOVED, AS PER PLAN 21.5000 25.0000 $5,575.00
202E30700 48,905.000 FT CONCRETE BARRIER REMOVED 14.2647 14.5117 $709,693.70
202E30701 3,450.000 FT CONCRETE BARRIER REMOVED, AS PER PLAN 23.5336 33.6716 $116,167.00
202E30704 2,003.000 FT CONCRETE BARRIER REMOVED FOR STORAGE 7.3307 6.0950 $12,208.25
202E30800 8,552.000 SY TRAFFIC ISLAND REMOVED 7.7363 7.9909 $68,338.42
202E30900 664.000 SY PORTION OF TRAFFIC ISLAND REMOVED 13.1450 15.0000 $9,960.00
202E32000 165,629.300 FT CURB REMOVED 4.0533 3.6294 $601,135.04
202E32001 23,327.000 FT CURB REMOVED, AS PER PLAN 5.7287 6.2327 $145,390.57
202E32500 58,612.000 FT CURB AND GUTTER REMOVED 5.0179 4.7690 $279,522.23
202E32501 50.000 FT CURB AND GUTTER REMOVED, AS PER PLAN 12.4675 10.3400 $517.00
202E32600 953.000 FT GUTTER REMOVED 11.3688 9.2125 $8,779.50
202E32700 110.000 SY GUTTER REMOVED 17.3223 9.5173 $1,046.90
202E32800 4,764.000 SY CONCRETE SLOPE PROTECTION REMOVED 14.3195 17.3870 $82,831.51
202E34900 1,371.000 FT PIPE REMOVED 11.8927 9.7881 $13,419.53
202E35100 137,901.900 FT PIPE REMOVED, 24" AND UNDER 14.3993 13.0646 $1,801,631.47
202E35101 934.000 FT PIPE REMOVED, 24" AND UNDER, AS PER PLAN 30.9721 10.2078 $9,534.10
202E35200 14,085.000 FT PIPE REMOVED, OVER 24" 26.7019 26.0024 $366,243.72
202E35201 1,126.000 FT PIPE REMOVED, OVER 24", AS PER PLAN 44.7789 43.5480 $49,035.00
202E35500 52.000 FT PIPE REMOVED FOR REUSE, 24" AND UNDER 36.3750 16.5000 $858.00
202E35700 3,238.000 FT ASBESTOS PIPE REMOVED 32.6960 43.2279 $139,972.00
202E38000 553,896.930 FT GUARDRAIL REMOVED 1.5011 1.2867 $712,677.46
202E38001 50,337.500 FT GUARDRAIL REMOVED, AS PER PLAN 1.8894 1.8199 $91,610.25
202E38100 15,996.000 FT GUARDRAIL REMOVED FOR STORAGE 1.6301 1.4058 $22,486.80
202E38101 132,529.750 FT GUARDRAIL REMOVED FOR STORAGE, AS PER PLAN 1.8590 1.3393 $177,492.73

40| Page



Summary of Contracts Awarded for Calendar Year 2014 by Item

Item Quantity u/M Item Description Avg Unit Avg Unit Total Amt
Number Price Bid Price Awded Awarded
202E38200 40,584.000 FT GUARDRAIL REMOVED FOR REUSE 1.6784 1.4933 $60,605.00
202E38201 1,956.250 FT GUARDRAIL REMOVED FOR REUSE, AS PER PLAN 4.4340 2.0856 $4,080.00
202E38300 7,381.000 FT GUARDRAIL REMOVED, BARRIER DESIGN 1.9814 1.9486 $14,382.88
202E38401 467.000 FT GUARDRAIL REMOVED FOR STORAGE, BARRIER 1.6000 1.6000 $747.20

DESIGN, AS PER PLAN

202E38500 1,479.600 FT BRIDGE RAILING REMOVED 4.9320 5.0660 $7,495.72

202E38501 3,937.000 FT BRIDGE RAILING REMOVED, AS PER PLAN 4.7027 3.4550 $13,602.40

202E38601 1,242.000 FT BRIDGE RAILING REMOVED FOR STORAGE, AS 8.5864 7.9034 $9,816.00
PER PLAN

202E38602 4,906.340 FT BRIDGE RAILING REMOVED FOR REUSE 5.4283 4.9469 $24,271.36

202E38603 4,161.000 FT BRIDGE RAILING REMOVED FOR REUSE, AS PER 33.1847 35.4013 $147,304.61
PLAN

202E38700 1,292.000 EACH GUARDRAIL POST REMOVED 3.0682 2.3529 $3,040.00

202E38800 86.000 EACH GUARD POST REMOVED 27.1141 35.5581 $3,058.00

202E42000 651.000 EACH ANCHOR ASSEMBLY REMOVED, TYPE A 217.2323 192.3931 $125,247.94

202E42001 46.000 EACH ANCHOR ASSEMBLY REMOVED, TYPE A, AS PER 353.2794 248.0065 $11,408.30
PLAN

202E42010 203.000 EACH ANCHOR ASSEMBLY REMOVED, TYPE E 153.4924 146.5769 $29,755.12

202E42040 342.000 EACH ANCHOR ASSEMBLY REMOVED, TYPE T 82.0447 80.3697 $27,486.44

202E42041 5.000 EACH ANCHOR ASSEMBLY REMOVED, TYPE T, AS PER 73.2000 75.0000 $375.00
PLAN

202E42050 45.000 EACH ANCHOR ASSEMBLY REMOVED, TYPE B 140.6323 130.9778 $5,894.00

202E42206 250.000 EACH ANCHOR ASSEMBLY REMOVED 151.6415 142.4053 $35,601.32

202E42301 12.000 EACH ANCHOR ASSEMBLY REMOVED FOR STORAGE, 341.3575 166.8200 $2,001.84

TYPE A, AS PER PLAN

202E42509 83.000 EACH ANCHOR ASSEMBLY REMOVED FOR STORAGE, AS 165.0000 165.0000 $13,695.00
PER PLAN
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Item Quantity u/M Item Description Avg Unit Avg Unit Total Amt
Number Price Bid Price Awded Awarded
202E42600 17.000 EACH ANCHOR ASSEMBLY REMOVED FOR REUSE, TYPE 215.4211 190.8824 $3,245.00
A

202E42810 15.000 EACH ANCHOR ASSEMBLY REMOVED FOR REUSE, TYPE 159.3103 198.0000 $2,970.00
E

202E43001 1.000 EACH ANCHOR ASSEMBLY POST REMOVED, AS PER 52.5000 30.0000 $30.00
PLAN

202E47000 585.000 EACH BRIDGE TERMINAL ASSEMBLY REMOVED 75.0060 67.9655 $39,759.82

202E47001 8.000 EACH BRIDGE TERMINAL ASSEMBLY REMOVED, AS PER 60.8000 60.0000 $480.00
PLAN

202E47100 48.000 EACH BRIDGE TERMINAL ASSEMBLY REMOVED FOR 77.4130 65.0000 $3,120.00
STORAGE

202E47200 10.000 EACH BRIDGE TERMINAL ASSEMBLY REMOVED FOR 61.7857 62.0000 $620.00
REUSE

202E47201 4.000 EACH BRIDGE TERMINAL ASSEMBLY REMOVED FOR 1,867.5000 1,885.0000 $7,540.00

REUSE, AS PER PLAN

202E47800 31.000 EACH IMPACT ATTENUATOR REMOVED 264.4344 193.2968 $5,992.20
202E48000 15,502.500 FT CABLE BARRIER REMOVED 1.2149 1.1757 $18,226.75
202E48100 5,418.000 FT CABLE BARRIER REMOVED FOR STORAGE 4.6840 6.0000 $32,508.00
202E52990 106.000 EACH SPECIAL - PARKING BLOCK REMOVED 31.4329 21.6038 $2,290.00
202E53010 409.000 EACH SPECIAL - PARKING BLOCK REMOVED AND 41.2196 33.5061 $13,704.00
RESET
202E53100 107.000 EACH MAILBOX REMOVED 50.0481 45.1034 $4,826.06
202E53101 4.000 EACH MAILBOX REMOVED, AS PER PLAN 175.5000 195.0000 $780.00
202E56000 47.000 Ls BUILDING DEMOLISHED 60,125.9559 32,511.4172 $1,528,036.61
202E56001 70.000 Ls BUILDING DEMOLISHED, AS PER PLAN 24,798.5419 15,014.8500 $1,051,039.50
202E56100 3.000 EACH BUILDING DEMOLISHED 10,482.2083 7,631.3267 $22,893.98
202E58000 173.000 EACH MANHOLE REMOVED 639.8926 621.8908 $107,587.10
202E58001 4.000 EACH MANHOLE REMOVED, AS PER PLAN 23,717.8861 2,462.5000 $9,850.00
202E58100 1,328.000 EACH CATCH BASIN REMOVED 388.2827 370.8669 $492,511.22
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Item Quantity u/M Item Description Avg Unit Avg Unit Total Amt
Number Price Bid Price Awded Awarded
202E58101 23.000 EACH CATCH BASIN REMOVED, AS PER PLAN 480.9852 596.7391 $13,725.00
202E58200 246.000 EACH INLET REMOVED 456.0899 382.0021 $93,972.51
202E58300 11.000 EACH CATCH BASIN OR INLET REMOVED 416.4448 274.1909 $3,016.10
202E58500 18.000 EACH CATCH BASIN ABANDONED 552.8136 703.0817 $12,655.47
202E58501 1.000 EACH CATCH BASIN ABANDONED, AS PER PLAN 365.0000 300.0000 $300.00
202E58700 26.000 EACH MANHOLE ABANDONED 611.0479 880.0277 $22,880.72
202E58701 3.000 EACH MANHOLE ABANDONED, AS PER PLAN 1,896.1677 1,016.6667 $3,050.00
202E60010 104.000 EACH MONUMENT ASSEMBLY REMOVED 65.0270 66.9712 $6,965.00
202E62000 16.000 EACH JUNCTION BOX REMOVED 87.6350 100.0000 $1,600.00
202E62700 2.000 EACH SEPTIC TANK REMOVED 4,386.9967 1,000.0000 $2,000.00
202E66000 1.000 EACH SPECIAL - DRILLED WATER WELL ABANDONED 2,104.8071 3,345.0000 $3,345.00
202E66500 21.000 EACH UNDERGROUND STORAGE TANK REMOVED 11,190.0875 6,906.8095 $145,043.00
202E67000 1.000 EACH REGULATED UNDERGROUND STORAGE TANK 10,843.7633 1,500.0000 $1,500.00

REMOVED
202E70000 15,764.000 FT SPECIAL - FILL AND PLUG EXISTING CONDUIT 33.0035 32.1978 $507,565.76
202E70100 21,384.000 FT SPECIAL - PIPE CLEANOUT 39.3693 17.8560 $381,832.39
202E75000 118,455.000 FT FENCE REMOVED 2.5937 2.2508 $266,614.28
202E75001 14,137.000 FT FENCE REMOVED, AS PER PLAN 7.4639 4.8933 $69,176.71
202E75200 626.000 FT FENCE REMOVED FOR REUSE 7.4613 4.3562 $2,727.00
202E75201 60.000 FT FENCE REMOVED FOR REUSE, AS PER PLAN 20.5600 5.0000 $300.00
202E75250 11.000 EACH GATE REMOVED 198.5456 96.0455 $1,056.50
202E75261 1,886.000 FT VANDAL PROTECTION FENCE REMOVED, AS PER 4.8880 4.1127 $7,756.50
PLAN
202E75265 522.000 FT VANDAL PROTECTION FENCE REMOVED FOR 8.2514 8.0000 $4,176.00

STORAGE, AS PER PLAN

202E75266 1,208.000 FT VANDAL PROTECTION FENCE REMOVED AND RESET 22.3859 28.9015 $34,913.00
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202E75267 556.000 FT VANDAL PROTECTION FENCE REMOVED AND 16.3000 15.0000 $8,340.00

RESET, AS PER PLAN

202E75600 17.000 EACH METER VAULT REMOVED 810.0000 500.0000 $8,500.00
202E75610 125.000 EACH VALVE BOX REMOVED 156.5537 114.2459 $14,280.74
202E75611 6.000 EACH VALVE BOX REMOVED, AS PER PLAN 385.9985 156.0000 $936.00
202E75704 1.000 EACH REMOVAL OF EXISTING CONTROL CENTER AND 496.6667 200.0000 $200.00
FOUNDATION
202E75711 49.000 FT EXISTING CONDUIT CLEANED, AS PER PLAN 26.2500 30.0000 $1,470.00
202E75801 2.000 EACH DISCONNECT EXISTING CIRCUIT, AS PER PLAN 173.2500 203.0000 $406.00
202E98000 38.000 Ls REMOVAL MISC.: 6,779.3744 4,723.8229 $179,505.27
202E98100 1,215.000 EACH REMOVAL MISC.: 481.8578 369.6923 $449,176.10
202E98200 32,374.500 FT REMOVAL MISC.: 44.1504 47.0228 $1,522,341.02
202E98300 510.200 SY REMOVAL MISC.: 22.5121 22.4089 $11,433.00
202E98400 223,614.000 SF REMOVAL MISC.: 1.0772 1.0708 $239,451.94
202E98500 12,254.000 CY REMOVAL MISC.: 15.5245 10.5451 $129,220.00
202E98600 53.000 EACH ABANDON MISC.: 518.4259 540.2132 $28,631.30
202E98700 142.000 FT ABANDON MISC.: 16.5544 17.7542 $2,521.10
202E99000 9.000 Ls SPECIAL - STRUCTURE REMOVED 424,002.7418 375,095.6500 $3,375,860.85
202E99010 2.000 Ls SPECIAL - PORTIONS OF STRUCTURE REMOVED 195,591.4000 90,000.0000 $180,000.00
202E99020 1.000 Ls SPECIAL - PAVEMENT REMOVED 1200000.0000 900,000.0000 $900,000.00
202E99200 1.000 Ls SPECIAL - BUILDING DEMOLITION 12,300.0000 10,000.0000 $10,000.00
203E01890 10,060.000 SY SPECIAL - SOIL STERILANT 0.9287 1.0041 $10,101.40
203E02000 194.000 CY SPECIAL - ENGINEERED FILL 111.0000 100.0000 $19,400.00
203E07502 1.000 EACH SPECIAL - INCLINOMETER 1,733.3333 1,000.0000 $1,000.00
203E07504 61,250.000 FT SPECIAL - WICK DRAIN 1.1620 1.5000 $91,875.00
203E07510 12.000 EACH SPECIAL - PIEZOMETER 3,210.2493 2,500.0000 $30,000.00
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203E10000 3,726,934.300 Ccy EXCAVATION 12.5016 10.7422 $40,035,489.93
203E10001 180,112.000 Ccy EXCAVATION, AS PER PLAN 11.3696 10.2916 $1,853,643.68
203E20000 2,172,258.300 Ccy EMBANKMENT 10.0798 7.7820 $16,904,529.42
203E20001 437,357.100 Ccy EMBANKMENT, AS PER PLAN 10.5966 8.8201 $3,857,511.92
203E22000 1,122.000 CY EMBANKMENT, USING NATURAL SOILS, 21.6342 16.7166 $18,756.00

703.16.A
203E35000 3,278.000 Ccy GRANULAR EMBANKMENT 32.8869 46.4860 $152,381.00
203E35001 11,902.000 CY GRANULAR EMBANKMENT, AS PER PLAN 56.0041 64.4670 $767,286.36
203E35110 12,543.000 Ccy GRANULAR MATERIAL, TYPE B 45.6570 43.2612 $542,625.61
203E35111 3,476.000 CY GRANULAR MATERIAL, TYPE B, AS PER PLAN 49.8441 46.3014 $160,943.68
203E35120 10,066.000 Ccy GRANULAR MATERIAL, TYPE C 43.1843 41.8235 $420,995.06
203E35121 211.000 CY GRANULAR MATERIAL, TYPE C, AS PER PLAN 102.3333 147.0000 $31,017.00
203E35130 7,900.000 Ccy GRANULAR MATERIAL, TYPE D 36.8789 29.8499 $235,814.50
203E35140 89.000 Ccy GRANULAR MATERIAL, TYPE E 44.0150 40.0000 $3,560.00
203E35141 1,459.000 CY GRANULAR MATERIAL, TYPE E, AS PER PLAN 49.8717 46.5000 $67,843.50
203E40000 2,903.500 Ccy BORROW 33.3380 28.3112 $82,201.50
203E40001 192.000 Ccy BORROW, AS PER PLAN 52.4167 32.5000 $6,240.00
203E40121 2,090.000 TON BORROW, USING GRANULAR MATERIAL, AS PER 114.0000 87.0000 $181,830.00

PLAN, INCLUDING COST OF EXCAVATION

203E48000 1,475.000 CY ROCK 63.7760 42.2600 $62,333.50
203E57110 24.000 HOUR SPECIAL - FOUNDATION TEST PIT 372.0550 220.0000 $5,280.00
203E65000 56.000 EACH SPECIAL - SETTLEMENT PLATFORM 1,029.2141 1,440.6518 $80,676.50
203E98000 73,592.000 CY ROADWAY, MISC.: 93.6484 88.0795 $6,481,947.32
203E98100 10,098.000 SY ROADWAY, MISC.: 23.0958 30.9704 $312,739.00
203E98300 81,075.000 FT ROADWAY, MISC.: 32.2665 40.1183 $3,252,588.00
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Item Quantity u/M Item Description Avg Unit Avg Unit Total Amt
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203E98500 19.000 LS ROADWAY, MISC.: 28,652.3892 13,513.5842 $256,758.10
203E98600 8.000 EACH ROADWAY, MISC.: 98.7500 15.0000 $120.00
203E99000 5.000 LS SPECIAL - EARTHWORK 1418944.2974 1330400.0000 $6,652,000.00
203E99100 5.000 LS SPECIAL - MISC.: 456,815.7330 335,900.0000 $1,679,500.00
204E10000 1,065,131.200 SY SUBGRADE COMPACTION 1.7684 1.5267 $1,626,159.70
204E10001 3,600.000 SY SUBGRADE COMPACTION, AS PER PLAN 2.3426 1.5833 $5,700.00
204E10010 6,638.000 SY SUBGRADE COMPACTION 1.7871 1.0771 $7,150.00
204E13000 275,182.270 CY EXCAVATION OF SUBGRADE 14.1990 12.8034 $3,523,281.11
204E13001 20,413.000 CY EXCAVATION OF SUBGRADE, AS PER PLAN 21.8526 16.4844 $336,495.30
204E20000 13,717.000 Ccy EMBANKMENT 16.7743 10.8595 $148,960.00
204E20001 11,569.000 Ccy EMBANKMENT, AS PER PLAN 8.6903 8.3893 $97,055.66
204E21000 2,635.000 Ccy GRANULAR EMBANKMENT 27.4273 19.0000 $50,065.00
204E21001 115.000 CY GRANULAR EMBANKMENT, AS PER PLAN 32.0000 38.0000 $4,370.00
204E30000 11,137.000 Ccy GRANULAR MATERIAL, TYPE A 30.7350 35.0000 $389,795.00
204E30010 90,212.000 CY GRANULAR MATERIAL, TYPE B 29.3580 27.1358 $2,447,970.64
204E30011 17,596.010 CY GRANULAR MATERIAL, TYPE B, AS PER PLAN 41.5938 41.3793 $728,110.45
204E30020 95,692.000 Ccy GRANULAR MATERIAL, TYPE C 29.9624 26.3209 $2,518,699.29
204E30021 3,125.000 CY GRANULAR MATERIAL, TYPE C, AS PER PLAN 38.0000 45.0000 $140,625.00
204E30030 29,108.000 Ccy GRANULAR MATERIAL, TYPE D 30.1092 29.3098 $853,148.64
204E30031 1,700.000 CY GRANULAR MATERIAL, TYPE D, AS PER PLAN 35.7225 38.0000 $64,600.00
204E30041 402.000 CY GRANULAR MATERIAL, TYPE E, AS PER PLAN 54.7142 30.0832 $12,093.45
204E30050 1,500.000 Ccy GRANULAR MATERIAL, TYPE F 36.2750 29.5500 $44,325.00
204E45000 1,998.620 HOUR PROOF ROLLING 208.8589 181.8396 $363,428.25
204E50000 418,663.000 SY GEOTEXTILE FABRIC 1.2088 1.0796 $451,994.87
204E50001 11,188.000 SY GEOTEXTILE FABRIC, AS PER PLAN 2.5229 1.7815 $19,931.05
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204E50100 67,581.000 SY GEOTEXTILE FABRIC, 712.09, TYPE A 2.0928 1.1995 $81,064.71
206E10010 122,676.000 SY LIME STABILIZED SUBGRADE, 12 INCHES DEEP 3.1536 2.8825 $353,614.60
206E10300 98.703 TON LIME 169.9444 190.0000 $18,753.57
206E10500 103,086.000 TON CEMENT 100.7696 101.0664 $10,418,531.34
206E11000 3,207,786.000 SY CURING COAT 0.2621 0.2281 $731,797.30
206E11001 163,629.000 SY CURING COAT, AS PER PLAN 1.0432 0.9630 $157,567.23
206E15010 768,666.000 SY CEMENT STABILIZED SUBGRADE, 12 INCHES 2.3093 2.3418 $1,800,036.10
DEEP

206E15020 689,119.000 SY CEMENT STABILIZED SUBGRADE, 14 INCHES 2.4427 2.1371 $1,472,717.73
DEEP

206E15030 1,252,631.000 SY CEMENT STABILIZED SUBGRADE, 16 INCHES 3.0018 3.0597 $3,832,704.68
DEEP

206E20000 15.700 HOUR TEST ROLLING 159.7446 150.0000 $2,355.00

206E25020 19,210.000 SY LIME KILN DUST STABILIZED SUBGRADE, 14 3.8000 3.7400 $71,845.40

INCHES DEEP

206E25100 4,513.000 TON LIME KILN DUST 67.8372 70.4218 $317,813.40
206E30000 19.000 Ls CONTRACTOR DESIGNED LIME SUBGRADE 28,951.2231 30,495.5184 $579,414.85
208E10000 4.000 Ls PRE-BLAST CONDITION SURVEY 6,785.4762 6,800.0000 $27,200.00
208E12000 4.000 Ls BLASTING CONSULTANT 10,197.6190 9,125.0000 $36,500.00
208E13000 4.000 Ls AIR BLAST AND NOISE CONTROL 3,777.3810 6,275.0000 $25,100.00
208E14000 4.000 Ls VIBRATION CONTROL AND MONITORING 4,667.8571 10,275.0000 $41,100.00
208E14001 2.000 Ls VIBRATION CONTROL AND MONITORING, AS PER 11,940.0000 7,350.0000 $14,700.00
PLAN
208E15000 10,592.000 SY PRESPLITTING 26.6878 21.8795 $231,748.00
208E15001 78,737.000 SY PRESPLITTING, AS PER PLAN 11.3799 12.2753 $966,522.50
208E16000 4.000 Ls HYDROLOGIST 22,078.0952 28,000.0000 $112,000.00
209E10000 3,354.000 FT DITCH CLEANOUT 8.0398 4.5999 $15,428.00
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Number

209E10001

209E15000

209E15001

209E15050

209E15051

209E60200

209E60201

209E60500

209E60501

209E61000

209E70000

209E72001

209E72050

209E72051

209E80000

251E01000

251E01001

251E01010

251E98000

252E01000

252E01001

252E01500

Quantity

2,602.

629.

4,480.
3,413.

253.

8,422.
18,499.

7,840.

58.

1,333.

495.
117,082.

58,834.

24,888.
48.

850.

4,200.

107,117.

Summary of Contracts Awarded for Calendar
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735

.000

.500

000

500

810

.200

000

000

470

890

950

000

000

000

000

000

000

000

800

U/M

FT
STA
STA
MILE
MILE
STA
STA
MILE
MILE
SY
CcYy

STA

MILE

MILE

EACH
SY

SY

CcYy
CYy

SY

SY

FT

Item Description

DITCH CLEANOUT,

RESHAPING UNDER

RESHAPING UNDER

RESHAPING UNDER

RESHAPING UNDER

LINEAR GRADING

LINEAR GRADING,

LINEAR GRADING

LINEAR GRADING,

AS PER PLAN

GUARDRAIL

GUARDRAIL, AS PER PLAN

GUARDRAIL

GUARDRAIL, AS PER PLAN

AS

AS

SPECIAL - SHAPING

BORROW

PREPARING SUBGRADE

AS PER PLAN

PREPARING SUBGRADE

PREPARING SUBGRADE

AS PER PLAN

PER

PER

FOR

FOR

FOR

PLAN

PLAN

SHOULDER PAVING,

SHOULDER PAVING

SHOULDER PAVING,

GRADING MAILBOX APPROACHES

PARTIAL DEPTH PAVEMENT REPAIR

PARTIAL DEPTH PAVEMENT REPAIR, AS PER

PLAN

PARTIAL DEPTH PAVEMENT REPAIR

PARTIAL DEPTH REPAIR, MISC.:

FULL DEPTH RIGID PAVEMENT REMOVAL AND
FLEXIBLE REPLACEMENT

FULL DEPTH RIGID PAVEMENT REMOVAL AND
FLEXIBLE REPLACEMENT, AS PER PLAN

FULL DEPTH PAVEMENT SAWING

Year 2014 by Item

Avg Unit

Price

11

46.

177.

10,041.

4,060.

32.

82.

1,548.

9,169.

28.

40.

743.

987.

66.

29.

47.

214.

428.

7.

Bid

.3193

1846

0277

4241

0550

3334

1143

0684

7987

.8258

4800

9228

4954

3628

6160

8764

7500

4641

7260

8953

.8441

.8708

10.

48.

121.

4,444,

1,120.

28.

84.

1,973.

2,554.

11.

50.

555.

857.

35.
27.

42.

367.

75.

99.

Avg Unit
Price Awded

3843

2607

0663

4934

1100

9826

0272

3360

6875

.6567

1489

2764

8329

2947

7374

1032

5519

.9332

9300

0000

2857

.0053

Total Amt
Awarded
$27,020.00
$30,391.46
$48,789.70
$15,377.95
$1,680.17
$129,842.24
$286,826.74
$500,852.40
$8,175.00
$13,952.70
$206,243.30

$394,190.98

$32,733.00

$1,143,588.26

$17,690.00
$3,173,299.00

$2,503,499.94

$5,448,810.12
$17,660.64

$63,750.00
$417,000.00

$214,801.70
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253E01000 66,647.000 SY PAVEMENT REPAIR 71.6198 62.1373 $4,141,265.73
253E01001 25,725.000 SY PAVEMENT REPAIR, AS PER PLAN 63.4933 61.3431 $1,578,050.80
253E02000 79,540.000 Ccy PAVEMENT REPAIR 184.9734 190.1710 $15,126,200.74
253E02001 7,918.000 Ccy PAVEMENT REPAIR, AS PER PLAN 168.3903 150.5482 $1,192,040.96
253E90000 115.000 Ccy PAVEMENT REPAIR, MISC.: 237.5000 275.0000 $31,625.00
253E90100 21,500.000 SY PAVEMENT REPAIR, MISC.: 9.3608 8.6526 $186,030.00
254E01000 16623706.280 SY PAVEMENT PLANING, ASPHALT CONCRETE 1.3328 1.1743 $19,521,231.66
254E01001 2,849,316.000 SY PAVEMENT PLANING, ASPHALT CONCRETE, AS 1.5289 1.4033 $3,998,361.67

PER PLAN
254E01010 7,292.000 SY PAVEMENT PLANING, PORTLAND CEMENT 6.7884 9.1417 $66,661.58
CONCRETE
254E01600 134,794.000 SY PATCHING PLANED SURFACE 2.3978 2.2254 $299,976.98
254E01601 19,288.000 SY PATCHING PLANED SURFACE, AS PER PLAN 2.2181 2.5526 $49,233.95
255E10010 80.000 SY FULL DEPTH PAVEMENT REMOVAL AND RIGID 200.0000 200.0000 $16,000.00

REPLACEMENT, CLASS QC1l

255E10011 1,500.000 SY FULL DEPTH PAVEMENT REMOVAL AND RIGID 90.0000 95.0000 $142,500.00
REPLACEMENT, CLASS QCl , AS PER PLAN

255E10110 1,504.000 SY FULL DEPTH PAVEMENT REMOVAL AND RIGID 147.3479 142.6064 $214,480.00
REPLACEMENT, CLASS QC FS

255E10111 535.000 SY FULL DEPTH PAVEMENT REMOVAL AND RIGID 229.0271 235.5140 $126,000.00
REPLACEMENT, CLASS QC FS, AS PER PLAN

255E10160 2,773.000 SY FULL DEPTH PAVEMENT REMOVAL AND RIGID 124.4618 109.8455 $304,601.50
REPLACEMENT, CLASS QC MS

255E10161 12,479.000 SY FULL DEPTH PAVEMENT REMOVAL AND RIGID 176.8028 152.4483 $1,902,402.00
REPLACEMENT, CLASS QC MS, AS PER PLAN

255E10500 2,951.000 SY FULL DEPTH PAVEMENT REMOVAL AND RIGID 223.8171 189.3372 $558,734.00
REPLACEMENT, CLASS RRC M

255E10501 6,301.000 SY FULL DEPTH PAVEMENT REMOVAL AND RIGID 224.3978 207.1646 $1,305,344.40
REPLACEMENT, CLASS RRC M, AS PER PLAN

49 |Page



Item
Number

255E20000

255E20001

256E10000

256E10001

257E10000

257E10001

301E46000

301E46001

301E48000

302E46000

304E20000

304E20001

304E99000

305E10010

305E11011

305E12010

305E13010

305E13021

305E17500

407E10000

407E13900

Quantity

121,191.
920.

6,064.

857.

67,377.

1,236.

170,858.

771.

1,343.

728,812.

647,729.

29,131.

6.

519.

3,364.

8,489.

8,934.

29,976.

95.

2,051,802.

7,110.

Summary of Contracts Awarded for Calendar
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000
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000
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000

000
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000
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U/M
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FT
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SF

SY

SY

CcYy

CcYy

CcYy

CcYy
CcYy
CcYy
LS
SY
SY
SY
SY

SY

SY
GAL

GAL

Item Description

FULL DEPTH PAVEMENT SAWING
FULL DEPTH PAVEMENT SAWING, AS PER PLAN

BONDED PATCHING OF PORTLAND CEMENT
CONCRETE PAVEMENT, TYPE A

BONDED PATCHING OF PORTLAND CEMENT
CONCRETE PAVEMENT, TYPE A, AS PER PLAN

DIAMOND GRINDING PORTLAND CEMENT
CONCRETE PAVEMENT

DIAMOND GRINDING PORTLAND CEMENT
CONCRETE PAVEMENT, AS PER P LAN

ASPHALT CONCRETE BASE, PG64-22

ASPHALT CONCRETE
PLAN

BASE, PG64-22, AS PER
ASPHALT CONCRETE BASE, PG64-22
(DRIVEWAYS)

ASPHALT CONCRETE BASE, PG64-22
AGGREGATE BASE

AGGREGATE BASE, AS PER PLAN

SPECIAL - AGGREGATE BASE

6" CONCRETE BASE, CLASS QCl1

7" CONCRETE BASE, CLASS QCl, AS PER PLAN
8" CONCRETE BASE, CLASS QC1l

9" CONCRETE BASE, CLASS QC1l

9" CONCRETE BASE, CLASS QCl WITH QC/OQA,
AS PER PLAN

CONCRETE BASE, MISC.:
TACK COAT

TACK COAT, 702.13

Year 2014 by Item

Avg Unit

Price

21.

70.

32.

134.

194.

217.

94.

41.

54.

215,280.

40.

43.

51.

64.

63.

104.

Bid

L7702

.6250

1779

5000

.6776

7088

0635

8035

5192

5544

4435

7070

4211

5467

3175

7662

5218

1000

2500

.0576

.6846

Avg Unit
Price Awded

18.

53.

92.

39.

48.

215,083.

44.

45.

46.

62.

56.

62.

.7888

.0000

3922

5000

.2454

.0000

.0485

L7329

L1191

4901

8119

7355

3333

7500

0000

9160

8573

5000

0000

.0218

.6203

Total Amt
Awarded

$337,983.56
$1,840.00

$111,530.00
$45,849.50
$218,666.95
$6,180.00

$21,365,593.71

$166,330.04
$279,620.45

$67,407,929.90
$25,787,354.21
$1,419,756.63
$1,290,500.00
$23,225.25
$151,380.00
$398,270.00
$561,567.20

$1,693,644.00

$5,890.00
$4,148,286.35

$18,630.35
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407E14000 747,195.100 GAL TACK COAT FOR INTERMEDIATE COURSE 2.1481 2.0987 $1,568,113.01
407E14010 200.000 GAL TACK COAT FOR INTERMEDIATE COURSE, 2.6854 2.6875 $537.50
702.13
407E20000 46,893.000 GAL TACK COAT, TRACKLESS TACK, INTERMEDIATE 4.3034 3.9602 $185,704.96
COURSE
407E20100 52,199.000 GAL TACK COAT, TRACKLESS TACK, SURFACE 4.3950 3.9178 $204,502.75
COURSE
407E20500 357,965.739 GAL SPECIAL - TACK COAT, TRACKLESS TACK 3.8184 3.8146 $1,365,494.08
407E20510 75,174.460 GAL SPECIAL - TACK COAT, TRACKLESS TACK FOR 4.2593 4.5364 $341,024.98

INTERMEDIATE COURSE

408E10000 119,604.000 GAL PRIME COAT 3.5805 3.5922 $429,635.65
408E10001 212,374.000 GAL PRIME COAT, AS PER PLAN 3.2682 3.2216 $684,182.75
409E30000 460.000 FT SAWING AND SEALING ASPHALT CONCRETE 15.7176 15.4508 $7,107.36

PAVEMENT JOINTS

409E30001 390.000 FT SAWING AND SEALING ASPHALT CONCRETE 22.5542 21.1862 $8,262.60
PAVEMENT JOINTS, AS PER PLAN

409E98010 689,959.300 LB SEALING, MISC.: 1.0984 1.0350 $714,111.01
410E10000 8,200.000 CY TRAFFIC COMPACTED SURFACE, TYPE A 32.4823 32.9796 $270,432.40
410E12000 5,744.000 CY TRAFFIC COMPACTED SURFACE, TYPE A OR B 57.8505 45.1269 $259,208.65
410E12001 5,000.000 CY TRAFFIC COMPACTED SURFACE, TYPE A OR B, 35.5920 30.0000 $150,000.00

AS PER PLAN

410E13000 1,381.000 CcYy TRAFFIC COMPACTED SURFACE, TYPE C 58.8300 40.0876 $55,361.00

410E22000 20.000 TON TRAFFIC COMPACTED SURFACE, TYPE A OR B 100.0000 100.0000 $2,000.00

411E10000 4,486.000 CcYy STABILIZED CRUSHED AGGREGATE 60.2505 58.1686 $260,944.29

411E10001 727.000 CY STABILIZED CRUSHED AGGREGATE, AS PER 56.3503 48.9494 $35,586.25
PLAN

421E10010 966,618.600 SY MICROSURFACING, SURFACE COURSE 2.6425 2.4654 $2,383,071.79

421E10011 1,417,410.000 SY MICROSURFACING, SURFACE COURSE, AS PER 1.9700 1.9187 $2,719,637.98
PLAN
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421E10020 894,529.280 SY MICROSURFACING, LEVELING COURSE 1.7998 1.8235 $1,631,187.28
422E10000 414,851.000 SY SINGLE CHIP SEAL WITH POLYMER BINDER 2.0957 2.0410 $846,726.47
422E10001 466,013.000 SY SINGLE CHIP SEAL WITH POLYMER BINDER, AS 1.6326 1.6022 $746,645.05

PER PLAN

422E20000 549.000 SY DOUBLE CHIP SEAL WITH POLYMER BINDER 11.9333 25.0000 $13,725.00
423E00208 759,790.600 SY CRACK SEALING, TYPE III 0.4191 0.4191 $318,452.90
423E00220 1,123,329.000 SY CRACK SEALING, TYPE II OR TYPE III 0.3660 0.3583 $402,539.13
423E00250 3,063,193.000 SY CRACK SEALING, TYPE IV 0.3097 0.2402 $735,790.15
423E98100 3,996,696.000 SY CRACK SEALING, MISC.: 0.2924 0.2558 $1,022,289.53
423E98200 69,549.000 FT CRACK SEALING, MISC.: 0.6858 0.5282 $36,735.40
424E10000 2,528.000 CY FINE GRADED POLYMER ASPHALT CONCRETE, TYPE A 181.4019 181.0000 $457,568.00
424E10001 1,741.000 CY FINE GRADED POLYMER ASPHALT CONCRETE, 193.8380 184.9110 $321,930.00

TYPE A,AS PER PLAN

424E12000 53,837.000 CcYy FINE GRADED POLYMER ASPHALT CONCRETE, 180.8327 172.9601 $9,311,655.00
TYPE B
424E12001 4,564.000 CcYy FINE GRADED POLYMER ASPHALT CONCRETE, 188.8978 181.4439 $828,110.00

TYPE B, AS PER PLAN
424E99000 1.000 LS SPECIAL - FLEXIBLE PAVEMENT 2440000.0000 2440000.0000 $2,440,000.00

441E10000 15,094.000 CY ASPHALT CONCRETE SURFACE COURSE, TYPE 1, 143.5260 136.4820 $2,060,060.00
(446), PG64-22

441E10100 551.000 CY ASPHALT CONCRETE SURFACE COURSE, TYPE 1, 180.6000 150.0000 $82,650.00
(446), PG70-22M

441E10101 27,740.000 CYy ASPHALT CONCRETE SURFACE COURSE, TYPE 1, 159.9100 143.1854 $3,971,964.00
(446), AS PER PLAN

441E10200 6,850.000 CYy ASPHALT CONCRETE INTERMEDIATE COURSE, 137.4072 122.5650 $839,570.00
TYPE 2, (446)

441E50000 58,008.500 CY ASPHALT CONCRETE SURFACE COURSE, TYPE 1, 147.4106 139.1940 $8,074,434.80
(448), PG64-22

441E50100 6,774.000 CYy ASPHALT CONCRETE SURFACE COURSE, TYPE 1, 150.6485 151.3984 $1,025,573.00
(448), PG70-22M
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441E50101 4,057.000 CY ASPHALT CONCRETE SURFACE COURSE, TYPE 1, 189.6393 173.3010 $703,082.00

(448), AS PER PLAN

441E50200 29,683.000 CcYy ASPHALT CONCRETE INTERMEDIATE COURSE, 139.7710 135.1801 $4,012,552.11
TYPE 1, (448)

441E50300 17,344.000 CcYy ASPHALT CONCRETE INTERMEDIATE COURSE, 149.9402 134.1939 $2,327,458.46
TYPE 2, (448)

441E50301 18.000 CcYy ASPHALT CONCRETE INTERMEDIATE COURSE, 249.5833 212.0000 $3,816.00
TYPE 2, (448), AS PER PLAN

441E50400 106.100 CcYy ASPHALT CONCRETE SURFACE COURSE, TYPE 1, 387.1544 356.2677 $37,800.00
(448), (DRIVEWAYS)

441E50401 2,167.000 CcYy ASPHALT CONCRETE SURFACE COURSE, TYPE 1, 234.2852 200.8191 $435,175.00
(448), (DRIVEWAYS), AS PER PLAN

441E50500 21.000 CcYy ASPHALT CONCRETE INTERMEDIATE COURSE, 263.0000 245.0000 $5,145.00
TYPE 1, (448), (DRIVEW AYS)

441E50600 115.500 CcYy ASPHALT CONCRETE INTERMEDIATE COURSE, 319.2140 293.4848 $33,897.50
TYPE 2, (448), (DRIVEW AYS)

441E50700 71.000 CcYy ASPHALT CONCRETE INTERMEDIATE COURSE, 395.8977 355.9859 $25,275.00
TYPE 1, (448), (UNDER GUARDRAIL)

441E50701 11.000 CY ASPHALT CONCRETE INTERMEDIATE COURSE, 335.0000 330.0000 $3,630.00
TYPE 1, (448), (UNDER GUARDRAIL), AS PER
PLAN
441E90000 3.000 CcYy ASPHALT CONCRETE, MISC.: 475.0000 500.0000 $1,500.00
442E00201 72,507.000 CY ASPHALT CONCRETE SURFACE COURSE, 9.5 MM, 146.3119 140.3266 $10,174,661.00

TYPE A (446), AS PER PLAN

442E10000 378,408.000 CY ASPHALT CONCRETE SURFACE COURSE, 12.5MM, 157.1900 152.8784 $57,850,401.94
TYPE A (446)

442E10001 118,034.920 CYy ASPHALT CONCRETE SURFACE COURSE, 12.5 170.8553 165.8498 $19,576,070.38
MM, TYPE A (446), AS PER PLAN

442E10050 308.000 CY ASPHALT CONCRETE SURFACE COURSE, 12.5MM, 190.9033 182.0000 $56,056.00
TYPE B (446)

442E10051 29,657.000 CYy ASPHALT CONCRETE SURFACE COURSE, 12.5 155.9726 143.9216 $4,268,283.00
MM, TYPE B (446), AS PER PLAN
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Item Quantity u/M Item Description Avg Unit Avg Unit Total Amt
Number Price Bid Price Awded Awarded
442E10100 322,101.000 CY ASPHALT CONCRETE INTERMEDIATE COURSE, 124.4989 122.9642 $39,606,898.81

19MM, TYPE A (446)

442E10101 27,359.000 CY ASPHALT CONCRETE INTERMEDIATE COURSE, 19 142.1992 138.4592 $3,788,105.84
MM, TYPE A (446), AS PER PLAN

442E10150 2,337.000 CcYy ASPHALT CONCRETE INTERMEDIATE COURSE, 150.6080 139.7561 $326,610.00
19MM, TYPE B (446)

442E10500 4,119.000 CY ASPHALT CONCRETE SURFACE COURSE, 9.5 MM, 172.5653 161.5001 $665,218.75
TYPE A (448)

442E10501 11,116.000 CcYy ASPHALT CONCRETE SURFACE COURSE, 9.5 MM, 161.4938 148.6184 $1,652,042.00
TYPE A (448), AS PER PLAN

442E10510 50.000 CcYy ASPHALT CONCRETE SURFACE COURSE, 9.5MM, 245.0000 280.0000 $14,000.00
TYPE A (448) (DRIVEW AYS)

442E10511 78.400 CcYy ASPHALT CONCRETE SURFACE COURSE, 9.5MM, 338.6469 307.7551 $24,128.00
TYPE A (448) (DRIVEW AYS), AS PER PLAN

442E20000 42,844.000 CcYy ASPHALT CONCRETE SURFACE COURSE, 12.5MM, 178.3645 167.1361 $7,160,779.17
TYPE A (448)

442E20001 36,334.000 CcYy ASPHALT CONCRETE SURFACE COURSE, 12.5 175.4302 167.9569 $6,102,547.72
MM, TYPE A (448), AS PER PLAN

442E20010 120.000 CcYy ASPHALT CONCRETE SURFACE COURSE, 12.5MM, 295.6678 303.9333 $36,472.00
TYPE A (448) (DRIVEWAYS)

442E20050 325.000 CY ASPHALT CONCRETE SURFACE COURSE, 12.5MM, 176.8856 171.8800 $55,861.00
TYPE B (448)

442E20051 192.000 CcYy ASPHALT CONCRETE SURFACE COURSE, 12.5 221.3333 225.0000 $43,200.00
MM, TYPE B (448), AS PER PLAN

442E20100 1,583.000 CYy ASPHALT CONCRETE INTERMEDIATE COURSE, 170.6284 170.3891 $269,726.00
9.5MM, TYPE A (448)

442E20101 19,163.930 CYy ASPHALT CONCRETE INTERMEDIATE COURSE, 148.3427 145.9311 $2,796,613.41
9.5 MM, TYPE A (448), AS PER PLAN

442E20150 490.000 CYy ASPHALT CONCRETE INTERMEDIATE COURSE, 175.3381 171.7373 $84,151.30
9.5MM, TYPE B (448)

442E20200 49,545.000 CYy ASPHALT CONCRETE INTERMEDIATE COURSE, 138.3939 131.8727 $6,533,633.18
19MM, TYPE A (448)
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442E20201 9,407.000 CY ASPHALT CONCRETE INTERMEDIATE COURSE, 19 138.3233 127.0054 $1,194,739.86

MM, TYPE A (448), AS PER PLAN

442E20202 54.000 CcYy ASPHALT CONCRETE INTERMEDIATE COURSE, 19 332.5000 368.0000 $19,872.00
MM, TYPE A (446) (D RIVEWAYS)

442E20214 15.000 CY ASPHALT CONCRETE INTERMEDIATE COURSE, 19 150.0000 150.0000 $2,250.00
MM, TYPE A (448) (D RIVEWAYS)

442E20215 40.500 CY ASPHALT CONCRETE INTERMEDIATE COURSE, 19 340.6561 333.4568 $13,505.00
MM, TYPE A (448) (D RIVEWAYS), AS PER
PLAN

442E20250 813.000 CcYy ASPHALT CONCRETE INTERMEDIATE COURSE, 177.2043 183.2271 $148,963.62

19MM, TYPE B (448)

442E90000 15.000 CY ASPHALT CONCRETE, MISC.: 201.2083 225.0000 $3,375.00
442E99000 3.000 Ls SPECIAL - FLEXIBLE PAVEMENT 11610030.389 11209166.667 $33,627,500.00
443E12000 921.230 CY STONE MATRIX ASPHALT CONCRETE, 12.5MM, 224.0000 200.0000 $184,246.00

PG76-22M, (446)

443E12001 10,670.000 cY STONE MATRIX ASPHALT CONCRETE, 12.5MM, 216.0000 240.0000  $2,560,800.00
PG76-22M, (446), AS PER PLAN

446E46050 19,557.000 cy ASPHALT CONCRETE INTERMEDIATE COURSE, 110.9338 108.6241  $2,124,361.20
TYPE 2, PG64-22

446E46051 64.000 CcYy ASPHALT CONCRETE INTERMEDIATE COURSE, 222.5000 180.0000 $11,520.00
TYPE 2, PG64-22, AS P ER PLAN

446E47020 46,110.000 CcYy ASPHALT CONCRETE SURFACE COURSE, TYPE 1, 135.4389 134.3380 $6,194,325.10
PG64-22
446E47021 4,080.000 CcYy ASPHALT CONCRETE SURFACE COURSE, TYPE 1, 181.4588 187.5294 $765,120.00

PG64-22, AS PER PLAN

446E47029 48,449.000 CYy ASPHALT CONCRETE SURFACE COURSE, TYPE 1, 151.6054 141.3079 $6,846,228.00
PG70-22M, AS PER PLAN

448E46020 91,213.280 cY ASPHALT CONCRETE INTERMEDIATE COURSE, 135.0606 132.2845 $12,066,101.94
TYPE 1, PG64-22

448E46021 22,314.000 CY ASPHALT CONCRETE INTERMEDIATE COURSE, 131.3317 128.419¢6 $2,865,554.25
TYPE 1, PG64-22, AS PER PLAN

448E46024 337.500 CYy ASPHALT CONCRETE INTERMEDIATE COURSE, 271.6406 246.7932 $83,292.70
TYPE 2, PG64-22 (DRIVEWAYS)
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448E46040 929.000 CY ASPHALT CONCRETE INTERMEDIATE COURSE, 145.0103 148.5038 $137,960.00

TYPE 2, PG64-28

448E46048 10.000 CcYy ASPHALT CONCRETE INTERMEDIATE COURSE, 271.0000 225.0000 $2,250.00
TYPE 1, PG64-22 (DRIVEWAYS)

448E46050 99,922.600 cY ASPHALT CONCRETE INTERMEDIATE COURSE, 125.3096 119.9116 $11,981,881.10
TYPE 2, PG64-22

448E46051 4,084.000 CcYy ASPHALT CONCRETE INTERMEDIATE COURSE, 131.4289 126.8126 $517,902.50
TYPE 2, PG64-22, AS PER PLAN

448E46060 362.000 CcYy ASPHALT CONCRETE INTERMEDIATE COURSE, 184.6961 184.6961 $66,860.00
TYPE 1, PG64-22 (UNDER GUARDRAIL)

448E46061 5,909.000 CcYy ASPHALT CONCRETE INTERMEDIATE COURSE, 225.1802 209.8357 $1,239,919.00
TYPE 1, UNDER GUARDRAIL, PG64-22, AS PER
PLAN

448E46080 1,600.000 CcYy ASPHALT CONCRETE INTERMEDIATE COURSE, 151.5144 144.4119 $231,059.00

TYPE 1, PG70-22

448E46900 9,279.000 CcYy ASPHALT CONCRETE SURFACE COURSE, TYPE 1, 147.1628 138.2845 $1,283,142.00
PG70-22
448E46901 5,763.000 CcYy ASPHALT CONCRETE SURFACE COURSE, TYPE 1, 146.2741 146.0038 $841,420.00

PG70-22, AS PER PLAN

448E46904 94,930.900 CY ASPHALT CONCRETE SURFACE COURSE, TYPE 1, 153.3445 152.3293 $14,460,755.25
PG70-22M
448E46905 48,575.000 CY ASPHALT CONCRETE SURFACE COURSE, TYPE 1, 146.2465 144.0052 $6,995,053.90

PG70-22M, AS PER PLAN

448E47004 786.000 CYy ASPHALT CONCRETE SURFACE COURSE, TYPE 1, 175.6000 170.0000 $133,620.00
PG76-22M

448E47010 70.000 CcYy ASPHALT CONCRETE SURFACE COURSE, TYPE 1, 333.3800 330.0000 $23,100.00
PG64-28

448E47020 98,384.100 CYy ASPHALT CONCRETE SURFACE COURSE, TYPE 1, 154.3035 141.1151 $13,883,478.00
PG64-22

448E47021 12,253.500 CY ASPHALT CONCRETE SURFACE COURSE, TYPE 1, 156.3544 150.9035 $1,849,096.40

PG64-22, AS PER PLAN

448E48020 1,199.230 CYy ASPHALT CONCRETE SURFACE COURSE, TYPE 1, 300.5104 278.7838 $334,325.87
PG64-22 (DRIVEWAYS)
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448E48021 2,220.000 CY ASPHALT CONCRETE SURFACE COURSE, TYPE 1, 224.4007 231.8266 $514,655.00

PG64-22 (DRIVEWAYS), AS PER PLAN

448E90000 60.000 CcYy ASPHALT CONCRETE, MISC.: 450.0000 400.0000 $24,000.00

448E91000 1,124.000 SY ASPHALT CONCRETE, MISC.: 82.9954 61.7037 $69,355.00

448E99000 2.000 Ls SPECIAL - FLEXIBLE PAVEMENT 230,134.0000 259,182.5000 $518,365.00

451E10010 199.000 sY 6" REINFORCED CONCRETE PAVEMENT, CLASS 61.8352 48.2372 $9,599.20
QCl1

451E13010 1,662.000 sY 8" REINFORCED CONCRETE PAVEMENT, CLASS 72.5992 65.3616 $108,631.00
QCl1

451E13011 55.000 sY 8" REINFORCED CONCRETE PAVEMENT, CLASS 122.2700 76.8000 $4,224.00

QCl, AS PER PLAN

451E14010 6,601.000 sY 9" REINFORCED CONCRETE PAVEMENT, CLASS 63.8086 63.3654 $418,275.00
QCl1
451E14020 13,694.000 SY 9" REINFORCED CONCRETE PAVEMENT , CLASS 63.5800 64.0000 $876,416.00

QCl WITH QC/QA

451E15010 3,091.000 sY 10" REINFORCED CONCRETE PAVEMENT, CLASS 65.4993 59.2866 $183,255.00
QCl1
451E15011 901.000 SY 10" REINFORCED CONCRETE PAVEMENT, CLASS 68.6375 65.0000 $58,565.00

QCl, AS PER PLAN

451E15021 13,800.000 SY 10" REINFORCED CONCRETE PAVEMENT , CLASS 82.1857 68.1775 $940,850.00
QCl WITH QC/QA, AS PER PLAN

451E15060 4,060.000 SY 11" REINFORCED CONCRETE PAVEMENT, CLASS 67.8460 70.8621 $287,700.00
QCl1

451E16010 757.000 SY 12" REINFORCED CONCRETE PAVEMENT, CLASS 80.0000 80.0000 $60,560.00
QC1

451E16021 1,288.000 SY 12" REINFORCED CONCRETE PAVEMENT , CLASS 94.2000 95.0000 $122,360.00

QCl WITH QC/QA, AS PER PLAN

451E30000 5,967.000 FT SPECIAL - PRESSURE RELIEF JOINT, TYPE A 165.7654 150.5599 $898,391.00
451E31000 204.000 FT SPECIAL - PRESSURE RELIEF JOINT, TYPE B 128.2031 150.7843 $30,760.00
451E32000 1,384.000 FT SPECIAL - PRESSURE RELIEF JOINT, TYPE C 31.9253 54.5607 $75,512.00
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Item
Number

451E98000

452E09010

452E10000

452E10010

452E10011

452E10050

452E11011

452E12010

452E12011

452E12050

452E12051

452E13010

452E13011

452E14010

452E14011

452E14110

452E15010

452E15011

Summary of Contracts Awarded for Calendar Year 2014 by Item

Quantity u/M Item Description Avg Unit Avg Unit

Price Bid Price Awded

2,128.000 SY REINFORCED CONCRETE PAVEMENT, MISC.: 97.9647 91.7764

101.000 SY 4" NON-REINFORCED CONCRETE PAVEMENT, 47.5000 48.0000
CLASS QC1

8.000 SY 6" NON-REINFORCED CONCRETE PAVEMENT 90.8333 100.0000

4,593.700 SY 6" NON-REINFORCED CONCRETE PAVEMENT, 53.2995 49.7954
CLASS QC1

904.800 SY 6" NON-REINFORCED CONCRETE PAVEMENT, 67.7957 61.1958

CLASS QCl1l, AS PER PLAN

928.000 SY 6" NON-REINFORCED CONCRETE PAVEMENT, 49.4078 40.8152
CLASS QC MS

1,359.000 SY 7" NON-REINFORCED CONCRETE PAVEMENT, 52.8850 46.0000
CLASS QC1l, AS PER PLAN

47,055.500 SY 8" NON-REINFORCED CONCRETE PAVEMENT, 45.7164 42.4174
CLASS QC1
7,504.600 SY 8" NON-REINFORCED CONCRETE PAVEMENT, 58.4290 61.8342

CLASS QC1l, AS PER PLAN

3,576.000 SY 8" NON-REINFORCED CONCRETE PAVEMENT, 63.3094 54.4337
CLASS QC MS

214.000 SY 8" NON-REINFORCED CONCRETE PAVEMENT, 93.7158 78.3221
CLASS QC MS, AS PER PLA N

168,806.000 SY 9" NON-REINFORCED CONCRETE PAVEMENT, 50.8959 49.4496
CLASS QC1
3,143.000 sY 9" NON-REINFORCED CONCRETE PAVEMENT, 60.5417 50.0000

CLASS QC1l, AS PER PLAN

977.000 SY 10" NON-REINFORCED CONCRETE PAVEMENT, 61.2080 57.0258
CLASS QC1
4,433.000 SY 10" NON-REINFORCED CONCRETE PAVEMENT, 69.0103 65.7487

CLASS QC1l, AS PER PLAN

8,045.000 SY 11" NON-REINFORCED CONCRETE PAVEMENT, 61.6424 57.7697
CLASS QC1

13,545.000 SY 13" NON-REINFORCED CONCRETE PAVEMENT 70.8545 66.3883

23,670.000 SY 13" NON-REINFORCED CONCRETE PAVEMENT, AS PER PLAN 66.7500 56.0000

Total Amt

Awarded
$195,300.

$4,848.

$800.

$228,745.

$55,370.

$37,876.

$62,514.

$1,995,971.

$464,041.

$194,655.

$16,760.

$8,347,381.

$157,150.

$55,714.

$291,464.

$464,756.

$899,230.

$1,325,520.
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Item
Number

452E15020

452E15021

452E16050

452E16060

452E17010

452E17011

452E17020

452E17060

452E19200

452E19250

452E99000

502E11101

503E11100

503E11101

503E21100

503E21101

503E21104

503E21105

503E21300

Quantity

1,101.

430.

7,617.

369,120.

6,272.

18,991.

2,883.

9,600.

242.

59.

21,391.

15,034.

815.

830.

139.

Summary of Contracts Awarded for Calendar Year 2014 by Item

000

000

000

000

000

.000

000

.000

000

000

000

000

600

000

U/M

SY

SY

SY

SY

SY

SY

SY

SY

SY

SF

LS

LS

LS

LS

CcYy

CYy

CYy

CYy

LS

Item Description

13.5" NON-REINFORCED CONCRETE PAVEMENT

12" NON-REINFORCED CONCRETE PAVEMENT,
CLASS QC1l WITH QC/QA, AS PER PLAN

13.5" NON-REINFORCED CONCRETE PAVEMENT,
CLASS QC1

13.5" NON-REINFORCED CONCRETE PAVEMENT,
CLASS QC1 WITH QC/QA

14" NON-REINFORCED CONCRETE PAVEMENT,
CLASS QC1

14" NON-REINFORCED CONCRETE PAVEMENT,
CLASS QCl1l, AS PER PLAN

14" NON-REINFORCED CONCRETE PAVEMENT,
CLASS QC1 WITH QC/QA

14.5" NON-REINFORCED CONCRETE PAVEMENT,
CLASS QC1 WITH QC/QA

NON-REINFORCED CONCRETE PAVEMENT, MISC.:
NON-REINFORCED CONCRETE PAVEMENT, MISC.:

SPECIAL - NON-REINFORCED CONCRETE
PAVEMENT, AS PER CONCEPTUAL DOCUMENT

STRUCTURE FOR MAINTAINING TRAFFIC, AS
PER PLAN

COFFERDAMS, CRIBS AND SHEETING

COFFERDAMS, CRIBS AND SHEETING, AS PER
PLAN

Avg Unit
Price Bid

93.3333

90.6000

53.6700

44.4616

69.0167

128.3480

72.0000

84.9633

79.3607
7.1500

288,437.8000

16,262.5000

23,879.3408

162,295.8055

Avg Unit
Price Awded

80.0000

130.0000

41.0100

41.0100

72.1500

103.0000

75.0000

86.0000

72.7683
7.5000

252,666.6667

22,000.0000

17,330.1981

146,020.8825

UNCLASSIFIED

UNCLASSIFIED

UNCLASSIFIED

UNCLASSIFIED
AS PER PLAN

UNCLASSIFIED

EXCAVATION

EXCAVATION, AS PER PLAN

EXCAVATION,

EXCAVATION,

EXCAVATION

INCLUDING ROCK

INCLUDING ROCK,

51.

57.

48.

71.

17,806.

3161

2882

9117

1386

8258

40.

54.

35.

24.

13,970.

7690

6375

9448

0000

2660

Total Amt

Awarded

$88,080.

$55,900.

$312,373.

$15,137,611.

$452,524.

$12,154.

$1,424,325.

$24,940.

$209,791.
$72,000.

$758,000.

$22,000.

$4,193,907.

$8,615,232.

$872,114.
$821,420.
$29,295.

$19,920.

$1,941,866.
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Item

Number

503E21301

503E21302

503E21303

503E21320

503E21321

503E21330

503E21331

503E31100

503E31101

503E31120

504E11100

504E11101

505E11100

506E11100

507E00100

507E00101

507E00150

507E00151

507E00200

507E00201

507E00250

Quantity

30.

431.
1,053.
41.
3,788.

11,995.

98.

125,535.

5,770.

116,353.
280.
110,590.

4,550.

104,724.

Summary of Contracts Awarded for Calendar Year 2014 by Item

000

000

000

000

000

000

000

000

000

000

000

000

000

000

U/M

LS

LS

LS

LS

LS

LS

LS

CcYy

CcYy

CcYy

SF

SF

LS

LS

FT

FT

FT

FT

FT

FT

FT

Item Desc

UNCLASSIFIED

UNCLASSIFIED

UNCLASSIFIED
AS PER PLAN

UNCLASSIFIED

UNCLASSIFIED
AS PER PLAN

UNCLASSIFIED
AND/OR SHALE

UNCLASSIFIED
AND SHALE, A

ROCK EXCAVAT

ROCK EXCAVAT

SHALE EXCAVA

STEEL SHEET

STEEL SHEET
PLAN

PILE DRIVING

STATIC LOAD

STEEL PILES

STEEL PILES
PLAN

STEEL PILES

STEEL PILES

STEEL PILES

STEEL PILES
PLAN

STEEL PILES

ription

EXCAVATION, AS PER PLAN
EXCAVATION INCLUDING SHALE

EXCAVATION INCLUDING SHALE,

EXCAVATION, INCLUDING ROCK

EXCAVATION, INCLUDING ROCK,
EXCAVATION INCLUDING ROCK
EXCAVATION, INCLUDING ROCK
S PER PL AN

ION

ION, AS PER PLAN

TION

PILING LEFT IN PLACE

PILING LEFT IN PLACE, AS PER

EQUIPMENT MOBILIZATION
TEST
HP10X42, FURNISHED

HP10X42, FURNISHED, AS PER

HP10X42, DRIVEN
HP10X42, DRIVEN, AS PER PLAN
HP12X53, FURNISHED

HP12X53, FURNISHED, AS PER

HP12X53, DRIVEN

Avg Unit
Price Bid

69,131.

55,957.

31,173.

6,800.

25,009.

16,901.

6,684.

89.

41.

80.

28.

29.

27,652.

38,333.

26.

22.

10.

l6.

32.

26.

4940

6540

0909

0000

5856

0247

4364

5729

9362

8333

6255

1000

0047

3333

5975

4774

7128

4000

2903

9436

.5292

Avg Unit
Price Awded
83,684.72717

6,000.0000

26,111.0000

7,000.0000

11,250.0000

8,412.9467

4,500.0000

70.1061
50.1785
40.0000
33.8757

20.0000

20,915.4521
40,000.0000
23.3225

23.0953

12.9624
5.0000
27.3089

26.1047

11.5685

Total Amt
Awarded

$2,510,541.83

$6,000.00

$52,222.00

$7,000.00

$22,500.00

$25,238.84

$4,500.00

$30,215.75
$52,838.00
$1,640.00
$128,321.00

$239,900.00

$2,049,714.31
$40,000.00
$2,927,794.00

$133,260.00

$1,508,216.00
$1,400.00
$3,020,092.10

$118,776.60

$1,211,496.10
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Item
Number

507E00300

507E00350

507E00400

507E00410

507E00500

507E00501

507E00550

507E00551

507E00600

507E00601

507E00650

507E00700

507E00701

507E00750

507E00751

507E71200

507E92200

507E92201

507E93300

Quantity

42,683.
140.

10,270.

13,805.

18, 715.

8,145.

32,745.

7,960.

43,230.

29,280.

3,065.

34,405.

660.

4,312.
1,017.
11,841.

834.

Summary of Contracts Awarded for

.000

.000

500

000

000

000

000

000

000

000

000

000

000

000

000

000

000

000

000

U/M

FT
FT
FT
EACH

FT

FT

FT

FT

FT

FT

FT

FT

FT

FT

FT

FT
FT
FT

EACH

Item Description

STEEL PILES HP14X73, FURNISHED

STEEL PILES HP14X73, DRIVEN

STEEL PILES, MISC.:

STEEL PILES, MISC.:

12" CAST-IN-PLACE
PILES, DRIVEN

12" CAST-IN-PLACE
PILES, DRIVEN, AS

12" CAST-IN-PLACE
PILES, FURNISHED

12" CAST-IN-PLACE
PILES, FURNISHED,

14" CAST-IN-PLACE
PILES, DRIVEN

14" CAST-IN-PLACE
PILES, DRIVEN, AS

14" CAST-IN-PLACE
PILES, FURNISHED

16" CAST-IN-PLACE
PILES, DRIVEN

16" CAST-IN-PLACE
PILES, DRIVEN, AS

16" CAST-IN-PLACE
PILES, FURNISHED

16" CAST-IN-PLACE
PILES, FURNISHED,

REINFORCED CONCRETE

REINFORCED CONCRETE

PER PLAN

REINFORCED CONCRETE

REINFORCED CONCRETE

AS PER PLAN

REINFORCED CONCRETE

REINFORCED CONCRETE

PER PLAN

REINFORCED CONCRETE

REINFORCED CONCRETE

REINFORCED CONCRETE

PER PLAN

REINFORCED CONCRETE

REINFORCED CONCRETE
AS PER PLAN

SPECIAL - PILE ENCASEMENT

PREBORED HOLES

PREBORED HOLES, AS PER PLAN

STEEL POINTS OR SHOES

Avg Unit

Price

43

7

70

502

14

13.

31.

21.

15.

18.

42.

14.

l6.

56.

68.

125

77

33

99

Bid

.2500

.8750

.8837

.3129

.6323

5636

0347

2600

3959

7760

3690

4159

3177

5013

7825

.9787

.1530

.3226

.5382

Calendar Year 2014 by Item

Avg Unit
Price Awded

45.

67.

266.

13.

17.

28.

25.

l6.

20.

37.

15.

18.

52.

76.

111.

84.

35.

93.

0000

.5000

6405

3571

0906

2025

3358

0000

4392

0000

7215

4667

1158

7878

1300

1656

0039

0974

2326

Total Amt
Awarded

$40,500.00
$6,075.00
$2,887,132.23
$37,290.00

$134,440.00
$237,480.00
$530,305.00
$203,625.00
$538,300.00
$159,200.00
$1,630,700.00
$452,864.40
$55,525.00
$1,816,165.30
$50,245.80

$479,345.95
$85,432.00
$415,588.00

$77,756.00
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Item Quantity u/M Item Description Avg Unit Avg Unit Total Amt
Number Price Bid Price Awded Awarded
507E93301 19.000 EACH STEEL POINTS, OR SHOES, AS PER PLAN 265.6000 240.0000 $4,560.00
507E98000 3,228.000 FT PILING, MISC.: 393.3560 446.9033 $1,442,604.00
507E98010 78.000 EACH PILING, MISC.: 9,936.2244 9,628.2051 $751,000.00
507E98020 2.000 LS PILING, MISC.: 87,130.2688 95,000.0000 $190,000.00
509E10000 15260056.050 LB EPOXY COATED REINFORCING STEEL 1.0534 1.0356 $15,803,337.86
509E10001 13034536.000 LB EPOXY COATED REINFORCING STEEL, AS PER 1.0103 1.0763 $14,028,427.97

PLAN
509E20001 35,548.103 LB REINFORCING STEEL, REPLACEMENT OF 2.2595 2.1395 $76,055.48

EXISTING REINFORCING STEEL, AS PER PLAN

509E25000 47,570.000 LB REINFORCING STEEL 1.4638 2.4096 $114,625.29

509E25001 109,194.000 LB REINFORCING STEEL, AS PER PLAN 2.1014 1.9725 $215,382.25

510E09950 1,405.000 EACH DOWEL HOLES WITH CEMENT GROUT 14.1270 14.1217 $19,841.00

510E09951 142.000 EACH DOWEL HOLES WITH CEMENT GROUT, AS PER 22.3200 30.0000 $4,260.00
PLAN

510E10000 40,720.000 EACH DOWEL HOLES WITH NONSHRINK, NONMETALLIC 18.4660 16.6984 $679,958.62
GROUT

510E10001 5,724.000 EACH DOWEL HOLES WITH NONSHRINK, NONMETALLIC 21.3918 15.6702 $89,696.43

GROUT, AS PER PLAN

511E21520 11.000 CcYy CLASS QC2 CONCRETE, SUPERSTRUCTURE 1,496.2500 1,500.0000 $16,500.00

511E21521 233.000 CcYy CLASS QC2 CONCRETE, SUPERSTRUCTURE, AS 686.5777 806.9957 $188,030.00
PER PLAN

511E21522 3,915.000 CcYy CLASS QC2 CONCRETE WITH QC/QA, 638.9041 553.3406 $2,166,328.33
SUPERSTRUCTURE

511E21523 1,537.000 CYy CLASS QC2 CONCRETE WITH QC/QA, 626.7641 628.2264 $965,584.00

SUPERSTRUCTURE, AS PER PLAN

511E21524 198.000 CYy CLASS QC2 CONCRETE, SUPERSTRUCTURE 687.4286 521.0000 $103,158.00
511E21525 120.000 CYy CLASS QC2 CONCRETE, SUPERSTRUCTURE, AS 1,424.0680 1,550.0000 $186,000.00
PER PLAN
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Item

Number

511E21526

511E21530

511E21531

511E21532

511E21534

511E21535

511E21538

511E21539

511E31610

511E31611

511E31613

511E32210

511E32212

511E33310

511E33311

511E33312

511E33394

511E33412

Quantity

1,179.

655.

36.

555.

5,352.

1,509.

91.

87.

6,910.

173.

420.

1,697.

169.

Summary of Contracts Awarded for

000

000

.000

000

000

000

000

.000

.000

000

000

.000

000

000

000

000

.000

000

U/M

CcYy

CcYy

CcYy

CcYy

CcYy

CcYy

CcYy

CcYy

CcYy

CcYy

CcYy

CYy

CcYy

CYy

CYy

CYy

CYy

CYy

Item Description

CLASS QC2 CONCRETE
SUPERSTRUCTURE

CLASS QC2 CONCRETE
SUPERSTRUCTURE

CLASS QC2 CONCRETE
SUPERSTRUCTURE, AS

CLASS QC2 CONCRETE,

CLASS QC2 CONCRETE
SUPERSTRUCTURE

CLASS QC2 CONCRETE
SUPERSTRUCTURE, AS

CLASS QC2 CONCRETE
SUPERSTRUCTURE

CLASS QC2 CONCRETE
SUPERSTRUCTURE, AS

CLASS QC2 CONCRETE,

CLASS QC2 CONCRETE,
PER PLAN

CLASS QC2 CONCRETE
SUPERSTRUCTURE, AS

CLASS QC2 CONCRETE,

CLASS QC2 CONCRETE
SUPERSTRUCTURE

CLASS QC2 CONCRETE,

CLASS QC2 CONCRETE,
PER PLAN

CLASS QC2 CONCRETE
SUPERSTRUCTURE

CLASS QC2 CONCRETE
SUPERSTRUCTURE

CLASS QC2 CONCRETE,

WITH QC/QA,

WITH QC/QA,

WITH QC/QA,

PER PLAN
SUPERSTRUCTURE

WITH QC/QA,

WITH QC/QA,

PER PLAN

WITH QC/QA,

WITH QC/QA,

PER PLAN
SUPERSTRUCTURE
SUPERSTRUCTURE, AS

WITH QC/QA,

PER PLAN
SUPERSTRUCTURE

WITH QC/QA,

SUPERSTRUCTURE

SUPERSTRUCTURE, AS

WITH QC/QA,

WITH QC/QA,

SUPERSTRUCTURE

Avg Unit
Price Bid

681.

537.

626.

717.

624.

768.

745.

633.

667.

917.

6047

2222

0329

.1538

3455

4670

.8100

.3714

.8529

.9898

3333

8844

7605

.8797

.2487

2879

L2222

3776

Calendar Year 2014 by Item

Avg Unit
Price Awded

656.

525.

630.

338.

757.

584.

520.

897.

622.

4461

0000

6008

.0000

.1351

.5633

L2691

0000

.3861

L9011

.0000

6735

3220

0694

5667

9081

.0000

.6864

Total Amt
Awarded
$773,950.00
$343,875.00

$309,625.00

$36,000.00

$344,175.00
$3,203,511.00
$884,680.00
$59,826.00

$114,978.02

$54,500.00
$85,695.00

$663,722.00

$4,037,665.00

$89,972.00

$376,978.00
$1,057,075.00
$428,375.00

$151,540.00
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Item Quantity u/M Item Description Avg Unit Avg Unit Total Amt
Number Price Bid Price Awded Awarded
511E33413 137.000 CY CLASS QC2 CONCRETE, SUPERSTRUCTURE, AS 1,155.5785 1,168.2117 $160,045.00

PER PLAN
511E33415 124.000 Ccy CLASS QC2 CONCRETE WITH QC/QA, 816.2500 480.0000 $59,520.00

SUPERSTRUCTURE, AS PER PLAN

511E33418 668.000 CcYy CLASS QC2 CONCRETE WITH QC/QA, 651.2964 565.6886 $377,880.00
SUPERSTRUCTURE

511E34010 7.000 CcYy CLASS QC2 CONCRETE, SUPERSTRUCTURE 727.0000 560.0000 $3,920.00

511E34011 142.000 CY CLASS QC2 CONCRETE, SUPERSTRUCTURE, AS 712.0085 771.8310 $109,600.00
PER PLAN

511E34012 624.000 CcYy CLASS QC2 CONCRETE WITH QC/QA, 488.4886 539.7802 $336,822.82
SUPERSTRUCTURE

511E34410 299.100 CcYy CLASS QC2 CONCRETE, SUPERSTRUCTURE 1,246.7854 755.6989 $226,029.54

511E34411 200.000 CcYy CLASS QC2 CONCRETE, SUPERSTRUCTURE, AS 1,625.2238 1,386.5166 $277,303.31
PER PLAN

511E34412 568.000 CcYy CLASS QC2 CONCRETE WITH QC/QA, 835.7592 799.7099 $454,235.21
SUPERSTRUCTURE

511E34444 763.000 CcYy CLASS QC2 CONCRETE, BRIDGE DECK 894.4558 896.0449 $683,682.24

511E34445 375.440 CY CLASS QC2 CONCRETE, BRIDGE DECK, AS PER 873.9327 845.6691 $317,498.00
PLAN

511E34446 10,728.000 CcYy CLASS QC2 CONCRETE WITH QC/QA, BRIDGE 627.9558 569.6854 $6,111,585.00
DECK

511E34447 25,154.000 CY CLASS QC2 CONCRETE WITH QC/QA, BRIDGE 621.7835 593.7283 $14,934,642.33

DECK, AS PER PLAN

511E34448 1,096.000 CY CLASS QC2 CONCRETE, BRIDGE DECK 507.9913 507.7123 $556,452.66
(PARAPET)
511E34449 1,247.000 CY CLASS QC2 CONCRETE, BRIDGE DECK 402.0036 436.7827 $544,668.00

(PARAPET), AS PER PLAN
511E34450 4,041.066 CY CLASS S CONCRETE, MISC.: 485.9324 563.8571 $2,278,583.64

511E34451 4,584.000 CYy CLASS QC2 CONCRETE WITH QC/QA, BRIDGE 483.1851 386.3336 $1,770,953.00
DECK (PARAPET), AS PER PLAN

511E40510 61.349 CYy CLASS QCl1 CONCRETE, PIER ABOVE FOOTINGS 1,034.8300 800.0000 $49,079.20
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Item Quantity u/M Item Description Avg Unit Avg Unit Total Amt
Number Price Bid Price Awded Awarded
511E40512 165.000 Ccy CLASS QCl CONCRETE WITH QC/QA, PIER 836.5360 506.5455 $83,580.00

ABOVE FOOTINGS
511E41010 305.000 CY CLASS QCl1 CONCRETE, PIER ABOVE FOOTINGS 863.8470 737.6066 $224,970.00

511E41011 63.000 CY CLASS QCl1 CONCRETE, PIER ABOVE FOOTINGS, 876.1667 600.0000 $37,800.00
AS PER PLAN

511E41012 4,487.000 CcYy CLASS QCl CONCRETE WITH QC/QA, PIER 797.7991 694.8837 $3,117,943.00
ABOVE FOOTINGS

511E41510 17.000 CY CLASS QC1 CONCRETE, PIER ABOVE FOOTINGS 1,774.0000 1,635.0000 $27,795.00

511E41512 142.000 CY CLASS QCl CONCRETE WITH QC/QA, PIER 583.3933 650.1800 $92,325.56
ABOVE FOOTINGS

511E42010 36.000 CcYy CLASS QCl1 CONCRETE, PIER ABOVE FOOTINGS 925.0000 850.0000 $30,600.00

511E42012 1,517.000 CcYy CLASS QCl CONCRETE WITH QC/QA, PIER 639.4046 482.9301 $732,605.00
ABOVE FOOTINGS

511E42510 258.000 CY CLASS QC1l CONCRETE, PIER CAP 1,286.2152 1,283.9147 $331,250.00

511E42513 8.000 CcYy CLASS QCl CONCRETE WITH QC/QA, PIER CAP, 1,556.8000 1,500.0000 $12,000.00
AS PER PLAN

511E43012 380.000 CcYy CLASS QCl CONCRETE WITH QC/QA, PIER 937.9835 949.5947 $360,846.00
511E43210 133.000 CcYy CLASS QCl1 CONCRETE, PIER 715.7511 598.4135 $79,589.00
511E43211 34.000 CY CLASS QCl1 CONCRETE, PIER, AS PER PLAN 2,250.0000 1,252.9412 $42,600.00
511E43212 2,779.000 CY CLASS QCl CONCRETE WITH QC/QA, PIER 670.4872 545.0162 $1,514,600.00
511E43260 74.000 CcYy CLASS QC2 CONCRETE, PIER CAP 1,567.3521 1,118.9189 $82,800.00
511E43510 1,822.000 CcYy CLASS QCl1 CONCRETE, ABUTMENT INCLUDING 623.2506 601.6191 $1,096,150.00
FOOTING
511E43511 657.000 CcYy CLASS QC1 CONCRETE, ABUTMENT INCLUDING 505.1539 476.0274 $312,750.00

FOOTING, AS PER PLAN

511E43512 10,814.000 CYy CLASS QCl CONCRETE WITH QC/QA, ABUTMENT 480.1599 478.7493 $5,177,195.39
INCLUDING FOOTING

511E43513 1,308.000 CYy CLASS QC1l CONCRETE WITH QC/QA, ABUTMENT 392.8000 430.0000 $562,440.00
INCLUDING FOOTING, A S PER PLAN
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Item Quantity u/M Item Description Avg Unit Avg Unit Total Amt
Number Price Bid Price Awded Awarded
511E44110 721.000 CY CLASS QC1 CONCRETE, ABUTMENT NOT 603.8869 571.3592 $411,950.00

INCLUDING FOOTING

511E44111 178.000 CY CLASS QCl1 CONCRETE, ABUTMENT NOT 671.5335 644.3820 $114,700.00
INCLUDING FOOTING, AS PER P LAN

511E44112 607.000 CcYy CLASS QCl CONCRETE WITH QC/QA, ABUTMENT 563.9986 474.4234 $287,975.00
NOT INCLUDING FOOTIN G

511E44113 1,446.000 CY CLASS QC1l CONCRETE WITH QC/QA, ABUTMENT 627.9931 638.7288 $923,601.84
NOT INCLUDING FOOTIN G, AS PER PLAN

511E45510 540.000 CY CLASS QC1l CONCRETE, ABUTMENT 714.6514 659.0411 $355,882.20

511E45511 4.870 CY CLASS QCl1 CONCRETE, ABUTMENT, AS PER 2,225.0000 2,700.0000 $13,149.00
PLAN

511E45512 59.000 CY CLASS QCl CONCRETE WITH QC/QA, ABUTMENT 1,021.9096 1,157.8644 $68,314.00

511E45603 4,749.000 CcYy CLASS QC4 MASS CONCRETE, SUBSTRUCTURE 571.2961 454.9135 $2,160,384.00

WITH QC/QA, AS PER PL AN

511E45652 366.000 CcYy CLASS QC4 MASS CONCRETE, SUPERSTRUCTURE 438.3333 550.0000 $201,300.00
WITH QC/QA

511E45710 426.000 CY CLASS QCl1 CONCRETE, ABUTMENT 745.1209 690.9437 $294,342.00

511E45711 128.000 CY CLASS QCl1 CONCRETE, ABUTMENT, AS PER 785.1022 827.0519 $105,862.64
PLAN

511E45712 2,412.000 CY CLASS QCl CONCRETE WITH QC/QA, ABUTMENT 682.8134 621.6465 $1,499,411.33

511E46010 1,440.480 CY CLASS QC1 CONCRETE 894.4610 752.2893 $1,083,657.68

511E46011 899.000 CY CLASS QCl1 CONCRETE, AS PER PLAN 753.7988 829.7920 $745,983.00

511E46012 130.020 CY CLASS QCl CONCRETE WITH QC/QA 929.1599 744.8854 $96,850.00

511E46013 134.000 CY CLASS QCl CONCRETE WITH QC/QA, AS PER 743.3052 586.1567 $78,545.00
PLAN

511E46210 1,229.040 CY CLASS QC1 CONCRETE 738.8467 619.0117 $760,790.17

511E46211 43.000 CY CLASS QCl1 CONCRETE, AS PER PLAN 600.0000 600.0000 $25,800.00

511E46212 2,797.000 CY CLASS QCl CONCRETE WITH QC/QA 501.9217 363.6253 $1,017,060.00

511E46213 506.000 CYy CLASS QCl CONCRETE WITH QC/QA, AS PER 581.0520 513.1300 $259,643.78
PLAN
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Item Quantity u/M Item Description Avg Unit Avg Unit Total Amt
Number Price Bid Price Awded Awarded
511E46510 4,616.360 Ccy CLASS QC1l CONCRETE, FOOTING 430.3268 348.8785 $1,610,548.63
511E46511 119.000 CY CLASS QC1l CONCRETE, FOOTING, AS PER PLAN 522.5800 417.6471 $49,700.00
511E46512 6,179.000 CY CLASS QCl CONCRETE WITH QC/QA, FOOTING 338.6759 273.8579 $1,692,167.72
511E46513 1,403.000 Ccy CLASS QCl CONCRETE WITH QC/QA, FOOTING, 364.5282 333.1183 $467,365.00

AS PER PLAN

511E46610 252.070 CcYy CLASS QCl1 CONCRETE, HEADWALL 1,033.2270 976.5528 $246,159.66

511E46611 6.000 CcYy CLASS QCl1 CONCRETE, HEADWALL, AS PER 1,224.3654 875.0000 $5,250.00
PLAN

511E46612 18.540 CcYy CLASS QCl CONCRETE WITH QC/QA, HEADWALL 705.7044 598.5922 $11,097.90

511E46613 10.000 CcYy CLASS QCl CONCRETE WITH QC/QA, HEADWALL, 1,724.8720 1,200.0000 $12,000.00

AS PER PLAN

511E47010 3.000 CY CLASS QCl1 CONCRETE, CULVERT 2,214.4914 1,700.2867 $5,100.86

511E50210 120.600 CY CLASS QCl1 CONCRETE, SUBSTRUCTURE 641.9908 659.8259 $79,575.00

511E50211 398.500 CY CLASS QCl1 CONCRETE, SUBSTRUCTURE, AS PER 730.4444 575.6587 $229,400.00
PLAN

511E50212 940.000 CY CLASS QCl CONCRETE WITH QC/QA, 644.9725 597.6011 $561,745.00
SUBSTRUCTURE

511E50213 317.000 CY CLASS QCl CONCRETE WITH QC/QA, 852.5000 950.0000 $301,150.00

SUBSTRUCTURE, AS PER PLAN

511E51510 6.000 CY CLASS QC2 CONCRETE, SIDEWALK 715.6133 500.0000 $3,000.00

511E51511 32.000 CY CLASS QC2 CONCRETE, SIDEWALK, AS PER 363.7500 340.0000 $10,880.00
PLAN

511E51512 269.000 CY CLASS QC2 CONCRETE WITH QC/QA, SIDEWALK 303.9204 352.8253 $94,910.00

511E51513 111.000 CY CLASS QC2 CONCRETE WITH QC/QA, SIDEWALK, 597.8267 425.0000 $47,175.00

AS PER PLAN

511E52120 17.000 CY CLASS QC MISC. CONCRETE 930.9334 811.7647 $13,800.00
511E53010 638.000 CY CLASS QCl1 CONCRETE, MISC.: 921.2634 1,024.6095 $653,700.89
511E53012 3,628.170 CY CLASS QC2 CONCRETE, MISC.: 440.2029 389.2097 $1,412,118.90
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511E53014 6,108.000 Ccy CLASS QC3 CONCRETE, MISC.: 585.8333 440.0000 $2,687,520.00
511E60000 9,526.000 SY SPECIAL - BRIDGE DECK GROOVING 4.6684 4.6783 $44,565.65
511E71100 440.400 CY CONCRETE, MISC.: 748.6959 703.0132 $309,607.00
511E71200 2,498.000 SF CONCRETE, MISC.: 28.0075 30.0000 $74,940.00
511E71300 306.000 SY CONCRETE, MISC.: 89.4050 72.5000 $22,185.00
511E81100 1,451.000 FT CONCRETE, MISC.: 57.5087 57.1496 $82,924.00
511E81300 2,983.000 EACH CONCRETE, MISC.: 125.5512 97.4154 $290,590.00
512E10000 447.500 SY SEALING OF CONCRETE SURFACES 28.0085 11.3358 $5,072.76
512E10001 16,193.000 SY SEALING OF CONCRETE SURFACES, AS PER 17.0383 19.4790 $315,423.59

PLAN
512E10050 42,161.000 SY SEALING OF CONCRETE SURFACES (NON-EPOXY) 12.4212 12.8384 $541,278.01
512E10051 4,111.000 SY SEALING OF CONCRETE SURFACES 11.6450 10.0497 $41,314.50

(NON-EPOXY), AS PER PLAN

512E10100 229,345.300 SY SEALING OF CONCRETE SURFACES 18.0382 17.9372 $4,113,822.81
(EPOXY-URETHANE)

512E10101 31,843.300 SY SEALING OF CONCRETE SURFACES 20.1954 21.1313 $672,890.77
(EPOXY-URETHANE), AS PER PLAN

512E10300 35,151.290 SY SEALING CONCRETE BRIDGE DECKS WITH HMWM 19.4917 18.0378 $634,052.47
RESIN
512E10301 5,840.000 SY SEALING CONCRETE BRIDGE DECKS WITH HMWM 19.7608 18.5870 $108,548.00

RESIN, AS PER PLAN

512E10400 331,178.920 SY TREATING OF CONCRETE BRIDGE DECK WITH 7.1514 6.1168 $2,025,754.20
SRS
512E10401 46,335.000 SY TREATING OF CONCRETE BRIDGE DECK WITH 7.7202 6.0838 $281,894.00

SRS, AS PER PLAN

512E10600 4,162.000 FT CONCRETE REPAIR BY EPOXY INJECTION 89.7308 87.2020 $362,934.69

512E10601 838.000 FT CONCRETE REPAIR BY EPOXY INJECTION, AS 85.6487 69.5376 $58,272.50
PER PLAN

512E33000 17,810.045 SY TYPE 2 WATERPROOFING 19.9256 18.5000 $329,486.58
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512E33001 349.000 SY TYPE 2 WATERPROOFING, AS PER PLAN 26.2074 20.7286 $7,234.28
512E33010 20,476.000 SY TYPE 3 WATERPROOFING 27.7476 29.3060 $600,069.15
512E33011 3,091.000 SY TYPE 3 WATERPROOFING, AS PER PLAN 28.9164 29.0614 $89,828.92
512E33300 36.000 SY TYPE A WATERPROOFING 54.2229 52.3611 $1,885.00
512E33301 317.000 SY TYPE A WATERPROOFING, AS PER PLAN 32.1060 35.0000 $11,095.00
512E44400 854.000 SY TYPE B WATERPROOFING 39.5562 34.3981 $29,375.94
512E55800 2,589.000 SY TYPE D WATERPROOFING 30.8313 30.6901 $79,456.74
512E55801 2,913.000 SY TYPE D WATERPROOFING, AS PER PLAN 31.2500 31.2500 $91,031.25
512E56100 641.000 SY SPECIAL - BUTYL RUBBER MEMBRANE 74.8000 40.0000 $25,640.00

WATERPROOF ING
512E56202 641.000 SY SPECIAL - ASPHALTIC PANEL 76.1500 85.0000 $54,485.00
512E71500 939.000 SY SPECIAL - URETHANE TOP COAT SEALER 13.6284 11.4305 $10,733.25
512E73500 18,434.000 SY SPECIAL - TREATING CONCRETE BRIDGE DECKS 14.7913 12.0292 $221,745.45

WITH GRAVITY FED RESIN

512E73501 7,615.000 SY TREATING CONCRETE BRIDGE DECKS WITH 15.6078 16.3465 $124,478.50
GRAVITY FED RESIN, AS PE R PLAN

512E74000 53,757.000 SY REMOVAL OF EXISTING COATINGS FROM 13.8911 12.4099 $667,117.70
CONCRETE SURFACES

512E74001 474.000 SY REMOVAL OF EXISTING COATINGS FROM 25.7100 14.9500 $7,086.30
CONCRETE SURFACES, AS PER PLAN

512E75010 548,411.000 SF SPECIAL - SEALING, MISC.: 0.3792 0.2430 $133,253.87
512E75500 44,145.000 SY SPECIAL - SEALING, MISC.: 10.5957 11.2509 $496,671.71
512E99000 7.000 Ls SPECIAL - SEALING OF CONCRETE 26,832.5600 27,857.1429 $195,000.00
513E10001 1.000 Ls STRUCTURAL STEEL MEMBERS, LEVEL UF, AS 686, 787.4117 655,000.0000 $655,000.00
PER PLAN
513E10020 1.000 Ls STRUCTURAL STEEL MEMBERS, LEVEL 1 33,829.9113 27,250.0000 $27,250.00
513E10200 52,608.990 LB STRUCTURAL STEEL MEMBERS, LEVEL UF 5.5289 4.6939 $246,941.97
513E10201 87,330.000 LB STRUCTURAL STEEL MEMBERS, LEVEL UF, AS PER PLAN 10.0854 8.4568 $738,531.66
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513E10220 119,504.000 LB STRUCTURAL STEEL MEMBERS, LEVEL 1 1.5966 1.5781 $188,595.16
513E10221 135,300.000 LB STRUCTURAL STEEL MEMBERS, LEVEL 1, AS 5.2180 6.5199 $882,136.06
PER PLAN
513E10240 1,756,086.000 LB STRUCTURAL STEEL MEMBERS, LEVEL 2 1.4227 1.3826 $2,427,959.83
513E10241 1,996,117.000 LB STRUCTURAL STEEL MEMBERS, LEVEL 2, AS 1.7670 1.7450 $3,483,222.75
PER PLAN
513E10260 5,910,548.000 LB STRUCTURAL STEEL MEMBERS, LEVEL 3 1.4516 1.3485 $7,970,625.25
513E10261 1,999,117.000 LB STRUCTURAL STEEL MEMBERS, LEVEL 3, AS 1.5509 1.4410 $2,880,667.77
PER PLAN
513E10280 3,507,625.000 LB STRUCTURAL STEEL MEMBERS, LEVEL 4 1.5649 1.4262 $5,002,436.94
513E10281 875,267.000 LB STRUCTURAL STEEL MEMBERS, LEVEL 4, AS 1.9580 1.8600 $1,627,996.62
PER PLAN
513E10300 12423681.095 LB STRUCTURAL STEEL MEMBERS, LEVEL 5 1.9086 1.6780 $20,846,535.81
513E10401 360,438.000 LB STRUCTURAL STEEL MEMBERS, HYBRID GIRDER, 1.6759 1.7000 $612,744.60

LEVEL SIX (6) FABRICATION, AS PER PLAN

513E17001 678.000 EACH STRUCTURAL STEEL MEMBERS, MODULAR 1,269.1126 1,547.7876 $1,049,400.00
EXPANSION JOINT, LEVEL UF, AS PER PLAN

513E20000 482,894.000 EACH WELDED STUD SHEAR CONNECTORS 3.1365 3.1322 $1,512,539.37

513E20001 4,590.000 EACH WELDED STUD SHEAR CONNECTORS, AS PER 3.6000 3.5000 $16,065.00
PLAN

513E21000 7.000 EACH TRIMMING OF BEAM END 426.0000 166.4286 $1,165.00

513E21001 20.000 EACH TRIMMING OF BEAM END, AS PER PLAN 174.5517 222.4000 $4,448.00

513E21500 7,352.000 LB REPLACEMENT OF DETERIORATED END 6.8074 6.9932 $51,414.00
CROSSFRAMES

513E21501 10,170.000 LB REPLACEMENT OF DETERIORATED END 5.5765 4.8949 $49,781.00

CROSSFRAMES, AS PER PLAN

513E21600 11,735.000 LB STRUCTURAL STEEL FOR REHABILITATION, AS 7.6954 7.6843 $90,175.60
PER PLAN
513E90000 8,025.000 LB STRUCTURAL STEEL, MISC.: 18.9377 22.1163 $177,483.50

70| Page



Summary of Contracts Awarded for Calendar Year 2014 by Item

Item Quantity u/M Item Description Avg Unit Avg Unit Total Amt
Number Price Bid Price Awded Awarded
513E95000 859.200 FT STRUCTURAL STEEL, MISC.: 190.3913 270.8137 $232,683.13
513E95020 7.000 LS STRUCTURAL STEEL, MISC.: 114,266.0304 92,460.0000 $647,220.00
513E95030 2,446.000 EACH STRUCTURAL STEEL, MISC.: 1,390.4492 1,745.9243 $4,270,530.84
513E95050 2.000 SF STRUCTURAL STEEL, MISC.: 262.5000 250.0000 $500.00
514E00050 411,369.000 SF SURFACE PREPARATION OF EXISTING 9.4445 9.0092 $3,706,114.11

STRUCTURAL STEEL

514E00051 328,337.820 SF SURFACE PREPARATION OF EXISTING 12.9759 10.8469 $3,561,462.38
STRUCTURAL STEEL, AS PER PLAN

514E00056 589,295.820 SF FIELD PAINTING OF EXISTING STRUCTURAL 2.2646 2.0256 $1,193,666.82
STEEL, PRIME COAT

514E00057 150,683.000 SF FIELD PAINTING OF EXISTING STRUCTURAL 4.6071 3.7195 $560,459.79
STEEL, PRIME COAT, AS PER PLAN

514E00060 903,451.405 SF FIELD PAINTING STRUCTURAL STEEL, 2.8272 2.9992 $2,709,591.19
INTERMEDIATE COAT SYSTEM OZEU

514E00061 248,303.000 SF FIELD PAINTING STRUCTURAL STEEL, 4.1419 3.7060 $920,214.09
INTERMEDIATE COAT, AS PER PLAN

514E00066 670,396.000 SF FIELD PAINTING STRUCTURAL STEEL, FINISH 2.3270 2.2146 $1,484,667.59
COAT
514E00067 481,358.405 SF FIELD PAINTING STRUCTURAL STEEL, FINISH 2.9218 2.7588 $1,327,953.19

COAT, AS PER PLAN

514E00100 4.000 LS SURFACE PREPARATION OF EXISTING 110,562.6111 102,493.7500 $409,975.00
STRUCTURAL STEEL

514E00200 3.000 LS FIELD PAINTING OF EXISTING STRUCTURAL 29,680.9333 24,875.3333 $74,626.00
STEEL, PRIME COAT

514E00300 5.000 LS FIELD PAINTING STRUCTURAL STEEL, 25,609.1747 24,703.8000 $123,519.00
INTERMEDIATE COAT SYSTEM OZEU

514E00400 5.000 LS FIELD PAINTING STRUCTURAL STEEL, FINISH 20,141.7587 19,144.2000 $95,721.00
COAT SYSTEM OZEU

514E00504 1,979.593 MNHR GRINDING FINS, TEARS, SLIVERS ON 108.5286 96.6111 $191,250.67
EXISTING STRUCTURAL STEEL

514E00505 20.000 MNHR GRINDING FINS, TEARS, SLIVERS ON 158.0900 164.2700 $3,285.40
EXISTING STRUCTURAL STEEL, AS PER PLAN
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514E10000 698.800 EACH FINAL INSPECTION REPAIR 302.4864 253.3756 $177,058.85
514E20001 3,254.000 SF FIELD PAINTING OF DAMAGED STRUCTURAL 86.7845 61.7724 $201,007.55

STEEL, AS PER PLAN

514E21001 1.000 LS FIELD PAINTING OF DAMAGED STRUCTURAL 137,153.3333 31,500.0000 $31,500.00
STEEL, AS PER PLAN

514E27700 44,372.000 SF FIELD PAINTING, MISC.: 16.4468 9.1286 $405,055.49
514E27702 24.000 EACH FIELD PAINTING, MISC.: 439.1667 510.0000 $12,240.00
514E27800 3.000 Ls FIELD PAINTING, MISC.: 178,042.4353 90,833.3333 $272,500.00
514E80020 33,911.000 SF SPECIAL - SHOP PAINTING AND FIELD 3.9333 2.3677 $80,292.00

TOUCH-UP OF STRUCTURAL ST EEL

514E80110 1.000 LS SPECIAL - FIELD PAINTING OF STRUCTURAL 16,777.7778 25,000.0000 $25,000.00
STEEL CROSSFRAMES

514E99000 1.000 Ls SPECIAL - BRIDGE PAINTING 92,357.2500 87,000.0000 $87,000.00

515E10030 27.000 EACH PRESTRESSED CONCRETE NON-COMPOSITE BOX 7,127.0000 6,500.0000 $175,500.00
BEAM BRIDGE MEMBERS, LEVEL 1, B17-48

515E10050 6.000 EACH PRESTRESSED CONCRETE NON-COMPOSITE BOX 11,543.7500 12,000.0000 $72,000.00
BEAM BRIDGE MEMBERS, LEVEL 1, B21-48

515E10070 18.000 EACH PRESTRESSED CONCRETE NON-COMPOSITE BOX 10,945.5000 10,250.0000 $184,500.00
BEAM BRIDGE MEMBERS, LEVEL 1, B27-48

515E12020 1.000 EACH PRESTRESSED CONCRETE COMPOSITE BOX BEAM 13,293.3056 20,000.0000 $20,000.00
BRIDGE MEMBERS, LEVEL 1, CB17-36

515E12030 14.000 EACH PRESTRESSED CONCRETE COMPOSITE BOX BEAM 6,484.0622 7,828.6500 $109,601.10
BRIDGE MEMBERS, LEVEL 1, CB17-48

515E12040 11.000 EACH PRESTRESSED CONCRETE COMPOSITE BOX BEAM 8,655.0000 8,840.0000 $97,240.00
BRIDGE MEMBERS, LEVEL 1, CB21-36

515E12050 15.000 EACH PRESTRESSED CONCRETE COMPOSITE BOX BEAM 9,397.3289 8,166.6667 $122,500.00
BRIDGE MEMBERS, LEVEL 1, CB21-48

515E12051 8.000 EACH PRESTRESSED CONCRETE COMPOSITE BOX BEAM 10,506.1640 8,700.0000 $69,600.00
BRIDGE MEMBERS, LEVEL 1, CB21-48, AS PER
PLAN
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Number

515E12070

515E14010

515E14020

515E14100

515E14110

515E15010

515E15020

515E15021

515E15030

515E15050

515E15070

515E15090

515E15100

515E15110

Summary of Contracts Awarded for Calendar Year 2014 by Item

Quantity

37.000

26.000

10.000

28.000

32.000

13.

64.

21.

000

000

000

10.000

20.000

10.000

11.000

49.000

U/M

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Item Description

PRESTRESSED CONCRETE COMPOSITE BOX BEAM
BRIDGE MEMBERS, LEVEL 1,

CB27-48

STRAIGHT STRAND PRESTRESSED CONCRETE
MEMBERS, LEVEL 2, TYPE

BRIDGE I-BEAM

STRAIGHT STRAND PRESTRESSED CONCRETE
MEMBERS, LEVEL 2, TYPE

BRIDGE I-BEAM

STRAIGHT STRAND PRESTRESSED CONCRETE
MEMBERS, LEVEL 2, TYPE

BRIDGE I-BEAM
WE54-49

STRAIGHT STRAND PRESTRESSED CONCRETE
MEMBERS, LEVEL 2, TYPE

BRIDGE I-BEAM
WE60-49

DRAPED STRAND
BRIDGE I-BEAM

DRAPED STRAND
BRIDGE I-BEAM

DRAPED STRAND
BRIDGE I-BEAM
AS PER PLAN

DRAPED STRAND
BRIDGE I-BEAM
MOD. (60 IN.)

DRAPED STRAND
BRIDGE I-BEAM
MOD. (72")

DRAPED STRAND
BRIDGE I-BEAM
WE36-49

DRAPED STRAND
BRIDGE I-BEAM
WE48-49

DRAPED STRAND
BRIDGE I-BEAM
WE54-49

DRAPED STRAND
BRIDGE I-BEAM

PRESTRESSED CONCRETE
MEMBERS, LEVEL 3, TYPE

PRESTRESSED CONCRETE
MEMBERS, LEVEL 3, TYPE

PRESTRESSED CONCRETE
MEMBERS, LEVEL 3, TYPE

PRESTRESSED CONCRETE

MEMBERS, LEVEL 3, TYPE

PRESTRESSED

CONCRETE

MEMBERS, LEVEL 3, TYPE

PRESTRESSED
MEMBERS, LE

PRESTRESSED
MEMBERS, LE

PRESTRESSED
MEMBERS, LE

PRESTRESSED
MEMBERS, LE

CONCRETE
VEL 3, TYPE

CONCRETE
VEL 3, TYPE

CONCRETE
VEL 3, TYPE

CONCRETE
VEL 3, TYPE

WE60-49

Avg Unit

Price Bid

14,905.3851

14,813.1183

15,686.7933

29,134.2817

22,875.0000

Avg Unit

Price Awded

14,071.5786

14,615.3846

14,060.3800

32,000.0000

20,000.0000

17,208.

23,374.

27,693.

7019

0573

3333

19,692.

25,449.

24,133.

3077

9844

3333

25,667.5957

43,320.4788

19,302.7780

45,750.8775

45,460.4775

41,367.7511

24,000.0000

39,668.6700

18,000.0000

55,000.0000

55,000.0000

42,408.1633

Total Amt
Awarded

$520,648.41

$380,000.00

$140,603.80

$896,000.00

$640,000.00

$256,000.

$1,628,799.

$506,800.

$192,000.00

$396,686.70

$360,000.00

$550,000.00

$605,000.00

$2,078,000.00
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515E20000 488.000 EACH INTERMEDIATE DIAPHRAMS 1,651.9703 1,763.4755 $860,576.03
515E20001 126.000 EACH INTERMEDIATE DIAPHRAMS, AS PER PLAN 1,804.0000 1,904.7619 $240,000.00
515E30000 1,077.000 FT HIGH EARLY STRENGTH KEYWAY GROUT 21.8326 20.3175 $21,882.00
516E01301 998.200 FT ELASTOMERIC STRIP SEAL WITHOUT STEEL 94.9853 76.7001 $76,562.00

EXTRUSIONS, AS PER PLAN

516E10000 672.000 FT PREFORMED ELASTOMERIC COMPRESSION JOINT 26.6965 25.7039 $17,273.00
SEAL
516E10001 562.000 FT PREFORMED ELASTOMERIC COMPRESSION JOINT 50.3470 33.4342 $18,790.00

SEAL, AS PER PLAN

516E10501 120.000 FT STRUCTURAL EXPANSION JOINT INCLUDING 490.0000 440.0000 $52,800.00
ELASTOMERIC COMPRESSION SEAL, AS PER
PLAN

516E10900 85.000 FT ELASTOMERIC COMPRESSION SEAL 61.0000 62.0000 $5,270.00

516E10901 1,026.000 FT ELASTOMERIC COMPRESSION SEAL, AS PER 41.8953 29.5697 $30,338.51
PLAN

516E11210 2,977.300 FT STRUCTURAL EXPANSION JOINT INCLUDING 480.5726 471.9587 $1,405,162.72

ELASTOMERIC STRIP SEAL

516E11211 3,011.000 FT STRUCTURAL EXPANSION JOINT INCLUDING 507.3698 496.4339 $1,494,762.60
ELASTOMERIC STRIP SEAL, AS PER PLAN

516E11900 12.000 FT HORIZONTAL EXTENSION OF STRUCTURAL 3,237.2500 4,000.0000 $48,000.00
EXPANSION JOINT

516E12201 64.000 FT STRUCTURAL STEEL EXPANSION JOINT, AS PER 544.5714 415.5625 $26,596.00
PLAN
516E12301 48.000 FT STRIP SEAL EXPANSION JOINT ANCHORED WITH 725.0620 800.0000 $38,400.00

ELASTOMERIC CONCRETE, AS PER PLAN

516E13000 3.000 SF 1/4" PREFORMED EXPANSION JOINT FILLER 21.9867 18.9600 $56.88
516E13200 9,221.000 SF 1/2" PREFORMED EXPANSION JOINT FILLER 5.5310 4.5815 $42,245.86
516E13201 110.000 SF 1/2" PREFORMED EXPANSION JOINT FILLER, 13.1431 15.3273 $1,686.00

AS PER PLAN

516E13600 26,711.410 SF 1" PREFORMED EXPANSION JOINT FILLER 6.5805 6.2265 $166,319.28
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516E13601 2,123.000 SF 1" PREFORMED EXPANSION JOINT FILLER, AS 13.1256 12.4336 $26,396.50
PER PLAN
516E13800 248.000 SF 1-1/2" PREFORMED EXPANSION JOINT FILLER 5.4378 4.0000 $992.00
516E13900 13,105.000 SF 2" PREFORMED EXPANSION JOINT FILLER 8.4608 7.6127 $99,764.57
516E13901 260.000 SF 2" PREFORMED EXPANSION JOINT FILLER, AS 19.8765 16.2885 $4,235.00
PER PLAN
516E14000 108.000 SF PREFORMED EXPANSION JOINT FILLER, MISC.: 13.9086 12.7222 $1,374.00
516E14010 71.000 FT SPECIAL - POURED POLYURETHANE JOINT SEAL 38.0000 38.0000 $2,698.00
516E14014 3,717.000 FT INTEGRAL ABUTMENT EXPANSION JOINT SEAL 29.2088 26.2730 $97,656.80
516E14015 102.000 FT INTEGRAL ABUTMENT EXPANSION JOINT SEAL, 24.5714 27.5000 $2,805.00

AS PER PLAN

516E14020 10,679.000 FT SEMI-INTEGRAL ABUTMENT EXPANSION JOINT 31.4877 32.4619 $346,660.35
SEAL
516E14021 726.000 FT SEMI-INTEGRAL ABUTMENT EXPANSION JOINT 39.9053 42.5157 $30,866.38

SEAL, AS PER PLAN

516E14600 7,462.000 FT STRUCTURAL JOINT OR JOINT SEALER, MISC.: 101.4477 78.1797 $583,376.96
516E15000 8.000 EACH STRUCTURAL JOINT OR JOINT SEALER, MISC.: 223.7500 325.0000 $2,600.00
516E25000 3,008.000 SF NYLON REINFORCED NEOPRENE SHEETING 15.4933 15.3684 $46,228.00
516E31000 3,123.000 FT JOINT SEALER 18.3399 19.1090 $59,677.43
516E31001 1,448.000 FT JOINT SEALER, AS PER PLAN 22.5106 18.7245 $27,113.12
516E31010 3,363.000 FT 2" DEEP JOINT SEALER 5.7737 4.5928 $15,445.50
516E31011 9,562.000 FT 2" DEEP JOINT SEALER, AS PER PLAN 18.1525 16.2828 $155,695.86
516E31200 4,979.000 FT SPECIAL - SAWING AND SEALING BITUMINOUS 18.9605 18.4328 $91,776.74

CONCRETE JOINTS

516E31250 849.000 FT SPECIAL - SAWING AND SEALING CONCRETE 17.7229 18.2709 $15,512.00
JOINTS
516E31300 835.000 FT SPECIAL - POLYMER MODIFIED ASPHALT 176.8465 173.8802 $145,190.00

EXPANSION JOINT SYSTEM
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516E31400 32.050 CY SPECIAL - POLYMER MODIFIED ASPHALT 7,485.7340 7,104.2770 $227,692.08

EXPANSION JOINT SYSTEM

516E41100 272.000 EACH 1/8" PREFORMED BEARING PAD 39.6567 17.2249 $4,685.18
516E41200 141.000 SF 1/8" PREFORMED BEARING PAD 19.6773 10.0000 $1,410.00
516E41500 68.000 EACH 1" ELASTOMERIC BEARING PAD 110.0778 123.8947 $8,424.84
516E41600 80.000 SF 1" ELASTOMERIC BEARING PAD 104.9167 145.0000 $11,600.00
516E42000 5.000 EACH ELASTOMERIC BEARING PAD, MISC.: 6,858.3200 5,760.0000 $28,800.00
516E43100 196.000 EACH ELASTOMERIC BEARING WITH INTERNAL 90.5207 75.8163 $14,860.00

LAMINATES ONLY (NEOPRENE)

516E43101 132.000 EACH ELASTOMERIC BEARING WITH INTERNAL 73.2077 60.7576 $8,020.00
LAMINATES ONLY (NEOPRENE), AS PER PLAN

516E43200 130.000 EACH ELASTOMERIC BEARING WITH INTERNAL 111.8184 94.4615 $12,280.00
LAMINATES ONLY (NEOPRENE)

516E43201 16.000 EACH ELASTOMERIC BEARING WITH INTERNAL 785.7143 655.0000 $10,480.00
LAMINATES ONLY (NEOPRENE), AS PER PLAN

516E43301 56.000 EACH ELASTOMERIC BEARING WITH INTERNAL 665.6083 685.0000 $38,360.00
LAMINATES ONLY (NEOPRENE), AS PER PLAN

516E44000 110.000 EACH ELASTOMERIC BEARING WITH INTERNAL 925.4872 807.1273 $88,784.00
LAMINATES AND LOAD PLATE (NEOPRENE)

516E44001 90.000 EACH ELASTOMERIC BEARING WITH INTERNAL 971.3127 959.8120 $86,383.08
LAMINATES AND LOAD PLATE (NEOPRENE), AS PER PLAN

516E44100 549.000 EACH ELASTOMERIC BEARING WITH INTERNAL 895.0092 902.2262 $495,322.18
LAMINATES AND LOAD PLATE (NEOPRENE)

516E44101 759.000 EACH ELASTOMERIC BEARING WITH INTERNAL 1,146.4395 1,083.3650 $822,274.00
LAMINATES AND LOAD PLATE (NEOPRENE), AS PER PLAN

516E44200 195.000 EACH ELASTOMERIC BEARING WITH INTERNAL 1,134.0137 1,095.0256 $213,530.00
LAMINATES AND LOAD PLATE (NEOPRENE)

516E44201 628.000 EACH ELASTOMERIC BEARING WITH INTERNAL 1,057.6517 973.4076 $611,300.00
LAMINATES AND LOAD PLATE (NEOPRENE), AS
PER PLAN

516E44300 58.000 EACH ELASTOMERIC BEARING WITH INTERNAL 1,012.9440 831.6552 $48,236.00

LAMINATES AND LOAD PLATE (NEOPRENE)
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516E44301 86.000 EACH ELASTOMERIC BEARING WITH INTERNAL 1,305.9950 1,209.3023 $104,000.00

LAMINATES AND LOAD PLATE (NEOPRENE), AS PER PLAN

516E44400 10.000 EACH ELASTOMERIC BEARING WITH INTERNAL 1,016.8333 1,014.0000 $10,140.00
LAMINATES AND LOAD PLATE (NEOPRENE)

516E44401 22.000 EACH ELASTOMERIC BEARING WITH INTERNAL 1,559.4000 1,454.5455 $32,000.00
LAMINATES AND LOAD PLATE (NEOPRENE), AS PER PLAN

516E45304 1.000 EACH REFURBISH BEARING DEVICE 3,180.0000 2,000.0000 $2,000.00
516E45305 267.000 EACH REFURBISH BEARING DEVICE, AS PER PLAN 914.8642 990.8989 $264,570.00
516E45307 1.000 Ls REFURBISH BEARING DEVICE, AS PER PLAN 6,754.0000 6,500.0000 $6,500.00
516E46000 2.000 EACH BEARING DEVICE, BOLSTER 2,269.2857 2,600.0000 $5,200.00
516E46001 22.000 EACH BEARING DEVICE, BOLSTER, AS PER PLAN 2,364.5283 2,327.2727 $51,200.00
516E46200 20.000 EACH BEARING DEVICE, ROCKER 1,996.1061 1,754.0000 $35,080.00
516E46201 29.000 EACH BEARING DEVICE, ROCKER, AS PER PLAN 3,347.7727 3,331.0345 $96,600.00
516E46700 75.000 EACH RESET BEARING 414.6261 404.1273 $30,309.55
516E46701 83.000 EACH RESET BEARING, AS PER PLAN 674.2229 495.5422 $41,130.00
516E46801 86.000 EACH REFURBISH AND RESET BEARING, AS PER PLAN 2,262.3762 2,697.6744 $232,000.00
516E46900 67.000 EACH BEARING DEVICE, MISC.: 1,161.3281 917.0460 $61,442.08
516E46930 2.000 LS BEARING DEVICE, MISC.: 6,685.0000 6,780.0000 $13,560.00
516E47000 2.000 Ls JACKING AND TEMPORARY SUPPORT OF 22,490.6250 20,325.0000 $40,650.00
SUPERSTRUCTURE
516E47001 77.000 Ls JACKING AND TEMPORARY SUPPORT OF 18,425.9490 19,480.4568 $1,499,995.17

SUPERSTRUCTURE, AS PER PLAN

517E70000 8,166.400 FT RAILING (TWIN STEEL TUBE) 138.7342 138.2524 $1,129,024.23
517E70001 303.500 FT RAILING (TWIN STEEL TUBE), AS PER PLAN 181.1953 177.4560 $53,857.89
517E72201 25.000 FT RAILING (DEEP BEAM RAIL WITH STEEL 55.0000 55.0000 $1,375.00

TUBULAR BACKUP AND TYPE 1 STEEL POSTS
AND ANCHOR BOLTS), AS PER PLAN
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517E72205 14.000 FT RAILING (DEEP BEAM RAIL WITH STEEL 57.7500 45.0000 $630.00

TUBULAR BACKUP AND TYPE 1 STEEL POSTS), AS PER PLAN

517E72300 1,633.000 FT RAILING (DEEP BEAM RAIL WITH STEEL 84.2785 83.4706 $136,307.50
TUBULAR BACKUP AND TYPE 2 STEEL POSTS
AND ANCHOR BOLTS)

517E72301 37.500 FT RAILING (DEEP BEAM RAIL WITH STEEL 70.0000 70.0000 $2,625.00
TUBULAR BACKUP AND TYPE 2 STEEL POSTS
AND ANCHOR BOLTS), AS PER PLAN

517E72306 1,888.000 FT RAILING (DEEP BEAM RAIL WITH STEEL 77.4221 77.9763 $147,219.20
TUBULAR BACKUP AND TYPE 2 STEEL POSTS)

517E72307 14.000 FT RAILING (DEEP BEAM RAIL WITH STEEL 48.0000 54.0000 $756.00
TUBULAR BACKUP AND TYPE 2 STEEL POSTS), AS PER PLAN

517E72710 3,927.000 FT RAILING (DEEP BEAM BRIDGE RETROFIT 85.1969 84.8590 $333,241.40
RAILING)

517E72750 926.000 FT RAILING (THRIE BEAM RETROFIT) 56.4538 55.5765 $51,463.80

517E72751 3,033.500 FT RAILING (THRIE BEAM RETROFIT), AS PER 47.7975 47.7975 $144,993.80
PLAN

517E73201 45.000 FT RAILING (DEFLECTOR PARAPET TYPE), AS PER 439.0525 290.0000 $13,050.00
PLAN

517E73501 403.000 FT RAILING, PIPE, AS PER PLAN 141.8000 200.0000 $80,600.00

517E74001 652.000 FT RAILING, TIMBER, AS PER PLAN 98.1000 93.4000 $60,896.80

517E74500 22.000 FT RAILING, CONCRETE 232.9300 175.0000 $3,850.00

517E74501 2,565.000 FT RAILING, CONCRETE, AS PER PLAN 438.9680 254.6199 $653,100.00

517E75000 70.000 FT RAILING, ALUMINUM 103.3500 42.0000 $2,940.00

517E75120 5,113.920 FT RAILING (CONCRETE PARAPET WITH TWIN 162.1754 138.2849 $707,177.80

STEEL TUBE RAILING)

517E75121 1,304.000 FT RAILING (CONCRETE PARAPET WITH TWIN 219.4248 220.0837 $286,989.16
STEEL TUBE RAILING), AS PER PLAN

517E75401 1,346.000 FT RAILING (UPGRADING EXISTING), AS PER 55.0000 60.0000 $80,760.00
PLAN
517E75500 4,365.000 FT BRIDGE RAILING REBUILT 30.9391 30.9138 $134,938.60
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517E75501 2,812.340 FT BRIDGE RAILING REBUILT, AS PER PLAN 85.3371 105.3962 $296,409.98
517E75600 2,358.090 FT DEEP BEAM BRIDGE RETROFIT RAILING 99.4197 92.2639 $217,566.51
517E75601 387.500 FT DEEP BEAM BRIDGE RETROFIT RAILING, AS 90.9469 88.9419 $34,465.00

PER PLAN
517E76201 1,806.000 FT RAILING FACED, AS PER PLAN 151.6350 162.4779 $293,435.00
517E76300 3,732.500 FT RAILING, MISC.: 114.6703 126.1880 $470,996.80
517E76302 225.000 EACH RAILING, MISC.: 65.1776 69.8756 $15,722.00
518E12000 16.000 EACH SCUPPERS, INCLUDING SUPPORTS 1,248.5321 1,218.2250 $19,491.60
518E12200 22.000 EACH SCUPPERS, INCLUDING SUPPORTS 1,235.0996 1,163.6364 $25,600.00
518E12201 34.000 EACH SCUPPERS, INCLUDING SUPPORTS, AS PER 1,985.0833 1,469.4118 $49,960.00
PLAN
518E12301 235.000 EACH SCUPPERS, INCLUDING SUPPORTS, AS PER 1,207.2100 1,447.5745 $340,180.00
PLAN
518E12500 449.000 EACH NEW SCUPPER, MISC.: 141.1963 86.0468 $38,635.00
518E12701 17.000 EACH SCUPPER, VERTICAL EXTENSION, AS PER PLAN 788.1212 732.3529 $12,450.00
518E12801 33.000 EACH SCUPPER MODIFICATION, AS PER PLAN 1,559.3030 1,080.9091 $35,670.00
518E12901 32.000 EACH SCUPPER, LENGTHENING, AS PER PLAN 696.2817 720.6250 $23,060.00
518E21100 139.000 Ccy POROUS BACKFILL 81.3152 75.7986 $10,536.00
518E21200 16,763.000 CY POROUS BACKFILL WITH FILTER FABRIC 77.7735 74.5251 $1,249,264.69
518E21201 816.000 CY POROUS BACKFILL WITH FILTER FABRIC, AS 111.3496 83.3355 $68,001.80
PER PLAN
518E21220 1.000 LS POROUS BACKFILL 2,583.3333 3,000.0000 $3,000.00
518E21230 57.000 LS POROUS BACKFILL WITH FILTER FABRIC 4,316.9701 4,493.5832 $256,134.24
518E21231 1.000 LS POROUS BACKFILL WITH FILTER FABRIC, AS 2,747.6800 1,102.7600 $1,102.76
PER PLAN
518E22300 18,565.680 FT SPECIAL - STEEL DRIP STRIP 12.5806 12.4540 $231,217.91
518E22301 325.000 FT SPECIAL - STEEL DRIP STRIP, AS PER PLAN 14.0000 11.0000 $3,575.00
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518E39800 210.000 FT 4" PERFORATED CORRUGATED PLASTIC PIPE 6.6079 5.3000 $1,113.00
518E39900 38.000 FT 4" NON-PERFORATED CORRUGATED PLASTIC 18.7143 5.5263 $210.00

PIPE, INCLUDING SPECIALS
518E40000 29,675.927 FT 6" PERFORATED CORRUGATED PLASTIC PIPE 8.6582 6.8433 $203,080.15

518E40001 738.000 FT 6" PERFORATED CORRUGATED PLASTIC PIPE, 12.0007 8.4797 $6,258.00
AS PER PLAN

518E40010 6,189.000 FT 6" NON-PERFORATED CORRUGATED PLASTIC 12.9040 12.6446 $78,257.29
PIPE, INCLUDING SPECIALS

518E40011 961.000 FT 6" NON-PERFORATED CORRUGATED PLASTIC 15.8833 13.0893 $12,578.80
PIPE, INCLUDING SPECIALS, AS PER PLAN

518E40012 397.000 FT 6" NON-PERFORATED CORRUGATED PLASTIC 13.0095 11.1234 $4,416.00
PIPE
518E41101 324.000 FT 6" PERFORATED HELICAL CORRUGATED STEEL 15.6080 15.0000 $4,860.00

PIPE, 707.01, AS PER PLAN

518E41201 47.000 FT 6" NON-PERFORATED HELICAL CORRUGATED 21.1080 18.0000 $846.00
STEEL PIPE, INCLUDING SPECIALS, 707.01,
AS PER PLAN

518E42300 130.000 FT 8" NON-PERFORATED CORRUGATED STEEL PIPE, 28.0350 27.5538 $3,582.00
INCLUDING SPECIALS, 707.01

518E43301 25.000 FT 6" PIPE DOWNSPOUT, INCLUDING SPECIALS, 195.0000 360.0000 $9,000.00
AS PER PLAN

518E51100 982.000 FT 8" PIPE DOWNSPOUT, INCLUDING SPECIALS 258.8328 219.4603 $215,510.00

518E51101 115.000 FT 8" PIPE DOWNSPOUT, INCLUDING SPECIALS, 375.8255 370.4348 $42,600.00
AS PER PLAN

518E51201 4,290.000 FT PIPE DOWNSPOUT, INCLUDING SPECIALS, AS 300.9253 261.2121 $1,120,600.00
PER PLAN

518E62100 5,297.000 FT STRUCTURE DRAINAGE, MISC.: 146.2488 119.6628 $633,854.00

518E62200 297.000 EACH STRUCTURE DRAINAGE, MISC.: 715.0743 598.7912 $177,841.00

518E62600 4,038.000 SF STRUCTURE DRAINAGE, MISC.: 3.5536 1.8900 $7,631.82

518E63300 46.000 Ls STRUCTURE DRAINAGE, MISC.: 7,867.1019 7,887.3913 $362,820.00
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519E10000 405.000 SY SPECIAL - PATCHING CONCRETE BRIDGE DECK 350.4990 332.7037 $134,745.00

OVERLAY WITH MICRO- SILICA MODIFIED CONCRETE

519E11100 1,497.000 SF PATCHING CONCRETE STRUCTURE 119.0149 107.6563 $161,161.52

519E11101 37,552.750 SF PATCHING CONCRETE STRUCTURE, AS PER PLAN 79.1186 76.7807 $2,883,328.00

519E11600 24,700.000 SF SPECIAL - PATCHING CONCRETE STRUCTURE, 88.9745 88.7340 $2,191,730.62
MISC.:

519E11710 243.000 SY SPECIAL - PATCHING CONCRETE STRUCTURES, 1,096.6667 1,363.3333 $331,290.00
MISC.:

519E11720 2,869.000 FT SPECIAL - PATCHING CONCRETE STRUCTURE, 83.5420 68.6922 $197,078.00
MISC.:

519E11900 148.390 CY SPECIAL - PATCHING CONCRETE STRUCTURE, 3,157.0767 2,295.2308 $340,589.30
MISC.:

519E12200 313.420 SY SPECIAL - PATCHING CONCRETE BRIDGE DECK 256.8724 153.1962 $48,014.76
- TYPE A

519E12300 3,566.000 SY SPECIAL - PATCHING CONCRETE BRIDGE DECK 273.6446 256.3292 $914,070.00
- TYPE B

519E12304 225.000 SY SPECIAL - PATCHING CONCRETE BRIDGE DECK 434.1339 434.5867 $97,782.00
- TYPE C

519E12500 374.000 SY SPECIAL - PATCHING CONCRETE BRIDGE DECK 209.9332 199.2112 $74,505.00

- TYPE A, B OR C

519E12510 162.000 SY SPECIAL - PATCHING CONCRETE BRIDGE DECK 356.7664 353.5309 $57,272.00

519E12600 400.000 FT SPECIAL - CONCRETE REPAIR BY EPOXY 141.9460 80.0870 $32,034.80
INJECTION

519E12800 9.000 SY SPECIAL - BRIDGE DECK SURFACE 2,600.0000 2,600.0000 $23,400.00

PREPARATION, MISC.:

519E99000 1.000 LS SPECIAL - PATCHING CONCRETE STRUCTURE, 8,653.3333 10,000.0000 $10,000.00
AS PER CONCEPTUAL DOCUMENTS

520E11100 996.000 SF PNEUMATICALLY PLACED MORTAR 100.0000 78.0000 $77,688.00
520E11101 2,414.000 SF PNEUMATICALLY PLACED MORTAR, AS PER PLAN 36.9065 29.7929 $71,920.00
522E12201 78.000 FT STRUCTURAL PLATE CORRUGATED METAL 1,025.0000 800.0000 $62,400.00

STRUCTURE, AS PER PLAN
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Number

523E20000

523E20001

523E20500

523E20501

524E94502

524E94503

524E94504

524E94505

524E94603

524E94605

524E94700

524E94702

524E94703

524E94704

524E94705

524E94800

524E94802

524E94804

524E94900

Quantity

19.

220.

5,355.

1,260.

3,129.

4,375.

2,821.

26.

19,319.

447.

6,216.

92.

1,778.

688.

23.
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000
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000
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U/M

EACH
EACH
EACH
EACH

FT

FT

FT

FT

FT

FT

FT

FT

FT

FT

FT

FT

FT

FT

FT

Item Description

DYNAMIC LOAD TESTING

DYNAMIC LOAD TESTING,

RESTRIKING

RESTRIKE, AS PER PLAN

DRILLED SHAFTS,
BEDROCK

DRILLED SHAFTS,
BEDROCK, AS PER

DRILLED SHAFTS,
BEDROCK

DRILLED SHAFTS,
BEDROCK, AS PER

DRILLED SHAFTS,
BEDROCK, AS PER

DRILLED SHAFTS,
BEDROCK, AS PER

DRILLED SHAFTS,

DRILLED SHAFTS,
BEDROCK

DRILLED SHAFTS,
BEDROCK, AS PER

DRILLED SHAFTS,
BEDROCK

DRILLED SHAFTS,
BEDROCK, AS PER

DRILLED SHAFTS,

DRILLED SHAFTS,
BEDROCK

DRILLED SHAFTS,
BEDROCK

DRILLED SHAFTS,

24n

24n

PLAN

24n

24n

PLAN

30"

PLAN

30"

PLAN

36"

36"

36"

PLAN

36"

36"

PLAN

42m

42m

42m

agn

DIAMETER,

DIAMETER,

DIAMETER,

DIAMETER,

DIAMETER,

AS PER PLAN

ABOVE

ABOVE

INTO

INTO

ABOVE

DIAMETER INTO

DIAMETER

DIAMETER,

ABOVE

DIAMETER ABOVE

DIAMETER,

DIAMETER,

DIAMETER

DIAMETER,

DIAMETER,

DIAMETER

INTO

INTO

ABOVE

INTO

Avg Unit
Price Bid

4,050.5560
4,450.0000
2,148.9828
2,371.4143

138.4043

53.2577

155.0186

107.2558

58.4697

98.9308

400.0000

319.0067

78.6768

533.5658

113.6298

420.0000

231.5642

562.5719

470.0000

Avg Unit
Price Awded

3,740.7130
3,850.0000
1,408.7500

542.1053

6.0000

57.9722

125.0000

75.4692

41.8178

86.0252

400.0000

193.1800

45.9660

325.3511

84.9258

410.0000

191.7238

464.0698

440.0000

Total Amt

Awarded
$235,664.
$3,850.
$11,270.
$10,300.

$1,320.

$310,440.

$157,500.

$236,143.

$182,953.

$242,677.

$10,400.

$386.

$888,035.

$145,431.

$527,950.

$37,720.

$340,885.

$319,280.

$10,120.

82| Page

92

00

00

00

00

96

00

09

06

04

00

36

80

92

00

00

00

00

00



Summary of Contracts Awarded for Calendar Year 2014 by Item

Item Quantity u/M Item Description Avg Unit Avg Unit Total Amt
Number Price Bid Price Awded Awarded
524E94902 305.000 FT DRILLED SHAFTS, 48" DIAMETER, ABOVE 383.3646 305.6885 $93,235.00

BEDROCK
524E94903 904.000 FT DRILLED SHAFTS, 48" DIAMETER ABOVE 107.5833 88.0000 $79,552.00

BEDROCK, AS PER PLAN

524E94904 363.000 FT DRILLED SHAFTS, 48" DIAMETER, INTO 531.3806 540.6061 $196,240.00
BEDROCK
524E94905 630.000 FT DRILLED SHAFTS, 48" DIAMETER, INTO 158.0833 118.0000 $74,340.00

BEDROCK, AS PER PLAN

524E94906 51.500 FT DRILLED SHAFTS, 54" DIAMETER, ABOVE 803.2967 810.0000 $41,715.00
BEDROCK

524E94908 189.000 FT DRILLED SHAFTS, 54" DIAMETER, INTO 897.0000 770.0000 $145,530.00
BEDROCK

524E94914 252.000 FT DRILLED SHAFTS, 60" DIAMETER, ABOVE 693.0000 425.0000 $107,100.00
BEDROCK

524E94918 54.000 FT DRILLED SHAFTS, 60" DIAMETER, INTO 3,330.3333 2,052.0000 $110,808.00
BEDROCK

524E94930 234.000 FT DRILLED SHAFTS, 66" DIAMETER, ABOVE 1,197.0000 902.0000 $211,068.00
BEDROCK

524E95000 4,803.000 FT DRILLED SHAFTS, MISC.: 61.6993 51.5090 $247,397.50

524E95100 25.000 EACH DRILLED SHAFTS, MISC.: 1,532.5600 2,565.1200 $64,128.00

524E95200 1.000 Ls DRILLED SHAFTS, MISC. 10,535.7143 5,000.0000 $5,000.00

526E10000 1,464.000 sY REINFORCED CONCRETE APPROACH SLABS 222.8135 202.5685 $296,560.28
(T=12")

526E10001 484.000 SY REINFORCED CONCRETE APPROACH SLABS 266.2907 305.5306 $147,876.80

(T=12"), AS PER PLAN

526E15000 555.000 SY REINFORCED CONCRETE APPROACH SLABS 217.0509 186.9045 $103,732.00
(T=13")
526E15001 1,502.000 sY REINFORCED CONCRETE APPROACH SLABS 230.4025 220.5626 $331,285.00

(T=13"), AS PER PLAN

526E15010 160.000 SY REINFORCED CONCRETE APPROACH SLABS WITH 204.5386 190.0000 $30,400.00
QC/QA (T=13")

83| Page



Summary of Contracts Awarded for Calendar Year 2014 by Item

Item Quantity u/M Item Description Avg Unit Avg Unit Total Amt
Number Price Bid Price Awded Awarded
526E15011 325.000 SY REINFORCED CONCRETE APPROACH SLABS WITH 242.6825 220.0000 $71,500.00

QC/QA (T=13"), AS PE R PLAN

526E25000 10,711.000 SY REINFORCED CONCRETE APPROACH SLABS 225.92009 223.2471 $2,391,199.98
(T=15")
526E25001 8,594.000 SY REINFORCED CONCRETE APPROACH SLABS 241.5113 232.9022 $2,001,561.52

(T=15"), AS PER PLAN

526E25010 3,413.000 SY REINFORCED CONCRETE APPROACH SLABS WITH 239.1951 238.3631 $813,533.30
QC/QA (T=15")

526E25011 3,397.000 SY REINFORCED CONCRETE APPROACH SLABS WITH 254.6710 242.2394 $822,887.27
QC/QA (T=15"), AS PE R PLAN

526E30000 3,405.000 SY REINFORCED CONCRETE APPROACH SLABS 234.4700 243.4226 $828,854.00
(T=17")
526E30001 5,123.000 SY REINFORCED CONCRETE APPROACH SLABS 275.6946 278.2341 $1,425,393.38

(T=17"), AS PER PLAN

526E30011 4,268.000 SY REINFORCED CONCRETE APPROACH SLABS WITH 250.0329 251.0630 $1,071,537.00
QC/QA (T=17"), AS PE R PLAN

526E98100 55.000 SY APPROACH SLABS, MISC.: 133.8622 72.0000 $3,960.00
526E98200 80.000 FT APPROACH SLABS, MISC.: 103.0000 74.0000 $5,920.00
526E99000 6.000 Ls REINFORCED CONCRETE APPROACH SLABS, AS 106,162.7368 113,333.3333 $680,000.00

PER CONCEPTUAL DOCUMENTS

530E00200 67.000 Ls SPECIAL - STRUCTURE, MISC.: 88,116.4467 74,003.2424 $4,958,217.24
530E00300 35,417.000 LB SPECIAL - STRUCTURE, MISC.: 9.6995 7.1494 $253,211.30
530E00400 1,335.000 EACH SPECIAL - STRUCTURE, MISC.: 606.0683 393.1392 $524,840.89
530E00500 150.000 HOUR SPECIAL - STRUCTURE, MISC.: 133.8333 98.3333 $14,750.00
530E00600 107,657.000 SF SPECIAL - STRUCTURE, MISC.: 10.8065 7.8922 $849,651.41
530E00800 41,382.000 SY SPECIAL - STRUCTURE, MISC.: 51.4065 44.4630 $1,839,967.22
530E01100 268.000 CY SPECIAL - STRUCTURE, MISC.: 825.0192 784.1082 $210,141.00
530E01200 4.000 CF SPECIAL - STRUCTURE, MISC.: 365.0000 75.0000 $300.00
530E01300 622.000 FT SPECIAL - STRUCTURE, MISC.: 40.7540 54.3633 $33,814.00
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530E13000 9,304.000 SF SPECIAL - FORM LINER 16.0135 24.9124 $231,785.00
530E14000 3.000 LS SPECIAL - STRUCTURAL SURVEY AND 34,519.1219 12,733.3333 $38,200.00

MONITORING OF VIBRATION

530E99000 5.000 Ls SPECIAL - STRUCTURE FOUNDATION 847,666.0000 914,000.0000 $4,570,000.00
530E99010 6.000 Ls SPECIAL - SUBSTRUCTURE 701,107.2857 904,166.6667 $5,425,000.00
530E99020 6.000 Ls SPECIAL - SUPERSTRUCTURE 2028176.2857 1700000.0000 $10,200,000.00
530E99030 1.000 Ls SPECIAL - STRUCTURE REHABILITATION 997,823.7500 959,000.0000 $959,000.00
530E99040 41.000 Ls SPECIAL - STRUCTURES 601,532.1054 581,099.4024 $23,825,075.50
530E99050 1.000 Ls SPECIAL - RETAINING WALL 12636109.323 15500000.000 $15,500,000.00
530E99100 20.000 Ls SPECIAL - MISC.: 573,170.7044 544,115.0000 $10,882,300.00
601E10000 9.700 sY RIPRAP 195.2000 140.4021 $1,361.90
601E11000 1,751.100 SY RIPRAP USING 6" REINFORCED CONCRETE SLAB 159.0710 134.1591 $234,926.05
601E11001 413.000 SY RIPRAP USING 6" REINFORCED CONCRETE 163.7123 149.6223 $61,794.00

SLAB, AS PER PLAN

601E12100 61.000 SY RIPRAP, USING CONCRETE IN BAGS 887.9000 327.0000 $19,947.00

601E20000 17,197.000 SY CRUSHED AGGREGATE SLOPE PROTECTION 24.4563 23.5748 $405,416.37

601E20001 1,807.000 SY CRUSHED AGGREGATE SLOPE PROTECTION, AS 37.5046 45.9180 $82,973.82
PER PLAN

601E20010 2,854.000 CcYy CRUSHED AGGREGATE SLOPE PROTECTION 64.1975 60.4297 $172,466.27

601E20011 293.000 CcYy CRUSHED AGGREGATE SLOPE PROTECTION, AS 78.8329 90.1058 $26,401.00
PER PLAN

601E21000 4,401.000 SY CONCRETE SLOPE PROTECTION 75.8146 64.1609 $282,372.00

601E21001 451.000 SY CONCRETE SLOPE PROTECTION, AS PER PLAN 93.4030 96.9290 $43,715.00

601E21050 2,478.380 SY TIED CONCRETE BLOCK MAT, TYPE 1 94.6046 100.8280 $249,890.16

601E21051 85.440 SY TIED CONCRETE BLOCK MAT, TYPE 1, AS PER 113.8367 79.5100 $6,793.33
PLAN

601E21060 6,705.000 SY TIED CONCRETE BLOCK MAT, TYPE 2 65.2608 60.4487 $405,308.44
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601E21061 1,284.000 SY TIED CONCRETE BLOCK MAT, TYPE 2, AS PER 69.8694 73.5793 $94,475.88
PLAN
601E21070 257.000 SY TIED CONCRETE BLOCK MAT, TYPE 3 118.9048 101.3424 $26,045.00
601E21100 935.000 SY SLOPE PROTECTION, MISC.: 18.1015 11.1968 $10,469.00
601E23000 232.000 SY ARTICULATING CONCRETE BLOCK REVETMENT 235.0000 170.0000 $39,440.00

SYSTEM, TYPE 1

601E23011 46.000 SY ARTICULATING CONCRETE BLOCK REVETMENT 224.1050 223.0600 $10,260.76
SYSTEM, TYPE 2, AS PER PLAN

601E23021 17.000 SY ARTICULATING CONCRETE BLOCK REVETMENT 255.3100 218.7300 $3,718.41
SYSTEM, TYPE 3, AS PER PLAN

601E25000 1,178.000 CY DUMPED ROCK FILL, TYPE A 100.9983 82.4839 $97,166.00
601E25001 4,649.000 CY DUMPED ROCK FILL, TYPE A, AS PER PLAN 61.1533 61.1500 $284,286.35
601E26000 5,231.000 CY DUMPED ROCK FILL, TYPE B 61.0575 59.4825 $311,153.03
601E26001 579.000 CY DUMPED ROCK FILL, TYPE B, AS PER PLAN 80.8380 78.0000 $45,162.00
601E27000 895.500 CY DUMPED ROCK FILL, TYPE C 86.3645 65.2781 $58,456.50
601E27001 237.000 CY DUMPED ROCK FILL, TYPE C, AS PER PLAN 79.1289 72.4684 $17,175.00
601E28000 302.000 CY DUMPED ROCK FILL, TYPE D 64.8776 50.0993 $15,130.00
601E28100 8.000 CY DUMPED ROCK FILL 111.5000 126.0000 $1,008.00
601E32000 710.400 CY ROCK CHANNEL PROTECTION, TYPE A WITH 96.8864 81.7159 $58,051.00
FILTER
601E32004 3,275.000 CY ROCK CHANNEL PROTECTION, TYPE A WITH 69.9277 69.2834 $226,903.21

FABRIC FILTER

601E32010 390.200 CcYy ROCK CHANNEL PROTECTION, TYPE A WITH 123.3342 148.2254 $57,837.55
AGGREGATE FILTER

601E32100 4,261.620 CYy ROCK CHANNEL PROTECTION, TYPE B WITH 83.0766 82.4934 $351,555.70
FILTER
601E32101 5,400.000 CYy ROCK CHANNEL PROTECTION, TYPE B WITH 74.6000 63.0000 $340,200.00

FILTER, AS PER PLAN

601E32104 5,752.900 CYy ROCK CHANNEL PROTECTION, TYPE B WITH 75.7903 67.6966 $389,451.72
FABRIC FILTER
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601E32110 1,397.383 CY ROCK CHANNEL PROTECTION, TYPE B WITH 86.4066 87.6151 $122,431.83

AGGREGATE FILTER

601E32200 5,604.560 CcYy ROCK CHANNEL PROTECTION, TYPE C WITH 78.6577 80.6788 $452,169.36
FILTER
601E32201 2,015.000 CcYy ROCK CHANNEL PROTECTION, TYPE C WITH 74.9830 68.7998 $138,631.50

FILTER, AS PER PLAN

601E32204 11,110.740 CY ROCK CHANNEL PROTECTION, TYPE C WITH 75.7668 72.7835 $808,678.26
FABRIC FILTER

601E32205 400.000 CcYy ROCK CHANNEL PROTECTION, TYPE C WITH 96.2677 91.6945 $36,677.79
FABRIC FILTER, AS PER PLAN

601E32210 2,134.000 CcYy ROCK CHANNEL PROTECTION, TYPE C WITH 67.4415 52.1026 $111,187.00
AGGREGATE FILTER

601E32300 39.000 CcYy ROCK CHANNEL PROTECTION, TYPE D WITH 107.9412 81.4103 $3,175.00
FILTER
601E32304 217.000 CcYy ROCK CHANNEL PROTECTION, TYPE D WITH 99.1377 88.5342 $19,211.92

FABRIC FILTER

601E32310 125.000 CcYy ROCK CHANNEL PROTECTION, TYPE D WITH 100.2000 70.0000 $8,750.00
AGGREGATE FILTER

601E34000 385.000 CcYy ROCK CHANNEL PROTECTION, TYPE A WITHOUT 75.3295 68.9143 $26,532.00
FILTER

601E34100 434.000 CcYy ROCK CHANNEL PROTECTION, TYPE B WITHOUT 90.4204 77.0835 $33,454.24
FILTER

601E34101 98.000 CY ROCK CHANNEL PROTECTION, TYPE B WITHOUT 79.8707 76.5306 $7,500.00

FILTER, AS PER PLAN

601E34200 468.800 CYy ROCK CHANNEL PROTECTION, TYPE C WITHOUT 122.7238 142.6794 $66,888.08
FILTER
601E34201 47.000 CYy ROCK CHANNEL PROTECTION, TYPE C WITHOUT 57.4233 45.0000 $2,115.00

FILTER, AS PER PLAN

601E34300 110.000 CYy ROCK CHANNEL PROTECTION, TYPE D WITHOUT 84.7857 60.3636 $6,640.00
FILTER
601E34301 532.000 CYy ROCK CHANNEL PROTECTION, TYPE D WITHOUT 71.5000 77.0000 $40,964.00

FILTER, AS PER PLAN
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Item
Number

601E34401

601E35000

601E35100

601E37500

601E37501

601E38000

601E38001

601E39000

601E39500

601E39501

601E45010

602E10000

602E20000

602E20001

602E97000

602E98100

602E98300

603E00200

603E00510

603E01400

603E01500

603E04400

603E04600

603E05700

Quantity

1,612.

2,490.

2.

1,242.

1,805.

128.

122.

130.

3,960.

lel.

50.

207.

50.

50.

500.

573.

92.

Summary of Contracts Awarded for Calendar Year 2014 by Item

000

000

000

000

000

000

.000

000

000

000

370

.490

000

.000

.000

000

000

U/M

CcYy

CcYy
LS
FT
FT
FT
FT
FT
FT
FT
CcYy
CcYy
CcYy
CcYy
SF
FT
EACH
FT

FT

FT
FT
FT
FT

FT

Item Description

ROCK CHANNEL PROTECTION, WITH GROUT,

PER PLAN

ROCK CHANNEL PROTECTION, MISC.:

ROCK CHANNEL PROTECTION, MISC.:

PAVED GUTTER,

PAVED GUTTER,

PAVED GUTTER,

PAVED GUTTER,

PAVED GUTTER,

PAVED GUTTER,

PAVED GUTTER,

TYPE

TYPE

TYPE

TYPE

TYPE

TYPE

TYPE

1-2
1-2, AS PER PLAN
1-4

1-4, AS PER PLAN

5, AS PER PLAN

DETENTION BASIN AGGREGATE

BRICK MASONRY

CONCRETE

CONCRETE

MASONRY,

MASONRY,

MASONRY,

4" CONDUIT,

6" CONDUIT,

OUTLETS

6" CONDUIT,

6" CONDUIT,

12"

12"

15"

CONDUIT,

CONDUIT,

CONDUIT,

MASONRY

MASONRY, AS PER PLAN

MISC.:

MISC.:

MISC.:

TYPE C

TYPE E

TYPE F

TYPE B

TYPE C

TYPE A

TYPE F FOR UNDERDRAIN

Avg Unit

Price

AS 143

80
3,375

50

46.
82.
95.
64.
79.
45.

56.

1,216.

1,136.

903.

15,845.

13.

24.

20.

20.

48.

46.

61.

Bid

.6443

.1992

.2486

L9772

0939

5959

6386

4914

9716

9250

1520

.3107

2020

2632

L2225

9487

4704

2467

3467

5967

9300

9533

8500

5667

Avg Unit
Price Awded

140.

74.

4,151.

53.

45.

67.

125.

65.

81.

51.

1,012.

13,680.

10.

l6.

10.

11.

38.

34.

50.

0000

1137

2900

3268

3311

1484

8398

0000

1538

8500

.0000

.0267

.5402

.9896

L4200

2748

4233

0000

7500

0000

0000

0000

0000

0000

Total Amt

Awarded

$225,680.

$184,543.
$8,302.
$66,231.
$81,822.
$8,595.
$15,352.
$11,375.
$10,550.
$205,326.
$5,474.
$6,231.
$1,458,567.
$247,662.
$16,861.
$809,819.
$328,330.
$500.

$3,467.

$500.
$550.
$19,000.
$19,482.

$4,600.
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Summary of Contracts Awarded for Calendar Year 2014 by Item

Item Quantity u/M Item Description Avg Unit Avg Unit Total Amt
Number Price Bid Price Awded Awarded
603E06100 361.000 FT 15" CONDUIT, TYPE C 48.9433 38.0000 $13,718.00
603E07200 88.000 FT 18" CONDUIT, TYPE A 70.6933 61.0000 $5,368.00
603E07600 30.000 FT 18" CONDUIT, TYPE C 62.1933 46.0000 $1,380.00
603E10400 27.000 FT 24" CONDUIT, TYPE B 107.8467 159.5400 $4,307.58
604E00400 8.000 EACH CATCH BASIN, NO. 3 2,515.6800 2,200.0000 $17,600.00
604E00800 4.000 EACH CATCH BASIN, NO. 3A 1,842.5433 1,650.0000 $6,600.00
604E04500 2.000 EACH CATCH BASIN, NO. 2-2B 1,127.7200 1,300.0000 $2,600.00
604E31500 1.000 EACH MANHOLE, NO. 3 1,758.4567 1,900.0000 $1,900.00
604E36600 10.000 EACH PRECAST REINFORCED CONCRETE OUTLET 222.1033 225.0000 $2,250.00
604E38500 4.000 EACH MONUMENT ASSEMBLY 752.1633 700.0000 $2,800.00
604E40500 5.000 EACH REFERENCE MONUMENT 450.0000 400.0000 $2,000.00
605E05100 40,144.000 FT 4" SHALLOW PIPE UNDERDRAINS 9.5731 9.8591 $395,783.19
605E05110 724.000 FT 4" SHALLOW PIPE UNDERDRAINS WITH FABRIC 14.6113 8.7659 $6,346.50

WRAP
605E05200 5,620.000 FT 4" UNCLASSIFIED PIPE UNDERDRAINS 12.2541 12.6455 $71,067.86
605E05201 3,732.000 FT 4" UNCLASSIFIED PIPE UNDERDRAINS, AS PER 8.9649 7.1458 $26,668.02
PLAN
605E05210 6,306.000 FT 4" UNCLASSIFIED PIPE UNDERDRAIN WITH 14.0314 13.9676 $88,079.75

FABRIC WRAP

605E05211 8,764.000 FT 4" UNCLASSIFIED PIPE UNDERDRAINS, WITH 11.0000 10.0000 $87,640.00
FABRIC WRAP, AS PER PLAN

605E05220 3,832.000 FT 4" ROCK CUT UNDERDRAINS 10.1191 12.0415 $46,143.00

605E06000 54,727.000 FT 4" BASE PIPE UNDERDRAINS 7.8894 8.0939 $442,955.67

605E06020 7,505.000 FT 4" BASE PIPE UNDERDRAINS WITH FABRIC 10.7652 10.3095 $77,372.75
WRAP

605E11000 32,607.000 FT 6" CONSTRUCTION UNDERDRAINS 7.1919 8.1171 $264,674.50

605E11100 231,020.000 FT 6" SHALLOW PIPE UNDERDRAINS 8.1535 7.4710 $1,725,953.30
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Item
Number

605E11110

605E11111

605E13300

605E13301

605E13402

605E13410

605E13411

605E13500

605E13501

605E14000

605E14001

605E14020

605E31050

605E31100

605E31101

605E32200

605E98000

605E98300

605E99000

606E10200

Quantity

642,697.

46,412.

935.

1,195.

32,888.

4,272.

669.
3,500.
220,530.
1,367.

689,993.

3,300.
38,268.
264.
1,145.
3,830.

21.

9,712.

Summary of Contracts Awarded for Calendar

000

.000

000

000

000

000

000

000

000

000

000

000

000

000

000

000

000

000

000

U/M

FT

FT

FT

FT

FT

FT

FT

FT
FT
FT
FT

FT

FT
FT
FT
FT
FT
EACH
LS

SF

Item Description

6" SHALLOW PIPE UNDERDRAINS WITH FABRIC

WRAP

6" SHALLOW PIPE UNDERDRAINS WITH FABRIC

WRAP, AS PER PLAN

6" UNCLASSIFIED PIPE UNDERDRAINS

6" UNCLASSIFIED PIPE UNDERDRAINS, AS PER

PLAN

6" UNCLASSIFIED PIPE UNDERDRAINS FOR
SPRINGS

6" UNCLASSIFIED PIPE UNDERDRAINS WITH
FABRIC WRAP

6" UNCLASSIFIED PIPE UNDERDRAINS WITH
FABRIC WRAP, AS PER PLAN

6" ROCK CUT UNDERDRAINS

6" ROCK CUT UNDERDRAINS, AS PER PLAN

6" BASE PIPE UNDERDRAINS

6" BASE PIPE UNDERDRAINS, AS PER PLAN

6" BASE PIPE UNDERDRAINS WITH FABRIC
WRAP

18 " PREFABRICATED EDGE UNDERDRAINS

AGGREGATE DRAINS

AGGREGATE DRAINS, AS PER PLAN

AGGREGATE DRAINS FOR SPRINGS

UNDERDRAINS, MISC.:

UNDERDRAINS, MISC.:

SPECIAL - UNDERDRAINS

SPECIAL - NOISE BARRIER (REFLECTIVE),
10" HEIGHT AND UNDER

Year 2014 by Item

Avg Unit

Price

17.

l6.

12.

10.

15.

12.

10.

10.

12.

13.

28

693

346,287

34

Bid

.7890

9500

.0576

8136

8125

3255

.0675

1250

0567

L2115

4036

L2479

.5000

6730

8429

9222

.8956

.8347

.1429

L7793

Avg Unit
Price Awded

7.

10.

l6.

13.

10.

10.

10.

11.

11.

12.

11.

20.

879.

284,000.

31.

6519

0000

. 7958

7837

0582

6355

0000

2500

.6700

.9248

4270

. 7684

0000

.8818

3750

4712

6971

0752

0000

6870

Total Amt
Awarded

$4,917,853.55
$5,000.00

$315,404.40

$15,692.80
$15,604.50
$349,781.25
$42,720.00

$6,857.25
$33,845.00
$1,306,589.52
$15,620.75

$3,980,123.13

$36,300.00
$339,888.31
$3,267.00
$13,134.50
$79,270.00
$18,460.58
$852,000.00

$307,744.56
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Item

Number

606E10201

606E10210

606E10211

606E10220

606E10221

606E10230

606E10231

606E10300

606E10301

606E10310

606E10311

606E10320

606E10321

606E10810

606E10900

606E10920

606E13000

606E13001

Quantity

288.

192,598.

11,532.

396,062.

133,637.

12,858.

34,564.

336.

192.

12,048.

23,800.

34,032.

9,516.

42.

244,530.

113,457.

49,862.

Summary of Contracts Awarded for Calendar

000

000

000

000

000

000

000

000

000

000

000

000

000

000

000

000

500

U/M

SF

SF

SF

SF

SF

SF

SF

SF

SF

SF

SF

SF

SF

EACH
LS
SF
FT

FT

Item Description

SPECIAL - NOISE

BARRIER (REFLECTIVE),

10" HEIGHT AND UNDER, AS PER PLAN

SPECIAL - NOISE
OVER 10' TO 14'

SPECIAL - NOISE
OVER 10' TO 14'

SPECIAL - NOISE
OVER 14' TO 20'

SPECIAL - NOISE
OVER 14' TO 20'

SPECIAL - NOISE
OVER 20' TO 25"

SPECIAL - NOISE
OVER 20' TO 25'

SPECIAL - NOISE

BARRIER (REFLECTIVE),
HEIGHT

BARRIER (REFLECTIVE),
HEIGHT , AS PER PLAN

BARRIER (REFLECTIVE),
HEIGHT

BARRIER (REFLECTIVE),
HEIGHT , AS PER PLAN

BARRIER (REFLECTIVE),
HEIGHT

BARRIER (REFLECTIVE),
HEIGHT , AS PER PLAN

BARRIER (ABSORPTIVE),

10" HEIGHT AND UNDER

SPECIAL - NOISE

BARRIER (ABSORPTIVE),

10" HEIGHT AND UNDER, AS PER PLAN

SPECIAL - NOISE
OVER 10' TO 14'

SPECIAL - NOISE
OVER 10' TO 14'

SPECIAL - NOISE
OVER 14' TO 20'

SPECIAL - NOISE
OVER 14' TO 20'

SPECIAL - NOISE

SPECIAL - NOISE

SPECIAL - NOISE

GUARDRAIL, TYPE

GUARDRAIL, TYPE

BARRIER (ABSORPTIVE),
HEIGHT

BARRIER (ABSORPTIVE),
HEIGHT , AS PER PLAN

BARRIER (ABSORPTIVE),
HEIGHT

BARRIER (ABSORPTIVE),
HEIGHT , AS PER PLAN

BARRIER, MISC.:

BARRIER, MISC.:

BARRIER, MISC.:

5

5, AS PER PLAN

Avg Unit
Price Bid

23

20.

22.

20.

20.

21.

21.

22.

26.

21.

22.

21.

23.

390

14,352

40

13

12

.0833

6729

5636

3136

2745

1340

4167

0000

7500

6300

7500

4600

9167

.1009

.9500

.5078

.5807

.2666

Year 2014 by Item

25.
21.
23.
19.
20.
21.
20.
19.
33.
19.
21.
19.
24.

351.
7,500.
31.
12.

11.

Avg Unit
Price Awded

0000

0381

0552

8121

0521

1539

0000

6500

0000

6500

0000

6500

5000

1905

0000

3360

7115

6269

Total Amt
Awarded
$7,200.00

$4,051,899.66
$265,872.00
$7,846,809.51
$2,679,700.00
$271,996.40
$691,280.00
$6,602.40
$6,336.00
$236,743.20
$499,800.00
$668,728.80

$233,142.00

$14,750.00
$7,500.00
$7,662,588.00
$1,442,205.13

$579,745.50
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Item
Number

606E13010

606E13011

606E13020

606E13030

606E13031

606E13040

606E13050

606E13051

606E14000

606E15050

606E15051

606E15100

606E15101

606E15150

606E15151

606E15200

606E15201

606E15250

606E15300

606E15400

606E15500

Quantity

225.

75.

14,581.

962.

237.

1,775.
25.

262.
339, 750.
6,725.
193,212.

19,787.

5,520.

75.

2,302.

37.

1,006.

662.

337.

Summary of Contracts Awarded for Calendar Year 2014 by Item

000

000

.000

250

500

500

000

000

500

330

000

750

500

500

000

000

500

800

500

.000

500

U/M

FT

FT

FT

FT

FT

FT

FT

FT

FT

FT

FT

FT

FT

FT

FT

FT

FT

FT

FT

FT

FT

Item Description

GUARDRAIL, TYPE

GUARDRAIL,
AS PER PLAN

TYPE

GUARDRAIL, TYPE

GUARDRAIL, TYPE

GUARDRAIL, TYPE
AS PER PLAN

GUARDRAIL,
BACKUP

GUARDRAIL, TYPE

GUARDRAIL, TYPE

GUARDRAIL, TYPE

GUARDRAIL, TYPE

GUARDRAIL, TYPE

GUARDRAIL, TYPE

GUARDRAIL, TYPE
PER PLAN
GUARDRAIL, TYPE
GUARDRAIL,
AS PER PLAN

TYPE

GUARDRAIL, TYPE

WITH LONG POSTS

GUARDRAIL, TYPE
WITH LONG POSTS,

GUARDRAIL,

GUARDRAIL,
WITH LONG POSTS

MGS GUARDRAIL,

GUARDRAIL,

5 WITH TUBULAR BACKUP

5 WITH TUBULAR BACKUP,

5 WITH DOUBLE RAILS

5, USING 9 FOOT POSTS

5, USING 9 FOOT POSTS,

NESTED TYPE 5

5A

WITH TUBULAR

5A, AS PER PLAN

8

MGS

MGS,

MGS WITH

MGS WITH

MGS HALF

MGS HALF

MGS HALF

MGS HALF
AS PE R

TYPE 8

BARRIER DESIGN,

LONG

LONG

POST

POST

POST

POST
PLAN

AS PER PLAN

POSTS

POSTS, AS

SPACING

SPACING,

SPACING

SPACING

TYPE MGS QUARTER POST SPACING

TYPE MGS QUARTER POST SPACING

TYPE 5

Avg Unit

Price

69

66.

18.

15.

15.

94.

20.

17.

22.

14.

15.

15.

l6.

20.

21.

21.

24.

22.

26.

21.

21.

Bid

L4444

4000

4667

2119

2000

0317

4046

4000

3200

0808

1250

2057

3675

1119

8333

4460

8000

7960

5000

9220

9870

Avg Unit
Price Awded

76.

74.

18.

13.

15.

92.

19.

17.

22.

13.

13.

14.

l6.

19.

21.

21.

24.

23.

33.

21.

20.

6667

5333

9500

8822

6000

0947

2143

8000

3129

6008

9218

8176

4455

3873

8000

1070

8000

2264

0000

6000

8593

Total Amt
Awarded

$17,250.00

$5,590.00

$1,895.00
$202,420.00

$15,015.00
$21,872.50

$34,105.38
$445.00
$5,857.13
$4,620,893.29
$93,624.38
$2,862,955.63

$325,415.00

$107,027.45

$1,635.00
$48,588.25
$930.00

$23,384.38

$21,862.50

$8,640.00

$7,040.00
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Summary of Contracts Awarded for Calendar Year 2014 by Item

Item Quantity u/M Item Description Avg Unit Avg Unit Total Amt
Number Price Bid Price Awded Awarded
606E15501 275.000 FT GUARDRAIL, BARRIER DESIGN, TYPE 5, AS 18.3500 18.2000 $5,005.00

PER PLAN
606E15550 9,751.000 FT GUARDRAIL, BARRIER DESIGN, TYPE MGS 21.3307 21.4752 $209,405.02
606E16000 300.000 FT GUARDRAIL REBUILT 16.1500 18.5000 $5,550.00
606E16001 512.500 FT GUARDRAIL REBUILT, AS PER PLAN 13.9320 14.9600 $7,667.00
606E16050 2,000.000 FT GUARDRAIL REBUILT, TYPE MGS 7.8000 7.8000 $15,600.00
606E16051 50.000 FT GUARDRAIL REBUILT, TYPE MGS, AS PER PLAN 15.4000 15.4000 $770.00
606E16500 7,984.000 FT GUARDRAIL REBUILT, TYPE 5 10.9042 10.1898 $81,355.00
606E16501 62,362.500 FT GUARDRAIL REBUILT, TYPE 5, AS PER PLAN 8.1198 8.1492 $508,202.75
606E16550 25.000 FT GUARDRAIL REBUILT, TYPE 5, USING 9 FOOT 12.2000 12.2000 $305.00
POSTS
606E16551 1,575.000 FT GUARDRAIL REBUILT, TYPE 5, USING 9 FOOT 14.8000 14.8000 $23,310.00

POSTS, AS PER PLAN

606E16561 525.000 FT GUARDRAIL REBUILT, TYPE MGS WITH LONG 11.8878 11.3048 $5,935.00
POSTS, AS PER PLAN

606E16601 1,225.000 FT GUARDRAIL REBUILT, BARRIER DESIGN, TYPE 14.9306 14.7755 $18,100.00
5, AS PER PLAN

606E16661 50.000 FT GUARDRAIL REBUILT, BARRIER DESIGN, TYPE 19.2500 20.0000 $1,000.00
MGS, AS PER PLAN

606E16701 150.000 FT GUARDRAIL REBUILT, TYPE 5A, AS PER PLAN 16.6000 16.6000 $2,490.00
606E17000 16,305.130 FT RAISING TYPE 5 GUARDRAIL 2.9956 2.6825 $43,739.29
606E17001 1,712.500 FT RAISING TYPE 5 GUARDRAIL, AS PER PLAN 10.9577 12.7591 $21,850.00
606E17290 1,612.500 FT GUARDRAIL, TYPE 5, LONG-SPAN 20.1469 20.5454 $33,129.50
606E17291 75.000 FT GUARDRAIL, TYPE 5, LONG-SPAN, AS PER 24.0150 19.6000 $1,470.00
PLAN
606E17300 562.500 FT GUARDRAIL, TYPE 5, 25' LONG-SPAN 20.7259 20.6222 $11,600.00
606E17350 4,234.500 FT GUARDRAIL, TYPE MGS, 25' LONG - SPAN 20.1052 19.3920 $82,115.45
606E17351 460.500 FT GUARDRAIL, TYPE MGS, 25' LONG-SPAN, AS PER PLAN 22.0919 18.9725 $8,736.85
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Summary of Contracts Awarded for Calendar Year 2014 by Item

Item Quantity u/M Item Description Avg Unit Avg Unit Total Amt
Number Price Bid Price Awded Awarded
606E17360 43.750 FT GUARDRAIL, TYPE MGS, LONG-SPAN 22.0000 22.0000 $962.50
606E17500 3.000 EACH POST END ANCHOR (OR CONCRETE BLOCK END 880.8923 816.4000 $2,449.20

ANCHOR)
606E17700 240.000 EACH REPLACE EXISTING GUARDRAIL BLOCKOUT 5.8319 4.9635 $1,191.25
606E17750 11.000 EACH REPLACE EXISTING GUARDRAIL BLOCKOUT, 15.2381 15.4545 $170.00

TYPE MGS
606E17900 4.000 EACH GUARDRAIL POST 55.2857 47.5000 $190.00
606E18500 1,852.000 EACH GUARDRAIL POST, 9 FEET 20.6723 20.0502 $37,133.00
606E18501 1,298.000 EACH GUARDRAIL POST, 9 FEET, AS PER PLAN 13.3198 15.2465 $19,790.00
606E19001 111.000 EACH GUARDRAIL POST, STEEL, AS PER PLAN 16.8433 18.6036 $2,065.00
606E19101 126.000 EACH GUARDRAIL POST, MGS LONG POST, AS PER 41.4175 19.0000 $2,394.00

PLAN
606E20000 34.000 EACH FLARED END SECTION 48.1500 56.3365 $1,915.44
606E20050 15.000 EACH ROUNDED END SECTION 63.7792 53.2620 $798.93
606E25000 187.000 EACH ANCHOR ASSEMBLY, TYPE A 869.7887 828.5187 $154,933.00
606E25500 1.000 EACH ANCHOR ASSEMBLY, BARRIER DESIGN, TYPE A 1,010.0000 1,020.0000 $1,020.00
606E25550 127.000 EACH ANCHOR ASSEMBLY, MGS TYPE A 957.8047 918.9631 $116,708.32
606E26000 106.000 EACH ANCHOR ASSEMBLY, TYPE B 1,574.2225 1,529.3089 $162,106.74
606E26050 133.000 EACH ANCHOR ASSEMBLY, MGS TYPE B 1,603.6069 1,613.5873 $214,607.11
606E26100 429.000 EACH ANCHOR ASSEMBLY, TYPE E 1,818.2638 1,748.6084 $750,153.00
606E26150 1,297.000 EACH ANCHOR ASSEMBLY, MGS TYPE E 1,821.5284 1,792.8847 $2,325,371.49
606E26500 405.000 EACH ANCHOR ASSEMBLY, TYPE T 640.2230 608.8932 $246,601.74
606E26501 4.000 EACH ANCHOR ASSEMBLY, TYPE T, AS PER PLAN 578.1250 568.7500 $2,275.00
606E26550 433.000 EACH ANCHOR ASSEMBLY, MGS TYPE T 772.6010 762.8918 $330,332.14
606E26551 2.000 EACH ANCHOR ASSEMBLY, MGS TYPE T, AS PER PLAN 886.2500 875.0000 $1,750.00
606E27800 27.000 EACH ANCHOR ASSEMBLY REBUILT, TYPE A 725.8696 656.8519 $17,735.00

94| Page



Item
Number

606E27801

606E27810

606E27820

606E27841

606E27847

606E27850

606E27851

606E27861

606E27901

606E28151

606E31000

606E31100

606E31101

606E31600

606E31601

606E32100

606E32101

606E32160

606E32171

Quantity

l6.

151.

26.

10.

32.

Summary of Contracts Awarded for Calendar Year 2014 by Item

000

000

.000

.000

.000

.000

000

000

U/M

EACH

EACH
EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH
EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Item Description

ANCHOR ASSEMBLY REBUILT,

PLAN

TYPE A, AS PER

ANCHOR ASSEMBLY REBUILT, MGS TYPE A

ANCHOR ASSEMBLY, MGS TYPE T

ANCHOR ASSEMBLY REBUILT,

PLAN

TYPE B, AS PER

ANCHOR ASSEMBLY REBUILT, MGS TYPE B, AS

PER PLAN

ANCHOR ASSEMBLY REBUILT,

ANCHOR ASSEMBLY REBUILT,

PLAN

TYPE E

TYPE E, AS PER

ANCHOR ASSEMBLY REBUILT, MGS TYPE E, AS

PER PLAN

ANCHOR ASSEMBLY REBUILT,

PLAN

TYPE T, AS PER

ANCHOR ASSEMBLY REBUILT, MGS TYPE T, AS

PER PLAN

BRIDGE TERMINAL ASSEMBLY,

TYPE C

BRIDGE TERMINAL ASSEMBLY REBUILT, TYPE

BRIDGE TERMINAL ASSEMBLY REBUILT, TYPE

C, AS PER PLAN

BRIDGE TERMINAL ASSEMBLY REBUILT, TYPE

BRIDGE TERMINAL ASSEMBLY REBUILT, TYPE

D, AS PER PLAN

BRIDGE TERMINAL ASSEMBLY REBUILT, TYPE

BRIDGE TERMINAL ASSEMBLY REBUILT, TYPE

E, AS PER PLAN

BRIDGE TERMINAL ASSEMBLY,

TYPE TST

BRIDGE TERMINAL ASSEMBLY REBUILT, TYPE

TST, AS PER PLAN

Avg Unit

Price

358

155.

1,144.

215.

350.

794.

260.

250.

447.

1,180

315

Bid

.1579

.5000

L4531

.0000

0000

6609

.8264

0000

.7308

0000

1667

0000

.0000

.0000

.0000

0000

5000

.5881

.0000

Avg Unit
Price Awded

332.

525.

155.

1,128.

215.

450.

725.

320.

447.

1,054.

315.

8125

0000

L4733

.0000

0000

4737

.8264

0000

L7692

0000

0000

0000

.0000

.0000

.0000

.0000

5000

1875

0000

Total Amt
Awarded

$5,325.00

$79,275.00
$292,845.12

$9,130.00
$465.00

$21,441.00

$43,165.00
$215.00
$10,550.00
$4,500.00

$2,900.00
$320.00

$400.00

$300.00

$950.00

$300.00

$895.00

$33,734.00

$1,890.00
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Item
Number

606E32600

606E32601

606E33050

606E33051

606E33600

606E33601

606E34100

606E34101

606E35000

606E35001

606E35002

606E35003

606E35006

606E35011

606E35013

606E35050

606E35051

606E35100

606E35101

Quantity

314.

15.

259.

74.

Summary of Contracts Awarded for Calendar Year 2014 by Item

000

000

U/M

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Item Description

BRIDGE TERMINAL ASSEMBLY REBUILT, TYPE F

BRIDGE TERMINAL ASSEMBLY REBUILT, TYPE
F, AS PER PLAN

BRIDGE TERMINAL ASSEMBLY REBUILT, TYPE G

BRIDGE TERMINAL ASSEMBLY REBUILT, TYPE
G, AS PER PLAN

BRIDGE TERMINAL ASSEMBLY REBUILT, TYPE H

BRIDGE TERMINAL ASSEMBLY REBUILT, TYPE
H, AS PER PLAN

BRIDGE TERMINAL ASSEMBLY REBUILT, TYPE J

BRIDGE TERMINAL ASSEMBLY REBUILT, TYPE
J, AS PER PLAN

BRIDGE TERMINAL ASSEMBLY, TYPE 1

BRIDGE TERMINAL ASSEMBLY, TYPE 1, AS PER
PLAN

MGS BRIDGE TERMINAL ASSEMBLY, TYPE 1

MGS BRIDGE TERMINAL ASSEMBLY, TYPE 1, AS
PER PLAN

MGS BRIDGE TERMINAL ASSEMBLY, TYPE 1,
BARRIER DESIGN

BRIDGE TERMINAL ASSEMBLY REBUILT, TYPE
1, AS PER PLAN

MGS BRIDGE TERMINAL ASSEMBLY REBUILT,
TYPE 1, AS PER PLAN

MGS BRIDGE TERMINAL ASSEMBLY, TYPE 1

MGS BRIDGE TERMINAL ASSEMBLY, TYPE 1, AS
PER PLAN

BRIDGE TERMINAL ASSEMBLY, TYPE 2

BRIDGE TERMINAL ASSEMBLY, TYPE 2, AS PER
PLAN

Avg Unit
Price Bid

400

625.

350.

1,356.

1,125.

1,915.

2,022.

2,680.

151.

1,883.

1,748.

.0000

0000

.0000

.0000

.0000

.0000

.0000

0000

4403

0000

9911

6954

0000

4286

.5000

8638

3333

.6113

.0000

Avg Unit
Price Awded

450.

625.

151.

060.

359.

0000

0000

.0000

.0000

.0000

.0000

.0000

.0000

.6531

.0000

.1036

.5360

.0000

4286

.5000

.3995

0000

1581

.0000

Total Amt
Awarded

$450.00

$1,250.00

$300.00

$300.00

$400.00

$400.00

$300.00

$350.00

$149,599.76

$5,250.00

$591,922.53

$35,258.04
$5,360.00
$1,060.00
$225.00

$492,980.46

$2,120.00

$26,577.70

$1,200.00
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Summary of Contracts Awarded for Calendar Year 2014 by Item

Item Quantity u/M Item Description Avg Unit Avg Unit Total Amt
Number Price Bid Price Awded Awarded
606E35102 59.000 EACH MGS BRIDGE TERMINAL ASSEMBLY, TYPE 2 325.4661 313.1529 $18,476.02
606E35103 1.000 EACH MGS BRIDGE TERMINAL ASSEMBLY, TYPE 2, AS 450.9150 453.6600 $453.66
PER PLAN
606E35111 3.000 EACH BRIDGE TERMINAL ASSEMBLY REBUILT, TYPE 116.6667 116.6667 $350.00

2, AS PER PLAN

606E35114 104.000 EACH MGS BRIDGE TERMINAL ASSEMBLY, TYPE 2 447.6713 694.1298 $72,189.50

606E35120 36.000 EACH BRIDGE TERMINAL ASSEMBLY, TYPE 3 2,085.3774 2,056.1111 $74,020.00

606E35121 5.000 EACH BRIDGE TERMINAL ASSEMBLY, TYPE 3, AS PER 2,160.6644 1,958.0000 $9,790.00
PLAN

606E35130 1.000 EACH BRIDGE TERMINAL ASSEMBLY REBUILT, TYPE 3 500.0000 500.0000 $500.00

606E35131 5.000 EACH BRIDGE TERMINAL ASSEMBLY REBUILT, TYPE 212.0000 212.0000 $1,060.00

3, AS PER PLAN

606E35140 273.000 EACH BRIDGE TERMINAL ASSEMBLY, TYPE 4 607.1531 590.5186 $161,211.59

606E35141 17.000 EACH BRIDGE TERMINAL ASSEMBLY, TYPE 4, AS PER 672.5294 608.7059 $10,348.00
PLAN

606E35150 11.000 EACH BRIDGE TERMINAL ASSEMBLY REBUILT, TYPE 4 480.1724 480.9091 $5,290.00

606E35151 2.000 EACH BRIDGE TERMINAL ASSEMBLY REBUILT, TYPE 112.5000 112.5000 $225.00

4, AS PER PLAN

606E35170 23.000 EACH BRIDGE TERMINAL ASSEMBLY, TYPE BR-1 1,562.8774 1,622.6087 $37,320.00

606E35171 1.000 EACH BRIDGE TERMINAL ASSEMBLY, TYPE BR-1, AS 2,707.5000 2,800.0000 $2,800.00
PER PLAN

606E35181 1.000 EACH BRIDGE TERMINAL ASSEMBLY REBUILT, TYPE 1,040.0000 1,040.0000 $1,040.00

BR-1, AS PER PLAN

606E35500 6.000 EACH MGS BRIDGE TERMINAL ASSEMBLY REBUILT, 825.0000 1,000.0000 $6,000.00
TYPE 1

606E35600 4.000 EACH MGS BRIDGE TERMINAL ASSEMBLY REBUILT, 225.0000 250.0000 $1,000.00
TYPE 2

606E39001 1.000 EACH 36" CONCRETE ANCHOR REMOVED AND 365.0000 365.0000 $365.00

REPLACED, AS PER PLAN

606E40000 1.000 EACH SPECIAL - 36" CONCRETE ANCHOR 245.0000 245.0000 $245.00
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Summary of Contracts Awarded for Calendar Year 2014 by Item

Item Quantity u/M Item Description Avg Unit Avg Unit Total Amt
Number Price Bid Price Awded Awarded
606E50000 122,243.750 FT SPECIAL - RESHAPING BERM 0.5777 0.1729 $21,132.81
606E60002 5.000 EACH IMPACT ATTENUATOR, TYPE 1 3,677.3684 3,574.0000 $17,870.00
(UNIDIRECTIONAL)

606E60012 160.000 EACH IMPACT ATTENUATOR, TYPE 1 3,646.2049 3,729.3752 $596,700.03
(BIDIRECTIONAL)

606E60022 18.000 EACH IMPACT ATTENUATOR, TYPE 2 18,612.6938 19,029.9756 $342,539.56
(UNIDIRECTIONAL)

606E60023 1.000 EACH IMPACT ATTENUATOR, TYPE 2 26,083.3333 30,000.0000 $30,000.00

(UNIDIRECTIONAL), AS PER PLAN

606E60028 23.000 EACH IMPACT ATTENUATOR, TYPE 2 16,121.3045 16,166.1935 $371,822.45
(BIDIRECTIONAL)
606E60029 1.000 EACH IMPACT ATTENUATOR, TYPE 2 17,996.6667 20,000.0000 $20,000.00

(BIDIRECTIONAL), AS PER PLAN

606E60033 1.000 EACH IMPACT ATTENUATOR, TYPE 3, AS PER PLAN 21,100.0000 21,450.0000 $21,450.00
606E60040 2.000 EACH IMPACT ATTENUATOR, TYPE 3 UNIDIRECTIONAL 22,468.4100 21,970.0000 $43,940.00
606E60041 1.000 EACH IMPACT ATTENUATOR, TYPE 3 49,933.3333 60,000.0000 $60,000.00

UNIDIRECTIONAL, AS PER PLAN

606E61000 278.000 EACH IMPACT ATTENUATOR, MISC.: 806.9842 726.4712 $201,959.00
606E70000 4.000 EACH THRIE BEAM BULLNOSE 3,362.5000 3,000.0000 $12,000.00
606E71000 50.000 FT THRIE BEAM GUARDRAIL 23.5000 23.5000 $1,175.00
606E98000 237,569.000 FT GUARDRAIL, MISC.: 13.1420 12.9429 $3,074,837.69
606E98100 6,617.000 EACH GUARDRAIL, MISC.: 222.9002 187.9200 $1,243,466.34
606E99000 5.000 Ls SPECIAL - GUARDRAIL 108,584.5833 115,141.0000 $575,705.00
606E99100 2.000 Ls SPECIAL - IMPACT ATTENUATOR 58,166.6667 84,500.0000 $169,000.00
606E99200 632.000 EACH ANCHOR ASSEMBLY, MISC.: 152.7484 137.3655 $86,815.00
606E99300 3.000 Ls SPECIAL - NOISE BARRIERS 1115173.6000 1112666.6667 $3,338,000.00
607E15000 16,474.000 FT FENCE, TYPE 47 12.2534 13.2357 $218,045.04
607E15001 350.000 FT FENCE, TYPE 47, AS PER PLAN 19.7957 28.0000 $9,800.00
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Summary of Contracts Awarded for Calendar Year 2014 by Item

Item Quantity u/M Item Description Avg Unit Avg Unit Total Amt
Number Price Bid Price Awded Awarded
607E15100 362.000 FT FENCE, TYPE 47RA 16.2875 17.5000 $6,335.00
607E20000 4,470.000 FT FENCE, TYPE CL 24.8937 18.9219 $84,581.00
607E20001 493.000 FT FENCE, TYPE CL, AS PER PLAN 24.1415 23.0588 $11,368.00
607E20100 327.000 FT FENCE, TYPE CL, MISC.: 26.2551 25.9388 $8,482.00
607E22000 200.000 FT FENCE REBUILT, TYPE CL 27.3333 25.0000 $5,000.00
607E22001 320.000 FT FENCE REBUILT, TYPE CL, AS PER PLAN 19.4000 19.3000 $6,176.00
607E23000 54,279.000 FT FENCE, TYPE CLT 14.6640 14.6997 $797,887.38
607E23001 4,896.000 FT FENCE, TYPE CLT, AS PER PLAN 19.9801 20.3953 $99,855.16
607E23100 40.000 FT FENCE REBUILT 49.1000 25.0000 $1,000.00
607E30000 3,825.000 FT FENCE, SNOW 4.2242 5.2941 $20,250.00
607E35000 817.000 FT FENCE REMOVED AND REBUILT 20.8812 21.6033 $17,649.90
607E35001 344.000 FT FENCE REMOVED AND REBUILT, AS PER PLAN 34.6862 30.0116 $10,324.00
607E39900 2,890.000 FT SPECIAL - VANDAL PROTECTION FENCE, 6' 77.6342 61.2054 $176,883.50

STRAIGHT, COATED FABRIC

607E39901 6,220.000 FT VANDAL PROTECTION FENCE, 6' STRAIGHT, 71.2902 72.0222 $447,978.00
COATED FABRIC, AS PER PLAN

607E39910 843.750 FT SPECIAL - VANDAL PROTECTION FENCE, 8' 70.5467 65.8290 $55,543.25
STRAIGHT, COATED FABRIC

607E39911 1,231.000 FT VANDAL PROTECTION FENCE, 8' STRAIGHT, 89.7893 95.5032 $117,564.40
COATED FABRIC, AS PER PLAN

607E39920 280.000 FT SPECIAL - VANDAL PROTECTION FENCE, 10°' 97.2000 96.3000 $26,964.00
CURVED, COATED FABRIC

607E39930 1,081.500 FT SPECIAL - VANDAL PROTECTION FENCE, 12°' 119.1582 122.1362 $132,090.35
CURVED, COATED FABRIC

607E40000 744.000 FT SPECIAL - VANDAL PROTECTION FENCE 26.8667 23.6000 $17,558.40

607E40300 9.000 FT SPECIAL - VANDAL PROTECTION FENCE 150.0000 200.0000 $1,800.00
REMOVED AND REBUILT

607E40500 3.000 EACH GATE, TYPE 47 1,131.8267 1,800.0000 $5,400.00
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Summary of Contracts Awarded for Calendar Year 2014 by Item

Item Quantity u/M Item Description Avg Unit Avg Unit Total Amt
Number Price Bid Price Awded Awarded
607E50900 1.000 EACH GATE, TYPE CL 2,400.0000 2,400.0000 $2,400.00
607E50901 4.000 EACH GATE, TYPE CL, AS PER PLAN 1,778.1118 2,288.7500 $9,155.00
607E50902 1.000 EACH GATE, TYPE CL (MISC. HT.) 5,484.3750 7,000.0000 $7,000.00
607E61200 18.000 EACH GATE, TYPE CLT 1,229.1420 1,452.6739 $26,148.13
607E61201 2.000 EACH GATE, TYPE CLT, AS PER PLAN 2,499.1150 2,725.0000 $5,450.00
607E70000 9,005.000 FT FENCELINE SEEDING AND MULCHING 1.5646 1.6022 $14,428.20
607E98000 49,824.000 FT FENCE, MISC.: 11.4292 16.8563 $839,846.65
607E98100 6.000 EACH FENCE, MISC.: 2,937.2148 2,294.1667 $13,765.00
607E99000 1.000 LS SPECIAL - FENCE 351,666.6667 350,000.0000 $350,000.00
608E10000 598,226.500 SF 4" CONCRETE WALK 4.7670 4.7807 $2,859,962.04
608E10001 179,512.000 SF 4" CONCRETE WALK, AS PER PLAN 5.5470 4.8448 $869,703.26
608E11001 600.000 SF 4-1/2" CONCRETE WALK, AS PER PLAN 9.6667 9.0000 $5,400.00
608E12000 89,920.000 SF 5" CONCRETE WALK 5.1133 5.0632 $455,282.28
608E13000 12,127.000 SF 6" CONCRETE WALK 5.9296 5.8160 $70,531.15
608E13001 69,650.000 SF 6" CONCRETE WALK, AS PER PLAN 5.7607 5.7664 $401,629.00
608E13021 36.000 SF 7" CONCRETE WALK, AS PER PLAN 51.5000 100.0000 $3,600.00
608E15000 14,399.000 SF 8" CONCRETE WALK 7.2009 7.7700 $111,879.88
608E15001 3,740.000 SF 8" CONCRETE WALK, AS PER PLAN 8.5775 7.8980 $29,538.40
608E20000 1,200.000 SF 2" ASPHALT CONCRETE WALK 4.5000 3.5000 $4,200.00
608E21200 10,785.000 SF TEMPORARY ASPHALT CONCRETE WALK 3.1578 2.6296 $28,360.00
608E30000 2,000.000 SF AGGREGATE WALK 2.4920 2.9900 $5,980.00
608E40000 490.000 FT CONCRETE STEPS, TYPE A 173.6482 135.6163 $66,452.00
608E41000 196.000 FT CONCRETE STEPS, TYPE B 129.8027 137.8960 $27,027.61
608E52000 27,389.000 SF CURB RAMP 13.6593 13.5496 $371,111.20
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Summary of Contracts Awarded for Calendar Year 2014 by Item

Item Quantity u/M Item Description Avg Unit Avg Unit Total Amt
Number Price Bid Price Awded Awarded
608E52001 15,560.000 SF CURB RAMP, AS PER PLAN 12.4959 12.1519 $189,082.96
608E52002 25,853.000 SF CURB RAMP 9.6336 10.5140 $271,817.22
608E52003 5,191.999 SF CURB RAMP, AS PER PLAN 13.2530 11.3587 $58,974.34
608E52010 14,289.000 SF CURB RAMP, TYPE A 11.1300 10.9843 $156,953.98
608E52011 6,637.000 SF CURB RAMP, TYPE Al, AS PER PLAN 13.6318 13.7975 $91,573.95
608E52020 17,889.000 SF CURB RAMP, TYPE A2 12.0403 11.3929 $203,807.28
608E52021 2,951.000 SF CURB RAMP, TYPE A2, AS PER PLAN 12.9885 14.3066 $42,218.67
608E52030 2,681.000 SF CURB RAMP, TYPE Bl 13.6566 13.2023 $35,395.45
608E52031 173.000 SF CURB RAMP, TYPE Bl, AS PER PLAN 13.1750 14.8500 $2,569.05
608E52040 3,496.000 SF CURB RAMP, TYPE D 12.7124 13.9840 $48,887.96
608E52041 3,426.000 SF CURB RAMP, TYPE D, AS PER PLAN 13.5337 14.9679 $51,280.10
608E52044 5,802.000 SF CURB RAMP, TYPE B3 13.5463 13.5025 $78,341.54
608E52045 1,303.000 SF CURB RAMP, TYPE B3, AS PER PLAN 13.4637 14.4071 $18,772.40
608E52050 1,925.000 SF CURB RAMP, TYPE E 8.2000 7.9000 $15,207.50
608E52051 104.000 SF CURB RAMP, TYPE E, AS PER PLAN 13.1750 14.8500 $1,544.40
608E52060 12,378.000 SF CURB RAMP, TYPE C2 10.0317 8.8651 $109,732.07
608E52061 197.000 SF CURB RAMP, TYPE C2, AS PER PLAN 13.1750 14.8500 $2,925.45
608E52070 552.000 SF CURB RAMP, TYPE D 11.6830 12.6739 $6,996.00
608E52071 1,100.000 SF CURB RAMP, TYPE D, AS PER PLAN 13.6000 9.7500 $10,725.00
608E52110 59.000 EACH CURB RAMP, TYPE Al 516.3000 422.7966 $24,945.00
608E52120 36.000 EACH CURB RAMP, TYPE A2 399.3900 628.1700 $22,614.12
608E52130 1.000 EACH CURB RAMP, TYPE Bl 1,213.6000 1,500.0000 $1,500.00
608E52170 1.000 EACH CURB RAMP, TYPE D 848.4125 550.0000 $550.00
608E53000 8.000 EACH TRUNCATED DOMES 295.5385 365.0000 $2,920.00
608E53001 63.000 EACH TRUNCATED DOMES, AS PER PLAN 408.0000 366.0000 $23,058.00
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Summary of Contracts Awarded for Calendar Year 2014 by Item

Item Quantity u/M Item Description Avg Unit Avg Unit Total Amt
Number Price Bid Price Awded Awarded
608E53010 588.000 SF DETECTABLE WARNING 23.8808 19.9529 $11,732.32
608E53020 3,702.000 SF DETECTABLE WARNING 31.1255 26.5381 $98,243.95
608E53021 520.000 SF DETECTABLE WARNING, AS PER PLAN 27.9333 27.5385 $14,320.00
608E97200 106.000 EACH CURB RAMP, MISC.: 1,189.5379 1,963.2075 $208,100.00
608E98000 31,160.000 SF WALKWAY, MISC.: 10.3957 8.7794 $273,565.82
608E98100 80.000 FT WALKWAY, MISC.: 55.7533 15.0000 $1,200.00
608E98200 2,438.000 EACH WALKWAY, MISC.: 209.5775 158.9418 $387,500.00
609E10000 581.000 FT ASPHALT CONCRETE CURB, TYPE 1 12.4909 10.6377 $6,180.50
609E10001 203.000 FT ASPHALT CONCRETE CURB, TYPE 1, AS PER 21.5000 25.0000 $5,075.00

PLAN
609E12000 121,552.000 FT COMBINATION CURB AND GUTTER, TYPE 2 17.8402 16.9618 $2,061,746.32
609E12001 16,328.400 FT COMBINATION CURB AND GUTTER, TYPE 2, AS 16.8857 18.6235 $304,091.40
PER PLAN
609E14000 10,557.000 FT CURB, TYPE 2-A 6.6009 5.7973 $61,202.00
609E14001 3,562.000 FT CURB, TYPE 2-A, AS PER PLAN 7.6255 4.2997 $15,315.50
609E16000 3,173.000 FT CURB, TYPE 2-B 15.8389 16.0219 $50,837.50
609E16001 10,041.000 FT CURB, TYPE 2-B, AS PER PLAN 6.3000 6.5000 $65,266.50
609E18000 2,014.000 FT COMBINATION CURB AND GUTTER, TYPE 3 26.3443 25.7620 $51,884.70
609E18001 2,468.000 FT COMBINATION CURB AND GUTTER, TYPE 3, AS 19.8708 20.4526 $50,477.00
PER PLAN
609E20000 158.000 FT CURB, TYPE 3-A 18.7361 27.2468 $4,305.00
609E22000 358.000 FT CURB, TYPE 3-B 18.9256 16.9000 $6,050.20
609E22001 1,841.000 FT CURB, TYPE 3-B, AS PER PLAN 20.7383 18.8014 $34,613.29
609E23000 806.000 FT COMBINATION CURB AND GUTTER, TYPE 4 28.2294 22.5261 $18,156.00
609E24000 1,584.000 FT CURB, TYPE 4-A 8.1192 4.5701 $7,239.00
609E24001 312.000 FT CURB, TYPE 4-A, AS PER PLAN 18.8977 8.2051 $2,560.00
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Item

Number

609E24500

609E24510

609E24511

609E26000

609E26001

609E28000

609E28001

609E30000

609E50000

609E50001

609E54000

609E54001

609E57000

609E58001

609E71000

609E72000

609E72001

609E72101

609E96000

609E96200

609E98000

609E98100

610E13100

610E13700

Quantity

184.
8,745.
14,673.
74,535.
37,717.
650.
122.
1,190.

47.

2,938.
121.
23.
1,561.

3,569.

93.

86.
217.
25,946.

265.

3,786.
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000

000

000

000

300

000

000

000

000

.000

.000

000

000

000

000

000

.000

000

000

000
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Item Quantity u/M Item Description Avg Unit Avg Unit Total Amt
Number Price Bid Price Awded Awarded
610E50000 4,516.000 EACH SPECIAL - RETAINING WALL, MISC.: 253.7726 163.1497 $736,784.00
610E50010 11,023.000 SF SPECIAL - RETAINING WALL, MISC.: 36.6340 31.1710 $343,598.20
610E50020 692.000 FT SPECIAL - RETAINING WALL, MISC.: 164.9180 107.2616 $74,225.00
610E60000 6.000 LS SPECIAL - RETAINING WALL, MISC.: 252,181.7533 250,311.9267 $1,501,871.56
611E00100 1,846.000 FT 4" CONDUIT, TYPE B 18.5092 16.1556 $29,823.30
611E00200 1,386.000 FT 4" CONDUIT, TYPE C 14.0909 12.6473 $17,529.20
611E00300 60.000 FT 4" CONDUIT, TYPE D 23.3050 31.0000 $1,860.00
611E00400 5,659.000 FT 4" CONDUIT, TYPE E 8.8527 7.4898 $42,384.80
611E00401 50.000 FT 4" CONDUIT, TYPE E, AS PER PLAN 3.3000 2.0000 $100.00
611E00406 2,804.000 FT 4" CONDUIT, TYPE F 13.5057 11.9014 $33,371.54
611E00410 7,855.000 FT 4" CONDUIT, TYPE F FOR UNDERDRAIN OUTLET 13.5882 13.3222 $104,645.70
611E00510 66,833.000 FT 6" CONDUIT, TYPE F FOR UNDERDRAIN 18.4810 20.0634 $1,340,899.82

OUTLETS
611E00900 16,815.000 FT 6" CONDUIT, TYPE B 26.8408 23.9701 $403,057.70
611E00901 2,369.000 FT 6" CONDUIT, TYPE B, AS PER PLAN 70.3480 73.9637 $175,220.00
611E01100 5,374.000 FT 6" CONDUIT, TYPE C 17.2132 13.0153 $69,944.00
611E01101 1,645.000 FT 6" CONDUIT, TYPE C, AS PER PLAN 55.7048 52.8991 $87,019.00
611E01200 100.000 FT 6" CONDUIT, TYPE D 16.5925 11.0000 $1,100.00
611E01400 23,955.000 FT 6" CONDUIT, TYPE E 7.8294 6.6076 $158,285.05
611E01401 1,930.000 FT 6" CONDUIT, TYPE E, AS PER PLAN 8.3643 5.3839 $10,391.00
611E01500 13,109.000 FT 6" CONDUIT, TYPE F 16.7502 14.9892 $196,493.50
611E01501 272.000 FT 6" CONDUIT, TYPE F, AS PER PLAN 29.1833 33.8088 $9,196.00
611E01800 2,666.000 FT 8" CONDUIT, TYPE B 54.5126 55.9029 $149,037.25
611E01801 2,239.000 FT 8" CONDUIT, TYPE B, AS PER PLAN 124.3832 83.5498 $187,068.00
611E01900 130.000 FT 8" CONDUIT, TYPE B, DUCTILE IRON PIPE 102.8929 65.0000 $8,450.00

ANSI CLASS 52, PUSH-ON JOINTS AND FITTINGS
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Item Quantity u/M Item Description Avg Unit Avg Unit Total Amt
Number Price Bid Price Awded Awarded
611E02000 1,387.000 FT 8" CONDUIT, TYPE C 63.9591 65.1495 $90,362.38
611E02001 3,003.000 FT 8" CONDUIT, TYPE C, AS PER PLAN 74.0000 57.0000 $171,171.00
611E02400 76.000 FT 8" CONDUIT, TYPE D 33.2836 39.4737 $3,000.00
611E02500 1,020.000 FT 8" CONDUIT, TYPE E 17.5975 21.3409 $21,767.75
611E02600 1,904.000 FT 8" CONDUIT, TYPE F 19.2193 20.3435 $38,734.00
611E03100 482.000 FT 10" CONDUIT, TYPE B 132.4891 100.0021 $48,201.00
611E03101 962.000 FT 10" CONDUIT, TYPE B, AS PER PLAN 98.3525 120.0000 $115,440.00
611E03300 48.000 FT 10" CONDUIT, TYPE C 63.5005 62.1771 $2,984.50
611E03301 25.000 FT 10" CONDUIT, TYPE C, AS PER PLAN 19.5167 10.0000 $250.00
611E03700 110.000 FT 10" CONDUIT, TYPE F 23.1087 8.1818 $900.00
611E04200 298.000 FT 12" CONDUIT, TYPE A 88.5034 84.8109 $25,273.65
611E04201 36.000 FT 12" CONDUIT, TYPE A, AS PER PLAN 57.6333 20.5600 $740.16
611E04400 42,181.000 FT 12" CONDUIT, TYPE B 75.7939 68.5231 $2,890,374.14
611E04401 6,909.000 FT 12" CONDUIT, TYPE B, AS PER PLAN 71.3143 65.7746 $454,436.42
611E04600 16,456.400 FT 12" CONDUIT, TYPE C 56.4637 51.3695 $845,357.60
611E04601 316.000 FT 12" CONDUIT, TYPE C, AS PER PLAN 95.0284 59.0382 $18,656.08
611E04900 4,100.000 FT 12" CONDUIT, TYPE D 47.2708 42.0831 $172,540.82
611E05100 690.000 FT 12" CONDUIT, TYPE E 27.1789 28.7428 $19,832.50
611E05200 1,814.000 FT 12" CONDUIT, TYPE F 50.4939 42.8761 $77,777.20
611E05700 562.000 FT 15" CONDUIT, TYPE A 63.5697 71.5504 $40,211.34
611E05701 188.000 FT 15" CONDUIT, TYPE A, AS PER PLAN 64.3756 24.6000 $4,624.80
611E05900 35,950.000 FT 15" CONDUIT, TYPE B 73.5315 65.3874 $2,350,676.16
611E05901 216.000 FT 15" CONDUIT, TYPE B, AS PER PLAN 108.3232 99.5833 $21,510.00
611E06100 17,770.000 FT 15" CONDUIT, TYPE C 59.8226 60.4016 $1,073,336.22
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Item Quantity u/M Item Description Avg Unit Avg Unit Total Amt
Number Price Bid Price Awded Awarded
611E06101 122.000 FT 15" CONDUIT, TYPE C, AS PER PLAN 53.3069 88.7131 $10,823.00
611E06400 2,194.000 FT 15" CONDUIT, TYPE D 55.7043 45.8525 $100,600.34
611E06401 26.000 FT 15" CONDUIT, TYPE D, AS PER PLAN 85.0500 100.0000 $2,600.00
611E06700 3,609.000 FT 15" CONDUIT, TYPE F 69.8450 76.2181 $275,071.00
611E06810 446.000 FT 16" CONDUIT, TYPE B, DUCTILE IRON PIPE 213.3680 195.0000 $86,970.00

ANSI CLASS 55, PUSH-O N JOINTS AND FITTINGS

611E07200 1,430.000 FT 18" CONDUIT, TYPE A 71.0572 74.1748 $106,069.94
611E07201 2,548.000 FT 18" CONDUIT, TYPE A, AS PER PLAN 68.7033 35.4800 $90,403.04
611E07400 9,578.000 FT 18" CONDUIT, TYPE B 85.5600 85.1511 $815,577.32
611E07401 373.500 FT 18" CONDUIT, TYPE B, AS PER PLAN 101.1703 108.3133 $40,455.00
611E07600 12,854.000 FT 18" CONDUIT, TYPE C 58.2004 56.4265 $725,305.76
611E07601 244.000 FT 18" CONDUIT, TYPE C, AS PER PLAN 56.0372 65.9426 $16,090.00
611E07900 1,528.000 FT 18" CONDUIT, TYPE D 61.9131 60.2802 $92,108.07
611E08200 188.000 FT 18" CONDUIT, TYPE F 83.3797 61.9681 $11,650.00
611E08700 434.000 FT 21" CONDUIT, TYPE A 92.5963 94.5041 $41,014.80
611E08900 2,838.000 FT 21" CONDUIT, TYPE B 100.6004 102.6348 $291,277.70
611E09100 4,187.000 FT 21" CONDUIT, TYPE C 74.6157 73.8391 $309,164.24
611E09101 105.000 FT 21" CONDUIT, TYPE C, AS PER PLAN 84.5043 150.0000 $15,750.00
611E09400 65.000 FT 21" CONDUIT, TYPE D 63.5714 90.0000 $5,850.00
611E09700 88.000 FT 21" CONDUIT, TYPE F 97.1761 99.4545 $8,752.00
611E10200 1,567.000 FT 24" CONDUIT, TYPE A 121.2384 108.0169 $169,262.41
611E10201 236.000 FT 24" CONDUIT, TYPE A, AS PER PLAN 89.3922 91.7383 $21,650.24
611E10400 10,763.000 FT 24" CONDUIT, TYPE B 102.4499 94.0944 $1,012,737.88
611E10401 504.000 FT 24" CONDUIT, TYPE B, AS PER PLAN 177.4332 136.5612 $68,826.84
611E10600 3,506.000 FT 24" CONDUIT, TYPE C 141.7405 90.6216 $317,719.21
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Item Quantity u/M Item Description Avg Unit Avg Unit Total Amt
Number Price Bid Price Awded Awarded
611E10900 221.000 FT 24" CONDUIT, TYPE D 71.8846 60.3394 $13,335.00
611E10901 105.000 FT 24" CONDUIT, TYPE D, AS PER PLAN 66.7500 57.0000 $5,985.00
611E11200 141.000 FT 24" CONDUIT, TYPE F 113.1438 132.7872 $18,723.00
611E11900 1,202.000 FT 27" CONDUIT, TYPE B 155.7750 147.7850 $177,637.60
611E12100 1,925.000 FT 27" CONDUIT, TYPE C 91.4554 90.8777 $174,939.60
611E13200 510.000 FT 30" CONDUIT, TYPE A 134.2147 160.3238 $81,765.12
611E13201 456.000 FT 30" CONDUIT, TYPE A, AS PER PLAN 126.0000 110.0000 $50,160.00
611E13400 4,854.000 FT 30" CONDUIT, TYPE B 120.5096 116.4006 $565,008.53
611E13401 8.000 FT 30" CONDUIT, TYPE B, AS PER PLAN 456.2500 330.0000 $2,640.00
611E13600 2,987.000 FT 30" CONDUIT, TYPE C 109.0296 107.5897 $321,370.49
611E13900 128.000 FT 30" CONDUIT, TYPE D 94.0314 91.2891 $11,685.00
611E14700 138.000 FT 33" CONDUIT, TYPE A 306.3577 170.0000 $23,460.00
611E14900 20.000 FT 33" CONDUIT, TYPE B 670.4000 297.0000 $5,940.00
611E16200 850.000 FT 36" CONDUIT, TYPE A 137.4816 133.7803 $113,713.29
611E16201 206.000 FT 36" CONDUIT, TYPE A, AS PER PLAN 124.5880 154.7755 $31,883.76
611E16400 5,269.000 FT 36" CONDUIT, TYPE B 173.8277 165.1931 $870,402.27
611E16401 5.000 FT 36" CONDUIT, TYPE B, AS PER PLAN 359.3063 465.0000 $2,325.00
611E16600 3,973.000 FT 36" CONDUIT, TYPE C 138.2431 146.2663 $581,116.00
611E16601 6.000 FT 36" CONDUIT, TYPE C, AS PER PLAN 303.0713 360.0000 $2,160.00
611E16900 80.000 FT 36" CONDUIT, TYPE D 83.7333 78.2000 $6,256.00
611E17200 106.000 FT 36" CONDUIT, TYPE F 192.0943 155.3585 $16,468.00
611E19200 640.000 FT 42" CONDUIT, TYPE A 193.9265 147.0773 $94,129.45
611E19400 1,503.000 FT 42" CONDUIT, TYPE B 225.7440 193.7661 $291,230.43
611E19401 1,046.000 FT 42" CONDUIT, TYPE B, AS PER PLAN 291.3883 219.8539 $229,967.16
611E19600 187.000 FT 42" CONDUIT, TYPE C 231.8014 280.4190 $52,438.35
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Item Quantity u/M Item Description Avg Unit Avg Unit Total Amt
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611E20700 419.000 FT 48" CONDUIT, TYPE A 261.8182 291.8600 $122,289.32
611E20701 31.000 FT 48" CONDUIT, TYPE A, AS PER PLAN 185.6756 135.3900 $4,197.09
611E20900 2,204.000 FT 48" CONDUIT, TYPE B 202.2135 162.4119 $357,955.80
611E20901 158.000 FT 48" CONDUIT, TYPE B, AS PER PLAN 175.7500 220.0000 $34,760.00
611E21100 1,393.000 FT 48" CONDUIT, TYPE C 163.0918 155.7832 $217,006.00
611E21101 460.000 FT 48" CONDUIT, TYPE C, AS PER PLAN 130.0786 215.0000 $98,900.00
611E21400 137.000 FT 48" CONDUIT, TYPE D 192.8427 119.1077 $16,317.76
611E22200 217.000 FT 54" CONDUIT, TYPE A 390.5455 248.2917 $53,879.30
611E22400 268.000 FT 54" CONDUIT, TYPE B 164.6000 150.0000 $40,200.00
611E22600 4.000 FT 54" CONDUIT, TYPE C 790.6700 435.0000 $1,740.00
611E23600 799.000 FT 60" CONDUIT, TYPE A 376.7311 275.8494 $220,403.66
611E23601 135.000 FT 60" CONDUIT, TYPE A, AS PER PLAN 437.8468 218.9630 $29,560.00
611E23800 493.000 FT 60" CONDUIT, TYPE B 223.7287 245.1684 $120,868.00
611E25000 56.000 FT 66" CONDUIT, TYPE A 327.9533 251.7000 $14,095.20
611E25200 6.000 FT 66" CONDUIT, TYPE B 444.0000 330.0000 $1,980.00
611E26000 414.000 FT 72" CONDUIT, TYPE A 556.3313 480.1217 $198,770.40
611E26001 95.000 FT 72" CONDUIT, TYPE A, AS PER PLAN 876.6667 1,655.0000 $157,225.00
611E26400 20.000 FT 72" CONDUIT, TYPE C 808.7975 655.0000 $13,100.00
611E27000 218.000 FT 78" CONDUIT, TYPE A 519.5527 350.3670 $76,380.00
611E28000 309.000 FT 84" CONDUIT, TYPE A 581.6871 563.4579 $174,108.50
611E29000 98.000 FT 90" CONDUIT, TYPE A 586.8000 311.0000 $30,478.00
611E30000 470.000 FT 96" CONDUIT, TYPE A 572.1690 393.8298 $185,100.02
611E32000 20.000 FT 108" CONDUIT, TYPE A 1,639.8075 1,500.0000 $30,000.00
611E34000 130.000 FT 120" CONDUIT, TYPE A 1,165.1333 265.4000 $34,502.00
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611E38000 225.000 FT 144" CONDUIT, TYPE A 1,285.1197 860.4444 $193,600.00
611E39000 8.000 FT 150" CONDUIT, TYPE A 2,338.3160 950.0000 $7,600.00
611E52200 233.000 FT 14" X 23" CONDUIT, TYPE A, 706.04 181.3991 134.8240 $31,414.00
611E52302 40.000 FT 19" X 30" CONDUIT, TYPE B, 706.04 282.2800 275.0000 $11,000.00
611E52304 200.000 FT 19" X 30" CONDUIT, TYPE C, 706.04 102.6667 129.0000 $25,800.00
611E52306 30.000 FT 19" X 30" CONDUIT, TYPE D, 706.04 131.8220 140.0000 $4,200.00
611E52400 49.000 FT 22" X 34" CONDUIT, TYPE A, 706.04 256.2838 265.0000 $12,985.00
611E52404 68.000 FT 22" X 34" CONDUIT, TYPE C, 706.04 170.9000 167.7000 $11,403.60
611E52500 61.000 FT 24" X 38" CONDUIT, TYPE A, 706.04 170.1840 145.0000 $8,845.00
611E52502 121.000 FT 24" X 38" CONDUIT, TYPE B, 706.04 186.9787 186.1306 $22,521.80
611E52504 75.000 FT 24" X 38" CONDUIT, TYPE C, 706.04 186.4300 160.0000 $12,000.00
611E52600 111.000 FT 27" X 42" CONDUIT, TYPE A, 706.04 233.6821 201.3063 $22,345.00
611E52700 51.000 FT 29" X 45" CONDUIT, TYPE A, 706.04 229.8667 190.0000 $9,690.00
611E52702 309.000 FT 29" X 45" CONDUIT, TYPE B, 706.04 226.0115 252.6194 $78,059.40
611E52704 209.000 FT 29" X 45" CONDUIT, TYPE C, 706.04 200.9667 207.9000 $43,451.10
611E52706 64.000 FT 29" X 45" CONDUIT, TYPE D, 706.04 190.4980 199.0000 $12,736.00
611E52900 392.000 FT 34" X 53" CONDUIT, TYPE A, 706.04 383.1553 342.7103 $134,342.44
611E53000 297.000 FT 38" X 60" CONDUIT, TYPE A, 706.04 373.6619 267.8788 $79,560.00
611E53002 403.000 FT 38" X 60" CONDUIT, TYPE B, 706.04 277.5983 230.1960 $92,768.97
611E53004 17.000 FT 38" X 60" CONDUIT, TYPE C, 706.04 311.2175 262.4400 $4,461.48
611E53100 243.000 FT 43" X 68" CONDUIT, TYPE A, 706.04 406.9184 439.9177 $106,900.00
611E53102 76.000 FT 43" X 68" CONDUIT, TYPE B, 706.04 335.0000 300.0000 $22,800.00
611E53200 309.000 FT 48" X 76" CONDUIT, TYPE A, 706.04 428.0116 342.3528 $105,787.00
611E53400 86.000 FT 58" X 91" CONDUIT, TYPE A, 706.04 449.0000 448.0000 $38,528.00
611E53500 146.000 FT 63" X 98" CONDUIT, TYPE A, 706.04 982.6414 936.2945 $136,699.00
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Item Quantity u/M Item Description Avg Unit Avg Unit Total Amt
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611E53600 42.000 FT 68" X 106" CONDUIT, TYPE A, 706.04 640.0000 706.0000 $29,652.00
611E53800 67.000 FT 77" X 121" CONDUIT, TYPE A, 706.04 1,064.2500 878.5000 $58,859.50
611E57300 12.000 FT 28" X 20" CONDUIT, TYPE A 192.4425 244.0000 $2,928.00
611E57900 45.000 FT 71" X 47" CONDUIT, TYPE A 378.5000 245.0000 $11,025.00
611E58100 29.000 FT 83" X 57" CONDUIT, TYPE A 407.4667 345.0000 $10,005.00
611E70000 88.000 FT CONDUIT, TYPE A, PRECAST REINFORCED 2,469.7963 2,300.0000 $202,400.00
CONCRETE THREE SIDED FL AT TOPPED
CULVERT
611E71000 206.000 FT CONDUIT, TYPE A, PRECAST REINFORCED 1,837.0714 1,875.4854 $386,350.00

CONCRETE ARCH SECTIONS

611E71001 170.000 FT CONDUIT, TYPE A, PRECAST REINFORCED 2,063.6092 1,661.8635 $282,516.80
CONCRETE ARCH SECTIONS, AS PER PLAN

611E92904 19.000 FT 4' X 4' CONDUIT, TYPE A, 706.05 870.5514 650.0000 $12,350.00

611E93500 90.000 FT 6' X 3' CONDUIT, TYPE A, 706.05 433.0650 388.2900 $34,946.10

611E94700 76.000 FT 6' X 4' CONDUIT, TYPE A, 706.05 555.2817 585.0000 $44,460.00

611E94701 126.000 FT 6' X 4' CONDUIT, TYPE A, 706.05, AS PER 479.0000 472.0000 $59,472.00
PLAN

611E94711 48.000 FT 6' X 5' CONDUIT, TYPE A, 706.05, AS PER 643.3333 650.0000 $31,200.00
PLAN

611E94800 474.000 FT 8' X 4' CONDUIT, TYPE A, 706.05 639.4953 668.0802 $316,670.00

611E94801 51.000 FT 8' X 4' CONDUIT, TYPE A, 706.05, AS PER 614.6717 583.0000 $29,733.00
PLAN

611E94900 400.000 FT 8' X 5' CONDUIT, TYPE A, 706.05 681.0399 972.6075 $389,043.00

611E94910 500.000 FT 8' X 6' CONDUIT, TYPE A, 706.05 759.3116 791.6781 $395,839.03

611E94911 88.000 FT 8' X 6' CONDUIT, TYPE A, 706.05, AS PER 951.6045 772.0341 $67,939.00
PLAN

611E94920 223.000 FT 8' X 7' CONDUIT, TYPE A, 706.05 791.2281 674.5516 $150,425.00

611E94921 167.000 FT 8' X 7' CONDUIT, TYPE A, 706.05, AS PER 917.0555 707.6048 $118,170.00
PLAN
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Item Quantity u/M Item Description Avg Unit Avg Unit Total Amt
Number Price Bid Price Awded Awarded
611E95000 136.000 FT 10" X 5' CONDUIT, TYPE A, 706.05 692.1875 667.6471 $90,800.00
611E95200 456.000 FT 10" X 6' CONDUIT, TYPE A, 706.05 899.8969 725.3530 $330,760.97
611E95201 60.000 FT 10" X 6' CONDUIT, TYPE A, 706.05, AS PER 1,367.7000 1,332.5400 $79,952.40
PLAN

611E95400 57.000 FT 10" X 7' CONDUIT, TYPE A, 706.05 871.5000 900.0000 $51,300.00

611E95600 170.000 FT 12' X 4' CONDUIT, TYPE A, 706.05 953.6045 789.7529 $134,258.00

611E95701 44.000 FT 12' X 5' CONDUIT, TYPE A, 706.05, AS PER 806.7150 650.0000 $28,600.00
PLAN

611E95800 46.000 FT 12' X 6' CONDUIT, TYPE A, 706.05 1,012.7143 1,001.0000 $46,046.00

611E95801 216.000 FT 12' X 6' CONDUIT, TYPE A, 706.05, AS PER 900.5616 768.1574 $165,922.00
PLAN

611E96000 102.000 FT 12' X 8' CONDUIT, TYPE A, 706.05 1,064.3000 855.5000 $87,261.00

611E96310 70.000 FT 14' X 5' CONDUIT, TYPE A, 706.05 1,055.1850 744.0000 $52,080.00

611E96311 162.000 FT 14' X 5' CONDUIT, TYPE A, 706.05, AS PER 871.0233 813.4815 $131,784.00
PLAN

611E96314 66.000 FT 14" X 6' CONDUIT, TYPE A, 706.05 1,022.0917 760.0000 $50,160.00

611E96315 50.000 FT 14' X 6' CONDUIT, TYPE A, 706.05, AS PER 1,075.0000 1,200.0000 $60,000.00
PLAN

611E96321 162.000 FT 14' X 7' CONDUIT, TYPE A, 706.05, AS PER 920.3467 800.0000 $129,600.00
PLAN

611E96401 56.000 FT 16' X 5' CONDUIT, TYPE A, 706.05, AS PER 1,019.4533 900.0000 $50,400.00
PLAN

611E96440 174.000 FT 16" X 6' CONDUIT, TYPE A, 706.05 957.0000 970.0000 $168,780.00

611E96441 49.000 FT 16' X 6' CONDUIT, TYPE A, 706.05, AS PER 1,004.1338 880.0000 $43,120.00
PLAN

611E96454 166.000 FT 16'X9' CONDUIT, TYPE A, 706.05 846.8100 700.0000 $116,200.00

611E96461 56.000 FT 20' X 10' CONDUIT, TYPE A, 706.05, AS 1,332.0000 1,500.0000 $84,000.00
PER PLAN

611E96471 42.000 FT 18' X 7' CONDUIT, TYPE A, 706.05, AS PER PLAN 1,300.0000 1,400.0000 $58,800.00
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Item
Number

611E96475

611E96481

611E96487

611E96497

611E96499

611E96500

611E96550

611E96551

611E96600

611E96601

611E96650

611E97010

611E97011

611E97200

611E97300

611E97400

611E97800

611E98100

611E98101

611E98150

Quantity

70.

42.

96.

52.
4,535.

3,526.

13,256.
4,865.

160.

868.
1,005.

l6.

34,442,
40.
64.

37.

Summary of Contracts Awarded for Calendar Year 2014 by Item

000

000

000

.000

.000

000

000

000

000

000

000

000

000

000

500

000

000

000

.000

U/M

FT

FT

FT

FT

FT

FT
FT

FT

FT
FT

CcYy

FT
FT
EACH
LS
FT
LS
EACH

EACH

EACH

Item Description

18' X 4' CONDUIT, TYPE A, 706.05, AS PER

PLAN

18' X 8' CONDUIT, TYPE A, 706.05, AS PER

PLAN

20'X7' CONDUIT, TYPE A, 706.05, AS PER

PLAN

20" X 6' CONDUIT, TYPE A, 706.05, AS PER

PLAN

20' X 8' CONDUIT, TYPE A, 706.05, AS PER

PLAN

CONDUIT RECONSTRUCTED:

FIELD PAVING OF EXISTING PIPE

FIELD PAVING OF EXISTING PIPE, AS PER
PLAN

CONDUIT, BORED OR JACKED:

CONDUIT, BORED OR JACKED, AS PER PLAN

SPECIAL - GROUTING VOIDS AROUND
CORRUGATED METAL PIPES

SLOTTED DRAIN, TYPE 2

SLOTTED DRAIN, TYPE 2, AS PER PLAN

CONDUIT, MISC.:

CONDUIT, MISC.:

CONDUIT, MISC.:

SPECIAL - DRAINAGE

CATCH BASIN, CITY OF CLEVELAND NO. 1

CATCH BASIN, CITY OF CLEVELAND NO. 1,
PER PLAN

CATCH BASIN, NO. 3

AS

Avg Unit

Price

1,112

1,281.

1,396.

1,373.

1,511.

52.

152.

525.

6,740.

111.

237,556.

3,493.

3,809.

2,978.

Bid

.5000

6988

2720

2785

2988

7500

.1030

.3267

.8075

.0042

.2240

.3612

7564

3704

0659

9057

7986

9618

9099

9200

Avg Unit
Price Awded

1,050.

1,140.

1,150.

1,563.

1,278.

76.
160.

144.

274.

127.

647.

5,714.

122.

270,480.

3,020.

3,070.

2,938.

0000

0000

0000

7021

1359

0000

4597

9635

1796

.5960

.6600

.8802

8727

5000

0900

3973

7500

9569

2703

7927

Total Amt
Awarded

$73,500.00
$47,880.00
$110,400.00
$220,482.00
$131,648.00

$3,952.00
$727,684.66

$511,141.32

$3,634,524.89
$980,764.64

$26,505.60

$98,848.00
$128,512.10
$10,360.00
$17,142.27
$4,215,667.36
$10,819,230.00
$193,341.24

$113,600.00

$1,222,537.717
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Item Quantity u/M Item Description Avg Unit Avg Unit Total Amt
Number Price Bid Price Awded Awarded
611E98151 42.000 EACH CATCH BASIN, NO. 3, AS PER PLAN 3,091.0161 2,878.4262 $120,893.90
611E98180 470.000 EACH CATCH BASIN, NO. 3A 2,319.8431 2,284.4822 $1,073,706.64
611E98181 72.000 EACH CATCH BASIN, NO. 3A, AS PER PLAN 2,513.4314 2,532.2601 $182,322.73
611E98230 126.000 EACH CATCH BASIN, NO. 4 3,435.2918 3,245.5621 $408,940.83
611E98231 81.000 EACH CATCH BASIN, NO. 4, AS PER PLAN 2,925.4809 2,609.2593 $211,350.00
611E98240 1.000 EACH CATCH BASIN, NO. 4 WITH E GRATE 2,714.1667 2,500.0000 $2,500.00
611E98260 2.000 EACH CATCH BASIN, NO. 4 WITHOUT APRON 3,502.7143 3,590.0000 $7,180.00
611E98270 7.000 EACH CATCH BASIN, NO. 4A 4,725.8936 4,180.2600 $29,261.82
611E98271 5.000 EACH CATCH BASIN, NO. 4A, AS PER PLAN 3,573.3333 4,200.0000 $21,000.00
611E98300 8.000 EACH CATCH BASIN, NO. 5 2,743.0366 2,725.0000 $21,800.00
611E98301 6.000 EACH CATCH BASIN, NO. 5, AS PER PLAN 3,075.5841 3,633.3333 $21,800.00
611E98330 6.000 EACH CATCH BASIN, NO. 5 WITHOUT APRON 2,521.9950 2,775.4933 $16,652.96
611E98341 1.000 EACH CATCH BASIN, NO. 5A 3,287.5000 1,750.0000 $1,750.00
611E98350 2.000 EACH CATCH BASIN, NO. 5A, AS PER PLAN 4,256.2500 4,975.0000 $9,950.00
611E98364 1.000 EACH CATCH BASIN, NO. 5A WITHOUT APRON 3,353.1286 3,000.0000 $3,000.00
611E98370 81.000 EACH CATCH BASIN, NO. 6 2,243.5657 2,280.8833 $184,751.55
611E98371 25.000 EACH CATCH BASIN, NO. 6, AS PER PLAN 2,638.2434 2,187.7912 $54,694.78
611E98390 6.000 EACH CATCH BASIN, NO. 7 1,842.8346 1,833.3333 $11,000.00
611E98391 5.000 EACH CATCH BASIN, NO. 7, AS PER PLAN 1,316.6667 1,350.0000 $6,750.00
611E98410 53.000 EACH CATCH BASIN, NO. 8 3,487.0919 3,717.8587 $197,046.51
611E98411 6.000 EACH CATCH BASIN, NO. 8, AS PER PLAN 3,059.0909 3,950.0000 $23,700.00
611E98430 25.000 EACH CATCH BASIN, NO. 8 WITHOUT APRON 2,233.3333 2,300.0000 $57,500.00
611E98434 3.000 EACH CATCH BASIN, NO. 8A 5,040.7250 6,500.0000 $19,500.00
611E98444 5.000 EACH CATCH BASIN, NO. 8A WITHOUT APRON 3,183.3333 3,800.0000 $19,000.00
611E98450 26.000 EACH CATCH BASIN, NO. 2-2A 1,586.0571 1,532.9735 $39,857.31
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Item Quantity u/M Item Description Avg Unit Avg Unit Total Amt
Number Price Bid Price Awded Awarded
611E98451 3.000 EACH CATCH BASIN, NO. 2-2A, AS PER PLAN 1,706.6667 1,800.0000 $5,400.00
611E98470 238.000 EACH CATCH BASIN, NO. 2-2B 1,388.3467 1,306.1980 $310,875.12
611E98471 4.000 EACH CATCH BASIN, NO. 2-2B, AS PER PLAN 1,676.1905 1,625.0000 $6,500.00
611E98480 1.000 EACH CATCH BASIN, NO. 2-2B WITH BICYCLE SAFE 2,200.0000 2,200.0000 $2,200.00

GRATE
611E98510 44.000 EACH CATCH BASIN, NO. 2-3 1,986.4642 1,671.6984 $73,554.73
611E98511 10.000 EACH CATCH BASIN, NO. 2-3, AS PER PLAN 2,261.6354 2,118.3230 $21,183.23
611E98520 3.000 EACH CATCH BASIN, NO. 2-3 WITH BICYCLE SAFE 2,059.3800 1,666.6667 $5,000.00
GRATE
611E98540 20.000 EACH CATCH BASIN, NO. 2-4 2,165.4170 2,163.3885 $43,267.77
611E98541 1.000 EACH CATCH BASIN, NO. 2-4, AS PER PLAN 3,205.6320 1,911.4700 $1,911.47
611E98570 2.000 EACH CATCH BASIN, NO. 2-5 2,666.6667 3,000.0000 $6,000.00
611E98600 3.000 EACH CATCH BASIN, NO. 2-6 3,068.9033 2,190.8067 $6,572.42
611E98601 1.000 EACH CATCH BASIN, NO. 2-6, AS PER PLAN 4,863.8975 5,600.0000 $5,600.00
611E98630 505.000 EACH CATCH BASIN ADJUSTED TO GRADE 558.8635 512.4211 $258,772.64
611E98631 125.000 EACH CATCH BASIN ADJUSTED TO GRADE, AS PER 697.0486 629.6400 $78,705.00
PLAN
611E98634 153.000 EACH CATCH BASIN RECONSTRUCTED TO GRADE 1,107.5575 923.7935 $141,340.41
611E98635 87.000 EACH CATCH BASIN RECONSTRUCTED TO GRADE, AS 1,732.0628 401.9403 $34,968.81
PER PLAN
611E98644 6.000 EACH CATCH BASIN GRATE 1,295.0000 1,600.0000 $9,600.00
611E98645 20.000 EACH CATCH BASIN GRATE, AS PER PLAN 415.9354 324.2500 $6,485.00
611E98650 2.000 EACH CATCH BASIN FRAME AND GRATE 695.3333 925.0000 $1,850.00
611E98651 6.000 EACH CATCH BASIN FRAME AND GRATE, AS PER PLAN 530.9489 381.3333 $2,288.00
611E98690 179.000 EACH CATCH BASIN, MISC.: 3,417.8520 3,620.5810 $648,084.00
611E98700 32.000 EACH INLET, SIDE DITCH 1,295.9629 1,028.1078 $32,899.45
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Item Quantity u/M Item Description Avg Unit Avg Unit Total Amt
Number Price Bid Price Awded Awarded
611E98710 14.000 EACH INLET, NO. 2-6 3,141.6667 1,800.0000 $25,200.00
611E98800 2.000 EACH INLET, NO. 3B 5,008.3333 4,000.0000 $8,000.00
611E98801 1.000 EACH INLET, NO. 3B, AS PER PLAN 8,500.0000 9,200.0000 $9,200.00
611E98804 1.000 EACH INLET, NO. 3B50 7,451.6667 8,500.0000 $8,500.00
611E98811 1.000 EACH INLET, NO. 3C, AS PER PLAN 8,175.0000 7,700.0000 $7,700.00
611E98840 1.000 EACH INLET, NO. 2-A-6 4,250.0000 3,000.0000 $3,000.00
611E99000 1.000 EACH INLET, NO. 2-A-18 5,451.8150 7,000.0000 $7,000.00
611E99094 11.000 EACH INLET, NO. 3 FOR SINGLE SLOPE BARRIER, 8,587.1017 7,710.6400 $84,817.04
TYPE B

611E99100 18.000 EACH INLET, NO. 3 FOR SINGLE SLOPE BARRIER, 8,076.9591 8,444.4444 $152,000.00
TYPE Bl

611E99101 4.000 EACH INLET, NO. 3 FOR SINGLE SLOPE BARRIER, 9,282.5050 7,964.9025 $31,859.61

TYPE B1l, AS PER PLAN

611E99104 14.000 EACH INLET, NO. 3 FOR SINGLE SLOPE BARRIER, 6,640.9186 6,278.5714 $87,900.00
TYPE C

611E99110 100.000 EACH INLET, NO. 3 FOR SINGLE SLOPE BARRIER, 7,257.8782 7,817.4862 $781,748.62
TYPE C1

611E99111 35.000 EACH INLET, NO. 3 FOR SINGLE SLOPE BARRIER, 9,748.5629 8,310.4160 $290,864.56

TYPE Cl, AS PER PLAN

611E99114 86.000 EACH INLET, NO. 3 FOR SINGLE SLOPE BARRIER, 7,468.4470 8,334.7983 $716,792.65
TYPE D
611E99115 18.000 EACH INLET, NO. 3 FOR SINGLE SLOPE BARRIER, 7,548.3428 6,738.8889 $121,300.00

TYPE D, AS PER PLAN

611E99130 1.000 EACH INLET, NO. 4 FOR SINGLE SLOPE BARRIER, 8,800.0000 8,800.0000 $8,800.00
TYPE B
611E99131 1.000 EACH INLET, NO. 4 FOR SINGLE SLOPE BARRIER, 6,520.0000 7,500.0000 $7,500.00

TYPE B, AS PER PLAN

611E99150 191.000 EACH INLET ADJUSTED TO GRADE 537.5291 496.2445 $94,782.69
611E99151 7.000 EACH INLET ADJUSTED TO GRADE, AS PER PLAN 641.1765 521.4286 $3,650.00
611E99154 34.000 EACH INLET RECONSTRUCTED TO GRADE 1,840.4382 1,798.5294 $61,150.00
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Item Quantity u/M Item Description Avg Unit Avg Unit Total Amt
Number Price Bid Price Awded Awarded
611E99155 12.000 EACH INLET RECONSTRUCTED TO GRADE, AS PER 2,162.0728 1,537.3833 $18,448.60

PLAN
611E99500 12.000 EACH INLET, MISC.: 1,469.3933 1,150.0000 $13,800.00
611E99550 24.000 EACH MANHOLE, NO. 1 2,770.4417 3,402.6358 $81,663.26
611E99574 388.000 EACH MANHOLE, NO. 3 3,833.9527 3,614.3845 $1,402,381.20
611E99575 74.000 EACH MANHOLE, NO. 3, AS PER PLAN 3,843.6242 4,224.3243 $312,600.00
611E99580 4.000 EACH MANHOLE, NO. 3 WITH 84" BASE I.D. AND 6" 6,551.4511 7,200.0000 $28,800.00
WEIR
611E99582 3.000 EACH MANHOLE, NO. 3 WITH 90" BASE I.D. AND 8" 7,489.4000 8,700.0000 $26,100.00
WEIR
611E99584 1.000 EACH MANHOLE, NO. 3 WITH 96" BASE I.D. AND 9" 9,159.2433 5,500.0000 $5,500.00
WEIR
611E99586 2.000 EACH MANHOLE, NO. 3 W/108" BASE I.D. & 12" 17,594.5817 23,500.0000 $47,000.00
WEIR
611E99590 13.000 EACH MANHOLE, TYPE A (DAYTON 830) 2,839.5837 1,867.8154 $24,281.60
611E99621 1.000 EACH MANHOLE, NO. 5, AS PER PLAN 13,117.1880 5,000.0000 $5,000.00
611E99650 3.000 EACH MANHOLE FRAME AND COVER 971.4420 966.6667 $2,900.00
611E99654 1,382.000 EACH MANHOLE ADJUSTED TO GRADE 519.0571 509.2598 $703,797.00
611E99655 326.000 EACH MANHOLE ADJUSTED TO GRADE, AS PER PLAN 668.0160 654.4607 $213,354.18
611E99660 157.000 EACH MANHOLE RECONSTRUCTED TO GRADE 1,473.9566 1,546.2369 $242,759.19
611E99661 88.000 EACH MANHOLE RECONSTRUCTED TO GRADE, AS PER 1,709.4331 1,836.2955 $161,594.00
PLAN
611E99690 47.000 EACH MANHOLE, MISC.: 5,775.93717 5,773.0862 $271,335.05
611E99700 105.000 EACH GAS VALVE BOX ADJUSTED TO GRADE 147.3973 35.4762 $3,725.00
611E99710 1,745.000 EACH PRECAST REINFORCED CONCRETE OUTLET 248.7327 243.7703 $425,379.14
611E99720 33.000 EACH INSPECTION WELL 728.5846 583.6561 $19,260.65
611E99721 9.000 EACH INSPECTION WELL, AS PER PLAN 811.5000 385.5556 $3,470.00
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Item Quantity u/M Item Description Avg Unit Avg Unit Total Amt
Number Price Bid Price Awded Awarded
611E99730 1.000 EACH JUNCTION CHAMBER 14,864.0000 15,100.0000 $15,100.00
611E99820 177,730.000 LB SPECIAL - MISCELLANEOUS METAL 1.2306 1.1972 $212,777.50
611E99830 100.000 FT SPECIAL - TRENCH DRAIN 172.8725 174.0000 $17,400.00
611E99854 3.000 EACH WATER QUALITY BASIN, DETENTION 3,160.2180 7,966.6667 $23,900.00
611E99900 140.000 EACH DRAINAGE STRUCTURE, MISC.: 582.8936 540.2366 $75,633.13
611E99910 6,186.000 FT DRAINAGE STRUCTURE, MISC.: 23.2591 23.0965 $142,875.00
611E99920 2.000 LS DRAINAGE STRUCTURE, MISC.: 2525527.3143 1547500.0000 $3,095,000.00
613E41200 4,218.000 Ccy LOW STRENGTH MORTAR BACKFILL 98.7016 87.5890 $369,450.56
613E41201 5,133.000 CY LOW STRENGTH MORTAR BACKFILL, AS PER 62.0209 75.0194 $385,074.38

PLAN
613E41250 1,118.000 CY LOW STRENGTH MORTAR BACKFILL (TYPE 1) 111.6440 129.7496 $145,060.00
613E41251 53.000 CY LOW STRENGTH MORTAR BACKFILL (TYPE 1), 190.4151 130.1887 $6,900.00

AS PER PLAN

613E41300 3,735.000 CY LOW STRENGTH MORTAR BACKFILL (TYPE 2) 90.9433 93.6509 $349,786.00
613E41350 976.000 CY LOW STRENGTH MORTAR BACKFILL (TYPE 3) 117.5950 130.0000 $126,880.00
614E11000 646.000 Ls MAINTAINING TRAFFIC 59,628.3001 59,438.6347 $38,397,358.00
614E11001 44.000 Ls MAINTAINING TRAFFIC, AS PER PLAN 56,187.1864 53,871.2977 $2,370,337.10
614E11110 50,403.000 HOUR LAW ENFORCEMENT OFFICER WITH PATROL CAR 62.6063 61.1617 $3,082,734.50

FOR ASSISTANCE

614E11111 23,760.000 HOUR LAW ENFORCEMENT OFFICER WITH PATROL CAR 62.1279 60.7068 $1,442,393.00
FOR ASSISTANCE, AS PER PLAN

614E11120 290.000 HOUR LAW ENFORCEMENT OFFICER WITH PATROL CAR 66.0938 66.2069 $19,200.00
FOR ENFORCEMENT

614E11130 100.000 HOUR LAW ENFORCEMENT OFFICER FOR ASSISTANCE 60.5000 45.0000 $4,500.00
614E11300 9.000 EACH SPECIAL - WORK ZONE TRAFFIC SIGNAL 21,321.5269 18,829.4444 $169,465.00
614E11500 424.000 MNTH WORKSITE TRAFFIC SUPERVISOR 5,851.4496 6,458.9608 $2,738,599.38
614E11501 71.000 MNTH WORKSITE TRAFFIC SUPERVISOR, AS PER PLAN 9,006.0737 5,408.4535 $384,000.20
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Item Quantity u/M Item Description Avg Unit Avg Unit Total Amt
Number Price Bid Price Awded Awarded
614E11620 51,604.000 FT LINEAR DELINEATION 1.5974 2.2352 $115,345.00
614E11621 37,039.000 FT LINEAR DELINEATION, AS PER PLAN 2.0261 0.9919 $36,737.75
614E11630 88,206.000 FT INCREASED BARRIER DELINEATION 0.8623 0.5667 $49,989.05
614E12200 2,831.000 FT SPECIAL - WORK ZONE GUARDRAIL 15.2416 14.5273 $41,126.67
614E12336 494.000 EACH WORK ZONE IMPACT ATTENUATOR 2,090.5520 2,238.3164 $1,105,728.32
(UNIDIRECTIONAL)

614E12338 504.000 EACH WORK ZONE IMPACT ATTENUATOR 2,000.2650 1,884.6115 $949,844.22
(BIDIRECTIONAL)

614E12346 85.000 EACH WORK ZONE IMPACT ATTENUATOR, QUADGUARD 2,353.1243 1,735.5828 $147,524.54

CZ (UNIDIRECTIONAL)

614E12348 45.000 EACH WORK ZONE IMPACT ATTENUATOR, QUADGUARD 2,268.9742 2,093.6433 $94,213.95
CZ, (BIDIRECTIONAL)

614E12350 83.000 EACH WORK ZONE IMPACT ATTENUATOR 2,104.2119 2,415.1193 $200,454.90
614E12400 4.000 EACH WORK ZONE IMPACT ATTENUATOR, MISC.: 2,404.0054 1,050.0000 $4,200.00
614E12410 229.000 EACH SPEED ZONE AHEAD SYMBOL SIGN 159.1870 171.6924 $39,317.57
614E12420 138.000 LS DETOUR SIGNING 10,338.5923 11,097.4322 $1,531,445.64
614E12421 22.000 Ls DETOUR SIGNING, AS PER PLAN 5,714.5094 4,708.1355 $103,578.98
614E12440 52.000 EACH WORK ZONE SIGN SUPPORT 109.7271 172.5000 $8,970.00
614E12460 8,483.000 EACH WORK ZONE MARKING SIGN 96.1387 98.6443 $836,799.31
614E12461 191.000 EACH WORK ZONE MARKING SIGN, AS PER PLAN 54.4782 20.9644 $4,004.20
614E12470 1,098.000 EACH WORK ZONE SPEED LIMIT SIGN 158.2475 176.3770 $193,661.99
614E12484 445.000 EACH WORK ZONE INCREASED PENALTIES SIGN 181.9037 208.2778 $92,683.62
614E12490 9.000 EACH RESUME LEGAL SPEED SIGN 209.3333 172.2222 $1,550.00
614E12500 1,165.000 EACH REPLACEMENT SIGN 151.3516 159.0409 $185,282.61
614E12600 6,108.000 EACH REPLACEMENT DRUM 51.6783 54.2352 $331,268.75
614E12730 28.000 EACH SPECIAL - REBOUNDABLE TUBULAR PYLON 68.5000 79.0000 $2,212.00
614E12740 52.000 EACH WORK ZONE LIGHTING SYSTEM 6,309.7459 6,333.4319 $329,338.46
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Item Quantity u/M Item Description Avg Unit Avg Unit Total Amt
Number Price Bid Price Awded Awarded
614E12741 2.000 EACH WORK ZONE LIGHTING SYSTEM, AS PER PLAN 76,817.1050 30,000.0000 $60,000.00
614E12756 40.000 EACH WORK ZONE CROSSOVER LIGHTING SYSTEM 24,638.7480 21,557.9810 $862,319.24
614E12757 4.000 EACH WORK ZONE CROSSOVER LIGHTING SYSTEM, AS 22,154.6800 19,375.0000 $77,500.00

PER PLAN
614E12760 4.000 EACH SPECIAL - FLASHING ARROW PANEL 2,721.0924 2,139.2975 $8,557.19
614E12800 22,433.000 EACH WORK ZONE RAISED PAVEMENT MARKER 10.9081 9.9585 $223,398.70
614E12801 29,372.000 EACH WORK ZONE RAISED PAVEMENT MARKER, AS PER 16.4750 17.0757 $501,547.69
PLAN
614E13000 16,890.000 CY ASPHALT CONCRETE FOR MAINTAINING TRAFFIC 164.0937 148.7650 $2,512,640.65
614E13001 730.000 CY ASPHALT CONCRETE FOR MAINTAINING 202.8274 203.9835 $148,907.96

TRAFFIC, AS PER PLAN

614E13100 12,370.000 EACH BARRIER REFLECTOR 5.2192 5.5120 $68,183.00
614E13200 861.000 EACH BARRIER REFLECTOR, TYPE A 6.6727 5.9584 $5,130.22
614E13202 282.000 EACH BARRIER REFLECTOR, TYPE A2 9.0205 9.3812 $2,645.50
614E13300 24,290.000 EACH BARRIER REFLECTOR, TYPE B 5.6685 5.6518 $137,282.99
614E13302 1,814.000 EACH BARRIER REFLECTOR, TYPE B2 8.8766 7.8646 $14,266.32
614E13350 28,231.000 EACH OBJECT MARKER, ONE WAY 10.7375 10.5628 $298,198.63
614E13360 8,640.000 EACH OBJECT MARKER, TWO WAY 13.3313 13.0423 $112,685.65
614E13600 372.000 EACH MAINTENANCE OF TRAFFIC - ONE LANE 224.6309 141.2366 $52,540.00

CLOSURE ON A TWO LANE HIGHWAY

614E13700 107.000 EACH MAINTENANCE OF TRAFFIC, ONE LANE CLOSURE 293.1441 177.3832 $18,980.00
ON A FOUR LANE UNDIVIDED HIGHWAY

614E13800 178.000 EACH MAINTENANCE OF TRAFFIC, ONE LANE CLOSURE 417.9797 315.9270 $56,235.00
ON A 4 LANE OR GREATER DIVIDED HIGHWAY

614E13900 1,872.000 EACH MAINTENANCE OF TRAFFIC FOR SHOULDER 83.9799 72.1822 $135,125.00
CLOSURE
614E15000 156,620.000 DLR SPECIAL - CALENDAR DAYS OF CONTRACT TIME 23.0180 25.7737 $4,036,680.00

FOR OPENING TO TRAFFIC (UNIT PRICE
FIELD SHOULD REFLECT NUMBER OF DAYS BID)
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Number Price Bid Price Awded Awarded

614E18000 319.000 EACH MAINTAINING TRAFFIC, MISC.: 3,792.3645 3,770.5368 $1,202,801.24

614E18002 9.000 LS MAINTAINING TRAFFIC, MISC.: 98,818.8874 137,933.3333 $1,241,400.00

614E18010 400.000 SF MAINTAINING TRAFFIC, MISC.: 21.8553 23.2500 $9,300.00

614E18020 100.000 HOUR MAINTAINING TRAFFIC, MISC.: 65.0000 65.0000 $6,500.00

614E18030 85,336.000 FT MAINTAINING TRAFFIC, MISC.: 16.5971 14.9187 $1,273,104.48

614E18400 777.000 DAY PORTABLE CHANGEABLE MESSAGE SIGN 35.0576 27.1750 $21,115.00

614E18401 11,377.000 DAY PORTABLE CHANGEABLE MESSAGE SIGN, AS PER 32.2187 29.9075 $340,257.60
PLAN

614E18600 246.000 SNMT PORTABLE CHANGEABLE MESSAGE SIGN 880.4097 955.5427 $235,063.50

614E18601 1,770.500 SNMT PORTABLE CHANGEABLE MESSAGE SIGN, AS PER 789.1496 752.9539 $1,333,104.90
PLAN

614E20000 229.650 MILE WORK ZONE LANE LINE, CLASS I 427.6617 419.8324 $96,414.52

614E20001 5.190 MILE WORK ZONE LANE LINE, CLASS I, AS PER 449.9018 454.6050 $2,359.40
PLAN

614E20100 232.794 MILE WORK ZONE LANE LINE, CLASS I, 642 PAINT 460.0906 426.4501 $99,275.03

614E20200 13.810 MILE WORK ZONE LANE LINE, CLASS I, 740.06, 2,441.1509 2,627.7971 $36,289.88
TYPE I

614E20400 215.970 MILE WORK ZONE LANE LINE, CLASS II 347.6755 297.8929 $64,335.94

614E20500 5.710 MILE WORK ZONE LANE LINE, CLASS II, 642 PAINT 533.1760 554.6760 $3,167.20

614E20550 540.016 MILE WORK ZONE LANE LINE, CLASS III, 642 502.4722 501.3827 $270,754.67
PAINT

614E20600 0.330 MILE WORK ZONE LANE LINE, CLASS II, 740.06, 2,056.0000 2,580.0000 $851.40
TYPE I

614E21000 112.076 MILE WORK ZONE CENTER LINE, CLASS I 1,511.9930 1,097.9655 $123,055.58

614E21001 1.440 MILE WORK ZONE CENTER LINE, CLASS I, AS PER 825.8433 820.6250 $1,181.70
PLAN

614E21100 399.022 MILE WORK ZONE CENTER LINE, CLASS I, 642 1,034.5777 1,067.8469 $426,094.39
PAINT
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614E23650 9,254.000 FT WORK ZONE CHANNELIZING LINE, CLASS II 0.5633 0.5521 $5,109.25

614E23660 2,132.000 FT WORK ZONE CHANNELIZING LINE, CLASS II, 1.2375 1.1500 $2,451.80
642 PAINT

614E23680 320,614.600 FT WORK ZONE CHANNELIZING LINE, CLASS III, 0.5061 0.4968 $159,279.19
642 PAINT

614E24000 100,828.000 FT WORK ZONE DOTTED LINE, CLASS I 0.6797 0.6507 $65,605.58

614E24001 25,686.000 FT WORK ZONE DOTTED LINE, CLASS I, AS PER 0.6036 0.6031 $15,492.30
PLAN

614E24200 122,342.000 FT WORK ZONE DOTTED LINE, CLASS I, 642 0.5202 0.5447 $66,644.44
PAINT

614E24400 59,180.000 FT WORK ZONE DOTTED LINE, CLASS I, 740.06, 1.3029 1.1621 $68,771.13
TYPE I

614E24600 3,440.000 FT WORK ZONE DOTTED LINE, CLASS I, 740.06, 1.2500 1.2500 $4,300.00
TYPE II

614E24610 53,810.000 FT WORK ZONE DOTTED LINE, CLASS III, 642 0.5509 0.5634 $30,314.31
PAINT

614E25000 6,636.000 FT WORK ZONE TRANSVERSE LINE, CLASS I 2.1552 2.1327 $14,152.80

614E25200 10,182.000 FT WORK ZONE TRANSVERSE LINE, CLASS I, 642 1.8476 1.8814 $19,156.14
PAINT

614E25210 180.000 FT WORK ZONE TRANSVERSE/DIAGONAL LINE, 3.8750 2.0000 $360.00

CLASS II, 642 PAINT

614E25400 269.000 FT WORK ZONE TRANSVERSE LINE, CLASS I, 6.0167 6.0091 $1,616.46
740.06, TYPE I

614E25620 6,308.000 FT WORK ZONE TRANSVERSE/DIAGONAL LINE, 1.6785 1.4407 $9,087.66
CLASS III, 642 PAINT

614E26000 22,723.000 FT WORK ZONE STOP LINE, CLASS I 3.0637 2.6498 $60,210.90

614E26200 19,838.000 FT WORK ZONE STOP LINE, CLASS I, 642 PAINT 2.5128 2.5642 $50,868.14

614E26400 1,419.500 FT WORK ZONE STOP LINE, CLASS I, 740.06, 7.5613 8.2347 $11,689.17
TYPE I

614E26600 154.000 FT WORK ZONE STOP LINE, CLASS I, 740.06, 6.0000 6.0000 $924.00
TYPE II
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Number Price Bid Price Awded Awarded
614E26610 28,453.000 FT WORK ZONE STOP LINE, CLASS III, 642 2.5745 2.9616 $84,266.20

PAINT
614E27000 13,500.000 FT WORK ZONE CROSSWALK LINE, CLASS I 1.8032 2.0545 $27,736.25
614E27200 5,899.000 FT WORK ZONE CROSSWALK LINE, CLASS I, 642 1.6560 1.5756 $9,294.50
PAINT
614E27400 780.000 FT WORK ZONE CROSSWALK LINE, CLASS I, 2.5607 2.3410 $1,826.00

740.06, TYPE I

614E27620 11,629.000 FT WORK ZONE CROSSWALK LINE, CLASS III, 642 1.9163 1.6566 $19,264.67
PAINT

614E28000 2,653.000 FT WORK ZONE GORE MARKING, CLASS II 1.4220 1.4659 $3,889.00

614E28200 1,268.000 FT WORK ZONE GORE MARKING, CLASS II, 642 0.5750 0.4500 $570.60
PAINT

614E28400 24,000.000 FT WORK ZONE GORE MARKING, CLASS II, 1.1500 1.1500 $27,600.00

740.06, TYPE I

614E30000 1,013.000 EACH WORK ZONE LANE ARROW, CLASS I 48.7996 47.4331 $48,049.70

614E30200 255.000 EACH WORK ZONE LANE ARROW, CLASS I, 642 PAINT 81.4218 82.6847 $21,084.60

614E30400 27.000 EACH WORK ZONE LANE ARROW, CLASS I, 740.06, 390.5149 199.7778 $5,394.00
TYPE I

614E30650 590.000 EACH WORK ZONE LANE ARROW, CLASS III, 642 35.9391 35.4231 $20,899.62
PAINT

614E31000 20.000 EACH WORK ZONE WORD ON PAVEMENT, 72", CLASS I 44.2748 57.5445 $1,150.89

614E31200 20.000 EACH WORK ZONE WORD ON PAVEMENT, 72", CLASS 142.4673 135.0000 $2,700.00

I, 642 PAINT

614E31620 3.000 EACH WORK ZONE WORD ON PAVEMENT, 72", CLASS 55.0713 48.3333 $145.00
III, 642 PAINT

614E31640 7.000 EACH WORK ZONE WORD ON PAVEMENT, 96", CLASS I 78.5977 56.4286 $395.00

614E31700 6.000 EACH WORK ZONE SCHOOL SYMBOL MARKING, 72", 139.2857 136.6667 $820.00
CLASS I

614E31720 4.000 EACH WORK ZONE SCHOOL SYMBOL MARKING, 72", 195.7143 170.0000 $680.00

CLASS I, 642 PAINT
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614E31740 5.000 EACH WORK ZONE SCHOOL SYMBOL MARKING, 72", 221.1364 208.0000 $1,040.00

CLASS III, 642 PAINT

614E31744 7.000 EACH WORK ZONE SCHOOL SYMBOL MARKING, 96", 230.7609 217.8571 $1,525.00
CLASS I, 642 PAINT

614E31750 7.000 EACH WORK ZONE SCHOOL SYMBOL MARKING, 96", 224.7895 210.7143 $1,475.00
CLASS III, 642 PAINT

614E32000 19.000 EACH WORK ZONE RAILROAD SYMBOL MARKING, CLASS 240.4351 223.8421 $4,253.00
I
614E32210 15.000 EACH WORK ZONE RAILROAD SYMBOL MARKING, CLASS 219.6186 216.8667 $3,253.00

III, 642 PAINT

614E32700 645.000 SF WORK ZONE ISLAND MARKING, CLASS I 1.5095 2.0481 $1,321.00

614E32800 125.000 SF WORK ZONE ISLAND MARKING, CLASS III, 642 1.0025 1.0000 $125.00
PAINT

614E40000 6,599.000 FT LONGITUDINAL CHANNELIZER 31.2282 36.4760 $240,705.20

614E40050 25.000 EACH BUSINESS ENTRANCE SIGN 209.1059 199.2800 $4,982.00

614E40051 77.000 EACH BUSINESS ENTRANCE SIGN, AS PER PLAN 278.3049 287.1688 $22,112.00

614E98100 57,247.000 FT WORK ZONE PAVEMENT MARKING, MISC.: 1.2812 1.1848 $67,826.50

614E98200 29.000 EACH WORK ZONE PAVEMENT MARKING, MISC.: 633.8662 700.0500 $20,301.45

614E99000 42.000 LS SPECIAL - MAINTAINING TRAFFIC 227,903.8579 272,566.6667 $11,447,800.00

615E10000 63.000 LS ROADS FOR MAINTAINING TRAFFIC 46,088.9398 46,372.1105 $2,921,442.96

615E10001 6.000 LS ROADS FOR MAINTAINING TRAFFIC, AS PER 142,795.1959 134,480.0000 $806,880.00
PLAN

615E20000 230,699.670 SY PAVEMENT FOR MAINTAINING TRAFFIC, CLASS 37.7534 36.5311 $8,427,703.03
A

615E20001 23,522.000 SY PAVEMENT FOR MAINTAINING TRAFFIC, CLASS 46.0688 40.9896 $964,157.74

A, AS PER PLAN

615E25000 46,979.600 SY PAVEMENT FOR MAINTAINING TRAFFIC, CLASS 40.8224 32.9514 $1,548,041.87
B
615E25001 19,137.000 SY PAVEMENT FOR MAINTAINING TRAFFIC, CLASS 49.7497 36.3775 $696,157.12

B, AS PER PLAN
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615E35001 27,292.000 SY PAVEMENT FOR MAINTAINING TRAFFIC, AS PER 30.0172 31.3883 $856,650.54

PLAN
615E99000 2.000 LS SPECIAL - TEMPORARY ROADS AND PAVEMENTS 299,002.7143 332,500.0000 $665,000.00
616E10000 28,108.220 MGAL WATER 25.2065 28.5511 $802,522.00
616E20000 43.200 TON CALCIUM CHLORIDE 357.4147 181.3567 $7,834.61
616E99000 4.000 LS SPECIAL - DUST CONTROL 19,850.8824 26,525.0000 $106,100.00
617E10100 80,103.850 Ccy COMPACTED AGGREGATE, TYPE A 46.9590 46.5454 $3,728,462.69
617E10101 63,813.100 CY COMPACTED AGGREGATE, TYPE A, AS PER PLAN 45.4514 45.4248 $2,898,698.66
617E11100 250.000 TON COMPACTED AGGREGATE 48.0667 41.2000 $10,300.00
617E20000 643,709.000 SY SHOULDER PREPARATION 0.3432 0.2900 $186,664.10
617E25000 328.690 MGAL WATER 47.0858 37.1173 $12,200.09
617E98000 127,036.000 SY SHOULDER RECONDITIONING, MISC.: 1.9395 1.3705 $174,096.67
617E98100 273.000 Ccy SHOULDER RECONDITIONING, MISC.: 86.9342 74.3590 $20,300.00
617E99000 2.000 LS SPECIAL - COMPACTED AGGREGATE 16,500.0000 22,500.0000 $45,000.00
618E40100 960,671.000 FT RUMBLE STRIPS, TYPE 2 (ASPHALT CONCRETE) 0.2318 0.2090 $200,757.11
618E40101 62,537.000 FT RUMBLE STRIPS, TYPE 2 (ASPHALT 3.5051 3.7824 $236,539.31

CONCRETE), AS PER PLAN

618E40200 117,571.000 FT RUMBLE STRIPS, TYPE 2 (CONCRETE) 0.7277 0.6690 $78,650.60
618E40600 534.820 MILE RUMBLE STRIPS, TYPE 2 (ASPHALT CONCRETE) 692.7974 673.1720 $360,025.86
618E40601 4.280 MILE RUMBLE STRIPS, TYPE 2 (ASPHALT 3,092.9300 1,092.0000 $4,673.76

CONCRETE), AS PER PLAN

618E40700 6.870 MILE RUMBLE STRIPS, TYPE 2 (CONCRETE) 2,282.8760 1,915.0400 $13,156.32

618E41000 360.050 MILE EDGE LINE, RUMBLE STRIPE (ASPHALT 984.7689 824.0641 $296,704.27
CONCRETE)

618E42000 0.390 MILE EDGE LINE, RUMBLE STRIPE (CONCRETE) 12,860.0000 12,500.0000 $4,875.00

618E43000 6.860 MILE CENTER LINE, RUMBLE STRIPE (ASPHALT 914.5786 883.3236 $6,059.60
CONCRETE)
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619E16000 370.440 MNTH FIELD OFFICE, TYPE A 1,509.0328 1,288.9022 $477,575.92
619E16001 12.000 MNTH FIELD OFFICE, TYPE A, AS PER PLAN 666.6667 900.0000 $10,800.00
619E16010 1,056.270 MNTH FIELD OFFICE, TYPE B 1,670.2009 1,600.9776 $1,691,064.58
619E16011 165.000 MNTH FIELD OFFICE, TYPE B, AS PER PLAN 1,823.9935 2,310.1818 $381,180.00
619E16020 570.000 MNTH FIELD OFFICE, TYPE C 3,197.3408 3,323.7917 $1,894,561.29
619E16021 102.000 MNTH FIELD OFFICE, TYPE C, AS PER PLAN 8,916.4553 5,911.7647 $603,000.00
619E99000 16.000 LS SPECIAL - FIELD OFFICE 15,339.6713 17,195.3125 $275,125.00
620E00500 2,243.000 EACH DELINEATOR, POST MOUNTED 41.4199 46.8536 $105,092.54
620E00501 102.000 EACH DELINEATOR, POST MOUNTED, AS PER PLAN 46.6000 51.0000 $5,202.00
620E11000 57.000 EACH DELINEATOR, TYPE C, BRACKET MOUNTED 95.0097 78.7719 $4,490.00
620E31200 360.000 EACH DELINEATOR REMOVED FOR DISPOSAL 3.2269 3.6500 $1,314.00
620E60000 35.000 EACH REBOUNDABLE TUBULAR PYLON 85.1852 86.0000 $3,010.00
620E60500 36.000 EACH REMOVAL OF REBOUNDABLE TUBULAR PYLON 9.7500 7.5000 $270.00
620E70000 28.000 EACH DELINEATOR, MISC.: 27.2500 19.0000 $532.00
620E70010 106.000 FT DELINEATOR, MISC.: 65.6000 55.0000 $5,830.00
621E00100 144,966.000 EACH RPM 21.4152 20.0830 $2,911,347.28
621E00101 7,766.000 EACH RPM, AS PER PLAN 10.4410 8.7842 $68,217.80
621E00300 461,066.000 EACH RPM REFLECTOR 3.2327 2.8106 $1,295,876.55
621E00301 45,618.000 EACH RPM REFLECTOR, AS PER PLAN 3.5675 3.5400 $161,487.72
621E10000 4,960.000 EACH RPM, LOW PROFILE YELLOW/YELLOW, 21.5638 20.7232 $102,786.84
621E10010 1,784.000 EACH RPM, LOW PROFILE, WHITE 25.5686 22.2635 $39,718.10
621E10020 2,784.000 EACH RPM, LOW PROFILE WHITE/RED 24.4441 21.8446 $60,815.28
621E10030 691.000 EACH RPM, LOW PROFILE YELLOW/RED 24.7337 21.3116 $14,726.30
621E54000 137,148.000 EACH RAISED PAVEMENT MARKER REMOVED 7.2698 7.2095 $988,770.95
621E54001 378.000 EACH RAISED PAVEMENT MARKER REMOVED, AS PER PLAN 19.6922 14.0397 $5,307.00
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621E90000 5,014.000 EACH RPM, MISC.: 18.8983 19.1125 $95,829.90
621E99000 3.000 LS SPECIAL - RAISED PAVEMENT MARKERS 17,648.5714 7,946.6667 $23,840.00
622E10060 4,685.000 FT CONCRETE BARRIER, SINGLE SLOPE, TYPE B 89.5001 92.1390 $431,671.38
622E10061 69.000 FT CONCRETE BARRIER, SINGLE SLOPE, TYPE B, 182.0000 130.0000 $8,970.00

AS PER PLAN
622E10100 4,517.000 FT CONCRETE BARRIER, SINGLE SLOPE, TYPE Bl 81.2218 73.6062 $332,479.00

622E10101 400.000 FT CONCRETE BARRIER, SINGLE SLOPE, TYPE BI, 183.3333 90.0000 $36,000.00
AS PER PLAN

622E10120 7,648.250 FT CONCRETE BARRIER, SINGLE SLOPE, TYPE C 58.8353 64.3416 $492,100.55
622E10140 28,422.000 FT CONCRETE BARRIER, SINGLE SLOPE, TYPE C1l 97.4094 89.9665 $2,557,029.00
622E10141 52.000 FT CONCRETE BARRIER, SINGLE SLOPE, TYPE Cl1, 214.2825 175.0000 $9,100.00

AS PER PLAN
622E10160 26,848.000 FT CONCRETE BARRIER, SINGLE SLOPE, TYPE D 56.9620 56.8776 $1,527,049.30

622E10161 8,821.000 FT CONCRETE BARRIER, SINGLE SLOPE, TYPE D, 94.1591 88.9420 $784,557.00
AS PER PLAN

622E10200 17.000 EACH BARRIER TRANSITION 4,254.9341 3,667.9753 $62,355.58
622E10201 3.000 EACH BARRIER TRANSITION, AS PER PLAN 6,095.2031 6,093.2067 $18,279.62
622E23300 1,500.000 FT CONCRETE BARRIER, TYPE A 53.7000 45.0000 $67,500.00
622E23400 102.000 FT CONCRETE BARRIER, TYPE B 110.2500 140.0000 $14,280.00
622E23401 1,196.000 FT CONCRETE BARRIER, TYPE B, AS PER PLAN 123.0932 104.6196 $125,125.00
622E23404 233.000 FT CONCRETE BARRIER, TYPE Bl 98.7500 90.0000 $20,970.00
622E23405 10.000 FT CONCRETE BARRIER, TYPE Bl, AS PER PLAN 226.6667 240.0000 $2,400.00
622E23504 355.000 FT CONCRETE BARRIER, TYPE Cl 95.7500 88.0000 $31,240.00
622E24000 55.000 FT CONCRETE BARRIER, TYPE D 132.1379 110.0000 $6,050.00
622E24001 535.000 FT CONCRETE BARRIER, TYPE D, AS PER PLAN 114.4326 77.8262 $41,637.00
622E24840 8.000 EACH CONCRETE BARRIER END SECTION, TYPE B 5,406.8914 5,508.0663 $44,064.53
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622E24841 1.000 EACH CONCRETE BARRIER END SECTION, TYPE B, AS 3,633.3333 4,000.0000 $4,000.00

PER PLAN
622E24850 16.000 EACH CONCRETE BARRIER END SECTION, TYPE Bl 5,156.2605 5,803.1250 $92,850.00
622E24860 8.000 EACH CONCRETE BARRIER END SECTION, TYPE Cl1 5,830.0000 4,000.0000 $32,000.00
622E25000 148.000 EACH CONCRETE BARRIER END SECTION, TYPE D 2,738.9376 2,518.4730 $372,734.00
622E25001 50.000 EACH CONCRETE BARRIER END SECTION, TYPE D, AS 3,568.4066 3,666.0000 $183,300.00
PER PLAN
622E25004 27.000 EACH CONCRETE BARRIER, END ANCHORAGE, 2,288.4212 2,075.1015 $56,027.74

REINFORCED, TYPE B

622E25006 90.000 EACH CONCRETE BARRIER, END ANCHORAGE, 2,771.1179 2,653.9071 $238,851.64
REINFORCED, TYPE Bl

622E25007 6.000 EACH CONCRETE BARRIER, END ANCHORAGE, 3,525.7182 3,320.9667 $19,925.80
REINFORCED, TYPE Bl, AS PER PLAN

622E25008 25.000 EACH CONCRETE BARRIER, END ANCHORAGE, 2,318.4731 2,274.0000 $56,850.00
REINFORCED, TYPE C

622E25010 2.000 EACH CONCRETE BARRIER END SECTION, TYPE D, 2,954.1667 3,700.0000 $7,400.00
REINFORCED
622E25011 18.000 EACH CONCRETE BARRIER END SECTION, TYPE D, 4,849.1596 5,633.3333 $101,400.00

REINFORCED, AS PER PLAN

622E25014 335.000 EACH CONCRETE BARRIER, END ANCHOR, 2,702.3307 2,797.8759 $937,288.42
REINFORCED, TYPE Cl1

622E25015 8.000 EACH CONCRETE BARRIER, END ANCHOR, 4,033.1107 4,075.0000 $32,600.00
REINFORCED, TYPE Cl, AS PER P LAN

622E25050 279.000 EACH CONCRETE BARRIER, END ANCHOR, 2,227.1407 2,528.4422 $705,435.36
REINFORCED, TYPE D

622E25051 16.000 EACH CONCRETE BARRIER, END ANCHOR, 2,662.8421 2,831.2500 $45,300.00
REINFORCED, TYPE D, AS PER PL AN

622E41000 1,153,059.000 FT PORTABLE BARRIER, 32" 11.4364 10.0790 $11,621,732.23
622E41001 133,785.000 FT PORTABLE BARRIER, 32", AS PER PLAN 13.7801 10.1209 $1,354,027.25
622E41010 2,730.000 FT PORTABLE BARRIER, 50" 39.3050 30.0000 $81,900.00
622E41011 313,172.000 FT PORTABLE BARRIER, 50", AS PER PLAN 12.8928 11.5396 $3,613,893.50
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Item Quantity u/M Item Description Avg Unit Avg Unit Total Amt
Number Price Bid Price Awded Awarded
622E41020 42,890.000 FT PORTABLE BARRIER, 32", BRIDGE MOUNTED 18.0335 16.1809 $693,998.30
622E41021 7,990.000 FT PORTABLE BARRIER, 32", BRIDGE MOUNTED, 28.3769 32.6621 $260,970.00

AS PER PLAN

622E41031 1,749.000 FT PORTABLE BARRIER, 50", BRIDGE MOUNTED, 20.2188 23.4540 $41,021.00
AS PER PLAN

622E41050 58.000 EACH PORTABLE BARRIER, "Y" CONNECTOR 1,357.8238 975.5009 $56,579.05
622E80000 21,844.000 FT GLARE SCREEN 3.5917 2.8629 $62,538.00
622E90000 17,519.000 FT BARRIER, MISC.: 16.6581 11.1034 $194,520.00
622E90100 1.000 Ls BARRIER, MISC.: 20,460.6800 31,021.3600 $31,021.36
622E90200 13.000 EACH BARRIER, MISC.: 33,623.4095 32,692.3077 $425,000.00
622E99000 3.000 Ls SPECIAL - CONCRETE BARRIER 344,389.3333 412,512.0000 $1,237,536.00
623E10000 408.000 Ls CONSTRUCTION LAYOUT STAKES 14,852.9850 14,451.3054 $5,896,132.62
623E10001 58.000 Ls CONSTRUCTION LAYOUT STAKES, AS PER PLAN 47,205.5560 34,242.7998 $1,986,082.39
623E11000 1.000 EACH SPECIAL - ELECTRICAL INSTRUMENTATION 25,300.0000 34,500.0000 $34,500.00
623E12000 168.000 EACH PRIMARY PROJECT CONTROL MONUMENT, TYPE A 339.5674 348.9583 $58,625.00
623E38500 310.000 EACH MONUMENT ASSEMBLY 761.5771 676.3830 $209,678.74
623E38501 67.000 EACH MONUMENT ASSEMBLY, AS PER PLAN 790.8047 791.4040 $53,024.07
623E39500 419.000 EACH MONUMENT BOX ADJUSTED TO GRADE 398.6321 406.3948 $170,279.41
623E39501 60.000 EACH MONUMENT BOX ADJUSTED TO GRADE, AS PER 445.3019 394.1667 $23,650.00
PLAN
623E39600 11.000 EACH MONUMENT BOX RECONSTRUCTED TO GRADE 740.9118 704.5455 $7,750.00
623E40000 10.000 EACH MONUMENT ASSEMBLY REMOVED AND RESET 766.4176 755.0000 $7,550.00
623E40500 306.000 EACH REFERENCE MONUMENT 394.7389 331.1649 $101,336.45
623E40501 10.000 EACH REFERENCE MONUMENT, AS PER PLAN 542.2085 304.5000 $3,045.00
623E40520 423.000 EACH RIGHT-OF-WAY MONUMENT 290.0348 210.8974 $89,209.62
623E40900 92.000 EACH MONUMENT, MISC.: 296.9375 197.7283 $18,191.00
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Item Quantity u/M Item Description Avg Unit Avg Unit Total Amt
Number Price Bid Price Awded Awarded
623E99000 20.000 LS SPECIAL - CONSTRUCTION LAYOUT STAKES 113,004.7019 54,100.0000 $1,082,000.00
624E10000 699.000 LS MOBILIZATION 59,409.1507 57,059.3308 $39,884,472.22
624E10001 6.000 LS MOBILIZATION, AS PER PLAN 29,952.7260 41,257.4117 $247,544.47
624E15001 189.000 EACH MOBILIZATION, AS PER PLAN 583.1984 513.0952 $96,975.00
624E99000 20.000 LS SPECIAL - MOBILIZATION 261,797.4886 295,355.0000 $5,907,100.00
625E00450 2,105.000 EACH CONNECTION, FUSED PULL APART 76.6941 77.0042 $162,093.74
625E00451 4.000 EACH CONNECTION, FUSED PULL APART, AS PER 55.1050 55.0000 $220.00

PLAN
625E00460 240.000 EACH CONNECTION, UNFUSED PULL APART 68.1643 67.8792 $16,291.00
625E00470 8.000 EACH CONNECTION, UNFUSED BOLTED 106.8689 162.5000 $1,300.00
625E00480 1,436.000 EACH CONNECTION, UNFUSED PERMANENT 78.7604 75.2281 $108,027.59
625E00481 163.000 EACH CONNECTION, UNFUSED PERMANENT, AS PER 85.1438 89.2638 $14,550.00

PLAN
625E00500 866.000 EACH CONNECTOR KIT, TYPE II 72.1070 66.2832 $57,401.26
625E00600 27.000 EACH CONNECTOR KIT, TYPE III 80.0000 60.0000 $1,620.00
625E02500 5.000 EACH TRANSFORMER BASE, TYPE AT-A 408.3333 350.0000 $1,750.00
625E02501 51.000 EACH TRANSFORMER BASE, TYPE AT-A, AS PER PLAN 307.7670 320.9804 $16,370.00
625E02600 11.000 EACH TRANSFORMER BASE, TYPE AT-C 491.5837 459.0909 $5,050.00
625E02601 4.000 EACH TRANSFORMER BASE, TYPE AT-C, AS PER PLAN 197.7273 196.2500 $785.00
625E02700 1.000 EACH TRANSFORMER BASE, TYPE AT-X 493.3333 420.0000 $420.00
625E02701 1.000 EACH TRANSFORMER BASE, TYPE AT-X, AS PER PLAN 437.5000 425.0000 $425.00
625E02803 50.000 EACH TRANSFORMER BASE, MISC.: 354.2308 285.0000 $14,250.00
625E10480 11.000 EACH LIGHT POLE, DECORATIVE 1,419.8200 1,500.0000 $16,500.00
625E10481 148.000 EACH LIGHT POLE, DECORATIVE, AS PER PLAN 2,029.5585 1,958.4362 $289,848.56
625E10490 373.000 EACH LIGHT POLE, CONVENTIONAL 2,283.5409 2,323.2090 $866,556.95
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625E10491 620.000 EACH LIGHT POLE, CONVENTIONAL, AS PER PLAN 2,091.2356 2,162.7972 $1,340,934.29
625E10494 34.000 EACH LIGHT POLE, LOW MAST 1,848.6040 1,725.0000 $58,650.00
625E10495 5.000 EACH LIGHT POLE, LOW MAST, AS PER PLAN 1,941.3825 1,500.0000 $7,500.00
625E10500 4,114.000 EACH LIGHT POLE, MISC.: 137.5011 116.3653 $478,727.00
625E10503 9.000 EACH ERECTING LIGHT POLE (INSTALLATION ONLY), 351.8182 300.0000 $2,700.00

AS PER PLAN

625E10504 8.000 EACH ERECTING REUSABLE DOWNED LIGHT POLE 436.6667 550.0000 $4,400.00
625E10505 105.000 EACH ERECTING REUSABLE DOWNED LIGHT POLE, AS 352.2327 379.7619 $39,875.00
PER PLAN
625E10600 36.000 EACH LIGHT POLE ANCHOR L-BOLTS 96.0705 45.6311 $1,642.72
625E10611 40.000 EACH LIGHT POLE ANCHOR U-BOLTS, AS PER PLAN 58.7714 75.0000 $3,000.00
625E10614 114.000 EACH LIGHT POLE ANCHOR BOLTS ON STRUCTURE 90.6095 77.7930 $8,868.40
625E10615 168.000 EACH LIGHT POLE ANCHOR BOLTS ON STRUCTURE, AS 15.9450 16.0700 $2,699.76
PER PLAN
625E10620 8.000 EACH LIGHT POLE ANCHOR BOLTS, MISC.: 179.0000 240.0000 $1,920.00
625E10990 1.000 EACH LIGHT TOWER, BB70 14,550.0000 13,000.0000 $13,000.00
625E13200 20.000 EACH LIGHT TOWER, BBBB10O 12,659.7701 11,970.1875 $239,403.75
625E13204 1.000 EACH LIGHT TOWER, BBBB110 13,397.0980 13,300.0000 $13,300.00
625E13400 38.000 EACH LIGHT TOWER, BBBBBB100 13,219.5912 12,830.5453 $487,560.72
625E13404 5.000 EACH LIGHT TOWER, BBBBBB110 14,450.8000 14,567.3300 $72,836.65
625E13406 5.000 EACH LIGHT TOWER, BBBBBB120 15,020.6250 15,034.3960 $75,171.98
625E13500 740.000 EACH LIGHT TOWER, MISC.: 152.4424 85.2709 $63,100.44
625E14000 144.000 EACH LIGHT POLE FOUNDATION, 24" X 6' DEEP 1,202.6810 1,173.1978 $168,940.49
625E14001 222.000 EACH LIGHT POLE FOUNDATION, 24" X 6' DEEP, AS 1,018.8545 1,052.1189 $233,570.40
PER PLAN
625E14100 213.000 EACH LIGHT POLE FOUNDATION, 24" X 8' DEEP 1,194.3230 1,196.4183 $254,837.10
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Number

625E14101

625E14200

625E14201

625E14306

625E14307

625E14400

625E14401

625E14500

625E14501

625E14600

625E15100

625E15200

625E15201

625E15300

625E15700

625E17901

625E17960

625E18101

625E18200

625E18201

625E18300

625E18301

Quantity

2.

150.

174.

41.

44.
11.

81.

51.

24.

15.

29.

Summary of Contracts Awarded for Calendar Year 2014 by Item

000

000

000

000

000

000

000

000

U/M

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH
EACH
EACH
EACH
EACH

EACH

EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH

EACH

Item Des

LIGHT POLE

PER PLAN

LIGHT POLE

LIGHT POLE
AS PER PLAN

cription

FOUNDATION,

FOUNDATION,

FOUNDATION,

24" X

8' DEEP, AS

24" X 10' DEEP

24" X 10' DEEP,

MEDIAN LIGHT POLE FOUNDATION,

MEDIAN LIGHT POLE FOUNDATION,

AS PER PLAN

LIGHT POLE FOUNDATION REPAIR
LIGHT POLE FOUNDATION REPAIR,
PLAN

LIGHT POLE FOUNDATION

LIGHT POLE FOUNDATION, AS PER
LIGHT POLE FOUNDATION, MISC.:
LIGHT TOWER FOUNDATION, 36" X
LIGHT TOWER FOUNDATION, 36" X
LIGHT TOWER FOUNDATION, 36" X
AS PER PLAN

LIGHT TOWER FOUNDATION, 36" X
LIGHT TOWER FOUNDATION, MISC.:

BRACKET

ARM, AS PER PLAN

BRACKET ARM

BRACKET ARM

BRACKET ARM

BRACKET ARM

BRACKET ARM

BRACKET ARM

, 8!

, 12', AS PER PLAN
, 15"

, 15', AS PER PLAN
, 18"

, 18', AS PER PLAN

10' DEEP
10' DEEP,
AS PER
PLAN

20' DEEP
25' DEEP
25' DEEP,
30' DEEP

Avg Unit
Price Bid

1,983.

1,491.

1,860.

4,099.

2,504.

1,106.

1,594.

1,197.

853.

5,664.

6,646.

7,600.

666 .

838.

420.

625.

7800

2492

1863

1683

2160

8750

. 7050

4705

1250

0227

8600

9277

0513

L4041

.9363

.5000

.5000

.0000

6667

4836

0800

0000

Avg Unit
Price Awded

1,980.0000

1,294.5709

1,975.0000

4,118.7878

2,511.3450

700.0000

270.7317

1,401.5909
1,639.5455

813.8272
5,000.0000
6,024.5098

6,950.0000

7,061.6217
2,093.6133
1,000.0000
310.0000
550.0000
605.0000
831.3333
310.4400

650.0000

Total Amt

Awarded

$3,960.

$194,185.

$5,925.

$716,669.

$20,090.

$2,100.

$11,100.

$61,670.
$18,035.
$65,920.
$10,000.
$307,250.

$13,900.

$169,478.
$31,404.

$3,000.

00

64

00

08

76

00

00

00

00

00

00

00

00

92

20

00

$8,990.00
$1,650.00
$3,025.00
$7,482.00

$620.88

$650.00
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Number Price Bid Price Awded Awarded
625E18400 13.000 EACH BRACKET ARM, 20' 1,166.2200 1,393.0385 $18,109.50
625E18401 3.000 EACH BRACKET ARM, 20', AS PER PLAN 740.5556 606.6667 $1,820.00
625E18500 1.000 EACH BRACKET ARM, 25' 900.0000 900.0000 $900.00
625E18510 9.000 EACH BRACKET ARM, 30' 1,350.2500 1,286.4444 $11,578.00
625E18511 19.000 EACH BRACKET ARM, 30', AS PER PLAN 2,099.8966 1,871.0105 $35,549.20
625E18600 133.000 EACH BRACKET ARM, MISC.: 295.1412 264.2256 $35,142.00
625E19101 185.000 EACH BALLAST FOR TOWER LIGHT FIXTURE, AS PER 217.1035 168.6486 $31,200.00

PLAN
625E20000 3.000 EACH PORTABLE POWER UNIT 2,523.3770 2,366.6667 $7,100.00
625E21300 1.000 EACH LIGHT TOWER MAINTENANCE PLATFORM, TYPE D 6,640.0000 6,600.0000 $6,600.00
625E22900 10,041.000 FT NO. 1/0 AWG 5000 VOLT DISTRIBUTION CABLE 4.2157 3.9477 $39,638.90
625E22990 33,211.000 FT NO. 6 AWG 600 VOLT DISTRIBUTION CABLE 1.6512 1.5643 $51,951.53
625E23000 59,040.000 FT NO. 4 AWG 600 VOLT DISTRIBUTION CABLE 2.4393 2.6222 $154,813.35
625E23100 120,224.000 FT NO. 2 AWG 600 VOLT DISTRIBUTION CABLE 2.8237 2.7915 $335,606.44
625E23200 330,873.000 FT NO. 4 AWG 5000 VOLT DISTRIBUTION CABLE 2.3905 2.3620 $781,509.45
625E23201 26,000.000 FT NO. 4 AWG 5000 VOLT DISTRIBUTION CABLE, 2.1597 1.9923 $51,800.00

AS PER PLAN
625E23300 30,244.000 FT NO. 2 AWG 5000 VOLT DISTRIBUTION CABLE 3.1423 3.0644 $92,679.96

625E23301 4,600.000 FT NO. 2 AWG 5000 VOLT DISTRIBUTION CABLE, 3.0859 2.9620 $13,625.00
AS PER PLAN

625E23304 6,924.000 FT NO. 8 AWG 600 VOLT DISTRIBUTION CABLE 1.4031 1.8155 $12,570.30

625E23306 14,650.000 FT NO. 10 AWG 600 VOLT DISTRIBUTION CABLE 1.1347 0.8452 $12,382.50

625E23308 5,320.000 FT DISTRIBUTION CABLE, MISC.: 2.4221 2.1785 $11,589.40

625E23400 130,259.000 FT NO. 10 AWG POLE AND BRACKET CABLE 1.1499 1.1035 $143,739.97

625E23401 15,800.000 FT NO. 10 AWG POLE AND BRACKET CABLE, AS 0.6648 0.3468 $5,480.00
PER PLAN

625E23410 9,750.000 FT NO. 12 AWG POLE AND BRACKET CABLE 1.4887 1.6099 $15,696.20
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625E24000 340.000 FT 1-1/2" DUCT CABLE WITH TWO NO. 4 AWG 600 14.2141 7.4765 $2,542.00

VOLT CABLES

625E24100 6,220.000 FT 1-1/2" DUCT CABLE WITH TWO NO. 4 AWG 6.5147 6.2660 $38,974.27
5000 VOLT CABLES

625E24101 3,500.000 FT 1-1/2" DUCT CABLE WITH TWO NO. 4 AWG 4.4709 3.6429 $12,750.00
5000 VOLT CABLES, AS PER PLAN

625E24301 900.000 FT 1-1/2" DUCT CABLE WITH TWO NO. 2 AWG 6.5434 5.1667 $4,650.00
5000 VOLT CABLES, AS PER PLAN

625E24314 2,956.000 FT 1-1/2" DUCT CABLE WITH THREE NO. 1/0 AWG 11.0246 11.1509 $32,962.00
5000 VOLT CABLES

625E24320 99,530.000 FT 1-1/2" DUCT CABLE WITH THREE NO. 4 AWG 5.9194 5.6977 $567,091.49
5000 VOLT CABLES

625E24321 500.000 FT 1-1/2" DUCT CABLE WITH THREE NO. 4 AWG 6.1750 4.0000 $2,000.00
5000 VOLT CABLES, AS PER PLAN

625E24330 8,928.000 FT 1-1/2" DUCT CABLE WITH THREE NO. 2 AWG 7.6536 7.8317 $69,921.26
5000 VOLT CABLES

625E24350 7,624.000 FT 1-1/2" DUCT CABLE WITH FOUR NO. 4 AWG 8.0546 7.8374 $59,751.98
5000 VOLT CABLES

625E24400 1,673.000 FT DUCT CABLE, MISC.: 7.9583 8.1500 $13,634.94
625E25001 645.000 FT CONDUIT, 3/4", 725.04, AS PER PLAN 10.6767 5.9000 $3,805.50
625E25012 609.000 FT CONDUIT, 3/4", 725.051 2.1933 4.0000 $2,436.00
625E25100 389.000 FT CONDUIT, 1", 725.04 6.0860 5.5476 $2,158.00
625E25104 768.000 FT CONDUIT, 1", 725.051 1.4277 1.0931 $839.50
625E25202 238.000 FT CONDUIT, 1-1/4", 725.05 11.4025 27.0000 $6,426.00
625E25300 4,496.000 FT CONDUIT, 1-1/2", 725.04 9.3311 8.6405 $38,847.50
625E25301 110.000 FT CONDUIT, 1-1/2", 725.04, AS PER PLAN 3.9825 4.0000 $440.00
625E25302 1,476.000 FT CONDUIT, 1-1/2", 725.05 4.2467 4.0000 $5,904.00
625E25304 7,606.000 FT CONDUIT, 1-1/2", 725.051 3.4257 3.6186 $27,523.38
625E25400 34,987.000 FT CONDUIT, 2", 725.04 10.6122 10.2859 $359,872.72
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CONDUIT,

CONDUIT,

CONDUIT,

CONDUIT,

CONDUIT,

CONDUIT,

CONDUIT,
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CONDUIT,

CONDUIT,
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4, 725,
4, 725,
4, 725,
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725.051

.04

04, AS PER PLAN
05

05, AS PER PLAN
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.04
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052, AS PER PLAN
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MULTICELL

CONCRETE ENCASED

Calendar Year 2014 by Item

Avg Unit
Price Bid
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12.

15.

l6.

18.

11.

30.

19.

20.

11.

7

425

19

11

.5939

.9245

.0982

.1263

1900

7000

.0433

5689

9243

.6403

.0084

. 7065

7920

8347

4434

3017

.6842

.5152

.1738

4600

.0900

.4800

.0086

L2255

10.

12.

l6.

15.

13.

15.

35.

17.

19.

15.

12.

Avg Unit
Price Awded

8550

L7723

.6525

.1304

0000

0000

.5000

5064

5593

L4207

.1260

.6602

7000

4188

9775

2500

.5264

.8656

.8095

.5500

.5000

.4000

2403

3329

Total Amt
Awarded
$12,798.00
$52,223.75
$10,926.25
$114,643.39
$4,716.00
$400.00
$92.50
$315,074.68
$800.00
$28,116.12
$2,752.65
$19,130.28
$690.80
$27,485.00
$71,766.00
$2,213.75
$28,331.07
$527.90
$49,610.10
$11,238.15
$22,500.00
$148.00
$26,640.00

$18,043.00
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625E25803 5,309.000 FT CONDUIT, CONCRETE ENCASED, AS PER PLAN 296.7476 280.3937 $1,488,610.00
625E25900 6,033.500 FT CONDUIT, JACKED OR DRILLED UNDER 29.6934 30.5890 $184,558.80

PAVEMENT
625E25902 18,779.000 FT CONDUIT, JACKED OR DRILLED, 725.04 34.5996 33.8727 $636,095.26
625E25903 4,242.000 FT CONDUIT, JACKED OR DRILLED, 725.04, AS 41.3689 34.7264 $147,309.25
PER PLAN
625E25904 844.000 FT CONDUIT, JACKED OR DRILLED, 725.05 30.5400 30.0000 $25,320.00
625E25906 422.000 FT CONDUIT, JACKED OR DRILLED, 725.051 40.2000 40.2000 $16,964.40
625E25908 305.000 FT CONDUIT, JACKED OR DRILLED, 725.052 32.3917 32.0000 $9,760.00
625E25909 432.000 FT CONDUIT, JACKED OR DRILLED, 725.052, AS 32.7230 32.0417 $13,842.00
PER PLAN
625E25910 20,382.000 FT CONDUIT CLEANED AND CABLES REMOVED 0.5909 0.5018 $10,228.36
625E25911 1,727.000 FT CONDUIT CLEANED AND CABLES REMOVED, AS 2.2323 0.5078 $877.00
PER PLAN
625E25920 32,490.000 FT CONDUIT, MISC.: 42.1381 14.3964 $467,740.00
625E25930 4.000 EACH CONDUIT, MISC.: 835.7100 120.0000 $480.00
625E26250 172.000 EACH LUMINAIRE, CONVENTIONAL 304.6529 294.0248 $50,572.26
625E26251 727.000 EACH LUMINAIRE, CONVENTIONAL, AS PER PLAN 300.8426 292.3865 $212,564.96
625E26253 6.000 EACH LUMINAIRE, CONVENTIONAL, SOLID STATE 788.7500 775.0000 $4,650.00

(LED), AS PER PLAN

625E26260 87.000 EACH LUMINAIRE, HIGH MAST 735.3245 738.4938 $64,248.96
625E26261 329.000 EACH LUMINAIRE, HIGH MAST, AS PER PLAN 676.3595 675.5006 $222,239.70
625E26270 3.000 EACH LUMINAIRE, LOW MAST 643.3333 600.0000 $1,800.00
625E26271 46.000 EACH LUMINAIRE, LOW MAST, AS PER PLAN 608.5023 558.4783 $25,690.00
625E27400 21.000 EACH LUMINAIRE, POST TOP 1,043.0232 1,211.9048 $25,450.00
625E27401 141.000 EACH LUMINAIRE, POST TOP, AS PER PLAN 1,034.5955 1,046.4184 $147,545.00
625E27500 43.000 EACH LUMINAIRE, UNDERPASS 1,396.2652 1,368.8186 $58,859.20
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625E27501 94.000 EACH LUMINAIRE, UNDERPASS, AS PER PLAN 671.3044 668.1628 $62,807.30
625E27520 7.000 EACH REMOVAL OF LUMINAIRE AND REERECTION 216.4236 217.5000 $1,522.50
625E27550 71.000 EACH LUMINAIRE, DECORATIVE 1,526.2000 1,673.0000 $118,783.00
625E27551 366.000 EACH LUMINAIRE, DECORATIVE, AS PER PLAN 687.3135 655.9527 $240,078.68
625E27561 1.000 EACH LUMINAIRE, INSTALLATION ONLY, AS PER 152.0000 145.0000 $145.00

PLAN
625E27600 9,651.000 EACH LUMINAIRE, MISC.: 104.9325 72.7470 $702,081.55
625E27700 58,752.000 FXMT LUMINAIRE, MISC.: 2.9296 2.7841 $163,572.00
625E27800 113.000 EACH BALLAST, MISC.: 157.8125 108.1858 $12,225.00
625E28000 4.000 EACH GLARE SHIELD 80.1700 80.3400 $321.36
625E28001 2.000 EACH GLARE SHIELD, AS PER PLAN 75.0000 100.0000 $200.00
625E29000 110,501.500 FT TRENCH 7.0792 6.1903 $684,035.69
625E29001 2,518.000 FT TRENCH, AS PER PLAN 17.3344 12.8737 $32,416.00
625E29002 101,648.000 FT TRENCH, 24" DEEP 5.2253 4.6888 $476,609.32
625E29003 2,306.000 FT TRENCH, 24" DEEP, AS PER PLAN 6.4169 5.8805 $13,560.50
625E29010 20,201.000 FT TRENCH, 30" DEEP 8.3185 8.9996 $181,800.70
625E29101 2,316.000 FT TRENCH, 36" DEEP, AS PER PLAN 10.9651 7.0959 $16,434.00
625E29200 575.000 FT TRENCH, 48" DEEP 9.1867 13.0500 $7,503.75
625E29400 252.000 FT TRENCH IN PAVED AREA 30.6770 34.0446 $8,579.25
625E29401 27.000 FT TRENCH IN PAVED AREAS, AS PER PLAN 33.5400 35.0000 $945.00
625E29500 411.000 FT TRENCH IN PAVED AREA, TYPE A 34.1380 29.3747 $12,073.00
625E29501 319.000 FT TRENCH IN PAVED AREA, TYPE A, AS PER 35.1737 33.1944 $10,589.00

PLAN
625E29600 1,150.000 FT TRENCH IN PAVED AREA, TYPE B 39.4828 32.2548 $37,093.00
625E29601 2,088.000 FT TRENCH IN PAVED AREA, TYPE B, AS PER 41.1750 46.7000 $97,509.60

PLAN
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625E29900 134.000 EACH JUNCTION BOX 529.4139 554.1024 $74,249.72
625E29901 16.000 EACH JUNCTION BOX, AS PER PLAN 2,389.8171 3,304.6875 $52,875.00
625E29910 7.000 EACH TRANSITION JUNCTION BOX 1,606.5757 1,562.4500 $10,937.15
625E29911 2.000 EACH TRANSITION JUNCTION BOX, AS PER PLAN 1,549.9167 1,606.7500 $3,213.50
625E29920 104.000 EACH STRUCTURE JUNCTION BOX 1,520.0178 1,452.2677 $151,035.84
625E29921 17.000 EACH STRUCTURE JUNCTION BOX, AS PER PLAN 1,697.5758 1,823.5294 $31,000.00
625E29930 31.000 EACH MEDIAN JUNCTION BOX 2,087.4339 1,874.4361 $58,107.52
625E29931 13.000 EACH MEDIAN JUNCTION BOX, AS PER PLAN 2,553.3709 1,752.1385 $22,777.80
625E29940 7.000 EACH BARRIER JUNCTION BOX 2,067.4926 2,524.2857 $17,670.00
625E30700 612.000 EACH PULL BOX, 725.08, 18" 707.2797 681.5989 $417,138.51
625E30701 72.000 EACH PULL BOX, 725.08, 18", AS PER PLAN 684.0338 675.4861 $48,635.00
625E30702 5.000 EACH PULL BOX, 725.06, 18" 600.0000 250.0000 $1,250.00
625E30706 262.000 EACH PULL BOX, 725.08, 24" 811.4258 824.8654 $216,114.74
625E30707 16.000 EACH PULL BOX, 725.08, 24", AS PER PLAN 789.1359 764.3750 $12,230.00
625E30708 7.000 EACH PULL BOX, 725.06, 24" 815.9333 791.4000 $5,539.80
625E30711 77.000 EACH PULL BOX, 725.08, 32", AS PER PLAN 1,439.4699 1,350.6494 $104,000.00
625E31200 2.000 EACH PULL BOX, 725.07, 13"X18" 757.7778 750.0000 $1,500.00
625E31410 4.000 EACH PULL BOX, 725.06, 13"X24" 480.4567 500.0000 $2,000.00
625E31411 83.000 EACH PULL BOX, 725.06, 13"X24", AS PER PLAN 451.3063 407.0916 $33,788.60
625E31420 27.000 EACH PULL BOX, 725.06, 17"X30" 834.1580 815.3704 $22,015.00
625E31421 30.000 EACH PULL BOX, 725.06, 17"X30", AS PER PLAN 478.1164 467.4933 $14,024.80
625E31430 1.000 EACH PULL BOX, 725.06, 24X36" 1,020.0000 800.0000 $800.00
625E31431 4.000 EACH PULL BOX, 725.06, 17X30", AS PER PLAN 562.2800 696.2000 $2,784.80
625E31451 52.000 EACH PULL BOX, AS PER PLAN 1,054.0068 891.7419 $46,370.58
625E31506 4.000 EACH PULL BOX REMOVED AND REPLACED 860.0000 787.5000 $3,150.00
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625E31507 16.000 EACH PULL BOX REMOVED AND REPLACED, AS PER 920.7323 922.5000 $14,760.00

PLAN
625E31510 557.000 EACH PULL BOX REMOVED 127.6330 105.2079 $58,600.79
625E31511 37.000 EACH PULL BOX REMOVED, AS PER PLAN 202.9171 230.1216 $8,514.50
625E31600 234.000 EACH PULL BOX, MISC.: 806.5508 839.8479 $196,524.42
625E32000 2,101.000 EACH GROUND ROD 167.4338 165.8326 $348,414.38
625E32001 125.000 EACH GROUND ROD, AS PER PLAN 184.6234 164.4215 $20,552.69
625E33000 26.000 EACH STRUCTURE GROUNDING SYSTEM 4,180.2290 3,642.9738 $94,717.32
625E33001 9.000 EACH STRUCTURE GROUNDING SYSTEM, AS PER PLAN 2,735.1989 2,531.0711 $22,779.64
625E33100 22.000 EACH CIRCUIT BREAKER, TOWER LIGHTING 270.1987 165.9091 $3,650.00
625E33101 1.000 EACH CIRCUIT BREAKER, TOWER LIGHTING, AS PER 566.6667 350.0000 $350.00
PLAN
625E34000 9.000 EACH POWER SERVICE 3,203.4118 2,672.2222 $24,050.00
625E34001 77.000 EACH POWER SERVICE, AS PER PLAN 4,997.2358 5,237.9378 $403,321.21
625E34011 6.000 EACH POWER SERVICE REFURBISHED, AS PER PLAN 2,452.3350 3,200.0000 $19,200.00
625E34450 7.000 EACH CONTROL CENTER CABINET, COMPLETE 7,448.9408 7,561.8043 $52,932.63
625E34451 16.000 EACH CONTROL CENTER CABINET, COMPLETE, AS PER 1,939.3723 1,675.0000 $26,800.00
PLAN
625E34507 232.000 EACH CONTROL CENTER MAINTENANCE ITEM, AS PER 80.4366 59.9138 $13,900.00
PLAN
625E35000 4.000 EACH REERECT EXISTING LIGHT POLE 576.9563 342.5000 $1,370.00
625E35010 8.000 EACH REMOVE AND REERECT EXISTING LIGHT POLE 459.9163 396.5625 $3,172.50
625E35011 9.000 EACH REMOVE AND REERECT EXISTING LIGHT POLE, 1,084.4078 1,153.2222 $10,379.00

AS PER PLAN

625E35021 3.000 EACH RE-ERECT EXISTING LIGHT TOWER, AS PER 2,968.4255 2,100.0000 $6,300.00
PLAN
625E35100 15.000 EACH REERECT EXISTING LUMINAIRE 94.2046 84.2800 $1,264.20
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625E35101 18.000 EACH REERECT EXISTING LUMINAIRE, AS PER PLAN 101.8706 84.0000 $1,512.00
625E35521 10.000 EACH REMOVE AND REERECT BRACKET ARM, AS PER 245.5172 230.0000 $2,300.00
PLAN
625E36000 153,786.000 FT SPECIAL - PLASTIC CAUTION TAPE 0.4068 0.4660 $71,666.92
625E36001 1,030.000 FT PLASTIC CAUTION TAPE, AS PER PLAN 0.4754 0.6422 $661.49
625E36201 1,285.000 FT POWER CABLE FOR LIGHT TOWER, AS PER PLAN 5.0771 3.8949 $5,005.00
625E37001 1.000 LS SERVICE TO UNDERPASS LIGHTING, AS PER 8,483.3333 10,000.0000 $10,000.00
PLAN
625E37100 10.000 EACH SERVICE TO UNDERPASS LIGHTING 10,380.6007 10,876.7020 $108,767.02
625E37101 12.000 EACH SERVICE TO UNDERPASS LIGHTING, AS PER 7,985.9903 6,665.8667 $79,990.40
PLAN
625E37211 500.000 EACH LIGHTING, MINIMAL MAINTENANCE, AS PER 151.2500 100.0000 $50,000.00
PLAN
625E39000 1.000 LS TEMPORARY LIGHTING 1,275.4600 2,700.0000 $2,700.00
625E39520 42.000 EACH PULL BOX CLEANED 104.5608 125.6667 $5,278.00
625E40000 22.000 LS SPECIAL - MAINTAIN EXISTING LIGHTING 19,046.4304 21,871.7445 $481,178.38
625E40010 13.000 EACH SPECIAL - REPLACEMENT OF EXISTING 1,623.9503 1,594.6023 $20,729.83

LIGHTING UNIT

625E50000 185.000 EACH REPAIRING UNDERGROUND BREAK OF CABLE IN 236.1115 156.7568 $29,000.00
DUCT OR CONDUIT

625E50001 1.000 EACH REPAIRING UNDERGROUND BREAK OF CABLE IN 520.0000 500.0000 $500.00
DUCT OR CONDUIT, AS PER PLAN

625E50100 1,228.000 EACH TROUBLESHOOTING UNDERGROUND AND ABOVE 118.2288 65.8388 $80,850.00
GROUND CIRCUITRY PROBLEM

625E50301 150.000 EACH FRANGIBLE BASE, AS PER PLAN 351.2150 275.0000 $41,250.00

625E50400 1.000 EACH REPAIR INTEGRAL LUMINAIRE LOWERING 500.0000 500.0000 $500.00
MECHANISM OF TOWER LIGHTING FIXTURE

625E50401 21.000 EACH REPAIR INTEGRAL LUMINAIRE LOWERING 2,751.2784 1,827.3810 $38,375.00
MECHANISM OF TOWER LIGHTING FIXTURE, AS PER PLAN

625E50451 12.000 EACH SECONDARY SURGE PROTECTOR, AS PER PLAN 126.1289 158.3333 $1,900.00
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625E50500 156.000 EACH SPECIAL - EMERGENCY RESPONSE-KNOCKDOWN, 173.2336 184.2949 $28,750.00

ROADWAY HAZARD AND/OR LIVE EXPOSED WIRE

625E60010 3.000 EACH LIGHT POLE REMOVED FOR REERECTION 415.5136 340.0000 $1,020.00

625E70001 15.000 EACH LIGHTING CONTACTOR, AS PER PLAN 274.4318 280.0000 $4,200.00

625E75350 46.000 EACH LIGHT TOWER REMOVED 1,206.2544 1,004.4313 $46,203.84

625E75351 18.000 EACH LIGHT TOWER REMOVED, AS PER PLAN 1,314.2991 1,664.8178 $29,966.72

625E75360 6.000 EACH LIGHT TOWER REMOVED FOR STORAGE 1,626.7586 1,462.5000 $8,775.00

625E75361 1.000 EACH LIGHT TOWER REMOVED FOR STORAGE, AS PER 4,537.1667 3,600.0000 $3,600.00
PLAN

625E75400 128.000 EACH LIGHT POLE REMOVED 293.5750 256.8604 $32,878.13

625E75401 451.000 EACH LIGHT POLE REMOVED, AS PER PLAN 179.8874 114.9838 $51,857.69

625E75402 20.000 EACH LIGHT POLE REMOVED FOR STORAGE 250.9065 275.7075 $5,514.15

625E75403 50.000 EACH LIGHT POLE REMOVED FOR STORAGE, AS PER 231.6048 222.6900 $11,134.50
PLAN

625E75410 2.000 EACH LIGHT POLE REMOVED FOR REUSE 106.2950 200.0000 $400.00

625E75411 1.000 EACH LIGHT POLE REMOVED FOR REUSE, AS PER 328.2500 500.0000 $500.00
PLAN

625E75500 141.000 EACH LIGHT POLE FOUNDATION REMOVED 212.9237 172.3677 $24,303.84

625E75501 299.000 EACH LIGHT POLE FOUNDATION REMOVED, AS PER 145.7962 97.3903 $29,119.69
PLAN

625E75502 1.000 EACH PORTION OF LIGHT POLE FOUNDATION REMOVED 286.6667 250.0000 $250.00

625E75503 3.000 EACH PORTION OF LIGHT POLE FOUNDATION 334.1667 250.0000 $750.00

REMOVED, AS PER PLAN

625E75504 40.000 EACH LUMINAIRE REMOVED FOR STORAGE 86.0256 94.8750 $3,795.00

625E75505 55.000 EACH LUMINAIRE REMOVED FOR STORAGE, AS PER 98.2415 167.0273 $9,186.50
PLAN

625E75506 450.000 EACH LUMINAIRE REMOVED 67.3299 60.2266 $27,101.99

625E75507 207.000 EACH LUMINAIRE REMOVED, AS PER PLAN 58.4285 59.5212 $12,320.88
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625E75508 14.000 EACH LUMINAIRE REMOVED FOR REUSE 79.9921 89.2857 $1,250.00
625E75510 24.000 EACH POWER SERVICE REMOVED 499.5253 444.9738 $10,679.37
625E75511 11.000 EACH POWER SERVICE REMOVED, AS PER PLAN 609.2441 666.0818 $7,326.90
625E75520 187.000 EACH LUMINAIRE SUPPORT REMOVED 134.4040 111.8148 $20,909.36
625E75522 124.000 EACH LUMINAIRE SUPPORT FOUNDATION REMOVED 227.6932 125.0878 $15,510.89
625E75540 41.000 EACH LIGHT TOWER FOUNDATION REMOVED 698.3430 729.0756 $29,892.10
625E75541 16.000 EACH LIGHT TOWER FOUNDATION REMOVED, AS PER 681.5622 749.0469 $11,984.75

PLAN
625E75550 12,365.000 FT DISTRIBUTION CABLE REMOVED 0.5674 0.6466 $7,995.05
625E75551 5,335.000 FT DISTRIBUTION CABLE REMOVED, AS PER PLAN 3.1578 1.3773 $7,348.00
625E75800 67.000 EACH DISCONNECT CIRCUIT 132.4627 157.5518 $10,555.97
625E75801 97.000 EACH DISCONNECT CIRCUIT, AS PER PLAN 131.3695 150.9639 $14,643.50
625E98000 10,039.000 EACH LIGHTING, MISC.: 76.1640 56.6495 $568,703.88
625E98100 17,282.000 FT LIGHTING, MISC.: 1.0848 0.8001 $13,828.00
625E98200 10.000 LS LIGHTING, MISC.: 21,014.9323 17,871.2000 $178,712.00
625E98700 940.000 HOUR LIGHTING, MISC.: 92.1410 96.8085 $91,000.00
625E99000 6.000 LS SPECIAL - LIGHTING 388,180.2852 390,117.3717 $2,340,704.23
626E00100 16,771.000 EACH BARRIER REFLECTOR, TYPE A 6.4699 6.1547 $103,219.78
626E00101 3.000 EACH BARRIER REFLECTOR, TYPE A, AS PER PLAN 8.5133 8.5000 $25.50
626E99000 4.000 LS SPECIAL - BARRIER REFLECTORS 943.0000 1,233.7500 $4,935.00
630E01100 7.000 FT GROUND MOUNTED SUPPORT, NO. 1 POST 35.0000 50.0000 $350.00
630E02100 14,100.100 FT GROUND MOUNTED SUPPORT, NO. 2 POST 8.2659 7.9519 $112,123.11
630E03100 66,514.400 FT GROUND MOUNTED SUPPORT, NO. 3 POST 7.7946 7.2923 $485,045.02
630E03101 10,343.300 FT GROUND MOUNTED SUPPORT, NO. 3 POST, AS 7.7892 7.6662 $79,293.75

PER PLAN
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630E04100 2,468.750 FT GROUND MOUNTED SUPPORT, NO. 4 POST 10.8443 10.2770 $25,371.30
630E04101 159.500 FT GROUND MOUNTED SUPPORT, NO. 4 POST, AS 10.0000 10.0000 $1,595.00

PER PLAN
630E06100 9,425.200 FT GROUND MOUNTED SUPPORT, NO. 6 POST 11.8711 10.6884 $100,740.54
630E06400 1,904.400 FT GROUND MOUNTED SUPPORT, S4X7.7 BEAM 13.9996 13.4880 $25,686.60
630E06500 2,405.500 FT GROUND MOUNTED SUPPORT, W6X9 BEAM 14.5114 14.1227 $33,972.10
630E07000 845.600 FT GROUND MOUNTED SUPPORT, W8X18 BEAM 23.9882 24.1536 $20,424.32
630E07500 2,595.300 FT GROUND MOUNTED SUPPORT, W10X22 BEAM 30.8775 27.0145 $70,110.63
630E07600 4,653.700 FT GROUND MOUNTED SUPPORT, W10X12 BEAM 20.4368 20.1441 $93,744.81
630E08000 1,542.600 FT GROUND MOUNTED SUPPORT, W12X30 BEAM 36.2013 37.1101 $57,246.07
630E08002 27.000 FT ONE WAY SUPPORT, NO. 2 POST 12.3649 13.4074 $362.00
630E08004 3,011.700 FT ONE WAY SUPPORT, NO. 3 POST 7.7644 7.5555 $22,755.00
630E08100 34.000 FT ONE WAY SUPPORT, NO. 4 POST 11.2083 11.0000 $374.00
630E08200 1.000 FT TEMPORARY SIGN SUPPORT, NO. 2 POST 813.6380 750.0000 $750.00
630E08300 123.100 FT TEMPORARY SIGN SUPPORT, NO. 3 POST 76.3825 70.5300 $8,682.24
630E08302 70.000 FT GROUND MOUNTED WOODEN BOX BEAM SUPPORT, 77.2467 78.1300 $5,469.10

TYPE M BEAM

630E08501 28.000 EACH STREET NAME SIGN SUPPORT, AS PER PLAN 126.2500 202.4643 $5,669.00
630E08510 464.000 FT STREET NAME SIGN SUPPORT, NO. 2 POST 10.9649 8.8450 $4,104.06
630E08520 1,503.300 FT STREET NAME SIGN SUPPORT, NO. 3 POST 10.6195 10.5354 $15,837.91
630E08521 322.000 FT STREET NAME SIGN SUPPORT, NO. 3 POST, AS 8.6167 7.8500 $2,527.70
PER PLAN
630E08530 77.000 FT STREET NAME SIGN SUPPORT, NO. 4 POST 11.5508 9.2468 $712.00
630E08600 1,090.000 EACH SIGN POST REFLECTOR 33.8235 33.3499 $36,351.41
630E08601 893.000 EACH SIGN POST REFLECTOR, AS PER PLAN 19.3691 19.8249 $17,703.66
630E09000 431.000 EACH BREAKAWAY BEAM CONNECTION 347.5272 339.7876 $146,448.44
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Number

630E09001

630E09050

630E09100

630E09102

630E09104

630E09106

630E09108

630E09120

630E10702

630E10802

630E10903

630E11002

630E11003

630E11102

630E11206

630E11208

630E11210

Quantity

24.
11.

54.

45.

42.

99.

99.

49.

Summary of Contracts Awarded for Calendar

000

000

000

000

000

000

000

000

U/M

EACH
EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Item Description

BREAKAWAY BEAM CONNECTION, AS PER PLAN
TRIANGULAR SLIP BASE CONNECTION

SURFACE PREPARATION, EXISTING SUPPORT
SECTION

SURFACE PREPARATION, NEW SUPPORT SECTION

COATING, EPOXY PRIME COAT, SUPPORT
SECTION

COATING, EPOXY INTERMEDIATE COAT,
SUPPORT SECTION

COATING, URETHANE TOP COAT, SUPPORT
SECTION

COATING, ORGANIC ZINC PRIME COAT,
SUPPORT SECTION

OVERHEAD SIGN SUPPORT, TYPE TC-16.21,
DESIGN 7

OVERHEAD SIGN SUPPORT, TYPE TC-16.21,
DESIGN 8

OVERHEAD SIGN SUPPORT, TYPE TC-16.21,
DESIGN 9, AS PER PLAN

OVERHEAD SIGN SUPPORT, TYPE TC-16.21,
DESIGN 10

OVERHEAD SIGN SUPPORT, TYPE TC-16.21,
DESIGN 10, AS PER PLAN

OVERHEAD SIGN SUPPORT, TYPE TC-16.21,
DESIGN 11

OVERHEAD SIGN SUPPORT, TYPE TC-16.21,
DESIGN 13

OVERHEAD SIGN SUPPORT, TYPE TC-16.21,
DESIGN 13, AS PER PLAN

OVERHEAD SIGN SUPPORT, TYPE TC-16.21,
DESIGN 14

Year 2014 by Item

Avg Unit

Price

566

109.

1,618.

147.

9,934.

6,868.

7,965.

11, 716.

8,838.

9,312.

11,315.

11,225.

11,200.

Bid

L6667

9720

7825

6115

.1183

.5498

.5740

.8199

1400

1633

0000

2150

3333

6660

6364

0000

0000

Avg Unit
Price Awded

450.
40.

1,475.

148.

245.

237.

10,018.

5,800.

7,500.

9,250.

8,800.

10, 442.

13,011.

11,225.

11,200.

0000

0000

8178

4444

.0229

7156

8368

L7143

2800

0000

0000

0000

0000

2200

7500

0000

0000

Total Amt
Awarded

$10,800.00
$440.00

$79,694.16

$6,680.00

$15,666.96
$24,325.84
$23,545.84
$8,610.00
$10,018.28
$5,800.00
$7,500.00
$27,750.00
$8,800.00
$31,326.66
$52,047.00
$22,450.00

$33,600.00
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630E20300

630E20400

630E20500

630E20600

630E20700

630E20701

630E20800

630E20900

630E21000

630E21001

630E21200

630E30900

630E35500

630E35501

630E45500

630E45501

630E66500

Quantity

3.

19.

18.

22.

22.

11.

10.

29.
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000

U/M

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Item Description

OVERHEAD SIGN
DESIGN 3

OVERHEAD SIGN
DESIGN 4

OVERHEAD SIGN
DESIGN 5

OVERHEAD SIGN
DESIGN 6

OVERHEAD SIGN
DESIGN 7

OVERHEAD SIGN

SUPPORT,

SUPPORT,

SUPPORT,

SUPPORT,

SUPPORT,

SUPPORT,

DESIGN 7, AS PER PLAN

OVERHEAD SIGN
DESIGN 8

OVERHEAD SIGN
DESIGN 9

OVERHEAD SIGN
DESIGN 10

OVERHEAD SIGN
DESIGN 10, AS

OVERHEAD SIGN
DESIGN 12

COMBINATION OVERHEAD SIGN SUPPORT,

SUPPORT,

SUPPORT,

SUPPORT,

SUPPORT,

PER PLAN

SUPPORT,

TC-9.30, DESIGN 4

OVERHEAD SIGN
DESIGN 6

OVERHEAD SIGN

SUPPORT,

SUPPORT,

DESIGN 6, AS PER PLAN

OVERHEAD SIGN
DESIGN 8

OVERHEAD SIGN

SUPPORT,

SUPPORT,

DESIGN 8, AS PER PLAN

OVERHEAD SIGN

SUPPORT,

TYPE

TYPE

TYPE

TYPE

TYPE

TYPE

TYPE

TYPE

TYPE

TYPE

TYPE

TC-12.

TC-12.

TC-12.

TC-12.

TC-12.

TC-12.

TC-12.

TC-12.

TC-12.

TC-12.

TC-12.

30,

30,

30,

30,

30,

30,

30,

30,

30,

30,

30,

TYPE

TYPE TC-7.65,

TYPE

TYPE

TYPE

TYPE

TC-7.65,

TC-7.65,

TC-7.65,

TC-15.

115

Avg Unit

Price Bid

9,750.0000

8,802.5000

10,297.6229

11,428.9563

12,719.1375

15,261.0000

15,696.0270

15,285.6431

16,464.6373

18,223.0000

17,188.0461

15,014.5080

24,441.0552

34,638.0000

34,085.5834

31,706.0400

44,980.9524

Avg Unit

Price Awded

6,500.0000

9,316.6667

10,148.9474

11,334.4444

12,646.7750

15,200.0000

15,058.8364

15,347.2220

16,110.3673

18,150.0000

17,006.9682

14,463.5700

23,910.0000

34,500.0000

33,403.6290

32,067.7800

45,591.6667

Total Amt
Awarded
$19,500.00
$55,900.00
$192,830.00
$204,020.00
$50,587.10
$15,200.00
$331,294.40
$76,736.11
$354,428.08
$18,150.00
$187,076.65
$14,463.57
$239,100.00
$69,000.00
$968,705.24
$32,067.78

$273,550.00
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Summary of Contracts Awarded for Calendar Year 2014 by Item

Item Quantity u/M Item Description Avg Unit Avg Unit Total Amt
Number Price Bid Price Awded Awarded
630E70021 1.000 EACH OVERHEAD SIGN SUPPORT, DMS TRUSS, 115', 80,791.1260 82,000.0000 $82,000.00

AS PER PLAN
630E70051 1.000 EACH CATWALK, DMS TRUSS, AS PER PLAN 19,164.9880 23,300.0000 $23,300.00

630E70070 1.000 EACH CONCRETE BARRIER MEDIAN OVERHEAD SIGN 13,785.1920 14,300.0000 $14,300.00
SUPPORT FOUNDATION, DM S TRUSS

630E70080 1.000 EACH OVERHEAD SIGN SUPPORT FOUNDATION, DMS 12,230.8860 12,200.0000 $12,200.00
TRUSS

630E74500 58.000 EACH OVERHEAD SIGN SUPPORT, MISC.: 70,020.7066 79,971.9581 $4,638,373.57

630E74701 2.000 EACH OVERHEAD SIGN SUPPORT MODIFICATION, AS 14,417.8571 12,150.0000 $24,300.00
PER PLAN

630E75000 1,193.000 EACH SIGN ATTACHMENT ASSEMBLY 340.9674 349.3406 $416,763.33

630E75700 4.000 EACH SPAN WIRE SIGN SUPPORT, TYPE TC-17.10, 8,832.5000 8,787.5000 $35,150.00
DESIGN 7

630E75900 3.000 EACH SPAN WIRE SIGN SUPPORT, TYPE TC-17.10, 10,922.5000 10,166.6667 $30,500.00
DESIGN 9

630E79000 90.000 EACH SIGN HANGER ASSEMBLY, SPAN WIRE 212.8302 228.2978 $20,546.80

630E79100 205.000 EACH SIGN HANGER ASSEMBLY, MAST ARM 273.8084 269.8107 $55,311.20

630E79101 155.000 EACH SIGN HANGER ASSEMBLY, MAST ARM, AS PER 295.1868 279.1097 $43,262.00
PLAN

630E79500 451.000 EACH SIGN SUPPORT ASSEMBLY, POLE MOUNTED 80.6298 76.2100 $34,370.72

630E79501 35.000 EACH SIGN SUPPORT ASSEMBLY, POLE MOUNTED, AS 137.5518 112.7143 $3,945.00
PER PLAN

630E79600 18.000 EACH SIGN SUPPORT ASSEMBLY, BRIDGE MOUNTED, 946.3724 909.7222 $16,375.00
TYPE 1

630E79604 7.000 EACH SIGN SUPPORT ASSEMBLY, BRIDGE MOUNTED, 1,704.8651 1,614.2857 $11,300.00
TYPE 2

630E79605 11.000 EACH SIGN SUPPORT ASSEMBLY, BRIDGE MOUNTED, 515.7332 520.1027 $5,721.13

TYPE 2, AS PER PLAN

630E79610 51.000 EACH SIGN SUPPORT ASSEMBLY, BARRIER MOUNTED 670.7149 685.2541 $34,947.96
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Item Quantity u/M Item Description Avg Unit Avg Unit Total Amt
Number Price Bid Price Awded Awarded
630E79611 14.000 EACH SIGN SUPPORT ASSEMBLY, BARRIER MOUNTED, 412.1193 395.7143 $5,540.00

AS PER PLAN

630E80100 59,196.860 SF SIGN, FLAT SHEET 14.2435 13.9219 $824,131.90
630E80101 606.800 SF SIGN, FLAT SHEET, AS PER PLAN 22.2810 19.4775 $11,818.92
630E80200 47,197.200 SF SIGN, GROUND MOUNTED EXTRUSHEET 14.2365 13.3479 $629,981.47
630E80201 4,798.000 SF SIGN, GROUND MOUNTED EXTRUSHEET, AS PER 13.9926 13.1596 $63,140.00
PLAN
630E80224 87,220.300 SF SIGN, OVERHEAD EXTRUSHEET 14.9877 14.2292 $1,241,073.18
630E80225 2,539.000 SF SIGN, OVERHEAD EXTRUSHEET, AS PER PLAN 15.7500 15.0000 $38,085.00
630E80300 820.000 SF SIGN, TEMPORARY OVERLAY 20.8966 20.5862 $16,880.70
630E80400 55.000 SF SIGN, PERMANENT OVERLAY 19.2049 16.4455 $904.50
630E80500 115.000 EACH SIGN, DOUBLE FACED, STREET NAME 109.2743 106.6230 $12,261.64
630E80501 109.000 EACH SIGN, DOUBLE FACED, STREET NAME, AS PER 78.1775 58.0734 $6,330.00
PLAN
630E80510 16.000 EACH SIGN, STREET NAME 291.0769 248.5000 $3,976.00
630E80511 25.000 EACH SIGN, DOUBLE FACED, STREET NAME, TYPE H, 201.6582 118.4400 $2,961.00

AS PER PLAN

630E80600 2.000 EACH SIGN, DOUBLE FACED, MILE MARKER 40.1667 35.0000 $70.00
630E81000 22.000 EACH MAINLINE REFERENCE MARKER 135.3420 135.0000 $2,970.00
630E81010 1.000 EACH RAMP REFERENCE MARKER 102.4025 95.0000 $95.00
630E81020 83.000 EACH CONCRETE MEDIAN BARRIER SIGN BRACKET 346.4833 314.4019 $26,095.36
630E81100 4,967.120 SF SIGN ERECTED, FLAT SHEET 3.1177 3.1678 $15,734.72
630E81101 27.000 SF SIGN ERECTED, FLAT SHEET, AS PER PLAN 6.3333 7.0000 $189.00
630E81200 24,124.000 SF SIGN ERECTED, EXTRUSHEET 3.5852 3.5383 $85,358.61
630E81201 13,363.000 SF SIGN ERECTED, EXTRUSHEET, AS PER PLAN 6.3698 4.8574 $64,909.95
630E81300 3.000 SF SIGN ERECTED, PERMANENT OVERLAY 10.3533 10.0000 $30.00
630E81304 8.000 SF SIGN ERECTED, TEMPORARY OVERLAY 2.0400 2.0000 $16.00
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Item Quantity u/M Item Description Avg Unit Avg Unit Total Amt
Number Price Bid Price Awded Awarded
630E82000 129.000 EACH SIGN BACKING ASSEMBLY 103.8760 105.8318 $13,652.30
630E83000 136.500 SF COVERING OF SIGN 12.7388 7.2760 $993.18
630E84000 3.000 EACH CONCRETE BARRIER MEDIAN OVERHEAD SIGN 6,202.6343 6,983.3333 $20,950.00

SUPPORT FOUNDATION, TY PE TC-21.40

630E84010 11.000 EACH CONCRETE BARRIER MEDIAN OVERHEAD SIGN 8,804.7744 8,891.1455 $97,802.60
SUPPORT FOUNDATION, TY PE TC-21.50

630E84500 686.000 EACH GROUND MOUNTED BEAM SUPPORT FOUNDATION 704.9162 680.3864 $466,745.06
630E84510 232.000 EACH RIGID OVERHEAD SIGN SUPPORT FOUNDATION 3,189.7412 3,089.9425 $716,866.67
630E84511 7.000 EACH RIGID OVERHEAD SIGN SUPPORT FOUNDATION, 3,101.7383 4,901.1429 $34,308.00

AS PER PLAN

630E84520 10.000 EACH SPAN WIRE SIGN SUPPORT FOUNDATION 2,816.4583 2,915.0000 $29,150.00

630E84600 1.000 EACH GROUND MOUNTED PIPE SUPPORT FOUNDATION 337.8040 350.0000 $350.00

630E84900 7,560.000 EACH REMOVAL OF GROUND MOUNTED SIGN AND 12.3771 11.9874 $90,624.89
DISPOSAL

630E85000 164.000 EACH REMOVAL OF GROUND MOUNTED SIGN AND 16.6510 15.5043 $2,542.70
STORAGE

630E85001 203.000 EACH REMOVAL OF GROUND MOUNTED SIGN AND 13.1566 14.6650 $2,977.00

STORAGE, AS PER PLAN

630E85100 922.000 EACH REMOVAL OF GROUND MOUNTED SIGN AND 52.2052 50.7659 $46,806.12
REERECTION
630E85101 15.000 EACH REMOVAL OF GROUND MOUNTED SIGN AND 94.5652 110.0000 $1,650.00

REERECTION, AS PER PLAN

630E85200 2.000 EACH REMOVAL OF GROUND MOUNTED SIGN AND 55.0000 50.0000 $100.00
DELIVERY
630E85201 2.000 EACH REMOVAL OF GROUND MOUNTED SIGN AND 17.5100 15.0400 $30.08

DELIVERY, AS PER PLAN

630E85400 514.000 EACH REMOVAL OF GROUND MOUNTED MAJOR SIGN AND 87.2398 85.7346 $44,067.56
DISPOSAL

630E85600 9.000 EACH REMOVAL OF GROUND MOUNTED MAJOR SIGN AND 238.6105 213.3333 $1,920.00
REERECTION
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Item Quantity u/M Item Description Avg Unit Avg Unit Total Amt
Number Price Bid Price Awded Awarded
630E85601 3.000 EACH REMOVAL OF GROUND MOUNTED MAJOR SIGN AND 780.0000 1,143.3333 $3,430.00

REERECTION, AS PER PLAN

630E86002 6,344.000 EACH REMOVAL OF GROUND MOUNTED POST SUPPORT 13.6211 12.4225 $78,808.11
AND DISPOSAL

630E86006 60.000 EACH REMOVAL OF GROUND MOUNTED POST SUPPORT 19.4171 19.0833 $1,145.00
AND STORAGE

630E86007 14.000 EACH REMOVAL OF GROUND MOUNTED POST SUPPORT 76.1657 91.0714 $1,275.00
AND STORAGE, AS PER PLAN

630E86010 124.000 EACH REMOVAL OF GROUND MOUNTED POST SUPPORT 60.5537 46.7944 $5,802.50
AND REERECTION

630E86050 3.000 EACH REMOVAL OF GROUND MOUNTED POST SUPPORT 55.0000 50.0000 $150.00
AND DELIVERY

630E86102 599.000 EACH REMOVAL OF GROUND MOUNTED BEAM SUPPORT 163.2040 166.9361 $99,994.70
AND DISPOSAL

630E86103 61.000 EACH REMOVAL OF GROUND MOUNTED BEAM SUPPORT 323.8190 297.0492 $18,120.00
AND DISPOSAL, AS PER PLAN

630E86250 2.000 EACH REMOVAL OF GROUND MOUNTED BEAM SUPPORT 430.0000 220.0000 $440.00
AND REERECTION

630E86272 10.000 EACH REMOVAL OF GROUND MOUNTED PIPE SUPPORT 72.8743 82.4540 $824.54
AND DISPOSAL

630E86292 14.000 EACH REMOVAL OF GROUND MOUNTED WOODEN BOX 155.6197 117.1429 $1,640.00
BEAM SUPPORT AND DISPO SAL

630E86293 4.000 EACH REMOVAL OF GROUND MOUNTED WOODEN BOX 825.0000 825.0000 $3,300.00
BEAM SUPPORT AND DISPOS AL, AS PER PLAN

630E86310 67.000 EACH REMOVAL OF STRUCTURE MOUNTED SIGN AND 178.7565 167.2863 $11,208.18
DISPOSAL
630E86311 4.000 EACH REMOVAL OF STRUCTURE MOUNTED SIGN AND 232.4400 500.0000 $2,000.00

DISPOSAL, AS PER PLAN

630E86320 4.000 EACH REMOVAL OF STRUCTURE MOUNTED SIGN AND 1,153.8889 1,155.0000 $4,620.00
REERECTION

630E87000 28.000 EACH REMOVAL OF OVERHEAD MOUNTED SIGN AND 143.4216 141.9643 $3,975.00
STORAGE
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Item

Number

630E87100

630E87101

630E87400

630E87401

630E87500

630E87501

630E87510

630E87511

630E87520

630E87521

630E87550

630E88002

630E88300

630E88800

630E89002

630E89100

630E89101

Quantity

54.

21.

1,022.

469.

44.

62.

35.

55.

Summary of Contracts Awarded for Calendar

000

000

000

000

000

000

000

000

U/M

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Item Description

REMOVAL OF OVERHEAD MOUNTED

REERECTION

REMOVAL OF OVERHEAD MOUNTED

REERECTION, AS PER PLAN

REMOVAL OF OVERHEAD MOUNTED

DISPOSAL

REMOVAL OF OVERHEAD MOUNTED

DISPOSAL, AS PER PLAN

SIGN AND

SIGN AND

SIGN AND

SIGN AND

REMOVAL OF POLE MOUNTED SIGN AND

DISPOSAL

REMOVAL OF POLE MOUNTED
DISPOSAL, AS PER PLAN

REMOVAL OF POLE MOUNTED

REMOVAL OF POLE MOUNTED
STORAGE, AS PER PLAN

REMOVAL OF POLE MOUNTED
REERECTION

REMOVAL OF POLE MOUNTED
REERECTION, AS PER PLAN

REMOVAL OF POLE MOUNTED
DELIVERY

SIGN

SIGN

SIGN

SIGN

SIGN

SIGN

AND

AND STORAGE

AND

AND

AND

AND

REMOVAL OF OVERHEAD SIGN SUPPORT AND

STORAGE, TYPE TC-16.21

REMOVAL OF OVERHEAD SIGN SUPPORT AND

STORAGE, TYPE TC-9.10

REMOVAL OF OVERHEAD SIGN SUPPORT AND

STORAGE

REMOVAL OF OVERHEAD SIGN SUPPORT AND

REERECTION, TYPE TC-16.

21

REMOVAL OF OVERHEAD SIGN SUPPORT AND
REERECTION, TYPE TC-12.30

REMOVAL OF OVERHEAD SIGN SUPPORT AND
REERECTION, TYPE TC-12.30, A

S PER PLAN

Year 2014 by Item

Avg Unit Avg Unit
Price Bid Price Awded
273.7071 286.8689
153.4659 160.0000
137.6681 148.1422
243.7500 250.0000
20.0166 18.9250
18.6731 14.6273
23.8206 24.2742
20.2781 17.5714
99.0784 103.2782
3,293.7500 1,500.0000
121.6667 50.0000
940.5820 1,000.0000
995.8333 1,025.0000
307.4375 250.0000
3,077.6400 800.0000
2,888.3160 2,685.0000
3,737.5000 1,850.0000

Total Amt
Awarded
$15,490.92
$3,360.00

$151,401.30
$2,000.00
$8,875.82

$643.60

$1,505.00

$615.00
$5,680.30
$1,500.00
$100.00
$3,000.00
$1,025.00
$1,000.00
$800.00
$5,370.00

$1,850.00
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Item Quantity u/M Item Description Avg Unit Avg Unit Total Amt
Number Price Bid Price Awded Awarded
630E89400 1.000 EACH REMOVAL OF OVERHEAD SIGN SUPPORT AND 6,362.7767 6,350.0000 $6,350.00
REERECTION, TYPE TC-7.65

630E89702 85.000 EACH REMOVAL OF OVERHEAD SIGN SUPPORT AND 1,325.6843 1,333.8606 $113,378.15
DISPOSAL

630E89704 2.000 EACH REMOVAL OF OVERHEAD SIGN SUPPORT AND 812.9167 800.0000 $1,600.00
DISPOSAL, TYPE TC-16.20

630E89706 53.000 EACH REMOVAL OF OVERHEAD SIGN SUPPORT AND 1,163.4292 1,162.4226 $61,608.40
DISPOSAL, TYPE TC-12.30

630E89707 2.000 EACH REMOVAL OF OVERHEAD SIGN SUPPORT AND 1,425.0000 1,425.0000 $2,850.00
DISPOSAL, TYPE TC-12.30, AS PER PLAN

630E89708 1.000 EACH REMOVAL OF OVERHEAD SIGN SUPPORT AND 1,386.5020 892.0000 $892.00
DISPOSAL, TYPE TC-9.30

630E89800 1.000 EACH REMOVAL OF OVERHEAD SIGN SUPPORT AND 737.5000 725.0000 $725.00
DISPOSAL, TYPE TC-9.10

630E89802 29.000 EACH REMOVAL OF OVERHEAD SIGN SUPPORT AND 1,438.3012 1,464.9490 $42,483.52
DISPOSAL, TYPE TC-7.65

630E89803 2.000 EACH REMOVAL OF OVERHEAD SIGN SUPPORT AND 4,941.6650 5,879.8100 $11,759.62
DISPOSAL, TYPE TC-7.65, AS PER PLAN

630E89804 5.000 EACH REMOVAL OF OVERHEAD SIGN SUPPORT AND 1,951.4706 1,797.0000 $8,985.00
DISPOSAL, TYPE TC-15.115

630E89806 15.000 EACH REMOVAL OF OVERHEAD SIGN SUPPORT AND 600.0000 450.0000 $6,750.00
DISPOSAL, TYPE TC-18.24

630E89808 11.000 EACH REMOVAL OF OVERHEAD SIGN SUPPORT AND 650.0000 550.0000 $6,050.00
DISPOSAL, TYPE TC-18.26

630E89810 8.000 EACH REMOVAL OF OVERHEAD SIGN SUPPORT AND 854.6321 808.7500 $6,470.00
DISPOSAL, TYPE TC-17.10

630E89811 2.000 EACH REMOVAL OF OVERHEAD SIGN SUPPORT AND 890.8333 875.0000 $1,750.00
DISPOSAL, TYPE TC-17.10 , AS PER PLAN

630E89812 1.000 EACH REMOVAL OF WOOD POLE AND DISPOSAL 267.5000 60.0000 $60.00

630E89820 1.000 EACH REMOVAL OF OVERHEAD SIGN SUPPORT AND 2,716.6667 1,400.0000 $1,400.00

DELIVERY
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Item Quantity u/M Item Description Avg Unit Avg Unit Total Amt
Number Price Bid Price Awded Awarded
630E89824 3.000 EACH REMOVAL OF OVERHEAD SIGN SUPPORT AND 1,061.4267 1,040.0000 $3,120.00

DELIVERY, TYPE TC-12.30

630E89894 15.000 EACH REMOVAL OF TEMPORARY OVERLAY SIGN AND 205.4450 257.4507 $3,861.76
DISPOSAL
630E89902 26.000 EACH REMOVAL OF MISCELLANEOUS TRAFFIC CONTROL 286.8205 208.0769 $5,410.00
ITEM
630E95000 2.000 Ls SIGNING, MISC.: 3,684.8500 2,250.0000 $4,500.00
630E97700 2,430.000 EACH SIGNING, MISC.: 291.7959 236.7095 $575,204.07
630E97800 3,473.250 SF SIGNING, MISC.: 47.5935 38.4981 $133,713.55
630E97900 3,630.800 FT SIGNING, MISC.: 544.9057 525.9092 $1,909,471.16
630E99000 37.000 Ls SPECIAL - SIGNS AND SUPPORTS 38,335.5579 39,057.9473 $1,445,144.05
631E84301 2.000 EACH SIGN WIRED, AS PER PLAN 574.2475 400.0000 $800.00
631E85000 2.000 EACH DISCONNECT SWITCH, 30 AMP 772.0175 750.0000 $1,500.00
631E85010 1.000 EACH DISCONNECT SWITCH, 60 AMP 1,122.5350 1,000.0000 $1,000.00
631E85030 1.000 EACH DISCONNECT SWITCH, 100 AMP 1,491.2850 1,550.0000 $1,550.00
631E85100 1.000 EACH DISCONNECT SWITCH WITH ENCLOSURE, TYPE X 1,660.5350 1,500.0000 $1,500.00
631E85101 1.000 EACH DISCONNECT SWITCH WITH ENCLOSURE, TYPE 1,168.7500 750.0000 $750.00

X, AS PER PLAN

631E85302 4.000 EACH DISCONNECT SWITCH WITH ENCLOSURE, 30 AMP 629.7313 615.0000 $2,460.00
631E87102 10.000 EACH BALLAST, TYPE CMRI-100-480 380.0000 400.0000 $4,000.00
631E88000 3.000 EACH PHOTOELECTRIC CONTROL 188.4109 101.6667 $305.00
631E89500 5.000 EACH MERCURY VAPOR LUMINAIRE, MISC.: 166.8125 50.0000 $250.00
631E90201 3.000 EACH CHANGEABLE MESSAGE SIGN, UNLIMITED 75,565.4545 70,073.3333 $210,220.00

MESSAGE, AS PER PLAN

631E90501 8.000 EACH INTERNALLY ILLUMINATED FIXED MESSAGE 3,121.2611 3,225.0000 $25,800.00
SIGN, AS PER PLAN

631E93010 1.000 EACH SCHOOL SPEED LIMIT SIGN ASSEMBLY, 36" X 1,724.0000 1,724.0000 $1,724.00
48"

152 |Page



Summary of Contracts Awarded for Calendar Year 2014 by Item

Item Quantity u/M Item Description Avg Unit Avg Unit Total Amt
Number Price Bid Price Awded Awarded
631E93111 2.000 EACH SCHOOL SPEED LIMIT SIGN ASSEMBLY, 4,993.0520 4,950.0000 $9,900.00

36"X72", AS PER PLAN

631E93201 6.000 EACH SCHOOL SPEED LIMIT SIGN ASSEMBLY, AS 3,121.9560 2,500.0000 $15,000.00
PER PLAN
631E93250 12.000 EACH SCHOOL SPEED LIMIT SIGN ASSEMBLY, MISC.: 2,363.9756 1,548.0000 $18,576.00
631E94250 214.000 EACH REMOVAL OF LUMINAIRE 21.6602 23.6816 $5,067.87
631E94251 5.000 EACH REMOVAL OF LUMINAIRE, AS PER PLAN 71.6869 35.0000 $175.00
631E94350 52.000 EACH REMOVAL OF DISCONNECT SWITCH 115.8343 58.3783 $3,035.67
631E94406 94.000 EACH REMOVAL OF SIGNS WIRED 33.9906 34.6873 $3,260.61
631E94450 190.000 EACH REMOVAL OF BALLAST 19.3807 19.4775 $3,700.72
631E94470 80.000 EACH REMOVAL OF SIGN SERVICE 216.6726 147.6195 $11,809.56
631E94490 121.000 EACH REMOVAL, MISC.: 353.4554 323.4711 $39,140.00
631E97700 64.000 EACH SIGN LIGHTING MISC.: 1,113.2001 766.7188 $49,070.00
631E97900 961.000 FT SIGN LIGHTING, MISC.: 0.8250 1.0000 $961.00
632E00303 14.000 EACH VEHICULAR SIGNAL HEAD, 3 SECTION, 12" 767.5275 775.0000 $10,850.00

LENS, 1-WAY, POLYCARBONATE, AS PER PLAN

632E00503 2.000 EACH VEHICULAR SIGNAL HEAD, 5 SECTION, 12" 1,195.5725 1,100.0000 $2,200.00
LENS, 1-WAY, POLYCARBONATE, AS PER PLAN

632E02800 2.000 EACH VEHICULAR SIGNAL HEAD, 3 SECTION, 8" 1,641.9780 1,000.0000 $2,000.00
LENS, 4 WAY

632E03201 8.000 EACH VEHICULAR SIGNAL HEAD, OPTICALLY 2,844.0000 2,465.0000 $19,720.00
PROGRAMMED, 3-SECTION, 12" LENS, 1-WAY,
AS PER PLAN

632E03205 2.000 EACH VEHICULAR SIGNAL HEAD, OPTICALLY 4,502.7500 4,000.0000 $8,000.00
PROGRAMMED, 5 SECTION, 12" LENS, 1-WAY,
AS PER PLAN

632E04800 1.000 EACH VEHICULAR SIGNAL HEAD, (LED), 1 SECTION, 363.2667 404.8000 $404.80
12" LENS, 1-WAY

632E04900 2.000 EACH VEHICULAR SIGNAL HEAD, (LED), 1 SECTION, 882.1371 902.0700 $1,804.14
12" LENS, 4-WAY
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632E04910 12.000 EACH VEHICULAR SIGNAL HEAD, (LED), 3-SECTION, 761.6000 761.4000 $9,136.80

12" LENS, 1-WAY, WI TH BACKPLATE (BLACK)

632E04911 82.000 EACH VEHICULAR SIGNAL HEAD, (LED), 3-SECTION, 809.8543 750.8024 $61,565.80
12" LENS, 1-WAY, WI TH BACKPLATE
(BLACK), AS PER PLAN

632E04913 78.000 EACH VEHICULAR SIGNAL HEAD, (LED), 3-SECTION, 743.9459 686.2282 $53,525.80
12" LENS, 1-WAY, WI TH BACKPLATE
(YELLOW), AS PER PLAN

632E04921 22.000 EACH VEHICULAR SIGNAL HEAD, (LED), 5-SECTION, 1,253.0243 1,254.69009 $27,603.20
12" LENS, 1-WAY, WI TH BACKPLATE
(BLACK), AS PER PLAN

632E04923 24.000 EACH VEHICULAR SIGNAL HEAD, (LED), 5-SECTION, 1,185.4512 1,026.7813 $24,642.75
12" LENS, 1-WAY, WI TH BACKPLATE
(YELLOW), AS PER PLAN

632E04925 2.000 EACH VEHICULAR SIGNAL HEAD, (LED) BLACK, 1,151.5355 1,175.0000 $2,350.00
4-SECTION, 12" LENS, 1-W AY, WITH
BACKPLATE, AS PER PLAN

632E05000 9.000 EACH VEHICULAR SIGNAL HEAD, (LED), 3-SECTION, 518.3333 400.0000 $3,600.00
12" LENS, 1-WAY

632E05001 33.000 EACH VEHICULAR SIGNAL HEAD WITH LED LAMP 792.7007 738.0636 $24,356.10
UNITS, 3-SECTION, 12" LENS, 1-WAY, AS PER PLAN

632E05005 104.000 EACH VEHICULAR SIGNAL HEAD, (LED), 3-SECTION, 543.9421 519.9615 $54,076.00
12" LENS, 1-WAY, PO LYCARBONATE, AS PER PLAN

632E05006 13.000 EACH VEHICULAR SIGNAL HEAD, (LED), BLACK, 789.8833 763.6615 $9,927.60
3-SECTION, 12" LENS, 1- WAY,
POLYCARBONATE WITH BACKPLATE

632E05007 384.000 EACH VEHICULAR SIGNAL HEAD, (LED), BLACK, 704.4136 666.9380 $256,104.21
3-SECTION, 12" LENS, 1- WAY,
POLYCARBONATE, WITH BACKPLATE, AS PER PLAN

632E05065 1.000 EACH VEHICULAR SIGNAL HEAD, (LED), 4-SECTION, 840.0000 840.0000 $840.00
12" LENS, 1-WAY, PO LYCARBONATE, AS PER PLAN

632E05067 2.000 EACH VEHICULAR SIGNAL HEAD, (LED), BLACK, 1,059.4100 767.0000 $1,534.00
4-SECTION, 12" LENS, 1- WAY,
POLYCARBONATE, WITH BACKPLATE, AS PER PLAN

632E05080 2.000 EACH VEHICULAR SIGNAL HEAD, (LED), 5-SECTION, 933.3333 850.0000 $1,700.00
12" LENS, 1-WAY
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632E05081 9.000 EACH VEHICULAR SIGNAL HEAD WITH LED LAMP 1,175.6280 1,183.2111 $10,648.90

UNITS, 5-SECTION, 12" LENS, 1-WAY, AS PER PLAN

632E05085 15.000 EACH VEHICULAR SIGNAL HEAD, (LED), 5-SECTION, 903.1403 845.0000 $12,675.00
12" LENS, 1-WAY, PO LYCARBONATE, AS PER PLAN

632E05086 13.000 EACH VEHICULAR SIGNAL HEAD, (LED), BLACK, 1,208.9306 1,193.5385 $15,516.00
5-SECTION, 12" LENS, 1- WAY,
POLYCARBONATE WITH BACKPLATE

632E05087 91.000 EACH VEHICULAR SIGNAL HEAD, (LED), BLACK, 1,132.9152 1,048.3621 $95,400.95
5-SECTION, 12" LENS, 1- WAY,
POLYCARBONATE, WITH BACKPLATE, AS PER PLAN

632E05317 21.000 EACH VEHICULAR SIGNAL HEAD, (LED), BLACK, 3 651.6667 700.0000 $14,700.00
SECTION, 12"LENS, 1-W AY, POLYCARBONATE,
AS PER PLAN

632E05319 3.000 EACH VEHICULAR SIGNAL HEAD, (LED), BLACK, 3 795.0000 725.0000 $2,175.00
SECTION, 12"LENS, 2-W AY, POLYCARBONATE,
AS PER PLAN

632E05325 5.000 EACH VEHICULAR SIGNAL HEAD, (LED), BLACK, 5 890.0000 850.0000 $4,250.00
SECTION, 12"LENS, 1-W AY, POLYCARBONATE,
AS PER PLAN

632E10001 8.000 EACH RELAMP EXISTING SIGNAL SECTION WITH LED 112.1700 100.0000 $800.00
LAMP UNIT, CIRCULAR RED, AS PER PLAN

632E10011 8.000 EACH RELAMP EXISTING SIGNAL SECTION WITH LED 113.0100 100.0000 $800.00
LAMP UNIT, CIRCULAR YELLOW, AS PER PLAN

632E10021 8.000 EACH RELAMP EXISTING SIGNAL SECTION WITH LED 113.0100 100.0000 $800.00
LAMP UNIT, CIRCULAR GREEN, AS PER PLAN

632E10031 2.000 EACH RELAMP EXISTING SIGNAL SECTION WITH LED 114.4700 100.0000 $200.00
LAMP UNIT, CIRCULAR YELLOW ARROW, AS PER PLAN

632E10041 2.000 EACH RELAMP EXISTING SIGNAL SECTION WITH LED 114.8900 100.0000 $200.00
LAMP UNIT, CIRCULAR GREEN ARROW, AS PER PLAN

632E20101 6.000 EACH PEDESTRIAN SIGNAL HEAD, TYPE A2, AS PER 889.3333 710.0000 $4,260.00
PLAN
632E20511 14.000 EACH PEDESTRIAN SIGNAL HEAD (LED) , TYPE A2, 907.1057 861.9800 $12,067.72

AS PER PLAN

632E20600 2.000 EACH PEDESTRIAN SIGNAL HEAD, TYPE D2 512.2800 442.0000 $884.00
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Item

Number

632E20720

632E20721

632E20730

632E20731

632E20741

632E20750

632E25000

632E25001

632E25010

632E25011

632E26000

632E26001

632E26500

632E26501

632E27004

632E27005

632E27008

632E27009

632E27200

632E27201

Quantity

10.

12.

34.

456.

36.

10.
771.

49.

456.

18.

124.
233.
417.

653.

10.

31.

293.

Summary of Contracts Awarded for Calendar

000

000

000

000

000

000

000

000

000

000

000

000

000

000

000

000

000

.000

U/M

EACH

EACH

EACH

EACH

EACH

EACH
EACH

EACH

EACH

EACH

EACH
EACH
EACH
EACH
EACH
EACH

EACH

EACH

EACH

EACH

Item Description

PEDESTRIAN SIGNAL HEAD (LED) , TYPE D2

PEDESTRIAN SIGNAL HEAD WITH LED LAMP
UNITS , TYPE D2, AS PER PLAN

PEDESTRIAN SIGNAL HEAD (LED) ,
(COUNTDOWN) , TYPE D2

PEDESTRIAN SIGNAL HEAD (LED) ,
(COUNTDOWN) , TYPE D, AS PER P LAN

PEDESTRIAN SIGNAL HEAD (LED) , TYPE D2,
COUNTDOWN, AUDIBLE, AS PER PLAN

ACCESSIBLE PEDESTRIAN PUSHBUTTON
COVERING OF VEHICULAR SIGNAL HEAD

COVERING OF VEHICULAR SIGNAL HEAD, AS
PER PLAN

COVERING OF PEDESTRIAN SIGNAL HEAD

COVERING OF PEDESTRIAN SIGNAL HEAD, AS
PER PLAN

PEDESTRIAN PUSHBUTTON

PEDESTRIAN PUSHBUTTON, AS PER PLAN
DETECTOR LOOP

DETECTOR LOOP, AS PER PLAN

LOOP DETECTOR UNIT

LOOP DETECTOR UNIT, AS PER PLAN

LOOP DETECTOR UNIT, DELAY AND EXTENSION
TYPE

LOOP DETECTOR UNIT, DELAY AND EXTENSION
TYPE, AS PER PLAN

LOOP DETECTOR TIE IN

LOOP DETECTOR TIE IN, AS PER PLAN

Avg Unit
Price Bid

714.

628.

29.

39.

22.

36.

226.

1,057.

953.

162.

155.

232.

235.

71.

52.

L4615

.3025

L9915

.1566

0387

3840

3731

7979

0945

9813

.9044

6118

2989

5095

4452

0000

0290

0000

2306

0837

Year 2014 by Item

Avg Unit
Price Awded

569.

454.

460.

28.

27.

20.

24.

184.

213.

007.

955.

131.

150.

236.

66.

52.

.0000

6667

3176

9500

.3444

.0400

5530

9388

2933

4444

2919

6105

4958

3136

0000

0000

7935

.0000

1536

4590

Total Amt
Awarded
$5,160.00

$6,836.00
$15,446.80
$210,193.20
$24,780.40

$5,810.40
$22,014.36

$1,369.00

$9,253.74

$440.00

$22,852.20
$49,771.24
$420,125.75
$623,819.80
$655.00
$1,500.00

$7,340.60
$1,600.00

$19,383.00

$3,200.00
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Item Quantity u/M Item Description Avg Unit Avg Unit Total Amt
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632E28200 1.000 EACH DISCONNECT SWITCH WITH ENCLOSURE 1,060.7143 1,200.0000 $1,200.00
632E29900 3,100.000 FT MESSENGER WIRE, 7 STRAND, 1/4" DIAMETER 5.5914 6.6482 $20,609.30

WITH ACCESSORIES

632E29901 637.000 FT MESSENGER WIRE, 7 STRAND, 1/4" DIAMETER 4.0743 3.9000 $2,484.30
WITH ACCESSORIES, AS PER PLAN

632E30000 285.000 FT MESSENGER WIRE, 3 STRAND, 1/4" DIAMETER 3.8758 3.4716 $989.40
WITH ACCESSORIES

632E30100 123.000 FT MESSENGER WIRE, 7 STRAND, 5/16" DIAMETER 6.3171 4.2600 $523.98
WITH ACCESSORIES

632E30200 7,878.000 FT MESSENGER WIRE, 7 STRAND, 3/8" DIAMETER 7.9702 5.5490 $43,715.07
WITH ACCESSORIES

632E30300 347.000 FT MESSENGER WIRE, 7 STRAND, 7/16" DIAMETER 8.6825 10.0000 $3,470.00
WITH ACCESSORIES

632E30400 2,852.000 FT MESSENGER WIRE, 7 STRAND, 1/2" DIAMETER 11.0700 13.4999 $38,501.60
WITH ACCESSORIES

632E30500 393.000 FT MESSENGER WIRE, MISC.: 6.7500 4.0000 $1,572.00
632E30600 6,435.000 FT TETHER WIRE, WITH ACCESSORIES 11.9217 12.5587 $80,815.10
632E30601 705.000 FT TETHER WIRE, WITH ACCESSORIES, AS PER PLAN 14.8402 14.6879 $10,355.00
632E30980 1,589.000 FT SIGNAL CABLE, 3 CONDUCTOR, NO. 10 AWG 2.2252 1.6508 $2,623.10
632E40200 3,884.000 FT SIGNAL CABLE, 2 CONDUCTOR, NO. 14 AWG 1.6177 1.5410 $5,985.31
632E40300 13,030.000 FT SIGNAL CABLE, 3 CONDUCTOR, NO. 14 AWG 1.8030 1.5182 $19,782.05
632E40301 1,831.000 FT SIGNAL CABLE, 3 CONDUCTOR, NO. 14 AWG, 4.1022 3.0849 $5,648.50

AS PER PLAN

632E40400 2,904.000 FT SIGNAL CABLE, 4 CONDUCTOR, NO. 14 AWG 1.8000 1.5000 $4,356.00
632E40500 59,317.000 FT SIGNAL CABLE, 5 CONDUCTOR, NO. 14 AWG 1.9487 1.8338 $108,773.66
632E40501 6,103.000 FT SIGNAL CABLE, 5 CONDUCTOR, NO. 14 AWG, 2.5068 2.5466 $15,542.05

AS PER PLAN
632E40700 98,668.000 FT SIGNAL CABLE, 7 CONDUCTOR, NO. 14 AWG 2.2523 2.1488 $212,014.12

632E40701 15,379.000 FT SIGNAL CABLE, 7 CONDUCTOR, NO. 14 AWG, 2.1534 1.7766 $27,322.54
AS PER PLAN
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632E40900 3,470.000 FT SIGNAL CABLE, 9 CONDUCTOR, NO. 14 AWG 2.8005 2.5755 $8,937.00
632E42300 1,303.000 FT SIGNAL CABLE, 3 CONDUCTOR, NO. 12 AWG 2.2083 2.5718 $3,351.00
632E42400 800.000 FT SIGNAL CABLE, 4 CONDUCTOR, NO. 12 AWG 2.7333 3.2500 $2,600.00
632E42500 1,383.000 FT SIGNAL CABLE, 5 CONDUCTOR, NO. 12 AWG 2.0000 2.0000 $2,766.00
632E42700 1,421.000 FT SIGNAL CABLE, 7 CONDUCTOR, NO. 12 AWG 3.0000 3.0000 $4,263.00
632E42900 288.000 FT SIGNAL CABLE, 9 CONDUCTOR, NO. 12 AWG 3.0000 3.0000 $864.00
632E43300 724.000 FT SIGNAL CABLE, MISC.: 1.7804 1.7646 $1,277.54
632E43400 1.000 EACH SIGNAL CABLE, MISC.: 766.0000 400.0000 $400.00
632E50600 397.000 FT INTERCONNECT CABLE, 6 CONDUCTOR, NO. 14 AWG 3.5000 3.5000 $1,389.50
632E52500 2,765.000 FT INTERCONNECT CABLE, 5 CONDUCTOR, NO. 12 AWG 2.3333 2.0000 $5,530.00
632E53202 6,372.000 FT INTERCONNECT CABLE, 6 PAIR, NO. 19 AWG, 2.6853 2.5908 $16,508.57

SOLID, REA (PE-39)

632E53203 550.000 FT INTERCONNECT CABLE, 6 PAIR, NO. 19 AWG, 2.7683 2.5000 $1,375.00
SOLID, REA (PE-39), AS PER PLAN

632E60501 1,245.000 FT INTERCONNECT CABLE, INTEGRAL MESSENGER 5.4875 3.9000 $4,855.50
WIRE TYPE, 5 CONDUCTOR, NO. 14 AWG, AS
PER PLAN

632E62802 7,070.000 FT INTERCONNECT CABLE, INTEGRAL MESSENGER 4.0109 3.3629 $23,776.00
WIRE TYPE, 6 PAIR, NO. 19 AWG, SOLID,
REA (PE-38)

632E62803 5,500.000 FT INTERCONNECT CABLE, INTEGRAL MESSENGER 3.4200 4.2000 $23,100.00
WIRE TYPE, 6 PAIR, NO. 19 AWG, SOLID,
REA (PE-38), AS PER PLAN

632E62810 3,321.000 FT INTERCONNECT CABLE, MISC.: 4.3359 4.1523 $13,789.95
632E62820 10.000 EACH INTERCONNECT, MISC.: 5,905.0000 8,116.5000 $81,165.00
632E62830 5.000 Ls INTERCONNECT, MISC.: 7,226.4084 6,694.6400 $33,473.20
632E64000 74.000 EACH STRAIN POLE FOUNDATION 3,007.2892 3,021.6222 $223,600.04
632E64001 36.000 EACH STRAIN POLE FOUNDATION, AS PER PLAN 2,727.7013 3,218.3333 $115,860.00
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632E64010 174.000 EACH SIGNAL SUPPORT FOUNDATION 2,910.4859 2,776.9497 $483,189.24
632E64011 41.000 EACH SIGNAL SUPPORT FOUNDATION, AS PER PLAN 3,530.4958 3,553.8905 $145,709.51
632E64020 146.000 EACH PEDESTAL FOUNDATION 710.7491 651.2826 $95,087.26
632E64021 67.000 EACH PEDESTAL FOUNDATION, AS PER PLAN 781.9422 814.6567 $54,582.00
632E65200 63,768.000 FT LOOP DETECTOR LEAD-IN CABLE 1.5576 1.4171 $90,363.80
632E65201 6,568.000 FT LOOP DETECTOR LEAD-IN CABLE, AS PER PLAN 1.7194 1.6400 $10,771.25
632E65203 50.000 FT LOOP DETECTOR LEAD-IN CABLE, INTEGRAL 7.4250 4.8500 $242.50
MESSENGER WIRE TYPE, NO. 14 AWG, AS PER
PLAN
632E65300 23,622.000 FT LOOP DETECTOR LEAD-IN CABLE, 2 1.5332 1.5343 $36,243.68

CONDUCTOR, NO. 14 AWG

632E66101 3,505.000 FT POWER CABLE, 1 CONDUCTOR, NO. 10 AWG, AS 1.3875 1.3500 $4,731.75
PER PLAN

632E66104 70.000 FT POWER CABLE, 3 CONDUCTOR, NO. 10 AWG 3.0600 3.0600 $214.20

632E67190 380.000 FT POWER CABLE, 1 CONDUCTOR, NO. 8 AWG 1.8420 1.2455 $473.28

632E67191 100.000 FT POWER CABLE, 1 CONDUCTOR, NO. 8 AWG, AS 3.2100 1.2500 $125.00
PER PLAN

632E67200 3,025.000 FT POWER CABLE, 2 CONDUCTOR, NO. 8 AWG 2.1688 1.2569 $3,802.25

632E67300 601.000 FT POWER CABLE, 3 CONDUCTOR, NO. 8 AWG 3.4659 3.5526 $2,135.13

632E68100 222.000 FT POWER CABLE, 1 CONDUCTOR, NO. 6 AWG 2.9217 1.5000 $333.00

632E68200 1,413.000 FT POWER CABLE, 2 CONDUCTOR, NO. 6 AWG 3.1108 4.0791 $5,763.80

632E68201 99.000 FT POWER CABLE, 2 CONDUCTOR, NO. 6 AWG, AS 8.3375 3.1500 $311.85
PER PLAN

632E68300 4,598.000 FT POWER CABLE, 3 CONDUCTOR, NO. 6 AWG 3.3605 3.6376 $16,725.50

632E68301 42.000 FT POWER CABLE, 3 CONDUCTOR, NO. 6 AWG, AS 3.3633 3.3500 $140.70
PER PLAN

632E69100 1,321.000 FT POWER CABLE, 1 CONDUCTOR, NO. 4 AWG 2.4586 2.1386 $2,825.15

632E69200 1,375.000 FT POWER CABLE, 2 CONDUCTOR, NO. 4 AWG 4.1475 4.8731 $6,700.50
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632E69300

632E69311

632E69320

632E69350

632E69400

632E69500

632E69800

632E69801

632E69900

632E69950

632E70000

632E70001

632E70200

632E70300

632E70400

632E70401

632E70600

632E75003

632E75032

632E75052

632E75103

Quantity

2,001.

39.

17.

Summary of Contracts Awarded for Calendar Year 2014 by Item

000

.000

.000

.000

.000

.000

.000

.000

.000

.000

U/M

FT

FT

FT
FT
FT
FT
FT

FT

FT

FT

EACH
EACH
EACH
EACH
EACH
EACH
EACH

EACH

EACH

EACH

EACH

Item Description Avg Unit
Price Bid

POWER CABLE, 3 CONDUCTOR, NO. 4 AWG 4.8345
POWER CABLE, 1 CONDUCTOR, NO. 2 AWG, AS 4.3275
PER PLAN
POWER CABLE, 3 CONDUCTOR, NO. 2 AWG 7.2100
POWER CABLE, MISC.: 2.9532
SERVICE CABLE, 2 CONDUCTOR, NO. 8 AWG 2.3500
SERVICE CABLE, 2 CONDUCTOR, NO. 6 AWG 2.6030
SERVICE CABLE, 3 CONDUCTOR, NO. 6 AWG 3.5299
SERVICE CABLE, 3 CONDUCTOR, NO. 6 AWG, 3.3633
AS PER PLAN
SERVICE CABLE, 3 CONDUCTOR, NO. 4 AWG 4.6959
SERVICE CABLE, MISC.: 19.7599
POWER SERVICE 1,915.0275
POWER SERVICE, AS PER PLAN 1,612.5544
CONDUIT RISER, 1" DIAMETER 301.2500
CONDUIT RISER, 1-1/2" DIAMETER 303.4458
CONDUIT RISER, 2" DIAMETER 420.5178
CONDUIT RISER, 2" DIAMETER, AS PER PLAN 510.2250
CONDUIT RISER, 3" DIAMETER 606.3636
SIGNAL SUPPORT, TYPE TC-81.21 DESIGN 3 5,800.0000
POLE, WITH MAST ARMS TC-81.21 DESIGN 1
AND DESIGN 1, AS PER PLAN
SIGNAL SUPPORT, TYPE TC-81.21 DESIGN 4 7,017.1675
POLE, WITH MAST ARMS TC-81.21 DESIGN 3 AND DESIGN 1
SIGNAL SUPPORT, TYPE TC-81.21 DESIGN 4 7,450.0000
POLE, WITH MAST ARMS TC-81.21 DESIGN 3 AND DESIGN 3
SIGNAL SUPPORT, TYPE TC-81.21 DESIGN 12 10,499.5333
POLE, WITH MAST ARMS TC-81.21 DESIGN 11

AND DESIGN 2, AS PER

PLAN

Avg Unit

5,600.

6,500.

6,800.

10,499.

Price Awded

.5655

.7500

.0000

.9043

.4000

.2065

.3071

.3500

.2403

L7497

.8571

.3451

.0000

.3333

.1556

L7647

.2500

0000

0000

0000

3000

Total Amt
Awarded

$11,136.50

$275.00

$528.00
$1,666.25
$228.00
$1,425.40
$5,701.45

$335.00

$2,185.20
$697,239.07
$18,850.00
$201,418.79
$375.00
$1,670.00
$13,695.07
$8,700.00
$2,705.00

$5,600.00

$6,500.00
$6,800.00

$10,499.30
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632E75112 1.000 EACH SIGNAL SUPPORT, TYPE TC-81.21 DESIGN 12 9,929.7050 8,500.0000 $8,500.00

POLE, WITH MAST ARMS TC-81.21 DESIGN 11
AND DESIGN 3

632E75163 1.000 EACH SIGNAL SUPPORT, TYPE TC-12.30 DESIGN 5 10,934.5333 10,934.3000 $10,934.30
POLE, WITH MAST ARMS TC-81.21 DESIGN 12
AND DESIGN 3, AS PER PLAN

632E75172 1.000 EACH SIGNAL SUPPORT, TYPE TC-12.30 DESIGN 6 11,749.4220 10, 750.0000 $10,750.00
POLE, WITH MAST ARMS TC-81.21 DESIGN 11
AND DESIGN 11

632E75192 1.000 EACH SIGNAL SUPPORT, TYPE TC-12.30 DESIGN 6 10,661.7857 9,867.0000 $9,867.00
POLE, WITH MAST ARMS TC-81.21 DESIGN 12
AND DESIGN 11

632E75203 1.000 EACH SIGNAL SUPPORT, TYPE TC-12.30 DESIGN 7 14,332.0200 13,450.0000 $13,450.00
POLE, WITH MAST ARMS TC-81.21 DESIGN 12
AND DESIGN 12

632E75206 1.000 EACH SIGNAL SUPPORT, TYPE TC-12.30 DESIGN 7 12,805.0000 11,765.0000 $11,765.00
POLE, WITH MAST ARMS TC-81.21 DESIGN 13
AND DESIGN 2

632E75208 1.000 EACH SIGNAL SUPPORT, TYPE TC-12.30 DESIGN 7 13,049.3580 12,800.0000 $12,800.00
POLE, WITH MAST ARMS TC-81.21 DESIGN 13
AND DESIGN 3

632E75411 2.000 EACH SIGNAL SUPPORT, TYPE TC-12.30 DESIGN 8 16,217.5000 16,035.0000 $32,070.00
POLE, WITH MAST ARMS TC-81.21 DESIGN 13
AND DESIGN 11, AS PER PLAN

632E75454 1.000 EACH SIGNAL SUPPORT, TYPE TC-12.30 DESIGN 9 18,275.0000 17,750.0000 $17,750.00
POLE, WITH MAST ARMS TC-81.21 DESIGN 13
AND DESIGN 13

632E75469 1.000 EACH SIGNAL SUPPORT, TYPE TC-12.30 DESIGN 9 16,326.0975 16,295.0000 $16,295.00
POLE, WITH MAST ARMS TC-81.21 DESIGN 14
AND DESIGN 4, AS PER PLAN

632E76209 2.000 EACH COMBINATION SIGNAL SUPPORT, TYPE 14,963.2500 13,653.0000 $27,306.00
TC-12.30 DESIGN 7 POLE, WIT H MAST ARMS
TC-81.21 DESIGN 13 AND TC-81.21 DESIGN
3, APP
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632E76411 1.000 EACH COMBINATION SIGNAL SUPPORT, TYPE 20,553.5933 19,690.0000 $19,690.00

TC-12.30 DESIGN 8 POLE, WIT H MAST ARMS
TC-81.21 DESIGN 13 AND DESIGN 11, AS PER PLAN

632E76454 1.000 EACH COMBINATION SIGNAL SUPPORT, TYPE 18,245.0000 19,500.0000 $19,500.00
TC-12.30 DESIGN 9 POLE, WIT H MAST ARMS
TC-81.21 DESIGN 13 AND DESIGN 13

632E76480 1.000 EACH COMBINATION SIGNAL SUPPORT, TYPE 19,469.5375 19,000.0000 $19,000.00
TC-12.30 DESIGN 10 POLE, WI TH MAST ARMS
TC-81.21 DESIGN 14 AND DESIGN 11

632E77043 1.000 EACH COMBINATION SIGNAL SUPPORT, TC-81.21, 8,558.7500 8,135.0000 $8,135.00
DESIGN 4 POLE, WITH MA ST ARMS TC-81.21
DESIGN 3 AND DESIGN 2, AS PER PLAN

632E77063 1.000 EACH COMBINATION SIGNAL SUPPORT, TYPE 9,853.0000 9,222.0000 $9,222.00
TC-81.21 DESIGN 11 POLE, WI TH MAST ARMS
TC-81.21 DESIGN 4 AND DESIGN 1, AS PER PLAN

632E77221 2.000 EACH COMBINATION SIGNAL SUPPORT, TYPE 22,212.5025 22,000.0000 $44,000.00
TC-12.30 DESIGN 12 POLE, WI TH MAST ARMS
TC-81.21 DESIGN 14 AND DESIGN 14, AS PER PLAN

632E77230 2.000 EACH SIGNAL SUPPORT, MECHANICAL DAMPER FOR 235.4500 235.0000 $470.00
TC-81.21 MAST ARM (GRE ATER THAN 59' IN LENGTH)

632E77231 16.000 EACH SIGNAL SUPPORT, MECHANICAL DAMPER FOR 542.5860 660.1250 $10,562.00
TC-81.21 MAST ARM (GRE ATER THAN 59' IN LENGTH), AS PER PLAN

632E80102 6.000 EACH SIGNAL SUPPORT, TYPE TC-81.21, DESIGN 1 3,596.1263 3,200.0000 $19,200.00

632E80103 13.000 EACH SIGNAL SUPPORT, TYPE TC-81.21, DESIGN 1, 4,587.8029 4,326.3208 $56,242.17
AS PER PLAN

632E80202 12.000 EACH SIGNAL SUPPORT, TYPE TC-81.21, DESIGN 2 4,020.5734 3,742.0833 $44,905.00

632E80203 21.000 EACH SIGNAL SUPPORT, TYPE TC-81.21, DESIGN 2, 4,915.6110 4,537.9310 $95,296.55
AS PER PLAN

632E80302 18.000 EACH SIGNAL SUPPORT, TYPE TC-81.21, DESIGN 3 5,031.2262 4,971.8889 $89,494.00

632E80303 2.000 EACH SIGNAL SUPPORT, TYPE TC-81.21, DESIGN 3, 5,481.9991 5,338.8850 $10,677.77
AS PER PLAN

632E80402 5.000 EACH SIGNAL SUPPORT, TYPE TC-81.21, DESIGN 4 5,597.5524 5,658.6000 $28,293.00

632E80403 4.000 EACH SIGNAL SUPPORT, TYPE TC-81.21, DESIGN 4, 6,284.5309 6,470.3775 $25,881.51
AS PER PLAN
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632E80502 14.000 EACH SIGNAL SUPPORT, TYPE TC-81.21, DESIGN 11 6,603.8425 6,447.8571 $90,270.00
632E80503 11.000 EACH SIGNAL SUPPORT, TYPE TC-81.21, DESIGN 7,834.9488 7,709.8255 $84,808.08

11, AS PER PLAN
632E80602 5.000 EACH SIGNAL SUPPORT, TYPE TC-81.21, DESIGN 12 7,640.2516 7,367.0000 $36,835.00

632E80603 10.000 EACH SIGNAL SUPPORT, TYPE TC-81.21, DESIGN 8,713.9368 8,399.2900 $83,992.90
12, AS PER PLAN

632E80620 4.000 EACH SIGNAL SUPPORT, TYPE TC-81.21, DESIGN 13 10,570.7638 10,187.5000 $40,750.00

632E80621 4.000 EACH SIGNAL SUPPORT, TYPE TC-81.21, DESIGN 10,773.6583 11,204.5750 $44,818.30
13, AS PER PLAN

632E80628 1.000 EACH SIGNAL SUPPORT, TYPE TC-81.21, DESIGN 14 11,187.5000 11,500.0000 $11,500.00

632E80629 1.000 EACH SIGNAL SUPPORT, TYPE TC-81.21, DESIGN 12,859.1286 13,440.8400 $13,440.84
14, AS PER PLAN

632E80700 27.000 EACH SIGNAL SUPPORT, MISC.: 12,611.7779 12,429.4444 $335,595.00

632E80971 3.000 EACH COMBINATION SIGNAL SUPPORT, TYPE 4,957.0000 4,583.0000 $13,749.00
TC-81.21, DESIGN 1, AS PER PLAN

632E80981 14.000 EACH COMBINATION SIGNAL SUPPORT, TYPE 5,250.7200 4,687.8571 $65,630.00
TC-81.21, DESIGN 2, AS PER PLAN

632E80990 1.000 EACH COMBINATION SIGNAL SUPPORT, TYPE 6,332.5000 5,600.0000 $5,600.00
TC-81.21, DESIGN 3

632E80991 4.000 EACH COMBINATION SIGNAL SUPPORT, TYPE 5,567.5000 5,000.0000 $20,000.00
TC-81.21, DESIGN 3, AS PER PLAN

632E81000 1.000 EACH COMBINATION SIGNAL SUPPORT, TYPE 6,201.6667 5,900.0000 $5,900.00
TC-81.21, DESIGN 4

632E81001 4.000 EACH COMBINATION SIGNAL SUPPORT, TYPE 7,034.2500 6,452.0000 $25,808.00
TC-81.21, DESIGN 4, AS PER PLAN

632E81070 1.000 EACH COMBINATION SIGNAL SUPPORT, TYPE 8,088.7000 8,960.0000 $8,960.00
TC-81.21, DESIGN 11

632E81071 3.000 EACH COMBINATION SIGNAL SUPPORT, TYPE 8,015.3200 8,088.3000 $24,264.90
TC-81.21, DESIGN 11, AS PER PLAN

632E81080 2.000 EACH COMBINATION SIGNAL SUPPORT, TYPE 8,899.4667 9,383.5000 $18,767.00
TC-81.21, DESIGN 12
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632E81081 3.000 EACH COMBINATION SIGNAL SUPPORT, TYPE 9,378.9692 8,862.7667 $26,588.30

TC-81.21, DESIGN 12, AS PER PLAN

632E81090 7.000 EACH COMBINATION SIGNAL SUPPORT, TYPE 11,165.3667 11,708.5714 $81,960.00
TC-81.21, DESIGN 13

632E81091 7.000 EACH COMBINATION SIGNAL SUPPORT, TYPE 9,997.5333 9,489.4286 $66,426.00
TC-81.21, DESIGN 13, AS PER PLAN

632E81700 5.000 EACH COMBINATION SIGNAL SUPPORT, MISC.: 18,175.5671 16,198.0000 $80,990.00

632E82101 20.000 EACH STRAIN POLE, TYPE TC-81.10, DESIGN 1, AS 2,449.9804 2,435.5300 $48,710.60
PER PLAN

632E82500 1.000 EACH STRAIN POLE, TYPE TC-81.10, DESIGN 5 3,814.0000 4,920.0000 $4,920.00

632E82501 3.000 EACH STRAIN POLE, TYPE TC-81.10, DESIGN 5, AS 3,958.9329 3,917.7600 $11,753.28
PER PLAN

632E82600 1.000 EACH STRAIN POLE, TYPE TC-81.10, DESIGN 6 3,567.6800 3,700.0000 $3,700.00

632E83000 14.000 EACH STRAIN POLE, TYPE TC-81.10, DESIGN 10 5,742.9220 5,595.7143 $78,340.00

632E83001 4.000 EACH STRAIN POLE, TYPE TC-81.10, DESIGN 10, 7,159.9125 6,650.0000 $26,600.00

AS PER PLAN

632E83100 6.000 EACH STRAIN POLE, TYPE TC-81.10, DESIGN 11 5,268.9867 5,243.3333 $31,460.00
632E83200 8.000 EACH STRAIN POLE, TYPE TC-81.10, DESIGN 12 6,578.8125 5,950.0000 $47,600.00
632E83201 2.000 EACH STRAIN POLE, TYPE TC-81.10, DESIGN 12, 8,662.3333 8,500.0000 $17,000.00

AS PER PLAN
632E83300 18.000 EACH STRAIN POLE, TYPE TC-81.10, DESIGN 13 10,760.5171 10,066.6667 $181,200.00

632E83301 2.000 EACH STRAIN POLE, TYPE TC-81.10, DESIGN 13, 11,000.0000 10,500.0000 $21,000.00
AS PER PLAN

632E83507 1.000 EACH STRAIN POLE, TYPE TC-81.10, DESIGN 10, 626.0000 588.0000 $588.00
INSTALLATION ONLY, AS PER PLAN

632E84700 1.000 EACH COMBINATION STRAIN POLE, TYPE TC-81.10, 4,220.0000 4,200.0000 $4,200.00
DESIGN 7

632E85100 3.000 EACH COMBINATION STRAIN POLE, TYPE TC-81.10, 6,000.0000 6,000.0000 $18,000.00
DESIGN 11
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632E85321 4.000 EACH COMBINATION STRAIN POLE, TYPE TC-81.10, 1,905.0000 1,075.0000 $4,300.00

DESIGN 13, AS PER P LAN

632E89250 18.000 EACH POLE ENTRANCE FITTING 203.2783 119.4444 $2,150.00

632E89300 6.000 EACH WOOD POLE 1,228.9922 897.8667 $5,387.20

632E89301 12.000 EACH WOOD POLE, AS PER PLAN 999.3808 1,042.0833 $12,505.00

632E89400 8.000 EACH DOWN GUY 405.9419 316.0250 $2,528.20

632E89600 18.000 EACH PEDESTAL, 8' 889.4417 874.0000 $15,732.00

632E89802 3.000 EACH PEDESTAL, 5', TRANSFORMER BASE 425.0000 375.0000 $1,125.00

632E89803 12.000 EACH PEDESTAL, 5', TRANSFORMER BASE, AS PER 762.3914 579.1667 $6,950.00
PLAN

632E89806 1.000 EACH PEDESTAL, 6', TRANSFORMER BASE 437.8571 425.0000 $425.00

632E89900 53.000 EACH PEDESTAL, 8', TRANSFORMER BASE 546.9880 466.9321 $24,747.40

632E89901 33.000 EACH PEDESTAL, 8', TRANSFORMER BASE, AS PER 652.8831 550.4621 $18,165.25
PLAN

632E89905 6.000 EACH PEDESTAL, 10', TRANSFORMER BASE, AS PER 1,183.3333 1,250.0000 $7,500.00
PLAN

632E90000 27.000 EACH PEDESTAL, 11', TRANSFORMER BASE 638.5708 737.8519 $19,922.00

632E90001 11.000 EACH PEDESTAL, 11', TRANSFORMER BASE, AS PER 900.3647 778.6364 $8,565.00
PLAN

632E90010 37.000 EACH PEDESTAL, MISC.: 1,043.2635 1,084.9459 $40,143.00

632E90020 133.000 EACH REMOVAL OF MISCELLANEOUS TRAFFIC SIGNAL 164.0976 156.7029 $20,841.48
ITEM

632E90030 7,486.000 FT REMOVAL OF MISCELLANEOUS TRAFFIC SIGNAL 0.6030 0.4397 $3,291.46
ITEM

632E90100 26.000 EACH REMOVAL OF TRAFFIC SIGNAL INSTALLATION 2,174.0475 2,026.7308 $52,695.00

632E90101 86.000 EACH REMOVAL OF TRAFFIC SIGNAL INSTALLATION, 2,015.5404 2,075.6390 $178,504.95

AS PER PLAN

632E90102 1.000 EACH REMOVAL OF TRAFFIC SIGNAL INSTALLATION 6,889.7033 3,400.0000 $3,400.00
FOR STORAGE
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Item
Number

632E90103

632E90104

632E90200

632E90201

632E90202

632E90206

632E90207

632E90210

632E90212

632E90213

632E90300

632E90400

632E90500

632E90900

632E99000

633E01501

633E01541

633E01550

633E01551

633E01581

633E01661

Quantity

7.

21.
33.

10.

10.

484.

15,911.

14.

17.

44.

Summary of Contracts Awarded for Calendar

000

000

000

000

000

000

000

U/M

EACH

EACH
EACH

EACH

EACH
EACH
EACH
EACH
EACH
EACH
LS
EACH
FT
DAY
LS

EACH

EACH

EACH

EACH

EACH

EACH

Item Description
REMOVAL OF TRAFFIC SIGNAL INSTALLATION
FOR STORAGE, AS PER PLAN
REUSE OF TRAFFIC CONTROL ITEM
REUSE OF VEHICULAR SIGNAL HEAD

REUSE OF VEHICULAR SIGNAL HEAD, AS PER
PLAN

REUSE OF PEDESTRIAN SIGNAL HEAD
REUSE OF SIGNAL SUPPORT

REUSE OF SIGNAL SUPPORT, AS PER PLAN
REUSE OF PEDESTRIAN PUSHBUTTON
REUSE OF CONTROLLER

REUSE OF CONTROLLER, AS PER PLAN
SIGNALIZATION, MISC.:
SIGNALIZATION, MISC.:
SIGNALIZATION, MISC.:
SIGNALIZATION, MISC.:

SPECIAL - TRAFFIC SIGNALS

CONTROLLER UNIT, TYPE TS2/Al, WITH
CABINET, TYPE TS2, AS PER PLAN

CONTROLLER UNIT, TYPE TS2/A2, AS PER
PLAN

Year 2014 by Item

Avg Unit
Price Bid

2,357.3364

589.7391
267.5966

511.6740

230.0190
1,570.0000
2,047.6717

103.3268
1,344.5667
2,009.5000
3,073.3178
6,157.0851

3.8888
2,531.2500
180,093.4591

16,691.8885

3,483.6250

Avg Unit
Price Awded

1,771.4286

641.8857
275.6606

590.0000

208.7000
1,500.0000
1,200.0000

75.0000
1,796.6667
1,763.0000
2,906.4444
4,938.7441

2.9587
3,000.0000
140,821.4286

17,777.4375

2,634.5000

CONTROLLER UNIT, TYPE
CABINET, TYPE TS2

CONTROLLER UNIT, TYPE
CABINET, TYPE TS2, AS

CONTROLLER UNIT, TYPE
CABINET, TYPE TS1, AS

CONTROLLER UNIT, TYPE
CABINET, TYPE 332, AS

TS2/A2, WITH
TS2/A2, WITH
PER PLAN

TS2/A2, WITH
PER PLAN

2070E, WITH
PER PLAN

11,235.

14,277.

13,425.

9,624.

6500

3147

5556

7100

12,000.

15,081.

12,878.

10,000.

0000

9353

3182

0000

Total Amt
Awarded

$12,400.00

$13,479.60
$9,096.80

$5,900.00

$2,087.00
$1,500.00
$1,200.00
$675.00
$5,390.00
$1,763.00
$26,158.00
$2,390,352.15
$47,076.05
$9,000.00
$1,971,500.00

$71,109.75
$2,634.50
$24,000.00
$256,392.90
$566,646.00

$10,000.00
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633E01671 17.000 EACH CONTROLLER UNIT, TYPE 2070E, WITH 8,302.9559 8,014.0000 $136,238.00

CABINET, TYPE 336, AS PER PLAN

633E01681 7.000 EACH CONTROLLER UNIT, TYPE 2070L, WITH 10,512.6415 10,497.1429 $73,480.00
CABINET, TYPE 332, AS PER PLAN

633E01691 3.000 EACH CONTROLLER UNIT, TYPE 2070L, AS PER PLAN 7,128.7319 5,180.6667 $15,542.00
633E39000 1.000 EACH CONTROLLER, MASTER, TRAFFIC RESPONSIVE 5,625.0000 5,100.0000 $5,100.00
633E39001 3.000 EACH CONTROLLER, MASTER, TRAFFIC RESPONSIVE, 6,007.3333 5,610.0000 $16,830.00

AS PER PLAN

633E45000 2.000 EACH GPS (GLOBAL POSITIONING SYSTEM) CLOCK 673.5800 850.0000 $1,700.00
ASSEMBLY
633E65500 1.000 EACH CABINET, TYPE TS-1 7,836.2500 8,165.0000 $8,165.00
633E67000 57.000 EACH CABINET RISER 503.3005 492.8147 $28,090.44
633E67001 10.000 EACH CABINET RISER, AS PER PLAN 622.3811 625.7000 $6,257.00
633E67100 93.000 EACH CABINET FOUNDATION 1,621.4713 1,687.2415 $156,913.46
633E67101 30.000 EACH CABINET FOUNDATION, AS PER PLAN 1,671.0537 1,732.2500 $51,967.50
633E67200 144.000 EACH CONTROLLER WORK PAD 455.1212 286.0890 $41,196.82
633E67201 69.000 EACH CONTROLLER WORK PAD, AS PER PLAN 1,276.1910 923.8404 $63,744.99
633E67300 6.000 EACH PREEMPTION 1,740.4795 1,944.1667 $11,665.00
633E67301 7.000 EACH PREEMPTION, AS PER PLAN 3,481.3319 3,523.5214 $24,664.65
633E67310 55.000 EACH PREEMPTION RECEIVING UNIT 720.3173 746.7273 $41,070.00
633E67311 13.000 EACH PREEMPTION RECEIVING UNIT, AS PER PLAN 900.2276 327.5385 $4,258.00
633E67320 11,978.000 FT PREEMPTION DETECTOR CABLE 1.7912 1.7248 $20,659.20
633E67321 2,230.000 FT PREEMPTION DETECTOR CABLE, AS PER PLAN 1.6843 1.8422 $4,108.00
633E67350 16.000 EACH PREEMPTION PHASE SELECTOR 2,708.6292 2,653.1250 $42,450.00
633E67351 4.000 EACH PREEMPTION PHASE SELECTOR, AS PER PLAN 1,795.7341 1,749.3675 $6,997.47
633E67400 33.000 EACH PREEMPTION CONFIRMATION LIGHT 357.6631 354.7576 $11,707.00
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633E67401 36.000 EACH PREEMPTION CONFIRMATION LIGHT, AS PER 417.0896 397.5972 $14,313.50

PLAN
633E68000 1.000 EACH REMOTE MONITORING STATION 9,966.7375 7,700.0000 $7,700.00
633E68001 2.000 EACH REMOTE MONITORING STATION, AS PER PLAN 39,103.1429 16,915.0000 $33,830.00
633E68510 4.000 EACH COMMUNICATIONS 1,672.1673 1,376.4400 $5,505.76
633E69000 65.000 EACH TIME SWITCH 6,829.2626 6,769.0400 $439,987.60
633E69100 49.000 EACH TIME SWITCH, SOLID STATE DIGITAL 6,022.9435 5,957.5918 $291,922.00
633E69101 51.000 EACH TIME SWITCH, SOLID STATE DIGITAL, AS PER 6,515.9978 6,296.8235 $321,138.00
PLAN
633E71000 1.000 EACH FLASHER CONTROLLER 803.0929 300.6900 $300.69
633E72000 3.000 LS TRAINING 2,905.5264 2,666.6667 $8,000.00
633E72500 3.000 LS SYSTEM ANALYSIS 25,773.6667 26,300.0000 $78,900.00
633E72501 1.000 LS SYSTEM ANALYSIS, AS PER PLAN 24,272.4425 11,850.0000 $11,850.00
633E74000 1.000 EACH UNINTERRUPTIBLE POWER SUPPLY (UPS) 4,200.0000 4,200.0000 $4,200.00
633E74001 5.000 EACH UNINTERRUPTIBLE POWER SUPPLY (UPS), AS 4,957.1429 5,100.0000 $25,500.00
PER PLAN
633E75000 10.000 EACH UNINTERRUPTIBLE POWER SUPPLY (UPS), 1000 4,388.4439 4,329.2760 $43,292.76
WATT
633E75001 93.000 EACH UNINTERRUPTIBLE POWER SUPPLY (UPS), 1000 4,417.5089 4,096.1699 $380,943.80

WATT, AS PER PLAN

633E99000 215.000 EACH CONTROLLER ITEM, MISC.: 2,268.9609 2,202.4676 $473,530.54
633E99100 1,476.000 FT CONTROLLER ITEM, MISC.: 1.8180 1.9000 $2,804.40
633E99300 4.000 Ls CONTROLLER ITEM, MISC.: 213,948.1869 106,013.6875 $424,054.75
638E00090 30.000 FT 3" WATER MAIN DUCTILE IRON PIPE ANSI 166.6000 153.0000 $4,590.00

CLASS 52, BOLTLESS-REST RAINED JOINTS
AND FITTINGS

638E00100 20.000 FT 4" WATER MAIN DUCTILE IRON PIPE ANSI 160.0425 130.0000 $2,600.00
CLASS 52, PUSH-ON JOINTS AND FITTINGS
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Item
Number

638E00105

638E00301

638E00450

638E00600

638E00601

638E00605

638E00700

638E00704

638E00904

638E01050

638E01100

638E01101

638E01110

638E01200

638E01204

Quantity

104.

79.

2,289.

1,711.

222.

332.

50.

39.

150.

157.

1,563.

134.

2,282.

224.

Summary of Contracts Awarded for Calendar

000

000

.000

000

000

000

000

000

000

000

000

000

000

000

000

U/M

FT

FT

FT

FT

FT

FT

FT

FT

FT

FT

FT

FT

FT

FT

FT

Item Description

4" WATER MAIN DUCTILE IRON PIPE ANSI
CLASS 53, PUSH-ON JOINTS AND FITTINGS,
AS PER PLAN

4" WATER MAIN DUCTILE IRON PIPE ANSI
CLASS 52, BOLTLESS-RESTRAINED JOINTS AND
FITTINGS, AS PER PLAN

4" WATER MAIN POLYVINYL CHLORIDE PIPE
AND FITTINGS, ASTM SDR 21

6" WATER MAIN DUCTILE IRON PIPE ANSI
CLASS 52, PUSH-ON JOINTS AND FITTINGS

6" WATER MAIN DUCTILE IRON PIPE ANSI
CLASS 52, PUSH-ON JOINTS AND FITTINGS,
AS PER PLAN

6" WATER MAIN DUCTILE IRON PIPE ANSI
CLASS 53, PUSH-ON JOINTS AND FITTINGS,
AS PER PLAN

6" WATER MAIN DUCTILE IRON PIPE ANSI
CLASS 52, MECHANICAL JOINTS AND FITTINGS

6" WATER MAIN DUCTILE IRON PIPE ANSI
CLASS 53, MECHANICAL JOINTS AND FITTINGS

6" WATER MAIN DUCTILE IRON ANCHORING
PIPE AND FITTINGS

6" WATER MAIN POLYVINYL CHLORIDE PIPE
AND FITTINGS, AWWA CLASS 100

6" WATER MAIN POLYVINYL CHLORIDE PIPE
AND FITTINGS, AWWA CLASS 150

6" WATER MAIN POLYVINYL CHLORIDE PIPE
AND FITTINGS, AWWA CLASS 150, AS PER
PLAN

6" WATER MAIN POLYVINYL CHLORIDE PIPE
AND FITTINGS, AWWA C90 0, DR14

8" WATER MAIN DUCTILE IRON PIPE ANSI
CLASS 52, PUSH-ON JOINTS AND FITTINGS

8" WATER MAIN DUCTILE IRON PIPE ANSI
CLASS 53, PUSH-ON JOINTS AND FITTINGS

Year 2014 by Item

Avg Unit
Price Bid

Avg Unit
Price Awded

104.4186 125.0000
132.2000 150.0000
51.2500 55.0000
62.8413 46.0024
86.0000 86.0000
121.3486 130.0000
144.0361 140.2539
134.2667 275.0000
151.4878 140.0000
159.1750 198.3500
49.0167 47.0000
54.2000 57.0000
93.5980 37.9900
78.8509 59.2629
105.5817 78.0000

Total Amt
Awarded

$13,000.00

$11,850.00

$22,495.00
$105,299.50

$147,146.00

$28,860.00

$46,564.30
$13,750.00
$5,460.00
$29,752.50
$7,379.00

$89,091.00

$5,090.66
$135,238.00

$17,472.00
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638E01300 9,577.000 FT 8" WATER MAIN DUCTILE IRON PIPE ANSI 87.0384 81.4328 $779,881.50

CLASS 52, MECHANICAL JOINTS AND FITTINGS

638E01304 50.000 FT 8" WATER MAIN DUCTILE IRON PIPE ANSI 147.5333 300.0000 $15,000.00
CLASS 53, MECHANICAL JOINTS AND FITTINGS

638E01400 299.000 FT 8" WATER MAIN DUCTILE IRON PIPE ANSI 87.5000 85.0000 $25,415.00
CLASS 52, BOLTLESS-RESTRAINED JOINTS AND
FITTINGS

638E01700 278.000 FT 8" WATER MAIN POLYVINYL CHLORIDE PIPE 67.5141 63.7266 $17,716.00

AND FITTINGS, AWWA CLASS 150

638E01904 253.000 FT 10" WATER MAIN DUCTILE IRON PIPE ANSI 159.0000 144.0000 $36,432.00
CLASS 53, MECHANICAL JOINTS AND FITTINGS

638E02004 125.000 FT 10" WATER MAIN DUCTILE IRON PIPE ANSI 73.0000 40.0000 $5,000.00
CLASS 53, BOLTLESS-RESTRAINED JOINTS AND
FITTINGS

638E02400 540.000 FT 12" WATER MAIN DUCTILE IRON PIPE ANSI 138.4229 128.5185 $69,400.00

CLASS 52, PUSH-ON JOINTS AND FITTINGS

638E02401 1,285.000 FT 12" WATERMAIN DUCTILE IRON PIPE ANSI 107.0000 107.0000 $137,495.00
CLASS 52, PUSH-ON JOINTS AND FITTINGS,
AS PER PLAN

638E02405 4,816.000 FT 12" WATER MAIN DUCTILE IRON PIPE ANSI 99.5671 105.0000 $505,680.00
CLASS 53, PUSH-ON JOINTS AND FITTINGS,
AS PER PLAN

638E02500 842.000 FT 12" WATER MAIN DUCTILE IRON PIPE ANSI 127.7880 124.0000 $104,408.00
CLASS 52, MECHANICAL JOINTS AND FITTINGS

638E02504 17.000 FT 12" WATER MAIN DUCTILE IRON PIPE ANSI 607.6800 604.0000 $10,268.00
CLASS 53, MECHANICAL JOINTS AND FITTINGS

638E02600 117.000 FT 12" WATER MAIN DUCTILE IRON PIPE ANSI 160.7500 130.0000 $15,210.00
CLASS 52, BOLTLESS-RESTRAINED JOINTS AND
FITTINGS

638E02604 312.000 FT 12" WATER MAIN DUCTILE IRON PIPE ANSI 131.2475 140.0000 $43,680.00
CLASS 53, BOLTLESS-RESTRAINED JOINTS AND
FITTINGS

638E02750 100.000 FT 12" WATER MAIN, POLYVINYL CHLORIDE PIPE 76.2600 62.0000 $6,200.00
AND FITTINGS, AWWA C900-97, DR-14

170 Page



Summary of Contracts Awarded for Calendar Year 2014 by Item

Item Quantity u/M Item Description Avg Unit Avg Unit Total Amt
Number Price Bid Price Awded Awarded
638E03100 392.000 FT 16" WATER MAIN DUCTILE IRON PIPE ANSI 175.4000 135.0000 $52,920.00

CLASS 52, MECHANICAL JOINTS AND FITTINGS

638E04800 460.000 FT 3/4" COPPER SERVICE BRANCH 40.5208 19.4783 $8,960.00
638E04801 1,963.000 FT 3/4" COPPER SERVICE BRANCH, AS PER PLAN 30.8040 24.5000 $48,093.50
638E04900 1,147.000 FT 1" COPPER SERVICE BRANCH 45.1500 35.5676 $40,796.00
638E04901 1,471.000 FT 1" COPPER SERVICE BRANCH, AS PER PLAN 46.0842 45.5017 $66,933.00
638E04911 17.000 EACH 1" COPPER SERVICE BRANCH, AS PER PLAN 1,331.9975 925.0000 $15,725.00
638E05000 63.000 FT 1-1/2" COPPER SERVICE BRANCH 75.9440 29.0000 $1,827.00
638E05001 225.000 FT 1-1/2" COPPER SERVICE BRANCH, AS PER 48.2540 37.5000 $8,437.50
PLAN
638E05011 4.000 EACH 1-1/2" COPPER SERVICE BRANCH, AS PER 1,711.7300 1,400.0000 $5,600.00
PLAN
638E05100 100.000 FT 2" COPPER SERVICE BRANCH 38.0750 42.0000 $4,200.00
638E05101 171.000 FT 2" COPPER SERVICE BRANCH, AS PER PLAN 54.4000 40.0000 $6,840.00
638E05111 2.000 EACH 2" COPPER SERVICE BRANCH, AS PER PLAN 2,230.5875 1,700.0000 $3,400.00
638E05300 300.000 FT 3/4" POLYETHYLENE SERVICE BRANCH 33.0000 36.0000 $10,800.00
638E05401 366.000 FT 1" POLYETHYLENE SERVICE BRANCH, AS PER 46.4900 54.9800 $20,122.68
PLAN
638E06200 4,391.000 FT POLYETHYLENE ENCASEMENT 1.1225 1.0000 $4,391.00
638E06300 35.000 FT 8" STEEL PIPE ENCASEMENT, OPEN CUT 75.0000 50.0000 $1,750.00
638E06700 54.000 FT 16" STEEL PIPE ENCASEMENT, OPEN CUT 178.2460 245.0000 $13,230.00
638E06703 436.000 FT 18" STEEL PIPE ENCASEMENT, OPEN CUT, AS 170.0000 130.0000 $56,680.00
PER PLAN
638E06712 178.000 FT 30" STEEL PIPE ENCASEMENT, OPEN CUT 185.1260 125.0000 $22,250.00
638E07300 186.000 FT 16" STEEL PIPE ENCASEMENT, BORED OR 328.0414 251.6261 $46,802.45
JACKED
638E07302 60.000 FT 18" STEEL PIPE ENCASEMENT, BORED OR 436.5700 495.0000 $29,700.00
JACKED
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638E07303 189.000 FT 18" STEEL PIPE ENCASEMENT, BORED OR 354.0000 310.0000 $58,590.00

JACKED, AS PER PLAN

638E07305 95.000 FT 20" STEEL PIPE ENCASEMENT, BORED OR 2,698.7500 2,020.0000 $191,900.00
JACKED, AS PER PLAN

638E07310 96.000 FT 24" STEEL PIPE ENCASEMENT, BORED OR 570.0000 400.0000 $38,400.00
JACKED
638E07311 61.000 FT 24" STEEL PIPE ENCASEMENT, BORED OR 426.0000 289.0000 $17,629.00

JACKED, AS PER PLAN

638E07315 242.000 FT 30" STEEL PIPE ENCASEMENT, BORED OR 349.3360 330.0000 $79,860.00
JACKED, AS PER PLAN

638E07490 8.000 EACH 8" GATE VALVE 1,372.4700 2,550.0000 $20,400.00
638E07500 3.000 EACH 12" GATE VALVE 2,309.9420 3,525.0000 $10,575.00
638E07608 32.000 EACH VALVE BOX 364.7059 250.0000 $8,000.00
638E07700 8.000 EACH 4" GATE VALVE AND VALVE BOX 1,008.0567 1,209.2350 $9,673.88
638E07701 1.000 EACH 4" GATE VALVE AND VALVE BOX, AS PER PLAN 834.0500 1,050.0000 $1,050.00
638E07800 17.000 EACH 6" GATE VALVE AND VALVE BOX 1,159.3907 1,046.0971 $17,783.65
638E07801 31.000 EACH 6" GATE VALVE AND VALVE BOX, AS PER PLAN 1,154.5155 1,308.0645 $40,550.00
638E07900 55.000 EACH 8" GATE VALVE AND VALVE BOX 1,533.4284 1,471.7004 $80,943.52
638E08101 13.000 EACH 12" GATE VALVE AND VALVE BOX, AS PER 2,614.5977 2,992.3077 $38,900.00
PLAN
638E08194 2.000 EACH 12" BUTTERFLY VALVE AND VALVE BOX 2,490.4700 1,471.0000 $2,942.00
638E08400 2.000 EACH 6" INSERTING VALVE AND VALVE BOX 7,404.0175 8,000.0000 $16,000.00
638E08500 4.000 EACH 8" INSERTING VALVE AND VALVE BOX 8,303.6427 7,275.0000 $29,100.00
638E08620 1.000 EACH 12" INSERTING VALVE AND VALVE BOX 12,328.0300 4,000.0000 $4,000.00
638E08706 9.000 EACH 8" CUTTING-IN SLEEVE 2,563.2680 3,850.0000 $34,650.00
638E08710 3.000 EACH 12" CUTTING-IN SLEEVE 3,015.1467 1,191.6667 $3,575.00
638E08901 2.000 EACH 6" CUTTING-IN SLEEVE, VALVE AND VALVE 3,000.0000 3,000.0000 $6,000.00

BOX, AS PER PLAN
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638E09201 1.000 EACH 12" CUTTING-IN SLEEVE, VALVE AND VALVE 5,300.0000 5,300.0000 $5,300.00

BOX, AS PER PLAN

638E09290 1.000 EACH 4" X 4" TAPPING SLEEVE, VALVE AND VALVE 3,363.5850 3,757.1700 $3,757.17
BOX
638E09291 1.000 EACH 4" X 4" TAPPING SLEEVE, VALVE AND VALVE 5,274.3129 9,000.0000 $9,000.00

BOX, AS PER PLAN

638E09300 2.000 EACH 6" X 6" TAPPING SLEEVE, VALVE AND VALVE 2,997.0000 2,800.0000 $5,600.00
BOX
638E09301 5.000 EACH 6" X 6" TAPPING SLEEVE, VALVE AND VALVE 4,782.9940 6,474.0000 $32,370.00

BOX, AS PER PLAN

638E09400 9.000 EACH 8" X 8" TAPPING SLEEVE, VALVE AND VALVE 4,679.8695 3,422.2222 $30,800.00
BOX
638E09401 1.000 EACH 8" X 8" TAPPING SLEEVE, VALVE AND VALVE 5,878.5000 5,034.0000 $5,034.00

BOX, AS PER PLAN

638E09521 3.000 EACH 10" X 10" TAPPING SLEEVE, VALVE AND 8,451.6092 9,666.6667 $29,000.00
VALVE BOX, AS PER PLAN

638E09700 1.000 EACH 12" X 6" TAPPING SLEEVE, VALVE AND VALVE 5,100.0000 5,000.0000 $5,000.00
BOX

638E09710 1.000 EACH 12" X 8" TAPPING SLEEVE, VALVE AND VALVE 5,350.0000 4,100.0000 $4,100.00
BOX

638E09800 2.000 EACH 12" X 12" TAPPING SLEEVE, VALVE AND 7,512.5000 5,350.0000 $10,700.00
VALVE BOX

638E09801 5.000 EACH 12" X 12" TAPPING SLEEVE, VALVE AND 10,430.2591 12,600.0000 $63,000.00

VALVE BOX, AS PER PLAN

638E10101 1.000 EACH 4" FIRE HYDRANT, AS PER PLAN 1,841.5500 1,283.1000 $1,283.10

638E10200 32.000 EACH 6" FIRE HYDRANT 4,876.2874 4,715.4219 $150,893.50

638E10201 43.000 EACH 6" FIRE HYDRANT, AS PER PLAN 4,599.2629 4,276.7442 $183,900.00

638E10300 14.000 EACH FIRE HYDRANT EXTENDED AND ADJUSTED TO 2,311.3892 2,033.0879 $28,463.23
GRADE

638E10400 18.000 EACH FIRE HYDRANT ADJUSTED TO GRADE 1,332.7985 1,552.5000 $27,945.00

638E10401 3.000 EACH FIRE HYDRANT ADJUSTED TO GRADE, AS PER 2,178.2750 1,200.0000 $3,600.00
PLAN
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638E10480 39.000 EACH FIRE HYDRANT REMOVED 580.3446 270.9231 $10,566.00
638E10481 11.000 EACH FIRE HYDRANT REMOVED, AS PER PLAN 784.8541 475.4545 $5,230.00
638E10500 11.000 EACH FIRE HYDRANT REMOVED AND RESET 2,268.1175 2,447.0909 $26,918.00
638E10501 8.000 EACH FIRE HYDRANT REMOVED AND RESET, AS PER 2,775.7137 2,001.2500 $16,010.00
PLAN
638E10600 1.000 EACH FIRE HYDRANT AND GATE VALVE REMOVED AND 1,838.5000 520.0000 $520.00
RESET
638E10601 1.000 EACH FIRE HYDRANT AND GATE VALVE REMOVED AND 2,599.1550 1,750.0000 $1,750.00

RESET, AS PER PLAN

638E10700 3.000 EACH FIRE HYDRANT REMOVED AND DISPOSED OF 656.3636 540.0000 $1,620.00

638E10701 15.000 EACH FIRE HYDRANT REMOVED AND DISPOSED OF, AS 500.7771 350.0000 $5,250.00
PER PLAN

638E10800 972.000 EACH VALVE BOX ADJUSTED TO GRADE 244.8087 269.5215 $261,974.88

638E10801 85.000 EACH VALVE BOX ADJUSTED TO GRADE, AS PER PLAN 339.5267 486.8824 $41,385.00

638E10900 117.000 EACH SERVICE BOX ADJUSTED TO GRADE 155.6808 135.7106 $15,878.14

638E10901 26.000 EACH SERVICE BOX ADJUSTED TO GRADE, AS PER 229.4444 215.0000 $5,590.00
PLAN

638E11100 9.000 EACH METER AND CHAMBER REMOVED AND RESET 851.0181 685.5556 $6,170.00

638E11101 3.000 EACH METER AND CHAMBER REMOVED AND RESET, AS 51,805.2372 34,000.0000 $102,000.00
PER PLAN

638E11201 2.000 EACH METER, SETTING, STOP AND CHAMBER, AS PER PLAN 1,608.4875 1,668.8400 $3,337.68

638E11301 16.000 EACH 1" AIR RELEASE VALVE, AS PER PLAN 2,408.2362 2,087.5363 $33,400.58

638E11500 2.000 MBF SHEETING AND BRACING ORDERED LEFT IN 1,465.6943 1.0000 $2.00
PLACE

638E20430 79.000 FT SPECIAL - 8" WATER MAIN DUCTILE IRON 166.4000 165.0000 $13,035.00

PIPE WITH BOLTLESS RESTRAINED JOINTS AND
FITTINGS, ANSI CLASS 52

638E20906 2,640.000 FT SPECIAL - 12" WATER MAIN DUCTILE IRON 151.4000 127.0000 $335,280.00

PIPE WITH PUSH-ON JOINTS AND RETAINED
MECHANICAL JOINT FITTINGS, ANSI CLASS 52
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638E21008 3,085.000 FT SPECIAL - 12" WATER MAIN DUCTILE IRON 255.4929 205.4823 $633,913.00

PIPE WITH BOLTLESS RESTRAINED JOINTS AND
FITTINGS, ANSI CLASS 52

638E21010 16.000 FT SPECIAL - 12" WATER MAIN DUCTILE IRON 715.0000 100.0000 $1,600.00
PIPE WITH BOLTLESS RESTRAINED JOINTS AND
FITTINGS, ANSI CLASS 56

638E22010 755.000 FT SPECIAL - 36" WATER MAIN DUCTILE IRON 517.2000 398.0000 $300,490.00
PIPE WITH PUSH-ON JOIN TS AND RESTRAINED
MECHANICAL JOINTS &FITTINGS, ANSI CLASS 52

638E22200 15.000 FT SPECIAL - 12" WATER MAIN GALVANIZED 1,663.7500 100.0000 $1,500.00
STEEL PIPE ASTM A53, GRADE B

638E22804 48.000 FT SPECIAL - 16" STEEL CASING PIPE 190.0000 300.0000 $14,400.00

638E22900 30.000 FT SPECIAL - 20" STEEL CASING PIPE 239.0000 400.0000 $12,000.00

638E22990 2.000 EACH SPECIAL - 4" GATE VALVE WITH VALVE BOX, 1,229.6000 948.0000 $1,896.00
COMPLETE

638E23006 1.000 EACH SPECIAL - 8" GATE VALVE WITH VALVE BOX, 1,766.0000 1,480.0000 $1,480.00
COMPLETE

638E23108 18.000 EACH SPECIAL - 12" GATE VALVE WITH VALVE BOX, 3,049.3820 2,820.5556 $50,770.00
COMPLETE

638E23204 2.000 EACH SPECIAL - 16" GATE VALVE WITH VALVE BOX, 7,050.6220 12,000.0000 $24,000.00
COMPLETE

638E23490 1.000 EACH SPECIAL - 4" CUTTING-IN VALVE WITH VALVE 4,926.0000 4,680.0000 $4,680.00

BOX, COMPLETE

638E23500 7.000 EACH SPECIAL - 6" CUTTING-IN VALVE WITH VALVE 5,199.2000 4,846.0000 $33,922.00
BOX, COMPLETE

638E23506 2.000 EACH SPECIAL - 8" CUTTING-IN VALVE WITH VALVE 6,159.2000 5,346.0000 $10,692.00
BOX, COMPLETE

638E23602 3.000 EACH SPECIAL - 10" CUTTING-IN VALVE WITH 7,148.6000 6,093.0000 $18,279.00
VALVE BOX, COMPLETE

638E23604 6.000 EACH SPECIAL - 12" CUTTING-IN VALVE WITH 7,949.3103 6,860.0000 $41,160.00
VALVE BOX, COMPLETE

638E24500 6.000 EACH SPECIAL - 2" AIR RELIEF VALVE WITH VALVE 3,638.6207 6,661.6667 $39,970.00
BOX, COMPLETE
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638E24600 18.000 EACH SPECIAL - FURNISHING AND SETTING 6" 6,550.5000 6,130.2222 $110,344.00

HYDRANT, COMPLETE

638E24800 2.000 EACH SPECIAL - 6" HYDRANT RELOCATED 2,747.5410 1,475.0000 $2,950.00

638E24806 12.000 EACH SPECIAL - HYDRANT ADJUSTED TO GRADE 4,461.2162 5,529.1667 $66,350.00

638E25000 35,500.000 LB SPECIAL - MISCELLANEOUS METAL WORK 2.5065 2.7887 $99,000.00

638E25302 1.000 EACH SPECIAL - INSTALL 5/8" METER SETTING, 1,394.7717 1,614.7500 $1,614.75
COMPLETE

638E25304 2.000 EACH SPECIAL - INSTALL 3/4" METER SETTING, 974.0000 770.0000 $1,540.00
COMPLETE

638E25400 1.000 EACH SPECIAL - INSTALL 1" METER SETTING, 1,422.4000 812.0000 $812.00
COMPLETE

638E25502 1.000 EACH SPECIAL - INSTALL 2" METER SETTING, 2,304.0000 1,370.0000 $1,370.00
COMPLETE

638E25504 1.000 EACH SPECIAL - INSTALL 3" METER SETTING, 4,586.0000 4,130.0000 $4,130.00
COMPLETE

638E25506 1.000 EACH SPECIAL - INSTALL 4" METER SETTING, 6,248.0000 5,340.0000 $5,340.00
COMPLETE

638E25606 2.000 EACH SPECIAL - 3/4" METER VAULT 3,613.6000 4,318.0000 $8,636.00

638E25608 1.000 EACH SPECIAL - 1" METER VAULT 3,793.6000 4,318.0000 $4,318.00

638E25702 1.000 EACH SPECIAL - 2" METER VAULT 5,498.0000 5,090.0000 $5,090.00

638E25704 1.000 EACH SPECIAL - 3" METER VAULT 8,186.0000 6,830.0000 $6,830.00

638E25706 1.000 EACH SPECIAL - 4" METER VAULT 8,875.6000 7,478.0000 $7,478.00

638E28706 1.000 EACH SPECIAL - LOWER 3/4" WATER SERVICE 1,745.8880 716.4400 $716.44

CONNECTION, LONG SIDE COMPLETE

638E29706 56.000 EACH SPECIAL - INSTALL 3/4" WATER SERVICE 1,668.4767 1,605.4300 $89,904.08
CONNECTION, LONG SIDE COMPLETE

638E29708 1.000 EACH SPECIAL - INSTALL 1" WATER SERVICE 5,998.7500 4,170.0000 $4,170.00
CONNECTION, LONG SIDE COMPLETE

638E29802 1.000 EACH SPECIAL - INSTALL 2" WATER SERVICE 6,106.8000 7,184.0000 $7,184.00
CONNECTION, LONG SIDE COMPLETE
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Number

638E29806

638E29902

638E30250

638E30400

638E30500

638E43800

638E53500

638E60100

638E60400

638E61900

638E62200

638E64130

638E64155

638E64504

638E65400

638E65500

638E65600

638E66700

Quantity

44.

12.

20.

21.

66.

66.

Summary of Contracts Awarded for Calendar

000

U/M

EACH

EACH

LS

EACH

MBF
EACH
EACH

FT

FT

EACH

EACH

EACH

EACH

FT

EACH

EACH

EACH

EACH

Item Description

SPECIAL - INSTALL 3/4" WATER SERVICE
CONNECTION, SHORT SIDE COMPLETE

SPECIAL - INSTALL 2" WATER SERVICE
CONNECTION, SHORT SIDE COMPLETE

SPECIAL - MAINTENANCE OF WATER SERVICE

SPECIAL - PLUGGING EXISTING WATER MAIN
AND BRANCHES

SPECIAL - SHEETING LEFT IN PLACE
SPECIAL - VALVE BOX ADJUSTED TO GRADE
VALVE BOX ADJUSTED TO GRADE

SPECIAL - 6" DUCTILE IRON WATER PIPE AND
FITTINGS (COL. 801)

SPECIAL - 12" DUCTILE IRON WATER PIPE
AND FITTINGS (COL.801)

SPECIAL - 6" VALVE AND APPURTENANCES
(COL. 802)

SPECIAL - 12" VALVE AND APPURTENANCES
(COL. 802)

SPECIAL - 1" WATER SERVICE TAP,
TRANSFERRED (COL. 805)

SPECIAL - 3" WATER SERVICE TAP,
TRANSFERRED (COL. 805), AS P ER PLAN

SPECIAL - 24" CASING PIPE, OPEN CUT
(COL. 806)

SPECIAL - VALVE BOX ADJUSTED TO GRADE
(COL. 807)

SPECIAL - SERVICE BOX ADJUSTED TO GRADE
(COL. 807)

SPECIAL - COLUMBUS STANDARD HEAVY DUTY
VALVE BOX (COL. 807)

SPECIAL - FIRE HYDRANT, RELOCATED (COL. 809)

Year 2014 by Item

Avg Unit
Price Bid

938.

2,935.

141,800.

960.

1,089.

358.

168.

1,112.

2,665.

2,550.

4,250.

231.

277.

737.

2,794.

3133

0000

0000

0000

7059

3333

L4327

.5000

7500

5000

7333

0000

0000

2657

.0000

5000

5000

1427

Avg Unit
Price Awded

914.

3,025.

84,000.

2,540.

174.

120.

160.

850.

4,066.

2,600.

3,500.

50.

150.

550.

1,475.

9400

0000

0000

0000

.4878

.0000

5238

0000

0000

0000

6667

0000

0000

0000

0000

.0000

0000

0000

Total Amt
Awarded

$40,257.36
$36,300.00

$84,000.00

$15,240.00

$16,000.00
$2,800.00
$3,665.00

$7,920.00
$129,760.00
$4,250.00
$24,400.00
$2,600.00
$3,500.00
$3,300.00
$900.00
$200.00
$4,950.00

$8,850.00
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638E80500 20.000 FT SPECIAL - FURNISHING AND LAYING 4" 157.6625 145.0000 $2,900.00

DUCTILE IRON PIPE AND FITTINGS (CIN. 1101)

638E80600 289.000 FT SPECIAL - FURNISHING AND LAYING 6" 217.8585 143.1904 $41,382.04
DUCTILE IRON PIPE AND FITTINGS (CIN. 1101)

638E80700 177.000 FT SPECIAL - FURNISHING AND LAYING 8" 174.6374 148.0232 $26,200.10
DUCTILE IRON PIPE AND FITTINGS (CIN. 1101)

638E80900 1,597.000 FT SPECIAL - FURNISHING AND LAYING 12" 212.2094 167.1442 $266,929.29
DUCTILE IRON PIPE AND FITTINGS (CIN. 1101)

638E81100 1,150.000 FT SPECIAL - FURNISHING AND LAYING 20" 200.9333 160.0000 $184,000.00
DUCTILE IRON PIPE AND FITTINGS (CIN. 1101)

638E82000 1.000 TON SPECIAL - HAULING WATER WORK MATERIAL 348.6067 110.0000 $110.00
(CIN. 1102)

638E84500 6.000 CY SPECIAL - CONCRETE, CLASS C (CIN. 1110) 611.4000 1,300.0000 $7,800.00

638E84502 161.000 CY SPECIAL - CONCRETE, CLASS QC-MISC. (CIN. 183.0616 374.5116 $60,296.36
1110)

638E85800 14.000 EACH SPECIAL - FURNISHING AND INSTALLING FIRE 5,483.1709 3,463.3429 $48,486.80

HYDRANT (CIN. 1112)

638E85900 2.000 EACH SPECIAL - RELOCATING EXISTING FIRE 1,882.6025 1,840.2200 $3,680.44
HYDRANT (CIN. 1113)

638E86000 14.000 EACH SPECIAL - REMOVING FIRE HYDRANT (CIN. 1114) 501.0580 327.6286 $4,586.80

638E86100 14.000 EACH SPECIAL - FURNISHING AND INSTALLING FIRE 669.9237 545.2714 $7,633.80
HYDRANT EXTENSION (CIN. 1115)

638E86200 1.000 EACH SPECIAL - INSTALLING VALVE BOX, COMPLETE 2,566.3267 530.0000 $530.00
(CIN. 1116)
638E86300 22.000 EACH SPECIAL - FURNISHING AND INSTALLING 568.3127 418.8982 $9,215.76

VALVE BOX, COMPLETE (CIN. 1116)

638E86400 30.000 CYy SPECIAL - ADDITIONAL EXCAVATION (CIN. 31.3246 21.4000 $642.00
1119)

638E86404 30.000 CYy SPECIAL - EXPLORATORY EXCAVATION (CIN. 41.9723 28.0667 $842.00
1120)

638E86600 3.000 EACH SPECIAL - REMOVING EXISTING MANHOLE CURB 424.7145 350.0000 $1,050.00

AND COVER (CIN. 1122)
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638E86700 16.000 EACH SPECIAL - REMOVING EXISTING VALVE BOX 171.3677 322.6606 $5,162.57
(CIN. 1122)
638E86800 20.000 FT SPECIAL - CHANGING 8" AND UNDER PIPE 48.2029 10.5000 $210.00

SEWER (CIN. 1123)

638E86900 20.000 FT SPECIAL - CHANGING 10" THRU 24" PIPE 59.0814 17.0000 $340.00
SEWER (CIN. 1123)

638E87100 15.000 EACH SPECIAL - RESETTING EXISTING VALVE BOX, 395.4314 736.1567 $11,042.35
COMPLETE (CIN. 1125)

638E87600 372.000 FT SPECIAL - FURNISHING, INSTALLING AND 84.4279 53.8402 $20,028.55
CONNECTING 3/4" COPPER SERVICE PIPE
(CIN. 1126)

638E87604 189.000 FT SPECIAL - FURNISHING, INSTALLING AND 82.2867 54.0495 $10,215.36

CONNECTING 1" COPPER SERVICE PIPE (CIN. 1126)

638E87800 4.000 EACH SPECIAL - RECONNECTING EXISTING SERVICE 1,174.3200 1,337.5000 $5,350.00
BRANCH (CIN. 1128)

638E88500 1.000 EACH SPECIAL - DISCONNECTING EXISTING SERVICE 762.4575 997.4700 $997.47
BRANCH (CIN. 1130)

638E88700 10.000 EACH SPECIAL - FURNISHING AND INSTALLING CURB 424.4836 364.4330 $3,644.33
AND ROADWAY BOX (CIN. 1131)

638E89296 1.000 EACH SPECIAL - RELOCATING EXISTING 5/8" 1,217.8867 1,059.9900 $1,059.99
FROST-PROOF METER SETTING (CIN. 1134)

638E89300 3.000 EACH SPECIAL - RELOCATING EXISTING 3/4" 1,084.0415 969.8633 $2,909.59
FROST-PROOF METER SETTING (CIN. 1134)

638E89400 2.000 EACH SPECIAL - RELOCATING EXISTING 1" 1,215.0790 1,522.0350 $3,044.07
FROST-PROOF METER SETTING (CIN. 1134)

638E89700 1.000 EACH SPECIAL - RESETTING EXISTING 3/4" 768.2583 1,121.1700 $1,121.17
FROST-PROOF METER SETTING (CIN. 1135)

638E98000 429.000 EACH WATER WORK, MISC.: 2,818.2187 3,007.0514 $1,290,025.07
638E98100 7.000 Ls WATER WORK, MISC.: 38,309.0530 25,628.4271 $179,398.99
638E98200 180.000 CY WATER WORK, MISC.: 38.8182 20.0000 $3,600.00
638E98600 28,364.000 FT WATER WORK, MISC.: 62.5276 68.3965 $1,939,999.06
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Number

641E99000

642E00090

642E00094

642E00100

642E00101

642E00104

642E00105

642E00190

642E00194

642E00200

642E00201

642E00204

642E00205

642E00290

642E00300

642E00301

642E00390

642E00394

642E00400

642E00401

642E00404

642E00405

642E00490

642E00500

Quantity

3,381.
2,475.
11,575.
140.
4,989.
140.
38.

1,575.

31.
2,423.
31.
2,148.
6,728.
54.
66,006.
338,123.
329,892.
500.
1,027,739.

500.

19,395.

83,251.
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417

142

060

000

430

000

390

.473

000

660

000

252

627

680

000

000

000

000

000

000

000

000

U/M

LS

MILE
MILE
MILE
MILE
MILE
MILE
MILE
MILE
MILE
MILE
MILE
MILE
MILE
MILE
MILE
FT

FT

FT

FT

FT

FT

FT
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Item Description

SPECIAL - PAVEMENT MARKING

EDGE LINE

EDGE LINE, 6"

EDGE LINE, TYPE 1

EDGE LINE, TYPE 1, AS PER PLAN
EDGE LINE, TYPE 3

EDGE LINE, 6", TYPE 1, AS PER PLAN
LANE LINE

LANE LINE, 6"

LANE LINE, TYPE 1

LANE LINE, TYPE 1, AS PER PLAN
LANE LINE, TYPE 3

LANE LINE, 6", TYPE 1, AS PER PLAN
CENTER LINE

CENTER LINE, TYPE 1

CENTER LINE, TYPE 1, AS PER PLAN
CHANNELIZING LINE

CHANNELIZING LINE, 12"
CHANNELIZING LINE, TYPE 1
CHANNELIZING LINE, TYPE 1, AS PER PLAN
CHANNELIZING LINE, TYPE 3

CHANNELIZING LINE, 12", TYPE 1, AS PER
PLAN

STOP LINE

STOP LINE, TYPE 1

Avg Unit

Price

50,332

402

514.

354.

432.

359.

228.

Bid

.5133

.6153

8474

9290

.2500

.2384

8750

1486

0988

.8753

L7500

.8350

L7500

.2268

L4227

L2317

.4450

L4220

.3110

.2350

.3728

.3300

.0443

.2402

Avg Unit
Price Awded

55,625.

158.

63.

197.

95.

474.

437.

394.

0000

.2874

.8181

.0766

.0000

.5602

.5000

.6663

L1971

9674

0000

7437

0000

3665

1372

3672

L4463

.3606

.2906

.2000

.3248

.2500

.8784

.0939

Total Amt
Awarded

$111,250.00
$1,296,054.42
$1,219,794.88
$3,982,707.08
$35,420.00
$2,447,615.89
$53,130.00
$14,199.69
$335,868.65
$65,728.73
$1,953.00
$479,263.51
$2,945.00
$1,019,058.89
$2,941,333.06
$21,564.00
$29,461.44
$121,923.26
$95,864.89
$100.00
$333,838.64

$125.00

$55,826.60

$174,315.88
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Item
Number

642E00501

642E00590

642E00591

642E00600

642E00690

642E00691

642E00700

642E00710

642E00720

642E00790

642E00800

642E00900

642E00910

642E00990

642E01000

642E01001

642E01090

642E01100

642E01108

642E01110

642E01111

642E01124

642E01190

642E01200

Summary of Contracts Awarded for Calendar Year 2014 by Item

Quantity u/M Item Description Avg Unit Avg Unit
Price Bid Price Awded
100.000 FT STOP LINE, TYPE 1, AS PER PLAN 2.0925 1.5000
15,023.000 FT CROSSWALK LINE 2.0272 2.1486
644.000 FT CROSSWALK LINE, AS PER PLAN 3.0000 3.0000
48,967.000 FT CROSSWALK LINE, TYPE 1 1.6512 1.5373
25,281.000 FT TRANSVERSE LINE 1.4638 1.3882
1,378.000 FT TRANSVERSE LINE, AS PER PLAN 0.8333 0.7000
366,020.000 FT TRANSVERSE LINE, TYPE 1 1.1667 1.1120
268.000 FT TRANSVERSE/DIAGONAL LINE, TYPE 1A 2.9800 2.7500
500.000 FT CHEVRON MARKING, TYPE 1 2.4300 2.6900
543.000 FT CURB MARKING 1.5263 1.0000
23,472.000 FT CURB MARKING, TYPE 1 0.4894 0.4296
23,019.000 SF ISLAND MARKING, TYPE 1 0.8687 0.9096
155.000 SF ISLAND MARKING 1.8471 1.8910
40.000 EACH RAILROAD SYMBOL MARKING 198.1354 184.3953
142.000 EACH RAILROAD SYMBOL MARKING, TYPE 1 153.8029 147.1479
5.000 EACH RAILROAD SYMBOL MARKING, TYPE 1, AS PER 147.5000 150.0000
PLAN
6.000 EACH SCHOOL SYMBOL MARKING, 72" 307.0000 245.0000
15.000 EACH SCHOOL SYMBOL MARKING, 72", TYPE 1 260.2286 215.4000
32.000 EACH SCHOOL SYMBOL MARKING, 96" 194.0000 175.0000
178.000 EACH SCHOOL SYMBOL MARKING, 96", TYPE 1 160.3570 148.0225
5.000 EACH SCHOOL SYMBOL MARKING, 96", TYPE 1, AS 149.5000 150.0000
PER PLAN
2.000 EACH SCHOOL SYMBOL MARKING, 120", TYPE 1 218.7500 100.0000
44,873.000 FT PARKING LOT STALL MARKING 0.5393 0.5504
28,303.000 FT PARKING LOT STALL MARKING, TYPE 1 0.5458 0.4479

Total Amt

Awarded
$150.
$32,278.
$1,932.
$75,277.
$35,094.
$964.
$407,026.
$737.
$1,345.
$543.
$10,083.
$20,939.
$293.
$7,375.
$20,895.

$750.

$1,470.
$3,231.
$5,600.
$26,348.

$750.

$200.
$24,696.

$12,678.
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Summary of Contracts Awarded for Calendar Year 2014 by Item

Item Quantity u/M Item Description Avg Unit Avg Unit Total Amt
Number Price Bid Price Awded Awarded
642E01290 1,073.000 EACH LANE ARROW 43.0288 40.1715 $43,104.00
642E01300 4,595.000 EACH LANE ARROW, TYPE 1 35.8448 32.3839 $148,804.00
642E01301 20.000 EACH LANE ARROW, TYPE 1, AS PER PLAN 28.7500 20.0000 $400.00
642E01390 21.000 EACH WORD ON PAVEMENT, 72" 101.5785 125.1576 $2,628.31
642E01400 31.000 EACH WORD ON PAVEMENT, 72", TYPE 1 60.9216 67.3226 $2,087.00
642E01410 845.000 EACH WORD ON PAVEMENT, 96", TYPE 1 46.2452 42.9408 $36,285.00
642E01490 3,200.000 FT DOTTED LINE, 4" 0.9871 0.8920 $2,854.50
642E01500 1,441.000 FT DOTTED LINE, 4", TYPE 1 0.9614 1.0694 $1,541.00
642E01508 36,425.000 FT DOTTED LINE, 6" 0.5625 0.2913 $10,610.65
642E01509 200.000 FT DOTTED LINE, 6", AS PER PLAN 0.6875 1.0000 $200.00
642E01510 205,274.000 FT DOTTED LINE, 6", TYPE 1 0.3920 0.3610 $74,099.13
642E01520 2,088.000 FT DOTTED LINE, 8" 0.8202 0.7500 $1,566.00
642E01550 8,076.000 FT DOTTED LINE, 12" 0.9476 0.8622 $6,963.00
642E01560 47,815.000 FT DOTTED LINE, 12", TYPE 1 0.3867 0.3300 $15,778.95
642E01600 8.000 EACH BIKE LANE SYMBOL MARKING 254.8700 105.2000 $841.60
642E01700 43.000 EACH HANDICAP SYMBOL MARKING 61.8444 58.7209 $2,525.00
642E01702 52.000 EACH HANDICAP SYMBOL MARKING, TYPE 1 48.6154 45.4231 $2,362.00
642E19010 24.000 EACH SHARED LANE MARKING, TYPE 1A 96.0500 92.0000 $2,208.00
642E20000 7.000 LS TWO-WAY RADIO EQUIPMENT 70.7789 29.0686 $203.48
642E20800 309.000 FT YIELD LINE 11.3900 2.3700 $732.33
642E20802 32.000 FT YIELD LINE, TYPE 1 9.9000 4.0000 $128.00
642E30000 168,824.000 FT REMOVAL OF PAVEMENT MARKING 0.7210 0.7573 $127,843.30
642E30001 1,626.000 FT REMOVAL OF PAVEMENT MARKING, AS PER PLAN 2.5414 2.2030 $3,582.00
642E30010 300.000 SF REMOVAL OF PAVEMENT MARKING 2.4400 1.5000 $450.00
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Summary of Contracts Awarded for Calendar Year 2014 by Item

Item Quantity u/M Item Description Avg Unit Avg Unit Total Amt
Number Price Bid Price Awded Awarded
642E30020 219.000 EACH REMOVAL OF PAVEMENT MARKING 72.6606 78.2420 $17,135.00
642E30030 24.690 MILE REMOVAL OF PAVEMENT MARKING 1,606.7942 1,395.9502 $34,466.01
642E40000 5.000 EACH SPECIAL - AIR SPEED ZONE MARKING 641.1765 800.0000 $4,000.00
642E50000 245.000 MILE PAVEMENT MARKING, MISC.: 191.1071 201.3265 $49,325.00
642E50010 42.000 EACH PAVEMENT MARKING, MISC.: 509.5549 413.7143 $17,376.00
642E50040 3.000 LS PAVEMENT MARKING, MISC.: 4,880.3333 3,233.3333 $9,700.00
642E99000 18.000 LS SPECIAL - PAVEMENT MARKING 1,887.6290 1,894.4444 $34,100.00
643E00100 185.920 MILE EDGE LINE 604.5315 566.4699 $105,318.08
643E00101 208.800 MILE EDGE LINE, AS PER PLAN 595.0000 565.0000 $117,972.00
643E00104 85.000 MILE EDGE LINE, 6" 805.5000 800.0000 $68,000.00
643E00105 17.030 MILE EDGE LINE, 6", AS PER PLAN 846.6667 840.0000 $14,305.20
643E00200 34.520 MILE LANE LINE 334.4910 331.4681 $11,442.28
643E00201 82.820 MILE LANE LINE, AS PER PLAN 266.6667 275.0000 $22,775.50
643E00204 410.770 MILE LANE LINE, 6" 389.6667 379.0000 $155,681.83
643E00205 8.380 MILE LANE LINE, 6", AS PER PLAN 403.3333 400.0000 $3,352.00
643E00300 126.270 MILE CENTER LINE 810.3955 785.4229 $99,175.35
643E00301 86.330 MILE CENTER LINE, AS PER PLAN 945.0000 875.0000 $75,538.75
643E00400 86,105.000 FT CHANNELIZING LINE 0.4482 0.4219 $36,323.68
643E00401 1,245.000 FT CHANNELIZING LINE, AS PER PLAN 0.6500 0.7500 $933.75
643E00404 139,057.000 FT CHANNELIZING LINE, 12" 0.5266 0.5484 $76,256.05
643E00405 7,450.000 FT CHANNELIZING LINE, 12", AS PER PLAN 0.8500 1.0000 $7,450.00
643E00500 25,706.000 FT STOP LINE 3.0933 2.9879 $76,807.90
643E00600 9,188.000 FT CROSSWALK LINE 1.5519 1.4056 $12,914.50
643E00700 64,610.000 FT TRANSVERSE LINE 1.5151 1.3757 $88,882.56
643E01000 78.000 EACH RAILROAD SYMBOL MARKING 239.9922 174.1026 $13,580.00
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Summary of Contracts Awarded for Calendar Year 2014 by Item

Item Quantity u/M Item Description Avg Unit Avg Unit Total Amt
Number Price Bid Price Awded Awarded
643E01110 83.000 EACH SCHOOL SYMBOL MARKING, 96" 251.8536 182.4096 $15,140.00
643E01300 1,470.000 EACH LANE ARROW 53.4383 47.3503 $69,605.00
643E01410 218.000 EACH WORD ON PAVEMENT, 96" 64.8985 57.9817 $12,640.00
643E01500 7,030.000 FT DOTTED LINE, 4" 0.8806 0.5683 $3,995.20
643E01510 52,027.000 FT DOTTED LINE, 6" 0.6000 0.5500 $28,614.85
643E01511 10,450.000 FT DOTTED LINE, 6", AS PER PLAN 0.8333 1.5000 $15,675.00
643E01551 320.000 FT DOTTED LINE, 12", AS PER PLAN 1.5500 3.0000 $960.00
643E01602 14.000 EACH BIKE LANE SYMBOL MARKING 166.6667 100.0000 $1,400.00
643E30030 25.000 MILE REMOVAL OF PAVEMENT MARKING 1,190.0000 1,250.0000 $31,250.00
643E40000 47.000 EACH SPECIAL - AIR SPEED ZONE MARKING 404.6138 269.7660 $12,679.00
643E50100 9.000 EACH PAVEMENT MARKING, MISC.: 342.7143 306.4444 $2,758.00
644E00100 262.418 MILE EDGE LINE 2,348.7252 2,204.5667 $578,517.99
644E00101 0.970 MILE EDGE LINE, AS PER PLAN 2,497.9192 2,355.6701 $2,285.00
644E00104 735.290 MILE EDGE LINE, 6" 2,776.6218 2,679.7926 $1,970,424.74
644E00200 56.392 MILE LANE LINE 1,425.4707 1,269.4018 $71,584.10
644E00201 1.210 MILE LANE LINE, AS PER PLAN 1,454.6975 1,380.0000 $1,669.80
644E00204 399.270 MILE LANE LINE, 6" 1,319.7180 1,206.9329 $481,892.09
644E00300 180.627 MILE CENTER LINE 3,950.6395 3,724.4677 $672,739.43
644E00301 2.990 MILE CENTER LINE, AS PER PLAN 5,057.1895 5,210.6990 $15,579.99
644E00400 136,281.000 FT CHANNELIZING LINE 1.2849 1.2604 $171,767.31
644E00401 2,132.000 FT CHANNELIZING LINE, AS PER PLAN 1.3975 1.3500 $2,878.20
644E00404 275,970.600 FT CHANNELIZING LINE, 12" 1.6481 1.5734 $434,209.61
644E00500 53,723.000 FT STOP LINE 5.8941 5.5709 $299,284.82
644E00501 1,082.000 FT STOP LINE, AS PER PLAN 5.3050 5.5268 $5,980.00
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Summary of Contracts Awarded for Calendar Year 2014 by Item

Item Quantity u/M Item Description Avg Unit Avg Unit Total Amt
Number Price Bid Price Awded Awarded
644E00600 107,945.000 FT CROSSWALK LINE 2.8260 2.7931 $301,496.20
644E00601 10,809.000 FT CROSSWALK LINE, AS PER PLAN 5.1456 5.3322 $57,636.10
644E00700 67,151.500 FT TRANSVERSE LINE 4.8593 4.9420 $331,862.67
644E00701 1,355.000 FT TRANSVERSE LINE, AS PER PLAN 5.1490 5.0000 $6,775.00
644E00720 16,713.000 FT CHEVRON MARKING 6.0457 5.6002 $93,595.88
644E00721 169.000 FT CHEVRON MARKING, AS PER PLAN 5.3125 5.5000 $929.50
644E00900 6,393.390 SF ISLAND MARKING 2.7907 2.6770 $17,115.07
644E01000 63.000 EACH RAILROAD SYMBOL MARKING 507.1429 493.1460 $31,068.20
644E01100 60.000 EACH SCHOOL SYMBOL MARKING, 72" 474.3903 463.1033 $27,786.20
644E01110 25.000 EACH SCHOOL SYMBOL MARKING, 96" 511.8548 535.8000 $13,395.00
644E01120 1.000 EACH SCHOOL SYMBOL MARKING, 120" 678.1000 650.0000 $650.00
644E01200 28,558.000 FT PARKING LOT STALL MARKING 1.4197 1.2951 $36,984.15
644E01300 2,827.000 EACH LANE ARROW 84.3517 83.8600 $237,072.31
644E01301 11.000 EACH LANE ARROW, AS PER PLAN 213.1260 195.0000 $2,145.00
644E01350 30.000 EACH LANE REDUCTION ARROW 255.2761 202.9133 $6,087.40
644E01382 9.000 EACH WORD ON PAVEMENT, 48" 263.1404 344.4444 $3,100.00
644E01400 151.000 EACH WORD ON PAVEMENT, 72" 98.5220 97.8079 $14,769.00
644E01410 56.000 EACH WORD ON PAVEMENT, 96" 122.0230 109.1964 $6,115.00
644E01500 15,331.000 FT DOTTED LINE, 4" 1.4811 1.3939 $21,369.87
644E01501 140.000 FT DOTTED LINE, 4", AS PER PLAN 1.0000 1.0000 $140.00
644E01502 186.000 FT DOTTED LINE, 5" 1.5800 1.5000 $279.00
644E01510 131,405.000 FT DOTTED LINE, 6" 1.0951 1.0260 $134,821.59
644E01514 8,623.000 FT DOTTED LINE, 8" 1.8036 1.8233 $15,722.54
644E01520 25,125.000 FT DOTTED LINE, 12" 1.4449 1.3106 $32,927.92
644E01600 39.000 EACH HANDICAP SYMBOL MARKING 158.4670 128.0595 $4,994.32
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Item

Number

644E01602

644E01620

644E01630

644E19000

644E20800

644E20801

644E30000

644E30010

644E30020

644E30030

644E40000

644E40010

644E50100

644E50300

644E50400

644E99000

645E00100

645E00110

645E00111

645E00116

645E00210

645E00211

645E00216

645E00310

Summary of Contracts Awarded for Calendar Year 2014 by Item

Quantity u/M Item Description Avg Unit Avg Unit
Price Bid Price Awded
24.000 EACH BIKE LANE SYMBOL MARKING 126.0000 126.0000
8.000 EACH BIKE CROSSING SYMBOL 362.4000 145.0000
47.000 EACH BIKE LANE SYMBOL MARKING 285.2795 128.4681
28.000 EACH SHARED LANE MARKING 364.0000 400.0000
531.000 FT YIELD LINE 11.9222 11.8030
48.000 FT YIELD LINE, AS PER PLAN 36.4844 37.0000
23,759.000 FT REMOVAL OF PAVEMENT MARKING 2.8995 2.9128
246.000 SF REMOVAL OF PAVEMENT MARKING 4.2500 4.2500
150.000 EACH REMOVAL OF PAVEMENT MARKING 112.7595 128.5333
37.000 MILE REMOVAL OF PAVEMENT MARKING 3,006.9823 2,355.2135
51.000 EACH SPECIAL - AIR SPEED ZONE MARKING 189.4933 357.2549
160.000 SF SPECIAL - AIR SPEED ZONE MARKING 11.3333 12.0000
128.000 EACH PAVEMENT MARKING, MISC.: 80.3204 115.8316
8,161.000 FT PAVEMENT MARKING, MISC.: 1.5433 1.6142
7.360 MILE PAVEMENT MARKING, MISC.: 1,911.4557 2,005.4552
2.000 LS SPECIAL - PAVEMENT MARKING 31,500.0000 47,500.0000
0.060 MILE EDGE LINE, TYPE Al 30,218.6667 33,345.0000
2.020 MILE EDGE LINE, TYPE A3 18,523.7151 17,474.2772
1.570 MILE EDGE LINE, TYPE A3, AS PER PLAN 16,980.3443 16,948.0000
0.160 MILE EDGE LINE, 6", TYPE A3 29,219.0000 29,219.0000
0.060 MILE LANE LINE, TYPE A3 17,711.0000 20,575.0000
1.310 MILE LANE LINE, TYPE A3, AS PER PLAN 8,940.0817 8,923.0534
0.160 MILE LANE LINE, 6", TYPE A3 13,119.0000 13,119.0000
0.990 MILE CENTER LINE, TYPE A3 32,867.6136 31,605.0404

Total Amt
Awarded
$3,024.00
$1,160.00
$6,038.00

$11,200.00
$6,267.41
$1,776.00

$69,206.13
$1,045.50
$19,280.00
$87,142.90
$18,220.00
$1,920.00
$14,826.45
$13,173.20
$14,760.15
$95,000.00
$2,000.70
$35,298.04
$26,608.36
$4,675.04
$1,234.50
$11,689.20
$2,099.04

$31,288.99
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Summary of Contracts Awarded for Calendar Year 2014 by Item

Item Quantity u/M Item Description Avg Unit Avg Unit Total Amt
Number Price Bid Price Awded Awarded
645E00311 0.240 MILE CENTER LINE, TYPE A3, AS PER PLAN 28,854.9700 28,800.0000 $6,912.00
645E00411 2,856.000 FT CHANNELIZING LINE, TYPE A3, AS PER PLAN 4.0075 4.0000 $11,424.00
645E00510 159.000 FT STOP LINE, TYPE A3 23.4765 22.2000 $3,529.80
645E00610 87.000 FT CROSSWALK LINE, TYPE A3 8.0150 8.0000 $696.00
645E00710 115.000 FT TRANSVERSE LINE, TYPE A3 14.0275 14.0000 $1,610.00
645E01310 20.000 EACH LANE ARROW, TYPE A3 270.5150 270.0000 $5,400.00
645E01420 1.000 EACH WORD ON PAVEMENT, 72", TYPE A3 350.6675 350.0000 $350.00
645E01480 116.000 FT DOTTED LINE, 4", TYPE A3 5.5100 5.5000 $638.00
645E30000 1,821.000 FT REMOVAL OF PAVEMENT MARKINGS 1.1933 0.9800 $1,784.58
645E98000 278.000 FT PAVEMENT MARKING, MISC. 6.0125 6.0000 $1,668.00
646E10000 634.220 MILE EDGE LINE 2,359.5920 2,221.5938 $1,408,979.22
646E10010 271.473 MILE EDGE LINE, 6" 2,906.8017 2,855.8271 $775,279.94
646E10100 25.920 MILE LANE LINE 2,469.8979 2,346.4998 $60,821.28
646E10110 150.928 MILE LANE LINE, 6" 1,529.0593 1,469.8119 $221,835.78
646E10200 342.490 MILE CENTER LINE 3,221.1715 3,055.7524 $1,046,564.64
646E10300 58,558.000 FT CHANNELIZING LINE 1.6969 1.8655 $109,239.23
646E10310 75,200.000 FT CHANNELIZING LINE, 12" 1.9954 2.1297 $160,154.56
646E10400 12,948.000 FT STOP LINE 10.6713 10.3834 $134,444.37
646E10500 19,640.000 FT CROSSWALK LINE 5.1879 5.0470 $99,122.21
646E10600 11,245.000 FT TRANSVERSE LINE 6.7717 6.6871 $75,196.97
646E10620 910.000 FT CHEVRON MARKING 11.9942 9.9549 $9,059.00
646E10700 25.000 FT CURB MARKING 6.3475 11.5500 $288.75
646E10800 5,562.000 SF ISLAND MARKING 2.8093 3.3319 $18,531.80
646E10900 5.000 EACH HANDICAP SYMBOL MARKING 139.0820 136.2000 $681.00
646E20000 29.000 EACH RAILROAD SYMBOL MARKING 511.5428 496.2069 $14,390.00
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Summary of Contracts Awarded for Calendar Year 2014 by Item

Item Quantity u/M Item Description Avg Unit Avg Unit Total Amt
Number Price Bid Price Awded Awarded
646E20100 4.000 EACH SCHOOL SYMBOL MARKING, 72" 505.6667 510.0000 $2,040.00
646E20110 40.000 EACH SCHOOL SYMBOL MARKING, 96" 533.6335 520.9500 $20,838.00
646E20120 2.000 EACH SCHOOL SYMBOL MARKING, 120" 755.0000 510.0000 $1,020.00
646E20200 2,806.000 FT PARKING LOT STALL MARKING 2.1945 2.4498 $6,874.26
646E20300 1,186.000 EACH LANE ARROW 143.0190 141.5640 $167,894.96
646E20400 15.000 EACH WORD ON PAVEMENT, 72" 261.0735 278.8000 $4,182.00
646E20410 140.000 EACH WORD ON PAVEMENT, 96" 176.2601 171.1429 $23,960.00
646E20502 1,046.000 FT DOTTED LINE, 4" 3.6010 3.4008 $3,557.25
646E20504 27,889.000 FT DOTTED LINE, 6" 1.8839 2.1052 $58,713.02
646E20506 2,021.000 FT DOTTED LINE, 8" 3.0573 3.1361 $6,338.00
646E20510 17,395.000 FT DOTTED LINE, 12" 2.2221 1.7910 $31,154.65
646E20600 30.000 EACH BIKE LANE SYMBOL MARKING 226.5875 239.0000 $7,170.00
646E20710 2.000 EACH SPECIAL - AIR SPEED ZONE MARKING 983.3333 1,025.0000 $2,050.00
646E20800 64.000 FT YIELD LINE 14.9506 16.4063 $1,050.00
646E50000 2.000 EACH REMOVAL OF PAVEMENT MARKING 1,000.0000 1,000.0000 $2,000.00
646E50100 23,742.000 FT REMOVAL OF PAVEMENT MARKING 2.5264 2.1643 $51,384.17
646E50101 1,290.000 FT REMOVAL OF PAVEMENT MARKING, AS PER PLAN 3.0533 3.3500 $4,321.50
646E90000 5,340.000 FT PAVEMENT MARKING, MISC.: 1.7329 1.9026 $10,160.10
646E98000 9.000 EACH PAVEMENT MARKING, MISC.: 295.8072 153.3333 $1,380.00
646E99000 3.000 LS SPECIAL - PAVEMENT MARKING 19,860.4615 17,333.3333 $52,000.00
647E18016 13,606.000 FT CHANNELIZING LINE, 12", TYPE B125 6.9981 6.3731 $86,712.50
647E18062 1,589.000 FT STOP LINE, TYPE B125 13.5348 13.5957 $21,603.50
647E20012 698.000 FT CROSSWALK LINE, TYPE B125 8.9500 8.9500 $6,247.10
647E20013 348.000 FT CROSSWALK LINE, TYPE B125, AS PER PLAN 17.5960 16.8000 $5,846.40
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Summary of Contracts Awarded for Calendar Year 2014 by Item

Item Quantity u/M Item Description Avg Unit Avg Unit Total Amt
Number Price Bid Price Awded Awarded
647E20112 1,962.000 FT TRANSVERSE/DIAGONAL LINE, TYPE B125 13.5000 14.0000 $27,468.00
647E20312 4.000 EACH RAILROAD SYMBOL MARKING, TYPE B125 495.0000 495.0000 $1,980.00
647E20412 2.000 EACH SCHOOL SYMBOL MARKING, 72", TYPE B125 750.0000 750.0000 $1,500.00
647E20512 105.000 FT PARKING LOT STALL MARKING, TYPE B125 1.6500 1.6500 $173.25
647E20612 29.000 EACH LANE ARROW, TYPE B125 271.8966 271.8966 $7,885.00
647E50120 2,179.000 FT PAVEMENT MARKING, MISC.: 6.2552 7.2342 $15,763.25
648E00100 460.790 MILE EDGE LINE, 4" 829.9387 863.3777 $397,835.82
648E00104 267.420 MILE EDGE LINE, 6" 1,113.7055 1,015.4730 $271,557.78
648E00200 25.930 MILE LANE LINE, 4" 440.2650 478.9202 $12,418.40
648E00204 132.520 MILE LANE LINE, 6" 504.3901 522.4597 $69,236.36
648E00300 327.980 MILE CENTER LINE 1,339.9433 1,308.3052 $429,097.95
648E00400 775.000 FT CHANNELIZING LINE, 8" 1.0350 1.0000 $775.00
648E00404 14,675.000 FT CHANNELIZING LINE, 12" 0.7299 0.6671 $9,789.55
648E01510 11,751.000 FT DOTTED LINE, 6" 0.4538 0.4837 $5,683.45
648E20000 1.000 LS TWO — WAY RADIO EQUIPMENT 38.2500 50.0000 $50.00
651E10000 275.000 Ccy TOPSOIL STOCKPILED 11.3000 12.6000 $3,465.00
651E10001 301.000 CY TOPSOIL STOCKPILED, AS PER PLAN 12.0770 11.8746 $3,574.25
652E10000 275.000 Ccy PLACING STOCKPILED TOPSOIL 25.0000 30.0000 $8,250.00
652E10001 116.000 CY PLACING STOCKPILED TOPSOIL, AS PER PLAN 14.8971 10.0000 $1,160.00
653E10000 7,173.000 Ccy TOPSOIL FURNISHED AND PLACED 27.9033 28.0082 $200,903.00
653E10001 1,288.500 CY TOPSOIL FURNISHED AND PLACED, AS PER 73.4462 45.6764 $58,854.00

PLAN
654E10000 1,223.000 MSF RENOVATING EXISTING SOIL 38.7450 52.4900 $64,195.27
654E11000 0.630 TON COMMERCIAL FERTILIZER 758.3333 750.0000 $472.50
656E10000 300.000 MSF ROADSIDE CLEANUP 15.9000 13.3333 $4,000.00
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657E10001 728.000 SY RIPRAP FOR TREE PROTECTION, AS PER PLAN 21.5460 25.7713 $18,761.50
659E00100 224.000 EACH SOIL ANALYSIS TEST 88.8140 76.3245 $17,096.69
659E00300 320,420.530 Ccy TOPSOIL 15.3697 12.3647 $3,961,910.78
659E00301 202.000 Ccy TOPSOIL, AS PER PLAN 66.8635 46.0099 $9,294.00
659E00500 50,724.000 SY SEEDING AND MULCHING, CLASS 1 1.6329 1.7078 $86,628.72
659E00501 16,008.200 SY SEEDING AND MULCHING, CLASS 1, AS PER 4.0223 6.1532 $98,501.42

PLAN
659E00510 321,626.000 SY SEEDING AND MULCHING, CLASS 2 0.7683 0.7299 $234,759.26
659E00511 3,147.000 SY SEEDING AND MULCHING, CLASS 2, AS PER 1.0700 1.1182 $3,519.00

PLAN
659E00530 18,184.000 SY SEEDING AND MULCHING, CLASS 3B 1.7089 1.8915 $34,395.65
659E00540 49,679.000 SY SEEDING AND MULCHING, CLASS 3C 0.6542 0.4772 $23,708.40
659E00550 1,907.000 SY SEEDING AND MULCHING, CLASS 4A 1.6222 1.5000 $2,860.50
659E00560 3,695.000 SY SEEDING AND MULCHING, CLASS 4B 0.4050 0.4100 $1,514.95
659E00580 341.000 SY SEEDING AND MULCHING, CLASS 5B 1.7340 1.5000 $511.50
659E00581 73,448.000 SY SEEDING AND MULCHING, CLASS 5B, AS PER 1.5381 0.7527 $55,283.75

PLAN
659E00590 14,619.000 SY SEEDING AND MULCHING, CLASS 6 1.7228 1.6980 $24,823.15
659E10000 4,422,469.400 SY SEEDING AND MULCHING 0.6524 0.5379 $2,378,993.90
659E10001 266,857.000 SY SEEDING AND MULCHING, AS PER PLAN 0.9034 0.9656 $257,679.71
659E14000 375,792.300 SY REPAIR SEEDING AND MULCHING 0.4298 0.4321 $162,376.47
659E14001 3,131.000 SY REPAIR SEEDING AND MULCHING, AS PER PLAN 0.5495 0.5363 $1,679.00
659E15000 150,368.600 SY INTER-SEEDING 0.2157 0.1845 $27,748.86
659E15001 221,664.000 SY INTER-SEEDING, AS PER PLAN 0.4343 0.4854 $107,601.15
659E20000 701.046 TON COMMERCIAL FERTILIZER 479.1632 436.1657 $305,772.19
659E20001 0.120 TON COMMERCIAL FERTILIZER, AS PER PLAN 921.1150 500.0000 $60.00
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659E31000 818.330 ACRE LIME 96.5540 67.8054 $55,487.17
659E31001 0.190 ACRE LIME, AS PER PLAN 582.3688 200.0000 $38.00
659E35000 25,316.945 MGAL WATER 3.5226 2.2064 $55,858.39
659E35001 62.000 MGAL WATER, AS PER PLAN 145.3730 183.9516 $11,405.00
659E40000 116,415.430 MSF MOWING 0.3612 0.1802 $20,977.09
659E98000 49,337.000 SY SEEDING, MISC.: 0.5876 0.5502 $27,145.50
659E98700 4.000 LS SEEDING, MISC.: 4,410.9091 3,425.0000 $13,700.00
659E99000 37.000 LS SPECIAL - PERMANENT EROSION CONTROL 24,863.5817 12,266.0905 $453,845.35
660E20000 91.000 SY SODDING REINFORCED 29.1157 18.3077 $1,666.00
660E25000 1,258.000 SY SODDING STAKED 7.5371 6.9567 $8,751.50
660E30000 4,306.000 SY SODDING UNSTAKED 7.4090 5.1742 $22,280.00
661E00500 352.000 Ccy MULCH 87.3789 58.8224 $20,705.48
661E00501 2,910.500 Ccy MULCH, AS PER PLAN 53.3168 49.2555 $143,358.00
661E12500 400.000 EACH GROUNDCOVER AND VINES, 2 YEAR, CLUMP 14.9375 16.0500 $6,420.00
661E14000 2,789.000 EACH PERENNIALS 17.1372 16.0240 $44,691.05
661E14001 148.000 EACH PERENNIALS, AS PER PLAN 25.2320 25.1300 $3,719.24
661E19000 585.000 EACH DECIDUOUS SHRUB, 12" HEIGHT 42.5720 40.3056 $23,578.75
661E20020 420.000 EACH DECIDUOUS SHRUB, 18" HEIGHT 49.3171 44.6614 $18,757.80
661E20021 78.000 EACH DECIDUOUS SHRUB, 18" HEIGHT, AS PER PLAN 54.2400 52.7600 $4,115.28
661E20040 152.000 EACH DECIDUOUS SHRUB, 2' HEIGHT 46.2203 37.8421 $5,752.00
661E20041 147.000 EACH DECIDUOUS SHRUB, 2' HEIGHT, AS PER PLAN 69.3000 60.0000 $8,820.00
661E20060 40.000 EACH DECIDUOUS SHRUB, 3' HEIGHT 106.5740 196.0000 $7,840.00
661E20061 636.000 EACH DECIDUOUS SHRUB, 3' HEIGHT, AS PER PLAN 65.7691 64.6048 $41,088.68
661E20070 150.000 EACH DECIDUOUS SHRUB, 30" HEIGHT 47.7331 45.0000 $6,750.00
661E20071 18.000 EACH DECIDUOUS SHRUB, 30" HEIGHT, AS PER PLAN 50.2833 49.6800 $894.24
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661E30000 338.000 EACH EVERGREEN SHRUB, 12" HEIGHT 43.6049 37.3812 $12,634.85
661E30040 20.000 EACH EVERGREEN SHRUB, 18" HEIGHT 58.1000 50.0000 $1,000.00
661E30060 225.000 EACH EVERGREEN SHRUB, 2' HEIGHT 74.3072 66.2469 $14,905.55
661E30110 14.000 EACH EVERGREEN SHRUB, 5' HEIGHT 122.4233 95.0000 $1,330.00
661E40001 310.000 EACH DECIDUOUS TREE, 5' HEIGHT, AS PER PLAN 201.1395 133.7097 $41,450.00
661E40020 2.000 EACH DECIDUOUS TREE, 6' HEIGHT 300.0000 300.0000 $600.00
661E40021 24.000 EACH DECIDUOUS TREE, 6' HEIGHT, AS PER PLAN 185.6667 150.0000 $3,600.00
661E40060 55.000 EACH DECIDUOUS TREE, 1-1/2" CALIPER 272.0096 263.6945 $14,503.20
661E40080 271.000 EACH DECIDUOUS TREE, 2" CALIPER 427.4236 319.7916 $86,663.52
661E40100 146.000 EACH DECIDUOUS TREE, 2-1/2" CALIPER 447.8516 382.6027 $55,860.00
661E40101 272.000 EACH DECIDUOUS TREE, 2-1/2" CALIPER, AS PER 556.8934 588.5074 $160,074.00

PLAN
661E40120 38.000 EACH DECIDUOUS TREE, 3" CALIPER 658.4027 685.1395 $26,035.30
661E40121 353.000 EACH DECIDUOUS TREE, 3" CALIPER, AS PER PLAN 602.0486 634.9173 $224,125.81
661E40140 25.000 EACH DECIDUOUS TREE, 4 " CALIPER 914.4654 650.0000 $16,250.00
661E40141 8.000 EACH DECIDUOUS TREE, 4 " CALIPER, AS PER PLAN 745.4300 640.0000 $5,120.00
661E40160 1.000 EACH DECIDUOUS TREE, 5" CALIPER 751.7167 766.0000 $766.00
661E50040 12.000 EACH EVERGREEN TREE, 2' HEIGHT 121.4317 125.0000 $1,500.00
661E50100 15.000 EACH EVERGREEN TREE, 5' HEIGHT 226.7508 177.6000 $2,664.00
661E50120 18.000 EACH EVERGREEN TREE, 6' HEIGHT 270.6340 189.0000 $3,402.00
661E50121 28.000 EACH EVERGREEN TREE, 6' HEIGHT, AS PER PLAN 309.6543 631.0000 $17,668.00
661E50160 3.000 EACH EVERGREEN TREE, 8' HEIGHT 362.0520 295.0000 $885.00
661E99900 12,058.000 EACH PLANTING, MISC.: 11.9890 13.8304 $166,767.04
661E99930 60.000 SY PLANTING, MISC.: 25.0000 30.0000 $1,800.00
661E99940 1.000 LS PLANTING, MISC.: 68,213.3929 70,200.0000 $70,200.00
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662E30000 2,586.000 MGAL LANDSCAPE WATERING 1.2100 3.0000 $7,758.00
662E30001 18.200 MGAL LANDSCAPE WATERING, AS PER PLAN 302.1667 364.8681 $6,640.60
662E30100 1.000 LS LANDSCAPE WATERING 3,342.3100 3,384.6200 $3,384.62
662E31000 67,538.000 GAL LANDSCAPE WATERING 0.2888 0.2073 $14,001.00
662E31001 70,000.000 GAL LANDSCAPE WATERING, AS PER PLAN 0.2815 0.1800 $12,600.00
666E09001 2.000 EACH PRUNING EXISTING TREE, 3 TO 8-INCH 371.6667 125.0000 $250.00

DIAMETER, AS PER PLAN

666E10000 5.000 EACH PRUNING EXISTING TREE, 8 TO 16-INCH 335.7500 172.0000 $860.00
DIAMETER

666E10010 5.000 EACH PRUNING EXISTING TREE, 16 TO 24-INCH 451.7500 197.0000 $985.00
DIAMETER

666E10011 1.000 EACH PRUNING EXISTING TREE, 16 TO 24-INCH 596.6667 250.0000 $250.00

DIAMETER, AS PER PLAN

666E10020 5.000 EACH PRUNING EXISTING TREE, 24 TO 36-INCH 1,048.1500 270.0000 $1,350.00
DIAMETER
666E10030 5.000 EACH PRUNING EXISTING TREE, 36 INCHES AND 1,447.8500 345.0000 $1,725.00
OVER
670E00200 985.000 SY VEGETATED SWALE EROSION PROTECTION 3.3777 3.0315 $2,986.00
670E00500 183,750.700 SY SLOPE EROSION PROTECTION 1.4386 1.2629 $232,061.78
670E00501 1,012.000 SY SLOPE EROSION PROTECTION, AS PER PLAN 3.8967 1.6500 $1,669.80
670E00510 1,409.000 SY SLOPE EROSION PROTECTION MAT, TYPE A 3.0405 0.9023 $1,271.40
670E00520 890.000 SY SLOPE EROSION PROTECTION MAT, TYPE B 3.3672 2.1826 $1,942.50
670E00550 4,300.000 SY SLOPE EROSION PROTECTION MAT, TYPE E 3.3111 2.4286 $10,442.80
670E00560 507.000 SY SLOPE EROSION PROTECTION MAT, TYPE F 3.3974 2.8945 $1,467.50
670E00700 94,272.000 SY DITCH EROSION PROTECTION 1.5828 1.5424 $145,408.23
670E00710 10,203.400 SY DITCH EROSION PROTECTION MAT, TYPE A 1.9119 1.7171 $17,520.05
670E00720 3,459.800 SY DITCH EROSION PROTECTION MAT, TYPE B 2.2566 1.7950 $6,210.31
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670E00730 1,488.300 SY DITCH EROSION PROTECTION MAT, TYPE C 3.5477 3.3474 $4,982.00
670E00750 475.000 SY DITCH EROSION PROTECTION MAT, TYPE E 2.8750 2.5000 $1,187.50
670E10020 11,280.000 SY VEGETATED SWALE EROSION PROTECTION MAT, 1.4991 1.5928 $17,966.64

TYPE B
671E14000 10,087.000 SY EROSION CONTROL MAT 1.6857 1.8500 $18,660.95
671E15000 5,428.000 SY EROSION CONTROL MAT, TYPE A 2.3210 2.3891 $12,968.25
671E15010 5,220.000 SY EROSION CONTROL MAT, TYPE B 2.0070 1.8327 $9,566.50
671E15020 2,126.000 SY EROSION CONTROL MAT, TYPE C 2.7426 1.6186 $3,441.15
671E15040 5,257.000 SY EROSION CONTROL MAT, TYPE E 2.8613 2.7707 $14,565.50
671E15060 2,480.000 SY EROSION CONTROL MAT, TYPE G 10.3885 2.6452 $6,560.00
671E15080 555.000 SY EROSION CONTROL MAT, TYPE I 1.8417 1.6000 $888.00
680E14550 23.000 EACH SPECIAL - TRASH RECEPTACLE 1,319.2783 1,367.6087 $31,455.00
680E43100 1.000 EACH SPECIAL - COMPLETE IRRIGATION SYSTEM 138,333.3333 115,000.0000 $115,000.00
690E12000 1,432.000 SY SPECIAL - FILTER FABRIC 3.1627 2.8764 $4,119.00
690E12010 13,772.000 SY SPECIAL - GEOTEXTILE FABRIC 2.1756 1.8031 $24,832.52
690E12020 5,485.000 SY SPECIAL - GEOGRID 4.0658 4.7482 $26,043.92
690E12050 29,712.000 SY SPECIAL - REINFORCED MESH FOR TRANSVERSE 15.8448 14.1151 $419,387.58

AND/OR LONGITUDINAL JOINTS AND CRACKS

690E12060 2,996.000 SY SPECIAL - PAVEMENT OVERLAY FABRIC 19.1457 18.6554 $55,891.60
COMPOSITE
690E12150 2,665.000 GAL SPECIAL - ASPHALT REJUVENATING AGENT 20.1039 19.7500 $52,633.75
690E12160 1.000 Ls SPECIAL - TESTING 500.0000 500.0000 $500.00
690E13000 100.000 FT SPECIAL - RUMBLE STRIPS 52.5000 60.0000 $6,000.00
690E20010 39.000 Ls SPECIAL - AS-BUILT CONSTRUCTION PLANS 9,636.9195 17,372.0000 $677,508.00
690E20020 38.000 Ls SPECIAL - FIELD SURVEYS 11,867.3862 11,477.6579 $436,151.00
690E20040 4.000 Ls SPECIAL - PRELIMINARY DESIGN 615,903.2857 594,325.0000 $2,377,300.00
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690E20050 5.000 LS SPECIAL - FINAL DESIGN 324,105.8421 286,300.0000 $1,431,500.00
690E20080 1.000 LS SPECIAL - SUBSURFACE INVESTIGATIONS 833,333.3333 900,000.0000 $900,000.00
690E20200 37.000 LS SPECIAL - PRELIMINARY PLANS FOR 96,487.5612 135,102.9730 $4,998,810.00

DESIGN-BUILD
690E20210 20.000 LS SPECIAL - FINAL PLANS FOR DESIGN-BUILD 171,972.2963 111,194.7000 $2,223,894.00

690E20220 40.000 Ls SPECIAL - CONSTRUCTION PLANS FOR 39,085.1800 36,257.7750 $1,450,311.00
DESIGN-BUILD

690E20240 37.000 Ls SPECIAL - ROADWAY 481,166.4831 427,625.8986 $15,822,158.25
690E20250 29.000 Ls SPECIAL - MISC. PAVEMENT: 34,166.7883 37,987.3017 $1,101,631.75
690E21000 15.000 Ls SPECIAL - MISC.: 1118681.4220 985,507.6587 $14,782,614.88
690E50000 100.000 EACH SPECIAL - MAILBOX SUPPORT 158.4533 168.0900 $16,809.00
690E50100 391.000 EACH SPECIAL - MAILBOX SUPPORT SYSTEM, SINGLE 135.1847 122.4632 $47,883.13
690E50200 58.000 EACH SPECIAL - MAILBOX SUPPORT SYSTEM, DOUBLE 176.2791 162.9602 $9,451.69
690E50300 6.000 EACH SPECIAL - MAILBOX SUPPORT SYSTEM, 248.0121 292.6550 $1,755.93
MULTIPLE
690E50350 172.000 EACH SPECIAL - MAILBOX REMOVED AND RESET 147.0035 142.6051 $24,528.07
690E50500 24.000 EACH SPECIAL - CONCRETE PARKING BLOCK 159.2593 202.0833 $4,850.00
690E50560 33.000 EACH SPECIAL - BICYCLE RACK 2,595.9813 2,734.8485 $90,250.00
690E50600 66.000 EACH SPECIAL - BOLLARD 640.7215 570.3030 $37,640.00
690E65000 1,200.000 TON SPECIAL - WORK INVOLVING NON-REGULATED 21.6602 28.5075 $34,209.00
MATERIALS
690E65002 1,830.000 TON SPECIAL - WORK INVOLVING HAZARDOUS WASTE 155.7297 139.4809 $255,250.00
690E65010 7,821.500 TON SPECIAL - WORK INVOLVING SOLID WASTE 60.9261 42.0091 $328,574.00
690E65016 13,485.000 TON SPECIAL - WORK INVOLVING PETROLEUM 53.2103 52.0993 $702,559.10

CONTAMINATED SOIL

690E65020 227,027.000 GAL SPECIAL - WORK INVOLVING WATER 0.2990 0.3820 $86,730.70
690E65022 9,100.000 GAL SPECIAL - WORK INVOLVING NON-REGULATED 6.8799 4.0780 $37,110.00
WATER
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690E65024 155,347.000 GAL SPECIAL - WORK INVOLVING REGULATED WATER 0.8962 1.0132 $157,396.55
690E65300 12.000 EACH SPECIAL - GROUND WATER MONITORING WELL 732.0000 830.0000 $9,960.00

ABANDONMENT
690E65400 1.000 EACH SPECIAL - OIL SPILL KIT 1,566.7500 1,667.0000 $1,667.00
690E70000 3.000 LS SPECIAL - ENVIRONMENTAL, MISC.: 21,085.9867 12,310.6133 $36,931.84
690E70010 4,000.000 EACH SPECIAL - ENVIRONMENTAL, MISC. 4.4750 5.0000 $20,000.00
690E70020 72.000 TON SPECIAL - ENVIRONMENTAL, MISC.: 1,065.5556 400.0000 $28,800.00
690E70030 14,832.000 Ccy SPECIAL - ENVIRONMENTAL, MISC. 57.8000 30.0000 $444,960.00
690E70040 1,500.000 LB SPECIAL - ENVIRONMENTAL, MISC.: 13.2600 5.0000 $7,500.00
690E70090 550.000 GAL SPECIAL - ENVIRONMENTAL, MISC.: 52.4000 100.0000 $55,000.00
690E70100 279,190.000 SF SPECIAL - ASBESTOS ABATEMENT 4.0455 2.9939 $835,854.25
690E70120 1,780.000 FT SPECIAL - ASBESTOS ABATEMENT 15.0551 7.2472 $12,900.00
690E70140 22,100.000 CF SPECIAL - ASBESTOS ABATEMENT 6.6604 3.8462 $85,000.00
690E71000 16.000 LS SPECIAL - ASBESTOS ABATEMENT 5,410.9004 8,378.4375 $134,055.00
690E71050 75,000.000 EACH SPECIAL - ASBESTOS INSPECTION 1.0000 1.0000 $75,000.00
690E72000 1.000 LS SPECIAL - ASBESTOS NOTIFICATION 790.0000 500.0000 $500.00
690E91000 3.000 LS SPECIAL - AS-BUILT CONSTRUCTION PLANS 7,795.0000 2,100.0000 $6,300.00
690E98000 53,057.000 EACH SPECIAL - MISC.: 48.7507 40.1409 $2,129,757.14
690E98100 124,477.000 FT SPECIAL - MISC.: 16.4513 11.1412 $1,386,822.79
690E98200 83,570.000 SF SPECIAL - MISC.: 18.3282 14.2200 $1,188,368.48
690E98300 648,530.000 SY SPECIAL - MISC.: 6.7285 6.4883 $4,207,860.95
690E98400 77.000 LS SPECIAL - MISC.: 96,627.5350 77,179.5751 $5,942,827.28
690E98600 8,786.000 HOUR SPECIAL - MISC.: 41.8009 40.6662 $357,293.00
690E98700 1,973.000 Ccy SPECIAL - MISC.: 59.1851 52.3761 $103,338.00
690E98800 3,206.000 TON SPECIAL - MISC.: 9.8488 8.4186 $26,990.00
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690E98900 25,298.000 GAL SPECIAL - MISC.: 4.1897 4.8982 $123,915.25
690E99000 2,626.470 ACRE SPECIAL - MISC.: 59.3085 44.0731 $115,756.60
690E99400 250.000 LB SPECIAL - MISC.: 31.6667 33.0000 $8,250.00
690E99500 519.000 DAY SPECIAL - MISC.: 961.6667 885.0000 $459,315.00
690E99550 21.000 MNTH SPECIAL - MISC.: 3,932.2785 4,180.9524 $87,800.00
691E10000 9,185.180 ACRE SPECIAL - HERBICIDAL SPRAYING, WEED AND 40.4136 32.1389 $295,201.90

BRUSH CONTROL FROM ROAD

691E10100 3,619.600 ACRE SPECIAL - HERBICIDAL SPRAYING, WEED AND 52.5756 47.0127 $170,167.00
BRUSH CONTROL OFF ROAD

691E41000 1,026.000 MILE SPECIAL - HERBICIDAL SPRAYING 146.7003 112.6628 $115,592.00
691E41900 1,891.050 MILE SPECIAL - HERBICIDAL SPRAYING, GUARDRAIL 250.4408 183.2627 $346,558.95
691E42500 13,000.000 EACH SPECIAL - HERBICIDAL SPRAYING, 1.4000 0.8000 $10,400.00

DELINEATOR, SIGNPOST, LIGHTPOLE AND/OR
THEIR FOUNDATIONS

691E60300 309.000 MILE SPECIAL - HERBICIDAL SPRAYING, MISC.: 200.8464 130.2492 $40,247.00
692E10100 42,484.410 ACRE SPECIAL - FIRST MOWING 41.7960 38.3590 $1,629,658.36
692E20100 53,053.890 ACRE SPECIAL - SECOND MOWING 39.7673 37.1000 $1,968,296.83
692E30100 39,944.850 ACRE SPECIAL - THIRD MOWING 42.6853 38.7045 $1,546,043.51
692E30270 50,033.890 ACRE SPECIAL - FOURTH MOWING 37.8931 35.2845 $1,765,421.76
692E30284 24,018.970 ACRE SPECIAL - FIFTH MOWING 48.6524 36.9988 $888,673.75
692E30294 2,536.910 ACRE SPECIAL - SIXTH MOWING 67.2500 42.0000 $106,550.22
692E30304 2,536.910 ACRE SPECIAL - SEVENTH MOWING 67.2500 42.0000 $106,550.22
692E30314 2,536.910 ACRE SPECIAL - EIGHTH MOWING 67.2500 42.0000 $106,550.22
692E30400 10,956.360 ACRE SPECIAL - MOWBACK 32.7693 28.3074 $310,146.40
804E15010 12,317.000 FT FIBER OPTIC CABLE, 24 FIBER 2.6308 3.4586 $42,600.10
804E20000 16,536.000 FT FIBER OPTIC CABLE, 18 FIBER 2.2100 2.5000 $41,340.00
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804E20010 835.000 FT FIBER OPTIC CABLE, ARMORED, 18 FIBER 2.2667 1.5000 $1,252.50
804E20011 7,509.000 FT FIBER OPTIC CABLE, ARMORED, 18 FIBER, AS 2.9167 2.7500 $20,649.75
PER PLAN
804E30000 6.000 EACH FAN-OUT KIT, 6 FIBER 75.0000 105.0000 $630.00
804E30010 6.000 EACH FAN-OUT KIT, 12 FIBER 189.1036 131.8067 $790.84
804E32000 1.000 EACH DROP CABLE, 6 FIBER 340.0000 340.0000 $340.00
804E32001 1.000 EACH DROP CABLE, 6 FIBER, AS PER PLAN 753.1250 750.0000 $750.00
804E32011 20.000 EACH DROP CABLE, 12 FIBER, AS PER PLAN 775.0000 900.0000 $18,000.00
804E32040 8,107.000 FT DROP CABLE, 12 FIBER 3.1000 4.2000 $34,049.40
804E32060 265.000 FT DROP CABLE, 24 FIBER 7.1750 2.2500 $596.25
804E33000 8.000 EACH FIBER OPTIC PATCH CORD, 4 FIBER 152.7636 122.1250 $977.00
804E33001 12.000 EACH FIBER OPTIC PATCH CORD, 4 FIBER, AS PER 226.3525 400.0000 $4,800.00
PLAN
804E33991 36.000 EACH FIBER OPTIC PATCH CORD, 1 FIBER, AS PER 57.2820 47.0000 $1,692.00
PLAN
804E34000 4.000 EACH TERMINATION PANEL, 6 FIBER 293.3333 150.0000 $600.00
804E34001 1.000 EACH TERMINATION PANEL, 6 FIBER, AS PER PLAN 638.1075 350.0000 $350.00
804E34012 2.000 EACH TERMINATION PANEL, 12 FIBER 707.8967 702.9500 $1,405.90
804E34013 31.000 EACH TERMINATION PANEL, 12 FIBER, AS PER PLAN 716 .3721 439.5161 $13,625.00
804E34022 3.000 EACH TERMINATION PANEL, 24 FIBER 714.9792 400.0000 $1,200.00
804E34023 23.000 EACH TERMINATION PANEL, 24 FIBER, AS PER PLAN 1,531.8752 1,631.7391 $37,530.00
804E35000 576.000 EACH FUSION SPLICE 65.8927 63.9708 $36,847.20
804E36000 14.000 EACH SLACK INSTALLATION 251.2084 246.1171 $3,445.64
804E37000 6.000 EACH SPLICE ENCLOSURE 600.6250 610.0000 $3,660.00
804E37001 19.000 EACH SPLICE ENCLOSURE, AS PER PLAN 2,832.0269 3,457.8947 $65,700.00
804E37500 114.000 EACH FIBER OPTIC CONNECTOR 55.8339 44.2189 $5,040.96

198 | Page



Summary of Contracts Awarded for Calendar Year 2014 by Item

Item Quantity u/M Item Description Avg Unit Avg Unit Total Amt
Number Price Bid Price Awded Awarded
804E37501 120.000 EACH FIBER OPTIC CONNECTOR, AS PER PLAN 62.8125 90.0000 $10,800.00
804E37700 1.000 LS FIBER OPTIC CABLE TESTING 1,629.5700 1,261.3000 $1,261.30
804E37701 2.000 LS FIBER OPTIC CABLE TESTING, AS PER PLAN 3,644.6667 3,000.0000 $6,000.00
804E38000 9.000 EACH FIBER OPTIC CABLE MODEM 2,339.3291 1,900.0000 $17,100.00
804E98000 46,403.000 FT FIBER OPTIC CABLE, MISC.: 3.3843 2.9711 $137,870.20
804E98100 73.000 EACH FIBER OPTIC CABLE, MISC.: 634.8521 415.4110 $30,325.00
809E65000 2.000 EACH ITS CABINET - GROUND MOUNTED 9,557.2467 6,828.6800 $13,657.36
809E69000 3.000 EACH ADVANCE RADAR DETECTION 6,866.9286 6,300.0000 $18,900.00
809E69100 1.000 EACH STOP-BAR RADAR DETECTION 6,090.1714 5,500.0000 $5,500.00
811E04400 616.000 FT 12" CONDUIT, TYPE B 62.4578 42.1364 $25,956.00
811E05900 285.000 FT 15" CONDUIT, TYPE B 60.5000 45.0000 $12,825.00
811E07400 500.000 FT 18" CONDUIT, TYPE B 61.5000 48.0000 $24,000.00
811E10400 739.000 FT 24" CONDUIT, TYPE B 77.5000 65.0000 $48,035.00
811E98690 1.000 EACH CATCH BASIN, MISC.: 2,412.5000 2,500.0000 $2,500.00
811E99590 1.000 EACH MANHOLE, NO. 3 2,850.0000 2,000.0000 $2,000.00
811E99900 20.000 EACH DRAINAGE STRUCTURE, MISC.: 1,970.0000 1,312.5000 $26,250.00
815E30000 19.000 EACH SPREAD SPECTRUM RADIO 2,977.4613 2,650.7684 $50,364.60
815E30001 4.000 EACH SPREAD SPECTRUM RADIO, AS PER PLAN 3,671.3540 3,775.0000 $15,100.00
815E30100 2.000 LS TRAINING FOR SPREAD SPECTRUM RADIO 1,637.5000 1,600.0000 $3,200.00
816E30000 8.000 EACH VIDEO DETECTION SYSTEM 16,340.3529 15,955.4375 $127,643.50
816E30001 46.000 EACH VIDEO DETECTION SYSTEM, AS PER PLAN 15,100.8904 12,806.7304 $589,109.60
816E30100 5.000 LS TRAINING FOR VIDEO DETECTION SYSTEM 1,881.1667 2,232.4000 $11,162.00
832E15000 143.000 LS STORM WATER POLLUTION PREVENTION PLAN 8,971.4585 8,164.9727 $1,167,591.10
832E15001 1.000 LS STORM WATER POLLUTION PREVENTION PLAN, 4,450.0000 4,000.0000 $4,000.00

AS PER PLAN
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832E30000 12633877.000 EACH EROSION CONTROL 1.0014 0.9999 $12,632,977.00
832E30001 47,500.000 EACH EROSION CONTROL, AS PER PLAN 1.0000 1.0000 $47,500.00
832E99100 2,872,500.000 EACH SPECIAL - CONSTRUCTION EROSION CONTROL 1.0000 1.0000 $2,872,500.00
833E10000 391.000 FT CONDUIT RENEWAL USING SPRAY APPLIED 536.1957 554.0409 $216,630.00

STRUCTURAL LINER, ROUND CONDUIT

834E10000 193.000 FT CONDUIT RENEWAL USING RESIN BASED LINER 1,453.0000 1,325.0000 $255,725.00
834E11000 2,905.000 SF CONDUIT RENEWAL USING RESIN BASED LINER 42.8691 20.0000 $58,100.00
835E10000 396.000 FT EXFILTRATION TRENCH, TYPE A 108.0568 99.0974 $39,242.56
836E10000 4,473.000 sY SEEDING AND EROSION CONTROL WITH TURF 4.6865 4.4505 $19,907.05

REINFORCING MAT, TYPE 1

836E10020 2,734.000 SY SEEDING AND EROSION CONTROL WITH TURF 5.2654 4.9843 $13,627.05
REINFORCING MAT, TYPE 2

836E10030 1,535.000 SY SEEDING AND EROSION CONTROL WITH TURF 7.3278 7.9777 $12,245.80
REINFORCING MAT, TYPE 3

836E20000 138.000 SY SEEDING AND EROSION CONTROL WITH TURF 5.2614 4.6000 $634.80
REINFORCING MAT, TYPE 1, WITHOUT SOIL FILLING

837E10000 1,798.000 FT LINER PIPE 269.1971 218.7188 $393,256.34
837E10001 872.000 FT LINER PIPE, AS PER PLAN 1,040.4673 725.8429 $632,935.00
837E20000 361.000 CY BACKFILL FOR LINER PIPE 237.5022 228.4981 $82,487.80
837E20001 752.000 CY BACKFILL FOR LINER PIPE, AS PER PLAN 213.2536 203.6715 $153,161.00
838E20701 584.000 CY GABIONS, AS PER PLAN 217.8205 210.2654 $122,795.00
839E30000 420.000 FT TRENCH DRAIN WITH STANDARD GRATE 120.9035 93.6357 $39,327.00
839E30100 69.000 FT TRENCH DRAIN WITH PEDESTRIAN GRATE 281.6865 263.4783 $18,180.00
840E20000 216,240.000 SF MECHANICALLY STABILIZED EARTH WALL 24.1637 21.5194 $4,653,359.83
840E20001 61,373.000 SF MECHANICALLY STABILIZED EARTH WALL, AS 21.0664 18.1453 $1,113,629.75
PER PLAN
840E21000 120,357.000 CY WALL EXCAVATION 22.7747 29.5393 $3,555,257.05
840E22000 25,235.000 SY FOUNDATION PREPARATION 12.6948 9.9109 $250,102.08
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840E22001 10,835.000 SY FOUNDATION PREPARATION, AS PER PLAN 67.7834 58.9220 $638,420.00
840E23000 136,813.000 Ccy SELECT GRANULAR BACKFILL 37.2248 43.4563 $5,945,380.95
840E23001 466.000 CY SELECT GRANULAR BACKFILL, AS PER PLAN 49.7125 47.5000 $22,135.00
840E23050 3,746.090 Ccy NATURAL SOIL 19.5899 15.6024 $58,447.98
840E24000 3.000 CY POROUS BACKFILL WITH FILTER FABRIC 167.0000 170.0000 $510.00
840E25010 32,271.000 FT 6" DRAINAGE PIPE, PERFORATED 7.1457 7.2621 $234,355.88
840E25020 1,400.000 FT 6" DRAINAGE PIPE, NON-PERFORATED 18.1387 15.5245 $21,734.30
840E26000 8,174.000 FT CONCRETE COPING 117.4995 96.7183 $790,575.00
840E26001 8,818.000 FT CONCRETE COPING, AS PER PLAN 114.4424 108.1474 $953,644.00
840E26050 231,812.000 SF AESTHETIC SURFACE TREATMENT 1.2023 1.1179 $259,149.45
840E27000 110.000 DAY ON-SITE ASSISTANCE 412.3916 408.1527 $44,896.80
840E28000 17.000 LS SGB INSPECTION AND COMPACTION TESTING 11,615.7035 8,424.1176 $143,210.00
842E10000 53,020.000 LB CORRECTING ELEVATION OF CONCRETE 4.3388 4.6882 $248,567.40

APPROACH SLABS WITH HIGH DE NSITY POLYURETHANE

843E50000 5,396.000 SF PATCHING CONCRETE STRUCTURES WITH 70.2064 76.2355 $411,366.82
TROWELABLE MORTAR

843E50001 820.000 SF PATCHING CONCRETE STRUCTURES WITH 102.5244 104.2683 $85,500.00
TROWELABLE MORTAR, AS PER PLAN

846E00100 2,689.000 FT POLYMER MODIFIED ASPHALT EXPANSION JOINT 129.9157 121.0665 $325,547.90
SYSTEM

846E00120 45.890 CcYy POLYMER MODIFIED ASPHALT EXPANSION JOINT 8,314.0307 7,206.9665 $330,727.70
SYSTEM

847E10000 743.000 SY MICRO SILICA MODIFIED CONCRETE OVERLAY 94.5850 50.6016 $37,597.00

847E10001 5,740.000 SY MICRO SILICA MODIFIED CONCRETE OVERLAY, 48.6264 43.7105 $250,898.23

AS PER PLAN

847E10100 2,800.000 SY LATEX MODIFIED CONCRETE OVERLAY 109.6379 82.3961 $230,709.00
847E10101 1,214.000 SY LATEX MODIFIED CONCRETE OVERLAY, AS PER 125.5530 97.2405 $118,050.00
PLAN
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847E10200 1,706.000 SY SUPERPLASTICIZED DENSE CONCRETE OVERLAY 82.8909 60.4631 $103,150.00
847E10201 1,830.000 SY SUPERPLASTICIZED DENSE CONCRETE OVERLAY, 52.0000 40.0000 $73,200.00

AS PER PLAN

847E20000 22.000 CcYy MICRO SILICA MODIFIED CONCRETE OVERLAY 243.5423 250.0000 $5,500.00
(VARIABLE THICKNESS)

847E20001 398.000 CcYy MICRO SILICA MODIFIED CONCRETE OVERLAY 145.9564 161.7688 $64,384.00
(VARIABLE THICKNESS), AS PER PLAN

847E20100 65.000 CcYy LATEX MODIFIED CONCRETE OVERLAY 551.3077 403.3846 $26,220.00
(VARIABLE THICKNESS)

847E20101 6.000 CY LATEX MODIFIED CONCRETE OVERLAY 1,034.8095 2,533.3333 $15,200.00
(VARIABLE THICKNESS), AS PER PLAN

847E20200 73.000 CcYy SUPERPLASTICIZED DENSE CONCRETE OVERLAY 386.5341 645.2055 $47,100.00
(VARIABLE THICKNESS)

847E20201 2.000 CY SUPERPLASTICIZED DENSE CONCRETE OVERLAY 337.5000 450.0000 $900.00
(VARIABLE THICKNESS) AS PER PLAN

847E30000 18.000 Ls TEST SLAB 1,233.0502 1,381.7483 $24,871.47
847E30200 41.000 CY FULL DEPTH REPAIR 424.0896 398.7805 $16,350.00
847E30201 5.000 CY FULL DEPTH REPAIR, AS PER PLAN 1,008.7407 717.2000 $3,586.00
847E30300 1,980.000 SY WEARING COURSE REMOVED, ASPHALT 16.6104 14.1492 $28,015.38
847E30400 4,144.000 sY EXISTING CONCRETE OVERLAY REMOVED 21.1528 17.1950 $71,256.00
847E30401 5,160.000 sY EXISTING CONCRETE OVERLAY REMOVED, AS 14.0597 9.5409 $49,230.80
PER PLAN
847E50000 1,350.000 SY HAND CHIPPING 102.9865 71.8037 $96,935.00
848E10000 9,235.000 SY MICRO SILICA MODIFIED CONCRETE OVERLAY 49.3146 48.7035 $449,777.00

USING HYDRODEMOLITION

848E10001 14,466.000 SY MICRO SILICA MODIFIED CONCRETE OVERLAY 42.6853 37.3412 $540,178.12
USING HYDRODEMOLITION, AS PER PLAN

848E10100 12,923.000 SY LATEX MODIFIED CONCRETE OVERLAY USING 73.3586 69.3680 $896,443.25
HYDRODEMOLITION
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848E10200 7,178.000 SY SUPERPLASTICIZED DENSE CONCRETE OVERLAY 46.3427 40.6112 $291,507.32

USING HYDRODEMOLITION

848E10201 15,753.000 SY SUPERPLASTICIZED DENSE CONCRETE OVERLAY 47.1374 47.3855 $746,463.70
USING HYDRODEMOLITION, AS PER PLAN

848E20000 31,850.000 SY SURFACE PREPARATION USING 62.9353 59.0440 $1,880,552.36
HYDRODEMOLITION
848E20001 27,995.000 SY SURFACE PREPARATION USING HYDRO 59.7574 61.8916 $1,732,656.24

DEMOLITION, AS PER PLAN

848E30000 77.000 CcYy MICRO SILICA MODIFIED CONCRETE OVERLAY 412.2983 455.6494 $35,085.00
(VARIABLE THICKNESS), MATERIAL ONLY

848E30001 396.000 CcYy MICRO SILICA MODIFIED CONCRETE OVERLAY 169.2171 173.2323 $68,600.00
(VARIABLE THICKNESS), MATERIAL ONLY, AS PER PLAN

848E30100 354.000 CcYy LATEX MODIFIED CONCRETE OVERLAY 650.9554 625.5480 $221,444.00
(VARIABLE THICKNESS), MATERIAL ONLY

848E30200 471.000 CcYy SUPERPLASTICIZED DENSE CONCRETE OVERLAY 186.1048 169.2850 $79,733.25
(VARIABLE THICKNESS), MATERIAL ONLY

848E30201 100.000 CcYy SUPERPLASTICIZED DENSE CONCRETE OVERLAY 209.2128 213.8000 $21,380.00
(VARIABLE THICKNESS), MATERIAL ONLY, AS PER PLAN

848E50000 2,486.000 SY HAND CHIPPING 91.1786 77.7333 $193,245.10
848E50001 602.000 sY HAND CHIPPING, AS PER PLAN 69.1331 43.6312 $26,266.00
848E50100 53.000 Ls TEST SLAB 1,258.7287 997.5340 $52,869.30
848E50101 4.000 Ls TEST SLAB, AS PER PLAN 916.3333 975.0000 $3,900.00
848E50200 158.000 CY FULL-DEPTH REPAIR 829.4579 528.2184 $83,458.50
848E50201 91.000 CY FULL DEPTH REPAIR, AS PER PLAN 320.4857 464.4945 $42,269.00
848E50300 12,326.000 SY WEARING COURSE REMOVED, ASPHALT 5.9282 6.8076 $83,910.00
848E50301 6,238.000 SY WEARING COURSE REMOVED, ASPHALT, AS PER 8.5376 8.5817 $53,532.50
PLAN
848E50320 30,152.000 SY EXISTING CONCRETE OVERLAY REMOVED 10.9070 10.4410 $314,817.40
848E50321 3,848.000 SY EXISTING CONCRETE OVERLAY REMOVED, AS 8.1355 7.6438 $29,413.15
PER PLAN
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848E50340 3,474.000 SY REMOVAL OF DEBONDED OR DETERIORATED 28.5840 25.8391 $89,765.00

EXISTING VARIABLE THICKNESS CONCRETE OVERLAY

848E99100 1.000 Ls SPECIAL - BRIDGE DECK CONCRETE OVERLAYS 330,600.6033 550,000.0000 $550,000.00
849E10000 14.000 Ls DAMAGE ASSESSMENT 1,807.6478 2,066.9007 $28,936.61
849E10001 1.000 Ls DAMAGE ASSESSMENT, AS PER PLAN 1,328.1700 2,000.0000 $2,000.00
849E10500 14.000 Ls SURFACE PREPARATION 2,397.7762 3,354.1021 $46,957.43
849E10600 63.000 HOUR REPAIRING DAMAGED MEMBERS BY GRINDING 148.6358 187.8429 $11,834.10
849E10700 15.000 Ls STRAIGHTENING DAMAGED MEMBERS 19,112.5534 20,035.7087 $300,535.63
856E10000 291.000 CY STONE MASTIC ASPHALT CONCRETE 701.7274 464.6126 $135,202.28

INTERMEDIATE COURSE (CELLULOSE)

857E10000 6.000 CcYy ASPHALT CONCRETE WITH GILSONITE, SURFACE 853.7500 853.7500 $5,122.50
COURSE, TYPE 1

857E20000 9.000 CcYy ASPHALT CONCRETE WITH GILSONITE, 606.9400 606.9400 $5,462.46
INTERMEDIATE COURSE, TYPE 2

861E10000 162,889.550 SY GEOGRID FOR SUBGRADE STABILIZATION 2.1285 1.9303 $314,429.92
861E10001 7,700.000 sY GEOGRID FOR SUBGRADE STABILIZATION, AS 2.4075 2.0000 $15,400.00
PER PLAN
862E00500 120.000 HOUR SCALING 651.2500 766.6667 $92,000.00
862E00650 3,800.000 SY SPECIAL - STEEL WIRE MESH 209.5000 210.0000 $798,000.00
862E00700 1,875.000 SF TRIM BLASTING 6.5000 10.0000 $18,750.00
862E99000 500.000 FT ROCKFALL PROTECTION, MISC.: 102.5000 100.0000 $50,000.00
863E00100 8,187.000 SY GEOGRID, TYPE Pl 2.6875 2.8000 $22,923.60
863E00600 1,419.000 SY GEOGRID, TYPE S1 3.2250 2.9000 $4,115.10
863E00800 5,540.000 CY REINFORCED EMBANKMENT 12.1250 13.0000 $72,020.00
866E00100 39.000 EACH GROUND ANCHOR, 6,184.8900 5,200.0000 $202,800.00
866E00300 1.000 Ls INVESTIGATIVE ANCHOR PULLOUT TESTS 14,047.4675 15,000.0000 $15,000.00
866E00400 3.000 EACH PERFORMANCE TEST 1,653.1650 1,000.0000 $3,000.00
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866E00500 2.000 EACH EXTENDED CREEP TEST 2,654.7475 1,500.0000 $3,000.00
869E00100 15.000 EACH HIGH LOAD MULTI-ROTATIONAL (HLMR) 6,516.6667 5,800.0000 $87,000.00
BEARINGS
869E00101 147.000 EACH HIGH LOAD MULTI-ROTATIONAL (HLMR) 4,066.8221 3,946.4218 $580,124.00

BEARINGS, AS PER PLAN

873E22000 0.730 MILE WORK ZONE EDGE LINE, CLASS I 6,064.9250 8,200.0000 $5,986.00
873E27000 260.000 FT WORK ZONE DOTTED LINE, CLASS I 2.5438 2.0000 $520.00
878E25000 55.000 Ls INSPECTION AND COMPACTION TESTING OF 35,284.8203 39,387.4255 $2,166,308.40

UNBOUND MATERIALS

881E10000 318,338.000 SY MICROSURFACING WITH WARRANTY, SINGLE 2.1350 2.0100 $639,859.38
COURSE
882E10001 170,446.000 sY SINGLE CHIP SEAL WITH TWO YEAR WARRANTY, 2.0745 2.2272 $379,625.80

AS PER PLAN

895E10010 5.000 EACH MANUFACTURED WATER QUALITY STRUCTURE, 20,718.0927 19,800.0000 $99,000.00
TYPE 1

895E10020 3.000 EACH MANUFACTURED WATER QUALITY STRUCTURE, 22,830.2000 22,966.6667 $68,900.00
TYPE 2

895E10030 1.000 EACH MANUFACTURED WATER QUALITY STRUCTURE, 26,382.2883 24,000.0000 $24,000.00
TYPE 3

895E10040 1.000 EACH MANUFACTURED WATER QUALITY STRUCTURE, 38,500.0000 45,000.0000 $45,000.00
TYPE 4

900E10000 5,364.000 FT SPECIAL - RAIL ITEM, MISC.: 17.6199 25.6391 $137,528.00

900E19000 3,876.000 CY SPECIAL - RAIL ITEM, MISC.: 35.6520 28.0000 $108,528.00

950E50000 28.000 Ls SPECIAL - FACILITIES, MISC.: 26,563.5129 22,825.2786 $639,107.80

950E51000 34.000 EACH SPECIAL - FACILITIES, MISC.: 1,185.9830 1,032.2353 $35,096.00

990E10500 1.000 Ls ESTIMATED COST OF INCENTIVE/DISINCENTIVE 15,000.5300 30,000.0000 $30,000.00
PAYMENT

Total $1,769,785,615.74
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