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Summary of Contracts Awarded for the Calendar Year 2015 by Fund Type 
 
 
               Description of Classification                                   Number of         Total  Contract 
                                                                               Contracts         Amoun t by Type 
 
               Total Contracts Awarded Federal                                     534         $1,386, 015,229.20 
 
               Total Contracts Awarded Non-Federal                                 210           $201, 187,327.89 
 
               Grand Total of Contracts Awarded Dur ing Calendar Year               744         $1,587, 202,557.09 
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Contracts Awarded for the Calendar Year 2015 
by Type of Project 

 
                        Type               Project Type                  Total                Total Awarded 
                        Code                                          Contracts                  Amount 
                         01   NEW CONSTRUCTION                              5               $21,519,459.06 
 
                         03   MAJOR RECONSTRUCTION                          9              $395,108,542.19 
 
                         04   MAJOR WIDENING                                2               $75,076,578.44 
 
                         05   MINOR WIDENING                                13              $47,375,025.33 
 
                         10   PREVENTIVE MAINTENANCE                        13              $18,124,738.86 
 
                         11   SPOT PATCHING                                 10              $12,289,988.65 
 
                         2L   TWO LANE RESURFACING                          130            $266,295,535.98 
 
                         4L   FOUR LANE RESURFACING                         45             $129,927,418.35 
 
                         B1   BRIDGE REPLACEMENT (1 BRIDGE)                 67              $80,420,461.53 
 
                         B2   BRIDGE REPLACEMENT (2 BRIDGES)                14              $22,903,673.48 
 
                         B3   BRIDGE REPLACEMENT (3 BRIDGES)                9               $12,870,642.00 
 
                         B4   BRIDGE REPLACEMENT (4 BRIDGES)                4                $7,864,251.81 
 
                         BH   BRIDGE REPAIR                                 90             $150,551,943.40 
 
                         BP   BRIDGE PAINTING                               4                $1,493,756.16 
 
                         BW   BIKEWAYS                                      9                $7,739,533.19 
 
                         CS   CRACK SEALING                                 6                $1,839,934.19 
 
                         CU   CULVERT REPLACEMENT                           67              $28,695,588.39 
 
                         DL   DELINEATION                                   1                   $98,553.00 
 
                         F    FENCING                                       2                  $512,680.00 
 
                         GR   GUARDRAIL REBUILDING                          18              $12,189,138.94 
 
                         HE   HERBICIDAL SPRAYING                           6                  $680,241.17 
 
                         I    INTERCHANGE                                   4               $10,399,458.29 
 
                         LG   LIGHTING                                      8                $7,266,235.15  
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Contracts Awarded for the Calendar Year 2015 
by Type of Project 

 
                        Type               Project Type                  Total                Total Awarded 
                        Code                                          Contracts                  Amount 
 
                         LS   LANDSCAPING                                   6                $2,319,285.31 
 
                         MS   MISCELLANEOUS                                 56              $78,563,094.35 
 
                         MW   MOWING                                        2                $1,032,912.00 
 
                         NW   NOISE WALLS                                   4                $6,804,831.64 
 
                         PA   PARKING AREAS                                 8                $2,038,816.79 
 
                         PM   PAVEMENT MARKING                              21              $22,140,293.17 
 
                         PR   PRUNING/OR TREE/BRUSH REMOVAL                 3                $1,507,080.00 
 
                         RM   RAISED PAVEMENT MARKERS                       10               $1,796,811.35 
 
                         RP   RR CROSSING PROTECTION (RRP)                  1                  $107,396.00 
 
                         RS   RR CROSSING RECONSTRUCTION                    1                $2,921,429.90 
 
                         S    SIGNALIZATION                                 23              $14,779,126.34 
 
                         SD   SALT DOME                                     3                $1,628,033.01 
 
                         SL   SLIDE REPAIR                                  37              $56,288,455.16 
 
                         SN   SIGNING                                       10               $5,316,614.16 
 
                         SS   SPOT SAFETY                                   2                $8,726,698.98 
 
                         X    INTERSECTION                                  21              $69,988,301.37 
 
                               Total Amount Awarded for All Project Types                $1,587,202,557.09 
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      Contractor                                          Contracts          Estimated              Co ntract                 Percent 
                                                           Awarded             Cost                  P rice 
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360 CONSTRUCTION COMPANY INC                                  2           $9,649,000.00         $9,175 ,095.46                   -5 
1252 INDUSTRIAL PARKWAY NORTH SUITE 1 
Medina 
BRUNSWICK                           OH, 44212 
 
A & A SAFETY INC                                              9           $5,091,000.00         $5,217 ,811.00                   +2 
1126 FERRIS RD 
Clermont 
AMELIA                              OH, 45102 
 
A & B ASPHALT CORPORATION                                     2             $619,000.00           $596 ,512.15                   -4 
1780 ENON RD 
Clark 
SPRINGFIELD                         OH, 45502 
 
A P O'HORO COMPANY                                            8          $22,275,000.00        $18,336 ,000.00                  -18 
P O BOX 2228 
Mahoning 
YOUNGSTOWN                          OH, 44504 
 
AERO-MARK INC                                                 9           $7,305,000.00         $8,350 ,930.09                  +14 
10423 DANNER DR 
Portage 
STREETSBORO                         OH, 44241 
 
ALLARD EXCAVATION LLC                                         6           $4,566,000.00         $4,207 ,082.54                   -8 
8336 BENNETT SCHOOL HOUSE RD 
Scioto 
SOUTH WEBSTER                       OH, 45682 
 
ALTIER BROTHERS                                               1             $114,000.00           $146 ,543.00                  +29 
P O BOX 430 
Perry 
CORNING                             OH, 43730 
 
AMERICAN LIGHTING & SIGNALIZATION INC                         1           $2,570,000.00         $2,541 ,138.00                   -1 
11639 DAVIS CREEK ROAD EAST 
JACKSONVILLE                        FL, 32256 
 
ANTHONY ALLEGA CEMENT CONTRACTOR INC                          2           $5,522,417.00         $5,734 ,609.71                   +4 
5585 CANAL RD 
Cuyahoga 
VALLEY VIEW                         OH, 44125 
 
ASPLUNDH CONSTRUCTION CORP                                    1             $540,000.00           $400 ,369.22                  -26 
136 MILL ST SUITE 230 
Franklin 
GAHANNA                             OH, 43230  
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Alan Stone Co., Inc.                                          4           $2,217,000.00         $1,750 ,503.52                  -21 
1324 Ellis Run Road 
Washington 
Cutler                              OH, 45724 
 
Armstrong Steel Erectors, Inc.                                6           $5,883,000.00         $6,370 ,230.38                   +8 
50 South Fourth Street 
Licking 
Newark                              OH, 43055 
 
B & B WRECKING AND EXCAVATING INC                             1             $186,000.00            $86 ,400.00                  -54 
4510 E 71ST ST, SUITE 6 
Cuyahoga 
CLEVELAND                           OH, 44105 
 
B.G. Trucking & Construction, Inc.                            1             $498,000.00           $525 ,000.00                   +5 
11330 Market Street 
Mahoning 
North Lima                          OH, 44452 
 
BARRETT PAVING MATERIALS INC                                 12          $20,334,000.00        $20,360 ,064.51                    0 
3751 COMMERCE DR 
Warren 
MIDDLETOWN                          OH, 45005 
 
BAUMANN ENTERPRISES INC                                       1           $1,943,000.00         $1,666 ,837.01                  -14 
4801 CHAINCRAFT RD 
Cuyahoga 
GARFIELD HTS                        OH, 44125 
 
BCC OHIO INC                                                  8           $2,553,000.00         $2,392 ,042.72                   -6 
P O BOX 229 
Huron 
NEW LONDON                          OH, 44851 
 
BEAVER EXCAVATING COMPANY                                     2           $3,870,000.00         $2,876 ,143.80                  -26 
P O BOX 6059 
Stark 
CANTON                              OH, 44706 
 
BELGRAY, INC                                                  2             $707,000.00           $828 ,934.00                  +17 
48 RANDOLPH ST 
Clinton 
WILMINGTON                          OH, 45177 
 
BLUFFTON PAVING INC                                           1           $1,812,000.00         $2,051 ,182.45                  +13 
P O BOX 26 
Allen 
BLUFFTON                            OH, 45817 
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BOG CONSTRUCTION INC                                          4           $2,727,000.00         $2,529 ,334.72                   -7 
8235 HUXLEY RD 
Mahoning 
BERLIN CENTER                       OH, 44401 
 
BRIDGE SPECIALISTS INC                                        3           $1,620,000.00         $1,676 ,220.37                   +3 
6762 LANGSTON RUN 
Canfield                            OH, 44406 
 
BROWN COUNTY ASPHALT INC                                      1           $1,070,000.00           $839 ,609.87                  -22 
11254 HAMER RD 
Brown 
GEORGETOWN                          OH, 45121 
 
BRUMBAUGH CONSTRUCTION INC                                    7           $5,654,020.00         $4,767 ,117.00                  -16 
P O BOX 309 
Darke 
ARCANUM                             OH, 45304 
 
BUDS, Inc.                                                   21           $9,444,000.00         $9,424 ,709.06                    0 
6260 Newark Road 
Muskingum 
Nashport                            OH, 43830 
 
BUEHLER ASPHALT PAVING INC                                    1             $108,000.00            $93 ,305.40                  -14 
14475 LAMBERT RD 
Auglaize 
ST MARYS                            OH, 45885 
 
BURTON SCOT CONTRACTORS LLC                                   2           $3,215,968.00         $3,413 ,099.93                   +6 
11330 KINSMAN RD 
Geauga 
NEWBURY                             OH, 44065 
 
Bansal Construction, Inc.                                     7           $5,773,735.00         $4,960 ,957.37                  -14 
3263 Homeward Way 
Suite 1 
Butler 
Fairfield                           OH, 45014 
 
Barbicas Construction Company                                 4           $7,241,000.00         $6,699 ,220.88                   -7 
124 Darrow Road 
Summit 
Akron                               OH, 44305 
 
Black Horse Bridge Construction Inc.                          1           $1,481,000.00         $1,574 ,028.00                   +6 
5185 Wooster Rd. West 
Summit 
Norton                              OH, 44203  
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C J MAHAN CONSTRUCTION COMPANY LLC                            1           $1,371,000.00         $1,405 ,214.55                   +2 
3400 SOUTHWEST BLVD 
Franklin 
GROVE CITY                          OH, 43123 
 
CAPITAL ELECTRIC LINE BUILDERS INC                            1             $652,000.00           $557 ,539.05                  -14 
4400 NW MATTOX RD 
RIVERSIDE                           MO, 64150 
 
CAST & BAKER CORPORATION                                      1          $39,400,000.00        $29,978 ,283.40                  -24 
2214 WASHINGTON RD 
CANONSBURG                          PA, 15317 
 
CENTRAL-ALLIED ENTERPRISES INC                                2           $4,964,000.00         $3,949 ,321.56                  -20 
1243 RAFF RD S W 
Stark 
CANTON                              OH, 44710 
 
CHAGRIN VALLEY PAVING INC                                     1           $1,316,000.00         $1,214 ,001.80                   -8 
17290 MUNN RD 
Geauga 
CHAGRIN FALLS                       OH, 44023 
 
CIVIL CONSTRUCTION INC                                        1             $134,000.00           $177 ,518.26                  +32 
10310 STATE ROUTE 161 
Madison 
PLAIN CITY                          OH, 43064 
 
COLUMBUS ASPHALT PAVING INC                                   1             $404,000.00           $356 ,797.57                  -12 
1196 TECHNOLOGY DR 
Franklin 
GAHANNA                             OH, 43230 
 
COMPLETE GENERAL CONSTRUCTION COMPANY                        21         $166,519,202.00       $167,530 ,004.30                   +1 
1221 EAST FIFTH AVE 
Franklin 
COLUMBUS                            OH, 43219 
 
COOPERS EXCAVATING LLC                                        5           $2,162,000.00         $1,731 ,374.75                  -20 
7251 BETHLEHEM ROAD 
Adams 
WINCHESTER                          OH, 45697 
 
CORNERSTONE ELECTRIC INC                                      3           $1,543,685.00         $1,420 ,383.15                   -8 
14375 WEST CALLA RD 
Columbiana 
SALEM                               OH, 44460 
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CORROSION RESISTANCE LTD                                      1             $372,000.00           $281 ,700.00                  -24 
4524 HUDSON DR 
Summit 
STOW                                OH, 44224 
 
COSMOS COMPREHENSIVE CONSTRUCTION INC                         1             $472,000.00           $490 ,844.54                   +4 
816 MILAN ST N 
Stark 
CANAL FULTON                        OH, 44614 
 
COX PAVING LLC                                                2             $663,000.00           $685 ,190.08                   +3 
232 N NORTH ST 
Fayette 
WASHINGTON COURT HOUSE              OH, 43160 
 
CRESTLINE PAVING & EXCAVATING CO INC                          1           $2,796,000.00         $3,084 ,816.38                  +10 
1913 NEBRASKA AVE 
Lucas 
TOLEDO                              OH, 43607 
 
CROSS ROADS CONSTRUCTION INC                                  4           $3,146,000.00         $2,990 ,528.05                   -5 
3155 HARDING LANE 
Guernsey 
CAMBRIDGE                           OH, 43725 
 
Cosmos Industrial Services, Inc.                              2           $2,617,000.00         $2,498 ,066.44                   -5 
9103 Detroit Avenue 
Cuyahoga 
Cleveland                           OH, 44102 
 
Cuyahoga Bridge & Road, Inc.                                  1             $770,000.00           $784 ,527.53                   +2 
370 Ryan Rd 
Medina 
Seville                             OH, 44273 
 
D G M INC                                                    11           $5,878,000.00         $5,331 ,771.42                   -9 
1881 ADAMS RD 
Pike 
BEAVER                              OH, 45613 
 
DALTONS INC                                                   2             $266,000.00           $232 ,841.08                  -12 
936 LITTLE EAGLE DRIVE 
WARSAW                              IN, 46580 
 
DEANGELO BROTHERS LLC                                         1              $34,000.00            $25 ,272.58                  -26 
100 NORTH CONAHAN DR 
HAZLETON                            PA, 18201 
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DELLINGER EXCAVATING INC                                      1             $263,000.00           $259 ,116.00                   -1 
3691 HORN RD 
Huron 
MONROEVILLE                         OH, 44847 
 
DENNISON BRIDGE INC                                           4           $1,483,000.00         $1,039 ,884.50                  -30 
500 STILLWATER AVE 
Tuscarawas 
DENNISON                            OH, 44621 
 
DEPENDABLE TREE AND MAINTENANCE SERVICES                      1             $560,000.00           $462 ,185.00                  -17 
8555 VERGENNES SE 
ADA                                 MI, 49301 
 
DIGIOIA-SUBURBAN EXCAVATING LLC                               1             $683,000.00         $1,005 ,613.86                  +47 
11293 ROYALTON RD 
Cuyahoga 
N ROYALTON                          OH, 44133 
 
DOT CONSTRUCTION CORP                                         5           $4,888,000.00         $4,716 ,534.15                   -4 
535 NORTH BROAD ST STE 5 
Mahoning 
CANFIELD                            OH, 44406 
 
DOUBLE Z CONSTRUCTION COMPANY                                 6           $4,936,000.00         $4,470 ,757.19                   -9 
2550 HARRISON RD 
Franklin 
COLUMBUS                            OH, 43204 
 
DURA MARK INC                                                 5           $7,839,000.00         $7,441 ,755.76                   -5 
2940 PROGRESS PARK DR 
Summit 
STOW                                OH, 44224 
 
E S WAGNER COMPANY                                            1           $1,084,000.00           $939 ,522.52                  -13 
840 PATCHEN RD 
Lucas 
OREGON                              OH, 43616 
 
EAGLE BRIDGE CO                                               9          $11,468,873.00        $11,405 ,598.84                   -1 
800 S VAN DEMARK RD 
Shelby 
SIDNEY                              OH, 45365 
 
ELITE CONTRACTORS INC                                         1             $996,000.00           $611 ,459.62                  -39 
114 PIN OAK PLACE 
Mahoning 
CAMPBELL                            OH, 44405 
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EMPIRE BUILDING COMPANY LLC                                   1             $428,000.00           $379 ,307.21                  -11 
4520 BRIDGETOWN RD 
CINCINNATI                          OH, 45211 
 
ERIE BLACKTOP INC                                             3           $3,731,000.00         $3,301 ,162.30                  -12 
4507 TIFFIN AVE 
Erie 
SANDUSKY                            OH, 44870 
 
EVERS WELDING CO INC                                          1             $242,000.00           $203 ,262.00                  -16 
4849 BLUE ROCK RD 
Hamilton 
CINCINNATI                          OH, 45247 
 
Eclipse Co., LLC                                              4           $3,924,000.00         $4,048 ,972.92                   +3 
11554 East Washington Street 
Cuyahoga 
Chagrin Falls                       OH, 44023 
 
Elex, Inc.                                                    1              $89,000.00            $74 ,913.00                  -16 
11000 Winton Road 
Hamilton 
Cincinnati                          OH, 45218 
 
FABRIZI TRUCKING & PAVING CO INC                              1           $1,035,000.00         $1,011 ,984.80                   -2 
389 COLUMBIA RD 
Medina 
VALLEY CITY                         OH, 44280 
 
FECHKO EXCAVATING INC                                         1           $3,608,000.00         $3,530 ,286.60                   -2 
865 W LIBERTY ST 120 
Medina 
MEDINA                              OH, 44256 
 
FIELDS EXCAVATING INC                                         1             $464,000.00           $490 ,179.00                   +6 
177 TWP RD 191 
Lawrence 
KITTS HILL                          OH, 45645 
 
FOILL INC                                                     5           $5,551,775.00         $4,988 ,053.89                  -10 
201 E NORTH ST 
Pike 
WAVERLY                             OH, 45690 
 
GEDDIS PAVING & EXCAVATING INC                                7          $12,901,625.00        $12,527 ,677.57                   -3 
1019 WAMBA AVE 
Lucas 
TOLEDO                              OH, 43607 
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GERKEN PAVING INC                                             4          $11,072,000.00        $11,292 ,221.98                   +2 
9072 CO RD 424 
Henry 
NAPOLEON                            OH, 43545 
 
GLOBAL OUTDOOR SOLUTIONS                                      3           $1,075,000.00         $1,018 ,929.55                   -5 
5000 VAN EPPS RD 
CLEVELAND                           OH, 44131 
 
GREAT LAKES CONSTRUCTION CO                                   8          $82,122,525.00        $87,764 ,508.46                   +7 
2608 GREAT LAKES WAY 
Medina 
HINCKLEY                            OH, 44233 
 
GRIFFIN PAVEMENT STRIPING INC                                 1             $700,000.00           $638 ,896.00                   -9 
2383 HARRISON RD 
Franklin 
COLUMBUS                            OH, 43204 
 
HENRY W BERGMAN INC                                           2             $713,000.00           $848 ,493.01                  +19 
218 E NINTH ST 
Ottawa 
GENOA                               OH, 43430 
 
INTERNATIONAL CONTRACTORS CORP                                7           $1,239,000.00         $1,066 ,000.00                  -14 
450 EAST STARR AVE 
Franklin 
COLUMBUS                            OH, 43201 
 
J RANCK ELECTRIC INC                                          8           $5,827,000.00         $5,833 ,630.85                    0 
1993 GOVER PARKWAY 
MT PLEASANT                         MI, 48858 
 
J.D. Williamson Construction Co., Inc.                        2           $3,169,000.00         $3,259 ,143.70                   +3 
441 Geneva Avenue 
Summit 
Tallmadge                           OH, 44278 
 
JOHN R JURGENSEN COMPANY                                     16          $36,007,000.00        $35,537 ,315.98                   -1 
11641 MOSTELLER RD 
Hamilton 
CINCINNATI                          OH, 45241 
 
JUTTE EXCAVATING INC                                          2             $773,000.00           $685 ,675.79                  -11 
1140 FT RECOVERY-MINSTER RD 
Mercer 
FORT RECOVERY                       OH, 45846 
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KARVO PAVING COMPANY                                         23          $63,160,870.00        $63,310 ,577.25                    0 
4524 HUDSON DR 
STOW                                OH, 44224-1702 
 
KENMORE CONSTRUCTION CO INC                                   1           $5,536,000.00         $5,375 ,044.20                   -3 
700 HOME AVE 
Summit 
AKRON                               OH, 44310 
 
KOKOSING CONSTRUCTION COMPANY INC                            19          $65,622,600.00        $64,311 ,362.11                   -2 
886 MC KINLEY AVE 
Franklin 
COLUMBUS                            OH, 43222 
 
KOSKI CONSTRUCTION CO                                         1           $1,400,000.00         $1,399 ,010.76                    0 
P O BOX 1038 
ASHTABULA                           OH, 44005-1038 
 
L J DEWEESE CO INC                                            1             $975,400.00           $904 ,455.90                   -7 
3616 TIPP-COWLESVILLE ROAD 
Miami 
TIPP CITY                           OH, 45371 
 
LAKE ERIE CONSTRUCTION COMPANY                               15          $10,683,000.00        $10,443 ,220.00                   -2 
25 NORWALD ROAD 
Huron 
NORWALK                             OH, 44857 
 
LEGEND PAINTING INC                                           1             $123,000.00           $109 ,752.00                  -11 
468 PARK DR 
CAMPBELL                            OH, 44405 
 
LOCKHART CONCRETE CO                                          1             $813,000.00           $749 ,000.00                   -8 
800 W WATERLOO RD 
Summit 
AKRON                               OH, 44314 
 
M & B ASPHALT CO INC                                          2           $3,098,000.00         $2,500 ,047.40                  -19 
1525 WEST COUNTY RD #42 
Seneca 
TIFFIN                              OH, 44883 
 
M P DORY CO                                                   9           $5,209,540.00         $5,030 ,598.28                   -3 
2001 INTEGRITY DR SOUTH 
Franklin 
COLUMBUS                            OH, 43209 
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MARK HAYNES CONSTRUCTION INC                                  3           $1,489,000.00         $1,489 ,512.15                    0 
3130 ST RT 18 E 
Huron 
NORWALK                             OH, 44857 
 
MARUCCI & GAFFNEY EXCAVATING CO                               9          $14,397,000.00        $13,760 ,476.06                   -4 
18 HOGUE ST 
Mahoning 
YOUNGSTOWN                          OH, 44502 
 
MASSANA CONSTRUCTION INC                                      2             $778,000.00           $788 ,835.93                   +1 
115 HOWELL RD 
TYRONE                              GA, 30290 
 
MELWAY PAVING CO INC                                          1             $734,000.00           $896 ,167.40                  +22 
7571 ST RT 83 
Holmes 
HOLMESVILLE                         OH, 44633 
 
MERCIER'S INC                                                 1             $169,000.00           $124 ,700.00                  -26 
7442 SHIPLEY AVENUE 
HARMANS                             MD, 21077 
 
MILLER BROS CONST INC                                         6          $67,481,000.00        $69,071 ,467.34                   +2 
1613 S DEFIANCE ST; P O BOX 30 
Fulton 
ARCHBOLD                            OH, 43502 
 
MILLER CABLE COMPANY                                          1           $1,586,000.00         $1,623 ,000.00                   +2 
210 S BROADWAY ST P O BOX 68 
Seneca 
GREEN SPRINGS                       OH, 44836 
 
MILLER CONTRACTING GROUP INC                                  2           $2,985,000.00         $2,947 ,628.08                   -1 
PO BOX 162 
OTTOVILLE                           OH, 45876-0162 
 
MOSSER CONSTRUCTION INC                                       3           $5,548,000.00         $5,529 ,099.85                    0 
122 S WILSON AVE 
Sandusky 
FREMONT                             OH, 43420 
 
MOUNTAINEER CONTRACTORS INC                                   1             $160,000.00           $129 ,759.56                  -19 
ROUTE 26 SOUTH 
KINGWOOD                            WV, 26537 
 
NATURCHEM INC                                                 4             $555,000.00           $440 ,521.60                  -21 
155 PETRO RD 
KINGSTON SPRINGS                    TN, 37082-8971  
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NORTHSTAR ASPHALT INC                                         3           $2,649,000.00         $2,444 ,060.50                   -8 
P O BOX 2646 
Stark 
NORTH CANTON                        OH, 44720 
 
OGLESBY CONSTRUCTION INC                                      1           $1,486,000.00         $1,388 ,408.52                   -7 
1600 TOLEDO RD 
Huron 
NORWALK                             OH, 44857 
 
OHIO BRIDGE CORPORATION                                       8          $10,384,000.00         $9,293 ,725.03                  -10 
P O BOX 757 
Guernsey 
CAMBRIDGE                           OH, 43725 
 
OHIO-WEST VIRGINIA EXCAVATING CO                              8           $6,125,000.00         $5,622 ,544.77                   -8 
56461 FERRY LANDING ROAD 
Belmont 
SHADYSIDE                           OH, 43947 
 
PAGE EXCAVATING INC                                           2             $559,000.00           $463 ,072.41                  -17 
2398 APPLEGATE RD 
Richland 
LUCAS                               OH, 44843 
 
PARK ENTERPRISE CONSTRUCTION CO INC                           2             $997,116.00         $1,003 ,761.57                   +1 
560 BARKS RD W 
Marion 
MARION                              OH, 43302 
 
PAVEMENT MAINTENANCE SYSTEMS LLC                              1           $1,927,000.00         $2,179 ,853.51                  +13 
384 INDUSTRIAL PARK DR 
IMLAY CITY                          MI, 48444 
 
PDK CONSTRUCTION INC                                          3             $862,769.00           $792 ,893.82                   -8 
34070 CREW RD P O BOX 683 
Meigs 
POMEROY                             OH, 45769 
 
PERK COMPANY INC                                              2           $5,360,620.00         $5,455 ,824.45                   +2 
8100 GRAND AVE SUITE 300 
CLEVELAND                           OH, 44104-3110 
 
PERRAM ELECTRIC INC                                          15          $10,709,000.00         $8,757 ,543.00                  -18 
6882 RIDGE RD 
Medina 
WADSWORTH                           OH, 44281 
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PINNACLE PROPERTY MAINTENANCE                                 1             $260,000.00           $220 ,918.80                  -15 
3141 SILVER DR 
Franklin 
COLUMBUS                            OH, 43224 
 
PRUS CONSTRUCTION COMPANY                                     3             $781,000.00           $882 ,091.12                  +13 
5325 WOOSTER RD 
Hamilton 
CINCINNATI                          OH, 45226 
 
Parker Corporation                                            6           $1,827,000.00         $1,626 ,366.84                  -11 
State Route 7 
P.O. Box 129 
Meigs 
Tuppers Plains                      OH, 45783 
 
R & I CONSTRUCTION INC                                        6           $6,113,000.00         $6,305 ,923.78                   +3 
2931 STATE ROUTE 67 SOUTH 
Seneca 
TIFFIN                              OH, 44883 
 
R B JERGENS CONTRACTORS INC                                   1           $1,155,000.00         $1,123 ,742.93                   -3 
11418 N DIXIE DR 
Montgomery 
VANDALIA                            OH, 45377 
 
R C CONSTRUCTION COMPANY AND SON INC                          3             $748,000.00           $812 ,706.75                   +9 
8096 FEDERAL ROAD 
Washington 
CUTLER                              OH, 45724 
 
R D JONES EXCAVATING INC                                      1           $1,818,000.00         $1,436 ,123.75                  -21 
10225 ALGER RD P O BOX 127 
Allen 
HARROD                              OH, 45850 
 
R F SCURLOCK CO                                               2             $983,000.00           $938 ,143.51                   -5 
3220 FIFTH STREET P O BOX 308 
TRINWAY                             OH, 43842-0335 
 
R T VERNAL PAVING & EXCAVATING INC                            2             $895,000.00           $734 ,546.85                  -18 
11299 SOUTH AVE EXTENSION; PO BOX 519 
NORTH LIMA                          OH, 44452-0519 
 
R W ROBINSON INC                                              3           $1,027,000.00           $857 ,462.30                  -17 
87 EAST STATE 
Richland 
BELLVILLE                           OH, 44813 
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RACK & BALLAUER EXCAVATING CO INC                             1             $205,000.00           $130 ,639.00                  -36 
11321 PADDY'S RUN RD 
Butler 
HAMILTON                            OH, 45013 
 
RIDGE ELECTRIC CO INC                                         1             $369,000.00           $336 ,200.00                   -9 
1542 DEERFIELD AVE S 
Wayne 
DALTON                              OH, 44618 
 
RIGHTER COMPANY INC                                           1             $736,000.00           $672 ,999.29                   -9 
2424 HARRISON RD 
Franklin 
COLUMBUS                            OH, 43204 
 
ROCK RIVER CONSTRUCTION LTD                                   1             $207,000.00           $184 ,779.05                  -11 
541 MILL PARK DR SUITE C 
Fairfield 
LANCASTER                           OH, 43130 
 
RONYAK PAVING INC                                             1             $873,000.00           $772 ,956.90                  -11 
14376 N CHESHIRE ST 
Geauga 
BURTON                              OH, 44021 
 
RUDZIK EXCAVATING INC                                         2             $762,000.00           $881 ,000.00                  +16 
401 LOWELLVILLE RD 
Mahoning 
STRUTHERS                           OH, 44471 
 
RUHLIN COMPANY                                                3          $13,960,000.00        $13,386 ,698.99                   -4 
P O BOX 190 
Medina 
SHARON CENTER                       OH, 44274 
 
RUHLIN/IGEL I-270 SR-315 - JV                                 1          $64,643,362.00        $70,499 ,562.39                   +9 
P O BOX 190 
SHARON CENTER                       OH, 44274 
 
RUHLIN/PERRAM MUNROE STREET BRIDGE - JV                       1          $12,680,000.00        $12,981 ,526.00                   +2 
P O BOX 190 
SHARON CENTER                       OH, 44274 
 
Rietschlin Construction, Inc.                                 5           $2,699,000.00         $2,802 ,754.62                   +4 
4240 Baker Road 
Crawford 
Crestline                           OH, 44827 
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S E T INC                                                     2           $2,558,646.00         $3,189 ,613.08                  +25 
235 EAST WATER ST 
Mahoning 
LOWELLVILLE                         OH, 44436 
 
SAND RIDGE EXCAVATING                                         1             $171,000.00           $161 ,547.92                   -6 
20251 ROAD I-17 
Putnam 
CLOVERDALE                          OH, 45827 
 
SCHALK BROTHERS INC                                           3             $631,000.00           $559 ,580.60                  -11 
3481 NORTH TWP RD 69 
Seneca 
TIFFIN                              OH, 44883 
 
SCODELLER CONSTRUCTION INC                                    1             $292,000.00           $266 ,388.41                   -9 
51722 GRAND RIVER AVE 
WIXOM                               MI, 48393-2303 
 
SHAW & HOLTER INC                                             1             $536,000.00           $414 ,464.00                  -23 
2625 COONPATH RD NE 
LANCASTER                           OH, 43130-8868 
 
SHELLY & SANDS INC                                          111         $384,493,833.00       $384,665 ,423.01                    0 
1515 HARMON AVE 
Franklin 
COLUMBUS                            OH, 43223 
 
SHELLY COMPANY                                               55         $123,647,215.00       $121,307 ,240.62                   -2 
80 PARK DR BOX 266 
Perry 
THORNVILLE                          OH, 43076 
 
SIMONSON EXCAVATION INC                                       1             $406,000.00           $506 ,149.01                  +25 
2112 TROY RD 
Ashland 
ASHLAND                             OH, 44805 
 
SMITH PAVING & EXCAVATING INC                                 2             $184,340.00           $192 ,958.21                   +5 
4426 N OLD STATE RD 
Huron 
NORWALK                             OH, 44857 
 
STANLEY MILLER CONSTRUCTION COMPANY                           5           $1,362,000.00         $1,271 ,626.27                   -7 
2250 HOWENSTINE DR SE 
Stark 
EAST SPARTA                         OH, 44626 
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STRAWSER CONSTRUCTION INC                                     8           $9,474,000.00         $9,894 ,824.70                   +4 
1595 FRANK RD 
Franklin 
COLUMBUS                            OH, 43223 
 
SUBURBAN MAINTENANCE & CONSTRUCTION INC                       1           $1,610,000.00         $1,677 ,790.81                   +4 
16330 YORK RD 
Cuyahoga 
NORTH ROYALTON                      OH, 44133 
 
SUNESIS CONSTRUCTION CO                                       3          $34,794,000.00        $32,597 ,537.65                   -6 
2610 CRESCENTVILLE RD 
Butler 
WEST CHESTER                        OH, 45069 
 
SUPERIOR PAVING & MATERIALS INC                               3           $3,141,000.00         $2,741 ,155.16                  -13 
5945 WHIPPLE AVE NW 
Stark 
NORTH CANTON                        OH, 44720 
 
TERRACE CONSTRUCTION CO INC                                   3           $7,163,000.00         $7,534 ,459.32                   +5 
3965 PEARL RD 
Cuyahoga 
CLEVELAND                           OH, 44109 
 
TOM'S CONSTRUCTION INC                                        1             $219,000.00           $177 ,093.00                  -19 
821 COOPER DR 
Mercer 
ST HENRY                            OH, 45883 
 
TRITON CONSTRUCTION INC                                       2          $14,629,000.00        $14,251 ,300.00                   -3 
P O BOX 908 
NITRO                               WV, 25143 
 
TRUCCO CONSTRUCTION CO INC                                    1          $13,297,000.00        $13,487 ,944.27                   +1 
3531 AIRPORT RD 
Delaware 
DELAWARE                            OH, 43015 
 
TUCSON INC                                                    6           $2,263,000.00         $2,143 ,508.20                   -5 
3497 UNIVERSITY DR NE 
Tuscarawas 
NEW PHILADELPHIA                    OH, 44663 
 
Tom Mayle & Sons Construction, Inc.                           2             $960,000.00         $1,032 ,912.00                   +8 
1635 State Route 550 
Washington 
Bartlett                            OH, 45713 
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U S UTILITY CONTRACTOR COMPANY                                2             $600,000.00           $536 ,338.00                  -11 
3592 GENOA RD 
Wood 
PERRYSBURG                          OH, 43551 
 
UNION INDUSTRIAL CONTRACTORS INC                              1             $574,000.00           $697 ,867.50                  +22 
P. O. Box 1718 
Ashtabula 
ASHTABULA                           OH, 440051718 
 
URETEK USA INC                                                1             $172,000.00           $178 ,933.85                   +4 
13900 HUMBLE ROAD 
TOMBALL                             TX, 77377 
 
V O MENUEZ & SON INC                                          2             $955,000.00           $823 ,738.57                  -14 
1016 S WASHINGTON ST 
Holmes 
MILLERSBURG                         OH, 44654 
 
VAN CUREN SERVICES INC                                        3           $1,606,000.00         $1,395 ,176.00                  -13 
P O BOX 91 10555 KINSMAN ROAD 
NEWBURY                             OH, 44065-9724 
 
VERNON NAGEL INC                                             11           $5,850,000.00         $5,414 ,585.60                   -7 
O-154 CO RD 11-C 
Henry 
NAPOLEON                            OH, 43545 
 
VTF EXCAVATING LLC                                            2           $1,266,000.00         $1,141 ,481.31                  -10 
8398 CELINA-MENDON RD 
Mercer 
CELINA                              OH, 45822 
 
W L MARKERS INC                                               2             $453,000.00           $398 ,244.15                  -12 
2834 FISHER RD 
Franklin 
COLUMBUS                            OH, 43204 
 
WALLS BROS ASPHALT CO INC                                     4           $5,082,000.00         $5,031 ,970.01                   -1 
3690 HOLLANSBURG-SAMPSON RD 
Darke 
GREENVILLE                          OH, 45331 
 
WARD CONSTRUCTION CO                                          1             $473,000.00           $525 ,975.90                  +11 
385 OAK ST 
Putnam 
LEIPSIC                             OH, 45856 
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WEST END ELECTRIC COMPANY INC                                 1              $51,000.00            $52 ,519.94                   +3 
640 SECOND ST 
Scioto 
PORTSMOUTH                          OH, 45662 
 
WORKMAN INDUSTRIAL SERVICES INC                               1           $1,725,000.00         $1,839 ,073.00                   +7 
361 OLD FORGE RD 
Portage 
KENT                                OH, 44240 
 
 
Grand total of Contracts Awarded During Calendar Year       744       $1,607,885,136.00     $1,587,202,557.09                   -1 
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                                                Dis trict 01 
       ALLEN                                                  4               $2,800,712.02 
 
       ALLEN      DEFIANCE   HANCOCK    HARDIN                1                 $778,927.50 
 
       ALLEN      HANCOCK    HARDIN     WYANDOT               1                 $294,303.60 
 
       ALLEN      HARDIN                                      1               $1,436,123.75 
 
       ALLEN      VAN WERT   HANCOCK                          1                 $373,925.00 
 
       DEFIANCE                                               1                 $656,134.10 
 
       DEFIANCE   HARDIN     VAN WERT                         1               $1,206,753.25 
 
       HANCOCK                                                3               $6,256,742.54 
 
       HANCOCK    HARDIN     PAULDING   VAN WERT              1                 $195,028.30 
 
       HARDIN                                                 4               $2,505,719.88 
 
       PAULDING                                               4               $4,406,699.55 
 
       PUTNAM                                                 2                 $680,181.10 
 
       VAN WERT                                               2               $2,296,923.83 
 
       WYANDOT                                                2               $1,653,329.00 
 
                                  District  01  Total        28              $25,541,503.42 
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                                                Dis trict 02 
 
       FULTON     HENRY      LUCAS      OTTAWA                3               $2,326,375.05 
 
       FULTON     WILLIAMS                                    1                 $525,975.90 
 
       HENRY                                                  5              $14,910,702.03 
 
       LUCAS                                                 10              $57,669,403.50 
 
       LUCAS      OTTAWA                                      1                 $462,185.00 
 
       LUCAS      OTTAWA     SANDUSKY   WOOD                  1                 $391,140.00 
 
       OTTAWA                                                 4              $16,701,116.80 
 
       OTTAWA     SANDUSKY   SENECA                           1                 $497,639.51 
 
       SANDUSKY                                               4               $4,002,840.60 
 
       SENECA                                                 9               $6,160,651.72 
 
       WILLIAMS                                               5               $5,909,576.36 
 
       WOOD                                                  13              $14,954,262.43 
 
                                  District  02  Total        57             $124,511,868.90 
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                                                Dis trict 03 
 
       ASHLAND                                                8              $15,165,256.14 
 
       ASHLAND    CRAWFORD   ERIE       HURON                 4               $2,186,856.52 
 
       ASHLAND    RICHLAND                                    1                 $604,324.22 
 
       CRAWFORD                                               2               $2,236,927.61 
 
       CRAWFORD   HURON      MEDINA     RICHLAND              1               $3,852,580.79 
 
       ERIE                                                   1              $14,228,715.75 
 
       ERIE       LORAIN                                      2               $1,327,494.11 
 
       HURON                                                  3               $2,730,469.84 
 
       LORAIN                                                10               $7,342,520.63 
 
       LORAIN     ERIE                                        1                 $525,000.00 
 
       MEDINA                                                 8              $12,656,298.46 
 
       RICHLAND                                              11              $20,962,762.64 
 
       WAYNE                                                 11               $9,985,617.74 
 
                                  District  03  Total        63              $93,804,824.45 
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                                                Dis trict 04 
 
       ASHTABULA                                              3               $7,462,936.25 
 
       ASHTABULA  MAHONING   PORTAGE    STARK                 2               $1,116,935.00 
 
       ASHTABULA  MAHONING   PORTAGE    SUMMIT                1                 $316,000.00 
 
       ASHTABULA  MAHONING   TRUMBULL                         1                 $652,938.78 
 
       ASHTABULA  TRUMBULL                                    2                 $999,016.15 
 
       MAHONING                                               9              $12,908,957.01 
 
       MAHONING   TRUMBULL                                    1              $91,150,300.32 
 
       PORTAGE                                                5               $9,061,970.34 
 
       PORTAGE    STARK      SUMMIT     TRUMBULL              1                  $98,964.00 
 
       STARK                                                 14              $14,166,985.53 
 
       SUMMIT                                                19              $68,722,494.74 
 
       SUMMIT     ASHTABULA  MAHONING   PORTAGE               2                 $270,835.00 
 
       SUMMIT     PORTAGE    STARK                            2               $1,569,751.19 
 
       TRUMBULL                                              18              $22,609,505.62 
 
                                  District  04  Total        80             $231,107,589.93 
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                                                Dis trict 05 
 
       COSHOCTON                                              7               $9,030,335.49 
 
       COSHOCTON  FAIRFIELD  GUERNSEY   KNOX                  1                 $184,000.00 
 
       COSHOCTON  FAIRFIELD  GUERNSEY   LICKING               1               $2,635,428.00 
 
       COSHOCTON  GUERNSEY   KNOX                             1                 $271,359.70 
 
       COSHOCTON  KNOX       GUERNSEY   MUSKINGUM             1                 $757,900.15 
 
       COSHOCTON  MUSKINGUM                                   1               $4,510,500.80 
 
       FAIRFIELD                                              4               $8,477,377.99 
 
       FAIRFIELD  GUERNSEY   LICKING    MUSKINGUM             2               $1,258,895.00 
 
       FAIRFIELD  LICKING    MUSKINGUM  PERRY                 1                 $519,522.94 
 
       GUERNSEY                                              11              $26,495,284.04 
 
       GUERNSEY   MUSKINGUM                                   1                 $699,068.00 
 
       KNOX                                                   3               $6,836,617.37 
 
       LICKING                                               16              $33,421,762.20 
 
       LICKING    COSHOCTON  FAIRFIELD  GUERNSEY              1                 $511,925.00 
 
       MUSKINGUM                                             13              $18,945,066.81 
 
       PERRY                                                  6               $7,794,510.42 
 
                                  District  05  Total        70             $122,349,553.91 
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                                                Dis trict 06 
 
       DELAWARE                                              14              $29,724,001.85 
 
       DELAWARE   FAYETTE    FRANKLIN   MADISON               1                 $448,900.00 
 
       DELAWARE   FAYETTE    MADISON    MARION                2                 $917,404.65 
 
       DELAWARE   MORROW                                      1              $11,641,589.60 
 
       FAYETTE                                                2               $2,498,620.33 
 
       FAYETTE    FRANKLIN   MADISON    PICKAWAY              1               $1,325,000.00 
 
       FAYETTE    PICKAWAY                                    1                 $536,315.46 
 
       FAYETTE    PICKAWAY   UNION                            1                 $652,580.00 
 
       FRANKLIN                                              24             $291,164,545.34 
 
       FRANKLIN   MADISON                                     1               $1,443,502.30 
 
       MADISON                                                1               $1,275,231.00 
 
       MARION                                                 2               $1,783,344.43 
 
       MORROW                                                 5               $5,420,733.13 
 
       MORROW     MARION                                      1               $1,261,560.00 
 
       PICKAWAY                                               5              $11,169,731.85 
 
       UNION                                                  2               $4,766,575.05 
 
                                  District  06  Total        64             $366,029,634.99 
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                                                Dis trict 07 
 
       AUGLAIZE                                               6               $2,776,248.09 
 
       AUGLAIZE   CLARK      DARKE      LOGAN                 1                 $203,262.00 
 
       AUGLAIZE   DARKE      MERCER                           1               $1,012,899.20 
 
       AUGLAIZE   MERCER                                      1                 $280,435.99 
 
       AUGLAIZE   SHELBY                                      1               $1,047,314.47 
 
       CHAMPAIGN                                              1                 $344,434.42 
 
       CLARK                                                  6               $4,633,541.90 
 
       CLARK      MIAMI      MONTGOMERY                       1                 $557,539.05 
 
       CLARK      MONTGOMERY                                  1                 $117,821.51 
 
       DARKE                                                  6               $2,794,788.40 
 
       LOGAN                                                  1                  $25,272.58 
 
       MERCER                                                 4               $3,660,830.73 
 
       MERCER     AUGLAIZE                                    1                 $182,326.44 
 
       MIAMI                                                  9              $14,801,236.09 
 
       MONTGOMERY                                            12              $17,056,901.88 
 
       SHELBY                                                 9               $6,979,546.73 
 
       SHELBY     AUGLAIZE   CHAMPAIGN  CLARK                 3               $2,348,896.46 
 
                                  District  07  Total        64              $58,823,295.94 
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                                                Dis trict 08 
 
       BUTLER                                                 2               $2,132,874.51 
 
       BUTLER     CLERMONT   CLINTON    GREENE                1               $1,865,420.00 
 
       BUTLER     HAMILTON                                    1               $1,145,448.41 
 
       CLERMONT                                               5               $5,469,072.28 
 
       CLERMONT   HAMILTON                                    1                 $266,388.41 
 
       CLINTON                                                1               $1,639,068.29 
 
       CLINTON    GREENE                                      1               $4,739,415.17 
 
       CLINTON    GREENE     WARREN                           1                 $271,245.84 
 
       GREENE                                                 5               $8,123,648.19 
 
       HAMILTON                                              19              $62,127,551.60 
 
       HAMILTON   WARREN                                      1                 $349,256.25 
 
       PREBLE                                                 4               $6,535,092.86 
 
       PREBLE     BUTLER     CLERMONT   CLINTON               1                 $921,665.00 
 
       PREBLE     WARREN     BUTLER     CLERMONT              1               $2,436,800.81 
 
       WARREN                                                 9               $8,040,479.63 
 
       WARREN     BUTLER     CLERMONT   CLINTON               2                 $725,509.10 
 
                                  District  08  Total        55             $106,788,936.35 
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                                                Dis trict 09 
 
       ADAMS                                                  8               $9,820,695.61 
 
       ADAMS      BROWN      HIGHLAND   JACKSON               2                 $316,931.25 
 
       ADAMS      BROWN      HIGHLAND   ROSS                  2               $2,725,525.25 
 
       BROWN                                                  8               $3,805,707.18 
 
       HIGHLAND                                               6              $12,067,040.03 
 
       JACKSON                                                8               $3,977,160.94 
 
       LAWRENCE                                              10               $7,049,594.17 
 
       PIKE                                                   6              $36,193,312.84 
 
       ROSS                                                  11               $7,750,736.99 
 
       SCIOTO                                                 6               $7,570,498.54 
 
                                  District  09  Total        67              $91,277,202.80 
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                                                Dis trict 10 
 
       ATHENS                                                 8               $8,430,141.43 
 
       ATHENS     GALLIA     HOCKING    MEIGS                 2               $2,231,313.79 
 
       ATHENS     HOCKING                                     2               $3,181,166.00 
 
       ATHENS     HOCKING    MEIGS      VINTON                1                 $412,913.00 
 
       ATHENS     MEIGS                                       1               $1,414,957.80 
 
       GALLIA                                                 5               $7,838,005.98 
 
       HOCKING                                                8               $5,640,109.36 
 
       HOCKING    MEIGS      VINTON                           1                 $611,459.62 
 
       MEIGS                                                 10               $8,661,592.95 
 
       MONROE                                                 8              $11,780,044.04 
 
       MORGAN                                                 6               $5,184,203.41 
 
       MORGAN     NOBLE                                       1                 $412,165.35 
 
       NOBLE                                                  8              $11,302,022.65 
 
       NOBLE      WASHINGTON                                  1                 $648,130.40 
 
       VINTON                                                 1                 $290,959.60 
 
       WASHINGTON                                             6               $9,966,965.62 
 
       WASHINGTON ATHENS     GALLIA     HOCKING               1                 $147,439.20 
 
       WASHINGTON MONROE     NOBLE                            1               $2,242,500.00 
 
                                  District  10  Total        71              $80,396,090.20 
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                                                Dis trict 11 
 
       BELMONT                                               16              $26,771,332.18 
 
       BELMONT    CARROLL    COLUMBIANA HARRISON              1                 $220,454.50 
 
       BELMONT    CARROLL    HARRISON   JEFFERSON             1                 $642,269.50 
 
       BELMONT    COLUMBIANA HARRISON   HOLMES                1                 $336,200.00 
 
       BELMONT    HARRISON   JEFFERSON                        1                 $124,700.00 
 
       CARROLL                                                1               $1,315,632.53 
 
       CARROLL    COLUMBIANA HARRISON   HOLMES                1               $1,147,696.00 
 
       CARROLL    COLUMBIANA HOLMES     TUSCARAWAS            1                  $87,650.00 
 
       CARROLL    HARRISON   JEFFERSON                        1               $1,272,375.00 
 
       COLUMBIANA                                             9              $15,713,609.42 
 
       COLUMBIANA HARRISON   HOLMES     TUSCARAWAS            1                 $966,651.50 
 
       HARRISON                                               4               $7,559,303.70 
 
       HOLMES                                                 3               $5,107,723.50 
 
       JEFFERSON                                             13              $58,710,326.73 
 
       TUSCARAWAS                                            13              $18,590,912.09 
 
       TUSCARAWAS BELMONT    CARROLL    COLUMBIANA            1                 $160,000.00 
 
                                  District  11  Total        68             $138,726,836.65 
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                                                Dis trict 12 
 
       CUYAHOGA                                              39             $112,925,041.75 
 
       CUYAHOGA   GEAUGA     LAKE                             2               $4,036,645.90 
 
       CUYAHOGA   LAKE                                        3               $4,218,201.95 
 
       GEAUGA                                                 4               $3,593,418.38 
 
       LAKE                                                   5              $14,855,970.95 
 
                                  District  12  Total        53             $139,629,278.93 
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                                            Multipl e Districts 
 
Dist     County                                       Number of Projects   Total Contract Amount 
 
 
05     FAIRFIELD                                              1                 $810,000.00 
06     FRANKLIN   DELAWARE       
 
05     MUSKINGUM  PERRY                                       1               $4,399,377.62 
10     MORGAN         
 
07     CLARK                                                  1               $2,541,138.00 
08     BUTLER     CLERMONT   CLINTON        
 
09     ROSS                                                   1                 $465,425.00 
10     VINTON         
 
                             Multiple District Tota l          4               $8,215,940.62 
 
 
Grand Total of Contracts Awarded During Calendar Year       744           $1,587,202,557.09 
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100E00300          69.000    LS      SPECIAL - PREM IUM ON RAILROADS'                       9,760.8824     8,528.6945     $588,479.92 
                                     PROTECTIVE PUB LIC LIABILITY AND PROPERTY 
                                     DAMAGE LIABILI TY INSURANCE 
 
100E10000           4.000    LS      SPECIAL - PROF ESSIONAL LIABILITY                     10,931.3633    12,550.0000      $50,200.00 
                                     INSURANCE 
 
100E50100           1.000    LS      SPECIAL - DEPA RTMENT'S SHARE OF THE                  63,000.0000    63,000.0000      $63,000.00 
                                     DISPUTE RESOLU TION BOARD 
 
100E50200      30,002.000    LS      SPECIAL - DEPA RTMENT'S SHARE OF THE                       6.2658         3.6331     $109,000.00 
                                     DISPUTE RESOLU TION ADVIS OR 
 
100E99010          46.000    LS      SPECIAL - PROF ESSIONAL LIABILITY                      4,389.3223     3,257.1739     $149,830.00 
                                     INSURANCE 
 
103E05000         689.000    LS      PREMIUM FOR CO NTRACT PERFORMANCE BOND                17,400.9313    16,247.8928  $11,194,798.14 
                                     AND FOR PAYMEN T BOND 
 
103E06000           6.000    LS      PREMIUM FOR CO NTRACT PERFORMANCE BOND,                5,977.7565     4,524.6100      $27,147.66 
                                     PAYMENT BOND A ND MAINTENANCE BOND 
 
103E99010          48.000    LS      SPECIAL - PREM IUM FOR CONTRACT                       15,691.9935    13,452.8838     $645,738.42 
                                     PERFORMANCE BO ND AND FOR PAYMENT BOND 
 
107E99000          88.000    LS      SPECIAL - UTIL ITY COORDINATION                        3,630.2590     3,133.2273     $275,724.00 
 
108E10000          32.000    LS      SPECIAL - CPM PROGRESS SCHEDULE                      17,750.1903    10,157.5000     $325,040.00 
 
108E30000          43.000    LS      SPECIAL - CPM PROGRESS SCHEDULE SHORT                 3,237.5059     2,886.9600     $124,139.28 
                                     DURATION PROJE CTS 
 
108E99000           7.000    LS      SPECIAL - CPM PROGRESS SCHEDULE                       8,578.2244     8,857.1429      $62,000.00 
 
108E99100           2.000    LS      SPECIAL - CPM PROGRESS SCHEDULE FOR                   3,725.0000     1,000.0000       $2,000.00 
                                     SHORT DURATION  PROJECTS 
 
111E10000           4.000    L S     SPECIAL - DEPA RTMENTS SHARE FACILITATED               9,636.3636     9,500.0000      $38,000.00 
                                     PARTNERING COS TS 
 
201E11000         430.000    LS      CLEARING AND G RUBBING                                16,372.8279    12,956.8764   $5,571,456.87 
 
201E11001          38.000    LS      CLEARING AND G RUBBING, AS PER PLAN                   88,009.8365    42,658.3013   $1,621,015.45 
 
201E21800         169.000    EACH    TREE REMOVED,   18" SIZE                                405.6180       321.7278      $54,372.00 
 
201E21801         516.000    EACH    TREE REMOVED, 18" SIZE, AS PER PLAN                     543.5642       528.0465     $272,472.00 
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201E23000          24.000    EACH    TREE REMOVED, 30" SIZE                                1,609.0570       796.8575      $19,124.58 
 
201E23001         102.000    EACH    TREE REMOVED, 30" SIZE, AS PER PLAN                     996.0955     1,003.0000     $102,306.00 
 
201E24800          13.000    EACH    TREE REMOVED, 48" SIZE                                1,881.7865     1,614.1231      $20,983.60 
 
201E24801          15.000    EACH    TREE REMOVED, 48" SIZE, AS PER PLAN                   1,707.6800     1,262.0000      $18,930.00 
 
201E26000           3.000    EACH    TREE REMOVED, 60" SIZE                                2,400.0000     2,400.0000       $7,200.00 
 
201E26001           8.000    EACH    TREE REMOVED, 60" SIZE, AS PER PLAN                   3,191.2143     2,591.7500      $20,734.00 
 
201E26520           1.000    EACH    STUMP REMOVED,  48" SIZE                               1,541.2500     1,000.0000       $1,000.00 
 
201E26533          40.000    EACH    STUMP REMOVED,  AS PER PLAN                              440.5000       294.6250      $11,785.00 
 
201E99000           9.000    LS      SPECIAL - CLEA RING AND GRUBBING                      13,729.9931     8,481.3333      $76,332.00 
 
202E00200           1.000    LS      RAILROAD CROSS ING REMOVED                             3,462.5000     1,350.0000       $1,350.00 
 
202E00201           1.000    LS      RAILROAD CROSS ING REMOVED, AS PER PLAN               24,550.0000     3,000.0000       $3,000.00 
 
202E11000          65.000    LS      STRUCTURE REMO VED                                    13,565.5903    11,561.4158     $751,492.03 
 
202E11001          19.000    LS      STRUCTURE REMO VED, AS PER PLAN                       20,496.7452    14,387.5874     $273,364.16 
 
202E11002          21.000    LS      STRUCTURE REMO VED, OVER 20 FOOT SPAN                 59,358.6823    47,507.0929     $997,648.95 
 
202E11003          27.000    LS      STRUCTURE REMO VED, OVER 20 FOOT SPAN, AS            139,807.1038   114,728.8889   $3,097,680.00 
                                     PER PLAN 
 
202E11004          56.000    EACH    STRUCTURE REMO VED                                       882.2545       714.2857      $40,000.00 
 
202E11005           2.000    EACH    STRUCTURE REMO VED, AS PER PLAN                       15,071.0713    10,670.2500      $21,340.50 
 
202E11100          27.000    CY      STRUCTURE REMO VED                                       151.2500        55.0000       $1,485.00 
 
202E11200          14.000    LS      PORTIONS OF ST RUCTURE REMOVED                        16,272.1694    15,121.4286     $211,700.00 
 
202E11201          54.000    LS      PORTIONS OF ST RUCTURE REMOVED, AS PER                43,535.5309    39,742.5280   $2,146,096.51 
                                     PLAN 
 
202E11203         120.000    LS      PORTIONS OF ST RUCTURE REMOVED, OVER 20              119,961.3689    99,270.1407  $11,912,416.88 
                                     FOOT SPAN, AS PER PLAN 
 
202E11300           4.000    CY      PORTIONS OF ST RUCTURE REMOVED                         1,420.5000     1,394.0000       $5,576.00 
 
202E11301       1,914.300    CY      PORTIONS OF ST RUCTURE REMOVED, AS PER                   390.0965       365.5295     $699,733.08 
                                     PLAN 
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202E11304           9.000    SY      PORTIONS OF ST RUCTURE REMOVED                           206.6667        40.0000         $360.00 
 
202E11401       1,904.000    LB      PORTIONS OF ST RUCTURE REMOVED, AS PER                     9.2146         4.4985       $8,565.10 
                                     PLAN 
 
202E11501          50.000    EACH    PORTIONS OF ST RUCTURE REMOVED, AS PER                   723.4487       590.5600      $29,528.00 
                                     PLAN 
 
202E20010         230.000    EACH    HEADWALL REMOV ED                                        697.4082       576.5505     $132,606.62 
 
202E22900      16,875.000    SY      APPROACH SLAB REMOVED                                    31.5797        29.6531     $500,396.31 
 
202E22901         598.000    SY      APPROACH SLAB REMOVED, AS PER PLAN                       28.0463        26.4758      $15,832.50 
 
202E23000   1,234,387.700    SY      PAVEMENT REMOV ED                                          8.6307         8.7458  $10,795,713.27 
 
202E23001      63,734.000    SY      PAVEMENT REMOV ED, AS PER PLAN                            10.7713         9.8265     $626,279.00 
 
202E23010     339,021.200    SY      PAVEMENT REMOV ED, ASPHALT                                 5.8073         5.2471   $1,778,862.46 
 
202E23011       6,506.000    SY      PAVEMENT REMOV ED, ASPHALT, AS PER PLAN                    6.6340         8.8714      $57,717.02 
 
202E23500     381,539.200    SY      WEARING COURSE  REMOVED                                    5.0382         4.4904   $1,713,254.30 
 
202E23501       4,933.000    SY      WEARING COURSE  REMOVED, AS PER PLAN                      13.0354        12.8337      $63,308.50 
 
202E23800       1,593.000    SY      BASE REMOVED                                              9.9981        10.2142      $16,271.20 
 
202E23900     149,605.400    SY      CONCRETE BASE REMOVED                                     6.6272         5.4143     $810,009.70 
 
202E23901      11,290.000    SY      CONCRETE BASE REMOVED, AS PER PLAN                        5.0833         4.5000      $50,805.00 
 
202E24000         334.000    SY      BRICK BASE REM OVED                                       12.3357        15.1054       $5,045.20 
 
202E30000     726,347.060    SF      WALK REMOVED                                              2.0898         1.8221   $1,323,499.68 
 
202E30001      84,339.700    SF      WALK REMOVED, AS PER PLAN                                 2.2837         1.8473     $155,803.55 
 
202E30200         458.300    FT      STEPS REMOVED                                            42.7914        26.1561      $11,987.35 
 
202E30204           2.000    LS      STEPS REMOVED                                           914.9356       834.4400       $1,668.88 
 
202E30500       1,936.000    FT      CONCRETE MEDIA N REMOVED                                   7.6723         6.7629      $13,093.00 
 
202E30600       6,543.600    SY      CONCRETE MEDIA N REMOVED                                  11.9048        11.4332      $74,814.55 
 
202E30601       1,416.000    SY      CONCRETE MEDIA N REMOVED, AS PER PLAN                     18.7000        16.5000      $23,364.00 
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202E30700      36,667.000    FT      CONCRETE BARRI ER REMOVED                                 14.7421        16.7801     $615,276.10 
 
202E30701       4,695.000    FT      CONCRETE BARRI ER REMOVED, AS PER PLAN                    13.7643        11.0611      $51,932.00 
 
202E30704          30.000    FT      CONCRETE BARRI ER REMOVED FOR STORAGE                     29.0725        12.1000         $363.00 
 
202E30800       5,238.000    SY      TRAFFIC ISLAND  REMOVED                                   17.4186        14.1471      $74,102.28 
 
202E30900         185.000    SY      PORTION OF TRA FFIC ISLAND REMOVED                        22.7979        20.5351       $3,799.00 
 
202E32000     222,400.500    FT      CURB REMOVED                                              5.3840         4.8832   $1,086,029.69 
 
202E32001      22,132.000    FT      CURB REMOVED, AS PER PLAN                                24.8288        32.0158     $708,573.10 
 
202E32500      59,785.000    FT      CURB AND GUTTE R REMOVED                                   6.2829         5.8616     $350,433.98 
 
202E32501      12,260.000    FT      CURB AND GUTTE R REMOVED, AS PER PLAN                     11.6327         9.8385     $120,620.00 
 
202E32600       1,252.000    FT      GUTTER REMOVED                                             7.7118         7.4765       $9,360.60 
 
202E32700         413.000    SY      GUTTER REMOVED                                             5.1875         7.7500       $3,200.75 
 
202E32800       5,451.000    SY      CONCRETE SLOPE  PROTECTION REMOVED                        11.7960        11.2386      $61,261.50 
 
202E34900       4,022.000    FT      PIPE REMOVED                                             14.5132        14.5385      $58,473.80 
 
202E35100     159,621.000    FT      PIPE REMOVED, 24" AND UNDER                              14.1585        13.2284   $2,111,533.47 
 
202E35101       2,541.000    FT      PIPE REMOVED, 24" AND UNDER, AS PER PLAN                 19.4342        15.4341      $39,218.00 
 
202E35200      17,199.000    FT      PIPE REMOVED, OVER 24"                                   35.7679        29.3814     $505,330.27 
 
202E35201         652.000    FT      PIPE REMOVED, OVER 24", AS PER PLAN                      88.2499        45.8608      $29,901.27 
 
202E38000     513,975.740    FT      GUARDRAIL REMO VED                                         1.6153         1.3871     $712,933.12 
 
202E38001      66,973.500    FT      GUARDRAIL REMO VED, AS PER PLAN                            1.8128         1.6414     $109,930.99 
 
202E38100       3,690.500    FT      GUARDRAIL REMO VED FOR STORAGE                             1.5994         1.4526       $5,360.90 
 
202E38101     132,446.750    FT      GUARDRAIL REMO VED FOR STORAGE, AS PER                     2.1726         1.5001     $198,689.42 
                                     PLAN 
 
202E38200       7,734.000    FT      GUARDRAIL REMO VED FOR REUSE                               2.4233         2.0807      $16,091.75 
 
202E38201       1,320.000    FT      GUARDRAIL REMO VED FOR REUSE, AS PER PLAN                  4.1589         3.4629       $4,571.00 
 
202E38300       1,581.500    FT      GUARDRAIL REMO VED, BARRIER DESIGN                         2.0554         1.7687       $2,797.20 
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202E38500       3,732.330    FT      BRIDGE RAILING  REMOVED                                    9.5549         4.3945      $16,401.78 
 
202E38601       2,101.750    FT      BRIDGE RAILING  REMOVED FOR STORAGE, AS                    6.8047         6.9678      $14,644.50 
                                     PER PLAN 
 
202E38603       1,632.000    FT      BRIDGE RAILING  REMOVED FOR REUSE, AS PER                 21.0523        15.5079      $25,308.94 
                                     PLAN 
 
202E38700         456.000    EACH    GUARDRAIL POST  REMOVED                                    7.3650         2.6974       $1,230.00 
 
202E38800          18.000    EACH    GUARD POST REM OVED                                       48.1200        28.5556         $514.00 
 
202E42000         490.000    EACH    ANCHOR ASSEMBL Y REMOVED, TYPE A                         213.7145       199.6832      $97,844.75 
 
202E42001         164.000    EACH    ANCHOR ASSEMBL Y REMOVED, TYPE A, AS PER                 217.6620       175.9710      $28,859.24 
                                     PLAN 
 
202E42010         160.000    EACH    ANCHOR ASSEMBL Y REMOVED, TYPE E                         188.7080       155.8219      $24,931.50 
 
202E42011          42.000    EACH    ANCHOR ASSEMBL Y REMOVED, TYPE E, AS PER                 236.1140       158.3333       $6,650.00 
                                     PLAN 
 
202E42040         183.000    EACH    ANCHOR ASSEMBL Y REMOVED, TYPE T                         108.2015        84.9074      $15,538.05 
 
202E42041          16.000    EACH    ANCHOR ASSEMBL Y REMOVED, TYPE T, AS PER                  88.1093        66.5625       $1,065.00 
                                     PLAN 
 
202E42050          33.000    EACH    ANCHOR ASSEMBL Y REMOVED, TYPE B                         142.5509       125.8788       $4,154.00 
 
202E42206         209.000    EACH    ANCHOR ASSEMBL Y REMOVED                                 169.5480       160.1579      $33,473.00 
 
202E42210           2.000    EACH    ANCHOR ASSEMBL Y REMOVED, BARRIER DESIGN                 225.0000       225.0000         $450.00 
 
202E42620           7.000    EACH    ANCHOR ASSEMBL Y REMOVED FOR REUSE, TYPE                 158.0870       161.1429       $1,128.00 
                                     E-98 
 
202E42810          10.000    EACH    ANCHOR ASSEMBL Y REMOVED FOR REUSE, TYPE                 189.4848       173.5000       $1,735.00 
                                     E 
 
202E42813           4.000    EACH    ANCHOR ASSEMBL Y REMOVED FOR STORAGE,                    277.1444       150.0000         $600.00 
                                     TYPE E, AS PER  PLAN 
 
202E43000           4.000    EACH    ANCHOR ASSEMBL Y POST REMOVED                             42.2400        44.0000         $176.00 
 
202E43001           1.000    EACH    ANCHOR ASSEMBL Y POST REMOVED, AS PER                     67.5000        35.0000          $35.00 
                                     PLAN 
 
202E47000         424.000    EACH    BRIDGE TERMINA L ASSEMBLY REMOVED                         93.4358        84.8255      $35,966.00 
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202E47001          44.000    EACH    BRIDGE TERMINA L ASSEMBLY REMOVED, AS PER                 83.6278        77.3636       $3,404.00 
                                     PLAN 
 
202E47100           1.000    EACH    BRIDGE TERMINA L ASSEMBLY REMOVED FOR                    172.8167       200.0000         $200.00 
                                     STORAGE 
 
202E47200          11.000    EACH    BRIDGE TERMINA L ASSEMBLY REMOVED FOR                     77.8000        62.2727         $685.00 
                                     REUSE 
 
202E47800          25.000    EACH    IMPACT ATTENUA TOR REMOVED                               228.6313       255.1600       $6,379.00 
 
202E48000       9,303.000    FT      CABLE BARRIER REMOVED                                     1.4067         1.2000      $11,163.60 
 
202E52990         882.000    EACH    SPECIAL - PARK ING BLOCK REMOVED                          19.8185        14.9662      $13,200.16 
 
202E53010         486.000    EACH    SPECIAL - PARK ING BLOCK REMOVED AND                      53.4556        77.6203      $37,723.48 
                                     RESET 
 
202E53100         359.000    EACH    MAILBOX  REMOV ED                                         37.3081        22.0263       $7,907.45 
 
202E53101           1.000    EACH    MAILBOX REMOVE D, AS PER PLAN                            104.0000        80.0000          $80.00 
 
202E56000          25.000    LS      BUILDING DEMOL ISHED                                  55,456.7625    63,360.0000   $1,584,000.00 
 
202E56001          21.000    LS      BUILDING DEMOL ISHED, AS PER PLAN                     15,819.4463     9,342.0676     $196,183.42 
 
202E56100           7.000    EACH    BUILDING DEMOL ISHED                                   8,366.7483     8,126.3857      $56,884.70 
 
202E58000         172.000    EACH    MANHOLE REMOVE D                                         707.3922       611.7291     $105,217.41 
 
202E58001           4.000    EACH    MANHOLE REMOVE D, AS PER PLAN                          1,087.1731       720.0000       $2,880.00 
 
202E58100       1,132.000    EACH    CATCH BASIN RE MOVED                                     436.1920       439.4351     $497,440.49 
 
202E58101           6.000    EACH    CATCH BASIN RE MOVED, AS PER PLAN                        713.8612       487.6667       $2,926.00 
 
202E58200         137.000    EACH    INLET REMOVED                                           421.4783       355.0158      $48,637.17 
 
202E58201           1.000    EACH    INLET REMOVED,  AS PER PLAN                              266.6667       500.0000         $500.00 
 
202E58300          84.000    EACH    CATCH BASIN OR  INLET REMOVED                            421.6871       445.9321      $37,458.30 
 
202E58400           3.000    EACH    INLET ABANDONE D                                         426.0000       483.3333       $1,450.00 
 
202E58500          75.000    EACH    CATCH BASIN AB ANDONED                                   470.6174       487.8000      $36,585.00 
 
202E58600           9.000    EACH    CATCH BASIN OR  INLET ABANDONED                          612.7755       531.6667       $4,785.00 
 
202E58700          39.000    EACH    MANHOLE ABANDO NED                                       635.7586       599.7436      $23,390.00 
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202E58701           2.000    EACH    MANHOLE ABANDO NED, AS PER PLAN                        2,210.3025     1,400.0000       $2,800.00 
 
202E60010          16.000    EACH    MONUMENT ASSEM BLY REMOVED                               136.0076        98.8313       $1,581.30 
 
202E62000          69.000    EACH    JUNCTION BOX R EMOVED                                     80.0000        80.0000       $5,520.00 
 
202E62700           4.000    EACH    SEPTIC TANK RE MOVED                                   1,566.7365     1,558.6300       $6,234.52 
 
202E64000           6.000    EACH    SPECIAL - PLUG GING AND VENTING GAS                   20,192.0000    17,200.0000     $103,200.00 
                                     AND/OR OIL WEL L 
 
202E66000           4.000    EACH    SPECIAL - DRIL LED WATER WELL ABANDONED                1,557.7888       720.4600       $2,881.84 
 
202E66500           7.000    EACH    UNDERGROUND ST ORAGE TANK REMOVED                      8,968.1818     5,328.5714      $37,300.00 
 
202E67000           1.000    EACH    REGULATED UNDE RGROUND STORAGE TANK                   11,810.8556    12,500.0000      $12,500.00 
                                     REMOVED 
 
202E70000      21,277.000    FT      SPECIAL - FILL  AND PLUG EXISTING CONDUIT                 22.5197        18.1810     $386,838.20 
 
202E70100      10,203.000    FT      SPECIAL - PIPE  CLEANOUT                                  30.4358        30.5883     $312,092.00 
 
202E70110       5,025.000    FT      SPECIAL - PIPE  CLEANOUT, 24" AND UNDER                   20.1229        15.8448      $79,620.32 
 
202E70120       1,071.000    FT      SPECIAL - PIPE  CLEANOUT, 27" TO 48"                      43.0166        22.2087      $23,785.50 
 
202E70130       3,970.000    FT      SPECIAL - PIPE  CLEANOUT OVER 48"                         62.0817        39.6903     $157,570.63 
 
202E75000     120,518.000    FT      FENCE REMOVED                                             2.3650         1.9179     $231,140.85 
 
202E75001       8,718.000    FT      FENCE REMOVED,  AS PER PLAN                                1.8517         1.7785      $15,505.29 
 
202E75101         335.000    FT      FENCE REMOVED FOR STORAGE, AS PER PLAN                    9.0082         1.3763         $461.05 
 
202E75200         524.000    FT      FENCE REMOVED FOR REUSE                                   4.3425         3.4616       $1,813.90 
 
202E75201          63.000    FT      FENCE REMOVED FOR REUSE, AS PER PLAN                     48.7500        27.7500       $1,748.25 
 
202E75250          33.000    EACH    GATE REMOVED                                            122.3013       111.8279       $3,690.32 
 
202E75255           3.000    EACH    GATE REMOVED F OR REUSE, AS PER PLAN                     673.0526        83.3333         $250.00 
 
202E75260         520.000    FT      VANDAL PROTECT ION FENCE REMOVED                           8.2150         5.0000       $2,600.00 
 
202E75261         498.000    FT      VANDAL PROTECT ION FENCE REMOVED, AS PER                  17.8000        14.4000       $7,171.20 
                                     PLAN 
 
202E75266       2,872.000    FT      VANDAL PROTECT ION FENCE REMOVED AND RESET                31.0606        34.7446      $99,786.46 
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202E75267         610.000    FT      VANDAL PROTECT ION FENCE REMOVED AND                      22.6900         9.0000       $5,490.00 
                                     RESET, AS PER PLAN 
 
202E75600          12.000    EACH    METER VAULT RE MOVED                                     138.3133       200.0000       $2,400.00 
 
202E75610          77.000    EACH    VALVE BOX REMO VED                                       186.1267       161.6874      $12,449.93 
 
202E75611          11.000    EACH    VALVE BOX REMO VED, AS PER PLAN                          338.6667       165.0000       $1,815.00 
 
202E75704           1.000    EACH    REMOVAL OF EXI STING CONTROL CENTER AND                  520.0000       740.0000         $740.00 
                                     FOUNDATION 
 
202E75711         885.000    FT      EXISTING CONDU IT CLEANED, AS PER PLAN                    14.3319         9.0367       $7,997.50 
 
202E75800           7.000    EACH    DISCONNECT EXI STING CIRCUIT                             153.3889       160.0000       $1,120.00 
 
202E98000          66.000    LS      REMOVAL MISC.:                                        16,126.3147     9,339.7838     $616,425.73 
 
202E98100      50,883.000    EACH    REMOVAL MISC.:                                             6.9905         6.5436     $332,955.46 
 
202E98200      26,993.000    FT      REMOVAL MISC.:                                             8.5369         7.0690     $190,812.25 
 
202E98300      16,599.000    SY      REMOVAL MISC.:                                            15.5310        17.5729     $291,692.07 
 
202E98400     349,611.000    SF      REMOVAL MISC.:                                             3.3022         3.3489   $1,170,829.30 
 
202E98500       2,033.000    CY      REMOVAL MISC.:                                            20.8348        12.1372      $24,675.00 
 
202E98600          10.000    EACH    ABANDON MISC.:                                           935.3069       468.3660       $4,683.66 
 
202E98700          45.000    FT      ABANDON MISC.:                                            19.5000        15.0000         $675.00 
 
202E99000          36.000    LS      SPECIAL - STRU CTURE REMOVED                          45,270.7401    34,840.7500   $1,254,267.00 
 
202E99010           7.000    LS      SPECIAL - PORT IONS OF STRUCTURE REMOVED              78,480.1879    74,285.7143     $520,000.00 
 
202E99020           7.000    LS      SPECIAL - PAVE MENT REMOVED                           14,080.7622    12,106.8571      $84,748.00 
 
202E99100           4.000    LS      SPECIAL - REMO VAL, MISC.:                             9,976.9231    14,375.0000      $57,500.00 
 
203E01890       2,215.000    SY      SPECIAL - SOIL  STERILANT                                  1.1875         0.7000       $1,550.50 
 
203E02000       5,762.000    CY      SPECIAL - ENGI NEERED FILL                               106.9042       111.0958     $640,134.00 
 
203E07500           3.000    EACH    SPECIAL - PNEU MATIC PIEZOMETER                        4,325.0000     4,500.0000      $13,500.00 
 
203E10000   5,755,091.200    CY      EXCAVATION                                               11.4133         9.5227  $54,804,254.52 
 
203E10001     398,320.000    CY      EXCAVATION, AS  PER PLAN                                  13.2454        13.7985   $5,496,201.44 
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203E20000   2,023,044.530    CY      EMBANKMENT                                                8.9732         8.5365  $17,269,764.30 
 
203E20001     189,649.400    CY      EMBANKMENT, AS  PER PLAN                                  13.1293        12.9702   $2,459,787.65 
 
203E22000         672.107    CY      EMBANKMENT, US ING NATURAL SOILS,                         33.3491        20.7467      $13,944.03 
                                     703.16.A 
 
203E35000      43,188.000    CY      GRANULAR EMBAN KMENT                                      39.1202        39.5051   $1,706,146.70 
 
203E35001       6,837.000    CY      GRANULAR EMBAN KMENT, AS PER PLAN                         31.8725        32.8691     $224,726.25 
 
203E35110      19,427.000    CY      GRANULAR MATER IAL, TYPE B                                41.5688        40.9337     $795,219.00 
 
203E35111       1,366.000    CY      GRANULAR MATER IAL, TYPE B, AS PER PLAN                   35.0000        35.0000      $47,810.00 
 
203E35120      21,338.000    CY      GRANULAR MATER IAL, TYPE C                                44.9745        45.0158     $960,546.11 
 
203E35130       4,610.000    CY      GRANULAR MATER IAL, TYPE D                                37.7852        32.5078     $149,860.85 
 
203E35140         505.000    CY      GRANULAR MATER IAL, TYPE E                                55.7432        65.4666      $33,060.61 
 
203E35141         735.000    CY      GRANULAR MATER IAL, TYPE E, AS PER PLAN                   44.0000        44.0000      $32,340.00 
 
203E40000         776.000    CY      BORROW                                                   55.8484        56.8299      $44,100.00 
 
203E45130      48,648.000    TON     GRANULAR MATER IAL, TYPE D                                17.8700        24.0000   $1,167,552.00 
 
203E65000          19.000    EACH    SPECIAL - SETT LEMENT PLATFORM                         1,589.8286     1,938.8421      $36,838.00 
 
203E80000          16.000    LS      SPECIAL - BIOR ETENTION CELL                          18,788.2730    31,168.6519     $498,698.43 
 
203E80100         216.000    CY      SPECIAL - INFI LTRATION TRENCH                            55.7783        61.4300      $13,268.88 
 
203E98000       1,829.000    CY      ROADWAY, MISC. :                                          68.0237        72.0629     $131,802.98 
 
203E98100         771.000    SY      ROADWAY, MISC. :                                          17.1214        26.0000      $20,046.00 
 
203E98300         737.000    FT      ROADWAY, MISC. :                                           2.5500         6.2500       $4,606.25 
 
203E98500           3.000    LS      ROADWAY, MISC. :                                      96,400.9711   113,806.2900     $341,418.87 
 
203E98600          10.000    EACH    ROADWAY, MISC. :                                         876.4833       782.3000       $7,823.00 
 
203E99000          38.000    LS      SPECIAL - EART HWORK                                  79,892.5551    47,087.0263   $1,789,307.00 
 
204E10000   1,804,568.266    SY      SUBGRADE COMPA CTION                                       1.5664         1.3307   $2,401,273.06 
 
204E10010       2,793.000    SY      SUBGRADE COMPA CTION                                       1.4069         1.2489       $3,488.25 
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204E13000     224,880.000    CY      EXCAVATION OF SUBGRADE                                   16.0122        12.3771   $2,783,358.83 
 
204E13001      24,794.000    CY      EXCAVATION OF SUBGRADE, AS PER PLAN                      30.6643        22.0171     $545,891.31 
 
204E20000       5,613.000    CY      EMBANKMENT                                                9.4421        10.2978      $57,801.77 
 
204E20001       2,335.000    CY      EMBANKMENT, AS  PER PLAN                                   4.8533         4.8500      $11,324.75 
 
204E21000       3,892.000    CY      GRANULAR EMBAN KMENT                                      42.7389        47.9555     $186,643.00 
 
204E21001       1,227.000    CY      GRANULAR EMBAN KMENT, AS PER PLAN                         47.5000        47.0000      $57,669.00 
 
204E30010      86,867.000    CY      GRANULAR MATER IAL, TYPE B                                39.1265        38.6866   $3,360,589.03 
 
204E30011      68,457.000    CY      GRANULAR MATER IAL, TYPE B, AS PER PLAN                   35.6440        27.9210   $1,911,387.00 
 
204E30020      48,767.000    CY      GRANULAR MATER IAL, TYPE C                                34.4101        31.1347   $1,518,347.05 
 
204E30021         575.000    CY      GRANULAR MATER IAL, TYPE C, AS PER PLAN                   54.5167        56.7500      $32,631.25 
 
204E30030       4,810.000    CY      GRANULAR MATER IAL, TYPE D                                36.6061        37.8945     $182,272.75 
 
204E30040         371.000    CY      GRANULAR MATER IAL, TYPE E                                51.7426        38.5310      $14,295.00 
 
204E30041         170.000    CY      GRANULAR MATER IAL, TYPE E, AS PER PLAN                   45.2400        35.0000       $5,950.00 
 
204E45000       1,569.200    HOUR    PROOF ROLLING                                           210.4208       238.9439     $374,950.84 
 
204E50000     388,510.000    SY      GEOTEXTILE FAB RIC                                         1.2507         1.2839     $498,807.49 
 
204E50001      20,052.000    SY      GEOTEXTILE FAB RIC, AS PER PLAN                            2.1211         1.5794      $31,670.05 
 
204E50100      49,987.000    SY      GEOTEXTILE FAB RIC, 712.09, TYPE A                         1.4474         1.4905      $74,506.85 
 
205E10050       5,033.000    CY      LIME STABILIZE D EMBANKMENT                               24.0000        24.0000     $120,792.00 
 
205E10300         374.000    TON     LIME                                                    147.0000       147.0000      $54,978.00 
 
205E20000           2.000    LS      CONTRACTOR DES IGNED LIME SOIL                        17,720.9880    22,000.0000      $44,000.00 
 
206E10500      34,228.430    TON     CEMENT                                                  121.9839       121.2684   $4,150,826.88 
 
206E11000   1,228,641.000    SY      CURING COAT                                               0.6740         0.6058     $744,330.20 
 
206E15010     567,101.000    SY      CEMENT STABILI ZED SUBGRADE, 12 INCHES DEEP                2.8057         2.6490   $1,502,274.90 
 
206E15020     224,362.000    SY      CEMENT STABILI ZED SUBGRADE, 14 INCHES DEEP                3.0601         3.3125     $743,197.05 
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206E15030     210,673.000    SY      CEMENT STABILI ZED SUBGRADE, 16 INCHES DEEP                3.9281         3.6914     $777,673.40 
 
206E25010     229,688.000    SY      LIME KILN DUST  STABILIZED SUBGRADE, 12                    3.7200         3.5800     $822,283.04 
                                     INCHES DEEP 
 
206E25100       7,959.000    TON     LIME KILN DUST                                            41.6767        70.9900     $565,009.41 
 
206E30000           8.000    LS      CONTRACTOR DES IGNED LIME SUBGRADE                    32,475.0148    33,235.6250     $265,885.00 
 
208E10000           4.000    LS      PRE-BLAST COND ITION SURVEY                           12,378.9815     7,737.5000      $30,950.00 
 
208E12000           4.000    LS      BLASTING CONSU LTANT                                  18,177.9996    17,640.0000      $70,560.00 
 
208E13000           4.000    LS      AIR BLAST AND NOISE CONTROL                          11,013.6935     4,407.5000      $17,630.00 
 
208E14000           7.000    LS      VIBRATION CONT ROL AND MONITORING                     15,268.8429    11,864.2857      $83,050.00 
 
208E14001           1.000    LS      VIBRATION CONT ROL AND MONITORING, AS PER             55,898.5875    32,000.0000      $32,000.00 
                                     PLAN 
 
208E15000       7,683.000    SY      PRESPLITTING                                             16.9996        16.2067     $124,515.75 
 
208E15001     170,338.000    SY      PRESPLITTING, AS PER PLAN                                14.2486        12.2860   $2,092,765.50 
 
208E16000           3.000    LS      HYDROLOGIST                                          26,079.1667    40,833.3333     $122,500.00 
 
209E10000      16,227.000    FT      DITCH CLEANOUT                                             9.5647         8.1151     $131,684.50 
 
209E10001         695.000    FT      DITCH CLEANOUT , AS PER PLAN                              12.4208        15.0360      $10,450.00 
 
209E15000         263.320    STA     RESHAPING UNDE R GUARDRAIL                                78.3586        76.2703      $20,083.50 
 
209E15001         830.300    STA     RESHAPING UNDE R GUARDRAIL, AS PER PLAN                  146.4293       131.2179     $108,950.20 
 
209E15050          13.840    MILE    RESHAPING UNDE R GUARDRAIL                             1,172.3863       565.6431       $7,828.50 
 
209E15051           1.200    MILE    RESHAPING UNDE R GUARDRAIL, AS PER PLAN                4,860.0000     4,860.0000       $5,832.00 
 
209E60200       7,535.250    STA     LINEAR GRADING                                            37.5787        32.6389     $245,942.30 
 
209E60201       3,459.100    STA     LINEAR GRADING , AS PER PLAN                              70.4199        51.7563     $179,030.05 
 
209E60500         230.600    MILE    LINEAR GRADING                                         1,559.3465     1,682.8184     $388,057.91 
 
209E60501           9.370    MILE    LINEAR GRADING , AS PER PLAN                           6,257.1670     2,065.2081      $19,351.00 
 
209E61000       1,004.000    SY      SPECIAL - SHAP ING                                         2.7150         1.1300       $1,134.52 
 
209E70000       6,166.000    CY      BORROW                                                   40.3156        41.3048     $254,685.15 
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209E72000          63.000    STA     PREPARING SUBG RADE FOR SHOULDER PAVING                  128.6440       170.9841      $10,772.00 
 
209E72001       7,334.740    STA     PREPARING SUBG RADE FOR SHOULDER PAVING,                  33.3761        35.1999     $258,182.33 
                                     AS PER PLAN 
 
209E72050          91.740    MILE    PREPARING SUBG RADE FOR SHOULDER PAVING                1,475.4574     1,729.8504     $158,696.47 
 
209E72051       1,192.530    MILE    PREPARING SUBG RADE FOR SHOULDER PAVING,                 975.3992       874.8627   $1,043,300.02 
                                     AS PER PLAN 
 
209E80000         462.000    EACH    GRADING MAILBO X APPROACHES                               63.7136        48.7229      $22,510.00 
 
251E01000      87,740.000    SY      PARTIAL DEPTH PAVEMENT REPAIR                            32.5188        28.2844   $2,481,671.75 
 
251E01001     109,122.100    SY      PARTIAL DEPTH PAVEMENT REPAIR, AS PER                    39.5762        35.7289   $3,898,808.31 
                                     PLAN 
 
251E01010      25,038.000    CY      PARTIAL DEPTH PAVEMENT REPAIR                           212.4627       201.7984   $5,052,628.00 
 
252E01000       8,551.000    SY      FULL DEPTH RIG ID PAVEMENT REMOVAL AND                    90.3770        78.8138     $673,937.00 
                                     FLEXIBLE REPLA CEMENT 
 
252E01001         225.000    SY      FULL DEPTH RIG ID PAVEMENT REMOVAL AND                   260.0799       222.2222      $50,000.00 
                                     FLEXIBLE REPLA CEMENT, AS PER PLAN 
 
252E01500     329,085.000    FT      FULL DEPTH PAV EMENT SAWING                                2.0788         1.8961     $623,987.04 
 
253E01000      83,328.000    SY      PAVEMENT REPAI R                                          42.9413        35.8637   $2,988,454.20 
 
253E01001       7,413.000    SY      PAVEMENT REPAI R, AS PER PLAN                             66.1409        59.4271     $440,533.30 
 
253E02000     107,776.000    CY      PAVEMENT REPAI R                                         211.7841       195.9786  $21,121,794.95 
 
253E02001       6,748.000    CY      PAVEMENT REPAI R, AS PER PLAN                            213.4582       203.5344   $1,373,449.80 
 
253E90000         369.000    CY      PAVEMENT REPAI R, MISC.:                                 460.0000       520.0000     $191,880.00 
 
253E90100         300.000    SY      PAVEMENT REPAI R, MISC.:                                  39.6667        60.0000      $18,000.00 
 
254E01000    16537927.390    SY      PAVEMENT PLANI NG, ASPHALT CONCRETE                        1.4592         1.2761  $21,104,538.94 
 
254E01001   2,142,238.800    SY      PAVEMENT PLANI NG, ASPHALT CONCRETE, AS                    1.8429         1.6792   $3,597,324.42 
                                     PER PLAN 
 
254E01010      24,317.000    SY      PAVEMENT PLANI NG, PORTLAND CEMENT CONCRETE                4.2639         3.6019      $87,587.09 
 
254E01011      18,950.000    SY      PAVEMENT PLANI NG, PORTLAND CEMENT                         3.3809         3.3416      $63,323.35 
                                     CONCRETE, AS P ER PLAN 
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254E01600     104,074.000    SY      PATCHING PLANE D SURFACE                                   2.0485         1.9627     $204,270.82 
 
254E01601       2,903.000    SY      PATCHING PLANE D SURFACE, AS PER PLAN                      8.6113         9.0301      $26,214.50 
 
254E90100       1,824.000    SY      PAVEMENT PLANI NG, MISC.:                                  4.3079         3.1414       $5,730.00 
 
255E10010      11,427.000    SY      FULL DEPTH PAV EMENT REMOVAL AND RIGID                   134.5302       126.0733   $1,440,640.00 
                                     REPLACEMENT, C LASS QC1 
 
255E10011      36,589.000    SY      FULL DEPTH PAV EMENT REMOVAL AND RIGID                   100.7120        94.9800   $3,475,224.00 
                                     REPLACEMENT, C LASS QC1 , AS PER PLAN 
 
255E10111       2,213.000    SY      FULL DEPTH PAV EMENT REMOVAL AND RIGID                   285.0290       292.1577     $646,545.00 
                                     REPLACEMENT, C LASS QC FS, AS PER PLAN 
 
255E10160       1,430.000    SY      FULL DEPTH PAV EMENT REMOVAL AND RIGID                   135.1518       106.6434     $152,500.00 
                                     REPLACEMENT, C LASS QC MS 
 
255E10161      28,684.000    SY      FULL DEPTH PAV EMENT REMOVAL AND RIGID                   112.6399       110.0796   $3,157,523.95 
                                     REPLACEMENT, C LASS QC MS, AS PER PLAN 
 
255E10200       5,018.000    SY      FULL DEPTH PAV EMENT REMOVAL AND RIGID                   106.5226        98.2320     $492,928.00 
                                     REPLACEMENT, M ISC.: 
 
255E10500       6,366.000    SY      FULL DEPTH PAV EMENT REMOVAL AND RIGID                   201.8505       177.0270   $1,126,954.00 
                                     REPLACEMENT, C LASS RRC M 
 
255E10501       2,108.000    SY      FULL DEPTH PAV EMENT REMOVAL AND RIGID                   421.0816       354.9412     $748,216.00 
                                     REPLACEMENT, C LASS RRC M, AS PER PLAN 
 
255E20000     209,370.000    FT      FULL DEPTH PAV EMENT SAWING                                2.3718         2.2298     $466,847.89 
 
255E20001       1,665.000    FT      FULL DEPTH PAV EMENT SAWING, AS PER PLAN                   5.2500         5.2500       $8,741.25 
 
256E10000         731.000    SF      BONDED PATCHIN G OF PORTLAND CEMENT                       51.6667        60.0000      $43,860.00 
                                     CONCRETE PAVEM ENT, TYPE A 
 
256E10001         270.000    SF      BONDED PATCHIN G OF PORTLAND CEMENT                       81.0000        80.0000      $21,600.00 
                                     CONCRETE PAVEM ENT, TYPE A, AS PER PLAN 
 
256E10100       2,000.000    SF      BONDED PATCHIN G OF PORTLAND CEMENT                       50.0000        40.0000      $80,000.00 
                                     CONCRETE  PAVE MENT, TYPE B 
 
257E10000     272,695.000    SY      DIAMOND GRINDI NG PORTLAND CEMENT                          3.3351         3.7127   $1,012,427.50 
                                     CONCRETE PAVEM ENT 
 
257E10001      20,964.000    SY      DIAMOND GRINDI NG PORTLAND CEMENT                          6.1703         6.1703     $129,354.45 
                                     CONCRETE PAVEM ENT, AS PER P LAN 
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258E10000         175.000    EACH    RETROFIT DOWEL  BARS                                     152.5750       215.0000      $37,625.00 
 
258E10001      20,310.000    EACH    RETROFIT DOWEL  BARS, AS PER PLAN                         54.2667        44.0000     $893,640.00 
 
301E46000     130,447.995    CY      ASPHALT CONCRE TE BASE, PG64-22                          140.7998       135.6748  $17,698,501.45 
 
301E46001         484.000    CY      ASPHALT CONCRE TE  BASE, PG64-22, AS PER                 301.2042       302.3594     $146,341.94 
                                     PLAN 
 
301E46010       4,320.000    CY      ASPHALT CONCRE TE BASE, PG64-28                          148.0278       149.4213     $645,500.00 
 
301E46011       1,715.000    CY      ASPHALT CONCRE TE BASE, PG64-28, AS PER                  148.5000       153.0000     $262,395.00 
                                     PLAN 
 
301E48000         993.000    CY      ASPHALT CONCRE TE BASE, PG64-22                          185.7697       185.3444     $184,047.00 
                                     (DRIVEWAYS) 
 
302E46000     531,137.000    CY      ASPHALT CONCRE TE BASE, PG64-22                           96.8219        89.9409  $47,770,959.84 
 
304E20000     409,156.706    CY      AGGREGATE BASE                                            48.7037        45.9105  $18,784,602.98 
 
304E20001     140,607.500    CY      AGGREGATE BASE , AS PER PLAN                              54.0902        52.0688   $7,321,260.20 
 
304E99000          36.000    LS      SPECIAL - AGGR EGATE BASE                             13,418.5928    13,629.8333     $490,674.00 
 
305E11000         648.000    SY      7" CONCRETE BA SE                                         45.5033        36.6000      $23,716.80 
 
305E12000       5,280.000    SY      8" CONCRETE BA SE                                         53.2485        47.6276     $251,473.50 
 
305E12010         519.000    SY      8" CONCRETE BA SE, CLASS QC1                             117.2534        82.3892      $42,760.00 
 
305E12011         465.000    SY      8" CONCRETE BA SE, CLASS QC1, AS PER PLAN                 65.5571        43.0000      $19,995.00 
 
305E13000      32,706.000    SY      9" CONCRETE BA SE                                         56.5855        53.6982   $1,756,254.50 
 
305E13001       1,660.000    SY      9" CONCRETE BA SE, AS PER PLAN                            73.5426        67.8211     $112,583.00 
 
305E13010      15,346.000    SY      9" CONCRETE BA SE, CLASS QC1                              58.9431        56.1172     $861,174.00 
 
305E13020       5,622.000    SY      9" CONCRETE BA SE, CLASS QC1 WITH QC/QA                   60.8775        51.2100     $287,902.62 
 
305E14010         530.000    SY      10" CONCRETE B ASE, CLASS QC1                             63.7500        60.0000      $31,800.00 
 
305E16010           9.000    SY      12" CONCRETE B ASE, CLASS QC1                            119.4000       100.0000         $900.00 
 
305E17000       2,730.000    SY      13" CONCRETE B ASE                                       100.3333       114.0000     $311,220.00 
 
305E17010           9.000    SY      13" CONCRETE B ASE, CLASS QC1                            125.6000       100.0000         $900.00 
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305E17500         934.000    SY      CONCRETE BASE,  MISC.:                                    41.4666        49.8478      $46,557.80 
 
407E10000   1,632,731.228    GAL     TACK COAT                                                 2.1018         2.0859   $3,405,696.11 
 
407E10001         200.000    GAL     TACK COAT, AS PER PLAN                                    2.6689         2.2488         $449.75 
 
407E13900      21,175.000    GAL     TACK COAT, 702 .13                                         2.8213         2.9245      $61,926.50 
 
407E14000     562,570.944    GAL     TACK COAT FOR INTERMEDIATE COURSE                         2.1313         2.0894   $1,175,447.47 
 
407E14001       9,235.000    GAL     TACK COAT FOR INTERMEDIATE COURSE, AS                     2.0110         2.0014      $18,482.75 
                                     PER PLAN 
 
407E14010         398.000    GAL     TACK COAT FOR INTERMEDIATE COURSE,                        5.1473         4.0603       $1,616.00 
                                     702.13 
 
407E20000      70,033.000    GAL     TACK COAT, TRA CKLESS TACK, INTERMEDIATE                   3.7925         3.7816     $264,837.75 
                                     COURSE 
 
407E20001      16,404.000    GAL     SPECIAL - TACK  COAT, TRACKLESS TACK,                      2.8333         3.0000      $49,212.00 
                                     INTERMEDIATE C OURSE, AS  PER PLAN 
 
407E20100     124,712.000    GAL     TACK COAT, TRA CKLESS TACK, SURFACE                        3.6208         3.5460     $442,229.15 
                                     COURSE 
 
407E20500     499,803.000    GAL     SPECIAL - TACK  COAT, TRACKLESS TACK                       3.6285         3.5053   $1,751,948.85 
 
407E20510     211,993.000    GAL     SPECIAL - TACK  COAT, TRACKLESS TACK FOR                   3.7482         3.7456     $794,032.94 
                                     INTERMEDIATE  COURSE 
 
408E10000      88,166.880    GAL     PRIME COAT                                                3.8773         3.9088     $344,630.86 
 
408E10001     287,097.000    GAL     PRIME COAT, AS  PER PLAN                                   3.4677         3.4497     $990,389.40 
 
409E30000       2,605.000    FT      SAWING AND SEA LING ASPHALT CONCRETE                      17.5034        11.0203      $28,708.00 
                                     PAVEMENT JOINT S 
 
409E30001         132.000    FT      SAWING AND SEA LING ASPHALT CONCRETE                      20.9162        20.9127       $2,760.48 
                                     PAVEMENT JOINT S, AS PER PLAN 
 
409E98010     135,047.500    LB      SEALING, MISC. :                                           1.6603         1.5636     $211,163.54 
 
410E10000         696.000    CY      TRAFFIC COMPAC TED SURFACE, TYPE A                        60.2678        58.3615      $40,619.60 
 
410E11000         176.000    CY      TRAFFIC COMPAC TED SURFACE, TYPE B                        61.3702        75.1036      $13,218.24 
 
410E11001         100.000    CY      TRAFFIC COMPAC TED SURFACE, TYPE B, AS                    69.4733        50.0000       $5,000.00 
                                     PER PLAN 
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410E12000       8,750.000    CY      TRAFFIC COMPAC TED SURFACE, TYPE A OR B                   49.8275        45.2004     $395,503.20 
 
410E12001       1,560.000    CY      TRAFFIC COMPAC TED SURFACE, TYPE A OR B,                  63.2685        30.9744      $48,320.00 
                                     AS PER PLAN 
 
410E13000       1,997.000    CY      TRAFFIC COMPAC TED SURFACE, TYPE C                        57.7032        59.5484     $118,918.20 
 
410E14001         400.000    CY      TRAFFIC COMPAC TED SURFACE, AS PER PLAN                   50.0000        52.6100      $21,044.00 
 
411E10000       7,063.110    CY      STABILIZED CRU SHED AGGREGATE                             68.4351        67.0841     $473,822.59 
 
411E10001       2,340.000    CY      STABILIZED CRU SHED AGGREGATE, AS PER PLAN                46.4954        37.9635      $88,834.50 
 
421E10010     157,970.000    SY      MICROSURFACING , SURFACE COURSE                            2.4400         2.2601     $357,030.14 
 
421E10011   1,301,522.000    SY      MICROSURFACING , SURFACE COURSE, AS PER PLAN               2.4071         2.4881   $3,238,265.12 
 
421E10020     195,871.000    SY      MICROSURFACING , LEVELING COURSE                           1.7925         1.5777     $309,029.50 
 
421E10021      68,674.000    SY      MICROSURFACING , LEVELING COURSE, AS PER PLAN              2.2105         2.2503     $154,536.92 
 
422E10000     561,766.000    SY      SINGLE CHIP SE AL WITH POLYMER BINDER                      2.3168         2.1842   $1,227,026.17 
 
422E10001   1,247,229.000    SY      SINGLE CHIP SE AL WITH POLYMER BINDER, AS                  1.8872         1.7865   $2,228,147.50 
                                     PER PLAN 
 
422E20001      12,314.000    SY      DOUBLE CHIP SE AL WITH POLYMER BINDER, AS                  9.2400         7.4800      $92,108.72 
                                     PER PLAN 
 
423E00100      42,401.000    LB      CRACK SEALING,  TYPE I                                     2.0850         1.3000      $55,121.30 
 
423E00104       2,630.000    LB      CRACK SEALING,  TYPE II                                    1.8000         1.8500       $4,865.50 
 
423E00200          74.000    SY      CRACK SEALING,  TYPE I                                    40.4446        24.8378       $1,838.00 
 
423E00220   1,821,268.000    SY      CRACK SEALING,  TYPE II OR TYPE III                        0.4048         0.3791     $690,413.29 
 
423E00250   4,127,473.000    SY      CRACK SEALING,  TYPE IV                                    0.3012         0.2517   $1,039,001.08 
 
423E98100     492,518.000    SY      CRACK SEALING,  MISC.:                                     0.3567         0.2700     $132,979.86 
 
423E98200      11,828.000    FT      CRACK SEALING,  MISC.:                                     1.0260         1.5978      $18,898.40 
 
424E10000         323.000    CY      FINE GRADED PO LYMER ASPHALT CONCRETE, TYPE A            242.6667       194.0000      $62,662.00 
 
424E10001       1,590.000    CY      FINE GRADED PO LYMER ASPHALT CONCRETE,                   162.5000       160.0000     $254,400.00 
                                     TYPE A, AS PER  PLAN 
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424E12000      50,269.000    CY      FINE GRADED PO LYMER ASPHALT CONCRETE,                   177.4080       173.3750   $8,715,390.20 
                                     TYPE B 
 
424E12001      26,335.000    CY      FINE GRADED PO LYMER ASPHALT CONCRETE,                   160.4858       155.0174   $4,082,382.00 
                                     TYPE B, AS PER  PLAN 
 
441E10000      53,637.000    CY      ASPHALT CONCRE TE SURFACE COURSE, TYPE 1,                149.3663       140.6308   $7,543,013.68 
                                     (446), PG64-22  
 
441E10100         481.000    CY      ASPHALT CONCRE TE SURFACE COURSE, TYPE 1,                200.1171       197.9314      $95,205.00 
                                     (446), PG70-22 M 
 
441E10101      65,935.000    CY      ASPHALT CONCRE TE SURFACE COURSE, TYPE 1,                159.3486       146.7396   $9,675,277.25 
                                     (446), AS PER PLAN 
 
441E10200      32,435.000    CY      ASPHALT CONCRE TE INTERMEDIATE COURSE,                   135.1004       136.7041   $4,433,998.81 
                                     TYPE 2, (446) 
 
441E50000     202,770.980    CY      ASPHALT CONCRE TE SURFACE COURSE, TYPE 1,                148.9910       135.7388  $27,523,881.64 
                                     (448), PG64-22  
 
441E50100     129,661.000    CY      ASPHALT CONCRE TE SURFACE COURSE, TYPE 1,                145.1532       138.6177  $17,973,313.53 
                                     (448), PG70-22 M 
 
441E50101      92,792.700    CY      ASPHALT CONCRE TE SURFACE COURSE, TYPE 1,                156.6401       152.2099  $14,123,972.01 
                                     (448), AS PER PLAN 
 
441E50200     156,255.000    CY      ASPHALT CONCRE TE INTERMEDIATE COURSE,                   133.7804       127.3024  $19,891,633.85 
                                     TYPE 1, (448) 
 
441E50201      18,165.000    CY      ASPHALT CONCRE TE INTERMEDIATE COURSE,                   147.1739       140.2411   $2,547,479.00 
                                     TYPE 1, (448),  AS PER PLAN 
 
441E50300     147,797.100    CY      ASPHALT CONCRE TE INTERMEDIATE COURSE,                   128.1590       118.9852  $17,585,667.38 
                                     TYPE 2, (448) 
 
441E50301       7,537.000    CY      ASPHALT CONCRE TE INTERMEDIATE COURSE,                   141.1315       142.6769   $1,075,356.00 
                                     TYPE 2, (448),  AS PER PLAN 
 
441E50400         975.400    CY      ASPHALT CONCRE TE SURFACE COURSE, TYPE 1,                300.8534       316.3114     $308,530.18 
                                     (448), (DRIVEW AYS) 
 
441E50401       2,935.000    CY      ASPHALT CONCRE TE SURFACE COURSE, TYPE 1,                232.0987       219.5026     $644,240.00 
                                     (448), (DRIVEW AYS), AS PER PLAN 
 
441E50500          13.000    CY      ASPHALT CONCRE TE INTERMEDIATE COURSE,                   342.8333       300.0000       $3,900.00 
                                     TYPE 1, (448),  (DRIVE WAYS) 
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441E50600         795.000    CY      ASPHALT CONCRE TE INTERMEDIATE COURSE,                   241.8650       252.4974     $200,735.44 
                                     TYPE 2, (448),  (DRIVE WAYS) 
 
441E50700          14.000    CY      ASPHALT CONCRE TE INTERMEDIATE COURSE,                   282.5000       290.0000       $4,060.00 
                                     TYPE 1, (448),  (UNDER GUARDRAIL) 
 
441E50701       5,610.100    CY      ASPHALT CONCRE TE INTERMEDIATE COURSE,                   230.4813       233.7134   $1,311,155.39 
                                     TYPE 1, (448),  (UNDER GUARDRAIL), AS PER PLAN 
 
441E90000       3,011.000    CY      ASPHALT CONCRE TE, MISC.:                                142.3964       144.4648     $434,983.59 
 
441E91000       2,195.000    SY      ASPHALT CONCRE TE, MISC.:                                  5.7950         5.5200      $12,116.40 
 
441E99100          31.000    LS      SPECIAL - (448 ) FLEXIBLE PAVEMENT                    29,771.4250    28,083.5484     $870,590.00 
 
442E00200       6,866.000    CY      ASPHALT CONCRE TE SURFACE COURSE, 9.5 MM, TYPE A (446)   164.3056       147.5976   $1,013,405.00 
 
442E00201      71,018.800    CY      ASPHALT CONCRE TE SURFACE COURSE, 9.5 MM,                133.7968       130.6210   $9,276,545.00 
                                     TYPE A (446), AS PER PLAN 
 
442E10000     202,740.666    CY      ASPHALT CONCRE TE SURFACE COURSE, 12.5MM,                154.4172       146.6122  $31,024,209.13 
                                     TYPE A (446) 
 
442E10001      95,800.000    CY      ASPHALT CONCRE TE SURFACE COURSE, 12.5                   175.0343       166.1108  $15,913,410.59 
                                     MM, TYPE A (44 6), AS PER PLAN 
 
442E10051      36,047.000    CY      ASPHALT CONCRE TE SURFACE COURSE, 12.5                   153.1538       144.6405   $5,213,855.25 
                                     MM, TYPE B (44 6), AS PER PLAN 
 
442E10100     229,048.999    CY      ASPHALT CONCRE TE INTERMEDIATE COURSE,                   122.8643       116.5838  $26,703,397.41 
                                     19MM, TYPE A ( 446) 
 
442E10101      13,595.000    CY      ASPHALT CONCRE TE INTERMEDIATE COURSE, 19                137.0954       132.6434   $1,803,287.00 
                                     MM, TYPE A (44 6), AS PER PLAN 
 
442E10150       5,654.000    CY      ASPHALT CONCRE TE INTERMEDIATE COURSE,                   153.3772       145.3550     $821,837.25 
                                     19MM, TYPE B ( 446) 
 
442E10500       2,687.000    CY      ASPHALT CONCRE TE SURFACE COURSE, 9.5 MM,                159.0372       158.8407     $426,805.00 
                                     TYPE A (448) 
 
442E10501       5,822.000    CY      ASPHALT CONCRE TE SURFACE COURSE, 9.5 MM,                148.0019       140.9636     $820,690.00 
                                     TYPE A (448), AS PER PLAN 
 
442E10510          66.000    CY      ASPHALT CONCRE TE SURFACE COURSE, 9.5MM,                 322.3756       274.2614      $18,101.25 
                                     TYPE A (448) ( DRIVEW AYS) 
 
442E20000      29,159.000    CY      ASPHALT CONCRE TE SURFACE COURSE, 12.5MM,                175.4657       168.8884   $4,924,618.13 
                                     TYPE A (448) 
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442E20001       8,921.000    CY      ASPHALT CONCRE TE SURFACE COURSE, 12.5                   233.8841       210.2819   $1,875,925.19 
                                     MM, TYPE A (44 8), AS PER PLAN 
 
442E20050      10,500.000    CY      ASPHALT CONCRE TE SURFACE COURSE, 12.5MM,                162.8722       141.2533   $1,483,160.00 
                                     TYPE B (448) 
 
442E20051       8,259.000    CY      ASPHALT CONCRE TE SURFACE COURSE, 12.5                   163.1327       152.5424   $1,259,848.00 
                                     MM, TYPE B (44 8), AS PER PLAN 
 
442E20100       3,443.000    CY      ASPHALT CONCRE TE INTERMEDIATE COURSE,                   165.1007       165.1310     $568,546.00 
                                     9.5MM, TYPE A (448) 
 
442E20101      11,797.000    CY      ASPHALT CONCRE TE INTERMEDIATE COURSE,                   132.9765       123.8394   $1,460,933.00 
                                     9.5 MM, TYPE A  (448), AS PER PLAN 
 
442E20200      23,267.000    CY      ASPHALT CONCRE TE INTERMEDIATE COURSE,                   138.5573       136.5051   $3,176,065.32 
                                     19MM, TYPE A ( 448) 
 
442E20201      17,566.000    CY      ASPHALT CONCRE TE INTERMEDIATE COURSE, 19                122.7144       115.9385   $2,036,576.00 
                                     MM, TYPE A (44 8), AS PER PLAN 
 
442E20214          20.000    CY      ASPHALT CONCRE TE INTERMEDIATE COURSE, 19                246.1750       244.5000       $4,890.00 
                                     MM, TYPE A (44 8) (D RIVEWAYS) 
 
442E20250      25,064.000    CY      ASPHALT CONCRE TE INTERMEDIATE COURSE,                   126.9503       111.5191   $2,795,114.00 
                                     19MM, TYPE B ( 448) 
 
442E90000          10.000    CY      ASPHALT CONCRE TE, MISC.:                                862.5000       725.0000       $7,250.00 
 
442E99000           8.000    LS      SPECIAL - FLEX IBLE PAVEMENT                         395,229.9432   386,125.0000   $3,089,000.00 
 
451E10010          29.000    SY      6" REINFORCED CONCRETE PAVEMENT, CLASS                  102.2800       159.3700       $4,621.73 
                                     QC1 
 
451E13010       2,736.000    SY      8" REINFORCED CONCRETE PAVEMENT, CLASS                   71.0626        60.3947     $165,240.00 
                                     QC1 
 
451E13011          76.000    SY      8" REINFORCED CONCRETE PAVEMENT, CLASS                  148.2033       120.0000       $9,120.00 
                                     QC1, AS PER PL AN 
 
451E14010       8,382.000    SY      9" REINFORCED CONCRETE PAVEMENT, CLASS                   77.0308        71.0908     $595,882.80 
                                     QC1 
 
451E15010       1,344.000    SY      10" REINFORCED  CONCRETE PAVEMENT, CLASS                  83.3333        80.0000     $107,520.00 
                                     QC1 
 
451E15061         808.000    SY      11" REINFORCED  CONCRETE PAVEMENT, CLASS                  83.7625        79.5500      $64,276.40 
                                     QC1, AS PER PL AN 
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451E16011       1,346.000    SY      12" REINFORCED  CONCRETE PAVEMENT, CLASS                 164.6000       180.0000     $242,280.00 
                                     QC1, AS PER PL AN 
 
451E20000         861.000    SY      REINFORCED CON CRETE PAVEMENT, MISC.:                     87.2883       102.5519      $88,297.16 
 
451E30000       3,520.000    FT      SPECIAL - PRES SURE RELIEF JOINT, TYPE A                 167.1509       159.2699     $560,630.00 
 
451E31000         385.000    FT      SPECIAL - PRES SURE RELIEF JOINT, TYPE B                  86.7522        86.6560      $33,362.56 
 
451E32000       3,479.000    FT      SPECIAL - PRES SURE RELIEF JOINT, TYPE C                  61.5561        69.4395     $241,580.00 
 
451E98000         106.000    SY      REINFORCED CON CRETE PAVEMENT, MISC.:                     80.6033        62.0000       $6,572.00 
 
451E99100           1.000    LS      SPECIAL - REIN FORCED CONCRETE PAVEMENT              275,000.0000   200,000.0000     $200,000.00 
                                     WITH QC/QA 
 
452E09010       5,763.000    SY      4" NON-REINFOR CED CONCRETE PAVEMENT,                     34.8090        34.4896     $198,763.50 
                                     CLASS QC1 
 
452E10010       7,508.000    SY      6" NON-REINFOR CED CONCRETE PAVEMENT,                     62.9622        57.8292     $434,181.93 
                                     CLASS QC1 
 
452E10011       2,616.000    SY      6" NON-REINFOR CED CONCRETE PAVEMENT,                     74.2264        66.4255     $173,769.00 
                                     CLASS QC1, AS PER PLAN 
 
452E10050         458.000    SY      6" NON-REINFOR CED CONCRETE PAVEMENT,                     64.3837        57.0999      $26,151.75 
                                     CLASS QC MS 
 
452E10051         451.000    SY      6" NON-REINFOR CED CONCRETE PAVEMENT,                     56.3333        44.0000      $19,844.00 
                                     CLASS QC MS, A S PER PLA N 
 
452E11010       1,149.000    SY      7" NON-REINFOR CED CONCRETE PAVEMENT,                     67.7245        55.1575      $63,376.00 
                                     CLASS QC1 
 
452E11011         603.000    SY      7" NON-REINFOR CED CONCRETE PAVEMENT,                     58.4011        52.8988      $31,898.00 
                                     CLASS QC1, AS PER PLAN 
 
452E11040       2,406.000    SY      7" NON-REINFOR CED CONCRETE PAVEMENT,                     69.0200        57.5000     $138,345.00 
                                     CLASS QC FS 
 
452E11050          96.000    SY      7" NON-REINFOR CED CONCRETE PAVEMENT,                     68.1000        60.0000       $5,760.00 
                                     CLASS QC MS 
 
452E12010      16,439.000    SY      8" NON-REINFOR CED CONCRETE PAVEMENT,                     61.0712        59.6257     $980,187.56 
                                     CLASS QC1 
 
452E12011       3,695.000    SY      8" NON-REINFOR CED CONCRETE PAVEMENT,                     72.9005        69.2458     $255,863.40 
                                     CLASS QC1, AS PER PLAN 
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452E12020         863.000    SY      8" NON-REINFOR CED CONCRETE PAVEMENT,                     39.6600        22.5000      $19,417.50 
                                     CLASS QC1 WITH  QC/QA 
 
452E12050       1,267.000    SY      8" NON-REINFOR CED CONCRETE PAVEMENT,                     59.5873        48.4862      $61,432.04 
                                     CLASS QC MS 
 
452E12051         494.000    SY      8" NON-REINFOR CED CONCRETE PAVEMENT,                     67.0000        50.0000      $24,700.00 
                                     CLASS QC MS, A S PER PLA N 
 
452E13010      23,874.000    SY      9" NON-REINFOR CED CONCRETE PAVEMENT,                     53.6921        48.6292   $1,160,973.90 
                                     CLASS QC1 
 
452E13011      15,125.000    SY      9" NON-REINFOR CED CONCRETE PAVEMENT,                     64.3474        74.7989   $1,131,333.00 
                                     CLASS QC1, AS PER PLAN 
 
452E13020      36,137.000    SY      9" NON-REINFOR CED CONCRETE PAVEMENT,                     54.0000        53.0000   $1,915,261.00 
                                     CLASS QC1 WITH  QC/QA 
 
452E14010      41,184.000    SY      10" NON-REINFO RCED CONCRETE PAVEMENT,                    67.8724        62.0885   $2,557,054.00 
                                     CLASS QC1 
 
452E14011       9,622.000    SY      10" NON-REINFO RCED CONCRETE PAVEMENT,                    62.0258        61.5416     $592,153.00 
                                     CLASS QC1, AS PER PLAN 
 
452E14040          54.000    SY      10" NON-REINFO RCED CONCRETE PAVEMENT,                   118.1000        81.0000       $4,374.00 
                                     CLASS QC FS 
 
452E14050       1,139.000    SY      10" NON-REINFO RCED CONCRETE PAVEMENT,                    74.6667        65.0000      $74,035.00 
                                     CLASS QC MS 
 
452E14111          67.000    SY      11" NON-REINFO RCED CONCRETE PAVEMENT,                    93.0000       100.0000       $6,700.00 
                                     CLASS QC1, AS PER PLAN 
 
452E14120      38,492.000    SY      11" NON-REINFO RCED CONCRETE PAVEMENT,                    72.6962        74.0283   $2,849,496.00 
                                     CLASS QC1 WITH  QC/QA 
 
452E15011       2,135.000    SY      13" NON-REINFO RCED CONCRETE PAVEMENT, AS                114.7500        94.0000     $200,690.00 
                                     PER PLAN 
 
452E15020       2,474.000    SY      13.5" NON-REIN FORCED CONCRETE PAVEMENT                   76.2875        69.4000     $171,695.60 
 
452E16010       7,188.000    SY      13" NON-REINFO RCED CONCRETE PAVEMENT,                    92.2519        81.7908     $587,912.56 
                                     CLASS QC1 
 
452E16011       4,233.000    SY      13" NON-REINFO RCED CONCRETE PAVEMENT,                   108.1875        98.0000     $414,834.00 
                                     CLASS QC1, AS PER PLAN 
 
452E17020       5,382.000    SY      14" NON-REINFO RCED CONCRETE PAVEMENT,                    97.1178        84.4593     $454,560.00 
                                     CLASS QC1 WITH  QC/QA 
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452E17060      19,332.000    SY      14.5" NON-REIN FORCED CONCRETE PAVEMENT,                  84.0105        82.6021   $1,596,864.00 
                                     CLASS QC1 WITH  QC/QA 
 
452E19200       4,493.000    SY      NON-REINFORCED  CONCRETE PAVEMENT, MISC.:                 81.4049        69.7173     $313,240.00 
 
452E19250      14,859.000    SF      NON-REINFORCED  CONCRETE PAVEMENT, MISC.:                 12.6556        10.6232     $157,850.00 
 
452E99100           1.000    LS      SPECIAL - NON- REINFORCED CONCRETE                    47,333.3333    40,000.0000      $40,000.00 
                                     PAVEMENT 
 
503E11100         243.000    LS      COFFERDAMS, CR IBS AND SHEETING                       34,497.4869    26,664.2693   $6,479,417.44 
 
503E11101          39.000    LS      COFFERDAMS, CR IBS AND SHEETING, AS PER              290,906.2587   237,710.5033   $9,270,709.63 
                                     PLAN 
 
503E21100      46,906.000    CY      UNCLASSIFIED E XCAVATION                                  57.3168        44.9326   $2,107,607.21 
 
503E21101       9,042.000    CY      UNCLASSIFIED E XCAVATION, AS PER PLAN                     45.5743        55.6496     $503,183.98 
 
503E21103         133.000    CY      UNCLASSIFIED E XCAVATION, INCLUDING                       90.3150        70.0000       $9,310.00 
                                     SHALE, AS PER PLAN 
 
503E21104         757.000    CY      UNCLASSIFIED E XCAVATION, INCLUDING ROCK                  81.8000        20.0000      $15,140.00 
 
503E21300         146.000    LS      UNCLASSIFIED E XCAVATION                              18,333.1119    19,158.4938   $2,797,140.09 
 
503E21301          25.000    LS      UNCLASSIFIED E XCAVATION, AS PER PLAN                 31,660.1451    44,226.4000   $1,105,660.00 
 
503E21302           8.000    LS      UNCLASSIFIED E XCAVATION INCLUDING SHALE              20,530.3494    16,755.2938     $134,042.35 
 
503E21320           2.000    LS      UNCLASSIFIED E XCAVATION, INCLUDING ROCK              16,963.0913    14,500.0000      $29,000.00 
 
503E21321           1.000    LS      UNCLASSIFIED E XCAVATION, INCLUDING ROCK,             29,126.6000    20,000.0000      $20,000.00 
                                     AS PER PLAN 
 
503E21330           1.000    LS      UNCLASSIFIED E XCAVATION INCLUDING ROCK                7,500.0000     2,500.0000       $2,500.00 
                                     AND/OR SHALE 
 
503E21331           4.000    LS      UNCLASSIFIED E XCAVATION, INCLUDING ROCK              37,363.8373    28,125.0000     $112,500.00 
                                     AND SHALE, AS PER PL AN 
 
503E31100         737.000    CY      ROCK EXCAVATIO N                                          62.9309        83.7381      $61,715.00 
 
503E31120         132.000    CY      SHALE EXCAVATI ON                                         62.2770        77.1212      $10,180.00 
 
503E31121       1,705.000    CY      SHALE EXCAVATI ON, AS PER PLAN                            50.9350        57.0000      $97,185.00 
 
504E11100       1,785.000    SF      STEEL SHEET PI LING LEFT IN PLACE                         55.2668        46.5210      $83,040.00 
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504E11101      57,135.000    SF      STEEL SHEET PI LING LEFT IN PLACE, AS PER                 40.8204        43.2533   $2,471,276.86 
                                     PLAN 
 
505E11100          66.000    LS      PILE DRIVING E QUIPMENT MOBILIZATION                  28,225.4947    20,781.9000   $1,371,605.40 
 
506E11101           1.000    LS      STATIC LOAD TE ST, AS PER PLAN                       257,214.2857   140,000.0000     $140,000.00 
 
507E00100      21,905.500    FT      STEEL PILES HP 10X42, FURNISHED                           26.7338        30.4203     $666,371.40 
 
507E00101         100.000    FT      STEEL PILES HP 10X42, FURNISHED, AS PER                   95.0000        95.0000       $9,500.00 
                                     PLAN 
 
507E00150      18,755.000    FT      STEEL PILES HP 10X42, DRIVEN                              14.5700        12.4916     $234,279.50 
 
507E00151         525.000    FT      STEEL PILES HP 10X42, DRIVEN, AS PER PLAN                  8.6667        11.0000       $5,775.00 
 
507E00200      78,090.000    FT      STEEL PILES HP 12X53, FURNISHED                           30.1840        29.7077   $2,319,873.10 
 
507E00201       2,130.000    FT      STEEL PILES HP 12X53, FURNISHED, AS PER                   34.6000        29.0000      $61,770.00 
                                     PLAN 
 
507E00250      66,425.000    FT      STEEL PILES HP 12X53, DRIVEN                              12.4685        12.4225     $825,166.75 
 
507E00300      17,585.000    FT      STEEL PILES HP 14X73, FURNISHED                           36.7772        34.8288     $612,465.00 
 
507E00301         364.000    FT      STEEL PILES HP 14X73, FURNISHED, AS PER                   65.0000        65.0000      $23,660.00 
                                     PLAN 
 
507E00350      16,190.000    FT      STEEL PILES HP 14X73, DRIVEN                              13.7303        12.6221     $204,352.50 
 
507E00371         585.000    FT      STEEL PILES, H P14X117, FURNISHED, AS PER                 80.1750        69.0000      $40,365.00 
                                     PLAN 
 
507E00400      69,223.000    FT      STEEL PILES, M ISC.:                                      62.4810        57.8609   $4,005,306.20 
 
507E00410          90.000    EACH    STEEL PILES, M ISC.:                                     388.2558       611.1111      $55,000.00 
 
507E00500      14,635.000    FT      12" CAST-IN-PL ACE REINFORCED CONCRETE                    18.6551        20.3451     $297,750.00 
                                     PILES, DRIVEN 
 
507E00501         540.000    FT      12" CAST-IN-PL ACE REINFORCED CONCRETE                    16.2500         5.0000       $2,700.00 
                                     PILES, DRIVEN,  AS PER PLAN 
 
507E00550      17,290.000    FT      12" CAST-IN-PL ACE REINFORCED CONCRETE                    27.0687        28.5253     $493,202.00 
                                     PILES, FURNISH ED 
 
507E00600      17,415.000    FT      14" CAST-IN-PL ACE REINFORCED CONCRETE                    17.4864        16.9599     $295,357.50 
                                     PILES, DRIVEN 
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507E00650      19,710.000    FT      14" CAST-IN-PL ACE REINFORCED CONCRETE                    35.1924        35.4061     $697,855.00 
                                     PILES, FURNISH ED 
 
507E00700       4,830.000    FT      16" CAST-IN-PL ACE REINFORCED CONCRETE                    18.9627        13.6087      $65,730.00 
                                     PILES, DRIVEN 
 
507E00750       5,380.000    FT      16" CAST-IN-PL ACE REINFORCED CONCRETE                    48.6578        48.0260     $258,380.00 
                                     PILES, FURNISH ED 
 
507E71200       2,562.000    FT      SPECIAL - PILE  ENCASEMENT                               145.0386       163.1303     $417,939.89 
 
507E92200       2,794.000    FT      PREBORED HOLES                                            36.3329        48.2248     $134,740.00 
 
507E92201       1,008.000    FT      PREBORED HOLES , AS PER PLAN                             202.1204       137.6984     $138,800.00 
 
507E93300         904.000    EACH    STEEL POINTS O R SHOES                                   115.3033       124.8363     $112,852.00 
 
507E93301          52.000    EACH    STEEL POINTS, OR SHOES, AS PER PLAN                      97.7182        94.3462       $4,906.00 
 
507E98000       1,650.000    FT      PILING, MISC.:                                           315.4883       239.1818     $394,650.00 
 
507E98010           6.000    EACH    PILING, MISC.:                                         3,048.5714     1,000.0000       $6,000.00 
 
509E10000    19357888.000    LB      EPOXY COATED R EINFORCING STEEL                            1.0560         1.0161  $19,669,754.97 
 
509E10001   3,128,808.000    LB      EPOXY COATED R EINFORCING STEEL, AS PER                    1.0978         1.0906   $3,412,393.76 
                                     PLAN 
 
509E20000         700.000    LB      REINFORCING ST EEL, REPLACEMENT OF                         2.6344         2.3514       $1,646.00 
                                     EXISTING REINF ORCING STEEL 
 
509E20001      26,531.000    LB      REINFORCING ST EEL, REPLACEMENT OF                         2.3558         2.3733      $62,967.26 
                                     EXISTING REINF ORCING STEEL, AS PER PLAN 
 
509E25000       3,295.000    LB      REINFORCING ST EEL                                         1.3484         1.5547       $5,122.80 
 
509E25001       4,230.000    LB      REINFORCING ST EEL, AS PER PLAN                            3.0000         3.0000      $12,690.00 
 
510E09950       3,113.000    EACH    DOWEL HOLES WI TH CEMENT GROUT                            21.2268        21.2885      $66,271.00 
 
510E09951         932.000    EACH    DOWEL HOLES WI TH CEMENT GROUT, AS PER                    22.8857        14.6674      $13,670.00 
                                     PLAN 
 
510E10000      35,146.000    EACH    DOWEL HOLES WI TH NONSHRINK, NONMETALLIC                  20.3324        19.0383     $669,119.44 
                                     GROUT 
 
510E10001       8,175.000    EACH    DOWEL HOLES WI TH NONSHRINK, NONMETALLIC                  17.6153        19.0765     $155,950.00 
                                     GROUT, AS PER PLAN 
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511E21520         403.000    CY      CLASS QC2 CONC RETE, SUPERSTRUCTURE                      925.5623       955.2730     $384,975.00 
 
511E21522       2,141.000    CY      CLASS QC2 CONC RETE WITH QC/QA,                          653.8372       587.6121   $1,258,077.48 
                                     SUPERSTRUCTURE  
 
511E21523       2,974.000    CY      CLASS QC2 CONC RETE WITH QC/QA,                          577.5258       483.2885   $1,437,300.00 
                                     SUPERSTRUCTURE , AS PER PLAN 
 
511E21526         499.000    CY      CLASS QC2 CONC RETE WITH QC/QA,                          778.6180       758.4168     $378,450.00 
                                     SUPERSTRUCTURE  
 
511E21530         615.000    CY      CLASS QC2 CONC RETE WITH QC/QA,                          545.0000       500.0000     $307,500.00 
                                     SUPERSTRUCTURE  
 
511E21531         426.000    CY      CLASS QC2 CONC RETE WITH QC/QA,                          620.0000       720.0000     $306,720.00 
                                     SUPERSTRUCTURE , AS PER PLAN 
 
511E21532         150.000    CY      CLASS QC2 CONC RETE, SUPERSTRUCTURE                      737.4592       542.6667      $81,400.00 
 
511E21533          68.000    CY      CLASS QC2 CONC RETE, SUPERSTRUCTURE, AS                  921.4000       650.0000      $44,200.00 
                                     PER PLAN 
 
511E21534          62.000    CY      CLASS QC2 CONC RETE WITH QC/QA,                          610.0000       750.0000      $46,500.00 
                                     SUPERSTRUCTURE  
 
511E21539         852.000    CY      CLASS QC2 CONC RETE WITH QC/QA,                          625.8881       697.6643     $594,410.00 
                                     SUPERSTRUCTURE , AS PER PLAN 
 
511E21543         341.000    CY      CLASS QC2 CONC RETE WITH QC/QA,                          880.8367       750.0000     $255,750.00 
                                     SUPERSTRUCTURE , AS PER PLAN 
 
511E31520         124.000    CY      CLASS QC2 CONC RETE, SUPERSTRUCTURE                      952.5000       715.0000      $88,660.00 
 
511E31610         182.000    CY      CLASS QC2 CONC RETE, SUPERSTRUCTURE                      946.9563     1,170.3187     $212,998.00 
 
511E31611         239.000    CY      CLASS QC2 CONC RETE, SUPERSTRUCTURE, AS                  845.1697       624.7908     $149,325.00 
                                     PER PLAN 
 
511E31612          48.000    CY      CLASS QC2 CONC RETE WITH QC/QA,                          892.0300       966.0000      $46,368.00 
                                     SUPERSTRUCTURE  
 
511E32210         568.670    CY      CLASS QC2 CONC RETE, SUPERSTRUCTURE                      882.1387       919.7971     $523,061.00 
 
511E32211         101.000    CY      CLASS QC2 CONC RETE, SUPERSTRUCTURE, AS                1,110.3750       525.0000      $53,025.00 
                                     PER PLAN 
 
511E32212         842.000    CY      CLASS QC2 CONC RETE WITH QC/QA,                          669.1973       693.5867     $584,000.00 
                                     SUPERSTRUCTURE  
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511E32213         981.000    CY      CLASS QC2 CONC RETE WITH QC/QA,                          707.6337       750.4587     $736,200.00 
                                     SUPERSTRUCTURE , AS PER PLAN 
 
511E32216         728.000    CY      CLASS QC2 CONC RETE WITH QC/QA,                          638.0000       400.0000     $291,200.00 
                                     SUPERSTRUCTURE  
 
511E32217         360.000    CY      CLASS QC2 CONC RETE WITH QC/QA,                          912.5000       775.0000     $279,000.00 
                                     SUPERSTRUCTURE , AS PER PLAN 
 
511E33311          61.000    CY      CLASS QC2 CONC RETE, SUPERSTRUCTURE, AS                1,181.6667     1,000.0000      $61,000.00 
                                     PER PLAN 
 
511E33312         179.000    CY      CLASS QC2 CONC RETE WITH QC/QA,                          888.7500       850.0000     $152,150.00 
                                     SUPERSTRUCTURE  
 
511E33313          22.000    CY      CLASS QC2 CONC RETE WITH QC/QA,                        1,462.5000     1,700.0000      $37,400.00 
                                     SUPERSTRUCTURE , AS PER PLAN 
 
511E33412         194.000    CY      CLASS QC2 CONC RETE, SUPERSTRUCTURE                    1,036.0311       898.8660     $174,380.00 
 
511E33414         161.000    CY      CLASS QC2 CONC RETE WITH QC/QA,                          662.5000       650.0000     $104,650.00 
                                     SUPERSTRUCTURE  
 
511E33416         160.000    CY      CLASS QC2 CONC RETE, SUPERSTRUCTURE                      524.5564       459.6875      $73,550.00 
 
511E33417           9.000    CY      CLASS QC2 CONC RETE, SUPERSTRUCTURE, AS                1,816.6667     1,150.0000      $10,350.00 
                                     PER PLAN 
 
511E33418          34.000    CY      CLASS QC2 CONC RETE WITH QC/QA,                        1,100.0000     1,200.0000      $40,800.00 
                                     SUPERSTRUCTURE  
 
511E33500          14.000    EACH    SEMI-INTEGRAL DIAPHRAGM GUIDE                         4,581.5000     2,841.8571      $39,786.00 
 
511E33501          18.000    EACH    SEMI-INTEGRAL DIAPHRAGM GUIDE, AS PER PLAN            3,558.2797     3,554.3344      $63,978.02 
 
511E34010          92.000    CY      CLASS QC2 CONC RETE, SUPERSTRUCTURE                      740.7143       600.0000      $55,200.00 
 
511E34011          39.000    CY      CLASS QC2 CONC RETE, SUPERSTRUCTURE, AS                  792.5000       700.0000      $27,300.00 
                                     PER PLAN 
 
511E34012         459.000    CY      CLASS QC2 CONC RETE WITH QC/QA,                          321.9892       270.7952     $124,295.00 
                                     SUPERSTRUCTURE  
 
511E34013         101.000    CY      CLASS QC2 CONC RETE WITH QC/QA,                          669.6950       750.0000      $75,750.00 
                                     SUPERSTRUCTURE , AS PER PLAN 
 
511E34410         449.900    CY      CLASS QC2 CONC RETE, SUPERSTRUCTURE                      774.9973       765.7871     $344,527.63 
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511E34411         151.600    CY      CLASS QC2 CONC RETE, SUPERSTRUCTURE, AS                1,610.1283     1,570.9966     $238,163.09 
                                     PER PLAN 
 
511E34412         278.000    CY      CLASS QC2 CONC RETE WITH QC/QA,                        1,147.0305       925.1437     $257,189.96 
                                     SUPERSTRUCTURE  
 
511E34443         371.000    SY      CLASS QC2 CONC RETE WITH QC/QA, BRIDGE                   683.3333       705.0000     $261,555.00 
                                     DECK, AS PER P LAN 
 
511E34444       1,023.600    CY      CLASS QC2 CONC RETE, BRIDGE DECK                         842.4403       720.0536     $737,046.91 
 
511E34445          63.000    CY      CLASS QC2 CONC RETE, BRIDGE DECK, AS PER               1,426.5385     1,270.4762      $80,040.00 
                                     PLAN 
 
511E34446      30,680.000    CY      CLASS QC2 CONC RETE WITH QC/QA, BRIDGE                   696.5743       633.8898  $19,447,739.91 
                                     DECK 
 
511E34447       3,463.000    CY      CLASS QC2 CONC RETE WITH QC/QA, BRIDGE                   656.7025       582.8862   $2,018,535.00 
                                     DECK, AS PER P LAN 
 
511E34448         506.500    CY      CLASS QC2 CONC RETE, BRIDGE DECK                         695.2743       652.9521     $330,720.22 
                                     (PARAPET) 
 
511E34449         353.100    CY      CLASS QC2 CONC RETE, BRIDGE DECK                         587.6277       462.7952     $163,413.00 
                                     (PARAPET), AS PER PLAN 
 
511E34450       5,114.000    CY      CLASS S CONCRE TE, MISC.:                                559.8754       509.4671   $2,605,415.00 
 
511E34451       1,926.000    CY      CLASS QC2 CONC RETE WITH QC/QA, BRIDGE                   467.2891       458.7954     $883,640.00 
                                     DECK (PARAPET) , AS PER  PLAN 
 
511E40512         431.000    CY      CLASS QC1 CONC RETE WITH QC/QA, PIER                     827.1462       798.1439     $344,000.00 
                                     ABOVE FOOTINGS  
 
511E40513         146.000    CY      CLASS QC1 CONC RETE WITH QC/QA, PIER                     702.8596       733.5616     $107,100.00 
                                     ABOVE FOOTINGS , AS PER P LAN 
 
511E41010         229.000    CY      CLASS QC1 CONC RETE, PIER ABOVE FOOTINGS                 891.5371       698.6900     $160,000.00 
 
511E41012       2,323.000    CY      CLASS QC1 CONC RETE WITH QC/QA, PIER                     896.4418       719.6629   $1,671,777.00 
                                     ABOVE FOOTINGS  
 
511E41013         879.000    CY      CLASS QC1 CONC RETE WITH QC/QA, PIER                     858.6837       944.1760     $829,930.68 
                                     ABOVE FOOTINGS , AS PER P LAN 
 
511E41510          21.000    CY      CLASS QC1 CONC RETE, PIER ABOVE FOOTINGS               1,289.5171     1,292.4048      $27,140.50 
 
511E41512         296.000    CY      CLASS QC1 CONC RETE WITH QC/QA, PIER                   1,005.2703     1,055.7432     $312,500.00 
                                     ABOVE FOOTINGS  
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511E42012       2,441.000    CY      CLASS QC1 CONC RETE WITH QC/QA, PIER                     811.9443       688.5293   $1,680,700.00 
                                     ABOVE FOOTINGS  
 
511E42510         433.000    CY      CLASS QC1 CONC RETE, PIER CAP                          1,086.0841       987.4134     $427,550.00 
 
511E42511          23.000    CY      CLASS QC1 CONC RETE, PIER CAP, AS PER                  1,937.5000     2,200.0000      $50,600.00 
                                     PLAN 
 
511E42512         258.000    CY      CLASS QC1 CONC RETE WITH QC/QA, PIER CAP                 840.6050       707.8295     $182,620.00 
 
511E43010         114.000    CY      CLASS QC1 CONC RETE, PIER                                445.0877       425.0000      $48,450.00 
 
511E43011          15.000    CY      CLASS QC1 CONC RETE, PIER, AS PER PLAN                 2,360.0000     2,360.0000      $35,400.00 
 
511E43012         293.000    CY      CLASS QC1 CONC RETE WITH QC/QA, PIER                     823.0461       864.1638     $253,200.00 
 
511E43210         127.000    CY      CLASS QC1 CONC RETE, PIER                              1,487.4259     1,119.3701     $142,160.00 
 
511E43211         100.000    CY      CLASS QC1 CONC RETE, PIER, AS PER PLAN                 1,206.5511       947.7348      $94,773.48 
 
511E43212         579.000    CY      CLASS QC1 CONC RETE WITH QC/QA, PIER                   1,084.0592       930.3282     $538,660.00 
 
511E43213          15.000    CY      CLASS QC1 CONC RETE WITH QC/QA, PIER, AS               1,698.2200     1,500.0000      $22,500.00 
                                     PER PLAN 
 
511E43260          53.000    CY      CLASS QC2 CONC RETE, PIER CAP                          1,416.9833     1,072.4991      $56,842.45 
 
511E43510       2,025.000    CY      CLASS QC1 CONC RETE, ABUTMENT INCLUDING                  594.4802       543.1944   $1,099,968.60 
                                     FOOTING 
 
511E43511         346.000    CY      CLASS QC1 CONC RETE, ABUTMENT INCLUDING                  554.1926       592.6012     $205,040.00 
                                     FOOTING, AS PE R PLAN 
 
511E43512       6,052.000    CY      CLASS QC1 CONC RETE WITH QC/QA, ABUTMENT                 609.3624       539.5261   $3,265,212.15 
                                     INCLUDING FOOT ING 
 
511E43513       1,062.000    CY      CLASS QC1 CONC RETE WITH QC/QA, ABUTMENT                 533.9488       467.1940     $496,160.00 
                                     INCLUDING FOOT ING, A S PER PLAN 
 
511E44110         805.000    CY      CLASS QC1 CONC RETE, ABUTMENT NOT                        744.4971       789.4783     $635,530.00 
                                     INCLUDING FOOT ING 
 
511E44111         128.000    CY      CLASS QC1 CONC RETE, ABUTMENT NOT                        785.3271       746.0938      $95,500.00 
                                     INCLUDING FOOT ING, AS PER P LAN 
 
511E44112       5,334.000    CY      CLASS QC1 CONC RETE WITH QC/QA, ABUTMENT                 620.3199       505.3975   $2,695,790.00 
                                     NOT INCLUDING FOOTING 
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511E44113       2,121.000    CY      CLASS QC1 CONC RETE WITH QC/QA, ABUTMENT                 591.5973       513.0575   $1,088,195.00 
                                     NOT INCLUDING FOOTIN G, AS PER PLAN 
 
511E45510         150.000    CY      CLASS QC1 CONC RETE, ABUTMENT                            720.6477       595.4407      $89,316.10 
 
511E45511           1.000    CY      CLASS QC1 CONC RETE, ABUTMENT, AS PER                  2,975.5000     2,934.0000       $2,934.00 
                                     PLAN 
 
511E45602         546.000    CY      CLASS QC4 MASS  CONCRETE, SUBSTRUCTURE                   595.2903       574.7253     $313,800.00 
                                     WITH QC/QA 
 
511E45710         738.000    CY      CLASS QC1 CONC RETE, ABUTMENT                            884.7759       768.3808     $567,065.00 
 
511E45711         145.400    CY      CLASS QC1 CONC RETE, ABUTMENT, AS PER                    755.0610       603.2377      $87,710.77 
                                     PLAN 
 
511E45712         564.000    CY      CLASS QC1 CONC RETE WITH QC/QA, ABUTMENT                 629.0094       534.5345     $301,477.44 
 
511E45713         222.000    CY      CLASS QC1 CONC RETE WITH QC/QA, ABUTMENT,                625.4029       744.5946     $165,300.00 
                                     AS PER PLAN 
 
511E46000          23.400    CY      CLASS C CONCRE TE                                        964.6194     1,217.9487      $28,500.00 
 
511E46010       2,109.240    CY      CLASS QC1 CONC RETE                                      786.1874       738.5974   $1,557,879.22 
 
511E46011       1,104.000    CY      CLASS QC1 CONC RETE, AS PER PLAN                         664.8077       591.1426     $652,621.48 
 
511E46012         872.000    CY      CLASS QC1 CONC RETE WITH QC/QA                           651.7651       595.5734     $519,340.00 
 
511E46013         435.000    CY      CLASS QC1 CONC RETE WITH QC/QA, AS PER                   631.7363       694.6437     $302,170.00 
                                     PLAN 
 
511E46210         954.200    CY      CLASS QC1 CONC RETE                                      735.6318       717.9009     $685,021.00 
 
511E46211          82.000    CY      CLASS QC1 CONC RETE, AS PER PLAN                         832.0016       770.4390      $63,176.00 
 
511E46213         654.000    CY      CLASS QC1 CONC RETE WITH QC/QA, AS PER                   603.1389       514.0367     $336,180.00 
                                     PLAN 
 
511E46500          33.600    CY      CLASS C CONCRE TE, FOOTING                               615.0000       550.0000      $18,480.00 
 
511E46510       4,112.100    CY      CLASS QC1 CONC RETE, FOOTING                             481.1548       454.3437   $1,868,306.71 
 
511E46511         798.100    CY      CLASS QC1 CONC RETE, FOOTING, AS PER PLAN                479.3440       421.6816     $336,544.07 
 
511E46512       5,976.000    CY      CLASS QC1 CONC RETE WITH QC/QA, FOOTING                  363.1152       322.9970   $1,930,230.04 
 
511E46513       6,233.000    CY      CLASS QC1 CONC RETE WITH QC/QA, FOOTING,                 329.6608       234.7890   $1,463,440.00 
                                     AS PER PLAN 
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511E46600           1.600    CY      CLASS C CONCRE TE, HEADWALL                            1,578.3778     1,600.0000       $2,560.00 
 
511E46610         229.400    CY      CLASS QC1 CONC RETE, HEADWALL                          1,258.2212     1,097.8544     $251,847.79 
 
511E46611          68.810    CY      CLASS QC1 CONC RETE, HEADWALL, AS PER                  1,089.9607       815.8689      $56,139.94 
                                     PLAN 
 
511E46612         220.700    CY      CLASS QC1 CONC RETE WITH QC/QA, HEADWALL                 707.5829       781.9665     $172,580.00 
 
511E46613          40.000    CY      CLASS QC1 CONC RETE WITH QC/QA, HEADWALL,              1,119.9358     1,321.1250      $52,845.00 
                                     AS PER PLAN 
 
511E47010          73.400    CY      CLASS QC1 CONC RETE, CULVERT                           1,260.6495     1,147.9796      $84,261.70 
 
511E50210         187.000    CY      CLASS QC1 CONC RETE, SUBSTRUCTURE                      1,036.1695     1,144.5187     $214,025.00 
 
511E50211          29.000    CY      CLASS QC1 CONC RETE, SUBSTRUCTURE, AS PER              1,075.0000     1,050.8621      $30,475.00 
                                     PLAN 
 
511E50212       5,316.000    CY      CLASS QC1 CONC RETE WITH QC/QA,                          528.2986       383.9792   $2,041,233.47 
                                     SUBSTRUCTURE 
 
511E50213         985.000    CY      CLASS QC1 CONC RETE WITH QC/QA,                          761.9352       588.4365     $579,610.00 
                                     SUBSTRUCTURE, AS PER PLAN 
 
511E51510          16.000    CY      CLASS QC2 CONC RETE, SIDEWALK                            562.0000       500.0000       $8,000.00 
 
511E51511          30.000    CY      CLASS QC2 CONC RETE, SIDEWALK, AS PER                    661.3003       614.3520      $18,430.56 
                                     PLAN 
 
511E51512          50.000    CY      CLASS QC2 CONC RETE WITH QC/QA, SIDEWALK                 415.0000       350.0000      $17,500.00 
 
511E51513         206.000    CY      CLASS QC2 CONC RETE WITH QC/QA, SIDEWALK,                512.5000       625.0000     $128,750.00 
                                     AS PER PLAN 
 
511E53010       5,643.000    CY      CLASS QC1 CONC RETE, MISC.:                              518.8782       446.2786   $2,518,350.20 
 
511E53012         718.100    CY      CLASS QC2 CONC RETE, MISC.:                            1,062.7206     1,086.0342     $779,881.16 
 
511E53014       2,017.000    CY      CLASS QC3 CONC RETE, MISC.:                              321.1491       295.7406     $596,508.70 
 
511E53016         162.000    CY      CLASS QC4 CONC RETE, MISC.:                              597.3184       540.7407      $87,600.00 
 
511E60000       2,530.000    SY      SPECIAL - BRID GE DECK GROOVING                            8.5475         8.1100      $20,518.20 
 
511E71100     100,840.000    CY      CONCRETE, MISC .:                                        112.5975       100.1089  $10,094,980.45 
 
511E71200          92.000    SF      CONCRETE, MISC .:                                         43.0800        40.0000       $3,680.00 
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511E81100       2,120.000    FT      CONCRETE, MISC .:                                        118.9741        57.5708     $122,050.00 
 
511E81200           5.000    LS      CONCRETE, MISC .:                                      9,945.4545     6,200.0000      $31,000.00 
 
511E81300       4,733.000    EACH    CONCRETE, MISC .:                                        173.7502       148.2245     $701,546.48 
 
511E81500          71.000    CF      CONCRETE, MISC .:                                         61.1976        49.9062       $3,543.34 
 
512E10000          44.000    SY      SEALING OF CON CRETE SURFACES                             26.7500        45.0000       $1,980.00 
 
512E10001       2,801.000    SY      SEALING OF CON CRETE SURFACES, AS PER                     15.1999        12.0568      $33,771.00 
                                     PLAN 
 
512E10050      57,345.000    SY      SEALING OF CON CRETE SURFACES (NON-EPOXY)                 11.0001        10.1024     $579,322.26 
 
512E10051      73,114.000    SY      SEALING OF CON CRETE SURFACES                              6.2929         6.0062     $439,140.76 
                                     (NON-EPOXY), A S PER PLAN 
 
512E10100     162,933.000    SY      SEALING OF CON CRETE SURFACES                             20.4588        19.9761   $3,254,761.19 
                                     (EPOXY-URETHAN E) 
 
512E10101       8,875.000    SY      SEALING OF CON CRETE SURFACES                             19.2674        17.9746     $159,524.60 
                                     (EPOXY-URETHAN E), AS PER PLAN 
 
512E10300      16,786.000    SY      SEALING CONCRE TE BRIDGE DECKS WITH HMWM                  20.3517        20.7588     $348,457.75 
                                     RESIN 
 
512E10301         350.000    SY      SEALING CONCRE TE BRIDGE DECKS WITH HMWM                  20.0000        20.0000       $7,000.00 
                                     RESIN, AS PER PLAN 
 
512E10400     251,304.000    SY      TREATING OF CO NCRETE BRIDGE DECK WITH                     7.7924         8.0287   $2,017,644.65 
                                     SRS 
 
512E10401      78,253.000    SY      TREATING OF CO NCRETE BRIDGE DECK WITH                     7.2753         6.8091     $532,834.20 
                                     SRS, AS PER PL AN 
 
512E10600       2,131.000    FT      CONCRETE REPAI R BY EPOXY INJECTION                       97.9649        82.5120     $175,833.04 
 
512E10601         475.000    FT      CONCRETE REPAI R BY EPOXY INJECTION, AS                   64.5036        88.5916      $42,081.00 
                                     PER PLAN 
 
512E33000      24,181.000    SY      TYPE 2 WATERPR OOFING                                     21.1180        19.9091     $481,421.40 
 
512E33001       3,163.000    SY      TYPE 2 WATERPR OOFING, AS PER PLAN                        21.3928        22.4217      $70,919.80 
 
512E33010      11,309.000    SY      TYPE 3 WATERPR OOFING                                     33.4386        29.7197     $336,100.22 
 
512E33011         936.000    SY      TYPE 3 WATERPR OOFING, AS PER PLAN                        36.6900        39.2167      $36,706.80 
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512E33300         393.000    SY      TYPE A WATERPR OOFING                                     39.4488        36.3747      $14,295.27 
 
512E44400         645.000    SY      TYPE B WATERPR OOFING                                     38.7419        40.3402      $26,019.45 
 
512E55800           8.000    SY      TYPE D WATERPR OOFING                                    115.0000        80.0000         $640.00 
 
512E71500         114.000    SY      SPECIAL - URET HANE TOP COAT SEALER                       15.5125        12.0000       $1,368.00 
 
512E72000       3,121.000    SY      SPECIAL - EPOX Y WATERPROOFING OVERLAY                    60.7500        57.0000     $177,897.00 
                                     (1/4" THICK) 
 
512E72500           2.000    LS      SPECIAL - TEST  PATCH                                  5,600.0000     1,300.0000       $2,600.00 
 
512E73500      11,040.000    SY      SPECIAL - TREA TING CONCRETE BRIDGE DECKS                 15.1403        14.9507     $165,055.18 
                                     WITH GRAVITY F ED RESIN 
 
512E73501       2,905.000    SY      TREATING CONCR ETE BRIDGE DECKS WITH                      21.3544        21.4052      $62,182.00 
                                     GRAVITY FED RE SIN, AS PE R PLAN 
 
512E74000      45,737.000    SY      REMOVAL OF EXI STING COATINGS FROM                        14.5421        14.2868     $653,435.45 
                                     CONCRETE SURFA CES 
 
512E74001         424.000    SY      REMOVAL OF EXI STING COATINGS FROM                        19.7524        20.0000       $8,480.00 
                                     CONCRETE SURFA CES, AS PER PLAN 
 
512E75010      43,229.000    SF      SPECIAL - SEAL ING, MISC.:                                 1.4544         1.6515      $71,392.92 
 
512E75500      18,528.000    SY      SPECIAL - SEAL ING, MISC.:                                11.9631        11.7500     $217,704.00 
 
512E99000          40.000    LS      SPECIAL - SEAL ING OF CONCRETE                         6,232.6588     4,749.1250     $189,965.00 
 
513E10021           1.000    LS      STRUCTURAL STE EL MEMBERS, LEVEL 1, AS                63,642.3560    50,230.0000      $50,230.00 
                                     PER PLAN 
 
513E10040           1.000    LS      STRUCTURAL STE EL MEMBERS, LEVEL 2                   757,833.3333   775,000.0000     $775,000.00 
 
513E10080           1.000    LS      STRUCTURAL STE EL MEMBERS, LEVEL 4                   501,999.7575   450,999.0300     $450,999.03 
 
513E10200      12,805.000    LB      STRUCTURAL STE EL MEMBERS, LEVEL UF                        6.6772         6.1057      $78,183.70 
 
513E10201      82,475.000    LB      STRUCTURAL STE EL MEMBERS, LEVEL UF, AS                    8.4119         7.7984     $643,173.97 
                                     PER PLAN 
 
513E10220     417,931.000    LB      STRUCTURAL STE EL MEMBERS, LEVEL 1                         1.7033         1.5952     $666,683.11 
 
513E10221     156,160.000    LB      STRUCTURAL STE EL MEMBERS, LEVEL 1, AS                    1.0167         0.8000     $124,928.00 
                                     PER PLAN 
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513E10240   1,268,680.000    LB      STRUCTURAL STE EL MEMBERS, LEVEL 2                         1.5283         1.5309   $1,942,239.20 
 
513E10241     536,968.000    LB      STRUCTURAL STE EL MEMBERS, LEVEL 2, AS                     1.6961         1.6523     $887,225.92 
                                     PER PLAN 
 
513E10260   2,223,428.000    LB      STRUCTURAL STE EL MEMBERS, LEVEL 3                         1.9808         1.7687   $3,932,541.78 
 
513E10261     219,636.000    LB      STRUCTURAL STE EL MEMBERS, LEVEL 3, AS                     1.8611         1.9650     $431,578.00 
                                     PER PLAN 
 
513E10280   6,145,117.000    LB      STRUCTURAL STE EL MEMBERS, LEVEL 4                         1.7464         1.6240   $9,979,468.50 
 
513E10281     273,576.000    LB      STRUCTURAL STE EL MEMBERS, LEVEL 4, AS                     2.1370         2.1000     $574,513.92 
                                     PER PLAN 
 
513E10300   6,858,597.000    LB      STRUCTURAL STE EL MEMBERS, LEVEL 5                         1.8939         1.7383  $11,922,509.88 
 
513E10320     129,200.000    LB      STRUCTURAL STE EL MEMBERS, LEVEL 6                         4.2767         3.5000     $452,200.00 
                                     FABRICATION 
 
513E10321   1,090,493.000    LB      STRUCTURAL STE EL MEMBERS, LEVEL 6, AS                     5.0003         5.0213   $5,475,739.50 
                                     PER PLAN 
 
513E15001          11.000    EACH    STRUCTURAL STE EL MEMBERS, SPECIALIZED                 5,466.7975     6,500.0000      $71,500.00 
                                     MULTI ROTATION AL BEARING (SMR), LEVEL UF, AS PER PLAN 
 
513E17001         124.000    EACH    STRUCTURAL STE EL MEMBERS, MODULAR                     1,549.3550     1,591.5323     $197,350.00 
                                     EXPANSION JOIN T, LEVEL UF, AS PER PLAN 
 
513E20000     357,294.000    EACH    WELDED STUD SH EAR CONNECTORS                              3.4419         3.4615   $1,236,786.63 
 
513E21000          14.000    EACH    TRIMMING OF BE AM END                                    498.5294       516.0714       $7,225.00 
 
513E21001          11.000    EACH    TRIMMING OF BE AM END, AS PER PLAN                       810.2759       349.8182       $3,848.00 
 
513E21500         276.000    LB      REPLACEMENT OF  DETERIORATED END                          15.6196        12.0000       $3,312.00 
                                     CROSSFRAMES 
 
513E21501       9,240.000    LB      REPLACEMENT OF  DETERIORATED END                          15.9840        10.0281      $92,660.00 
                                     CROSSFRAMES, A S PER PLAN 
 
513E21600       2,900.000    LB      STRUCTURAL STE EL FOR REHABILITATION, AS                  21.1700        20.0000      $58,000.00 
                                     PER PLAN 
 
513E90000      39,568.000    LB      STRUCTURAL STE EL, MISC.:                                  3.5706         3.9208     $155,140.00 
 
513E95000           1.000    FT      STRUCTURAL STE EL, MISC.:                                152.6667       158.0000         $158.00 
 
513E95020           9.000    LS      STRUCTURAL STE EL, MISC.:                            102,235.4892    93,350.5800     $840,155.22 
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513E95030         347.000    EACH    STRUCTURAL STE EL, MISC.:                              4,434.3032     3,105.7786   $1,077,705.18 
 
513E95050       2,012.000    SF      STRUCTURAL STE EL, MISC.:                                 65.0399        61.8555     $124,453.32 
 
514E00050     759,376.000    SF      SURFACE PREPAR ATION OF EXISTING                           8.3643         8.8923   $6,752,593.91 
                                     STRUCTURAL STE EL 
 
514E00051      13,324.000    SF      SURFACE PREPAR ATION OF EXISTING                           7.7625         7.0200      $93,534.48 
                                     STRUCTURAL STE EL, AS PER PLAN 
 
514E00056     771,636.000    SF      FIELD PAINTING  OF EXISTING STRUCTURAL                     1.9969         2.3624   $1,822,894.51 
                                     STEEL, PRIME C OAT 
 
514E00057       2,000.000    SF      FIELD PAINTING  OF EXISTING STRUCTURAL                     7.3875        10.0000      $20,000.00 
                                     STEEL, PRIME C OAT, AS PER PLAN 
 
514E00060   1,136,792.000    SF      FIELD PAINTING  STRUCTURAL STEEL,                          3.0433         3.4340   $3,903,744.03 
                                     INTERMEDIATE C OAT SYSTEM OZEU 
 
514E00061     181,507.000    SF      FIELD PAINTING  STRUCTURAL STEEL,                          1.8143         1.4258     $258,789.38 
                                     INTERMEDIATE C OAT, AS PER PLAN 
 
514E00066     828,646.000    SF      FIELD PAINTING  STRUCTURAL STEEL, FINISH                   2.5355         2.8587   $2,368,869.48 
                                     COAT 
 
514E00067     469,871.000    SF      FIELD PAINTING  STRUCTURAL STEEL, FINISH                   2.0127         2.1028     $988,045.60 
                                     COAT, AS PER P LAN 
 
514E00100           2.000    LS      SURFACE PREPAR ATION OF EXISTING                      79,713.3333    87,460.0000     $174,920.00 
                                     STRUCTURAL STE EL 
 
514E00200           2.000    LS      FIELD PAINTING  OF EXISTING STRUCTURAL               15,274.2222    27,984.0000      $55,968.00 
                                     STEEL, PRIME C OAT 
 
514E00300           3.000    LS      FIELD PAINTING  STRUCTURAL STEEL,                     20,660.0000    15,160.0000      $45,480.00 
                                     INTERMEDIATE C OAT SYSTEM OZEU 
 
514E00400           3.000    LS      FIELD PAINTING  STRUCTURAL STEEL, FINISH              18,098.4615    15,160.0000      $45,480.00 
                                     COAT SYSTEM OZ EU 
 
514E00504       1,091.000    MNHR    GRINDING FINS,  TEARS, SLIVERS ON                        103.1944       105.5260     $115,128.84 
                                     EXISTING STRUC TURAL STEEL 
 
514E00505           6.000    MNHR    GRINDING FINS,  TEARS, SLIVERS ON                        275.0000       100.0000         $600.00 
                                     EXISTING STRUC TURAL STEEL, AS PER PLAN 
 
514E10000         733.000    EACH    FINAL INSPECTI ON REPAIR                                 237.0530       225.5232     $165,308.49 
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514E20001       4,099.000    SF      FIELD PAINTING  OF DAMAGED STRUCTURAL                     58.1762        48.2619     $197,825.65 
                                     STEEL, AS PER PLAN 
 
514E27700      23,008.000    SF      FIELD PAINTING , MISC.:                                   19.5728        17.7835     $409,163.43 
 
514E27702          18.000    EACH    FIELD PAINTING , MISC.:                                1,200.0000       850.0000      $15,300.00 
 
514E27710         433.000    FT      FIELD PAINTING , MISC.:                                   22.5000        25.0000      $10,825.00 
 
514E80020      34,800.000    SF      SPECIAL - SHOP  PAINTING AND FIELD                        16.3122        15.0611     $524,128.00 
                                     TOUCH-UP OF ST RUCTURAL STEEL 
 
514E80100       1,538.000    SF      SPECIAL - SHOP  PAINTING OF STRUCTURAL                    16.1100        20.0000      $30,760.00 
                                     STEEL 
 
514E99000           2.000    LS      SPECIAL - BRID GE PAINTING                           144,457.5000   143,500.0000     $287,000.00 
 
515E10000          20.000    EACH    PRESTRESSED CO NCRETE NON-COMPOSITE BOX                3,416.6667     3,200.0000      $64,000.00 
                                     BEAM BRIDGE ME MBERS, LEVEL 1, B12-36 
 
515E10050           6.000    EACH    PRESTRESSED CO NCRETE NON-COMPOSITE BOX               14,094.0000    12,000.0000      $72,000.00 
                                     BEAM BRIDGE ME MBERS, LEVEL 1, B21-48 
 
515E10090           6.000    EACH    PRESTRESSED CO NCRETE NON-COMPOSITE BOX               19,745.9633    22,795.0000     $136,770.00 
                                     BEAM BRIDGE ME MBERS, LEVEL 1, B33-48 
 
515E12020           2.000    EACH    PRESTRESSED CO NCRETE COMPOSITE BOX BEAM              10,580.0000     9,300.0000      $18,600.00 
                                     BRIDGE MEMBERS , LEVEL 1, CB17-36 
 
515E12030          18.000    EACH    PRESTRESSED CO NCRETE COMPOSITE BOX BEAM              10,102.2222     9,772.2222     $175,900.00 
                                     BRIDGE MEMBERS , LEVEL 1, CB17-48 
 
515E12050          20.000    EACH    PRESTRESSED CO NCRETE COMPOSITE BOX BEAM              11,625.0314    11,392.7000     $227,854.00 
                                     BRIDGE MEMBERS , LEVEL 1, CB21-48 
 
515E12070          41.000    EACH    PRESTRESSED CO NCRETE COMPOSITE BOX BEAM              14,899.1094    15,380.0000     $630,580.00 
                                     BRIDGE MEMBERS , LEVEL 1, CB27-48 
 
515E12080           2.000    EACH    PRESTRESSED CO NCRETE COMPOSITE BOX BEAM              24,023.1250    22,260.0000      $44,520.00 
                                     BRIDGE MEMBERS , LEVEL 1, CB33-36 
 
515E12081           2.000    EACH    PRESTRESSED CO NCRETE COMPOSITE BOX BEAM              24,125.0000    25,000.0000      $50,000.00 
                                     BRIDGE MEMBERS , LEVEL 1, CB33-36, AS PER PLAN 
 
515E12090          14.000    EACH    PRESTRESSED CO NCRETE COMPOSITE BOX BEAM              25,552.1617    23,682.8571     $331,560.00 
                                     BRIDGE MEMBERS , LEVEL 1, CB33-48 
 
515E12091           7.000    EACH    PRESTRESSED CO NCRETE COMPOSITE BOX BEAM              25,875.0000    27,500.0000     $192,500.00 
                                     BRIDGE MEMBERS , LEVEL 1, CB33-48, AS PER PLAN 
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515E14080          12.000    EACH    STRAIGHT STRAN D PRESTRESSED CONCRETE                 21,776.2475    21,059.0000     $252,708.00 
                                     BRIDGE I-BEAM MEMBERS, LEVEL 2, TYPE WF42-49 
 
515E15000           5.000    EACH    DRAPED STRAND PRESTRESSED CONCRETE                   16,158.6571    15,000.0000      $75,000.00 
                                     BRIDGE I-BEAM MEMBERS, LEVEL 3, TYPE 2 
 
515E15030          65.000    EACH    DRAPED STRAND PRESTRESSED CONCRETE                   29,044.9922    25,855.3846   $1,680,600.00 
                                     BRIDGE I-BEAM MEMBERS, LEVEL 3, TYPE 4 MOD. (60 IN.) 
 
515E15040          72.000    EACH    DRAPED STRAND PRESTRESSED CONCRETE                   34,956.8350    35,150.0000   $2,530,800.00 
                                     BRIDGE I-BEAM MEMBERS, LEVEL 3, TYPE 4 MOD. (66") 
 
515E15050           5.000    EACH    DRAPED STRAND PRESTRESSED CONCRETE                   47,149.8260    40,000.0000     $200,000.00 
                                     BRIDGE I-BEAM MEMBERS, LEVEL 3, TYPE 4 MOD. (72") 
 
515E15080          50.000    EACH    DRAPED STRAND PRESTRESSED CONCRETE                   24,952.0530    26,727.0800   $1,336,354.00 
                                     BRIDGE I-BEAM MEMBERS, LE VEL 3, TYPE WF42-49 
 
515E15100          19.000    EACH    DRAPED STRAND PRESTRESSED CONCRETE                   40,000.0000    41,000.0000     $779,000.00 
                                     BRIDGE I-BEAM MEMBERS, LE VEL 3, TYPE WF54-49 
 
515E20000         344.000    EACH    INTERMEDIATE D IAPHRAMS                                1,604.4545     1,636.6715     $563,015.00 
 
515E20001         222.000    EACH    INTERMEDIATE D IAPHRAMS, AS PER PLAN                   1,366.6915     1,243.3784     $276,030.00 
 
515E30000          50.000    FT      HIGH EARLY STR ENGTH KEYWAY GROUT                         51.7500        52.0000       $2,600.00 
 
516E01301       3,032.000    FT      ELASTOMERIC ST RIP SEAL WITHOUT STEEL                    101.1178        92.4970     $280,450.95 
                                     EXTRUSIONS, AS  PER PLAN 
 
516E10000       1,026.000    FT      PREFORMED ELAS TOMERIC COMPRESSION JOINT                  57.5449        39.6015      $40,631.15 
                                     SEAL 
 
516E10001         306.000    FT      PREFORMED ELAS TOMERIC COMPRESSION JOINT                  46.6589        66.4379      $20,330.00 
                                     SEAL, AS PER P LAN 
 
516E10010          74.000    FT      ARMORLESS PREF ORMED JOINT SEAL                           46.4286        50.0000       $3,700.00 
 
516E10500          62.000    FT      STRUCTURAL EXP ANSION JOINT INCLUDING                    419.1667       450.0000      $27,900.00 
                                     ELASTOMERIC CO MPRESSION SEAL 
 
516E10501         159.000    FT      STRUCTURAL EXP ANSION JOINT INCLUDING                    472.9139       567.9245      $90,300.00 
                                     ELASTOMERIC CO MPRESSION SEAL, AS PER PLAN 
 
516E10900         219.000    FT      ELASTOMERIC CO MPRESSION SEAL                             35.5524        48.0731      $10,528.00 
 
516E10901         309.000    FT      ELASTOMERIC CO MPRESSION SEAL, AS PER                    120.6202        92.6861      $28,640.00 
                                     PLAN 
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516E11210       2,864.850    FT      STRUCTURAL EXP ANSION JOINT INCLUDING                    487.2104       489.0981   $1,401,192.83 
                                     ELASTOMERIC ST RIP SEAL 
 
516E11211       2,005.000    FT      STRUCTURAL EXP ANSION JOINT INCLUDING                    456.9942       436.4555     $875,093.30 
                                     ELASTOMERIC ST RIP SEAL, AS PER PLAN 
 
516E11801          57.000    FT      VERTICAL EXTEN SION OF STRUCTURAL                        330.0000       330.0000      $18,810.00 
                                     EXPANSION JOIN T, AS PER PLAN 
 
516E11900          12.000    FT      HORIZONTAL EXT ENSION OF STRUCTURAL                    1,667.7778     1,675.0000      $20,100.00 
                                     EXPANSION JOIN T 
 
516E11901          16.000    FT      HORIZONTAL EXT ENSION OF STRUCTURAL                      712.1625     1,000.0000      $16,000.00 
                                     EXPANSION JOIN T, AS PER PLAN 
 
516E12201         528.000    FT      STRUCTURAL STE EL EXPANSION JOINT, AS PER                439.6498       373.7689     $197,350.00 
                                     PLAN 
 
516E13000         258.000    SF      1/4" PREFORMED  EXPANSION JOINT FILLER                     6.7403         7.5349       $1,944.00 
 
516E13200       2,998.000    SF      1/2" PREFORMED  EXPANSION JOINT FILLER                     6.6009         5.8169      $17,438.98 
 
516E13201         235.000    SF      1/2" PREFORMED  EXPANSION JOINT FILLER,                    7.9518         3.3617         $790.00 
                                     AS PER PLAN 
 
516E13400          78.000    SF      3/4" PREFORMED  EXPANSION JOINT FILLER                     5.3550         7.0000         $546.00 
 
516E13600      17,100.000    SF      1" PREFORMED E XPANSION JOINT FILLER                       7.1260         6.5925     $112,731.31 
 
516E13601       1,128.000    SF      1" PREFORMED E XPANSION JOINT FILLER, AS                  17.6073        21.4676      $24,215.48 
                                     PER PLAN 
 
516E13900       8,759.000    SF      2" PREFORMED E XPANSION JOINT FILLER                       9.0078         8.7308      $76,472.80 
 
516E13901         328.000    SF      2" PREFORMED E XPANSION JOINT FILLER, AS                  16.1799        13.6875       $4,489.50 
                                     PER PLAN 
 
516E14000         108.000    SF      PREFORMED EXPA NSION JOINT FILLER, MISC.:                  7.6250         3.5000         $378.00 
 
516E14010          57.000    FT      SPECIAL - POUR ED POLYURETHANE JOINT SEAL                 99.3333        70.0000       $3,990.00 
 
516E14014       1,258.000    FT      INTEGRAL ABUTM ENT EXPANSION JOINT SEAL                   28.2000        25.1882      $31,686.80 
 
516E14020       8,281.000    FT      SEMI-INTEGRAL ABUTMENT EXPANSION JOINT                   30.5176        28.9249     $239,526.74 
                                     SEAL 
 
516E14021         171.000    FT      SEMI-INTEGRAL ABUTMENT EXPANSION JOINT                   40.1908        37.6023       $6,430.00 
                                     SEAL, AS PER P LAN 
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516E14500          51.000    SF      STRUCTURAL JOI NT OR JOINT SEALER, MISC.:                103.5113        66.2353       $3,378.00 
 
516E14600       1,739.000    FT      STRUCTURAL JOI NT OR JOINT SEALER, MISC.:                231.7027       262.6239     $456,703.00 
 
516E25000       2,603.000    SF      NYLON REINFORC ED NEOPRENE SHEETING                       14.8844        13.6323      $35,485.00 
 
516E25001          34.000    SF      NYLON REINFORC ED NEOPRENE SHEETING, AS PER PLAN         216.8627        36.9118       $1,255.00 
 
516E31000       7,013.000    FT      JOINT SEALER                                             16.4390        14.3815     $100,857.20 
 
516E31001       1,428.000    FT      JOINT SEALER, AS PER PLAN                                14.2208        10.9752      $15,672.54 
 
516E31010         370.000    FT      2" DEEP JOINT SEALER                                     13.2091        10.1351       $3,750.00 
 
516E31011       5,772.000    FT      2" DEEP JOINT SEALER, AS PER PLAN                        19.6361        19.2034     $110,841.80 
 
516E31200       1,900.000    FT      SPECIAL - SAWI NG AND SEALING BITUMINOUS                  22.6414        20.0356      $38,067.64 
                                     CONCRETE JOINT S 
 
516E31300       2,184.000    FT      SPECIAL - POLY MER MODIFIED ASPHALT                      154.6001       159.8072     $349,019.00 
                                     EXPANSION JOIN T SYSTEM 
 
516E31400           8.500    CY      SPECIAL - POLY MER MODIFIED ASPHALT                    7,734.7107     6,798.8235      $57,790.00 
                                     EXPANSION JOIN T SYSTEM 
 
516E41100         224.000    EACH    1/8" PREFORMED  BEARING PAD                               21.8966        27.4955       $6,159.00 
 
516E41600          12.000    SF      1" ELASTOMERIC  BEARING PAD                               82.0000        85.0000       $1,020.00 
 
516E42000       3,850.000    EACH    ELASTOMERIC BE ARING PAD, MISC.:                          22.1323        14.3858      $55,385.20 
 
516E42600         524.000    FT      ELASTOMERIC BE ARING PAD, MISC.:                          76.1905        53.8244      $28,204.00 
 
516E43100         320.000    EACH    ELASTOMERIC BE ARING WITH INTERNAL                       113.4064       101.7653      $32,564.88 
                                     LAMINATES ONLY  (NEOPRENE) 
 
516E43101          24.000    EACH    ELASTOMERIC BE ARING WITH INTERNAL                       137.6000       100.0000       $2,400.00 
                                     LAMINATES ONLY  (NEOPRENE), AS PER PLAN 
 
516E43200          76.000    EACH    ELASTOMERIC BE ARING WITH INTERNAL                       193.1250       180.2632      $13,700.00 
                                     LAMINATES ONLY  (NEOPRENE) 
 
516E43201           8.000    EACH    ELASTOMERIC BE ARING WITH INTERNAL                     2,050.0000     1,750.0000      $14,000.00 
                                     LAMINATES ONLY  (NEOPRENE), AS PER PLAN 
 
516E44000         179.000    EACH    ELASTOMERIC BE ARING WITH INTERNAL                       862.8406     1,170.1676     $209,460.00 
                                     LAMINATES AND LOAD PLATE (NEOPRENE) 
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516E44001          73.000    EACH    ELASTOMERIC BE ARING WITH INTERNAL                       410.7726       590.4110      $43,100.00 
                                     LAMINATES AND LOAD PLATE (NEOPRENE), AS PER PLAN 
 
516E44100         452.000    EACH    ELASTOMERIC BE ARING WITH INTERNAL                       976.9347       972.3540     $439,504.00 
                                     LAMINATES AND LOAD PLATE (NEOPRENE) 
 
516E44101         330.000    EACH    ELASTOMERIC BE ARING WITH INTERNAL                     1,323.3595     1,291.7242     $426,269.00 
                                     LAMINATES AND LOAD PLATE (NEOPRENE), AS PER PLAN 
 
516E44200         267.000    EACH    ELASTOMERIC BE ARING WITH INTERNAL                     1,111.5038     1,028.8764     $274,710.00 
                                     LAMINATES AND LOAD PLATE (NEOPRENE) 
 
516E44201         712.000    EACH    ELASTOMERIC BE ARING WITH INTERNAL                     1,392.9578     1,452.3820   $1,034,096.00 
                                     LAMINATES AND LOAD PLATE (NEOPRENE), AS PER PLAN 
 
516E44300          82.000    EACH    ELASTOMERIC BE ARING WITH INTERNAL                     1,623.4304     1,521.8293     $124,790.00 
                                     LAMINATES AND LOAD PLATE (NEOPRENE) 
 
516E44301         133.000    EACH    ELASTOMERIC BE ARING WITH INTERNAL                     1,456.8806     1,410.7895     $187,635.00 
                                     LAMINATES AND LOAD PLATE (NEOPRENE), AS PER PLAN 
 
516E44400          16.000    EACH    ELASTOMERIC BE ARING WITH INTERNAL                     2,482.8855     2,578.1250      $41,250.00 
                                     LAMINATES AND LOAD PLATE (NEOPRENE) 
 
516E44401          20.000    EACH    ELASTOMERIC BE ARING WITH INTERNAL                     1,994.8000     1,991.8000      $39,836.00 
                                     LAMINATES AND LOAD PLATE (NEOPRENE), AS PER PLAN 
 
516E45305         163.000    EACH    REFURBISH BEAR ING DEVICE, AS PER PLAN                   714.9503       775.3988     $126,390.00 
 
516E46001           4.000    EACH    BEARING DEVICE , BOLSTER, AS PER PLAN                  4,101.6667     7,025.0000      $28,100.00 
 
516E46200           5.000    EACH    BEARING DEVICE , ROCKER                                2,275.0000     2,100.0000      $10,500.00 
 
516E46201          22.000    EACH    BEARING DEVICE , ROCKER, AS PER PLAN                   3,178.6559     3,216.1364      $70,755.00 
 
516E46500           8.000    EACH    BEARING, PTFE (TEFLON)                                1,063.8500       338.0000       $2,704.00 
 
516E46700          98.000    EACH    RESET BEARING                                           832.4655       596.8571      $58,492.00 
 
516E46701         107.000    EACH    RESET BEARING,  AS PER PLAN                              682.8818       574.2243      $61,442.00 
 
516E46801          97.000    EACH    REFURBISH AND RESET BEARING, AS PER PLAN              1,349.5548       876.0206      $84,974.00 
 
516E46900         252.000    EACH    BEARING DEVICE , MISC.:                                1,265.0500     1,198.6111     $302,050.00 
 
516E46930           1.000    LS      BEARING DEVICE , MISC.:                                1,355.5500     1,800.0000       $1,800.00 
 
516E47000           2.000    LS      JACKING AND TE MPORARY SUPPORT OF                     18,227.5063    15,250.0000      $30,500.00 
                                     SUPERSTRUCTURE  
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516E47001          88.000    LS      JACKING AND TE MPORARY SUPPORT OF                     21,822.1902    18,168.0218   $1,598,785.92 
                                     SUPERSTRUCTURE , AS PER PLAN 
 
517E70000       8,655.810    FT      RAILING (TWIN STEEL TUBE)                               142.0076       141.5559   $1,225,280.96 
 
517E70001       1,195.660    FT      RAILING (TWIN STEEL TUBE), AS PER PLAN                  180.7617       163.3324     $195,290.00 
 
517E71500         190.000    FT      RAILING (CONCR ETE PARAPET WITH DOUBLE                   175.0000       150.0000      $28,500.00 
                                     PIPE RAIL) 
 
517E72201          25.000    FT      RAILING (DEEP BEAM RAIL WITH STEEL                       55.0000        55.0000       $1,375.00 
                                     TUBULAR BACKUP  AND TYPE 1 STEEL POSTS 
                                     AND ANCHOR BOL TS), AS PER PLAN 
 
517E72205          39.000    FT      RAILING (DEEP BEAM RAIL WITH STEEL                       62.0377        58.4615       $2,280.00 
                                     TUBULAR BACKUP  AND TYPE 1 STEEL POSTS), 
                                     AS PER PLAN 
 
517E72300         400.750    FT      RAILING (DEEP BEAM RAIL WITH STEEL                      106.2991       108.4070      $43,444.13 
                                     TUBULAR BACKUP  AND TYPE 2 STEEL POSTS 
                                     AND ANCHOR BOL TS) 
 
517E72301         187.500    FT      RAILING (DEEP BEAM RAIL WITH STEEL                       77.5556        79.6000      $14,925.00 
                                     TUBULAR BACKUP  AND TYPE 2 STEEL POSTS 
                                     AND ANCHOR BOL TS), AS PER PLAN 
 
517E72306         114.500    FT      RAILING (DEEP BEAM RAIL WITH STEEL                      105.5479        96.8472      $11,089.00 
                                     TUBULAR BACKUP  AND TYPE 2 STEEL POSTS) 
 
517E72307       1,714.000    FT      RAILING (DEEP BEAM RAIL WITH STEEL                      108.3182        69.7550     $119,560.00 
                                     TUBULAR BACKUP  AND TYPE 2 STEEL POSTS), 
                                     AS PER PLAN 
 
517E72710         313.000    FT      RAILING (DEEP BEAM BRIDGE RETROFIT                      105.9071        98.8626      $30,944.00 
                                     RAILING) 
 
517E72750       3,134.000    FT      RAILING (THRIE  BEAM RETROFIT)                            62.1106        58.3083     $182,738.20 
 
517E72751       1,164.000    FT      RAILING (THRIE  BEAM RETROFIT), AS PER                    86.9411        72.8998      $84,855.34 
                                     PLAN 
 
517E73008          62.500    FT      RAILING (THRIE  BEAM RAIL), MISC.:                        22.2500        22.0000       $1,375.00 
 
517E73200         492.000    FT      RAILING (DEFLE CTOR PARAPET TYPE)                        163.1000       135.0000      $66,420.00 
 
517E73500         183.000    FT      RAILING, PIPE                                           103.5000        90.0000      $16,470.00 
 
517E73501         307.000    FT      RAILING, PIPE,  AS PER PLAN                              233.9443       223.2932      $68,551.00 
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517E74001         472.000    FT      RAILING, TIMBE R, AS PER PLAN                             75.0000        82.0000      $38,704.00 
 
517E74500         342.000    FT      RAILING, CONCR ETE                                       135.9133       135.0000      $46,170.00 
 
517E75001          88.000    FT      RAILING, ALUMI NUM, AS PER PLAN                          372.5000       350.0000      $30,800.00 
 
517E75120         897.000    FT      RAILING (CONCR ETE PARAPET WITH TWIN                     187.5720       175.5909     $157,505.00 
                                     STEEL TUBE RAI LING) 
 
517E75121         542.000    FT      RAILING (CONCR ETE PARAPET WITH TWIN                     247.8282       242.8353     $131,616.72 
                                     STEEL TUBE RAI LING), AS PER PLAN 
 
517E75500          50.000    FT      BRIDGE RAILING  REBUILT                                   22.6920        30.0000       $1,500.00 
 
517E75501       2,002.000    FT      BRIDGE RAILING  REBUILT, AS PER PLAN                     135.9035       138.6625     $277,602.40 
 
517E75600       4,848.500    FT      DEEP BEAM BRID GE RETROFIT RAILING                        95.1356        93.1476     $451,626.13 
 
517E76201       2,053.000    FT      RAILING FACED,  AS PER PLAN                              144.7850       109.5592     $224,925.00 
 
517E76300       6,041.000    FT      RAILING, MISC. :                                         202.0112       184.2202   $1,112,874.00 
 
517E76302         578.000    EACH    RAILING, MISC. :                                         142.9095       105.9664      $61,248.60 
 
518E12000          10.000    EACH    SCUPPERS, INCL UDING SUPPORTS                          1,225.0000     1,200.0000      $12,000.00 
 
518E12200          35.000    EACH    SCUPPERS, INCL UDING SUPPORTS                          1,566.5333     1,299.6000      $45,486.00 
 
518E12201          36.000    EACH    SCUPPERS, INCL UDING SUPPORTS, AS PER                  1,497.2289     1,261.1111      $45,400.00 
                                     PLAN 
 
518E12300           4.000    EACH    SCUPPERS, INCL UDING SUPPORTS                          1,556.6667     1,370.0000       $5,480.00 
 
518E12301          43.000    EACH    SCUPPERS, INCL UDING SUPPORTS, AS PER                  3,008.9213     2,423.3721     $104,205.00 
                                     PLAN 
 
518E12500         110.000    EACH    NEW SCUPPER, M ISC.:                                     225.7769       199.7364      $21,971.00 
 
518E12700          82.000    EACH    SCUPPER, VERTI CAL EXTENSION                             571.7713       400.9756      $32,880.00 
 
518E12800          13.000    EACH    SCUPPER MODIFI CATION                                  1,000.0000       500.0000       $6,500.00 
 
518E12801           6.000    EACH    SCUPPER MODIFI CATION, AS PER PLAN                       353.7500       270.0000       $1,620.00 
 
518E12901          31.000    EACH    SCUPPER, LENGT HENING, AS PER PLAN                       459.3441       475.7742      $14,749.00 
 
518E21100          63.000    CY      POROUS BACKFIL L                                         132.9740        97.4603       $6,140.00 
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518E21200      19,873.635    CY      POROUS BACKFIL L WITH FILTER FABRIC                       83.4824        83.9066   $1,667,529.02 
 
518E21201         194.000    CY      POROUS BACKFIL L WITH FILTER FABRIC, AS                   94.7129       145.2577      $28,180.00 
                                     PER PLAN 
 
518E21220           1.000    LS      POROUS BACKFIL L                                       4,250.0000     4,000.0000       $4,000.00 
 
518E21230          57.000    LS      POROUS BACKFIL L WITH FILTER FABRIC                    6,306.7364     5,696.5940     $324,705.86 
 
518E21231           2.000    LS      POROUS BACKFIL L WITH FILTER FABRIC, AS                3,383.0000     5,750.0000      $11,500.00 
                                     PER PLAN 
 
518E22200         159.000    SF      SPECIAL - STEE L DRIP STRIP                               14.1250        12.0000       $1,908.00 
 
518E22300      12,985.870    FT      SPECIAL - STEE L DRIP STRIP                               13.2239        13.0942     $170,040.04 
 
518E22301         407.000    FT      SPECIAL - STEE L DRIP STRIP, AS PER PLAN                  15.6583        13.8329       $5,630.00 
 
518E39800       1,127.000    FT      4" PERFORATED CORRUGATED PLASTIC PIPE                     9.0955         2.1898       $2,467.90 
 
518E39900         175.000    FT      4" NON-PERFORA TED CORRUGATED PLASTIC                     30.7874        26.8006       $4,690.10 
                                     PIPE, INCLUDIN G SPECIALS 
 
518E40000      24,887.000    FT      6" PERFORATED CORRUGATED PLASTIC PIPE                     8.5297         7.9636     $198,190.42 
 
518E40010       4,775.000    FT      6" NON-PERFORA TED CORRUGATED PLASTIC                     14.9255        13.4617      $64,279.75 
                                     PIPE, INCLUDIN G SPECIALS 
 
518E40011       2,023.000    FT      6" NON-PERFORA TED CORRUGATED PLASTIC                     16.2550        10.8905      $22,031.44 
                                     PIPE, INCLUDIN G SPECIALS, AS PER PLAN 
 
518E40012         200.000    FT      6" NON-PERFORA TED CORRUGATED PLASTIC PIPE                16.3961        16.6697       $3,333.94 
 
518E41200          80.000    FT      6" NON-PERFORA TED HELICAL CORRUGATED                     26.0000        24.0000       $1,920.00 
                                     STEEL PIPE, IN CLUDING SPECIALS, 707.01 
 
518E42201         230.000    FT      8" PERFORATED CORRUGATED STEEL PIPE,                     26.3860        24.1304       $5,550.00 
                                     707.01, AS PER  PLAN 
 
518E42301          32.000    FT      8" NON-PERFORA TED CORRUGATED STEEL PIPE,                 31.9800        25.0000         $800.00 
                                     INCLUDING SPEC IALS, 707.01, AS PER PLAN 
 
518E42400         234.000    FT      6" PERFORATED PIPE, INCLUDING SPECIALS                    8.8500        12.0000       $2,808.00 
 
518E42450           6.000    FT      6" NON-PERFORA TED PIPE, INCLUDING                        39.3500        60.0000         $360.00 
                                     SPECIALS 
 
518E51101       4,162.000    FT      8" PIPE DOWNSP OUT, INCLUDING SPECIALS,                  180.8010       102.2886     $425,725.00 
                                     AS PER PLAN 
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518E62100          25.000    FT      STRUCTURE DRAI NAGE, MISC.:                              265.3333       206.0000       $5,150.00 
 
518E62200          58.000    EACH    STRUCTURE DRAI NAGE, MISC.:                            2,352.1598     1,867.5345     $108,317.00 
 
518E62400       2,956.000    SY      STRUCTURE DRAI NAGE, MISC.:                               21.7498        24.6380      $72,830.00 
 
518E62600      22,625.000    SF      STRUCTURE DRAI NAGE, MISC.:                                7.3075         3.0570      $69,165.50 
 
518E63300           8.000    LS      STRUCTURE DRAI NAGE, MISC.:                           17,053.8929    30,437.5000     $243,500.00 
 
519E10000         554.500    SY      SPECIAL - PATC HING CONCRETE BRIDGE DECK                 265.8468       318.8225     $176,787.10 
                                     OVERLAY WITH M ICRO- SILICA MODIFIED CONCRETE 
 
519E11100       6,354.500    SF      PATCHING CONCR ETE STRUCTURE                              69.3313        69.8077     $443,593.05 
 
519E11101      32,373.500    SF      PATCHING CONCR ETE STRUCTURE, AS PER PLAN                 86.4314        90.4328   $2,927,625.03 
 
519E11600       2,219.000    SF      SPECIAL - PATC HING CONCRETE STRUCTURE,                   59.1642        55.1960     $122,480.00 
                                     MISC.: 
 
519E11710       1,010.000    SY      SPECIAL - PATC HING CONCRETE STRUCTURES,                 461.6915       251.4851     $254,000.00 
                                     MISC.: 
 
519E11720       3,612.000    FT      SPECIAL - PATC HING CONCRETE STRUCTURE,                   81.9125        70.6455     $255,171.50 
                                     MISC.: 
 
519E11900         362.600    CY      SPECIAL - PATC HING CONCRETE STRUCTURE,                3,075.5164     2,128.4418     $771,773.00 
                                     MISC.: 
 
519E12200           8.000    SY      SPECIAL - PATC HING CONCRETE BRIDGE DECK               2,002.5000     1,405.0000      $11,240.00 
                                     - TYPE A 
 
519E12300         782.000    SY      SPECIAL - PATC HING CONCRETE BRIDGE DECK                 341.6412       307.4806     $240,449.82 
                                     - TYPE B 
 
519E12304         500.000    SY      SPECIAL - PATC HING CONCRETE BRIDGE DECK                 442.5013       462.8980     $231,449.00 
                                     - TYPE C 
 
519E12500          30.000    SY      SPECIAL - PATC HING CONCRETE BRIDGE DECK                 320.4500       320.4500       $9,613.50 
                                     - TYPE A, B OR  C 
 
519E12510         376.000    SY      SPECIAL - PATC HING CONCRETE BRIDGE DECK                 452.3589       437.6037     $164,539.00 
 
519E12600       2,804.000    FT      SPECIAL - CONC RETE REPAIR BY EPOXY                      149.9108        69.4650     $194,780.00 
                                     INJECTION 
 
519E60000           6.000    LS      SPECIAL - PATC HING CONCRETE STRUCTURE,                5,658.3333     6,316.6667      $37,900.00 
                                     MISC.: 
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520E11100         368.000    SF      PNEUMATICALLY PLACED MORTAR                              80.0000        65.0000      $23,920.00 
 
523E20000          54.000    EACH    DYNAMIC LOAD T ESTING                                  4,144.1513     4,320.8889     $233,328.00 
 
523E20001           8.000    EACH    DYNAMIC LOAD T ESTING, AS PER PLAN                     5,071.4286     6,000.0000      $48,000.00 
 
523E20500           3.000    EACH    RESTRIKING                                            2,833.7067     1,518.0000       $4,554.00 
 
523E20501           1.000    EACH    RESTRIKE, AS P ER PLAN                                 5,035.7143     6,000.0000       $6,000.00 
 
524E94402          32.000    FT      DRILLED SHAFTS , 18" DIAMETER, ABOVE                     206.6667       220.0000       $7,040.00 
                                     BEDROCK 
 
524E94501          19.000    FT      DRILLED SHAFTS , 24" DIAMETER, AS PER                    197.0000       180.0000       $3,420.00 
                                     PLAN 
 
524E94503      10,963.100    FT      DRILLED SHAFTS , 24" DIAMETER, ABOVE                      62.9322        53.0954     $582,090.70 
                                     BEDROCK, AS PE R PLAN 
 
524E94505       5,446.000    FT      DRILLED SHAFTS , 24" DIAMETER, INTO                       94.0650        87.4592     $476,303.00 
                                     BEDROCK, AS PE R PLAN 
 
524E94600         375.000    FT      DRILLED SHAFTS , 30" DIAMETER                            159.1667       120.0000      $45,000.00 
 
524E94601       3,197.000    FT      DRILLED SHAFTS , 30" DIAMETER, AS PER                    115.8141        81.0685     $259,176.00 
                                     PLAN 
 
524E94603       8,156.800    FT      DRILLED SHAFTS , 30" DIAMETER, ABOVE                      92.5277       126.9877   $1,035,813.20 
                                     BEDROCK, AS PE R PLAN 
 
524E94604         112.000    FT      DRILLED SHAFTS , 30" DIAMETER, INTO                      678.9791       426.7143      $47,792.00 
                                     BEDROCK 
 
524E94605       1,302.000    FT      DRILLED SHAFTS , 30" DIAMETER INTO                       121.4131        88.8710     $115,710.00 
                                     BEDROCK, AS PE R PLAN 
 
524E94702       2,473.000    FT      DRILLED SHAFTS , 36" DIAMETER, ABOVE                     147.1629       127.7236     $315,860.37 
                                     BEDROCK 
 
524E94703      30,842.000    FT      DRILLED SHAFTS , 36" DIAMETER ABOVE                       88.1731        65.5689   $2,022,276.00 
                                     BEDROCK, AS PE R PLAN 
 
524E94704       1,803.000    FT      DRILLED SHAFTS , 36" DIAMETER, INTO                      299.7853       373.1565     $672,801.10 
                                     BEDROCK 
 
524E94705       7,856.000    FT      DRILLED SHAFTS , 36" DIAMETER, INTO                      175.8034       141.8844   $1,114,644.00 
                                     BEDROCK, AS PE R PLAN 
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524E94801         278.000    FT      DRILLED SHAFTS , 42" DIAMETER, AS PER                  1,000.0000       750.0000     $208,500.00 
                                     PLAN 
 
524E94802         970.000    FT      DRILLED SHAFTS , 42" DIAMETER, ABOVE                     391.8045       358.2062     $347,460.00 
                                     BEDROCK 
 
524E94803      10,177.000    FT      DRILLED SHAFTS , 42" DIAMETER, ABOVE                     193.2694       134.7690   $1,371,544.00 
                                     BEDROCK, AS PE R PLAN 
 
524E94804         300.000    FT      DRILLED SHAFTS , 42" DIAMETER, INTO                      527.9052       729.1933     $218,758.00 
                                     BEDROCK 
 
524E94805          20.000    FT      DRILLED SHAFTS , 42" DIAMETER, INTO                    1,616.4286       865.0000      $17,300.00 
                                     BEDROCK, AS PE R PLAN 
 
524E94900         540.000    FT      DRILLED SHAFTS , 48" DIAMETER                            415.0833       368.0000     $198,720.00 
 
524E94902         214.000    FT      DRILLED SHAFTS , 48" DIAMETER, ABOVE                     301.2287       277.9439      $59,480.00 
                                     BEDROCK 
 
524E94903       1,047.000    FT      DRILLED SHAFTS , 48" DIAMETER ABOVE                      477.5119       247.6939     $259,335.50 
                                     BEDROCK, AS PE R PLAN 
 
524E94905         361.000    FT      DRILLED SHAFTS , 48" DIAMETER, INTO                      390.8649       412.0859     $148,763.00 
                                     BEDROCK, AS PE R PLAN 
 
524E94907       1,042.000    FT      DRILLED SHAFTS , 54" DIAMETER, ABOVE                     504.0567       428.3829     $446,375.00 
                                     BEDROCK, AS PE R PLAN 
 
524E94908         285.000    FT      DRILLED SHAFTS , 54" DIAMETER, INTO                      871.2903       887.9298     $253,060.00 
                                     BEDROCK 
 
524E94909         264.000    FT      DRILLED SHAFTS , 54" DIAMETER, INTO                    2,760.6667     3,250.0000     $858,000.00 
                                     BEDROCK, AS PE R PLAN 
 
524E94914         720.000    FT      DRILLED SHAFTS , 60" DIAMETER, ABOVE                     571.6051       528.4583     $380,490.00 
                                     BEDROCK 
 
524E94915       1,986.000    FT      DRILLED SHAFTS , 60" DIAMETER, ABOVE                     661.7443       512.4829   $1,017,791.00 
                                     BEDROCK,  AS P ER PLAN 
 
524E94934          76.000    FT      DRILLED SHAFTS , 66" DIAMETER, INTO                    1,229.1400     2,230.0000     $169,480.00 
                                     BEDROCK 
 
524E94946         114.000    FT      DRILLED SHAFTS , 72" DIAMETER, ABOVE                     892.4350       650.0000      $74,100.00 
                                     BEDROCK 
 
524E94993          40.000    FT      DRILLED SHAFTS , 84" DIAMETER, INTO                    1,439.2775     1,900.0000      $76,000.00 
                                     BEDROCK, AS PE R PLAN 
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524E95000       9,904.000    FT      DRILLED SHAFTS , MISC.:                                  173.9194       169.8170   $1,681,867.48 
 
524E95100          33.000    EACH    DRILLED SHAFTS , MISC.:                                2,700.0000       900.0000      $29,700.00 
 
524E95200           1.000    LS      DRILLED SHAFTS , MISC.                                53,058.7783    45,500.0000      $45,500.00 
 
526E10000         241.000    SY      REINFORCED CON CRETE APPROACH SLABS                      247.8924       205.2241      $49,459.00 
                                     (T=12") 
 
526E10001         210.000    SY      REINFORCED CON CRETE APPROACH SLABS                      238.4375       177.1429      $37,200.00 
                                     (T=12"), AS PE R PLAN 
 
526E10010         121.000    SY      REINFORCED CON CRETE APPROACH SLABS WITH                 223.3333       190.0000      $22,990.00 
                                     QC/QA (T=12") 
 
526E10011         117.000    SY      REINFORCED CON CRETE APPROACH SLABS WITH                 224.3333       288.0000      $33,696.00 
                                     QC/QA (T=12"),  AS PE R PLAN 
 
526E15000       1,124.000    SY      REINFORCED CON CRETE APPROACH SLABS                      226.3572       219.4150     $246,622.47 
                                     (T=13") 
 
526E15001       1,876.000    SY      REINFORCED CON CRETE APPROACH SLABS                      218.8430       217.2260     $407,516.00 
                                     (T=13"), AS PE R PLAN 
 
526E15011         321.000    SY      REINFORCED CON CRETE APPROACH SLABS WITH                 216.8519       226.4486      $72,690.00 
                                     QC/QA (T=13"),  AS PE R PLAN 
 
526E25000       3,804.000    SY      REINFORCED CON CRETE APPROACH SLABS                      234.9580       222.6116     $846,814.62 
                                     (T=15") 
 
526E25001       7,605.000    SY      REINFORCED CON CRETE APPROACH SLABS                      249.4643       240.4916   $1,828,938.26 
                                     (T=15"), AS PE R PLAN 
 
526E25010       2,032.000    SY      REINFORCED CON CRETE APPROACH SLABS WITH                 245.7422       224.0449     $455,259.20 
                                     QC/QA (T=15") 
 
526E25011       5,379.000    SY      REINFORCED CON CRETE APPROACH SLABS WITH                 236.5709       235.7477   $1,268,087.00 
                                     QC/QA (T=15"),  AS PE R PLAN 
 
526E30000       2,772.000    SY      REINFORCED CON CRETE APPROACH SLABS                      247.9184       227.3719     $630,275.00 
                                     (T=17") 
 
526E30001       4,305.000    SY      REINFORCED CON CRETE APPROACH SLABS                      265.7736       265.0718   $1,141,134.00 
                                     (T=17"), AS PE R PLAN 
 
526E30011       2,837.000    SY      REINFORCED CON CRETE APPROACH SLABS WITH                 245.2221       259.6246     $736,555.00 
                                     QC/QA (T=17"),  AS PE R PLAN 
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526E35001          32.000    SY      REINFORCED CON CRETE APPROACH SLABS                      365.0000       200.0000       $6,400.00 
                                     (VARIABLE THIC KNESS), AS PER PLAN 
 
526E90010          83.000    FT      TYPE A INSTALL ATION                                     170.6560       395.0000      $32,785.00 
 
526E90011         109.000    FT      TYPE A INSTALL ATION, AS PER PLAN                        160.0000       150.0000      $16,350.00 
 
526E90030          74.000    FT      TYPE C INSTALL ATION                                     186.2857       300.0000      $22,200.00 
 
526E98100         351.000    SY      APPROACH SLABS , MISC.:                                  275.0731       234.8615      $82,436.40 
 
526E98200         257.000    FT      APPROACH SLABS , MISC.:                                  122.7615        70.2724      $18,060.00 
 
526E99000          17.000    LS      REINFORCED CON CRETE APPROACH SLABS, AS               61,684.3642    43,836.4706     $745,220.00 
                                     PER CONCEPTUAL  DOCUMENTS 
 
530E00200          88.000    LS      SPECIAL - STRU CTURE, MISC.:                          52,347.4047    35,758.2132   $3,146,722.76 
 
530E00300      20,490.000    LB      SPECIAL - STRU CTURE, MISC.:                               4.3606         4.7745      $97,828.50 
 
530E00400         589.000    EACH    SPECIAL - STRU CTURE, MISC.:                             847.6634       901.3120     $530,872.77 
 
530E00600     140,714.000    SF      SPECIAL - STRU CTURE, MISC.:                              30.7578        27.4355   $3,860,552.15 
 
530E00800       8,460.000    SY      SPECIAL - STRU CTURE, MISC.:                              83.7958        79.9191     $676,116.00 
 
530E01100         366.000    CY      SPECIAL - STRU CTURE, MISC.:                             238.6598       212.2951      $77,700.00 
 
530E01200          14.500    CF      SPECIAL - STRU CTURE, MISC.:                             369.4148       148.4483       $2,152.50 
 
530E01300      11,926.000    FT      SPECIAL - STRU CTURE, MISC.:                              19.4875        22.4688     $267,963.35 
 
530E13000       8,954.000    SF      SPECIAL - FORM  LINER                                     10.4525        10.0584      $90,062.92 
 
530E14000           4.000    LS      SPECIAL - STRU CTURAL SURVEY AND                       6,424.3622     2,712.5000      $10,850.00 
                                     MONITORING OF VIBRATION 
 
530E99000          15.000    LS      SPECIAL - STRU CTURE FOUNDATION                       95,888.4358    68,324.1333   $1,024,862.00 
 
530E99010          16.000    LS      SPECIAL - SUBS TRUCTURE                              115,552.4370    86,393.4375   $1,382,295.00 
 
530E99020          20.000    LS      SPECIAL - SUPE RSTRUCTURE                            346,436.5499   337,504.2500   $6,750,085.00 
 
530E99030           7.000    LS      SPECIAL - STRU CTURE REHABILITATION                  207,398.1619   193,285.7143   $1,353,000.00 
 
530E99040          77.000    LS      SPECIAL - STRU CTURES                                338,076.7456   283,473.7782  $21,827,480.92 
 
530E99050           2.000    LS      SPECIAL - RETA INING WALL                             11,702.6300     6,500.0000      $13,000.00 
 



Summary of Contracts Awarded for Calendar Year 2015 by Item 
 
  Item           Quantity    U/M        Item Description                                    Avg Unit      Avg Unit        Total Amt 
 Number                                                                                    Price Bid     Price Awded       Awarded 
 

83 | P a g e  

530E99100           1.000    LS      SPECIAL - MISC .:                                    133,500.0000   207,000.0000     $207,000.00 
 
601E10000          87.000    SY      RIPRAP                                                  138.0802       114.1162       $9,928.11 
 
601E10001          24.000    SY      RIPRAP, AS PER  PLAN                                     124.0000        85.0000       $2,040.00 
 
601E11000       1,101.300    SY      RIPRAP USING 6 " REINFORCED CONCRETE SLAB                188.0284       171.4603     $188,829.28 
 
601E11001       1,066.000    SY      RIPRAP USING 6 " REINFORCED CONCRETE                     135.4894       132.6360     $141,390.00 
                                     SLAB, AS PER P LAN 
 
601E12000           8.000    SY      RIPRAP, WITH G ROUT                                      167.5675        80.0000         $640.00 
 
601E12001         365.000    SY      RIPRAP, WITH G ROUT, AS PER PLAN                          53.5000        43.0000      $15,695.00 
 
601E12100          10.000    SY      RIPRAP, USING CONCRETE IN BAGS                          471.1250       500.0000       $5,000.00 
 
601E20000      20,423.000    SY      CRUSHED AGGREG ATE SLOPE PROTECTION                       27.1405        27.8233     $568,236.25 
 
601E20001         882.000    SY      CRUSHED AGGREG ATE SLOPE PROTECTION, AS                   28.0685        25.2268      $22,250.00 
                                     PER PLAN 
 
601E20010         993.000    CY      CRUSHED AGGREG ATE SLOPE PROTECTION                       66.5199        50.8573      $50,501.30 
 
601E20011          59.000    CY      CRUSHED AGGREG ATE SLOPE PROTECTION, AS                   96.2500        84.0000       $4,956.00 
                                     PER PLAN 
 
601E21000       5,756.000    SY      CONCRETE SLOPE  PROTECTION                                71.0583        67.9430     $391,080.00 
 
601E21001         504.000    SY      CONCRETE SLOPE  PROTECTION, AS PER PLAN                   77.6875        71.0000      $35,784.00 
 
601E21050       3,907.970    SY      TIED CONCRETE BLOCK MAT, TYPE 1                          78.9678        82.5248     $322,504.49 
 
601E21051         857.000    SY      TIED CONCRETE BLOCK MAT, TYPE 1, AS PER PLAN             46.4662        44.0018      $37,709.51 
 
601E21060       9,575.000    SY      TIED CONCRETE BLOCK MAT, TYPE 2                          58.3133        55.5883     $532,257.90 
 
601E21061         273.000    SY      TIED CONCRETE BLOCK MAT, TYPE 2, AS PER PLAN             78.8933        65.0000      $17,745.00 
 
601E21070       1,130.000    SY      TIED CONCRETE BLOCK MAT, TYPE 3                          56.0578        62.0968      $70,169.34 
 
601E21100         450.000    SY      SLOPE PROTECTI ON, MISC.:                                 20.3333        28.0000      $12,600.00 
 
601E23000          45.000    SY      ARTICULATING C ONCRETE BLOCK REVETMENT                   185.5160       150.0000       $6,750.00 
                                     SYSTEM, TYPE 1  
 
601E23020         427.000    SY      ARTICULATING C ONCRETE BLOCK REVETMENT                   148.6600       160.0000      $68,320.00 
                                     SYSTEM, TYPE 3  
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601E25000           8.000    CY      DUMPED ROCK FI LL, TYPE A                                248.5556       280.0000       $2,240.00 
 
601E25001       1,301.000    CY      DUMPED ROCK FI LL, TYPE A, AS PER PLAN                    67.7696        47.2068      $61,416.09 
 
601E26000       2,240.300    CY      DUMPED ROCK FI LL, TYPE B                                 72.8217        66.5491     $149,090.00 
 
601E26001      21,342.000    CY      DUMPED ROCK FI LL, TYPE B, AS PER PLAN                    57.3033        48.8803   $1,043,203.26 
 
601E27000         118.000    CY      DUMPED ROCK FI LL, TYPE C                                 83.6667        56.0000       $6,608.00 
 
601E27001         588.000    CY      DUMPED ROCK FI LL, TYPE C, AS PER PLAN                    68.6667        70.0000      $41,160.00 
 
601E28000       4,945.000    CY      DUMPED ROCK FI LL, TYPE D                                 67.6175        50.0023     $247,261.45 
 
601E28001          11.000    CY      DUMPED ROCK FI LL, TYPE D, AS PER PLAN                   177.7147       185.4527       $2,039.98 
 
601E30000       1,347.000    TON     DUMPED ROCK FI LL, MISC.:                                 43.7313        33.9280      $45,701.00 
 
601E32000       2,482.400    CY      ROCK CHANNEL P ROTECTION, TYPE A WITH FILTER              92.7171        78.5663     $195,032.92 
 
601E32001          44.000    CY      ROCK CHANNEL P ROTECTION, TYPE A WITH                    133.7620       111.0000       $4,884.00 
                                     FILTER, AS PER  PLAN 
 
601E32004       1,328.000    CY      ROCK CHANNEL P ROTECTION, TYPE A WITH                    118.3246       133.0213     $176,652.28 
                                     FABRIC FILTER 
 
601E32010         779.000    CY      ROCK CHANNEL P ROTECTION, TYPE A WITH                    130.6780        72.7715      $56,689.00 
                                     AGGREGATE FILT ER 
 
601E32100       5,401.400    CY      ROCK CHANNEL P ROTECTION, TYPE B WITH FILTER              91.7518        85.9039     $464,001.18 
 
601E32104       6,208.200    CY      ROCK CHANNEL P ROTECTION, TYPE B WITH                     77.2391        77.4141     $480,602.36 
                                     FABRIC FILTER 
 
601E32110       2,615.000    CY      ROCK CHANNEL P ROTECTION, TYPE B WITH                     95.0309        81.9731     $214,359.72 
                                     AGGREGATE FILT ER 
 
601E32200       2,876.230    CY      ROCK CHANNEL P ROTECTION, TYPE C WITH                     93.5946        96.0076     $276,139.91 
                                     FILTER 
 
601E32201          14.000    CY      ROCK CHANNEL P ROTECTION, TYPE C WITH                    150.1150        70.7800         $990.92 
                                     FILTER, AS PER  PLAN 
 
601E32204       5,288.500    CY      ROCK CHANNEL P ROTECTION, TYPE C WITH                     83.5371        85.7293     $453,379.23 
                                     FABRIC FILTER 
 
601E32205         734.000    CY      ROCK CHANNEL P ROTECTION, TYPE C WITH                    119.7757        92.3515      $67,786.02 
                                     FABRIC FILTER,  AS PER PLAN 
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601E32210       1,412.000    CY      ROCK CHANNEL P ROTECTION, TYPE C WITH                     76.0645        69.9336      $98,746.28 
                                     AGGREGATE FILT ER 
 
601E32211         198.000    CY      ROCK CHANNEL P ROTECTION, TYPE C WITH                    151.9660        70.0000      $13,860.00 
                                     AGGREGATE FILT ER, AS P ER PLAN 
 
601E32300         202.000    CY      ROCK CHANNEL P ROTECTION, TYPE D WITH                     76.1549        68.6832      $13,874.00 
                                     FILTER 
 
601E32304          41.000    CY      ROCK CHANNEL P ROTECTION, TYPE D WITH                    151.0871       107.0732       $4,390.00 
                                     FABRIC FILTER 
 
601E34000         304.000    CY      ROCK CHANNEL P ROTECTION, TYPE A WITHOUT                  62.5767        54.0000      $16,416.00 
                                     FILTER 
 
601E34100       1,232.000    CY      ROCK CHANNEL P ROTECTION, TYPE B WITHOUT                  95.1387        80.7140      $99,439.65 
                                     FILTER 
 
601E34200         219.000    CY      ROCK CHANNEL P ROTECTION, TYPE C WITHOUT                  73.2548        71.0137      $15,552.00 
                                     FILTER 
 
601E34300         110.000    CY      ROCK CHANNEL P ROTECTION, TYPE D WITHOUT                  90.4723        89.1399       $9,805.39 
                                     FILTER 
 
601E34400         398.000    CY      ROCK CHANNEL P ROTECTION, WITH GROUT                     206.6725       236.9636      $94,311.51 
 
601E34401         584.000    CY      ROCK CHANNEL P ROTECTION, WITH GROUT, AS                146.8305       122.1062      $71,310.00 
                                     PER PLAN 
 
601E35000       1,498.000    CY      ROCK CHANNEL P ROTECTION, MISC.:                         103.2857        52.8142      $79,115.62 
 
601E37500       1,594.000    FT      PAVED GUTTER, TYPE 1-2                                   54.4845        50.0640      $79,802.00 
 
601E37501       1,263.000    FT      PAVED GUTTER, TYPE 1-2, AS PER PLAN                      59.9068        67.8634      $85,711.50 
 
601E38001          90.000    FT      PAVED GUTTER, TYPE 1-4, AS PER PLAN                     193.9550        95.0000       $8,550.00 
 
601E38100           7.000    FT      PAVED GUTTER, TYPE 1-6                                  243.0000       125.0000         $875.00 
 
601E38101         327.000    FT      PAVED GUTTER, TYPE 1-6, AS PER PLAN                     108.9700       127.4477      $41,675.40 
 
601E38500         195.000    FT      PAVED GUTTER, TYPE 3                                     78.8000        41.0000       $7,995.00 
 
601E39000         128.000    FT      PAVED GUTTER, TYPE 4                                     64.0000        66.0000       $8,448.00 
 
601E39500         184.000    FT      PAVED GUTTER, TYPE 5                                     56.2000        46.7500       $8,602.00 
 
601E40000         206.000    FT      PAVED GUTTER, MISC.:                                     63.5714        60.0000      $12,360.00 
 



Summary of Contracts Awarded for Calendar Year 2015 by Item 
 
  Item           Quantity    U/M        Item Description                                    Avg Unit      Avg Unit        Total Amt 
 Number                                                                                    Price Bid     Price Awded       Awarded 
 

86 | P a g e  

601E40050         276.000    SY      PAVED GUTTER, MISC.:                                    109.3274        86.3768      $23,840.00 
 
601E45000          34.000    CY      INFILTRATION B ASIN AGGREGATE                             47.3183        43.4800       $1,478.32 
 
601E51000       4,858.000    CY      CHANNEL PROTEC TION, MISC.:                               41.7650        42.0000     $204,036.00 
 
602E10001         201.500    CY      BRICK MASONRY,  AS PER PLAN                            2,275.4967     2,560.0000     $515,840.00 
 
602E20000       1,102.730    CY      CONCRETE MASON RY                                      1,195.1601     1,103.4643   $1,216,823.20 
 
602E20001         118.500    CY      CONCRETE MASON RY, AS PER PLAN                           830.6276       469.1492      $55,594.19 
 
602E97000         884.000    SF      MASONRY, MISC. :                                          62.0606        39.6838      $35,080.44 
 
602E98100       1,615.000    FT      MASONRY, MISC. :                                          18.3071        11.3421      $18,317.50 
 
602E98200          28.800    CY      MASONRY, MISC. :                                       1,609.2061     1,691.6667      $48,720.00 
 
602E98300           1.000    EACH    MASONRY, MISC. :                                       2,000.0000     2,500.0000       $2,500.00 
 
605E05100      46,020.000    FT      4" SHALLOW PIP E UNDERDRAINS                               7.3670         7.4572     $343,179.59 
 
605E05101       3,035.000    FT      4" SHALLOW PIP E UNDERDRAINS, AS PER PLAN                 11.1250        11.0000      $33,385.00 
 
605E05110       3,720.000    FT      4" SHALLOW PIP E UNDERDRAINS WITH FABRIC                  11.9381         9.0535      $33,679.00 
                                     WRAP 
 
605E05151         100.000    FT      4" DEEP PIPE U NDERDRAINS, AS PER PLAN                     8.3125         5.0000         $500.00 
 
605E05200      10,543.000    FT      4" UNCLASSIFIE D PIPE UNDERDRAINS                         13.1521        14.2995     $150,759.15 
 
605E05201         150.000    FT      4" UNCLASSIFIE D PIPE UNDERDRAINS, AS PER                 13.1867        17.2500       $2,587.50 
                                     PLAN 
 
605E05210       6,032.000    FT      4" UNCLASSIFIE D PIPE UNDERDRAIN WITH                     12.5866        12.3061      $74,230.56 
                                     FABRIC WRAP 
 
605E05211         248.000    FT      4" UNCLASSIFIE D PIPE UNDERDRAINS, WITH                   31.5900        30.0000       $7,440.00 
                                     FABRIC WRAP, A S PER PLAN 
 
605E05220         550.000    FT      4" ROCK CUT UN DERDRAINS                                  23.5000        34.0000      $18,700.00 
 
605E06000      49,895.000    FT      4" BASE PIPE U NDERDRAINS                                  9.6170         9.6935     $483,659.55 
 
605E06001       1,828.000    FT      4" BASE PIPE U NDERDRAINS, AS PER PLAN                    16.0000        18.0000      $32,904.00 
 
605E06020      51,725.000    FT      4" BASE PIPE U NDERDRAINS WITH FABRIC                      9.6405         7.2154     $373,218.70 
                                     WRAP 
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605E11000         558.000    FT      6" CONSTRUCTIO N  UNDERDRAINS                             20.4450        17.0000       $9,486.00 
 
605E11100     318,603.000    FT      6" SHALLOW PIP E UNDERDRAINS                               8.0334         8.1831   $2,607,162.07 
 
605E11110     187,965.000    FT      6" SHALLOW PIP E UNDERDRAINS WITH FABRIC                  10.4754         9.8659   $1,854,441.73 
                                     WRAP 
 
605E11111       2,003.000    FT      6" SHALLOW PIP E UNDERDRAINS WITH FABRIC                  10.5796        12.8707      $25,780.00 
                                     WRAP, AS PER P LAN 
 
605E12200       1,358.000    FT      6" DEEP PIPE U NDERDRAINS                                 15.6667        14.5000      $19,691.00 
 
605E12210       9,057.000    FT      6" DEEP PIPE U NDERDRAINS WITH FABRIC                     14.6394        12.2526     $110,972.00 
                                     WRAP 
 
605E13300      19,848.000    FT      6" UNCLASSIFIE D PIPE UNDERDRAINS                         14.2588        10.4572     $207,554.49 
 
605E13301         250.000    FT      6" UNCLASSIFIE D PIPE UNDERDRAINS, AS PER                 16.0660        17.0000       $4,250.00 
                                     PLAN 
 
605E13402       1,225.000    FT      6" UNCLASSIFIE D PIPE UNDERDRAINS FOR                     15.4591        14.3653      $17,597.50 
                                     SPRINGS 
 
605E13410     125,067.000    FT      6" UNCLASSIFIE D PIPE UNDERDRAINS WITH                    13.0993        10.3142   $1,289,968.00 
                                     FABRIC WRAP 
 
605E13411         125.000    FT      6" UNCLASSIFIE D PIPE UNDERDRAINS WITH                    20.9375        14.0000       $1,750.00 
                                     FABRIC WRAP, A S PER PLAN 
 
605E13500      30,854.000    FT      6" ROCK CUT UN DERDRAINS                                  10.2929         9.4042     $290,156.75 
 
605E13510      39,796.000    FT      6" ROCK CUT UN DERDRAINS WITH FABRIC WRAP                 11.4506        10.0862     $401,392.00 
 
605E14000     387,451.000    FT      6" BASE PIPE U NDERDRAINS                                  7.1915         6.9297   $2,684,932.11 
 
605E14001       9,392.000    FT      6" BASE PIPE U NDERDRAINS, AS PER PLAN                     3.6372         2.4183      $22,712.88 
 
605E14020     247,173.000    FT      6" BASE PIPE U NDERDRAINS WITH FABRIC WRAP                 9.1088         9.2768   $2,292,971.74 
 
605E31050         263.000    FT      18 " PREFABRIC ATED EDGE UNDERDRAINS                      15.1063        10.0000       $2,630.00 
 
605E31100      47,884.000    FT      AGGREGATE DRAI NS                                         11.9739        10.8758     $520,778.81 
 
605E31101      11,838.000    FT      AGGREGATE DRAI NS, AS PER PLAN                            25.2036        24.8260     $293,890.50 
 
605E32200         900.000    FT      AGGREGATE DRAI NS FOR SPRINGS                             16.2104        12.9000      $11,610.00 
 
605E98000       6,649.000    FT      UNDERDRAINS, M ISC.:                                      24.7027        20.8366     $138,542.50 
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606E10200       3,240.000    SF      SPECIAL - NOIS E BARRIER (REFLECTIVE),                    35.8304        38.5591     $124,931.40 
                                     10' HEIGHT AND  UNDER 
 
606E10210     107,088.000    SF      SPECIAL - NOIS E BARRIER (REFLECTIVE),                    22.3387        21.5875   $2,311,766.38 
                                     OVER 10' TO 14 ' HEIGHT 
 
606E10220     513,526.000    SF      SPECIAL - NOIS E BARRIER (REFLECTIVE),                    20.3511        19.9531  $10,246,457.30 
                                     OVER 14' TO 20 ' HEIGHT 
 
606E10230      59,874.000    SF      SPECIAL - NOIS E BARRIER (REFLECTIVE),                    20.5079        19.4376   $1,163,808.54 
                                     OVER 20' TO 25 ' HEIGHT 
 
606E10300          55.000    SF      SPECIAL - NOIS E BARRIER (ABSORPTIVE),                    70.3350        53.0000       $2,915.00 
                                     10' HEIGHT AND  UNDER 
 
606E10310         606.000    SF      SPECIAL - NOIS E BARRIER (ABSORPTIVE),                    60.3350        53.0000      $32,118.00 
                                     OVER 10' TO 14 ' HEIGHT 
 
606E10810         944.000    EACH    SPECIAL - NOIS E BARRIER, MISC.:                         513.0641       669.0678     $631,600.00 
 
606E10900           1.000    LS      SPECIAL - NOIS E BARRIER, MISC.:                     706,250.0000   600,000.0000     $600,000.00 
 
606E10920     254,895.000    SF      SPECIAL - NOIS E BARRIER, MISC.:                          20.8425        17.6714   $4,504,360.45 
 
606E10930       6,337.000    FT      SPECIAL - NOIS E BARRIER, MISC.:                          33.5170        42.3558     $268,408.80 
 
606E11000          12.500    FT      GUARDRAIL, THR IE BEAM RAIL AND                           37.5933        42.4000         $530.00 
                                     TRANSITION SEC TION 
 
606E11001         500.000    FT      GUARDRAIL, THR IE BEAM RAIL AND                           23.2500        25.0000      $12,500.00 
                                     TRANSITION SEC TION, AS PER PLAN 
 
606E12000         300.000    FT      GUARDRAIL, TYP E 5MR                                      29.2400        33.2000       $9,960.00 
 
606E13000      78,597.800    FT      GUARDRAIL, TYP E 5                                        13.7404        13.0347   $1,024,494.95 
 
606E13001      54,135.300    FT      GUARDRAIL, TYP E 5, AS PER PLAN                           12.4041        11.9479     $646,805.35 
 
606E13010          50.000    FT      GUARDRAIL, TYP E 5 WITH TUBULAR BACKUP                    88.8750        87.7500       $4,387.50 
 
606E13011         118.750    FT      GUARDRAIL, TYP E 5 WITH TUBULAR BACKUP,                   92.7697        78.4421       $9,315.00 
                                     AS PER PLAN 
 
606E13020         100.000    FT      GUARDRAIL, TYP E 5 WITH DOUBLE RAILS                      18.6667        19.0000       $1,900.00 
 
606E13030      12,343.750    FT      GUARDRAIL, TYP E 5, USING 9 FOOT POSTS                    15.5138        14.5634     $179,766.88 
 
606E13031         850.000    FT      GUARDRAIL, TYP E 5, USING 9 FOOT POSTS,                   14.5500        15.6000      $13,260.00 
                                     AS PER PLAN 
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606E13040         175.000    FT      GUARDRAIL, NES TED TYPE 5 WITH TUBULAR                  100.1776        90.7429      $15,880.00 
                                     BACKUP 
 
606E13050       1,525.000    FT      GUARDRAIL, TYP E 5A                                       20.0705        19.6459      $29,960.00 
 
606E13051         575.000    FT      GUARDRAIL, TYP E 5A, AS PER PLAN                          18.2391        17.5217      $10,075.00 
 
606E15050     466,707.560    FT      GUARDRAIL, TYP E MGS                                      14.2706        14.1334   $6,596,183.34 
 
606E15051       5,486.220    FT      GUARDRAIL, TYP E MGS, AS PER PLAN                         38.0228        36.7660     $201,706.24 
 
606E15100      67,702.330    FT      GUARDRAIL, TYP E MGS WITH LONG POSTS                      15.6061        15.6598   $1,060,204.31 
 
606E15101         762.500    FT      GUARDRAIL, TYP E MGS WITH LONG POSTS, AS                  20.9242        17.7689      $13,548.75 
                                     PER PLAN 
 
606E15150       3,443.750    FT      GUARDRAIL, TYP E MGS HALF POST SPACING                    23.0615        20.6644      $71,163.13 
 
606E15151       1,637.500    FT      GUARDRAIL, TYP E MGS HALF POST SPACING,                   31.9302        30.6916      $50,257.50 
                                     AS PER PLAN 
 
606E15200         100.000    FT      GUARDRAIL, TYP E MGS HALF POST SPACING                    20.2000        20.2000       $2,020.00 
                                     WITH LONG POST S 
 
606E15250         925.000    FT      GUARDRAIL, TYP E MGS QUARTER POST SPACING                 31.4406        30.6432      $28,345.00 
 
606E15300         100.000    FT      GUARDRAIL, TYP E MGS QUARTER POST SPACING                 34.4000        34.4000       $3,440.00 
                                     WITH LONG POST S 
 
606E15350         576.000    FT      GUARDRAIL, TYP E MGS WITH SOCKETED POSTS                 120.6624       105.7075      $60,887.50 
 
606E15400       2,063.000    FT      MGS GUARDRAIL,  TYPE 8                                    20.7266        19.7143      $40,670.50 
 
606E15500         612.500    FT      GUARDRAIL, BAR RIER DESIGN, TYPE 5                        23.3821        22.9469      $14,055.00 
 
606E15501         275.000    FT      GUARDRAIL, BAR RIER DESIGN, TYPE 5, AS                    21.2545        21.5273       $5,920.00 
                                     PER PLAN 
 
606E15550       2,912.500    FT      GUARDRAIL, BAR RIER DESIGN, TYPE MGS                      24.3039        24.6494      $71,791.38 
 
606E16000         502.500    FT      GUARDRAIL REBU ILT                                        27.7272        25.3015      $12,714.00 
 
606E16050         475.000    FT      GUARDRAIL REBU ILT, TYPE MGS                              11.1089        11.8711       $5,638.75 
 
606E16051       1,700.000    FT      GUARDRAIL REBU ILT, TYPE MGS, AS PER PLAN                  7.4541        10.5176      $17,880.00 
 
606E16301         100.000    FT      GUARDRAIL REBU ILT, TYPE 5MR, AS PER PLAN                 17.4333        29.2000       $2,920.00 
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606E16500       6,569.000    FT      GUARDRAIL REBU ILT, TYPE 5                                11.0679        10.4089      $68,376.20 
 
606E16501      34,554.500    FT      GUARDRAIL REBU ILT, TYPE 5, AS PER PLAN                   11.0652        11.1615     $385,680.50 
 
606E16550         475.000    FT      GUARDRAIL REBU ILT, TYPE 5, USING 9 FOOT                  13.4984        12.8737       $6,115.00 
                                     POSTS 
 
606E16551       1,675.000    FT      GUARDRAIL REBU ILT, TYPE 5, USING 9 FOOT                  14.5746        14.7284      $24,670.00 
                                     POSTS, AS PER PLAN 
 
606E16560         100.000    FT      GUARDRAIL REBU ILT, TYPE MGS WITH LONG                    15.4000        15.4000       $1,540.00 
                                     POSTS 
 
606E16561         525.000    FT      GUARDRAIL REBU ILT, TYPE MGS WITH LONG                    12.6683        11.8762       $6,235.00 
                                     POSTS, AS PER PLAN 
 
606E16600         800.000    FT      GUARDRAIL REBU ILT, BARRIER DESIGN, TYPE                  19.5000        19.5000      $15,600.00 
                                     5 
 
606E16601       1,800.000    FT      GUARDRAIL REBU ILT, BARRIER DESIGN, TYPE                  16.5305        15.7778      $28,400.00 
                                     5, AS PER PLAN  
 
606E16660         100.000    FT      GUARDRAIL REBU ILT, BARRIER DESIGN, TYPE                  22.4000        22.4000       $2,240.00 
                                     MGS 
 
606E16661          50.000    FT      GUARDRAIL REBU ILT, BARRIER DESIGN, TYPE                  20.5000        18.5000         $925.00 
                                     MGS, AS PER PL AN 
 
606E16700         100.000    FT      GUARDRAIL REBU ILT, TYPE 5A                               17.6000        17.6000       $1,760.00 
 
606E16701         275.000    FT      GUARDRAIL REBU ILT, TYPE 5A, AS PER PLAN                  16.4529        17.2364       $4,740.00 
 
606E16750         100.000    FT      GUARDRAIL REBU ILT, TYPE MGS HALF POST                    17.4000        17.4000       $1,740.00 
                                     SPACING 
 
606E16800         100.000    FT      GUARDRAIL REBU ILT, TYPE MGS HALF POST                    18.8000        18.8000       $1,880.00 
                                     SPACING WITH L ONG POST S 
 
606E16850         100.000    FT      GUARDRAIL REBU ILT, TYPE MGS QUARTER POST                 27.6000        27.6000       $2,760.00 
                                     SPACING 
 
606E16900         100.000    FT      GUARDRAIL REBU ILT, TYPE MGS QUARTER POST                 29.8000        29.8000       $2,980.00 
                                     SPACING WITH L ONG P OSTS 
 
606E17000       4,158.750    FT      RAISING TYPE 5  GUARDRAIL                                  3.9464         4.1016      $17,057.50 
 
606E17290       1,762.000    FT      GUARDRAIL, TYP E 5, LONG-SPAN                             19.5483        19.0491      $33,564.60 
 
606E17300       1,037.500    FT      GUARDRAIL, TYP E 5, 25' LONG-SPAN                         21.8945        20.2386      $20,997.50 
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606E17301          75.000    FT      GUARDRAIL, TYP E 5, 25' LONG-SPAN, AS PER                 18.7667        18.5000       $1,387.50 
                                     PLAN 
 
606E17350       1,361.000    FT      GUARDRAIL, TYP E MGS, 25' LONG - SPAN                     18.8813        18.1405      $24,689.25 
 
606E17351          93.750    FT      GUARDRAIL, TYP E MGS, 25' LONG-SPAN, AS                   15.7500        15.7500       $1,476.56 
                                     PER PLAN 
 
606E17360         618.750    FT      GUARDRAIL, TYP E MGS, LONG-SPAN                           18.6389        18.9175      $11,705.19 
 
606E17500          10.000    EACH    POST END ANCHO R (OR CONCRETE BLOCK END                  911.6414       814.0000       $8,140.00 
                                     ANCHOR) 
 
606E17700          52.000    EACH    REPLACE EXISTI NG GUARDRAIL BLOCKOUT                       8.8883         7.7500         $403.00 
 
606E17750          11.000    EACH    REPLACE EXISTI NG GUARDRAIL BLOCKOUT,                     17.6190        15.4545         $170.00 
                                     TYPE MGS 
 
606E17900         311.000    EACH    GUARDRAIL POST                                            35.2795        33.1190      $10,300.00 
 
606E17901           4.000    EACH    GUARDRAIL POST , AS PER PLAN                              56.0967        58.0000         $232.00 
 
606E18500       1,097.000    EACH    GUARDRAIL POST , 9 FEET                                   18.3200        15.1914      $16,665.00 
 
606E18501         183.000    EACH    GUARDRAIL POST , 9 FEET, AS PER PLAN                      16.9218        16.5137       $3,022.00 
 
606E19001          14.000    EACH    GUARDRAIL POST , STEEL, AS PER PLAN                      259.6341       275.0000       $3,850.00 
 
606E19100          20.000    EACH    GUARDRAIL POST , MGS LONG POST                            39.3800        13.0000         $260.00 
 
606E19101          66.000    EACH    GUARDRAIL POST , MGS LONG POST, AS PER                    42.7424        13.4242         $886.00 
                                     PLAN 
 
606E20000          19.000    EACH    FLARED END SEC TION                                       59.6673        86.9474       $1,652.00 
 
606E20050          26.000    EACH    ROUNDED END SE CTION                                      51.7441        37.5385         $976.00 
 
606E25000         326.000    EACH    ANCHOR ASSEMBL Y, TYPE A                                 857.6671       822.6135     $268,172.00 
 
606E25001           4.000    EACH    ANCHOR ASSEMBL Y, TYPE A, AS PER PLAN                    890.4000       700.0000       $2,800.00 
 
606E25500           3.000    EACH    ANCHOR ASSEMBL Y, BARRIER DESIGN, TYPE A               1,242.8571     1,133.3333       $3,400.00 
 
606E25550          94.000    EACH    ANCHOR ASSEMBL Y, MGS TYPE A                             999.4939       965.6489      $90,771.00 
 
606E25600           1.000    EACH    ANCHOR ASSEMBL Y, BARRIER DESIGN, MGS                  1,781.6667     2,345.0000       $2,345.00 
                                     TYPE A 
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606E26000          40.000    EACH    ANCHOR ASSEMBL Y, TYPE B                               1,560.7746     1,525.7500      $61,030.00 
 
606E26050         170.000    EACH    ANCHOR ASSEMBL Y, MGS TYPE B                           1,598.3731     1,656.2960     $281,570.32 
 
606E26100         586.000    EACH    ANCHOR ASSEMBL Y, TYPE E                               1,837.3984     1,811.8356   $1,061,735.65 
 
606E26101           4.000    EACH    ANCHOR ASSEMBL Y, TYPE E, AS PER PLAN                  1,770.0000     1,780.0000       $7,120.00 
 
606E26150       1,014.000    EACH    ANCHOR ASSEMBL Y, MGS TYPE E                           1,893.0165     1,862.6478   $1,888,724.87 
 
606E26500         380.000    EACH    ANCHOR ASSEMBL Y, TYPE T                                 645.5293       607.7257     $230,935.75 
 
606E26501          31.000    EACH    ANCHOR ASSEMBL Y, TYPE T, AS PER PLAN                    635.0806       647.5806      $20,075.00 
 
606E26550         651.000    EACH    ANCHOR ASSEMBL Y, MGS TYPE T                             754.5300       760.9782     $495,396.80 
 
606E27801          52.000    EACH    ANCHOR ASSEMBL Y REBUILT, TYPE A, AS PER                 514.8333       463.1731      $24,085.00 
                                     PLAN 
 
606E27810          32.000    EACH    ANCHOR ASSEMBL Y REBUILT, MGS TYPE A                     975.1775       865.0000      $27,680.00 
 
606E27820          83.000    EACH    ANCHOR ASSEMBL Y, MGS TYPE T                             762.4828       755.1807      $62,680.00 
 
606E27841         200.000    EACH    ANCHOR ASSEMBL Y REBUILT, TYPE B, AS PER                 250.9206       314.3250      $62,865.00 
                                     PLAN 
 
606E27847           6.000    EACH    ANCHOR ASSEMBL Y REBUILT, MGS TYPE B, AS                 697.5000       697.5000       $4,185.00 
                                     PER PLAN 
 
606E27850          11.000    EACH    ANCHOR ASSEMBL Y REBUILT, TYPE E                       1,119.6270     1,281.5636      $14,097.20 
 
606E27851       1,018.000    EACH    ANCHOR ASSEMBL Y REBUILT, TYPE E, AS PER                 338.2679       415.4470     $422,925.00 
                                     PLAN 
 
606E27861          13.000    EACH    ANCHOR ASSEMBL Y REBUILT, MGS TYPE E, AS                 494.2308       494.2308       $6,425.00 
                                     PER PLAN 
 
606E27900          10.000    EACH    ANCHOR ASSEMBL Y REBUILT, TYPE T                         662.5000       650.0000       $6,500.00 
 
606E27901          78.000    EACH    ANCHOR ASSEMBL Y REBUILT, TYPE T, AS PER                 486.1309       493.4615      $38,490.00 
                                     PLAN 
 
606E27911           5.000    EACH    ANCHOR ASSEMBL Y REBUILT, MGS TYPE T, AS                 595.0000       595.0000       $2,975.00 
                                     PER PLAN 
 
606E28050           4.000    EACH    ANCHOR ASSEMBL Y REBUILT, TYPE E-98                      978.0000     1,075.0000       $4,300.00 
 
606E28151          12.000    EACH    ANCHOR ASSEMBL Y REBUILT, MGS TYPE T, AS                 419.4138       312.5000       $3,750.00 
                                     PER PLAN 
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606E31100           1.000    EACH    BRIDGE TERMINA L ASSEMBLY REBUILT, TYPE C                270.0000       200.0000         $200.00 
 
606E31101           2.000    EACH    BRIDGE TERMINA L ASSEMBLY REBUILT, TYPE                  487.5000       487.5000         $975.00 
                                     C, AS PER PLAN  
 
606E31600           1.000    EACH    BRIDGE TERMINA L ASSEMBLY REBUILT, TYPE D                280.0000       200.0000         $200.00 
 
606E31601           3.000    EACH    BRIDGE TERMINA L ASSEMBLY REBUILT, TYPE                  525.0000       525.0000       $1,575.00 
                                     D, AS PER PLAN  
 
606E32100           1.000    EACH    BRIDGE TERMINA L ASSEMBLY REBUILT, TYPE E                290.0000       200.0000         $200.00 
 
606E32101           3.000    EACH    BRIDGE TERMINA L ASSEMBLY REBUILT, TYPE                  473.3333       473.3333       $1,420.00 
                                     E, AS PER PLAN  
 
606E32160          24.000    EACH    BRIDGE TERMINA L ASSEMBLY, TYPE TST                    1,269.2747     1,305.8750      $31,341.00 
 
606E32171          13.000    EACH    BRIDGE TERMINA L ASSEMBLY REBUILT, TYPE                  263.4211       311.1538       $4,045.00 
                                     TST, AS PER PL AN 
 
606E32500           4.000    EACH    BRIDGE TERMINA L ASSEMBLY, TYPE F                      1,282.5000       870.0000       $3,480.00 
 
606E32600           1.000    EACH    BRIDGE TERMINA L ASSEMBLY REBUILT, TYPE F                375.0000       350.0000         $350.00 
 
606E32601           2.000    EACH    BRIDGE TERMINA L ASSEMBLY REBUILT, TYPE                  625.0000       625.0000       $1,250.00 
                                     F, AS PER PLAN  
 
606E33050           1.000    EACH    BRIDGE TERMINA L ASSEMBLY REBUILT, TYPE G                275.0000       200.0000         $200.00 
 
606E33051           2.000    EACH    BRIDGE TERMINA L ASSEMBLY REBUILT, TYPE                  437.5000       437.5000         $875.00 
                                     G, AS PER PLAN  
 
606E33600           1.000    EACH    BRIDGE TERMINA L ASSEMBLY REBUILT, TYPE H                387.5000       350.0000         $350.00 
 
606E33601           2.000    EACH    BRIDGE TERMINA L ASSEMBLY REBUILT, TYPE                  475.0000       475.0000         $950.00 
                                     H, AS PER PLAN  
 
606E34100           1.000    EACH    BRIDGE TERMINA L ASSEMBLY REBUILT, TYPE J                247.5000       200.0000         $200.00 
 
606E34101           1.000    EACH    BRIDGE TERMINA L ASSEMBLY REBUILT, TYPE                  350.0000       350.0000         $350.00 
                                     J, AS PER PLAN  
 
606E35000          75.000    EACH    BRIDGE TERMINA L ASSEMBLY, TYPE 1                      1,281.2169     1,322.5200      $99,189.00 
 
606E35001          26.000    EACH    BRIDGE TERMINA L ASSEMBLY, TYPE 1, AS PER              1,207.1154     1,208.4615      $31,420.00 
                                     PLAN 
 
606E35002         594.000    EACH    MGS BRIDGE TER MINAL ASSEMBLY, TYPE 1                  1,908.6431     1,936.5458   $1,150,308.18 
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606E35003           7.000    EACH    MGS BRIDGE TER MINAL ASSEMBLY, TYPE 1, AS              3,310.9236     2,437.1457      $17,060.02 
                                     PER PLAN 
 
606E35006           1.000    EACH    MGS BRIDGE TER MINAL ASSEMBLY, TYPE 1,                 2,640.0000     2,640.0000       $2,640.00 
                                     BARRIER DESIGN  
 
606E35009           1.000    EACH    MGS BRIDGE TER MINAL ASSEMBLY REBUILT,                 2,675.0000     2,675.0000       $2,675.00 
                                     TYPE 1, BARRIE R DESIGN, AS PER PLAN 
 
606E35010          10.000    EACH    BRIDGE TERMINA L ASSEMBLY REBUILT, TYPE 1              1,215.0000     1,250.0000      $12,500.00 
 
606E35011          32.000    EACH    BRIDGE TERMINA L ASSEMBLY REBUILT, TYPE                  867.2062       736.4063      $23,565.00 
                                     1, AS PER PLAN  
 
606E35013           5.000    EACH    MGS BRIDGE TER MINAL ASSEMBLY REBUILT,                 1,277.5400       971.0000       $4,855.00 
                                     TYPE 1, AS PER  PLAN 
 
606E35050          94.000    EACH    MGS BRIDGE TER MINAL ASSEMBLY, TYPE 1                  1,916.1603     1,920.4685     $180,524.04 
 
606E35051           1.000    EACH    MGS BRIDGE TER MINAL ASSEMBLY, TYPE 1, AS              2,812.5000     2,890.0000       $2,890.00 
                                     PER PLAN 
 
606E35100          48.000    EACH    BRIDGE TERMINA L ASSEMBLY, TYPE 2                        398.0267       403.4583      $19,366.00 
 
606E35101          22.000    EACH    BRIDGE TERMINA L ASSEMBLY, TYPE 2, AS PER                337.5000       350.0000       $7,700.00 
                                     PLAN 
 
606E35102         166.000    EACH    MGS BRIDGE TER MINAL ASSEMBLY, TYPE 2                    348.1337       365.0301      $60,595.00 
 
606E35110          10.000    EACH    BRIDGE TERMINA L ASSEMBLY REBUILT, TYPE 2                210.0000       100.0000       $1,000.00 
 
606E35111          11.000    EACH    BRIDGE TERMINA L ASSEMBLY REBUILT, TYPE                  319.0909       319.0909       $3,510.00 
                                     2, AS PER PLAN  
 
606E35113           1.000    EACH    MGS BRIDGE TER MINAL ASSEMBLY REBUILT,                   450.0000       450.0000         $450.00 
                                     TYPE 2, AS PER  PLAN 
 
606E35114          30.000    EACH    MGS BRIDGE TER MINAL ASSEMBLY, TYPE 2                    411.5897       393.0667      $11,792.00 
 
606E35115          16.000    EACH    MGS BRIDGE TER MINAL ASSEMBLY, TYPE 2, AS                366.6667       380.0000       $6,080.00 
                                     PER PLAN 
 
606E35120          13.000    EACH    BRIDGE TERMINA L ASSEMBLY, TYPE 3                      1,926.5128     1,742.6615      $22,654.60 
 
606E35121           1.000    EACH    BRIDGE TERMINA L ASSEMBLY, TYPE 3, AS PER                410.0000       400.0000         $400.00 
                                     PLAN 
 
606E35130           1.000    EACH    BRIDGE TERMINA L ASSEMBLY REBUILT, TYPE 3                500.0000       500.0000         $500.00 
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606E35131           6.000    EACH    BRIDGE TERMINA L ASSEMBLY REBUILT, TYPE                  272.5000       272.5000       $1,635.00 
                                     3, AS PER PLAN  
 
606E35140         251.000    EACH    BRIDGE TERMINA L ASSEMBLY, TYPE 4                        635.0125       603.7570     $151,543.00 
 
606E35141           7.000    EACH    BRIDGE TERMINA L ASSEMBLY, TYPE 4, AS PER                698.5000       838.5714       $5,870.00 
                                     PLAN 
 
606E35150          12.000    EACH    BRIDGE TERMINA L ASSEMBLY REBUILT, TYPE 4                640.5653       631.6667       $7,580.00 
 
606E35151           9.000    EACH    BRIDGE TERMINA L ASSEMBLY REBUILT, TYPE                  766.8421       636.6667       $5,730.00 
                                     4, AS PER PLAN  
 
606E35170          22.000    EACH    BRIDGE TERMINA L ASSEMBLY, TYPE BR-1                   1,497.6499     1,591.1818      $35,006.00 
 
606E35181           3.000    EACH    BRIDGE TERMINA L ASSEMBLY REBUILT, TYPE                1,311.0200     1,440.0000       $4,320.00 
                                     BR-1, AS PER P LAN 
 
606E35500           6.000    EACH    MGS BRIDGE TER MINAL ASSEMBLY REBUILT,                 1,062.5000       925.0000       $5,550.00 
                                     TYPE 1 
 
606E35600           4.000    EACH    MGS BRIDGE TER MINAL ASSEMBLY REBUILT,                   262.5000       250.0000       $1,000.00 
                                     TYPE 2 
 
606E39001           3.000    EACH    36" CONCRETE A NCHOR REMOVED AND                         453.0000       386.6667       $1,160.00 
                                     REPLACED, AS P ER PLAN 
 
606E40000           1.000    EACH    SPECIAL - 36" CONCRETE ANCHOR                           245.0000       245.0000         $245.00 
 
606E50000      38,994.000    FT      SPECIAL - RESH APING BERM                                  0.7412         0.2275       $8,870.78 
 
606E60002          11.000    EACH    IMPACT ATTENUA TOR, TYPE 1                             4,972.4251     3,575.9091      $39,335.00 
                                     (UNIDIRECTIONA L) 
 
606E60012          76.000    EACH    IMPACT ATTENUA TOR, TYPE 1                             3,687.4034     3,454.1579     $262,516.00 
                                     (BIDIRECTIONAL ) 
 
606E60022          16.000    EACH    IMPACT ATTENUA TOR, TYPE 2                            20,149.5426    17,937.6250     $287,002.00 
                                     (UNIDIRECTIONA L) 
 
606E60028          13.000    EACH    IMPACT ATTENUA TOR, TYPE 2                            16,778.9860    16,333.0769     $212,330.00 
                                     (BIDIRECTIONAL ) 
 
606E60029           3.000    EACH    IMPACT ATTENUA TOR, TYPE 2                            17,778.5714    16,166.6667      $48,500.00 
                                     (BIDIRECTIONAL ), AS PER PLAN 
 
606E60032           1.000    EACH    IMPACT ATTENUA TOR, TYPE 3                            21,450.0000    21,450.0000      $21,450.00 
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606E60033           2.000    EACH    IMPACT ATTENUA TOR, TYPE 3, AS PER PLAN               23,325.0000    23,500.0000      $47,000.00 
 
606E60040           1.000    EACH    IMPACT ATTENUA TOR, TYPE 3 UNIDIRECTIONAL             20,650.0000    19,550.0000      $19,550.00 
 
606E60050           1.000    EACH    IMPACT ATTENUA TOR, TYPE 3                            31,200.3025    32,930.0000      $32,930.00 
                                     (BIDIRECTIONAL ) 
 
606E60060          10.000    EACH    IMPACT ATTENUA TOR REBUILT, TYPE 1                     1,850.0000     1,850.0000      $18,500.00 
                                     (UNIDIRECTIONA L), AS PER PLAN 
 
606E60070          15.000    EACH    IMPACT ATTENUA TOR REBUILT, TYPE 1                     1,875.0000     1,875.0000      $28,125.00 
                                     (BIDIRECTIONAL ), AS PER P LAN 
 
606E61000         692.000    EACH    IMPACT ATTENUA TOR, MISC.:                               733.7939       664.1243     $459,574.00 
 
606E70000           5.000    EACH    THRIE BEAM BUL LNOSE                                   3,455.3245     3,474.0000      $17,370.00 
 
606E71000         250.000    FT      THRIE BEAM GUA RDRAIL                                     26.4100        30.7200       $7,680.00 
 
606E98000      93,850.500    FT      GUARDRAIL, MIS C.:                                        11.6887        12.3985   $1,163,602.00 
 
606E98100      16,241.000    EACH    GUARDRAIL, MIS C.:                                       104.0665        99.7272   $1,619,669.00 
 
606E99000          35.000    LS      SPECIAL - GUAR DRAIL                                  26,132.9821    22,329.2286     $781,523.00 
 
606E99200       1,737.000    EACH    ANCHOR ASSEMBL Y, MISC.:                                 164.2755       149.1019     $258,990.00 
 
607E15000      48,781.000    FT      FENCE, TYPE 47                                            11.9874         9.3227     $454,772.78 
 
607E15001         434.000    FT      FENCE, TYPE 47 , AS PER PLAN                              14.2525        19.8100       $8,597.54 
 
607E15100       1,194.000    FT      FENCE, TYPE 47 RA                                         15.1567        14.6453      $17,486.50 
 
607E16000       5,015.000    FT      FENCE REBUILT,  TYPE 47                                    5.9411         5.4088      $27,125.00 
 
607E20000      10,099.000    FT      FENCE, TYPE CL                                            18.8548        18.2648     $184,456.50 
 
607E20001       2,424.000    FT      FENCE, TYPE CL , AS PER PLAN                              14.3221        15.7245      $38,116.08 
 
607E20100       1,540.000    FT      FENCE, TYPE CL , MISC.:                                   24.0880        23.7117      $36,516.00 
 
607E22000       3,623.000    FT      FENCE REBUILT,  TYPE CL                                   14.6648        14.0580      $50,932.20 
 
607E22001         572.000    FT      FENCE REBUILT,  TYPE CL, AS PER PLAN                      33.5236        28.5804      $16,348.00 
 
607E23000      60,464.000    FT      FENCE, TYPE CL T                                          13.2863        13.7483     $831,279.60 
 
607E23001         303.000    FT      FENCE, TYPE CL T, AS PER PLAN                             24.6500        25.8000       $7,817.40 
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607E23004       2,000.000    FT      FENCE REBUILT,  TYPE CLT                                  14.2000        13.4000      $26,800.00 
 
607E23100         170.000    FT      FENCE REBUILT                                            26.1724        18.4000       $3,128.00 
 
607E30000         995.000    FT      FENCE, SNOW                                               6.6667         5.0000       $4,975.00 
 
607E30001       1,100.000    FT      FENCE, SNOW, A S PER PLAN                                  4.3560         6.0000       $6,600.00 
 
607E35000         722.000    FT      FENCE REMOVED AND REBUILT                                31.2222        17.1175      $12,358.87 
 
607E35001         842.000    FT      FENCE REMOVED AND REBUILT, AS PER PLAN                   10.2947        11.5523       $9,727.00 
 
607E39900       5,617.000    FT      SPECIAL - VAND AL PROTECTION FENCE, 6'                    63.5410        63.9087     $358,975.35 
                                     STRAIGHT, COAT ED FABRIC 
 
607E39901       2,721.000    FT      VANDAL PROTECT ION FENCE, 6' STRAIGHT,                   101.3116        95.8606     $260,836.60 
                                     COATED FABRIC,  AS PER PLAN 
 
607E39910         108.000    FT      SPECIAL - VAND AL PROTECTION FENCE, 8'                    95.4400        91.6000       $9,892.80 
                                     STRAIGHT, COAT ED FABRIC 
 
607E39911       2,084.000    FT      VANDAL PROTECT ION FENCE, 8' STRAIGHT,                    98.9170       100.2907     $209,005.80 
                                     COATED FABRIC,  AS PER PLAN 
 
607E39920         351.000    FT      SPECIAL - VAND AL PROTECTION FENCE, 10'                  281.6000       281.6000      $98,841.60 
                                     CURVED, COATED  FABRIC 
 
607E39930       1,448.000    FT      SPECIAL - VAND AL PROTECTION FENCE, 12'                  111.5927       109.9926     $159,269.30 
                                     CURVED, COATED  FABRIC 
 
607E40000         238.000    FT      SPECIAL - VAND AL PROTECTION FENCE                       494.6600       530.0000     $126,140.00 
 
607E40500           3.000    EACH    GATE, TYPE 47                                           941.7805       706.3333       $2,119.00 
 
607E50900           4.000    EACH    GATE, TYPE CL                                         2,410.0000     2,245.0000       $8,980.00 
 
607E50901           6.000    EACH    GATE, TYPE CL,  AS PER PLAN                            1,522.8810     2,046.9167      $12,281.50 
 
607E61100           2.000    EACH    GATE REBUILT, TYPE CL                                   460.0000       520.0000       $1,040.00 
 
607E70000      63,714.000    FT      FENCELINE SEED ING AND MULCHING                            0.7117         0.3533      $22,510.35 
 
607E98000      50,688.500    FT      FENCE, MISC.:                                            15.8985        15.7590     $798,799.12 
 
607E98100         426.000    EACH    FENCE, MISC.:                                           141.3467       109.3542      $46,584.88 
 
607E98200           3.000    LS      FENCE, MISC.:                                        13,068.9120    13,013.9833      $39,041.95 
 
608E10000     827,315.400    SF      4" CONCRETE WA LK                                          5.5072         5.1547   $4,264,589.91 
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608E10001     271,908.000    SF      4" CONCRETE WA LK, AS PER PLAN                             5.6530         5.1240   $1,393,248.39 
 
608E11001         210.000    SF      4-1/2" CONCRET E WALK, AS PER PLAN                        13.3333         6.0000       $1,260.00 
 
608E12000      18,101.000    SF      5" CONCRETE WA LK                                          7.7450         6.8964     $124,831.20 
 
608E12001       4,795.000    SF      5" CONCRETE WA LK, AS PER PLAN                            13.4695         9.2941      $44,565.00 
 
608E13000      22,483.000    SF      6" CONCRETE WA LK                                          6.7794         6.5944     $148,261.23 
 
608E13001      67,820.000    SF      6" CONCRETE WA LK, AS PER PLAN                             6.8514         6.6774     $452,862.80 
 
608E13021         286.000    SF      7" CONCRETE WA LK, AS PER PLAN                            25.5000        21.0000       $6,006.00 
 
608E15000       5,036.000    SF      8" CONCRETE WA LK                                          7.2759         8.1978      $41,284.00 
 
608E15001      53,169.000    SF      8" CONCRETE WA LK, AS PER PLAN                             8.8865         8.0161     $426,207.35 
 
608E20000         200.000    SF      2" ASPHALT CON CRETE WALK                                  3.5000         2.1000         $420.00 
 
608E20011       6,431.000    SF      3" ASPHALT CON CRETE WALK, AS PER PLAN                     6.9664         3.8900      $25,016.59 
 
608E21000       1,840.000    SF      4" ASPHALT CON CRETE WALK                                  6.8167         4.3100       $7,930.40 
 
608E21201       3,596.000    SF      TEMPORARY ASPH ALT CONCRETE WALK, AS PER                   4.4857         3.0684      $11,034.00 
                                     PLAN 
 
608E30000       1,513.000    SF      AGGREGATE WALK                                             3.7500         4.2500       $6,430.25 
 
608E40000         183.000    FT      CONCRETE STEPS , TYPE A                                  145.0320       142.2568      $26,033.00 
 
608E40001           8.000    FT      CONCRETE STEPS , TYPE A, AS PER PLAN                   1,319.7467       500.0000       $4,000.00 
 
608E41000         269.500    FT      CONCRETE STEPS , TYPE B                                  165.3376       177.5436      $47,848.00 
 
608E41001           8.000    FT      CONCRETE STEPS , TYPE B, AS PER PLAN                     190.5000       300.0000       $2,400.00 
 
608E42000          61.000    FT      CONCRETE STEPS , MISC.:                                   94.5625        90.0000       $5,490.00 
 
608E49000          34.000    EACH    CURB RAMP                                               582.3784       616.1765      $20,950.00 
 
608E49001         603.000    EACH    CURB RAMP, AS PER PLAN                                  362.4599       293.6235     $177,055.00 
 
608E52000      67,891.000    SF      CURB RAMP                                                14.6006        13.5939     $922,903.32 
 
608E52001      68,457.000    SF      CURB RAMP, AS PER PLAN                                   15.1371        13.3399     $913,211.60 
 
608E52002       9,888.000    SF      CURB RAMP                                                14.0144        10.4250     $103,082.85 
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608E52003      19,230.000    SF      CURB RAMP, AS PER PLAN                                   12.1076         9.9380     $191,107.80 
 
608E52010      16,127.000    SF      CURB RAMP, TYP E A                                        14.6661        13.6217     $219,676.58 
 
608E52011         598.000    SF      CURB RAMP, TYP E A1, AS PER PLAN                          13.9763        10.3052       $6,162.50 
 
608E52020      20,049.000    SF      CURB RAMP, TYP E A2                                       14.3261        12.6880     $254,382.52 
 
608E52021       2,783.000    SF      CURB RAMP, TYP E A2, AS PER PLAN                          15.7712        13.8556      $38,560.25 
 
608E52030       3,450.000    SF      CURB RAMP, TYP E B1                                       16.3885        13.1823      $45,478.93 
 
608E52031       1,190.000    SF      CURB RAMP, TYP E B1, AS PER PLAN                          14.1270        10.1455      $12,073.15 
 
608E52040       8,289.000    SF      CURB RAMP, TYP E D                                        14.3952        13.3965     $111,043.74 
 
608E52041       2,170.000    SF      CURB RAMP, TYP E D, AS PER PLAN                           15.6825        16.8646      $36,596.10 
 
608E52044       3,753.000    SF      CURB RAMP, TYP E B3                                       16.8117        14.6123      $54,839.79 
 
608E52045       2,787.000    SF      CURB RAMP, TYP E B3, AS PER PLAN                          14.8257        12.1407      $33,836.25 
 
608E52050       1,732.000    SF      CURB RAMP, TYP E E                                        15.6082        14.3643      $24,879.00 
 
608E52051         274.000    SF      CURB RAMP, TYP E E, AS PER PLAN                           13.1965        11.7770       $3,226.90 
 
608E52060       3,741.000    SF      CURB RAMP, TYP E C2                                       14.5061        12.4365      $46,524.93 
 
608E52061       1,626.000    SF      CURB RAMP, TYP E C2, AS PER PLAN                          14.0951        11.1939      $18,201.25 
 
608E52070       4,780.000    SF      CURB RAMP, TYP E D                                        10.0765         9.5126      $45,470.15 
 
608E52110          28.000    EACH    CURB RAMP, TYP E A1                                    1,043.0526       525.2500      $14,707.00 
 
608E52111           9.000    EACH    CURB RAMP, TYP E A1, AS PER PLAN                         770.0000       260.0000       $2,340.00 
 
608E52120           6.000    EACH    CURB RAMP, TYP E A2                                      831.1667       639.0000       $3,834.00 
 
608E52121           8.000    EACH    CURB RAMP, TYP E A2, AS PER PLAN                         770.0000       260.0000       $2,080.00 
 
608E52130           5.000    EACH    CURB RAMP, TYP E B1                                    1,229.7857       283.4000       $1,417.00 
 
608E52140          10.000    EACH    CURB RAMP, TYP E B2                                    1,022.3636       360.2000       $3,602.00 
 
608E52144          17.000    EACH    CURB RAMP, TYP E B3                                    1,118.0408       343.1765       $5,834.00 
 
608E52150           1.000    EACH    CURB RAMP, TYP E C1                                      703.3333     1,200.0000       $1,200.00 
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608E53000          25.000    EACH    TRUNCATED DOME S                                         309.8120       256.0688       $6,401.72 
 
608E53001         231.000    EACH    TRUNCATED DOME S, AS PER PLAN                            515.0080       443.8095     $102,520.00 
 
608E53010         426.000    SF      DETECTABLE WAR NING                                       31.7069        27.9906      $11,924.00 
 
608E53011         431.000    SF      DETECTABLE WAR NING, AS PER PLAN                          43.5215        30.7796      $13,266.00 
 
608E53020       6,445.000    SF      DETECTABLE WAR NING                                       39.1243        40.7942     $262,918.50 
 
608E53021         268.000    SF      DETECTABLE WAR NING, AS PER PLAN                          44.1159        45.4925      $12,192.00 
 
608E97200         427.000    EACH    CURB RAMP, MIS C.:                                       244.6013       131.9555      $56,345.00 
 
608E98000      91,858.000    SF      WALKWAY, MISC. :                                          17.2444        16.5957   $1,524,450.12 
 
608E98200         454.000    EACH    WALKWAY, MISC. :                                         432.7582       297.0633     $134,866.72 
 
609E10000         641.000    FT      ASPHALT CONCRE TE CURB, TYPE 1                            35.4934        33.8066      $21,670.00 
 
609E12000     130,940.000    FT      COMBINATION CU RB AND GUTTER, TYPE 2                      19.4355        19.0705   $2,497,096.93 
 
609E12001      31,534.000    FT      COMBINATION CU RB AND GUTTER, TYPE 2, AS                  23.4494        20.5482     $647,966.72 
                                     PER PLAN 
 
609E14000       3,452.000    FT      CURB, TYPE 2-A                                            17.1164         9.7220      $33,560.20 
 
609E14001       1,355.000    FT      CURB, TYPE 2-A , AS PER PLAN                              23.6425        20.3576      $27,584.50 
 
609E16000       4,293.000    FT      CURB, TYPE 2-B                                             9.6341        10.0249      $43,037.08 
 
609E18000       7,344.000    FT      COMBINATION CU RB AND GUTTER, TYPE 3                      23.4549        19.9722     $146,676.00 
 
609E18001       1,713.000    FT      COMBINATION CU RB AND GUTTER, TYPE 3, AS                  28.9674        36.6385      $62,761.75 
                                     PER PLAN 
 
609E20000          35.000    FT      CURB, TYPE 3-A                                            30.0000        34.0000       $1,190.00 
 
609E22000          14.000    FT      CURB, TYPE 3-B                                            30.2400        27.5200         $385.28 
 
609E23000      10,590.000    FT      COMBINATION CU RB AND GUTTER, TYPE 4                      21.2862        20.5481     $217,604.00 
 
609E23001          92.000    FT      COMBINATION CU RB AND GUTTER, TYPE 4, AS                  46.1988        48.9239       $4,501.00 
                                     PER PLAN 
 
609E24000       1,468.000    FT      CURB, TYPE 4-A                                            26.9624        28.6010      $41,986.22 
 
609E24500         218.000    FT      CURB, TYPE 4-B                                            37.8416        64.8440      $14,136.00 
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609E24510      14,601.000    FT      CURB, TYPE 4-C                                            27.4509        28.4238     $415,015.64 
 
609E24511       4,860.000    FT      CURB, TYPE 4-C , AS PER PLAN                              18.7118        16.1825      $78,647.10 
 
609E26000     157,524.800    FT      CURB, TYPE 6                                             18.6771        16.3349   $2,573,148.09 
 
609E26001     109,611.000    FT      CURB, TYPE 6, AS PER PLAN                                17.6881        18.3280   $2,008,955.86 
 
609E28000       1,611.000    FT      CURB, TYPE 7                                             24.3660        21.7377      $35,019.50 
 
609E30000         292.000    FT      CURB, TYPE 8                                             28.0000        31.0000       $9,052.00 
 
609E50000       2,299.000    SY      4" CONCRETE TR AFFIC ISLAND                               69.4921        76.8753     $176,736.25 
 
609E50001         396.000    SY      4" CONCRETE TR AFFIC ISLAND, AS PER PLAN                  77.9861        65.3295      $25,870.50 
 
609E52000          10.000    CY      4" CONCRETE TR AFFIC ISLAND                              375.0000       170.0000       $1,700.00 
 
609E54000       4,253.000    SY      6" CONCRETE TR AFFIC ISLAND                               47.4846        52.0025     $221,166.48 
 
609E54001         782.000    SY      6" CONCRETE TR AFFIC ISLAND, AS PER PLAN                  90.7189        66.1253      $51,710.00 
 
609E58000         186.000    SY      9" CONCRETE TR AFFIC ISLAND                               72.2000        76.0000      $14,136.00 
 
609E58001         620.000    SY      9" CONCRETE TR AFFIC ISLAND, AS PER PLAN                  75.8662        73.3419      $45,472.00 
 
609E70000       1,705.000    SY      4" CONCRETE ME DIAN                                       46.0334        33.6897      $57,441.00 
 
609E71000         711.000    SF      CONCRETE MEDIA N                                          10.6641         7.9018       $5,618.20 
 
609E71001       3,050.000    SF      CONCRETE MEDIA N, AS PER PLAN                              9.4625         6.0000      $18,300.00 
 
609E72000       4,717.000    SY      CONCRETE MEDIA N                                          62.0429        59.1489     $279,005.50 
 
609E72001         736.000    SY      CONCRETE MEDIA N, AS PER PLAN                             95.5027        86.9552      $63,999.00 
 
609E72101          10.000    CY      CONCRETE MEDIA N, AS PER PLAN                            646.2500       730.0000       $7,300.00 
 
609E96000       1,263.000    SY      MEDIAN, MISC.:                                           123.3333       130.0000     $164,190.00 
 
609E96100       1,006.000    CY      MEDIAN, MISC.:                                           404.4425       360.0000     $362,160.00 
 
609E98000      17,988.000    FT      CURB, MISC.:                                             43.7801        42.1268     $757,776.00 
 
609E98100          67.000    EACH    CURB, MISC.:                                          1,492.3551     1,404.6269      $94,110.00 
 
610E13001      10,985.000    SF      CELLULAR RETAI NING WALL (CONCRETE), AS                   42.9666        36.4024     $399,880.00 
                                     PER PLAN 
 



Summary of Contracts Awarded for Calendar Year 2015 by Item 
 
  Item           Quantity    U/M        Item Description                                    Avg Unit      Avg Unit        Total Amt 
 Number                                                                                    Price Bid     Price Awded       Awarded 
 

102 | P a g e  

610E13200         865.000    SF      CELLULAR RETAI NING WALL                                  49.3333        45.0000      $38,925.00 
 
610E13201         380.000    SF      CELLULAR RETAI NING WALL, AS PER PLAN                     48.6667        46.0000      $17,480.00 
 
610E50000          59.000    EACH    SPECIAL - RETA INING WALL, MISC.:                      2,524.3523     3,297.4576     $194,550.00 
 
610E50010      18,641.000    SF      SPECIAL - RETA INING WALL, MISC.:                         31.5448        33.8877     $631,700.00 
 
610E50020       1,664.000    FT      SPECIAL - RETA INING WALL, MISC.:                        110.2469        83.7794     $139,409.00 
 
610E50030       3,360.000    SY      SPECIAL - RETA INING WALL, MISC.:                         92.0045        57.0536     $191,700.00 
 
610E60000           7.000    LS      SPECIAL - RETA INING WALL, MISC.:                     87,396.5340    53,722.8571     $376,060.00 
 
611E00100       1,530.000    FT      4" CONDUIT, TY PE B                                       22.1403        22.5896      $34,562.10 
 
611E00101         125.000    FT      4" CONDUIT, TY PE B, AS PER PLAN                          38.8793        37.4000       $4,675.00 
 
611E00200       1,318.000    FT      4" CONDUIT, TY PE C                                       21.2352        18.8786      $24,882.00 
 
611E00201         577.000    FT      4" CONDUIT, TY PE C, AS PER PLAN                          21.6546        24.6967      $14,250.00 
 
611E00400      10,335.000    FT      4" CONDUIT, TY PE E                                        9.4390        10.5763     $109,305.80 
 
611E00401         600.000    FT      4" CONDUIT, TY PE E, AS PER PLAN                          11.8318         4.6333       $2,780.00 
 
611E00406       2,913.000    FT      4" CONDUIT, TY PE F                                       15.8668        16.3420      $47,604.21 
 
611E00407         400.000    FT      4" CONDUIT, TY PE F, AS PER PLAN                          11.5000        14.0000       $5,600.00 
 
611E00410       6,173.000    FT      4" CONDUIT, TY PE F FOR UNDERDRAIN OUTLET                 17.4255        15.9030      $98,169.40 
 
611E00411         137.000    FT      4" CONDUIT, TY PE F FOR UNDERDRAIN                        15.3832         9.3400       $1,279.58 
                                     OUTLET, AS PER  PLAN 
 
611E00510      33,361.000    FT      6" CONDUIT, TY PE F FOR UNDERDRAIN                        19.6387        16.6704     $556,140.35 
                                     OUTLETS 
 
611E00511       4,798.000    FT      6" CONDUIT, TY PE F FOR UNDERDRAIN                        16.2815        12.2061      $58,564.70 
                                     OUTLETS, AS PE R PLAN 
 
611E00900      12,370.000    FT      6" CONDUIT, TY PE B                                       50.1153        29.3482     $363,036.90 
 
611E00901         321.000    FT      6" CONDUIT, TY PE B, AS PER PLAN                          80.4999        46.7290      $15,000.00 
 
611E01100       5,104.000    FT      6" CONDUIT, TY PE C                                       21.7687        19.8059     $101,089.22 
 
611E01101         225.000    FT      6" CONDUIT, TY PE C, AS PER PLAN                          23.8815        19.4444       $4,375.00 
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611E01400       5,325.000    FT      6" CONDUIT, TY PE E                                       13.2170        11.1504      $59,375.68 
 
611E01401       5,274.000    FT      6" CONDUIT, TY PE E, AS PER PLAN                           5.1499         5.6784      $29,948.00 
 
611E01500      12,383.000    FT      6" CONDUIT, TY PE F                                       17.3780        15.9247     $197,195.01 
 
611E01501         150.000    FT      6" CONDUIT, TY PE F, AS PER PLAN                          22.9907        18.2667       $2,740.00 
 
611E01800       4,062.000    FT      8" CONDUIT, TY PE B                                       84.0876        56.5155     $229,566.00 
 
611E01801         472.000    FT      8" CONDUIT, TY PE B, AS PER PLAN                          77.7730        92.1441      $43,492.00 
 
611E01900         702.000    FT      8" CONDUIT, TY PE B, DUCTILE IRON PIPE                   118.2198        89.5114      $62,837.00 
                                     ANSI CLASS 52,  PUSH-ON JOINTS AND FITTINGS 
 
611E02000       2,160.000    FT      8" CONDUIT, TY PE C                                       42.8627        37.4750      $80,945.95 
 
611E02001          26.000    FT      8" CONDUIT, TY PE C, AS PER PLAN                          67.8348        85.0000       $2,210.00 
 
611E02400          41.000    FT      8" CONDUIT, TY PE D                                       58.3900        73.7000       $3,021.70 
 
611E02500         971.000    FT      8" CONDUIT, TY PE E                                       16.5557        14.5260      $14,104.72 
 
611E02600         894.000    FT      8" CONDUIT, TY PE F                                       16.7334        17.0081      $15,205.20 
 
611E02601          10.000    FT      8" CONDUIT, TY PE F, AS PER PLAN                          29.9657         3.0000          $30.00 
 
611E03100         222.000    FT      10" CONDUIT, T YPE B                                     136.3360       121.2815      $26,924.50 
 
611E03300         408.000    FT      10" CONDUIT, T YPE C                                      34.6724        24.3982       $9,954.45 
 
611E03301          80.000    FT      10" CONDUIT, T YPE C, AS PER PLAN                        224.5700       125.3700      $10,029.60 
 
611E03600         101.000    FT      10" CONDUIT, T YPE E                                      28.4841        14.5298       $1,467.51 
 
611E03601          20.000    FT      10" CONDUIT, T YPE E, AS PER PLAN                         31.9250        24.0000         $480.00 
 
611E03700          95.000    FT      10" CONDUIT, T YPE F                                      20.0411        18.8421       $1,790.00 
 
611E04200         331.000    FT      12" CONDUIT, T YPE A                                      62.8687        50.2606      $16,636.25 
 
611E04400      39,989.000    FT      12" CONDUIT, T YPE B                                      75.5065        72.2255   $2,888,223.70 
 
611E04401      12,375.000    FT      12" CONDUIT, T YPE B, AS PER PLAN                        113.9156       113.7706   $1,407,911.00 
 
611E04410          96.000    FT      12" CONDUIT, T YPE B, DUCTILE IRON PIPE                  103.9775        82.0000       $7,872.00 
                                     ANSI CLASS 53,  PUSH-O N JOINTS AND FITTINGS 
 
611E04600      23,064.000    FT      12" CONDUIT, T YPE C                                      55.6176        53.1968   $1,226,931.47 
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611E04601       6,426.000    FT      12" CONDUIT, T YPE C, AS PER PLAN                         70.5971        79.9826     $513,968.00 
 
611E04900       4,199.000    FT      12" CONDUIT, T YPE D                                      51.1284        45.3665     $190,493.74 
 
611E05100         674.000    FT      12" CONDUIT, T YPE E                                      37.4457        25.5546      $17,223.80 
 
611E05200       1,632.000    FT      12" CONDUIT, T YPE F                                      58.8325        53.9848      $88,103.25 
 
611E05201          81.000    FT      12" CONDUIT, T YPE F, AS PER PLAN                         84.2225        90.0000       $7,290.00 
 
611E05700       1,280.000    FT      15" CONDUIT, T YPE A                                      96.8837        81.8433     $104,759.36 
 
611E05701          55.000    FT      15" CONDUIT, T YPE A, AS PER PLAN                         97.9250       100.0000       $5,500.00 
 
611E05900      26,589.000    FT      15" CONDUIT, T YPE B                                      77.5451        75.9624   $2,019,764.56 
 
611E05901       4,180.000    FT      15" CONDUIT, T YPE B, AS PER PLAN                        103.0514       105.9122     $442,713.00 
 
611E06100      15,978.000    FT      15" CONDUIT, T YPE C                                      59.6492        58.3780     $932,763.19 
 
611E06101       3,968.000    FT      15" CONDUIT, T YPE C, AS PER PLAN                         72.1214        70.2311     $278,677.00 
 
611E06400       1,708.000    FT      15" CONDUIT, T YPE D                                      59.3220        66.1638     $113,007.73 
 
611E06600         140.000    FT      15" CONDUIT, T YPE E                                      51.0443        46.3731       $6,492.24 
 
611E06700       2,047.000    FT      15" CONDUIT, T YPE F                                      75.3546        78.8095     $161,323.00 
 
611E07200         575.000    FT      18" CONDUIT, T YPE A                                     102.5231        98.0139      $56,358.00 
 
611E07400      17,245.000    FT      18" CONDUIT, T YPE B                                      90.3004        81.7623   $1,409,991.20 
 
611E07401       1,015.000    FT      18" CONDUIT, T YPE B, AS PER PLAN                        134.5117       141.5438     $143,667.00 
 
611E07600      10,462.000    FT      18" CONDUIT, T YPE C                                      66.0811        59.4280     $621,735.28 
 
611E07601       1,063.000    FT      18" CONDUIT, T YPE C, AS PER PLAN                         87.5245        82.3180      $87,504.00 
 
611E07900         558.000    FT      18" CONDUIT, T YPE D                                      70.9696        65.5884      $36,598.35 
 
611E08100         130.000    FT      18" CONDUIT, T YPE E                                      52.1194        32.9046       $4,277.60 
 
611E08200         190.000    FT      18" CONDUIT, T YPE F                                      58.6352        57.6316      $10,950.00 
 
611E08700         210.000    FT      21" CONDUIT, T YPE A                                     100.2097       126.1810      $26,498.00 
 
611E08900       5,033.000    FT      21" CONDUIT, T YPE B                                     107.8893       117.3915     $590,831.24 
 



Summary of Contracts Awarded for Calendar Year 2015 by Item 
 
  Item           Quantity    U/M        Item Description                                    Avg Unit      Avg Unit        Total Amt 
 Number                                                                                    Price Bid     Price Awded       Awarded 
 

105 | P a g e  

611E08901         300.000    FT      21" CONDUIT, T YPE B, AS PER PLAN                        178.3859       236.1267      $70,838.00 
 
611E09100       7,923.000    FT      21" CONDUIT, T YPE C                                      76.4421        67.8292     $537,410.46 
 
611E09101         893.000    FT      21" CONDUIT, T YPE C, AS PER PLAN                        105.4275        95.6898      $85,451.00 
 
611E09400          89.000    FT      21" CONDUIT, T YPE D                                      66.2395        53.0894       $4,724.96 
 
611E10200       2,444.000    FT      24" CONDUIT, T YPE A                                     119.1808       132.2021     $323,102.00 
 
611E10201          80.000    FT      24" CONDUIT, T YPE A, AS PER PLAN                        118.2921       136.0750      $10,886.00 
 
611E10400       8,887.000    FT      24" CONDUIT, T YPE B                                     113.6012       106.6202     $947,533.94 
 
611E10401       1,481.000    FT      24" CONDUIT, T YPE B, AS PER PLAN                        155.4283       163.6813     $242,412.00 
 
611E10600      10,909.000    FT      24" CONDUIT, T YPE C                                      84.5923        75.1012     $819,279.01 
 
611E10601       1,250.000    FT      24" CONDUIT, T YPE C, AS PER PLAN                        113.6418       113.1936     $141,492.00 
 
611E10900         308.000    FT      24" CONDUIT, T YPE D                                      77.2669        78.5745      $24,200.94 
 
611E11100         100.000    FT      24" CONDUIT, T YPE E                                     119.1933       210.0000      $21,000.00 
 
611E11200         113.000    FT      24" CONDUIT, T YPE F                                     112.2671       104.6372      $11,824.00 
 
611E11700          85.000    FT      27" CONDUIT, T YPE A                                     119.3333       113.0000       $9,605.00 
 
611E11900       1,890.000    FT      27" CONDUIT, T YPE B                                     115.7793       105.6497     $199,678.00 
 
611E11901         184.000    FT      27" CONDUIT, T YPE B, AS PER PLAN                        140.5404       123.6957      $22,760.00 
 
611E12100       2,584.000    FT      27" CONDUIT, T YPE C                                      91.5970        75.5441     $195,206.00 
 
611E12101       1,009.000    FT      27" CONDUIT, T YPE C, AS PER PLAN                        130.7850       125.0000     $126,125.00 
 
611E12700         111.000    FT      27" CONDUIT, T YPE F                                      71.6400        60.0000       $6,660.00 
 
611E12701          63.000    FT      27" CONDUIT, T YPE F, AS PER PLAN                        147.3575       135.0000       $8,505.00 
 
611E13200         955.000    FT      30" CONDUIT, T YPE A                                     183.1539       133.7131     $127,696.00 
 
611E13400       5,021.000    FT      30" CONDUIT, T YPE B                                     138.6131       109.6431     $550,518.00 
 
611E13401         256.000    FT      30" CONDUIT, T YPE B, AS PER PLAN                        123.7500        80.0000      $20,480.00 
 
611E13600       4,090.000    FT      30" CONDUIT, T YPE C                                     115.5252       102.7693     $420,326.40 
 
611E13601         171.000    FT      30" CONDUIT, T YPE C, AS PER PLAN                        128.7575       127.0000      $21,717.00 



Summary of Contracts Awarded for Calendar Year 2015 by Item 
 
  Item           Quantity    U/M        Item Description                                    Avg Unit      Avg Unit        Total Amt 
 Number                                                                                    Price Bid     Price Awded       Awarded 
 

106 | P a g e  

 
611E13900          26.000    FT      30" CONDUIT, T YPE D                                     110.4375        81.7500       $2,125.50 
 
611E16200       1,650.000    FT      36" CONDUIT, T YPE A                                     170.8015       194.5114     $320,943.80 
 
611E16400       3,754.000    FT      36" CONDUIT, T YPE B                                     151.3306       163.5487     $613,961.65 
 
611E16401         177.000    FT      36" CONDUIT, T YPE B, AS PER PLAN                        180.2502       183.9322      $32,556.00 
 
611E16600       4,402.000    FT      36" CONDUIT, T YPE C                                     117.0138       108.7299     $478,629.00 
 
611E16601         174.000    FT      36" CONDUIT, T YPE C, AS PER PLAN                        166.9824       150.0000      $26,100.00 
 
611E16900         114.000    FT      36" CONDUIT, T YPE D                                     132.5774       145.2006      $16,552.87 
 
611E19200         313.000    FT      42" CONDUIT, T YPE A                                     312.5721       329.5144     $103,138.00 
 
611E19400       3,903.000    FT      42" CONDUIT, T YPE B                                     193.5174       208.4845     $813,715.00 
 
611E19401          42.000    FT      42" CONDUIT, T YPE B, AS PER PLAN                        187.9900       175.0000       $7,350.00 
 
611E19600       1,163.000    FT      42" CONDUIT, T YPE C                                     164.6034       116.2029     $135,144.01 
 
611E19601         784.000    FT      42" CONDUIT, T YPE C, AS PER PLAN                        181.9644       170.3571     $133,560.00 
 
611E19904          71.000    FT      42" CONDUIT, T YPE F                                     159.5800       168.7400      $11,980.54 
 
611E20700         833.000    FT      48" CONDUIT, T YPE A                                     233.9552       192.5466     $160,391.32 
 
611E20900       1,355.000    FT      48" CONDUIT, T YPE B                                     196.2358       173.2251     $234,720.00 
 
611E20901         195.000    FT      48" CONDUIT, T YPE B, AS PER PLAN                      1,160.4475       958.5200     $186,911.40 
 
611E21100       2,952.000    FT      48" CONDUIT, T YPE C                                     160.3048       124.8845     $368,659.08 
 
611E21400          72.000    FT      48" CONDUIT, T YPE D                                     175.2555       215.7167      $15,531.60 
 
611E22200         694.000    FT      54" CONDUIT, T YPE A                                     445.5594       394.0339     $273,459.56 
 
611E22400         678.000    FT      54" CONDUIT, T YPE B                                     245.2472       312.0280     $211,555.00 
 
611E22600          93.000    FT      54" CONDUIT, T YPE C                                     201.4695       197.4731      $18,365.00 
 
611E22900          33.000    FT      54" CONDUIT, T YPE D                                     288.6175       317.2000      $10,467.60 
 
611E23600         865.000    FT      60" CONDUIT, T YPE A                                     386.9866       401.3465     $347,164.74 
 
611E23800         526.000    FT      60" CONDUIT, T YPE B                                     223.6901       252.6977     $132,919.00 
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611E23801         347.000    FT      60" CONDUIT, T YPE B, AS PER PLAN                      1,165.0000       910.0000     $315,770.00 
 
611E24000         502.000    FT      60" CONDUIT, T YPE C                                     200.4706       196.2072      $98,496.02 
 
611E25000         241.000    FT      66" CONDUIT, T YPE A                                     514.4449       349.8727      $84,319.32 
 
611E26000         454.000    FT      72" CONDUIT, T YPE A                                     503.8904       438.6172     $199,132.22 
 
611E26001         168.000    FT      72" CONDUIT, T YPE A, AS PER PLAN                        402.3060       354.4938      $59,554.96 
 
611E27000         104.000    FT      78" CONDUIT, T YPE A                                     364.4100       217.4400      $22,613.76 
 
611E28000         380.000    FT      84" CONDUIT, T YPE A                                     699.5944       534.6280     $203,158.64 
 
611E29000         700.000    FT      90" CONDUIT, T YPE A                                     455.5025       425.0000     $297,500.00 
 
611E30000         168.000    FT      96" CONDUIT, T YPE A                                     581.4000       505.2381      $84,880.00 
 
611E42900         120.000    FT      204" CONDUIT, TYPE A                                  2,128.2383       935.5500     $112,266.00 
 
611E52502         356.000    FT      24" X 38" COND UIT, TYPE B, 706.04                       176.3723       185.1460      $65,911.97 
 
611E52504          51.000    FT      24" X 38" COND UIT, TYPE C, 706.04                       218.5275       222.1100      $11,327.61 
 
611E52506          28.000    FT      24" X 38" COND UIT, TYPE D, 706.04                       202.7825       275.3100       $7,708.68 
 
611E52700         110.000    FT      29" X 45" COND UIT, TYPE A, 706.04                       279.1140       275.0000      $30,250.00 
 
611E52702          99.000    FT      29" X 45" COND UIT, TYPE B, 706.04                       304.2560       275.0000      $27,225.00 
 
611E52900         707.000    FT      34" X 53" COND UIT, TYPE A, 706.04                       342.6576       316.7822     $223,965.00 
 
611E53000         296.000    FT      38" X 60" COND UIT, TYPE A, 706.04                       426.0981       378.5949     $112,064.10 
 
611E53002         340.000    FT      38" X 60" COND UIT, TYPE B, 706.04                       423.4345       309.6971     $105,297.00 
 
611E53004         107.000    FT      38" X 60" COND UIT, TYPE C, 706.04                       333.5000       280.0000      $29,960.00 
 
611E53100          76.000    FT      43" X 68" COND UIT, TYPE A, 706.04                       388.8983       292.6316      $22,240.00 
 
611E53200         163.000    FT      48" X 76" COND UIT, TYPE A, 706.04                       485.2666       449.8160      $73,320.00 
 
611E53214          36.000    FT      48" X 76" COND UIT, TYPE D, 706.04                       402.1425       416.0500      $14,977.80 
 
611E53400         299.000    FT      58" X 91" COND UIT, TYPE A, 706.04                       487.4607       488.5284     $146,070.00 
 
611E53404          24.000    FT      58" X 91" COND UIT, TYPE C, 706.04                       457.5000       375.0000       $9,000.00 
 
611E53500         104.000    FT      63" X 98" COND UIT, TYPE A, 706.04                       520.9933       395.0600      $41,086.24 
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611E53600         300.000    FT      68" X 106" CON DUIT, TYPE A, 706.04                      999.9300       850.0000     $255,000.00 
 
611E53700         113.000    FT      72" X 113" CON DUIT, TYPE A, 706.04                    1,291.0000       923.0000     $104,299.00 
 
611E58700         108.000    FT      73" X 55" COND UIT, TYPE A                               308.6000       250.0000      $27,000.00 
 
611E70000         169.000    FT      CONDUIT, TYPE A, PRECAST REINFORCED                   1,694.8888     1,695.7515     $286,582.00 
                                     CONCRETE THREE  SIDED FL AT TOPPED CULVERT 
 
611E70001         155.000    FT      CONDUIT, TYPE A, PRECAST REINFORCED                   3,339.0622     3,113.2258     $482,550.00 
                                     CONCRETE THREE  SIDED FL AT TOPPED CULVERT, AS PER PLAN 
 
611E71000          44.000    FT      CONDUIT, TYPE A, PRECAST REINFORCED                   2,478.8929     1,900.0000      $83,600.00 
                                     CONCRETE ARCH SECTIONS 
 
611E71001         695.583    FT      CONDUIT, TYPE A, PRECAST REINFORCED                   2,079.7675     2,028.3431   $1,410,880.99 
                                     CONCRETE ARCH SECTIONS, AS PER PLAN 
 
611E72500          18.000    FT      TYPE A, PRECAS T REINFORCED CONCRETE                   1,407.4300       700.0000      $12,600.00 
                                     ROUND SECTIONS  
 
611E92900           6.000    FT      4' X 2' CONDUI T, TYPE A, 706.05                       1,100.0000     1,100.0000       $6,600.00 
 
611E92905          79.500    FT      4' X 4' CONDUI T, TYPE A, 706.05, AS PER                 474.5000       474.5000      $37,722.75 
                                     PLAN 
 
611E93001          28.000    FT      5' X 3' CONDUI T, TYPE A, 706.05, AS PER               1,015.7500     1,030.0000      $28,840.00 
                                     PLAN 
 
611E93011          26.000    FT      5' X 4' CONDUI T, TYPE A, 706.05, AS PER               1,104.0000     1,100.0000      $28,600.00 
                                     PLAN 
 
611E93500         119.000    FT      6' X 3' CONDUI T, TYPE A, 706.05                         509.7467       530.7300      $63,156.87 
 
611E94700          60.000    FT      6' X 4' CONDUI T, TYPE A, 706.05                         603.4767       545.2100      $32,712.60 
 
611E94701         164.000    FT      6' X 4' CONDUI T, TYPE A, 706.05, AS PER                 746.8475       704.2634     $115,499.20 
                                     PLAN 
 
611E94711          72.000    FT      6' X 5' CONDUI T, TYPE A, 706.05, AS PER                 662.5000       500.0000      $36,000.00 
                                     PLAN 
 
611E94800         741.000    FT      8' X 4' CONDUI T, TYPE A, 706.05                         639.9235       686.7179     $508,857.94 
 
611E94801         144.000    FT      8' X 4' CONDUI T, TYPE A, 706.05, AS PER                 718.3333       805.0000     $115,920.00 
                                     PLAN 
 
611E94900         615.000    FT      8' X 5' CONDUI T, TYPE A, 706.05                         637.1771       607.5154     $373,622.00 
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611E94901         142.000    FT      8' X 5' CONDUI T, TYPE A, 706.05, AS PER                 676.5847       684.9718      $97,266.00 
                                     PLAN 
 
611E94910         171.000    FT      8' X 6' CONDUI T, TYPE A, 706.05                         795.0252       796.3158     $136,170.00 
 
611E94920         128.000    FT      8' X 7' CONDUI T, TYPE A, 706.05                         785.0100       700.0000      $89,600.00 
 
611E94980          83.000    FT      10' X 4' CONDU IT, TYPE A, 706.05                      1,605.0000       815.0000      $67,645.00 
 
611E95000         136.000    FT      10' X 5' CONDU IT, TYPE A, 706.05                        801.8627       746.6176     $101,540.00 
 
611E95001         140.000    FT      10' X 5' CONDU IT, TYPE A, 706.05, AS PER                828.4595       765.6686     $107,193.60 
                                     PLAN 
 
611E95200         283.000    FT      10' X 6' CONDU IT, TYPE A, 706.05                        835.7283       796.6784     $225,460.00 
 
611E95201         227.000    FT      10' X 6' CONDU IT, TYPE A, 706.05, AS PER                759.3144       541.9747     $123,028.25 
                                     PLAN 
 
611E95400         288.000    FT      10' X 7' CONDU IT, TYPE A, 706.05                        880.4447       738.1171     $212,577.72 
 
611E95401          56.000    FT      10' X 7' CONDU IT, TYPE A, 706.05, AS PER                979.6667       630.0000      $35,280.00 
                                     PLAN 
 
611E95500          96.000    FT      10' X 8' CONDU IT, TYPE A, 706.05                      1,265.5614       661.3700      $63,491.52 
 
611E95700         126.000    FT      12' X 5' CONDU IT, TYPE A, 706.05                      1,075.0000     1,250.0000     $157,500.00 
 
611E95800          45.000    FT      12' X 6' CONDU IT, TYPE A, 706.05                      1,279.5200     1,223.2600      $55,046.70 
 
611E95801         122.000    FT      12' X 6' CONDU IT, TYPE A, 706.05, AS PER              1,056.9292       828.4456     $101,070.36 
                                     PLAN 
 
611E96000          32.000    FT      12' X 8' CONDU IT, TYPE A, 706.05                      1,576.3600     1,207.0000      $38,624.00 
 
611E96001          34.500    FT      12' X 8' CONDU IT, TYPE A, 706.05, AS PER              1,652.9283     1,000.0000      $34,500.00 
                                     PLAN 
 
611E96200          84.000    FT      12' X 10' COND UIT, TYPE A, 706.05                     1,802.5000     2,350.0000     $197,400.00 
 
611E96201          40.000    FT      12' X 10' COND UIT, TYPE A, 706.05, AS                 1,066.6667     1,400.0000      $56,000.00 
                                     PER PLAN 
 
611E96300         184.000    FT      14' X 4' CONDU IT, TYPE A, 706.05                        868.2001       883.8328     $162,625.24 
 
611E96311          64.000    FT      14' X 5' CONDU IT, TYPE A, 706.05, AS PER              1,271.4650       985.0000      $63,040.00 
                                     PLAN 
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611E96314          52.000    FT      14' X 6' CONDU IT, TYPE A, 706.05                      1,050.0000     1,050.0000      $54,600.00 
 
611E96315         135.000    FT      14' X 6' CONDU IT, TYPE A, 706.05, AS PER PLAN         1,051.4000       948.0000     $127,980.00 
 
611E96330          58.000    FT      14' X 8' CONDU IT, TYPE A, 706.05                      1,214.0725       672.4100      $38,999.78 
 
611E96331          58.000    FT      14' X 8' CONDU IT, TYPE A, 706.05, AS PER              1,135.3333     1,007.0000      $58,406.00 
                                     PLAN 
 
611E96338          54.000    FT      14' X 10' COND UIT, TYPE A, 706.05                     1,763.4050     1,398.8500      $75,537.90 
 
611E96391          60.000    FT      16' X 4' CONDU IT, TYPE A, 706.05, AS PER              1,167.2213       948.2300      $56,893.80 
                                     PLAN 
 
611E96400          72.000    FT      16' X 5' CONDU IT, TYPE A, 706.05                      1,153.6756     1,150.0000      $82,800.00 
 
611E96401          80.000    FT      16' X 5' CONDU IT, TYPE A, 706.05, AS PER              1,281.1800     1,125.0000      $90,000.00 
                                     PLAN 
 
611E96441         136.583    FT      16' X 6' CONDU IT, TYPE A, 706.05, AS PER              1,221.4568     1,201.6777     $164,128.75 
                                     PLAN 
 
611E96455          66.000    FT      16'X9' CONDUIT , TYPE A, 706.05, AS PER                1,106.6667       900.0000      $59,400.00 
                                     PLAN 
 
611E96460          91.000    FT      20' X 10' COND UIT, TYPE A, 706.05                     2,055.8394     1,392.0659     $126,678.00 
 
611E96467          68.000    FT      18' X 6' CONDU IT, TYPE A, 706.05, AS PER                904.0000       808.0000      $54,944.00 
                                     PLAN 
 
611E96478          64.000    FT      18' X 6' CONDU IT, TYPE A, 706.05                      1,448.3440     1,250.0000      $80,000.00 
 
611E96481         202.000    FT      18' X 8' CONDU IT, TYPE A, 706.05, AS PER              1,108.8832       953.2178     $192,550.00 
                                     PLAN 
 
611E96487          54.000    FT      20'X7' CONDUIT , TYPE A, 706.05, AS PER                1,598.2589     1,410.0000      $76,140.00 
                                     PLAN 
 
611E96489          42.000    FT      20' X 5' CONDU IT, TYPE A, 706.05, AS PER              1,285.9900     1,122.0000      $47,124.00 
                                     PLAN 
 
611E96491          45.000    FT      20' X 9' CONDU IT, TYPE A, 706.05, AS PER              1,587.0000     1,300.0000      $58,500.00 
                                     PLAN 
 
611E96497          77.000    FT      20' X 6' CONDU IT, TYPE A, 706.05, AS PER              1,395.9129     1,375.0000     $105,875.00 
                                     PLAN 
 
611E96499         228.000    FT      20' X 8' CONDU IT, TYPE A, 706.05, AS PER              1,422.0027     1,423.6053     $324,582.00 
                                     PLAN 
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611E96550       4,271.000    FT      FIELD PAVING O F EXISTING PIPE                           176.6466       142.1182     $606,986.88 
 
611E96551       2,994.000    FT      FIELD PAVING O F EXISTING PIPE, AS PER                   167.5689       147.3204     $441,077.25 
                                     PLAN 
 
611E96560         126.000    FT      CONDUIT, FIELD  PAVING OF PIPE                           157.7650        88.0000      $11,088.00 
 
611E96600       3,972.000    FT      CONDUIT, BORED  OR JACKED:                               475.8730       326.4096   $1,296,499.00 
 
611E96601         109.000    FT      CONDUIT, BORED  OR JACKED, AS PER PLAN                   352.0730       232.2477      $25,315.00 
 
611E97000          10.000    FT      SLOTTED DRAIN,  TYPE 1                                   235.6575       178.0000       $1,780.00 
 
611E97200         151.000    EACH    CONDUIT, MISC. :                                       1,023.4577       510.4768      $77,082.00 
 
611E97300           1.000    LS      CONDUIT, MISC. :                                      10,440.0000    12,400.0000      $12,400.00 
 
611E97400      32,891.000    FT      CONDUIT, MISC. :                                          51.6972        59.8762   $1,969,388.98 
 
611E97500         100.000    SY      CONDUIT, MISC. :                                         189.8000       160.0000      $16,000.00 
 
611E97600          49.000    CY      CONDUIT, MISC. :                                          70.5424        66.4898       $3,258.00 
 
611E97700         200.000    SF      CONDUIT, MISC. :                                         263.7250        92.4500      $18,490.00 
 
611E97800          81.000    LS      SPECIAL - DRAI NAGE                                   38,115.1302    35,414.5185   $2,868,576.00 
 
611E97910           1.000    LS      SPECIAL - SANI TARY SEWER                            1004800.0000   721,000.0000     $721,000.00 
 
611E98100         137.000    EACH    CATCH BASIN, C ITY OF CLEVELAND NO. 1                  3,163.8213     2,241.1679     $307,040.00 
 
611E98101          89.000    EACH    CATCH BASIN, C ITY OF CLEVELAND NO. 1, AS              3,776.7093     3,066.4607     $272,915.00 
                                     PER PLAN 
 
611E98150         309.000    EACH    CATCH BASIN, N O. 3                                    3,077.7491     2,878.3148     $889,399.26 
 
611E98151          92.000    EACH    CATCH BASIN, N O. 3, AS PER PLAN                       3,219.0081     2,900.0000     $266,800.00 
 
611E98180         618.000    EACH    CATCH BASIN, N O. 3A                                   2,397.1601     2,183.8832   $1,349,639.82 
 
611E98181         171.000    EACH    CATCH BASIN, N O. 3A, AS PER PLAN                      2,697.5391     2,702.3392     $462,100.00 
 
611E98230          24.000    EACH    CATCH BASIN, N O. 4                                    3,703.8462     3,879.7671      $93,114.41 
 
611E98260           1.000    EACH    CATCH BASIN, N O. 4 WITHOUT APRON                      2,546.6667     2,200.0000       $2,200.00 
 
611E98300          71.000    EACH    CATCH BASIN, N O. 5                                    3,845.5332     4,087.2655     $290,195.85 
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611E98341          14.000    EACH    CATCH BASIN, N O. 5A                                   4,606.4330     4,924.1414      $68,937.98 
 
611E98370         103.000    EACH    CATCH BASIN, N O. 6                                    2,538.9535     2,415.9458     $248,842.42 
 
611E98371          47.000    EACH    CATCH BASIN, N O. 6, AS PER PLAN                       3,115.8221     2,533.4043     $119,070.00 
 
611E98390          26.000    EACH    CATCH BASIN, N O. 7                                    1,527.3867     1,598.0769      $41,550.00 
 
611E98391           5.000    EACH    CATCH BASIN, N O. 7, AS PER PLAN                       2,449.9875     1,650.0000       $8,250.00 
 
611E98410          98.000    EACH    CATCH BASIN, N O. 8                                    3,356.9558     3,281.3456     $321,571.87 
 
611E98411           6.000    EACH    CATCH BASIN, N O. 8, AS PER PLAN                       3,905.3309     3,620.0000      $21,720.00 
 
611E98430           2.000    EACH    CATCH BASIN, N O. 8 WITHOUT APRON                      2,223.7875     2,023.0900       $4,046.18 
 
611E98434          23.000    EACH    CATCH BASIN, N O. 8A                                   4,877.5782     4,463.0435     $102,650.00 
 
611E98450          30.000    EACH    CATCH BASIN, N O. 2-2A                                 1,837.8089     1,648.6023      $49,458.07 
 
611E98451           2.000    EACH    CATCH BASIN, N O. 2-2A, AS PER PLAN                    1,800.0000     2,500.0000       $5,000.00 
 
611E98470         345.000    EACH    CATCH BASIN, N O. 2-2B                                 1,522.0601     1,531.8509     $528,488.55 
 
611E98471          41.000    EACH    CATCH BASIN, N O. 2-2B, AS PER PLAN                    1,912.9180     1,811.7073      $74,280.00 
 
611E98480          12.000    EACH    CATCH BASIN, N O. 2-2B WITH BICYCLE SAFE GRATE         1,225.0000     1,050.0000      $12,600.00 
 
611E98510          63.000    EACH    CATCH BASIN, N O. 2-3                                  2,150.9264     1,847.8508     $116,414.60 
 
611E98511           7.000    EACH    CATCH BASIN, N O. 2-3, AS PER PLAN                     2,185.7021     2,042.8571      $14,300.00 
 
611E98540          11.000    EACH    CATCH BASIN, N O. 2-4                                  1,994.7229     1,990.9091      $21,900.00 
 
611E98541           3.000    EACH    CATCH BASIN, N O. 2-4, AS PER PLAN                     2,700.0000     2,200.0000       $6,600.00 
 
611E98570          10.000    EACH    CATCH BASIN, N O. 2-5                                  3,376.0580     3,400.0000      $34,000.00 
 
611E98600           5.000    EACH    CATCH BASIN, N O. 2-6                                  4,093.9246     3,240.0000      $16,200.00 
 
611E98630         664.000    EACH    CATCH BASIN AD JUSTED TO GRADE                           695.8833       636.5964     $422,699.98 
 
611E98631         675.000    EACH    CATCH BASIN AD JUSTED TO GRADE, AS PER PLAN              722.9526       703.7573     $475,036.15 
 
611E98634         157.000    EACH    CATCH BASIN RE CONSTRUCTED TO GRADE                    1,341.1101     1,243.6201     $195,248.36 
 
611E98635         305.000    EACH    CATCH BASIN RE CONSTRUCTED TO GRADE, AS                1,871.3307     1,821.2219     $555,472.69 
                                     PER PLAN 
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611E98644          11.000    EACH    CATCH BASIN GR ATE                                       300.0000       200.0000       $2,200.00 
 
611E98645          25.000    EACH    CATCH BASIN GR ATE, AS PER PLAN                          228.0933       219.4800       $5,487.00 
 
611E98650           4.000    EACH    CATCH BASIN FR AME AND GRATE                             764.4489       868.7500       $3,475.00 
 
611E98651           1.000    EACH    CATCH BASIN FR AME AND GRATE, AS PER PLAN              2,583.4857     1,800.0000       $1,800.00 
 
611E98690          76.000    EACH    CATCH BASIN, M ISC.:                                   3,796.0130     2,903.7037     $220,681.48 
 
611E98700          36.000    EACH    INLET, SIDE DI TCH                                     1,480.0901     1,833.8694      $66,019.30 
 
611E98701          12.000    EACH    INLET, SIDE DI TCH, AS PER PLAN                        1,684.4262     1,867.9500      $22,415.40 
 
611E98710          17.000    EACH    INLET, NO. 2-6                                         3,251.1111     3,335.2941      $56,700.00 
 
611E98711           6.000    EACH    INLET, NO. 2-6 , AS PER PLAN                           4,140.0000     2,816.6667      $16,900.00 
 
611E98800           1.000    EACH    INLET, NO. 3B                                         7,939.1300     5,617.3900       $5,617.39 
 
611E98801           8.000    EACH    INLET, NO. 3B,  AS PER PLAN                            9,547.6667     6,100.0000      $48,800.00 
 
611E98820           7.000    EACH    INLET, NO. 3D                                         7,034.3633     5,000.0000      $35,000.00 
 
611E98821           1.000    EACH    INLET, NO. 3D,  AS PER PLAN                            7,898.0067     5,800.0000       $5,800.00 
 
611E98840           2.000    EACH    INLET, NO. 2-A -6                                      4,000.0000     4,000.0000       $8,000.00 
 
611E98841           6.000    EACH    INLET, NO. 2-A -6, AS PER PLAN                         3,412.5000     4,258.3333      $25,550.00 
 
611E98850           5.000    EACH    INLET, NO. 2-A -8                                      4,212.5000     3,662.0000      $18,310.00 
 
611E98851           2.000    EACH    INLET, NO. 2-A -8, AS PER PLAN                         3,597.5000     5,500.0000      $11,000.00 
 
611E98860           2.000    EACH    INLET, NO. 2-A -10                                     4,600.0000     5,500.0000      $11,000.00 
 
611E98861           1.000    EACH    INLET, NO. 2-A -10, AS PER PLAN                        3,927.5000     6,000.0000       $6,000.00 
 
611E98870           2.000    EACH    INLET, NO. 2-A -12                                     4,650.0000     4,625.0000       $9,250.00 
 
611E99060           2.000    EACH    BARRIER MEDIAN  INLET, SINGLE SLOPE, TYPE              5,614.7750     6,000.0000      $12,000.00 
                                     915B1 
 
611E99094          15.000    EACH    INLET, NO. 3 F OR SINGLE SLOPE BARRIER,                8,114.7665     7,276.5787     $109,148.68 
                                     TYPE B 
 
611E99095           5.000    EACH    INLET, NO. 3 F OR SINGLE SLOPE BARRIER,                8,885.0250     7,652.3900      $38,261.95 
                                     TYPE B, AS PER  PLAN 
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611E99100           3.000    EACH    INLET, NO. 3 F OR SINGLE SLOPE BARRIER,                7,423.1250     7,728.3333      $23,185.00 
                                     TYPE B1 
 
611E99101           8.000    EACH    INLET, NO. 3 F OR SINGLE SLOPE BARRIER,                8,477.3800     7,012.3900      $56,099.12 
                                     TYPE B1, AS PE R PLAN 
 
611E99104           1.000    EACH    INLET, NO. 3 F OR SINGLE SLOPE BARRIER,                9,000.0000     7,000.0000       $7,000.00 
                                     TYPE C 
 
611E99110          13.000    EACH    INLET, NO. 3 F OR SINGLE SLOPE BARRIER,                7,543.9024     7,753.8462     $100,800.00 
                                     TYPE C1 
 
611E99114          52.000    EACH    INLET, NO. 3 F OR SINGLE SLOPE BARRIER,                7,326.2834     7,523.7748     $391,236.29 
                                     TYPE D 
 
611E99115          62.000    EACH    INLET, NO. 3 F OR SINGLE SLOPE BARRIER,                7,184.2966     7,162.9377     $444,102.14 
                                     TYPE D, AS PER  PLAN 
 
611E99130           2.000    EACH    INLET, NO. 4 F OR SINGLE SLOPE BARRIER,                7,463.1175     7,500.0000      $15,000.00 
                                     TYPE B 
 
611E99150          19.000    EACH    INLET ADJUSTED  TO GRADE                                 604.4059       452.6316       $8,600.00 
 
611E99151          85.000    EACH    INLET ADJUSTED  TO GRADE, AS PER PLAN                    644.6122       697.0588      $59,250.00 
 
611E99154           4.000    EACH    INLET RECONSTR UCTED TO GRADE                          2,012.5000     1,950.0000       $7,800.00 
 
611E99155          40.000    EACH    INLET RECONSTR UCTED TO GRADE, AS PER                  2,475.0870     2,330.2500      $93,210.00 
                                     PLAN 
 
611E99161          40.000    EACH    INLET FRAME AN D GRATE, AS PER PLAN                      828.8125     1,252.5000      $50,100.00 
 
611E99500          92.000    EACH    INLET, MISC.:                                         2,297.6017     2,312.5000     $212,750.00 
 
611E99550           3.000    EACH    MANHOLE, NO. 1                                         3,301.0560     2,700.0000       $8,100.00 
 
611E99551           3.000    EACH    MANHOLE, NO. 1 , AS PER PLAN                           3,021.9075     3,000.0000       $9,000.00 
 
611E99574         643.000    EACH    MANHOLE, NO. 3                                         3,654.6907     3,119.6758   $2,005,951.57 
 
611E99575         104.000    EACH    MANHOLE, NO. 3 , AS PER PLAN                           4,138.6033     3,447.6954     $358,560.32 
 
611E99580           3.000    EACH    MANHOLE, NO. 3  WITH 84" BASE I.D. AND 6" WEIR         9,032.6831     5,968.3333      $17,905.00 
 
611E99582           5.000    EACH    MANHOLE, NO. 3  WITH 90" BASE I.D. AND 8" WEIR         8,143.8931     8,680.0000      $43,400.00 
 
611E99584           2.000    EACH    MANHOLE, NO. 3  WITH 96" BASE I.D. AND 9" WEIR         7,318.1250     8,150.0000      $16,300.00 
 
611E99620           2.000    EACH    MANHOLE, NO. 5                                         9,065.3086     4,786.0000       $9,572.00 



Summary of Contracts Awarded for Calendar Year 2015 by Item 
 
  Item           Quantity    U/M        Item Description                                    Avg Unit      Avg Unit        Total Amt 
 Number                                                                                    Price Bid     Price Awded       Awarded 
 

115 | P a g e  

 
611E99641           2.000    EACH    MANHOLE FRAME,  AS PER PLAN                              250.0000       250.0000         $500.00 
 
611E99645           2.000    EACH    MANHOLE COVER,  AS PER PLAN                              175.0000       150.0000         $300.00 
 
611E99650           1.000    EACH    MANHOLE FRAME AND COVER                                 840.0000     1,075.0000       $1,075.00 
 
611E99651           5.000    EACH    MANHOLE FRAME AND COVER, AS PER PLAN                  2,772.0892     3,640.0000      $18,200.00 
 
611E99654       1,025.000    EACH    MANHOLE ADJUST ED TO GRADE                               608.7479       556.2269     $570,132.58 
 
611E99655       1,118.000    EACH    MANHOLE ADJUST ED TO GRADE, AS PER PLAN                  776.0456       711.8442     $795,841.85 
 
611E99660          99.000    EACH    MANHOLE RECONS TRUCTED TO GRADE                        1,364.1353     1,267.9091     $125,523.00 
 
611E99661          76.000    EACH    MANHOLE RECONS TRUCTED TO GRADE, AS PER                1,406.2621     1,128.5893      $85,772.79 
                                     PLAN 
 
611E99690         397.000    EACH    MANHOLE, MISC. :                                       2,633.9370     1,915.4509     $760,434.00 
 
611E99700         178.000    EACH    GAS VALVE BOX ADJUSTED TO GRADE                         210.2928       216.7809      $38,587.00 
 
611E99710         857.000    EACH    PRECAST REINFO RCED CONCRETE OUTLET                      274.9181       250.7626     $214,903.58 
 
611E99711           1.000    EACH    PRECAST REINFO RCED CONCRETE OUTLET, AS                  278.0000       250.0000         $250.00 
                                     PER PLAN 
 
611E99720           4.000    EACH    INSPECTION WEL L                                       1,380.4180       637.5000       $2,550.00 
 
611E99731           6.000    EACH    JUNCTION CHAMB ER, AS PER PLAN                       140,652.9548   175,636.3267   $1,053,817.96 
 
611E99820     494,420.000    LB      SPECIAL - MISC ELLANEOUS METAL                             1.3661         1.1635     $575,280.00 
 
611E99830       1,504.000    FT      SPECIAL - TREN CH DRAIN                                   98.0148       109.2952     $164,380.00 
 
611E99851           1.000    EACH    WATER QUALITY BASIN, RETENTION, AS PER               91,237.3550    84,000.0000      $84,000.00 
                                     PLAN 
 
611E99854           3.000    EACH    WATER QUALITY BASIN, DETENTION                       36,615.7582    32,333.3333      $97,000.00 
 
611E99855           1.000    EACH    WATER QUALITY BASIN, DETENTION, AS PER                6,363.3333     4,000.0000       $4,000.00 
                                     PLAN 
 
611E99860           9.000    EACH    OBSERVATION WE LL                                        727.1973       447.4289       $4,026.86 
 
611E99900         184.000    EACH    DRAINAGE STRUC TURE, MISC.:                            2,584.5428     2,507.0509     $461,297.36 
 
611E99910         161.000    FT      DRAINAGE STRUC TURE, MISC.:                               29.9700        39.5000       $6,359.50 
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611E99920           3.000    LS      DRAINAGE STRUC TURE, MISC.:                          781,929.3700   777,838.1700   $2,333,514.51 
 
613E41200       5,694.500    CY      LOW STRENGTH M ORTAR BACKFILL                            105.3488        91.1103     $518,827.37 
 
613E41201       4,562.000    CY      LOW STRENGTH M ORTAR BACKFILL, AS PER                    118.5689       100.7935     $459,820.00 
                                     PLAN 
 
613E41250          63.000    CY      LOW STRENGTH M ORTAR BACKFILL (TYPE 1)                    75.0000        55.0000       $3,465.00 
 
613E41251         398.000    CY      LOW STRENGTH M ORTAR BACKFILL (TYPE 1),                   93.1500        80.0000      $31,840.00 
                                     AS PER PLAN 
 
613E41300       4,397.000    CY      LOW STRENGTH M ORTAR BACKFILL (TYPE 2)                   110.6710       107.0853     $470,854.00 
 
613E41301       4,620.000    CY      LOW STRENGTH M ORTAR BACKFILL (TYPE 2),                  103.6800        90.7600     $419,311.20 
                                     AS PER PLAN 
 
613E41350       2,591.000    CY      LOW STRENGTH M ORTAR BACKFILL (TYPE 3)                   106.3125       120.0000     $310,920.00 
 
614E11000         628.000    LS      MAINTAINING TR AFFIC                                  68,774.3499    66,655.9034  $41,859,907.31 
 
614E11001          55.000    LS      MAINTAINING TR AFFIC, AS PER PLAN                     78,359.8870    57,889.7496   $3,183,936.23 
 
614E11110      67,046.000    HOUR    LAW ENFORCEMEN T OFFICER WITH PATROL CAR                  68.7827        66.5427   $4,461,419.97 
                                     FOR ASSISTANCE  
 
614E11111       3,370.000    HOUR    LAW ENFORCEMEN T OFFICER WITH PATROL CAR                  66.6005        61.8959     $208,589.20 
                                     FOR ASSISTANCE , AS PER PLAN 
 
614E11120       1,284.000    HOUR    LAW ENFORCEMEN T OFFICER WITH PATROL CAR                  73.4165        75.5692      $97,030.80 
                                     FOR ENFORCEMEN T 
 
614E11130       1,696.000    HOUR    LAW ENFORCEMEN T OFFICER FOR ASSISTANCE                   64.1123        67.4764     $114,440.00 
 
614E11300          27.000    EACH    SPECIAL - WORK  ZONE TRAFFIC SIGNAL                   30,013.3132    26,544.4444     $716,700.00 
 
614E11500         389.000    MNTH    WORKSITE TRAFF IC SUPERVISOR                           6,077.1680     5,097.0876   $1,982,767.06 
 
614E11620      24,112.000    FT      LINEAR DELINEA TION                                        0.6884         0.3985       $9,608.50 
 
614E11621       1,875.000    FT      LINEAR DELINEA TION, AS PER PLAN                           2.1415         2.0000       $3,750.00 
 
614E11630     207,233.000    FT      INCREASED BARR IER DELINEATION                             0.8003         0.7220     $149,623.38 
 
614E11631       1,237.000    FT      INCREASED BARR IER DELINEATION, AS PER                     3.3750         5.2500       $6,494.25 
                                     PLAN 
 
614E12200         584.000    FT      SPECIAL - WORK  ZONE GUARDRAIL                            24.2913        19.6473      $11,474.00 
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614E12336         453.000    EACH    WORK ZONE IMPA CT ATTENUATOR                           2,066.6068     2,115.8894     $958,497.90 
                                     (UNIDIRECTIONA L) 
 
614E12337          19.000    EACH    WORK ZONE IMPA CT ATTENUATOR                           5,168.8429     6,516.7158     $123,817.60 
                                     (UNIDIRECTIONA L), AS PER PLAN 
 
614E12338         326.000    EACH    WORK ZONE IMPA CT ATTENUATOR                           1,960.5115     1,915.2671     $624,377.09 
                                     (BIDIRECTIONAL ) 
 
614E12346          38.000    EACH    WORK ZONE IMPA CT ATTENUATOR, QUADGUARD                2,206.3802     2,382.8947      $90,550.00 
                                     CZ (UNIDIRECTI ONAL) 
 
614E12348          16.000    EACH    WORK ZONE IMPA CT ATTENUATOR, QUADGUARD                2,168.4505     2,184.3750      $34,950.00 
                                     CZ, (BIDIRECTI ONAL) 
 
614E12350         200.000    EACH    WORK ZONE IMPA CT ATTENUATOR                           2,132.1502     2,009.3000     $401,860.00 
 
614E12400           3.000    EACH    WORK ZONE IMPA CT ATTENUATOR, MISC.:                   1,330.6530     1,166.6667       $3,500.00 
 
614E12410         261.000    EACH    SPEED ZONE AHE AD SYMBOL SIGN                            150.8310       140.3126      $36,621.60 
 
614E12420         149.000    LS      DETOUR SIGNING                                        11,387.8534    11,466.0536   $1,708,441.99 
 
614E12421          25.000    LS      DETOUR SIGNING , AS PER PLAN                          11,192.4132    11,113.4400     $277,836.00 
 
614E12460       9,491.000    EACH    WORK ZONE MARK ING SIGN                                   96.1520        98.7701     $937,426.79 
 
614E12461         138.000    EACH    WORK ZONE MARK ING SIGN, AS PER PLAN                     113.5776       111.8841      $15,440.00 
 
614E12470         961.000    EACH    WORK ZONE SPEE D LIMIT SIGN                              148.2624       147.5732     $141,817.84 
 
614E12484         472.000    EACH    WORK ZONE INCR EASED PENALTIES SIGN                      195.4801       164.6722      $77,725.27 
 
614E12490          16.000    EACH    RESUME LEGAL S PEED SIGN                                 135.2500       132.5000       $2,120.00 
 
614E12500         438.000    EACH    REPLACEMENT SI GN                                        149.3388       144.2015      $63,160.27 
 
614E12600       5,352.000    EACH    REPLACEMENT DR UM                                         55.3141        55.9188     $299,277.65 
 
614E12740          33.000    EACH    WORK ZONE LIGH TING SYSTEM                             7,877.2521     7,954.5458     $262,500.01 
 
614E12756          28.000    EACH    WORK ZONE CROS SOVER LIGHTING SYSTEM                  28,103.4339    28,110.7143     $787,100.00 
 
614E12757           2.000    EACH    WORK ZONE CROS SOVER LIGHTING SYSTEM, AS              15,223.2238     9,700.0000      $19,400.00 
                                     PER PLAN 
 
614E12800      16,304.000    EACH    WORK ZONE RAIS ED PAVEMENT MARKER                         14.8378        12.3754     $201,769.30 
 
614E12801      37,894.000    EACH    WORK ZONE RAIS ED PAVEMENT MARKER, AS PER PLAN            19.3737        19.6559     $744,841.11 
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614E13000      15,957.000    CY      ASPHALT CONCRE TE FOR MAINTAINING TRAFFIC                181.8020       185.6243   $2,962,007.05 
 
614E13001         620.000    CY      ASPHALT CONCRE TE FOR MAINTAINING                        186.0523       183.1452     $113,550.00 
                                     TRAFFIC, AS PE R PLAN 
 
614E13100       9,694.000    EACH    BARRIER REFLEC TOR                                         5.9734         5.7253      $55,501.25 
 
614E13200         789.000    EACH    BARRIER REFLEC TOR, TYPE A                                 8.3427         6.7066       $5,291.50 
 
614E13202         322.000    EACH    BARRIER REFLEC TOR, TYPE A2                                9.6216         9.4007       $3,027.01 
 
614E13300      26,028.000    EACH    BARRIER REFLEC TOR, TYPE B                                 6.2227         5.6143     $146,129.90 
 
614E13302       1,735.000    EACH    BARRIER REFLEC TOR, TYPE B2                                9.7223         8.8532      $15,360.36 
 
614E13350      21,022.000    EACH    OBJECT MARKER,  ONE WAY                                   11.2437        10.7851     $226,724.65 
 
614E13360       3,893.000    EACH    OBJECT MARKER,  TWO WAY                                   14.5744        13.5157      $52,616.61 
 
614E13600         878.000    EACH    MAINTENANCE OF  TRAFFIC - ONE LANE                       157.1149       111.4636      $97,865.00 
                                     CLOSURE ON A T WO LANE HIGHWAY 
 
614E13700          68.000    EACH    MAINTENANCE OF  TRAFFIC, ONE LANE CLOSURE                195.0000       120.8824       $8,220.00 
                                     ON A FOUR LANE  UNDIVIDED HIGHWAY 
 
614E13800         284.000    EACH    MAINTENANCE OF  TRAFFIC, ONE LANE CLOSURE                389.4662       269.5070      $76,540.00 
                                     ON A 4 LANE OR  GREATER DIVIDED HIGHWAY 
 
614E13900       3,554.000    EACH    MAINTENANCE OF  TRAFFIC FOR SHOULDER                      94.8706        81.5349     $289,775.00 
                                     CLOSURE 
 
614E15000     106,000.000    DLR     SPECIAL - CALE NDAR DAYS OF CONTRACT TIME                 48.2562        50.5896   $5,362,500.00 
                                     FOR OPENING TO  TRAFFIC (UNIT PRICE 
                                     FIELD SHOULD R EFLECT NUMBER OF DAYS BID) 
 
614E18000         305.000    EACH    MAINTAINING TR AFFIC, MISC.:                             741.8581       540.0656     $164,720.00 
 
614E18002           7.000    LS      MAINTAINING TR AFFIC, MISC.:                          56,753.0280    69,877.6800     $489,143.76 
 
614E18020          80.000    HOUR    MAINTAINING TR AFFIC, MISC.:                             107.6667       125.0000      $10,000.00 
 
614E18030     136,650.000    FT      MAINTAINING TR AFFIC, MISC.:                               4.2973         1.9126     $261,360.10 
 
614E18060         278.000    CY      MAINTAINING TR AFFIC, MISC.:                              39.1612        37.8058      $10,510.00 
 
614E18400         556.000    DAY     PORTABLE CHANG EABLE MESSAGE SIGN                         48.7845        40.2068      $22,355.00 
 
614E18401       9,120.000    DAY     PORTABLE CHANG EABLE MESSAGE SIGN, AS PER PLAN            37.0362        31.9158     $291,072.40 
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614E18600          87.000    SNMT    PORTABLE CHANG EABLE MESSAGE SIGN                      1,103.1248       985.0575      $85,700.00 
 
614E18601       2,162.500    SNMT    PORTABLE CHANG EABLE MESSAGE SIGN, AS PER                854.9223       818.8656   $1,770,796.85 
                                     PLAN 
 
614E20000         240.986    MILE    WORK ZONE LANE  LINE, CLASS I                            443.5954       439.3522     $105,877.73 
 
614E20001          50.600    MILE    WORK ZONE LANE  LINE, CLASS I, AS PER                    529.7197       536.6008      $27,152.00 
                                     PLAN 
 
614E20100         228.386    MILE    WORK ZONE LANE  LINE, CLASS I, 642 PAINT                 504.5166       602.7381     $137,656.93 
 
614E20101          89.340    MILE    WORK ZONE LANE  LINE, CLASS I, 642 PAINT,                702.0513       776.7871      $69,398.16 
                                     AS PER PLAN 
 
614E20200           3.700    MILE    WORK ZONE LANE  LINE, CLASS I, 740.06,                 3,379.0145     3,670.6703      $13,581.48 
                                     TYPE I 
 
614E20300           5.000    MILE    WORK ZONE LANE  LINE, CLASS I, 740.06,                 1,500.0000     1,500.0000       $7,500.00 
                                     TYPE II 
 
614E20400         124.030    MILE    WORK ZONE LANE  LINE, CLASS II                           432.5763       370.9163      $46,004.75 
 
614E20500          90.670    MILE    WORK ZONE LANE  LINE, CLASS II, 642 PAINT                492.0804       485.5597      $44,025.70 
 
614E20550         639.510    MILE    WORK ZONE LANE  LINE, CLASS III, 642                     528.7387       496.7571     $317,681.12 
                                     PAINT 
 
614E20600           3.830    MILE    WORK ZONE LANE  LINE, CLASS II, 740.06,                2,453.0000     2,280.0000       $8,732.40 
                                     TYPE I 
 
614E21000         165.738    MILE    WORK ZONE CENT ER LINE, CLASS I                        1,299.8491     1,092.7071     $181,103.09 
 
614E21001           6.962    MILE    WORK ZONE CENT ER LINE, CLASS I, AS PER                  791.6383       811.4841       $5,649.55 
                                     PLAN 
 
614E21100         373.840    MILE    WORK ZONE CENT ER LINE, CLASS I, 642                   1,325.1567     1,216.4022     $454,739.81 
                                     PAINT 
 
614E21200          23.790    MILE    WORK ZONE CENT ER LINE, CLASS I, 740.06,              10,361.7160    11,034.0546     $262,500.16 
                                     TYPE I 
 
614E21400         924.490    MILE    WORK ZONE CENT ER LINE, CLASS II                         406.1734       355.4039     $328,567.39 
 
614E21500         691.500    MILE    WORK ZONE CENT ER LINE, CLASS II, 642 PAINT              456.8491       380.7727     $263,304.30 
 
614E21550         715.292    MILE    WORK ZONE CENT ER LINE, CLASS III, 642 PAINT             858.9980       891.8000     $637,897.44 
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614E21600           0.160    MILE    WORK ZONE CENT ER LINE, CLASS II, 740.06,              5,175.0000     5,000.0000         $800.00 
                                     TYPE I 
 
614E22000         302.588    MILE    WORK ZONE EDGE  LINE, CLASS I                            870.8241       837.4521     $253,402.96 
 
614E22001         197.520    MILE    WORK ZONE EDGE  LINE, CLASS I, AS PER                    646.9531       664.8737     $131,325.85 
                                     PLAN 
 
614E22100         580.440    MILE    WORK ZONE EDGE  LINE, CLASS I, 642 PAINT                 745.8016       766.8085     $445,086.34 
 
614E22101         169.530    MILE    WORK ZONE EDGE  LINE, CLASS I, 642 PAINT,                985.0772       929.6847     $157,609.45 
                                     AS PER PLAN 
 
614E22200         104.730    MILE    WORK ZONE EDGE  LINE, CLASS I, 740.06,                 5,843.7119     5,744.8246     $601,655.48 
                                     TYPE I 
 
614E22201           7.880    MILE    WORK ZONE EDGE  LINE, CLASS I, 740.06,                 6,262.5000     5,000.0000      $39,400.00 
                                     TYPE I, AS PER  PLAN 
 
614E22310          67.710    MILE    WORK ZONE EDGE  LINE, CLASS II                           411.4592       454.6108      $30,781.70 
 
614E22350         966.953    MILE    WORK ZONE EDGE  LINE, CLASS III, 642                     515.2530       545.7032     $527,669.33 
                                     PAINT 
 
614E23000     357,117.000    FT      WORK ZONE CHAN NELIZING LINE, CLASS I                      0.5438         0.5193     $185,446.84 
 
614E23001     163,609.000    FT      WORK ZONE CHAN NELIZING LINE, CLASS I, AS                  0.5945         0.6173     $101,001.40 
                                     PER PLAN 
 
614E23200     440,359.000    FT      WORK ZONE CHAN NELIZING LINE, CLASS I,                     0.4947         0.5207     $229,284.20 
                                     642 PAINT 
 
614E23201      81,465.000    FT      WORK ZONE CHAN NELIZING LINE, CLASS I,                     0.7451         0.6231      $50,763.85 
                                     642 PAINT, AS PER PLAN 
 
614E23400      58,656.000    FT      WORK ZONE CHAN NELIZING LINE, CLASS I,                     2.4112         1.8823     $110,408.75 
                                     740.06, TYPE I  
 
614E23650      19,623.000    FT      WORK ZONE CHAN NELIZING LINE, CLASS II                     0.4977         0.5161      $10,126.99 
 
614E23660      12,534.000    FT      WORK ZONE CHAN NELIZING LINE, CLASS II,                    0.6516         0.4440       $5,564.70 
                                     642 PAINT 
 
614E23680     364,732.000    FT      WORK ZONE CHAN NELIZING LINE, CLASS III,                   0.5637         0.5316     $193,877.12 
                                     642 PAINT 
 
614E24000      77,037.000    FT      WORK ZONE DOTT ED LINE, CLASS I                            0.5328         0.4416      $34,019.65 
 
614E24001      61,641.000    FT      WORK ZONE DOTT ED LINE, CLASS I, AS PER PLAN               0.5594         0.6134      $37,809.60 
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614E24200     135,625.000    FT      WORK ZONE DOTT ED LINE, CLASS I, 642                       0.5135         0.5521      $74,877.65 
                                     PAINT 
 
614E24201       7,294.000    FT      WORK ZONE DOTT ED LINE, CLASS I, 642                       0.5988         0.6466       $4,716.40 
                                     PAINT, AS PER PLAN 
 
614E24400      35,140.000    FT      WORK ZONE DOTT ED LINE, CLASS I, 740.06,                   1.4855         1.3516      $47,496.05 
                                     TYPE I 
 
614E24401      10,550.000    FT      WORK ZONE DOTT ED LINE, CLASS I, 740.06,                   1.6500         1.5000      $15,825.00 
                                     TYPE I, AS PER  PLAN 
 
614E24610      52,589.000    FT      WORK ZONE DOTT ED LINE, CLASS III, 642                     0.5470         0.5601      $29,454.15 
                                     PAINT 
 
614E25000      18,446.000    FT      WORK ZONE TRAN SVERSE LINE, CLASS I                        1.9335         1.8226      $33,620.09 
 
614E25200       4,581.000    FT      WORK ZONE TRAN SVERSE LINE, CLASS I, 642                   2.2675         2.5490      $11,676.76 
                                     PAINT 
 
614E25400       1,652.000    FT      WORK ZONE TRAN SVERSE LINE, CLASS I,                       6.4203         6.5266      $10,782.00 
                                     740.06, TYPE I  
 
614E25620       4,377.000    FT      WORK ZONE TRAN SVERSE/DIAGONAL LINE,                       1.4105         1.2031       $5,266.14 
                                     CLASS III, 642  PAINT 
 
614E26000      35,945.600    FT      WORK ZONE STOP  LINE, CLASS I                              2.6842         2.5543      $91,814.10 
 
614E26001       2,414.000    FT      WORK ZONE STOP  LINE, CLASS I, AS PER                      1.5750         2.2500       $5,431.50 
                                     PLAN 
 
614E26200      21,751.000    FT      WORK ZONE STOP  LINE, CLASS I, 642 PAINT                   2.8394         2.6353      $57,320.10 
 
614E26201         138.000    FT      WORK ZONE STOP  LINE, CLASS I, 642 PAINT,                  2.9000         3.0000         $414.00 
                                     AS PER PLAN 
 
614E26400       2,970.000    FT      WORK ZONE STOP  LINE, CLASS I, 740.06,                     6.0682         6.0379      $17,932.49 
                                     TYPE I 
 
614E26610      42,695.000    FT      WORK ZONE STOP  LINE, CLASS III, 642                       2.9153         2.9894     $127,630.98 
                                     PAINT 
 
614E26611       1,207.000    FT      WORK ZONE STOP  LINE, CLASS III, 642                       1.6250         2.2500       $2,715.75 
                                     PAINT, AS PER PLAN 
 
614E27000      18,875.000    FT      WORK ZONE CROS SWALK LINE, CLASS I                         1.5161         1.3428      $25,345.55 
 
614E27001       6,506.000    FT      WORK ZONE CROS SWALK LINE, CLASS I, AS PER PLAN            0.6250         0.7500       $4,879.50 
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614E27200      14,268.000    FT      WORK ZONE CROS SWALK LINE, CLASS I, 642                    1.7611         1.8067      $25,778.54 
                                     PAINT 
 
614E27400       1,160.000    FT      WORK ZONE CROS SWALK LINE, CLASS I,                        2.8149         3.0172       $3,500.00 
                                     740.06, TYPE I  
 
614E27620      26,438.000    FT      WORK ZONE CROS SWALK LINE, CLASS III, 642                  1.2028         1.1783      $31,151.00 
                                     PAINT 
 
614E27621       3,253.000    FT      WORK ZONE CROS SWALK LINE, CLASS III, 642                  0.6750         0.7500       $2,439.75 
                                     PAINT, AS PER PLAN 
 
614E28000         527.000    FT      WORK ZONE GORE  MARKING, CLASS II                          1.1500         0.5000         $263.50 
 
614E30000       1,407.000    EACH    WORK ZONE LANE  ARROW, CLASS I                            51.4353        44.4566      $62,550.40 
 
614E30200         528.000    EACH    WORK ZONE LANE  ARROW, CLASS I, 642 PAINT                 55.5449        52.6175      $27,782.04 
 
614E30400         110.000    EACH    WORK ZONE LANE  ARROW, CLASS I, 740.06,                  145.2845       143.5455      $15,790.00 
                                     TYPE I 
 
614E30650         318.000    EACH    WORK ZONE LANE  ARROW, CLASS III, 642 PAINT               44.2784        39.2830      $12,492.00 
 
614E31200          19.000    EACH    WORK ZONE WORD  ON PAVEMENT, 72", CLASS                   86.4176        69.4737       $1,320.00 
                                     I, 642 PAINT 
 
614E31400           4.000    EACH    WORK ZONE WORD  ON PAVEMENT, 72", CLASS                  323.7500       300.0000       $1,200.00 
                                     I, 740.06, TYP E I 
 
614E31640           1.000    EACH    WORK ZONE WORD  ON PAVEMENT, 96", CLASS I                 47.0000        55.0000          $55.00 
 
614E31670           2.000    EACH    WORK ZONE WORD  ON PAVEMENT, 96", CLASS                  128.5000       125.0000         $250.00 
                                     III, 642 PAINT  
 
614E31700           5.000    EACH    WORK ZONE SCHO OL SYMBOL MARKING, 72",                   250.0000       250.0000       $1,250.00 
                                     CLASS I 
 
614E31720           3.000    EACH    WORK ZONE SCHO OL SYMBOL MARKING, 72",                   250.0000       200.0000         $600.00 
                                     CLASS I, 642 P AINT 
 
614E31740          11.000    EACH    WORK ZONE SCHO OL SYMBOL MARKING, 72",                   220.9091       223.6364       $2,460.00 
                                     CLASS III, 642  PAINT 
 
614E31742           2.000    EACH    WORK ZONE SCHO OL SYMBOL MARKING, 96",                   275.0000       275.0000         $550.00 
                                     CLASS I 
 
614E31750           2.000    EACH    WORK ZONE SCHO OL SYMBOL MARKING, 96",                   265.0000       265.0000         $530.00 
                                     CLASS III, 642  PAINT 
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614E32000          11.000    EACH    WORK ZONE RAIL ROAD SYMBOL MARKING, CLASS I              509.1145       477.2727       $5,250.00 
 
614E32210          10.000    EACH    WORK ZONE RAIL ROAD SYMBOL MARKING, CLASS                185.2228       178.0000       $1,780.00 
                                     III, 642 PAINT  
 
614E32700       2,174.000    SF      WORK ZONE ISLA ND MARKING, CLASS I                         2.2602         2.3413       $5,090.00 
 
614E32800         100.000    SF      WORK ZONE ISLA ND MARKING, CLASS III, 642                  1.9000         1.9000         $190.00 
                                     PAINT 
 
614E40000         162.000    FT      LONGITUDINAL C HANNELIZER                                 65.2000        61.3000       $9,930.60 
 
614E40050          62.000    EACH    BUSINESS ENTRA NCE SIGN                                  202.4462       216.1290      $13,400.00 
 
614E40051         158.000    EACH    BUSINESS ENTRA NCE SIGN, AS PER PLAN                     224.9374       187.9747      $29,700.00 
 
614E98100       3,389.000    FT      WORK ZONE PAVE MENT MARKING, MISC.:                        2.6720         2.9452       $9,981.20 
 
614E99000          87.000    LS      SPECIAL - MAIN TAINING TRAFFIC                        22,794.2030    11,014.6430     $958,273.94 
 
615E10000          65.000    LS      ROADS FOR MAIN TAINING TRAFFIC                        69,155.5946    70,792.4631   $4,601,510.10 
 
615E10001           2.000    LS      ROADS FOR MAIN TAINING TRAFFIC, AS PER                51,633.3333    46,500.0000      $93,000.00 
                                     PLAN 
 
615E20000     155,181.000    SY      PAVEMENT FOR M AINTAINING TRAFFIC, CLASS A                40.5333        36.9712   $5,737,226.10 
 
615E20001     115,590.000    SY      PAVEMENT FOR M AINTAINING TRAFFIC, CLASS                  52.1515        48.2945   $5,582,358.22 
                                     A, AS PER PLAN  
 
615E25000      25,515.000    SY      PAVEMENT FOR M AINTAINING TRAFFIC, CLASS B                46.4477        41.0730   $1,047,977.72 
 
615E25001       5,507.000    SY      PAVEMENT FOR M AINTAINING TRAFFIC, CLASS                  62.9827        56.3250     $310,181.88 
                                     B, AS PER PLAN  
 
615E35001         505.000    SY      PAVEMENT FOR M AINTAINING TRAFFIC, AS PER PLAN            52.0189        42.5842      $21,505.00 
 
615E99000           2.000    LS      SPECIAL - TEMP ORARY ROADS AND PAVEMENTS             182,684.4255   132,500.0000     $265,000.00 
 
616E10000      30,400.530    MGAL    WATER                                                    37.5377        48.3621   $1,470,234.45 
 
616E20000         113.100    TON     CALCIUM CHLORI DE                                        188.8891       183.7754      $20,785.00 
 
616E99000          21.000    LS      SPECIAL - DUST  CONTROL                                  525.7757       408.3810       $8,576.00 
 
617E10100      92,516.800    CY      COMPACTED AGGR EGATE, TYPE A                              50.4515        49.8428   $4,611,292.21 
 
617E10101      57,910.000    CY      COMPACTED AGGR EGATE, TYPE A, AS PER PLAN                 49.3376        49.2824   $2,853,946.28 
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617E11100          40.000    TON     COMPACTED AGGR EGATE                                      52.0000        21.0000         $840.00 
 
617E20000     536,027.000    SY      SHOULDER PREPA RATION                                      0.3782         0.3339     $178,961.78 
 
617E25000         352.130    MGAL    WATER                                                    30.6618        42.9344      $15,118.49 
 
617E98100         191.000    CY      SHOULDER RECON DITIONING, MISC.:                          78.6667        80.0000      $15,280.00 
 
618E40100     614,497.000    FT      RUMBLE STRIPS,  TYPE 2 (ASPHALT CONCRETE)                  0.2592         0.2718     $167,034.14 
 
618E40101      15,708.000    FT      RUMBLE STRIPS,  TYPE 2 (ASPHALT                           10.0768         5.7459      $90,256.75 
                                     CONCRETE), AS PER PLAN 
 
618E40200         507.000    FT      RUMBLE STRIPS,  TYPE 2 (CONCRETE)                         18.3168        16.4694       $8,350.00 
 
618E40600         379.950    MILE    RUMBLE STRIPS,  TYPE 2 (ASPHALT CONCRETE)                791.3910       749.3152     $284,702.31 
 
618E40601          30.460    MILE    RUMBLE STRIPS,  TYPE 2 (ASPHALT                        5,152.0487     3,295.2227     $100,372.48 
                                     CONCRETE), AS PER PLAN 
 
618E41000         219.540    MILE    EDGE LINE, RUM BLE STRIPE (ASPHALT                     1,029.1216       930.6362     $204,311.87 
                                     CONCRETE) 
 
618E43000          48.670    MILE    CENTER LINE, R UMBLE STRIPE (ASPHALT                   1,155.0000       650.0000      $31,635.50 
                                     CONCRETE) 
 
619E16000         440.000    MNTH    FIELD OFFICE, TYPE A                                  1,512.3726     1,312.2530     $577,391.33 
 
619E16001          35.000    MNTH    FIELD OFFICE, TYPE A, AS PER PLAN                     1,337.5472       896.5714      $31,380.00 
 
619E16010         969.000    MNTH    FIELD OFFICE, TYPE B                                  1,863.1668     1,599.1064   $1,549,534.10 
 
619E16011         195.000    MNTH    FIELD OFFICE, TYPE B, AS PER PLAN                     1,559.0688     1,483.0769     $289,200.00 
 
619E16020         501.000    MNTH    FIELD OFFICE, TYPE C                                  3,114.3115     2,494.4393   $1,249,714.08 
 
619E16021         158.000    MNTH    FIELD OFFICE, TYPE C, AS PER PLAN                     5,716.3709     4,054.9842     $640,687.51 
 
619E99000          45.000    LS      SPECIAL - FIEL D OFFICE                               10,500.5951     9,985.6113     $449,352.51 
 
620E00500       3,518.000    EACH    DELINEATOR, PO ST MOUNTED                                 37.3650        33.1330     $116,561.76 
 
620E00501          15.000    EACH    DELINEATOR, PO ST MOUNTED, AS PER PLAN                    85.2014       111.6667       $1,675.00 
 
620E11000          67.000    EACH    DELINEATOR, TY PE C, BRACKET MOUNTED                     108.5000        80.0000       $5,360.00 
 
620E31200       2,459.000    EACH    DELINEATOR REM OVED FOR DISPOSAL                           5.0748         6.1375      $15,092.00 
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620E40200          14.000    EACH    REFLECTOR, TYP E C                                         9.7842        10.5000         $147.00 
 
620E60000         939.000    EACH    REBOUNDABLE TU BULAR PYLON                                59.3683        51.6432      $48,493.00 
 
620E60500          21.000    EACH    REMOVAL OF REB OUNDABLE TUBULAR PYLON                     21.4405        25.3571         $532.50 
 
620E70000         383.000    EACH    DELINEATOR, MI SC.:                                       84.5985        42.9243      $16,440.00 
 
620E70010       1,186.000    FT      DELINEATOR, MI SC.:                                       76.3510        75.8600      $89,970.00 
 
621E00100     151,382.000    EACH    RPM                                                      22.4527        21.3868   $3,237,576.43 
 
621E00101      10,222.000    EACH    RPM, AS PER PL AN                                         11.9953         8.5471      $87,368.00 
 
621E00300     464,886.000    EACH    RPM REFLECTOR                                             3.4984         2.8310   $1,316,096.15 
 
621E00301      53,890.000    EACH    RPM REFLECTOR,  AS PER PLAN                                3.4151         2.8213     $152,040.00 
 
621E10000       8,676.000    EACH    RPM, LOW PROFI LE YELLOW/YELLOW,                          22.2423        21.3552     $185,277.83 
 
621E10010       2,309.000    EACH    RPM, LOW PROFI LE, WHITE                                  21.2944        21.0979      $48,714.97 
 
621E10020       5,606.000    EACH    RPM, LOW PROFI LE WHITE/RED                               21.6573        20.8297     $116,771.12 
 
621E10030         277.000    EACH    RPM, LOW PROFI LE YELLOW/RED                              25.3832        26.2632       $7,274.90 
 
621E54000     145,059.000    EACH    RAISED PAVEMEN T MARKER REMOVED                            6.6188         6.6307     $961,837.63 
 
621E54001          80.000    EACH    RAISED PAVEMEN T MARKER REMOVED, AS PER                   10.5000        18.0000       $1,440.00 
                                     PLAN 
 
621E90000       5,000.000    EACH    RPM, MISC.:                                              20.0295        18.7250      $93,625.00 
 
621E91000           1.000    LS      RPM, MISC.:                                           2,280.3333     2,441.0000       $2,441.00 
 
621E99000           3.000    LS      SPECIAL - RAIS ED PAVEMENT MARKERS                     2,810.3035     3,066.6667       $9,200.00 
 
622E10060       9,865.000    FT      CONCRETE BARRI ER, SINGLE SLOPE, TYPE B                   78.2329        79.0483     $779,811.00 
 
622E10061       3,919.000    FT      CONCRETE BARRI ER, SINGLE SLOPE, TYPE B,                 103.5410       105.5233     $413,546.00 
                                     AS PER PLAN 
 
622E10100       4,696.000    FT      CONCRETE BARRI ER, SINGLE SLOPE, TYPE B1                  94.8612        78.6889     $369,523.00 
 
622E10101       3,653.000    FT      CONCRETE BARRI ER, SINGLE SLOPE, TYPE B1,                122.5625       120.0000     $438,360.00 
                                     AS PER PLAN 
 
622E10120         380.000    FT      CONCRETE BARRI ER, SINGLE SLOPE, TYPE C                  146.4744       138.6553      $52,689.00 
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622E10121         726.000    FT      CONCRETE BARRI ER, SINGLE SLOPE, TYPE C,                 114.6853       112.7824      $81,880.00 
                                     AS PER PLAN 
 
622E10140       6,777.000    FT      CONCRETE BARRI ER, SINGLE SLOPE, TYPE C1                 104.4374       104.2045     $706,194.00 
 
622E10141         136.000    FT      CONCRETE BARRI ER, SINGLE SLOPE, TYPE C1,                213.2304       300.0000      $40,800.00 
                                     AS PER PLAN 
 
622E10160      23,284.000    FT      CONCRETE BARRI ER, SINGLE SLOPE, TYPE D                   59.6459        56.3537   $1,312,139.50 
 
622E10161      23,264.200    FT      CONCRETE BARRI ER, SINGLE SLOPE, TYPE D,                  92.6886        84.6511   $1,969,340.20 
                                     AS PER PLAN 
 
622E10200          14.000    EACH    BARRIER TRANSI TION                                    3,466.6961     3,118.5000      $43,659.00 
 
622E10201           6.000    EACH    BARRIER TRANSI TION, AS PER PLAN                       4,833.3467     5,000.0000      $30,000.00 
 
622E23300          80.000    FT      CONCRETE BARRI ER, TYPE A                                155.0000       155.0000      $12,400.00 
 
622E23301         462.000    FT      CONCRETE BARRI ER, TYPE A, AS PER PLAN                   116.9242        81.6147      $37,706.00 
 
622E23302          54.000    FT      CONCRETE BARRI ER, TYPE A, REINFORCED                    231.5000       173.0000       $9,342.00 
 
622E23303          59.000    FT      CONCRETE BARRI ER, TYPE A, REINFORCED, AS                306.3430       307.1695      $18,123.00 
                                     PER PLAN 
 
622E23400          10.000    FT      CONCRETE BARRI ER, TYPE B                                254.5767       300.0000       $3,000.00 
 
622E23401         220.000    FT      CONCRETE BARRI ER, TYPE B, AS PER PLAN                   244.8056       196.3409      $43,195.00 
 
622E23501         140.000    FT      CONCRETE BARRI ER, TYPE C, AS PER PLAN                   195.0000       180.0000      $25,200.00 
 
622E23505         196.000    FT      CONCRETE BARRI ER, TYPE C1, AS PER PLAN                  217.6250       220.0000      $43,120.00 
 
622E24000         494.000    FT      CONCRETE BARRI ER, TYPE D                                 89.8852        81.6397      $40,330.00 
 
622E24001         427.000    FT      CONCRETE BARRI ER, TYPE D, AS PER PLAN                   492.3103       118.5714      $50,630.00 
 
622E24840           6.000    EACH    CONCRETE BARRI ER END SECTION, TYPE B                  5,451.9542     5,883.3333      $35,300.00 
 
622E24841           4.000    EACH    CONCRETE BARRI ER END SECTION, TYPE B, AS              7,805.9815     8,830.0000      $35,320.00 
                                     PER PLAN 
 
622E24850           2.000    EACH    CONCRETE BARRI ER END SECTION, TYPE B1                 5,757.1429     6,900.0000      $13,800.00 
 
622E24860           2.000    EACH    CONCRETE BARRI ER END SECTION, TYPE C1                 6,053.3333     8,500.0000      $17,000.00 
 
622E25000         102.000    EACH    CONCRETE BARRI ER END SECTION, TYPE D                  3,104.2280     3,332.3039     $339,895.00 
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622E25001          32.000    EACH    CONCRETE BARRI ER END SECTION, TYPE D, AS              3,467.9246     3,209.4375     $102,702.00 
                                     PER PLAN 
 
622E25004          39.000    EACH    CONCRETE BARRI ER, END ANCHORAGE,                      2,641.4708     2,548.7179      $99,400.00 
                                     REINFORCED, TY PE B 
 
622E25005          16.000    EACH    CONCRETE BARRI ER, END ANCHORAGE,                      2,782.5872     2,550.9375      $40,815.00 
                                     REINFORCED, TY PE B, AS PER PLAN 
 
622E25007          22.000    EACH    CONCRETE BARRI ER, END ANCHORAGE,                      2,882.0400     3,050.0000      $67,100.00 
                                     REINFORCED, TY PE B1, AS PER PLAN 
 
622E25008           4.000    EACH    CONCRETE BARRI ER, END ANCHORAGE,                      3,745.7492     3,350.0000      $13,400.00 
                                     REINFORCED, TY PE C 
 
622E25010           5.000    EACH    CONCRETE BARRI ER END SECTION, TYPE D,                 2,865.3571     2,835.0000      $14,175.00 
                                     REINFORCED 
 
622E25014           1.000    EACH    CONCRETE BARRI ER, END ANCHOR,                         4,050.0000     3,750.0000       $3,750.00 
                                     REINFORCED, TY PE C1 
 
622E25015           3.000    EACH    CONCRETE BARRI ER, END ANCHOR,                         3,593.8400     3,900.0000      $11,700.00 
                                     REINFORCED, TY PE C1, AS PER PLAN 
 
622E25016           2.000    EACH    CONCRETE BARRI ER, END ANCHORAGE,                      3,544.8000     3,760.0000       $7,520.00 
                                     REINFORCED, TY PE C1 
 
622E25020          66.000    EACH    CONCRETE BARRI ER, END ANCHOR, REINFORCED              3,808.3333     3,800.0000     $250,800.00 
 
622E25050         208.000    EACH    CONCRETE BARRI ER, END ANCHOR,                         2,667.0401     2,553.3654     $531,100.00 
                                     REINFORCED, TY PE D 
 
622E25051         183.000    EACH    CONCRETE BARRI ER, END ANCHOR,                         2,370.1495     2,238.6066     $409,665.00 
                                     REINFORCED, TY PE D, AS PER PLAN 
 
622E41000     966,925.000    FT      PORTABLE BARRI ER, 32"                                    10.6983         9.5346   $9,219,272.25 
 
622E41001      13,902.000    FT      PORTABLE BARRI ER, 32", AS PER PLAN                       26.0816        26.2150     $364,441.00 
 
622E41010         225.000    FT      PORTABLE BARRI ER, 50"                                    60.0000        55.0000      $12,375.00 
 
622E41011      58,770.000    FT      PORTABLE BARRI ER, 50", AS PER PLAN                       16.3300        13.8623     $814,690.00 
 
622E41020      27,311.000    FT      PORTABLE BARRI ER, 32", BRIDGE MOUNTED                    21.3559        18.4857     $504,862.80 
 
622E41021         280.000    FT      PORTABLE BARRI ER, 32", BRIDGE MOUNTED,                   29.7500        28.1429       $7,880.00 
                                     AS PER PLAN 
 
622E41030         273.000    FT      PORTABLE BARRI ER, 50", BRIDGE MOUNTED                    28.0000        30.0000       $8,190.00 
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622E41031       6,670.000    FT      PORTABLE BARRI ER, 50", BRIDGE MOUNTED,                   15.4112        12.4378      $82,960.00 
                                     AS PER PLAN 
 
622E41050          53.000    EACH    PORTABLE BARRI ER, "Y" CONNECTOR                       1,334.7609     1,412.0400      $74,838.12 
 
622E80000      32,769.000    FT      GLARE SCREEN                                              8.7001         6.5882     $215,890.00 
 
622E80001         174.000    FT      GLARE SCREEN, AS PER PLAN                               195.8333       250.0000      $43,500.00 
 
622E90000      13,406.000    FT      BARRIER, MISC. :                                          17.5750        23.4647     $314,568.00 
 
622E90200          34.000    EACH    BARRIER, MISC. :                                       1,648.3333     1,770.0000      $60,180.00 
 
623E10000         450.000    LS      CONSTRUCTION L AYOUT STAKES                           22,057.4373    18,775.0486   $8,448,771.85 
 
623E10001          76.000    LS      CONSTRUCTION L AYOUT STAKES, AS PER PLAN              10,869.6127    11,581.1762     $880,169.39 
 
623E11000           2.000    EACH    SPECIAL - ELEC TRICAL INSTRUMENTATION                 24,359.2836    32,500.0000      $65,000.00 
 
623E11100          16.000    HOUR    TECHNICAL ASSI STANCE                                    130.0000       200.0000       $3,200.00 
 
623E12000           6.000    EACH    PRIMARY PROJEC T CONTROL MONUMENT, TYPE A                371.5150       200.0000       $1,200.00 
 
623E38500         314.000    EACH    MONUMENT ASSEM BLY                                       820.8125       783.5987     $246,049.98 
 
623E38501         162.000    EACH    MONUMENT ASSEM BLY, AS PER PLAN                          832.9734       779.2749     $126,242.54 
 
623E39500         435.000    EACH    MONUMENT BOX A DJUSTED TO GRADE                          399.1167       367.2033     $159,733.42 
 
623E39501         153.000    EACH    MONUMENT BOX A DJUSTED TO GRADE, AS PER                  482.7671       423.7549      $64,834.50 
                                     PLAN 
 
623E39600           6.000    EACH    MONUMENT BOX R ECONSTRUCTED TO GRADE                     614.8438       450.0000       $2,700.00 
 
623E40000          29.000    EACH    MONUMENT ASSEM BLY REMOVED AND RESET                     514.3365        75.0731       $2,177.12 
 
623E40001           1.000    EACH    MONUMENT ASSEM BLY REMOVED AND RESET, AS                 345.0000       390.0000         $390.00 
                                     PER PLAN 
 
623E40500         240.000    EACH    REFERENCE MONU MENT                                      404.3264       422.8126     $101,475.03 
 
623E40520         466.000    EACH    RIGHT-OF-WAY M ONUMENT                                   336.3470       342.6009     $159,652.00 
 
623E40900         201.000    EACH    MONUMENT, MISC .:                                        179.1403       174.5149      $35,077.50 
 
623E99000          46.000    LS      SPECIAL - CONS TRUCTION LAYOUT STAKES                 14,769.3293    11,806.0107     $543,076.49 
 
624E10000         698.000    LS      MOBILIZATION                                         66,617.9945    60,789.1216  $42,430,806.86 
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624E10001           1.000    LS      MOBILIZATION, AS PER PLAN                            23,461.7520    20,000.0000      $20,000.00 
 
624E15001         201.000    EACH    MOBILIZATION, AS PER PLAN                               622.0698       701.7910     $141,060.00 
 
624E99000          46.000    LS      SPECIAL - MOBI LIZATION                               51,354.2347    44,959.4130   $2,068,133.00 
 
625E00450       2,325.000    EACH    CONNECTION, FU SED PULL APART                             79.5180        82.3343     $191,427.35 
 
625E00460          83.000    EACH    CONNECTION, UN FUSED PULL APART                           82.0295        86.2518       $7,158.90 
 
625E00470          17.000    EACH    CONNECTION, UN FUSED BOLTED                               77.3708        64.1353       $1,090.30 
 
625E00480       2,990.000    EACH    CONNECTION, UN FUSED PERMANENT                            75.7974        79.7822     $238,548.74 
 
625E00481         108.000    EACH    CONNECTION, UN FUSED PERMANENT, AS PER                   265.8333       256.6667      $27,720.00 
                                     PLAN 
 
625E00490          33.000    EACH    CONNECTOR KIT,  TYPE I                                   100.0000       100.0000       $3,300.00 
 
625E00500       1,112.000    EACH    CONNECTOR KIT,  TYPE II                                   75.7123        82.7327      $91,998.80 
 
625E00501           6.000    EACH    CONNECTOR KIT,  TYPE II, AS PER PLAN                      77.4333        98.0000         $588.00 
 
625E00600          50.000    EACH    CONNECTOR KIT,  TYPE III                                  82.3668        76.2480       $3,812.40 
 
625E02500           5.000    EACH    TRANSFORMER BA SE, TYPE AT-A                             427.5000       455.0000       $2,275.00 
 
625E02501          41.000    EACH    TRANSFORMER BA SE, TYPE AT-A, AS PER PLAN                387.3810       394.6341      $16,180.00 
 
625E02600           3.000    EACH    TRANSFORMER BA SE, TYPE AT-C                             450.0000       550.0000       $1,650.00 
 
625E02601           3.000    EACH    TRANSFORMER BA SE, TYPE AT-C, AS PER PLAN                135.0000       180.0000         $540.00 
 
625E02700           1.000    EACH    TRANSFORMER BA SE, TYPE AT-X                             455.0000       460.0000         $460.00 
 
625E02800           2.000    EACH    TRANSFORMER BA SE, STEEL                               1,750.0000     1,800.0000       $3,600.00 
 
625E02803          50.000    EACH    TRANSFORMER BA SE, MISC.:                                330.0000       390.0000      $19,500.00 
 
625E10481         261.000    EACH    LIGHT POLE, DE CORATIVE, AS PER PLAN                   2,077.2007     2,093.5176     $546,408.10 
 
625E10490         413.000    EACH    LIGHT POLE, CO NVENTIONAL                              2,316.8200     2,414.2889     $997,101.30 
 
625E10491         112.000    EACH    LIGHT POLE, CO NVENTIONAL, AS PER PLAN                 2,057.5451     1,846.2134     $206,775.90 
 
625E10494          34.000    EACH    LIGHT POLE, LO W MAST                                  1,639.8146     1,744.8529      $59,325.00 
 
625E10495          44.000    EACH    LIGHT POLE, LO W MAST, AS PER PLAN                     2,046.9841     1,881.8182      $82,800.00 
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625E10500       8,523.000    EACH    LIGHT POLE, MI SC.:                                      196.7082       171.2684   $1,459,720.70 
 
625E10503          77.000    EACH    ERECTING LIGHT  POLE (INSTALLATION ONLY),                750.9910       767.8182      $59,122.00 
                                     AS PER PLAN 
 
625E10504          11.000    EACH    ERECTING REUSA BLE DOWNED LIGHT POLE                     350.6818       349.0909       $3,840.00 
 
625E10505         195.000    EACH    ERECTING REUSA BLE DOWNED LIGHT POLE, AS                 408.8255       280.1282      $54,625.00 
                                     PER PLAN 
 
625E10600          64.000    EACH    LIGHT POLE ANC HOR L-BOLTS                                50.2808        48.0000       $3,072.00 
 
625E10614         119.000    EACH    LIGHT POLE ANC HOR BOLTS ON STRUCTURE                     89.5866       107.4356      $12,784.84 
 
625E10615          49.000    EACH    LIGHT POLE ANC HOR BOLTS ON STRUCTURE, AS                 48.9646        39.9388       $1,957.00 
                                     PER PLAN 
 
625E10620         196.000    EACH    LIGHT POLE ANC HOR BOLTS, MISC.:                         210.0000       210.0000      $41,160.00 
 
625E11200           1.000    EACH    LIGHT TOWER, B B100                                   12,500.0000    12,250.0000      $12,250.00 
 
625E11300           1.000    EACH    LIGHT TOWER, B B110                                   13,875.0000    13,500.0000      $13,500.00 
 
625E11400           1.000    EACH    LIGHT TOWER, B B120                                   15,125.0000    15,000.0000      $15,000.00 
 
625E13100           1.000    EACH    LIGHT TOWER, B BBB90                                  14,748.9150    14,473.0000      $14,473.00 
 
625E13200          21.000    EACH    LIGHT TOWER, B BBB100                                 12,914.5070    13,226.3810     $277,754.00 
 
625E13201           8.000    EACH    LIGHT TOWER, B BBB100, AS PER PLAN                    13,385.0000    12,000.0000      $96,000.00 
 
625E13204           1.000    EACH    LIGHT TOWER, B BBB110                                 16,546.4950    16,678.0000      $16,678.00 
 
625E13205           1.000    EACH    LIGHT TOWER, B BBB110, AS PER PLAN                    14,442.0000    13,250.0000      $13,250.00 
 
625E13208           1.000    EACH    LIGHT TOWER, B BBB120                                 18,536.3500    17,922.0000      $17,922.00 
 
625E13400          57.000    EACH    LIGHT TOWER, B BBBBB100                               13,509.9596    13,135.6491     $748,732.00 
 
625E13401           1.000    EACH    LIGHT TOWER, B BBBBB100, AS PER PLAN                  13,538.6000    12,700.0000      $12,700.00 
 
625E13404           3.000    EACH    LIGHT TOWER, B BBBBB110                               17,063.9042    16,710.0000      $50,130.00 
 
625E13405           6.000    EACH    LIGHT TOWER, B BBBBB110, AS PER PLAN                  14,532.0000    13,000.0000      $78,000.00 
 
625E13440           4.000    EACH    LIGHT TOWER, B BBBBBBB100                             13,311.7400    13,700.0000      $54,800.00 
 
625E13500       1,409.000    EACH    LIGHT TOWER, M ISC.:                                     268.4589       226.9397     $319,758.00 
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625E14000         381.000    EACH    LIGHT POLE FOU NDATION, 24" X 6' DEEP                  1,014.8978     1,028.1312     $391,718.00 
 
625E14001          80.000    EACH    LIGHT POLE FOU NDATION, 24" X 6' DEEP, AS                985.1656       945.0688      $75,605.50 
                                     PER PLAN 
 
625E14100         141.000    EACH    LIGHT POLE FOU NDATION, 24" X 8' DEEP                  1,292.5950     1,404.2911     $198,005.04 
 
625E14101          84.000    EACH    LIGHT POLE FOU NDATION, 24" X 8' DEEP, AS              1,404.8287     1,273.2262     $106,951.00 
                                     PER PLAN 
 
625E14200         119.000    EACH    LIGHT POLE FOU NDATION, 24" X 10' DEEP                 1,460.0645     1,255.3109     $149,382.00 
 
625E14201          81.000    EACH    LIGHT POLE FOU NDATION, 24" X 10' DEEP,                1,313.8865     1,611.3642     $130,520.50 
                                     AS PER PLAN 
 
625E14300          20.000    EACH    MEDIAN LIGHT P OLE FOUNDATION, 8' DEEP                 3,814.9992     3,405.9385      $68,118.77 
 
625E14301           2.000    EACH    MEDIAN LIGHT P OLE FOUNDATION, 8' DEEP,                4,250.0000     3,675.0000       $7,350.00 
                                     AS PER PLAN 
 
625E14306          33.000    EACH    MEDIAN LIGHT P OLE FOUNDATION, 10' DEEP                4,617.3638     5,563.6364     $183,600.00 
 
625E14307          68.000    EACH    MEDIAN LIGHT P OLE FOUNDATION, 10' DEEP,               9,228.3333     8,000.0000     $544,000.00 
                                     AS PER PLAN 
 
625E14400           6.000    EACH    LIGHT POLE FOU NDATION REPAIR                            767.1429       625.0000       $3,750.00 
 
625E14401          51.000    EACH    LIGHT POLE FOU NDATION REPAIR, AS PER                    274.7424       133.3333       $6,800.00 
                                     PLAN 
 
625E14500           8.000    EACH    LIGHT POLE FOU NDATION                                 1,395.3188       955.0000       $7,640.00 
 
625E14501          76.000    EACH    LIGHT POLE FOU NDATION, AS PER PLAN                    1,068.4733       864.1132      $65,672.60 
 
625E14600         212.000    EACH    LIGHT POLE FOU NDATION, MISC.:                         1,079.7492     1,220.5189     $258,750.00 
 
625E15100          67.000    EACH    LIGHT TOWER FO UNDATION, 36" X 20' DEEP                6,480.4117     6,890.2985     $461,650.00 
 
625E15200          44.000    EACH    LIGHT TOWER FO UNDATION, 36" X 25' DEEP                6,860.8467     7,422.2727     $326,580.00 
 
625E15300          22.000    EACH    LIGHT TOWER FO UNDATION, 36" X 30' DEEP                7,903.1684     9,760.9091     $214,740.00 
 
625E15301           8.000    EACH    LIGHT TOWER FO UNDATION, 36" X 30' DEEP,               6,190.7800     6,144.0000      $49,152.00 
                                     AS PER PLAN 
 
625E15500           1.000    EACH    LIGHT TOWER FO UNDATION, 42" X 30' DEEP                8,183.3333     8,750.0000       $8,750.00 
 
625E15700           7.000    EACH    LIGHT TOWER FO UNDATION, MISC.:                       11,412.6300    15,191.2300     $106,338.61 



Summary of Contracts Awarded for Calendar Year 2015 by Item 
 
  Item           Quantity    U/M        Item Description                                    Avg Unit      Avg Unit        Total Amt 
 Number                                                                                    Price Bid     Price Awded       Awarded 
 

132 | P a g e  

 
625E17901          37.000    EACH    BRACKET ARM, A S PER PLAN                                509.0352       488.6486      $18,080.00 
 
625E17961          51.000    EACH    BRACKET ARM, 8 ', AS PER PLAN                          1,094.6000     1,005.0000      $51,255.00 
 
625E18000           4.000    EACH    BRACKET ARM, 1 0'                                        682.0000       705.0000       $2,820.00 
 
625E18100           1.000    EACH    BRACKET ARM, 1 2'                                        460.0000       420.0000         $420.00 
 
625E18101           4.000    EACH    BRACKET ARM, 1 2', AS PER PLAN                         2,556.6667     4,150.0000      $16,600.00 
 
625E18200           4.000    EACH    BRACKET ARM, 1 5'                                        875.4545       771.2500       $3,085.00 
 
625E18201          24.000    EACH    BRACKET ARM, 1 5', AS PER PLAN                           843.6084       806.8817      $19,365.16 
 
625E18301           1.000    EACH    BRACKET ARM, 1 8', AS PER PLAN                           851.7900       750.0000         $750.00 
 
625E18400          11.000    EACH    BRACKET ARM, 2 0'                                      1,194.0306     1,207.7273      $13,285.00 
 
625E18401          10.000    EACH    BRACKET ARM, 2 0', AS PER PLAN                           946.9333       932.9800       $9,329.80 
 
625E18500           1.000    EACH    BRACKET ARM, 2 5'                                      1,000.0000     1,000.0000       $1,000.00 
 
625E18501           8.000    EACH    BRACKET ARM, 2 5', AS PER PLAN                         1,539.3306     1,675.0000      $13,400.00 
 
625E18510           8.000    EACH    BRACKET ARM, 3 0'                                      1,248.7250     1,238.7500       $9,910.00 
 
625E18511          15.000    EACH    BRACKET ARM, 3 0', AS PER PLAN                         1,778.7747     1,759.0507      $26,385.76 
 
625E18600         162.000    EACH    BRACKET ARM, M ISC.:                                     552.8078       475.3457      $77,006.00 
 
625E19101         282.000    EACH    BALLAST FOR TO WER LIGHT FIXTURE, AS PER                 166.0644       177.5887      $50,080.00 
                                     PLAN 
 
625E20000           2.000    EACH    PORTABLE POWER  UNIT                                   2,598.3333     2,647.5000       $5,295.00 
 
625E21200           1.000    EACH    LIGHT TOWER MA INTENANCE PLATFORM, TYPE C              6,152.8533     6,350.0000       $6,350.00 
 
625E22900      10,264.000    FT      NO. 1/0 AWG 50 00 VOLT DISTRIBUTION CABLE                  4.5527         4.4995      $46,182.50 
 
625E22910         516.000    FT      NO. 2/0 AWG 50 00 VOLT DISTRIBUTION CABLE                  6.3000         5.4000       $2,786.40 
 
625E22990      22,890.000    FT      NO. 6 AWG 600 VOLT DISTRIBUTION CABLE                     1.5325         1.3703      $31,365.58 
 
625E23000      34,014.000    FT      NO. 4 AWG 600 VOLT DISTRIBUTION CABLE                     2.0087         2.2137      $75,297.08 
 
625E23001      10,886.000    FT      NO. 4 AWG 600 VOLT DISTRIBUTION CABLE,                    2.4400         2.1700      $23,622.62 
                                     AS PER PLAN 
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625E23100     231,684.000    FT      NO. 2 AWG 600 VOLT DISTRIBUTION CABLE                     2.1130         2.3542     $545,439.90 
 
625E23200     234,408.000    FT      NO. 4 AWG 5000  VOLT DISTRIBUTION CABLE                    2.4008         2.3105     $541,604.84 
 
625E23201      97,419.000    FT      NO. 4 AWG 5000  VOLT DISTRIBUTION CABLE,                   2.1470         2.1722     $211,609.90 
                                     AS PER PLAN 
 
625E23300     142,111.000    FT      NO. 2 AWG 5000  VOLT DISTRIBUTION CABLE                    3.0849         2.7456     $390,175.24 
 
625E23301       5,450.000    FT      NO. 2 AWG 5000  VOLT DISTRIBUTION CABLE,                   2.6129         2.8160      $15,347.00 
                                     AS PER PLAN 
 
625E23302      14,689.000    FT      NO. 6 AWG 5000  VOLT DISTRIBUTION CABLE                    1.7500         1.5000      $22,033.50 
 
625E23304       5,759.000    FT      NO. 8 AWG 600 VOLT DISTRIBUTION CABLE                     1.4100         1.2839       $7,394.05 
 
625E23306      40,184.000    FT      NO. 10 AWG 600  VOLT DISTRIBUTION CABLE                    1.1864         1.1725      $47,115.74 
 
625E23308     459,158.000    FT      DISTRIBUTION C ABLE, MISC.:                                2.7949         2.1580     $990,869.69 
 
625E23310         180.000    FT      NO. 14 AWG 600  VOLT DISTRIBUTION CABLE                    0.9250         1.0000         $180.00 
 
625E23400     142,856.000    FT      NO. 10 AWG POL E AND BRACKET CABLE                         1.1547         1.1899     $169,983.72 
 
625E23401      30,577.000    FT      NO. 10 AWG POL E AND BRACKET CABLE, AS                     0.4308         0.6218      $19,011.60 
                                     PER PLAN 
 
625E23410       4,690.000    FT      NO. 12 AWG POL E AND BRACKET CABLE                         1.0082         1.0047       $4,712.26 
 
625E24000       2,143.000    FT      1-1/2" DUCT CA BLE WITH TWO NO. 4 AWG 600                  6.5336         6.6903      $14,337.25 
                                     VOLT CABLES 
 
625E24100      10,208.000    FT      1-1/2" DUCT CA BLE WITH TWO NO. 4 AWG                      6.0869         6.3092      $64,404.50 
                                     5000 VOLT CABL ES 
 
625E24101       7,010.000    FT      1-1/2" DUCT CA BLE WITH TWO NO. 4 AWG                      3.8651         4.2154      $29,550.00 
                                     5000 VOLT CABL ES, AS PER PLAN 
 
625E24300       1,988.000    FT      1-1/2" DUCT CA BLE WITH TWO NO. 2 AWG                      7.9509         6.5030      $12,928.00 
                                     5000 VOLT CABL ES 
 
625E24301       2,850.000    FT      1-1/2" DUCT CA BLE WITH TWO NO. 2 AWG                      5.3168         5.6219      $16,022.50 
                                     5000 VOLT CABL ES, AS PER PLAN 
 
625E24314       8,699.000    FT      1-1/2" DUCT CA BLE WITH THREE NO. 1/0 AWG                 11.0143        12.0979     $105,240.00 
                                     5000 VOLT CABL ES 
 
625E24320      93,558.000    FT      1-1/2" DUCT CA BLE WITH THREE NO. 4 AWG                    6.5667         6.2617     $585,831.12 
                                     5000 VOLT CABL ES 
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625E24321       2,844.000    FT      1-1/2" DUCT CA BLE WITH THREE NO. 4 AWG                    5.8226         5.7693      $16,408.00 
                                     5000 VOLT CABL ES, AS PER PLAN 
 
625E24330      30,784.000    FT      1-1/2" DUCT CA BLE WITH THREE NO. 2 AWG                    7.2625         7.5374     $232,032.50 
                                     5000 VOLT CABL ES 
 
625E24331         200.000    FT      1-1/2" DUCT CA BLE WITH THREE NO. 2 AWG                    8.7500         8.7500       $1,750.00 
                                     5000 VOLT CABL ES, AS PER PLAN 
 
625E24400      37,105.000    FT      DUCT CABLE, MI SC.:                                       10.1946         7.8837     $292,523.88 
 
625E25000      14,442.000    FT      CONDUIT, 3/4",  725.04                                    12.3515         7.4932     $108,216.72 
 
625E25100       9,792.000    FT      CONDUIT, 1", 7 25.04                                      12.6434         7.5358      $73,791.02 
 
625E25101          75.000    FT      CONDUIT, 1", 7 25.04, AS PER PLAN                         12.2229         4.2500         $318.75 
 
625E25200       8,485.000    FT      CONDUIT, 1-1/4 ", 725.04                                  15.9600         8.8800      $75,346.80 
 
625E25201         105.000    FT      CONDUIT, 1-1/4 ", 725.04, AS PER PLAN                     10.0000        10.0000       $1,050.00 
 
625E25204       1,222.000    FT      CONDUIT, 1-1/4 ", 725.051                                  3.0173         2.9666       $3,625.18 
 
625E25300       8,156.000    FT      CONDUIT, 1-1/2 ", 725.04                                  15.4944        10.8394      $88,406.39 
 
625E25302         123.000    FT      CONDUIT, 1-1/2 ", 725.05                                   5.0003         5.3615         $659.46 
 
625E25304       5,196.000    FT      CONDUIT, 1-1/2 ", 725.051                                  5.0100         3.5511      $18,451.65 
 
625E25400      36,197.000    FT      CONDUIT, 2", 7 25.04                                      10.7024         9.7623     $353,365.87 
 
625E25401       1,814.000    FT      CONDUIT, 2", 7 25.04, AS PER PLAN                         11.3391        10.5521      $19,141.46 
 
625E25402      15,173.000    FT      CONDUIT, 2", 7 25.05                                       5.9380         5.1180      $77,655.97 
 
625E25403       2,431.000    FT      CONDUIT, 2", 7 25.05, AS PER PLAN                          5.4064         5.9424      $14,446.00 
 
625E25404       8,018.000    FT      CONDUIT, 2-1/2 ", 725.04                                  27.6611        21.0349     $168,657.56 
 
625E25408      16,758.000    FT      CONDUIT, 2", 7 25.051                                      5.7770         4.7503      $79,606.20 
 
625E25409       6,779.000    FT      CONDUIT, 2", 7 25.051, AS PER PLAN                         7.0617         8.1986      $55,578.57 
 
625E25410       1,970.000    FT      CONDUIT, 2", 7 25.052                                      5.3848         6.3959      $12,600.00 
 
625E25412       8,655.000    FT      CONDUIT, 2-1/2 ", 725.051                                  6.5000         6.5000      $56,257.50 
 
625E25500      47,441.000    FT      CONDUIT, 3", 7 25.04                                      16.3322        15.6968     $744,670.20 
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625E25501         957.000    FT      CONDUIT, 3", 7 25.04, AS PER PLAN                         17.5333        18.1250      $17,345.60 
 
625E25502       2,156.000    FT      CONDUIT, 3", 7 25.05                                       4.2961         3.7928       $8,177.26 
 
625E25503       5,858.000    FT      CONDUIT, 3", 7 25.05, AS PER PLAN                          7.5519         7.3917      $43,300.30 
 
625E25504      13,010.000    FT      CONDUIT, 3", 7 25.051                                      7.4473         7.0070      $91,161.06 
 
625E25505       2,794.000    FT      CONDUIT, 3", 7 25.051, AS PER PLAN                         5.9252         5.3027      $14,815.65 
 
625E25506         154.000    FT      CONDUIT, 3", 7 25.052                                      8.0913         7.3000       $1,124.20 
 
625E25550          40.000    FT      CONDUIT, 3-1/2 ", 725.04                                  33.8767        29.6300       $1,185.20 
 
625E25600       6,178.000    FT      CONDUIT, 4", 7 25.04                                      32.0614        30.9066     $190,941.15 
 
625E25601         875.000    FT      CONDUIT, 4", 7 25.04, AS PER PLAN                         15.8146        12.2969      $10,759.80 
 
625E25602       1,915.000    FT      CONDUIT, 4", 7 25.05                                       5.9359         5.2976      $10,144.98 
 
625E25603       3,245.000    FT      CONDUIT, 4", 7 25.05, AS PER PLAN                          4.3000         4.3000      $13,953.50 
 
625E25604         951.000    FT      CONDUIT, 4", 7 25.051                                      8.5176         8.2247       $7,821.73 
 
625E25605          30.000    FT      CONDUIT, 4", 7 25.051, AS PER PLAN                         5.1500         5.1500         $154.50 
 
625E25606       1,265.000    FT      CONDUIT, 4", 7 25.052                                      9.1940        12.0000      $15,180.00 
 
625E25711         422.000    FT      CONDUIT, 6", 7 25.05, AS PER PLAN                         15.6833        17.0000       $7,174.00 
 
625E25721       2,490.000    FT      CONDUIT, AS PE R PLAN                                     21.1660        22.9795      $57,219.00 
 
625E25740       1,642.000    FT      CONDUIT, MULTI CELL                                       15.0297        14.7113      $24,156.00 
 
625E25750      28,384.000    FT      CONDUIT, 4", M ULTICELL, 725.20, EPC-40                   11.0534        11.4898     $326,126.36 
 
625E25752       7,083.000    FT      CONDUIT, 4", M ULTICELL, 725.20, EPC-80                   19.0226        20.8497     $147,678.20 
 
625E25803       6,236.000    FT      CONDUIT, CONCR ETE ENCASED, AS PER PLAN                    9.0331         9.2952      $57,964.80 
 
625E25900       8,301.000    FT      CONDUIT, JACKE D OR DRILLED UNDER PAVEMENT                27.9634        25.2902     $209,933.72 
 
625E25901       9,448.000    FT      CONDUIT, JACKE D OR DRILLED, AS PER PLAN                  33.2573        35.7914     $338,157.10 
 
625E25902      28,282.000    FT      CONDUIT, JACKE D OR DRILLED, 725.04                       32.6488        30.8805     $873,361.92 
 
625E25903      12,141.000    FT      CONDUIT, JACKE D OR DRILLED, 725.04, AS                   32.7415        31.3290     $380,365.00 
                                     PER PLAN 
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625E25904         209.000    FT      CONDUIT, JACKE D OR DRILLED, 725.05                       21.3748        21.2129       $4,433.49 
 
625E25906       4,870.000    FT      CONDUIT, JACKE D OR DRILLED, 725.051                       6.7310         6.7310      $32,780.00 
 
625E25907       4,341.000    FT      CONDUIT, JACKE D OR DRILLED, 725.051, AS                  28.5462        30.0304     $130,362.15 
                                     PER PLAN 
 
625E25908         440.000    FT      CONDUIT, JACKE D OR DRILLED, 725.052                      34.3333        34.0000      $14,960.00 
 
625E25909       1,378.000    FT      CONDUIT, JACKE D OR DRILLED, 725.052, AS                  27.9306        27.4630      $37,844.00 
                                     PER PLAN 
 
625E25910      51,872.000    FT      CONDUIT CLEANE D AND CABLES REMOVED                        0.7055         1.2646      $65,595.29 
 
625E25911      33,225.000    FT      CONDUIT CLEANE D AND CABLES REMOVED, AS                    2.2158         1.1695      $38,857.85 
                                     PER PLAN 
 
625E25920     201,160.000    FT      CONDUIT, MISC. :                                           6.5265         7.5179   $1,512,293.94 
 
625E25930          15.000    EACH    CONDUIT, MISC. :                                         141.6667       113.3333       $1,700.00 
 
625E26250          83.000    EACH    LUMINAIRE, CON VENTIONAL                                 358.5337       322.9759      $26,807.00 
 
625E26251         726.000    EACH    LUMINAIRE, CON VENTIONAL, AS PER PLAN                    406.7467       389.1605     $282,530.53 
 
625E26253          87.000    EACH    LUMINAIRE, CON VENTIONAL, SOLID STATE                    710.3349       763.3333      $66,410.00 
                                     (LED), AS PER PLAN 
 
625E26260         303.000    EACH    LUMINAIRE, HIG H MAST                                    716.3165       677.2389     $205,203.40 
 
625E26261         445.000    EACH    LUMINAIRE, HIG H MAST, AS PER PLAN                       776.7551       743.1910     $330,720.00 
 
625E26270          24.000    EACH    LUMINAIRE, LOW  MAST                                     796.9724       832.5583      $19,981.40 
 
625E26271          93.000    EACH    LUMINAIRE, LOW  MAST, AS PER PLAN                        920.4879       862.0396      $80,169.68 
 
625E27401          26.000    EACH    LUMINAIRE, POS T TOP, AS PER PLAN                      1,395.0617     1,218.2692      $31,675.00 
 
625E27500          26.000    EACH    LUMINAIRE, UND ERPASS                                    430.0070       499.7808      $12,994.30 
 
625E27501          25.000    EACH    LUMINAIRE, UND ERPASS, AS PER PLAN                     1,683.6624     2,071.8400      $51,796.00 
 
625E27520           3.000    EACH    REMOVAL OF LUM INAIRE AND REERECTION                     222.1592       145.0000         $435.00 
 
625E27521          27.000    EACH    REMOVAL OF LUM INAIRE AND REERECTION, AS                 303.2308       321.3333       $8,676.00 
                                     PER PLAN 
 
625E27551         350.000    EACH    LUMINAIRE, DEC ORATIVE, AS PER PLAN                    1,620.9056     1,569.9851     $549,494.80 
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625E27561          61.000    EACH    LUMINAIRE, INS TALLATION ONLY, AS PER                    139.3295       155.6787       $9,496.40 
                                     PLAN 
 
625E27600      15,243.000    EACH    LUMINAIRE, MIS C.:                                       143.1563       124.3163   $1,894,952.94 
 
625E27602       2,506.000    EACH    LUMINAIRE, SOL ID-STATE (LED), MISC.:                  1,277.8336     1,105.2217   $2,769,685.52 
 
625E27700      89,304.000    FXMT    LUMINAIRE, MIS C.:                                         2.3963         2.3963     $213,996.00 
 
625E27800         140.000    EACH    BALLAST, MISC. :                                         140.4743       166.5357      $23,315.00 
 
625E28001           2.000    EACH    GLARE SHIELD, AS PER PLAN                                75.0000        50.0000         $100.00 
 
625E29000     124,351.000    FT      TRENCH                                                    6.8125         6.1760     $767,997.17 
 
625E29001      11,087.000    FT      TRENCH, AS PER  PLAN                                       9.6575         7.3876      $81,906.10 
 
625E29002     151,807.000    FT      TRENCH, 24" DE EP                                          5.7377         4.7605     $722,675.34 
 
625E29003       4,434.000    FT      TRENCH, 24" DE EP, AS PER PLAN                             8.5604         4.8172      $21,359.25 
 
625E29010      53,504.000    FT      TRENCH, 30" DE EP                                         10.2464         6.9507     $371,892.55 
 
625E29100         160.000    FT      TRENCH, 36" DE EP                                         11.8169        10.3136       $1,650.18 
 
625E29101          75.000    FT      TRENCH, 36" DE EP, AS PER PLAN                            27.0457        32.0000       $2,400.00 
 
625E29200          63.000    FT      TRENCH, 48" DE EP                                         18.5350        12.0000         $756.00 
 
625E29400         784.000    FT      TRENCH IN PAVE D AREA                                     37.0589        34.2832      $26,878.00 
 
625E29401          16.000    FT      TRENCH IN PAVE D AREAS, AS PER PLAN                       42.7750        45.5500         $728.80 
 
625E29500       2,330.000    FT      TRENCH IN PAVE D AREA, TYPE A                             23.3105        17.9796      $41,892.48 
 
625E29501          29.000    FT      TRENCH IN PAVE D AREA, TYPE A, AS PER                     26.4478        30.6552         $889.00 
                                     PLAN 
 
625E29600       6,143.000    FT      TRENCH IN PAVE D AREA, TYPE B                             34.2744        35.8947     $220,501.06 
 
625E29601         115.000    FT      TRENCH IN PAVE D AREA, TYPE B, AS PER                     23.7318        23.6522       $2,720.00 
                                     PLAN 
 
625E29700       3,310.000    FT      TRENCH, MISC.:                                             7.4684         6.4622      $21,390.00 
 
625E29900          71.000    EACH    JUNCTION BOX                                            884.0344       896.6146      $63,659.64 
 
625E29901       2,741.000    EACH    JUNCTION BOX, AS PER PLAN                               360.2608       303.0853     $830,756.89 
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625E29920          34.000    EACH    STRUCTURE JUNC TION BOX                                1,801.0581     1,885.1182      $64,094.02 
 
625E29921           1.000    EACH    STRUCTURE JUNC TION BOX, AS PER PLAN                   1,290.0000     1,180.0000       $1,180.00 
 
625E29930           7.000    EACH    MEDIAN JUNCTIO N BOX                                   1,853.2438     2,216.7143      $15,517.00 
 
625E29931          49.000    EACH    MEDIAN JUNCTIO N BOX, AS PER PLAN                      2,205.1513     3,498.1633     $171,410.00 
 
625E29940          10.000    EACH    BARRIER JUNCTI ON BOX                                  2,053.7628     2,065.4000      $20,654.00 
 
625E29941           3.000    EACH    BARRIER JUNCTI ON BOX, AS PER PLAN                    11,518.8889     7,866.6667      $23,600.00 
 
625E30700         839.000    EACH    PULL BOX, 725. 08, 18"                                   707.1123       702.9870     $589,806.07 
 
625E30701         103.000    EACH    PULL BOX, 725. 08, 18", AS PER PLAN                      783.4125       846.8423      $87,224.76 
 
625E30702          13.000    EACH    PULL BOX, 725. 06, 18"                                   712.7137       720.2462       $9,363.20 
 
625E30706         416.000    EACH    PULL BOX, 725. 08, 24"                                   823.1042       798.8991     $332,342.02 
 
625E30707          20.000    EACH    PULL BOX, 725. 08, 24", AS PER PLAN                      852.1303       893.9115      $17,878.23 
 
625E30708           8.000    EACH    PULL BOX, 725. 06, 24"                                   920.0000       897.5000       $7,180.00 
 
625E30710          43.000    EACH    PULL BOX, 725. 08, 32"                                 1,931.8242     1,670.5814      $71,835.00 
 
625E30711          42.000    EACH    PULL BOX, 725. 08, 32", AS PER PLAN                    2,030.8064     2,060.2090      $86,528.78 
 
625E30720           4.000    EACH    PULL BOX, 725. 08, 36"                                 1,963.2057     1,397.2500       $5,589.00 
 
625E30994           2.000    EACH    PULL BOX, 725. 07, 6"X6"                                 800.0000       800.0000       $1,600.00 
 
625E31320          10.000    EACH    PULL BOX, 725. 07, 18"X18"                               667.2500       675.0000       $6,750.00 
 
625E31410          30.000    EACH    PULL BOX, 725. 06, 13"X24"                               719.6510       672.3500      $20,170.50 
 
625E31411          14.000    EACH    PULL BOX, 725. 06, 13"X24", AS PER PLAN                  665.2625       775.0000      $10,850.00 
 
625E31420           2.000    EACH    PULL BOX, 725. 06, 17"X30"                               633.8000       579.5000       $1,159.00 
 
625E31421          41.000    EACH    PULL BOX, 725. 06, 17"X30", AS PER PLAN                  833.5269       937.8049      $38,450.00 
 
625E31430           3.000    EACH    PULL BOX, 725. 06, 24X36"                                752.8250       758.0800       $2,274.24 
 
625E31431           6.000    EACH    PULL BOX, 725. 06, 17X30", AS PER PLAN                 1,135.4750     1,500.0000       $9,000.00 
 
625E31451          36.000    EACH    PULL BOX, AS P ER PLAN                                 1,040.7689       975.8819      $35,131.75 
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625E31500           4.000    EACH    MEDIAN PULL BO X                                       1,829.8525     2,500.0000      $10,000.00 
 
625E31506           8.000    EACH    PULL BOX REMOV ED AND REPLACED                         1,232.5713     1,406.2500      $11,250.00 
 
625E31507          18.000    EACH    PULL BOX REMOV ED AND REPLACED, AS PER                   803.4000       797.3333      $14,352.00 
                                     PLAN 
 
625E31510         447.000    EACH    PULL BOX REMOV ED                                        168.9433       130.1164      $58,162.05 
 
625E31511          60.000    EACH    PULL BOX REMOV ED, AS PER PLAN                           215.9227        85.4037       $5,124.22 
 
625E31600         708.000    EACH    PULL BOX, MISC .:                                        847.9685       822.8107     $582,550.00 
 
625E32000       3,415.000    EACH    GROUND ROD                                              164.1765       159.8844     $546,005.39 
 
625E32001         376.000    EACH    GROUND ROD, AS  PER PLAN                                 191.0625       177.8994      $66,890.19 
 
625E33000          18.000    EACH    STRUCTURE GROU NDING SYSTEM                            3,413.5950     3,197.8056      $57,560.50 
 
625E33001          12.000    EACH    STRUCTURE GROU NDING SYSTEM, AS PER PLAN               3,385.4835     2,793.4600      $33,521.52 
 
625E33100          54.000    EACH    CIRCUIT BREAKE R, TOWER LIGHTING                         262.1428       232.1296      $12,535.00 
 
625E33101           2.000    EACH    CIRCUIT BREAKE R, TOWER LIGHTING, AS PER               1,259.6344     2,630.0000       $5,260.00 
                                     PLAN 
 
625E34000          17.000    EACH    POWER SERVICE                                         1,729.9091     1,726.4706      $29,350.00 
 
625E34001          70.000    EACH    POWER SERVICE,  AS PER PLAN                            7,321.5916     6,926.3864     $484,847.05 
 
625E34011           8.000    EACH    POWER SERVICE REFURBISHED, AS PER PLAN                3,251.6088     4,264.1563      $34,113.25 
 
625E34301           8.000    EACH    TRANSFORMER PA D, CONCRETE, AS PER PLAN                  956.7741       609.3750       $4,875.00 
 
625E34450           2.000    EACH    CONTROL CENTER  CABINET, COMPLETE                      5,114.1429     5,545.0000      $11,090.00 
 
625E34451          19.000    EACH    CONTROL CENTER  CABINET, COMPLETE, AS PER PLAN         2,407.4640     2,363.1579      $44,900.00 
 
625E34507         329.000    EACH    CONTROL CENTER  MAINTENANCE ITEM, AS PER PLAN            65.9250        44.0729      $14,500.00 
 
625E35000           7.000    EACH    REERECT EXISTI NG LIGHT POLE                             586.8065       992.8571       $6,950.00 
 
625E35001          24.000    EACH    REERECT EXISTI NG LIGHT POLE, AS PER PLAN                592.5000       701.8500      $16,844.40 
 
625E35010          24.000    EACH    REMOVE AND REE RECT EXISTING LIGHT POLE                  987.3871       857.3875      $20,577.30 
 
625E35011          20.000    EACH    REMOVE AND REE RECT EXISTING LIGHT POLE,                 766.9326       493.2500       $9,865.00 
                                     AS PER PLAN 
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625E35020          17.000    EACH    RE-ERECT EXIST ING LIGHT TOWER                         2,234.9469     2,797.0588      $47,550.00 
 
625E35021          33.000    EACH    RE-ERECT EXIST ING LIGHT TOWER, AS PER                 1,409.0067     1,888.6061      $62,324.00 
                                     PLAN 
 
625E35100         138.000    EACH    REERECT EXISTI NG LUMINAIRE                              123.9348       131.2500      $18,112.50 
 
625E35101          31.000    EACH    REERECT EXISTI NG LUMINAIRE, AS PER PLAN                  65.5238        50.5161       $1,566.00 
 
625E35520          14.000    EACH    REMOVE AND REE RECT BRACKET ARM                          568.6480       484.0714       $6,777.00 
 
625E35521           8.000    EACH    REMOVE AND REE RECT BRACKET ARM, AS PER                  273.8462       276.2500       $2,210.00 
                                     PLAN 
 
625E36000     188,584.000    FT      SPECIAL - PLAS TIC CAUTION TAPE                            0.3618         0.3314      $62,494.74 
 
625E36001       8,876.000    FT      PLASTIC CAUTIO N TAPE, AS PER PLAN                         0.4290         0.3418       $3,034.25 
 
625E36201       2,200.000    FT      POWER CABLE FO R LIGHT TOWER, AS PER PLAN                  2.3955         1.6136       $3,550.00 
 
625E37001           1.000    LS      SERVICE TO UND ERPASS LIGHTING, AS PER                24,674.8525    45,114.0000      $45,114.00 
                                     PLAN 
 
625E37100           3.000    EACH    SERVICE TO UND ERPASS LIGHTING                         4,951.7120     5,450.0000      $16,350.00 
 
625E37101           1.000    EACH    SERVICE TO UND ERPASS LIGHTING, AS PER                11,766.6667    12,800.0000      $12,800.00 
                                     PLAN 
 
625E37211         500.000    EACH    LIGHTING, MINI MAL MAINTENANCE, AS PER                   112.5000       100.0000      $50,000.00 
                                     PLAN 
 
625E38000           2.000    LS      HIGH VOLTAGE T EST                                     1,019.6211     1,438.2950       $2,876.59 
 
625E39520          46.000    EACH    PULL BOX CLEAN ED                                        144.6468       141.3824       $6,503.59 
 
625E40000          36.000    LS      SPECIAL - MAIN TAIN EXISTING LIGHTING                 23,683.2965    21,769.3592     $783,696.93 
 
625E40010          21.000    EACH    SPECIAL - REPL ACEMENT OF EXISTING                     1,575.0814     1,139.5376      $23,930.29 
                                     LIGHTING UNIT 
 
625E50000         160.000    EACH    REPAIRING UNDE RGROUND BREAK OF CABLE IN                 191.2958        87.5000      $14,000.00 
                                     DUCT OR CONDUI T 
 
625E50001           1.000    EACH    REPAIRING UNDE RGROUND BREAK OF CABLE IN                 580.0000       460.0000         $460.00 
                                     DUCT OR CONDUI T, AS PER PLAN 
 
625E50100       1,430.000    EACH    TROUBLESHOOTIN G UNDERGROUND AND ABOVE                   103.1238        59.6154      $85,250.00 
                                     GROUND CIRCUIT RY PROBLEM 
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625E50301         225.000    EACH    FRANGIBLE BASE , AS PER PLAN                             297.1033       250.0000      $56,250.00 
 
625E50400           1.000    EACH    REPAIR INTEGRA L LUMINAIRE LOWERING                      100.0000       100.0000         $100.00 
                                     MECHANISM OF T OWER LIGHTING FIXTURE 
 
625E50401          19.000    EACH    REPAIR INTEGRA L LUMINAIRE LOWERING                    2,079.7479     1,488.9474      $28,290.00 
                                     MECHANISM OF T OWER LIGHTING FIXTURE, AS 
                                     PER PLAN 
 
625E50451          17.000    EACH    SECONDARY SURG E PROTECTOR, AS PER PLAN                  150.1051       121.7647       $2,070.00 
 
625E50500         311.000    EACH    SPECIAL - EMER GENCY RESPONSE-KNOCKDOWN,                 174.8738       113.1833      $35,200.00 
                                     ROADWAY HAZARD  AND/OR LIVE EXPOSED WIRE 
 
625E60010           8.000    EACH    LIGHT POLE REM OVED FOR REERECTION                       446.4800       225.0000       $1,800.00 
 
625E70001          17.000    EACH    LIGHTING CONTA CTOR, AS PER PLAN                         298.9655       315.8824       $5,370.00 
 
625E75350          50.000    EACH    LIGHT TOWER RE MOVED                                   1,293.1676     1,117.0000      $55,850.00 
 
625E75351           4.000    EACH    LIGHT TOWER RE MOVED, AS PER PLAN                      1,748.0000     1,350.0000       $5,400.00 
 
625E75360          37.000    EACH    LIGHT TOWER RE MOVED FOR STORAGE                         870.7254     1,156.1622      $42,778.00 
 
625E75361           4.000    EACH    LIGHT TOWER RE MOVED FOR STORAGE, AS PER               1,659.3250     1,682.0000       $6,728.00 
                                     PLAN 
 
625E75400         454.000    EACH    LIGHT POLE REM OVED                                      155.8808       148.1155      $67,244.44 
 
625E75401          97.000    EACH    LIGHT POLE REM OVED, AS PER PLAN                         332.6265       208.7113      $20,245.00 
 
625E75402          11.000    EACH    LIGHT POLE REM OVED FOR STORAGE                          228.4076       207.9500       $2,287.45 
 
625E75403          65.000    EACH    LIGHT POLE REM OVED FOR STORAGE, AS PER                  289.5444       328.2154      $21,334.00 
                                     PLAN 
 
625E75411           1.000    EACH    LIGHT POLE REM OVED FOR REUSE, AS PER                    691.0000       525.0000         $525.00 
                                     PLAN 
 
625E75500         393.000    EACH    LIGHT POLE FOU NDATION REMOVED                           219.1724       247.8103      $97,389.46 
 
625E75501          43.000    EACH    LIGHT POLE FOU NDATION REMOVED, AS PER                   473.4968       720.1860      $30,968.00 
                                     PLAN 
 
625E75502           1.000    EACH    PORTION OF LIG HT POLE FOUNDATION REMOVED                305.0000       360.0000         $360.00 
 
625E75503           2.000    EACH    PORTION OF LIG HT POLE FOUNDATION                        166.6667       175.0000         $350.00 
                                     REMOVED, AS PE R PLAN 
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625E75504          35.000    EACH    LUMINAIRE REMO VED FOR STORAGE                            78.4257       134.6514       $4,712.80 
 
625E75505         127.000    EACH    LUMINAIRE REMO VED FOR STORAGE, AS PER                    51.5409        53.9386       $6,850.20 
                                     PLAN 
 
625E75506       1,501.000    EACH    LUMINAIRE REMO VED                                       149.2426        38.3266      $57,528.17 
 
625E75507          31.000    EACH    LUMINAIRE REMO VED, AS PER PLAN                           50.2655        59.7097       $1,851.00 
 
625E75508           7.000    EACH    LUMINAIRE REMO VED FOR REUSE                              98.7450        98.0000         $686.00 
 
625E75510          33.000    EACH    POWER SERVICE REMOVED                                 1,659.5580       610.9685      $20,161.96 
 
625E75511           5.000    EACH    POWER SERVICE REMOVED, AS PER PLAN                      915.8064       735.4000       $3,677.00 
 
625E75520         835.000    EACH    LUMINAIRE SUPP ORT REMOVED                               260.2884        47.1849      $39,399.40 
 
625E75521           8.000    EACH    LUMINAIRE SUPP ORT REMOVED, AS PER PLAN                  256.5067       265.0000       $2,120.00 
 
625E75522         103.000    EACH    LUMINAIRE SUPP ORT FOUNDATION REMOVED                    273.3860       208.9029      $21,517.00 
 
625E75540          67.000    EACH    LIGHT TOWER FO UNDATION REMOVED                          378.4351       525.8657      $35,233.00 
 
625E75541          23.000    EACH    LIGHT TOWER FO UNDATION REMOVED, AS PER PLAN             308.6298       694.2174      $15,967.00 
 
625E75550     135,729.000    FT      DISTRIBUTION C ABLE REMOVED                                0.3267         0.3912      $53,101.16 
 
625E75551      38,962.000    FT      DISTRIBUTION C ABLE REMOVED, AS PER PLAN                   3.0264         2.1544      $83,941.35 
 
625E75800         176.000    EACH    DISCONNECT CIR CUIT                                      132.7278       109.6818      $19,304.00 
 
625E75801         126.000    EACH    DISCONNECT CIR CUIT, AS PER PLAN                         234.6920       204.8159      $25,806.80 
 
625E98000      13,548.000    EACH    LIGHTING, MISC .:                                        183.0396       158.6642   $2,149,582.98 
 
625E98100     125,281.000    FT      LIGHTING, MISC .:                                          8.0834         8.8287   $1,106,069.06 
 
625E98200          13.000    LS      LIGHTING, MISC .:                                     33,959.5683    27,461.7662     $357,002.96 
 
625E98600       5,078.000    SF      LIGHTING, MISC .:                                         55.2567        80.0000     $406,240.00 
 
625E98700       1,260.000    HOUR    LIGHTING, MISC .:                                        111.2882        86.9841     $109,600.00 
 
625E99000           5.000    LS      SPECIAL - LIGH TING                                  116,582.8955   103,900.0000     $519,500.00 
 
626E00100      14,542.000    EACH    BARRIER REFLEC TOR, TYPE A                                 6.8873         6.7110      $97,591.33 
 
626E00200       1,500.000    EACH    BARRIER REFLEC TOR, TYPE B                                 3.6000         3.6000       $5,400.00 
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626E99000          43.000    LS      SPECIAL - BARR IER REFLECTORS                            457.9556       100.1395       $4,306.00 
 
630E01100          20.000    FT      GROUND MOUNTED  SUPPORT, NO. 1 POST                        9.9800        11.0000         $220.00 
 
630E02100      21,203.900    FT      GROUND MOUNTED  SUPPORT, NO. 2 POST                        8.5685         8.7738     $186,038.59 
 
630E02101       1,188.300    FT      GROUND MOUNTED  SUPPORT, NO. 2 POST, AS                    9.9825         9.7811      $11,622.90 
                                     PER PLAN 
 
630E03100      91,884.400    FT      GROUND MOUNTED  SUPPORT, NO. 3 POST                        8.4021         7.9129     $727,073.19 
 
630E03101       5,419.000    FT      GROUND MOUNTED  SUPPORT, NO. 3 POST, AS                    9.4215         9.4564      $51,244.23 
                                     PER PLAN 
 
630E04100       2,858.500    FT      GROUND MOUNTED  SUPPORT, NO. 4 POST                       10.7778        11.3767      $32,520.32 
 
630E04101         556.300    FT      GROUND MOUNTED  SUPPORT, NO. 4 POST, AS                   13.5977        18.2536      $10,154.47 
                                     PER PLAN 
 
630E06100         127.600    FT      GROUND MOUNTED  SUPPORT, NO. 6 POST                       11.5085        11.7191       $1,495.36 
 
630E06101         150.000    FT      GROUND MOUNTED  SUPPORT, NO. 6 POST, AS                   11.0833        11.0000       $1,650.00 
                                     PER PLAN 
 
630E06400       1,435.300    FT      GROUND MOUNTED  SUPPORT, S4X7.7 BEAM                      16.6703        15.8359      $22,729.32 
 
630E06500       1,459.100    FT      GROUND MOUNTED  SUPPORT, W6X9 BEAM                        17.3402        17.4958      $25,528.15 
 
630E06501          34.000    FT      GROUND MOUNTED  SUPPORT, W6X9 BEAM, AS                    44.0000        22.0000         $748.00 
                                     PER PLAN 
 
630E07000       1,557.730    FT      GROUND MOUNTED  SUPPORT, W8X18 BEAM                       27.3857        25.1272      $39,141.44 
 
630E07500       2,092.300    FT      GROUND MOUNTED  SUPPORT, W10X22 BEAM                      31.0905        30.7717      $64,383.56 
 
630E07600       3,732.880    FT      GROUND MOUNTED  SUPPORT, W10X12 BEAM                      19.8657        19.5200      $72,865.77 
 
630E08000       1,174.300    FT      GROUND MOUNTED  SUPPORT, W12X30 BEAM                      38.2060        39.1751      $46,003.28 
 
630E08002          71.000    FT      ONE WAY SUPPOR T, NO. 2 POST                              11.1854        12.0423         $855.00 
 
630E08004       1,548.100    FT      ONE WAY SUPPOR T, NO. 3 POST                               9.9500         9.6978      $15,013.21 
 
630E08005         126.400    FT      ONE WAY SUPPOR T, NO. 3 POST, AS PER PLAN                  9.5000         9.5000       $1,200.80 
 
630E08200          47.000    FT      TEMPORARY SIGN  SUPPORT, NO. 2 POST                      811.0793       720.2128      $33,850.00 
 
630E08302         312.400    FT      GROUND MOUNTED  WOODEN BOX BEAM SUPPORT,                  68.0572        69.6985      $21,773.80 
                                     TYPE M BEAM 
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630E08501          13.000    EACH    STREET NAME SI GN SUPPORT, AS PER PLAN                   559.3824       649.6154       $8,445.00 
 
630E08510         136.600    FT      STREET NAME SI GN SUPPORT, NO. 2 POST                     10.5509         9.4330       $1,288.55 
 
630E08511          11.900    FT      STREET NAME SI GN SUPPORT, NO. 2 POST, AS                 13.0000        10.0000         $119.00 
                                     PER PLAN 
 
630E08520       1,215.100    FT      STREET NAME SI GN SUPPORT, NO. 3 POST                     10.1312         9.2182      $11,201.01 
 
630E08521          84.700    FT      STREET NAME SI GN SUPPORT, NO. 3 POST, AS                  9.6582         9.8359         $833.10 
                                     PER PLAN 
 
630E08600         823.000    EACH    SIGN POST REFL ECTOR                                      37.9304        37.4082      $30,786.95 
 
630E08601       1,142.000    EACH    SIGN POST REFL ECTOR, AS PER PLAN                         27.5780        25.0000      $28,550.00 
 
630E09000         505.000    EACH    BREAKAWAY BEAM  CONNECTION                               380.0847       357.4154     $180,494.80 
 
630E09050           9.000    EACH    TRIANGULAR SLI P BASE CONNECTION                         234.0909       233.3333       $2,100.00 
 
630E09051          41.000    EACH    TRIANGULAR SLI P BASE CONNECTION, AS PER                 298.4468       324.6341      $13,310.00 
                                     PLAN 
 
630E09100          29.000    EACH    SURFACE PREPAR ATION, EXISTING SUPPORT                 1,508.8563     1,355.8966      $39,321.00 
                                     SECTION 
 
630E09102          20.000    EACH    SURFACE PREPAR ATION, NEW SUPPORT SECTION                 96.7500        99.0000       $1,980.00 
 
630E09103          36.000    EACH    SURFACE PREPAR ATION, NEW SUPPORT                        777.1400       625.0000      $22,500.00 
                                     SECTION, AS PE R PLAN 
 
630E09104           6.000    EACH    COATING, EPOXY  PRIME COAT, SUPPORT                      391.2500       200.0000       $1,200.00 
                                     SECTION 
 
630E09105          36.000    EACH    COATING, EPOXY  PRIME COAT, SUPPORT                      777.1400       625.0000      $22,500.00 
                                     SECTION, AS PE R PLAN 
 
630E09106          36.000    EACH    COATING, EPOXY  INTERMEDIATE COAT,                       391.0325       237.5000       $8,550.00 
                                     SUPPORT SECTIO N 
 
630E09107          49.000    EACH    COATING, EPOXY  INTERMEDIATE COAT,                       666.9416       556.5510      $27,271.00 
                                     SUPPORT SECTIO N, AS PER PLAN 
 
630E09108          36.000    EACH    COATING, URETH ANE TOP COAT, SUPPORT                     397.8067       237.5000       $8,550.00 
                                     SECTION 
 
630E09109          49.000    EACH    COATING, URETH ANE TOP COAT, SUPPORT                     666.9416       556.5510      $27,271.00 
                                     SECTION, AS PE R PLAN 
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630E09120          28.000    EACH    COATING, ORGAN IC ZINC PRIME COAT,                       277.4772       230.3571       $6,450.00 
                                     SUPPORT SECTIO N 
 
630E09121          13.000    EACH    COATING, ORGAN IC ZINC PRIME COAT,                       361.7767       367.0000       $4,771.00 
                                     SUPPORT SECTIO N, AS PER PLAN 
 
630E10502           4.000    EACH    OVERHEAD SIGN SUPPORT, TYPE TC-16.21,                 8,067.5000     7,635.0000      $30,540.00 
                                     DESIGN 5 
 
630E10602           1.000    EACH    OVERHEAD SIGN SUPPORT, TYPE TC-16.21,                 7,883.3333     7,875.0000       $7,875.00 
                                     DESIGN 6 
 
630E10603           2.000    EACH    OVERHEAD SIGN SUPPORT, TYPE TC-16.21,                 7,725.0000     7,575.0000      $15,150.00 
                                     DESIGN 6, AS P ER PLAN 
 
630E10802           1.000    EACH    OVERHEAD SIGN SUPPORT, TYPE TC-16.21,                 8,500.0000     8,500.0000       $8,500.00 
                                     DESIGN 8 
 
630E10803           3.000    EACH    OVERHEAD SIGN SUPPORT, TYPE TC-16.21,                 9,253.3333     9,181.6667      $27,545.00 
                                     DESIGN 8, AS P ER PLAN 
 
630E10902           2.000    EACH    OVERHEAD SIGN SUPPORT, TYPE TC-16.21,                 7,550.0000     7,600.0000      $15,200.00 
                                     DESIGN 9 
 
630E11002           1.000    EACH    OVERHEAD SIGN SUPPORT, TYPE TC-16.21,                 8,700.0000     8,700.0000       $8,700.00 
                                     DESIGN 10 
 
630E11003           1.000    EACH    OVERHEAD SIGN SUPPORT, TYPE TC-16.21,                11,640.0000    11,280.0000      $11,280.00 
                                     DESIGN 10, AS PER PLAN 
 
630E11102           1.000    EACH    OVERHEAD SIGN SUPPORT, TYPE TC-16.21,                10,666.6667    10,500.0000      $10,500.00 
                                     DESIGN 11 
 
630E11103           3.000    EACH    OVERHEAD SIGN SUPPORT, TYPE TC-16.21,                 8,850.0000     8,850.0000      $26,550.00 
                                     DESIGN 11, AS PER PLAN 
 
630E11202           1.000    EACH    OVERHEAD SIGN SUPPORT, TYPE TC-16.21,                10,400.0000    10,400.0000      $10,400.00 
                                     DESIGN 12 
 
630E11203           5.000    EACH    OVERHEAD SIGN SUPPORT, TYPE TC-16.21,                 9,950.0000     9,950.0000      $49,750.00 
                                     DESIGN 12, AS PER PLAN 
 
630E11206           7.000    EACH    OVERHEAD SIGN SUPPORT, TYPE TC-16.21,                10,410.3074    10,928.5714      $76,500.00 
                                     DESIGN 13 
 
630E11208          18.000    EACH    OVERHEAD SIGN SUPPORT, TYPE TC-16.21,                12,065.1163    12,044.4444     $216,800.00 
                                     DESIGN 13, AS PER PLAN 
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630E11210           6.000    EACH    OVERHEAD SIGN SUPPORT, TYPE TC-16.21,                11,678.2075    11,979.1667      $71,875.00 
                                     DESIGN 14 
 
630E16302           1.000    EACH    COMBINATION OV ERHEAD SIGN SUPPORT, TYPE              11,200.0000    11,200.0000      $11,200.00 
                                     TC-16.21, DESI GN 13 
 
630E20300           2.000    EACH    OVERHEAD SIGN SUPPORT, TYPE TC-12.30,                 8,480.0000     7,140.0000      $14,280.00 
                                     DESIGN 3 
 
630E20400           2.000    EACH    OVERHEAD SIGN SUPPORT, TYPE TC-12.30,                 8,495.1667     7,798.0000      $15,596.00 
                                     DESIGN 4 
 
630E20500           4.000    EACH    OVERHEAD SIGN SUPPORT, TYPE TC-12.30,                 9,730.0000     9,550.0000      $38,200.00 
                                     DESIGN 5 
 
630E20600          20.000    EACH    OVERHEAD SIGN SUPPORT, TYPE TC-12.30,                11,343.6573    11,401.5500     $228,031.00 
                                     DESIGN 6 
 
630E20601           1.000    EACH    OVERHEAD SIGN SUPPORT, TYPE TC-12.30,                18,385.0000    16,770.0000      $16,770.00 
                                     DESIGN 6, AS P ER PLAN 
 
630E20700           3.000    EACH    OVERHEAD SIGN SUPPORT, TYPE TC-12.30,                12,541.7022    13,466.6667      $40,400.00 
                                     DESIGN 7 
 
630E20800          13.000    EACH    OVERHEAD SIGN SUPPORT, TYPE TC-12.30,                14,989.4070    15,326.9231     $199,250.00 
                                     DESIGN 8 
 
630E20900           5.000    EACH    OVERHEAD SIGN SUPPORT, TYPE TC-12.30,                15,871.1600    16,070.0000      $80,350.00 
                                     DESIGN 9 
 
630E21000          21.000    EACH    OVERHEAD SIGN SUPPORT, TYPE TC-12.30,                15,820.9471    15,920.2381     $334,325.00 
                                     DESIGN 10 
 
630E21001           1.000    EACH    OVERHEAD SIGN SUPPORT, TYPE TC-12.30,                16,971.1167    15,800.0000      $15,800.00 
                                     DESIGN 10, AS PER PLAN 
 
630E21100           2.000    EACH    OVERHEAD SIGN SUPPORT, TYPE TC-12.30,                16,557.4314    17,050.0000      $34,100.00 
                                     DESIGN 11 
 
630E21200           2.000    EACH    OVERHEAD SIGN SUPPORT, TYPE TC-12.30,                19,170.0000    19,000.0000      $38,000.00 
                                     DESIGN 12 
 
630E30400           1.000    EACH    OVERHEAD SIGN SUPPORT, TYPE TC-9.30,                 14,083.3333    15,850.0000      $15,850.00 
                                     DESIGN 4 
 
630E35500          18.000    EACH    OVERHEAD SIGN SUPPORT, TYPE TC-7.65,                 25,294.0425    25,530.5556     $459,550.00 
                                     DESIGN 6 
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630E35501           1.000    EACH    OVERHEAD SIGN SUPPORT, TYPE TC-7.65,                 29,172.4167    18,600.0000      $18,600.00 
                                     DESIGN 6, AS P ER PLAN 
 
630E45500          49.000    EACH    OVERHEAD SIGN SUPPORT, TYPE TC-7.65,                 35,122.5114    35,899.5918   $1,759,080.00 
                                     DESIGN 8 
 
630E45501           1.000    EACH    OVERHEAD SIGN SUPPORT, TYPE TC-7.65,                 33,200.0000    33,200.0000      $33,200.00 
                                     DESIGN 8, AS P ER PLAN 
 
630E55000           2.000    EACH    CONCRETE BARRI ER MEDIAN OVERHEAD SIGN                 7,604.8175     8,532.7800      $17,065.56 
                                     SUPPORT FOUNDA TION, TC -7.65 
 
630E55001           2.000    EACH    CONCRETE BARRI ER MEDIAN OVERHEAD SIGN                 7,487.5000     7,700.0000      $15,400.00 
                                     SUPPORT FOUNDA TION, TC -7.65, AS PER 
                                     PLAN 
 
630E66500          16.000    EACH    OVERHEAD SIGN SUPPORT, TYPE TC-15.115                45,793.0778    48,521.8750     $776,350.00 
 
630E66501           1.000    EACH    OVERHEAD SIGN SUPPORT, TYPE TC-15.115,               61,754.9433    90,000.0000      $90,000.00 
                                     AS PER PLAN 
 
630E70061           1.000    EACH    CATWALK, DMS P EDESTAL, AS PER PLAN                   18,877.0775    19,700.0000      $19,700.00 
 
630E74500           7.000    EACH    OVERHEAD SIGN SUPPORT, MISC.:                        13,408.0860    15,123.6514     $105,865.56 
 
630E74601           1.000    EACH    OVERHEAD SIGN SUPPORT, INSTALLATION                   6,450.0000     6,700.0000       $6,700.00 
                                     ONLY, AS PER P LAN 
 
630E75000         840.000    EACH    SIGN ATTACHMEN T ASSEMBLY                                417.5922       367.6012     $308,785.00 
 
630E75001         120.000    EACH    SIGN ATTACHMEN T ASSEMBLY, AS PER PLAN                   570.0000       570.0000      $68,400.00 
 
630E75501           1.000    EACH    SPAN WIRE SIGN  SUPPORT, TYPE TC-17.10,                4,880.0000     5,000.0000       $5,000.00 
                                     DESIGN 5, AS P ER PLAN 
 
630E75600           3.000    EACH    SPAN WIRE SIGN  SUPPORT, TYPE TC-17.10,                8,382.7500     7,900.0000      $23,700.00 
                                     DESIGN 6 
 
630E75700           1.000    EACH    SPAN WIRE SIGN  SUPPORT, TYPE TC-17.10,                9,925.0000    10,000.0000      $10,000.00 
                                     DESIGN 7 
 
630E75701           1.000    EACH    SPAN WIRE SIGN  SUPPORT, TYPE TC-17.10,               10,280.0000    10,700.0000      $10,700.00 
                                     DESIGN 7, AS P ER PLAN 
 
630E75800           1.000    EACH    SPAN WIRE SIGN  SUPPORT, TYPE TC-17.10,                9,939.7500     9,700.0000       $9,700.00 
                                     DESIGN 8 
 
630E76000           2.000    EACH    SPAN WIRE SIGN  SUPPORT, TYPE TC-17.10,               11,112.5000    11,250.0000      $22,500.00 
                                     DESIGN 10 
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630E77000           3.000    EACH    OVERPASS STRUC TURE MOUNTED SIGN SUPPORT,              3,512.5000     3,500.0000      $10,500.00 
                                     TYPE TC-18.24 
 
630E77301           1.000    EACH    OVERPASS STRUC TURE MOUNTED SIGN SUPPORT,              8,973.3333     9,000.0000       $9,000.00 
                                     TYPE TC-18.26,  DESIGN 3, AS PER PLAN 
 
630E79000         154.000    EACH    SIGN HANGER AS SEMBLY, SPAN WIRE                         216.6633       235.3611      $36,245.61 
 
630E79001           2.000    EACH    SIGN HANGER AS SEMBLY, SPAN WIRE, AS PER                 587.5000       575.0000       $1,150.00 
                                     PLAN 
 
630E79100         321.000    EACH    SIGN HANGER AS SEMBLY, MAST ARM                          284.8520       283.0313      $90,853.06 
 
630E79101         317.000    EACH    SIGN HANGER AS SEMBLY, MAST ARM, AS PER                  371.4575       297.9454      $94,448.70 
                                     PLAN 
 
630E79500         937.000    EACH    SIGN SUPPORT A SSEMBLY, POLE MOUNTED                      69.5405        69.2504      $64,887.62 
 
630E79501         262.000    EACH    SIGN SUPPORT A SSEMBLY, POLE MOUNTED, AS                 174.3113       174.7519      $45,785.00 
                                     PER PLAN 
 
630E79600          14.000    EACH    SIGN SUPPORT A SSEMBLY, BRIDGE MOUNTED,                1,022.3548       840.1764      $11,762.47 
                                     TYPE 1 
 
630E79604          15.000    EACH    SIGN SUPPORT A SSEMBLY, BRIDGE MOUNTED,                1,371.2543     1,190.6667      $17,860.00 
                                     TYPE 2 
 
630E79610          14.000    EACH    SIGN SUPPORT A SSEMBLY, BARRIER MOUNTED                  841.5180       802.5000      $11,235.00 
 
630E79611          31.000    EACH    SIGN SUPPORT A SSEMBLY, BARRIER MOUNTED,                 560.7719       390.8065      $12,115.00 
                                     AS PER PLAN 
 
630E80100      64,863.170    SF      SIGN, FLAT SHE ET                                         15.0272        14.0609     $912,032.39 
 
630E80101       2,194.600    SF      SIGN, FLAT SHE ET, AS PER PLAN                            21.1092        19.9603      $43,804.80 
 
630E80200      26,157.500    SF      SIGN, GROUND M OUNTED EXTRUSHEET                          16.4916        16.1115     $421,435.97 
 
630E80201         209.000    SF      SIGN, GROUND M OUNTED EXTRUSHEET, AS PER                  14.0000        10.0000       $2,090.00 
                                     PLAN 
 
630E80224      78,991.000    SF      SIGN, OVERHEAD  EXTRUSHEET                                16.6175        16.3894   $1,294,618.95 
 
630E80225       2,420.200    SF      SIGN, OVERHEAD  EXTRUSHEET, AS PER PLAN                   23.2373        22.8937      $55,407.29 
 
630E80228           2.000    EACH    SIGN, OVERHEAD  EXTRUSHEET                             1,852.5000     1,905.0000       $3,810.00 
 
630E80300       1,424.000    SF      SIGN, TEMPORAR Y OVERLAY                                  21.2120        23.2135      $33,056.00 
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630E80301         212.000    SF      SIGN, TEMPORAR Y OVERLAY, AS PER PLAN                     23.7500        27.5000       $5,830.00 
 
630E80400         152.500    SF      SIGN, PERMANEN T OVERLAY                                  30.1357        42.7738       $6,523.00 
 
630E80500         371.000    EACH    SIGN, DOUBLE F ACED, STREET NAME                         125.1622       131.8898      $48,931.10 
 
630E80510          84.000    EACH    SIGN, STREET N AME                                       105.6130       104.4571       $8,774.40 
 
630E80511         101.000    EACH    SIGN, DOUBLE F ACED, STREET NAME, TYPE H,                299.2766       197.3762      $19,935.00 
                                     AS PER PLAN 
 
630E80600           1.000    EACH    SIGN, DOUBLE F ACED, MILE MARKER                          55.9888        50.0000          $50.00 
 
630E81020           1.000    EACH    CONCRETE MEDIA N BARRIER SIGN BRACKET                    514.0000       435.0000         $435.00 
 
630E81100       1,297.250    SF      SIGN ERECTED, FLAT SHEET                                  3.3426         3.1472       $4,082.70 
 
630E81101          52.300    SF      SIGN ERECTED, FLAT SHEET, AS PER PLAN                    10.6667         5.0000         $261.50 
 
630E81200       4,239.200    SF      SIGN ERECTED, EXTRUSHEET                                  8.0997        11.6595      $49,426.80 
 
630E81201         209.000    SF      SIGN ERECTED, EXTRUSHEET, AS PER PLAN                    11.6667         5.0000       $1,045.00 
 
630E82000          39.000    EACH    SIGN BACKING A SSEMBLY                                   121.8476        99.3910       $3,876.25 
 
630E83000         145.100    SF      COVERING OF SI GN                                          5.0459         5.0000         $725.50 
 
630E84000          12.000    EACH    CONCRETE BARRI ER MEDIAN OVERHEAD SIGN                 7,170.9640     4,101.0625      $49,212.75 
                                     SUPPORT FOUNDA TION, TY PE TC-21.40 
 
630E84010          10.000    EACH    CONCRETE BARRI ER MEDIAN OVERHEAD SIGN                 7,322.7157    10,344.6000     $103,446.00 
                                     SUPPORT FOUNDA TION, TY PE TC-21.50 
 
630E84500         551.000    EACH    GROUND MOUNTED  BEAM SUPPORT FOUNDATION                  766.4389       723.3472     $398,564.28 
 
630E84510         281.000    EACH    RIGID OVERHEAD  SIGN SUPPORT FOUNDATION                3,662.5397     3,513.1121     $987,184.50 
 
630E84511           4.000    EACH    RIGID OVERHEAD  SIGN SUPPORT FOUNDATION,               4,775.1177     3,818.7500      $15,275.00 
                                     AS PER PLAN 
 
630E84520          19.000    EACH    SPAN WIRE SIGN  SUPPORT FOUNDATION                     2,891.3443     3,036.8421      $57,700.00 
 
630E84600          47.000    EACH    GROUND MOUNTED  PIPE SUPPORT FOUNDATION                  411.3144       396.3830      $18,630.00 
 
630E84900       8,251.000    EACH    REMOVAL OF GRO UND MOUNTED SIGN AND                       12.7608        12.0783      $99,657.75 
                                     DISPOSAL 
 
630E84901           2.000    EACH    REMOVAL OF GRO UND MOUNTED SIGN AND                       31.3143        15.6000          $31.20 
                                     DISPOSAL, AS P ER PLAN 
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630E85000         102.000    EACH    REMOVAL OF GRO UND MOUNTED SIGN AND                       27.7430        21.1083       $2,153.05 
                                     STORAGE 
 
630E85100       1,065.000    EACH    REMOVAL OF GRO UND MOUNTED SIGN AND                       53.2182        43.1608      $45,966.28 
                                     REERECTION 
 
630E85101          11.000    EACH    REMOVAL OF GRO UND MOUNTED SIGN AND                      596.0737       579.7273       $6,377.00 
                                     REERECTION, AS  PER PLAN 
 
630E85200          40.000    EACH    REMOVAL OF GRO UND MOUNTED SIGN AND                       24.6623        30.3850       $1,215.40 
                                     DELIVERY 
 
630E85201          20.000    EACH    REMOVAL OF GRO UND MOUNTED SIGN AND                       88.8600        32.0000         $640.00 
                                     DELIVERY, AS P ER PLAN 
 
630E85400         227.000    EACH    REMOVAL OF GRO UND MOUNTED MAJOR SIGN AND                103.7433        94.0837      $21,357.00 
                                     DISPOSAL 
 
630E85401           7.000    EACH    REMOVAL OF GRO UND MOUNTED MAJOR SIGN AND                 75.0000       100.0000         $700.00 
                                     DISPOSAL, AS P ER PLAN 
 
630E85500          11.000    EACH    REMOVAL OF GRO UND MOUNTED MAJOR SIGN AND                158.2000       163.7273       $1,801.00 
                                     STORAGE 
 
630E85600          60.000    EACH    REMOVAL OF GRO UND MOUNTED MAJOR SIGN AND                345.3547       264.8110      $15,888.66 
                                     REERECTION 
 
630E85601           1.000    EACH    REMOVAL OF GRO UND MOUNTED MAJOR SIGN AND              3,242.9288     3,175.0000       $3,175.00 
                                     REERECTION, AS  PER PLAN 
 
630E86002       7,135.000    EACH    REMOVAL OF GRO UND MOUNTED POST SUPPORT                   13.6823        12.7326      $90,846.76 
                                     AND DISPOSAL 
 
630E86003          40.000    EACH    REMOVAL OF GRO UND MOUNTED POST SUPPORT                   55.2828        50.4750       $2,019.00 
                                     AND DISPOSAL, AS PER PLAN 
 
630E86010         157.000    EACH    REMOVAL OF GRO UND MOUNTED POST SUPPORT                  100.5154        87.6189      $13,756.17 
                                     AND REERECTION  
 
630E86011           3.000    EACH    REMOVAL OF GRO UND MOUNTED POST SUPPORT                   60.0000        10.0000          $30.00 
                                     AND REERECTION , AS PER PLAN 
 
630E86050          15.000    EACH    REMOVAL OF GRO UND MOUNTED POST SUPPORT                   51.9732        64.7967         $971.95 
                                     AND DELIVERY 
 
630E86102         479.000    EACH    REMOVAL OF GRO UND MOUNTED BEAM SUPPORT                  178.0262       169.5916      $81,234.40 
                                     AND DISPOSAL 
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630E86103          10.000    EACH    REMOVAL OF GRO UND MOUNTED BEAM SUPPORT                  272.6010       174.0000       $1,740.00 
                                     AND DISPOSAL, AS PER PLAN 
 
630E86272           4.000    EACH    REMOVAL OF GRO UND MOUNTED PIPE SUPPORT                   95.6650        33.7500         $135.00 
                                     AND DISPOSAL 
 
630E86292          42.000    EACH    REMOVAL OF GRO UND MOUNTED WOODEN BOX                    191.1607       178.5714       $7,500.00 
                                     BEAM SUPPORT A ND DISPO SAL 
 
630E86310          24.000    EACH    REMOVAL OF STR UCTURE MOUNTED SIGN AND                   193.1494       109.9467       $2,638.72 
                                     DISPOSAL 
 
630E86311           1.000    EACH    REMOVAL OF STR UCTURE MOUNTED SIGN AND                 1,084.2125       860.7600         $860.76 
                                     DISPOSAL, AS P ER PLAN 
 
630E86321           2.000    EACH    REMOVAL OF STR UCTURE MOUNTED SIGN AND                   127.5500        72.7500         $145.50 
                                     REERECTION, AS  PER PLAN 
 
630E87000           2.000    EACH    REMOVAL OF OVE RHEAD MOUNTED SIGN AND                     40.0000        40.0000          $80.00 
                                     STORAGE 
 
630E87100          41.000    EACH    REMOVAL OF OVE RHEAD MOUNTED SIGN AND                    317.8854       346.6195      $14,211.40 
                                     REERECTION 
 
630E87101           6.000    EACH    REMOVAL OF OVE RHEAD MOUNTED SIGN AND                  2,899.0300       666.6667       $4,000.00 
                                     REERECTION, AS  PER PLAN 
 
630E87400         757.000    EACH    REMOVAL OF OVE RHEAD MOUNTED SIGN AND                    151.2346       135.0450     $102,229.10 
                                     DISPOSAL 
 
630E87401           3.000    EACH    REMOVAL OF OVE RHEAD MOUNTED SIGN AND                    187.5000       175.0000         $525.00 
                                     DISPOSAL, AS P ER PLAN 
 
630E87500         908.000    EACH    REMOVAL OF POL E MOUNTED SIGN AND                         19.6882        17.0340      $15,466.90 
                                     DISPOSAL 
 
630E87510          17.000    EACH    REMOVAL OF POL E MOUNTED SIGN AND STORAGE                 18.0930        17.6471         $300.00 
 
630E87520          80.000    EACH    REMOVAL OF POL E MOUNTED SIGN AND                        107.9354        90.9625       $7,277.00 
                                     REERECTION 
 
630E87521          38.000    EACH    REMOVAL OF POL E MOUNTED SIGN AND                        374.6146       201.7105       $7,665.00 
                                     REERECTION, AS  PER PLAN 
 
630E87550          19.000    EACH    REMOVAL OF POL E MOUNTED SIGN AND DELIVERY                24.6667        37.0000         $703.00 
 
630E89100           1.000    EACH    REMOVAL OF OVE RHEAD SIGN SUPPORT AND                  3,721.6667     3,165.0000       $3,165.00 
                                     REERECTION, TY PE TC-12.30 
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630E89702          28.000    EACH    REMOVAL OF OVE RHEAD SIGN SUPPORT AND                  1,143.2231     1,173.2857      $32,852.00 
                                     DISPOSAL 
 
630E89703           1.000    EACH    REMOVAL OF OVE RHEAD SIGN SUPPORT AND                  8,384.3867     1,450.0000       $1,450.00 
                                     DISPOSAL, AS P ER PLAN 
 
630E89704           6.000    EACH    REMOVAL OF OVE RHEAD SIGN SUPPORT AND                    875.0000       875.0000       $5,250.00 
                                     DISPOSAL, TYPE  TC-16.20 
 
630E89706          53.000    EACH    REMOVAL OF OVE RHEAD SIGN SUPPORT AND                  1,107.6567     1,140.2830      $60,435.00 
                                     DISPOSAL, TYPE  TC-12.30 
 
630E89707           1.000    EACH    REMOVAL OF OVE RHEAD SIGN SUPPORT AND                  2,320.1340     2,000.0000       $2,000.00 
                                     DISPOSAL, TYPE  TC-12.30, AS PER PLAN 
 
630E89800           2.000    EACH    REMOVAL OF OVE RHEAD SIGN SUPPORT AND                  1,224.0000     1,320.0000       $2,640.00 
                                     DISPOSAL, TYPE  TC-9.10 
 
630E89802          33.000    EACH    REMOVAL OF OVE RHEAD SIGN SUPPORT AND                  1,864.9244     1,925.0000      $63,525.00 
                                     DISPOSAL, TYPE  TC-7.65 
 
630E89803           1.000    EACH    REMOVAL OF OVE RHEAD SIGN SUPPORT AND                  4,540.0000     2,120.0000       $2,120.00 
                                     DISPOSAL, TYPE  TC-7.65, AS PER PLAN 
 
630E89804          18.000    EACH    REMOVAL OF OVE RHEAD SIGN SUPPORT AND                  2,173.7695     2,198.6111      $39,575.00 
                                     DISPOSAL, TYPE  TC-15.115 
 
630E89806          10.000    EACH    REMOVAL OF OVE RHEAD SIGN SUPPORT AND                    940.1164       985.0000       $9,850.00 
                                     DISPOSAL, TYPE  TC-18.24 
 
630E89808           5.000    EACH    REMOVAL OF OVE RHEAD SIGN SUPPORT AND                    890.9754       772.0000       $3,860.00 
                                     DISPOSAL, TYPE  TC-18.26 
 
630E89810          14.000    EACH    REMOVAL OF OVE RHEAD SIGN SUPPORT AND                    967.6829       993.2143      $13,905.00 
                                     DISPOSAL, TYPE  TC-17.10 
 
630E89811           1.000    EACH    REMOVAL OF OVE RHEAD SIGN SUPPORT AND                    488.6667       506.0000         $506.00 
                                     DISPOSAL, TYPE  TC-17.10, AS PER PLAN 
 
630E89812          11.000    EACH    REMOVAL OF WOO D POLE AND DISPOSAL                       309.6241       213.7027       $2,350.73 
 
630E89825           2.000    EACH    REMOVAL OF OVE RHEAD SIGN SUPPORT AND                  1,300.0000     1,350.0000       $2,700.00 
                                     DELIVERY, TYPE  TC-12.30, AS PER PLAN 
 
630E89894          19.000    EACH    REMOVAL OF TEM PORARY OVERLAY SIGN AND                   329.6288       278.1579       $5,285.00 
                                     DISPOSAL 
 
630E89898           2.000    EACH    REMOVAL OF TEM PORARY OVERLAY SIGN AND                   400.7567       550.0000       $1,100.00 
                                     STORAGE 
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630E89900           1.000    EACH    REMOVAL OF OVE RLAY SIGN                                 140.0000       140.0000         $140.00 
 
630E89902          84.000    EACH    REMOVAL OF MIS CELLANEOUS TRAFFIC CONTROL                929.9028       179.3452      $15,065.00 
                                     ITEM 
 
630E97700       1,519.000    EACH    SIGNING, MISC. :                                         507.8101       456.5307     $693,470.07 
 
630E97800       2,062.200    SF      SIGNING, MISC. :                                          16.3262        15.5484      $32,064.00 
 
630E97900         548.600    FT      SIGNING, MISC. :                                           7.9365         8.4495       $4,635.40 
 
630E99000          94.000    LS      SPECIAL - SIGN S AND SUPPORTS                          2,935.5795     2,232.5000     $209,855.00 
 
631E84000           1.000    EACH    SIGN SERVICE                                          1,520.0000       800.0000         $800.00 
 
631E84301           2.000    EACH    SIGN WIRED, AS  PER PLAN                                 571.6767       400.0000         $800.00 
 
631E85000           1.000    EACH    DISCONNECT SWI TCH, 30 AMP                               475.0000       600.0000         $600.00 
 
631E85101           2.000    EACH    DISCONNECT SWI TCH WITH ENCLOSURE, TYPE                1,569.6944     1,225.0000       $2,450.00 
                                     X, AS PER PLAN  
 
631E85302           2.000    EACH    DISCONNECT SWI TCH WITH ENCLOSURE, 30 AMP                411.9267        20.0000          $40.00 
 
631E85304           1.000    EACH    DISCONNECT SWI TCH WITH ENCLOSURE, 15 AMP              1,513.1186     2,640.0000       $2,640.00 
 
631E87102          10.000    EACH    BALLAST, TYPE CMRI-100-480                              350.0000       400.0000       $4,000.00 
 
631E88000           1.000    EACH    PHOTOELECTRIC CONTROL                                   150.0000       300.0000         $300.00 
 
631E89500          10.000    EACH    MERCURY VAPOR LUMINAIRE, MISC.:                         103.7333         5.0000          $50.00 
 
631E90500           2.000    EACH    INTERNALLY ILL UMINATED FIXED MESSAGE                  3,462.5000     3,700.0000       $7,400.00 
                                     SIGN 
 
631E90501           9.000    EACH    INTERNALLY ILL UMINATED FIXED MESSAGE                  2,852.1438     3,055.5556      $27,500.00 
                                     SIGN, AS PER P LAN 
 
631E92000           2.000    EACH    SIGN FLASHER A SSEMBLY                                 1,050.0000       325.0000         $650.00 
 
631E92001          24.000    EACH    SIGN FLASHER A SSEMBLY, AS PER PLAN                    3,322.2313     3,556.1204      $85,346.89 
 
631E93000           4.000    EACH    SCHOOL SPEED L IMIT SIGN ASSEMBLY, 24" X               3,650.7117     3,326.5000      $13,306.00 
                                     48" 
 
631E93240           3.000    EACH    SCHOOL SPEED L IMIT SIGN ASSEMBLY,                    13,483.4800    13,483.4800      $40,450.44 
                                     SOLAR-POWERED 
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631E93241           4.000    EACH    SCHOOL SPEED L IMIT SIGN ASSEMBLY,                     4,341.4543     4,050.0000      $16,200.00 
                                     SOLAR-POWERED,  AS PER PLAN 
 
631E93250          64.000    EACH    SCHOOL SPEED L IMIT SIGN ASSEMBLY, MISC.:              7,669.2532     7,655.1563     $489,930.00 
 
631E94250         386.000    EACH    REMOVAL OF LUM INAIRE                                     29.7972        22.7328       $8,774.85 
 
631E94350         122.000    EACH    REMOVAL OF DIS CONNECT SWITCH                             74.3752        48.8455       $5,959.15 
 
631E94406         171.000    EACH    REMOVAL OF SIG NS WIRED                                   38.1251        32.7569       $5,601.43 
 
631E94450         367.000    EACH    REMOVAL OF BAL LAST                                       25.3396        16.1222       $5,916.85 
 
631E94470         109.000    EACH    REMOVAL OF SIG N SERVICE                                 262.4680       269.1975      $29,342.53 
 
631E94480           1.000    EACH    REMOVAL OF PHO TOELECTRIC CONTROL                        222.7667       648.3000         $648.30 
 
631E94490          34.000    EACH    REMOVAL, MISC. :                                       2,589.4111     1,507.6956      $51,261.65 
 
631E95000           2.000    LS      SIGN LIGHTING MISC.:                                 73,597.0056    44,250.0000      $88,500.00 
 
631E97700          54.000    EACH    SIGN LIGHTING MISC.:                                    364.1295       258.3333      $13,950.00 
 
631E97800         120.000    FXMT    SIGN LIGHTING,  MISC.:                                     5.0000         5.0000         $600.00 
 
632E00300           2.000    EACH    VEHICULAR SIGN AL HEAD, 3 SECTION, 12"                   803.6089       790.0000       $1,580.00 
                                     LENS, 1-WAY 
 
632E00301           5.000    EACH    VEHICULAR SIGN AL HEAD, 3 SECTION, 12"                   758.1481       778.0000       $3,890.00 
                                     LENS, 1-WAY, A S PER PLAN 
 
632E00302           2.000    EACH    VEHICULAR SIGN AL HEAD, 3 SECTION,12"                    756.9343       775.0000       $1,550.00 
                                     LENS, 1-WAY, P OLYCARBONATE 
 
632E00303          16.000    EACH    VEHICULAR SIGN AL HEAD, 3 SECTION, 12"                   931.2500       950.0000      $15,200.00 
                                     LENS, 1-WAY, P OLYCARBONATE, AS PER PLAN 
 
632E00500           2.000    EACH    VEHICULAR SIGN AL HEAD, 5 SECTION, 12"                 1,600.0000     1,600.0000       $3,200.00 
                                     LENS, 1-WAY 
 
632E00501           2.000    EACH    VEHICULAR SIGN AL HEAD, 5 SECTION, 12"                 1,216.6667     1,150.0000       $2,300.00 
                                     LENS, 1-WAY, A S PER PLAN 
 
632E03201          18.000    EACH    VEHICULAR SIGN AL HEAD, OPTICALLY                      2,862.9098     2,649.1667      $47,685.00 
                                     PROGRAMMED, 3- SECTION, 12" LENS, 1-WAY, AS PER PLAN 
 
632E03205           1.000    EACH    VEHICULAR SIGN AL HEAD, OPTICALLY                      4,867.5000     4,235.0000       $4,235.00 
                                     PROGRAMMED, 5 SECTION, 12" LENS, 1-WAY, AS PER PLAN 
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632E04000          15.000    EACH    VEHICULAR SIGN AL HEAD, MISC.:                           572.9107       598.3333       $8,975.00 
 
632E04800           1.000    EACH    VEHICULAR SIGN AL HEAD, (LED), 1 SECTION,                337.5000       275.0000         $275.00 
                                     12" LENS, 1-WA Y 
 
632E04801          14.000    EACH    VEHICULAR SIGN AL HEAD WITH LED LAMP                     373.0714       325.8929       $4,562.50 
                                     UNIT, 1 SECTIO N, 12" LENS, 1-WAY, AS PER PLAN 
 
632E04803           8.000    EACH    VEHICULAR SIGN AL HEAD, (LED), 1 SECTION,                540.8873       571.7425       $4,573.94 
                                     12" LENS, 1-WA Y, PO LYCARBONATE, AS PER PLAN 
 
632E04805           4.000    EACH    VEHICULAR SIGN AL HEAD, (LED), 1 SECTION,                612.1510       547.9700       $2,191.88 
                                     12" LENS, 2-WA Y, AS PER PLAN 
 
632E04910          45.000    EACH    VEHICULAR SIGN AL HEAD, (LED), 3-SECTION,                761.5811       720.8889      $32,440.00 
                                     12" LENS, 1-WA Y, WI TH BACKPLATE (BLACK) 
 
632E04911         283.000    EACH    VEHICULAR SIGN AL HEAD, (LED), 3-SECTION,                708.4855       666.2157     $188,539.04 
                                     12" LENS, 1-WA Y, WI TH BACKPLATE (BLACK), AS PER PLAN 
 
632E04912         258.000    EACH    VEHICULAR SIGN AL HEAD, (LED), 3-SECTION,                748.4100       576.5000     $148,737.00 
                                     12" LENS, 1-WA Y, WI TH BACKPLATE (YELLOW) 
 
632E04913         139.000    EACH    VEHICULAR SIGN AL HEAD, (LED), 3-SECTION,                742.6517       755.7122     $105,044.00 
                                     12" LENS, 1-WA Y, WI TH BACKPLATE (YELLOW), AS PER PLAN 
 
632E04917          10.000    EACH    VEHICULAR SIGN AL HEAD, (LED) BLACK,                   1,190.2700     1,290.0000      $12,900.00 
                                     3-SECTION, 12"  LENS, 2-W AY, WITH BACKPLATE, AS PER PLAN 
 
632E04920           5.000    EACH    VEHICULAR SIGN AL HEAD, (LED), 5-SECTION,              1,256.2280       995.0000       $4,975.00 
                                     12" LENS, 1-WA Y, WI TH BACKPLATE (BLACK) 
 
632E04921          76.000    EACH    VEHICULAR SIGN AL HEAD, (LED), 5-SECTION,              1,115.6878     1,045.0921      $79,427.00 
                                     12" LENS, 1-WA Y, WI TH BACKPLATE (BLACK), AS PER PLAN 
 
632E04922         162.000    EACH    VEHICULAR SIGN AL HEAD, (LED), 5-SECTION,              1,223.1980       976.0000     $158,112.00 
                                     12" LENS, 1-WA Y, WI TH BACKPLATE (YELLOW) 
 
632E04923          13.000    EACH    VEHICULAR SIGN AL HEAD, (LED), 5-SECTION,              1,251.3673     1,292.3077      $16,800.00 
                                     12" LENS, 1-WA Y, WI TH BACKPLATE (YELLOW), AS PER PLAN 
 
632E04925           9.000    EACH    VEHICULAR SIGN AL HEAD, (LED) BLACK,                     968.9197       911.1111       $8,200.00 
                                     4-SECTION, 12"  LENS, 1-W AY, WITH BACKPLATE, AS PER PLAN 
 
632E05000          17.000    EACH    VEHICULAR SIGN AL HEAD, (LED), 3-SECTION,                819.4286       815.0000      $13,855.00 
                                     12" LENS, 1-WA Y 
 
632E05001          30.000    EACH    VEHICULAR SIGN AL HEAD WITH LED LAMP                     858.9067       833.1323      $24,993.97 
                                     UNITS, 3-SECTI ON, 12" LENS, 1-WAY, AS PER PLAN 
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632E05005         137.000    EACH    VEHICULAR SIGN AL HEAD, (LED), 3-SECTION,                860.7840       928.3401     $127,182.60 
                                     12" LENS, 1-WA Y, PO LYCARBONATE, AS PER PLAN 
 
632E05006         103.000    EACH    VEHICULAR SIGN AL HEAD, (LED), BLACK,                    736.1963       740.0097      $76,221.00 
                                     3-SECTION, 12"  LENS, 1- WAY, POLYCARBONATE WITH BACKPLATE 
 
632E05007         632.000    EACH    VEHICULAR SIGN AL HEAD, (LED), BLACK,                    792.1459       727.2455     $459,619.14 
                                     3-SECTION, 12"  LENS, 1- WAY, 
                                     POLYCARBONATE,  WITH BACKPLATE, AS PER PLAN 
 
632E05061           1.000    EACH    VEHICULAR SIGN AL HEAD WITH LED LAMP                     967.9250     1,100.0000       $1,100.00 
                                     UNITS, 4-SECTI ON, 12" LENS, 1-WAY, AS PER PLAN 
 
632E05065           8.000    EACH    VEHICULAR SIGN AL HEAD, (LED), 4-SECTION,              1,039.8967       837.5000       $6,700.00 
                                     12" LENS, 1-WA Y, PO LYCARBONATE, AS PER PLAN 
 
632E05067           6.000    EACH    VEHICULAR SIGN AL HEAD, (LED), BLACK,                  1,098.2400     1,097.3600       $6,584.16 
                                     4-SECTION, 12"  LENS, 1- WAY, 
                                     POLYCARBONATE,  WITH BACKPLATE, AS PER PLAN 
 
632E05080           3.000    EACH    VEHICULAR SIGN AL HEAD, (LED), 5-SECTION,                975.0000       816.6667       $2,450.00 
                                     12" LENS, 1-WA Y 
 
632E05081          15.000    EACH    VEHICULAR SIGN AL HEAD WITH LED LAMP                   1,230.9280     1,197.6653      $17,964.98 
                                     UNITS, 5-SECTI ON, 12" LENS, 1-WAY, AS PER PLAN 
 
632E05085          37.000    EACH    VEHICULAR SIGN AL HEAD, (LED), 5-SECTION,              1,172.0589     1,259.0811      $46,586.00 
                                     12" LENS, 1-WA Y, PO LYCARBONATE, AS PER PLAN 
 
632E05086          36.000    EACH    VEHICULAR SIGN AL HEAD, (LED), BLACK,                  1,152.8154     1,168.6000      $42,069.60 
                                     5-SECTION, 12"  LENS, 1- WAY, POLYCARBONATE WITH BACKPLATE 
 
632E05087         173.000    EACH    VEHICULAR SIGN AL HEAD, (LED), BLACK,                  1,220.9847     1,167.4602     $201,970.61 
                                     5-SECTION, 12"  LENS, 1- WAY, 
                                     POLYCARBONATE,  WITH BACKPLATE, AS PER PLAN 
 
632E05303           2.000    EACH    VEHICULAR SIGN AL HEAD, (LED), BLACK, 3                1,206.7725     1,329.1900       $2,658.38 
                                     SECTION, 12"LE NS, 2-W AY, POLYCARBONATE, 
                                     WITH 2-WAY BAC KPLATE, AS PER PLAN 
 
632E05317          14.000    EACH    VEHICULAR SIGN AL HEAD, (LED), BLACK, 3                  697.5000       495.0000       $6,930.00 
                                     SECTION, 12"LE NS, 1-W AY, POLYCARBONATE, AS PER PLAN 
 
632E05325          13.000    EACH    VEHICULAR SIGN AL HEAD, (LED), BLACK, 5                1,180.0000       860.0000      $11,180.00 
                                     SECTION, 12"LE NS, 1-W AY, POLYCARBONATE, AS PER PLAN 
 
632E10001         950.000    EACH    RELAMP EXISTIN G SIGNAL SECTION WITH LED                  59.9943        63.5469      $60,369.58 
                                     LAMP UNIT, CIR CULAR RED, AS PER PLAN 
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632E10011         939.000    EACH    RELAMP EXISTIN G SIGNAL SECTION WITH LED                  60.0096        63.6439      $59,761.58 
                                     LAMP UNIT, CIR CULAR YELLOW, AS PER PLAN 
 
632E10021         864.000    EACH    RELAMP EXISTIN G SIGNAL SECTION WITH LED                  60.1040        63.1133      $54,529.92 
                                     LAMP UNIT, CIR CULAR GREEN, AS PER PLAN 
 
632E10030          56.000    EACH    RELAMP EXISTIN G SIGNAL SECTION WITH LED                  79.3329        68.0000       $3,808.00 
                                     LAMP UNIT, CIR CULAR YELLOW ARROW 
 
632E10031         183.000    EACH    RELAMP EXISTIN G SIGNAL SECTION WITH LED                  60.1900        65.1725      $11,926.56 
                                     LAMP UNIT, CIR CULAR YELLOW ARROW, AS PER PLAN 
 
632E10032           2.000    EACH    RELAMP EXISTIN G SIGNAL SECTION WITH LED                  68.0000        66.0000         $132.00 
                                     LAMP UNIT, CIR CULAR RED ARROW 
 
632E10033          67.000    EACH    RELAMP EXISTIN G SIGNAL SECTION WITH LED                  54.6833        56.0800       $3,757.36 
                                     LAMP UNIT, CIR CULAR RED ARROW, AS PER PLAN 
 
632E10040          56.000    EACH    RELAMP EXISTIN G SIGNAL SECTION WITH LED                  81.9693        68.0357       $3,810.00 
                                     LAMP UNIT, CIR CULAR GREEN ARROW 
 
632E10041         186.000    EACH    RELAMP EXISTIN G SIGNAL SECTION WITH LED                  58.1884        63.0254      $11,722.72 
                                     LAMP UNIT, CIR CULAR GREEN ARROW, AS PER PLAN 
 
632E10051          20.000    EACH    RELAMP EXISTIN G SIGNAL SECTION WITH LED                  74.4633        70.0000       $1,400.00 
                                     LAMP UNIT, WAL KING PERSON SYMBOL, AS PER PLAN 
 
632E10061          20.000    EACH    RELAMP EXISTIN G SIGNAL SECTION WITH LED                  77.4033        70.0000       $1,400.00 
                                     LAMP UNIT, UPR AISED HAND SYMBOL, AS PER PLAN 
 
632E20511          28.000    EACH    PEDESTRIAN SIG NAL HEAD (LED) , TYPE A2,                 757.5000       640.0000      $17,920.00 
                                     AS PER PLAN 
 
632E20600          14.000    EACH    PEDESTRIAN SIG NAL HEAD, TYPE D2                         541.1818       575.0000       $8,050.00 
 
632E20720          12.000    EACH    PEDESTRIAN SIG NAL HEAD (LED) , TYPE D2                  480.3333       385.0000       $4,620.00 
 
632E20721           2.000    EACH    PEDESTRIAN SIG NAL HEAD WITH LED LAMP                    493.5350       496.9800         $993.96 
                                     UNITS , TYPE D 2, AS PER PLAN 
 
632E20730         120.000    EACH    PEDESTRIAN SIG NAL HEAD (LED) ,                          530.7718       498.0167      $59,762.00 
                                     (COUNTDOWN), T YPE D2 
 
632E20731         848.000    EACH    PEDESTRIAN SIG NAL HEAD (LED) ,                          517.3480       490.7836     $416,184.48 
                                     (COUNTDOWN), T YPE D, AS PER P LAN 
 
632E20740          24.000    EACH    PEDESTRIAN SIG NAL HEAD (LED) , TYPE D2,                 672.7222       774.1667      $18,580.00 
                                     COUNTDOWN, AUD IBLE 
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632E20750          16.000    EACH    ACCESSIBLE PED ESTRIAN PUSHBUTTON                        764.3667       730.1000      $11,681.60 
 
632E25000       1,135.000    EACH    COVERING OF VE HICULAR SIGNAL HEAD                        43.3187        32.4954      $36,882.31 
 
632E25001         400.000    EACH    COVERING OF VE HICULAR SIGNAL HEAD, AS                    57.5175        28.6473      $11,458.92 
                                     PER PLAN 
 
632E25010         641.000    EACH    COVERING OF PE DESTRIAN SIGNAL HEAD                       33.5542        23.8556      $15,291.46 
 
632E25011         220.000    EACH    COVERING OF PE DESTRIAN SIGNAL HEAD, AS                   52.0203        14.0727       $3,096.00 
                                     PER PLAN 
 
632E26000         348.000    EACH    PEDESTRIAN PUS HBUTTON                                   191.2357       199.2532      $69,340.12 
 
632E26001         452.000    EACH    PEDESTRIAN PUS HBUTTON, AS PER PLAN                      344.3100       300.2719     $135,722.90 
 
632E26500         325.000    EACH    DETECTOR LOOP                                         1,144.9543     1,151.7354     $374,314.00 
 
632E26501       1,525.000    EACH    DETECTOR LOOP,  AS PER PLAN                            1,036.3005     1,042.7573   $1,590,204.82 
 
632E27004          65.000    EACH    LOOP DETECTOR UNIT                                      195.4169       213.0000      $13,845.00 
 
632E27005          13.000    EACH    LOOP DETECTOR UNIT, AS PER PLAN                       1,960.0833     1,376.3077      $17,892.00 
 
632E27009          17.000    EACH    LOOP DETECTOR UNIT, DELAY AND EXTENSION                 238.8889       247.0588       $4,200.00 
                                     TYPE, AS PER P LAN 
 
632E27102           4.000    EACH    LOOP DETECTOR UNIT, 2 CHANNEL                           210.0000       210.0000         $840.00 
 
632E27103          10.000    EACH    LOOP DETECTOR UNIT, 2 CHANNEL, AS PER PLAN              412.8450       417.3800       $4,173.80 
 
632E27104           4.000    EACH    LOOP DETECTOR UNIT, 2 CHANNEL, DELAY AND                224.9000       223.2000         $892.80 
                                     EXTENSION TYPE  
 
632E27105           2.000    EACH    LOOP DETECTOR UNIT, 2 CHANNEL, DELAY AND                279.8533       290.0000         $580.00 
                                     EXTENSION TYPE , AS PER PLAN 
 
632E27200         338.000    EACH    LOOP DETECTOR TIE IN                                     91.5729        91.1401      $30,805.36 
 
632E27201          44.000    EACH    LOOP DETECTOR TIE IN, AS PER PLAN                        82.4959        84.3691       $3,712.24 
 
632E28200           2.000    EACH    DISCONNECT SWI TCH WITH ENCLOSURE                        777.3470       742.5000       $1,485.00 
 
632E28201           1.000    EACH    DISCONNECT SWI TCH WITH ENCLOSURE, AS PER                670.0000       565.0000         $565.00 
                                     PLAN 
 
632E29900      12,698.000    FT      MESSENGER WIRE , 7 STRAND, 1/4" DIAMETER                   3.6777         3.6983      $46,961.00 
                                     WITH ACCESSORI ES 
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632E29901      23,109.000    FT      MESSENGER WIRE , 7 STRAND, 1/4" DIAMETER                   3.7019         4.1083      $94,938.60 
                                     WITH ACCESSORI ES, AS PER PLAN 
 
632E30000         100.000    FT      MESSENGER WIRE , 3 STRAND, 1/4" DIAMETER                   4.7500         5.5000         $550.00 
                                     WITH ACCESSORI ES 
 
632E30200      14,981.000    FT      MESSENGER WIRE , 7 STRAND, 3/8" DIAMETER                   8.6717         8.2208     $123,155.74 
                                     WITH ACCESSORI ES 
 
632E30300       1,037.000    FT      MESSENGER WIRE , 7 STRAND, 7/16" DIAMETER                 12.3956        12.0733      $12,520.00 
                                     WITH ACCESSORI ES 
 
632E30301         889.000    FT      MESSENGER WIRE , 7 STRAND, 7/16" DIAMETER                 10.5000        11.0000       $9,779.00 
                                     WITH ACCESSORI ES, AS PER PLAN 
 
632E30500         101.000    FT      MESSENGER WIRE , MISC.:                                   37.4003        16.5644       $1,673.00 
 
632E30600      29,639.000    FT      TETHER WIRE, W ITH ACCESSORIES                            14.3105        11.9191     $353,269.30 
 
632E30601       1,180.000    FT      TETHER WIRE, W ITH ACCESSORIES, AS PER                    16.0132        17.2695      $20,378.00 
                                     PLAN 
 
632E30980         793.000    FT      SIGNAL CABLE, 3 CONDUCTOR, NO. 10 AWG                     2.2312         2.0000       $1,586.00 
 
632E30990         860.000    FT      SIGNAL CABLE, 4 CONDUCTOR, NO. 10 AWG                     3.0600         2.7500       $2,365.00 
 
632E40200      10,532.000    FT      SIGNAL CABLE, 2 CONDUCTOR, NO. 14 AWG                     1.6575         1.7367      $18,290.80 
 
632E40300      14,860.000    FT      SIGNAL CABLE, 3 CONDUCTOR, NO. 14 AWG                     1.7261         1.7487      $25,986.37 
 
632E40400       6,096.000    FT      SIGNAL CABLE, 4 CONDUCTOR, NO. 14 AWG                     1.8019         1.7753      $10,822.20 
 
632E40500     120,752.000    FT      SIGNAL CABLE, 5 CONDUCTOR, NO. 14 AWG                     1.9527         1.8938     $228,674.52 
 
632E40501       3,000.000    FT      SIGNAL CABLE, 5 CONDUCTOR, NO. 14 AWG,                    2.1006         1.6583       $4,975.00 
                                     AS PER PLAN 
 
632E40700     189,163.000    FT      SIGNAL CABLE, 7 CONDUCTOR, NO. 14 AWG                     2.2614         2.1688     $410,256.81 
 
632E40701      30,094.000    FT      SIGNAL CABLE, 7 CONDUCTOR, NO. 14 AWG,                    2.1518         1.7185      $51,716.95 
                                     AS PER PLAN 
 
632E40900      19,607.000    FT      SIGNAL CABLE, 9 CONDUCTOR, NO. 14 AWG                     2.5783         2.4373      $47,787.32 
 
632E40901       2,805.000    FT      SIGNAL CABLE, 9 CONDUCTOR, NO. 14 AWG,                    2.9974         2.3930       $6,712.50 
                                     AS PER PLAN 
 
632E41000         309.000    FT      SIGNAL CABLE, 10 CONDUCTOR, NO. 14 AWG                   12.0000        12.0000       $3,708.00 
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632E42200       1,425.000    FT      SIGNAL CABLE, 2 CONDUCTOR, NO. 12 AWG                     1.7748         1.6994       $2,421.60 
 
632E42201         470.000    FT      SIGNAL CABLE, 2 CONDUCTOR, NO. 12 AWG,                    1.3173         1.3238         $622.20 
                                     AS PER PLAN 
 
632E42300         994.000    FT      SIGNAL CABLE, 3 CONDUCTOR, NO. 12 AWG                     1.7750         1.4500       $1,441.30 
 
632E42501       8,031.000    FT      SIGNAL CABLE, 5 CONDUCTOR, NO. 12 AWG,                    2.5723         2.5807      $20,725.40 
                                     AS PER PLAN 
 
632E42700       2,008.000    FT      SIGNAL CABLE, 7 CONDUCTOR, NO. 12 AWG                     2.2750         2.0500       $4,116.40 
 
632E42701       9,146.000    FT      SIGNAL CABLE, 7 CONDUCTOR, NO. 12 AWG,                    2.7672         2.7744      $25,374.40 
                                     AS PER PLAN 
 
632E43201       4,223.000    FT      SIGNAL CABLE, 12 CONDUCTOR, NO. 12 AWG,                   4.3534         4.3374      $18,316.80 
                                     AS PER PLAN 
 
632E43300         702.000    FT      SIGNAL CABLE, MISC.:                                      2.8867         5.1600       $3,622.32 
 
632E53202       1,557.000    FT      INTERCONNECT C ABLE, 6 PAIR, NO. 19 AWG,                   3.8452         5.2349       $8,150.76 
                                     SOLID, REA (PE -39) 
 
632E62803       3,600.000    FT      INTERCONNECT C ABLE, INTEGRAL MESSENGER                    3.2275         3.0000      $10,800.00 
                                     WIRE TYPE, 6 P AIR, NO. 19 AWG, SOLID, REA (PE-38), AS PER PLAN 
 
632E62810       6,956.000    FT      INTERCONNECT C ABLE, MISC.:                                4.0385         3.9073      $27,179.35 
 
632E62820          79.000    EACH    INTERCONNECT, MISC.:                                    560.3342       429.7557      $33,950.70 
 
632E62830           5.000    LS      INTERCONNECT, MISC.:                                  5,298.9874     3,967.0000      $19,835.00 
 
632E64000          92.000    EACH    STRAIN POLE FO UNDATION                                3,077.8412     3,150.6630     $289,861.00 
 
632E64001           2.000    EACH    STRAIN POLE FO UNDATION, AS PER PLAN                   5,939.9140     5,650.0000      $11,300.00 
 
632E64010         281.000    EACH    SIGNAL SUPPORT  FOUNDATION                             3,244.7163     3,066.5566     $861,702.41 
 
632E64011         228.000    EACH    SIGNAL SUPPORT  FOUNDATION, AS PER PLAN                3,243.3985     3,224.4728     $735,179.80 
 
632E64020         388.000    EACH    PEDESTAL FOUND ATION                                     758.3452       757.7021     $293,988.41 
 
632E64021         103.000    EACH    PEDESTAL FOUND ATION, AS PER PLAN                        917.6156       941.2621      $96,950.00 
 
632E65200     106,498.000    FT      LOOP DETECTOR LEAD-IN CABLE                               1.5182         1.4848     $158,132.17 
 
632E65201      15,654.000    FT      LOOP DETECTOR LEAD-IN CABLE, AS PER PLAN                  1.4358         1.4532      $22,748.30 
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632E65202         500.000    FT      LOOP DETECTOR LEAD-IN CABLE, INTEGRAL                     3.1900         2.9000       $1,450.00 
                                     MESSENGER WIRE  TYPE, NO. 14 AWG 
 
632E65203         550.000    FT      LOOP DETECTOR LEAD-IN CABLE, INTEGRAL                     3.0559         3.3591       $1,847.50 
                                     MESSENGER WIRE  TYPE, NO. 14 AWG, AS PER PLAN 
 
632E65300      27,449.000    FT      LOOP DETECTOR LEAD-IN CABLE, 2                            1.4647         1.6329      $44,820.13 
                                     CONDUCTOR, NO.  14 AWG 
 
632E65301       3,500.000    FT      LOOP DETECTOR LEAD-IN CABLE, 2                            1.9103         2.1571       $7,550.00 
                                     CONDUCTOR, NO.  14 AWG, AS PER PLAN 
 
632E66102         992.000    FT      POWER CABLE, 2  CONDUCTOR, NO. 10 AWG                      1.7850         1.7700       $1,755.84 
 
632E66104         829.000    FT      POWER CABLE, 3  CONDUCTOR, NO. 10 AWG                      2.0663         2.0000       $1,658.00 
 
632E67190         380.000    FT      POWER CABLE, 1  CONDUCTOR, NO. 8 AWG                       1.2961         1.3816         $525.00 
 
632E67191         200.000    FT      POWER CABLE, 1  CONDUCTOR, NO. 8 AWG, AS                   1.7353         1.4900         $298.00 
                                     PER PLAN 
 
632E67200       2,810.000    FT      POWER CABLE, 2  CONDUCTOR, NO. 8 AWG                       2.3883         3.0000       $8,430.00 
 
632E67201          35.000    FT      POWER CABLE, 2  CONDUCTOR, NO. 8 AWG, AS                  10.3000        10.6000         $371.00 
                                     PER PLAN 
 
632E67300       1,574.000    FT      POWER CABLE, 3  CONDUCTOR, NO. 8 AWG                       2.9028         2.7849       $4,383.45 
 
632E67301       1,248.000    FT      POWER CABLE, 3  CONDUCTOR, NO. 8 AWG, AS                   2.6733         2.2500       $2,808.00 
                                     PER PLAN 
 
632E68100       1,547.000    FT      POWER CABLE, 1  CONDUCTOR, NO. 6 AWG                       1.7864         1.8627       $2,881.55 
 
632E68200       3,796.000    FT      POWER CABLE, 2  CONDUCTOR, NO. 6 AWG                       3.0734         3.2960      $12,511.69 
 
632E68201          35.000    FT      POWER CABLE, 2  CONDUCTOR, NO. 6 AWG, AS                   3.5250         2.0500          $71.75 
                                     PER PLAN 
 
632E68300      12,033.000    FT      POWER CABLE, 3  CONDUCTOR, NO. 6 AWG                       3.6582         3.5714      $42,974.21 
 
632E68301         185.000    FT      POWER CABLE, 3  CONDUCTOR, NO. 6 AWG, AS                   1.6183         1.5730         $291.00 
                                     PER PLAN 
 
632E68400         200.000    FT      POWER CABLE, 4  CONDUCTOR, NO. 6 AWG                       4.1600         3.5000         $700.00 
 
632E69200          30.000    FT      POWER CABLE, 2  CONDUCTOR, NO. 4 AWG                       3.6775         5.0000         $150.00 
 
632E69300       1,699.000    FT      POWER CABLE, 3  CONDUCTOR, NO. 4 AWG                       5.0907         4.8779       $8,287.58 
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632E69350       6,673.000    FT      POWER CABLE, M ISC.:                                       5.3722         2.5529      $17,035.20 
 
632E69500       1,925.000    FT      SERVICE CABLE,  2 CONDUCTOR, NO. 6 AWG                     3.0302         3.3152       $6,381.80 
 
632E69700          81.000    FT      SERVICE CABLE,  3 CONDUCTOR, NO. 8 AWG                     2.7500         0.5000          $40.50 
 
632E69800       3,634.000    FT      SERVICE CABLE,  3 CONDUCTOR, NO. 6 AWG                     3.7977         3.8215      $13,887.21 
 
632E69811       1,000.000    FT      SERVICE CABLE,  3 CONDUCTOR, WITH GROUND,                  4.2433         3.5000       $3,500.00 
                                     NO. 6 AWG, AS PER P LAN 
 
632E69900         481.000    FT      SERVICE CABLE,  3 CONDUCTOR, NO. 4 AWG                     4.1392         5.1223       $2,463.85 
 
632E70000          25.000    EACH    POWER SERVICE                                         1,754.4185     1,922.0800      $48,052.00 
 
632E70001         162.000    EACH    POWER SERVICE,  AS PER PLAN                            2,054.1054     1,948.8536     $315,714.29 
 
632E70200           5.000    EACH    CONDUIT RISER,  1" DIAMETER                              375.5000       387.0000       $1,935.00 
 
632E70201           2.000    EACH    CONDUIT RISER,  1" DIAMETER, AS PER PLAN                 305.0000       190.0000         $380.00 
 
632E70300           8.000    EACH    CONDUIT RISER,  1-1/2" DIAMETER                          440.2941       301.8750       $2,415.00 
 
632E70301           1.000    EACH    CONDUIT RISER,  1-1/2" DIAMETER, AS PER                  371.2233       318.1700         $318.17 
                                     PLAN 
 
632E70400         113.000    EACH    CONDUIT RISER,  2" DIAMETER                              510.3131       347.4451      $39,261.30 
 
632E70401           2.000    EACH    CONDUIT RISER,  2" DIAMETER, AS PER PLAN                 610.6963       392.5000         $785.00 
 
632E70600          38.000    EACH    CONDUIT RISER,  3" DIAMETER                              563.7910       723.6316      $27,498.00 
 
632E70601           5.000    EACH    CONDUIT RISER,  3" DIAMETER, AS PER PLAN               1,127.9540     1,250.0000       $6,250.00 
 
632E75013           1.000    EACH    SIGNAL SUPPORT , TYPE TC-81.21 DESIGN 3                5,222.9875     4,460.0000       $4,460.00 
                                     POLE, WITH MAS T ARMS TC-81.21 DESIGN 2 AND DESIGN 1, AS PER PLAN 
 
632E75022           1.000    EACH    SIGNAL SUPPORT , TYPE TC-81.21 DESIGN 4                6,997.5000     6,195.0000       $6,195.00 
                                     POLE, WITH MAS T ARMS TC-81.21 DESIGN 2 AND DESIGN 2 
 
632E75023           1.000    EACH    SIGNAL SUPPORT , TYPE TC-81.21 DESIGN 4                6,447.5300     6,400.0000       $6,400.00 
                                     POLE, WITH MAS T ARMS TC-81.21 DESIGN 2 AND DESIGN 2, AS PER PLAN 
 
632E75052           1.000    EACH    SIGNAL SUPPORT , TYPE TC-81.21 DESIGN 4                6,722.3333     6,055.0000       $6,055.00 
                                     POLE, WITH MAS T ARMS TC-81.21 DESIGN 3 AND DESIGN 3 
 
632E75053           2.000    EACH    SIGNAL SUPPORT , TYPE TC-81.21 DESIGN 4               14,092.0420     8,163.6950      $16,327.39 
                                     POLE, WITH MAS T ARMS TC-81.21 DESIGN 3 
                                     AND DESIGN 3, AS PER PLAN 
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632E75073           1.000    EACH    SIGNAL SUPPORT , TYPE TC-81.21 DESIGN 11               9,102.8933     9,600.0000       $9,600.00 
                                     POLE, WITH MAS T ARMS TC-81.21 DESIGN 4 
                                     AND DESIGN 2, AS PER PLAN 
 
632E75080           1.000    EACH    SIGNAL SUPPORT , TYPE TC-81.20 DESIGN 12              11,600.0000    11,600.0000      $11,600.00 
                                     POLE, WITH MAS T ARMS TC-81.20 DESIGN 4 
                                     AND DESIGN 3 
 
632E75112           1.000    EACH    SIGNAL SUPPORT , TYPE TC-81.21 DESIGN 12               9,758.8600     7,940.0000       $7,940.00 
                                     POLE, WITH MAS T ARMS TC-81.21 DESIGN 11 
                                     AND DESIGN 3 
 
632E75132           2.000    EACH    SIGNAL SUPPORT , TYPE TC-12.30 DESIGN 5               10,305.5390     8,810.0000      $17,620.00 
                                     POLE, WITH MAS T ARMS TC-81.21 DESIGN 11 
                                     AND DESIGN 4 
 
632E75133           1.000    EACH    SIGNAL SUPPORT , TYPE TC-12.30 DESIGN 5               11,320.8300    12,469.3200      $12,469.32 
                                     POLE, WITH MAS T ARMS TC-81.21 DESIGN 11 
                                     AND DESIGN 4, AS PER PLAN 
 
632E75143           1.000    EACH    SIGNAL SUPPORT , TYPE TC-12.30 DESIGN 5               10,816.5000    11,133.0000      $11,133.00 
                                     POLE, WITH MAS T ARMS TC-81.21 DESIGN 12 
                                     AND DESIGN 1, AS PER PLAN 
 
632E75152           1.000    EACH    SIGNAL SUPPORT , TYPE TC-12.30 DESIGN 5               10,320.3257     8,655.0000       $8,655.00 
                                     POLE, WITH MAS T ARMS TC-81.21 DESIGN 12 
                                     AND DESIGN 2 
 
632E75162           1.000    EACH    SIGNAL SUPPORT , TYPE TC-12.30 DESIGN 5                9,962.3333     8,950.0000       $8,950.00 
                                     POLE, WITH MAS T ARMS TC-81.21 DESIGN 12 
                                     AND DESIGN 3 
 
632E75163           1.000    EACH    SIGNAL SUPPORT , TYPE TC-12.30 DESIGN 5               12,100.0000    12,300.0000      $12,300.00 
                                     POLE, WITH MAS T ARMS TC-81.21 DESIGN 12 
                                     AND DESIGN 3, AS PER PLAN 
 
632E75173           2.000    EACH    SIGNAL SUPPORT , TYPE TC-12.30 DESIGN 6               13,340.7080    11,217.5000      $22,435.00 
                                     POLE, WITH MAS T ARMS TC-81.21 DESIGN 11 
                                     AND DESIGN 11,  AS PER PLAN 
 
632E75193           2.000    EACH    SIGNAL SUPPORT , TYPE TC-12.30 DESIGN 6               13,551.0483    11,610.0000      $23,220.00 
                                     POLE, WITH MAS T ARMS TC-81.21 DESIGN 12 
                                     AND DESIGN 11,  AS PER PLAN 
 
632E75204           1.000    EACH    SIGNAL SUPPORT , TYPE TC-12.30 DESIGN 7               14,867.5583    12,485.0000      $12,485.00 
                                     POLE, WITH MAS T ARMS TC-81.21 DESIGN 13 
                                     AND DESIGN 1 
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632E75206           4.000    EACH    SIGNAL SUPPORT , TYPE TC-12.30 DESIGN 7               14,594.4073    12,961.5000      $51,846.00 
                                     POLE, WITH MAS T ARMS TC-81.21 DESIGN 13 
                                     AND DESIGN 2 
 
632E75207           1.000    EACH    SIGNAL SUPPORT , TYPE TC-12.30 DESIGN 7               18,431.1675    15,631.4600      $15,631.46 
                                     POLE, WITH MAS T ARMS TC-81.21 DESIGN 13 
                                     AND DESIGN 2, AS PER PLAN 
 
632E75208           1.000    EACH    SIGNAL SUPPORT , TYPE TC-12.30 DESIGN 7               13,555.1200    11,164.0000      $11,164.00 
                                     POLE, WITH MAS T ARMS TC-81.21 DESIGN 13 
                                     AND DESIGN 3 
 
632E75410           2.000    EACH    SIGNAL SUPPORT , TYPE TC-12.30 DESIGN 8               15,534.9782    12,672.0000      $25,344.00 
                                     POLE, WITH MAS T ARMS TC-81.21 DESIGN 13 
                                     AND DESIGN 11 
 
632E75411           1.000    EACH    SIGNAL SUPPORT , TYPE TC-12.30 DESIGN 8               16,566.6667    17,200.0000      $17,200.00 
                                     POLE, WITH MAS T ARMS TC-81.21 DESIGN 13 
                                     AND DESIGN 11,  AS PER PLAN 
 
632E75454           2.000    EACH    SIGNAL SUPPORT , TYPE TC-12.30 DESIGN 9               17,297.9757    14,282.0000      $28,564.00 
                                     POLE, WITH MAS T ARMS TC-81.21 DESIGN 13 
                                     AND DESIGN 13 
 
632E75464           1.000    EACH    SIGNAL SUPPORT , TYPE TC-12.30 DESIGN 9               13,500.0000    15,000.0000      $15,000.00 
                                     POLE, WITH MAS T ARMS TC-81.21 DESIGN 14 
                                     AND DESIGN 3 
 
632E75480           1.000    EACH    SIGNAL SUPPORT , TYPE TC-12.30 DESIGN 10              16,127.5000    13,000.0000      $13,000.00 
                                     POLE, WITH MAS T ARMS TC-81.21 DESIGN 14 
                                     AND DESIGN 11 
 
632E75484           1.000    EACH    SIGNAL SUPPORT , TYPE TC-12.30 DESIGN 10              18,491.3314    15,164.0000      $15,164.00 
                                     POLE, WITH MAS T ARMS TC-81.21 DESIGN 14 
                                     AND DESIGN 12 
 
632E75485           2.000    EACH    SIGNAL SUPPORT , TYPE TC-12.30 DESIGN 10              20,116.4775    17,140.0000      $34,280.00 
                                     POLE, WITH MAS T ARMS TC-81.21 DESIGN 14 
                                     AND DESIGN 12,  AS PER PLAN 
 
632E76206           2.000    EACH    COMBINATION SI GNAL SUPPORT, TYPE                     14,723.0000    14,260.0000      $28,520.00 
                                     TC-12.30 DESIG N 7 POLE, WIT H MAST ARMS 
                                     TC-81.21 DESIG N 13 AND DESIGN 2 
 
632E76207           1.000    EACH    COMBINATION SI GNAL SUPPORT, TYPE                     13,413.1550    12,500.0000      $12,500.00 
                                     TC-12.30 DESIG N 7 POLE, WIT H MAST ARMS 
                                     TC-81.21 DESIG N 13 AND DESIGN 2, AS PER PLAN 
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632E76411           1.000    EACH    COMBINATION SI GNAL SUPPORT, TYPE                     15,717.9463    14,700.0000      $14,700.00 
                                     TC-12.30 DESIG N 8 POLE, WIT H MAST ARMS 
                                     TC-81.21 DESIG N 13 AND DESIGN 11, AS PER PLAN 
 
632E77042           1.000    EACH    COMBINATION SI GNAL SUPPORT, TYPE                     10,500.0000    10,500.0000      $10,500.00 
                                     TC-81.21 DESIG N 4 POLE, WIT H MAST ARMS 
                                     TC-81.21 DESIG N 3 AND DESIGN 2 
 
632E77083           1.000    EACH    COMBINATION SI GNAL SUPPORT, TYPE                     14,700.0000    14,700.0000      $14,700.00 
                                     TC-81.21 DESIG N 12 POLE, WI TH MAST ARMS 
                                     TC-81.21 DESIG N 4 AND DESIGN 3, AS PER PLAN 
 
632E77093           1.000    EACH    COMBINATION SI GNAL SUPPORT, TYPE                     11,444.3467    10,660.0000      $10,660.00 
                                     TC-81.21 DESIG N 12 POLE, WI TH MAST ARMS 
                                     TC-81.21 DESIG N 11 AND DESIGN 1, AS PER PLAN 
 
632E77112           1.000    EACH    COMBINATION SI GNAL SUPPORT, TYPE                     10,500.0000    10,500.0000      $10,500.00 
                                     TC-81.21 DESIG N 12 POLE, WI TH MAST ARMS 
                                     TC-81.21 DESIG N 11 AND DESIGN 3 
 
632E77220           1.000    EACH    COMBINATION SI GNAL SUPPORT, TYPE                     19,366.6667    20,200.0000      $20,200.00 
                                     TC-12.30 DESIG N 12 POLE, WI TH MAST ARMS 
                                     TC-81.21 DESIG N 14 AND DESIGN 14 
 
632E77230          12.000    EACH    SIGNAL SUPPORT , MECHANICAL DAMPER FOR                   564.0216       612.5000       $7,350.00 
                                     TC-81.21 MAST ARM (GRE ATER THAN 59' IN 
                                     LENGTH) 
 
632E77231          42.000    EACH    SIGNAL SUPPORT , MECHANICAL DAMPER FOR                   679.1884       477.0557      $20,036.34 
                                     TC-81.21 MAST ARM (GRE ATER THAN 59' IN 
                                     LENGTH), AS PE R PLAN 
 
632E80102          12.000    EACH    SIGNAL SUPPORT , TYPE TC-81.21, DESIGN 1               4,000.8466     3,661.0550      $43,932.66 
 
632E80103          31.000    EACH    SIGNAL SUPPORT , TYPE TC-81.21, DESIGN 1,              4,605.6098     4,378.5910     $135,736.32 
                                     AS PER PLAN 
 
632E80202          14.000    EACH    SIGNAL SUPPORT , TYPE TC-81.21, DESIGN 2               4,159.2646     3,740.3571      $52,365.00 
 
632E80203          41.000    EACH    SIGNAL SUPPORT , TYPE TC-81.21, DESIGN 2,              5,129.1621     4,773.7807     $195,725.01 
                                     AS PER PLAN 
 
632E80302          16.000    EACH    SIGNAL SUPPORT , TYPE TC-81.21, DESIGN 3               4,457.3152     4,189.1706      $67,026.73 
 
632E80303          30.000    EACH    SIGNAL SUPPORT , TYPE TC-81.21, DESIGN 3,              5,433.2598     4,970.3280     $149,109.84 
                                     AS PER PLAN 
 
632E80402          10.000    EACH    SIGNAL SUPPORT , TYPE TC-81.21, DESIGN 4               6,019.8279     5,616.5710      $56,165.71 
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632E80403          12.000    EACH    SIGNAL SUPPORT , TYPE TC-81.21, DESIGN 4,              6,073.6331     6,168.1417      $74,017.70 
                                     AS PER PLAN 
 
632E80502          24.000    EACH    SIGNAL SUPPORT , TYPE TC-81.21, DESIGN 11              6,958.0977     6,447.7575     $154,746.18 
 
632E80503          40.000    EACH    SIGNAL SUPPORT , TYPE TC-81.21, DESIGN                 8,149.4633     7,740.7228     $309,628.91 
                                     11, AS PER PLA N 
 
632E80602           5.000    EACH    SIGNAL SUPPORT , TYPE TC-81.21, DESIGN 12              8,445.6250     8,110.3600      $40,551.80 
 
632E80603          16.000    EACH    SIGNAL SUPPORT , TYPE TC-81.21, DESIGN                 8,878.5641     8,314.3125     $133,029.00 
                                     12, AS PER PLA N 
 
632E80620          16.000    EACH    SIGNAL SUPPORT , TYPE TC-81.21, DESIGN 13              9,565.8944     8,908.3000     $142,532.80 
 
632E80621          39.000    EACH    SIGNAL SUPPORT , TYPE TC-81.21, DESIGN                11,012.5795    10,477.2841     $408,614.08 
                                     13, AS PER PLA N 
 
632E80628          10.000    EACH    SIGNAL SUPPORT , TYPE TC-81.21, DESIGN 14             10,770.1527    10,509.8000     $105,098.00 
 
632E80629          10.000    EACH    SIGNAL SUPPORT , TYPE TC-81.21, DESIGN                12,289.9090    11,562.0640     $115,620.64 
                                     14, AS PER PLA N 
 
632E80700          34.000    EACH    SIGNAL SUPPORT , MISC.:                               15,124.0316    13,742.0694     $467,230.36 
 
632E80970           3.000    EACH    COMBINATION SI GNAL SUPPORT, TYPE                      4,399.2883     4,259.4767      $12,778.43 
                                     TC-81.21, DESI GN 1 
 
632E80971           1.000    EACH    COMBINATION SI GNAL SUPPORT, TYPE                      5,108.3200     5,106.6400       $5,106.64 
                                     TC-81.21, DESI GN 1, AS PER PLAN 
 
632E80981           5.000    EACH    COMBINATION SI GNAL SUPPORT, TYPE                      6,262.0163     5,889.4000      $29,447.00 
                                     TC-81.21, DESI GN 2, AS PER PLAN 
 
632E80991           6.000    EACH    COMBINATION SI GNAL SUPPORT, TYPE                      7,547.6431     6,750.0000      $40,500.00 
                                     TC-81.21, DESI GN 3, AS PER PLAN 
 
632E81000           5.000    EACH    COMBINATION SI GNAL SUPPORT, TYPE                      6,651.4286     6,900.0000      $34,500.00 
                                     TC-81.21, DESI GN 4 
 
632E81001           4.000    EACH    COMBINATION SI GNAL SUPPORT, TYPE                      8,218.6588     8,512.5000      $34,050.00 
                                     TC-81.21, DESI GN 4, AS PER PLAN 
 
632E81070           4.000    EACH    COMBINATION SI GNAL SUPPORT, TYPE                      7,176.6667     7,530.0000      $30,120.00 
                                     TC-81.21, DESI GN 11 
 
632E81071          14.000    EACH    COMBINATION SI GNAL SUPPORT, TYPE                      8,741.2833     8,500.9971     $119,013.96 
                                     TC-81.21, DESI GN 11, AS PER PLAN 
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632E81080           1.000    EACH    COMBINATION SI GNAL SUPPORT, TYPE                      9,266.6667     8,400.0000       $8,400.00 
                                     TC-81.21, DESI GN 12 
 
632E81081           9.000    EACH    COMBINATION SI GNAL SUPPORT, TYPE                     10,035.7458     9,438.3333      $84,945.00 
                                     TC-81.21, DESI GN 12, AS PER PLAN 
 
632E81091          18.000    EACH    COMBINATION SI GNAL SUPPORT, TYPE                     12,075.6872    11,418.7722     $205,537.90 
                                     TC-81.21, DESI GN 13, AS PER PLAN 
 
632E81094          11.000    EACH    COMBINATION SI GNAL SUPPORT, TYPE                     11,637.9373    11,800.3636     $129,804.00 
                                     TC-81.21, DESI GN 14 
 
632E81095           6.000    EACH    COMBINATION SI GNAL SUPPORT, TYPE                     14,171.2015    13,248.6750      $79,492.05 
                                     TC-81.21, DESI GN 14, AS PER PLAN 
 
632E81700          19.000    EACH    COMBINATION SI GNAL SUPPORT, MISC.:                   14,885.6121    16,002.0716     $304,039.36 
 
632E82100           7.000    EACH    STRAIN POLE, T YPE TC-81.10, DESIGN 1                  2,576.8900     2,330.1429      $16,311.00 
 
632E82101           2.000    EACH    STRAIN POLE, T YPE TC-81.10, DESIGN 1, AS              2,370.4508     2,237.5000       $4,475.00 
                                     PER PLAN 
 
632E82201           4.000    EACH    STRAIN POLE, T YPE TC-81.10, DESIGN 2, AS              3,841.6667     2,525.0000      $10,100.00 
                                     PER PLAN 
 
632E82300           1.000    EACH    STRAIN POLE, T YPE TC-81.10, DESIGN 3                  4,042.5000     5,585.0000       $5,585.00 
 
632E82501           1.000    EACH    STRAIN POLE, T YPE TC-81.10, DESIGN 5, AS              5,650.0000     5,800.0000       $5,800.00 
                                     PER PLAN 
 
632E82600           6.000    EACH    STRAIN POLE, T YPE TC-81.10, DESIGN 6                  3,562.8035     3,487.6667      $20,926.00 
 
632E83000           9.000    EACH    STRAIN POLE, T YPE TC-81.10, DESIGN 10                 5,463.0011     5,206.6667      $46,860.00 
 
632E83001           2.000    EACH    STRAIN POLE, T YPE TC-81.10, DESIGN 10,                6,111.6667     5,785.0000      $11,570.00 
                                     AS PER PLAN 
 
632E83100           8.000    EACH    STRAIN POLE, T YPE TC-81.10, DESIGN 11                 5,290.0000     5,085.0000      $40,680.00 
 
632E83200           9.000    EACH    STRAIN POLE, T YPE TC-81.10, DESIGN 12                 7,094.8516     6,443.8889      $57,995.00 
 
632E83201          24.000    EACH    STRAIN POLE, T YPE TC-81.10, DESIGN 12,                6,098.1667     5,900.0000     $141,600.00 
                                     AS PER PLAN 
 
632E83300           7.000    EACH    STRAIN POLE, T YPE TC-81.10, DESIGN 13                11,664.2857    12,285.7143      $86,000.00 
 
632E83507           1.000    EACH    STRAIN POLE, T YPE TC-81.10, DESIGN 10,                  632.5000       540.0000         $540.00 
                                     INSTALLATION O NLY, AS PER PLAN 
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632E83600           1.000    EACH    STRAIN POLE, M ISC.:                                   4,995.0160     4,300.0000       $4,300.00 
 
632E84500           2.000    EACH    COMBINATION ST RAIN POLE, TYPE TC-81.10,               4,344.2857     3,000.0000       $6,000.00 
                                     DESIGN 5 
 
632E85000           2.000    EACH    COMBINATION ST RAIN POLE, TYPE TC-81.10,               6,342.3250     6,000.0000      $12,000.00 
                                     DESIGN 10 
 
632E85001           2.000    EACH    COMBINATION ST RAIN POLE, TYPE TC-81.10,               7,988.3333     7,215.0000      $14,430.00 
                                     DESIGN 10, AS PER PLAN 
 
632E85200           3.000    EACH    COMBINATION ST RAIN POLE, TYPE TC-81.10,               6,440.0000     6,333.3333      $19,000.00 
                                     DESIGN 12 
 
632E85320           3.000    EACH    COMBINATION ST RAIN POLE, TYPE TC-81.10,              11,750.0000    12,000.0000      $36,000.00 
                                     DESIGN 13 
 
632E89300         104.000    EACH    WOOD POLE                                               690.3342       689.3221      $71,689.50 
 
632E89301          53.000    EACH    WOOD POLE, AS PER PLAN                                  843.2805       875.0943      $46,380.00 
 
632E89400           6.000    EACH    DOWN GUY                                                442.0765       430.0000       $2,580.00 
 
632E89401           3.000    EACH    DOWN GUY, AS P ER PLAN                                   621.2390       471.6667       $1,415.00 
 
632E89500           1.000    EACH    PEDESTAL, 3'                                            387.2300       365.6900         $365.69 
 
632E89600           8.000    EACH    PEDESTAL, 8'                                            563.1250       557.5000       $4,460.00 
 
632E89601           3.000    EACH    PEDESTAL, 8', AS PER PLAN                               568.5000       537.0000       $1,611.00 
 
632E89700           9.000    EACH    PEDESTAL, 11'                                           705.7259       646.1111       $5,815.00 
 
632E89701          59.000    EACH    PEDESTAL, 11',  AS PER PLAN                              960.2117       825.0000      $48,675.00 
 
632E89800           1.000    EACH    PEDESTAL, 3', TRANSFORMER BASE                          473.6000       450.0000         $450.00 
 
632E89802          13.000    EACH    PEDESTAL, 5', TRANSFORMER BASE                          528.3577       555.3846       $7,220.00 
 
632E89803           3.000    EACH    PEDESTAL, 5', TRANSFORMER BASE, AS PER                  802.8675       529.8800       $1,589.64 
                                     PLAN 
 
632E89804           1.000    EACH    PEDESTAL, 7', TRANSFORMER BASE                          901.5500       907.8400         $907.84 
 
632E89806           6.000    EACH    PEDESTAL, 6', TRANSFORMER BASE                          512.0000       570.0000       $3,420.00 
 
632E89807           2.000    EACH    PEDESTAL, 6', TRANSFORMER BASE, AS PER                  700.0000       700.0000       $1,400.00 
                                     PLAN 
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632E89900          63.000    EACH    PEDESTAL, 8', TRANSFORMER BASE                          636.0232       575.6521      $36,266.08 
 
632E89901          54.000    EACH    PEDESTAL, 8', TRANSFORMER BASE, AS PER                  704.3368       702.6172      $37,941.33 
                                     PLAN 
 
632E89904          22.000    EACH    PEDESTAL, 10',  TRANSFORMER BASE                         653.9335       644.7727      $14,185.00 
 
632E89905           6.000    EACH    PEDESTAL, 10',  TRANSFORMER BASE, AS PER                 780.4400       808.3333       $4,850.00 
                                     PLAN 
 
632E90000          84.000    EACH    PEDESTAL, 11',  TRANSFORMER BASE                         552.9449       478.1381      $40,163.60 
 
632E90001          47.000    EACH    PEDESTAL, 11',  TRANSFORMER BASE, AS PER               1,066.6116     1,043.2300      $49,031.81 
                                     PLAN 
 
632E90010         110.000    EACH    PEDESTAL, MISC .:                                      1,065.7367     1,063.0146     $116,931.61 
 
632E90020         619.000    EACH    REMOVAL OF MIS CELLANEOUS TRAFFIC SIGNAL                  97.6788       111.1980      $68,831.55 
                                     ITEM 
 
632E90030      10,677.000    FT      REMOVAL OF MIS CELLANEOUS TRAFFIC SIGNAL                   0.8678         0.5648       $6,030.82 
                                     ITEM 
 
632E90100          33.000    EACH    REMOVAL OF TRA FFIC SIGNAL INSTALLATION                2,530.8703     2,272.9915      $75,008.72 
 
632E90101         125.000    EACH    REMOVAL OF TRA FFIC SIGNAL INSTALLATION,               2,853.0065     2,082.9546     $260,369.32 
                                     AS PER PLAN 
 
632E90102           1.000    EACH    REMOVAL OF TRA FFIC SIGNAL INSTALLATION                3,883.0000     3,450.0000       $3,450.00 
                                     FOR STORAGE 
 
632E90103          18.000    EACH    REMOVAL OF TRA FFIC SIGNAL INSTALLATION                3,287.2249     3,158.4889      $56,852.80 
                                     FOR STORAGE, A S PER PLAN 
 
632E90104          14.000    EACH    REUSE OF TRAFF IC CONTROL ITEM                           401.6809       353.1429       $4,944.00 
 
632E90200          85.000    EACH    REUSE OF VEHIC ULAR SIGNAL HEAD                          400.2360       393.2941      $33,430.00 
 
632E90201           9.000    EACH    REUSE OF VEHIC ULAR SIGNAL HEAD, AS PER                  612.5864       830.2556       $7,472.30 
                                     PLAN 
 
632E90203           4.000    EACH    REUSE OF PEDES TRIAN SIGNAL HEAD, AS PER                 358.1557       235.0000         $940.00 
                                     PLAN 
 
632E90207           1.000    EACH    REUSE OF SIGNA L SUPPORT, AS PER PLAN                  2,406.9667     3,000.0000       $3,000.00 
 
632E90210           2.000    EACH    REUSE OF PEDES TRIAN PUSHBUTTON                          149.3075       185.0000         $370.00 
 
632E90211           5.000    EACH    REUSE OF PEDES TRIAN PUSHBUTTON, AS PER PLAN             157.9226       250.0000       $1,250.00 
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632E90212           5.000    EACH    REUSE OF CONTR OLLER                                   1,729.4360     1,486.0000       $7,430.00 
 
632E90213           3.000    EACH    REUSE OF CONTR OLLER, AS PER PLAN                      2,400.0000     2,400.0000       $7,200.00 
 
632E90300           7.000    LS      SIGNALIZATION,  MISC.:                                 4,725.0994     5,139.2857      $35,975.00 
 
632E90400      41,896.000    EACH    SIGNALIZATION,  MISC.:                                    19.3204        20.0205     $838,779.07 
 
632E90500      21,773.000    FT      SIGNALIZATION,  MISC.:                                     4.2212         4.3080      $93,798.75 
 
632E90800          80.000    HOUR    SIGNALIZATION,  MISC.:                                   231.2500       225.0000      $18,000.00 
 
632E99000           2.000    LS      SPECIAL - TRAF FIC SIGNALS                           899,875.0000   710,000.0000   $1,420,000.00 
 
633E01501          10.000    EACH    CONTROLLER UNI T, TYPE TS2/A1, WITH                   12,654.0835    12,492.8520     $124,928.52 
                                     CABINET, TYPE TS2, AS PER PLAN 
 
633E01541           6.000    EACH    CONTROLLER UNI T, TYPE TS2/A2, AS PER PLAN             5,778.9665     5,464.5333      $32,787.20 
 
633E01551          56.000    EACH    CONTROLLER UNI T, TYPE TS2/A2, WITH                   16,889.0883    18,037.1188   $1,010,078.65 
                                     CABINET, TYPE TS2, AS PER PLAN 
 
633E01561           1.000    EACH    CONTROLLER UNI T, TYPE TS2/A2, WITH                   18,544.4380    19,850.8100      $19,850.81 
                                     CABINET, TYPE A1, AS PER PLAN 
 
633E01581          74.000    EACH    CONTROLLER UNI T, TYPE TS2/A2, WITH                   12,502.4846    11,138.2216     $824,228.40 
                                     CABINET, TYPE TS1, AS PER PLAN 
 
633E01661           1.000    EACH    CONTROLLER UNI T, TYPE 2070E, WITH                    12,450.0000    12,000.0000      $12,000.00 
                                     CABINET, TYPE 332, AS PER PLAN 
 
633E01680           5.000    EACH    CONTROLLER UNI T, TYPE 2070L, WITH                    12,041.0152    12,160.0000      $60,800.00 
                                     CABINET, TYPE 332 
 
633E01681          12.000    EACH    CONTROLLER UNI T, TYPE 2070L, WITH                     9,758.5833     9,616.4750     $115,397.70 
                                     CABINET, TYPE 332, AS PER PLAN 
 
633E01682           2.000    EACH    CONTROLLER UNI T, TYPE 2070E, WITH                    12,596.5850    14,500.0000      $29,000.00 
                                     CABINET, TYPE 332L 
 
633E01683           6.000    EACH    CONTROLLER UNI T, TYPE 2070E, WITH                    12,736.1111    12,312.5000      $73,875.00 
                                     CABINET, TYPE 332L, AS PER PLAN 
 
633E01701           2.000    EACH    CONTROLLER UNI T, TYPE 2070L, WITH                     9,382.7222     9,212.5000      $18,425.00 
                                     CABINET, TYPE 336, AS PER PLAN 
 
633E01831           2.000    EACH    CONTROLLER UNI T, TYPE TS2/A2, FURNISH                 3,275.0000     3,700.0000       $7,400.00 
                                     ONLY, AS PER P LAN 



Summary of Contracts Awarded for Calendar Year 2015 by Item 
 
  Item           Quantity    U/M        Item Description                                    Avg Unit      Avg Unit        Total Amt 
 Number                                                                                    Price Bid     Price Awded       Awarded 
 

171 | P a g e  

 
633E39001           1.000    EACH    CONTROLLER, MA STER, TRAFFIC RESPONSIVE,               8,519.7275     9,383.9100       $9,383.91 
                                     AS PER PLAN 
 
633E45000           1.000    EACH    GPS (GLOBAL PO SITIONING SYSTEM) CLOCK                 1,432.8667     1,400.0000       $1,400.00 
                                     ASSEMBLY 
 
633E65001           1.000    EACH    CABINET WITHOU T CONTROLLER, AS PER PLAN               6,387.5000     5,525.0000       $5,525.00 
 
633E65500           1.000    EACH    CABINET, TYPE TS-1                                    5,900.0000     4,600.0000       $4,600.00 
 
633E65510           1.000    EACH    CABINET, TYPE TS-2                                    6,937.8760     6,625.0000       $6,625.00 
 
633E65520           2.000    EACH    CABINET, TYPE 332                                     6,704.0000     6,380.0000      $12,760.00 
 
633E67000          84.000    EACH    CABINET RISER                                           609.1368       589.0564      $49,480.74 
 
633E67001          24.000    EACH    CABINET RISER,  AS PER PLAN                              835.1103       866.6250      $20,799.00 
 
633E67100         119.000    EACH    CABINET FOUNDA TION                                    1,535.3598     1,536.4174     $182,833.67 
 
633E67101          74.000    EACH    CABINET FOUNDA TION, AS PER PLAN                       1,886.6945     1,554.1300     $115,005.62 
 
633E67200         122.000    EACH    CONTROLLER WOR K PAD                                     389.7020       309.7532      $37,789.89 
 
633E67201          73.000    EACH    CONTROLLER WOR K PAD, AS PER PLAN                        432.8211       306.5890      $22,381.00 
 
633E67300          17.000    EACH    PREEMPTION                                              924.3220       807.1176      $13,721.00 
 
633E67301          20.000    EACH    PREEMPTION, AS  PER PLAN                               6,323.2681     5,992.2700     $119,845.40 
 
633E67310          58.000    EACH    PREEMPTION REC EIVING UNIT                               773.7505       687.0905      $39,851.25 
 
633E67311          31.000    EACH    PREEMPTION REC EIVING UNIT, AS PER PLAN                  793.2501       694.1613      $21,519.00 
 
633E67320      12,070.000    FT      PREEMPTION DET ECTOR CABLE                                 1.7276         1.7416      $21,021.28 
 
633E67321       6,522.000    FT      PREEMPTION DET ECTOR CABLE, AS PER PLAN                    1.6500         1.5100       $9,848.40 
 
633E67350          19.000    EACH    PREEMPTION PHA SE SELECTOR                             2,276.5803     2,102.5895      $39,949.20 
 
633E67351          10.000    EACH    PREEMPTION PHA SE SELECTOR, AS PER PLAN                2,865.5432     2,283.0000      $22,830.00 
 
633E67400          50.000    EACH    PREEMPTION CON FIRMATION LIGHT                           455.7343       447.8538      $22,392.69 
 
633E67401          49.000    EACH    PREEMPTION CON FIRMATION LIGHT, AS PER PLAN              470.7043       531.3469      $26,036.00 
 
633E67500           4.000    EACH    UNINTERRUPTIBL E POWER SUPPLY (UPS),                     508.3333       475.0000       $1,900.00 
                                     BATTERY REPLAC EMENT 
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633E67501          17.000    EACH    UNINTERRUPTIBL E POWER SUPPLY (UPS),                   2,772.1025     3,211.7147      $54,599.15 
                                     BATTERY REPLAC EMENT, AS PER PLAN 
 
633E68001           1.000    EACH    REMOTE MONITOR ING STATION, AS PER PLAN               49,690.3333    50,000.0000      $50,000.00 
 
633E69000          90.000    EACH    TIME SWITCH                                           6,900.8549     6,792.8464     $611,356.18 
 
633E69100         113.000    EACH    TIME SWITCH, S OLID STATE DIGITAL                      6,125.7344     5,905.6704     $667,340.76 
 
633E69101          18.000    EACH    TIME SWITCH, S OLID STATE DIGITAL, AS PER              6,179.2212     6,466.1111     $116,390.00 
                                     PLAN 
 
633E69200           2.000    EACH    DILEMMA ZONE R ADAR UNIT                               6,677.6840     6,900.0000      $13,800.00 
 
633E71000           3.000    EACH    FLASHER CONTRO LLER                                      928.1538     1,056.6667       $3,170.00 
 
633E72501           4.000    LS      SYSTEM ANALYSI S, AS PER PLAN                         15,418.2083    16,822.6250      $67,290.50 
 
633E74000           7.000    EACH    UNINTERRUPTIBL E POWER SUPPLY (UPS)                    4,339.4860     4,252.8857      $29,770.20 
 
633E74001          45.000    EACH    UNINTERRUPTIBL E POWER SUPPLY (UPS), AS                4,538.6883     4,419.6433     $198,883.95 
                                     PER PLAN 
 
633E75000           9.000    EACH    UNINTERRUPTIBL E POWER SUPPLY (UPS), 1000 WATT         4,875.4590     4,836.9667      $43,532.70 
 
633E75001         108.000    EACH    UNINTERRUPTIBL E POWER SUPPLY (UPS), 1000              4,502.7644     4,430.1979     $478,461.37 
                                     WATT, AS PER P LAN 
 
633E99000         251.000    EACH    CONTROLLER ITE M, MISC.:                               2,257.9964     1,906.8005     $478,606.92 
 
633E99300          12.000    LS      CONTROLLER ITE M, MISC.:                              90,531.0597    50,912.5175     $610,950.21 
 
633E99400          75.000    HOUR    CONTROLLER ITE M, MISC.:                                 110.4289       101.6200       $7,621.50 
 
638E00100          30.000    FT      4" WATER MAIN DUCTILE IRON PIPE ANSI                    173.3333       265.0000       $7,950.00 
                                     CLASS 52, PUSH -ON JOINTS AND FITTINGS 
 
638E00200         469.000    FT      4" WATER MAIN DUCTILE IRON PIPE ANSI                    130.1075        89.0000      $41,741.00 
                                     CLASS 52, MECH ANICAL JOINTS AND FITTINGS 
 
638E00204           5.000    FT      4" WATER MAIN DUCTILE IRON PIPE ANSI                    483.6667       286.0000       $1,430.00 
                                     CLASS 53, MECH ANICAL JOINTS AND FITTINGS 
 
638E00501         715.000    FT      4" WATER MAIN POLYVINYL CHLORIDE PIPE                    93.0000        96.0000      $68,640.00 
                                     AND FITTINGS, AWWA CLA SS 150, AS PER PLAN 
 
638E00600         292.000    FT      6" WATER MAIN DUCTILE IRON PIPE ANSI                    173.9574       123.9041      $36,180.00 
                                     CLASS 52, PUSH -ON JOINTS AND FITTINGS 
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638E00604          37.000    FT      6" WATER MAIN DUCTILE IRON PIPE ANSI                    214.7541       183.7838       $6,800.00 
                                     CLASS 53, PUSH -ON JOINTS AND FITTINGS 
 
638E00700         163.000    FT      6" WATER MAIN DUCTILE IRON PIPE ANSI                    169.8107       116.5951      $19,005.00 
                                     CLASS 52, MECH ANICAL JOINTS AND FITTINGS 
 
638E00704       2,138.000    FT      6" WATER MAIN DUCTILE IRON PIPE ANSI                    110.9005       125.5206     $268,363.00 
                                     CLASS 53, MECH ANICAL JOINTS AND FITTINGS 
 
638E00800         651.000    FT      6" WATER MAIN DUCTILE IRON PIPE ANSI                    171.0000       133.0000      $86,583.00 
                                     CLASS 52, BOLT LESS-RESTRAINED JOINTS AND 
                                     FITTINGS 
 
638E00804           8.000    FT      6" WATER MAIN DUCTILE IRON PIPE ANSI                    533.3333       350.0000       $2,800.00 
                                     CLASS 53, BOLT LESS-RESTRAINED JOINTS AND 
                                     FITTINGS 
 
638E01101         107.000    FT      6" WATER MAIN POLYVINYL CHLORIDE PIPE                   123.0293       152.2897      $16,295.00 
                                     AND FITTINGS, AWWA CLASS 150, AS PER 
                                     PLAN 
 
638E01200       3,537.000    FT      8" WATER MAIN DUCTILE IRON PIPE ANSI                    133.0950       135.8092     $480,357.00 
                                     CLASS 52, PUSH -ON JOINTS AND FITTINGS 
 
638E01300       1,114.000    FT      8" WATER MAIN DUCTILE IRON PIPE ANSI                    117.9446       116.1777     $129,422.00 
                                     CLASS 52, MECH ANICAL JOINTS AND FITTINGS 
 
638E01301         167.000    FT      8" WATER MAIN DUCTILE IRON PIPE ANSI                    146.2857       100.0000      $16,700.00 
                                     CLASS 52, MECH ANICAL JOINTS AND 
                                     FITTINGS, AS P ER PLAN 
 
638E01304         131.000    FT      8" WATER MAIN DUCTILE IRON PIPE ANSI                    122.5000       205.0000      $26,855.00 
                                     CLASS 53, MECH ANICAL JOINTS AND FITTINGS 
 
638E01400         605.000    FT      8" WATER MAIN DUCTILE IRON PIPE ANSI                    159.0000       151.0000      $91,355.00 
                                     CLASS 52, BOLT LESS-RESTRAINED JOINTS AND 
                                     FITTINGS 
 
638E01700         186.000    FT      8" WATER MAIN POLYVINYL CHLORIDE PIPE                   195.0000       110.0000      $20,460.00 
                                     AND FITTINGS, AWWA CLASS 150 
 
638E01701         904.000    FT      8" WATER MAIN POLYVINYL CHLORIDE PIPE                    64.9753        72.7511      $65,767.00 
                                     AND FITTINGS, AWWA CLASS 150, AS PER 
                                     PLAN 
 
638E01800         258.000    FT      10" WATER MAIN  DUCTILE IRON PIPE ANSI                   173.2562       173.1163      $44,664.00 
                                     CLASS 52, PUSH -ON JOINTS AND FITTINGS 
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638E01805         138.000    FT      10" WATER MAIN  DUCTILE IRON PIPE ANSI                   195.6667       189.0000      $26,082.00 
                                     CLASS 53, PUSH -ON JOIN TS AND FITTINGS, 
                                     AS PER PLAN 
 
638E01900          50.000    FT      10" WATER MAIN  DUCTILE IRON PIPE ANSI                   202.7625       120.0000       $6,000.00 
                                     CLASS 52, MECH ANICAL JOINTS AND FITTINGS 
 
638E02000         451.000    FT      10" WATER MAIN  DUCTILE IRON PIPE ANSI                   184.3333       173.0000      $78,023.00 
                                     CLASS 52, BOLT LESS-RESTRAINED JOINTS AND 
                                     FITTINGS 
 
638E02001         277.000    FT      10" WATER MAIN  DUCTILE IRON PIPE ANSI                   146.0000        84.0000      $23,268.00 
                                     CLASS 52, BOLT LESS-RESTRAINED JOINTS AND 
                                     FITTINGS, AS P ER PLAN 
 
638E02005         108.000    FT      10" WATER MAIN  DUCTILE IRON PIPE ANSI                   225.3333       300.0000      $32,400.00 
                                     CLASS 53, BOLT LESS - RESTRAINED JOINTS 
                                     AND FITTINGS, AS PER PLAN 
 
638E02400       1,812.000    FT      12" WATER MAIN  DUCTILE IRON PIPE ANSI                   154.3333       168.0000     $304,416.00 
                                     CLASS 52, PUSH -ON JOINTS AND FITTINGS 
 
638E02500       1,756.000    FT      12" WATER MAIN  DUCTILE IRON PIPE ANSI                   116.6546       113.4897     $199,288.00 
                                     CLASS 52, MECH ANICAL JOINTS AND FITTINGS 
 
638E02504         928.000    FT      12" WATER MAIN  DUCTILE IRON PIPE ANSI                   184.0000       195.0000     $180,960.00 
                                     CLASS 53, MECH ANICAL JOINTS AND FITTINGS 
 
638E02600         746.000    FT      12" WATER MAIN  DUCTILE IRON PIPE ANSI                   190.6013       190.4665     $142,088.00 
                                     CLASS 52, BOLT LESS-RESTRAINED JOINTS AND 
                                     FITTINGS 
 
638E02601       1,195.000    FT      12" WATER MAIN  DUCTILE IRON PIPE ANSI                   114.5133       115.0000     $137,425.00 
                                     CLASS 52, BOLT LESS-RESTRAINED JOINTS AND 
                                     FITTINGS, AS P ER PLAN 
 
638E02701         176.000    FT      12" WATER MAIN  DUCTILE IRON PIPE ANSI                   375.0000       460.0000      $80,960.00 
                                     CLASS 55, BALL  AND SOC KET JOINTS AND 
                                     FITTINGS, AS P ER PLAN 
 
638E02901         795.000    FT      12" WATER MAIN  POLYVINYL CHLORIDE PIPE                   67.9000        65.5000      $52,072.50 
                                     AND FITTINGS, AWWA CL ASS 150, AS PER 
                                     PLAN 
 
638E03001         152.000    FT      16" DUCTILE IR ON PIPE ANSI CLASS 52,                    431.7800       337.5600      $51,309.12 
                                     PUSH-ON JOINTS  AND FITTINGS, AS PER PLAN 
 
638E03104          66.000    FT      16" WATER MAIN  DUCTILE IRON PIPE ANSI                   396.6667       470.0000      $31,020.00 
                                     CLASS 53, MECH ANICAL JOINTS AND FITTINGS 
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638E03504         184.000    FT      20" WATER MAIN  DUCTILE IRON PIPE ANSI                   357.0000       406.0000      $74,704.00 
                                     CLASS 53, MECH ANICAL JOINTS AND FITTINGS 
 
638E04800         850.000    FT      3/4" COPPER SE RVICE BRANCH                               40.8447        37.7176      $32,060.00 
 
638E04900         733.000    FT      1" COPPER SERV ICE BRANCH                                 44.7356        42.0477      $30,821.00 
 
638E04901          97.000    FT      1" COPPER SERV ICE BRANCH, AS PER PLAN                   100.5100        72.2680       $7,010.00 
 
638E04911           1.000    EACH    1" COPPER SERV ICE BRANCH, AS PER PLAN                 4,225.0000     4,400.0000       $4,400.00 
 
638E05000         725.000    FT      1-1/2" COPPER SERVICE BRANCH                             47.5914        44.6276      $32,355.00 
 
638E05100         600.000    FT      2" COPPER SERV ICE BRANCH                                 57.8421        48.6667      $29,200.00 
 
638E05101         195.000    FT      2" COPPER SERV ICE BRANCH, AS PER PLAN                    91.3333        96.0000      $18,720.00 
 
638E05102         500.000    FT      2-1/2" COPPER SERVICE BRANCH                             67.3333        62.0000      $31,000.00 
 
638E05401         489.000    FT      1" POLYETHYLEN E SERVICE BRANCH, AS PER                   49.2733        42.0000      $20,538.00 
                                     PLAN 
 
638E05501         165.000    FT      1-1/2" POLYETH YLENE SERVICE BRANCH, AS                   52.1527        52.8909       $8,727.00 
                                     PER PLAN 
 
638E06200         644.000    FT      POLYETHYLENE E NCASEMENT                                   2.2500         0.5000         $322.00 
 
638E06704          19.000    FT      20" STEEL PIPE  ENCASEMENT, OPEN CUT                     145.2020       180.0000       $3,420.00 
 
638E06708          80.000    FT      24" STEEL PIPE  ENCASEMENT, OPEN CUT                     201.8750       157.5000      $12,600.00 
 
638E07100          90.000    FT      12" STEEL PIPE  ENCASEMENT, BORED OR                     122.3333       100.0000       $9,000.00 
                                     JACKED 
 
638E07201          20.000    FT      14" STEEL PIPE  ENCASEMENT, BORED OR                     225.5267       155.0000       $3,100.00 
                                     JACKED, AS PER  PLAN 
 
638E07300         168.000    FT      16" STEEL PIPE  ENCASEMENT, BORED OR                     389.3333       465.0000      $78,120.00 
                                     JACKED 
 
638E07301          45.000    FT      16" STEEL PIPE  ENCASEMENT, BORED OR                     339.8889       375.0000      $16,875.00 
                                     JACKED, AS PER  PLAN 
 
638E07311         184.000    FT      24" STEEL PIPE  ENCASEMENT, BORED OR                     273.5000       330.0000      $60,720.00 
                                     JACKED, AS PER  PLAN 
 
638E07459           2.000    EACH    10" GATE VALVE , AS PER PLAN                           6,316.6667     7,200.0000      $14,400.00 
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638E07480           2.000    EACH    6" GATE VALVE                                         1,780.0000     1,700.0000       $3,400.00 
 
638E07490           2.000    EACH    8" GATE VALVE                                         1,814.9700     1,500.0000       $3,000.00 
 
638E07491          19.000    EACH    8" GATE VALVE,  AS PER PLAN                            1,150.0000     1,000.0000      $19,000.00 
 
638E07609          22.000    EACH    VALVE BOX, AS PER PLAN                                  663.8636       267.7273       $5,890.00 
 
638E07800          44.000    EACH    6" GATE VALVE AND VALVE BOX                           1,309.5711     1,405.1136      $61,825.00 
 
638E07801           3.000    EACH    6" GATE VALVE AND VALVE BOX, AS PER PLAN              1,951.0717     2,008.3333       $6,025.00 
 
638E07900          20.000    EACH    8" GATE VALVE AND VALVE BOX                           2,015.8730     2,905.0000      $58,100.00 
 
638E07901           1.000    EACH    8" GATE VALVE AND VALVE BOX, AS PER PLAN              1,616.2500     1,181.2500       $1,181.25 
 
638E08000           8.000    EACH    10" GATE VALVE  AND VALVE BOX                          2,016.6667     2,200.0000      $17,600.00 
 
638E08100          18.000    EACH    12" GATE VALVE  AND VALVE BOX                          2,781.2508     2,852.7778      $51,350.00 
 
638E08101           2.000    EACH    12" GATE VALVE  AND VALVE BOX, AS PER                  2,572.0000     2,110.0000       $4,220.00 
                                     PLAN 
 
638E08102           1.000    EACH    16" GATE VALVE  AND VALVE BOX                          7,666.6667     7,900.0000       $7,900.00 
 
638E08300           1.000    EACH    4" INSERTING V ALVE AND VALVE BOX                      8,766.6667    10,300.0000      $10,300.00 
 
638E08620           2.000    EACH    12" INSERTING VALVE AND VALVE BOX                    11,633.3333    11,900.0000      $23,800.00 
 
638E08650           2.000    EACH    16" INSERTING VALVE AND VALVE BOX                    27,333.3333    25,000.0000      $50,000.00 
 
638E08704           9.000    EACH    6" CUTTING-IN SLEEVE                                  2,168.4815     1,872.2222      $16,850.00 
 
638E08706           7.000    EACH    8" CUTTING-IN SLEEVE                                  2,160.4445     1,885.7143      $13,200.00 
 
638E08708           6.000    EACH    10" CUTTING-IN  SLEEVE                                 2,416.6667     2,400.0000      $14,400.00 
 
638E08710          11.000    EACH    12" CUTTING-IN  SLEEVE                                 2,800.9722     2,470.0000      $27,170.00 
 
638E08712           2.000    EACH    16" CUTTING-IN  SLEEVE                                 2,365.0000     2,750.0000       $5,500.00 
 
638E08801           2.000    EACH    4" CUTTING-IN SLEEVE, VALVE AND VALVE                 3,500.0000     3,000.0000       $6,000.00 
                                     BOX, AS PER PL AN 
 
638E09300           2.000    EACH    6" X 6" TAPPIN G SLEEVE, VALVE AND VALVE               4,507.7400     6,000.0000      $12,000.00 
                                     BOX 
 
638E09390           1.000    EACH    8" X 6" TAPPIN G SLEEVE, VALVE AND VALVE               5,654.7050     6,650.0000       $6,650.00 
                                     BOX 
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638E09400           1.000    EACH    8" X 8" TAPPIN G SLEEVE, VALVE AND VALVE               6,591.0500     9,000.0000       $9,000.00 
                                     BOX 
 
638E09401           3.000    EACH    8" X 8" TAPPIN G SLEEVE, VALVE AND VALVE               5,234.0476     5,600.0000      $16,800.00 
                                     BOX, AS PER PL AN 
 
638E09508           3.000    EACH    10" X 6" TAPPI NG SLEEVE, VALVE AND VALVE              4,137.6540     3,283.3333       $9,850.00 
                                     BOX 
 
638E09510           1.000    EACH    10" X 8" TAPPI NG SLEEVE, VALVE AND VALVE              5,458.0567     4,400.0000       $4,400.00 
                                     BOX 
 
638E09521           4.000    EACH    10" X 10" TAPP ING SLEEVE, VALVE AND                   7,385.7143     7,400.0000      $29,600.00 
                                     VALVE BOX, AS PER PLAN 
 
638E09700           1.000    EACH    12" X 6" TAPPI NG SLEEVE, VALVE AND VALVE              6,484.3717     7,190.0000       $7,190.00 
                                     BOX 
 
638E09711          13.000    EACH    12" X 8" TAPPI NG SLEEVE, VALVE AND VALVE              5,188.4615     4,553.8462      $59,200.00 
                                     BOX, AS PER PL AN 
 
638E09800           1.000    EACH    12" X 12" TAPP ING SLEEVE, VALVE AND                  10,550.5175    12,500.0000      $12,500.00 
                                     VALVE BOX 
 
638E09801           1.000    EACH    12" X 12" TAPP ING SLEEVE, VALVE AND                   9,033.3333     8,300.0000       $8,300.00 
                                     VALVE BOX, AS PER PLAN 
 
638E09910           2.000    EACH    16 "X 16" TAPP ING SLEEVE, VALVE AND                  27,666.6667    34,000.0000      $68,000.00 
                                     VALVE BOX 
 
638E10010           2.000    EACH    20" X 20" TAPP ING SLEEVE, VALVE AND                  33,833.3333    35,000.0000      $70,000.00 
                                     VALVE BOX 
 
638E10200          24.000    EACH    6" FIRE HYDRAN T                                       4,394.8484     4,147.9167      $99,550.00 
 
638E10201          35.000    EACH    6" FIRE HYDRAN T, AS PER PLAN                          5,345.4697     6,005.5429     $210,194.00 
 
638E10300          14.000    EACH    FIRE HYDRANT E XTENDED AND ADJUSTED TO                 1,660.2830     1,725.7143      $24,160.00 
                                     GRADE 
 
638E10301           1.000    EACH    FIRE HYDRANT E XTENDED AND ADJUSTED TO                 4,942.8788     3,000.0000       $3,000.00 
                                     GRADE, AS PER PLAN 
 
638E10400          41.000    EACH    FIRE HYDRANT A DJUSTED TO GRADE                        1,260.8228     1,074.8273      $44,067.92 
 
638E10401           3.000    EACH    FIRE HYDRANT A DJUSTED TO GRADE, AS PER                1,604.2450       708.4900       $2,125.47 
                                     PLAN 
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638E10480          29.000    EACH    FIRE HYDRANT R EMOVED                                    506.7863       466.8941      $13,539.93 
 
638E10481           9.000    EACH    FIRE HYDRANT R EMOVED, AS PER PLAN                     1,058.3333     1,200.0000      $10,800.00 
 
638E10500          28.000    EACH    FIRE HYDRANT R EMOVED AND RESET                        2,724.3898     1,839.2471      $51,498.92 
 
638E10600           7.000    EACH    FIRE HYDRANT A ND GATE VALVE REMOVED AND               2,427.3684     2,085.7143      $14,600.00 
                                     RESET 
 
638E10700          22.000    EACH    FIRE HYDRANT R EMOVED AND DISPOSED OF                    521.8741       437.2273       $9,619.00 
 
638E10800       1,177.000    EACH    VALVE BOX ADJU STED TO GRADE                             329.3449       271.9308     $320,062.57 
 
638E10801         392.000    EACH    VALVE BOX ADJU STED TO GRADE, AS PER PLAN                449.8054       372.3323     $145,954.26 
 
638E10900         272.000    EACH    SERVICE BOX AD JUSTED TO GRADE                           224.8927       134.1451      $36,487.48 
 
638E10901          28.000    EACH    SERVICE BOX AD JUSTED TO GRADE, AS PER                   291.1519       249.8571       $6,996.00 
                                     PLAN 
 
638E11100          52.000    EACH    METER AND CHAM BER REMOVED AND RESET                   1,071.0544       756.5192      $39,339.00 
 
638E11101           3.000    EACH    METER AND CHAM BER REMOVED AND RESET, AS               1,547.0845     3,583.7900      $10,751.37 
                                     PER PLAN 
 
638E11103           1.000    EACH    METER AND VAUL T REMOVED AND RESET, AS                 1,588.1950     2,157.7100       $2,157.71 
                                     PER PLAN 
 
638E11200          10.000    EACH    METER, SETTING , STOP AND CHAMBER                      2,000.0000     1,400.0000      $14,000.00 
 
638E11500           1.000    MBF     SHEETING AND B RACING ORDERED LEFT IN                    748.6300       275.0000         $275.00 
                                     PLACE 
 
638E20102          50.000    FT      SPECIAL - 6" W ATER MAIN DUCTILE IRON                    113.2500       160.0000       $8,000.00 
                                     PIPE WITH PUSH -ON JOINTS AND RETAINED 
                                     MECHANICAL JOI NT FITTINGS, ANSI CLASS 52 
 
638E20150          10.000    FT      SPECIAL - 6" W ATER MAIN DUCTILE IRON                    623.1125       130.0000       $1,300.00 
                                     PIPE WITH BOLT LESS RESTRAINED JOINTS AND 
                                     FITTINGS, ANSI  CLASS 52 
 
638E20306       1,622.000    FT      SPECIAL - 8" W ATER MAIN DUCTILE IRON                    153.9642       152.3231     $247,068.00 
                                     PIPE WITH PUSH -ON JOINTS AND RETAINED 
                                     MECHANICAL JOI NT FITTINGS, ANSI CLASS 52 
 
638E20900         464.000    FT      SPECIAL - 12" WATER MAIN DUCTILE IRON                   280.6667       345.0000     $160,080.00 
                                     PIPE WITH PUSH -ON JOIN TS AND FITTINGS, ANSI CLASS 52 
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638E20906         585.000    FT      SPECIAL - 12" WATER MAIN DUCTILE IRON                   187.0000       210.0000     $122,850.00 
                                     PIPE WITH PUSH -ON JOINTS AND RETAINED 
                                     MECHANICAL JOI NT FITTINGS, ANSI CLASS 52 
 
638E22706       1,791.000    FT      SPECIAL - TEMP ORARY BY-PASS CONNECTION,                  30.0077        17.7666      $31,820.00 
                                     COMPLETE WITH PIPE AND FITTINGS 
 
638E23000           1.000    EACH    SPECIAL - 6" G ATE VALVE WITH VALVE BOX,               1,006.8300     1,200.0000       $1,200.00 
                                     COMPLETE 
 
638E23006           2.000    EACH    SPECIAL - 8" G ATE VALVE WITH VALVE BOX,               1,665.0000     1,640.0000       $3,280.00 
                                     COMPLETE 
 
638E23108           2.000    EACH    SPECIAL - 12" GATE VALVE WITH VALVE BOX,              3,617.6667     2,100.0000       $4,200.00 
                                     COMPLETE 
 
638E23490           9.000    EACH    SPECIAL - 4" C UTTING-IN VALVE WITH VALVE              3,098.3025     1,300.0000      $11,700.00 
                                     BOX, COMPLETE 
 
638E23500           2.000    EACH    SPECIAL - 6" C UTTING-IN VALVE WITH VALVE              3,308.6175     1,500.0000       $3,000.00 
                                     BOX, COMPLETE 
 
638E23506           3.000    EACH    SPECIAL - 8" C UTTING-IN VALVE WITH VALVE              4,221.2460     3,923.3333      $11,770.00 
                                     BOX, COMPLETE 
 
638E23602           2.000    EACH    SPECIAL - 10" CUTTING-IN VALVE WITH                   5,907.4900     4,000.0000       $8,000.00 
                                     VALVE BOX, COM PLETE 
 
638E23604           2.000    EACH    SPECIAL - 12" CUTTING-IN VALVE WITH                   6,774.9200     4,500.0000       $9,000.00 
                                     VALVE BOX, COM PLETE 
 
638E24000           2.000    EACH    SPECIAL - 12" X 4" TAPPING SLEEVE, VALVE             11,146.5325    10,000.0000      $20,000.00 
                                     WITH VALVE BOX , COMPLETE 
 
638E24500          15.000    EACH    SPECIAL - 2" A IR RELIEF VALVE WITH VALVE              1,564.1204     2,162.6667      $32,440.00 
                                     BOX, COMPLETE 
 
638E24600          25.000    EACH    SPECIAL - FURN ISHING AND SETTING 6"                   6,744.0777     7,317.4400     $182,936.00 
                                     HYDRANT, COMPL ETE 
 
638E24700          13.000    EACH    SPECIAL - EXTE ND AND ADJUST HYDRANT TO                2,949.0000     3,419.2308      $44,450.00 
                                     GRADE, TYPE A 
 
638E24702           1.000    EACH    SPECIAL - EXTE ND AND ADJUST HYDRANT TO                3,927.0000     5,904.0000       $5,904.00 
                                     GRADE, TYPE B 
 
638E24804           1.000    EACH    SPECIAL - HYDR ANT REMOVED AND RESET                   3,723.0000     4,800.0000       $4,800.00 
 
638E24806          17.000    EACH    SPECIAL - HYDR ANT ADJUSTED TO GRADE                     949.4880       801.1765      $13,620.00 
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638E25000      18,000.000    LB      SPECIAL - MISC ELLANEOUS METAL WORK                        2.0087         2.1111      $38,000.00 
 
638E26150           2.000    EACH    SPECIAL - METE R AND CHAMBER REMOVED AND RESET         4,360.6671     6,100.0000      $12,200.00 
 
638E26600           5.000    EACH    SPECIAL - RETA P AND RECONNECT 1" WATER                1,744.7500     1,200.0000       $6,000.00 
                                     SERVICE CONNEC TION, LONG SIDE COMPLETE 
 
638E26606           5.000    EACH    SPECIAL - RETA P AND RECONNECT 1-1/2"                  2,383.7500     2,000.0000      $10,000.00 
                                     WATER SERVICE CONNECTION, LONG SIDE 
                                     COMPLETE 
 
638E26702           5.000    EACH    SPECIAL - RETA P AND RECONNECT 2" WATER                2,796.7500     2,800.0000      $14,000.00 
                                     SERVICE CONNEC TION, LONG SIDE COMPLETE 
 
638E29408           7.000    EACH    SPECIAL - EXTE ND 1" WATER SERVICE                     1,766.7175     1,466.8700      $10,268.09 
                                     CONNECTION, CO MPLETE 
 
638E29708          23.000    EACH    SPECIAL - INST ALL 1" WATER SERVICE                    2,360.3333     4,100.0000      $94,300.00 
                                     CONNECTION, LO NG SIDE COMPLETE 
 
638E29808          22.000    EACH    SPECIAL - INST ALL 1" WATER SERVICE                    1,390.0000     2,200.0000      $48,400.00 
                                     CONNECTION, SH ORT SIDE COMPLETE 
 
638E29902           1.000    EACH    SPECIAL - INST ALL 2" WATER SERVICE                    3,831.3333     3,100.0000       $3,100.00 
                                     CONNECTION, SH ORT SIDE COMPLETE 
 
638E30200          10.000    EACH    SPECIAL - TEMP ORARY SERVICE CONNECTION                  327.7500       250.0000       $2,500.00 
 
638E30250           1.000    LS      SPECIAL - MAIN TENANCE OF WATER SERVICE               35,034.3333    34,905.0000      $34,905.00 
 
638E30300           9.000    EACH    SPECIAL - PLUG GING EXISTING SERVICE CONNECTION        1,640.1052     2,011.6667      $18,105.00 
 
638E43800          33.000    EACH    SPECIAL - VALV E BOX ADJUSTED TO GRADE                   250.0000       250.0000       $8,250.00 
 
638E43900           1.000    EACH    SPECIAL - VALV E CHAMBER ADJUSTED TO GRADE               679.9000       500.0000         $500.00 
 
638E50000         463.000    FT      SPECIAL - 6" W ATER MAIN DUCTILE IRON                    135.3433       174.9806      $81,016.00 
                                     PIPE ANSI CLAS S 53, PUSH-ON JOINTS AND 
                                     MECHANICAL JOI NT FITTINGS 
 
638E50100         883.000    FT      SPECIAL - 8" W ATER MAIN DUCTILE IRON                    105.7500        89.0000      $78,587.00 
                                     PIPE ANSI CLAS S 53, PUSH-ON JOINTS AND 
                                     MECHANICAL JOI NT FITTINGS 
 
638E50110           6.000    FT      SPECIAL - 10" WATER MAIN DUCTILE IRON                   576.2500     1,000.0000       $6,000.00 
                                     PIPE ANSI CLAS S 53, PUSH-ON JOINTS AND 
                                     MECHANICAL JOI NT FITTINGS 
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638E50120       1,831.000    FT      SPECIAL - 12" WATER MAIN DUCTILE IRON                   120.6812       102.2119     $187,150.00 
                                     PIPE ANSI CLAS S 53, PUSH-ON JOINTS AND 
                                     MECHANICAL JOI NT FITTINGS 
 
638E50150         907.000    FT      SPECIAL - 16" WATER MAIN DUCTILE IRON                   208.7943       188.6395     $171,096.00 
                                     PIPE ANSI CLAS S 53, PUSH-ON JOINTS AND 
                                     MECHANICAL JOI NT FITTINGS 
 
638E50220       1,707.000    FT      SPECIAL - 24" WATER MAIN DUCTILE IRON                   234.5000       228.0000     $389,196.00 
                                     PIPE ANSI CLAS S 53, PUSH-ON JOINTS AND 
                                     MECHANICAL JOI NT FITTINGS 
 
638E50224           8.000    FT      SPECIAL - 30" WATER MAIN DUCTILE IRON                 1,962.5000     2,300.0000      $18,400.00 
                                     PIPE ANSI CLAS S 53, PU SH-ON JOINTS AND 
                                     MECHANICAL JOI NT FITTINGS 
 
638E51070       3,061.000    FT      POLYETHYLENE E NCASEMENT                                   1.9329         1.0956       $3,353.50 
 
638E51090          23.000    EACH    SPECIAL - 6" G ATE VALVE WITH VALVE BOX,               1,059.4156     1,186.9565      $27,300.00 
                                     COMPLETE 
 
638E51100           7.000    EACH    SPECIAL - 8" G ATE VALVE WITH VALVE BOX,               1,420.0000     1,350.0000       $9,450.00 
                                     COMPLETE 
 
638E51120           9.000    EACH    SPECIAL - 12" GATE VALVE WITH VALVE BOX,              2,590.7500     3,088.8889      $27,800.00 
                                     COMPLETE 
 
638E51200           5.000    EACH    SPECIAL - 16" BUTTERFLY VALVE WITH VALVE              3,514.2857     3,540.0000      $17,700.00 
                                     BOX, COMPLETE 
 
638E51208           3.000    EACH    SPECIAL - 24" BUTTERFLY VALVE WITH VALVE              6,575.0000     6,500.0000      $19,500.00 
                                     BOX, COMPLETE 
 
638E51300           2.000    EACH    SPECIAL - 1" A IR RELEASE OUTLET,                      1,250.0000     1,500.0000       $3,000.00 
                                     COMPLETE 
 
638E51400          12.000    EACH    SPECIAL - FURN ISHING AND SETTING 6"                   4,200.0000     5,308.3333      $63,700.00 
                                     HYDRANT, COMPL ETE 
 
638E52000           5.000    EACH    SPECIAL - CUTT ING AND PLUGGING EXISTING                 683.3333       400.0000       $2,000.00 
                                     WATER MAIN AND  BRANCHES 
 
638E53500           2.000    EACH    VALVE BOX ADJU STED TO GRADE                             212.8000       200.0000         $400.00 
 
638E60000          12.000    FT      SPECIAL - 4" D UCTILE IRON WATER PIPE AND                275.4000       386.0000       $4,632.00 
                                     FITTINGS (COL.  801) 
 
638E60100       1,024.000    FT      SPECIAL - 6" D UCTILE IRON WATER PIPE AND                127.7078       118.5176     $121,362.00 
                                     FITTINGS (COL.  801) 
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638E60200         206.000    FT      SPECIAL - 8" D UCTILE IRON WATER PIPE AND                407.0000       250.0000      $51,500.00 
                                     FITTINGS (COL.  801) 
 
638E60400         457.000    FT      SPECIAL - 12" DUCTILE IRON WATER PIPE                   173.8279       165.6236      $75,690.00 
                                     AND FITTINGS ( COL.801) 
 
638E60500         125.000    FT      SPECIAL - 16" DUCTILE IRON WATER PIPE                   310.0000       250.0000      $31,250.00 
                                     AND FITTINGS ( COL.801) 
 
638E61502          20.000    CY      SPECIAL - CONC RETE BLOCKING, CLASS QC                   141.6667       125.0000       $2,500.00 
                                     (COL. 801) 
 
638E61512          35.000    CY      SPECIAL - CONC RETE BLOCKING, CLASS QC,                  184.6970       103.5714       $3,625.00 
                                     INCREASE OR DE CREASE (COL. 801) 
 
638E61600       4,660.000    LB      SPECIAL - FITT INGS, INCREASE OR DECREASE                  4.5026         2.1099       $9,832.00 
                                     (COL. 801) 
 
638E61800           1.000    EACH    SPECIAL - 4" V ALVE AND APPURTENANCES                  1,521.4000     1,207.0000       $1,207.00 
                                     (COL. 802) 
 
638E61900          10.000    EACH    SPECIAL - 6" V ALVE AND APPURTENANCES                  1,777.5000     1,520.0000      $15,200.00 
                                     (COL. 802) 
 
638E62000           1.000    EACH    SPECIAL - 8" V ALVE AND APPURTENANCES                  2,628.0000     1,590.0000       $1,590.00 
                                     (COL. 802) 
 
638E62200           1.000    EACH    SPECIAL - 12" VALVE AND APPURTENANCES                 5,160.0000     2,400.0000       $2,400.00 
                                     (COL. 802) 
 
638E63120           2.000    EACH    SPECIAL - 12" X 12" TAPPING SLEEVE,                  10,016.6667    13,000.0000      $26,000.00 
                                     VALVE AND APPU RTENANCES (COL. 803) 
 
638E63600           4.000    EACH    SPECIAL - 3/4"  WATER SERVICE TAP,                     1,139.4583       737.5000       $2,950.00 
                                     COMPLETE (COL.  805) 
 
638E64000         105.000    FT      SPECIAL - 3/4"  TYPE K COPPER WATER                       21.0000         1.0000         $105.00 
                                     SERVICE (COL. 805) 
 
638E64506          40.000    FT      SPECIAL - 30" CASING PIPE, OPEN CUT                     250.0000       250.0000      $10,000.00 
                                     (COL. 806) 
 
638E65400         176.000    EACH    SPECIAL - VALV E BOX ADJUSTED TO GRADE                   488.0806       275.0284      $48,405.00 
                                     (COL. 807) 
 
638E65402           5.000    EACH    SPECIAL - HEAV Y DUTY VALVE BOX ADJUSTED                 875.0000       250.0000       $1,250.00 
                                     TO GRADE (COL.  807) 
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638E65500          60.000    EACH    SPECIAL - SERV ICE BOX ADJUSTED TO GRADE                 260.0000       220.0000      $13,200.00 
                                     (COL. 807) 
 
638E65600          20.000    EACH    SPECIAL - COLU MBUS STANDARD HEAVY DUTY                  725.0000     1,100.0000      $22,000.00 
                                     VALVE BOX (COL . 807) 
 
638E65700           3.000    EACH    SPECIAL - CUT AND PLUG 6" WATER LINE                  1,005.0000       825.0000       $2,475.00 
                                     (COL. 808) 
 
638E65800           4.000    EACH    SPECIAL - CUT AND PLUG 8" WATER LINE                    725.0000     1,050.0000       $4,200.00 
                                     (COL. 808) 
 
638E65810           2.000    EACH    SPECIAL - CUT AND PLUG 10" WATER LINE                   741.6667     1,100.0000       $2,200.00 
                                     (COL. 808) 
 
638E65900           9.000    EACH    SPECIAL - CUT AND PLUG 12" WATER LINE                   898.3333     1,200.0000      $10,800.00 
                                     (COL. 808) 
 
638E65902           2.000    EACH    SPECIAL - CUT AND PLUG 16" WATER LINE                 1,400.0000     1,100.0000       $2,200.00 
                                     (COL. 808) 
 
638E66600           1.000    EACH    SPECIAL - FIRE  HYDRANT (COL. 809)                     3,800.0000     3,400.0000       $3,400.00 
 
638E66602           1.000    EACH    SPECIAL - FIRE  HYDRANT, TYPE A (COL.                  4,080.0000     3,500.0000       $3,500.00 
                                     809) 
 
638E66700           2.000    EACH    SPECIAL - FIRE  HYDRANT, RELOCATED (COL.               2,100.0000     1,800.0000       $3,600.00 
                                     809) 
 
638E66810           1.000    EACH    SPECIAL - FIRE  HYDRANT REMOVED AND                    1,004.1667       500.0000         $500.00 
                                     DISPOSED OF (C OL. 809) 
 
638E67400          83.000    CY      SPECIAL - INCR EASE OR DECREASE IN                        44.1744        45.6627       $3,790.00 
                                     EXCAVATION (CO L. 811) 
 
638E69600           3.000    EACH    SPECIAL - NEW CURB BOX (COL. 816)                       435.1250       150.0000         $450.00 
 
638E80600          18.000    FT      SPECIAL - FURN ISHING AND LAYING 6"                      409.5951       359.3056       $6,467.50 
                                     DUCTILE IRON P IPE AND FITTINGS (CIN. 1101) 
 
638E80700         155.000    FT      SPECIAL - FURN ISHING AND LAYING 8"                      268.2391       204.8323      $31,749.00 
                                     DUCTILE IRON P IPE AND FITTINGS (CIN. 1101) 
 
638E80900         690.000    FT      SPECIAL - FURN ISHING AND LAYING 12"                     146.9975       156.5800     $108,040.20 
                                     DUCTILE IRON P IPE AND FITTINGS (CIN. 1101) 
 
638E84016          50.000    FT      SPECIAL - FURN ISHING AND INSTALLING 24"                 767.9600       600.4600      $30,023.00 
                                     STEEL CASING ( CIN. 1108) 
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638E84502           4.000    CY      SPECIAL - CONC RETE, CLASS QC-MISC. (CIN.                244.4200       110.0000         $440.00 
                                     1110) 
 
638E85800           2.000    EACH    SPECIAL - FURN ISHING AND INSTALLING FIRE              3,746.0267     3,040.6900       $6,081.38 
                                     HYDRANT (CIN. 1112) 
 
638E86000           1.000    EACH    SPECIAL - REMO VING FIRE HYDRANT (CIN.                   828.8400       550.0000         $550.00 
                                     1114) 
 
638E86100           2.000    EACH    SPECIAL - FURN ISHING AND INSTALLING FIRE                768.1430       697.5650       $1,395.13 
                                     HYDRANT EXTENS ION (CIN. 1115) 
 
638E86300           9.000    EACH    SPECIAL - FURN ISHING AND INSTALLING                   1,235.8141     1,944.7067      $17,502.36 
                                     VALVE BOX, COM PLETE (CIN. 1116) 
 
638E86400          28.000    CY      SPECIAL - ADDI TIONAL EXCAVATION (CIN.                    38.3720        65.2321       $1,826.50 
                                     1119) 
 
638E86404          53.000    CY      SPECIAL - EXPL ORATORY EXCAVATION (CIN.                   32.6385        48.8302       $2,588.00 
                                     1120) 
 
638E86700           2.000    EACH    SPECIAL - REMO VING EXISTING VALVE BOX                   253.7560       275.0000         $550.00 
                                     (CIN. 1122) 
 
638E87100           7.000    EACH    SPECIAL - RESE TTING EXISTING VALVE BOX,                 611.8407       317.1429       $2,220.00 
                                     COMPLETE (CIN.  1125) 
 
638E87600          20.000    FT      SPECIAL - FURN ISHING, INSTALLING AND                     76.0675        60.4900       $1,209.80 
                                     CONNECTING 3/4 " COPPER SERVICE PIPE 
                                     (CIN. 1126) 
 
638E87612          20.000    FT      SPECIAL - FURN ISHING, INSTALLING AND                    156.4550        75.4600       $1,509.20 
                                     CONNECTING 2" COPPER SERVICE PIPE (CIN. 
                                     1126) 
 
638E88500           1.000    EACH    SPECIAL - DISC ONNECTING EXISTING SERVICE              3,014.6900     5,500.0000       $5,500.00 
                                     BRANCH (CIN. 1 130) 
 
638E88800           2.000    EACH    SPECIAL - RESE TTING EXISTING CURB AND                   388.2480       150.0000         $300.00 
                                     ROADWAY BOX (C IN. 1132) 
 
638E98000       1,360.000    EACH    WATER WORK, MI SC.:                                      388.6776       401.6149     $546,196.26 
 
638E98100          17.000    LS      WATER WORK, MI SC.:                                    8,024.5981     7,894.1176     $134,200.00 
 
638E98200          10.000    CY      WATER WORK, MI SC.:                                      145.0000       150.0000       $1,500.00 
 
638E98600      13,020.000    FT      WATER WORK, MI SC.:                                       61.7361        80.2548   $1,044,918.00 
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638E99000           3.000    LS      SPECIAL - WATE R WORKS                               401,636.3636   224,666.6667     $674,000.00 
 
641E99000           1.000    LS      SPECIAL - PAVE MENT MARKING                            7,510.7143     6,975.0000       $6,975.00 
 
642E00090       5,446.891    MILE    EDGE LINE                                               438.9306       413.4090   $2,251,793.55 
 
642E00094       1,560.448    MILE    EDGE LINE, 6"                                           617.9516       576.0231     $898,854.02 
 
642E00100      12,690.198    MILE    EDGE LINE, TYP E 1                                       391.0382       371.8743   $4,719,158.83 
 
642E00101          69.000    MILE    EDGE LINE, TYP E 1, AS PER PLAN                          269.0000       256.0000      $17,664.00 
 
642E00104       5,936.290    MILE    EDGE LINE, TYP E 3                                       533.6541       509.2864   $3,023,271.81 
 
642E00105          69.000    MILE    EDGE LINE, 6",  TYPE 1, AS PER PLAN                      378.5000       384.0000      $26,496.00 
 
642E00190          33.230    MILE    LANE LINE                                               399.8454       400.0597      $13,293.98 
 
642E00194         918.740    MILE    LANE LINE, 6"                                           303.4845       239.7607     $220,277.74 
 
642E00200         978.070    MILE    LANE LINE, TYP E 1                                       217.5109       181.7974     $177,810.63 
 
642E00201         410.160    MILE    LANE LINE, TYP E 1, AS PER PLAN                          234.2873       166.3819      $68,243.20 
 
642E00204       2,990.100    MILE    LANE LINE, TYP E 3                                       238.6113       230.4790     $689,155.31 
 
642E00205          14.000    MILE    LANE LINE, 6",  TYPE 1, AS PER PLAN                      120.2500        96.0000       $1,344.00 
 
642E00290       2,094.505    MILE    CENTER LINE                                             689.1875       536.3033   $1,123,290.00 
 
642E00300       8,268.278    MILE    CENTER LINE, T YPE 1                                     492.9686       481.9162   $3,984,617.16 
 
642E00301          30.712    MILE    CENTER LINE, T YPE 1, AS PER PLAN                        502.3157       587.4994      $18,043.28 
 
642E00390      19,988.000    FT      CHANNELIZING L INE                                         0.6662         0.5723      $11,440.01 
 
642E00391         570.000    FT      CHANNELIZING L INE, AS PER PLAN                            1.6250         1.0000         $570.00 
 
642E00394     288,940.000    FT      CHANNELIZING L INE, 12"                                    0.4524         0.4370     $126,252.88 
 
642E00400     455,242.000    FT      CHANNELIZING L INE, TYPE 1                                 0.3224         0.2733     $124,431.10 
 
642E00401         500.000    FT      CHANNELIZING L INE, TYPE 1, AS PER PLAN                    0.4200         0.1500          $75.00 
 
642E00404   1,166,518.000    FT      CHANNELIZING L INE, TYPE 3                                 0.3561         0.3239     $377,824.20 
 
642E00405         500.000    FT      CHANNELIZING L INE, 12", TYPE 1, AS PER                    0.4850         0.2500         $125.00 
                                     PLAN 
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642E00490       4,464.000    FT      STOP LINE                                                 4.0361         3.2583      $14,544.97 
 
642E00500     103,002.000    FT      STOP LINE, TYP E 1                                         2.4224         2.0784     $214,079.79 
 
642E00501         100.000    FT      STOP LINE, TYP E 1, AS PER PLAN                            4.0625         2.0000         $200.00 
 
642E00590      13,083.000    FT      CROSSWALK LINE                                             2.6187         2.1659      $28,336.84 
 
642E00591         192.000    FT      CROSSWALK LINE , AS PER PLAN                               3.1667         3.2500         $624.00 
 
642E00600      78,935.000    FT      CROSSWALK LINE , TYPE 1                                    1.5174         1.3421     $105,938.65 
 
642E00601       1,918.000    FT      CROSSWALK LINE , TYPE 1, AS PER PLAN                       1.4040         1.2000       $2,301.60 
 
642E00690       4,948.000    FT      TRANSVERSE LIN E                                           2.6193         2.6199      $12,963.21 
 
642E00691         324.000    FT      TRANSVERSE LIN E, AS PER PLAN                              3.0750         3.3000       $1,069.20 
 
642E00700     354,297.000    FT      TRANSVERSE LIN E, TYPE 1                                   1.1932         0.9986     $353,791.68 
 
642E00720       2,525.000    FT      CHEVRON MARKIN G, TYPE 1                                   2.8043         2.8969       $7,314.70 
 
642E00790       5,057.000    FT      CURB MARKING                                              2.2144         2.7709      $14,012.50 
 
642E00800      17,961.000    FT      CURB MARKING, TYPE 1                                      0.6063         0.4497       $8,077.75 
 
642E00900      30,335.000    SF      ISLAND MARKING , TYPE 1                                    0.9248         0.7229      $21,930.23 
 
642E00910         314.000    SF      ISLAND MARKING                                             2.0828         2.6480         $831.48 
 
642E00990          11.000    EACH    RAILROAD SYMBO L MARKING                                 318.0000       349.0909       $3,840.00 
 
642E01000         176.000    EACH    RAILROAD SYMBO L MARKING, TYPE 1                         169.5215       152.2159      $26,790.00 
 
642E01001           5.000    EACH    RAILROAD SYMBO L MARKING, TYPE 1, AS PER                 175.0000       125.0000         $625.00 
                                     PLAN 
 
642E01090           5.000    EACH    SCHOOL SYMBOL MARKING, 72"                              256.3908       230.0000       $1,150.00 
 
642E01100           7.000    EACH    SCHOOL SYMBOL MARKING, 72", TYPE 1                      241.0385       226.0000       $1,582.00 
 
642E01110         231.000    EACH    SCHOOL SYMBOL MARKING, 96", TYPE 1                      173.5060       157.2554      $36,326.00 
 
642E01111           5.000    EACH    SCHOOL SYMBOL MARKING, 96", TYPE 1, AS                  178.7500       130.0000         $650.00 
                                     PER PLAN 
 
642E01190      29,151.000    FT      PARKING LOT ST ALL MARKING                                 0.7181         0.7719      $22,501.00 
 
642E01200      55,289.000    FT      PARKING LOT ST ALL MARKING, TYPE 1                         0.5890         0.4959      $27,419.38 
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642E01290         299.000    EACH    LANE ARROW                                               52.2793        46.5308      $13,912.70 
 
642E01300       6,418.000    EACH    LANE ARROW, TY PE 1                                       38.9571        30.5288     $195,934.00 
 
642E01301          20.000    EACH    LANE ARROW, TY PE 1, AS PER PLAN                          33.2500        25.0000         $500.00 
 
642E01380           8.000    EACH    WORD ON PAVEME NT, 48"                                    70.1900        70.0000         $560.00 
 
642E01390           6.000    EACH    WORD ON PAVEME NT, 72"                                    61.6667        65.0000         $390.00 
 
642E01400           3.000    EACH    WORD ON PAVEME NT, 72", TYPE 1                            54.6000        55.0000         $165.00 
 
642E01408           4.000    EACH    WORD ON PAVEME NT, 96"                                   142.5000        60.0000         $240.00 
 
642E01410         819.000    EACH    WORD ON PAVEME NT, 96", TYPE 1                            48.7672        40.6532      $33,295.00 
 
642E01490         771.000    FT      DOTTED LINE, 4 "                                           2.2345         1.3505       $1,041.22 
 
642E01500      33,312.000    FT      DOTTED LINE, 4 ", TYPE 1                                   0.7592         0.2411       $8,031.40 
 
642E01508      24,420.000    FT      DOTTED LINE, 6 "                                           0.5000         0.5000      $12,210.00 
 
642E01509         200.000    FT      DOTTED LINE, 6 ", AS PER PLAN                              1.2500         0.5000         $100.00 
 
642E01510     252,718.000    FT      DOTTED LINE, 6 ", TYPE 1                                   0.3515         0.3281      $82,925.67 
 
642E01550       2,375.000    FT      DOTTED LINE, 1 2"                                          1.0667         1.3000       $3,087.50 
 
642E01560      59,740.000    FT      DOTTED LINE, 1 2", TYPE 1                                  0.3359         0.3000      $17,922.00 
 
642E01602          68.000    EACH    BIKE LANE SYMB OL MARKING, TYPE 1                         63.0515        37.5000       $2,550.00 
 
642E01650          24.000    EACH    BIKE LANE ARRO W, TYPE 1                                  82.7500        90.5000       $2,172.00 
 
642E01700          51.000    EACH    HANDICAP SYMBO L MARKING                                  45.8904        48.7451       $2,486.00 
 
642E01702          40.000    EACH    HANDICAP SYMBO L MARKING, TYPE 1                          55.9789        43.2250       $1,729.00 
 
642E01703          13.000    EACH    HANDICAP SYMBO L MARKING, TYPE 1, AS PER                  60.0000        45.0000         $585.00 
                                     PLAN 
 
642E20000           5.000    LS      TWO-WAY RADIO EQUIPMENT                                  21.7216        25.9740         $129.87 
 
642E20800         108.000    FT      YIELD LINE                                               13.4250        10.8667       $1,173.60 
 
642E20802         117.000    FT      YIELD LINE, TY PE 1                                        6.9540         9.1026       $1,065.00 
 
642E30000     230,257.000    FT      REMOVAL OF PAV EMENT MARKING                               0.7585         0.5483     $126,260.32 
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642E30001         300.000    FT      REMOVAL OF PAV EMENT MARKING, AS PER PLAN                  2.0000         1.0000         $300.00 
 
642E30010         800.000    SF      REMOVAL OF PAV EMENT MARKING                               2.2357         1.6875       $1,350.00 
 
642E30020         146.000    EACH    REMOVAL OF PAV EMENT MARKING                              67.2551        59.8630       $8,740.00 
 
642E30030          25.507    MILE    REMOVAL OF PAV EMENT MARKING                           2,095.4763     2,072.8310      $52,871.70 
 
642E40000          46.000    EACH    SPECIAL - AIR SPEED ZONE MARKING                        283.7400        77.6957       $3,574.00 
 
642E50000          30.000    MILE    PAVEMENT MARKI NG, MISC.:                                256.2500       200.0000       $6,000.00 
 
642E50010         211.000    EACH    PAVEMENT MARKI NG, MISC.:                                 81.2500        72.2749      $15,250.00 
 
642E50040           1.000    LS      PAVEMENT MARKI NG, MISC.:                                525.0000       600.0000         $600.00 
 
642E99000          46.000    LS      SPECIAL - PAVE MENT MARKING                            2,474.8954     2,260.5000     $103,983.00 
 
643E00100         854.310    MILE    EDGE LINE                                               624.7646       561.8286     $479,975.76 
 
643E00104         208.260    MILE    EDGE LINE, 6"                                           927.0756       894.1298     $186,211.48 
 
643E00105         194.100    MILE    EDGE LINE, 6",  AS PER PLAN                              843.7500       740.0000     $143,634.00 
 
643E00200          63.810    MILE    LANE LINE                                               337.8602       300.8527      $19,197.41 
 
643E00204         578.060    MILE    LANE LINE, 6"                                           394.1621       369.8039     $213,768.82 
 
643E00300         586.710    MILE    CENTER LINE                                             667.7401       637.8306     $374,221.61 
 
643E00400     100,005.000    FT      CHANNELIZING L INE                                         0.4688         0.4153      $41,536.14 
 
643E00404     258,224.000    FT      CHANNELIZING L INE, 12"                                    0.5740         0.5311     $137,139.44 
 
643E00500      34,752.000    FT      STOP LINE                                                 3.1969         3.0416     $105,701.66 
 
643E00600      17,562.000    FT      CROSSWALK LINE                                             1.8640         1.6621      $29,189.44 
 
643E00700      91,089.000    FT      TRANSVERSE LIN E                                           1.7842         1.6600     $151,211.57 
 
643E01000         107.000    EACH    RAILROAD SYMBO L MARKING                                 254.4477       234.7664      $25,120.00 
 
643E01110          74.000    EACH    SCHOOL SYMBOL MARKING, 96"                              253.1136       241.5135      $17,872.00 
 
643E01200      19,815.000    FT      PARKING LOT ST ALL MARKING                                 1.0743         1.0494      $20,793.97 
 
643E01300       2,002.000    EACH    LANE ARROW                                               55.0971        51.0569     $102,216.00 
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643E01410         189.000    EACH    WORD ON PAVEME NT, 96"                                    64.9914        69.1640      $13,072.00 
 
643E01500       4,991.000    FT      DOTTED LINE, 4 "                                           0.6495         0.4925       $2,458.09 
 
643E01510     100,708.000    FT      DOTTED LINE, 6 "                                           0.6350         0.4995      $50,305.50 
 
643E01600          22.000    EACH    HANDICAP SYMBO L MARKING                                 123.7273       154.6364       $3,402.00 
 
643E01602          14.000    EACH    BIKE LANE SYMB OL MARKING                                173.5000       149.0000       $2,086.00 
 
643E20000           1.000    LS      TWO-WAY RADIO EQUIPMENT                                   0.9750         0.9500           $0.95 
 
643E30000       5,000.000    FT      REMOVAL OF PAV EMENT MARKING                               1.6750         1.0000       $5,000.00 
 
643E30020         185.000    EACH    REMOVAL OF PAV EMENT MARKING                              65.1875        59.7838      $11,060.00 
 
643E40000          59.000    EACH    SPECIAL - AIR SPEED ZONE MARKING                        449.3232       431.5254      $25,460.00 
 
643E50100          10.000    EACH    PAVEMENT MARKI NG, MISC.:                                338.5556       409.2000       $4,092.00 
 
644E00100         525.860    MILE    EDGE LINE                                             2,204.7632     2,128.9392   $1,119,523.95 
 
644E00101          53.380    MILE    EDGE LINE, AS PER PLAN                                2,398.1640     2,537.8129     $135,468.45 
 
644E00104         436.444    MILE    EDGE LINE, 6"                                         2,835.2957     2,783.7512   $1,214,951.51 
 
644E00200         109.350    MILE    LANE LINE                                             1,173.4751     1,154.4358     $126,237.55 
 
644E00201          33.510    MILE    LANE LINE, AS PER PLAN                                  956.4050     1,259.2301      $42,196.80 
 
644E00204         264.822    MILE    LANE LINE, 6"                                         1,438.9466     1,426.8065     $377,849.74 
 
644E00300         341.864    MILE    CENTER LINE                                           3,788.7607     3,590.4941   $1,227,460.69 
 
644E00301           1.780    MILE    CENTER LINE, A S PER PLAN                              6,566.9601     6,051.8258      $10,772.25 
 
644E00400     221,738.600    FT      CHANNELIZING L INE                                         1.2007         1.1971     $265,441.27 
 
644E00401      23,202.000    FT      CHANNELIZING L INE, AS PER PLAN                            1.3938         1.2548      $29,114.00 
 
644E00404     196,495.800    FT      CHANNELIZING L INE, 12"                                    1.6517         1.7884     $351,411.28 
 
644E00500      73,523.000    FT      STOP LINE                                                 5.6968         5.7234     $420,798.18 
 
644E00501       2,927.000    FT      STOP LINE, AS PER PLAN                                    4.6504         4.6043      $13,476.75 
 
644E00600     177,404.000    FT      CROSSWALK LINE                                             2.8862         2.7804     $493,249.78 
 
644E00601      18,453.000    FT      CROSSWALK LINE , AS PER PLAN                               4.2219         4.2098      $77,682.76 
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644E00700      81,984.000    FT      TRANSVERSE LIN E                                           4.7385         4.6371     $380,165.39 
 
644E00701      12,921.000    FT      TRANSVERSE LIN E, AS PER PLAN                              2.3088         2.2350      $28,878.00 
 
644E00720       9,585.000    FT      CHEVRON MARKIN G                                           5.4585         5.6108      $53,779.60 
 
644E00721         310.000    FT      CHEVRON MARKIN G, AS PER PLAN                              4.8333         4.5000       $1,395.00 
 
644E00900       8,151.050    SF      ISLAND MARKING                                             2.8551         2.6744      $21,799.33 
 
644E01000          90.000    EACH    RAILROAD SYMBO L MARKING                                 505.2779       516.2222      $46,460.00 
 
644E01100          35.000    EACH    SCHOOL SYMBOL MARKING, 72"                              431.9890       438.3109      $15,340.88 
 
644E01110          79.000    EACH    SCHOOL SYMBOL MARKING, 96"                              467.2579       474.8608      $37,514.00 
 
644E01120           5.000    EACH    SCHOOL SYMBOL MARKING, 120"                             906.8182       755.0000       $3,775.00 
 
644E01121           3.000    EACH    SCHOOL SYMBOL MARKING, 120", AS PER PLAN                567.5000       585.0000       $1,755.00 
 
644E01200      31,929.000    FT      PARKING LOT ST ALL MARKING                                 1.4051         1.4893      $47,552.77 
 
644E01201       2,797.000    FT      PARKING LOT ST ALL MARKING, AS PER PLAN                    1.4750         1.5000       $4,195.50 
 
644E01300       4,637.000    EACH    LANE ARROW                                               80.8606        80.7572     $374,471.16 
 
644E01301          15.000    EACH    LANE ARROW, AS  PER PLAN                                 500.0000       500.0000       $7,500.00 
 
644E01350          26.000    EACH    LANE REDUCTION  ARROW                                    195.3750       216.9231       $5,640.00 
 
644E01382          15.000    EACH    WORD ON PAVEME NT, 48"                                   172.4361       189.3333       $2,840.00 
 
644E01383           5.000    EACH    WORD ON PAVEME NT, 48", AS PER PLAN                      743.0000     1,000.0000       $5,000.00 
 
644E01400         135.000    EACH    WORD ON PAVEME NT, 72"                                   132.3407       124.4159      $16,796.15 
 
644E01410          97.000    EACH    WORD ON PAVEME NT, 96"                                   142.0678       123.5333      $11,982.73 
 
644E01500      41,239.000    FT      DOTTED LINE, 4 "                                           1.6193         2.0197      $83,288.60 
 
644E01501       5,630.000    FT      DOTTED LINE, 4 ", AS PER PLAN                              1.3667         1.5000       $8,445.00 
 
644E01510      53,901.500    FT      DOTTED LINE, 6 "                                           1.0886         1.1766      $63,418.81 
 
644E01514       8,557.000    FT      DOTTED LINE, 8 "                                           2.2085         2.5773      $22,054.25 
 
644E01520      28,332.000    FT      DOTTED LINE, 1 2"                                          1.3818         1.6557      $46,908.85 
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644E01600          45.000    EACH    HANDICAP SYMBO L MARKING                                 125.7903       116.6067       $5,247.30 
 
644E01620           4.000    EACH    BIKE CROSSING SYMBOL                                    200.0000       200.0000         $800.00 
 
644E01630         270.000    EACH    BIKE LANE SYMB OL MARKING                                281.2695       299.1550      $80,771.86 
 
644E01800           2.000    EACH    PREFERENTIAL L ANE MARKING                               342.6200       340.0000         $680.00 
 
644E19000         156.000    EACH    SHARED LANE MA RKING                                     390.8467       363.1282      $56,648.00 
 
644E20800         789.000    FT      YIELD LINE                                                9.6222         8.4707       $6,683.40 
 
644E30000      50,084.000    FT      REMOVAL OF PAV EMENT MARKING                               1.9299         1.9718      $98,755.94 
 
644E30020         116.000    EACH    REMOVAL OF PAV EMENT MARKING                             113.7590       113.1903      $13,130.07 
 
644E30030           8.240    MILE    REMOVAL OF PAV EMENT MARKING                           3,598.0980     4,034.6238      $33,245.30 
 
644E40000          18.000    EACH    SPECIAL - AIR SPEED ZONE MARKING                        795.1923       724.4417      $13,039.95 
 
644E40010          30.000    SF      SPECIAL - AIR SPEED ZONE MARKING                         63.8333        75.0000       $2,250.00 
 
644E50100         155.000    EACH    PAVEMENT MARKI NG, MISC.:                                326.9909       358.1935      $55,520.00 
 
644E50200      11,229.000    SF      PAVEMENT MARKI NG, MISC.:                                 20.3925        17.7500     $199,314.75 
 
644E50300      30,762.000    FT      PAVEMENT MARKI NG, MISC.:                                  1.4123         1.4051      $43,223.80 
 
644E50400          54.600    MILE    PAVEMENT MARKI NG, MISC.:                              1,869.3997     1,905.8685     $104,060.42 
 
644E99000           1.000    LS      SPECIAL - PAVE MENT MARKING                           71,800.0000    70,000.0000      $70,000.00 
 
645E00091           1.090    MILE    EDGE LINE, TYP E A, AS PER PLAN                       26,803.3333    27,750.0000      $30,247.50 
 
645E00110           0.960    MILE    EDGE LINE, TYP E A3                                   20,021.2500    20,021.2500      $19,220.40 
 
645E00116           1.260    MILE    EDGE LINE, 6",  TYPE A3                               27,263.4882    24,791.8730      $31,237.76 
 
645E00191           0.920    MILE    LANE LINE, TYP E A, AS PER PLAN                       17,900.0000    18,500.0000      $17,020.00 
 
645E00216           0.920    MILE    LANE LINE, 6",  TYPE A3                               14,748.4386    17,052.4783      $15,688.28 
 
645E00310           0.480    MILE    CENTER LINE, T YPE A3                                 31,406.7708    31,406.7708      $15,075.25 
 
645E00410         394.000    FT      CHANNELIZING L INE, TYPE A3                                9.8600         9.7500       $3,841.50 
 
645E00701         822.000    FT      TRANSVERSE/DIA GONAL LINE, TYPE A1, AS                    26.5000        27.0000      $22,194.00 
                                     PER PLAN 
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645E30000       2,322.000    FT      REMOVAL OF PAV EMENT MARKINGS                              6.3600         2.2500       $5,224.50 
 
645E90000           2.020    MILE    PAVEMENT MARKI NG, MISC.                              25,660.8911    26,673.2673      $53,880.00 
 
645E98000       1,402.000    FT      PAVEMENT MARKI NG, MISC.                                  10.2500        10.5000      $14,721.00 
 
646E10000         267.060    MILE    EDGE LINE                                             2,685.9968     2,620.3036     $699,778.28 
 
646E10010         523.220    MILE    EDGE LINE, 6"                                         2,906.2649     2,813.3912   $1,472,022.53 
 
646E10100          30.350    MILE    LANE LINE                                             1,712.8895     1,616.7370      $49,067.97 
 
646E10110         322.820    MILE    LANE LINE, 6"                                         1,644.0321     1,585.1067     $512,640.04 
 
646E10200         150.480    MILE    CENTER LINE                                           3,688.4425     3,716.4759     $559,255.30 
 
646E10300      68,356.000    FT      CHANNELIZING L INE                                         1.6095         1.5441     $105,548.13 
 
646E10310     182,191.800    FT      CHANNELIZING L INE, 12"                                    1.9440         1.9298     $351,595.73 
 
646E10400      13,210.000    FT      STOP LINE                                                10.8044        10.9181     $144,228.65 
 
646E10500      20,519.000    FT      CROSSWALK LINE                                             4.7673         4.9839     $102,265.45 
 
646E10501       6,486.000    FT      CROSSWALK LINE , AS PER PLAN                               9.4288         8.5628      $55,538.10 
 
646E10600      18,233.000    FT      TRANSVERSE LIN E                                           7.1055         7.0298     $128,175.05 
 
646E10601         352.000    FT      TRANSVERSE LIN E, AS PER PLAN                              4.5000         3.0000       $1,056.00 
 
646E10620       8,835.000    FT      CHEVRON MARKIN G                                           8.6432         8.1304      $71,832.25 
 
646E10700       4,653.000    FT      CURB MARKING                                              3.7856         3.8674      $17,995.00 
 
646E10800       6,465.000    SF      ISLAND MARKING                                             3.2742         3.2855      $21,240.80 
 
646E20000          19.000    EACH    RAILROAD SYMBO L MARKING                                 507.1113       506.3158       $9,620.00 
 
646E20100           4.000    EACH    SCHOOL SYMBOL MARKING, 72"                              546.1111       537.5000       $2,150.00 
 
646E20110           8.000    EACH    SCHOOL SYMBOL MARKING, 96"                              620.8857       687.6438       $5,501.15 
 
646E20300       1,009.000    EACH    LANE ARROW                                              155.6460       156.4640     $157,872.20 
 
646E20350           6.000    EACH    LANE REDUCTION  ARROW                                    308.5714       353.3333       $2,120.00 
 
646E20400          33.000    EACH    WORD ON PAVEME NT, 72"                                   219.7449       218.3333       $7,205.00 
 
646E20410          14.000    EACH    WORD ON PAVEME NT, 96"                                   193.5557       197.1429       $2,760.00 
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646E20500      15,901.000    FT      DOTTED LINE                                               2.0488         2.0051      $31,882.75 
 
646E20502       4,786.000    FT      DOTTED LINE, 4 "                                           2.0116         1.7586       $8,416.45 
 
646E20504      47,610.000    FT      DOTTED LINE, 6 "                                           1.5490         1.5570      $74,129.72 
 
646E20506       8,106.000    FT      DOTTED LINE, 8 "                                           1.8550         1.9700      $15,968.82 
 
646E20510      32,045.000    FT      DOTTED LINE, 1 2"                                          1.5294         1.3738      $44,025.00 
 
646E20600          24.000    EACH    BIKE LANE SYMB OL MARKING                                184.0000       165.0000       $3,960.00 
 
646E20701          48.000    SF      AIR SPEED ZONE  MARKING, AS PER PLAN                      33.8875        60.0000       $2,880.00 
 
646E20710           7.000    EACH    SPECIAL - AIR SPEED ZONE MARKING                      2,628.5714     2,628.5714      $18,400.00 
 
646E50000          51.000    EACH    REMOVAL OF PAV EMENT MARKING                             221.7742       204.2157      $10,415.00 
 
646E50100      15,759.000    FT      REMOVAL OF PAV EMENT MARKING                               2.0168         1.6902      $26,636.61 
 
646E50300          84.300    MILE    REMOVAL OF PAV EMENT MARKING                           2,052.2583     2,244.9822     $189,252.00 
 
646E98000           1.000    EACH    PAVEMENT MARKI NG, MISC.:                                243.7500       225.0000         $225.00 
 
647E18013         505.000    FT      CHANNELIZING L INE, 8", TYPE B125, AS PER                  9.6667         9.0000       $4,545.00 
                                     PLAN 
 
647E18060         120.000    FT      STOP LINE, TYP E B                                        18.6575        20.6000       $2,472.00 
 
647E20011         632.000    FT      CROSSWALK LINE , TYPE B90, AS PER PLAN                    17.5000        18.0000      $11,376.00 
 
647E20110         157.000    FT      TRANSVERSE LIN E, TYPE B                                  17.5000        18.0000       $2,826.00 
 
647E20202           1.000    EACH    HANDICAP SYMBO L MARKING, TYPE A125                      162.5000       200.0000         $200.00 
 
647E20610          72.000    EACH    LANE ARROW, TY PE B                                      346.7361       359.4444      $25,880.00 
 
647E20612           8.000    EACH    LANE ARROW, TY PE B125                                   423.3333       270.0000       $2,160.00 
 
647E20710           1.000    EACH    WORD ON PAVEME NT, 72", TYPE B                           567.5000       585.0000         $585.00 
 
647E20712           2.000    EACH    WORD ON PAVEME NT, 72", TYPE B125                        633.3333       400.0000         $800.00 
 
647E20740           2.000    EACH    WORD ON PAVEME NT, 96", TYPE B                           387.5000       400.0000         $800.00 
 
647E20910         284.000    EACH    BIKE LANE SYMB OL MARKING, TYPE B90                      335.7835       346.5669      $98,425.00 
 
647E20930          24.000    EACH    SHARED LANE MA RKING, TYPE A90                           313.3333       350.0000       $8,400.00 
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647E20940          23.000    EACH    SHARED LANE MA RKING, TYPE B90                           355.0000       365.0000       $8,395.00 
 
647E20970           7.000    FT      YIELD LINE, TY PE B90                                     51.5000        53.0000         $371.00 
 
647E50100          31.000    EACH    PAVEMENT MARKI NG, MISC.:                              1,215.3000     1,412.7419      $43,795.00 
 
647E50110      17,894.000    SF      PAVEMENT MARKI NG, MISC.:                                 15.2333        16.5000     $295,251.00 
 
647E50120       5,566.000    FT      PAVEMENT MARKI NG, MISC.:                                  5.4936         5.2930      $29,460.80 
 
647E60020       6,514.000    SF      GREEN COLORED PAVEMENT FOR BIKE                          14.5000        15.0000      $97,710.00 
                                     LANES, TYPE B9 0 
 
648E00100         731.083    MILE    EDGE LINE, 4"                                           828.2151       857.1404     $626,640.78 
 
648E00104         174.250    MILE    EDGE LINE, 6"                                         1,064.7390     1,067.0824     $185,939.10 
 
648E00200          45.050    MILE    LANE LINE, 4"                                           390.6342       349.8113      $15,759.00 
 
648E00204          86.670    MILE    LANE LINE, 6"                                           449.7510       388.0853      $33,635.35 
 
648E00300         384.885    MILE    CENTER LINE                                           1,245.9616     1,269.9539     $488,786.21 
 
648E00400       2,328.000    FT      CHANNELIZING L INE, 8"                                     1.2924         1.2326       $2,869.55 
 
648E00404       2,350.000    FT      CHANNELIZING L INE, 12"                                    1.2333         1.2500       $2,937.50 
 
648E01510       1,049.000    FT      DOTTED LINE, 6 "                                           0.8933         0.7500         $786.75 
 
648E30000         726.000    FT      REMOVAL OF PAV EMENT MARKING                               1.4250         1.3500         $980.10 
 
651E10001         700.000    CY      TOPSOIL STOCKP ILED, AS PER PLAN                          23.5000        32.0000      $22,400.00 
 
653E10000      19,090.000    CY      TOPSOIL FURNIS HED AND PLACED                             33.9539        23.0833     $440,659.40 
 
653E10001         889.000    CY      TOPSOIL FURNIS HED AND PLACED, AS PER                     58.6440        63.3650      $56,331.49 
                                     PLAN 
 
656E10000         623.000    MSF     ROADSIDE CLEAN UP                                         25.9872        25.9872      $16,190.00 
 
659E00100         373.000    EACH    SOIL ANALYSIS TEST                                       91.1341        74.7567      $27,884.24 
 
659E00300     326,941.400    CY      TOPSOIL                                                  18.2271        14.7417   $4,819,660.41 
 
659E00301       4,094.000    CY      TOPSOIL, AS PE R PLAN                                     36.0700        30.0000     $122,820.00 
 
659E00500     405,662.000    SY      SEEDING AND MU LCHING, CLASS 1                             0.8640         0.8103     $328,723.14 
 



Summary of Contracts Awarded for Calendar Year 2015 by Item 
 
  Item           Quantity    U/M        Item Description                                    Avg Unit      Avg Unit        Total Amt 
 Number                                                                                    Price Bid     Price Awded       Awarded 
 

195 | P a g e  

659E00501       3,516.000    SY      SEEDING AND MU LCHING, CLASS 1, AS PER                     2.4054         2.7715       $9,744.76 
                                     PLAN 
 
659E00510     586,006.000    SY      SEEDING AND MU LCHING, CLASS 2                             0.6814         0.5684     $333,062.55 
 
659E00511      13,949.000    SY      SEEDING AND MU LCHING, CLASS 2, AS PER                     0.7650         0.6000       $8,369.40 
                                     PLAN 
 
659E00520       2,707.000    SY      SEEDING AND MU LCHING, CLASS 3A                            2.6009         1.7309       $4,685.57 
 
659E00530      39,719.000    SY      SEEDING AND MU LCHING, CLASS 3B                            0.9994         1.1170      $44,366.74 
 
659E00531         940.000    SY      SEEDING AND MU LCHING, CLASS 3B, AS PER                    2.8500         2.2000       $2,068.00 
                                     PLAN 
 
659E00540       6,272.000    SY      SEEDING AND MU LCHING, CLASS 3C                            2.4303         1.4104       $8,845.84 
 
659E00551       3,375.000    SY      SEEDING AND MU LCHING, CLASS 4A, AS PER                    2.0833         2.0000       $6,750.00 
                                     PLAN 
 
659E00560       1,456.000    SY      SEEDING AND MU LCHING, CLASS 4B                            2.8500         2.8500       $4,149.60 
 
659E00580       5,225.000    SY      SEEDING AND MU LCHING, CLASS 5B                            1.1275         1.0500       $5,486.25 
 
659E10000   3,185,629.700    SY      SEEDING AND MU LCHING                                      0.7745         0.7225   $2,301,743.27 
 
659E10001     213,396.000    SY      SEEDING AND MU LCHING, AS PER PLAN                         0.8330         0.8066     $172,130.01 
 
659E11000       1,612.000    SY      SEEDING AND MU LCHING FOR VEGETATED                        1.8000         1.8000       $2,901.60 
                                     FILTER STRIP 
 
659E14000     169,440.800    SY      REPAIR SEEDING  AND MULCHING                               0.6192         0.5324      $90,205.76 
 
659E15000     136,680.800    SY      INTER-SEEDING                                             0.3530         0.2707      $37,002.16 
 
659E20000         616.077    TON     COMMERCIAL FER TILIZER                                   505.0998       478.4886     $294,785.84 
 
659E20001           0.010    TON     COMMERCIAL FER TILIZER, AS PER PLAN                    3,500.0000     5,000.0000          $50.00 
 
659E31000         867.427    ACRE    LIME                                                    113.0778        83.4316      $72,370.88 
 
659E35000      22,814.930    MGAL    WATER                                                     3.2325         2.1412      $48,851.98 
 
659E40000       8,077.500    MSF     MOWING                                                    3.4889         1.8247      $14,739.11 
 
659E98000      93,779.000    SY      SEEDING, MISC. :                                           0.9529         0.9727      $91,215.34 
 
659E98700           3.000    LS      SEEDING, MISC. :                                       8,506.2500    12,433.3333      $37,300.00 
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659E99000          95.000    LS      SPECIAL - PERM ANENT EROSION CONTROL                  11,439.2534    10,329.6211     $981,314.00 
 
660E20000         307.000    SY      SODDING REINFO RCED                                       11.2094        12.5000       $3,837.50 
 
660E25000       4,589.000    SY      SODDING STAKED                                             6.1900         6.5000      $29,828.50 
 
660E25001       2,869.000    SY      SODDING STAKED , AS PER PLAN                              10.5325        11.0000      $31,559.00 
 
660E30000       2,165.000    SY      SODDING UNSTAK ED                                          7.3049         8.0575      $17,444.55 
 
661E00101         665.000    EACH    TREE SEEDLING,  AS PER PLAN                               11.0033        15.0000       $9,975.00 
 
661E00500         373.000    CY      MULCH                                                    69.9408        64.9437      $24,224.00 
 
661E00501       1,750.400    CY      MULCH, AS PER PLAN                                       54.9308        48.2480      $84,453.24 
 
661E14000     177,870.000    EACH    PERENNIALS                                                6.1448         5.7485   $1,022,485.44 
 
661E14001       2,239.000    EACH    PERENNIALS, AS  PER PLAN                                  21.8986        22.0366      $49,339.94 
 
661E19000          28.000    EACH    DECIDUOUS SHRU B, 12" HEIGHT                              76.0000        60.0000       $1,680.00 
 
661E20000         859.000    EACH    DECIDUOUS SHRU B, 15" HEIGHT                              44.9701        38.5879      $33,147.00 
 
661E20020       1,638.000    EACH    DECIDUOUS SHRU B, 18" HEIGHT                              53.3815        46.3846      $75,978.00 
 
661E20021          74.000    EACH    DECIDUOUS SHRU B, 18" HEIGHT, AS PER PLAN                 51.1078        42.5089       $3,145.66 
 
661E20040         263.000    EACH    DECIDUOUS SHRU B, 2' HEIGHT                               60.6532        48.4791      $12,750.00 
 
661E20060          39.000    EACH    DECIDUOUS SHRU B, 3' HEIGHT                               69.4867        69.2100       $2,699.19 
 
661E20070          10.000    EACH    DECIDUOUS SHRU B, 30" HEIGHT                              67.6925        58.0000         $580.00 
 
661E20071          11.000    EACH    DECIDUOUS SHRU B, 30" HEIGHT, AS PER PLAN                 60.8000        38.0000         $418.00 
 
661E30001          46.000    EACH    EVERGREEN SHRU B, 12" HEIGHT, AS PER PLAN                 38.5350        43.7900       $2,014.34 
 
661E30020       1,244.000    EACH    EVERGREEN SHRU B, 15" HEIGHT                              45.6193        37.8205      $47,048.70 
 
661E30040         344.000    EACH    EVERGREEN SHRU B, 18" HEIGHT                              55.0000        53.0000      $18,232.00 
 
661E30041         131.000    EACH    EVERGREEN SHRU B, 18" HEIGHT, AS PER PLAN                 60.1525        62.2600       $8,156.06 
 
661E30060          12.000    EACH    EVERGREEN SHRU B, 2' HEIGHT                               83.8160        41.0000         $492.00 
 
661E31000       3,600.000    GAL     LANDSCAPE WATE RING                                        0.1388         0.1500         $540.00 
 
661E40020          10.000    EACH    DECIDUOUS TREE , 6' HEIGHT                               191.8900       110.0000       $1,100.00 
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661E40021           2.000    EACH    DECIDUOUS TREE , 6' HEIGHT, AS PER PLAN                  568.3333       475.0000         $950.00 
 
661E40040         905.000    EACH    DECIDUOUS TREE , 1" CALIPER                              123.3491       119.5525     $108,195.00 
 
661E40041          40.000    EACH    DECIDUOUS TREE , 1" CALIPER, AS PER PLAN                 246.6667       315.0000      $12,600.00 
 
661E40060          30.000    EACH    DECIDUOUS TREE , 1-1/2" CALIPER                          336.7785       313.1667       $9,395.00 
 
661E40080       1,501.000    EACH    DECIDUOUS TREE , 2" CALIPER                              393.2544       390.5827     $586,264.64 
 
661E40081           3.000    EACH    DECIDUOUS TREE , 2" CALIPER, AS PER PLAN                 425.9400       474.0100       $1,422.03 
 
661E40100         149.000    EACH    DECIDUOUS TREE , 2-1/2" CALIPER                          521.4794       618.8188      $92,204.00 
 
661E40101           4.000    EACH    DECIDUOUS TREE , 2-1/2" CALIPER, AS PER                  543.2357       520.0000       $2,080.00 
                                     PLAN 
 
661E40120          58.000    EACH    DECIDUOUS TREE , 3" CALIPER                              535.0651       543.6821      $31,533.56 
 
661E40121         167.000    EACH    DECIDUOUS TREE , 3" CALIPER, AS PER PLAN                 641.1564       406.9461      $67,960.00 
 
661E40140          10.000    EACH    DECIDUOUS TREE , 4 " CALIPER                             891.5722       380.0000       $3,800.00 
 
661E50080          24.000    EACH    EVERGREEN TREE , 4' HEIGHT                               250.0000       250.0000       $6,000.00 
 
661E50100         264.000    EACH    EVERGREEN TREE , 5' HEIGHT                               125.2461       148.5038      $39,205.00 
 
661E50120           9.000    EACH    EVERGREEN TREE , 6' HEIGHT                               320.0000       320.0000       $2,880.00 
 
661E50141           8.000    EACH    EVERGREEN TREE , 7' HEIGHT, AS PER PLAN                  343.7125       363.2000       $2,905.60 
 
661E50160           6.000    EACH    EVERGREEN TREE , 8' HEIGHT                               400.0000       400.0000       $2,400.00 
 
661E50170         198.000    EACH    EVERGREEN TREE , 10' HEIGHT                              621.4753       618.7694     $122,516.34 
 
661E99000           1.000    LS      SPECIAL - LAND SCAPING                               336,000.0000   175,000.0000     $175,000.00 
 
661E99900      13,802.000    EACH    PLANTING, MISC .:                                         11.7932         7.6859     $106,080.30 
 
661E99920       7,273.000    SF      PLANTING, MISC .:                                         16.8225        18.8600     $137,168.78 
 
661E99930         377.000    SY      PLANTING, MISC .:                                         58.4346        58.7320      $22,141.95 
 
661E99940           5.000    LS      PLANTING, MISC .:                                     29,934.0652    31,000.0000     $155,000.00 
 
661E99950       2,785.000    FT      PLANTING, MISC .:                                         20.3305        15.3407      $42,723.81 
 
662E30000       7,692.610    MGAL    LANDSCAPE WATE RING                                        5.2444         3.2209      $24,777.26 
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662E31000     129,429.000    GAL     LANDSCAPE WATE RING                                        0.3326         0.1466      $18,977.00 
 
662E98000         445.000    EACH    LANDSCAPE WATE RING, MISC.:                               28.3333        32.0000      $14,240.00 
 
666E10000          10.000    EACH    PRUNING EXISTI NG TREE, 8 TO 16-INCH                     208.7500       180.0000       $1,800.00 
                                     DIAMETER 
 
666E10001         326.000    EACH    PRUNING EXISTI NG TREE, 8 TO 16-INCH                     193.6433       187.7454      $61,205.00 
                                     DIAMETER, AS P ER PLAN 
 
666E10010          10.000    EACH    PRUNING EXISTI NG TREE, 16 TO 24-INCH                    300.5000       201.0000       $2,010.00 
                                     DIAMETER 
 
666E10011          41.000    EACH    PRUNING EXISTI NG TREE, 16 TO 24-INCH                    304.4186       262.9268      $10,780.00 
                                     DIAMETER, AS P ER PLAN 
 
666E10020          11.000    EACH    PRUNING EXISTI NG TREE, 24 TO 36-INCH                    792.5000       330.0000       $3,630.00 
                                     DIAMETER 
 
666E10021          10.000    EACH    PRUNING EXISTI NG TREE, 24 TO 36-INCH                    469.0000       469.0000       $4,690.00 
                                     DIAMETER, AS P ER PLAN 
 
666E10030          10.000    EACH    PRUNING EXISTI NG TREE, 36 INCHES AND                    766.2500       365.0000       $3,650.00 
                                     OVER 
 
666E10031          10.000    EACH    PRUNING EXISTI NG TREE, 36 INCHES AND                    589.0000       589.0000       $5,890.00 
                                     OVER, AS PER P LAN 
 
670E00200         516.000    SY      VEGETATED SWAL E EROSION PROTECTION                        2.8333         3.0000       $1,548.00 
 
670E00500     287,035.000    SY      SLOPE EROSION PROTECTION                                  1.4807         1.2420     $356,492.10 
 
670E00501       2,518.000    SY      SLOPE EROSION PROTECTION, AS PER PLAN                     3.0050         2.7800       $7,000.04 
 
670E00510       6,630.000    SY      SLOPE EROSION PROTECTION MAT, TYPE A                      1.5911         1.9190      $12,723.00 
 
670E00520         751.000    SY      SLOPE EROSION PROTECTION MAT, TYPE B                      6.8681         6.2150       $4,667.50 
 
670E00550       1,347.000    SY      SLOPE EROSION PROTECTION MAT, TYPE E                      4.5919         4.0853       $5,502.85 
 
670E00700      70,927.000    SY      DITCH EROSION PROTECTION                                  1.8074         1.6771     $118,948.58 
 
670E00701         444.000    SY      DITCH EROSION PROTECTION, AS PER PLAN                     4.1217         3.5000       $1,554.00 
 
670E00710      26,318.000    SY      DITCH EROSION PROTECTION MAT, TYPE A                      1.8984         1.7573      $46,249.90 
 
670E00720       2,175.000    SY      DITCH EROSION PROTECTION MAT, TYPE B                      2.6231         2.3264       $5,060.00 
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670E00730       1,121.000    SY      DITCH EROSION PROTECTION MAT, TYPE C                      3.6727         5.1918       $5,820.00 
 
670E10020       1,577.000    SY      VEGETATED SWAL E EROSION PROTECTION MAT,                   2.5294         2.1270       $3,354.25 
                                     TYPE B 
 
671E15000       7,652.000    SY      EROSION CONTRO L MAT, TYPE A                               2.4817         1.8992      $14,532.94 
 
671E15010         604.000    SY      EROSION CONTRO L MAT, TYPE B                               2.9230         1.7000       $1,026.80 
 
671E15040       2,542.000    SY      EROSION CONTRO L MAT, TYPE E                               2.6978         2.5000       $6,355.00 
 
671E15080         197.000    SY      EROSION CONTRO L MAT, TYPE I                               6.5000         5.0000         $985.00 
 
680E12500       3,450.000    FT      SPECIAL - SNOW  FENCE - TREE PROTECTION                    4.0025         5.6000      $19,320.00 
 
680E14550          27.000    EACH    SPECIAL - TRAS H RECEPTACLE                            1,576.6453     1,322.7778      $35,715.00 
 
680E16500          27.000    EACH    SPECIAL - 6' W OOD BENCH                               1,702.6450     1,820.0000      $49,140.00 
 
680E43100           2.000    EACH    SPECIAL - COMP LETE IRRIGATION SYSTEM                291,622.1467   227,000.0000     $454,000.00 
 
690E12000       1,045.000    SY      SPECIAL - FILT ER FABRIC                                   3.8493         2.8450       $2,973.00 
 
690E12020      14,919.000    SY      SPECIAL - GEOG RID                                         2.8818         1.6993      $25,351.50 
 
690E12030       4,806.000    SY      SPECIAL - PAVE MENT REINFORCING FABRIC                    10.6667        15.0000      $72,090.00 
 
690E12040       3,019.000    SY      SPECIAL - PAVE MENT CRACK AND JOINT                       15.8500        14.2000      $42,869.80 
                                     REINFORCING FA BRIC 
 
690E12050      19,490.000    SY      SPECIAL - REIN FORCED MESH FOR TRANSVERSE                 16.1620        14.3876     $280,414.68 
                                     AND/OR LONGITU DINAL JOINTS AND CRACKS 
 
690E12060       9,950.000    SY      SPECIAL - PAVE MENT OVERLAY FABRIC                        13.0319        10.5595     $105,066.75 
                                     COMPOSITE 
 
690E12150       2,741.000    GAL     SPECIAL - ASPH ALT REJUVENATING AGENT                     27.0000        27.0000      $74,007.00 
 
690E12160           2.000    LS      SPECIAL - TEST ING                                       500.0000       500.0000       $1,000.00 
 
690E12200     116,455.000    SY      SPECIAL - PAVI NG MAT                                      2.7904         2.5904     $301,669.12 
 
690E13000       2,055.000    FT      SPECIAL - RUMB LE STRIPS                                  32.1433        40.0000      $82,200.00 
 
690E20010         100.000    LS      SPECIAL - AS-B UILT CONSTRUCTION PLANS                 2,780.0799     1,904.1400     $190,414.00 
 
690E20020          98.000    LS      SPECIAL - FIEL D SURVEYS                               5,554.6586     5,203.1169     $509,905.46 
 
690E20030           2.000    LS      SPECIAL - UTIL ITY RELOCATION                         40,459.6088     4,500.0000       $9,000.00 
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690E20040          28.000    LS      SPECIAL - PREL IMINARY DESIGN                         41,153.8614    33,098.5714     $926,760.00 
 
690E20050          32.000    LS      SPECIAL - FINA L DESIGN                               36,825.3226    30,121.0938     $963,875.00 
 
690E20060           1.000    LS      SPECIAL - FINA L PLAN SUBMISSION                       9,692.3333     4,500.0000       $4,500.00 
 
690E20080           6.000    LS      SPECIAL - SUBS URFACE INVESTIGATIONS                   6,566.2185     4,387.6050      $26,325.63 
 
690E20200          75.000    LS      SPECIAL - PREL IMINARY PLANS FOR                      20,926.7017    18,756.4400   $1,406,733.00 
                                     DESIGN-BUILD 
 
690E20210          47.000    LS      SPECIAL - FINA L PLANS FOR DESIGN-BUILD               15,672.4046    13,945.2553     $655,427.00 
 
690E20220          94.000    LS      SPECIAL - CONS TRUCTION PLANS FOR                     11,706.2068     9,501.1809     $893,111.00 
                                     DESIGN-BUILD 
 
690E20240          62.000    LS      SPECIAL - ROAD WAY                                    48,756.2677    38,717.9248   $2,400,511.34 
 
690E20250          60.000    LS      SPECIAL - MISC . PAVEMENT:                            32,642.3182    26,793.5315   $1,607,611.89 
 
690E21000          11.000    LS      SPECIAL - MISC .:                                     10,551.1810    11,563.6409     $127,200.05 
 
690E50000         354.000    EACH    SPECIAL - MAIL BOX SUPPORT                               134.5760       117.3283      $41,534.22 
 
690E50100         242.000    EACH    SPECIAL - MAIL BOX SUPPORT SYSTEM, SINGLE                164.8706       156.9115      $37,972.58 
 
690E50200          44.000    EACH    SPECIAL - MAIL BOX SUPPORT SYSTEM, DOUBLE                191.4677       187.8977       $8,267.50 
 
690E50300           1.000    EACH    SPECIAL - MAIL BOX SUPPORT SYSTEM,                       390.7750       396.5500         $396.55 
                                     MULTIPLE 
 
690E50350         216.000    EACH    SPECIAL - MAIL BOX REMOVED AND RESET                    165.8968       151.7009      $32,767.39 
 
690E50500         101.000    EACH    SPECIAL - CONC RETE PARKING BLOCK                         82.1324        77.4257       $7,820.00 
 
690E50560          29.000    EACH    SPECIAL - BICY CLE RACK                                1,335.2155     1,242.6724      $36,037.50 
 
690E50600          46.000    EACH    SPECIAL - BOLL ARD                                       574.8959       634.4565      $29,185.00 
 
690E50610           9.000    EACH    SPECIAL - BOLL ARD, HINGED                               545.5529       588.3333       $5,295.00 
 
690E65000       1,490.000    TON     SPECIAL - WORK  INVOLVING NON-REGULATED                   40.5545        55.5034      $82,700.00 
                                     MATERIALS 
 
690E65002         330.000    TON     SPECIAL - WORK  INVOLVING HAZARDOUS WASTE                181.8571        50.0000      $16,500.00 
 
690E65010       9,430.000    TON     SPECIAL - WORK  INVOLVING SOLID WASTE                     39.0184        28.2862     $266,739.00 
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690E65016      13,625.000    TON     SPECIAL - WORK  INVOLVING PETROLEUM                       50.4131        46.4956     $633,501.98 
                                     CONTAMINATED S OIL 
 
690E65020      18,403.000    GAL     SPECIAL - WORK  INVOLVING WATER                            1.3832         1.8170      $33,438.25 
 
690E65022      20,200.000    GAL     SPECIAL - WORK  INVOLVING NON-REGULATED                    0.7829         0.5613      $11,337.50 
                                     WATER 
 
690E65024      42,853.000    GAL     SPECIAL - WORK  INVOLVING REGULATED WATER                  2.4043         1.6056      $68,806.75 
 
690E65300           5.000    EACH    SPECIAL - GROU ND WATER MONITORING WELL                1,242.3529     1,160.0000       $5,800.00 
                                     ABANDONMENT 
 
690E65400           1.000    EACH    SPECIAL - OIL SPILL KIT                                 910.6000       500.0000         $500.00 
 
690E68000         200.000    CRHR    SCALING                                                 745.3800       675.0000     $135,000.00 
 
690E70000           3.000    LS      SPECIAL - ENVI RONMENTAL, MISC.:                       6,341.1492     6,816.6667      $20,450.00 
 
690E70010           6.000    EACH    SPECIAL - ENVI RONMENTAL, MISC.                          765.9167       550.0000       $3,300.00 
 
690E70100     123,847.000    SF      SPECIAL - ASBE STOS ABATEMENT                              3.0172         2.9440     $364,599.80 
 
690E70120       7,000.000    FT      SPECIAL - ASBE STOS ABATEMENT                              2.5625         2.0000      $14,000.00 
 
690E71000          18.000    LS      SPECIAL - ASBE STOS ABATEMENT                          2,745.6028     2,149.7394      $38,695.31 
 
690E71050           4.000    EACH    SPECIAL - ASBE STOS INSPECTION                         5,991.6429    12,500.0000      $50,000.00 
 
690E76002       3,100.000    FT      SPECIAL - 12" COMPOST FILTER SOCK FOR                     3.6000         3.6000      $11,160.00 
                                     PERIMETER CONT ROL 
 
690E91000           1.000    LS      SPECIAL - AS-B UILT CONSTRUCTION PLANS                 3,225.0000       675.0000         $675.00 
 
690E98000       8,821.000    EACH    SPECIAL - MISC .:                                        559.7720       396.1671   $3,494,589.80 
 
690E98100     272,417.000    FT      SPECIAL - MISC .:                                          6.7651         2.7291     $743,444.92 
 
690E98200      84,526.000    SF      SPECIAL - MISC .:                                         32.1163        40.1933   $3,397,380.85 
 
690E98300      99,400.000    SY      SPECIAL - MISC .:                                         10.9127         9.0624     $900,807.17 
 
690E98400         137.000    LS      SPECIAL - MISC .:                                     91,809.8780    96,189.7901  $13,178,001.25 
 
690E98500          15.000    MILE    SPECIAL - MISC .:                                      3,094.4300     4,000.0000      $60,000.00 
 
690E98600       5,020.000    HOUR    SPECIAL - MISC .:                                         49.8603        33.0000     $165,660.00 
 
690E98700       3,603.000    CY      SPECIAL - MISC .:                                         25.1029        33.3792     $120,265.30 
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690E98800       5,458.000    TON     SPECIAL - MISC .:                                         11.9754         5.6193      $30,670.00 
 
690E98900     113,017.000    GAL     SPECIAL - MISC .:                                          5.2436         5.4086     $611,269.04 
 
690E99000         867.900    ACRE    SPECIAL - MISC .:                                        137.0771        45.1859      $39,216.80 
 
690E99400       8,200.000    LB      SPECIAL - MISC .:                                          6.0697         2.5125      $20,602.60 
 
690E99500         519.000    DAY     SPECIAL - MISC .:                                        825.0000       825.0000     $428,175.00 
 
690E99550           5.000    MNTH    SPECIAL - MISC .:                                      7,000.0000     7,000.0000      $35,000.00 
 
691E10000       6,634.870    ACRE    SPECIAL - HERB ICIDAL SPRAYING, WEED AND                  38.7817        38.7288     $256,960.26 
                                     BRUSH CONTROL FROM ROAD 
 
691E10100       2,344.410    ACRE    SPECIAL - HERB ICIDAL SPRAYING, WEED AND                  54.1208        45.5522     $106,792.97 
                                     BRUSH CONTROL OFF ROAD 
 
691E41000         740.000    MILE    SPECIAL - HERB ICIDAL SPRAYING                           111.8458       105.0000      $77,700.00 
 
691E41900       1,458.680    MILE    SPECIAL - HERB ICIDAL SPRAYING, GUARDRAIL                262.0948       174.0692     $253,911.20 
 
691E42500      14,200.000    EACH    SPECIAL - HERB ICIDAL SPRAYING,                            1.5000         1.5000      $21,300.00 
                                     DELINEATOR, SI GNPOST, LIGHTPOLE AND/OR THEIR FOUNDATIONS 
 
691E60300         324.920    MILE    SPECIAL - HERB ICIDAL SPRAYING, MISC.:                   251.8400       151.4699      $49,215.60 
 
692E10100       4,790.000    ACRE    SPECIAL - FIRS T MOWING                                   46.7503        46.7503     $223,934.00 
 
692E20100       4,790.000    ACRE    SPECIAL - SECO ND MOWING                                  42.1812        42.1812     $202,048.00 
 
692E30100       4,790.000    ACRE    SPECIAL - THIR D MOWING                                   39.5854        39.5854     $189,614.00 
 
692E30270       5,160.000    ACRE    SPECIAL - FOUR TH MOWING                                  37.0688        37.0688     $191,275.00 
 
692E30400       1,644.000    ACRE    SPECIAL - MOWB ACK                                        21.0000        21.0000      $34,524.00 
 
804E15010       1,820.000    FT      FIBER OPTIC CA BLE, 24 FIBER                               4.0380         4.0000       $7,280.00 
 
804E15030      55,768.000    FT      FIBER OPTIC CA BLE, 72 FIBER                               3.7148         4.8671     $271,428.00 
 
804E15050      98,708.000    FT      FIBER OPTIC CA BLE, 288 FIBER                              7.1676         7.9346     $783,205.00 
 
804E19001       6,335.000    FT      FIBER OPTIC CA BLE, HYBRID, SM / MM                        7.4000         7.7500      $49,096.25 
 
804E19080       4,932.000    FT      FIBER OPTIC CA BLE, ARMORED, 12 FIBER                      3.8533         4.5000      $22,194.00 
 
804E20034      15,082.000    FT      FIBER OPTIC CA BLE, ARMORED, 24 FIBER                      2.2716         1.9462      $29,352.85 
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804E20240       3,770.000    FT      FIBER OPTIC CA BLE, ARMORED, INTEGRAL                      4.1750         2.7000      $10,179.00 
                                     MESSENGER, 24 FIBER 
 
804E30000          19.000    EACH    FAN-OUT KIT, 6  FIBER                                    170.4311       163.2105       $3,101.00 
 
804E30011           8.000    EACH    FAN-OUT KIT, 1 2 FIBER, AS PER PLAN                      100.2167       100.0000         $800.00 
 
804E32000          23.000    EACH    DROP CABLE, 6 FIBER                                     243.6857       211.9130       $4,874.00 
 
804E32010           1.000    EACH    DROP CABLE, 12  FIBER                                  2,067.6440       340.0000         $340.00 
 
804E32011           8.000    EACH    DROP CABLE, 12  FIBER, AS PER PLAN                       325.3767       400.0000       $3,200.00 
 
804E32020       2,401.000    FT      DROP CABLE, 6 FIBER                                       2.0650         1.7500       $4,201.75 
 
804E32060      11,277.000    FT      DROP CABLE, 24  FIBER                                      2.8206         2.6451      $29,828.75 
 
804E33000          16.000    EACH    FIBER OPTIC PA TCH CORD, 4 FIBER                         146.7227       175.9375       $2,815.00 
 
804E33001          37.000    EACH    FIBER OPTIC PA TCH CORD, 4 FIBER, AS PER                 166.8833       200.0000       $7,400.00 
                                     PLAN 
 
804E33990          32.000    EACH    FIBER OPTIC PA TCH CORD, 1 FIBER                          45.0000        45.0000       $1,440.00 
 
804E34000          23.000    EACH    TERMINATION PA NEL, 6 FIBER                              571.2097       407.6087       $9,375.00 
 
804E34013           8.000    EACH    TERMINATION PA NEL, 12 FIBER, AS PER PLAN                568.1733       500.0000       $4,000.00 
 
804E34022          26.000    EACH    TERMINATION PA NEL, 24 FIBER                           1,577.8387     1,243.2308      $32,324.00 
 
804E34023           2.000    EACH    TERMINATION PA NEL, 24 FIBER, AS PER PLAN              1,515.9840     1,000.0000       $2,000.00 
 
804E34042           5.000    EACH    TERMINATION PA NEL, 72 FIBER                           2,204.2000     1,700.0000       $8,500.00 
 
804E35000          91.000    EACH    FUSION SPLICE                                            89.7471        77.3143       $7,035.60 
 
804E35001          68.000    EACH    FUSION SPLICE,  AS PER PLAN                              187.1255       239.9022      $16,313.35 
 
804E36000          74.000    EACH    SLACK INSTALLA TION                                      412.2007       372.6108      $27,573.20 
 
804E37000          70.000    EACH    SPLICE ENCLOSU RE                                      5,894.6380     2,716.1893     $190,133.25 
 
804E37500          32.000    EACH    FIBER OPTIC CO NNECTOR                                    92.5000        65.0000       $2,080.00 
 
804E37501           7.000    EACH    FIBER OPTIC CO NNECTOR, AS PER PLAN                      190.1500       250.0000       $1,750.00 
 
804E37701           1.000    LS      FIBER OPTIC CA BLE TESTING, AS PER PLAN                7,169.8933    10,000.0000      $10,000.00 
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804E37800           1.000    LS      FIBER OPTIC TR AINING                                  7,359.1433     5,000.0000       $5,000.00 
 
804E38000          16.000    EACH    FIBER OPTIC CA BLE MODEM                               3,039.6727     2,990.6250      $47,850.00 
 
804E38100           2.000    EACH    FIBER OPTIC CA BLE MEDIA CONVERTER,                    2,120.6467     2,500.0000       $5,000.00 
                                     ETHERNET 
 
804E98000      12,072.000    FT      FIBER OPTIC CA BLE, MISC.:                                 5.0097         1.6864      $20,358.36 
 
804E98100       1,472.000    EACH    FIBER OPTIC CA BLE, MISC.:                                91.7158        25.8794      $38,094.48 
 
805E00100           9.000    EACH    GLOBAL POSITIO NING SYSTEM CLOCK ASSEMBLY                642.3333       400.0000       $3,600.00 
 
805E00101           7.000    EACH    GLOBAL POSITIO NING SYSTEM CLOCK                         872.0000       694.0000       $4,858.00 
                                     ASSEMBLY, AS P ER PLAN 
 
806E00100      77,342.000    CY      ASPHALT CONCRE TE SURFACE COURSE, 12.5MM,                155.2406       148.3905  $11,476,814.58 
                                     TYPE A 
 
809E60000          22.000    EACH    CCTV IP-CAMERA  SYSTEM, DOME-TYPE                      9,753.7966     9,018.8364     $198,414.40 
 
809E60010           9.000    EACH    CCTV IP-CAMERA  SYSTEM, TYPE HD,                      11,146.1000     9,448.3000      $85,034.70 
                                     WALL/TUNNEL 
 
809E61000           2.000    EACH    CCTV CONCRETE POLE WITH LOWERING UNIT,               32,922.6025    33,875.0000      $67,750.00 
                                     70 FEET 
 
809E63000          11.000    EACH    DYNAMIC MESSAG E SIGN (DMS), FULL-SIZE                89,019.4852    80,909.0909     $890,000.00 
                                     WALK-IN 
 
809E63001           1.000    EACH    DYNAMIC MESSAG E SIGN (DMS), FULL-SIZE                14,016.5867    10,349.8800      $10,349.88 
                                     WALK-IN, AS PE R PLAN 
 
809E63010           2.000    EACH    DYNAMIC MESSAG E SIGN (DMS), FRONT-ACCESS             48,428.9540    44,000.0000      $88,000.00 
 
809E65000           7.000    EACH    ITS CABINET - GROUND MOUNTED                          8,284.9893     7,478.7000      $52,350.90 
 
809E66050          14.000    EACH    ADAPTIVE TRAFF IC SIGNAL CONTROL SYSTEM                9,446.3429     8,922.6857     $124,917.60 
 
809E69000         118.000    EACH    ADVANCE RADAR DETECTION                               6,960.4163     6,766.5424     $798,452.00 
 
809E69001          15.000    EACH    ADVANCE RADAR DETECTION, AS PER PLAN                  6,470.8930     6,514.6667      $97,720.00 
 
809E69100         161.000    EACH    STOP-BAR RADAR  DETECTION                              6,340.8478     6,072.6398     $977,695.00 
 
809E69101           5.000    EACH    STOP-BAR RADAR  DETECTION, AS PER PLAN                 4,230.4353     4,064.0000      $20,320.00 
 
815E30000           7.000    EACH    SPREAD SPECTRU M RADIO                                 2,465.2710     2,673.5714      $18,715.00 
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815E30001          26.000    EACH    SPREAD SPECTRU M RADIO, AS PER PLAN                    2,745.3262     2,686.8615      $69,858.40 
 
815E30100           3.000    LS      TRAINING FOR S PREAD SPECTRUM RADIO                      854.2786       570.8333       $1,712.50 
 
816E30000           6.000    EACH    VIDEO DETECTIO N SYSTEM                               15,465.4509    15,271.6667      $91,630.00 
 
816E30001          77.000    EACH    VIDEO DETECTIO N SYSTEM, AS PER PLAN                  15,399.7944    12,305.4491     $947,519.58 
 
816E30100           2.000    LS      TRAINING FOR V IDEO DETECTION SYSTEM                   1,728.9771     1,325.0000       $2,650.00 
 
819E10000           2.000    EACH    RETROFIT DOWEL  BARS                                   2,675.5167     2,110.0000       $4,220.00 
 
819E10001           1.000    EACH    RAILROAD PREEM PTION INTERFACE, AS PER                 4,400.0000     4,400.0000       $4,400.00 
                                     PLAN 
 
823E10000         189.500    LS      CONSTRUCTION L AYOUT STAKES                              236.7349       257.5930      $48,813.88 
 
823E20000         259.000    HOUR    CONSTRUCTION L AYOUT STAKES, MISC.                       189.4827       179.6871      $46,538.96 
 
832E15000         127.000    LS      STORM WATER PO LLUTION PREVENTION PLAN                10,346.4694    10,705.7966   $1,359,636.17 
 
832E15001           3.000    LS      STORM WATER PO LLUTION PREVENTION PLAN,                6,535.9500     5,250.6667      $15,752.00 
                                     AS PER PLAN 
 
832E30000    10857752.013    EACH    EROSION CONTRO L                                           1.0005         1.0009  $10,867,752.01 
 
832E30001      45,003.000    EACH    EROSION CONTRO L, AS PER PLAN                              1.0000         1.0000      $45,003.00 
 
832E99100   1,034,731.000    EACH    SPECIAL - CONS TRUCTION EROSION CONTROL                    1.2343         1.2416   $1,284,731.00 
 
833E10000         194.000    FT      CONDUIT RENEWA L USING SPRAY APPLIED                     826.2300       859.0000     $166,646.00 
                                     STRUCTURAL LIN ER, ROUND CONDUIT 
 
833E10001         152.000    FT      CONDUIT RENEWA L USING SPRAY APPLIED                   1,805.7250     1,111.4500     $168,940.40 
                                     STRUCTURAL LIN ER, ROUND CONDUIT, AS PER 
                                     PLAN 
 
834E10000       1,517.000    FT      CONDUIT RENEWA L USING RESIN BASED LINER                 610.6248       532.0633     $807,140.00 
 
835E10000          32.000    FT      EXFILTRATION T RENCH, TYPE A                              90.5000       151.0000       $4,832.00 
 
836E10000      12,408.000    SY      SEEDING AND ER OSION CONTROL WITH TURF                     4.3302         4.6792      $58,058.90 
                                     REINFORCING MA T, TYPE 1 
 
836E10020       4,079.000    SY      SEEDING AND ER OSION CONTROL WITH TURF                     4.0555         2.4833      $10,129.20 
                                     REINFORCING MA T, TYPE 2 
 
836E10030       2,353.000    SY      SEEDING AND ER OSION CONTROL WITH TURF                     9.0204         9.8736      $23,232.50 
                                     REINFORCING MA T, TYPE 3 
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837E10000       1,484.000    FT      LINER PIPE                                              399.9012       271.4872     $402,887.00 
 
837E10001       2,371.000    FT      LINER PIPE, AS  PER PLAN                                 484.7473       326.9485     $775,194.95 
 
837E20000         304.200    CY      BACKFILL FOR L INER PIPE                                 320.0282       302.2459      $91,943.20 
 
837E20001         450.000    CY      BACKFILL FOR L INER PIPE, AS PER PLAN                    264.1495       305.5600     $137,502.00 
 
838E20700         402.000    CY      GABIONS                                                 150.0000       150.0000      $60,300.00 
 
838E20701          35.000    CY      GABIONS, AS PE R PLAN                                    352.8095       304.8571      $10,670.00 
 
838E20750         104.000    CY      GABIONS WITH A DDITIONAL COATING                         243.7530       116.0000      $12,064.00 
 
839E30000       6,520.000    FT      TRENCH DRAIN W ITH STANDARD GRATE                         88.9702        87.1105     $567,960.77 
 
839E30100       1,865.000    FT      TRENCH DRAIN W ITH PEDESTRIAN GRATE                      120.5788       107.6643     $200,794.00 
 
840E20000      23,908.000    SF      MECHANICALLY S TABILIZED EARTH WALL                       29.7295        23.2123     $554,960.00 
 
840E20001      65,204.000    SF      MECHANICALLY S TABILIZED EARTH WALL, AS                   21.2625        24.7649   $1,614,773.50 
                                     PER PLAN 
 
840E21000       9,603.000    CY      WALL EXCAVATIO N                                          17.5119         9.4655      $90,897.00 
 
840E21001       9,942.000    CY      WALL EXCAVATIO N, AS PER PLAN                             17.4550         4.5000      $44,739.00 
 
840E22000       9,832.000    SY      FOUNDATION PRE PARATION                                   13.3557        16.1332     $158,622.00 
 
840E23000      57,360.000    CY      SELECT GRANULA R BACKFILL                                 44.8809        33.5560   $1,924,773.00 
 
840E23001      95,300.000    CY      SELECT GRANULA R BACKFILL, AS PER PLAN                    28.5500        22.2000   $2,115,660.00 
 
840E23050       6,231.000    CY      NATURAL SOIL                                             17.0603        13.6938      $85,325.80 
 
840E25010       8,029.000    FT      6" DRAINAGE PI PE, PERFORATED                              6.1405         7.8471      $63,004.00 
 
840E25020         688.000    FT      6" DRAINAGE PI PE, NON-PERFORATED                         12.5606        12.7660       $8,783.00 
 
840E26000       1,417.000    FT      CONCRETE COPIN G                                         113.6167       126.3726     $179,070.00 
 
840E26001       3,333.000    FT      CONCRETE COPIN G, AS PER PLAN                            125.5360       126.1086     $420,320.00 
 
840E26050      71,919.000    SF      AESTHETIC SURF ACE TREATMENT                               1.6604         1.4058     $101,103.25 
 
840E27000          38.000    DAY     ON-SITE ASSIST ANCE                                      337.6744       394.7368      $15,000.00 
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842E10000         450.000    LB      CORRECTING ELE VATION OF CONCRETE                         10.0000        10.0000       $4,500.00 
                                     APPROACH SLABS  WITH HIGH DE NSITY 
                                     POLYURETHANE 
 
843E50000       5,160.000    SF      PATCHING CONCR ETE STRUCTURES WITH                        89.3500        86.5262     $446,475.00 
                                     TROWELABLE MOR TAR 
 
843E50001       1,262.000    SF      PATCHING CONCR ETE STRUCTURES WITH                       118.7197       142.2147     $179,475.00 
                                     TROWELABLE MOR TAR, AS PER PLAN 
 
846E00100       1,562.000    FT      POLYMER MODIFI ED ASPHALT EXPANSION JOINT                156.2497       161.8487     $252,807.63 
                                     SYSTEM 
 
846E00110         550.222    CF      POLYMER MODIFI ED ASPHALT EXPANSION JOINT                386.8151       337.0467     $185,450.53 
                                     SYSTEM 
 
846E00111          68.000    CF      POLYMER MODIFI ED ASPHALT EXPANSION JOINT                858.5135     1,000.0000      $68,000.00 
                                     SYSTEM, AS PER  PLAN 
 
846E00120          28.920    CY      POLYMER MODIFI ED ASPHALT EXPANSION JOINT              7,981.3514     8,406.7008     $243,121.78 
                                     SYSTEM 
 
847E10000          82.000    SY      MICRO SILICA M ODIFIED CONCRETE OVERLAY                  178.1675       135.0000      $11,070.00 
 
847E10001       7,650.000    SY      MICRO SILICA M ODIFIED CONCRETE OVERLAY,                  87.6901        81.8737     $626,334.00 
                                     AS PER PLAN 
 
847E10101         785.000    SY      LATEX MODIFIED  CONCRETE OVERLAY, AS PER                 128.5000       117.0000      $91,845.00 
                                     PLAN 
 
847E10200         621.000    SY      SUPERPLASTICIZ ED DENSE CONCRETE OVERLAY                  99.0203        98.0741      $60,904.00 
 
847E10201         973.000    SY      SUPERPLASTICIZ ED DENSE CONCRETE OVERLAY,                 86.2171        70.4192      $68,517.90 
                                     AS PER PLAN 
 
847E20000           2.000    CY      MICRO SILICA M ODIFIED CONCRETE OVERLAY                  197.5000       375.0000         $750.00 
                                     (VARIABLE THIC KNESS) 
 
847E20001         148.000    CY      MICRO SILICA M ODIFIED CONCRETE OVERLAY                  204.6230       191.7297      $28,376.00 
                                     (VARIABLE THIC KNESS), AS PER PLAN 
 
847E20100          16.000    CY      LATEX MODIFIED  CONCRETE OVERLAY                         725.0000       500.0000       $8,000.00 
                                     (VARIABLE THIC KNESS) 
 
847E20200          16.000    CY      SUPERPLASTICIZ ED DENSE CONCRETE OVERLAY                 193.3333       250.0000       $4,000.00 
                                     (VARIABLE THIC KNESS) 
 
847E20201           6.000    CY      SUPERPLASTICIZ ED DENSE CONCRETE OVERLAY                 352.3611       217.5000       $1,305.00 
                                     (VARIABLE THIC KNESS), AS PER PLAN 
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847E30000          11.000    LS      TEST SLAB                                             1,029.8551     1,073.1364      $11,804.50 
 
847E30200          22.000    CY      FULL DEPTH REP AIR                                       743.2308       527.2727      $11,600.00 
 
847E30201           4.000    CY      FULL DEPTH REP AIR, AS PER PLAN                          152.6667       158.0000         $632.00 
 
847E30300      17,474.400    SY      WEARING COURSE  REMOVED, ASPHALT                          10.2334         8.5435     $149,292.00 
 
847E30301       5,797.000    SY      WEARING COURSE  REMOVED, ASPHALT, AS PER                   5.9098         3.0333      $17,583.82 
                                     PLAN 
 
847E30400         469.000    SY      EXISTING CONCR ETE OVERLAY REMOVED                        34.2573        39.5181      $18,534.00 
 
847E30401       4,939.000    SY      EXISTING CONCR ETE OVERLAY REMOVED, AS                    20.6740        19.6287      $96,946.00 
                                     PER PLAN 
 
847E50000       1,793.000    SY      HAND CHIPPING                                            68.7588        65.8938     $118,147.50 
 
848E10000       7,629.000    SY      MICRO SILICA M ODIFIED CONCRETE OVERLAY                   64.1363        47.8524     $365,066.00 
                                     USING HYDRODEM OLITION 
 
848E10001      40,022.000    SY      MICRO SILICA M ODIFIED CONCRETE OVERLAY                   57.4064        66.1362   $2,646,903.00 
                                     USING HYDRODEM OLITION, AS PER PLAN 
 
848E10100       8,045.000    SY      LATEX MODIFIED  CONCRETE OVERLAY USING                    93.7655        84.8549     $682,657.84 
                                     HYDRODEMOLITIO N 
 
848E10200      13,384.000    SY      SUPERPLASTICIZ ED DENSE CONCRETE OVERLAY                  52.7226        48.0314     $642,852.28 
                                     USING HYDRODEM OLITION 
 
848E10201      27,457.000    SY      SUPERPLASTICIZ ED DENSE CONCRETE OVERLAY                  42.0149        40.7900   $1,119,970.43 
                                     USING HYDRODEM OLITION, AS PER PLAN 
 
848E20000      27,513.000    SY      SURFACE PREPAR ATION USING                                72.8211        75.7979   $2,085,427.21 
                                     HYDRODEMOLITIO N 
 
848E20001      68,927.000    SY      SURFACE PREPAR ATION USING HYDRO                          65.5350        66.2989   $4,569,783.40 
                                     DEMOLITION, AS  PER PLAN 
 
848E30000         147.000    CY      MICRO SILICA M ODIFIED CONCRETE OVERLAY                  193.3010       172.7891      $25,400.00 
                                     (VARIABLE THIC KNESS), MATERIAL ONLY 
 
848E30001       1,793.000    CY      MICRO SILICA M ODIFIED CONCRETE OVERLAY                  171.6785       189.6397     $340,024.00 
                                     (VARIABLE THIC KNESS), MATERIAL ONLY, AS 
                                     PER PLAN 
 
848E30100          33.500    CY      LATEX MODIFIED  CONCRETE OVERLAY                         789.3504       796.4179      $26,680.00 
                                     (VARIABLE THIC KNESS), MATERIAL ONLY 
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848E30200         362.000    CY      SUPERPLASTICIZ ED DENSE CONCRETE OVERLAY                 187.3077       183.0760      $66,273.50 
                                     (VARIABLE THIC KNESS), MATERIAL ONLY 
 
848E30201         921.000    CY      SUPERPLASTICIZ ED DENSE CONCRETE OVERLAY                 178.0746       192.3485     $177,153.00 
                                     (VARIABLE THIC KNESS), MATERIAL ONLY, AS 
                                     PER PLAN 
 
848E50000       3,979.000    SY      HAND CHIPPING                                            84.3907        71.1371     $283,054.45 
 
848E50001          10.000    SY      HAND CHIPPING,  AS PER PLAN                              173.6667       210.0000       $2,100.00 
 
848E50100          60.000    LS      TEST SLAB                                             1,344.7386     1,233.4000      $74,004.00 
 
848E50101           3.000    LS      TEST SLAB, AS PER PLAN                                  811.1111       250.0000         $750.00 
 
848E50200         381.000    CY      FULL-DEPTH REP AIR                                       505.6787       404.0457     $153,941.40 
 
848E50201          30.000    CY      FULL DEPTH REP AIR, AS PER PLAN                          661.4882       279.5333       $8,386.00 
 
848E50300       6,265.000    SY      WEARING COURSE  REMOVED, ASPHALT                           9.7764         8.2166      $51,476.79 
 
848E50301       5,259.000    SY      WEARING COURSE  REMOVED, ASPHALT, AS PER                  2.7620         1.7800       $9,361.02 
                                     PLAN 
 
848E50320      28,712.000    SY      EXISTING CONCR ETE OVERLAY REMOVED                        12.6804        11.9575     $343,324.78 
 
848E50321      23,225.000    SY      EXISTING CONCR ETE OVERLAY REMOVED, AS                    14.0704        11.2285     $260,782.00 
                                     PER PLAN 
 
848E50340       4,027.000    SY      REMOVAL OF DEB ONDED OR DETERIORATED                      24.9608        22.2635      $89,655.05 
                                     EXISTING VARIA BLE THICKNESS CONCRETE 
                                     OVERLAY 
 
848E50341       8,437.000    SY      REMOVAL OF DEB ONDED OR DETERIORATED                       7.2256         5.9227      $49,970.00 
                                     EXISTING VARIA BLE THICKN ESS CONCRETE 
                                     OVERLAY, AS PE R PLAN 
 
848E90000         582.000    SY      OVERLAY, MISC. :                                         197.4750       220.0000     $128,040.00 
 
848E99000          24.000    CY      SPECIAL - CONC RETE OVERLAY, VARIABLE                    159.0271       175.0000       $4,200.00 
                                     THICKNESS, MAT ERIAL ONLY 
 
848E99100           2.000    LS      SPECIAL - BRID GE DECK CONCRETE OVERLAYS              94,146.4671    95,000.0000     $190,000.00 
 
849E10000           3.000    LS      DAMAGE ASSESSM ENT                                     1,570.0211     1,509.0000       $4,527.00 
 
849E10001           1.000    LS      DAMAGE ASSESSM ENT, AS PER PLAN                        4,591.2367     2,273.7100       $2,273.71 
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849E10500           4.000    LS      SURFACE PREPAR ATION                                   3,000.9825     2,870.2375      $11,480.95 
 
849E10600          17.000    HOUR    REPAIRING DAMA GED MEMBERS BY GRINDING                   146.8745       176.7176       $3,004.20 
 
849E10700           3.000    LS      STRAIGHTENING DAMAGED MEMBERS                        47,665.0367    39,585.8400     $118,757.52 
 
856E10000         832.000    CY      STONE MASTIC A SPHALT CONCRETE                           676.0991       578.6119     $481,405.08 
                                     INTERMEDIATE C OURSE (CELLULOSE) 
 
857E10000         132.000    CY      ASPHALT CONCRE TE WITH GILSONITE, SURFACE                297.5000       220.0000      $29,040.00 
                                     COURSE, TYPE 1  
 
857E20000          88.000    CY      ASPHALT CONCRE TE WITH GILSONITE,                        287.5000       200.0000      $17,600.00 
                                     INTERMEDIATE C OURSE, TYPE 2 
 
861E10000     114,282.000    SY      GEOGRID FOR SU BGRADE STABILIZATION                        2.2122         1.7599     $201,125.68 
 
861E10001      18,249.000    SY      GEOGRID FOR SU BGRADE STABILIZATION, AS                    3.1825         1.7377      $31,710.75 
                                     PER PLAN 
 
862E00500         230.000    HOUR    SCALING                                                 650.0000       425.0000      $97,750.00 
 
863E00100       1,978.000    SY      GEOGRID, TYPE P1                                          6.4954         4.9929       $9,876.00 
 
863E00300      23,245.000    SY      GEOGRID, TYPE P3                                          3.9000         3.5000      $81,357.50 
 
863E00600         826.000    SY      GEOGRID, TYPE S1                                          8.3543         5.4207       $4,477.50 
 
863E00800       1,218.000    CY      REINFORCED EMB ANKMENT                                    26.4146        19.0372      $23,187.25 
 
863E00801      15,201.000    CY      REINFORCED EMB ANKMENT, AS PER PLAN                       28.3750        22.5000     $342,022.50 
 
866E00100         263.000    EACH    GROUND ANCHOR,                                         3,270.8670     3,338.2129     $877,950.00 
 
866E00400          15.000    EACH    PERFORMANCE TE ST                                        710.3820       724.0000      $10,860.00 
 
866E00500           8.000    EACH    EXTENDED CREEP  TEST                                   1,545.1242     2,525.0000      $20,200.00 
 
873E21000           0.290    MILE    WORK ZONE CENT ER LINE, CLASS I                       19,559.3736    10,482.7586       $3,040.00 
 
873E22000           1.130    MILE    WORK ZONE EDGE  LINE, CLASS I                          9,265.9235     5,552.9204       $6,274.80 
 
873E25000          80.000    FT      WORK ZONE STOP  LINE, CLASS I                             10.6333        18.7500       $1,500.00 
 
875E10000     112,099.000    LB      LONGITUDINAL J OINT ADHESIVE                               1.5097         1.3104     $146,891.27 
 
878E25000          44.000    LS      INSPECTION AND  COMPACTION TESTING OF                 43,407.3930    55,934.7641   $2,461,129.62 
                                     UNBOUND MATERI ALS 
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881E10000     237,411.000    SY      MICROSURFACING  WITH WARRANTY, SINGLE                      2.5789         2.8792     $683,561.93 
                                     COURSE 
 
881E20000     551,230.000    SY      MICROSURFACING  WITH WARRANTY, MULTIPLE                    3.6675         3.3337   $1,837,658.50 
                                     COURSE 
 
882E10000     170,767.000    SY      SINGLE CHIP SE AL WITH WARRANTY                            2.3200         2.4500     $418,379.15 
 
882E10001     128,352.000    SY      SINGLE CHIP SE AL WITH TWO YEAR WARRANTY,                  2.8500         2.4500     $314,462.40 
                                     AS PER PLAN 
 
882E20000         606.000    SY      DOUBLE CHIP SE AL WITH WARRANTY                           21.4600         9.3800       $5,684.28 
 
885E90020         860.000    FT      FIELD PAINTING , MISC.:                                   12.0300        20.0000      $17,200.00 
 
895E10010           5.000    EACH    MANUFACTURED W ATER QUALITY STRUCTURE,                23,639.5108    22,198.5660     $110,992.83 
                                     TYPE 1 
 
895E10011           2.000    EACH    MANUFACTURED W ATER QUALITY STRUCTURE,                15,453.4900    15,571.1450      $31,142.29 
                                     TYPE 1, AS PER  PLAN 
 
895E10020           5.000    EACH    MANUFACTURED W ATER QUALITY STRUCTURE,                24,229.3385    22,363.2740     $111,816.37 
                                     TYPE 2 
 
895E10021           4.000    EACH    MANUFACTURED W ATER QUALITY STRUCTURE,                21,440.6523    19,949.1200      $79,796.48 
                                     TYPE 2, AS PER  PLAN 
 
895E10030           2.000    EACH    MANUFACTURED W ATER QUALITY STRUCTURE,                26,561.6250    23,500.0000      $47,000.00 
                                     TYPE 3 
 
895E10040           2.000    EACH    MANUFACTURED W ATER QUALITY STRUCTURE,                39,309.0180    30,868.8450      $61,737.69 
                                     TYPE 4 
 
897E01010     128,398.000    SY      PAVEMENT PLANI NG, ASPHALT CONCRETE,                       4.7235         3.4909     $448,227.00 
                                     CLASS A 
 
897E01011     234,025.000    SY      PAVEMENT PLANI NG, ASPHALT CONCRETE,                       1.2250         1.4500     $339,336.25 
                                     CLASS A, AS PE R PLAN 
 
897E01020      10,434.000    SY      PAVEMENT PLANI NG, ASPHALT CONCRETE,                       6.0000         6.0000      $62,604.00 
                                     CLASS B 
 
 
897E02000      23,740.000    SY      PATCHING PLANE D SURFACE                                   2.2292         2.5419      $60,343.99 
 
900E11000           7.000    EACH    SPECIAL - RAIL  ITEM, MISC.:                          27,855.5467    26,894.8943     $188,264.26 
 
900E12000       3,422.000    TKFT    SPECIAL - RAIL  ITEM, MISC.:                              40.1341        36.6028     $125,254.69 
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900E15000         503.000    SET     SPECIAL - RAIL  ITEM, MISC.:                             151.0233       145.7000      $73,287.10 
 
900E19000       1,529.000    CY      SPECIAL - RAIL  ITEM, MISC.:                              47.8399        43.7400      $66,878.46 
 
950E50000          40.000    LS      SPECIAL - FACI LITIES, MISC.:                         28,625.6032    25,274.2845   $1,010,971.38 
 
950E51000         146.000    EACH    SPECIAL - FACI LITIES, MISC.:                            743.4762       612.9973      $89,497.60 
 
 
                                                                                                  Total     $1,587,202,557.09 
 


