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Summary of Contracts Awarded for the Calendar Year 2020 by Fund Type 
 

 

               Description of Classification                                   Number of         Total Contract 

                                                                               Contracts         Amount by Type 

 

 

           Total Contracts Awarded Federal                                        521         $1,083,067,499.82 

 

           Total Contracts Awarded Non-Federal                                    190           $163,570,311.62 

 

            Grand Total of Contracts Awarded During Calendar Year                 711         $1,246,637,811.44 
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Contracts Awarded for the Calendar Year 2020 

by Type of Project 
 

                        Type               Project Type                  Total                Total Awarded 

                        Code                                          Contracts                  Amount 

 

                         02   RELOCATION                                    1                  $515,695.17 

 

                         03   MAJOR RECONSTRUCTION                          6              $187,790,782.99 

 

                         03A  CODE NOT FOUND                                12              $27,972,413.88 

 

                         04   MAJOR WIDENING                                4               $42,676,507.22 

 

                         05   MINOR WIDENING                                6               $16,550,254.25 

 

                         12   CODE NOT FOUND                                17              $21,626,067.10 

 

                         2L   TWO LANE RESURFACING                          107            $191,299,980.30 

 

                         4L   FOUR LANE RESURFACING                         61             $257,377,504.57 

 

                         B1   BRIDGE REPLACEMENT (1 BRIDGE)                 28              $29,598,739.88 

 

                         B2   BRIDGE REPLACEMENT (2 BRIDGES)                3                $6,400,262.90 

 

                         BC   BRIDGE CLEANING                               2                $1,671,247.50 

 

                         BH   BRIDGE REPAIR                                 97             $155,569,641.47 

 

                         BP   BRIDGE PAINTING                               11              $36,092,460.37 

 

                         BW   BIKEWAYS                                      7                $8,712,156.27 

 

                         CP   CODE NOT FOUND                                12               $7,868,807.21 

 

                         CS   CRACK SEALING                                 8                $3,252,082.20 

 

                         CU   CULVERT REPLACEMENT                           58              $22,399,100.87 

 

                         D    CODE NOT FOUND                                5                $1,321,658.85 

 

                         F    FENCING                                       1                  $137,425.00 

 

                         GR   GUARDRAIL REBUILDING                          20              $17,151,081.85 

 

                         HE   HERBICIDAL SPRAYING                           4                  $485,648.21 

 

                         I    INTERCHANGE                                   6               $29,555,320.03 
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Contracts Awarded for the Calendar Year 2020 

by Type of Project 
 

                        Type               Project Type                  Total                Total Awarded 

                        Code                                          Contracts                  Amount 

 

                         LG   LIGHTING                                      12               $9,422,201.70 

 

                         LS   LANDSCAPING                                   2                  $619,031.15 

 

                         MC   CODE NOT FOUND                                10               $9,619,521.30 

 

                         MS   MISCELLANEOUS                                 23              $20,259,858.80 

 

                         MW   MOWING                                        4                $1,526,315.00 

 

                         NW   NOISE WALLS                                   4                $9,048,088.34 

 

                         PA   PARKING AREAS                                 8                $1,487,101.55 

 

                         PM   PAVEMENT MARKING                              21              $31,606,628.53 

 

                         PR   PRUNING/OR TREE/BRUSH REMOVAL                 3                  $749,197.00 

 

                         RM   RAISED PAVEMENT MARKERS                       11               $2,405,107.14 

 

                         RP   RR CROSSING PROTECTION (RRP)                  2                  $371,028.20 

 

                         S    SIGNALIZATION                                 21               $7,858,483.55 

 

                         SK   CODE NOT FOUND                                9                $4,403,228.48 

 

                         SL   SLIDE REPAIR                                  73              $49,132,513.08 

 

                         SN   SIGNING                                       13               $9,426,446.41 

 

                         SS   SPOT SAFETY                                   2                  $243,372.95 

 

                         X    INTERSECTION                                  17              $22,434,850.17 

 

                               Total Amount Awarded for All Project Types                $1,246,637,811.44 

 

 



Summary of Contracts Awarded for the Calendar Year 2020 by Contractors 
 

      Contractor                                          Contracts          Estimated              Contract                 Percent 

                                                           Awarded             Cost                  Price 
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A & A PAINTING LLC                                            1             $450,000.00           $322,180.00                  -28 

74 CREED CIRCLE 

Mahoning 

CAMPBELL                            OH, 44405 

 

A & A SAFETY INC                                              8          $14,759,000.00        $15,401,365.21                   +4 

1126 FERRIS RD 

Clermont 

AMELIA                              OH, 45102 

 

A & B ASPHALT CORPORATION                                     3           $2,594,000.00         $2,314,658.53                  -11 

1780 ENON RD 

Clark 

SPRINGFIELD                         OH, 45502 

 

A P O'HORO COMPANY                                            5           $7,655,000.00         $7,506,000.00                   -2 

P O BOX 2228 

Mahoning 

YOUNGSTOWN                          OH, 44504 

 

A-1 TREE CARE, INC                                            1             $541,000.00           $269,745.00                  -50 

5559 State Route 73 

Hillsboro                           OH, 45133 

 

AAD CONTRACTING INC                                           1           $1,227,000.00         $1,200,000.00                   -2 

89 N. MAIN STREET SUITE B 

POLAND                              OH, 44514 

 

ADENA CORPORATION                                             4             $999,000.00           $929,019.05                   -7 

1310 WEST FOURTH ST 

Richland 

MANSFIELD                           OH, 44906 

 

ALLARD EXCAVATION LLC                                         4           $1,959,000.00         $1,746,777.71                  -11 

8336 BENNETT SCHOOL HOUSE RD 

Scioto 

SOUTH WEBSTER                       OH, 45682 

 

ALLEN CHASE ENTERPRISES, INC                                  1              $87,000.00           $113,230.50                  +30 

24 COUNTY ROUTE 1A 

OSWEGO                              NY, 13126 

 

AMAAZZ CONSTRUCTION OHIO LLC                                 10          $17,865,000.00        $16,664,278.53                   -7 

545 Metro Place South 

Dublin                              OH, 43017 

 

AMERICON INDUSTRIAL SERVICES LLC                              1             $428,000.00           $304,642.00                  -29 

3651 LeHarps Road 

Youngstown                          OH, 44515  
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APBN INC                                                      1           $5,497,000.00         $4,975,950.00                   -9 

670 ROBINSON RD 

Mahoning 

CAMPBELL                            OH, 44405 

 

ASPLUNDH CONSTRUCTION LLC                                     2           $1,450,000.00         $1,388,871.97                   -4 

136 MILL ST SUITE 230 

Franklin 

GAHANNA                             OH, 43230 

 

ATHOS CONTRACTING                                             1             $832,000.00           $835,750.00                    0 

7207 Rustic Oval 

Cuyahoga 

Seven Hills                         OH, 44131 

 

AXIS CIVIL CONSTRUCTION LLC                                   8           $3,987,000.00         $4,469,467.72                  +12 

5715 WESTBOURNE AVENUE 

COLUMBUS                            OH, 43213 

 

Alan Stone Co., Inc.                                         10           $5,229,000.00         $4,535,970.45                  -13 

5519 Suite A St. Rt. 339 

Washington 

Vincent                             OH, 45784 

 

American Pavements Inc                                        6           $6,495,000.00         $5,962,124.92                   -8 

7475 Motgomery Dr 

Plain City                          OH, 43064 

 

Armstrong Steel Erectors, Inc.                                4           $1,330,000.00         $1,435,293.74                   +8 

50 South Fourth Street 

Licking 

Newark                              OH, 43055 

 

B G Trucking & Construction, Inc.                             3           $3,965,000.00         $3,126,655.27                  -21 

11330 Market Street 

Mahoning 

North Lima                          OH, 44452 

 

BARRETT PAVING MATERIALS INC                                 16          $39,379,000.00        $40,308,425.61                   +2 

3751 COMMERCE DR 

Warren 

MIDDLETOWN                          OH, 45005 

 

BCC OHIO INC                                                  8           $3,540,000.00         $3,172,692.71                  -10 

P O BOX 229 

Huron 

NEW LONDON                          OH, 44851 
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BEAVER EXCAVATING COMPANY                                     3           $2,760,000.00         $2,351,830.80                  -15 

P O BOX 6059 

Stark 

CANTON                              OH, 44706 

 

BECDIR CONSTRUCTION COMPANY                                   1             $604,000.00           $471,247.50                  -22 

15764 W AKRON-CANFIELD RD 

Mahoning 

BERLIN CENTER                       OH, 44401 

 

BLADECUTTERS INC                                              2             $284,000.00           $244,618.25                  -14 

5440 N DIXIE DR 

Montgomery 

DAYTON                              OH, 45414 

 

BLUFFTON PAVING INC                                           2           $3,185,000.00         $3,328,688.05                   +5 

P O BOX 26 

Allen 

BLUFFTON                            OH, 45817 

 

BOCA CONSTRUCTION INC                                         1              $83,000.00           $102,837.18                  +24 

380 EAST PARK DR 

Huron 

NORWALK                             OH, 44857 

 

BOG CONSTRUCTION INC                                          5           $3,121,000.00         $2,784,172.50                  -11 

8235 HUXLEY RD 

Mahoning 

BERLIN CENTER                       OH, 44401 

 

BRIDGE SPECIALISTS INC                                        3           $1,959,000.00         $1,924,173.22                   -2 

6762 LANGSTON RUN 

Canfield                            OH, 44406 

 

BROWN COUNTY ASPHALT INC                                      3           $3,151,000.00         $2,907,423.01                   -8 

11254 HAMER RD 

Brown 

GEORGETOWN                          OH, 45121 

 

BRUMBAUGH CONSTRUCTION INC                                    3             $976,000.00         $1,133,464.00                  +16 

P O BOX 309 

Darke 

ARCANUM                             OH, 45304 

 

BRYPAN LLC                                                    2             $494,000.00           $606,253.00                  +23 

1525 DITMORE STROLL 

Licking 

NEWARK                              OH, 43055 
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BUDS, Inc.                                                    6           $3,729,000.00         $3,645,938.01                   -2 

6260 Newark Road 

Muskingum 

Nashport                            OH, 43830 

 

Bansal Construction, Inc.                                     5           $5,642,000.00         $4,693,627.67                  -17 

3271 Homeward Way 

Butler 

Fairfield                           OH, 45014 

 

Barbicas Construction Company                                 3           $3,716,000.00         $3,698,503.85                    0 

124 Darrow Road 

Summit 

Akron                               OH, 44305 

 

Beaverdam Contracting Inc                                     1           $2,406,000.00         $2,172,000.00                  -10 

8300  N Dixie Highway 

Allen 

Bluffton                            OH, 45817 

 

Black Horse Bridge Construction Inc.                          4           $3,877,000.00         $3,984,066.10                   +3 

5185 Wooster Road West 

Summit 

Norton                              OH, 44203 

 

CAPITAL ELECTRIC LINE BUILDERS INC                            4           $3,821,000.00         $3,485,450.91                   -9 

4400 NW MATTOX RD 

RIVERSIDE                           MO, 64150 

 

CAST & BAKER CORPORATION                                      1           $7,111,000.00         $6,778,135.50                   -5 

2214 WASHINGTON RD 

CANONSBURG                          PA, 15317 

 

CATTS CONSTRUCTION INC                                        3           $4,982,000.00         $4,831,727.75                   -3 

15700 BROOKPARK RD 

Cuyahoga 

CLEVELAND                           OH, 44135 

 

CENTRAL-ALLIED ENTERPRISES INC                                3           $6,969,000.00         $6,044,446.62                  -13 

1243 RAFF RD S W 

Stark 

CANTON                              OH, 44710 

 

CHAGRIN VALLEY PAVING INC                                     4           $4,263,000.00         $3,683,017.09                  -14 

17290 MUNN RD 

Geauga 

CHAGRIN FALLS                       OH, 44023 
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CLEVELAND BARRICADING SYSTEMS LLC                             1             $431,000.00           $254,568.25                  -41 

2608 GREAT LAKES WAY 

Medina 

HINCKLEY                            OH, 44233 

 

COMPLETE CLEARING INC                                         1             $430,000.00           $347,769.80                  -19 

510 INDUSTRIAL WAY 

MARENGO                             OH, 43334-9537 

 

COMPLETE GENERAL CONSTRUCTION COMPANY                        21          $25,923,000.00        $26,513,248.54                   +2 

1221 EAST FIFTH AVE 

Franklin 

COLUMBUS                            OH, 43219 

 

COOPERS EXCAVATING LLC                                        4           $1,598,000.00         $1,427,676.36                  -11 

7251 BETHLEHEM ROAD 

Adams 

WINCHESTER                          OH, 45697 

 

CORNERSTONE ELECTRIC INC                                      8           $4,770,000.00         $3,999,699.85                  -16 

14375 WEST CALLA RD 

Columbiana 

SALEM                               OH, 44460 

 

CORROSION RESISTANCE LTD                                      1          $20,360,000.00        $18,925,536.05                   -7 

4524 HUDSON DR 

Summit 

STOW                                OH, 44224 

 

COX PAVING LLC                                                2           $1,892,000.00         $1,722,694.32                   -9 

232 N NORTH ST 

Fayette 

WASHINGTON COURT HOUSE              OH, 43160 

 

CRAIG EDWARD SUSANY INC                                       1             $415,000.00           $395,247.00                   -5 

13535 MARKET STREET 

Mahoning 

NORTH LIMA                          OH, 44452 

 

Cuyahoga Fence, LLC                                           1             $180,000.00           $139,401.75                  -23 

P.O. Box 43547 

Cleveland                           OH, 44143 

 

D G M INC                                                     5           $5,233,000.00         $5,412,447.31                   +3 

1881 ADAMS RD 

Pike 

BEAVER                              OH, 45613 
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D L SMITH CONCRETE & DESIGN LLC                               2             $575,000.00           $462,283.90                  -20 

585 Old State Road N 

Huron 

Norwalk                             OH, 44857 

 

DALTONS INC                                                   1             $130,000.00           $111,054.39                  -15 

936 LITTLE EAGLE DRIVE 

WARSAW                              IN, 46580 

 

DEANGELO BROTHERS LLC                                         2             $231,000.00           $261,363.32                  +13 

100 NORTH CONAHAN DR 

HAZLETON                            PA, 18201 

 

DENNISON BRIDGE INC                                           6           $1,895,000.00         $1,615,904.75                  -15 

500 STILLWATER AVE 

Tuscarawas 

DENNISON                            OH, 44621 

 

DEPENDABLE TREE AND MAINTENANCE SERVICES                      1             $421,000.00           $428,605.00                   +2 

8555 VERGENNES SE 

ADA                                 MI, 49301 

 

DIGIOIA-SUBURBAN EXCAVATING LLC                               1             $549,000.00           $452,827.24                  -18 

11293 ROYALTON RD 

Cuyahoga 

N ROYALTON                          OH, 44133 

 

DISTEL CONSTRUCTION INC                                       2             $951,000.00         $1,013,906.60                   +7 

2227 6th Street 

Scioto 

Portsmouth                          OH, 45662 

 

DOT CONSTRUCTION CORP                                         3           $2,698,000.00         $2,406,128.22                  -11 

4030 BOARDMAN-CANFIELD RD, SUITE 200B 

Mahoning 

CANFIELD                            OH, 44406 

 

DOUBLE Z CONSTRUCTION COMPANY                                 1           $8,418,000.00         $8,354,314.81                   -1 

2550 HARRISON RD 

Franklin 

COLUMBUS                            OH, 43204 

 

DURA MARK INC                                                 4           $4,220,000.00         $4,486,125.84                   +6 

2940 PROGRESS PARK DR 

Summit 

STOW                                OH, 44224 
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E S WAGNER COMPANY                                            1             $682,000.00           $685,804.99                   +1 

840 PATCHEN RD 

Lucas 

OREGON                              OH, 43616 

 

EAGLE BRIDGE CO                                               8          $18,777,000.00        $17,571,791.28                   -6 

800 S VAN DEMARK RD 

Shelby 

SIDNEY                              OH, 45365 

 

ELITE CONTRACTORS INC                                         2           $5,233,000.00         $3,821,795.85                  -27 

114 PIN OAK PLACE 

Mahoning 

CAMPBELL                            OH, 44405 

 

ERIE BLACKTOP INC                                             4           $7,763,000.00         $7,503,059.98                   -3 

4507 TIFFIN AVE 

Erie 

SANDUSKY                            OH, 44870 

 

Eaton Construction Company, Inc.                              1             $242,000.00           $223,879.54                   -7 

P. O. Box 684 

Pickaway 

Circleville                         OH, 43113 

 

Ebony Construction Co.                                        1             $658,000.00           $567,126.95                  -14 

3510 Centennial Road 

Lucas 

Sylvania                            OH, 43560 

 

Eclipse Companies, LLC                                       11           $5,773,000.00         $6,033,961.50                   +5 

11554 East Washington Street 

Cuyahoga 

Chagrin Falls                       OH, 44023 

 

FET CONSTRUCTION SERVICES LLC                                 1             $570,000.00           $471,784.86                  -17 

5506 ALGER DR 

Lucas 

SYLVANIA                            OH, 43560 

 

FILLMORE CONSTRUCTION                                         2             $660,000.00           $654,659.00                   -1 

69 UPPERTWIN RD 

Highland 

GREENFIELD                          OH, 45123 

 

FISCUS TRUCKING & EXCAVATING INC                              1             $130,000.00            $75,774.95                  -42 

4242 ALL STAR DR 

BATAVIA                             OH, 45103 
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Freyssinet, Inc                                               1             $610,000.00           $754,025.00                  +24 

44880 FALCON PL SUITE 105 

STERLING                            VA, 20166-9544 

 

GEORGE J IGEL & CO INC                                        3           $3,231,000.00         $3,277,501.33                   +1 

2040 ALUM CREEK DR 

Franklin 

COLUMBUS                            OH, 43207 

 

GERKEN PAVING INC                                            11          $45,705,000.00        $46,086,214.48                   +1 

9072 CO RD 424 

Henry 

NAPOLEON                            OH, 43545 

 

GLENN O HAWBAKER INC                                          1             $220,000.00           $234,867.00                   +7 

1952 WADDLE RD SUITE 203 

STATE COLLEGE                       PA, 16803 

 

GREAT LAKES CONSTRUCTION CO                                  10          $35,187,000.00        $34,608,528.12                   -2 

2608 GREAT LAKES WAY 

Medina 

HINCKLEY                            OH, 44233 

 

GREAT LAKES CRUSHING LTD                                      1           $3,361,000.00         $3,066,647.50                   -9 

30831 EUCLID AVE 

Lake 

WILLOWICK                           OH, 44092 

 

GREAT LAKES DEMOLITION COMPANY                                5           $2,086,000.00         $1,828,016.36                  -12 

1787 North State Route 510 

Vickery                             OH, 43464 

 

GREENWICH ELECTRIC INC                                        1             $132,000.00            $99,786.50                  -24 

1050 LAFAYETTE RD 

MEDINA                              OH, 44256-3549 

 

GRIFFIN PAVEMENT STRIPING INC                                 1              $60,000.00            $47,983.50                  -20 

2383 HARRISON RD 

Franklin 

COLUMBUS                            OH, 43204 

 

HELMS AND SONS EXCAVATING                                     1           $1,025,000.00           $857,298.50                  -16 

1753 LIMA AVE 

Hancock 

FINDLAY                             OH, 45840 
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HENRY W BERGMAN INC                                           4           $2,104,000.00         $1,777,834.94                  -16 

218 E NINTH ST 

Ottawa 

GENOA                               OH, 43430 

 

HYDRATECH ENGINEERED PRODUCTS LLC                             2             $509,000.00           $369,816.74                  -27 

10448 CHESTER RD 

CINCINNATI                          HI, 45215 

 

Heavy Highway Construction Company LLC                        4           $2,443,000.00         $2,382,840.06                   -2 

8795 State Route 56 E 

Circleville                         OH, 43113 

 

INDEPENDENCE EXCAVATING INC                                   1           $1,175,000.00         $1,074,019.00                   -9 

5720 SCHAAF RD 

Cuyahoga 

INDEPENDENCE                        OH, 44131 

 

INDUSTRIAL PAINTING & RIGGGING INC                            2           $6,545,000.00         $4,676,113.22                  -29 

13339 MAPLE BROOK TRAIL 

Cuyahoga 

STRONGSVILLE                        OH, 44136 

 

INLAND WATER POLLUTION CONTROL                                1             $889,000.00           $997,031.40                  +12 

4086 MICHIGAN AVE 

DETROIT                             MI, 48210 

 

INTERNATIONAL CONTRACTORS CORP                                5           $1,098,000.00           $912,000.00                  -17 

450 EAST STARR AVE 

Franklin 

COLUMBUS                            OH, 43201 

 

J & J Bridge Company Inc                                      1             $133,000.00            $96,708.00                  -27 

3049 Rough and Ready Road 

New Concord                         OH, 43762 

 

J & J SCHLAEGEL INC                                           1             $264,000.00           $227,639.08                  -14 

518 MIAMI ST 

Champaign 

URBANA                              OH, 43078 

 

J.D. Williamson Construction Co., Inc.                        6          $16,825,000.00        $15,941,665.59                   -5 

441 Geneva Avenue 

Summit 

Tallmadge                           OH, 44278 
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JET EXCAVATING COMPANY                                        2             $979,000.00         $1,130,309.63                  +15 

4354 EAST SOUTH RANGE RD 

Mahoning 

NEW MIDDLETOWN                      OH, 44442 

 

JOHN R JURGENSEN COMPANY                                      9          $55,111,000.00        $57,978,485.25                   +5 

11641 MOSTELLER RD 

Hamilton 

CINCINNATI                          OH, 45241 

 

KARVO COMPANIES INC                                          10          $48,265,000.00        $47,049,503.18                   -3 

4524 HUDSON DR 

STOW                                OH, 44224-1702 

 

KELSTIN INC                                                   1             $205,000.00           $166,091.00                  -19 

183 SOUTH GAMBLE ST 

Richland 

SHELBY                              OH, 44875 

 

KENMORE CONSTRUCTION CO INC                                   1           $2,200,000.00         $1,931,111.05                  -12 

700 HOME AVE 

Summit 

AKRON                               OH, 44310 

 

KOKOSING CONSTRUCTION COMPANY INC                            26         $154,637,000.00       $153,338,056.17                   -1 

886 MC KINLEY AVE 

Franklin 

COLUMBUS                            OH, 43222 

 

LAKE ERIE CONSTRUCTION COMPANY                               21          $18,335,000.00        $17,777,730.00                   -3 

25 NORWALD ROAD 

Huron 

NORWALK                             OH, 44857 

 

LEGEND PAINTING INC                                           1             $249,000.00           $172,135.00                  -31 

403 TENNEY AVE 

CAMPBELL                            OH, 44405 

 

LINKEL COMPANY                                                2             $522,000.00           $631,349.00                  +21 

1081 MORRIS RD 

BATESVILLE                          IN, 47006 

 

LITHKO RESTORATION TECHNOLOGIES                               1             $845,000.00           $756,261.35                  -11 

990 N MAIN ST 

Butler 

MONROE                              OH, 45050 
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LITMAN EXCAVATING INC                                         2           $2,805,000.00         $2,297,527.48                  -18 

836 1ST STREET 

NEW MARTINSVILLE                    WV, 26155 

 

LOCKHART CONCRETE CO                                          2           $2,233,000.00         $2,425,884.34                   +9 

800 W WATERLOO RD 

Summit 

AKRON                               OH, 44314 

 

Lakeland Electric Inc.                                        1           $1,570,000.00         $1,426,790.65                   -9 

5350 Grant Avenue 

Cuyahoga Heights                    OH, 44125 

 

M & B ASPHALT CO INC                                          1             $128,000.00            $95,851.50                  -25 

1525 WEST COUNTY RD #42 

Seneca 

TIFFIN                              OH, 44883 

 

M P DORY CO                                                   5           $4,383,000.00         $4,090,742.95                   -7 

2001 INTEGRITY DR SOUTH 

Franklin 

COLUMBUS                            OH, 43209 

 

MARUCCI & GAFFNEY EXCAVATING CO                               2          $13,028,000.00        $12,631,957.62                   -3 

18 HOGUE ST 

Mahoning 

YOUNGSTOWN                          OH, 44502 

 

MC CONNELL CONTRACTING INC                                    1             $810,000.00           $783,889.40                   -3 

56194 CR 5 

Coshocton 

WEST LAFAYETTE                      OH, 43845 

 

MELWAY PAVING CO INC                                          2           $2,636,000.00         $2,358,772.89                  -11 

7571 ST RT 83 

Holmes 

HOLMESVILLE                         OH, 44633 

 

MIKE PUSATERI EXCAVATING INC                                  1             $415,000.00           $334,598.36                  -19 

16363 ST CLAIR AVE 

Columbiana 

EAST LIVERPOOL                      OH, 43920 

 

MILCON CONCRETE INC                                           2           $4,046,000.00         $4,036,792.30                    0 

1360 S COUNTY RD 25 A 

Miami 

TROY                                OH, 45373 
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MILLER BROS CONST INC                                         4           $3,476,000.00         $3,520,307.49                   +1 

1613 S DEFIANCE ST  P O BOX 30 

Fulton 

ARCHBOLD                            OH, 43502 

 

MILLER CABLE COMPANY                                          3           $3,858,000.00         $3,186,730.00                  -17 

210 S BROADWAY ST P O BOX 68 

Seneca 

GREEN SPRINGS                       OH, 44836 

 

MILLER CONTRACTING GROUP INC                                  1           $1,662,000.00         $1,387,892.45                  -16 

PO BOX 162 

OTTOVILLE                           OH, 45876-0162 

 

MOSSER CONSTRUCTION INC                                       1             $584,000.00           $555,607.36                   -5 

122 S WILSON AVE 

Sandusky 

FREMONT                             OH, 43420 

 

Marra Services, Inc                                           1             $437,000.00           $436,182.50                    0 

700 E 73rd Street 

Cleveland                           OH, 44103 

 

NLS PAVING, INC                                               3           $1,680,000.00         $1,596,561.95                   -5 

67925 Bayberry Drive Suite B 

Belmont 

St Clairsville                      OH, 43950 

 

NORTHSTAR ASPHALT INC                                         3           $5,173,000.00         $4,780,721.79                   -8 

P O BOX 2646 

Stark 

NORTH CANTON                        OH, 44720 

 

OGLESBY CONSTRUCTION INC                                      5           $5,723,000.00         $5,649,656.47                   -1 

1600 TOLEDO RD 

Huron 

NORWALK                             OH, 44857 

 

OHIO CONCRETE PAVING LLC                                      2           $2,985,000.00         $2,660,673.95                  -11 

5357 Broadview Rd 

Parma                               OH, 44134 

 

OHIO-WEST VIRGINIA EXCAVATING CO                             16          $12,123,000.00        $10,835,935.95                  -11 

56461 FERRY LANDING ROAD 

Belmont 

SHADYSIDE                           OH, 43947 
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OUTDOOR ENTERPRISE LLC                                        1           $1,525,000.00         $1,291,434.25                  -15 

8515 LEFEVRE RD 

Miami 

CASSTOWN                            OH, 45312 

 

PANTHER INDUSTRIAL PAINTING LLC                               4           $3,890,000.00         $3,520,930.25                   -9 

15790 SPRINGMILL DR 

MISHAWAKA                           IN, 46545-1600 

 

PAVEMENT MAINTENANCE SYSTEMS LLC                              2           $3,272,000.00         $2,953,422.49                  -10 

384 INDUSTRIAL PARK DR 

IMLAY CITY                          MI, 48444 

 

PDK CONSTRUCTION INC                                          3           $1,813,000.00         $1,623,357.98                  -10 

34070 CREW RD P O BOX 683 

Meigs 

POMEROY                             OH, 45769 

 

PERK COMPANY INC                                              2           $8,108,000.00         $7,470,741.55                   -8 

8100 GRAND AVE SUITE 300 

CLEVELAND                           OH, 44104-3110 

 

PERRAM ELECTRIC INC                                           9           $3,664,000.00         $3,519,800.35                   -4 

6882 RIDGE RD 

Medina 

WADSWORTH                           OH, 44281 

 

PRUS CONSTRUCTION COMPANY                                     2             $535,000.00           $639,915.07                  +20 

5325 WOOSTER RD 

Hamilton 

CINCINNATI                          OH, 45226 

 

PULLINS EXCAVATING INC                                        1              $30,000.00            $25,650.00                  -15 

33334 SR 833 

Meigs 

POMEROY                             OH, 45769 

 

PYRAMID INC                                                   1             $590,000.00           $725,661.00                  +23 

316 STRUTHERS LIBERTY RD 

Mahoning 

CAMPBELL                            OH, 44405 

 

Parker Corporation                                            7           $1,829,000.00         $1,591,988.96                  -13 

P.O. Box 129 

Meigs 

Tuppers Plains                      OH, 45783 
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R & I CONSTRUCTION INC                                        3           $2,492,000.00         $2,051,348.28                  -18 

2931 STATE ROUTE 67 SOUTH 

Seneca 

TIFFIN                              OH, 44883 

 

R B JERGENS CONTRACTORS INC                                   1           $1,812,000.00         $1,801,714.67                   -1 

11418 N DIXIE DR 

Montgomery 

VANDALIA                            OH, 45377 

 

R C CONSTRUCTION COMPANY AND SON INC                          2             $856,000.00           $751,698.00                  -12 

8096 FEDERAL ROAD 

Washington 

CUTLER                              OH, 45724 

 

R G ZACHRICH CONSTRUCTION INC                                 3           $1,770,000.00         $1,673,871.87                   -5 

10105 HALLER ST 

Defiance 

DEFIANCE                            OH, 43512 

 

R T VERNAL PAVING & EXCAVATING INC                            2           $2,705,000.00         $2,546,842.62                   -6 

11299 SOUTH AVE EXTENSION  PO BOX 519 

NORTH LIMA                          OH, 44452-0519 

 

RACK & BALLAUER EXCAVATING CO INC                             5           $4,307,000.00         $3,883,511.64                  -10 

11321 PADDY'S RUN RD 

Butler 

HAMILTON                            OH, 45013 

 

RAY BERTOLINI TRUCKING COMPANY INC                            1           $1,305,000.00           $822,590.00                  -37 

P O BOX 155 

Summit 

AKRON                               OH, 44320 

 

RMD HOLDINGS LTD                                              1           $1,693,000.00         $1,689,437.10                    0 

53861 GRATIOT 

CHESTERFIELD                        MI, 48051 

 

RONYAK PAVING INC                                             9          $10,012,000.00         $9,401,387.35                   -6 

14376 N CHESHIRE ST 

Geauga 

BURTON                              OH, 44021 

 

RUDZIK EXCAVATING INC                                         1             $365,000.00           $363,275.00                    0 

401 LOWELLVILLE RD 

Mahoning 

STRUTHERS                           OH, 44471 
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RUHLIN COMPANY                                                5          $41,855,000.00        $39,847,629.63                   -5 

P O BOX 190 

Medina 

SHARON CENTER                       OH, 44274 

 

RUSSELL STANDARD CORPORATION AND SUBSIDI                      1             $279,000.00           $248,375.37                  -11 

285 KAPPA DR SUITE 300 

PITTSBURGH                          PA, 15238 

 

RUSSELL TREE EXPERTS                                          1             $112,000.00            $82,540.00                  -26 

3427 E DUBLIN GRANVILLE RD 

WESTERVILLE                         OH, 43081 

 

S E T INC                                                     1             $225,000.00           $213,528.00                   -5 

235 EAST WATER ST 

Mahoning 

LOWELLVILLE                         OH, 44436 

 

SCHIRMER CONSTRUCTION LLC                                     2           $2,167,000.00         $2,200,795.50                   +2 

31350 INDUSTRIAL PARKWAY 

Cuyahoga 

NORTH OLMSTED                       OH, 44070 

 

SCODELLER CONSTRUCTION INC                                    2             $609,000.00           $512,949.80                  -16 

51722 GRAND RIVER AVE 

WIXOM                               MI, 48393-2303 

 

SHELLY & SANDS INC                                           75         $238,487,000.00       $223,493,686.61                   -6 

1515 HARMON AVE 

Franklin 

COLUMBUS                            OH, 43223 

 

SHELLY COMPANY                                               51         $135,816,000.00       $130,175,852.73                   -4 

80 PARK DR BOX 266 

Perry 

THORNVILLE                          OH, 43076 

 

SMITH PAVING & EXCAVATING INC                                 2           $3,700,000.00         $3,435,155.60                   -7 

4426 N OLD STATE RD 

Huron 

NORWALK                             OH, 44857 

 

SPECIALIZED CONSTRUCTION INC                                  1             $389,000.00           $349,163.50                  -10 

711 HARVARD AVE 

Cuyahoga 

CUYAHOGA HEIGHTS                    OH, 44105 
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STANLEY MILLER CONSTRUCTION COMPANY                           3           $1,701,000.00         $1,340,993.45                  -21 

2250 HOWENSTINE DR SE 

Stark 

EAST SPARTA                         OH, 44626 

 

STRAWSER CONSTRUCTION INC                                     4           $2,197,000.00         $1,885,153.91                  -14 

1595 FRANK RD 

Franklin 

COLUMBUS                            OH, 43223 

 

SUBURBAN MAINTENANCE & CONSTRUCTION INC                       2           $1,558,000.00         $1,522,968.02                   -2 

16330 YORK RD 

Cuyahoga 

NORTH ROYALTON                      OH, 44133 

 

SUNESIS CONSTRUCTION CO                                       8           $6,702,000.00         $7,411,069.34                  +11 

2610 CRESCENTVILLE RD 

Butler 

WEST CHESTER                        OH, 45069 

 

SUPERIOR PAVING & MATERIALS INC                               1           $1,110,000.00           $885,431.40                  -20 

5945 WHIPPLE AVE NW 

Stark 

NORTH CANTON                        OH, 44720 

 

Skeens Excavating, Inc                                        3             $927,000.00           $638,705.00                  -31 

680 Great Meadow Road 

Wheelersburg                        OH, 45694 

 

TERRACE CONSTRUCTION CO INC                                   3           $1,979,000.00         $1,693,667.26                  -14 

3965 PEARL RD 

Cuyahoga 

CLEVELAND                           OH, 44109 

 

TRAFFTECH INC                                                 1             $122,000.00           $109,368.50                  -10 

7000 HUBBARD AVE 

Cuyahoga 

CLEVELAND                           OH, 44127 

 

TUCSON INC                                                    3             $524,000.00           $548,400.70                   +5 

3497 UNIVERSITY DR NE 

Tuscarawas 

NEW PHILADELPHIA                    OH, 44663 

 

TURN-KEY TUNNELING INC                                        1             $283,000.00           $315,438.50                  +11 

1247 STIMMEL RD 

Franklin 

COLUMBUS                            OH, 43223 
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The Aero-Mark Company, LLC                                    8           $8,370,000.00         $8,174,219.61                   -2 

10423 Danner Dr 

Streetsboro                         OH, 44241 

 

Tom Mayle & Sons Construction, Inc.                           1             $795,000.00           $713,000.00                  -10 

P.O. Box 151 

Bartlett                            OH, 45713 

 

Tri-State Concrete Construction, Inc.                         1             $528,000.00           $598,065.30                  +13 

9200 Montgomery Road, Suite 15A 

Hamilton 

Cincinnati                          OH, 45242 

 

Twin Rivers Construction Company                              1             $254,000.00           $148,006.25                  -42 

1489 Masonic Park Road 

Washington 

Marietta                            OH, 45750 

 

U S UTILITY CONTRACTOR COMPANY                                1             $395,000.00           $366,815.00                   -7 

3592 GENOA RD 

Wood 

PERRYSBURG                          OH, 43551 

 

U S UTILITY ELECTRICAL SERVICES CORP                          1             $132,000.00           $117,408.00                  -11 

3592 GENOA RD 

PERRYSBURG                          OH, 53551 

 

VAN CUREN SERVICES INC                                        1             $560,000.00           $396,912.00                  -29 

P O BOX 91 10555 KINSMAN ROAD 

NEWBURY                             OH, 44065-9724 

 

VERNON NAGEL INC                                              9           $9,965,000.00         $8,950,916.26                  -10 

O-154 CO RD 11-C 

Henry 

NAPOLEON                            OH, 43545 

 

W L MARKERS INC                                               3             $565,000.00           $558,874.90                   -1 

2834 FISHER RD 

Franklin 

COLUMBUS                            OH, 43204 

 

WALLS BROS ASPHALT CO INC                                     3           $3,417,000.00         $3,649,928.98                   +7 

3690 HOLLANSBURG-SAMPSON RD 

Darke 

GREENVILLE                          OH, 45331 
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ZENITH SYSTEMS LLC                                            1             $169,000.00           $168,406.41                    0 

5055 CORBIN DR 

Cuyahoga 

BEDFORD HTS                         OH, 44128 

 

                 Grand total of Contracts Awarded            711       $1,298,379,000.00     $1,246,637,811.44                   -4 

                     During Calendar Year 
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                                                District 01 

 

       ALLEN                                                  5              $26,641,060.66 

 

       ALLEN      DEFIANCE   HANCOCK    HARDIN                2                 $433,574.39 

 

       ALLEN      DEFIANCE   HANCOCK    VAN WERT              1               $1,747,730.00 

 

       ALLEN      HARDIN     HANCOCK    DEFIANCE              1               $1,205,880.36 

 

       DEFIANCE                                               1               $6,981,195.40 

 

       HANCOCK                                                5               $3,822,633.64 

 

       HANCOCK    WYANDOT                                     1                 $298,188.54 

 

       HANCOCK    WYANDOT    ALLEN                            1               $1,358,325.00 

 

       HARDIN                                                 2               $4,133,255.56 

 

       HARDIN     WYANDOT                                     1               $2,794,833.69 

 

       PAULDING                                               3               $4,491,036.99 

 

       PUTNAM                                                 5               $2,812,764.88 

 

       PUTNAM     HARDIN     HANCOCK    ALLEN                 1               $2,136,609.65 

 

       VAN WERT                                               4               $5,663,048.74 

 

       WYANDOT                                                4               $3,202,842.59 

 

       WYANDOT    HANCOCK                                     1               $2,833,624.70 

 

                                  District  01  Total        38              $70,556,604.79 
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                                                District 02 

 

       FULTON                                                 1               $1,234,863.90 

 

       HENRY                                                  6              $12,254,667.57 

 

       HENRY      LUCAS                                       1                 $567,126.95 

 

       LUCAS                                                  6              $12,724,678.88 

 

       LUCAS      OTTAWA                                      2                 $546,013.00 

 

       OTTAWA                                                 5               $8,908,347.88 

 

       SANDUSKY                                               7              $10,484,658.69 

 

       SENECA                                                 1                 $322,773.30 

 

       WILLIAMS                                               4               $5,967,889.70 

 

       WOOD                                                   8               $9,772,216.46 

 

       WOOD       FULTON     HENRY      LUCAS                 3               $3,590,325.60 

 

       WOOD       SANDUSKY   OTTAWA     LUCAS                 1                 $366,815.00 

 

                                  District  02  Total        45              $66,740,376.93 
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                                                District 03 

 

       ASHLAND                                                9              $12,032,996.95 

 

       ASHLAND    CRAWFORD   ERIE       HURON                 5               $2,982,197.65 

 

       ASHLAND    CRAWFORD   RICHLAND   WAYNE                 1                 $343,401.00 

 

       ASHLAND    RICHLAND   WAYNE      HURON                 1                 $168,895.00 

 

       ASHLAND    WAYNE                                       1                 $466,815.10 

 

       CRAWFORD                                               3               $2,502,931.45 

 

       CRAWFORD   HURON      RICHLAND                         1                 $798,842.70 

 

       ERIE                                                   3               $4,096,593.39 

 

       HURON                                                  5              $12,303,719.18 

 

       HURON      LORAIN                                      2                 $755,949.69 

 

       LORAIN                                                 9              $13,962,925.76 

 

       LORAIN     ERIE       HURON                            1                 $287,948.00 

 

       MEDINA                                                11              $20,935,805.40 

 

       RICHLAND                                               7              $67,733,868.28 

 

       WAYNE                                                  1               $1,089,594.55 

 

       WAYNE      MEDINA                                      1               $5,868,439.96 

 

                                  District  03  Total        61             $146,330,924.06 
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                                                District 04 

 

       ASHTABULA                                              5               $3,895,592.75 

 

       ASHTABULA  MAHONING   TRUMBULL                         1                 $672,340.00 

 

       ASHTABULA  TRUMBULL   MAHONING                         1                 $633,296.50 

 

       MAHONING                                               9              $23,497,639.01 

 

       MAHONING   TRUMBULL                                    2               $3,433,457.70 

 

       MAHONING   TRUMBULL   ASHTABULA                        1               $1,294,857.55 

 

       PORTAGE                                                3               $3,342,430.38 

 

       PORTAGE    TRUMBULL                                    1               $2,073,807.50 

 

       STARK                                                  8               $8,944,849.61 

 

       STARK      SUMMIT                                      1                 $967,525.00 

 

       SUMMIT                                                16              $18,576,821.95 

 

       SUMMIT     ASHTABULA  MAHONING   PORTAGE               3               $2,106,638.50 

 

       SUMMIT     STARK      PORTAGE                          3               $4,291,605.75 

 

       TRUMBULL                                               5              $12,268,559.35 

 

                                  District  04  Total        59              $85,999,421.55 
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                                                District 05 

 

       COSHOCTON                                              4               $8,905,005.95 

 

       FAIRFIELD                                              4               $6,814,404.96 

 

       GUERNSEY                                               6               $9,104,809.80 

 

       KNOX                                                   2               $5,364,358.83 

 

       KNOX       GUERNSEY   MUSKINGUM  COSHOCTON             1                 $471,247.50 

 

       LICKING                                               10              $15,163,872.04 

 

       LICKING    COSHOCTON  FAIRFIELD  GUERNSEY              1                 $836,425.00 

 

       LICKING    FAIRFIELD                                   1                 $445,784.30 

 

       LICKING    GUERNSEY   MUSKINGUM  PERRY                 1                 $975,868.00 

 

       LICKING    KNOX       FAIRFIELD  PERRY                 1               $1,362,362.21 

 

       LICKING    KNOX       GUERNSEY   FAIRFIELD             1                 $374,438.04 

 

       MUSKINGUM                                              5               $4,067,369.21 

 

       MUSKINGUM  COSHOCTON  GUERNSEY   LICKING               1                 $190,000.00 

 

       MUSKINGUM  GUERNSEY   COSHOCTON                        1               $1,362,362.21 

 

       PERRY                                                  4               $3,753,208.29 

 

                                  District  05  Total        43              $59,191,516.34 
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                                                District 06 

 

       DELAWARE                                               6              $12,093,250.35 

 

       DELAWARE   FAYETTE    FRANKLIN   MADISON               2               $3,892,129.10 

 

       DELAWARE   FAYETTE    MADISON    MARION                1                 $400,730.00 

 

       DELAWARE   MARION     MORROW     UNION                 1                 $250,000.00 

 

       FAYETTE                                                5              $14,575,661.90 

 

       FRANKLIN                                              23             $143,068,105.49 

 

       FRANKLIN   DELAWARE                                    1               $2,044,422.65 

 

       MADISON                                                5               $9,152,328.22 

 

       MARION                                                 6              $21,902,532.97 

 

       MORROW                                                 2               $1,584,154.72 

 

       PICKAWAY                                               4               $3,674,496.57 

 

       UNION                                                  4               $9,075,046.45 

 

                                  District  06  Total        60             $221,712,858.42 
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                                               District 07 

 

       AUGLAIZE                                               3               $2,415,545.25 

 

       AUGLAIZE   CLARK      MERCER     MIAMI                 1               $1,008,312.00 

 

       AUGLAIZE   SHELBY                                      1               $5,299,900.00 

 

       AUGLAIZE   SHELBY     MERCER     LOGAN                 1                 $239,632.40 

 

       CHAMPAIGN                                              1               $1,135,168.79 

 

       CHAMPAIGN  CLARK      MIAMI      MONTGOMERY            1               $1,517,525.00 

 

       CHAMPAIGN  DARKE      MERCER                           1                 $282,997.00 

 

       CHAMPAIGN  LOGAN                                       1                 $886,976.80 

 

       CLARK                                                  1               $3,407,970.75 

 

       CLARK      DARKE      LOGAN      MERCER                1                 $242,990.02 

 

       DARKE                                                  4               $3,676,766.98 

 

       LOGAN                                                  2               $1,835,917.57 

 

       MERCER                                                 2               $1,900,539.50 

 

       MIAMI                                                  3               $3,052,534.25 

 

       MONTGOMERY                                            17              $35,653,925.74 

 

       SHELBY                                                 5               $5,021,838.93 

 

       SHELBY     AUGLAIZE   CHAMPAIGN  CLARK                 2               $3,417,246.10 

 

       SHELBY     LOGAN      CHAMPAIGN                        1                 $972,106.64 

 

                                  District  07  Total        48              $71,967,893.72 
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                                                District 08 

 

       BUTLER                                                13              $21,049,608.25 

 

       BUTLER     WARREN                                      2               $2,655,163.00 

 

       CLERMONT                                               7              $13,362,945.72 

 

       CLERMONT   CLINTON    PREBLE     WARREN                1               $3,482,997.91 

 

       CLERMONT   WARREN                                      1               $1,269,583.10 

 

       CLINTON                                                1                 $275,621.13 

 

       GREENE                                                 5               $8,548,984.92 

 

       HAMILTON                                              20              $27,642,303.10 

 

       HAMILTON   CLERMONT                                    1               $3,584,243.56 

 

       PREBLE                                                 5              $34,328,858.51 

 

       WARREN                                                 8              $14,868,717.30 

 

       WARREN     BUTLER     CLINTON    CLERMONT              1               $1,235,475.00 

 

       WARREN     CLINTON                                     1               $3,607,492.20 

 

       WARREN     GREENE     HAMILTON                         1               $1,883,162.50 

 

       WARREN     PREBLE     BUTLER     CLERMONT              1                 $205,370.00 

 

                                  District  08  Total        68             $138,000,526.20 
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                                                District 09 

 

       ADAMS                                                  2               $6,536,287.11 

 

       BROWN                                                 11               $5,902,320.75 

 

       BROWN      ROSS                                        1                 $249,504.49 

 

       HIGHLAND                                               8               $7,319,818.07 

 

       JACKSON                                                4               $3,681,495.12 

 

       LAWRENCE                                               9              $15,397,738.40 

 

       PIKE                                                   9               $4,805,702.63 

 

       ROSS                                                   8               $5,321,552.25 

 

       ROSS       ADAMS      BROWN      HIGHLAND              6               $3,602,702.90 

 

       SCIOTO                                                10               $8,686,995.74 

 

                                  District  09  Total        68              $61,504,117.46 
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                                               District 10 

 

       ATHENS                                                10              $12,815,398.46 

 

       ATHENS     MEIGS                                       1                 $102,837.18 

 

       ATHENS     NOBLE      MONROE     WASHINGTON            1               $2,287,141.90 

 

       ATHENS     VINTON     MORGAN                           1               $1,572,686.81 

 

       GALLIA                                                 9              $11,541,813.60 

 

       HOCKING                                                3               $2,345,483.71 

 

       HOCKING    MORGAN     ATHENS                           1                 $145,143.11 

 

       MEIGS                                                 11               $5,175,247.25 

 

       MEIGS      MONROE                                      1                 $227,593.95 

 

       MEIGS      NOBLE                                       1               $1,474,115.75 

 

       MONROE                                                 6               $7,742,138.61 

 

       MONROE     WASHINGTON NOBLE                            1                 $221,516.70 

 

       MORGAN                                                 8               $7,897,068.00 

 

       NOBLE                                                  6               $1,758,548.29 

 

       VINTON                                                 6               $2,066,177.33 

 

       WASHINGTON                                            13              $16,630,241.24 

 

       WASHINGTON NOBLE      MEIGS      MONROE                1                 $387,832.70 

 

       WASHINGTON VINTON     MEIGS      ATHENS                1                 $679,801.50 

 

                                  District  10  Total        81              $75,070,786.09 
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                                                District 11 

 

       BELMONT                                               23               $9,893,417.65 

 

       BELMONT    CARROLL    COLUMBIANA HARRISON              1                 $460,000.00 

 

       BELMONT    HARRISON   JEFFERSON                        1                 $158,849.00 

 

       BELMONT    JEFFERSON  HARRISON                         1               $1,537,545.00 

 

       CARROLL                                                5               $4,042,706.44 

 

       COLUMBIANA                                             6               $9,940,759.40 

 

       HARRISON                                               4               $1,465,323.95 

 

       HOLMES                                                 6               $4,974,102.71 

 

       JEFFERSON                                             12              $14,512,942.88 

 

       JEFFERSON  COLUMBIANA                                  1               $6,733,993.00 

 

       TUSCARAWAS                                             9              $18,078,013.12 

 

       TUSCARAWAS BELMONT    CARROLL    COLUMBIANA            3               $1,476,590.55 

 

       TUSCARAWAS BELMONT    COLUMBIANA CARROLL               1               $1,841,926.06 

 

       TUSCARAWAS CARROLL    COLUMBIANA HOLMES                1                 $113,230.50 

 

       TUSCARAWAS COLUMBIANA                                  1                 $248,375.37 

 

       TUSCARAWAS HARRISON                                    1               $2,238,238.38 

 

                                  District  11  Total        76              $77,716,014.01 
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                                                District 12 

 

       CUYAHOGA                                              37             $125,763,999.91 

 

       CUYAHOGA   GEAUGA                                      2                 $658,089.75 

 

       CUYAHOGA   GEAUGA     LAKE                             2               $1,362,581.41 

 

       CUYAHOGA   LAKE                                        1                 $492,575.00 

 

       CUYAHOGA   LAKE       GEAUGA                           2               $2,456,452.55 

 

       GEAUGA                                                 8              $17,047,912.84 

 

       GEAUGA     CUYAHOGA   LAKE                             2                 $614,622.10 

 

       LAKE                                                   9              $10,225,938.31 

 

                                  District  12  Total        63             $158,622,171.87 
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                                            Multiple Districts 

 

Dist     County                                       Number of Projects   Total Contract Amount 

 

 

07     MONTGOMERY                                             1              $13,224,600.00 

08     GREENE         

 

                            Multiple District Total           1              $13,224,600.00 

 

 Grand Total of Contracts Awarded During Calendar Year      711           $1,246,637,811.44 
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100E00300          68.000    LS      SPECIAL - PREMIUM ON RAILROADS'                      10,720.8300     7,114.3081     $483,772.95 

                                     PROTECTIVE PUBLIC LIABILITY AND PROPERTY 

                                     DAMAGE LIABILITY INSURANCE 

 

100E50100           1.000    LS      SPECIAL - DEPARTMENT'S SHARE OF THE                 160,000.0000   160,000.0000     $160,000.00 

                                     DISPUTE RESOLUTION BOARD 

 

100E50200           5.000    LS      SPECIAL - DEPARTMENT'S SHARE OF THE                  31,954.5455    32,400.0000     $162,000.00 

                                     DISPUTE RESOLUTION ADVIS OR 

 

100E99000           1.000    LS      SPECIAL - PREMIUM ON RAILROAD'S                       8,613.8150     2,500.0000       $2,500.00 

                                     PROTECTIVE PUBLIC LIABILITY AND PROPERTY 

                                     DAMAGE LIABILITY INSURANCE 

 

100E99010           7.000    LS      SPECIAL - PROFESSIONAL LIABILITY                      3,157.2638     2,357.2857      $16,501.00 

                                     INSURANCE 

 

103E05000         690.000    LS      PREMIUM FOR CONTRACT PERFORMANCE BOND                15,083.3187    13,355.0991   $9,215,018.39 

                                     AND FOR PAYMENT BOND 

 

103E06000          12.000    LS      PREMIUM FOR CONTRACT PERFORMANCE BOND,                6,482.7880     5,383.3333      $64,600.00 

                                     PAYMENT BOND AND MAINTENANCE BOND 

 

103E99010           9.000    LS      SPECIAL - PREMIUM FOR CONTRACT                       28,545.8464    31,834.0033     $286,506.03 

                                     PERFORMANCE BOND AND FOR PAYMENT BOND 

 

107E99000           7.000    LS      SPECIAL - UTILITY COORDINATION                       13,652.3410    16,148.1743     $113,037.22 

 

108E10000          16.000    LS      SPECIAL - CPM PROGRESS SCHEDULE                      11,220.7092     9,753.4381     $156,055.01 

 

108E30000           8.000    LS      SPECIAL - CPM PROGRESS SCHEDULE SHORT                 4,592.2314     4,887.5000      $39,100.00 

                                     DURATION PROJECTS 

 

108E99000           4.000    LS      SPECIAL - CPM PROGRESS SCHEDULE                      11,069.0812     5,337.5000      $21,350.00 

 

108E99100           2.000    LS      SPECIAL - CPM PROGRESS SCHEDULE FOR                   2,510.2327     2,000.0000       $4,000.00 

                                     SHORT DURATION PROJECTS 

 

111E10000           4.000    L S     SPECIAL - DEPARTMENTS SHARE FACILITATED               8,012.5000     7,875.0000      $31,500.00 

                                     PARTNERING COSTS 

 

201E11000         427.000    LS      CLEARING AND GRUBBING                                11,731.0526    10,353.6474   $4,421,007.44 

 

201E11001          94.000    LS      CLEARING AND GRUBBING, AS PER PLAN                   11,006.5044    11,449.7693   $1,076,278.31 

 

201E20010         897.000    EACH    SPECIAL - TREE REMOVED, 4"-12"                          121.1133        80.9643      $72,625.00 

 

201E21800          57.000    EACH    TREE REMOVED,   18" SIZE                                686.7018       573.6842      $32,700.00 
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201E21801         419.000    EACH    TREE REMOVED, 18" SIZE, AS PER PLAN                     544.0000       445.0000     $186,455.00 

 

201E23000          22.000    EACH    TREE REMOVED, 30" SIZE                                1,771.4584     1,484.0909      $32,650.00 

 

201E23001         333.000    EACH    TREE REMOVED, 30" SIZE, AS PER PLAN                   1,445.3118       825.8408     $275,005.00 

 

201E24800           2.000    EACH    TREE REMOVED, 48" SIZE                                1,953.9308     2,275.0000       $4,550.00 

 

201E24801          49.000    EACH    TREE REMOVED, 48" SIZE, AS PER PLAN                   2,347.6652     1,244.0816      $60,960.00 

 

201E26000           1.000    EACH    TREE REMOVED, 60" SIZE                                3,458.3333     3,500.0000       $3,500.00 

 

201E26501          12.000    EACH    STUMP REMOVED, AS PER PLAN                              366.3333       300.0000       $3,600.00 

 

201E26511          39.000    EACH    STUMP REMOVED, 30", AS PER PLAN                         394.2857       316.1538      $12,330.00 

 

201E26520           4.000    EACH    STUMP REMOVED, 48" SIZE                                 710.0000       500.0000       $2,000.00 

 

201E26521           8.000    EACH    STUMP REMOVED, 48", AS PER PLAN                         542.1053       499.3750       $3,995.00 

 

201E26531           1.000    EACH    STUMP REMOVED, 60", AS PER PLAN                         698.0000       700.0000         $700.00 

 

201E99000           4.000    LS      SPECIAL - CLEARING AND GRUBBING                      15,126.4529     8,550.0000      $34,200.00 

 

202E00201           1.000    LS      RAILROAD CROSSING REMOVED, AS PER PLAN                9,939.6000    11,000.0000      $11,000.00 

 

202E11000          36.000    LS      STRUCTURE REMOVED                                    13,939.1237    11,289.1458     $406,409.25 

 

202E11001          12.000    LS      STRUCTURE REMOVED, AS PER PLAN                       19,895.5013    20,811.2808     $249,735.37 

 

202E11002          13.000    LS      STRUCTURE REMOVED, OVER 20 FOOT SPAN                 61,411.7394    48,230.7692     $627,000.00 

 

202E11003          21.000    LS      STRUCTURE REMOVED, OVER 20 FOOT SPAN, AS             97,230.5791    91,454.2471   $1,920,539.19 

                                     PER PLAN 

 

202E11004           2.000    EACH    STRUCTURE REMOVED                                     9,934.1436     8,600.0000      $17,200.00 

 

202E11200          16.000    LS      PORTIONS OF STRUCTURE REMOVED                        18,015.7266    14,773.1956     $236,371.13 

 

202E11201          50.000    LS      PORTIONS OF STRUCTURE REMOVED, AS PER                58,776.6969    39,815.9606   $1,990,798.03 

                                     PLAN 

 

202E11202           1.000    LS      PORTIONS OF STRUCTURE REMOVED, OVER 20                7,070.7275       835.9500         $835.95 

                                     FOOT SPAN 

 

202E11203          96.000    LS      PORTIONS OF STRUCTURE REMOVED, OVER 20              171,798.7990   115,992.8710  $11,135,315.62 

                                     FOOT SPAN, AS PER PLAN 

 

202E11300           4.000    CY      PORTIONS OF STRUCTURE REMOVED                         1,220.1740     1,375.0000       $5,500.00 
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202E11301       1,496.400    CY      PORTIONS OF STRUCTURE REMOVED, AS PER                   602.7766       517.9896     $775,119.61 

                                     PLAN 

 

202E11305       3,628.000    SY      PORTIONS OF STRUCTURE REMOVED, AS PER                    21.6667        15.0000      $54,420.00 

                                     PLAN 

 

202E11401       2,313.000    LB      PORTIONS OF STRUCTURE REMOVED, AS PER                     7.3293         8.0034      $18,511.95 

                                     PLAN 

 

202E11501          10.000    EACH    PORTIONS OF STRUCTURE REMOVED, AS PER                 4,452.9161     5,305.0000      $53,050.00 

                                     PLAN 

 

202E20010         159.000    EACH    HEADWALL REMOVED                                        688.2521       467.7217      $74,367.75 

 

202E22900      13,388.000    SY      APPROACH SLAB REMOVED                                    37.8320        34.2667     $458,762.50 

 

202E22901       2,568.000    SY      APPROACH SLAB REMOVED, AS PER PLAN                       55.9630        49.3458     $126,720.00 

 

202E23000     761,760.000    SY      PAVEMENT REMOVED                                          8.4761         6.6868   $5,093,760.03 

 

202E23001     132,136.000    SY      PAVEMENT REMOVED, AS PER PLAN                            10.7008         9.9438   $1,313,936.75 

 

202E23010     252,167.200    SY      PAVEMENT REMOVED, ASPHALT                                 7.8202         5.7084   $1,439,470.25 

 

202E23011           9.000    SY      PAVEMENT REMOVED, ASPHALT, AS PER PLAN                  128.5955        76.6667         $690.00 

 

202E23500     286,353.800    SY      WEARING COURSE REMOVED                                    6.5437         5.5227   $1,581,457.77 

 

202E23501      27,434.000    SY      WEARING COURSE REMOVED, AS PER PLAN                       6.1685         4.2950     $117,828.50 

 

202E23800       2,538.000    SY      BASE REMOVED                                              9.3449        17.1265      $43,467.00 

 

202E23900         305.000    SY      CONCRETE BASE REMOVED                                    14.6001        13.9426       $4,252.50 

 

202E23901         320.000    SY      CONCRETE BASE REMOVED, AS PER PLAN                       15.8219         7.7719       $2,487.00 

 

202E24000          63.000    SY      BRICK BASE REMOVED                                       16.6350        16.4300       $1,035.09 

 

202E30000     307,205.000    SF      WALK REMOVED                                              2.8291         2.6046     $800,135.35 

 

202E30001      70,944.000    SF      WALK REMOVED, AS PER PLAN                                 1.9573         1.9473     $138,146.15 

 

202E30200          92.000    FT      STEPS REMOVED                                            57.7414        11.6304       $1,070.00 

 

202E30204           2.000    LS      STEPS REMOVED                                           689.2500       350.0000         $700.00 

 

202E30500       1,954.000    FT      CONCRETE MEDIAN REMOVED                                   5.7061         6.4961      $12,693.40 

 

202E30501       1,626.000    FT      CONCRETE MEDIAN REMOVED, AS PER PLAN                     10.9375         5.5000       $8,943.00 
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202E30600       1,864.000    SY      CONCRETE MEDIAN REMOVED                                  55.2937        45.5810      $84,963.00 

 

202E30601       3,109.000    SY      CONCRETE MEDIAN REMOVED, AS PER PLAN                     17.8054        12.6698      $39,390.50 

 

202E30700      45,243.000    FT      CONCRETE BARRIER REMOVED                                 17.2969        14.1926     $642,117.30 

 

202E30701       8,454.000    FT      CONCRETE BARRIER REMOVED, AS PER PLAN                    27.5783        23.0616     $194,962.40 

 

202E30800       2,095.000    SY      TRAFFIC ISLAND REMOVED                                   13.4063        12.6519      $26,505.75 

 

202E30801         287.000    SY      TRAFFIC ISLAND REMOVED, AS PER PLAN                      22.8730        30.2202       $8,673.20 

 

202E30900           8.000    SY      PORTION OF TRAFFIC ISLAND REMOVED                        61.1250        50.0000         $400.00 

 

202E32000      94,810.500    FT      CURB REMOVED                                              5.2977         5.0330     $477,180.36 

 

202E32001      17,471.000    FT      CURB REMOVED, AS PER PLAN                                10.0036        10.3693     $181,162.65 

 

202E32500      35,110.000    FT      CURB AND GUTTER REMOVED                                   6.0238         7.0051     $245,949.88 

 

202E32501       1,231.000    FT      CURB AND GUTTER REMOVED, AS PER PLAN                     21.3952        19.2201      $23,660.00 

 

202E32600       2,473.000    FT      GUTTER REMOVED                                            8.7583         7.4381      $18,394.30 

 

202E32700          52.000    SY      GUTTER REMOVED                                           42.9412        31.1538       $1,620.00 

 

202E32800       2,670.000    SY      CONCRETE SLOPE PROTECTION REMOVED                        23.0206        24.5910      $65,658.03 

 

202E32801         222.000    SY      CONCRETE SLOPE PROTECTION REMOVED, AS                    16.4700        14.7900       $3,283.38 

                                     PER PLAN 

 

202E34900         780.000    FT      PIPE REMOVED                                             25.6912        31.0641      $24,230.00 

 

202E35100      62,264.500    FT      PIPE REMOVED, 24" AND UNDER                              16.2899        14.9269     $929,414.02 

 

202E35101         102.000    FT      PIPE REMOVED, 24" AND UNDER, AS PER PLAN                 21.3944        14.5098       $1,480.00 

 

202E35200       8,656.000    FT      PIPE REMOVED, OVER 24"                                   38.6501        32.6258     $282,409.32 

 

202E35201         101.000    FT      PIPE REMOVED, OVER 24", AS PER PLAN                      90.7031        60.3960       $6,100.00 

 

202E38000     560,074.050    FT      GUARDRAIL REMOVED                                         2.0766         1.7969   $1,006,378.06 

 

202E38001     140,056.250    FT      GUARDRAIL REMOVED, AS PER PLAN                            1.9675         1.8894     $264,619.47 

 

202E38100       1,462.500    FT      GUARDRAIL REMOVED FOR STORAGE                             3.0955         2.5385       $3,712.50 

 

202E38101      27,325.250    FT      GUARDRAIL REMOVED FOR STORAGE, AS PER                     1.7660         1.3680      $37,381.28 

                                     PLAN 
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202E38200       9,410.000    FT      GUARDRAIL REMOVED FOR REUSE                               3.5664         2.7059      $25,462.95 

 

202E38201         270.750    FT      GUARDRAIL REMOVED FOR REUSE, AS PER PLAN                 36.7213        28.9598       $7,840.88 

 

202E38300      13,613.500    FT      GUARDRAIL REMOVED, BARRIER DESIGN                         2.7320         2.7136      $36,942.10 

 

202E38301         600.000    FT      GUARDRAIL REMOVED, BARRIER DESIGN, AS                     2.5000         2.5000       $1,500.00 

                                     PER PLAN 

 

202E38500       3,385.500    FT      BRIDGE RAILING REMOVED                                    8.9755         8.1560      $27,612.00 

 

202E38501         614.000    FT      BRIDGE RAILING REMOVED, AS PER PLAN                      10.8060        17.6405      $10,831.25 

 

202E38602       1,059.500    FT      BRIDGE RAILING REMOVED FOR REUSE                          2.8458         3.0371       $3,217.80 

 

202E38603         451.000    FT      BRIDGE RAILING REMOVED FOR REUSE, AS PER                 12.5960        12.8980       $5,817.00 

                                     PLAN 

 

202E38700          42.000    EACH    GUARDRAIL POST REMOVED                                    5.1094         4.2857         $180.00 

 

202E42000         285.000    EACH    ANCHOR ASSEMBLY REMOVED, TYPE A                         331.8485       298.5886      $85,097.75 

 

202E42001         334.000    EACH    ANCHOR ASSEMBLY REMOVED, TYPE A, AS PER                 302.6619       322.0998     $107,581.32 

                                     PLAN 

 

202E42010         291.000    EACH    ANCHOR ASSEMBLY REMOVED, TYPE E                         164.7892       162.9347      $47,414.00 

 

202E42011          80.000    EACH    ANCHOR ASSEMBLY REMOVED, TYPE E, AS PER                 161.1733       151.7500      $12,140.00 

                                     PLAN 

 

202E42040         272.000    EACH    ANCHOR ASSEMBLY REMOVED, TYPE T                         119.3765       120.9304      $32,893.06 

 

202E42041          23.000    EACH    ANCHOR ASSEMBLY REMOVED, TYPE T, AS PER                 117.9725       109.6087       $2,521.00 

                                     PLAN 

 

202E42050          77.000    EACH    ANCHOR ASSEMBLY REMOVED, TYPE B                         128.7086       126.5779       $9,746.50 

 

202E42051          19.000    EACH    ANCHOR ASSEMBLY REMOVED, TYPE B, AS PER                 160.2632       148.1579       $2,815.00 

                                     PLAN 

 

202E42206         116.000    EACH    ANCHOR ASSEMBLY REMOVED                                 164.1021       162.2052      $18,815.80 

 

202E42806          15.000    EACH    ANCHOR ASSEMBLY REMOVED FOR REUSE                       100.0000        50.0000         $750.00 

 

202E42810           7.000    EACH    ANCHOR ASSEMBLY REMOVED FOR REUSE, TYPE                 173.3214       153.9286       $1,077.50 

                                     E 

 

202E43001           1.000    EACH    ANCHOR ASSEMBLY POST REMOVED, AS PER                     95.0000        40.0000          $40.00 

                                     PLAN 
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202E47000         431.000    EACH    BRIDGE TERMINAL ASSEMBLY REMOVED                        111.9710       111.4571      $48,038.00 

 

202E47001         172.000    EACH    BRIDGE TERMINAL ASSEMBLY REMOVED, AS PER                 93.1063        92.1116      $15,843.20 

                                     PLAN 

 

202E47200          21.000    EACH    BRIDGE TERMINAL ASSEMBLY REMOVED FOR                    111.3976        89.6190       $1,882.00 

                                     REUSE 

 

202E47800         100.000    EACH    IMPACT ATTENUATOR REMOVED                               256.5114       282.9860      $28,298.60 

 

202E47801           9.000    EACH    IMPACT ATTENUATOR REMOVED, AS PER PLAN                  320.1724       166.6667       $1,500.00 

 

202E48000       2,291.000    FT      CABLE BARRIER REMOVED                                     2.0000         2.0000       $4,582.00 

 

202E48001       7,273.000    FT      CABLE BARRIER REMOVED, AS PER PLAN                        1.5000         1.5000      $10,909.50 

 

202E52990          55.000    EACH    SPECIAL - PARKING BLOCK REMOVED                          41.3351        51.0909       $2,810.00 

 

202E53000          58.000    EACH    SPECIAL - PARKING BLOCK REMOVED AND                     127.0000       105.0000       $6,090.00 

                                     REPLACED 

 

202E53010         995.000    EACH    SPECIAL - PARKING BLOCK REMOVED AND                      41.2663        37.2869      $37,100.50 

                                     RESET 

 

202E53020         137.000    EACH    SPECIAL - PARKING BLOCK REMOVED FOR                      35.4842        26.9964       $3,698.50 

                                     STORAGE 

 

202E53100          34.000    EACH    MAILBOX  REMOVED                                         72.1072        67.0426       $2,279.45 

 

202E53101           4.000    EACH    MAILBOX REMOVED, AS PER PLAN                            217.0000       132.5000         $530.00 

 

202E56000          14.000    LS      BUILDING DEMOLISHED                                  17,267.4409    11,138.5714     $155,940.00 

 

202E56001          49.000    LS      BUILDING DEMOLISHED, AS PER PLAN                     18,179.7686    13,797.1224     $676,059.00 

 

202E56100           2.000    EACH    BUILDING DEMOLISHED                                   7,589.4000     3,000.0000       $6,000.00 

 

202E58000          70.000    EACH    MANHOLE REMOVED                                         626.5270       528.8171      $37,017.20 

 

202E58001           3.000    EACH    MANHOLE REMOVED, AS PER PLAN                          2,149.9355       683.3333       $2,050.00 

 

202E58100         522.000    EACH    CATCH BASIN REMOVED                                     403.0013       375.2964     $195,904.72 

 

202E58101           4.000    EACH    CATCH BASIN REMOVED, AS PER PLAN                        588.9678       707.2500       $2,829.00 

 

202E58200          88.000    EACH    INLET REMOVED                                           569.7100       289.4943      $25,475.50 

 

202E58201           1.000    EACH    INLET REMOVED, AS PER PLAN                              819.5071       550.0000         $550.00 
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202E58300          47.000    EACH    CATCH BASIN OR INLET REMOVED                            361.0731       308.5106      $14,500.00 

 

202E58400           1.000    EACH    INLET ABANDONED                                       1,153.9800     1,153.9800       $1,153.98 

 

202E58401           3.000    EACH    INLET ABANDONED, AS PER PLAN                          3,271.3950     1,600.0000       $4,800.00 

 

202E58500           7.000    EACH    CATCH BASIN ABANDONED                                   535.9684       385.7143       $2,700.00 

 

202E58600           1.000    EACH    CATCH BASIN OR INLET ABANDONED                          700.0000       500.0000         $500.00 

 

202E58700           4.000    EACH    MANHOLE ABANDONED                                     1,129.7917       700.0000       $2,800.00 

 

202E58701           7.000    EACH    MANHOLE ABANDONED, AS PER PLAN                        1,533.3333     2,300.0000      $16,100.00 

 

202E60010           7.000    EACH    MONUMENT ASSEMBLY REMOVED                               161.0000       240.0000       $1,680.00 

 

202E62000          15.000    EACH    JUNCTION BOX REMOVED                                    341.4833        43.3333         $650.00 

 

202E62001           1.000    EACH    JUNCTION BOX REMOVED, AS PER PLAN                       748.3333       570.0000         $570.00 

 

202E62700           1.000    EACH    SEPTIC TANK REMOVED                                   3,388.8000       495.0000         $495.00 

 

202E67000           7.000    EACH    REGULATED UNDERGROUND STORAGE TANK                    9,108.1279     5,428.5714      $38,000.00 

                                     REMOVED 

 

202E70000       6,310.000    FT      SPECIAL - FILL AND PLUG EXISTING CONDUIT                 54.7498        45.3503     $286,160.60 

 

202E70110       8,607.000    FT      SPECIAL - PIPE CLEANOUT, 24" AND UNDER                   22.2147        27.1601     $233,767.00 

 

202E70120       4,932.000    FT      SPECIAL - PIPE CLEANOUT, 27" TO 48"                      31.9425        24.9085     $122,848.75 

 

202E70130       7,019.000    FT      SPECIAL - PIPE CLEANOUT OVER 48"                         50.7775        35.9265     $252,167.94 

 

202E75000      47,885.000    FT      FENCE REMOVED                                             3.3131         2.5483     $122,026.97 

 

202E75001       2,448.000    FT      FENCE REMOVED, AS PER PLAN                                3.8385         2.3322       $5,709.28 

 

202E75200         285.000    FT      FENCE REMOVED FOR REUSE                                   1.8000         1.8000         $513.00 

 

202E75201         414.000    FT      FENCE REMOVED FOR REUSE, AS PER PLAN                     34.5622        35.7005      $14,780.00 

 

202E75250          16.000    EACH    GATE REMOVED                                            230.5112       204.1250       $3,266.00 

 

202E75251           2.000    EACH    GATE REMOVED, AS PER PLAN                               663.8500       998.6250       $1,997.25 

 

202E75254           1.000    EACH    GATE REMOVED FOR REUSE                                  343.1575       100.0000         $100.00 

 

202E75260          25.000    FT      VANDAL PROTECTION FENCE REMOVED                          37.0150        14.0300         $350.75 
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202E75267         580.000    FT      VANDAL PROTECTION FENCE REMOVED AND                      50.1265        49.8966      $28,940.00 

                                     RESET, AS PER PLAN 

 

202E75601           6.000    EACH    METER VAULT REMOVED, AS PER PLAN                        263.3333       100.0000         $600.00 

 

202E75610          12.000    EACH    VALVE BOX REMOVED                                       197.4021       128.0000       $1,536.00 

 

202E75704           2.000    EACH    REMOVAL OF EXISTING CONTROL CENTER AND                  887.5000       550.0000       $1,100.00 

                                     FOUNDATION 

 

202E75800           6.000    EACH    DISCONNECT EXISTING CIRCUIT                             150.6250       120.8333         $725.00 

 

202E98000          46.000    LS      REMOVAL MISC.:                                        5,414.1961     4,678.3457     $215,203.90 

 

202E98100         758.000    EACH    REMOVAL MISC.:                                          230.6639       166.7811     $126,420.05 

 

202E98200      27,440.000    FT      REMOVAL MISC.:                                           21.3925        16.2137     $444,902.95 

 

202E98300      25,403.000    SY      REMOVAL MISC.:                                            4.9723         3.4049      $86,493.80 

 

202E98400       3,362.000    SF      REMOVAL MISC.:                                           12.6988         9.8623      $33,157.00 

 

202E98500       6,554.200    CY      REMOVAL MISC.:                                           17.2207        20.2339     $132,617.00 

 

202E98600           1.000    EACH    ABANDON MISC.:                                        6,137.6943     4,615.3100       $4,615.31 

 

202E99000           3.000    LS      SPECIAL - STRUCTURE REMOVED                          36,753.6579    31,833.3333      $95,500.00 

 

202E99020           4.000    LS      SPECIAL - PAVEMENT REMOVED                          194,577.4662   234,630.9000     $938,523.60 

 

202E99100           1.000    LS      SPECIAL - REMOVAL, MISC.:                             3,918.8750     3,250.0000       $3,250.00 

 

203E10000   1,613,012.300    CY      EXCAVATION                                               14.3389        11.2056  $18,074,818.63 

 

203E10001     119,293.000    CY      EXCAVATION, AS PER PLAN                                  16.7981        11.3627   $1,355,490.35 

 

203E20000     776,684.500    CY      EMBANKMENT                                               11.4846         8.7506   $6,796,466.10 

 

203E20001      34,255.450    CY      EMBANKMENT, AS PER PLAN                                  34.0075        31.2738   $1,071,297.43 

 

203E22000          59.000    CY      EMBANKMENT, USING NATURAL SOILS,                         52.9640        10.0000         $590.00 

                                     703.16.A 

 

203E35000         746.000    CY      GRANULAR EMBANKMENT                                      78.4121        83.9209      $62,605.00 

 

203E35001       8,037.000    CY      GRANULAR EMBANKMENT, AS PER PLAN                         54.2273        59.4911     $478,130.20 

 

203E35110       4,122.000    CY      GRANULAR MATERIAL, TYPE B                                50.6682        54.3540     $224,047.00 
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203E35120       2,743.500    CY      GRANULAR MATERIAL, TYPE C                                67.7395        66.8298     $183,347.50 

 

203E35121       2,384.000    CY      GRANULAR MATERIAL, TYPE C, AS PER PLAN                   63.4152        15.5570      $37,088.00 

 

203E35130       6,682.000    CY      GRANULAR MATERIAL, TYPE D                                37.3964        41.0491     $274,290.00 

 

203E35131          15.000    CY      GRANULAR MATERIAL, TYPE D, AS PER PLAN                  127.5917       200.0000       $3,000.00 

 

203E35141       2,131.000    CY      GRANULAR MATERIAL, TYPE E, AS PER PLAN                   76.2003        73.0573     $155,685.00 

 

203E40000      17,030.500    CY      BORROW                                                   19.4905        25.8959     $441,020.88 

 

203E40001      25,312.000    CY      BORROW, AS PER PLAN                                      12.9167         7.5000     $189,840.00 

 

203E57160          76.000    CY      SPECIAL - FOUNDATION EMBANKMENT                          49.4800        60.0000       $4,560.00 

 

203E65000          17.000    EACH    SPECIAL - SETTLEMENT PLATFORM                         2,088.5399       926.4706      $15,750.00 

 

203E98000         825.000    CY      ROADWAY, MISC.:                                         131.2500       110.0000      $90,750.00 

 

203E98100         304.000    SY      ROADWAY, MISC.:                                          68.3333        60.0000      $18,240.00 

 

203E98300         250.000    FT      ROADWAY, MISC.:                                          16.5833         5.0000       $1,250.00 

 

203E98500           3.000    LS      ROADWAY, MISC.:                                     124,646.6667    67,933.3333     $203,800.00 

 

203E99000           4.000    LS      SPECIAL - EARTHWORK                                 112,044.2024   105,853.5000     $423,414.00 

 

204E10000     966,380.600    SY      SUBGRADE COMPACTION                                       1.8504         1.7181   $1,660,297.03 

 

204E10001      16,588.000    SY      SUBGRADE COMPACTION, AS PER PLAN                          1.1667         2.0000      $33,176.00 

 

204E13000     155,485.000    CY      EXCAVATION OF SUBGRADE                                   16.8351        12.9816   $2,018,441.35 

 

204E13001       1,366.000    CY      EXCAVATION OF SUBGRADE, AS PER PLAN                      15.0161        11.7408      $16,038.00 

 

204E20000      40,332.000    CY      EMBANKMENT                                               15.3669        10.0343     $404,704.80 

 

204E21000          30.000    CY      GRANULAR EMBANKMENT                                      38.4862        53.4400       $1,603.20 

 

204E21001       2,619.000    CY      GRANULAR EMBANKMENT, AS PER PLAN                         41.6138        40.0000     $104,760.00 

 

204E30010      77,787.000    CY      GRANULAR MATERIAL, TYPE B                                39.6189        33.1517   $2,578,768.00 

 

204E30011       1,150.000    CY      GRANULAR MATERIAL, TYPE B, AS PER PLAN                   34.6250        33.0000      $37,950.00 

 

204E30020      35,749.200    CY      GRANULAR MATERIAL, TYPE C                                45.1918        37.2758   $1,332,580.50 

 

204E30021         170.000    CY      GRANULAR MATERIAL, TYPE C, AS PER PLAN                   72.2500        45.0000       $7,650.00 
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204E30030       3,093.000    CY      GRANULAR MATERIAL, TYPE D                                44.1086        59.2422     $183,236.00 

 

204E30040          10.000    CY      GRANULAR MATERIAL, TYPE E                                98.8000       102.0000       $1,020.00 

 

204E30041         381.000    CY      GRANULAR MATERIAL, TYPE E, AS PER PLAN                   60.7500        40.0000      $15,240.00 

 

204E45000         732.790    HOUR    PROOF ROLLING                                           216.4795       190.7369     $139,770.07 

 

204E45001          14.000    HOUR    PROOF ROLLING, AS PER PLAN                              135.4286       110.7143       $1,550.00 

 

204E50000     236,788.000    SY      GEOTEXTILE FABRIC                                         1.4945         1.2651     $299,565.65 

 

204E50001       2,256.000    SY      GEOTEXTILE FABRIC, AS PER PLAN                            3.8051         2.3309       $5,258.50 

 

204E50100      46,882.000    SY      GEOTEXTILE FABRIC, 712.09, TYPE A                         2.8730         1.2699      $59,533.50 

 

204E51000      47,085.000    SY      GEOGRID                                                   1.9817         1.7459      $82,205.01 

 

204E51001       8,708.000    SY      GEOGRID, AS PER PLAN                                      2.7473         1.8437      $16,055.20 

 

205E10050       6,218.000    CY      LIME STABILIZED EMBANKMENT                               14.6583         9.0000      $55,962.00 

 

205E10300         483.000    TON     LIME                                                    172.4900       161.0000      $77,763.00 

 

206E10020      50,884.000    SY      LIME STABILIZED SUBGRADE, 14 INCHES DEEP                  4.0500         4.1000     $208,624.40 

 

206E10300       1,612.000    TON     LIME                                                    143.0000       136.0000     $219,232.00 

 

206E10500      20,432.000    TON     CEMENT                                                  147.8734       143.4584   $2,931,141.54 

 

206E11000     755,279.000    SY      CURING COAT                                               0.8502         0.8297     $626,680.81 

 

206E11001      28,997.000    SY      CURING COAT, AS PER PLAN                                  1.2500         1.2500      $36,246.25 

 

206E15010     696,713.000    SY      CEMENT STABILIZED SUBGRADE, 12 INCHES                     3.1426         2.6290   $1,831,649.31 

                                     DEEP 

 

206E15020      84,788.000    SY      CEMENT STABILIZED SUBGRADE, 14 INCHES                     4.3636         4.2160     $357,464.20 

                                     DEEP 

 

206E20000          30.000    HOUR    TEST ROLLING                                            232.1792       137.5000       $4,125.00 

 

206E30000           7.000    LS      CONTRACTOR DESIGNED LIME SUBGRADE                    15,186.6212    14,608.2800     $102,257.96 

 

206E30001           1.000    LS      CONTRACTOR DESIGNED CHEMICALLY                       46,400.0000    44,000.0000      $44,000.00 

                                     STABILIZED SUBGRADE, AS PER PLAN 

 

208E10000           3.000    LS      PRE-BLAST CONDITION SURVEY                           37,347.0643    29,091.6667      $87,275.00 
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208E12000           3.000    LS      BLASTING CONSULTANT                                   8,480.6500     3,166.6667       $9,500.00 

 

208E13000           3.000    LS      AIR BLAST AND NOISE CONTROL                           4,414.9000     2,508.3333       $7,525.00 

 

208E14000           3.000    LS      VIBRATION CONTROL AND MONITORING                      5,086.3286     6,041.6667      $18,125.00 

 

208E14001           2.000    LS      VIBRATION CONTROL AND MONITORING, AS PER             37,476.6667    25,680.0000      $51,360.00 

                                     PLAN 

 

208E15000      12,255.000    SY      PRESPLITTING                                             18.5175        15.0000     $183,825.00 

 

208E16000           2.000    LS      HYDROLOGIST                                          17,135.9429     4,550.0000       $9,100.00 

 

209E10000       3,640.000    FT      DITCH CLEANOUT                                           10.2244         9.8705      $35,928.80 

 

209E10001       9,083.000    FT      DITCH CLEANOUT, AS PER PLAN                               4.3931         5.1817      $47,065.00 

 

209E15000       1,448.340    STA     RESHAPING UNDER GUARDRAIL                                59.8916        47.4121      $68,668.90 

 

209E15001         975.930    STA     RESHAPING UNDER GUARDRAIL, AS PER PLAN                   99.0569       109.0455     $106,420.76 

 

209E15050          14.120    MILE    RESHAPING UNDER GUARDRAIL                             2,784.0802     1,717.1778      $24,246.55 

 

209E15051           0.200    MILE    RESHAPING UNDER GUARDRAIL, AS PER PLAN               19,205.3333     6,000.0000       $1,200.00 

 

209E60200       7,099.340    STA     LINEAR GRADING                                           40.4063        44.5953     $316,597.00 

 

209E60201       2,471.600    STA     LINEAR GRADING, AS PER PLAN                              50.9305        36.8077      $90,974.00 

 

209E60500         687.660    MILE    LINEAR GRADING                                        1,422.5670     1,294.8350     $890,406.25 

 

209E60501          15.670    MILE    LINEAR GRADING, AS PER PLAN                           2,175.3098     1,296.0274      $20,308.75 

 

209E70000       3,880.000    CY      BORROW                                                   37.1139        33.5195     $130,055.84 

 

209E72000       4,921.900    STA     PREPARING SUBGRADE FOR SHOULDER PAVING                   23.0405        23.6283     $116,296.13 

 

209E72001          15.800    STA     PREPARING SUBGRADE FOR SHOULDER PAVING,                 605.5635       394.5266       $6,233.52 

                                     AS PER PLAN 

 

209E72050         390.220    MILE    PREPARING SUBGRADE FOR SHOULDER PAVING                  946.1804       744.3198     $290,448.47 

 

209E72051         355.770    MILE    PREPARING SUBGRADE FOR SHOULDER PAVING,               1,077.2018       913.1948     $324,887.30 

                                     AS PER PLAN 

 

209E80000         124.000    EACH    GRADING MAILBOX APPROACHES                              119.8972        99.8387      $12,380.00 

 

209E98300         695.000    SY      LINEAR GRADING, MISC.:                                    4.5000         6.0000       $4,170.00 
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251E01000     115,603.500    SY      PARTIAL DEPTH PAVEMENT REPAIR                            32.3015        29.7754   $3,442,135.50 

 

251E01001      44,641.000    SY      PARTIAL DEPTH PAVEMENT REPAIR, AS PER                    32.0779        26.9291   $1,202,143.50 

                                     PLAN 

 

251E01010         484.000    CY      PARTIAL DEPTH PAVEMENT REPAIR                           381.8403       375.9298     $181,950.00 

 

251E01020       9,657.000    SY      PARTIAL DEPTH PAVEMENT REPAIR (442)                      40.5070        44.0371     $425,266.00 

 

251E01021      38,170.000    SY      PARTIAL DEPTH PAVEMENT REPAIR (442), AS                  62.8022        55.8052   $2,130,083.40 

                                     PER PLAN 

 

251E01030       4,415.000    CY      PARTIAL DEPTH PAVEMENT REPAIR (442)                     231.4316       209.7995     $926,265.01 

 

251E01031       1,497.000    CY      PARTIAL DEPTH PAVEMENT REPAIR (442), AS                 390.1017       294.5591     $440,955.00 

                                     PER PLAN 

 

251E01040       1,732.000    SY      PARTIAL DEPTH PAVEMENT REPAIR (ASPHALT                   77.9293        72.8441     $126,166.00 

                                     CONCRETE BASE) 

 

251E01041     124,462.000    SY      PARTIAL DEPTH PAVEMENT REPAIR (ASPHALT                   35.6405        27.9085   $3,473,543.35 

                                     CONCRETE BASE), AS PE R PLAN 

 

251E01042      16,711.000    CY      PARTIAL DEPTH PAVEMENT REPAIR (ASPHALT                  231.1008       213.9068   $3,574,596.00 

                                     CONCRETE BASE) 

 

251E01043       3,190.000    CY      PARTIAL DEPTH PAVEMENT REPAIR (ASPHALT                  292.1630       227.5047     $725,740.00 

                                     CONCRETE BASE), AS PE R PLAN 

 

252E01000       2,760.000    SY      FULL DEPTH RIGID PAVEMENT REMOVAL AND                   122.4916       147.5072     $407,120.00 

                                     FLEXIBLE REPLACEMENT 

 

252E01001       1,889.000    SY      FULL DEPTH RIGID PAVEMENT REMOVAL AND                   216.8840       125.1826     $236,470.00 

                                     FLEXIBLE REPLACEMENT, AS PER PLAN 

 

252E01500     207,967.000    FT      FULL DEPTH PAVEMENT SAWING                                2.4623         2.1651     $450,263.20 

 

253E01000      17,331.000    SY      PAVEMENT REPAIR                                          69.0776        61.2453   $1,061,442.25 

 

253E01001      53,689.000    SY      PAVEMENT REPAIR, AS PER PLAN                             56.1080        52.6792   $2,828,292.50 

 

253E02000      58,097.000    CY      PAVEMENT REPAIR                                         235.4711       230.7439  $13,405,529.03 

 

253E02001      10,880.000    CY      PAVEMENT REPAIR, AS PER PLAN                            274.3225       270.1681   $2,939,428.64 

 

253E90000         641.000    CY      PAVEMENT REPAIR, MISC.:                                 293.4048       285.4056     $182,945.00 

 

253E90100          55.000    SY      PAVEMENT REPAIR, MISC.:                                 410.8333       400.0000      $22,000.00 
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254E01000    20590734.000    SY      PAVEMENT PLANING, ASPHALT CONCRETE                        1.5660         1.3896  $28,612,037.42 

 

254E01001   2,872,998.000    SY      PAVEMENT PLANING, ASPHALT CONCRETE, AS                    1.7032         1.4675   $4,215,982.73 

                                     PER PLAN 

 

254E01010      21,878.000    SY      PAVEMENT PLANING, PORTLAND CEMENT                         4.1990         5.2438     $114,723.90 

                                     CONCRETE 

 

254E01011       6,723.000    SY      PAVEMENT PLANING, PORTLAND CEMENT                         5.5061         4.2909      $28,847.90 

                                     CONCRETE, AS PER PLAN 

 

254E01600     210,876.000    SY      PATCHING PLANED SURFACE                                   2.5193         2.5056     $528,371.52 

 

254E01601      20,203.000    SY      PATCHING PLANED SURFACE, AS PER PLAN                      2.7370         3.4940      $70,590.25 

 

255E10010      11,156.000    SY      FULL DEPTH PAVEMENT REMOVAL AND RIGID                   153.0723       108.2341   $1,207,460.00 

                                     REPLACEMENT, CLASS QC1 

 

255E10011      45,946.000    SY      FULL DEPTH PAVEMENT REMOVAL AND RIGID                   125.5389       120.7473   $5,547,854.00 

                                     REPLACEMENT, CLASS QC1 , AS PER PLAN 

 

255E10110       2,838.000    SY      FULL DEPTH PAVEMENT REMOVAL AND RIGID                   163.6200       140.0000     $397,320.00 

                                     REPLACEMENT, CLASS QC FS 

 

255E10111         500.000    SY      FULL DEPTH PAVEMENT REMOVAL AND RIGID                   338.9000       456.0000     $228,000.00 

                                     REPLACEMENT, CLASS QC FS, AS PER PLAN 

 

255E10160      12,375.000    SY      FULL DEPTH PAVEMENT REMOVAL AND RIGID                   104.7134       118.4669   $1,466,028.34 

                                     REPLACEMENT, CLASS QC MS 

 

255E10161      15,951.000    SY      FULL DEPTH PAVEMENT REMOVAL AND RIGID                   173.7590       187.6786   $2,993,662.00 

                                     REPLACEMENT, CLASS QC MS, AS PER PLAN 

 

255E10200         900.000    SY      FULL DEPTH PAVEMENT REMOVAL AND RIGID                   380.6500       268.0000     $241,200.00 

                                     REPLACEMENT, MISC.: 

 

255E10500       4,882.000    SY      FULL DEPTH PAVEMENT REMOVAL AND RIGID                   343.9336       394.4025   $1,925,472.80 

                                     REPLACEMENT, CLASS RRC M 

 

255E10501      13,104.000    SY      FULL DEPTH PAVEMENT REMOVAL AND RIGID                   397.6101       372.1461   $4,876,602.00 

                                     REPLACEMENT, CLASS RRC M, AS PER PLAN 

 

255E20000     327,418.000    FT      FULL DEPTH PAVEMENT SAWING                                2.7635         2.5530     $835,913.93 

 

256E10000       5,266.000    SF      BONDED PATCHING OF PORTLAND CEMENT                       53.5099        61.1221     $321,868.72 

                                     CONCRETE PAVEMENT, TYPE A 

 

256E10200       2,740.000    SF      BONDED PATCHING OF PORTLAND CEMENT                       56.5783        59.5255     $163,100.00 

                                     CONCRETE PAVEMENT, TYPE C 
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257E10000      73,661.000    SY      DIAMOND GRINDING PORTLAND CEMENT                          4.5388         4.0685     $299,692.00 

                                     CONCRETE PAVEMENT 

 

257E10001      23,319.000    SY      DIAMOND GRINDING PORTLAND CEMENT                          4.7399         4.2297      $98,632.00 

                                     CONCRETE PAVEMENT, AS PER P LAN 

 

258E10000       1,972.000    EACH    RETROFIT DOWEL BARS                                     147.3204       139.9588     $275,998.76 

 

300E99000           2.000    LS      SPECIAL - BASES                                      13,520.7733     7,812.5000      $15,625.00 

 

301E46000     133,106.400    CY      ASPHALT CONCRETE BASE, PG64-22                          151.2842       140.0461  $18,641,032.99 

 

301E46001         479.000    CY      ASPHALT CONCRETE  BASE, PG64-22, AS PER                 262.0985       272.1868     $130,377.50 

                                     PLAN 

 

301E46010         221.000    CY      ASPHALT CONCRETE BASE, PG64-28                          188.2500       185.0000      $40,885.00 

 

301E48000         167.000    CY      ASPHALT CONCRETE BASE, PG64-22                          236.1935       224.7305      $37,530.00 

                                     (DRIVEWAYS) 

 

302E46000      72,237.000    CY      ASPHALT CONCRETE BASE, PG64-22                          123.1171       113.6199   $8,207,559.35 

 

302E46001     142,893.000    CY      ASPHALT CONCRETE BASE, PG64-22, AS PER                   93.1984        89.7009  $12,817,634.00 

                                     PLAN 

 

304E20000     291,878.400    CY      AGGREGATE BASE                                           55.8458        48.3987  $14,126,548.62 

 

304E20001      10,375.000    CY      AGGREGATE BASE, AS PER PLAN                              65.2340        58.6168     $608,149.40 

 

305E10010          15.000    SY      6" CONCRETE BASE, CLASS QC1                             215.0000       150.0000       $2,250.00 

 

305E12010         290.000    SY      8" CONCRETE BASE, CLASS QC1                              85.4900        69.0000      $20,010.00 

 

305E13010      13,443.000    SY      9" CONCRETE BASE, CLASS QC1                              55.8413        55.4833     $745,861.50 

 

305E13011       1,995.000    SY      9" CONCRETE BASE, CLASS QC1, AS PER PLAN                 68.0052        59.1454     $117,995.00 

 

305E14010         192.000    SY      10" CONCRETE BASE, CLASS QC1                             97.7968        84.6875      $16,260.00 

 

305E15020       1,173.000    SY      11" CONCRETE BASE, CLASS QC1 WITH QC/QA                  95.0000       115.0000     $134,895.00 

 

305E17500       8,717.000    SY      CONCRETE BASE, MISC.:                                    62.4766        70.2834     $612,660.00 

 

400E99000           7.000    LS      SPECIAL - FLEXIBLE PAVEMENT                         1295079.4709   1143498.9643   $8,004,492.75 

 

407E10000     384,530.400    GAL     TACK COAT                                                 2.4665         2.1651     $832,558.79 

 

407E13900      47,527.000    GAL     TACK COAT, 702.13                                         2.7201         2.6364     $125,298.65 
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407E20000   2,919,198.000    GAL     TACK COAT, TRACKLESS TACK, INTERMEDIATE                   2.7556         2.7693   $8,084,125.43 

                                     COURSE 

 

407E20001      12,747.000    GAL     SPECIAL - TACK COAT, TRACKLESS TACK,                      2.6750         3.1500      $40,153.05 

                                     INTERMEDIATE COURSE, AS  PER PLAN 

 

408E10000      52,265.000    GAL     PRIME COAT                                                4.3159         3.9100     $204,355.45 

 

408E10001     402,233.000    GAL     PRIME COAT, AS PER PLAN                                   3.4123         3.3092   $1,331,067.59 

 

409E30000      32,618.000    FT      SAWING AND SEALING ASPHALT CONCRETE                      10.4309         7.6320     $248,941.29 

                                     PAVEMENT JOINTS 

 

409E30001         698.000    FT      SAWING AND SEALING ASPHALT CONCRETE                      18.3348        19.5874      $13,672.00 

                                     PAVEMENT JOINTS, AS PER PLAN 

 

410E10000         110.000    CY      TRAFFIC COMPACTED SURFACE, TYPE A                        71.4524        33.1818       $3,650.00 

 

410E10001         130.000    CY      TRAFFIC COMPACTED SURFACE, TYPE A, AS                   270.0000       270.0000      $35,100.00 

                                     PER PLAN 

 

410E12000       4,840.000    CY      TRAFFIC COMPACTED SURFACE, TYPE A OR B                   59.8875        64.9711     $314,459.90 

 

410E13000         680.000    CY      TRAFFIC COMPACTED SURFACE, TYPE C                        62.4041        41.6618      $28,330.00 

 

411E10000       5,833.000    CY      STABILIZED CRUSHED AGGREGATE                             78.5470        74.2482     $433,089.79 

 

411E10001       6,333.000    CY      STABILIZED CRUSHED AGGREGATE, AS PER                     66.1993        62.0215     $392,782.20 

                                     PLAN 

 

421E10010   1,092,852.000    SY      MICROSURFACING, SURFACE COURSE                            2.2664         2.0329   $2,221,687.52 

 

421E10011     862,887.000    SY      MICROSURFACING, SURFACE COURSE, AS PER                    2.5807         2.2785   $1,966,124.10 

                                     PLAN 

 

421E10020     237,864.000    SY      MICROSURFACING, LEVELING COURSE                           1.3959         1.1161     $265,469.28 

 

421E10021     114,282.000    SY      MICROSURFACING, LEVELING COURSE, AS PER                   2.4000         2.6000     $297,133.20 

                                     PLAN 

 

422E11000   1,903,095.000    SY      AGGREGATE, SINGLE CHIP SEAL, TYPE A                       0.7431         0.6318   $1,202,300.51 

 

422E11001      96,456.000    SY      AGGREGATE, SINGLE CHIP SEAL, TYPE A, AS                   0.9216         0.9373      $90,409.50 

                                     PER PLAN 

 

422E21000      88,141.000    SY      AGGREGATE, DOUBLE CHIP SEAL                               2.8050         1.3500     $118,990.35 

 

422E21001      84,235.000    SY      AGGREGATE, DOUBLE CHIP SEAL, AS PER PLAN                  1.4000         1.4000     $117,929.00 
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422E25000     814,929.000    GAL     EMULSION, CHIP SEAL                                       2.5529         2.4748   $2,016,799.09 

 

422E25001      58,120.000    GAL     EMULSION, CHIP SEAL, AS PER PLAN                          2.6500         2.6500     $154,018.00 

 

423E00100      15,432.600    LB      CRACK SEALING, TYPE I                                     2.2350         1.6500      $25,463.79 

 

423E00150       1,485.000    LB      CRACK SEALING, TYPE IV                                    6.6500         6.7500      $10,023.75 

 

423E00204   1,779,709.000    SY      CRACK SEALING, TYPE II                                    0.3329         0.3608     $642,096.13 

 

423E00250   4,683,531.000    SY      CRACK SEALING, TYPE IV                                    0.3312         0.2650   $1,240,999.47 

 

423E98100   2,977,318.000    SY      CRACK SEALING, MISC.:                                     0.3132         0.2392     $712,259.69 

 

423E98200       4,561.000    FT      CRACK SEALING, MISC.:                                     1.6321         1.9539       $8,911.70 

 

424E10001       7,776.000    CY      FINE GRADED POLYMER ASPHALT CONCRETE,                   195.4912       198.4901   $1,543,459.00 

                                     TYPE A, AS PER PLAN 

 

424E12000      82,003.800    CY      FINE GRADED POLYMER ASPHALT CONCRETE, TYPE B            176.6411       168.3297  $13,803,675.22 

 

424E12001      44,010.000    CY      FINE GRADED POLYMER ASPHALT CONCRETE,                   180.3038       178.9983   $7,877,713.00 

                                     TYPE B, AS PER PLAN 

 

441E00100      66,818.000    CY      ANTI-SEGREGATION EQUIPMENT                                3.8529         3.7359     $249,626.40 

 

441E10000      80,655.900    CY      ASPHALT CONCRETE SURFACE COURSE, TYPE 1,                146.4922       145.6291  $11,745,849.97 

                                     (446), PG64-22 

 

441E10100       3,316.000    CY      ASPHALT CONCRETE SURFACE COURSE, TYPE 1,                172.6618       156.5332     $519,064.00 

                                     (446), PG70-22M 

 

441E10101      55,557.000    CY      ASPHALT CONCRETE SURFACE COURSE, TYPE 1,                152.3853       142.1342   $7,896,548.00 

                                     (446), AS PER PLAN 

 

441E10200      32,070.600    CY      ASPHALT CONCRETE INTERMEDIATE COURSE,                   128.8318       127.5687   $4,091,203.60 

                                     TYPE 2, (446) 

 

441E10201      21,979.000    CY      ASPHALT CONCRETE INTERMEDIATE COURSE,                   133.7567       140.0842   $3,078,910.00 

                                     TYPE 2, (446), AS PER PLAN 

 

441E50000     109,106.600    CY      ASPHALT CONCRETE SURFACE COURSE, TYPE 1,                179.3932       158.5076  $17,294,226.63 

                                     (448), PG64-22 

 

441E50100      80,788.200    CY      ASPHALT CONCRETE SURFACE COURSE, TYPE 1,                159.9183       147.6782  $11,930,659.42 

                                     (448), PG70-22M 

 

441E50101      28,811.000    CY      ASPHALT CONCRETE SURFACE COURSE, TYPE 1,                186.9297       176.0008   $5,070,759.95 

                                     (448), AS PER PLAN 
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441E50200      90,221.000    CY      ASPHALT CONCRETE INTERMEDIATE COURSE,                   142.1398       133.1113  $12,009,432.80 

                                     TYPE 1, (448) 

 

441E50201       3,705.000    CY      ASPHALT CONCRETE INTERMEDIATE COURSE,                   157.1170       144.9042     $536,870.00 

                                     TYPE 1, (448), AS PER PLAN 

 

441E50300     104,467.800    CY      ASPHALT CONCRETE INTERMEDIATE COURSE,                   141.5177       133.3794  $13,933,850.05 

                                     TYPE 2, (448) 

 

441E50301       5,018.000    CY      ASPHALT CONCRETE INTERMEDIATE COURSE,                   149.6322       133.6044     $670,427.00 

                                     TYPE 2, (448), AS PER PLAN 

 

441E50400       1,670.000    CY      ASPHALT CONCRETE SURFACE COURSE, TYPE 1,                262.5718       233.5699     $390,061.76 

                                     (448), (DRIVEWAYS) 

 

441E50401       1,894.000    CY      ASPHALT CONCRETE SURFACE COURSE, TYPE 1,                286.6427       240.1470     $454,838.50 

                                     (448), (DRIVEWAYS),  AS PER PLAN 

 

441E50500          20.000    CY      ASPHALT CONCRETE INTERMEDIATE COURSE,                   240.0000       195.0000       $3,900.00 

                                     TYPE 1, (448), (DRIVEW AYS) 

 

441E50600          93.000    CY      ASPHALT CONCRETE INTERMEDIATE COURSE,                   393.6234       335.8065      $31,230.00 

                                     TYPE 2, (448), (DRIVEW AYS) 

 

441E50700         695.000    CY      ASPHALT CONCRETE INTERMEDIATE COURSE,                   204.6861       218.4676     $151,835.00 

                                     TYPE 1, (448), (UNDER GUARDRAIL) 

 

441E50701       1,378.850    CY      ASPHALT CONCRETE INTERMEDIATE COURSE,                   330.6194       320.3319     $441,689.60 

                                     TYPE 1, (448), (UNDER GUARDRAIL), AS PER 

                                     PLAN 

 

441E90000          74.000    CY      ASPHALT CONCRETE, MISC.:                                198.2400       175.0000      $12,950.00 

 

442E00100     456,463.000    CY      ANTI-SEGREGATION EQUIPMENT                                5.3088         5.1734   $2,361,471.00 

 

442E00200          95.000    CY      ASPHALT CONCRETE SURFACE COURSE, 9.5 MM,                236.7500       242.5000      $23,037.50 

                                     TYPE A (446) 

 

442E00201      35,896.000    CY      ASPHALT CONCRETE SURFACE COURSE, 9.5 MM,                157.1896       151.6602   $5,443,993.00 

                                     TYPE A (446), AS PER PLAN 

 

442E10000      77,925.700    CY      ASPHALT CONCRETE SURFACE COURSE, 12.5MM,                169.4639       162.9608  $12,698,836.92 

                                     TYPE A (446) 

 

442E10001     106,518.000    CY      ASPHALT CONCRETE SURFACE COURSE, 12.5                   169.1626       167.2490  $17,815,033.28 

                                     MM, TYPE A (446), AS PER PLAN 

 

442E10051      13,857.000    CY      ASPHALT CONCRETE SURFACE COURSE, 12.5                   155.2797       133.2916   $1,847,022.00 

                                     MM, TYPE B (446), AS PER PLAN 
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442E10100      91,132.400    CY      ASPHALT CONCRETE INTERMEDIATE COURSE,                   129.4155       126.1232  $11,493,908.00 

                                     19MM, TYPE A (446) 

 

442E10101     121,831.000    CY      ASPHALT CONCRETE INTERMEDIATE COURSE, 19                140.2747       139.8440  $17,037,336.43 

                                     MM, TYPE A (446), AS PER PLAN 

 

442E10150      33,799.000    CY      ASPHALT CONCRETE INTERMEDIATE COURSE,                   139.2286       116.3126   $3,931,249.24 

                                     19MM, TYPE B (446) 

 

442E10300     279,490.000    CY      ASPHALT CONCRETE SURFACE COURSE, 12.5                   164.4820       164.1997  $45,892,166.42 

                                     MM, TYPE A (447) 

 

442E10301     160,204.000    CY      ASPHALT CONCRETE SURFACE COURSE, 12.5                   175.4861       167.2508  $26,794,251.50 

                                     MM, TYPE A (447), AS P ER PLAN 

 

442E10351      62,934.000    CY      ASPHALT CONCRETE SURFACE COURSE, 12.5                   168.6658       153.8441   $9,682,026.00 

                                     MM, TYPE B (447), AS P ER PLAN 

 

442E10500       1,378.000    CY      ASPHALT CONCRETE SURFACE COURSE, 9.5 MM,                210.7075       202.1299     $278,535.00 

                                     TYPE A (448) 

 

442E10501       1,893.000    CY      ASPHALT CONCRETE SURFACE COURSE, 9.5 MM,                181.4887       171.1685     $324,022.01 

                                     TYPE A (448), AS PER PLAN 

 

442E20000      13,227.600    CY      ASPHALT CONCRETE SURFACE COURSE, 12.5MM,                202.3295       191.1261   $2,528,140.18 

                                     TYPE A (448) 

 

442E20001      13,107.800    CY      ASPHALT CONCRETE SURFACE COURSE, 12.5                   201.5522       202.6261   $2,655,982.60 

                                     MM, TYPE A (448), AS PER PLAN 

 

442E20010           3.000    CY      ASPHALT CONCRETE SURFACE COURSE, 12.5MM,              1,172.7300     1,172.7300       $3,518.19 

                                     TYPE A (448) (DRIVEWAYS) 

 

442E20051       2,696.000    CY      ASPHALT CONCRETE SURFACE COURSE, 12.5                   245.4366       249.4993     $672,650.00 

                                     MM, TYPE B (448), AS PER PLAN 

 

442E20100       3,392.000    CY      ASPHALT CONCRETE INTERMEDIATE COURSE,                   171.9640       146.4098     $496,622.00 

                                     9.5MM, TYPE A (448) 

 

442E20150         193.000    CY      ASPHALT CONCRETE INTERMEDIATE COURSE,                   172.7500       160.0000      $30,880.00 

                                     9.5MM, TYPE B (448) 

 

442E20151          95.000    CY      ASPHALT CONCRETE INTERMEDIATE COURSE,                   185.0000       165.0000      $15,675.00 

                                     9.5 MM, TYPE B (448), AS PER PLAN 

 

442E20200      22,587.000    CY      ASPHALT CONCRETE INTERMEDIATE COURSE,                   168.6366       161.4822   $3,647,398.18 

                                     19MM, TYPE A (448) 
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442E20201       2,318.000    CY      ASPHALT CONCRETE INTERMEDIATE COURSE, 19                160.1177       152.1989     $352,797.06 

                                     MM, TYPE A (448), AS PER PLAN 

 

450E99000           1.000    LS      SPECIAL - RIGID PAVEMENT                            240,947.2220   219,011.5400     $219,011.54 

 

451E10010          28.000    SY      6" REINFORCED CONCRETE PAVEMENT, CLASS                  173.9060       165.0000       $4,620.00 

                                     QC1 

 

451E10011          21.000    SY      6" REINFORCED CONCRETE PAVEMENT, CLASS                  123.9500        70.0000       $1,470.00 

                                     QC1, AS PER PLAN 

 

451E10020         125.000    SY      6" REINFORCED CONCRETE PAVEMENT , CLASS                 146.7220       120.0000      $15,000.00 

                                     QC1 WITH QC/QA 

 

451E13010          63.000    SY      8" REINFORCED CONCRETE PAVEMENT, CLASS                   98.5000        80.0000       $5,040.00 

                                     QC1 

 

451E14010         932.000    SY      9" REINFORCED CONCRETE PAVEMENT, CLASS                   94.1111        90.0000      $83,880.00 

                                     QC1 

 

451E30000         838.000    FT      SPECIAL - PRESSURE RELIEF JOINT, TYPE A                 213.7185       224.7852     $188,370.00 

 

451E31000         181.000    FT      SPECIAL - PRESSURE RELIEF JOINT, TYPE B                 130.6002       122.6243      $22,195.00 

 

451E32000         180.000    FT      SPECIAL - PRESSURE RELIEF JOINT, TYPE C                 399.4231       450.8333      $81,150.00 

 

451E98000      83,421.000    SY      REINFORCED CONCRETE PAVEMENT, MISC.:                      0.9500         0.9500      $79,249.95 

 

452E09010         571.000    SY      4" NON-REINFORCED CONCRETE PAVEMENT,                     38.5000        28.0000      $15,988.00 

                                     CLASS QC1 

 

452E10010       2,909.700    SY      6" NON-REINFORCED CONCRETE PAVEMENT,                     71.7941        59.5066     $173,146.29 

                                     CLASS QC1 

 

452E10011       1,531.000    SY      6" NON-REINFORCED CONCRETE PAVEMENT,                     68.5709        64.8380      $99,267.00 

                                     CLASS QC1, AS PER PLAN 

 

452E10050       3,670.000    SY      6" NON-REINFORCED CONCRETE PAVEMENT,                     60.7627        52.3095     $191,976.00 

                                     CLASS QC MS 

 

452E10051         489.000    SY      6" NON-REINFORCED CONCRETE PAVEMENT,                     71.3125       100.0000      $48,900.00 

                                     CLASS QC MS, AS PER PLA N 

 

452E11010         785.100    SY      7" NON-REINFORCED CONCRETE PAVEMENT,                     69.9005        65.7859      $51,648.48 

                                     CLASS QC1 

 

452E12010       9,647.000    SY      8" NON-REINFORCED CONCRETE PAVEMENT,                     82.0064        82.7834     $798,611.50 

                                     CLASS QC1 
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452E12050       1,591.000    SY      8" NON-REINFORCED CONCRETE PAVEMENT,                     77.3642        66.4027     $105,646.76 

                                     CLASS QC MS 

 

452E12051       2,393.000    SY      8" NON-REINFORCED CONCRETE PAVEMENT,                     82.6114       107.9858     $258,410.00 

                                     CLASS QC MS, AS PER PLA N 

 

452E13010      14,428.000    SY      9" NON-REINFORCED CONCRETE PAVEMENT,                     72.2766        70.1487   $1,012,106.00 

                                     CLASS QC1 

 

452E13011       2,051.000    SY      9" NON-REINFORCED CONCRETE PAVEMENT,                     78.4123        78.4152     $160,829.50 

                                     CLASS QC1, AS PER PLAN 

 

452E13020      12,550.000    SY      9" NON-REINFORCED CONCRETE PAVEMENT,                     73.7933        64.0000     $803,200.00 

                                     CLASS QC1 WITH QC/QA 

 

452E13040       1,128.000    SY      9" NON-REINFORCED CONCRETE PAVEMENT,                     90.5075       103.7899     $117,075.00 

                                     CLASS QC MS 

 

452E13060         315.000    SY      9.5" NON-REINFORCED CONCRETE PAVEMENT,                  102.2767        87.0000      $27,405.00 

                                     CLASS QC1 

 

452E14010       7,108.000    SY      10" NON-REINFORCED CONCRETE PAVEMENT,                    90.4522        91.1002     $647,540.00 

                                     CLASS QC1 

 

452E14011         382.000    SY      10" NON-REINFORCED CONCRETE PAVEMENT,                   105.4041       144.0288      $55,019.00 

                                     CLASS QC1, AS PER PLAN 

 

452E14022      18,922.000    SY      10.5" NON-REINFORCED CONCRETE PAVEMENT,                  78.2500        90.0000   $1,702,980.00 

                                     CLASS QC1 WITH QC/QA 

 

452E14050       1,519.000    SY      10" NON-REINFORCED CONCRETE PAVEMENT,                    87.5835        83.7123     $127,159.00 

                                     CLASS QC MS 

 

452E14110         721.000    SY      11" NON-REINFORCED CONCRETE PAVEMENT,                    70.4688        70.0000      $50,470.00 

                                     CLASS QC1 

 

452E15010       8,873.000    SY      13" NON-REINFORCED CONCRETE PAVEMENT                     87.0401        86.4365     $766,951.00 

 

452E15030       1,098.000    SY      12" NON-REINFORCED CONCRETE PAVEMENT,                    97.3350       117.5000     $129,015.00 

                                     CLASS QC MS 

 

452E15060      18,610.000    SY      14.5" NON-REINFORCED CONCRETE PAVEMENT                   83.0000        90.0000   $1,674,900.00 

 

452E17010       3,963.000    SY      14" NON-REINFORCED CONCRETE PAVEMENT,                   100.0000       100.0000     $396,300.00 

                                     CLASS QC1 

 

452E19200       3,846.000    SY      NON-REINFORCED CONCRETE PAVEMENT, MISC.:                 97.3155        94.9232     $365,074.60 

 

502E11100           2.000    LS      STRUCTURE FOR MAINTAINING TRAFFIC                     6,315.6750     1,000.0000       $2,000.00 



Summary of Contracts Awarded for Calendar Year 2020 by Item 
 

  Item           Quantity    U/M        Item Description                                    Avg Unit      Avg Unit        Total Amt 

 Number                                                                                    Price Bid     Price Awded       Awarded 

 

56 | P a g e  

503E11100         198.000    LS      COFFERDAMS, CRIBS AND SHEETING                       22,489.7505    16,528.9900   $3,272,740.03 

 

503E11101          35.000    LS      COFFERDAMS, CRIBS AND SHEETING, AS PER               86,406.7546    64,933.7786   $2,272,682.25 

                                     PLAN 

 

503E21100      30,501.000    CY      UNCLASSIFIED EXCAVATION                                  74.2663        50.9837   $1,555,052.80 

 

503E21101      15,201.000    CY      UNCLASSIFIED EXCAVATION, AS PER PLAN                     75.1066        52.1733     $793,086.00 

 

503E21104         580.000    CY      UNCLASSIFIED EXCAVATION, INCLUDING ROCK                  57.1979        25.9483      $15,050.00 

 

503E21105         506.000    CY      UNCLASSIFIED EXCAVATION, INCLUDING ROCK,                 54.4333        38.0000      $19,228.00 

                                     AS PER PLAN 

 

503E21300          98.000    LS      UNCLASSIFIED EXCAVATION                              19,226.4945    19,637.0308   $1,924,429.02 

 

503E21301          28.000    LS      UNCLASSIFIED EXCAVATION, AS PER PLAN                 25,892.2163    20,067.0714     $561,878.00 

 

503E21302           1.000    LS      UNCLASSIFIED EXCAVATION INCLUDING SHALE              17,903.0000     4,000.0000       $4,000.00 

 

503E21320           5.000    LS      UNCLASSIFIED EXCAVATION, INCLUDING ROCK              11,133.3113     9,600.0000      $48,000.00 

 

503E21321           2.000    LS      UNCLASSIFIED EXCAVATION, INCLUDING ROCK,             10,792.8911     5,600.3450      $11,200.69 

                                     AS PER PLAN 

 

503E21330           1.000    LS      UNCLASSIFIED EXCAVATION INCLUDING ROCK               12,675.0000     5,000.0000       $5,000.00 

                                     AND/OR SHALE 

 

503E22201         228.000    CY      UNCLASSIFIED EXCAVATION INCLUDING ROCK                   39.8000        30.0000       $6,840.00 

                                     AND/OR SHALE, AS PER PLAN 

 

503E31100         408.000    CY      ROCK EXCAVATION                                          99.2148        88.2055      $35,987.86 

 

504E11100       3,840.000    SF      STEEL SHEET PILING LEFT IN PLACE                         33.5000        34.0000     $130,560.00 

 

504E11101       8,049.000    SF      STEEL SHEET PILING LEFT IN PLACE, AS PER                 44.7709        33.0359     $265,906.00 

                                     PLAN 

 

505E11100          30.000    LS      PILE DRIVING EQUIPMENT MOBILIZATION                  23,942.9741    19,082.9000     $572,487.00 

 

506E11100           1.000    LS      STATIC LOAD TEST                                     24,750.0000     9,000.0000       $9,000.00 

 

507E00100      19,010.000    FT      STEEL PILES HP10X42, FURNISHED                           25.3609        22.8609     $434,585.00 

 

507E00101       5,130.000    FT      STEEL PILES HP10X42, FURNISHED, AS PER                   24.0000        19.0000      $97,470.00 

                                     PLAN 

 

507E00150      15,955.000    FT      STEEL PILES HP10X42, DRIVEN                              15.8834        16.6822     $266,163.75 
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507E00151       4,420.000    FT      STEEL PILES HP10X42, DRIVEN, AS PER PLAN                 15.7500        19.0000      $83,980.00 

 

507E00200      16,480.000    FT      STEEL PILES HP12X53, FURNISHED                           31.8493        29.8412     $491,782.50 

 

507E00201       2,152.000    FT      STEEL PILES HP12X53, FURNISHED, AS PER                   31.1229        29.9605      $64,475.00 

                                     PLAN 

 

507E00250       1,920.000    FT      STEEL PILES HP12X53, DRIVEN                              17.2536        19.3333      $37,120.00 

 

507E00251       1,500.000    FT      STEEL PILES HP12X53, DRIVEN, AS PER PLAN                 26.8000        13.0000      $19,500.00 

 

507E00360       1,380.000    FT      STEEL PILES HP14X89, FURNISHED                           48.7500        55.0000      $75,900.00 

 

507E00364       1,260.000    FT      STEEL PILES HP14X89, DRIVEN                              17.5000        15.0000      $18,900.00 

 

507E00400      77,946.500    FT      STEEL PILES, MISC.:                                      71.2440        67.7595   $5,281,614.00 

 

507E00410           8.000    EACH    STEEL PILES, MISC.:                                   1,215.0000     1,970.0000      $15,760.00 

 

507E00500      13,400.000    FT      12" CAST-IN-PLACE REINFORCED CONCRETE                    18.2135        17.4664     $234,050.00 

                                     PILES, DRIVEN 

 

507E00501       4,015.000    FT      12" CAST-IN-PLACE REINFORCED CONCRETE                    17.6250        20.0000      $80,300.00 

                                     PILES, DRIVEN, AS PER PLAN 

 

507E00550      14,985.000    FT      12" CAST-IN-PLACE REINFORCED CONCRETE                    33.7728        28.0989     $421,062.50 

                                     PILES, FURNISHED 

 

507E00551       4,380.000    FT      12" CAST-IN-PLACE REINFORCED CONCRETE                    36.5000        30.0000     $131,400.00 

                                     PILES, FURNISHED, AS PER PLAN 

 

507E00600       4,930.000    FT      14" CAST-IN-PLACE REINFORCED CONCRETE                    20.4710        18.3195      $90,315.00 

                                     PILES, DRIVEN 

 

507E00650       4,350.000    FT      14" CAST-IN-PLACE REINFORCED CONCRETE                    38.7894        29.4483     $128,100.00 

                                     PILES, FURNISHED 

 

507E00651       1,050.000    FT      14" CAST-IN-PLACE REINFORCED CONCRETE                    60.3750        43.0000      $45,150.00 

                                     PILES, FURNISHED, AS PER PLAN 

 

507E00700       3,800.000    FT      16" CAST-IN-PLACE REINFORCED CONCRETE                    25.5383        19.7171      $74,925.00 

                                     PILES, DRIVEN 

 

507E00701       9,570.000    FT      16" CAST-IN-PLACE REINFORCED CONCRETE                    18.0000        23.0000     $220,110.00 

                                     PILES, DRIVEN, AS PER PLAN 

 

507E00750       3,510.000    FT      16" CAST-IN-PLACE REINFORCED CONCRETE                    64.2412        58.4815     $205,270.00 

                                     PILES, FURNISHED 
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507E00751      11,245.000    FT      16" CAST-IN-PLACE REINFORCED CONCRETE                    58.3431        50.9026     $572,400.00 

                                     PILES, FURNISHED, AS PER PLAN 

 

507E00801       1,665.000    FT      18" CAST-IN-PLACE REINFORCED CONCRETE                    40.1000        46.0000      $76,590.00 

                                     PILES, DRIVEN, AS PER PLAN 

 

507E00850       1,835.000    FT      18" CAST-IN-PLACE REINFORCED CONCRETE                    50.8000        41.0000      $75,235.00 

                                     PILES, FURNISHED 

 

507E71200       3,734.000    FT      SPECIAL - PILE ENCASEMENT                               166.0848       161.2124     $601,967.22 

 

507E92200         585.000    FT      PREBORED HOLES                                           62.5000        35.0000      $20,475.00 

 

507E92201       2,014.000    FT      PREBORED HOLES, AS PER PLAN                             161.7953       116.0683     $233,761.50 

 

507E93300         341.000    EACH    STEEL POINTS OR SHOES                                   135.7439       101.0938      $34,473.00 

 

507E98000       1,030.000    FT      PILING, MISC.:                                           89.0033        70.0000      $72,100.00 

 

509E10000   9,619,557.000    LB      EPOXY COATED REINFORCING STEEL                            1.2161         1.2069  $11,610,000.43 

 

509E10001   1,765,611.000    LB      EPOXY COATED REINFORCING STEEL, AS PER                    1.1908         1.1209   $1,979,084.11 

                                     PLAN 

 

509E20000       2,225.000    LB      REINFORCING STEEL, REPLACEMENT OF                         2.8483         3.5506       $7,900.00 

                                     EXISTING REINFORCING STEEL 

 

509E20001      10,269.000    LB      REINFORCING STEEL, REPLACEMENT OF                         2.6755         2.0349      $20,896.75 

                                     EXISTING REINFORCING STEEL, AS PER PLAN 

 

509E25000      17,057.000    LB      REINFORCING STEEL                                         4.6632         4.4095      $75,213.50 

 

509E25001      44,805.000    LB      REINFORCING STEEL, AS PER PLAN                            1.9858         1.7502      $78,415.50 

 

509E30020         702.000    FT      NO. 4 GFRP DEFORMED BARS                                  3.9480         2.3900       $1,677.78 

 

509E30030       1,752.000    FT      NO. 5 GFRP DEFORMED BARS                                  2.1325         1.8000       $3,153.60 

 

509E30040       6,527.000    FT      NO. 6 GFRP DEFORMED BARS                                  2.6563         2.4000      $15,664.80 

 

509E40000     109,103.000    LB      REINFORCING STEEL, MISC.:                                 1.5425         1.4000     $152,744.20 

 

510E09950          23.000    EACH    DOWEL HOLES WITH CEMENT GROUT                            26.9450        23.8900         $549.47 

 

510E10000      33,374.000    EACH    DOWEL HOLES WITH NONSHRINK, NONMETALLIC                  20.8625        19.2897     $643,775.90 

                                     GROUT 

 

510E10001       6,162.000    EACH    DOWEL HOLES WITH NONSHRINK, NONMETALLIC                  23.6904        21.8045     $134,359.27 

                                     GROUT, AS PER PLAN 
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511E21520         587.000    CY      CLASS QC2 CONCRETE, SUPERSTRUCTURE                    1,126.7570     1,236.0277     $725,548.25 

 

511E21521         512.000    CY      CLASS QC2 CONCRETE, SUPERSTRUCTURE, AS                  941.6400     1,039.8438     $532,400.00 

                                     PER PLAN 

 

511E21522       3,710.000    CY      CLASS QC2 CONCRETE WITH QC/QA,                          818.0522       746.8507   $2,770,816.00 

                                     SUPERSTRUCTURE 

 

511E21523       3,636.000    CY      CLASS QC2 CONCRETE WITH QC/QA,                          926.5029       768.7706   $2,795,250.00 

                                     SUPERSTRUCTURE, AS PER PLAN 

 

511E31610         724.000    CY      CLASS QC2 CONCRETE, SUPERSTRUCTURE                      983.3722       821.8895     $595,048.00 

 

511E31611         161.000    CY      CLASS QC2 CONCRETE, SUPERSTRUCTURE, AS                1,099.3855       940.6460     $151,444.00 

                                     PER PLAN 

 

511E31613         156.000    CY      CLASS QC2 CONCRETE WITH QC/QA,                          765.3333       796.0000     $124,176.00 

                                     SUPERSTRUCTURE, AS PER PLAN 

 

511E32210         147.500    CY      CLASS QC2 CONCRETE, SUPERSTRUCTURE                    1,441.5252     1,015.0215     $149,715.67 

 

511E32212       3,336.000    CY      CLASS QC2 CONCRETE WITH QC/QA,                          734.8227       728.1145   $2,428,990.00 

                                     SUPERSTRUCTURE 

 

511E32213         230.000    CY      CLASS QC2 CONCRETE WITH QC/QA,                          967.5000     1,035.0000     $238,050.00 

                                     SUPERSTRUCTURE, AS PER PLAN 

 

511E33310         108.000    CY      CLASS QC2 CONCRETE, SUPERSTRUCTURE                    1,173.7500       550.0000      $59,400.00 

 

511E33311         789.000    CY      CLASS QC2 CONCRETE, SUPERSTRUCTURE, AS                  864.7859       679.4677     $536,100.00 

                                     PER PLAN 

 

511E33312         530.000    CY      CLASS QC2 CONCRETE WITH QC/QA,                          849.2392       733.5283     $388,770.00 

                                     SUPERSTRUCTURE 

 

511E33418          73.000    CY      CLASS QC2 CONCRETE WITH QC/QA,                          640.0710       600.0000      $43,800.00 

                                     SUPERSTRUCTURE 

 

511E33500          39.000    EACH    SEMI-INTEGRAL DIAPHRAGM GUIDE                         2,865.9516     3,428.2051     $133,700.00 

 

511E33501          45.000    EACH    SEMI-INTEGRAL DIAPHRAGM GUIDE, AS PER PLAN            2,763.1421     2,500.0000     $112,500.00 

 

511E34410         839.400    CY      CLASS QC2 CONCRETE, SUPERSTRUCTURE                    1,196.3185     1,266.8856   $1,063,423.78 

 

511E34411          80.000    CY      CLASS QC2 CONCRETE, SUPERSTRUCTURE, AS                1,526.5116     1,371.2500     $109,700.00 

                                     PER PLAN 

 

511E34412          66.000    CY      CLASS QC2 CONCRETE WITH QC/QA,                          723.7500       500.0000      $33,000.00 

                                     SUPERSTRUCTURE 
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511E34413         360.000    CY      CLASS QC2 CONCRETE WITH QC/QA,                          603.9815       475.0000     $171,000.00 

                                     SUPERSTRUCTURE, AS PER PLAN 

 

511E34444         308.000    CY      CLASS QC2 CONCRETE, BRIDGE DECK                       1,352.7561     1,223.7403     $376,912.00 

 

511E34445          14.000    CY      CLASS QC2 CONCRETE, BRIDGE DECK, AS PER               2,799.5158     2,421.4286      $33,900.00 

                                     PLAN 

 

511E34446       7,759.000    CY      CLASS QC2 CONCRETE WITH QC/QA, BRIDGE                   726.5571       573.8742   $4,452,690.00 

                                     DECK 

 

511E34447       5,932.000    CY      CLASS QC2 CONCRETE WITH QC/QA, BRIDGE                   793.9341       737.4054   $4,374,289.00 

                                     DECK, AS PER PLAN 

 

511E34448         578.100    CY      CLASS QC2 CONCRETE, BRIDGE DECK                         731.5289       764.2813     $441,831.00 

                                     (PARAPET) 

 

511E34449          26.000    CY      CLASS QC2 CONCRETE, BRIDGE DECK                       2,584.0909     2,261.5385      $58,800.00 

                                     (PARAPET), AS PER PLAN 

 

511E34450       1,952.000    CY      CLASS S CONCRETE, MISC.:                                599.8622       581.1629   $1,134,430.00 

 

511E34451         828.000    CY      CLASS QC2 CONCRETE WITH QC/QA, BRIDGE                 1,276.1730     1,428.0193   $1,182,400.00 

                                     DECK (PARAPET), AS PER  PLAN 

 

511E34463         118.000    CY      CLASS QC SCC CONCRETE WITH QC/QA, BRIDGE              1,550.4448     1,208.5424     $142,608.00 

                                     DECK (PARAPET), AS PER PLAN 

 

511E40510           2.000    CY      CLASS QC1 CONCRETE, PIER ABOVE FOOTINGS               8,250.0000     9,500.0000      $19,000.00 

 

511E40512         319.000    CY      CLASS QC1 CONCRETE WITH QC/QA, PIER                     606.7616       583.8401     $186,245.00 

                                     ABOVE FOOTINGS 

 

511E41010         179.000    CY      CLASS QC1 CONCRETE, PIER ABOVE FOOTINGS               1,142.7829       997.7654     $178,600.00 

 

511E41012       1,502.000    CY      CLASS QC1 CONCRETE WITH QC/QA, PIER                     976.0855     1,021.0559   $1,533,626.00 

                                     ABOVE FOOTINGS 

 

511E41013         171.000    CY      CLASS QC1 CONCRETE WITH QC/QA, PIER                   1,420.0000       950.0000     $162,450.00 

                                     ABOVE FOOTINGS, AS PER P LAN 

 

511E42012         173.000    CY      CLASS QC1 CONCRETE WITH QC/QA, PIER                   1,491.3295       896.8208     $155,150.00 

                                     ABOVE FOOTINGS 

 

511E42510         111.000    CY      CLASS QC1 CONCRETE, PIER CAP                          1,627.1425     1,496.1261     $166,070.00 

 

511E43210         207.000    CY      CLASS QC1 CONCRETE, PIER                              1,329.7083     1,095.5072     $226,770.00 

 

511E43211         106.000    CY      CLASS QC1 CONCRETE, PIER, AS PER PLAN                 2,055.3719     2,233.0189     $236,700.00 
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511E43212          21.000    CY      CLASS QC1 CONCRETE WITH QC/QA, PIER                     825.0000       600.0000      $12,600.00 

 

511E43221          19.000    CY      CLASS QC SCC CONCRETE, PIER, AS PER PLAN              2,232.5775     3,310.3100      $62,895.89 

 

511E43260          41.000    CY      CLASS QC2 CONCRETE, PIER CAP                          1,563.6280     1,272.1951      $52,160.00 

 

511E43510       2,407.000    CY      CLASS QC1 CONCRETE, ABUTMENT INCLUDING                  641.7755       617.1280   $1,485,427.00 

                                     FOOTING 

 

511E43511         190.000    CY      CLASS QC1 CONCRETE, ABUTMENT INCLUDING                  688.5947       425.0737      $80,764.00 

                                     FOOTING, AS PER PLAN 

 

511E43512       2,340.000    CY      CLASS QC1 CONCRETE WITH QC/QA, ABUTMENT                 583.0054       489.0299   $1,144,330.00 

                                     INCLUDING FOOTING 

 

511E44110         561.000    CY      CLASS QC1 CONCRETE, ABUTMENT NOT                        948.9167       907.4523     $509,080.73 

                                     INCLUDING FOOTING 

 

511E44112         908.000    CY      CLASS QC1 CONCRETE WITH QC/QA, ABUTMENT                 777.8283       761.3436     $691,300.00 

                                     NOT INCLUDING FOOTIN G 

 

511E44113         728.000    CY      CLASS QC1 CONCRETE WITH QC/QA, ABUTMENT                 721.6667       750.0000     $546,000.00 

                                     NOT INCLUDING FOOTIN G, AS PER PLAN 

 

511E45710       1,224.240    CY      CLASS QC1 CONCRETE, ABUTMENT                            808.6933       735.6771     $900,645.34 

 

511E45711         110.000    CY      CLASS QC1 CONCRETE, ABUTMENT, AS PER                    976.2371       781.5909      $85,975.00 

                                     PLAN 

 

511E45712         180.000    CY      CLASS QC1 CONCRETE WITH QC/QA, ABUTMENT                 678.3667       602.5000     $108,450.00 

 

511E45720          23.000    CY      CLASS QC SCC CONCRETE, ABUTMENT                       5,331.5456     2,151.7391      $49,490.00 

 

511E45723          70.000    CY      CLASS QC SCC CONCRETE WITH QC/QA,                     1,062.7583     1,135.0000      $79,450.00 

                                     ABUTMENT, AS PER PLAN 

 

511E46001         483.900    CY      CLASS C CONCRETE, AS PER PLAN                           640.1317       573.9198     $277,719.80 

 

511E46010         458.830    CY      CLASS QC1 CONCRETE                                    1,296.5200     1,026.1550     $470,830.68 

 

511E46011         170.000    CY      CLASS QC1 CONCRETE, AS PER PLAN                       1,177.9968     1,115.1412     $189,574.00 

 

511E46012       4,021.000    CY      CLASS QC1 CONCRETE WITH QC/QA                           721.0689       751.6986   $3,022,580.00 

 

511E46210         465.000    CY      CLASS QC1 CONCRETE                                      716.6594       649.1398     $301,850.00 

 

511E46211          27.000    CY      CLASS QC1 CONCRETE, AS PER PLAN                         964.2071       600.0000      $16,200.00 

 

511E46510       2,498.400    CY      CLASS QC1 CONCRETE, FOOTING                             562.2308       488.8890   $1,221,440.20 
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511E46511         683.900    CY      CLASS QC1 CONCRETE, FOOTING, AS PER PLAN                445.1918       384.6242     $263,044.50 

 

511E46512       2,141.000    CY      CLASS QC1 CONCRETE WITH QC/QA, FOOTING                  487.4590       574.1639   $1,229,285.00 

 

511E46513       3,519.000    CY      CLASS QC1 CONCRETE WITH QC/QA, FOOTING,                 405.4043       370.1009   $1,302,385.00 

                                     AS PER PLAN 

 

511E46610         113.700    CY      CLASS QC1 CONCRETE, HEADWALL                          1,009.7408     1,045.7098     $118,897.20 

 

511E46611           1.000    CY      CLASS QC1 CONCRETE, HEADWALL, AS PER                  2,228.5714     1,600.0000       $1,600.00 

                                     PLAN 

 

511E47010          38.000    CY      CLASS QC1 CONCRETE, CULVERT                           1,128.7112       751.3158      $28,550.00 

 

511E50210         206.000    CY      CLASS QC1 CONCRETE, SUBSTRUCTURE                      1,177.9967     1,292.0726     $266,166.96 

 

511E50211         145.000    CY      CLASS QC1 CONCRETE, SUBSTRUCTURE, AS PER              1,572.4138     1,270.3448     $184,200.00 

                                     PLAN 

 

511E50212          38.000    CY      CLASS QC1 CONCRETE WITH QC/QA,                        1,123.0000     1,115.0000      $42,370.00 

                                     SUBSTRUCTURE 

 

511E51510          44.000    CY      CLASS QC2 CONCRETE, SIDEWALK                            551.1507       541.5909      $23,830.00 

 

511E51511         110.000    CY      CLASS QC2 CONCRETE, SIDEWALK, AS PER                    950.0000       950.0000     $104,500.00 

                                     PLAN 

 

511E51512         326.000    CY      CLASS QC2 CONCRETE WITH QC/QA, SIDEWALK                 364.6444       353.3589     $115,195.00 

 

511E51513         205.000    CY      CLASS QC2 CONCRETE WITH QC/QA, SIDEWALK,                503.3333       420.0000      $86,100.00 

                                     AS PER PLAN 

 

511E52100         219.000    CY      CLASS QC FS CONCRETE                                    433.1708       355.7900      $77,918.00 

 

511E52120          71.000    CY      CLASS QC MISC. CONCRETE                                 419.2500       325.0000      $23,075.00 

 

511E53010         352.200    CY      CLASS QC1 CONCRETE, MISC.:                              819.5960       864.5576     $304,497.20 

 

511E53012         651.200    CY      CLASS QC2 CONCRETE, MISC.:                              670.6441       634.2506     $413,024.00 

 

511E53014       2,436.000    CY      CLASS QC3 CONCRETE, MISC.:                            1,202.4776     1,112.4999   $2,710,049.87 

 

511E53016         233.000    CY      CLASS QC4 CONCRETE, MISC.:                              240.0000       200.0000      $46,600.00 

 

511E53100         140.000    SY      CLASS QC2 CONCRETE, MISC.:                              375.0000       350.0000      $49,000.00 

 

511E60000       3,045.000    SY      SPECIAL - BRIDGE DECK GROOVING                            5.5332         3.9056      $11,892.62 

 

511E71100         557.000    CY      CONCRETE, MISC.:                                      1,116.0534       916.5735     $510,531.45 
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511E71200       3,844.000    SF      CONCRETE, MISC.:                                         25.7855        22.1582      $85,176.00 

 

511E71300         318.000    SY      CONCRETE, MISC.:                                        456.4590       361.1439     $114,843.75 

 

511E81100       4,989.000    FT      CONCRETE, MISC.:                                         43.0002        30.5929     $152,628.00 

 

511E81300       2,380.000    EACH    CONCRETE, MISC.:                                        227.0496       179.1881     $426,467.60 

 

512E10000         902.000    SY      SEALING OF CONCRETE SURFACES                             20.3474        13.8307      $12,475.25 

 

512E10001       1,781.000    SY      SEALING OF CONCRETE SURFACES, AS PER                     24.5104        20.8945      $37,213.10 

                                     PLAN 

 

512E10050      60,342.000    SY      SEALING OF CONCRETE SURFACES (NON-EPOXY)                  9.4474         9.3617     $564,903.90 

 

512E10051     119,435.000    SY      SEALING OF CONCRETE SURFACES                              7.3125         6.0826     $726,471.35 

                                     (NON-EPOXY), AS PER PLAN 

 

512E10100      83,347.400    SY      SEALING OF CONCRETE SURFACES                             25.1426        23.0481   $1,920,997.48 

                                     (EPOXY-URETHANE) 

 

512E10101      15,116.000    SY      SEALING OF CONCRETE SURFACES                             38.3707        22.8694     $345,694.35 

                                     (EPOXY-URETHANE), AS PER PLAN 

 

512E10300      17,564.000    SY      SEALING CONCRETE BRIDGE DECKS WITH HMWM                  17.1647        14.3066     $251,280.52 

                                     RESIN 

 

512E10301       5,418.000    SY      SEALING CONCRETE BRIDGE DECKS WITH HMWM                  15.1875        14.0808      $76,290.00 

                                     RESIN, AS PER PLAN 

 

512E10400      81,934.000    SY      TREATING OF CONCRETE BRIDGE DECK WITH                     7.1442         6.2555     $512,540.00 

                                     SRS 

 

512E10401     188,053.000    SY      TREATING OF CONCRETE BRIDGE DECK WITH                     5.8922         5.5619   $1,045,940.20 

                                     SRS, AS PER PLAN 

 

512E10600       2,724.000    FT      CONCRETE REPAIR BY EPOXY INJECTION                       76.3103        84.9681     $231,453.20 

 

512E10601       1,728.000    FT      CONCRETE REPAIR BY EPOXY INJECTION, AS                  125.1395        73.4572     $126,934.00 

                                     PER PLAN 

 

512E33000      11,566.000    SY      TYPE 2 WATERPROOFING                                     24.5496        21.5442     $249,180.16 

 

512E33001         543.000    SY      TYPE 2 WATERPROOFING, AS PER PLAN                        21.8059        14.1750       $7,697.00 

 

512E33010       4,384.000    SY      TYPE 3 WATERPROOFING                                     36.1789        35.3490     $154,969.85 

 

512E33011          63.000    SY      TYPE 3 WATERPROOFING, AS PER PLAN                        36.2500        40.0000       $2,520.00 
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512E33300          23.000    SY      TYPE A WATERPROOFING                                     63.4328        65.2174       $1,500.00 

 

512E44400         122.000    SY      TYPE B WATERPROOFING                                     72.1951        53.5246       $6,530.00 

 

512E44401         896.000    SY      TYPE B WATERPROOFING, AS PER PLAN                        18.0000        18.0000      $16,128.00 

 

512E44450           6.000    SY      TYPE E WATERPROOFING                                     20.3333        20.0000         $120.00 

 

512E71500          69.000    SY      SPECIAL - URETHANE TOP COAT SEALER                       29.4444        15.0000       $1,035.00 

 

512E73500     334,964.000    SY      SPECIAL - TREATING CONCRETE BRIDGE DECKS                 10.3595         8.9998   $3,014,615.00 

                                     WITH GRAVITY FED RESIN 

 

512E73501      67,300.000    SY      TREATING CONCRETE BRIDGE DECKS WITH                       9.8362         8.9091     $599,584.55 

                                     GRAVITY FED RESIN, AS PE R PLAN 

 

512E74000      29,877.000    SY      REMOVAL OF EXISTING COATINGS FROM                        24.9437        23.9201     $714,662.27 

                                     CONCRETE SURFACES 

 

512E74001         466.000    SY      REMOVAL OF EXISTING COATINGS FROM                        28.8375        25.0000      $11,650.00 

                                     CONCRETE SURFACES, AS PER PLAN 

 

512E74500       8,108.500    FT      REMOVAL OF EXISTING PAVEMENT MARKING                      2.8879         1.1155       $9,045.29 

 

512E74520       1,300.000    EACH    REMOVAL OF EXISTING PAVEMENT MARKING                      3.3585         3.3392       $4,341.00 

 

512E99000           2.000    LS      SPECIAL - SEALING OF CONCRETE                         2,071.5000     2,025.0000       $4,050.00 

 

513E10001           1.000    LS      STRUCTURAL STEEL MEMBERS, LEVEL UF, AS               12,563.6300    12,000.0000      $12,000.00 

                                     PER PLAN 

 

513E10040           1.000    LS      STRUCTURAL STEEL MEMBERS, LEVEL 2                   642,423.3967   660,000.0000     $660,000.00 

 

513E10200      15,621.000    LB      STRUCTURAL STEEL MEMBERS, LEVEL UF                        5.9200         6.7453     $105,368.00 

 

513E10201     165,319.000    LB      STRUCTURAL STEEL MEMBERS, LEVEL UF, AS                    5.9847         5.0434     $833,768.02 

                                     PER PLAN 

 

513E10220       1,665.000    LB      STRUCTURAL STEEL MEMBERS, LEVEL 1                         9.3563         8.5000      $14,152.50 

 

513E10221     233,026.000    LB      STRUCTURAL STEEL MEMBERS, LEVEL 1,  AS                    2.0802         1.8734     $436,561.18 

                                     PER PLAN 

 

513E10240      89,900.000    LB      STRUCTURAL STEEL MEMBERS, LEVEL 2                         1.9300         1.8500     $166,315.00 

 

513E10241     207,000.000    LB      STRUCTURAL STEEL MEMBERS, LEVEL 2, AS                     1.6000         1.8000     $372,600.00 

                                     PER PLAN 

 

513E10260   3,746,617.000    LB      STRUCTURAL STEEL MEMBERS, LEVEL 3                         1.5159         1.3946   $5,225,099.87 



Summary of Contracts Awarded for Calendar Year 2020 by Item 
 

  Item           Quantity    U/M        Item Description                                    Avg Unit      Avg Unit        Total Amt 

 Number                                                                                    Price Bid     Price Awded       Awarded 

 

65 | P a g e  

513E10261      16,270.000    LB      STRUCTURAL STEEL MEMBERS, LEVEL 3, AS                     2.4713         2.1000      $34,167.00 

                                     PER PLAN 

 

513E10280   1,355,003.000    LB      STRUCTURAL STEEL MEMBERS, LEVEL 4                         2.0271         2.1263   $2,881,205.16 

 

513E10281     334,000.000    LB      STRUCTURAL STEEL MEMBERS, LEVEL 4, AS                     2.9202         2.0994     $701,192.42 

                                     PER PLAN 

 

513E10300     291,444.000    LB      STRUCTURAL STEEL MEMBERS, LEVEL 5                         2.6080         2.8500     $830,615.40 

 

513E17001         286.000    EACH    STRUCTURAL STEEL MEMBERS, MODULAR                     1,896.5257     1,928.0000     $551,408.00 

                                     EXPANSION JOINT, LEVEL UF, AS PER PLAN 

 

513E20000     234,515.000    EACH    WELDED STUD SHEAR CONNECTORS                              3.8541         3.5541     $833,499.85 

 

513E20001       5,700.000    EACH    WELDED STUD SHEAR CONNECTORS, AS PER PLAN                 4.0081         4.0000      $22,800.00 

 

513E21000          33.000    EACH    TRIMMING OF BEAM END                                    339.0482       271.5152       $8,960.00 

 

513E21500       8,098.000    LB      REPLACEMENT OF DETERIORATED END                           6.1337         7.4776      $60,554.00 

                                     CROSSFRAMES 

 

513E21599          62.000    LB      STRUCTURAL STEEL FOR REHABILITATION                      25.9140         8.0000         $496.00 

 

513E21600       8,802.000    LB      STRUCTURAL STEEL FOR REHABILITATION, AS                  10.3677         9.7029      $85,404.75 

                                     PER PLAN 

 

513E90000     191,021.000    LB      STRUCTURAL STEEL, MISC.:                                  6.2630         5.9946   $1,145,100.80 

 

513E95000         338.000    FT      STRUCTURAL STEEL, MISC.:                                179.1566       249.9586      $84,486.00 

 

513E95020           5.000    LS      STRUCTURAL STEEL, MISC.:                            121,938.5183    81,820.0000     $409,100.00 

 

513E95030         770.000    EACH    STRUCTURAL STEEL, MISC.:                                346.7122       491.0299     $378,093.00 

 

514E00050   2,280,858.000    SF      SURFACE PREPARATION OF EXISTING                          10.3144         9.0909  $20,735,067.44 

                                     STRUCTURAL STEEL 

 

514E00051      56,925.000    SF      SURFACE PREPARATION OF EXISTING                          10.2599         9.0259     $513,800.00 

                                     STRUCTURAL STEEL, AS PER PLAN 

 

514E00056   2,249,731.000    SF      FIELD PAINTING OF EXISTING STRUCTURAL                     1.9804         1.6519   $3,716,329.73 

                                     STEEL, PRIME COAT 

 

514E00057      86,924.000    SF      FIELD PAINTING OF EXISTING STRUCTURAL                     4.6082         4.4293     $385,009.20 

                                     STEEL, PRIME COAT, AS PER PLAN 

 

514E00060   2,415,339.000    SF      FIELD PAINTING STRUCTURAL STEEL,                          2.0930         1.6880   $4,077,191.76 

                                     INTERMEDIATE COAT SYSTEM OZEU 
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514E00061      99,269.000    SF      FIELD PAINTING STRUCTURAL STEEL,                          3.7692         3.3818     $335,711.00 

                                     INTERMEDIATE COAT, AS PER PLAN 

 

514E00066   2,275,868.000    SF      FIELD PAINTING STRUCTURAL STEEL, FINISH                   1.9421         1.3852   $3,152,621.10 

                                     COAT 

 

514E00067     243,280.000    SF      FIELD PAINTING STRUCTURAL STEEL, FINISH                   2.7527         2.1349     $519,372.75 

                                     COAT, AS PER PLAN 

 

514E00100           4.000    LS      SURFACE PREPARATION OF EXISTING                     2428901.7126   1477500.0000   $5,910,000.00 

                                     STRUCTURAL STEEL 

 

514E00101           1.000    LS      SURFACE PREPARATION OF EXISTING                     585,678.5464   439,000.0000     $439,000.00 

                                     STRUCTURAL STEEL, AS PER PLAN 

 

514E00200           4.000    LS      FIELD PAINTING OF EXISTING  STRUCTURAL              506,783.0891   200,000.0000     $800,000.00 

                                     STEEL, PRIME COAT 

 

514E00201           1.000    LS      FIELD PAINTING OF EXISTING  STRUCTURAL              174,234.0264    57,000.0000      $57,000.00 

                                     STEEL, PRIME COAT, AS PER PLAN 

 

514E00300           4.000    LS      FIELD PAINTING STRUCTURAL STEEL,                    496,816.0303   279,750.0000   $1,119,000.00 

                                     INTERMEDIATE COAT SYSTEM OZEU 

 

514E00301           1.000    LS      FIELD PAINTING STRUCTURAL STEEL,                    235,570.3900   120,000.0000     $120,000.00 

                                     INTERMEDIATE COAT, AS PER PLAN 

 

514E00400           3.000    LS      FIELD PAINTING STRUCTURAL STEEL, FINISH             537,030.8885   392,333.3333   $1,177,000.00 

                                     COAT SYSTEM OZEU 

 

514E00401           2.000    LS      FIELD PAINTING STRUCTURAL STEEL, FINISH              61,833.3333    29,500.0000      $59,000.00 

                                     COAT, AS PER PLAN 

 

514E00504       3,843.000    MNHR    GRINDING FINS, TEARS, SLIVERS ON                        108.7459        91.5167     $351,698.60 

                                     EXISTING STRUCTURAL STEEL 

 

514E00800   2,290,963.000    LB      FIELD PAINTING STRUCTURAL STEEL,                          0.3081         0.3081     $705,878.90 

                                     INTERMEDIATE COAT 

 

514E00851   2,290,963.000    LB      FIELD PAINTING STRUCTURAL STEEL, FINISH                   0.1188         0.1162     $266,276.30 

                                     COAT, AS PER PLAN 

 

514E10000       1,914.000    EACH    FINAL INSPECTION REPAIR                                 239.8154       183.6694     $351,543.15 

 

514E10001          85.000    EACH    FINAL INSPECTION REPAIR, AS PER PLAN                    187.5000       150.0000      $12,750.00 

 

514E20001       1,600.000    SF      FIELD PAINTING OF DAMAGED STRUCTURAL                     71.8839        58.2663      $93,226.07 

                                     STEEL, AS PER PLAN 
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514E21001           1.000    LS      FIELD PAINTING OF DAMAGED STRUCTURAL                 33,000.0000    35,000.0000      $35,000.00 

                                     STEEL, AS PER PLAN 

 

514E27700       4,672.000    SF      FIELD PAINTING, MISC.:                                   76.5393        47.7752     $223,205.62 

 

514E27710         762.000    FT      FIELD PAINTING, MISC.:                                   15.2386         5.6500       $4,305.30 

 

515E10050           8.000    EACH    PRESTRESSED CONCRETE NON-COMPOSITE BOX               13,190.0000    13,000.0000     $104,000.00 

                                     BEAM BRIDGE MEMBERS, LEVEL 1, B21-48 

 

515E12030          68.000    EACH    PRESTRESSED CONCRETE COMPOSITE BOX BEAM               9,950.2449     9,338.3125     $635,005.25 

                                     BRIDGE MEMBERS, LEVEL 1, CB17-48 

 

515E12031          18.000    EACH    PRESTRESSED CONCRETE COMPOSITE BOX BEAM              10,743.8596    11,177.7778     $201,200.00 

                                     BRIDGE MEMBERS, LEVE L 1, CB17-48, AS PER PLAN 

 

515E12040           2.000    EACH    PRESTRESSED CONCRETE COMPOSITE BOX BEAM              15,945.0000    15,875.0000      $31,750.00 

                                     BRIDGE MEMBERS, LEVEL 1, CB21-36 

 

515E12050          14.000    EACH    PRESTRESSED CONCRETE COMPOSITE BOX BEAM              17,444.1159    16,822.2171     $235,511.04 

                                     BRIDGE MEMBERS, LEVEL 1, CB21-48 

 

515E12051          35.000    EACH    PRESTRESSED CONCRETE COMPOSITE BOX BEAM              20,783.6419    18,628.5714     $652,000.00 

                                     BRIDGE MEMBERS, LEVEL 1, CB21-48, AS PER PLAN 

 

515E12071          51.000    EACH    PRESTRESSED CONCRETE COMPOSITE BOX BEAM              14,949.3087    14,470.5882     $738,000.00 

                                     BRIDGE MEMBERS, LEVEL 1, CB27-48, AS PER PLAN 

 

515E12090          15.000    EACH    PRESTRESSED CONCRETE COMPOSITE BOX BEAM              29,973.8934    30,132.2127     $451,983.19 

                                     BRIDGE MEMBERS, LEVEL 1, CB33-48 

 

515E12091           7.000    EACH    PRESTRESSED CONCRETE COMPOSITE BOX BEAM              30,300.0000    26,100.0000     $182,700.00 

                                     BRIDGE MEMBERS, LEVEL 1, CB33-48, AS PER PLAN 

 

515E12110           8.000    EACH    PRESTRESSED CONCRETE COMPOSITE BOX BEAM              39,859.3333    39,000.0000     $312,000.00 

                                     BRIDGE MEMBERS, LEVEL 1, CB42-48 

 

515E12111           8.000    EACH    PRESTRESSED CONCRETE COMPOSITE BOX BEAM              41,623.5400    39,300.0000     $314,400.00 

                                     BRIDGE MEMBERS, LEVEL 1, CB42-48, AS PER PLAN 

 

515E15010           5.000    EACH    DRAPED STRAND PRESTRESSED CONCRETE                   29,629.0769    28,278.0000     $141,390.00 

                                     BRIDGE I-BEAM MEMBERS, LEVEL 3, TYPE 3 

 

515E15080          16.000    EACH    DRAPED STRAND PRESTRESSED CONCRETE                   43,042.7691    42,062.5000     $673,000.00 

                                     BRIDGE I-BEAM MEMBERS, LE VEL 3, TYPE WF42-49 

 

515E15090           4.000    EACH    DRAPED STRAND PRESTRESSED CONCRETE                   49,250.0000    44,500.0000     $178,000.00 

                                     BRIDGE I-BEAM MEMBERS, LE VEL 3, TYPE WF48-49 
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515E20000          49.000    EACH    INTERMEDIATE DIAPHRAMS                                2,227.4823     1,695.7551      $83,092.00 

 

515E20001          28.000    EACH    INTERMEDIATE DIAPHRAMS, AS PER PLAN                   1,826.4443     1,500.0000      $42,000.00 

 

515E30000         137.000    FT      HIGH EARLY STRENGTH KEYWAY GROUT                         69.9280        69.9104       $9,577.73 

 

516E01300         376.000    FT      ELASTOMERIC STRIP SEAL WITHOUT STEEL                     60.7699        71.5399      $26,899.00 

                                     EXTRUSIONS 

 

516E01301       1,183.000    FT      ELASTOMERIC STRIP SEAL WITHOUT STEEL                     90.9667        80.9009      $95,705.80 

                                     EXTRUSIONS, AS PER PLAN 

 

516E10000         996.000    FT      PREFORMED ELASTOMERIC COMPRESSION JOINT                  40.3253        37.4728      $37,322.92 

                                     SEAL 

 

516E10001          60.000    FT      PREFORMED ELASTOMERIC COMPRESSION JOINT                 144.5183        85.0000       $5,100.00 

                                     SEAL, AS PER PLAN 

 

516E10010       3,167.000    FT      ARMORLESS PREFORMED JOINT SEAL                           47.9251        43.3855     $137,402.00 

 

516E10011         642.000    FT      ARMORLESS PREFORMED JOINT SEAL, AS PER                   41.4309        31.3113      $20,101.88 

                                     PLAN 

 

516E10501         126.000    FT      STRUCTURAL EXPANSION JOINT INCLUDING                     75.0000        75.0000       $9,450.00 

                                     ELASTOMERIC COMPRESSION SEAL, AS PER 

                                     PLAN 

 

516E10901          71.000    FT      ELASTOMERIC COMPRESSION SEAL, AS PER                    119.7250       120.0000       $8,520.00 

                                     PLAN 

 

516E11210       2,445.780    FT      STRUCTURAL EXPANSION JOINT INCLUDING                    573.0574       520.7746   $1,273,700.00 

                                     ELASTOMERIC STRIP SEAL 

 

516E11211       2,025.740    FT      STRUCTURAL EXPANSION JOINT INCLUDING                    440.1114       489.7416     $992,089.13 

                                     ELASTOMERIC STRIP SEAL, AS PER PLAN 

 

516E11900          25.000    FT      HORIZONTAL EXTENSION OF STRUCTURAL                    1,926.7520     2,781.9600      $69,549.00 

                                     EXPANSION JOINT 

 

516E12300         140.000    FT      STRIP SEAL EXPANSION JOINT ANCHORED WITH                310.4000       350.0000      $49,000.00 

                                     ELASTOMERIC CONCRET E 

 

516E12301          51.000    FT      STRIP SEAL EXPANSION JOINT ANCHORED WITH                607.2140       550.0000      $28,050.00 

                                     ELASTOMERIC CONCRETE, AS PER PLAN 

 

516E13000          14.000    SF      1/4" PREFORMED EXPANSION JOINT FILLER                     0.7500         0.7500          $10.50 

 

516E13200       1,460.000    SF      1/2" PREFORMED EXPANSION JOINT FILLER                     6.5353         5.3048       $7,745.05 
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516E13201         459.000    SF      1/2" PREFORMED EXPANSION JOINT FILLER,                   11.2471        11.4728       $5,266.00 

                                     AS PER PLAN 

 

516E13600       5,564.000    SF      1" PREFORMED EXPANSION JOINT FILLER                       8.6145         6.8084      $37,882.12 

 

516E13601       2,171.000    SF      1" PREFORMED EXPANSION JOINT FILLER, AS                  13.3551         9.7350      $21,134.58 

                                     PER PLAN 

 

516E13900       9,426.000    SF      2" PREFORMED EXPANSION JOINT FILLER                      10.1048         8.9597      $84,454.32 

 

516E13901         145.000    SF      2" PREFORMED EXPANSION JOINT FILLER, AS                  20.1090        20.3793       $2,955.00 

                                     PER PLAN 

 

516E14000       1,332.000    SF      PREFORMED EXPANSION JOINT FILLER, MISC.:                  4.1278         3.6767       $4,897.35 

 

516E14010          64.000    FT      SPECIAL - POURED POLYURETHANE JOINT SEAL                 41.5000        45.0000       $2,880.00 

 

516E14014       1,924.000    FT      INTEGRAL ABUTMENT EXPANSION JOINT SEAL                   33.6776        35.0785      $67,490.95 

 

516E14015         235.000    FT      INTEGRAL ABUTMENT EXPANSION JOINT SEAL,                  43.3494        35.0468       $8,236.00 

                                     AS PER PLAN 

 

516E14020       5,656.000    FT      SEMI-INTEGRAL ABUTMENT EXPANSION JOINT                   34.0371        32.8658     $185,888.82 

                                     SEAL 

 

516E14021         252.000    FT      SEMI-INTEGRAL ABUTMENT EXPANSION JOINT                   33.9691        28.4722       $7,175.00 

                                     SEAL, AS PER PLAN 

 

516E14600         701.000    FT      STRUCTURAL JOINT OR JOINT SEALER, MISC.:                223.8468       216.4765     $151,750.00 

 

516E20010         406.000    SF      1" ELASTOMERIC ERECTION STRIP                           120.4926        92.9064      $37,720.00 

 

516E25000       4,699.000    SF      NYLON REINFORCED NEOPRENE SHEETING                       12.7228        10.1445      $47,669.00 

 

516E31000       6,502.000    FT      JOINT SEALER                                             15.0103        14.4026      $93,645.45 

 

516E31001       1,531.000    FT      JOINT SEALER, AS PER PLAN                                24.3629        27.0634      $41,434.12 

 

516E31010       1,714.000    FT      2" DEEP JOINT SEALER                                     20.2420        16.7785      $28,758.37 

 

516E31011       3,789.000    FT      2" DEEP JOINT SEALER, AS PER PLAN                        20.7994        20.7186      $78,502.88 

 

516E31200       1,850.000    FT      SPECIAL - SAWING AND SEALING BITUMINOUS                  32.7246        32.9703      $60,995.10 

                                     CONCRETE JOINTS 

 

516E31250         338.000    FT      SPECIAL - SAWING AND SEALING CONCRETE                    25.8377        23.9467       $8,094.00 

                                     JOINTS 

 

516E41100         441.000    EACH    1/8" PREFORMED BEARING PAD                               44.1082        30.3832      $13,399.00 
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516E41600         174.000    SF      1" ELASTOMERIC BEARING PAD                              103.6367       152.3650      $26,511.51 

 

516E42000       1,623.000    EACH    ELASTOMERIC BEARING PAD, MISC.:                          33.8534        22.3500      $36,274.00 

 

516E42600         273.000    FT      ELASTOMERIC BEARING PAD, MISC.:                          81.7426        86.3281      $23,567.56 

 

516E43100         623.000    EACH    ELASTOMERIC BEARING WITH INTERNAL                       183.7051       153.9926      $95,937.36 

                                     LAMINATES ONLY (NEOPRENE) 

 

516E43101          34.000    EACH    ELASTOMERIC BEARING WITH INTERNAL                        93.0000        97.6471       $3,320.00 

                                     LAMINATES ONLY (NEOPRENE), AS PER PLAN 

 

516E43200          32.000    EACH    ELASTOMERIC BEARING WITH INTERNAL                       232.0825       220.0000       $7,040.00 

                                     LAMINATES ONLY (NEOPRENE) 

 

516E43201         122.000    EACH    ELASTOMERIC BEARING WITH INTERNAL                       251.9207       255.4049      $31,159.40 

                                     LAMINATES ONLY (NEOPRENE), AS PER PLAN 

 

516E43300         120.000    EACH    ELASTOMERIC BEARING WITH INTERNAL                       235.5771       175.0000      $21,000.00 

                                     LAMINATES ONLY (NEOPRENE) 

 

516E44000          46.000    EACH    ELASTOMERIC BEARING WITH INTERNAL                       712.2364       732.2826      $33,685.00 

                                     LAMINATES AND LOAD PLATE (NEOPRENE) 

 

516E44001         272.000    EACH    ELASTOMERIC BEARING WITH INTERNAL                       560.6496       630.7353     $171,560.00 

                                     LAMINATES AND LOAD PLATE (NEOPRENE), AS PER PLAN 

 

516E44100         186.000    EACH    ELASTOMERIC BEARING WITH INTERNAL                       979.8977       897.0323     $166,848.00 

                                     LAMINATES AND LOAD PLATE (NEOPRENE) 

 

516E44101         503.000    EACH    ELASTOMERIC BEARING WITH INTERNAL                     1,381.6881     1,371.1419     $689,684.40 

                                     LAMINATES AND LOAD PLATE (NEOPRENE), AS PER PLAN 

 

516E44200         138.000    EACH    ELASTOMERIC BEARING WITH INTERNAL                     1,207.8936     1,346.6667     $185,840.00 

                                     LAMINATES AND LOAD PLATE (NEOPRENE) 

 

516E44201         530.000    EACH    ELASTOMERIC BEARING WITH INTERNAL                     1,869.2249     1,851.1887     $981,130.00 

                                     LAMINATES AND LOAD PLATE (NEOPRENE), AS PER PLAN 

 

516E44300          44.000    EACH    ELASTOMERIC BEARING WITH INTERNAL                     1,850.8536     1,538.1818      $67,680.00 

                                     LAMINATES AND LOAD PLATE (NEOPRENE) 

 

516E44400           6.000    EACH    ELASTOMERIC BEARING WITH INTERNAL                     1,444.6225     1,000.0000       $6,000.00 

                                     LAMINATES AND LOAD PLATE (NEOPRENE) 

 

516E44401          10.000    EACH    ELASTOMERIC BEARING WITH INTERNAL                     3,227.6233     2,850.0000      $28,500.00 

                                     LAMINATES AND LOAD PLATE (NEOPRENE), AS PER PLAN 

 

516E45305         211.000    EACH    REFURBISH BEARING DEVICE, AS PER PLAN                 1,502.1662     1,370.5687     $289,190.00 
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516E46000           4.000    EACH    BEARING DEVICE, BOLSTER                               4,617.0000     5,835.0000      $23,340.00 

 

516E46200           8.000    EACH    BEARING DEVICE, ROCKER                                3,798.0000     4,140.0000      $33,120.00 

 

516E46201          40.000    EACH    BEARING DEVICE, ROCKER, AS PER PLAN                   4,148.5000     3,706.0000     $148,240.00 

 

516E46501          10.000    EACH    BEARING, PTFE (TEFLON), AS PER PLAN                     908.4367        25.0000         $250.00 

 

516E46700          16.000    EACH    RESET BEARING                                           612.5000       225.0000       $3,600.00 

 

516E46701         237.000    EACH    RESET BEARING, AS PER PLAN                            1,393.5935     1,685.0844     $399,365.00 

 

516E46900          40.000    EACH    BEARING DEVICE, MISC.:                                1,849.9341     1,988.7500      $79,550.00 

 

516E46930           1.000    LS      BEARING DEVICE, MISC.:                               45,000.0000    60,000.0000      $60,000.00 

 

516E47000           1.000    LS      JACKING AND TEMPORARY SUPPORT OF                    234,843.8929    45,000.0000      $45,000.00 

                                     SUPERSTRUCTURE 

 

516E47001          98.000    LS      JACKING AND TEMPORARY SUPPORT OF                     30,256.5873    27,279.8483   $2,673,425.13 

                                     SUPERSTRUCTURE, AS PER PLAN 

 

517E70000       9,921.470    FT      RAILING (TWIN STEEL TUBE)                               150.7686       149.0065   $1,478,363.77 

 

517E70001       2,044.910    FT      RAILING (TWIN STEEL TUBE), AS PER PLAN                  197.6296       179.7561     $367,585.04 

 

517E72201          25.000    FT      RAILING (DEEP BEAM RAIL WITH STEEL                       55.0000        54.0000       $1,350.00 

                                     TUBULAR BACKUP AND TYPE 1 STEEL POSTS 

                                     AND ANCHOR BOLTS), AS PER PLAN 

 

517E72205          64.000    FT      RAILING (DEEP BEAM RAIL WITH STEEL                       87.0256        88.1250       $5,640.00 

                                     TUBULAR BACKUP AND TYPE 1 STEEL POSTS), AS PER PLAN 

 

517E72300         418.750    FT      RAILING (DEEP BEAM RAIL WITH STEEL                      106.9273        98.7003      $41,330.75 

                                     TUBULAR BACKUP AND TYPE 2 STEEL POSTS 

                                     AND ANCHOR BOLTS) 

 

517E72301          37.500    FT      RAILING (DEEP BEAM RAIL WITH STEEL                       73.0000        72.6667       $2,725.00 

                                     TUBULAR BACKUP AND TYPE 2 STEEL POSTS 

                                     AND ANCHOR BOLTS), AS PER PLAN 

 

517E72306         426.500    FT      RAILING (DEEP BEAM RAIL WITH STEEL                       89.7883        92.5850      $39,487.50 

                                     TUBULAR BACKUP AND TYPE 2 STEEL POSTS) 

 

517E72307          76.500    FT      RAILING (DEEP BEAM RAIL WITH STEEL                       86.3049        88.1229       $6,741.40 

                                     TUBULAR BACKUP AND TYPE 2 STEEL POSTS), AS PER PLAN 

 

517E72750       2,262.330    FT      RAILING (THRIE BEAM RETROFIT)                            73.7060        65.7726     $148,799.28 
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517E72751          87.500    FT      RAILING (THRIE BEAM RETROFIT), AS PER                    65.4286        61.7143       $5,400.00 

                                     PLAN 

 

517E73101          82.000    FT      TEMPORARY BRIDGE RAILING, AS PER PLAN                    99.1117       141.6700      $11,616.94 

 

517E73501          40.000    FT      RAILING, PIPE, AS PER PLAN                              274.5000       150.0000       $6,000.00 

 

517E74001         738.600    FT      RAILING, TIMBER, AS PER PLAN                             42.5000        35.0000      $25,851.00 

 

517E75120         590.000    FT      RAILING (CONCRETE PARAPET WITH TWIN                     226.8486       201.1593     $118,684.00 

                                     STEEL TUBE RAILING) 

 

517E75121         969.000    FT      RAILING (CONCRETE PARAPET WITH TWIN                     267.1874       303.1686     $293,770.40 

                                     STEEL TUBE RAILING), AS PER PLAN 

 

517E75500         524.500    FT      BRIDGE RAILING REBUILT                                   12.2500        12.5000       $6,556.25 

 

517E75501         895.000    FT      BRIDGE RAILING REBUILT, AS PER PLAN                      24.8067        26.0028      $23,272.50 

 

517E75600       9,216.500    FT      DEEP BEAM BRIDGE RETROFIT RAILING                        80.4979        78.7801     $726,076.94 

 

517E75601         830.500    FT      DEEP BEAM BRIDGE RETROFIT RAILING, AS                    85.7756        89.6833      $74,482.00 

                                     PER PLAN 

 

517E76300         936.500    FT      RAILING, MISC.:                                         255.9067       235.1095     $220,180.00 

 

517E76302          11.000    EACH    RAILING, MISC.:                                         470.1389       707.7273       $7,785.00 

 

518E12000           8.000    EACH    SCUPPERS, INCLUDING SUPPORTS                          1,578.1617     1,365.0000      $10,920.00 

 

518E12200          12.000    EACH    SCUPPERS, INCLUDING SUPPORTS                          1,769.7368     1,633.3333      $19,600.00 

 

518E12201           3.000    EACH    SCUPPERS, INCLUDING SUPPORTS, AS PER                  1,283.6000     1,298.0000       $3,894.00 

                                     PLAN 

 

518E12301          67.000    EACH    SCUPPERS, INCLUDING SUPPORTS, AS PER                  2,971.3888     3,331.7313     $223,226.00 

                                     PLAN 

 

518E12500         236.000    EACH    NEW SCUPPER, MISC.:                                     232.2680       161.9078      $38,210.24 

 

518E12700           3.000    EACH    SCUPPER, VERTICAL EXTENSION                           1,048.5714     2,000.0000       $6,000.00 

 

518E12801          27.000    EACH    SCUPPER MODIFICATION, AS PER PLAN                       985.9524     1,000.0000      $27,000.00 

 

518E12900           9.000    EACH    SCUPPER, LENGTHENING                                    988.5714     2,000.0000      $18,000.00 

 

518E12901         119.000    EACH    SCUPPER, LENGTHENING, AS PER PLAN                       558.6164       675.7143      $80,410.00 

 

518E21200      17,449.000    CY      POROUS BACKFILL WITH FILTER FABRIC                      103.2049        88.2415   $1,539,725.76 
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518E21201       1,408.000    CY      POROUS BACKFILL WITH FILTER FABRIC, AS                   92.3469        77.2173     $108,722.00 

                                     PER PLAN 

 

518E21220           1.000    LS      POROUS BACKFILL                                       1,437.5000     1,500.0000       $1,500.00 

 

518E21230          32.000    LS      POROUS BACKFILL WITH FILTER FABRIC                    4,102.6562     2,935.2041      $93,926.53 

 

518E22300      20,071.750    FT      SPECIAL - STEEL DRIP STRIP                               14.4656        13.4391     $269,745.64 

 

518E39800         133.000    FT      4" PERFORATED CORRUGATED PLASTIC PIPE                    10.1420        10.0000       $1,330.00 

 

518E39900           7.000    FT      4" NON-PERFORATED CORRUGATED PLASTIC                     27.0920        50.0000         $350.00 

                                     PIPE, INCLUDING SPECIALS 

 

518E40000      24,176.000    FT      6" PERFORATED CORRUGATED PLASTIC PIPE                     9.8347         8.0957     $195,721.20 

 

518E40001       1,708.000    FT      6" PERFORATED CORRUGATED PLASTIC PIPE,                    8.8888         3.2342       $5,524.00 

                                     AS PER PLAN 

 

518E40010       3,433.000    FT      6" NON-PERFORATED CORRUGATED PLASTIC                     16.4394        13.9696      $47,957.50 

                                     PIPE, INCLUDING SPECIALS 

 

518E40011       1,002.000    FT      6" NON-PERFORATED CORRUGATED PLASTIC                     15.2591        16.6313      $16,664.60 

                                     PIPE, INCLUDING SPECIALS, AS PER PLAN 

 

518E40012         732.000    FT      6" NON-PERFORATED CORRUGATED PLASTIC                     19.0357        15.2578      $11,168.70 

                                     PIPE 

 

518E51101         347.000    FT      8" PIPE DOWNSPOUT, INCLUDING SPECIALS,                  109.6104       123.3372      $42,798.00 

                                     AS PER PLAN 

 

518E51201         444.000    FT      PIPE DOWNSPOUT, INCLUDING SPECIALS, AS                  111.0000       110.0000      $48,840.00 

                                     PER PLAN 

 

518E62100       1,134.000    FT      STRUCTURE DRAINAGE, MISC.:                               29.6454        20.5132      $23,262.00 

 

518E62200          52.000    EACH    STRUCTURE DRAINAGE, MISC.:                              128.4737       357.6923      $18,600.00 

 

518E62400         784.000    SY      STRUCTURE DRAINAGE, MISC.:                               20.0000        20.0000      $15,680.00 

 

518E62600       3,398.000    SF      STRUCTURE DRAINAGE, MISC.:                                3.0298         3.1469      $10,693.00 

 

518E63300           4.000    LS      STRUCTURE DRAINAGE, MISC.:                            8,356.5675    17,970.0000      $71,880.00 

 

519E00100      13,905.000    SF      SPECIAL - COMPOSITE FIBER WRAP SYSTEM                    32.7684        36.0141     $500,775.49 

 

519E10000       1,060.000    SY      SPECIAL - PATCHING CONCRETE BRIDGE DECK                 187.0172       179.4340     $190,200.00 

                                     OVERLAY WITH MICRO- SILICA MODIFIED 

                                     CONCRETE 
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519E11100       8,180.000    SF      PATCHING CONCRETE STRUCTURE                             104.5081        95.2111     $778,827.20 

 

519E11101      24,532.500    SF      PATCHING CONCRETE STRUCTURE, AS PER PLAN                127.0763       107.5058   $2,637,387.18 

 

519E11600         150.000    SF      SPECIAL - PATCHING CONCRETE STRUCTURE,                  150.0280       183.3333      $27,500.00 

                                     MISC.: 

 

519E11900          27.000    CY      SPECIAL - PATCHING CONCRETE STRUCTURE,                2,350.8889     2,589.2593      $69,910.00 

                                     MISC.: 

 

519E12200         813.000    SY      SPECIAL - PATCHING CONCRETE BRIDGE DECK                 323.1181       308.6285     $250,915.00 

                                     - TYPE A 

 

519E12300       1,490.770    SY      SPECIAL - PATCHING CONCRETE BRIDGE DECK                 507.9991       473.3698     $705,685.44 

                                     - TYPE B 

 

519E12304         951.000    SY      SPECIAL - PATCHING CONCRETE BRIDGE DECK                 700.2975       701.7040     $667,320.48 

                                     - TYPE C 

 

519E12510         361.000    SY      SPECIAL - PATCHING CONCRETE BRIDGE DECK                 543.2163       530.1108     $191,370.00 

 

520E10000         100.000    SF      PNEUMATICALLY PLACED CONCRETE SHOTCRETE                 194.1667       187.5000      $18,750.00 

 

520E10001       3,552.000    SF      PNEUMATICALLY PLACED CONCRETE SHOTCRETE,                 71.9984        62.8423     $223,216.00 

                                     AS PER PLAN 

 

523E20000          30.000    EACH    DYNAMIC LOAD TESTING                                  4,558.1123     4,263.3333     $127,900.00 

 

523E20001           3.000    EACH    DYNAMIC LOAD TESTING, AS PER PLAN                     5,071.3325     8,333.3333      $25,000.00 

 

523E20500           3.000    EACH    RESTRIKING                                            2,933.3333     1,000.0000       $3,000.00 

 

523E20501           3.000    EACH    RESTRIKE, AS PER PLAN                                 3,402.8571     2,166.6667       $6,500.00 

 

524E94502         666.000    FT      DRILLED SHAFTS, 24" DIAMETER, ABOVE                      72.4989        55.0000      $36,630.00 

                                     BEDROCK 

 

524E94503      10,637.000    FT      DRILLED SHAFTS, 24" DIAMETER, ABOVE                      91.7956        59.4528     $632,399.00 

                                     BEDROCK, AS PER PLAN 

 

524E94504         886.000    FT      DRILLED SHAFTS, 24" DIAMETER, INTO                       86.5311        58.0000      $51,388.00 

                                     BEDROCK 

 

524E94505       4,912.000    FT      DRILLED SHAFTS, 24" DIAMETER, INTO                       98.1656        75.5183     $370,946.00 

                                     BEDROCK, AS PER PLAN 

 

524E94603      11,386.000    FT      DRILLED SHAFTS, 30" DIAMETER, ABOVE                      84.0169        71.7251     $816,661.75 

                                     BEDROCK, AS PER PLAN 
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524E94605       5,782.000    FT      DRILLED SHAFTS, 30" DIAMETER INTO                       117.4439       100.3902     $580,456.00 

                                     BEDROCK, AS PER PLAN 

 

524E94702         261.000    FT      DRILLED SHAFTS, 36" DIAMETER, ABOVE                     341.3656       273.7625      $71,452.00 

                                     BEDROCK 

 

524E94703      20,649.000    FT      DRILLED SHAFTS, 36" DIAMETER ABOVE                       88.2935        75.1025   $1,550,792.00 

                                     BEDROCK, AS PER PLAN 

 

524E94704         221.000    FT      DRILLED SHAFTS, 36" DIAMETER, INTO                    1,235.6751       882.9005     $195,121.00 

                                     BEDROCK 

 

524E94705      15,517.000    FT      DRILLED SHAFTS, 36" DIAMETER, INTO                      125.2956        96.1304   $1,491,655.00 

                                     BEDROCK, AS PER PLAN 

 

524E94801         552.000    FT      DRILLED SHAFTS, 42" DIAMETER, AS PER                    226.4000       225.0000     $124,200.00 

                                     PLAN 

 

524E94802          82.000    FT      DRILLED SHAFTS, 42" DIAMETER, ABOVE                     597.9172       571.3415      $46,850.00 

                                     BEDROCK 

 

524E94803       2,698.000    FT      DRILLED SHAFTS, 42" DIAMETER, ABOVE                     101.2456        76.0137     $205,085.00 

                                     BEDROCK, AS PER PLAN 

 

524E94804          62.000    FT      DRILLED SHAFTS, 42" DIAMETER, INTO                      381.7500       381.0000      $23,622.00 

                                     BEDROCK 

 

524E94805       1,140.000    FT      DRILLED SHAFTS, 42" DIAMETER, INTO                      144.4286       100.0000     $114,000.00 

                                     BEDROCK, AS PER PLAN 

 

524E94903         953.000    FT      DRILLED SHAFTS, 48" DIAMETER ABOVE                      105.2500        99.0000      $94,347.00 

                                     BEDROCK, AS PER PLAN 

 

524E94904         140.000    FT      DRILLED SHAFTS, 48" DIAMETER, INTO                      541.4575       620.8300      $86,916.20 

                                     BEDROCK 

 

524E94905         410.000    FT      DRILLED SHAFTS, 48" DIAMETER, INTO                      142.2500       108.0000      $44,280.00 

                                     BEDROCK, AS PER PLAN 

 

524E95000      21,214.800    FT      DRILLED SHAFTS, MISC.:                                   88.8344        75.8360   $1,608,846.20 

 

524E95444          84.000    FT      DRILLED SHAFTS, 42" DIAMETER, INTO                      668.7500       400.0000      $33,600.00 

                                     BEDROCK WITH QC/QA 

 

524E95452         278.000    FT      DRILLED SHAFTS, 48" DIAMETER, ABOVE                     316.2500       300.0000      $83,400.00 

                                     BEDROCK WITH QC/QA 

 

526E10000         444.000    SY      REINFORCED CONCRETE APPROACH SLABS                      270.4343       276.4350     $122,737.14 

                                     (T=12") 
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526E10001         460.000    SY      REINFORCED CONCRETE APPROACH SLABS                      300.4732       237.0326     $109,035.00 

                                     (T=12"), AS PER PLAN 

 

526E10011         258.000    SY      REINFORCED CONCRETE APPROACH SLABS WITH                 300.3947       290.9225      $75,058.00 

                                     QC/QA (T=12"), AS PE R PLAN 

 

526E15000       1,310.000    SY      REINFORCED CONCRETE APPROACH SLABS                      242.9683       252.8412     $331,222.00 

                                     (T=13") 

 

526E15001       1,790.000    SY      REINFORCED CONCRETE APPROACH SLABS                      279.5394       268.4288     $480,487.50 

                                     (T=13"), AS PER PLAN 

 

526E15010         132.000    SY      REINFORCED CONCRETE APPROACH SLABS WITH                 252.5000       250.0000      $33,000.00 

                                     QC/QA (T=13") 

 

526E15011         489.000    SY      REINFORCED CONCRETE APPROACH SLABS WITH                 265.9938       257.7198     $126,025.00 

                                     QC/QA (T=13"), AS PE R PLAN 

 

526E25000       3,450.000    SY      REINFORCED CONCRETE APPROACH SLABS                      263.8811       256.9212     $886,378.22 

                                     (T=15") 

 

526E25001       7,484.000    SY      REINFORCED CONCRETE APPROACH SLABS                      283.0257       263.5783   $1,972,620.00 

                                     (T=15"), AS PER PLAN 

 

526E25010       1,681.000    SY      REINFORCED CONCRETE APPROACH SLABS WITH                 266.0525       256.4247     $431,050.00 

                                     QC/QA (T=15") 

 

526E25011       3,705.000    SY      REINFORCED CONCRETE APPROACH SLABS WITH                 273.4631       255.3590     $946,105.00 

                                     QC/QA (T=15"), AS PE R PLAN 

 

526E30000         789.000    SY      REINFORCED CONCRETE APPROACH SLABS                      268.0508       254.1255     $200,505.00 

                                     (T=17") 

 

526E30001       1,025.000    SY      REINFORCED CONCRETE APPROACH SLABS                      294.5817       262.4780     $269,040.00 

                                     (T=17"), AS PER PLAN 

 

526E30010         386.000    SY      REINFORCED CONCRETE APPROACH SLABS WITH                 237.0000       250.0000      $96,500.00 

                                     QC/QA (T=17") 

 

526E30011       1,019.000    SY      REINFORCED CONCRETE APPROACH SLABS WITH                 293.4673       269.8921     $275,020.00 

                                     QC/QA (T=17"), AS PE R PLAN 

 

526E90010       3,205.000    FT      TYPE A INSTALLATION                                     155.0589       150.4192     $482,093.51 

 

526E90011         484.000    FT      TYPE A INSTALLATION, AS PER PLAN                        141.4679       131.4360      $63,615.00 

 

526E90020         294.000    SY      TYPE B INSTALLATION                                      42.9598        39.1905      $11,522.00 

 

526E90030       3,261.000    FT      TYPE C INSTALLATION                                     204.1041       195.1575     $636,408.50 
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526E90031         300.000    FT      TYPE C INSTALLATION, AS PER PLAN                        208.5448       173.1333      $51,940.00 

 

530E00200          40.000    LS      SPECIAL - STRUCTURE, MISC.:                          73,782.7153    47,810.9595   $1,912,438.38 

 

530E00400       6,941.000    EACH    SPECIAL - STRUCTURE, MISC.:                             412.4209       418.0841   $2,901,922.00 

 

530E00500          24.000    HOUR    SPECIAL - STRUCTURE, MISC.:                             637.5000     1,125.0000      $27,000.00 

 

530E00600      12,470.000    SF      SPECIAL - STRUCTURE, MISC.:                              11.6760        12.9182     $161,090.00 

 

530E00800         966.000    SY      SPECIAL - STRUCTURE, MISC.:                             221.6267       341.8571     $330,233.95 

 

530E01300      18,743.000    FT      SPECIAL - STRUCTURE, MISC.:                              10.1159        23.3318     $437,307.50 

 

530E13000      11,465.000    SF      SPECIAL - FORM LINER                                     15.6695        15.0043     $172,024.00 

 

530E14000           2.000    LS      SPECIAL - STRUCTURAL SURVEY AND                       6,375.0000     4,400.0000       $8,800.00 

                                     MONITORING OF VIBRATION 

 

530E99010           2.000    LS      SPECIAL - SUBSTRUCTURE                              133,265.8292   105,000.0000     $210,000.00 

 

530E99020           3.000    LS      SPECIAL - SUPERSTRUCTURE                            178,339.6838   100,373.6667     $301,121.00 

 

530E99050           1.000    LS      SPECIAL - RETAINING WALL                            843,333.6667   1230000.0000   $1,230,000.00 

 

530E99100           1.000    LS      SPECIAL - MISC.:                                     53,679.0000    40,000.0000      $40,000.00 

 

601E10000          56.000    SY      RIPRAP                                                  224.5787       207.5000      $11,620.00 

 

601E10990           4.400    SY      RIPRAP, TYPE C                                          332.1500       191.0100         $840.44 

 

601E11000       1,480.600    SY      RIPRAP USING 6" REINFORCED CONCRETE SLAB                163.3147       179.6795     $266,033.42 

 

601E11001         243.000    SY      RIPRAP USING 6" REINFORCED CONCRETE                     186.3182       163.4979      $39,730.00 

                                     SLAB, AS PER PLAN 

 

601E12000         153.000    SY      RIPRAP, WITH GROUT                                       99.7500        70.0000      $10,710.00 

 

601E20000       3,562.000    SY      CRUSHED AGGREGATE SLOPE PROTECTION                       32.6929        27.7670      $98,906.00 

 

601E20001         674.000    SY      CRUSHED AGGREGATE SLOPE PROTECTION, AS                   34.6645        29.2708      $19,728.50 

                                     PER PLAN 

 

601E20010       2,273.000    CY      CRUSHED AGGREGATE SLOPE PROTECTION                       77.8568        75.4322     $171,457.28 

 

601E20011       5,242.000    CY      CRUSHED AGGREGATE SLOPE PROTECTION, AS                   91.3210        96.1778     $504,164.00 

                                     PER PLAN 

 

601E21000       5,499.000    SY      CONCRETE SLOPE PROTECTION                                85.2519        65.4402     $359,855.43 
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601E21001         850.000    SY      CONCRETE SLOPE PROTECTION, AS PER PLAN                  109.2490       120.7788     $102,662.00 

 

601E21050       1,279.700    SY      TIED CONCRETE BLOCK MAT, TYPE 1                         124.6851       100.6852     $128,846.89 

 

601E21051           6.000    SY      TIED CONCRETE BLOCK MAT, TYPE 1, AS PER                 211.9860       250.0000       $1,500.00 

                                     PLAN 

 

601E21060       5,164.200    SY      TIED CONCRETE BLOCK MAT, TYPE 2                          60.2815        52.9773     $273,585.31 

 

601E21061           5.000    SY      TIED CONCRETE BLOCK MAT, TYPE 2, AS PER                 400.0000       400.0000       $2,000.00 

                                     PLAN 

 

601E21100       5,506.000    SY      SLOPE PROTECTION, MISC.:                                 12.2619        14.8232      $81,616.50 

 

601E21150       1,502.000    CY      SLOPE PROTECTION, MISC.                                 244.1731       162.7723     $244,484.00 

 

601E23000         364.000    SY      ARTICULATING CONCRETE BLOCK REVETMENT                   196.2186       109.6176      $39,900.82 

                                     SYSTEM, TYPE 1 

 

601E25001         124.000    CY      DUMPED ROCK FILL, TYPE A, AS PER PLAN                   126.8050        87.2200      $10,815.28 

 

601E26000         301.000    CY      DUMPED ROCK FILL, TYPE B                                189.4661       159.8192      $48,105.58 

 

601E26001       6,078.000    CY      DUMPED ROCK FILL, TYPE B, AS PER PLAN                    78.1091        75.1795     $456,940.82 

 

601E27000       4,233.000    CY      DUMPED ROCK FILL, TYPE C                                 75.0775        89.1998     $377,582.75 

 

601E27001      16,080.000    CY      DUMPED ROCK FILL, TYPE C, AS PER PLAN                    67.4521        60.7347     $976,613.50 

 

601E28000       1,664.000    CY      DUMPED ROCK FILL, TYPE D                                 83.2945        70.5992     $117,477.00 

 

601E28001       5,002.000    CY      DUMPED ROCK FILL, TYPE D, AS PER PLAN                    71.0873        67.1243     $335,755.56 

 

601E28100          24.400    CY      DUMPED ROCK FILL                                        114.8014        90.0000       $2,196.00 

 

601E30000      35,155.000    TON     DUMPED ROCK FILL, MISC.:                                 53.6472        42.3830   $1,489,973.75 

 

601E32000       3,567.500    CY      ROCK CHANNEL PROTECTION, TYPE A WITH                    127.3034       114.4906     $408,445.32 

                                     FILTER 

 

601E32001         601.000    CY      ROCK CHANNEL PROTECTION, TYPE A WITH                    126.2333       114.0000      $68,514.00 

                                     FILTER, AS PER PLAN 

 

601E32004         476.000    CY      ROCK CHANNEL PROTECTION, TYPE A WITH                    144.4902        91.8529      $43,722.00 

                                     FABRIC FILTER 

 

601E32010         558.000    CY      ROCK CHANNEL PROTECTION, TYPE A WITH                    107.1479       106.2240      $59,273.00 

                                     AGGREGATE FILTER 
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601E32011         279.000    CY      ROCK CHANNEL PROTECTION, TYPE A WITH                    165.0000       165.0000      $46,035.00 

                                     AGGREGATE FILTER, AS PE R PLAN 

 

601E32100       3,862.100    CY      ROCK CHANNEL PROTECTION, TYPE B WITH                    104.0882        94.3475     $364,379.35 

                                     FILTER 

 

601E32104       1,494.000    CY      ROCK CHANNEL PROTECTION, TYPE B WITH                    108.2545        94.7080     $141,493.69 

                                     FABRIC FILTER 

 

601E32105         192.000    CY      ROCK CHANNEL PROTECTION, TYPE B WITH                    121.6425       111.5700      $21,421.44 

                                     FABRIC FILTER, AS PER PLAN 

 

601E32110         927.000    CY      ROCK CHANNEL PROTECTION, TYPE B WITH                     80.7826        73.7713      $68,386.00 

                                     AGGREGATE FILTER 

 

601E32200       3,518.270    CY      ROCK CHANNEL PROTECTION, TYPE C WITH                    114.3636       100.7226     $354,369.30 

                                     FILTER 

 

601E32204       4,590.360    CY      ROCK CHANNEL PROTECTION, TYPE C WITH                     91.6124        83.0996     $381,457.14 

                                     FABRIC FILTER 

 

601E32205         662.000    CY      ROCK CHANNEL PROTECTION, TYPE C WITH                     80.6526        88.2628      $58,430.00 

                                     FABRIC FILTER, AS PER PLAN 

 

601E32210       1,009.900    CY      ROCK CHANNEL PROTECTION, TYPE C WITH                    104.0940        87.0712      $87,933.16 

                                     AGGREGATE FILTER 

 

601E32300           1.000    CY      ROCK CHANNEL PROTECTION, TYPE D WITH                    305.2500       410.5000         $410.50 

                                     FILTER 

 

601E32305         654.000    CY      ROCK CHANNEL PROTECTION, TYPE D WITH                    149.6880        70.0000      $45,780.00 

                                     FABRIC FILTER, AS PER PLAN 

 

601E34100         227.000    CY      ROCK CHANNEL PROTECTION, TYPE B WITHOUT                 128.2297       121.9604      $27,685.00 

                                     FILTER 

 

601E34200         866.000    CY      ROCK CHANNEL PROTECTION, TYPE C WITHOUT                  80.4250        81.5127      $70,590.00 

                                     FILTER 

 

601E34201         150.000    CY      ROCK CHANNEL PROTECTION, TYPE C WITHOUT                  90.0000        70.0000      $10,500.00 

                                     FILTER, AS PER PLAN 

 

601E34300         477.000    CY      ROCK CHANNEL PROTECTION, TYPE D WITHOUT                  86.8532        79.7605      $38,045.74 

                                     FILTER 

 

601E34400          70.000    CY      ROCK CHANNEL PROTECTION, WITH GROUT                     248.9111       211.4143      $14,799.00 

 

601E34401         165.000    CY      ROCK CHANNEL PROTECTION, WITH GROUT,  AS                169.6480       156.0000      $25,740.00 

                                     PER PLAN 
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601E35000         235.000    CY      ROCK CHANNEL PROTECTION, MISC.:                         277.9865       208.8298      $49,075.00 

 

601E35100           1.000    LS      ROCK CHANNEL PROTECTION, MISC.:                     342,000.0000   150,000.0000     $150,000.00 

 

601E37500         904.000    FT      PAVED GUTTER, TYPE 1-2                                   59.7915        54.5454      $49,309.00 

 

601E37501          70.000    FT      PAVED GUTTER, TYPE 1-2, AS PER PLAN                      85.9700       100.0000       $7,000.00 

 

601E38000          20.000    FT      PAVED GUTTER, TYPE 1-4                                   75.5000       150.0000       $3,000.00 

 

601E38101         915.000    FT      PAVED GUTTER, TYPE 1-6, AS PER PLAN                      83.6842        53.2087      $48,686.00 

 

601E38400         202.000    FT      PAVED GUTTER, TYPE 2                                     60.0000        60.0000      $12,120.00 

 

601E38401          16.000    FT      PAVED GUTTER, TYPE 2, AS PER PLAN                        65.0000        65.0000       $1,040.00 

 

601E38501         758.000    FT      PAVED GUTTER, TYPE 3, AS PER PLAN                        38.5000        42.0000      $31,836.00 

 

601E39001         221.000    FT      PAVED GUTTER, TYPE 4, AS PER PLAN                        50.2500        46.0000      $10,166.00 

 

601E39500          18.000    FT      PAVED GUTTER, TYPE 5                                    107.9925       165.0000       $2,970.00 

 

601E39501         100.000    FT      PAVED GUTTER, TYPE 5, AS PER PLAN                       179.6000        97.0000       $9,700.00 

 

601E40000         120.000    FT      PAVED GUTTER, MISC.:                                    112.1600        57.0000       $6,840.00 

 

601E51000          35.000    CY      CHANNEL PROTECTION, MISC.:                              142.5000       100.0000       $3,500.00 

 

602E15001          20.000    CY      BLOCK MASONRY, AS PER PLAN                            1,346.6667       940.0000      $18,800.00 

 

602E20000         613.230    CY      CONCRETE MASONRY                                      1,494.8307     1,328.0709     $814,412.92 

 

602E20001          36.280    CY      CONCRETE MASONRY, AS PER PLAN                         1,288.3259     1,049.1819      $38,064.32 

 

602E97000         671.000    SF      MASONRY, MISC.:                                          98.9273        48.5249      $32,560.22 

 

602E98200           1.500    CY      MASONRY, MISC.:                                       3,841.7550     3,667.0200       $5,500.53 

 

605E05100       7,711.000    FT      4" SHALLOW PIPE UNDERDRAINS                               9.8954         8.9361      $68,906.30 

 

605E05110       1,126.000    FT      4" SHALLOW PIPE UNDERDRAINS WITH FABRIC                  12.2896        12.3357      $13,890.00 

                                     WRAP 

 

605E05111       6,059.000    FT      4" SHALLOW PIPE UNDERDRAINS WITH FABRIC                   9.5444         8.0000      $48,472.00 

                                     WRAP, AS PER PLAN 

 

605E05150         270.000    FT      4" DEEP PIPE UNDERDRAINS                                 18.0000        12.5000       $3,375.00 

 

605E05200       3,315.000    FT      4" UNCLASSIFIED PIPE UNDERDRAINS                         12.5079        13.6452      $45,234.00 
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605E05201       1,113.000    FT      4" UNCLASSIFIED PIPE UNDERDRAINS, AS PER                 13.9000        12.0000      $13,356.00 

                                     PLAN 

 

605E05210         124.000    FT      4" UNCLASSIFIED PIPE UNDERDRAIN WITH                     13.2500        10.0000       $1,240.00 

                                     FABRIC WRAP 

 

605E06000      27,148.000    FT      4" BASE PIPE UNDERDRAINS                                 10.0790         9.4110     $255,490.70 

 

605E06020      11,386.000    FT      4" BASE PIPE UNDERDRAINS WITH FABRIC                      9.1328         9.1179     $103,816.00 

                                     WRAP 

 

605E06021       1,332.000    FT      4" BASE PIPE UNDERDRAINS WITH FABRIC                     12.9500        10.0000      $13,320.00 

                                     WRAP, AS PER PLAN 

 

605E11000         256.000    FT      6" CONSTRUCTION  UNDERDRAINS                              9.9044         5.2500       $1,344.00 

 

605E11100     200,018.000    FT      6" SHALLOW PIPE UNDERDRAINS                               8.6523         8.4882   $1,697,801.42 

 

605E11101       7,335.000    FT      6" SHALLOW PIPE UNDERDRAINS, AS PER PLAN                 13.3297        12.2979      $90,205.00 

 

605E11110      26,472.000    FT      6" SHALLOW PIPE UNDERDRAINS WITH FABRIC                  11.2253        10.5977     $280,541.91 

                                     WRAP 

 

605E12210       8,746.000    FT      6" DEEP PIPE UNDERDRAINS WITH FABRIC                     14.3125        14.7500     $129,003.50 

                                     WRAP 

 

605E13300      48,728.000    FT      6" UNCLASSIFIED PIPE UNDERDRAINS                         13.2053        10.8228     $527,371.55 

 

605E13301         409.000    FT      6" UNCLASSIFIED PIPE UNDERDRAINS, AS PER                 15.0000        15.0000       $6,135.00 

                                     PLAN 

 

605E13402         175.000    FT      6" UNCLASSIFIED PIPE UNDERDRAINS FOR                     14.3065        11.7143       $2,050.00 

                                     SPRINGS 

 

605E13410       4,902.000    FT      6" UNCLASSIFIED PIPE UNDERDRAINS WITH                    11.3104        10.3515      $50,743.00 

                                     FABRIC WRAP 

 

605E13500       3,247.000    FT      6" ROCK CUT UNDERDRAINS                                  11.1250        13.0000      $42,211.00 

 

605E13510      15,723.000    FT      6" ROCK CUT UNDERDRAINS WITH FABRIC WRAP                 12.3099        14.0384     $220,725.00 

 

605E14000     185,153.000    FT      6" BASE PIPE UNDERDRAINS                                  8.1890         7.2230   $1,337,364.68 

 

605E14001       1,347.000    FT      6" BASE PIPE UNDERDRAINS, AS PER PLAN                    13.4919        14.4514      $19,466.01 

 

605E14020     199,453.000    FT      6" BASE PIPE UNDERDRAINS WITH FABRIC                      7.9911         7.0136   $1,398,890.15 

                                     WRAP 

 

605E31100      27,680.500    FT      AGGREGATE DRAINS                                         11.2531         9.0290     $249,928.29 
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605E31101       1,934.000    FT      AGGREGATE DRAINS, AS PER PLAN                            15.3945        17.2399      $33,342.00 

 

605E32200         175.000    FT      AGGREGATE DRAINS FOR SPRINGS                             13.1626        10.2857       $1,800.00 

 

605E98000       3,309.000    FT      UNDERDRAINS, MISC.:                                      11.2986        10.2343      $33,865.15 

 

606E10210     367,582.000    SF      SPECIAL - NOISE BARRIER (REFLECTIVE),                    26.0481        23.2711   $8,554,027.20 

                                     OVER 10' TO 14' HEIGHT 

 

606E10310         624.000    SF      SPECIAL - NOISE BARRIER (ABSORPTIVE),                    64.8750        75.0000      $46,800.00 

                                     OVER 10' TO 14' HEIGHT 

 

606E10810          11.000    EACH    SPECIAL - NOISE BARRIER, MISC.:                       1,134.2045     1,121.3636      $12,335.00 

 

606E10920     165,990.000    SF      SPECIAL - NOISE BARRIER, MISC.:                           8.3754         5.6202     $932,896.00 

 

606E10940         306.000    SY      SPECIAL - NOISE BARRIER, MISC.:                         106.0000       200.0000      $61,200.00 

 

606E11001          25.000    FT      GUARDRAIL, THRIE BEAM RAIL AND                           29.3000        30.0000         $750.00 

                                     TRANSITION SECTION, AS PER  P LAN 

 

606E12000         200.000    FT      GUARDRAIL, TYPE 5MR                                      35.4000        35.4000       $7,080.00 

 

606E13000      43,494.750    FT      GUARDRAIL, TYPE 5                                        16.1037        15.2773     $664,483.07 

 

606E13001      11,264.250    FT      GUARDRAIL, TYPE 5, AS PER PLAN                           12.7430        12.7385     $143,489.69 

 

606E13010          25.000    FT      GUARDRAIL, TYPE 5 WITH TUBULAR BACKUP                   103.5000        95.5000       $2,387.50 

 

606E13011          75.000    FT      GUARDRAIL, TYPE 5 WITH TUBULAR BACKUP,                   92.9167        93.1667       $6,987.50 

                                     AS PER PLAN 

 

606E13020         150.000    FT      GUARDRAIL, TYPE 5 WITH DOUBLE RAILS                      22.5333        21.7333       $3,260.00 

 

606E13030       7,262.500    FT      GUARDRAIL, TYPE 5, USING 9 FOOT POSTS                    16.5300        15.3200     $111,261.50 

 

606E13031          93.750    FT      GUARDRAIL, TYPE 5, USING 9 FOOT POSTS,                   42.2271        35.0000       $3,281.25 

                                     AS PER PLAN 

 

606E13040          37.500    FT      GUARDRAIL, NESTED TYPE 5  WITH TUBULAR                  117.1111       125.0000       $4,687.50 

                                     BACKUP 

 

606E13041          37.500    FT      GUARDRAIL, NESTED TYPE 5  WITH TUBULAR                  113.8889       119.0000       $4,462.50 

                                     BACKUP, AS PER PLAN 

 

606E13050         887.500    FT      GUARDRAIL, TYPE 5A                                       20.2307        20.2732      $17,992.50 

 

606E13051         100.000    FT      GUARDRAIL, TYPE 5A, AS PER PLAN                          21.1000        21.1000       $2,110.00 
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606E15050     433,781.600    FT      GUARDRAIL, TYPE MGS                                      16.2620        15.6045   $6,768,951.66 

 

606E15051      23,651.750    FT      GUARDRAIL, TYPE MGS, AS PER PLAN                         16.9614        15.7226     $371,867.00 

 

606E15100     119,404.750    FT      GUARDRAIL, TYPE MGS WITH LONG POSTS                      17.5617        17.1209   $2,044,314.85 

 

606E15101      66,461.250    FT      GUARDRAIL, TYPE MGS WITH LONG POSTS, AS                  18.9359        17.7505   $1,179,718.65 

                                     PER PLAN 

 

606E15150       6,241.750    FT      GUARDRAIL, TYPE MGS HALF POST SPACING                    29.1615        24.9942     $156,007.55 

 

606E15151       3,318.750    FT      GUARDRAIL, TYPE MGS HALF POST SPACING,                   44.0299        27.6610      $91,800.00 

                                     AS PER PLAN 

 

606E15200       1,162.500    FT      GUARDRAIL, TYPE MGS HALF POST SPACING                    28.3014        23.7720      $27,635.00 

                                     WITH LONG POSTS 

 

606E15201       1,393.750    FT      GUARDRAIL, TYPE MGS HALF POST SPACING                    34.3800        32.4305      $45,200.00 

                                     WITH LONG POSTS, AS PE R PLAN 

 

606E15250       2,000.000    FT      GUARDRAIL, TYPE MGS QUARTER POST SPACING                 51.7554        52.6269     $105,253.75 

 

606E15251          25.000    FT      GUARDRAIL, TYPE MGS QUARTER POST                         34.0000        32.0000         $800.00 

                                     SPACING, AS PER PLAN 

 

606E15300          50.000    FT      GUARDRAIL, TYPE MGS QUARTER POST SPACING                 36.8000        36.8000       $1,840.00 

                                     WITH LONG POSTS 

 

606E15350         150.000    FT      GUARDRAIL, TYPE MGS WITH SOCKETED POSTS                 120.9300       153.9200      $23,088.00 

 

606E15400         413.000    FT      MGS GUARDRAIL, TYPE 8                                    26.1150        27.1211      $11,201.00 

 

606E15500         575.000    FT      GUARDRAIL, BARRIER DESIGN, TYPE 5                        26.6917        27.3913      $15,750.00 

 

606E15501         175.000    FT      GUARDRAIL, BARRIER DESIGN, TYPE 5, AS                    26.8929        26.1429       $4,575.00 

                                     PER PLAN 

 

606E15550       5,771.000    FT      GUARDRAIL, BARRIER DESIGN, TYPE MGS                      25.6238        26.1149     $150,709.00 

 

606E15551       1,300.000    FT      GUARDRAIL, BARRIER DESIGN, TYPE MGS, AS                  29.0000        28.6077      $37,190.00 

                                     PER PLAN 

 

606E16000         288.000    FT      GUARDRAIL REBUILT                                        26.9566        31.1847       $8,981.20 

 

606E16001       7,500.000    FT      GUARDRAIL REBUILT, AS PER PLAN                           10.3500        11.2000      $84,000.00 

 

606E16050       3,665.000    FT      GUARDRAIL REBUILT, TYPE MGS                              17.6315        16.2244      $59,462.50 

 

606E16051       5,150.000    FT      GUARDRAIL REBUILT, TYPE MGS, AS PER PLAN                 14.4161        14.5709      $75,040.00 
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606E16301         100.000    FT      GUARDRAIL REBUILT, TYPE 5MR, AS PER PLAN                 32.8000        32.8000       $3,280.00 

 

606E16500       8,126.500    FT      GUARDRAIL REBUILT, TYPE 5                                10.8963        11.3028      $91,851.95 

 

606E16501      17,625.000    FT      GUARDRAIL REBUILT, TYPE 5, AS PER PLAN                   15.6220        15.9390     $280,925.00 

 

606E16551       1,200.000    FT      GUARDRAIL REBUILT, TYPE 5, USING 9 FOOT                  16.9000        16.6000      $19,920.00 

                                     POSTS,  AS PER PLAN 

 

606E16560         450.000    FT      GUARDRAIL REBUILT, TYPE MGS WITH LONG                    18.2000        18.2000       $8,190.00 

                                     POSTS 

 

606E16561       3,425.000    FT      GUARDRAIL REBUILT, TYPE MGS WITH LONG                    17.5569        17.6759      $60,540.00 

                                     POSTS, AS PER PLAN 

 

606E16600         850.500    FT      GUARDRAIL REBUILT, BARRIER DESIGN, TYPE                  18.1079        19.8446      $16,877.80 

                                     5 

 

606E16601       1,100.000    FT      GUARDRAIL REBUILT, BARRIER DESIGN, TYPE                  25.3364        24.9182      $27,410.00 

                                     5, AS PER PLAN 

 

606E16660          25.000    FT      GUARDRAIL REBUILT, BARRIER DESIGN, TYPE                  30.4000        30.4000         $760.00 

                                     MGS 

 

606E16661          50.000    FT      GUARDRAIL REBUILT, BARRIER DESIGN, TYPE                  27.7500        28.0000       $1,400.00 

                                     MGS, AS PER PLAN 

 

606E16700          25.000    FT      GUARDRAIL REBUILT, TYPE 5A                               19.6000        19.6000         $490.00 

 

606E16701         225.000    FT      GUARDRAIL REBUILT, TYPE 5A, AS PER PLAN                  23.7882        24.4444       $5,500.00 

 

606E16750          25.000    FT      GUARDRAIL REBUILT, TYPE MGS HALF POST                    21.4000        21.4000         $535.00 

                                     SPACING 

 

606E16751          25.000    FT      GUARDRAIL REBUILT, TYPE MGS HALF POST                    23.6000        23.6000         $590.00 

                                     SPACING, AS PER PLAN 

 

606E16800          25.000    FT      GUARDRAIL REBUILT, TYPE MGS HALF POST                    24.6000        24.6000         $615.00 

                                     SPACING WITH LONG POST S 

 

606E16850          25.000    FT      GUARDRAIL REBUILT, TYPE MGS QUARTER POST                 32.0000        32.0000         $800.00 

                                     SPACING 

 

606E16851          25.000    FT      GUARDRAIL REBUILT, TYPE MGS QUARTER POST                 32.4000        32.4000         $810.00 

                                     SPACING, AS PER PLA N 

 

606E16900          25.000    FT      GUARDRAIL REBUILT, TYPE MGS QUARTER POST                 36.4000        36.4000         $910.00 

                                     SPACING WITH LONG P OSTS 
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606E17000      13,637.500    FT      RAISING TYPE 5 GUARDRAIL                                  3.7563         2.9529      $40,270.00 

 

606E17290         500.000    FT      GUARDRAIL, TYPE 5, LONG-SPAN                             23.1682        21.4875      $10,743.75 

 

606E17300         175.000    FT      GUARDRAIL, TYPE 5, 25' LONG-SPAN                         18.6421        19.0571       $3,335.00 

 

606E17350         275.000    FT      GUARDRAIL, TYPE MGS, 25' LONG - SPAN                     19.3306        19.1636       $5,270.00 

 

606E17360       1,200.500    FT      GUARDRAIL, TYPE MGS, LONG-SPAN                           23.2612        21.7889      $26,157.60 

 

606E17500           3.000    EACH    POST END ANCHOR (OR CONCRETE BLOCK END                1,182.7778     1,468.3333       $4,405.00 

                                     ANCHOR) 

 

606E17700       2,205.000    EACH    REPLACE EXISTING GUARDRAIL BLOCKOUT                       7.4028         5.1387      $11,330.75 

 

606E17750          37.000    EACH    REPLACE EXISTING GUARDRAIL BLOCKOUT,                     53.8816        20.2703         $750.00 

                                     TYPE MGS 

 

606E17900          30.000    EACH    GUARDRAIL POST                                           36.4286        34.1667       $1,025.00 

 

606E17901         210.000    EACH    GUARDRAIL POST, AS PER PLAN                              41.0930        42.0000       $8,820.00 

 

606E18500         135.000    EACH    GUARDRAIL POST, 9 FEET                                   19.3056        18.5185       $2,500.00 

 

606E18501         588.000    EACH    GUARDRAIL POST, 9 FEET, AS PER PLAN                      33.5726        30.3563      $17,849.50 

 

606E19001          15.000    EACH    GUARDRAIL POST, STEEL, AS PER PLAN                      112.5000       135.0000       $2,025.00 

 

606E19101          39.000    EACH    GUARDRAIL POST, MGS LONG POST, AS PER                    17.6333        18.5000         $721.50 

                                     PLAN 

 

606E20000          19.000    EACH    FLARED END SECTION                                       58.1892        41.0526         $780.00 

 

606E20050          16.000    EACH    ROUNDED END SECTION                                      60.0372        75.0000       $1,200.00 

 

606E25000          19.000    EACH    ANCHOR ASSEMBLY, TYPE A                               1,171.5521       963.2632      $18,302.00 

 

606E25500           2.000    EACH    ANCHOR ASSEMBLY, BARRIER DESIGN, TYPE A               1,380.0000     1,460.0000       $2,920.00 

 

606E25550         184.000    EACH    ANCHOR ASSEMBLY, MGS TYPE A                           1,203.1228     1,109.9348     $204,228.00 

 

606E26000          58.000    EACH    ANCHOR ASSEMBLY, TYPE B                               1,729.0127     1,729.9138     $100,335.00 

 

606E26050         227.000    EACH    ANCHOR ASSEMBLY, MGS TYPE B                           1,784.7582     1,756.7401     $398,780.00 

 

606E26100         198.000    EACH    ANCHOR ASSEMBLY, TYPE E                               2,130.4572     2,137.4540     $423,215.90 

 

606E26101           5.000    EACH    ANCHOR ASSEMBLY, TYPE E, AS PER PLAN                  2,055.0000     2,000.0000      $10,000.00 
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606E26150       1,167.000    EACH    ANCHOR ASSEMBLY, MGS TYPE E                           2,351.7163     2,323.6199   $2,711,664.43 

 

606E26151         151.000    EACH    ANCHOR ASSEMBLY, MGS TYPE E, AS PER PLAN              2,324.2740     2,311.3377     $349,012.00 

 

606E26500         259.000    EACH    ANCHOR ASSEMBLY, TYPE T                                 772.5873       716.1095     $185,472.37 

 

606E26501           4.000    EACH    ANCHOR ASSEMBLY, TYPE T, AS PER PLAN                    689.3750       645.0000       $2,580.00 

 

606E26550         878.000    EACH    ANCHOR ASSEMBLY, MGS TYPE T                             984.5552       948.2392     $832,553.99 

 

606E26551          16.000    EACH    ANCHOR ASSEMBLY, MGS TYPE T, AS PER PLAN              1,315.6000     1,250.0000      $20,000.00 

 

606E27801          32.000    EACH    ANCHOR ASSEMBLY REBUILT, TYPE A, AS PER                 756.3768       677.3438      $21,675.00 

                                     PLAN 

 

606E27810          22.000    EACH    ANCHOR ASSEMBLY REBUILT, MGS TYPE A                     735.0000       720.0000      $15,840.00 

 

606E27811           7.000    EACH    ANCHOR ASSEMBLY REBUILT, MGS TYPE A, AS                 826.6667       700.0000       $4,900.00 

                                     PER PLAN 

 

606E27840           1.000    EACH    ANCHOR ASSEMBLY REBUILT, TYPE B                       1,305.0000     1,060.0000       $1,060.00 

 

606E27841         139.000    EACH    ANCHOR ASSEMBLY REBUILT, TYPE B, AS PER                 209.9446       244.0288      $33,920.00 

                                     PLAN 

 

606E27847           7.000    EACH    ANCHOR ASSEMBLY REBUILT, MGS TYPE B, AS                 666.5385       792.1429       $5,545.00 

                                     PER PLAN 

 

606E27850          10.000    EACH    ANCHOR ASSEMBLY REBUILT, TYPE E                       1,375.3906     1,069.7500      $10,697.50 

 

606E27851         385.000    EACH    ANCHOR ASSEMBLY REBUILT, TYPE E, AS PER                 541.1381       704.4675     $271,220.00 

                                     PLAN 

 

606E27860           1.000    EACH    ANCHOR ASSEMBLY REBUILT, MGS TYPE E                   1,625.0000     1,690.0000       $1,690.00 

 

606E27861         114.000    EACH    ANCHOR ASSEMBLY REBUILT, MGS TYPE E, AS                 572.0725       757.5439      $86,360.00 

                                     PER PLAN 

 

606E27900          23.000    EACH    ANCHOR ASSEMBLY REBUILT, TYPE T                         558.6957       552.1739      $12,700.00 

 

606E27901          47.000    EACH    ANCHOR ASSEMBLY REBUILT, TYPE T, AS PER PLAN            736.0127       702.1277      $33,000.00 

 

606E27910           2.000    EACH    ANCHOR ASSEMBLY REBUILT, MGS TYPE T                     782.5000       765.0000       $1,530.00 

 

606E27911          17.000    EACH    ANCHOR ASSEMBLY REBUILT, MGS TYPE T, AS                 823.1481       836.7647      $14,225.00 

                                     PER PLAN 

 

606E31101           3.000    EACH    BRIDGE TERMINAL ASSEMBLY REBUILT, TYPE                  417.0000       421.6667       $1,265.00 

                                     C, AS PER PLAN 
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606E31601           3.000    EACH    BRIDGE TERMINAL ASSEMBLY REBUILT, TYPE                  514.0000       523.3333       $1,570.00 

                                     D, AS PER PLAN 

 

606E32101           3.000    EACH    BRIDGE TERMINAL ASSEMBLY REBUILT, TYPE                  475.0000       475.0000       $1,425.00 

                                     E, AS PER PLAN 

 

606E32160          11.000    EACH    BRIDGE TERMINAL ASSEMBLY, TYPE TST                    1,474.0571     1,434.0000      $15,774.00 

 

606E32171          11.000    EACH    BRIDGE TERMINAL ASSEMBLY REBUILT, TYPE                  449.7727       427.2727       $4,700.00 

                                     TST, AS PER PLAN 

 

606E32601           3.000    EACH    BRIDGE TERMINAL ASSEMBLY REBUILT, TYPE                  557.5000       531.6667       $1,595.00 

                                     F, AS PER PLAN 

 

606E33051           2.000    EACH    BRIDGE TERMINAL ASSEMBLY REBUILT, TYPE                  390.0000       435.0000         $870.00 

                                     G, AS PER PLAN 

 

606E33601           2.000    EACH    BRIDGE TERMINAL ASSEMBLY REBUILT, TYPE                  448.3333       472.5000         $945.00 

                                     H, AS PER PLAN 

 

606E34101           1.000    EACH    BRIDGE TERMINAL ASSEMBLY REBUILT, TYPE                  345.0000       340.0000         $340.00 

                                     J, AS PER PLAN 

 

606E35000          66.000    EACH    BRIDGE TERMINAL ASSEMBLY, TYPE 1                      1,782.6883     1,726.5909     $113,955.00 

 

606E35001          16.000    EACH    BRIDGE TERMINAL ASSEMBLY, TYPE 1, AS PER              2,050.0909     1,712.5000      $27,400.00 

                                     PLAN 

 

606E35002         677.000    EACH    MGS BRIDGE TERMINAL ASSEMBLY, TYPE 1                  2,115.2136     2,080.1233   $1,408,243.45 

 

606E35003          55.000    EACH    MGS BRIDGE TERMINAL ASSEMBLY, TYPE 1, AS              2,289.1640     2,121.3818     $116,676.00 

                                     PER PLAN 

 

606E35006           2.000    EACH    MGS BRIDGE TERMINAL ASSEMBLY, TYPE 1,                 2,640.0000     2,640.0000       $5,280.00 

                                     BARRIER DESIGN 

 

606E35009           2.000    EACH    MGS BRIDGE TERMINAL ASSEMBLY REBUILT,                 2,675.0000     2,675.0000       $5,350.00 

                                     TYPE 1, BARRIER DESIGN , AS PER PLAN 

 

606E35010          11.000    EACH    BRIDGE TERMINAL ASSEMBLY REBUILT, TYPE 1              1,027.9697     1,111.8182      $12,230.00 

 

606E35011          24.000    EACH    BRIDGE TERMINAL ASSEMBLY REBUILT, TYPE                  490.3571       503.9583      $12,095.00 

                                     1, AS PER PLAN 

 

606E35012          12.000    EACH    MGS BRIDGE TERMINAL ASSEMBLY REBUILT,                 1,794.0741     1,708.3333      $20,500.00 

                                     TYPE 1 

 

606E35013          11.000    EACH    MGS BRIDGE TERMINAL ASSEMBLY REBUILT,                   722.2222       890.9091       $9,800.00 

                                     TYPE 1, AS PER PLAN 
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606E35100          35.000    EACH    BRIDGE TERMINAL ASSEMBLY, TYPE 2                        454.8235       458.1714      $16,036.00 

 

606E35101          20.000    EACH    BRIDGE TERMINAL ASSEMBLY, TYPE 2, AS PER                501.3889       470.0000       $9,400.00 

                                     PLAN 

 

606E35102         167.000    EACH    MGS BRIDGE TERMINAL ASSEMBLY, TYPE 2                    513.1349       489.2752      $81,708.96 

 

606E35103           3.000    EACH    MGS BRIDGE TERMINAL ASSEMBLY, TYPE 2, AS                345.8333       316.6667         $950.00 

                                     PER PLAN 

 

606E35110          10.000    EACH    BRIDGE TERMINAL ASSEMBLY REBUILT, TYPE 2                523.3846       356.2000       $3,562.00 

 

606E35111           7.000    EACH    BRIDGE TERMINAL ASSEMBLY REBUILT, TYPE                  236.0000       276.4286       $1,935.00 

                                     2, AS PER PLAN 

 

606E35112           4.000    EACH    MGS BRIDGE TERMINAL ASSEMBLY REBUILT,                   400.0000       300.0000       $1,200.00 

                                     TYPE 2 

 

606E35113           2.000    EACH    MGS BRIDGE TERMINAL ASSEMBLY REBUILT,                   450.0000       450.0000         $900.00 

                                     TYPE 2, AS PER PLAN 

 

606E35120          25.000    EACH    BRIDGE TERMINAL ASSEMBLY, TYPE 3                      2,181.1194     2,096.4000      $52,410.00 

 

606E35121           1.000    EACH    BRIDGE TERMINAL ASSEMBLY, TYPE 3, AS PER                725.0000       900.0000         $900.00 

                                     PLAN 

 

606E35130           1.000    EACH    BRIDGE TERMINAL ASSEMBLY REBUILT, TYPE 3                787.5000       575.0000         $575.00 

 

606E35131           6.000    EACH    BRIDGE TERMINAL ASSEMBLY REBUILT, TYPE                  262.7273       269.1667       $1,615.00 

                                     3, AS PER PLAN 

 

606E35140         153.000    EACH    BRIDGE TERMINAL ASSEMBLY, TYPE 4                        763.3600       720.4039     $110,221.80 

 

606E35141         165.000    EACH    BRIDGE TERMINAL ASSEMBLY, TYPE 4, AS PER                953.8412       946.5479     $156,180.40 

                                     PLAN 

 

606E35150          19.000    EACH    BRIDGE TERMINAL ASSEMBLY REBUILT, TYPE 4                874.0625       985.7895      $18,730.00 

 

606E35151          19.000    EACH    BRIDGE TERMINAL ASSEMBLY REBUILT, TYPE                   87.0270        73.4211       $1,395.00 

                                     4, AS PER PLAN 

 

606E35170          13.000    EACH    BRIDGE TERMINAL ASSEMBLY, TYPE BR-1                   1,373.6667     1,818.3846      $23,639.00 

 

606E35181           3.000    EACH    BRIDGE TERMINAL ASSEMBLY REBUILT, TYPE                1,160.0000     1,496.6667       $4,490.00 

                                     BR-1, AS PER PLAN 

 

606E39001           2.000    EACH    36" CONCRETE ANCHOR REMOVED AND                         512.5000       475.0000         $950.00 

                                     REPLACED, AS PER PLAN 
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606E40000           1.000    EACH    SPECIAL - 36" CONCRETE ANCHOR                           270.0000       275.0000         $275.00 

 

606E50000     119,563.300    FT      SPECIAL - RESHAPING BERM                                  0.1764         0.1006      $12,030.07 

 

606E55000      40,485.000    FT      SPECIAL - CABLE BARRIER                                  16.2704         9.5022     $384,696.00 

 

606E55010      19,511.000    FT      SPECIAL - CABLE BARRIER WITH CONCRETE                    17.4000        17.4000     $339,491.40 

                                     LINE POST FOUNDATION 

 

606E55020       3,600.000    FT      SPECIAL - CABLE BARRIER, REPLACEMENT CABLE                5.0750         4.7333      $17,040.00 

 

606E55100          18.000    EACH    SPECIAL - CABLE BARRIER, CONCRETE LINE                  355.8333       358.8889       $6,460.00 

                                     POST FOUNDATION 

 

606E55110           6.000    EACH    SPECIAL - CABLE BARRIER, CONCRETE ANCHOR                681.2500       487.5000       $2,925.00 

                                     FOUNDATION WITH SLE EVE 

 

606E55140          34.000    EACH    SPECIAL - CABLE BARRIER, ANCHOR POST                    340.7353       325.5882      $11,070.00 

 

606E55150          82.000    EACH    SPECIAL - CABLE BARRIER, ANCHOR ASSEMBLY              3,442.3754     2,189.3293     $179,525.00 

 

606E55170           7.000    EACH    SPECIAL - CABLE BARRIER, TURNBUCKLE                     303.2143       310.0000       $2,170.00 

 

606E55180          15.000    EACH    SPECIAL - CABLE BARRIER, SPLICE                         161.0000       207.0000       $3,105.00 

 

606E55190          63.000    EACH    SPECIAL - CABLE BARRIER, POST REFLECTOR                   8.9921         7.9841         $503.00 

 

606E55200         205.000    EACH    SPECIAL - CABLE BARRIER, TENSIONING                     270.9268       182.5854      $37,430.00 

 

606E55210           6.000    EACH    SPECIAL - CABLE BARRIER, ANCHOR                       1,600.0000     1,950.0000      $11,700.00 

                                     RECONSTRUCTED 

 

606E55220          33.000    EACH    SPECIAL - CABLE BARRIER, ANCHOR POST                    257.5000       242.2727       $7,995.00 

                                     RESET 

 

606E60002           7.000    EACH    IMPACT ATTENUATOR, TYPE 1                             4,433.3333     4,312.8571      $30,190.00 

                                     (UNIDIRECTIONAL) 

 

606E60012         123.000    EACH    IMPACT ATTENUATOR, TYPE 1                             4,352.1776     4,229.0752     $520,176.25 

                                     (BIDIRECTIONAL) 

 

606E60013           1.000    EACH    IMPACT ATTENUATOR, TYPE 1                             4,125.0000     4,000.0000       $4,000.00 

                                     (BIDIRECTIONAL), AS PER PLAN 

 

606E60022           7.000    EACH    IMPACT ATTENUATOR, TYPE 2                            24,877.7367    22,463.0071     $157,241.05 

                                     (UNIDIRECTIONAL) 

 

606E60023           2.000    EACH    IMPACT ATTENUATOR, TYPE 2                             4,267.6333     5,668.7000      $11,337.40 

                                     (UNIDIRECTIONAL), AS PER PLAN 
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606E60028          16.000    EACH    IMPACT ATTENUATOR, TYPE 2                            26,523.6350    24,860.6169     $397,769.87 

                                     (BIDIRECTIONAL) 

 

606E60029           3.000    EACH    IMPACT ATTENUATOR, TYPE 2                            22,391.6667    23,066.6667      $69,200.00 

                                     (BIDIRECTIONAL), AS PER PLAN 

 

606E60040           2.000    EACH    IMPACT ATTENUATOR, TYPE 3 UNIDIRECTIONAL             26,500.0000    24,750.0000      $49,500.00 

 

606E60050           2.000    EACH    IMPACT ATTENUATOR, TYPE 3                            27,141.6667    26,337.5000      $52,675.00 

                                     (BIDIRECTIONAL) 

 

606E60051           1.000    EACH    IMPACT ATTENUATOR, TYPE 3                            24,925.0000    26,000.0000      $26,000.00 

                                     (BIDIRECTIONAL), AS PER PLAN 

 

606E60060           1.000    EACH    IMPACT ATTENUATOR REBUILT, TYPE 1                     1,960.0000     1,960.0000       $1,960.00 

                                     (UNIDIRECTIONAL), AS  PER PLAN 

 

606E60070          15.000    EACH    IMPACT ATTENUATOR REBUILT, TYPE 1                     2,395.4839     2,336.6667      $35,050.00 

                                     (BIDIRECTIONAL), AS  PER P LAN 

 

606E61000         621.000    EACH    IMPACT ATTENUATOR, MISC.:                               940.9691       833.5427     $517,630.00 

 

606E70000           7.000    EACH    THRIE BEAM BULLNOSE                                   8,298.3333     6,428.5714      $45,000.00 

 

606E71000         725.000    FT      THRIE BEAM GUARDRAIL                                     28.5679        28.8621      $20,925.00 

 

606E98000      42,660.500    FT      GUARDRAIL, MISC.:                                        27.1248        25.6131   $1,092,665.88 

 

606E98100      11,753.000    EACH    GUARDRAIL, MISC.:                                       164.5568       145.5088   $1,710,165.00 

 

606E99000           4.000    LS      SPECIAL - GUARDRAIL                                  99,090.0938   115,190.6500     $460,762.60 

 

606E99200         797.000    EACH    ANCHOR ASSEMBLY, MISC.:                                 207.0935       194.8808     $155,320.00 

 

607E15000      17,539.000    FT      FENCE, TYPE 47                                           15.4864        11.9477     $209,551.20 

 

607E15001       1,908.000    FT      FENCE, TYPE 47, AS PER PLAN                              19.2744        18.4700      $35,240.76 

 

607E15100         897.000    FT      FENCE, TYPE 47RA                                         24.7292        21.8534      $19,602.50 

 

607E16000       1,029.000    FT      FENCE REBUILT, TYPE 47                                   12.7212        10.4242      $10,726.50 

 

607E20000       1,142.000    FT      FENCE, TYPE CL                                           38.6577        35.5331      $40,578.75 

 

607E20001       1,780.000    FT      FENCE, TYPE CL, AS PER PLAN                              19.7931        10.0421      $17,875.00 

 

607E20100         575.000    FT      FENCE, TYPE CL, MISC.:                                   28.4783        31.3043      $18,000.00 

 

607E22000         400.000    FT      FENCE REBUILT, TYPE CL                                   16.0000        16.0000       $6,400.00 
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607E22001         600.000    FT      FENCE REBUILT, TYPE CL, AS PER PLAN                      29.2000        22.8000      $13,680.00 

 

607E23000       4,742.000    FT      FENCE, TYPE CLT                                          25.9864        25.5507     $121,161.50 

 

607E23001      31,587.000    FT      FENCE, TYPE CLT, AS PER PLAN                             14.7171        16.1613     $510,488.00 

 

607E23004         450.000    FT      FENCE REBUILT, TYPE CLT                                  19.5833        21.2778       $9,575.00 

 

607E23005          12.000    FT      FENCE REBUILT, TYPE CLT, AS PER PLAN                    376.8750       500.0000       $6,000.00 

 

607E23100         285.000    FT      FENCE REBUILT                                            22.2000        22.2000       $6,327.00 

 

607E30000         745.000    FT      FENCE, SNOW                                               4.5017         6.0000       $4,470.00 

 

607E30001         800.000    FT      FENCE, SNOW, AS PER PLAN                                  4.1406         4.8750       $3,900.00 

 

607E35000          70.000    FT      FENCE REMOVED AND REBUILT                               115.4902       121.6414       $8,514.90 

 

607E35001         104.000    FT      FENCE REMOVED AND REBUILT, AS PER PLAN                   43.0520        44.5600       $4,634.24 

 

607E39900      10,365.000    FT      SPECIAL - VANDAL PROTECTION FENCE, 6'                    78.8367        78.8365     $817,140.70 

                                     STRAIGHT, COATED FABRIC 

 

607E39901      12,522.000    FT      VANDAL PROTECTION FENCE, 6' STRAIGHT,                   136.1996        98.8981   $1,238,402.50 

                                     COATED FABRIC, AS PER PLAN 

 

607E39911         961.500    FT      VANDAL PROTECTION FENCE, 8' STRAIGHT,                   301.3398       344.6651     $331,395.50 

                                     COATED FABRIC, AS PER PLAN 

 

607E39921          25.000    FT      VANDAL PROTECTION FENCE, 10' CURVED,                    164.9000       129.8000       $3,245.00 

                                     COATED FABRIC, AS PER P LAN 

 

607E39930         437.000    FT      SPECIAL - VANDAL PROTECTION FENCE, 12'                  146.4000       132.8000      $58,033.60 

                                     CURVED, COATED FABRIC 

 

607E39994       2,628.000    FT      TEMPORARY VANDAL FENCE, TYPE B                           32.7595        26.9559      $70,840.00 

 

607E40000       1,230.000    FT      SPECIAL - VANDAL PROTECTION FENCE                       439.6856       400.2805     $492,345.00 

 

607E40500           3.000    EACH    GATE, TYPE 47                                         1,060.0000     1,060.0000       $3,180.00 

 

607E50901           2.000    EACH    GATE, TYPE CL, AS PER PLAN                            3,512.5000     3,850.0000       $7,700.00 

 

607E61100           2.000    EACH    GATE REBUILT, TYPE CL                                   500.0000       500.0000       $1,000.00 

 

607E61111           1.000    EACH    GATE REBUILT, AS PER PLAN                               830.6050     1,000.0000       $1,000.00 

 

607E61200           7.000    EACH    GATE, TYPE CLT                                        1,606.6667     1,342.8571       $9,400.00 
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607E61201           4.000    EACH    GATE, TYPE CLT, AS PER PLAN                           3,558.0247     2,672.5000      $10,690.00 

 

607E70000      45,579.000    FT      FENCELINE SEEDING AND MULCHING                            0.7398         0.7450      $33,954.80 

 

607E98000      34,553.000    FT      FENCE, MISC.:                                            26.9346        29.2513   $1,010,719.96 

 

607E98100         138.000    EACH    FENCE, MISC.:                                           725.4340       393.2029      $54,262.00 

 

607E98200           2.000    LS      FENCE, MISC.:                                         5,240.0000     5,750.0000      $11,500.00 

 

608E10000     216,123.000    SF      4" CONCRETE WALK                                          7.0032         6.8285   $1,475,798.00 

 

608E10001      75,020.000    SF      4" CONCRETE WALK, AS PER PLAN                             7.4912         7.5790     $568,576.20 

 

608E12000       2,745.000    SF      5" CONCRETE WALK                                          9.1521         6.4162      $17,612.50 

 

608E12001       7,934.000    SF      5" CONCRETE WALK, AS PER PLAN                             7.3100         8.0000      $63,472.00 

 

608E13000       3,994.000    SF      6" CONCRETE WALK                                          9.3663         6.5778      $26,271.80 

 

608E13001       8,182.000    SF      6" CONCRETE WALK, AS PER PLAN                            10.4694        10.2831      $84,136.50 

 

608E13020      17,888.000    SF      7" CONCRETE WALK                                         10.1892         8.0315     $143,668.00 

 

608E15000      13,695.000    SF      8" CONCRETE WALK                                         10.2419         9.4714     $129,710.75 

 

608E15001       1,871.000    SF      8" CONCRETE WALK, AS PER PLAN                            22.3418        24.7104      $46,233.25 

 

608E40000         122.000    FT      CONCRETE STEPS, TYPE A                                  145.7428       158.8115      $19,375.00 

 

608E41000          12.000    FT      CONCRETE STEPS, TYPE B                                  165.1053       126.6667       $1,520.00 

 

608E41001           7.000    FT      CONCRETE STEPS, TYPE B, AS PER PLAN                     512.5000       140.0000         $980.00 

 

608E52000      90,496.000    SF      CURB RAMP                                                16.6768        16.1382   $1,460,440.01 

 

608E52001      57,728.000    SF      CURB RAMP, AS PER PLAN                                   17.5763        18.8914   $1,090,560.25 

 

608E53020       5,567.000    SF      DETECTABLE WARNING                                       34.4249        32.1684     $179,081.42 

 

608E53021       1,095.250    SF      DETECTABLE WARNING, AS PER PLAN                          63.4406        65.8439      $72,115.50 

 

608E98000      51,259.000    SF      WALKWAY, MISC.:                                          20.3065        18.1360     $929,630.75 

 

608E98100           9.000    FT      WALKWAY, MISC.:                                         555.0000       500.0000       $4,500.00 

 

608E98200          22.000    EACH    WALKWAY, MISC.:                                         793.6582       588.5455      $12,948.00 

 

609E10000       3,042.000    FT      ASPHALT CONCRETE CURB, TYPE 1                            10.6910        10.1269      $30,806.00 
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609E12000      19,269.000    FT      COMBINATION CURB AND GUTTER, TYPE 2                      26.5398        25.5467     $492,258.81 

 

609E12001      33,079.000    FT      COMBINATION CURB AND GUTTER, TYPE 2, AS                  21.6161        19.6757     $650,853.50 

                                     PER PLAN 

 

609E14000       1,474.000    FT      CURB, TYPE 2-A                                           14.0328        12.2632      $18,076.00 

 

609E14001       1,063.000    FT      CURB, TYPE 2-A, AS PER PLAN                              23.2669        21.0086      $22,332.10 

 

609E16000          11.000    FT      CURB, TYPE 2-B                                           55.3750        50.0000         $550.00 

 

609E16001          80.000    FT      CURB, TYPE 2-B, AS PER PLAN                              26.4500        29.4000       $2,352.00 

 

609E18000       1,111.000    FT      COMBINATION CURB AND GUTTER, TYPE 3                      36.9123        36.9109      $41,008.00 

 

609E18001       1,212.000    FT      COMBINATION CURB AND GUTTER, TYPE 3, AS                  24.7239        20.7013      $25,090.00 

                                     PER PLAN 

 

609E20000          83.000    FT      CURB, TYPE 3-A                                            8.4313        10.0000         $830.00 

 

609E22000         105.000    FT      CURB, TYPE 3-B                                           52.0000        50.0000       $5,250.00 

 

609E23001          12.000    FT      COMBINATION CURB AND GUTTER, TYPE 4, AS                  38.0000        38.0000         $456.00 

                                     PER PLAN 

 

609E24000       2,027.000    FT      CURB, TYPE 4-A                                           10.0482        12.0442      $24,413.50 

 

609E24001          44.000    FT      CURB, TYPE 4-A, AS PER PLAN                              66.2050        43.0000       $1,892.00 

 

609E24510      17,346.500    FT      CURB, TYPE 4-C                                           27.5987        25.6209     $444,433.32 

 

609E24511       1,792.000    FT      CURB, TYPE 4-C, AS PER PLAN                              36.3450        32.9581      $59,061.00 

 

609E26000      63,334.000    FT      CURB, TYPE 6                                             20.3904        20.1605   $1,276,843.90 

 

609E26001      36,383.000    FT      CURB, TYPE 6, AS PER PLAN                                21.4598        25.4403     $925,594.50 

 

609E28000          20.000    FT      CURB, TYPE 7                                             87.5000       100.0000       $2,000.00 

 

609E28001         294.000    FT      CURB, TYPE 7, AS PER PLAN                                36.3750        44.0000      $12,936.00 

 

609E31000         672.000    FT      COMBINATION CURB AND GUTTER, TYPE 9                      27.4092        22.5238      $15,136.00 

 

609E31001         243.000    FT      COMBINATION CURB AND GUTTER, TYPE 9, AS                  37.2025        29.0000       $7,047.00 

                                     PER PLAN 

 

609E50000          22.000    SY      4" CONCRETE TRAFFIC ISLAND                              134.6667       100.0000       $2,200.00 

 

609E50001         272.000    SY      4" CONCRETE TRAFFIC ISLAND, AS PER PLAN                  86.6667        96.0000      $26,112.00 
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609E54000         686.000    SY      6" CONCRETE TRAFFIC ISLAND                               91.4528        80.7807      $55,415.58 

 

609E54001       1,327.000    SY      6" CONCRETE TRAFFIC ISLAND, AS PER PLAN                  55.0105        53.2796      $70,702.00 

 

609E57000          13.000    SY      8" CONCRETE TRAFFIC ISLAND                              275.5583       750.0000       $9,750.00 

 

609E57001         953.000    SY      8" CONCRETE TRAFFIC ISLAND, AS PER PLAN                  63.1575        66.0000      $62,898.00 

 

609E58000         355.000    SY      9" CONCRETE TRAFFIC ISLAND                              100.7977        91.0028      $32,306.00 

 

609E58001          72.000    SY      9" CONCRETE TRAFFIC ISLAND, AS PER PLAN                  87.9940        90.0000       $6,480.00 

 

609E70000         659.000    SY      4" CONCRETE MEDIAN                                       85.7706        72.2029      $47,581.74 

 

609E71000       4,603.000    SF      CONCRETE MEDIAN                                           9.9868         9.9059      $45,597.00 

 

609E71001         793.000    SF      CONCRETE MEDIAN, AS PER PLAN                             35.2600        25.9900      $20,610.07 

 

609E72000       2,005.000    SY      CONCRETE MEDIAN                                          71.3207        53.4175     $107,102.00 

 

609E72001       1,925.000    SY      CONCRETE MEDIAN, AS PER PLAN                            108.9271        84.2571     $162,195.00 

 

609E96000         533.000    SY      MEDIAN, MISC.:                                          181.4179       181.7261      $96,860.00 

 

609E98000       8,215.000    FT      CURB, MISC.:                                             59.4161        62.3867     $512,507.00 

 

610E50000         110.000    EACH    SPECIAL - RETAINING WALL, MISC.:                        419.1875       333.1818      $36,650.00 

 

610E50010      44,186.000    SF      SPECIAL - RETAINING WALL, MISC.:                         18.9066        17.7578     $784,646.00 

 

610E60000           2.000    LS      SPECIAL - RETAINING WALL, MISC.:                      7,403.9337     6,990.0000      $13,980.00 

 

611E00100         753.000    FT      4" CONDUIT, TYPE B                                       24.6867        22.0312      $16,589.50 

 

611E00200         473.000    FT      4" CONDUIT, TYPE C                                       21.0720        14.3763       $6,800.00 

 

611E00201          40.000    FT      4" CONDUIT, TYPE C, AS PER PLAN                          17.8500         5.0000         $200.00 

 

611E00300          58.000    FT      4" CONDUIT, TYPE D                                       22.5778        12.0000         $696.00 

 

611E00400       1,720.000    FT      4" CONDUIT, TYPE E                                       10.8949         6.9900      $12,022.80 

 

611E00401         830.000    FT      4" CONDUIT, TYPE E, AS PER PLAN                          26.9297        14.3253      $11,890.00 

 

611E00406       1,264.000    FT      4" CONDUIT, TYPE F                                       15.2057        12.2468      $15,480.00 

 

611E00407          46.000    FT      4" CONDUIT, TYPE F, AS PER PLAN                          24.0000        13.0000         $598.00 

 

611E00410       1,626.000    FT      4" CONDUIT, TYPE F FOR UNDERDRAIN OUTLET                 18.6278        11.7491      $19,104.02 
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611E00411          10.000    FT      4" CONDUIT, TYPE F FOR UNDERDRAIN                        63.6667        47.0000         $470.00 

                                     OUTLET, AS PER PLAN 

 

611E00510      24,099.000    FT      6" CONDUIT, TYPE F FOR UNDERDRAIN                        20.1003        19.9442     $480,636.08 

                                     OUTLETS 

 

611E00511         225.000    FT      6" CONDUIT, TYPE F FOR UNDERDRAIN                       105.0000       105.0000      $23,625.00 

                                     OUTLETS, AS PER PLAN 

 

611E00900       3,656.000    FT      6" CONDUIT, TYPE B                                       35.4919        22.6447      $82,789.00 

 

611E00901          25.000    FT      6" CONDUIT, TYPE B, AS PER PLAN                          42.7500        45.5000       $1,137.50 

 

611E01100         651.000    FT      6" CONDUIT, TYPE C                                       25.8305        21.8134      $14,200.50 

 

611E01200          34.000    FT      6" CONDUIT, TYPE D                                       34.4000        20.0000         $680.00 

 

611E01400       7,970.000    FT      6" CONDUIT, TYPE E                                        8.2374         7.4260      $59,185.05 

 

611E01401       4,494.000    FT      6" CONDUIT, TYPE E, AS PER PLAN                           8.8091         8.3818      $37,668.00 

 

611E01500       6,840.000    FT      6" CONDUIT, TYPE F                                       16.2137        15.7114     $107,466.30 

 

611E01501         504.000    FT      6" CONDUIT, TYPE F, AS PER PLAN                          15.0227        10.0000       $5,040.00 

 

611E01800       1,223.000    FT      8" CONDUIT, TYPE B                                       53.3251        55.1246      $67,417.40 

 

611E01801          80.000    FT      8" CONDUIT, TYPE B, AS PER PLAN                         200.0000       225.0000      $18,000.00 

 

611E02000         771.000    FT      8" CONDUIT, TYPE C                                       44.6146        40.9520      $31,574.00 

 

611E02500         420.000    FT      8" CONDUIT, TYPE E                                       15.4595        15.6667       $6,580.00 

 

611E02600       1,049.000    FT      8" CONDUIT, TYPE F                                       18.8249        21.2245      $22,264.50 

 

611E03100         348.000    FT      10" CONDUIT, TYPE B                                     108.3234        63.0661      $21,947.00 

 

611E03300         155.000    FT      10" CONDUIT, TYPE C                                      89.8260        42.8581       $6,643.00 

 

611E03600         218.000    FT      10" CONDUIT, TYPE E                                      31.8045        35.2294       $7,680.00 

 

611E03700         148.000    FT      10" CONDUIT, TYPE F                                      24.1100        30.3378       $4,490.00 

 

611E04200         145.000    FT      12" CONDUIT, TYPE A                                      79.9543        54.1586       $7,853.00 

 

611E04400      15,328.000    FT      12" CONDUIT, TYPE B                                      73.4533        70.5930   $1,082,048.90 

 

611E04401       2,251.000    FT      12" CONDUIT, TYPE B, AS PER PLAN                        101.2245        94.0705     $211,752.70 
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611E04600       5,131.000    FT      12" CONDUIT, TYPE C                                      67.6414        58.2357     $298,807.58 

 

611E04601         168.000    FT      12" CONDUIT, TYPE C, AS PER PLAN                         96.3011        75.9226      $12,755.00 

 

611E04900       7,137.000    FT      12" CONDUIT, TYPE D                                      49.8682        46.8565     $334,415.00 

 

611E04901          50.000    FT      12" CONDUIT, TYPE D, AS PER PLAN                         97.0000        97.0000       $4,850.00 

 

611E05100         150.000    FT      12" CONDUIT, TYPE E                                      16.8929        12.0000       $1,800.00 

 

611E05200         818.000    FT      12" CONDUIT, TYPE F                                      94.8268        88.7318      $72,582.60 

 

611E05700         784.000    FT      15" CONDUIT, TYPE A                                      94.8502        82.0261      $64,308.47 

 

611E05701          17.000    FT      15" CONDUIT, TYPE A, AS PER PLAN                        283.0000       103.0000       $1,751.00 

 

611E05900      18,838.000    FT      15" CONDUIT, TYPE B                                      92.8177        90.1665   $1,698,557.00 

 

611E05901         783.000    FT      15" CONDUIT, TYPE B, AS PER PLAN                        103.8473        86.9630      $68,092.00 

 

611E06100      12,542.000    FT      15" CONDUIT, TYPE C                                      63.8294        63.1334     $791,818.60 

 

611E06101         276.000    FT      15" CONDUIT, TYPE C, AS PER PLAN                         87.8960        48.2518      $13,317.50 

 

611E06400       2,285.000    FT      15" CONDUIT, TYPE D                                      58.7425        54.0071     $123,406.33 

 

611E06700       1,261.000    FT      15" CONDUIT, TYPE F                                     154.9838        96.8253     $122,096.75 

 

611E06701         443.000    FT      15" CONDUIT, TYPE F, AS PER PLAN                         88.3333        95.0000      $42,085.00 

 

611E07200         504.000    FT      18" CONDUIT, TYPE A                                     135.8782       114.2540      $57,584.00 

 

611E07201         117.000    FT      18" CONDUIT, TYPE A, AS PER PLAN                        149.7009       169.9829      $19,888.00 

 

611E07400       6,390.000    FT      18" CONDUIT, TYPE B                                      99.2932        96.0417     $613,706.26 

 

611E07401         287.000    FT      18" CONDUIT, TYPE B, AS PER PLAN                        170.8280       229.3923      $65,835.60 

 

611E07600       4,991.000    FT      18" CONDUIT, TYPE C                                      65.3207        59.7827     $298,375.25 

 

611E07601         181.000    FT      18" CONDUIT, TYPE C, AS PER PLAN                         75.8333        45.0000       $8,145.00 

 

611E07900       1,457.000    FT      18" CONDUIT, TYPE D                                      64.6516        62.3542      $90,850.13 

 

611E08200         592.000    FT      18" CONDUIT, TYPE F                                      88.1234        73.9618      $43,785.38 

 

611E08201          98.000    FT      18" CONDUIT, TYPE F, AS PER PLAN                        138.7500       160.0000      $15,680.00 

 

611E08700          65.000    FT      21" CONDUIT, TYPE A                                     139.2000       125.0000       $8,125.00 
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611E08900       1,628.000    FT      21" CONDUIT, TYPE B                                     113.0460       103.0921     $167,834.00 

 

611E09100         633.000    FT      21" CONDUIT, TYPE C                                     107.1447        97.1374      $61,488.00 

 

611E09400         217.000    FT      21" CONDUIT, TYPE D                                     109.5187       100.0092      $21,702.00 

 

611E10200         563.000    FT      24" CONDUIT, TYPE A                                     127.2321       110.1385      $62,008.00 

 

611E10201           8.000    FT      24" CONDUIT, TYPE A, AS PER PLAN                        193.7500       100.0000         $800.00 

 

611E10400       6,066.000    FT      24" CONDUIT, TYPE B                                     110.0849       102.8420     $623,839.75 

 

611E10401         158.000    FT      24" CONDUIT, TYPE B, AS PER PLAN                        231.9502       242.1234      $38,255.50 

 

611E10600       3,359.000    FT      24" CONDUIT, TYPE C                                      90.6943        79.3546     $266,552.00 

 

611E10601         250.000    FT      24" CONDUIT, TYPE C, AS PER PLAN                         59.3333        60.0000      $15,000.00 

 

611E10900         510.000    FT      24" CONDUIT, TYPE D                                      87.0990        84.7745      $43,235.00 

 

611E11200          96.000    FT      24" CONDUIT, TYPE F                                     132.2500        81.0000       $7,776.00 

 

611E11700          63.000    FT      27" CONDUIT, TYPE A                                     182.9766       147.0476       $9,264.00 

 

611E11900         684.000    FT      27" CONDUIT, TYPE B                                     136.7710       127.0731      $86,918.00 

 

611E12100         508.000    FT      27" CONDUIT, TYPE C                                     112.6193        93.9213      $47,712.00 

 

611E13200         272.000    FT      30" CONDUIT, TYPE A                                     229.0704       176.9890      $48,141.02 

 

611E13400         885.000    FT      30" CONDUIT, TYPE B                                     171.1976       216.0362     $191,192.00 

 

611E13600       1,706.000    FT      30" CONDUIT, TYPE C                                     113.4664       108.8387     $185,678.75 

 

611E13900       1,693.000    FT      30" CONDUIT, TYPE D                                      89.3701        74.6757     $126,426.00 

 

611E14200          40.000    FT      30" CONDUIT, TYPE F                                     181.6667       265.0000      $10,600.00 

 

611E16200         392.000    FT      36" CONDUIT, TYPE A                                     249.5844       185.9061      $72,875.20 

 

611E16201           4.000    FT      36" CONDUIT, TYPE A, AS PER PLAN                        652.1025     1,000.0000       $4,000.00 

 

611E16400       3,760.000    FT      36" CONDUIT, TYPE B                                     162.7121       188.8535     $710,089.00 

 

611E16600       1,060.000    FT      36" CONDUIT, TYPE C                                     171.2291       158.8189     $168,348.00 

 

611E16601         376.000    FT      36" CONDUIT, TYPE C, AS PER PLAN                        268.8897       137.0479      $51,530.00 

 

611E19200         456.000    FT      42" CONDUIT, TYPE A                                     374.4627       253.6031     $115,643.00 
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611E19400         233.000    FT      42" CONDUIT, TYPE B                                     363.2675       202.2876      $47,133.00 

 

611E19600         218.000    FT      42" CONDUIT, TYPE C                                     170.4450       175.6422      $38,290.00 

 

611E20700         149.000    FT      48" CONDUIT, TYPE A                                     268.0264       277.8389      $41,398.00 

 

611E20900       1,439.000    FT      48" CONDUIT, TYPE B                                     495.9656       487.9597     $702,174.00 

 

611E20901         181.000    FT      48" CONDUIT, TYPE B, AS PER PLAN                        883.3333     1,500.0000     $271,500.00 

 

611E21100       1,515.000    FT      48" CONDUIT, TYPE C                                     189.5690       171.3406     $259,581.00 

 

611E22200         195.000    FT      54" CONDUIT, TYPE A                                     418.3496       270.5436      $52,756.00 

 

611E22400         476.000    FT      54" CONDUIT, TYPE B                                     325.7363       291.5336     $138,770.00 

 

611E23600         113.000    FT      60" CONDUIT, TYPE A                                     458.2171       374.2222      $42,287.11 

 

611E23601          52.000    FT      60" CONDUIT, TYPE A, AS PER PLAN                        417.0000       478.0000      $24,856.00 

 

611E24300          38.000    FT      60" CONDUIT, TYPE D                                     268.6908       187.0000       $7,106.00 

 

611E25000          66.000    FT      66" CONDUIT, TYPE A                                     510.3300       455.0000      $30,030.00 

 

611E26000         413.000    FT      72" CONDUIT, TYPE A                                     739.1307       515.9177     $213,074.00 

 

611E27000         330.000    FT      78" CONDUIT, TYPE A                                     558.1726       359.4727     $118,626.00 

 

611E28000          19.000    FT      84" CONDUIT, TYPE A                                     858.2167       650.0000      $12,350.00 

 

611E28001          67.000    FT      84" CONDUIT, TYPE A, AS PER PLAN                        597.2857       840.0000      $56,280.00 

 

611E30000          40.000    FT      96" CONDUIT, TYPE A                                     559.0733       394.0000      $15,760.00 

 

611E52200          62.000    FT      14" X 23" CONDUIT, TYPE A, 706.04                       195.1944       150.0000       $9,300.00 

 

611E52202         129.000    FT      14" X 23" CONDUIT, TYPE B, 706.04                       150.0000       150.0000      $19,350.00 

 

611E52204         130.000    FT      14" X 23" CONDUIT, TYPE C, 706.04                       125.0000       125.0000      $16,250.00 

 

611E52500         232.000    FT      24" X 38" CONDUIT, TYPE A, 706.04                       228.0000       234.0000      $54,288.00 

 

611E52700         279.000    FT      29" X 45" CONDUIT, TYPE A, 706.04                       296.5126       293.9642      $82,016.00 

 

611E52702         172.000    FT      29" X 45" CONDUIT, TYPE B, 706.04                       310.8131       259.0698      $44,560.00 

 

611E52706          54.000    FT      29" X 45" CONDUIT, TYPE D, 706.04                       264.2500       185.0000       $9,990.00 

 

611E52900         201.000    FT      34" X 53" CONDUIT, TYPE A, 706.04                       478.7217       373.2338      $75,020.00 
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611E53000         236.000    FT      38" X 60" CONDUIT, TYPE A, 706.04                       446.4309       342.5551      $80,843.00 

 

611E53100         155.000    FT      43" X 68" CONDUIT, TYPE A, 706.04                       457.0103       313.2903      $48,560.00 

 

611E53200         267.000    FT      48" X 76" CONDUIT, TYPE A, 706.04                       623.2374       596.2547     $159,200.00 

 

611E53300         114.000    FT      53" X 83" CONDUIT, TYPE A, 706.04                       671.4920       600.5263      $68,460.00 

 

611E53301         148.000    FT      53" X 83" CONDUIT, TYPE A , 706.04, AS                  891.7600       880.6800     $130,340.64 

                                     PER PLAN 

 

611E53401          72.000    FT      58" X 91" CONDUIT, TYPE A, 706.04, AS                   752.3333       840.0000      $60,480.00 

                                     PER PLAN 

 

611E53500         102.000    FT      63" X 98" CONDUIT, TYPE A, 706.04                       941.3538       731.0000      $74,562.00 

 

611E53700         208.000    FT      72" X 113" CONDUIT, TYPE A, 706.04                    1,275.5310     1,000.0000     $208,000.00 

 

611E59100          16.000    FT      103" X 71" CONDUIT, TYPE A                            1,200.7700       852.3100      $13,636.96 

 

611E59501          84.000    FT      137" X 87" CONDUIT, TYPE A, AS PER PLAN                 893.8550       753.8400      $63,322.56 

 

611E70000         112.000    FT      CONDUIT, TYPE A, PRECAST REINFORCED                   1,686.8255     1,692.1429     $189,520.00 

                                     CONCRETE THREE  SIDED FL AT TOPPED CULVERT 

 

611E73500           4.500    FT      CONDUIT, TYPE A, CORRUGATED ALUMINUM BOX              2,542.8571     1,500.0000       $6,750.00 

                                     CULVERT 

 

611E94730          74.000    FT      7' X 6' CONDUIT, TYPE A, 706.05                         828.0000       675.0000      $49,950.00 

 

611E94800         748.000    FT      8' X 4' CONDUIT, TYPE A, 706.05                         986.5556     1,096.2834     $820,020.00 

 

611E94900         544.000    FT      8' X 5' CONDUIT, TYPE A, 706.05                         681.7951       599.6625     $326,216.40 

 

611E94901         202.000    FT      8' X 5' CONDUIT, TYPE A, 706.05, AS PER                 823.1092       746.7921     $150,852.00 

                                     PLAN 

 

611E94910         184.000    FT      8' X 6' CONDUIT, TYPE A, 706.05                       1,051.5680       936.9565     $172,400.00 

 

611E94911          82.000    FT      8' X 6' CONDUIT, TYPE A, 706.05, AS PER                 750.2188       750.0000      $61,500.00 

                                     PLAN 

 

611E95000         172.000    FT      10' X 5' CONDUIT, TYPE A, 706.05                        876.3396       833.7209     $143,400.00 

 

611E95001         344.000    FT      10' X 5' CONDUIT, TYPE A, 706.05, AS PER              1,045.7590     1,011.6279     $348,000.00 

                                     PLAN 

 

611E95201          64.000    FT      10' X 6' CONDUIT, TYPE A, 706.05, AS PER              1,090.2000       890.0000      $56,960.00 

                                     PLAN 
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611E95501          56.000    FT      10' X 8' CONDUIT, TYPE A, 706.05, AS PER              1,104.2500       957.0000      $53,592.00 

                                     PLAN 

 

611E95521          40.000    FT      10' X 9' CONDUIT, TYPE A, 706.05, AS PER              1,796.4413     1,300.0000      $52,000.00 

                                     PLAN 

 

611E95600         216.000    FT      12' X 4' CONDUIT, TYPE A, 706.05                      1,282.2205     1,073.9282     $231,968.50 

 

611E95801         108.000    FT      12' X 6' CONDUIT, TYPE A, 706.05, AS PER              1,304.7356       950.0000     $102,600.00 

                                     PLAN 

 

611E96200          88.000    FT      12' X 10' CONDUIT, TYPE A, 706.05                     1,535.0000     1,640.0000     $144,320.00 

 

611E96311          84.000    FT      14' X 5' CONDUIT, TYPE A, 706.05, AS PER              1,338.3333     1,000.0000      $84,000.00 

                                     PLAN 

 

611E96401          60.000    FT      16' X 5' CONDUIT, TYPE A, 706.05, AS PER              1,292.8571     1,425.0000      $85,500.00 

                                     PLAN 

 

611E96471         174.000    FT      18' X 7' CONDUIT, TYPE A, 706.05, AS PER              1,557.6783     1,582.9655     $275,436.00 

                                     PLAN 

 

611E96481          78.000    FT      18' X 8' CONDUIT, TYPE A, 706.05, AS PER              1,488.0625     1,200.0000      $93,600.00 

                                     PLAN 

 

611E96486           5.000    FT      20'X7' CONDUIT, TYPE A, 706.05                        4,824.1944     6,000.0000      $30,000.00 

 

611E96489         314.000    FT      20' X 5' CONDUIT, TYPE A, 706.05, AS PER              1,820.4253     1,606.6242     $504,480.00 

                                     PLAN 

 

611E96497         112.000    FT      20' X 6' CONDUIT, TYPE A, 706.05, AS PER              1,796.2362     1,989.2857     $222,800.00 

                                     PLAN 

 

611E96550       5,083.000    FT      FIELD PAVING OF EXISTING PIPE                           163.1560       126.8888     $644,975.96 

 

611E96551       1,705.000    FT      FIELD PAVING OF EXISTING PIPE, AS PER                   207.9883       152.6084     $260,197.31 

                                     PLAN 

 

611E96600       4,326.000    FT      CONDUIT, BORED OR JACKED:                               578.1038       587.9276   $2,543,375.00 

 

611E96650          10.000    CY      SPECIAL - GROUTING VOIDS AROUND                         938.1929       729.0000       $7,290.00 

                                     CORRUGATED METAL PIPES 

 

611E97011         300.000    FT      SLOTTED DRAIN, TYPE 2, AS PER PLAN                      198.3333       325.0000      $97,500.00 

 

611E97200          33.000    EACH    CONDUIT, MISC.:                                       2,169.4059     4,008.0279     $132,264.92 

 

611E97300           4.000    LS      CONDUIT, MISC.:                                       3,553.6278     2,858.0000      $11,432.00 
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611E97400       5,304.000    FT      CONDUIT, MISC.:                                         196.5055       191.7421   $1,017,000.25 

 

611E97600          36.000    CY      CONDUIT, MISC.:                                         229.6160       163.8889       $5,900.00 

 

611E97700          10.000    SF      CONDUIT, MISC.:                                         156.5100       181.7200       $1,817.20 

 

611E97800           7.000    LS      SPECIAL - DRAINAGE                                  155,083.1910   163,382.6043   $1,143,678.23 

 

611E98150          59.000    EACH    CATCH BASIN, NO. 3                                    3,469.6600     3,625.1171     $213,881.91 

 

611E98151          22.000    EACH    CATCH BASIN, NO. 3, AS PER PLAN                       4,268.0863     3,872.7273      $85,200.00 

 

611E98160           1.000    EACH    CATCH BASIN, NO. 3 WITH DIAGONAL GRATE                3,035.0000     1,500.0000       $1,500.00 

 

611E98180         208.000    EACH    CATCH BASIN, NO. 3A                                   2,586.8405     2,594.1573     $539,584.72 

 

611E98181          91.000    EACH    CATCH BASIN, NO. 3A, AS PER PLAN                      3,566.9361     2,474.6154     $225,190.00 

 

611E98190           1.000    EACH    CATCH BASIN, NO. 3A WITH DIAGONAL GRATE               2,507.0000     1,500.0000       $1,500.00 

 

611E98230           7.000    EACH    CATCH BASIN, NO. 4                                    4,864.9862     4,535.0414      $31,745.29 

 

611E98231           5.000    EACH    CATCH BASIN, NO. 4, AS PER PLAN                       8,170.3967     6,760.0000      $33,800.00 

 

611E98270           2.000    EACH    CATCH BASIN, NO. 4A                                   6,960.0000     6,940.0000      $13,880.00 

 

611E98300          20.000    EACH    CATCH BASIN, NO. 5                                    4,328.2230     3,560.2500      $71,205.00 

 

611E98301           6.000    EACH    CATCH BASIN, NO. 5, AS PER PLAN                       4,054.1800     4,411.6667      $26,470.00 

 

611E98340           1.000    EACH    CATCH BASIN, NO. 5A WITHOUT APRON WITH B              5,603.2500     3,000.0000       $3,000.00 

                                     GRATE 

 

611E98341          14.000    EACH    CATCH BASIN, NO. 5A                                   6,561.9151     5,518.5714      $77,260.00 

 

611E98370          66.000    EACH    CATCH BASIN, NO. 6                                    2,946.2112     3,003.4959     $198,230.73 

 

611E98371           6.000    EACH    CATCH BASIN, NO. 6, AS PER PLAN                       3,501.1908     4,154.1667      $24,925.00 

 

611E98410         112.000    EACH    CATCH BASIN, NO. 8                                    4,199.9793     4,096.5357     $458,812.00 

 

611E98434          24.000    EACH    CATCH BASIN, NO. 8A                                   5,117.7027     4,885.0000     $117,240.00 

 

611E98450           6.000    EACH    CATCH BASIN, NO. 2-2A                                 2,410.4048     2,652.0000      $15,912.00 

 

611E98451           2.000    EACH    CATCH BASIN, NO. 2-2A, AS PER PLAN                    2,070.7220     2,150.0000       $4,300.00 

 

611E98470         174.000    EACH    CATCH BASIN, NO. 2-2B                                 1,848.8281     1,813.9789     $315,632.32 
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611E98471           9.000    EACH    CATCH BASIN, NO. 2-2B, AS PER PLAN                    2,456.5764     2,455.5556      $22,100.00 

 

611E98504           6.000    EACH    CATCH BASIN, NO. 2-2C                                 3,241.8667     3,775.0000      $22,650.00 

 

611E98510          43.000    EACH    CATCH BASIN, NO. 2-3                                  2,364.1612     2,224.1744      $95,639.50 

 

611E98511           1.000    EACH    CATCH BASIN, NO. 2-3, AS PER PLAN                     2,442.5000     2,635.0000       $2,635.00 

 

611E98540           5.000    EACH    CATCH BASIN, NO. 2-4                                  2,961.5021     2,720.0000      $13,600.00 

 

611E98541           1.000    EACH    CATCH BASIN, NO. 2-4, AS PER PLAN                     4,763.4175     3,700.0000       $3,700.00 

 

611E98570           2.000    EACH    CATCH BASIN, NO. 2-5                                  2,753.1250     2,850.0000       $5,700.00 

 

611E98600           2.000    EACH    CATCH BASIN, NO. 2-6                                  4,853.8750     3,875.0000       $7,750.00 

 

611E98601           1.000    EACH    CATCH BASIN, NO. 2-6, AS PER PLAN                    16,202.9050    18,600.0000      $18,600.00 

 

611E98630         556.000    EACH    CATCH BASIN ADJUSTED TO GRADE                           847.8004       722.8067     $401,880.50 

 

611E98631         756.000    EACH    CATCH BASIN ADJUSTED TO GRADE, AS PER                 1,022.7139     1,095.1248     $827,914.34 

                                     PLAN 

 

611E98634          90.000    EACH    CATCH BASIN RECONSTRUCTED TO GRADE                    1,437.4736     1,474.6862     $132,721.76 

 

611E98635          63.000    EACH    CATCH BASIN RECONSTRUCTED TO GRADE, AS                1,222.0983     1,416.3492      $89,230.00 

                                     PER PLAN 

 

611E98645           8.000    EACH    CATCH BASIN GRATE, AS PER PLAN                          834.8094       910.8000       $7,286.40 

 

611E98690          99.000    EACH    CATCH BASIN, MISC.:                                   2,502.0934     2,447.9495     $242,347.00 

 

611E98700           7.000    EACH    INLET, SIDE DITCH                                     1,668.3790     1,242.8571       $8,700.00 

 

611E98720           2.000    EACH    INLET, NO. 2-8                                        3,416.6667     3,500.0000       $7,000.00 

 

611E98730           2.000    EACH    INLET, NO. 2-10                                       3,666.6667     3,725.0000       $7,450.00 

 

611E98740           1.000    EACH    INLET, NO. 2-12                                       3,783.3333     3,875.0000       $3,875.00 

 

611E98840           7.000    EACH    INLET, NO. 2-A-6                                      5,062.3458     4,755.0886      $33,285.62 

 

611E98850           4.000    EACH    INLET, NO. 2-A-8                                      4,973.0000     4,746.0000      $18,984.00 

 

611E98860           3.000    EACH    INLET, NO. 2-A-10                                     5,287.2500     5,174.5000      $15,523.50 

 

611E98880           1.000    EACH    INLET, NO. 2-A-14                                     6,444.7500     6,089.5000       $6,089.50 

 

611E99000           1.000    EACH    INLET, NO. 2-A-18                                     7,346.5000     7,593.0000       $7,593.00 
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611E99010           1.000    EACH    INLET, NO. 2-A-20                                     7,737.0000     7,674.0000       $7,674.00 

 

611E99094           9.000    EACH    INLET, NO. 3 FOR SINGLE SLOPE BARRIER,                8,100.4167     7,600.0000      $68,400.00 

                                     TYPE B 

 

611E99095           4.000    EACH    INLET, NO. 3 FOR SINGLE SLOPE BARRIER,                8,475.0000     5,700.0000      $22,800.00 

                                     TYPE B, AS PER PLAN 

 

611E99100          23.000    EACH    INLET, NO. 3 FOR SINGLE SLOPE BARRIER,                9,750.0000     9,250.0000     $212,750.00 

                                     TYPE B1 

 

611E99101          18.000    EACH    INLET, NO. 3 FOR SINGLE SLOPE BARRIER,                6,767.8462     5,333.3333      $96,000.00 

                                     TYPE B1, AS PER PLAN 

 

611E99104           7.000    EACH    INLET, NO. 3 FOR SINGLE SLOPE BARRIER,                9,730.9524     9,142.8571      $64,000.00 

                                     TYPE C 

 

611E99105          10.000    EACH    INLET, NO. 3 FOR SINGLE SLOPE BARRIER,               10,072.7500     5,820.0000      $58,200.00 

                                     TYPE C, AS PER PLAN 

 

611E99110          37.000    EACH    INLET, NO. 3 FOR SINGLE SLOPE BARRIER,               10,481.3658    10,285.5405     $380,565.00 

                                     TYPE C1 

 

611E99111           3.000    EACH    INLET, NO. 3 FOR SINGLE SLOPE BARRIER,               11,620.0093     7,386.6667      $22,160.00 

                                     TYPE C1, AS PER PLAN 

 

611E99114          14.000    EACH    INLET, NO. 3 FOR SINGLE SLOPE BARRIER,                9,723.9362     9,885.7143     $138,400.00 

                                     TYPE D 

 

611E99115           8.000    EACH    INLET, NO. 3 FOR SINGLE SLOPE BARRIER,                9,717.8480     9,125.0000      $73,000.00 

                                     TYPE D, AS PER PLAN 

 

611E99140          13.000    EACH    INLET, NO. 4 FOR SINGLE SLOPE BARRIER,                9,389.4231    10,000.0000     $130,000.00 

                                     TYPE B1 

 

611E99150          32.000    EACH    INLET ADJUSTED TO GRADE                                 997.7244     1,514.8438      $48,475.00 

 

611E99154           3.000    EACH    INLET RECONSTRUCTED TO GRADE                          1,294.2292     1,300.0000       $3,900.00 

 

611E99155          10.000    EACH    INLET RECONSTRUCTED TO GRADE, AS PER                  3,438.4615     3,170.0000      $31,700.00 

                                     PLAN 

 

611E99160           1.000    EACH    INLET FRAME AND GRATE                                   550.0000       450.0000         $450.00 

 

611E99500          58.000    EACH    INLET, MISC.:                                         4,113.5156     4,317.7586     $250,430.00 

 

611E99574         218.000    EACH    MANHOLE, NO. 3                                        4,357.6954     4,305.8069     $938,665.90 

 

611E99575          27.000    EACH    MANHOLE, NO. 3, AS PER PLAN                           5,131.8412     3,547.4074      $95,780.00 
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611E99580           3.000    EACH    MANHOLE, NO. 3 WITH 84" BASE I.D. AND 6"              7,820.2370     7,248.3333      $21,745.00 

                                     WEIR 

 

611E99582           4.000    EACH    MANHOLE, NO. 3 WITH 90" BASE I.D. AND 8"             10,469.1792     8,209.2500      $32,837.00 

                                     WEIR 

 

611E99584           3.000    EACH    MANHOLE, NO. 3 WITH 96" BASE I.D. AND 9"             11,233.3295     7,666.6667      $23,000.00 

                                     WEIR 

 

611E99586           1.000    EACH    MANHOLE, NO. 3 W/108" BASE I.D. & 12"                18,724.6325    14,500.0000      $14,500.00 

                                     WEIR 

 

611E99620           1.000    EACH    MANHOLE, NO. 5                                       23,095.0575    10,000.0000      $10,000.00 

 

611E99621           1.000    EACH    MANHOLE, NO. 5, AS PER PLAN                          11,452.7857    18,500.0000      $18,500.00 

 

611E99645          27.000    EACH    MANHOLE COVER, AS PER PLAN                              268.0550       336.1100       $9,074.97 

 

611E99650           1.000    EACH    MANHOLE FRAME AND COVER                                 750.0000       900.0000         $900.00 

 

611E99651           2.000    EACH    MANHOLE FRAME AND COVER, AS PER PLAN                  1,513.0280     1,600.0000       $3,200.00 

 

611E99654         837.000    EACH    MANHOLE ADJUSTED TO GRADE                               691.0476       591.7371     $495,283.98 

 

611E99655       1,358.000    EACH    MANHOLE ADJUSTED TO GRADE, AS PER PLAN                1,005.3032       989.3080   $1,343,480.30 

 

611E99660          70.000    EACH    MANHOLE RECONSTRUCTED TO GRADE                        1,341.6175     1,338.7929      $93,715.50 

 

611E99661          53.000    EACH    MANHOLE RECONSTRUCTED TO GRADE, AS PER                1,256.0332     1,588.7375      $84,203.09 

                                     PLAN 

 

611E99690          23.000    EACH    MANHOLE, MISC.:                                         898.4701       569.5652      $13,100.00 

 

611E99700           7.000    EACH    GAS VALVE BOX ADJUSTED TO GRADE                         441.3966       368.0000       $2,576.00 

 

611E99710         555.000    EACH    PRECAST REINFORCED CONCRETE OUTLET                      318.0952       270.5368     $150,147.93 

 

611E99711          93.000    EACH    PRECAST REINFORCED CONCRETE OUTLET, AS                  349.0570       318.0645      $29,580.00 

                                     PER PLAN 

 

611E99720          33.000    EACH    INSPECTION WELL                                         989.9455       498.9091      $16,464.00 

 

611E99820     232,860.000    LB      SPECIAL - MISCELLANEOUS METAL                             1.7919         1.6414     $382,220.00 

 

611E99854           1.000    EACH    WATER QUALITY BASIN, DETENTION                        8,845.2500     9,000.0000       $9,000.00 

 

611E99900         133.000    EACH    DRAINAGE STRUCTURE, MISC.:                            2,479.3249     3,099.6466     $412,253.00 

 

611E99920           3.000    LS      DRAINAGE STRUCTURE, MISC.:                            3,137.1600     2,900.0000       $8,700.00 
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613E41200       3,194.000    CY      LOW STRENGTH MORTAR BACKFILL                            119.8220       116.5081     $372,127.00 

 

613E41201         342.000    CY      LOW STRENGTH MORTAR BACKFILL, AS PER                    464.5047       248.4117      $84,956.80 

                                     PLAN 

 

613E41250       1,021.000    CY      LOW STRENGTH MORTAR BACKFILL (TYPE 1)                   109.1518        62.5717      $63,885.68 

 

613E41251         756.000    CY      LOW STRENGTH MORTAR BACKFILL (TYPE 1),                   88.3333        85.0000      $64,260.00 

                                     AS PER PLAN 

 

613E41300       3,212.000    CY      LOW STRENGTH MORTAR BACKFILL (TYPE 2)                   120.6821       110.8305     $355,987.50 

 

614E11000         630.000    LS      MAINTAINING TRAFFIC                                  73,294.8816    69,401.1798  $43,722,743.25 

 

614E11001          62.000    LS      MAINTAINING TRAFFIC, AS PER PLAN                     70,635.4358    87,422.1816   $5,420,175.26 

 

614E11110      73,534.000    HOUR    LAW ENFORCEMENT OFFICER WITH PATROL CAR                  70.2504        69.5575   $5,114,842.68 

                                     FOR ASSISTANCE 

 

614E11111       2,912.000    HOUR    LAW ENFORCEMENT OFFICER WITH PATROL CAR                 133.1633        65.8139     $191,650.00 

                                     FOR ASSISTANCE, AS PER PLAN 

 

614E11130          10.000    HOUR    LAW ENFORCEMENT OFFICER FOR ASSISTANCE                   82.5500        75.0000         $750.00 

 

614E11300          19.000    EACH    SPECIAL - WORK ZONE TRAFFIC SIGNAL                   28,912.2186    25,851.5179     $491,178.84 

 

614E11320           4.000    EACH    PORTABLE TRAFFIC SIGNAL, TYPE TR1                     3,587.5000     2,500.0000      $10,000.00 

                                     (TRAILER) 

 

614E11500          18.000    MNTH    WORKSITE TRAFFIC SUPERVISOR                           5,666.6667     4,500.0000      $81,000.00 

 

614E11630     431,607.000    FT      INCREASED BARRIER DELINEATION                             0.7996         0.7688     $331,814.47 

 

614E11631         400.000    FT      INCREASED BARRIER DELINEATION, AS PER                     2.8450         2.5000       $1,000.00 

                                     PLAN 

 

614E12200         100.000    FT      SPECIAL - WORK ZONE GUARDRAIL                            41.0714        17.0000       $1,700.00 

 

614E12336         327.000    EACH    WORK ZONE IMPACT ATTENUATOR                           2,063.2534     1,948.2139     $637,065.94 

                                     (UNIDIRECTIONAL) 

 

614E12337          24.000    EACH    WORK ZONE IMPACT ATTENUATOR                           3,314.9404     2,661.6667      $63,880.00 

                                     (UNIDIRECTIONAL), AS PER PLAN 

 

614E12338         260.000    EACH    WORK ZONE IMPACT ATTENUATOR                           2,114.2467     2,030.1741     $527,845.27 

                                     (BIDIRECTIONAL) 

 

614E12346          24.000    EACH    WORK ZONE IMPACT ATTENUATOR, QUADGUARD                2,116.4458     2,046.8750      $49,125.00 

                                     CZ (UNIDIRECTIONAL) 
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614E12348          45.000    EACH    WORK ZONE IMPACT ATTENUATOR, QUADGUARD                2,229.0447     2,163.4329      $97,354.48 

                                     CZ, (BIDIRECTIONAL) 

 

614E12350          47.000    EACH    WORK ZONE IMPACT ATTENUATOR                           1,963.1896     1,874.5745      $88,105.00 

 

614E12351           1.000    EACH    WORK ZONE IMPACT ATTENUATOR, AS PER PLAN              2,025.0000     2,000.0000       $2,000.00 

 

614E12380          94.000    EACH    WORK ZONE IMPACT ATTENUATOR, 24" WIDE                 2,168.5499     2,100.5874     $197,455.22 

                                     HAZARDS, (UNIDIRECTION AL) 

 

614E12381           2.000    EACH    WORK ZONE IMPACT ATTENUATOR, 24" WIDE                19,942.5000    17,950.0000      $35,900.00 

                                     HAZARDS, (UNIDIRECTION AL), AS PER PLAN 

 

614E12384         108.000    EACH    WORK ZONE IMPACT ATTENUATOR, 24" WIDE                 2,105.3485     2,014.8507     $217,603.88 

                                     HAZARDS, (BIDIRECTIONA L) 

 

614E12391           2.000    EACH    WORK ZONE IMPACT ATTENUATOR, OVER 24”                 2,565.0000     2,565.0000       $5,130.00 

                                     AND LESS THAN 36” WIDE  HAZARDS, 

                                     (UNIDIRECTIONAL), AS PER PLAN 

 

614E12400          19.000    EACH    WORK ZONE IMPACT ATTENUATOR, MISC.:                     116.6667        55.0000       $1,045.00 

 

614E12410          34.000    EACH    SPEED ZONE AHEAD SYMBOL SIGN                            118.1667       118.0588       $4,014.00 

 

614E12420         144.000    LS      DETOUR SIGNING                                       11,441.8114    11,399.8068   $1,641,572.18 

 

614E12421          22.000    LS      DETOUR SIGNING, AS PER PLAN                          11,620.5961    10,830.8182     $238,278.00 

 

614E12460       6,955.000    EACH    WORK ZONE MARKING SIGN                                   92.8830        82.8657     $576,330.96 

 

614E12461         588.000    EACH    WORK ZONE MARKING SIGN, AS PER PLAN                      95.9340        90.1822      $53,027.16 

 

614E12470          14.000    EACH    WORK ZONE SPEED LIMIT SIGN                              290.4545       201.4286       $2,820.00 

 

614E12484         613.000    EACH    WORK ZONE INCREASED PENALTIES SIGN                      190.3302       167.2414     $102,519.00 

 

614E12490          22.000    EACH    RESUME LEGAL SPEED SIGN                                 129.7500       130.6364       $2,874.00 

 

614E12500         549.000    EACH    REPLACEMENT SIGN                                        158.9419       146.6181      $80,493.35 

 

614E12600       1,589.000    EACH    REPLACEMENT DRUM                                         64.7224        70.5385     $112,085.70 

 

614E12740          72.000    EACH    WORK ZONE LIGHTING SYSTEM                            10,528.9073     8,006.5481     $576,471.46 

 

614E12756          15.000    EACH    WORK ZONE CROSSOVER LIGHTING SYSTEM                  28,468.2414    22,782.2667     $341,734.00 

 

614E12760           4.000    EACH    SPECIAL - FLASHING ARROW PANEL                        1,624.2255     1,200.0000       $4,800.00 

 

614E12800      22,125.000    EACH    WORK ZONE RAISED PAVEMENT MARKER                          8.2073         7.9498     $175,889.59 
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614E12801      32,404.000    EACH    WORK ZONE RAISED PAVEMENT MARKER, AS PER                 15.9545        13.6990     $443,902.48 

                                     PLAN 

 

614E13000       7,091.000    CY      ASPHALT CONCRETE FOR MAINTAINING TRAFFIC                200.3410       172.8090   $1,225,388.60 

 

614E13001         570.000    CY      ASPHALT CONCRETE FOR MAINTAINING                        212.0247       167.4561      $95,450.00 

                                     TRAFFIC, AS PER PLAN 

 

614E13310      32,823.000    EACH    BARRIER REFLECTOR, TYPE 1                                 8.0176         7.0567     $231,623.38 

 

614E13312         957.000    EACH    BARRIER REFLECTOR, TYPE 2                                12.1155        10.6657      $10,207.09 

 

614E13314         282.000    EACH    BARRIER REFLECTOR, TYPE 3                                21.2638        23.1784       $6,536.30 

 

614E13318         640.000    EACH    BARRIER REFLECTOR, TYPE 5                                10.8249         7.8363       $5,015.20 

 

614E13350      16,392.000    EACH    OBJECT MARKER, ONE WAY                                   13.4266        12.5474     $205,677.68 

 

614E13360       5,014.000    EACH    OBJECT MARKER, TWO WAY                                   18.2032        15.6957      $78,698.37 

 

614E13600         943.000    EACH    MAINTENANCE OF TRAFFIC - ONE LANE                       239.3287       215.0855     $202,825.60 

                                     CLOSURE ON A TWO LANE HIGHWAY 

 

614E13700         102.000    EACH    MAINTENANCE OF TRAFFIC, ONE LANE CLOSURE                492.6055       407.1137      $41,525.60 

                                     ON A FOUR LANE UNDIVIDED HIGHWAY 

 

614E13800         329.000    EACH    MAINTENANCE OF TRAFFIC, ONE LANE CLOSURE                636.2853       436.6736     $143,665.60 

                                     ON A 4 LANE OR GREATER DIVIDED HIGHWAY 

 

614E13900       3,180.000    EACH    MAINTENANCE OF TRAFFIC FOR SHOULDER                     117.8224       118.8788     $378,034.50 

                                     CLOSURE 

 

614E15000      95,300.000    DLR     SPECIAL - CALENDAR DAYS OF CONTRACT TIME                 46.6175        37.0808   $3,533,800.00 

                                     FOR OPENING TO TRAFFIC (UNIT PRICE 

                                     FIELD SHOULD REFLECT NUMBER OF DAYS BID) 

 

614E18000   1,020,264.000    EACH    MAINTAINING TRAFFIC, MISC.:                               1.4683         1.3726   $1,400,367.00 

 

614E18002           5.000    LS      MAINTAINING TRAFFIC, MISC.:                           6,220.9853     1,850.0000       $9,250.00 

 

614E18010       3,600.000    SF      MAINTAINING TRAFFIC, MISC.:                              11.6500        10.0000      $36,000.00 

 

614E18030     120,144.000    FT      MAINTAINING TRAFFIC, MISC.:                               4.8837         3.1203     $374,888.50 

 

614E18600         203.000    SNMT    PORTABLE CHANGEABLE MESSAGE SIGN                        991.4689     1,000.3793     $203,077.00 

 

614E18601       1,996.000    SNMT    PORTABLE CHANGEABLE MESSAGE SIGN, AS PER                871.3932       854.7248   $1,706,030.72 

                                     PLAN 
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614E20000           4.398    MILE    WORK ZONE LANE LINE, CLASS I                          2,195.9753     1,682.1623       $7,398.15 

 

614E20010         108.690    MILE    WORK ZONE LANE LINE, CLASS I, 6"                        592.7959       610.6486      $66,371.40 

 

614E20011          11.500    MILE    WORK ZONE LANE LINE, CLASS I, 6", AS PER                862.1739       862.1739       $9,915.00 

                                     PLAN 

 

614E20056          20.310    MILE    WORK ZONE LANE LINE, CLASS I, 6", 807                   780.0000       780.0000      $15,841.80 

                                     PAINT 

 

614E20100          44.180    MILE    WORK ZONE LANE LINE, CLASS I, 642 PAINT                 584.5719       576.2098      $25,456.95 

 

614E20110         521.650    MILE    WORK ZONE LANE LINE, CLASS I, 6", 642                   625.2444       590.3101     $307,935.27 

                                     PAINT 

 

614E20200           0.670    MILE    WORK ZONE LANE LINE, CLASS I, 740.06,                 4,065.2093     3,631.3433       $2,433.00 

                                     TYPE I 

 

614E20210           0.140    MILE    WORK ZONE LANE LINE, CLASS I, 6",                     4,124.6000     4,100.0000         $574.00 

                                     740.06, TYPE I 

 

614E20310           1.750    MILE    WORK ZONE LANE LINE, CLASS I, 6",                     3,517.4433     3,800.0000       $6,650.00 

                                     740.06, TYPE II 

 

614E20410          46.241    MILE    WORK ZONE LANE LINE, CLASS II, 6"                       603.7284       585.5970      $27,078.59 

 

614E20510          26.620    MILE    WORK ZONE LANE LINE, CLASS II, 6", 642                  553.6075       450.7034      $11,997.73 

                                     PAINT 

 

614E20550          56.090    MILE    WORK ZONE LANE LINE, CLASS III, 642                     557.2068       500.3223      $28,063.08 

                                     PAINT 

 

614E20560         710.710    MILE    WORK ZONE LANE LINE, CLASS III, 6", 642                 637.3515       611.9417     $434,913.12 

                                     PAINT 

 

614E21000         345.687    MILE    WORK ZONE CENTER LINE, CLASS I                        1,155.2645       962.0982     $332,584.86 

 

614E21001           0.440    MILE    WORK ZONE CENTER LINE, CLASS I, AS PER                3,514.8950     3,415.0000       $1,502.60 

                                     PLAN 

 

614E21100         568.170    MILE    WORK ZONE CENTER LINE, CLASS I, 642                   1,148.7271     1,083.0028     $615,329.69 

                                     PAINT 

 

614E21200           8.190    MILE    WORK ZONE CENTER LINE, CLASS I, 740.06,              11,501.0912    11,880.8031      $97,303.78 

                                     TYPE I 

 

614E21300           0.190    MILE    WORK ZONE CENTER LINE, CLASS I, 740.06,               9,122.7500     9,000.0000       $1,710.00 

                                     TYPE II 
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614E21400         241.570    MILE    WORK ZONE CENTER LINE, CLASS II                         542.5862       545.9906     $131,894.94 

 

614E21500         405.140    MILE    WORK ZONE CENTER LINE, CLASS II, 642                    456.9574       276.5680     $112,048.77 

                                     PAINT 

 

614E21550       1,233.388    MILE    WORK ZONE CENTER LINE, CLASS III, 642                   945.2792       921.1676   $1,136,157.05 

                                     PAINT 

 

614E21600           0.180    MILE    WORK ZONE CENTER LINE, CLASS II, 740.06,             15,305.5000    12,131.0000       $2,183.58 

                                     TYPE I 

 

614E22000          87.860    MILE    WORK ZONE EDGE LINE, CLASS I                          1,359.7292     1,073.7876      $94,342.98 

 

614E22010         155.510    MILE    WORK ZONE EDGE LINE, CLASS I, 6"                      1,408.8661     1,047.0678     $162,829.51 

 

614E22011          23.680    MILE    WORK ZONE EDGE LINE, CLASS I, 6", AS PER              2,758.7348     2,543.1757      $60,222.40 

                                     PLAN 

 

614E22056         110.760    MILE    WORK ZONE EDGE LINE, CLASS I, 6", 807                 2,091.1036     2,081.5276     $230,550.00 

                                     PAINT 

 

614E22100         148.520    MILE    WORK ZONE EDGE LINE, CLASS I, 642 PAINT                 941.2313       889.1659     $132,058.92 

 

614E22110         968.090    MILE    WORK ZONE EDGE LINE, CLASS I, 6", 642                   925.6886       898.8797     $870,196.45 

                                     PAINT 

 

614E22200          12.696    MILE    WORK ZONE EDGE LINE, CLASS I, 740.06,                 6,347.7983     6,500.3985      $82,529.06 

                                     TYPE I 

 

614E22210          51.360    MILE    WORK ZONE EDGE LINE, CLASS I, 6",                     8,208.0894     8,061.3618     $414,031.54 

                                     740.06, TYPE I 

 

614E22300           0.360    MILE    WORK ZONE EDGE LINE, CLASS I, 740.06,                 7,502.0000     8,750.0000       $3,150.00 

                                     TYPE II 

 

614E22308           3.580    MILE    WORK ZONE EDGE LINE, CLASS I, 6",                     6,257.4433     9,100.0000      $32,578.00 

                                     740.06, TYPE II 

 

614E22350         119.036    MILE    WORK ZONE EDGE LINE, CLASS III, 642                     643.9772       582.7648      $69,370.00 

                                     PAINT 

 

614E22360       1,880.110    MILE    WORK ZONE EDGE LINE, CLASS III, 6", 642                 641.5089       631.3748   $1,187,054.13 

                                     PAINT 

 

614E23000      62,355.000    FT      WORK ZONE CHANNELIZING LINE, CLASS I                      0.6579         0.5718      $35,652.56 

 

614E23010      25,364.000    FT      WORK ZONE CHANNELIZING LINE, CLASS I,                     0.9386         0.8912      $22,604.70 

                                     12" 
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614E23011      54,329.000    FT      WORK ZONE CHANNELIZING LINE, CLASS I,                     1.0365         1.0365      $56,310.10 

                                     12", AS PER PLAN 

 

614E23110      19,561.000    FT      WORK ZONE CHANNELIZING LINE, CLASS I,                     0.8000         0.8000      $15,648.80 

                                     12", 807 PAINT 

 

614E23200     205,389.000    FT      WORK ZONE CHANNELIZING LINE, CLASS I,                     0.5115         0.5342     $109,712.15 

                                     642 PAINT 

 

614E23210     399,481.000    FT      WORK ZONE CHANNELIZING LINE, CLASS I,                     0.6908         0.6420     $256,469.61 

                                     12", 642 PAINT 

 

614E23400      21,264.000    FT      WORK ZONE CHANNELIZING LINE, CLASS I,                     2.0323         2.0626      $43,858.41 

                                     740.06, TYPE I 

 

614E23410      35,245.000    FT      WORK ZONE CHANNELIZING LINE, CLASS I,                     2.7680         3.0015     $105,787.65 

                                     12", 740.06, TYPE I 

 

614E23610         300.000    FT      WORK ZONE CHANNELIZING LINE, CLASS I,                     1.6833         3.2000         $960.00 

                                     12", 740.06, TYPE II 

 

614E23650       1,210.000    FT      WORK ZONE CHANNELIZING LINE, CLASS II                     0.5457         0.5500         $665.50 

 

614E23680     133,224.000    FT      WORK ZONE CHANNELIZING LINE, CLASS III,                   0.6299         0.6639      $88,448.35 

                                     642 PAINT 

 

614E23690     332,358.000    FT      WORK ZONE CHANNELIZING LINE, CLASS III,                   0.6928         0.6657     $221,260.69 

                                     12", 642 PAINT 

 

614E24000      39,105.000    FT      WORK ZONE DOTTED LINE, CLASS I                            0.8670         0.6852      $26,795.57 

 

614E24001      14,465.000    FT      WORK ZONE DOTTED LINE, CLASS I, AS PER                    1.1480         0.7878      $11,394.95 

                                     PLAN 

 

614E24200     131,362.000    FT      WORK ZONE DOTTED LINE, CLASS I, 642                       0.5324         0.5362      $70,438.55 

                                     PAINT 

 

614E24202     212,502.000    FT      WORK ZONE DOTTED LINE, CLASS I, 6", 642                   0.4994         0.4649      $98,795.50 

                                     PAINT 

 

614E24208      24,440.000    FT      WORK ZONE DOTTED LINE, CLASS I, 12", 642                  0.5298         0.5294      $12,937.55 

                                     PAINT 

 

614E24400      12,192.000    FT      WORK ZONE DOTTED LINE, CLASS I, 740.06,                   4.0013         1.2540      $15,288.20 

                                     TYPE I 

 

614E24402      51,424.000    FT      WORK ZONE DOTTED LINE, CLASS I, 6",                       1.4983         1.4362      $73,852.80 

                                     740.06, TYPE I 
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614E24600          74.000    FT      WORK ZONE DOTTED LINE, CLASS I, 740.06,                   4.5000         8.0000         $592.00 

                                     TYPE II 

 

614E24610      10,769.000    FT      WORK ZONE DOTTED LINE, CLASS III, 642                     0.9519         0.7107       $7,654.00 

                                     PAINT 

 

614E24612     138,698.000    FT      WORK ZONE DOTTED LINE, CLASS III, 6",                     0.5440         0.5118      $70,992.15 

                                     642 PAINT 

 

614E24618      23,588.000    FT      WORK ZONE DOTTED LINE, CLASS III, 12",                    0.6483         0.6283      $14,820.35 

                                     642 PAINT 

 

614E25000       1,700.000    FT      WORK ZONE TRANSVERSE LINE, CLASS I                        2.2679         2.0495       $3,484.22 

 

614E25200       5,490.000    FT      WORK ZONE TRANSVERSE LINE, CLASS I, 642                   2.4341         2.3748      $13,037.50 

                                     PAINT 

 

614E25210         142.000    FT      WORK ZONE TRANSVERSE/DIAGONAL LINE,                       4.0000         4.0000         $568.00 

                                     CLASS II, 642 PAINT 

 

614E25620      12,441.000    FT      WORK ZONE TRANSVERSE/DIAGONAL LINE,                       2.5921         2.2282      $27,720.75 

                                     CLASS III, 642 PAINT 

 

614E26000      10,183.000    FT      WORK ZONE STOP LINE, CLASS I                              4.2237         3.7838      $38,530.65 

 

614E26001          27.000    FT      WORK ZONE STOP LINE, CLASS I, AS PER                     26.0288        25.0000         $675.00 

                                     PLAN 

 

614E26200      18,522.000    FT      WORK ZONE STOP LINE, CLASS I, 642 PAINT                   3.0888         2.9018      $53,746.40 

 

614E26400       1,745.000    FT      WORK ZONE STOP LINE, CLASS I, 740.06,                    10.8110        10.9388      $19,088.18 

                                     TYPE I 

 

614E26600          22.000    FT      WORK ZONE STOP LINE, CLASS I, 740.06,                     9.5000        15.0000         $330.00 

                                     TYPE II 

 

614E26610      58,876.000    FT      WORK ZONE STOP LINE, CLASS III, 642                       3.1441         3.2206     $189,618.66 

                                     PAINT 

 

614E27000       1,712.000    FT      WORK ZONE CROSSWALK LINE, CLASS I                         2.0393         1.8041       $3,088.60 

 

614E27200      40,833.000    FT      WORK ZONE CROSSWALK LINE, CLASS I, 642                    1.5844         1.5934      $65,061.65 

                                     PAINT 

 

614E27620      29,886.000    FT      WORK ZONE CROSSWALK LINE, CLASS III, 642                  1.8764         1.8968      $56,687.20 

                                     PAINT 

 

614E28000         869.000    FT      WORK ZONE GORE MARKING, CLASS II                          2.2000         3.8500       $3,345.65 
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614E28200         834.000    FT      WORK ZONE GORE MARKING, CLASS II, 642                     3.4760         3.4830       $2,904.85 

                                     PAINT 

 

614E30000         654.000    EACH    WORK ZONE LANE ARROW, CLASS I                            60.9588        63.8257      $41,742.00 

 

614E30001           3.000    EACH    WORK ZONE LANE ARROW, CLASS I, AS PER                   250.0000       250.0000         $750.00 

                                     PLAN 

 

614E30200         411.000    EACH    WORK ZONE LANE ARROW, CLASS I, 642 PAINT                 63.8400        64.7555      $26,614.50 

 

614E30400          40.000    EACH    WORK ZONE LANE ARROW, CLASS I, 740.06,                  182.6335       238.2000       $9,528.00 

                                     TYPE I 

 

614E30650       1,197.000    EACH    WORK ZONE LANE ARROW, CLASS III, 642                     48.8115        49.3099      $59,024.00 

                                     PAINT 

 

614E31000           3.000    EACH    WORK ZONE WORD ON PAVEMENT, 72", CLASS I                295.0000       440.0000       $1,320.00 

 

614E31200           3.000    EACH    WORK ZONE WORD ON PAVEMENT, 72", CLASS                  147.5283       111.6667         $335.00 

                                     I, 642 PAINT 

 

614E31720           6.000    EACH    WORK ZONE SCHOOL SYMBOL MARKING, 72",                   224.6875       250.0000       $1,500.00 

                                     CLASS I, 642 PAINT 

 

614E31740           8.000    EACH    WORK ZONE SCHOOL SYMBOL MARKING, 72",                   100.0000       100.0000         $800.00 

                                     CLASS III, 642 PAINT 

 

614E31744           5.000    EACH    WORK ZONE SCHOOL SYMBOL MARKING, 96",                   350.5882       352.0000       $1,760.00 

                                     CLASS I, 642 PAINT 

 

614E31750          17.000    EACH    WORK ZONE SCHOOL SYMBOL MARKING, 96",                   318.3642       321.1765       $5,460.00 

                                     CLASS III, 642 PAINT 

 

614E31770           4.000    EACH    WORK ZONE SCHOOL SYMBOL MARKING, 120",                  350.0000       350.0000       $1,400.00 

                                     CLASS III, 642 PAINT 

 

614E32000          11.000    EACH    WORK ZONE RAILROAD SYMBOL MARKING, CLASS                229.9482       235.3636       $2,589.00 

                                     I 

 

614E32200           6.000    EACH    WORK ZONE RAILROAD SYMBOL MARKING, CLASS                264.4444       296.6667       $1,780.00 

                                     I, 642 PAINT 

 

614E32210          26.000    EACH    WORK ZONE RAILROAD SYMBOL MARKING, CLASS                249.8961       192.8462       $5,014.00 

                                     III, 642 PAINT 

 

614E32700         249.000    SF      WORK ZONE ISLAND MARKING, CLASS I                         1.5106         1.4693         $365.85 

 

614E32800         228.000    SF      WORK ZONE ISLAND MARKING, CLASS III, 642                  1.2000         1.2000         $273.60 

                                     PAINT 
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614E40050          12.000    EACH    BUSINESS ENTRANCE SIGN                                  246.1538       220.8333       $2,650.00 

 

614E40051          38.000    EACH    BUSINESS ENTRANCE SIGN, AS PER PLAN                     154.2150       148.4211       $5,640.00 

 

614E98000         101.140    MILE    WORK ZONE PAVEMENT MARKING, MISC.:                    1,589.7619     1,766.3506     $178,648.70 

 

614E98100      51,690.000    FT      WORK ZONE PAVEMENT MARKING, MISC.:                        1.2761         1.4746      $76,224.20 

 

614E98200          10.000    EACH    WORK ZONE PAVEMENT MARKING, MISC.:                    2,870.0000     2,870.0000      $28,700.00 

 

614E99000           9.000    LS      SPECIAL - MAINTAINING TRAFFIC                       216,937.9469   214,769.8111   $1,932,928.30 

 

615E10000          56.000    LS      ROADS FOR MAINTAINING TRAFFIC                        35,321.0127    27,129.1786   $1,519,234.00 

 

615E10001           3.000    LS      ROADS FOR MAINTAINING TRAFFIC, AS PER               150,979.5371   182,299.3700     $546,898.11 

                                     PLAN 

 

615E20000     135,320.500    SY      PAVEMENT FOR MAINTAINING TRAFFIC, CLASS                  44.0914        39.5432   $5,351,003.75 

                                     A 

 

615E20001      90,102.000    SY      PAVEMENT FOR MAINTAINING TRAFFIC, CLASS                  48.6615        47.3214   $4,263,753.15 

                                     A, AS PER PLAN 

 

615E25000      28,422.000    SY      PAVEMENT FOR MAINTAINING TRAFFIC, CLASS                  50.1261        41.3765   $1,176,002.51 

                                     B 

 

615E25001      13,362.000    SY      PAVEMENT FOR MAINTAINING TRAFFIC, CLASS                  49.3968        46.2888     $618,511.12 

                                     B, AS PER PLAN 

 

615E99000           1.000    LS      SPECIAL - TEMPORARY ROADS AND PAVEMENTS             479,075.0000   439,000.0000     $439,000.00 

 

616E10000      13,330.650    MGAL    WATER                                                    37.0521        29.3578     $391,358.91 

 

616E10001          17.000    MGAL    WATER, AS PER PLAN                                       57.4074        60.2941       $1,025.00 

 

616E20000         112.500    TON     CALCIUM CHLORIDE                                         38.3529        55.8667       $6,285.00 

 

617E10100      93,779.000    CY      COMPACTED AGGREGATE, TYPE A                              58.0097        56.9440   $5,340,148.82 

 

617E10101      43,592.300    CY      COMPACTED AGGREGATE, TYPE A, AS PER PLAN                 50.8382        49.4578   $2,155,980.25 

 

617E20000     273,993.000    SY      SHOULDER PREPARATION                                      0.4658         0.3536      $96,871.58 

 

617E20001         717.000    SY      SHOULDER PREPARATION, AS PER PLAN                        12.0000        12.0000       $8,604.00 

 

617E25000         464.810    MGAL    WATER                                                    18.1822        10.8866       $5,060.22 

 

617E98000       9,784.000    SY      SHOULDER RECONDITIONING, MISC.:                           5.2150         4.4500      $43,538.80 
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617E98100         150.000    CY      SHOULDER RECONDITIONING, MISC.:                         126.2000       130.0000      $19,500.00 

 

618E40100     474,212.000    FT      RUMBLE STRIPS, TYPE 2 (ASPHALT CONCRETE)                  0.6242         0.3280     $155,553.50 

 

618E40101      32,789.000    FT      RUMBLE STRIPS, TYPE 2 (ASPHALT                            4.7330         4.4790     $146,861.70 

                                     CONCRETE), AS PER PLAN 

 

618E40200       4,064.000    FT      RUMBLE STRIPS, TYPE 2 (CONCRETE)                          5.3315         4.5458      $18,474.00 

 

618E40600         860.530    MILE    RUMBLE STRIPS, TYPE 2 (ASPHALT CONCRETE)                926.4847       826.4057     $711,146.92 

 

618E40601          70.930    MILE    RUMBLE STRIPS, TYPE 2 (ASPHALT                        1,007.9093     1,179.5044      $83,662.25 

                                     CONCRETE), AS PER PLAN 

 

618E40800     110,049.000    MILE    RUMBLE STRIPS, TYPE 3                                     0.1400         0.1200      $13,205.88 

 

618E40900      50,543.000    FT      RUMBLE STRIPES, CENTER LINE (ASPHALT                      0.2300         0.2400      $12,130.32 

                                     CONCRETE) 

 

618E41000         352.570    MILE    EDGE LINE, RUMBLE STRIPE (ASPHALT                     1,152.0843     1,072.3899     $378,092.49 

                                     CONCRETE) 

 

618E42000          14.520    MILE    EDGE LINE, RUMBLE STRIPE (CONCRETE)                     800.4176       757.1185      $10,993.36 

 

618E43000         215.980    MILE    CENTER LINE, RUMBLE STRIPE (ASPHALT                   1,193.1415     1,078.4755     $232,929.14 

                                     CONCRETE) 

 

618E44000           9.830    MILE    CENTER LINE, RUMBLE STRIPE (CONCRETE)                 5,511.9919     5,511.9919      $54,182.88 

 

619E16000         280.000    MNTH    FIELD OFFICE, TYPE A                                  1,360.0270     1,197.1789     $335,210.10 

 

619E16010         967.000    MNTH    FIELD OFFICE, TYPE B                                  1,790.8619     1,642.0827   $1,587,894.00 

 

619E16011         165.000    MNTH    FIELD OFFICE, TYPE B, AS PER PLAN                     1,600.3783     1,491.2242     $246,052.00 

 

619E16020         228.000    MNTH    FIELD OFFICE, TYPE C                                  3,054.0326     2,702.4133     $616,150.24 

 

619E16021         128.000    MNTH    FIELD OFFICE, TYPE C, AS PER PLAN                     2,813.7162     2,240.6250     $286,800.00 

 

620E00500       5,995.000    EACH    DELINEATOR, POST MOUNTED                                 45.1118        35.9133     $215,300.50 

 

620E11000         398.000    EACH    DELINEATOR, TYPE C, BRACKET MOUNTED                     115.1035        86.4523      $34,408.00 

 

620E31200       1,014.000    EACH    DELINEATOR REMOVED FOR DISPOSAL                           8.6995         4.2486       $4,308.08 

 

620E55000           1.000    LS      DELINEATOR LAYOUT                                       508.3333       275.0000         $275.00 

 

620E60000         140.000    EACH    REBOUNDABLE TUBULAR PYLON                                73.9573        77.5143      $10,852.00 
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620E60500           3.000    EACH    REMOVAL OF REBOUNDABLE TUBULAR PYLON                     57.3833        12.1500          $36.45 

 

620E70000         484.000    EACH    DELINEATOR, MISC.:                                      130.1196       131.4967      $63,644.40 

 

620E70010       1,696.000    FT      DELINEATOR, MISC.:                                       56.0989        54.4511      $92,349.00 

 

621E00100     165,278.000    EACH    RPM                                                      30.4308        26.9486   $4,454,002.56 

 

621E00101       3,914.000    EACH    RPM, AS PER PLAN                                         32.9289        26.6475     $104,298.20 

 

621E00300     536,362.000    EACH    RPM REFLECTOR                                             3.4270         3.3162   $1,778,695.39 

 

621E00301         543.000    EACH    RPM REFLECTOR, AS PER PLAN                               20.4680        17.9000       $9,719.70 

 

621E54000     142,317.000    EACH    RAISED PAVEMENT MARKER REMOVED                            8.8320         7.9397   $1,129,953.41 

 

621E54001          34.000    EACH    RAISED PAVEMENT MARKER REMOVED, AS PER                   83.5846        91.7132       $3,118.25 

                                     PLAN 

 

621E90000       4,513.000    EACH    RPM, MISC.:                                              20.0144        13.4316      $60,617.00 

 

621E91000           1.000    LS      RPM, MISC.:                                           1,608.3333     2,575.0000       $2,575.00 

 

622E10060       2,517.000    FT      CONCRETE BARRIER, SINGLE SLOPE, TYPE B                   88.1276        87.0836     $219,189.50 

 

622E10061         574.000    FT      CONCRETE BARRIER, SINGLE SLOPE, TYPE B,                 302.5010       271.7596     $155,990.00 

                                     AS PER PLAN 

 

622E10100      30,574.000    FT      CONCRETE BARRIER, SINGLE SLOPE, TYPE B1                 103.7292       100.9850   $3,087,516.00 

 

622E10101       2,648.000    FT      CONCRETE BARRIER, SINGLE SLOPE, TYPE B1,                165.2211       173.5906     $459,668.00 

                                     AS PER PLAN 

 

622E10120       4,694.000    FT      CONCRETE BARRIER, SINGLE SLOPE, TYPE C                   95.4610        96.2231     $451,671.00 

 

622E10121         510.000    FT      CONCRETE BARRIER, SINGLE SLOPE, TYPE C,                 151.2500       150.0000      $76,500.00 

                                     AS PER PLAN 

 

622E10140      15,181.000    FT      CONCRETE BARRIER, SINGLE SLOPE, TYPE C1                 132.4744       119.9495   $1,820,953.00 

 

622E10160       8,212.000    FT      CONCRETE BARRIER, SINGLE SLOPE, TYPE D                   91.7385        76.8835     $631,367.00 

 

622E10161      16,879.000    FT      CONCRETE BARRIER, SINGLE SLOPE, TYPE D,                 117.7652        93.4023   $1,576,537.80 

                                     AS PER PLAN 

 

622E10200          28.000    EACH    BARRIER TRANSITION                                    5,122.3077     4,037.1429     $113,040.00 

 

622E10201           3.000    EACH    BARRIER TRANSITION, AS PER PLAN                       5,750.0000     4,760.0000      $14,280.00 
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622E24000         325.000    FT      CONCRETE BARRIER, TYPE D                                121.1429       125.2308      $40,700.00 

 

622E24001         105.000    FT      CONCRETE BARRIER, TYPE D, AS PER PLAN                   175.9237       149.0476      $15,650.00 

 

622E24840           5.000    EACH    CONCRETE BARRIER END SECTION, TYPE B                  7,283.3333     7,500.0000      $37,500.00 

 

622E24841           3.000    EACH    CONCRETE BARRIER END SECTION, TYPE B, AS PER PLAN     6,987.2938     7,833.3333      $23,500.00 

 

622E24850           2.000    EACH    CONCRETE BARRIER END SECTION, TYPE B1                 8,564.1186     7,500.0000      $15,000.00 

 

622E24860          10.000    EACH    CONCRETE BARRIER END SECTION, TYPE C1                 8,225.5871     7,535.0000      $75,350.00 

 

622E25000          71.000    EACH    CONCRETE BARRIER END SECTION, TYPE D                  3,863.9867     4,169.1408     $296,009.00 

 

622E25001          28.000    EACH    CONCRETE BARRIER END SECTION, TYPE D, AS              6,071.0849     6,821.4286     $191,000.00 

                                     PER PLAN 

 

622E25004          21.000    EACH    CONCRETE BARRIER, END ANCHORAGE,                      3,291.1243     2,773.8095      $58,250.00 

                                     REINFORCED, TYPE B 

 

622E25005           2.000    EACH    CONCRETE BARRIER, END ANCHORAGE,                      3,725.0000     2,200.0000       $4,400.00 

                                     REINFORCED, TYPE B, AS PER PLAN 

 

622E25006         240.000    EACH    CONCRETE BARRIER, END ANCHORAGE,                      2,934.1496     3,308.0417     $793,930.00 

                                     REINFORCED, TYPE B1 

 

622E25007          73.000    EACH    CONCRETE BARRIER, END ANCHORAGE,                      3,169.6347     3,452.7397     $252,050.00 

                                     REINFORCED, TYPE B1, AS PER  PLAN 

 

622E25008          28.000    EACH    CONCRETE BARRIER, END ANCHORAGE,                      3,068.9655     3,000.0000      $84,000.00 

                                     REINFORCED, TYPE C 

 

622E25009           3.000    EACH    CONCRETE BARRIER, END ANCHORAGE,                      3,700.0000     3,900.0000      $11,700.00 

                                     REINFORCED, TYPE C, AS PER PLAN 

 

622E25010           3.000    EACH    CONCRETE BARRIER END SECTION, TYPE D,                 5,606.5900     4,133.3333      $12,400.00 

                                     REINFORCED 

 

622E25011           6.000    EACH    CONCRETE BARRIER END SECTION, TYPE D,                 5,240.4894     5,200.0000      $31,200.00 

                                     REINFORCED, AS PER PLAN 

 

622E25014          84.000    EACH    CONCRETE BARRIER, END ANCHOR,                         3,186.7532     3,125.2381     $262,520.00 

                                     REINFORCED, TYPE C1 

 

622E25015          13.000    EACH    CONCRETE BARRIER, END ANCHOR,                         4,393.2451     3,607.6923      $46,900.00 

                                     REINFORCED, TYPE C1, AS PER  P LAN 

 

622E25050          53.000    EACH    CONCRETE BARRIER, END ANCHOR,                         3,384.9804     3,713.9208     $196,837.80 

                                     REINFORCED, TYPE D 
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622E25051           3.000    EACH    CONCRETE BARRIER, END ANCHOR,                         2,993.0000     3,152.6667       $9,458.00 

                                     REINFORCED, TYPE D, AS PER PLAN 

 

622E41000     198,243.000    FT      PORTABLE BARRIER, 32"                                    15.3901        12.4172   $2,461,620.60 

 

622E41001       1,250.000    FT      PORTABLE BARRIER, 32", AS PER PLAN                       21.8850        20.3440      $25,430.00 

 

622E41010         920.000    FT      PORTABLE BARRIER, 50"                                    42.0000        35.0000      $32,200.00 

 

622E41011     315,581.000    FT      PORTABLE BARRIER, 50", AS PER PLAN                        9.7553         7.1201   $2,246,962.50 

 

622E41020      12,665.000    FT      PORTABLE BARRIER, 32", BRIDGE MOUNTED                    20.2604        20.9009     $264,710.00 

 

622E41021         360.000    FT      PORTABLE BARRIER, 32", BRIDGE MOUNTED,                   18.5000        18.0000       $6,480.00 

                                     AS PER PLAN 

 

622E41031       5,500.000    FT      PORTABLE BARRIER, 50", BRIDGE MOUNTED,                   21.2250        25.8018     $141,910.00 

                                     AS PER PLAN 

 

622E41050          25.000    EACH    PORTABLE BARRIER, "Y" CONNECTOR                       1,766.1170     1,524.0000      $38,100.00 

 

622E41051           1.000    EACH    PORTABLE BARRIER, "Y" CONNECTOR, AS PER PLAN          3,200.0000     5,000.0000       $5,000.00 

 

622E41100     359,485.000    FT      PORTABLE BARRIER, UNANCHORED                             14.7266        12.5751   $4,520,560.40 

 

622E41101       4,829.000    FT      PORTABLE BARRIER, UNANCHORED, AS PER PLAN                30.7209        31.1146     $150,252.30 

 

622E41110      10,145.000    FT      PORTABLE BARRIER, ANCHORED                               19.9420        17.6199     $178,754.00 

 

622E41111       1,025.000    FT      PORTABLE BARRIER, ANCHORED, AS PER PLAN                  48.7863        46.1040      $47,256.60 

 

622E80000      35,760.000    FT      GLARE SCREEN                                              4.5222         2.2814      $81,582.00 

 

622E90000       2,483.000    FT      BARRIER, MISC.:                                         240.5611       149.6959     $371,695.00 

 

622E90200          92.000    EACH    BARRIER, MISC.:                                         179.7991       491.6283      $45,229.80 

 

622E99000           1.000    LS      SPECIAL - CONCRETE BARRIER                           23,000.5000         1.0000           $1.00 

 

623E10000         428.000    LS      CONSTRUCTION LAYOUT STAKES                           13,024.1339    11,561.6052   $4,948,367.01 

 

623E10001          98.000    LS      CONSTRUCTION LAYOUT STAKES, AS PER PLAN              11,856.4627    10,290.6160   $1,008,480.37 

 

623E12000          22.000    EACH    PRIMARY PROJECT CONTROL MONUMENT, TYPE A                466.3344       403.5100       $8,877.22 

 

623E38500         126.000    EACH    MONUMENT ASSEMBLY                                       998.8948       839.0576     $105,721.26 

 

623E38501          24.000    EACH    MONUMENT ASSEMBLY, AS PER PLAN                        1,073.0280       847.9167      $20,350.00 
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623E39500         345.000    EACH    MONUMENT BOX ADJUSTED TO GRADE                          614.6991       574.8663     $198,328.88 

 

623E39501         355.000    EACH    MONUMENT BOX ADJUSTED TO GRADE, AS PER                  681.5923       676.4648     $240,145.00 

                                     PLAN 

 

623E39600          24.000    EACH    MONUMENT BOX RECONSTRUCTED TO GRADE                   1,281.6456     1,702.0833      $40,850.00 

 

623E40000          33.000    EACH    MONUMENT ASSEMBLY REMOVED AND RESET                     670.5338       348.1818      $11,490.00 

 

623E40500         168.000    EACH    REFERENCE MONUMENT                                      557.4238       408.3603      $68,604.53 

 

623E40520          75.000    EACH    RIGHT-OF-WAY MONUMENT                                   369.7515       352.7652      $26,457.39 

 

623E40900          71.000    EACH    MONUMENT, MISC.:                                        179.7128       109.5070       $7,775.00 

 

623E99000           7.000    LS      SPECIAL - CONSTRUCTION LAYOUT STAKES                 29,575.8373    20,912.8571     $146,390.00 

 

624E10000         697.000    LS      MOBILIZATION                                         57,120.2247    49,363.0638  $34,406,055.50 

 

624E10001           2.000    LS      MOBILIZATION, AS PER PLAN                            59,438.3182    16,250.0000      $32,500.00 

 

624E15000       1,155.000    EACH    MOBILIZATION                                            242.6415       147.2727     $170,100.00 

 

624E15001         259.000    EACH    MOBILIZATION, AS PER PLAN                             1,726.4643     1,108.3712     $287,068.15 

 

624E99000           9.000    LS      SPECIAL - MOBILIZATION                              105,545.7669    88,378.3800     $795,405.42 

 

625E00450       2,305.000    EACH    CONNECTION, FUSED PULL APART                             91.6912        89.0318     $205,218.40 

 

625E00451          20.000    EACH    CONNECTION, FUSED PULL APART, AS PER                     75.0000        75.0000       $1,500.00 

                                     PLAN 

 

625E00460         169.000    EACH    CONNECTION, UNFUSED PULL APART                           93.5551        89.9519      $15,201.87 

 

625E00470          73.000    EACH    CONNECTION, UNFUSED BOLTED                               97.6628        97.8110       $7,140.20 

 

625E00480       2,165.000    EACH    CONNECTION, UNFUSED PERMANENT                            94.7582        91.2761     $197,612.80 

 

625E00481          23.000    EACH    CONNECTION, UNFUSED PERMANENT, AS PER                    80.9171        45.4000       $1,044.20 

                                     PLAN 

 

625E02500          20.000    EACH    TRANSFORMER BASE, TYPE AT-A                             519.0214       675.6000      $13,512.00 

 

625E02501          50.000    EACH    TRANSFORMER BASE, TYPE AT-A, AS PER PLAN                411.6667       375.0000      $18,750.00 

 

625E02601           1.000    EACH    TRANSFORMER BASE, TYPE AT-C, AS PER PLAN                566.6667       475.0000         $475.00 

 

625E02803          60.000    EACH    TRANSFORMER BASE, MISC.:                                279.0385       331.6667      $19,900.00 
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625E10481          88.000    EACH    LIGHT POLE, DECORATIVE, AS PER PLAN                   3,067.9252     3,034.5682     $267,042.00 

 

625E10490         664.000    EACH    LIGHT POLE, CONVENTIONAL                              2,294.1722     2,386.1721   $1,584,418.28 

 

625E10491          46.000    EACH    LIGHT POLE, CONVENTIONAL, AS PER PLAN                 2,561.4503     2,493.9239     $114,720.50 

 

625E10494         174.000    EACH    LIGHT POLE, LOW MAST                                  2,230.7453     2,218.3467     $385,992.32 

 

625E10495          40.000    EACH    LIGHT POLE, LOW MAST, AS PER PLAN                     2,135.6667     2,550.0000     $102,000.00 

 

625E10500         130.000    EACH    LIGHT POLE, MISC.:                                    3,052.4534     2,786.9280     $362,300.64 

 

625E10503          10.000    EACH    ERECTING LIGHT POLE (INSTALLATION ONLY),                836.9500       965.8500       $9,658.50 

                                     AS PER PLAN 

 

625E10504          20.000    EACH    ERECTING REUSABLE DOWNED LIGHT POLE                     390.2333       480.7000       $9,614.00 

 

625E10505          50.000    EACH    ERECTING REUSABLE DOWNED LIGHT POLE, AS PER PLAN        310.1481       332.0000      $16,600.00 

 

625E10614          61.000    EACH    LIGHT POLE ANCHOR BOLTS ON STRUCTURE                    167.7504       161.7954       $9,869.52 

 

625E10615           4.000    EACH    LIGHT POLE ANCHOR BOLTS ON STRUCTURE, AS                981.1717     1,075.0000       $4,300.00 

                                     PER PLAN 

 

625E10620          48.000    EACH    LIGHT POLE ANCHOR BOLTS, MISC.:                         551.3884       646.6200      $31,037.76 

 

625E11200          20.000    EACH    LIGHT TOWER, BB100                                   17,471.8025    16,192.0000     $323,840.00 

 

625E12200           1.000    EACH    LIGHT TOWER, BBB100                                  18,529.2217    14,800.0000      $14,800.00 

 

625E12300           1.000    EACH    LIGHT TOWER, BBB110                                  20,015.3850    17,565.0000      $17,565.00 

 

625E12410           1.000    EACH    LIGHT TOWER, BBB130                                  26,876.8333    26,000.0000      $26,000.00 

 

625E13200          24.000    EACH    LIGHT TOWER, BBBB100                                 16,957.8182    16,025.0000     $384,600.00 

 

625E13400          13.000    EACH    LIGHT TOWER, BBBBBB100                               18,565.8254    16,888.3215     $219,548.18 

 

625E13500           2.000    EACH    LIGHT TOWER, MISC.:                                     529.0000       550.0000       $1,100.00 

 

625E14000         288.000    EACH    LIGHT POLE FOUNDATION, 24" X 6' DEEP                  1,337.7446     1,115.0078     $321,122.25 

 

625E14001           5.000    EACH    LIGHT POLE FOUNDATION, 24" X 6' DEEP, AS              1,537.9167     1,660.0000       $8,300.00 

                                     PER PLAN 

 

625E14100         357.000    EACH    LIGHT POLE FOUNDATION, 24" X 8' DEEP                  1,491.3812     1,376.6538     $491,465.40 

 

625E14101           6.000    EACH    LIGHT POLE FOUNDATION, 24" X 8' DEEP, AS              1,930.8410     1,706.6667      $10,240.00 

                                     PER PLAN 
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625E14200         172.000    EACH    LIGHT POLE FOUNDATION, 24" X 10' DEEP                 1,667.4525     1,616.6212     $278,058.84 

 

625E14300          72.000    EACH    MEDIAN LIGHT POLE FOUNDATION, 8' DEEP                 6,139.3100     6,500.0000     $468,000.00 

 

625E14306          45.000    EACH    MEDIAN LIGHT POLE FOUNDATION, 10' DEEP                6,594.6206     6,297.9556     $283,408.00 

 

625E14307           2.000    EACH    MEDIAN LIGHT POLE FOUNDATION, 10' DEEP,               9,452.0000    10,164.0000      $20,328.00 

                                     AS PER PLAN 

 

625E14400           2.000    EACH    LIGHT POLE FOUNDATION REPAIR                          2,483.3333     2,300.0000       $4,600.00 

 

625E14401          14.000    EACH    LIGHT POLE FOUNDATION REPAIR, AS PER                    307.8145       309.8036       $4,337.25 

                                     PLAN 

 

625E14500          11.000    EACH    LIGHT POLE FOUNDATION                                 1,182.1649     1,091.2182      $12,003.40 

 

625E14501          20.000    EACH    LIGHT POLE FOUNDATION, AS PER PLAN                    1,010.3654     1,154.0000      $23,080.00 

 

625E14600          32.000    EACH    LIGHT POLE FOUNDATION, MISC.:                         1,202.1044     1,126.7350      $36,055.52 

 

625E15000           7.000    EACH    LIGHT TOWER FOUNDATION, 36" X 15' DEEP                8,582.7150     7,500.0000      $52,500.00 

 

625E15100          23.000    EACH    LIGHT TOWER FOUNDATION, 36" X 20' DEEP                8,859.2851     8,007.1461     $184,164.36 

 

625E15200          31.000    EACH    LIGHT TOWER FOUNDATION, 36" X 25' DEEP                9,767.2673     8,188.8387     $253,854.00 

 

625E15201           1.000    EACH    LIGHT TOWER FOUNDATION, 36" X 25' DEEP,              17,780.0000    16,600.0000      $16,600.00 

                                     AS PER PLAN 

 

625E15300           1.000    EACH    LIGHT TOWER FOUNDATION, 36" X 30' DEEP               11,253.4933     7,500.0000       $7,500.00 

 

625E15400           2.000    EACH    LIGHT TOWER FOUNDATION, 42" X 25' DEEP               13,296.6667    11,000.0000      $22,000.00 

 

625E15700           2.000    EACH    LIGHT TOWER FOUNDATION, MISC.:                       14,460.0000    14,920.0000      $29,840.00 

 

625E17901           3.000    EACH    BRACKET ARM, AS PER PLAN                              1,050.0000     1,000.0000       $3,000.00 

 

625E17951           5.000    EACH    BRACKET ARM, 6', AS PER PLAN                          1,171.6200     1,200.0000       $6,000.00 

 

625E17961           5.000    EACH    BRACKET ARM, 8', AS PER PLAN                          1,603.9400     1,631.8200       $8,159.10 

 

625E18000           2.000    EACH    BRACKET ARM, 10'                                        616.2500       410.0000         $820.00 

 

625E18101           5.000    EACH    BRACKET ARM, 12', AS PER PLAN                         1,295.4545       846.0000       $4,230.00 

 

625E18200           2.000    EACH    BRACKET ARM, 15'                                        668.7500       455.0000         $910.00 

 

625E18201           7.000    EACH    BRACKET ARM, 15', AS PER PLAN                           610.5857       683.9000       $4,787.30 
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625E18301           1.000    EACH    BRACKET ARM, 18', AS PER PLAN                           840.0000     1,175.0000       $1,175.00 

 

625E18400          20.000    EACH    BRACKET ARM, 20'                                        598.9565       540.7500      $10,815.00 

 

625E18401          10.000    EACH    BRACKET ARM, 20', AS PER PLAN                         1,512.7744     1,229.4850      $12,294.85 

 

625E18500           2.000    EACH    BRACKET ARM, 25'                                      1,215.6286     1,066.0000       $2,132.00 

 

625E18510           8.000    EACH    BRACKET ARM, 30'                                      1,284.4714     1,266.2500      $10,130.00 

 

625E18511           9.000    EACH    BRACKET ARM, 30', AS PER PLAN                         2,063.3078     2,225.9267      $20,033.34 

 

625E18600          13.000    EACH    BRACKET ARM, MISC.:                                     610.9606       616.2846       $8,011.70 

 

625E19101         125.000    EACH    BALLAST FOR TOWER LIGHT FIXTURE, AS PER                 304.9531       331.4800      $41,435.00 

                                     PLAN 

 

625E20000           2.000    EACH    PORTABLE POWER UNIT                                   2,688.3333     2,610.0000       $5,220.00 

 

625E22900       4,620.000    FT      NO. 1/0 AWG 5000 VOLT DISTRIBUTION CABLE                  4.1150         4.5900      $21,205.80 

 

625E22910       1,652.000    FT      NO. 2/0 AWG 5000 VOLT DISTRIBUTION CABLE                  6.2700         5.0000       $8,260.00 

 

625E22990      30,812.000    FT      NO. 6 AWG 600 VOLT DISTRIBUTION CABLE                     1.7104         1.8280      $56,324.25 

 

625E23000      47,770.000    FT      NO. 4 AWG 600 VOLT DISTRIBUTION CABLE                     1.5584         1.6927      $80,858.02 

 

625E23001       5,131.000    FT      NO. 4 AWG 600 VOLT DISTRIBUTION CABLE,                    1.9626         1.8579       $9,532.74 

                                     AS PER PLAN 

 

625E23100         500.000    FT      NO. 2 AWG 600 VOLT DISTRIBUTION CABLE                     2.7600         2.7800       $1,390.00 

 

625E23200     315,094.000    FT      NO. 4 AWG 5000 VOLT DISTRIBUTION CABLE                    2.4659         2.0107     $633,564.47 

 

625E23201      11,500.000    FT      NO. 4 AWG 5000 VOLT DISTRIBUTION CABLE,                   1.9370         2.2070      $25,380.00 

                                     AS PER PLAN 

 

625E23300      25,617.000    FT      NO. 2 AWG 5000 VOLT DISTRIBUTION CABLE                    2.7402         2.1606      $55,347.05 

 

625E23301       4,750.000    FT      NO. 2 AWG 5000 VOLT DISTRIBUTION CABLE,                   3.0644         3.7500      $17,812.50 

                                     AS PER PLAN 

 

625E23302     112,204.000    FT      NO. 6 AWG 5000 VOLT DISTRIBUTION CABLE                    2.1115         1.7998     $201,945.65 

 

625E23304      10,062.000    FT      NO. 8 AWG 600 VOLT DISTRIBUTION CABLE                     1.9840         1.8440      $18,554.09 

 

625E23306       9,472.000    FT      NO. 10 AWG 600 VOLT DISTRIBUTION CABLE                    1.4272         1.6426      $15,558.65 

 

625E23308      10,016.000    FT      DISTRIBUTION CABLE, MISC.:                               12.3894        12.9128     $129,334.52 
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625E23400     155,121.000    FT      NO. 10 AWG POLE AND BRACKET CABLE                         1.1838         1.1994     $186,053.45 

 

625E23401       8,185.000    FT      NO. 10 AWG POLE AND BRACKET CABLE, AS                     0.8633         1.0024       $8,205.00 

                                     PER PLAN 

 

625E23410      12,701.000    FT      NO. 12 AWG POLE AND BRACKET CABLE                         1.4798         1.5941      $20,246.63 

 

625E24000       1,301.000    FT      1-1/2" DUCT CABLE WITH TWO NO. 4 AWG 600                  7.0233         7.0700       $9,198.07 

                                     VOLT CABLES 

 

625E24100       3,735.000    FT      1-1/2" DUCT CABLE WITH TWO NO. 4 AWG                      8.4784        10.2107      $38,137.00 

                                     5000 VOLT CABLES 

 

625E24101       2,500.000    FT      1-1/2" DUCT CABLE WITH TWO NO. 4 AWG                      4.4455         4.5800      $11,450.00 

                                     5000 VOLT CABLES, AS PER PLAN 

 

625E24300         427.000    FT      1-1/2" DUCT CABLE WITH TWO NO. 2 AWG                     10.9714         8.1148       $3,465.00 

                                     5000 VOLT CABLES 

 

625E24301         850.000    FT      1-1/2" DUCT CABLE WITH TWO NO. 2 AWG                      5.6443         4.9147       $4,177.50 

                                     5000 VOLT CABLES, AS PER PLAN 

 

625E24320     159,155.000    FT      1-1/2" DUCT CABLE WITH THREE NO. 4 AWG                    6.1153         5.6919     $905,887.14 

                                     5000 VOLT CABLES 

 

625E24324      61,644.000    FT      1-1/2" DUCT CABLE WITH THREE NO. 6 AWG                    5.0202         4.7693     $293,998.10 

                                     2400 VOLT CABLES 

 

625E24330       2,558.000    FT      1-1/2" DUCT CABLE WITH THREE NO. 2 AWG                    6.9222         8.0578      $20,611.95 

                                     5000 VOLT CABLES 

 

625E24400         744.000    FT      DUCT CABLE, MISC.:                                       14.6332         7.9842       $5,940.25 

 

625E25101         143.000    FT      CONDUIT, 1", 725.04, AS PER PLAN                         10.6250        10.0000       $1,430.00 

 

625E25102          20.000    FT      CONDUIT, 1", 725.05                                       9.0300         9.0900         $181.80 

 

625E25104       3,799.000    FT      CONDUIT, 1", 725.051                                      3.5333         5.9000      $22,414.10 

 

625E25201       1,538.000    FT      CONDUIT, 1-1/4", 725.04, AS PER PLAN                     19.8333        21.0000      $32,298.00 

 

625E25203         750.000    FT      CONDUIT, 1-1/4", 725.05, AS PER PLAN                     19.1333        12.0000       $9,000.00 

 

625E25300       5,950.000    FT      CONDUIT, 1-1/2", 725.04                                  13.7237        11.6527      $69,333.50 

 

625E25301         135.000    FT      CONDUIT, 1-1/2", 725.04, AS PER PLAN                     13.0278        12.0000       $1,620.00 

 

625E25304      36,420.000    FT      CONDUIT, 1-1/2", 725.051                                  2.4247         0.6827      $24,863.40 

 



Summary of Contracts Awarded for Calendar Year 2020 by Item 
 

  Item           Quantity    U/M        Item Description                                    Avg Unit      Avg Unit        Total Amt 

 Number                                                                                    Price Bid     Price Awded       Awarded 

 

123 | P a g e  

625E25400      12,823.000    FT      CONDUIT, 2", 725.04                                      15.8954        16.3509     $209,668.14 

 

625E25401         758.000    FT      CONDUIT, 2", 725.04, AS PER PLAN                         25.2564        21.6953      $16,445.00 

 

625E25402       3,480.000    FT      CONDUIT, 2", 725.05                                       7.1269         6.7544      $23,505.20 

 

625E25408      18,674.000    FT      CONDUIT, 2", 725.051                                      6.5710         6.0990     $113,892.60 

 

625E25409       3,030.000    FT      CONDUIT, 2", 725.051, AS PER PLAN                         6.6728         4.2781      $12,962.61 

 

625E25412       1,600.000    FT      CONDUIT, 2-1/2", 725.051                                  3.4480         1.1100       $1,776.00 

 

625E25500       8,443.000    FT      CONDUIT, 3", 725.04                                      20.5753        20.9512     $176,891.10 

 

625E25502       1,723.000    FT      CONDUIT, 3", 725.05                                       7.9055         7.8344      $13,498.72 

 

625E25504       5,047.000    FT      CONDUIT, 3", 725.051                                      7.7325         9.5640      $48,269.65 

 

625E25505       2,637.000    FT      CONDUIT, 3", 725.051, AS PER PLAN                         7.9089         6.3104      $16,640.46 

 

625E25600       2,363.000    FT      CONDUIT, 4", 725.04                                      36.8444        38.6634      $91,361.60 

 

625E25601         862.000    FT      CONDUIT, 4", 725.04, AS PER PLAN                         41.5000        45.0000      $38,790.00 

 

625E25602          60.000    FT      CONDUIT, 4", 725.05                                      13.2020        14.5000         $870.00 

 

625E25603          80.000    FT      CONDUIT, 4", 725.05, AS PER PLAN                         68.2300        68.6900       $5,495.20 

 

625E25604       2,191.000    FT      CONDUIT, 4", 725.051                                      8.6884         9.3509      $20,487.90 

 

625E25605         160.000    FT      CONDUIT, 4", 725.051, AS PER PLAN                         9.1625         7.6000       $1,216.00 

 

625E25712          32.000    FT      CONDUIT, 6", 725.051                                     15.6750        10.5000         $336.00 

 

625E25740       2,139.000    FT      CONDUIT, MULTICELL                                       45.6132        41.8158      $89,443.96 

 

625E25750      10,812.000    FT      CONDUIT, 4", MULTICELL, 725.20 , EPC-40                  16.3732        11.8637     $128,269.88 

 

625E25752       1,775.000    FT      CONDUIT, 4", MULTICELL, 725.20 , EPC-80                  24.6431        30.2958      $53,775.00 

 

625E25802         993.000    FT      CONDUIT, CONCRETE ENCASED                                23.9074        24.0666      $23,898.13 

 

625E25803         404.000    FT      CONDUIT, CONCRETE ENCASED, AS PER PLAN                  194.4236       186.0210      $75,152.50 

 

625E25900       8,624.000    FT      CONDUIT, JACKED OR DRILLED UNDER                         39.7412        40.7823     $351,706.49 

                                     PAVEMENT 

 

625E25902      19,277.000    FT      CONDUIT, JACKED OR DRILLED, 725.04                       41.3875        38.2429     $737,207.56 
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625E25903         948.000    FT      CONDUIT, JACKED OR DRILLED, 725.04, AS                   34.4048        26.5263      $25,146.93 

                                     PER PLAN 

 

625E25906       3,295.000    FT      CONDUIT, JACKED OR DRILLED, 725.051                      44.1260        40.4893     $133,412.08 

 

625E25908       6,839.000    FT      CONDUIT, JACKED OR DRILLED, 725.052                      28.8908        31.4348     $214,982.40 

 

625E25909       2,146.000    FT      CONDUIT, JACKED OR DRILLED, 725.052, AS                  33.1166        36.3737      $78,058.00 

                                     PER PLAN 

 

625E25910      23,822.000    FT      CONDUIT CLEANED AND CABLES REMOVED                        1.1354         0.8483      $20,207.64 

 

625E25911       7,373.000    FT      CONDUIT CLEANED AND CABLES REMOVED, AS                    2.2650         0.5647       $4,163.90 

                                     PER PLAN 

 

625E25920      43,977.000    FT      CONDUIT, MISC.:                                          29.4168        32.0598   $1,409,895.78 

 

625E25930           6.000    EACH    CONDUIT, MISC.:                                       2,683.3333     2,250.0000      $13,500.00 

 

625E26250           6.000    EACH    LUMINAIRE, CONVENTIONAL                                 531.1111       600.0000       $3,600.00 

 

625E26251         242.000    EACH    LUMINAIRE, CONVENTIONAL, AS PER PLAN                    331.3054       304.5504      $73,701.20 

 

625E26252         119.000    EACH    LUMINAIRE, CONVENTIONAL, SOLID STATE                    472.6686       437.0168      $52,005.00 

                                     (LED) 

 

625E26253         720.000    EACH    LUMINAIRE, CONVENTIONAL, SOLID STATE                    546.4369       520.9361     $375,073.96 

                                     (LED), AS PER PLAN 

 

625E26260           1.000    EACH    LUMINAIRE, HIGH MAST                                    525.0000       550.0000         $550.00 

 

625E26261           8.000    EACH    LUMINAIRE, HIGH MAST, AS PER PLAN                       785.2028       794.2063       $6,353.65 

 

625E26262         192.000    EACH    LUMINAIRE, HIGH MAST, SOLID STATE (LED)               1,143.8590     1,108.6979     $212,870.00 

 

625E26263         559.000    EACH    LUMINAIRE, HIGH MAST, SOLID STATE (LED),              1,146.9571     1,106.2268     $618,380.76 

                                     AS PER PLAN 

 

625E26271           9.000    EACH    LUMINAIRE, LOW MAST, AS PER PLAN                        717.5520       702.0889       $6,318.80 

 

625E26273         215.000    EACH    LUMINAIRE, LOW MAST, SOLID STATE (LED),                 940.9425       968.1674     $208,156.00 

                                     AS PER PLAN 

 

625E27401          16.000    EACH    LUMINAIRE, POST TOP, AS PER PLAN                      3,067.6667     3,100.0000      $49,600.00 

 

625E27403          40.000    EACH    LUMINAIRE, POST TOP, SOLID STATE (LED),               1,499.8223     1,467.0000      $58,680.00 

                                     AS PER PLAN 

 

625E27500           3.000    EACH    LUMINAIRE, UNDERPASS                                    575.0000       650.0000       $1,950.00 
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625E27501          80.000    EACH    LUMINAIRE, UNDERPASS, AS PER PLAN                       770.6081       764.1500      $61,132.00 

 

625E27502           4.000    EACH    LUMINAIRE, UNDERPASS, SOLID STATE (LED)                 910.6250       825.0000       $3,300.00 

 

625E27503          69.000    EACH    LUMINAIRE, UNDERPASS, SOLID STATE (LED),                641.4197       655.9646      $45,261.56 

                                     AS PER PLAN 

 

625E27505           8.000    EACH    LUMINAIRE, TUNNEL, SOLID STATE (LED), AS              2,155.5556     2,365.0000      $18,920.00 

                                     PER PLAN 

 

625E27521          10.000    EACH    REMOVAL OF LUMINAIRE AND REERECTION, AS                 163.3333       105.0000       $1,050.00 

                                     PER PLAN 

 

625E27551          48.000    EACH    LUMINAIRE, DECORATIVE, AS PER PLAN                    1,189.3333     1,127.3333      $54,112.00 

 

625E27560           5.000    EACH    LUMINAIRE, INSTALLATION ONLY                            141.6667       200.0000       $1,000.00 

 

625E27600         919.000    EACH    LUMINAIRE, MISC.:                                       270.3011       209.5632     $192,588.54 

 

625E27700      62,784.000    FXMT    LUMINAIRE, MISC.:                                         2.5314         2.6326     $165,288.00 

 

625E27800          98.000    EACH    BALLAST, MISC.:                                         130.3040       115.2464      $11,294.15 

 

625E28000          67.000    EACH    GLARE SHIELD                                             99.4266       129.7761       $8,695.00 

 

625E28001           2.000    EACH    GLARE SHIELD, AS PER PLAN                                57.5000        25.0000          $50.00 

 

625E29000     174,351.000    FT      TRENCH                                                    8.0987         7.7557   $1,352,207.88 

 

625E29001       4,609.000    FT      TRENCH, AS PER PLAN                                      10.0793         6.9569      $32,064.28 

 

625E29002     126,714.000    FT      TRENCH, 24" DEEP                                          7.0159         6.1530     $779,668.60 

 

625E29003         936.000    FT      TRENCH, 24" DEEP, AS PER PLAN                             6.9216         8.3862       $7,849.44 

 

625E29010      14,699.000    FT      TRENCH, 30" DEEP                                          8.9664         7.6698     $112,737.98 

 

625E29100         532.000    FT      TRENCH, 36" DEEP                                         10.0020         9.7839       $5,205.05 

 

625E29400         270.000    FT      TRENCH IN PAVED AREA                                     32.0235        29.8481       $8,059.00 

 

625E29401       1,253.000    FT      TRENCH IN PAVED AREAS, AS PER PLAN                       71.9033        70.7100      $88,599.63 

 

625E29500         851.000    FT      TRENCH IN PAVED AREA, TYPE A                             33.9877        45.0926      $38,373.80 

 

625E29501          42.000    FT      TRENCH IN PAVED AREA, TYPE A, AS PER                     66.0000        34.0000       $1,428.00 

                                     PLAN 

 

625E29600       1,880.000    FT      TRENCH IN PAVED AREA, TYPE B                             49.6861        60.3899     $113,533.00 
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625E29601         545.000    FT      TRENCH IN PAVED AREA, TYPE B, AS PER                     68.4750        32.9000      $17,930.50 

                                     PLAN 

 

625E29900           8.000    EACH    JUNCTION BOX                                          1,771.8378     1,525.5675      $12,204.54 

 

625E29901          38.000    EACH    JUNCTION BOX, AS PER PLAN                               927.0796     1,193.3703      $45,348.07 

 

625E29910           7.000    EACH    TRANSITION JUNCTION BOX                               1,925.0000     2,100.0000      $14,700.00 

 

625E29920          15.000    EACH    STRUCTURE JUNCTION BOX                                1,036.9495     1,027.2000      $15,408.00 

 

625E29921           4.000    EACH    STRUCTURE JUNCTION BOX, AS PER PLAN                   2,226.5800     2,225.0000       $8,900.00 

 

625E29930          17.000    EACH    MEDIAN JUNCTION BOX                                   2,772.5409     3,169.4118      $53,880.00 

 

625E29931          48.000    EACH    MEDIAN JUNCTION BOX, AS PER PLAN                      2,001.4562     2,043.7554      $98,100.26 

 

625E29940          13.000    EACH    BARRIER JUNCTION BOX                                  2,727.8243     2,911.6923      $37,852.00 

 

625E30510          31.000    EACH    PULL BOX, 725.06, SIZE 4                                683.4923       684.0535      $21,205.66 

 

625E30520           1.000    EACH    PULL BOX, 725.06, SIZE 7                                756.6667       700.0000         $700.00 

 

625E30530          16.000    EACH    PULL BOX, 725.06, SIZE 18                             1,322.5590     1,446.2500      $23,140.00 

 

625E30610           2.000    EACH    PULL BOX, 725.07, SIZE 4                                531.6667       530.0000       $1,060.00 

 

625E30700         488.000    EACH    PULL BOX, 725.08, 18"                                   858.0452       832.3631     $406,193.17 

 

625E30701          32.000    EACH    PULL BOX, 725.08, 18", AS PER PLAN                      920.7339       941.4063      $30,125.00 

 

625E30706         352.000    EACH    PULL BOX, 725.08, 24"                                 1,001.8609       936.4647     $329,635.59 

 

625E30707          12.000    EACH    PULL BOX, 725.08, 24", AS PER PLAN                    1,008.1107       934.1667      $11,210.00 

 

625E30710         113.000    EACH    PULL BOX, 725.08, 32"                                 2,074.5851     2,028.0354     $229,168.00 

 

625E30711          58.000    EACH    PULL BOX, 725.08, 32", AS PER PLAN                    2,458.7542     1,933.2262     $112,127.12 

 

625E31506           3.000    EACH    PULL BOX REMOVED AND REPLACED                           870.8000       792.6667       $2,378.00 

 

625E31507          10.000    EACH    PULL BOX REMOVED AND REPLACED, AS PER                   836.7595       758.1950       $7,581.95 

                                     PLAN 

 

625E31510         490.000    EACH    PULL BOX REMOVED                                        232.5615       187.0236      $91,641.54 

 

625E31511          11.000    EACH    PULL BOX REMOVED, AS PER PLAN                           399.6710       619.9818       $6,819.80 

 

625E31600         250.000    EACH    PULL BOX, MISC.:                                        948.5403       872.6386     $218,159.66 
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625E32000       1,828.000    EACH    GROUND ROD                                              241.5714       235.2230     $429,987.72 

 

625E32001         109.000    EACH    GROUND ROD, AS PER PLAN                                 263.6795       216.2272      $23,568.77 

 

625E33000          19.000    EACH    STRUCTURE GROUNDING SYSTEM                            7,735.1179    10,910.1689     $207,293.21 

 

625E33001           2.000    EACH    STRUCTURE GROUNDING SYSTEM, AS PER PLAN               6,718.7000     8,750.0000      $17,500.00 

 

625E33100           8.000    EACH    CIRCUIT BREAKER, TOWER LIGHTING                         250.0000       256.2500       $2,050.00 

 

625E33101          10.000    EACH    CIRCUIT BREAKER, TOWER LIGHTING, AS PER PLAN            335.8700       277.6100       $2,776.10 

 

625E34000           9.000    EACH    POWER SERVICE                                         2,157.7280     1,816.1656      $16,345.49 

 

625E34001         107.000    EACH    POWER SERVICE, AS PER PLAN                            5,855.7111     4,672.5615     $499,964.08 

 

625E34011           6.000    EACH    POWER SERVICE REFURBISHED, AS PER PLAN                6,158.4167     3,385.2500      $20,311.50 

 

625E34450           9.000    EACH    CONTROL CENTER CABINET, COMPLETE                      5,269.3850     3,982.8889      $35,846.00 

 

625E34451          11.000    EACH    CONTROL CENTER CABINET, COMPLETE, AS PER PLAN         2,873.5833     2,867.3636      $31,541.00 

 

625E35011          10.000    EACH    REMOVE AND REERECT EXISTING LIGHT POLE,               1,484.0335     1,470.0000      $14,700.00 

                                     AS PER PLAN 

 

625E35020           4.000    EACH    RE-ERECT EXISTING LIGHT TOWER                         2,537.5000     3,575.0000      $14,300.00 

 

625E35021           2.000    EACH    RE-ERECT EXISTING LIGHT TOWER, AS PER PLAN            5,766.6667     5,125.0000      $10,250.00 

 

625E35521           9.000    EACH    REMOVE AND REERECT BRACKET ARM, AS PER PLAN             293.4783       277.7778       $2,500.00 

 

625E36000     305,294.000    FT      SPECIAL - PLASTIC CAUTION TAPE                            0.2968         0.2998      $91,516.45 

 

625E36001         965.000    FT      PLASTIC CAUTION TAPE, AS PER PLAN                         0.2731         0.2699         $260.44 

 

625E36010       4,591.000    FT      UNDERGROUND WARNING/MARKING TAPE                          0.5947         0.8091       $3,714.65 

 

625E36201         160.000    FT      POWER CABLE FOR LIGHT TOWER, AS PER PLAN                 15.8182        12.9375       $2,070.00 

 

625E37001           1.000    LS      SERVICE TO UNDERPASS LIGHTING, AS PER PLAN            8,416.6667     8,050.0000       $8,050.00 

 

625E37100           4.000    EACH    SERVICE TO UNDERPASS LIGHTING                         4,725.0000     5,800.0000      $23,200.00 

 

625E37101           9.000    EACH    SERVICE TO UNDERPASS LIGHTING, AS PER PLAN            6,447.4628     8,925.8200      $80,332.38 

 

625E37211         500.000    EACH    LIGHTING, MINIMAL MAINTENANCE, AS PER PLAN              115.0000        90.0000      $45,000.00 

 

625E38000           1.000    LS      HIGH VOLTAGE TEST                                     2,924.0800     2,500.0000       $2,500.00 
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625E39520          37.000    EACH    PULL BOX CLEANED                                        148.3600       106.8041       $3,951.75 

 

625E40000          16.000    LS      SPECIAL - MAINTAIN EXISTING LIGHTING                 17,511.9727    12,637.0219     $202,192.35 

 

625E40004           2.000    EACH    SPECIAL - MAINTAIN EXISTING LIGHTING                  3,336.0000     2,115.0000       $4,230.00 

 

625E40010          12.000    EACH    SPECIAL - REPLACEMENT OF EXISTING                     1,571.8890     1,930.8800      $23,170.56 

                                     LIGHTING UNIT 

 

625E50000         100.000    EACH    REPAIRING UNDERGROUND BREAK OF CABLE IN                 222.0000       159.8000      $15,980.00 

                                     DUCT OR CONDUIT 

 

625E50100         400.000    EACH    TROUBLESHOOTING UNDERGROUND AND ABOVE                   119.4000        79.0000      $31,600.00 

                                     GROUND CIRCUITRY PROBLEM 

 

625E50400           1.000    EACH    REPAIR INTEGRAL LUMINAIRE LOWERING                      852.6667       563.0000         $563.00 

                                     MECHANISM OF TOWER LIGHTING FIXTURE 

 

625E50401          19.000    EACH    REPAIR INTEGRAL LUMINAIRE LOWERING                    2,618.8860     2,506.0253      $47,614.48 

                                     MECHANISM OF TOWER LIGHTING FIXTURE, AS 

                                     PER PLAN 

 

625E50451           2.000    EACH    SECONDARY SURGE PROTECTOR, AS PER PLAN                  167.6420       109.1050         $218.21 

 

625E50500          81.000    EACH    SPECIAL - EMERGENCY RESPONSE-KNOCKDOWN,                 205.6604       168.5185      $13,650.00 

                                     ROADWAY HAZARD AND/OR LIVE EXPOSED WIRE 

 

625E60010           1.000    EACH    LIGHT POLE REMOVED FOR REERECTION                     2,800.0000     3,700.0000       $3,700.00 

 

625E70001          15.000    EACH    LIGHTING CONTACTOR, AS PER PLAN                         309.8409       342.6287       $5,139.43 

 

625E75350          89.000    EACH    LIGHT TOWER REMOVED                                   1,412.2743     1,278.9888     $113,830.00 

 

625E75351          31.000    EACH    LIGHT TOWER REMOVED, AS PER PLAN                      1,721.5932     1,815.2048      $56,271.35 

 

625E75400         391.000    EACH    LIGHT POLE REMOVED                                      249.7498       192.7764      $75,375.57 

 

625E75401         233.000    EACH    LIGHT POLE REMOVED, AS PER PLAN                         248.0691       165.8627      $38,646.00 

 

625E75403          16.000    EACH    LIGHT POLE REMOVED FOR STORAGE, AS PER                  381.1925       245.0000       $3,920.00 

                                     PLAN 

 

625E75411          11.000    EACH    LIGHT POLE REMOVED FOR REUSE, AS PER                    351.1800       353.5400       $3,888.94 

                                     PLAN 

 

625E75500         333.000    EACH    LIGHT POLE FOUNDATION REMOVED                           336.5781       304.5934     $101,429.61 

 

625E75501          54.000    EACH    LIGHT POLE FOUNDATION REMOVED, AS PER                   555.3994       505.3000      $27,286.20 

                                     PLAN 
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625E75502         208.000    EACH    PORTION OF LIGHT POLE FOUNDATION REMOVED                247.2241       105.0365      $21,847.60 

 

625E75503           1.000    EACH    PORTION OF LIGHT POLE FOUNDATION                        117.5000       100.0000         $100.00 

                                     REMOVED, AS PER PLAN 

 

625E75504          10.000    EACH    LUMINAIRE REMOVED FOR STORAGE                            82.3940        33.0500         $330.50 

 

625E75505           7.000    EACH    LUMINAIRE REMOVED FOR STORAGE, AS PER                    84.4444       107.1429         $750.00 

                                     PLAN 

 

625E75506       1,780.000    EACH    LUMINAIRE REMOVED                                        54.7642        42.3892      $75,452.84 

 

625E75507          95.000    EACH    LUMINAIRE REMOVED, AS PER PLAN                          213.4822       200.3579      $19,034.00 

 

625E75508          50.000    EACH    LUMINAIRE REMOVED FOR REUSE                              75.0000        50.0000       $2,500.00 

 

625E75510          29.000    EACH    POWER SERVICE REMOVED                                   771.9029       581.5628      $16,865.32 

 

625E75511           4.000    EACH    POWER SERVICE REMOVED, AS PER PLAN                      674.6000       547.5000       $2,190.00 

 

625E75520          59.000    EACH    LUMINAIRE SUPPORT REMOVED                               176.4680       150.0000       $8,850.00 

 

625E75521          17.000    EACH    LUMINAIRE SUPPORT REMOVED, AS PER PLAN                  354.6795       250.5882       $4,260.00 

 

625E75522          67.000    EACH    LUMINAIRE SUPPORT FOUNDATION REMOVED                    260.4649       177.9104      $11,920.00 

 

625E75540         103.000    EACH    LIGHT TOWER FOUNDATION REMOVED                          748.9213       451.2136      $46,475.00 

 

625E75541          34.000    EACH    LIGHT TOWER FOUNDATION REMOVED, AS PER                1,261.0761       570.5882      $19,400.00 

                                     PLAN 

 

625E75550       6,878.000    FT      DISTRIBUTION CABLE REMOVED                                1.2208         1.4187       $9,758.00 

 

625E75551      48,393.000    FT      DISTRIBUTION CABLE REMOVED, AS PER PLAN                   0.7051         0.4524      $21,893.26 

 

625E75800          82.000    EACH    DISCONNECT CIRCUIT                                      298.8719       318.0256      $26,078.10 

 

625E75801          41.000    EACH    DISCONNECT CIRCUIT, AS PER PLAN                         160.0765       201.5122       $8,262.00 

 

625E76000          45.000    EACH    ARC FLASH CALCULATIONS AND LABEL                      1,224.1055       893.1600      $40,192.20 

 

625E98000       1,972.000    EACH    LIGHTING, MISC.:                                        525.5032       423.5375     $835,216.04 

 

625E98100      23,516.000    FT      LIGHTING, MISC.:                                         12.2874        11.1278     $261,682.35 

 

625E98200          13.000    LS      LIGHTING, MISC.:                                     69,707.8411   102,630.5623   $1,334,197.31 

 

625E98700         540.000    HOUR    LIGHTING, MISC.:                                        134.8864       136.2037      $73,550.00 
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625E99000           2.000    LS      SPECIAL - LIGHTING                                   88,803.5989    61,500.8700     $123,001.74 

 

626E00102       3,959.000    EACH    BARRIER REFLECTOR, TYPE 1                                11.9204        13.8651      $54,891.77 

 

626E00110      11,889.000    EACH    BARRIER REFLECTOR, TYPE 2                                 9.7300         8.2947      $98,615.52 

 

626E00112         887.000    EACH    BARRIER REFLECTOR, TYPE 3                                 9.3638         8.1738       $7,250.20 

 

626E00114         195.000    EACH    BARRIER REFLECTOR, TYPE 4                                16.1600        16.0000       $3,120.00 

 

626E00116         661.000    EACH    BARRIER REFLECTOR, TYPE 5                                 8.7794         9.3691       $6,192.97 

 

626E00200       2,042.000    EACH    BARRIER REFLECTOR, TYPE B                                 5.3628         6.0203      $12,293.54 

 

630E01100          12.000    FT      GROUND MOUNTED SUPPORT, NO. 1 POST                       24.3333        30.0000         $360.00 

 

630E02100      23,410.500    FT      GROUND MOUNTED SUPPORT, NO. 2 POST                       10.4360         9.3426     $218,715.98 

 

630E02101         227.000    FT      GROUND MOUNTED SUPPORT, NO. 2 POST, AS                   14.4772        14.9626       $3,396.50 

                                     PER PLAN 

 

630E03100      77,159.950    FT      GROUND MOUNTED SUPPORT, NO. 3 POST                        9.5695         9.7147     $749,581.99 

 

630E03101     143,192.300    FT      GROUND MOUNTED SUPPORT, NO. 3 POST, AS                    8.3272         7.5690   $1,083,821.13 

                                     PER PLAN 

 

630E04100       2,500.600    FT      GROUND MOUNTED SUPPORT, NO. 4 POST                       20.7635        10.5326      $26,337.85 

 

630E04101          32.500    FT      GROUND MOUNTED SUPPORT, NO. 4 POST, AS                    9.6083         7.9000         $256.75 

                                     PER PLAN 

 

630E06100         223.000    FT      GROUND MOUNTED SUPPORT, NO. 6 POST                       14.5437        15.5112       $3,459.00 

 

630E06400       3,775.200    FT      GROUND MOUNTED SUPPORT, S4X7.7 BEAM                      17.0114        14.4129      $54,411.70 

 

630E06500       3,131.200    FT      GROUND MOUNTED SUPPORT, W6X9 BEAM                        19.5139        17.6974      $55,414.09 

 

630E07000         769.500    FT      GROUND MOUNTED SUPPORT, W8X18 BEAM                       27.3423        21.6303      $16,644.50 

 

630E07500       1,268.300    FT      GROUND MOUNTED SUPPORT, W10X22 BEAM                      34.4259        32.4145      $41,111.30 

 

630E07600       3,244.100    FT      GROUND MOUNTED SUPPORT, W10X12 BEAM                      21.2766        17.5218      $56,842.38 

 

630E08000       1,123.500    FT      GROUND MOUNTED SUPPORT, W12X30 BEAM                      44.3476        48.9128      $54,953.50 

 

630E08004         514.400    FT      ONE WAY SUPPORT, NO. 3 POST                              11.6875        11.5625       $5,947.75 

 

630E08005         807.500    FT      ONE WAY SUPPORT, NO. 3 POST, AS PER PLAN                 11.6209        10.8836       $8,788.50 
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630E08200           4.000    FT      TEMPORARY SIGN SUPPORT, NO. 2 POST                      592.9778       850.0000       $3,400.00 

 

630E08210          35.000    FT      GROUND MOUNTED SUPPORT, PIPE                             54.8544        66.7143       $2,335.00 

 

630E08300         166.700    FT      TEMPORARY SIGN SUPPORT, NO. 3 POST                       76.9539        75.3809      $12,566.00 

 

630E08302          20.000    FT      GROUND MOUNTED WOODEN BOX BEAM SUPPORT,                  91.4375        85.0000       $1,700.00 

                                     TYPE M BEAM 

 

630E08510         162.400    FT      STREET NAME SIGN SUPPORT, NO. 2 POST                     11.9753        12.6075       $2,047.47 

 

630E08520         235.800    FT      STREET NAME SIGN SUPPORT, NO. 3 POST                     13.7105        13.0037       $3,066.28 

 

630E08521         103.000    FT      STREET NAME SIGN SUPPORT, NO. 3 POST, AS                 14.8421        14.1068       $1,453.00 

                                     PER PLAN 

 

630E08530          30.500    FT      STREET NAME SIGN SUPPORT, NO. 4 POST                     15.2182        14.4754         $441.50 

 

630E08600       4,864.000    EACH    SIGN POST REFLECTOR                                      34.3346        33.1094     $161,044.10 

 

630E08601       2,484.000    EACH    SIGN POST REFLECTOR, AS PER PLAN                         31.3458        26.7411      $66,425.00 

 

630E09000         603.000    EACH    BREAKAWAY BEAM CONNECTION                               304.3152       271.6352     $163,796.00 

 

630E09050           4.000    EACH    TRIANGULAR SLIP BASE CONNECTION                         198.1056       150.0000         $600.00 

 

630E09051           1.000    EACH    TRIANGULAR SLIP BASE CONNECTION, AS PER PLAN            100.0000       100.0000         $100.00 

 

630E10502           1.000    EACH    OVERHEAD SIGN SUPPORT, TYPE TC-16.21,                 9,062.5000     9,500.0000       $9,500.00 

                                     DESIGN 5 

 

630E10602           1.000    EACH    OVERHEAD SIGN SUPPORT, TYPE TC-16.21,                 8,486.0000     6,670.0000       $6,670.00 

                                     DESIGN 6 

 

630E10702           1.000    EACH    OVERHEAD SIGN SUPPORT, TYPE TC-16.21,                 8,986.0000     7,030.0000       $7,030.00 

                                     DESIGN 7 

 

630E10802           1.000    EACH    OVERHEAD SIGN SUPPORT, TYPE TC-16.21,                 9,830.0000     9,830.0000       $9,830.00 

                                     DESIGN 8 

 

630E10903           1.000    EACH    OVERHEAD SIGN SUPPORT, TYPE TC-16.21,                 9,625.0000     9,500.0000       $9,500.00 

                                     DESIGN 9, AS PER PLAN 

 

630E11002           2.000    EACH    OVERHEAD SIGN SUPPORT, TYPE TC-16.21,                13,408.0000    13,315.0000      $26,630.00 

                                     DESIGN 10 

 

630E11003           5.000    EACH    OVERHEAD SIGN SUPPORT, TYPE TC-16.21,                10,548.4615    10,428.0000      $52,140.00 

                                     DESIGN 10, AS PER PLAN 
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630E11103           2.000    EACH    OVERHEAD SIGN SUPPORT, TYPE TC-16.21,                11,602.0000    11,940.0000      $23,880.00 

                                     DESIGN 11, AS PER PLAN 

 

630E11206          18.000    EACH    OVERHEAD SIGN SUPPORT, TYPE TC-16.21,                14,046.0000    11,620.0000     $209,160.00 

                                     DESIGN 13 

 

630E11207           1.000    EACH    OVERHEAD SIGN SUPPORT, TYPE TC-16.21,                13,750.0000    13,750.0000      $13,750.00 

                                     DESIGN 13, AS PER PLAN 

 

630E11210           4.000    EACH    OVERHEAD SIGN SUPPORT, TYPE TC-16.21,                14,660.0000    12,150.0000      $48,600.00 

                                     DESIGN 14 

 

630E20200           1.000    EACH    OVERHEAD SIGN SUPPORT, TYPE TC-12.30,                 9,291.5083     8,500.0000       $8,500.00 

                                     DESIGN 2 

 

630E20300           5.000    EACH    OVERHEAD SIGN SUPPORT, TYPE TC-12.30,                14,795.3800    22,665.0000     $113,325.00 

                                     DESIGN 3 

 

630E20301           1.000    EACH    OVERHEAD SIGN SUPPORT, TYPE TC-12.30,                11,916.6667    11,000.0000      $11,000.00 

                                     DESIGN 3, AS PER PLAN 

 

630E20400           2.000    EACH    OVERHEAD SIGN SUPPORT, TYPE TC-12.30,                11,328.5714    11,975.0000      $23,950.00 

                                     DESIGN 4 

 

630E20401           3.000    EACH    OVERHEAD SIGN SUPPORT, TYPE TC-12.30,                12,975.0000    12,933.3333      $38,800.00 

                                     DESIGN 4, AS PER PLAN 

 

630E20500           2.000    EACH    OVERHEAD SIGN SUPPORT, TYPE TC-12.30,                12,250.0000    12,250.0000      $24,500.00 

                                     DESIGN 5 

 

630E20600          13.000    EACH    OVERHEAD SIGN SUPPORT, TYPE TC-12.30,                13,459.7083    13,776.3077     $179,092.00 

                                     DESIGN 6 

 

630E20601           1.000    EACH    OVERHEAD SIGN SUPPORT, TYPE TC-12.30,                15,315.5556    14,500.0000      $14,500.00 

                                     DESIGN 6, AS PER PLAN 

 

630E20800           8.000    EACH    OVERHEAD SIGN SUPPORT, TYPE TC-12.30,                16,663.4483    16,970.6250     $135,765.00 

                                     DESIGN 8 

 

630E20900           1.000    EACH    OVERHEAD SIGN SUPPORT, TYPE TC-12.30,                20,470.0000    18,300.0000      $18,300.00 

                                     DESIGN 9 

 

630E21000          22.000    EACH    OVERHEAD SIGN SUPPORT, TYPE TC-12.30,                21,379.5000    21,750.0000     $478,500.00 

                                     DESIGN 10 

 

630E21200           3.000    EACH    OVERHEAD SIGN SUPPORT, TYPE TC-12.30,                26,623.1129    26,950.0000      $80,850.00 

                                     DESIGN 12 
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630E21201           1.000    EACH    OVERHEAD SIGN SUPPORT, TYPE TC-12.30,                36,050.0033    35,000.0000      $35,000.00 

                                     DESIGN 12, AS PER PLAN 

 

630E31100           3.000    EACH    OVERHEAD SIGN SUPPORT, TYPE TC-9.10,                  6,466.6667     6,875.0000      $20,625.00 

                                     DESIGN 1 

 

630E31200           2.000    EACH    OVERHEAD SIGN SUPPORT, TYPE TC-9.10,                  6,933.9914     5,960.0000      $11,920.00 

                                     DESIGN 2 

 

630E35500          12.000    EACH    OVERHEAD SIGN SUPPORT, TYPE TC-7.65,                 29,515.3846    30,027.0833     $360,325.00 

                                     DESIGN 6 

 

630E35501           1.000    EACH    OVERHEAD SIGN SUPPORT, TYPE TC-7.65,                 19,875.0000    19,200.0000      $19,200.00 

                                     DESIGN 6, AS PER PLAN 

 

630E45500          12.000    EACH    OVERHEAD SIGN SUPPORT, TYPE TC-7.65,                 36,953.5112    36,476.0000     $437,712.00 

                                     DESIGN 8 

 

630E45501           1.000    EACH    OVERHEAD SIGN SUPPORT, TYPE TC-7.65,                 38,125.0000    39,500.0000      $39,500.00 

                                     DESIGN 8, AS PER PLAN 

 

630E55000           6.000    EACH    CONCRETE BARRIER MEDIAN OVERHEAD SIGN                 9,611.5870     8,792.6533      $52,755.92 

                                     SUPPORT FOUNDATION, TC -7.65 

 

630E55001           1.000    EACH    CONCRETE BARRIER MEDIAN OVERHEAD SIGN                11,713.3333     6,500.0000       $6,500.00 

                                     SUPPORT FOUNDATION, TC -7.65, AS PER PLAN 

 

630E66500           4.000    EACH    OVERHEAD SIGN SUPPORT, TYPE TC-15.115                50,889.3782    49,993.7500     $199,975.00 

 

630E72120           1.000    EACH    OVERHEAD SIGN SUPPORT, TYPE TC-9.11,                  7,512.5000     8,550.0000       $8,550.00 

                                     DESIGN 3 

 

630E72320           2.000    EACH    OVERHEAD SIGN SUPPORT, TYPE TC-12.31,                12,825.0000    14,300.0000      $28,600.00 

                                     DESIGN 6 

 

630E72330           3.000    EACH    OVERHEAD SIGN SUPPORT, TYPE TC-12.31,                16,806.2500    18,825.0000      $56,475.00 

                                     DESIGN 10 

 

630E72331           1.000    EACH    OVERHEAD SIGN SUPPORT, TYPE TC-12.31,                19,312.5000    22,150.0000      $22,150.00 

                                     DESIGN 10, AS PER PLAN 

 

630E72420           3.000    EACH    OVERHEAD SIGN SUPPORT, TYPE TC-15.116,               51,940.9091    54,166.6667     $162,500.00 

                                     DESIGN 2 

 

630E74500           5.000    EACH    OVERHEAD SIGN SUPPORT, MISC.:                        14,074.1304    15,996.0000      $79,980.00 

 

630E74601           3.000    EACH    OVERHEAD SIGN SUPPORT, INSTALLATION                   2,039.0588     1,152.8333       $3,458.50 

                                     ONLY, AS PER PLAN 
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630E74701           3.000    EACH    OVERHEAD SIGN SUPPORT MODIFICATION, AS               14,823.3333    15,000.0000      $45,000.00 

                                     PER PLAN 

 

630E75000       1,106.000    EACH    SIGN ATTACHMENT ASSEMBLY                                441.7739       499.6835     $552,650.00 

 

630E75001          26.000    EACH    SIGN ATTACHMENT ASSEMBLY, AS PER PLAN                   998.4615       421.5385      $10,960.00 

 

630E79000          95.000    EACH    SIGN HANGER ASSEMBLY, SPAN WIRE                         297.7684       312.0895      $29,648.50 

 

630E79100          46.000    EACH    SIGN HANGER ASSEMBLY, MAST ARM                          333.8575       381.4830      $17,548.22 

 

630E79101         120.000    EACH    SIGN HANGER ASSEMBLY, MAST ARM, AS PER                  339.2240       305.6667      $36,680.00 

                                     PLAN 

 

630E79200         126.000    EACH    SIGN ATTACHMENT ASSEMBLY, MAST ARM                      306.1753       345.4365      $43,525.00 

 

630E79500         946.000    EACH    SIGN SUPPORT ASSEMBLY, POLE MOUNTED                      92.5312        83.9233      $79,391.40 

 

630E79501          44.000    EACH    SIGN SUPPORT ASSEMBLY, POLE MOUNTED, AS                 181.7866       155.9091       $6,860.00 

                                     PER PLAN 

 

630E79600          18.000    EACH    SIGN SUPPORT ASSEMBLY, BRIDGE MOUNTED,                1,255.0000     1,490.0000      $26,820.00 

                                     TYPE 1 

 

630E79601           1.000    EACH    SIGN SUPPORT ASSEMBLY, BRIDGE MOUNTED,                  975.0000       100.0000         $100.00 

                                     TYPE 1, AS PER PLAN 

 

630E79604           5.000    EACH    SIGN SUPPORT ASSEMBLY, BRIDGE MOUNTED,                1,878.3333     1,947.0000       $9,735.00 

                                     TYPE 2 

 

630E79610          69.000    EACH    SIGN SUPPORT ASSEMBLY, BARRIER MOUNTED                  467.7121       487.8986      $33,665.00 

 

630E79611          10.000    EACH    SIGN SUPPORT ASSEMBLY, BARRIER MOUNTED,                 592.2917       644.5000       $6,445.00 

                                     AS PER PLAN 

 

630E80100     140,071.610    SF      SIGN, FLAT SHEET                                         13.7151        12.1803   $1,706,118.97 

 

630E80101       2,440.070    SF      SIGN, FLAT SHEET, AS PER PLAN                            18.5120        16.9898      $41,456.33 

 

630E80200      28,482.000    SF      SIGN, GROUND MOUNTED EXTRUSHEET                          17.1249        15.6978     $447,105.90 

 

630E80224      55,420.300    SF      SIGN, OVERHEAD EXTRUSHEET                                17.7802        16.4635     $912,410.80 

 

630E80228       1,910.000    EACH    SIGN, OVERHEAD EXTRUSHEET                                20.5667        20.0000      $38,200.00 

 

630E80300       2,098.300    SF      SIGN, TEMPORARY OVERLAY                                  10.0967        10.6979      $22,447.30 

 

630E80400         225.000    SF      SIGN, PERMANENT OVERLAY                                  24.9333        24.0000       $5,400.00 
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630E80401          31.700    SF      SIGN, PERMANENT OVERLAY, AS PER PLAN                     16.5000        19.0000         $602.30 

 

630E80500          26.000    EACH    SIGN, DOUBLE FACED, STREET NAME                         270.1639       305.5519       $7,944.35 

 

630E80501          25.000    EACH    SIGN, DOUBLE FACED, STREET NAME, AS PER PLAN            166.6379       175.9200       $4,398.00 

 

630E80510           8.000    EACH    SIGN, STREET NAME                                       191.7025       212.5250       $1,700.20 

 

630E80511          64.000    EACH    SIGN, DOUBLE FACED, STREET NAME, TYPE H,                413.3736       441.6406      $28,265.00 

                                     AS PER PLAN 

 

630E80600         710.000    EACH    SIGN, DOUBLE FACED, MILE MARKER                          46.0160        37.4938      $26,620.60 

 

630E81000           4.000    EACH    MAINLINE REFERENCE MARKER                               169.3600       135.0000         $540.00 

 

630E81010           4.000    EACH    RAMP REFERENCE MARKER                                    65.7500        68.0000         $272.00 

 

630E81020           5.000    EACH    CONCRETE MEDIAN BARRIER SIGN BRACKET                    687.2150       744.0000       $3,720.00 

 

630E81021           2.000    EACH    CONCRETE MEDIAN BARRIER SIGN BRACKET, AS                400.0000       400.0000         $800.00 

                                     PER PLAN 

 

630E81100         582.000    SF      SIGN ERECTED, FLAT SHEET                                  9.7166         7.5790       $4,411.00 

 

630E81304         362.300    SF      SIGN ERECTED, TEMPORARY OVERLAY                          27.5000        30.0000      $10,869.00 

 

630E82000          82.000    EACH    SIGN BACKING ASSEMBLY                                   205.7366       147.9878      $12,135.00 

 

630E83000         384.000    SF      COVERING OF SIGN                                          8.7241         7.0760       $2,717.20 

 

630E84000           2.000    EACH    CONCRETE BARRIER MEDIAN OVERHEAD SIGN                10,233.3333    10,000.0000      $20,000.00 

                                     SUPPORT FOUNDATION, TY PE TC-21.40 

 

630E84010          19.000    EACH    CONCRETE BARRIER MEDIAN OVERHEAD SIGN                10,025.2586     9,457.8947     $179,700.00 

                                     SUPPORT FOUNDATION, TY PE TC-21.50 

 

630E84500         756.000    EACH    GROUND MOUNTED BEAM SUPPORT FOUNDATION                  769.6115       615.2512     $465,129.94 

 

630E84510         158.000    EACH    RIGID OVERHEAD SIGN SUPPORT FOUNDATION                5,347.1684     4,872.2785     $769,820.00 

 

630E84511           6.000    EACH    RIGID OVERHEAD SIGN SUPPORT FOUNDATION,               8,632.5000     5,246.6667      $31,480.00 

                                     AS PER PLAN 

 

630E84520           2.000    EACH    SPAN WIRE SIGN SUPPORT FOUNDATION                     4,783.3333     4,550.0000       $9,100.00 

 

630E84600           5.000    EACH    GROUND MOUNTED PIPE SUPPORT FOUNDATION                  773.2063       750.0000       $3,750.00 

 

630E84900      23,417.000    EACH    REMOVAL OF GROUND MOUNTED SIGN AND                       12.3997         9.6938     $227,000.01 

                                     DISPOSAL 
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630E84901           9.000    EACH    REMOVAL OF GROUND MOUNTED SIGN AND                       26.1587        16.1111         $145.00 

                                     DISPOSAL, AS PER PLAN 

 

630E85000          53.000    EACH    REMOVAL OF GROUND MOUNTED SIGN AND STORAGE               35.9554        36.5019       $1,934.60 

 

630E85001         233.000    EACH    REMOVAL OF GROUND MOUNTED SIGN AND                       50.1912        53.4661      $12,457.60 

                                     STORAGE, AS PER PLAN 

 

630E85100         941.000    EACH    REMOVAL OF GROUND MOUNTED SIGN AND                       66.6506        69.4935      $65,393.39 

                                     REERECTION 

 

630E85101          95.000    EACH    REMOVAL OF GROUND MOUNTED SIGN AND                       93.1440        50.4511       $4,792.85 

                                     REERECTION, AS PER PLAN 

 

630E85200           6.000    EACH    REMOVAL OF GROUND MOUNTED SIGN AND                       75.5388        40.0000         $240.00 

                                     DELIVERY 

 

630E85201           9.000    EACH    REMOVAL OF GROUND MOUNTED SIGN AND                       47.5086        71.2222         $641.00 

                                     DELIVERY, AS PER PLAN 

 

630E85400         364.000    EACH    REMOVAL OF GROUND MOUNTED MAJOR SIGN AND                161.5570       155.5220      $56,610.00 

                                     DISPOSAL 

 

630E85600          26.000    EACH    REMOVAL OF GROUND MOUNTED MAJOR SIGN AND                362.9276       278.4231       $7,239.00 

                                     REERECTION 

 

630E86002      14,013.000    EACH    REMOVAL OF GROUND MOUNTED POST SUPPORT                   16.7559        12.3237     $172,691.74 

                                     AND DISPOSAL 

 

630E86003       2,218.000    EACH    REMOVAL OF GROUND MOUNTED POST SUPPORT                   27.3333        13.0000      $28,834.00 

                                     AND DISPOSAL, AS PER PLAN 

 

630E86006         182.000    EACH    REMOVAL OF GROUND MOUNTED POST SUPPORT                   41.9555        62.0736      $11,297.40 

                                     AND STORAGE 

 

630E86007          23.000    EACH    REMOVAL OF GROUND MOUNTED POST SUPPORT                   49.5667        67.8000       $1,559.40 

                                     AND STORAGE, AS PER PLAN 

 

630E86010         110.000    EACH    REMOVAL OF GROUND MOUNTED POST SUPPORT                  119.4582       100.9291      $11,102.20 

                                     AND REERECTION 

 

630E86050           1.000    EACH    REMOVAL OF GROUND MOUNTED POST SUPPORT                   49.3100        50.0000          $50.00 

                                     AND DELIVERY 

 

630E86102         437.000    EACH    REMOVAL OF GROUND MOUNTED BEAM SUPPORT                  245.8466       233.0389     $101,838.00 

                                     AND DISPOSAL 

 

630E86103          10.000    EACH    REMOVAL OF GROUND MOUNTED BEAM SUPPORT                  418.8867       500.0000       $5,000.00 

                                     AND DISPOSAL, AS PER PLAN 
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630E86271           2.000    EACH    REMOVAL OF GROUND MOUNTED PIPE SUPPORT                  111.6111        86.5000         $173.00 

                                     AND STORAGE, AS PER P LAN 

 

630E86272           7.000    EACH    REMOVAL OF GROUND MOUNTED PIPE SUPPORT                  138.4483       140.0000         $980.00 

                                     AND DISPOSAL 

 

630E86275           1.000    EACH    REMOVAL OF GROUND MOUNTED PIPE SUPPORT                2,380.2500     2,120.0000       $2,120.00 

                                     AND REERECTION, AS PE R PLAN 

 

630E86292          31.000    EACH    REMOVAL OF GROUND MOUNTED WOODEN BOX                    254.4836       258.1290       $8,002.00 

                                     BEAM SUPPORT  AND DISPO SAL 

 

630E86310          46.000    EACH    REMOVAL OF STRUCTURE MOUNTED SIGN AND                   225.8870       180.4783       $8,302.00 

                                     DISPOSAL 

 

630E86320           2.000    EACH    REMOVAL OF STRUCTURE MOUNTED SIGN AND                   540.0000       645.0000       $1,290.00 

                                     REERECTION 

 

630E86321           2.000    EACH    REMOVAL OF STRUCTURE MOUNTED SIGN AND                   567.5000       565.0000       $1,130.00 

                                     REERECTION, AS PER  PL AN 

 

630E87000           3.000    EACH    REMOVAL OF OVERHEAD MOUNTED SIGN AND                    291.6667       200.0000         $600.00 

                                     STORAGE 

 

630E87100          35.000    EACH    REMOVAL OF OVERHEAD MOUNTED SIGN AND                    587.8064       532.0571      $18,622.00 

                                     REERECTION 

 

630E87101          17.000    EACH    REMOVAL OF OVERHEAD MOUNTED SIGN AND                  1,188.3836       839.8235      $14,277.00 

                                     REERECTION, AS PER PLAN 

 

630E87400         630.000    EACH    REMOVAL OF OVERHEAD MOUNTED SIGN AND                    242.8713       233.8527     $147,327.20 

                                     DISPOSAL 

 

630E87401          41.000    EACH    REMOVAL OF OVERHEAD MOUNTED SIGN AND                    218.3333       150.0000       $6,150.00 

                                     DISPOSAL, AS PER PLAN 

 

630E87500         937.000    EACH    REMOVAL OF POLE MOUNTED SIGN AND                         19.0086        16.8728      $15,809.80 

                                     DISPOSAL 

 

630E87510          23.000    EACH    REMOVAL OF POLE MOUNTED SIGN AND STORAGE                 24.6366        35.1413         $808.25 

 

630E87511           8.000    EACH    REMOVAL OF POLE MOUNTED SIGN AND                         42.9056        64.9500         $519.60 

                                     STORAGE, AS PER PLAN 

 

630E87520          55.000    EACH    REMOVAL OF POLE MOUNTED SIGN AND                        108.7729       101.5455       $5,585.00 

                                     REERECTION 

 

630E88550           1.000    EACH    REMOVAL OF OVERHEAD SIGN SUPPORT AND                  2,015.0000     2,510.0000       $2,510.00 

                                     STORAGE, TYPE TC-17.10 
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630E89100           1.000    EACH    REMOVAL OF OVERHEAD SIGN SUPPORT AND                  6,016.6667     6,000.0000       $6,000.00 

                                     REERECTION, TYPE TC-12.30 

 

630E89101           1.000    EACH    REMOVAL OF OVERHEAD SIGN SUPPORT AND                  4,040.0000     4,050.0000       $4,050.00 

                                     REERECTION, TYPE TC-12.30, AS PER PLAN 

 

630E89401           4.000    EACH    REMOVAL OF OVERHEAD SIGN SUPPORT AND                  6,050.0000     6,250.0000      $25,000.00 

                                     REERECTION, TYPE TC-7.6 5, AS PER PLAN 

 

630E89702          34.000    EACH    REMOVAL OF OVERHEAD SIGN SUPPORT AND                    803.8061       730.4412      $24,835.00 

                                     DISPOSAL 

 

630E89704           3.000    EACH    REMOVAL OF OVERHEAD SIGN SUPPORT AND                  1,642.2050     1,225.0000       $3,675.00 

                                     DISPOSAL, TYPE TC-16.20 

 

630E89706          26.000    EACH    REMOVAL OF OVERHEAD SIGN SUPPORT AND                  1,227.3167     1,310.0000      $34,060.00 

                                     DISPOSAL, TYPE TC-12.30 

 

630E89707           5.000    EACH    REMOVAL OF OVERHEAD SIGN SUPPORT AND                  1,879.3379     2,350.0000      $11,750.00 

                                     DISPOSAL, TYPE TC-12.30, AS PER PLAN 

 

630E89802          30.000    EACH    REMOVAL OF OVERHEAD SIGN SUPPORT AND                  2,623.4650     2,516.1667      $75,485.00 

                                     DISPOSAL, TYPE TC-7.65 

 

630E89803           1.000    EACH    REMOVAL OF OVERHEAD SIGN SUPPORT AND                  2,530.0000     2,120.0000       $2,120.00 

                                     DISPOSAL, TYPE TC-7.65,  AS PER PLAN 

 

630E89806           4.000    EACH    REMOVAL OF OVERHEAD SIGN SUPPORT AND                  1,010.7143     1,225.0000       $4,900.00 

                                     DISPOSAL, TYPE TC-18.24 

 

630E89808           4.000    EACH    REMOVAL OF OVERHEAD SIGN SUPPORT AND                    857.5000     1,125.0000       $4,500.00 

                                     DISPOSAL, TYPE TC-18.26 

 

630E89810           8.000    EACH    REMOVAL OF OVERHEAD SIGN SUPPORT AND                  1,548.5526     2,068.7500      $16,550.00 

                                     DISPOSAL, TYPE TC-17.10 

 

630E89814           1.000    EACH    REMOVAL OF WOOD POLE AND STORAGE                        882.8000       214.0000         $214.00 

 

630E89894          60.000    EACH    REMOVAL OF TEMPORARY OVERLAY SIGN AND                   340.3049       340.2500      $20,415.00 

                                     DISPOSAL 

 

630E89902         158.000    EACH    REMOVAL OF MISCELLANEOUS TRAFFIC CONTROL                 28.1641        17.5633       $2,775.00 

                                     ITEM 

 

630E95000           1.000    LS      SIGNING, MISC.:                                      30,746.9500    27,000.0000      $27,000.00 

 

630E97700       1,149.000    EACH    SIGNING, MISC.:                                         322.9494       339.0322     $389,548.03 

 

630E97800       7,395.000    SF      SIGNING, MISC.:                                          16.8310        15.5341     $114,875.00 
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630E97900       1,522.000    FT      SIGNING, MISC.:                                          27.3475        39.5861      $60,250.00 

 

630E99000           6.000    LS      SPECIAL - SIGNS AND SUPPORTS                         21,612.9710    16,870.6083     $101,223.65 

 

631E84000           1.000    EACH    SIGN SERVICE                                          1,125.1667     1,920.0000       $1,920.00 

 

631E85000           1.000    EACH    DISCONNECT SWITCH, 30 AMP                               567.5000       500.0000         $500.00 

 

631E85030           4.000    EACH    DISCONNECT SWITCH, 100 AMP                            1,161.6667     1,150.0000       $4,600.00 

 

631E85101           1.000    EACH    DISCONNECT SWITCH WITH ENCLOSURE, TYPE                1,100.0000       900.0000         $900.00 

                                     X, AS PER PLAN 

 

631E85302           2.000    EACH    DISCONNECT SWITCH WITH ENCLOSURE, 30 AMP                788.3333       750.0000       $1,500.00 

 

631E87102          10.000    EACH    BALLAST, TYPE CMRI-100-480                              235.0000       220.0000       $2,200.00 

 

631E88000           3.000    EACH    PHOTOELECTRIC CONTROL                                   265.0000       355.0000       $1,065.00 

 

631E90501          21.000    EACH    INTERNALLY ILLUMINATED FIXED MESSAGE                  1,756.3690     1,508.8095      $31,685.00 

                                     SIGN, AS PER PLAN 

 

631E92000           5.000    EACH    SIGN FLASHER ASSEMBLY                                 2,171.3521     2,273.0020      $11,365.01 

 

631E92001          46.000    EACH    SIGN FLASHER ASSEMBLY, AS PER PLAN                    2,691.0147     2,619.7826     $120,510.00 

 

631E93001          11.000    EACH    SCHOOL SPEED LIMIT SIGN ASSEMBLY,                     1,137.0360     1,030.0000      $11,330.00 

                                     24"X42", AS PER PLAN 

 

631E93241         106.000    EACH    SCHOOL SPEED LIMIT SIGN ASSEMBLY,                     3,508.7642     3,548.8302     $376,176.00 

                                     SOLAR-POWERED, AS PER PLAN 

 

631E93250           2.000    EACH    SCHOOL SPEED LIMIT SIGN ASSEMBLY, MISC.:              2,868.4993     1,465.0000       $2,930.00 

 

631E93301           9.000    EACH    TIMER WITH ENCLOSURE, AS PER PLAN                    10,143.4722     9,500.0000      $85,500.00 

 

631E94250          69.000    EACH    REMOVAL OF LUMINAIRE                                     44.0000        31.0000       $2,139.00 

 

631E94251          36.000    EACH    REMOVAL OF LUMINAIRE, AS PER PLAN                        80.3643        86.1111       $3,100.00 

 

631E94350          32.000    EACH    REMOVAL OF DISCONNECT SWITCH                             85.0984        60.4063       $1,933.00 

 

631E94406          43.000    EACH    REMOVAL OF SIGNS WIRED                                   69.1053        64.7907       $2,786.00 

 

631E94450          77.000    EACH    REMOVAL OF BALLAST                                       45.4414        29.0130       $2,234.00 

 

631E94470           4.000    EACH    REMOVAL OF SIGN SERVICE                                 313.7500       750.0000       $3,000.00 

 

631E94490         149.000    EACH    REMOVAL, MISC.:                                         506.0603       334.8389      $49,891.00 
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631E97700          25.000    EACH    SIGN LIGHTING MISC.:                                    570.3800       422.3200      $10,558.00 

 

632E03201           2.000    EACH    VEHICULAR SIGNAL HEAD, OPTICALLY                      3,473.7500     3,400.0000       $6,800.00 

                                     PROGRAMMED, 3-SECTION, 12" LENS, 1-WAY, AS PER PLAN 

 

632E03205           2.000    EACH    VEHICULAR SIGNAL HEAD, OPTICALLY                      5,405.0000     5,500.0000      $11,000.00 

                                     PROGRAMMED, 5 SECTION, 12" LENS, 1-WAY, AS PER PLAN 

 

632E04000          50.000    EACH    VEHICULAR SIGNAL HEAD, MISC.:                           870.6361     1,013.4968      $50,674.84 

 

632E04802          12.000    EACH    VEHICULAR SIGNAL HEAD, (LED), 1 SECTION,                406.7500       450.0000       $5,400.00 

                                     12" LENS, 1-WAY, PO LYCARBONATE 

 

632E04803           2.000    EACH    VEHICULAR SIGNAL HEAD, (LED), 1 SECTION,                653.0000       600.0000       $1,200.00 

                                     12" LENS, 1-WAY, PO LYCARBONATE, AS PER PLAN 

 

632E04905           3.000    EACH    VEHICULAR SIGNAL HEAD, (LED), 2-SECTION,                652.1900       656.5700       $1,969.71 

                                     12" LENS, 1-WAY, PO LYCARBONATE, AS PER PLAN 

 

632E04911           8.000    EACH    VEHICULAR SIGNAL HEAD, (LED), 3-SECTION,                768.7667       760.9750       $6,087.80 

                                     12" LENS, 1-WAY, WI TH BACKPLATE 

                                     (BLACK), AS PER PLAN 

 

632E05006          28.000    EACH    VEHICULAR SIGNAL HEAD, (LED), BLACK,                    781.9029       847.9875      $23,743.65 

                                     3-SECTION, 12" LENS, 1- WAY,  

                                     POLYCARBONATE WITH BACKPLATE 

 

632E05007         414.000    EACH    VEHICULAR SIGNAL HEAD, (LED), BLACK,                    816.1399       734.4662     $304,068.99 

                                     3-SECTION, 12" LENS, 1- WAY, 

                                     POLYCARBONATE, WITH BACKPLATE, AS PER PLAN 

 

632E05011           6.000    EACH    VEHICULAR SIGNAL HEAD, (LED) 3 SECTION                1,514.4300     1,243.3333       $7,460.00 

                                     12"LENS, 2-WAY, POLYC ARBONATE, AS PER PLAN 

 

632E05065           5.000    EACH    VEHICULAR SIGNAL HEAD, (LED), 4-SECTION,              1,113.9652     1,054.6000       $5,273.00 

                                     12" LENS, 1-WAY, PO LYCARBONATE, AS PER PLAN 

 

632E05081           3.000    EACH    VEHICULAR SIGNAL HEAD WITH LED LAMP                   1,216.8760     1,248.1267       $3,744.38 

                                     UNITS, 5-SECTION, 12" LENS, 1-WAY, AS PER PLAN 

 

632E05086          12.000    EACH    VEHICULAR SIGNAL HEAD, (LED), BLACK,                  1,195.4873     1,231.1567      $14,773.88 

                                     5-SECTION, 12" LENS, 1- WAY, 

                                     POLYCARBONATE WITH BACKPLATE 

 

632E05087          62.000    EACH    VEHICULAR SIGNAL HEAD, (LED), BLACK,                  1,308.8890     1,240.3592      $76,902.27 

                                     5-SECTION, 12" LENS, 1- WAY, 

                                     POLYCARBONATE, WITH BACKPLATE, AS PER PLAN 

 

632E10100          45.000    EACH    RELAMP EXISTING SIGNAL SECTION WITH LED LAMP UNIT        61.3400        61.3400       $2,760.30 
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632E10101       1,827.000    EACH    RELAMP EXISTING SIGNAL SECTION WITH LED                  92.8494        61.5390     $112,431.77 

                                     LAMP UNIT, AS PER PL AN 

 

632E20720          11.000    EACH    PEDESTRIAN SIGNAL HEAD (LED) , TYPE D2                  642.9841       650.9091       $7,160.00 

 

632E20721          78.000    EACH    PEDESTRIAN SIGNAL HEAD WITH LED LAMP                    540.0201       436.8751      $34,076.26 

                                     UNITS , TYPE D2, AS PER PLAN 

 

632E20730           9.000    EACH    PEDESTRIAN SIGNAL HEAD (LED) ,                          641.4444       632.6667       $5,694.00 

                                     (COUNTDOWN), TYPE D2 

 

632E20731         179.000    EACH    PEDESTRIAN SIGNAL HEAD (LED) ,                          527.0786       494.2346      $88,468.00 

                                     (COUNTDOWN), TYPE D, AS PER P LAN 

 

632E20741          10.000    EACH    PEDESTRIAN SIGNAL HEAD (LED) , TYPE D2,               1,151.3729     1,205.0000      $12,050.00 

                                     COUNTDOWN, AUDIBLE, AS PER PLAN 

 

632E20750           2.000    EACH    ACCESSIBLE PEDESTRIAN PUSHBUTTON                        927.8500       765.0000       $1,530.00 

 

632E20751          18.000    EACH    ACCESSIBLE PEDESTRIAN PUSHBUTTON, AS PER                925.3400       976.0200      $17,568.36 

                                     PLAN 

 

632E25000         478.000    EACH    COVERING OF VEHICULAR SIGNAL HEAD                        50.1106        48.6135      $23,237.26 

 

632E25001          39.000    EACH    COVERING OF VEHICULAR SIGNAL HEAD, AS                    49.1750        86.2282       $3,362.90 

                                     PER PLAN 

 

632E25010         184.000    EACH    COVERING OF PEDESTRIAN SIGNAL HEAD                       30.4432        27.4429       $5,049.50 

 

632E25011          25.000    EACH    COVERING OF PEDESTRIAN SIGNAL HEAD, AS                   31.8984        35.9380         $898.45 

                                     PER PLAN 

 

632E26000          60.000    EACH    PEDESTRIAN PUSHBUTTON                                   366.1601       321.6833      $19,301.00 

 

632E26001         114.000    EACH    PEDESTRIAN PUSHBUTTON, AS PER PLAN                      427.5593       407.9832      $46,510.08 

 

632E26500         104.000    EACH    DETECTOR LOOP                                         1,544.3886     1,495.1716     $155,497.85 

 

632E26501         620.000    EACH    DETECTOR LOOP, AS PER PLAN                            1,155.1243     1,290.4297     $800,066.42 

 

632E27004           2.000    EACH    LOOP DETECTOR UNIT                                      186.7200        92.0000         $184.00 

 

632E27009          24.000    EACH    LOOP DETECTOR UNIT, DELAY AND EXTENSION                 261.0543       245.4167       $5,890.00 

                                     TYPE, AS PER PLAN 

 

632E27104           2.000    EACH    LOOP DETECTOR UNIT, 2 CHANNEL, DELAY AND                125.0000       140.0000         $280.00 

                                     EXTENSION TYPE 

 

632E27200          83.000    EACH    LOOP DETECTOR TIE IN                                    144.7486       122.2724      $10,148.61 
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632E27201         124.000    EACH    LOOP DETECTOR TIE IN, AS PER PLAN                        93.8816        96.8145      $12,005.00 

 

632E28200           5.000    EACH    DISCONNECT SWITCH WITH ENCLOSURE                      1,259.4895     1,206.0600       $6,030.30 

 

632E29900         170.000    FT      MESSENGER WIRE, 7 STRAND, 1/4" DIAMETER                   6.2750         2.2000         $374.00 

                                     WITH ACCESSORIES 

 

632E29901       5,615.000    FT      MESSENGER WIRE, 7 STRAND, 1/4" DIAMETER                   6.3784         8.3193      $46,712.72 

                                     WITH ACCESSORIES, AS PER PLAN 

 

632E30100          30.000    FT      MESSENGER WIRE, 7 STRAND, 5/16" DIAMETER                 28.8500        35.0000       $1,050.00 

                                     WITH ACCESSORIES 

 

632E30200       5,233.000    FT      MESSENGER WIRE, 7 STRAND, 3/8" DIAMETER                  11.4554        10.1827      $53,286.10 

                                     WITH ACCESSORIES 

 

632E30201         225.000    FT      MESSENGER WIRE, 7 STRAND, 3/8" DIAMETER                  27.9372        23.8000       $5,355.00 

                                     WITH ACCESSORIES, AS PER PLAN 

 

632E30300       1,705.000    FT      MESSENGER WIRE, 7 STRAND, 7/16" DIAMETER                 16.9126        12.9198      $22,028.25 

                                     WITH ACCESSORIES 

 

632E30500         474.000    FT      MESSENGER WIRE, MISC.:                                    6.8541         8.6796       $4,114.14 

 

632E30600       4,710.000    FT      TETHER WIRE, WITH ACCESSORIES                            16.3368        14.1069      $66,443.50 

 

632E30601         800.000    FT      TETHER WIRE, WITH ACCESSORIES, AS PER                    13.2033        15.1763      $12,141.00 

                                     PLAN 

 

632E30980         383.000    FT      SIGNAL CABLE, 3 CONDUCTOR, NO. 10 AWG                     3.3400         3.0000       $1,149.00 

 

632E40200       2,988.000    FT      SIGNAL CABLE, 2 CONDUCTOR, NO. 14 AWG                     2.3684         2.2612       $6,756.53 

 

632E40300       8,014.000    FT      SIGNAL CABLE, 3 CONDUCTOR, NO. 14 AWG                     2.0230         2.0234      $16,215.61 

 

632E40301         240.000    FT      SIGNAL CABLE, 3 CONDUCTOR, NO. 14 AWG,                    7.7420        17.6000       $4,224.00 

                                     AS PER PLAN 

 

632E40400       3,500.000    FT      SIGNAL CABLE, 4 CONDUCTOR, NO. 14 AWG                     2.1112         1.8331       $6,416.00 

 

632E40500      29,077.000    FT      SIGNAL CABLE, 5 CONDUCTOR, NO. 14 AWG                     2.2698         2.1664      $62,991.51 

 

632E40501         680.000    FT      SIGNAL CABLE, 5 CONDUCTOR, NO. 14 AWG,                    9.3867         7.8956       $5,369.00 

                                     AS PER PLAN 

 

632E40600       2,477.000    FT      SIGNAL CABLE, 6 CONDUCTOR, NO. 14 AWG                     2.7197         3.0000       $7,431.00 

 

632E40700      59,306.000    FT      SIGNAL CABLE, 7 CONDUCTOR, NO. 14 AWG                     2.7258         2.5828     $153,176.18 
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632E40701       4,161.000    FT      SIGNAL CABLE, 7 CONDUCTOR, NO. 14 AWG,                    2.4260         2.7749      $11,546.22 

                                     AS PER PLAN 

 

632E40900         761.000    FT      SIGNAL CABLE, 9 CONDUCTOR, NO. 14 AWG                     3.3023         3.2510       $2,473.98 

 

632E40901         225.000    FT      SIGNAL CABLE, 9 CONDUCTOR, NO. 14 AWG,                    3.1100         3.2200         $724.50 

                                     AS PER PLAN 

 

632E41000         285.000    FT      SIGNAL CABLE, 10 CONDUCTOR, NO. 14 AWG                    3.5133         3.5400       $1,008.90 

 

632E42300       2,048.000    FT      SIGNAL CABLE, 3 CONDUCTOR, NO. 12 AWG                     2.5167         2.4051       $4,925.60 

 

632E42400       4,749.000    FT      SIGNAL CABLE, 4 CONDUCTOR, NO. 12 AWG                     2.3250         2.5000      $11,872.50 

 

632E43300          40.000    FT      SIGNAL CABLE, MISC.:                                      3.6150         3.9800         $159.20 

 

632E62810         355.000    FT      INTERCONNECT CABLE, MISC.:                                4.6833         3.3500       $1,189.25 

 

632E62820           5.000    EACH    INTERCONNECT, MISC.:                                  5,411.3738     4,936.3960      $24,681.98 

 

632E62830           1.000    LS      INTERCONNECT, MISC.:                                  8,967.4950     6,000.0000       $6,000.00 

 

632E64000          70.000    EACH    STRAIN POLE FOUNDATION                                4,626.1286     3,728.8717     $261,021.02 

 

632E64001           1.000    EACH    STRAIN POLE FOUNDATION, AS PER PLAN                   3,760.8333     2,900.0000       $2,900.00 

 

632E64010          66.000    EACH    SIGNAL SUPPORT FOUNDATION                             5,385.5937     4,898.2477     $323,284.35 

 

632E64011          59.000    EACH    SIGNAL SUPPORT FOUNDATION, AS PER PLAN                4,633.8937     4,022.7671     $237,343.26 

 

632E64020         117.000    EACH    PEDESTAL FOUNDATION                                   1,001.2093       917.7353     $107,375.03 

 

632E64021         145.000    EACH    PEDESTAL FOUNDATION, AS PER PLAN                        919.6640       851.4371     $123,458.38 

 

632E65200      13,803.000    FT      LOOP DETECTOR LEAD-IN CABLE                               1.6197         1.6191      $22,348.11 

 

632E65201       2,078.000    FT      LOOP DETECTOR LEAD-IN CABLE, AS PER PLAN                  2.2650         2.5300       $5,257.34 

 

632E65203         250.000    FT      LOOP DETECTOR LEAD-IN CABLE, INTEGRAL                     3.9750         3.0000         $750.00 

                                     MESSENGER WIRE TYPE, NO. 14 AWG, AS PER 

                                     PLAN 

 

632E65300       7,413.000    FT      LOOP DETECTOR LEAD-IN CABLE, 2                            1.6158         1.4613      $10,832.46 

                                     CONDUCTOR, NO. 14 AWG 

 

632E65301       1,500.000    FT      LOOP DETECTOR LEAD-IN CABLE, 2                            2.4000         2.4000       $3,600.00 

                                     CONDUCTOR, NO. 14 AWG, AS PER PLAN 

 

632E67190         200.000    FT      POWER CABLE, 1 CONDUCTOR, NO. 8 AWG                       2.6243         3.1850         $637.00 
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632E67191         200.000    FT      POWER CABLE, 1 CONDUCTOR, NO. 8 AWG, AS                   1.5900         1.5900         $318.00 

                                     PER PLAN 

 

632E67300         535.000    FT      POWER CABLE, 3 CONDUCTOR, NO. 8 AWG                       4.1492         4.4103       $2,359.50 

 

632E68100         195.000    FT      POWER CABLE, 1 CONDUCTOR, NO. 6 AWG                       1.7125         1.3000         $253.50 

 

632E68200       2,778.000    FT      POWER CABLE, 2 CONDUCTOR, NO. 6 AWG                       3.8571         3.8157      $10,600.06 

 

632E68300       5,275.000    FT      POWER CABLE, 3 CONDUCTOR, NO. 6 AWG                       4.1210         4.1170      $21,717.26 

 

632E68301         439.000    FT      POWER CABLE, 3 CONDUCTOR, NO. 6 AWG, AS                   4.2950         3.6800       $1,615.52 

                                     PER PLAN 

 

632E69200         447.000    FT      POWER CABLE, 2 CONDUCTOR, NO. 4 AWG                       4.4084         3.5966       $1,607.70 

 

632E69300       1,400.000    FT      POWER CABLE, 3 CONDUCTOR, NO. 4 AWG                       5.2717         4.9582       $6,941.50 

 

632E69310         660.000    FT      POWER CABLE, 1 CONDUCTOR, NO. 2 AWG                       4.6000         4.7500       $3,135.00 

 

632E69350      17,652.000    FT      POWER CABLE, MISC.:                                      22.9659        21.2526     $375,150.48 

 

632E69700          30.000    FT      SERVICE CABLE, 3 CONDUCTOR, NO. 8 AWG                     4.2000         3.9000         $117.00 

 

632E69800       7,362.000    FT      SERVICE CABLE, 3 CONDUCTOR, NO. 6 AWG                     4.1034         3.3795      $24,879.80 

 

632E69900         470.000    FT      SERVICE CABLE, 3 CONDUCTOR, NO. 4 AWG                     6.5342         5.9223       $2,783.50 

 

632E69950          81.000    FT      SERVICE CABLE, MISC.:                                     6.8833         5.6000         $453.60 

 

632E70000           7.000    EACH    POWER SERVICE                                         2,035.1887     2,109.3571      $14,765.50 

 

632E70001          69.000    EACH    POWER SERVICE, AS PER PLAN                            2,858.2330     2,681.5096     $185,024.16 

 

632E70200           5.000    EACH    CONDUIT RISER, 1" DIAMETER                              296.6900       410.0000       $2,050.00 

 

632E70300           8.000    EACH    CONDUIT RISER, 1-1/2" DIAMETER                          560.4219       665.6250       $5,325.00 

 

632E70301           1.000    EACH    CONDUIT RISER, 1-1/2" DIAMETER, AS PER                  325.1200       325.1200         $325.12 

                                     PLAN 

 

632E70400          26.000    EACH    CONDUIT RISER, 2" DIAMETER                              637.6534       579.6315      $15,070.42 

 

632E70401           5.000    EACH    CONDUIT RISER, 2" DIAMETER, AS PER PLAN                 783.4165       863.6160       $4,318.08 

 

632E71348           1.000    EACH    SIGNAL SUPPORT, TYPE TC-12.31 DESIGN 10              23,000.0000    23,000.0000      $23,000.00 

                                     POLE, WITH MAST ARMS  TC-81.22 DESIGN 12 

                                     AND DESIGN 12 
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632E72100           1.000    EACH    SIGNAL SUPPORT, TYPE TC-81.22, DESIGN 2               7,268.8889     7,100.0000       $7,100.00 

 

632E72110           1.000    EACH    SIGNAL SUPPORT, TYPE TC-81.22, DESIGN 4               7,956.1111     8,800.0000       $8,800.00 

 

632E72130           2.000    EACH    SIGNAL SUPPORT, TYPE TC-81.22, DESIGN 12             10,200.1111     9,300.0000      $18,600.00 

 

632E72131           1.000    EACH    SIGNAL SUPPORT, TYPE TC-81.22, DESIGN                11,239.2000    10,850.0000      $10,850.00 

                                     12, AS PER PLAN 

 

632E72141           1.000    EACH    SIGNAL SUPPORT, TYPE TC-81.22, DESIGN                14,457.8000    15,700.0000      $15,700.00 

                                     13, AS PER PLAN 

 

632E72901           6.000    EACH    SIGNAL SUPPORT, MECHANICAL DAMPER FOR                 1,165.0000     1,316.6667       $7,900.00 

                                     TC-81.22 MAST ARM (GRE ATER THAN 39' IN 

                                     LENGTH), AS PER PLAN 

 

632E75033           1.000    EACH    SIGNAL SUPPORT, TYPE TC-81.21 DESIGN 4                9,140.0625     8,100.0000       $8,100.00 

                                     POLE, WITH MAST ARMS TC-81.21 DESIGN 3 

                                     AND DESIGN 1, AS PER PLAN 

 

632E75063           1.000    EACH    SIGNAL SUPPORT, TYPE TC-81.21 DESIGN 11              11,852.5625     9,900.0000       $9,900.00 

                                     POLE, WITH MAST ARMS  TC-81.21 DESIGN 4 

                                     AND DESIGN 1, AS PER PLAN 

 

632E75122           1.000    EACH    SIGNAL SUPPORT, TYPE TC-12.30 DESIGN 5               11,501.5650    12,400.0000      $12,400.00 

                                     POLE, WITH MAST ARMS TC-81.21 DESIGN 4 

                                     AND DESIGN 4 

 

632E75133           2.000    EACH    SIGNAL SUPPORT, TYPE TC-12.30 DESIGN 5               13,264.8125    10,315.0000      $20,630.00 

                                     POLE, WITH MAST ARMS TC-81.21 DESIGN 11 

                                     AND DESIGN 4, AS PER PLAN 

 

632E75153           1.000    EACH    SIGNAL SUPPORT, TYPE TC-12.30 DESIGN 5               12,208.7500     9,775.0000       $9,775.00 

                                     POLE, WITH MAST ARMS TC-81.21 DESIGN 12 

                                     AND DESIGN 2, AS PER PLAN 

 

632E75411           1.000    EACH    SIGNAL SUPPORT, TYPE TC-12.30 DESIGN 8               17,390.0000    14,495.0000      $14,495.00 

                                     POLE, WITH MAST ARMS TC-81.21 DESIGN 13 

                                     AND DESIGN 11, AS PER PLAN 

 

632E75455           1.000    EACH    SIGNAL SUPPORT, TYPE TC-12.30 DESIGN 9               18,658.7500    15,265.0000      $15,265.00 

                                     POLE, WITH MAST ARMS TC-81.21 DESIGN 13 

                                     AND DESIGN 13, AS PER PLAN 

 

632E75481           3.000    EACH    SIGNAL SUPPORT, TYPE TC-12.30 DESIGN 10              19,145.5350    17,415.1167      $52,245.35 

                                     POLE, WITH MAST ARMS  TC-81.21 DESIGN 14 

                                     AND DESIGN 11, AS PER PLAN 
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632E77033           1.000    EACH    COMBINATION SIGNAL SUPPORT, TYPE                     11,423.6788    11,300.0000      $11,300.00 

                                     TC-81.21 DESIGN 4 POLE, WIT H MAST ARMS 

                                     TC-81.21 DESIGN 3 AND DESIGN 1, AS PER PLAN 

 

632E77053           1.000    EACH    COMBINATION SIGNAL SUPPORT, TYPE                     12,229.4450    12,176.0000      $12,176.00 

                                     TC-81.21 DESIGN 4 POLE, WIT H MAST ARMS 

                                     TC-81.21 DESIGN 3 AND DESIGN 3, AS PER PLAN 

 

632E77113           1.000    EACH    COMBINATION SIGNAL SUPPORT, TYPE                     14,784.8667    14,743.0000      $14,743.00 

                                     TC-81.21 DESIGN 12 POLE, WI TH MAST ARMS 

                                     TC-81.21 DESIGN 11 AND DESIGN 3, AS PER PLAN 

 

632E77132           1.000    EACH    COMBINATION SIGNAL SUPPORT, TYPE                     13,776.4429    13,927.5000      $13,927.50 

                                     TC-12.30 DESIGN 5 POLE, WIT H MAST ARMS 

                                     TC-81.21 DESIGN 11 AND DESIGN 4 

 

632E77152           1.000    EACH    COMBINATION SIGNAL SUPPORT, TYPE                     13,000.2286    13,140.0000      $13,140.00 

                                     TC-12.30 DESIGN 5 POLE, WIT H MAST ARMS 

                                     TC-81.21 DESIGN 12 AND DESIGN 2 

 

632E77173           1.000    EACH    COMBINATION SIGNAL SUPPORT, TYPE                     17,057.1033    16,747.0000      $16,747.00 

                                     TC-12.30 DESIGN 6 POLE, WIT H MAST ARMS 

                                     TC-81.21 DESIGN 11 AND DESIGN 11, AS PER PLAN 

 

632E77202           1.000    EACH    COMBINATION SIGNAL SUPPORT, TYPE                     17,125.0000    16,250.0000      $16,250.00 

                                     TC-12.30 DESIGN 7 POLE, WIT H MAST ARMS 

                                     TC-81.21 DESIGN 12 AND DESIGN 12 

 

632E77230           4.000    EACH    SIGNAL SUPPORT, MECHANICAL DAMPER FOR                   505.2000       585.4000       $2,341.60 

                                     TC-81.21 MAST ARM (GRE ATER THAN 59' IN LENGTH) 

 

632E77231           2.000    EACH    SIGNAL SUPPORT, MECHANICAL DAMPER FOR                   863.7500       400.0000         $800.00 

                                     TC-81.21 MAST ARM (GRE ATER THAN 59' IN 

                                     LENGTH), AS PER PLAN 

 

632E77232           7.000    EACH    SIGNAL SUPPORT, MECHANICAL DAMPER FOR                 2,592.0540     2,850.0000      $19,950.00 

                                     TC-81.21 MAST ARM (GRE ATER THAN 39' IN 

                                     LENGTH) 

 

632E77233          20.000    EACH    SIGNAL SUPPORT, MECHANICAL DAMPER FOR                   758.9961     1,020.3250      $20,406.50 

                                     TC-81.21 MAST ARM (GRE ATER THAN 39' IN 

                                     LENGTH), AS PER PLAN 

 

632E79111           1.000    EACH    COMBINATION SIGNAL SUPPORT, TYPE                     10,628.2000    10,275.0000      $10,275.00 

                                     TC-81.22, DESIGN 4, AS PER PLAN 

 

632E79131           1.000    EACH    COMBINATION SIGNAL SUPPORT, TYPE                     11,959.2000    12,000.0000      $12,000.00 

                                     TC-81.22, DESIGN 12, AS PER PLAN 
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632E80103           6.000    EACH    SIGNAL SUPPORT, TYPE TC-81.21, DESIGN 1,              5,163.7500     4,250.0000      $25,500.00 

                                     AS PER PLAN 

 

632E80202           1.000    EACH    SIGNAL SUPPORT, TYPE TC-81.21, DESIGN 2               5,261.1625     5,664.0000       $5,664.00 

 

632E80203           6.000    EACH    SIGNAL SUPPORT, TYPE TC-81.21, DESIGN 2,              5,517.7790     4,546.6667      $27,280.00 

                                     AS PER PLAN 

 

632E80302           7.000    EACH    SIGNAL SUPPORT, TYPE TC-81.21, DESIGN 3               6,084.8277     6,303.6657      $44,125.66 

 

632E80303           1.000    EACH    SIGNAL SUPPORT, TYPE TC-81.21, DESIGN 3,              6,984.6267     4,395.0000       $4,395.00 

                                     AS PER PLAN 

 

632E80402           1.000    EACH    SIGNAL SUPPORT, TYPE TC-81.21, DESIGN 4               7,400.5900     7,720.0000       $7,720.00 

 

632E80403           3.000    EACH    SIGNAL SUPPORT, TYPE TC-81.21, DESIGN 4,              8,553.6408     7,330.8333      $21,992.50 

                                     AS PER PLAN 

 

632E80502           5.000    EACH    SIGNAL SUPPORT, TYPE TC-81.21, DESIGN 11              9,360.7670     8,941.3600      $44,706.80 

 

632E80503           5.000    EACH    SIGNAL SUPPORT, TYPE TC-81.21, DESIGN                 9,659.5882     8,231.0000      $41,155.00 

                                     11, AS PER PLAN 

 

632E80602           2.000    EACH    SIGNAL SUPPORT, TYPE TC-81.21, DESIGN 12              7,862.1500     5,550.0000      $11,100.00 

 

632E80603           1.000    EACH    SIGNAL SUPPORT, TYPE TC-81.21, DESIGN                 9,532.3333     8,270.0000       $8,270.00 

                                     12, AS PER PLAN 

 

632E80620           7.000    EACH    SIGNAL SUPPORT, TYPE TC-81.21, DESIGN 13             11,867.9966    11,437.8500      $80,064.95 

 

632E80621           2.000    EACH    SIGNAL SUPPORT, TYPE TC-81.21, DESIGN                11,334.8571     5,575.0000      $11,150.00 

                                     13, AS PER PLAN 

 

632E80628           3.000    EACH    SIGNAL SUPPORT, TYPE TC-81.21, DESIGN 14             13,038.8650    13,310.2500      $39,930.75 

 

632E80629           1.000    EACH    SIGNAL SUPPORT, TYPE TC-81.21, DESIGN                15,338.3333    15,000.0000      $15,000.00 

                                     14, AS PER PLAN 

 

632E80700          19.000    EACH    SIGNAL SUPPORT, MISC.:                                5,750.6756     7,358.3489     $139,808.63 

 

632E80980           1.000    EACH    COMBINATION SIGNAL SUPPORT, TYPE                      5,577.5000     3,700.0000       $3,700.00 

                                     TC-81.21, DESIGN 2 

 

632E81001           1.000    EACH    COMBINATION SIGNAL SUPPORT, TYPE                      9,332.1150    10,328.4600      $10,328.46 

                                     TC-81.21, DESIGN 4, AS PER PLAN 

 

632E81071           6.000    EACH    COMBINATION SIGNAL SUPPORT, TYPE                     12,455.0841    13,398.7867      $80,392.72 

                                     TC-81.21, DESIGN 11, AS PER PLAN 
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632E81081           2.000    EACH    COMBINATION SIGNAL SUPPORT, TYPE                     16,200.9400    17,803.7600      $35,607.52 

                                     TC-81.21, DESIGN 12, AS PER PLAN 

 

632E81090           1.000    EACH    COMBINATION SIGNAL SUPPORT, TYPE                     12,457.5000    11,790.0000      $11,790.00 

                                     TC-81.21, DESIGN 13 

 

632E81091           5.000    EACH    COMBINATION SIGNAL SUPPORT, TYPE                     20,433.9550    22,235.8200     $111,179.10 

                                     TC-81.21, DESIGN 13, AS PER PLAN 

 

632E81095           1.000    EACH    COMBINATION SIGNAL SUPPORT, TYPE                     22,191.7050    22,766.8200      $22,766.82 

                                     TC-81.21, DESIGN 14, AS PER PLAN 

 

632E81700           3.000    EACH    COMBINATION SIGNAL SUPPORT, MISC.:                   14,381.5956    14,478.1200      $43,434.36 

 

632E82600           6.000    EACH    STRAIN POLE, TYPE TC-81.10, DESIGN 6                  4,233.7500     4,100.0000      $24,600.00 

 

632E83000           7.000    EACH    STRAIN POLE, TYPE TC-81.10, DESIGN 10                 6,568.8966     6,544.2857      $45,810.00 

 

632E83100           2.000    EACH    STRAIN POLE, TYPE TC-81.10, DESIGN 11                 7,630.0000     7,550.0000      $15,100.00 

 

632E83200          12.000    EACH    STRAIN POLE, TYPE TC-81.10, DESIGN 12                 7,645.3079     7,920.5000      $95,046.00 

 

632E83201           4.000    EACH    STRAIN POLE, TYPE TC-81.10, DESIGN 12,                7,193.3333     7,410.0000      $29,640.00 

                                     AS PER PLAN 

 

632E83300           2.000    EACH    STRAIN POLE, TYPE TC-81.10, DESIGN 13                15,383.3333    15,200.0000      $30,400.00 

 

632E83301           3.000    EACH    STRAIN POLE, TYPE TC-81.10, DESIGN 13,               11,550.0000    12,050.0000      $36,150.00 

                                     AS PER PLAN 

 

632E83506           4.000    EACH    STRAIN POLE, TYPE TC-81.10, DESIGN 10,                  806.3733     1,000.0000       $4,000.00 

                                     INSTALLATION ONLY 

 

632E83507           7.000    EACH    STRAIN POLE, TYPE TC-81.10, DESIGN 10,                  732.9800       988.9400       $6,922.58 

                                     INSTALLATION ONLY, AS PER PLAN 

 

632E83600           4.000    EACH    STRAIN POLE, MISC.:                                   5,706.0583     6,000.0000      $24,000.00 

 

632E84501          17.000    EACH    COMBINATION STRAIN POLE, TYPE TC-81.10,               3,250.0000     3,250.0000      $55,250.00 

                                     DESIGN 5, AS PER PLAN 

 

632E85000           4.000    EACH    COMBINATION STRAIN POLE, TYPE TC-81.10,               5,486.2500     4,445.0000      $17,780.00 

                                     DESIGN 10 

 

632E85100           3.000    EACH    COMBINATION STRAIN POLE, TYPE TC-81.10,               6,850.0000     7,100.0000      $21,300.00 

                                     DESIGN 11 

 

632E85200           2.000    EACH    COMBINATION STRAIN POLE, TYPE TC-81.10,               7,389.7933     7,410.0000      $14,820.00 

                                     DESIGN 12 



Summary of Contracts Awarded for Calendar Year 2020 by Item 
 

  Item           Quantity    U/M        Item Description                                    Avg Unit      Avg Unit        Total Amt 

 Number                                                                                    Price Bid     Price Awded       Awarded 

 

149 | P a g e  

632E85321           1.000    EACH    COMBINATION STRAIN POLE, TYPE TC-81.10,              12,887.5000    13,575.0000      $13,575.00 

                                     DESIGN 13, AS PER PLAN 

 

632E86501           4.000    EACH    STRAIN POLE, EMBEDDED, TYPE TC-81.10,                   966.6667     1,000.0000       $4,000.00 

                                     DESIGN 5, AS PER PLAN 

 

632E89300          29.000    EACH    WOOD POLE                                             1,215.4261     1,915.7759      $55,557.50 

 

632E89301          12.000    EACH    WOOD POLE, AS PER PLAN                                1,204.0400     1,212.1200      $14,545.44 

 

632E89400           3.000    EACH    DOWN GUY                                                585.0636       601.9000       $1,805.70 

 

632E89500           5.000    EACH    PEDESTAL, 3'                                            677.7000       677.7000       $3,388.50 

 

632E89511           2.000    EACH    PEDESTAL, 5', AS PER PLAN                             1,400.0000       500.0000       $1,000.00 

 

632E89600           8.000    EACH    PEDESTAL, 8'                                            608.0296       625.0000       $5,000.00 

 

632E89601           2.000    EACH    PEDESTAL, 8', AS PER PLAN                             1,080.6667     1,265.0000       $2,530.00 

 

632E89701          17.000    EACH    PEDESTAL, 11', AS PER PLAN                            2,079.6012     2,246.7541      $38,194.82 

 

632E89802           6.000    EACH    PEDESTAL, 5', TRANSFORMER BASE                          678.7273       716.6667       $4,300.00 

 

632E89900          25.000    EACH    PEDESTAL, 8', TRANSFORMER BASE                          670.1747       644.0620      $16,101.55 

 

632E89901          27.000    EACH    PEDESTAL, 8', TRANSFORMER BASE, AS PER PLAN             730.5790       802.9630      $21,680.00 

 

632E89904           4.000    EACH    PEDESTAL, 10', TRANSFORMER BASE                         900.0000     1,000.0000       $4,000.00 

 

632E89905           3.000    EACH    PEDESTAL, 10', TRANSFORMER BASE, AS PER                 976.4500       931.0000       $2,793.00 

                                     PLAN 

 

632E90000           3.000    EACH    PEDESTAL, 11', TRANSFORMER BASE                         713.7750       598.4333       $1,795.30 

 

632E90008           8.000    EACH    PEDESTAL, 15', TRANSFORMER BASE                       1,168.2914     1,010.6250       $8,085.00 

 

632E90010         146.000    EACH    PEDESTAL, MISC.:                                      1,580.1608     1,693.9874     $247,322.16 

 

632E90020         295.000    EACH    REMOVAL OF MISCELLANEOUS TRAFFIC SIGNAL                 324.3428       256.2857      $75,604.27 

                                     ITEM 

 

632E90030       9,366.000    FT      REMOVAL OF MISCELLANEOUS TRAFFIC SIGNAL                   1.1750         0.9084       $8,508.20 

                                     ITEM 

 

632E90100          17.000    EACH    REMOVAL OF TRAFFIC SIGNAL INSTALLATION                3,937.7077     2,765.0188      $47,005.32 

 

632E90101          48.000    EACH    REMOVAL OF TRAFFIC SIGNAL INSTALLATION,               2,896.2608     3,328.1242     $159,749.96 

                                     AS PER PLAN 
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632E90103           2.000    EACH    REMOVAL OF TRAFFIC SIGNAL INSTALLATION                4,057.5000     4,615.0000       $9,230.00 

                                     FOR STORAGE, AS PER PLAN 

 

632E90104          11.000    EACH    REUSE OF TRAFFIC CONTROL ITEM                         1,280.8821     1,638.0909      $18,019.00 

 

632E90200          10.000    EACH    REUSE OF VEHICULAR SIGNAL HEAD                          354.5714       322.8000       $3,228.00 

 

632E90201           2.000    EACH    REUSE OF VEHICULAR SIGNAL HEAD, AS PER                  480.4250       260.8500         $521.70 

                                     PLAN 

 

632E90211           1.000    EACH    REUSE OF PEDESTRIAN PUSHBUTTON, AS PER                  361.6667       185.0000         $185.00 

                                     PLAN 

 

632E90300           1.000    LS      SIGNALIZATION, MISC.:                                 7,066.6667     7,000.0000       $7,000.00 

 

632E90400       1,602.000    EACH    SIGNALIZATION, MISC.:                                   646.4932       379.7937     $608,429.54 

 

632E90500      13,113.000    FT      SIGNALIZATION, MISC.:                                     6.0537         4.8955      $64,195.15 

 

632E90800         300.000    HOUR    SIGNALIZATION, MISC.:                                   106.8000       106.8000      $32,040.00 

 

632E99000           2.000    LS      SPECIAL - TRAFFIC SIGNALS                           102,889.8889    86,704.5000     $173,409.00 

 

633E01551          12.000    EACH    CONTROLLER UNIT, TYPE TS2/A2, WITH                   18,630.6794    17,865.8842     $214,390.61 

                                     CABINET, TYPE TS2, AS PER PLAN 

 

633E01580           1.000    EACH    CONTROLLER UNIT, TYPE TS2/A2, WITH                   13,383.3333    13,200.0000      $13,200.00 

                                     CABINET, TYPE TS1 

 

633E01581           2.000    EACH    CONTROLLER UNIT, TYPE TS2/A2, WITH                   16,889.3750    18,200.0000      $36,400.00 

                                     CABINET, TYPE TS1, AS PER PLAN 

 

633E45000          13.000    EACH    GPS (GLOBAL POSITIONING SYSTEM) CLOCK                   856.7792       541.4915       $7,039.39 

                                     ASSEMBLY 

 

633E65511          20.000    EACH    CABINET, TYPE TS-2, AS PER PLAN                      11,882.1425    12,136.5800     $242,731.60 

 

633E65520           3.000    EACH    CABINET, TYPE 332                                    10,438.7500     9,553.3333      $28,660.00 

 

633E65521           2.000    EACH    CABINET, TYPE 332, AS PER PLAN                        9,235.0000     9,620.0000      $19,240.00 

 

633E65523           4.000    EACH    CABINET, TYPE 332L, AS PER PLAN                      10,638.3981    10,297.5000      $41,190.00 

 

633E67100          28.000    EACH    CABINET FOUNDATION                                    2,337.1213     2,094.4214      $58,643.80 

 

633E67101          40.000    EACH    CABINET FOUNDATION, AS PER PLAN                       2,531.7285     2,400.9038      $96,036.15 

 

633E67200          35.000    EACH    CONTROLLER WORK PAD                                     872.9578       751.2060      $26,292.21 
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633E67201          34.000    EACH    CONTROLLER WORK PAD, AS PER PLAN                        924.2153       868.6879      $29,535.39 

 

633E67301           2.000    EACH    PREEMPTION, AS PER PLAN                              49,521.3660    48,309.0000      $96,618.00 

 

633E67311           3.000    EACH    PREEMPTION RECEIVING UNIT, AS PER PLAN                  862.5000     1,050.0000       $3,150.00 

 

633E67320          60.000    FT      PREEMPTION DETECTOR CABLE                                 4.3500         6.1000         $366.00 

 

633E67321         534.000    FT      PREEMPTION DETECTOR CABLE, AS PER PLAN                    3.0000         2.0000       $1,068.00 

 

633E67351           1.000    EACH    PREEMPTION PHASE SELECTOR, AS PER PLAN                3,957.5000     4,230.0000       $4,230.00 

 

633E67401           3.000    EACH    PREEMPTION CONFIRMATION LIGHT, AS PER                   484.2500       687.0000       $2,061.00 

                                     PLAN 

 

633E67500          34.000    EACH    UNINTERRUPTIBLE POWER SUPPLY (UPS),                   1,374.3927     1,064.1518      $36,181.16 

                                     BATTERY  REPLACEMENT 

 

633E67501           5.000    EACH    UNINTERRUPTIBLE POWER SUPPLY (UPS),                   1,361.6900     1,361.6900       $6,808.45 

                                     BATTERY REPLACEMENT, AS PER PLAN 

 

633E68510           1.000    EACH    COMMUNICATIONS                                        1,633.3333     1,650.0000       $1,650.00 

 

633E68511           5.000    EACH    COMMUNICATIONS, AS PER PLAN                           2,039.4870     1,742.7000       $8,713.50 

 

633E71000           4.000    EACH    FLASHER CONTROLLER                                      960.5156       941.6250       $3,766.50 

 

633E74001           1.000    EACH    UNINTERRUPTIBLE POWER SUPPLY (UPS), AS                5,610.1000     5,330.3000       $5,330.30 

                                     PER PLAN 

 

633E75000           3.000    EACH    UNINTERRUPTIBLE POWER SUPPLY (UPS), 1000 WATT         5,679.5960     5,765.9933      $17,297.98 

 

633E75001          39.000    EACH    UNINTERRUPTIBLE POWER SUPPLY (UPS), 1000              5,625.9180     5,730.1692     $223,476.60 

                                     WATT, AS PER PLAN 

 

633E99000         418.000    EACH    CONTROLLER ITEM, MISC.:                               1,576.1483       993.5711     $415,312.71 

 

633E99300           6.000    LS      CONTROLLER ITEM, MISC.:                               1,937.6591     2,000.0000      $12,000.00 

 

633E99400          75.000    HOUR    CONTROLLER ITEM, MISC.:                                 123.9567       123.9567       $9,296.75 

 

638E00104          39.000    FT      4" WATER MAIN DUCTILE IRON PIPE ANSI                    360.0000       585.0000      $22,815.00 

                                     CLASS 53, PUSH-ON JOINTS AND FITTINGS 

 

638E00200           8.000    FT      4" WATER MAIN DUCTILE IRON PIPE ANSI                    164.6667       139.0000       $1,112.00 

                                     CLASS 52, MECHANICAL JOINTS AND FITTINGS 

 

638E00600          74.000    FT      6" WATER MAIN DUCTILE IRON PIPE ANSI                    146.5000       135.0000       $9,990.00 

                                     CLASS 52, PUSH-ON JOINTS AND FITTINGS 
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638E00700          30.000    FT      6" WATER MAIN DUCTILE IRON PIPE ANSI                    100.3333        56.0000       $1,680.00 

                                     CLASS 52, MECHANICAL JOINTS AND FITTINGS 

 

638E00704           7.000    FT      6" WATER MAIN DUCTILE IRON PIPE ANSI                    251.1356       300.0000       $2,100.00 

                                     CLASS 53, MECHANICAL JOINTS AND FITTINGS 

 

638E00904          56.000    FT      6" WATER MAIN DUCTILE IRON ANCHORING                    132.2329       103.9286       $5,820.00 

                                     PIPE AND FITTINGS 

 

638E01140       1,002.000    FT      6" WATER MAIN POLYVINYL CHLORIDE PIPE                    49.1300        59.0000      $59,118.00 

                                     AND FITTINGS, AWWA C90 0, DR14 

 

638E01205         167.000    FT      8" WATER MAIN DUCTILE IRON PIPE ANSI                    171.0313       200.0000      $33,400.00 

                                     CLASS 53, PUSH-ON JOINTS AND FITTINGS, 

                                     AS PER PLAN 

 

638E01301         141.000    FT      8" WATER MAIN DUCTILE IRON PIPE ANSI                    112.1244        76.0000      $10,716.00 

                                     CLASS 52, MECHANICAL JOINTS AND 

                                     FITTINGS, AS PER PLAN 

 

638E01304         202.000    FT      8" WATER MAIN DUCTILE IRON PIPE ANSI                    144.6567        68.0000      $13,736.00 

                                     CLASS 53, MECHANICAL JOINTS AND FITTINGS 

 

638E01721       1,052.000    FT      8" WATER MAIN POLYVINYL CHLORIDE PIPE                    50.4811        45.0000      $47,340.00 

                                     AND FITTINGS, AWWA C90 0, DR18, AS PER 

                                     PLAN 

 

638E01800           2.000    FT      10" WATER MAIN DUCTILE IRON PIPE ANSI                   354.0000       192.0000         $384.00 

                                     CLASS 52, PUSH-ON JOINTS AND FITTINGS 

 

638E01901         157.000    FT      10" WATER MAIN DUCTILE IRON PIPE ANSI                   124.8411        82.0000      $12,874.00 

                                     CLASS 52, MECHANICAL JOINTS AND 

                                     FITTINGS, AS PER PLAN 

 

638E02405         138.000    FT      12" WATER MAIN DUCTILE IRON PIPE ANSI                   240.0625       250.0000      $34,500.00 

                                     CLASS 53, PUSH-ON JOINTS AND FITTINGS, 

                                     AS PER PLAN 

 

638E02500       1,230.000    FT      12" WATER MAIN DUCTILE IRON PIPE ANSI                   113.0475       113.1585     $139,185.00 

                                     CLASS 52, MECHANICAL JOINTS AND FITTINGS 

 

638E02501         111.000    FT      12" WATER MAIN DUCTILE IRON PIPE ANSI                   229.5333       185.0000      $20,535.00 

                                     CLASS 52, MECHANICAL JOINTS AND 

                                     FITTINGS, AS PER PLAN 

 

638E02504         119.000    FT      12" WATER MAIN DUCTILE IRON PIPE ANSI                   508.3333       670.0000      $79,730.00 

                                     CLASS 53, MECHANICAL JOINTS AND FITTINGS 

 

638E04900         361.000    FT      1" COPPER SERVICE BRANCH                                 53.8889        60.3186      $21,775.00 
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638E04901          49.000    FT      1" COPPER SERVICE BRANCH, AS PER PLAN                   104.7000        35.0000       $1,715.00 

 

638E05000         160.000    FT      1-1/2" COPPER SERVICE BRANCH                             73.0000        72.0000      $11,520.00 

 

638E05102          27.000    FT      2-1/2" COPPER SERVICE BRANCH                             54.6667        51.0000       $1,377.00 

 

638E06200         209.000    FT      POLYETHYLENE ENCASEMENT                                   5.0800         5.6500       $1,180.85 

 

638E06705          11.000    FT      20" STEEL PIPE ENCASEMENT, OPEN CUT, AS                 256.0833       200.0000       $2,200.00 

                                     PER PLAN 

 

638E07481           2.000    EACH    6" GATE VALVE, AS PER PLAN                            1,145.5122       950.0000       $1,900.00 

 

638E07490           3.000    EACH    8" GATE VALVE                                         2,054.5000     2,000.0000       $6,000.00 

 

638E07500           2.000    EACH    12" GATE VALVE                                        3,009.6250     2,500.0000       $5,000.00 

 

638E07690           1.000    EACH    2" GATE VALVE BOX AND VALVE BOX                         983.3333     1,050.0000       $1,050.00 

 

638E07700           3.000    EACH    4" GATE VALVE AND VALVE BOX                           1,102.2222     1,583.3333       $4,750.00 

 

638E07800          16.000    EACH    6" GATE VALVE AND VALVE BOX                           1,452.8074     1,360.9375      $21,775.00 

 

638E07900           4.000    EACH    8" GATE VALVE AND VALVE BOX                           1,768.7700     1,400.0000       $5,600.00 

 

638E07901           6.000    EACH    8" GATE VALVE AND VALVE BOX, AS PER PLAN              1,718.5500     1,830.0000      $10,980.00 

 

638E08001           2.000    EACH    10" GATE VALVE AND VALVE BOX, AS PER                  2,706.3878     3,540.0000       $7,080.00 

                                     PLAN 

 

638E08100           6.000    EACH    12" GATE VALVE AND VALVE BOX                          2,833.3333     3,000.0000      $18,000.00 

 

638E09201           2.000    EACH    12" CUTTING-IN SLEEVE, VALVE AND VALVE                5,824.8333     4,000.0000       $8,000.00 

                                     BOX, AS PER PLAN 

 

638E09300           1.000    EACH    6" X 6" TAPPING SLEEVE, VALVE AND VALVE               4,238.2556     2,517.0000       $2,517.00 

                                     BOX 

 

638E09400           1.000    EACH    8" X 8" TAPPING SLEEVE, VALVE AND VALVE               4,529.9756     3,000.0000       $3,000.00 

                                     BOX 

 

638E09600           1.000    EACH    12" X 4" TAPPING SLEEVE, VALVE AND VALVE              4,233.3333     5,200.0000       $5,200.00 

                                     BOX 

 

638E09714           1.000    EACH    12" X 10" TAPPING SLEEVE, VALVE AND                   4,666.6667     6,800.0000       $6,800.00 

                                     VALVE BOX 

 

638E10200           7.000    EACH    6" FIRE HYDRANT                                       5,265.2174     6,114.2857      $42,800.00 
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638E10201           3.000    EACH    6" FIRE HYDRANT, AS PER PLAN                          4,493.1781     4,000.0000      $12,000.00 

 

638E10300           4.000    EACH    FIRE HYDRANT EXTENDED AND ADJUSTED TO                 1,681.3789     1,700.0000       $6,800.00 

                                     GRADE 

 

638E10400          20.000    EACH    FIRE HYDRANT ADJUSTED TO GRADE                        1,463.6709     1,013.5000      $20,270.00 

 

638E10480           2.000    EACH    FIRE HYDRANT REMOVED                                    826.2500       730.0000       $1,460.00 

 

638E10481           2.000    EACH    FIRE HYDRANT REMOVED, AS PER PLAN                     1,719.0000     2,250.0000       $4,500.00 

 

638E10500           5.000    EACH    FIRE HYDRANT REMOVED AND RESET                        3,714.3750     3,620.0000      $18,100.00 

 

638E10600           1.000    EACH    FIRE HYDRANT AND GATE VALVE REMOVED AND               4,237.0617     3,500.0000       $3,500.00 

                                     RESET 

 

638E10601           4.000    EACH    FIRE HYDRANT AND GATE VALVE REMOVED AND               2,163.5417     1,000.0000       $4,000.00 

                                     RESET, AS PER PLAN 

 

638E10700           1.000    EACH    FIRE HYDRANT REMOVED AND DISPOSED OF                    969.6667     1,000.0000       $1,000.00 

 

638E10800         637.000    EACH    VALVE BOX ADJUSTED TO GRADE                             382.9889       354.1620     $225,601.20 

 

638E10801         986.000    EACH    VALVE BOX ADJUSTED TO GRADE, AS PER PLAN                573.1069       606.8645     $598,368.40 

 

638E10900          69.000    EACH    SERVICE BOX ADJUSTED TO GRADE                           252.8144       213.0435      $14,700.00 

 

638E10901         276.000    EACH    SERVICE BOX ADJUSTED TO GRADE, AS PER                    91.0131        24.0212       $6,629.85 

                                     PLAN 

 

638E11100           2.000    EACH    METER AND CHAMBER REMOVED AND RESET                     524.0000       500.0000       $1,000.00 

 

638E11200           5.000    EACH    METER, SETTING, STOP AND CHAMBER                      1,445.1663     1,175.0000       $5,875.00 

 

638E11310           1.000    EACH    2" AIR RELEASE VALVE                                  2,083.3333     1,250.0000       $1,250.00 

 

638E20040         277.000    FT      SPECIAL - 6" WATER MAIN DIP CLASS 52                    190.8489       136.0108      $37,675.00 

                                     MECHANICAL JOINTS AND F ITTINGS 

 

638E20132         722.000    FT      SPECIAL - 10" WATER MAIN DIP CLASS 53                   134.0250       100.0000      $72,200.00 

                                     MECHANICAL JOINTS AND FITTINGS 

 

638E20182          27.000    FT      SPECIAL - 12" WATER MAIN DIP CLASS 53                   366.3317       250.0000       $6,750.00 

                                     PUSH ON JOINTS AND FIT TINGS 

 

638E20448          55.000    FT      SPECIAL - 14" STEEL PIPE ENCASEMENT,                    637.0000       300.0000      $16,500.00 

                                     BORED OR JACKED 

 

638E20498           2.000    EACH    SPECIAL - VALVE BOX                                     971.4000     1,300.0000       $2,600.00 
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638E20500           5.000    EACH    SPECIAL - VALVE BOX ADJUSTED TO GRADE                   506.1765       356.0000       $1,780.00 

 

638E20536           5.000    EACH    SPECIAL - 6" GATE VALVE                                 976.2500     1,200.0000       $6,000.00 

 

638E20538           2.000    EACH    SPECIAL - 6" GATE VALVE WITH VALVE BOX                1,270.4200       750.0000       $1,500.00 

 

638E20554           2.000    EACH    SPECIAL - 8" GATE VALVE WITH VALVE BOX                2,470.0000     2,000.0000       $4,000.00 

 

638E20570           1.000    EACH    SPECIAL - 10" GATE VALVE WITH VALVE BOX               2,156.9933     1,700.0000       $1,700.00 

 

638E20590           2.000    EACH    SPECIAL - 12" INSERTING VALVE WITH VALVE BOX         18,549.1683    15,500.0000      $31,000.00 

 

638E20692           1.000    EACH    SPECIAL - 8" X 6" TAPPING SLEEVE, VALVE               7,025.0000     8,000.0000       $8,000.00 

                                     AND VALVE BOX 

 

638E20694           2.000    EACH    SPECIAL - 8" X 8" TAPPING SLEEVE, VALVE               7,720.0000     5,000.0000      $10,000.00 

                                     AND VALVE BOX 

 

638E20702           1.000    EACH    SPECIAL - 10" X 10" TAPPING SLEEVE,                   7,541.4467     4,800.0000       $4,800.00 

                                     VALVE AND VALVE BOX 

 

638E20748           2.000    EACH    SPECIAL - 4" FIRE HYDRANT                             5,865.9680     3,900.0000       $7,800.00 

 

638E20750           7.000    EACH    SPECIAL - 6" FIRE HYDRANT                             3,267.7188     3,228.5714      $22,600.00 

 

638E20752           1.000    EACH    SPECIAL - FIRE HYDRANT REMOVED FOR                      648.1267       250.0000         $250.00 

                                     STORAGE 

 

638E20754           2.000    EACH    SPECIAL - FIRE HYDRANT RELOCATED                      4,532.5257     6,500.0000      $13,000.00 

 

638E20758           1.000    EACH    SPECIAL - FIRE HYDRANT ABANDONED                        787.5000     1,000.0000       $1,000.00 

 

638E20760           2.000    EACH    SPECIAL - FIRE HYDRANT REMOVED AND                      757.1000       700.0000       $1,400.00 

                                     DISPOSED OF 

 

638E20762           4.000    EACH    SPECIAL - FIRE HYDRANT SERVICE LINE                   1,776.7000     1,600.0000       $6,400.00 

                                     EXTENDED AND ADJUSTED TO GRADE 

 

638E20766          63.000    FT      SPECIAL - 3/4" COPPER WATER SERVICE LINE                 64.8560        77.0000       $4,851.00 

 

638E20770         484.000    FT      SPECIAL - 1" COPPER WATER SERVICE LINE                   62.0445        44.2066      $21,396.00 

 

638E20788         100.000    FT      SPECIAL - LOWER WATER SERVICE CONNECTION                 93.2571        50.0000       $5,000.00 

 

638E20796          21.000    FT      SPECIAL - RETAP, RECONNECT AND EXTEND                   179.8286       400.0000       $8,400.00 

                                     3/4" COPPER WATER SERV ICE CONNECTION 

 

638E20884           2.000    EACH    SPECIAL - CUT AND PLUG EXISTING 12"                   1,672.5000     1,000.0000       $2,000.00 

                                     WATER LINE 
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638E20894           1.000    EACH    SPECIAL - 1" CORPORATION STOP                           660.0000       600.0000         $600.00 

 

638E20896           1.000    EACH    SPECIAL - 1 1/2" CORPORATION STOP                       693.3333       600.0000         $600.00 

 

638E20912          12.000    EACH    SPECIAL - 1" CURB VALVE AND BOX                         541.5085       579.8333       $6,958.00 

 

638E98000         159.000    EACH    WATER WORK, MISC.:                                    1,290.4179     1,057.6981     $168,174.00 

 

638E98100           3.000    LS      WATER WORK, MISC.:                                  215,984.2500   188,916.6667     $566,750.00 

 

638E98600       3,315.000    FT      WATER WORK, MISC.:                                      203.9428       186.8063     $619,263.00 

 

640E99000           7.000    LS      SPECIAL - PAVEMENT MARKING                           58,866.5709    39,490.2929     $276,432.05 

 

642E00090           6.990    MILE    EDGE LINE                                               987.1203       771.3877       $5,392.00 

 

642E00094       1,338.280    MILE    EDGE LINE, 6"                                           624.5044       523.8490     $701,056.66 

 

642E00100         497.545    MILE    EDGE LINE, TYPE 1                                       547.7142       487.4604     $242,533.51 

 

642E00104      28,040.670    MILE    EDGE LINE, TYPE 3                                       653.0115       595.7057  $16,703,986.94 

 

642E00105         326.730    MILE    EDGE LINE, 6", TYPE 1, AS PER PLAN                      706.5816       682.9033     $223,125.00 

 

642E00114          64.120    MILE    EDGE LINE, 6", TYPE 1A                                  780.2626       741.5003      $47,545.00 

 

642E00190           0.010    MILE    LANE LINE                                            13,816.6667    20,000.0000         $200.00 

 

642E00194         318.540    MILE    LANE LINE, 6"                                           341.9577       281.7346      $89,743.75 

 

642E00200         173.028    MILE    LANE LINE, TYPE 1                                       363.6030       257.4475      $44,545.62 

 

642E00201           0.410    MILE    LANE LINE, TYPE 1, AS PER PLAN                        3,362.7317     3,184.1463       $1,305.50 

 

642E00204       5,853.730    MILE    LANE LINE, TYPE 3                                       351.1834       299.3612   $1,752,379.70 

 

642E00205           0.810    MILE    LANE LINE, 6", TYPE 1, AS PER PLAN                    1,592.5000     1,585.0000       $1,283.85 

 

642E00214          42.140    MILE    LANE LINE, 6", TYPE 1A                                  373.4590       309.0721      $13,024.30 

 

642E00290         422.550    MILE    CENTER LINE                                             701.6696       648.9971     $274,233.72 

 

642E00300      11,340.580    MILE    CENTER LINE, TYPE 1                                     628.4991       568.5508   $6,447,695.65 

 

642E00301           5.660    MILE    CENTER LINE, TYPE 1, AS PER PLAN                      2,641.9462     2,055.3357      $11,633.20 

 

642E00310          18.540    MILE    CENTER LINE, TYPE 1A                                  1,208.8600     1,190.0000      $22,062.60 

 

642E00390      36,893.000    FT      CHANNELIZING LINE                                         0.4317         0.3752      $13,842.90 
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642E00394     119,043.000    FT      CHANNELIZING LINE, 12"                                    0.4657         0.4633      $55,156.15 

 

642E00400     576,451.000    FT      CHANNELIZING LINE, TYPE 1                                 0.4299         0.4236     $244,199.52 

 

642E00404   2,090,843.000    FT      CHANNELIZING LINE, TYPE 3                                 0.5234         0.4761     $995,481.10 

 

642E00414      11,744.000    FT      CHANNELIZING LINE, 12", TYPE 1A                           0.6581         0.5742       $6,743.90 

 

642E00490       9,602.000    FT      STOP LINE                                                 3.0214         2.5578      $24,559.65 

 

642E00500     122,270.000    FT      STOP LINE, TYPE 1                                         2.9116         2.4494     $299,492.95 

 

642E00510         481.000    FT      STOP LINE, TYPE 1A                                        3.0100         2.0000         $962.00 

 

642E00590       6,704.000    FT      CROSSWALK LINE                                            2.0587         2.1218      $14,224.50 

 

642E00600      97,404.000    FT      CROSSWALK LINE, TYPE 1                                    1.9880         1.7829     $173,665.91 

 

642E00601       1,689.000    FT      CROSSWALK LINE, TYPE 1, AS PER PLAN                       5.6845         4.8422       $8,178.40 

 

642E00610         943.000    FT      CROSSWALK LINE, TYPE 1A                                   2.1080         1.5000       $1,414.50 

 

642E00690      17,163.000    FT      TRANSVERSE LINE                                           1.9261         2.2506      $38,626.25 

 

642E00700     269,729.000    FT      TRANSVERSE LINE, TYPE 1                                   1.6502         1.4039     $378,682.74 

 

642E00701          37.000    FT      TRANSVERSE LINE, TYPE 1, AS PER PLAN                      8.6633        12.0000         $444.00 

 

642E00710       7,024.000    FT      TRANSVERSE/DIAGONAL LINE, TYPE 1A                         2.4200         1.5500      $10,887.20 

 

642E00720      15,136.000    FT      CHEVRON MARKING, TYPE 1                                   1.6954         1.5283      $23,132.80 

 

642E00800      28,390.000    FT      CURB MARKING, TYPE 1                                      1.1189         0.9491      $26,945.00 

 

642E00900      26,490.000    SF      ISLAND MARKING, TYPE 1                                    1.4247         1.0199      $27,017.55 

 

642E00910       2,062.000    SF      ISLAND MARKING                                            2.4781         2.8412       $5,858.51 

 

642E00912         943.000    SF      ISLAND MARKING, TYPE 1A                                   1.5080         1.5000       $1,414.50 

 

642E01000         242.000    EACH    RAILROAD SYMBOL MARKING, TYPE 1                         269.9985       260.9050      $63,139.00 

 

642E01010           2.000    EACH    RAILROAD SYMBOL MARKING, TYPE 1A                        335.9000       325.0000         $650.00 

 

642E01100          43.000    EACH    SCHOOL SYMBOL MARKING, 72", TYPE 1                      291.3030       242.4651      $10,426.00 

 

642E01110         265.000    EACH    SCHOOL SYMBOL MARKING, 96", TYPE 1                      269.1172       276.1094      $73,169.00 

 

642E01116           2.000    EACH    SCHOOL SYMBOL MARKING, 96", TYPE 4                      320.8000       300.0000         $600.00 
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642E01124           6.000    EACH    SCHOOL SYMBOL MARKING, 120", TYPE 1                     230.0000       210.0000       $1,260.00 

 

642E01190       4,023.000    FT      PARKING LOT STALL MARKING                                 2.0292         2.5387      $10,213.05 

 

642E01200     146,072.000    FT      PARKING LOT STALL MARKING, TYPE 1                         0.8403         0.7077     $103,369.70 

 

642E01290         854.000    EACH    LANE ARROW                                               58.2564        54.6112      $46,638.00 

 

642E01300       8,220.000    EACH    LANE ARROW, TYPE 1                                       53.3420        49.2941     $405,197.25 

 

642E01310         106.000    EACH    LANE ARROW, TYPE 1A                                      55.2200        55.0000       $5,830.00 

 

642E01312          85.000    EACH    LANE REDUCTION ARROW, TYPE 1                            216.9320       174.7059      $14,850.00 

 

642E01314           1.000    EACH    LANE REDUCTION ARROW, TYPE 1A                           166.6000       150.0000         $150.00 

 

642E01322         524.000    EACH    WRONG WAY ARROW, TYPE 1                                 271.4468       144.2653      $75,595.00 

 

642E01400          66.000    EACH    WORD ON PAVEMENT, 72", TYPE 1                            75.2439        60.9697       $4,024.00 

 

642E01410         594.000    EACH    WORD ON PAVEMENT, 96", TYPE 1                            64.7959        56.6768      $33,666.00 

 

642E01420          15.000    EACH    WORD ON PAVEMENT, 96", TYPE 1A                           65.2600        65.0000         $975.00 

 

642E01500      45,458.000    FT      DOTTED LINE, 4", TYPE 1                                   0.5241         0.6922      $31,466.05 

 

642E01510     863,435.000    FT      DOTTED LINE, 6", TYPE 1                                   0.5222         0.4871     $420,539.93 

 

642E01516       6,392.000    FT      DOTTED LINE, 6", TYPE 4                                   0.4500         0.4500       $2,876.40 

 

642E01522       1,482.000    FT      DOTTED LINE, 8", TYPE 1                                   1.0885         1.1775       $1,745.00 

 

642E01560      70,728.000    FT      DOTTED LINE, 12", TYPE 1                                  0.4906         0.5011      $35,444.00 

 

642E01570       2,230.000    FT      DOTTED LINE, 12", TYPE 1A                                 0.5000         0.5000       $1,115.00 

 

642E01602          58.000    EACH    BIKE LANE SYMBOL MARKING, TYPE 1                        157.6597       168.9138       $9,797.00 

 

642E01650          36.000    EACH    BIKE LANE ARROW, TYPE 1                                  68.1667        69.5000       $2,502.00 

 

642E01700          18.000    EACH    HANDICAP SYMBOL MARKING                                  98.7414        93.3333       $1,680.00 

 

642E01702         102.000    EACH    HANDICAP SYMBOL MARKING, TYPE 1                          80.0217        64.4804       $6,577.00 

 

642E19000          17.000    EACH    SHARED LANE MARKING, TYPE 1                             179.7310       208.8235       $3,550.00 

 

642E20000           4.000    LS      TWO-WAY RADIO EQUIPMENT                                   9.8033         0.8000           $3.20 

 

642E20802         343.000    FT      YIELD LINE, TYPE 1                                        7.2315         6.9009       $2,367.00 
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642E30000      73,084.000    FT      REMOVAL OF PAVEMENT MARKING                               1.0517         0.8597      $62,828.80 

 

642E30001         300.000    FT      REMOVAL OF PAVEMENT MARKING, AS PER PLAN                  4.1667         1.5000         $450.00 

 

642E30010         600.000    SF      REMOVAL OF PAVEMENT MARKING                               2.7188         2.6667       $1,600.00 

 

642E30020          60.000    EACH    REMOVAL OF PAVEMENT MARKING                             123.0184        62.2000       $3,732.00 

 

642E30030         314.620    MILE    REMOVAL OF PAVEMENT MARKING                           1,558.6202     1,501.0973     $472,275.22 

 

642E40000          65.000    EACH    SPECIAL - AIR SPEED ZONE MARKING                        536.5122       580.0000      $37,700.00 

 

642E50000         351.850    MILE    PAVEMENT MARKING, MISC.:                                485.9458       369.6250     $130,052.55 

 

642E50010          71.000    EACH    PAVEMENT MARKING, MISC.:                                673.4688       832.3944      $59,100.00 

 

643E00100           8.540    MILE    EDGE LINE                                               996.0000       996.0000       $8,505.84 

 

643E00204         394.440    MILE    LANE LINE, 6"                                           463.0000       494.0000     $194,853.36 

 

643E00300          17.700    MILE    CENTER LINE                                           1,008.0317     1,033.0983      $18,285.84 

 

643E00400      66,433.000    FT      CHANNELIZING LINE                                         0.5005         0.5262      $34,956.60 

 

643E00404     140,390.000    FT      CHANNELIZING LINE, 12"                                    0.6699         0.6976      $97,930.30 

 

643E00500      27,134.000    FT      STOP LINE                                                 3.9615         3.7860     $102,729.50 

 

643E00600      18,914.000    FT      CROSSWALK LINE                                            2.8260         2.3294      $44,058.32 

 

643E00700      43,818.000    FT      TRANSVERSE LINE                                           2.2489         2.3292     $102,062.75 

 

643E00800         873.000    FT      CURB MARKING                                              5.2701         4.8207       $4,208.50 

 

643E00900         150.000    SF      ISLAND MARKING                                            3.0200         3.8667         $580.00 

 

643E01000          94.000    EACH    RAILROAD SYMBOL MARKING                                 332.7337       305.0957      $28,679.00 

 

643E01100           2.000    EACH    SCHOOL SYMBOL MARKING, 72"                              611.5000       800.0000       $1,600.00 

 

643E01110          81.000    EACH    SCHOOL SYMBOL MARKING, 96"                              296.5926       288.9259      $23,403.00 

 

643E01200       3,990.000    FT      PARKING LOT STALL MARKING                                 3.4414         2.6975      $10,763.20 

 

643E01300       1,266.000    EACH    LANE ARROW                                               61.1820        62.1856      $78,727.00 

 

643E01410          86.000    EACH    WORD ON PAVEMENT, 96"                                    77.4070        78.8721       $6,783.00 

 

643E01500       4,350.000    FT      DOTTED LINE, 4"                                           0.8900         1.0000       $4,350.00 
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643E01510      93,824.000    FT      DOTTED LINE, 6"                                           0.6698         0.6855      $64,317.85 

 

643E01550      16,646.000    FT      DOTTED LINE, 12"                                          0.9950         0.7500      $12,484.50 

 

643E01600           9.000    EACH    HANDICAP SYMBOL MARKING                                 127.1429        80.0000         $720.00 

 

643E01602          17.000    EACH    BIKE LANE SYMBOL MARKING                                157.5000       150.0000       $2,550.00 

 

643E20802         232.000    FT      YIELD LINE                                               19.0000        21.4655       $4,980.00 

 

643E30000         859.000    FT      REMOVAL OF PAVEMENT MARKING                               5.1726         2.9159       $2,504.80 

 

643E30010         100.000    SF      REMOVAL OF PAVEMENT MARKING                               7.0000         4.0000         $400.00 

 

643E30020          50.000    EACH    REMOVAL OF PAVEMENT MARKING                              34.5000        44.0000       $2,200.00 

 

643E30030          66.040    MILE    REMOVAL OF PAVEMENT MARKING                           1,382.1078     1,419.5352      $93,746.10 

 

643E40000          46.000    EACH    SPECIAL - AIR SPEED ZONE MARKING                        509.0000       475.2174      $21,860.00 

 

643E50100          15.000    EACH    PAVEMENT MARKING, MISC.:                                243.1667       266.6667       $4,000.00 

 

644E00100          46.610    MILE    EDGE LINE                                             2,931.5671     2,882.4181     $134,349.51 

 

644E00101           1.060    MILE    EDGE LINE, AS PER PLAN                                3,088.1138     2,875.0000       $3,047.50 

 

644E00104         818.991    MILE    EDGE LINE, 6"                                         3,228.6934     3,076.5781   $2,519,689.78 

 

644E00105           1.180    MILE    EDGE LINE, 6", AS PER PLAN                            5,280.0000     5,280.0000       $6,230.40 

 

644E00200          15.637    MILE    LANE LINE                                             2,865.3141     2,106.0616      $32,932.49 

 

644E00201           1.060    MILE    LANE LINE, AS PER PLAN                                1,741.5813     1,600.0000       $1,696.00 

 

644E00204         216.634    MILE    LANE LINE, 6"                                         1,550.8289     1,331.5398     $288,456.80 

 

644E00300         287.949    MILE    CENTER LINE                                           4,240.3438     4,072.5660   $1,172,691.32 

 

644E00301           3.260    MILE    CENTER LINE, AS PER PLAN                              5,030.4667     5,086.4110      $16,581.70 

 

644E00400      85,207.000    FT      CHANNELIZING LINE                                         1.5419         1.5237     $129,828.03 

 

644E00401         178.000    FT      CHANNELIZING LINE, AS PER PLAN                            4.6088         4.8500         $863.30 

 

644E00404     157,538.000    FT      CHANNELIZING LINE, 12"                                    1.6945         1.6452     $259,185.84 

 

644E00405         196.000    FT      CHANNELIZING LINE, 12", AS PER PLAN                       2.7500         2.7500         $539.00 

 

644E00500      46,642.000    FT      STOP LINE                                                 6.8967         6.7591     $315,259.09 
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644E00501         536.000    FT      STOP LINE, AS PER PLAN                                    6.2668         5.5970       $3,000.00 

 

644E00600      89,013.000    FT      CROSSWALK LINE                                            3.2482         3.1786     $282,936.23 

 

644E00601       5,965.000    FT      CROSSWALK LINE, AS PER PLAN                               7.0622         5.6999      $33,999.85 

 

644E00700      54,279.000    FT      TRANSVERSE LINE                                           5.6358         5.5621     $301,903.37 

 

644E00701       1,320.000    FT      TRANSVERSE LINE, AS PER PLAN                              5.8106         5.2379       $6,914.00 

 

644E00720      18,217.000    FT      CHEVRON MARKING                                           6.1802         6.2073     $113,077.70 

 

644E00900       3,689.500    SF      ISLAND MARKING                                            3.9159         4.3015      $15,870.20 

 

644E01000          77.000    EACH    RAILROAD SYMBOL MARKING                                 626.3349       611.1896      $47,061.60 

 

644E01001           4.000    EACH    RAILROAD SYMBOL MARKING, AS PER PLAN                    526.9000       500.0000       $2,000.00 

 

644E01100          11.000    EACH    SCHOOL SYMBOL MARKING, 72"                              555.4615       630.7273       $6,938.00 

 

644E01110          32.000    EACH    SCHOOL SYMBOL MARKING, 96"                              562.7550       559.2188      $17,895.00 

 

644E01120           2.000    EACH    SCHOOL SYMBOL MARKING, 120"                             583.3333       500.0000       $1,000.00 

 

644E01200      50,447.000    FT      PARKING LOT STALL MARKING                                 2.0143         1.9805      $99,908.90 

 

644E01300       2,374.000    EACH    LANE ARROW                                               92.9145        93.4792     $221,919.67 

 

644E01301           4.000    EACH    LANE ARROW, AS PER PLAN                                 153.8200       150.0000         $600.00 

 

644E01350          29.000    EACH    LANE REDUCTION ARROW                                    301.2342       292.8621       $8,493.00 

 

644E01360         254.000    EACH    WRONG WAY ARROW                                         354.4843       283.2362      $71,942.00 

 

644E01382          45.000    EACH    WORD ON PAVEMENT, 48"                                   202.2739       227.6667      $10,245.00 

 

644E01400          27.000    EACH    WORD ON PAVEMENT, 72"                                   195.3292       209.9259       $5,668.00 

 

644E01410          53.000    EACH    WORD ON PAVEMENT, 96"                                   201.8457       197.9358      $10,490.60 

 

644E01500      17,240.000    FT      DOTTED LINE, 4"                                           1.5606         1.8746      $32,318.10 

 

644E01510     124,052.000    FT      DOTTED LINE, 6"                                           1.1350         1.0649     $132,104.39 

 

644E01514       4,936.000    FT      DOTTED LINE, 8"                                           1.5497         1.3687       $6,756.00 

 

644E01520      21,332.000    FT      DOTTED LINE, 12"                                          1.3398         1.2240      $26,109.65 

 

644E01600          24.000    EACH    HANDICAP SYMBOL MARKING                                 143.7714       127.7083       $3,065.00 
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644E01601           4.000    EACH    HANDICAP SYMBOL MARKING, AS PER PLAN                    282.5000       290.0000       $1,160.00 

 

644E01620          17.000    EACH    BIKE CROSSING SYMBOL                                    454.1220       448.5294       $7,625.00 

 

644E01630         228.000    EACH    BIKE LANE SYMBOL MARKING                                325.6095       337.0088      $76,838.00 

 

644E19000         212.000    EACH    SHARED LANE MARKING                                     387.7650       410.8726      $87,105.00 

 

644E20800       1,325.000    FT      YIELD LINE                                               12.0622        12.5182      $16,586.63 

 

644E30000      71,261.000    FT      REMOVAL OF PAVEMENT MARKING                               1.6410         1.7088     $121,773.07 

 

644E30010         100.000    SF      REMOVAL OF PAVEMENT MARKING                               2.9167         5.0000         $500.00 

 

644E30020         138.000    EACH    REMOVAL OF PAVEMENT MARKING                             118.9884       123.9348      $17,103.00 

 

644E30030         284.470    MILE    REMOVAL OF PAVEMENT MARKING                           1,593.8689     1,756.1104     $499,560.72 

 

644E40000         138.000    EACH    SPECIAL - AIR SPEED ZONE MARKING                        376.1989       386.6062      $53,351.65 

 

644E50100         207.000    EACH    PAVEMENT MARKING, MISC.:                                188.9435       195.4831      $40,465.00 

 

644E50200       8,262.000    SF      PAVEMENT MARKING, MISC.:                                 18.3779        18.2585     $150,852.00 

 

644E50300      50,241.000    FT      PAVEMENT MARKING, MISC.:                                  1.5918         1.7059      $85,705.56 

 

644E50400           3.900    MILE    PAVEMENT MARKING, MISC.:                              3,900.6502     3,294.1590      $12,847.22 

 

645E00112           0.934    MILE    EDGE LINE, 6", TYPE A1                               33,470.0680    33,441.0000      $31,233.89 

 

645E00116           0.204    MILE    EDGE LINE, 6", TYPE A3                               29,077.3275    31,397.0600       $6,405.00 

 

645E00117           0.150    MILE    EDGE LINE, 6", TYPE A3, AS PER PLAN                  41,520.0000    50,000.0000       $7,500.00 

 

645E00216           0.307    MILE    LANE LINE, 6", TYPE A3                               19,209.7150    13,161.3700       $4,040.54 

 

645E00300           0.467    MILE    CENTER LINE, TYPE A1                                 43,741.2300    43,222.0000      $20,184.67 

 

645E00310           0.101    MILE    CENTER LINE, TYPE A3                                 44,453.3300    57,074.2600       $5,764.50 

 

645E00311           0.080    MILE    CENTER LINE, TYPE A3, AS PER PLAN                    59,726.6154    75,000.0000       $6,000.00 

 

645E00416         948.000    FT      CHANNELIZING LINE, 12", TYPE A3                           9.5050         3.5100       $3,327.48 

 

645E30000         920.000    FT      REMOVAL OF PAVEMENT MARKINGS                              2.1833         2.1500       $1,978.00 

 

645E90000           0.270    MILE    PAVEMENT MARKING, MISC.                              47,871.5926    47,871.5926      $12,925.33 

 

645E98000       1,655.000    FT      PAVEMENT MARKING, MISC.                                  17.1785        28.6054      $47,341.95 



Summary of Contracts Awarded for Calendar Year 2020 by Item 
 

  Item           Quantity    U/M        Item Description                                    Avg Unit      Avg Unit        Total Amt 

 Number                                                                                    Price Bid     Price Awded       Awarded 

 

163 | P a g e  

646E10000          20.230    MILE    EDGE LINE                                             3,302.8865     3,924.0500      $79,383.53 

 

646E10010         620.220    MILE    EDGE LINE, 6"                                         3,361.2615     3,325.4098   $2,062,485.69 

 

646E10011           2.520    MILE    EDGE LINE, 6", AS PER PLAN                            4,000.0000     4,000.0000      $10,080.00 

 

646E10100           2.550    MILE    LANE LINE                                             4,895.9905     4,543.3922      $11,585.65 

 

646E10110         277.160    MILE    LANE LINE, 6"                                         2,118.5636     1,958.4782     $542,811.80 

 

646E10111           0.920    MILE    LANE LINE, 6", AS PER PLAN                            8,687.8750     5,000.0000       $4,600.00 

 

646E10200         205.400    MILE    CENTER LINE                                           4,063.7230     4,099.8897     $842,117.35 

 

646E10201           1.900    MILE    CENTER LINE, AS PER PLAN                              6,700.0000     6,700.0000      $12,730.00 

 

646E10300      41,357.000    FT      CHANNELIZING LINE                                         1.8191         1.9027      $78,689.45 

 

646E10310     142,254.000    FT      CHANNELIZING LINE, 12"                                    1.9783         1.9157     $272,520.20 

 

646E10311         500.000    FT      CHANNELIZING LINE, 12", AS PER PLAN                       2.7500         2.7500       $1,375.00 

 

646E10400      14,484.000    FT      STOP LINE                                                11.4200        11.7411     $170,057.44 

 

646E10500      43,068.000    FT      CROSSWALK LINE                                            5.0849         5.0455     $217,299.85 

 

646E10501         324.000    FT      CROSSWALK LINE, AS PER PLAN                              13.1580        13.9290       $4,513.00 

 

646E10600      18,525.000    FT      TRANSVERSE LINE                                           8.5300         8.6717     $160,642.56 

 

646E10601         330.000    FT      TRANSVERSE LINE, AS PER PLAN                              2.3333         2.5000         $825.00 

 

646E10620       7,488.000    FT      CHEVRON MARKING                                           9.3324         9.6231      $72,057.40 

 

646E10800       2,304.000    SF      ISLAND MARKING                                            5.7312         5.7834      $13,325.00 

 

646E10900           6.000    EACH    HANDICAP SYMBOL MARKING                                 164.7500       225.0000       $1,350.00 

 

646E20000          22.000    EACH    RAILROAD SYMBOL MARKING                                 623.7024       628.1818      $13,820.00 

 

646E20100          15.000    EACH    SCHOOL SYMBOL MARKING, 72"                              586.4907       552.3333       $8,285.00 

 

646E20110          14.000    EACH    SCHOOL SYMBOL MARKING, 96"                              657.5385       711.4286       $9,960.00 

 

646E20200      10,637.000    FT      PARKING LOT STALL MARKING                                 1.9916         2.1652      $23,031.10 

 

646E20300       1,182.000    EACH    LANE ARROW                                              157.3337       157.3892     $186,034.00 

 

646E20320         262.000    EACH    WRONG WAY ARROW                                         386.6436       654.0000     $171,348.00 
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646E20350          13.000    EACH    LANE REDUCTION ARROW                                    339.6878       338.4615       $4,400.00 

 

646E20400          12.000    EACH    WORD ON PAVEMENT, 72"                                   208.3938       200.0000       $2,400.00 

 

646E20410           7.000    EACH    WORD ON PAVEMENT, 96"                                   253.3131       254.2857       $1,780.00 

 

646E20500       1,160.000    FT      DOTTED LINE                                               4.1237         7.3310       $8,504.00 

 

646E20502       3,832.000    FT      DOTTED LINE, 4"                                           2.4192         2.6012       $9,967.90 

 

646E20504     108,906.000    FT      DOTTED LINE, 6"                                           1.6279         1.5604     $169,939.05 

 

646E20506         374.000    FT      DOTTED LINE, 8"                                           3.9058         3.2782       $1,226.05 

 

646E20510      17,545.000    FT      DOTTED LINE, 12"                                          1.8037         1.5742      $27,619.40 

 

646E20600          42.000    EACH    BIKE LANE SYMBOL MARKING                                268.4753       287.5000      $12,075.00 

 

646E20650          40.000    EACH    SHARED LANE MARKING                                     287.1040       272.0250      $10,881.00 

 

646E20710          18.000    EACH    SPECIAL - AIR SPEED ZONE MARKING                        130.0000       130.0000       $2,340.00 

 

646E50000          83.000    EACH    REMOVAL OF PAVEMENT MARKING                              88.7245        83.9759       $6,970.00 

 

646E50100      15,615.000    FT      REMOVAL OF PAVEMENT MARKING                               2.5927         2.5857      $40,376.46 

 

646E50101         161.000    FT      REMOVAL OF PAVEMENT MARKING, AS PER PLAN                  4.0000         4.0000         $644.00 

 

646E50200         161.000    SF      REMOVAL OF PAVEMENT MARKING                              10.4219         7.9649       $1,282.35 

 

646E50300          85.100    MILE    REMOVAL OF PAVEMENT MARKING                           1,458.0976     1,384.5439     $117,824.69 

 

646E50301           3.580    MILE    REMOVAL OF PAVEMENT MARKING, AS PER PLAN              2,611.7318     2,611.7318       $9,350.00 

 

646E90000       1,964.000    FT      PAVEMENT MARKING, MISC.:                                 11.2107        13.1977      $25,920.30 

 

646E90010           0.030    MILE    PAVEMENT MARKING, MISC.:                             12,075.0000    12,000.0000         $360.00 

 

647E20013         112.000    FT      CROSSWALK LINE, TYPE B125, AS PER PLAN                   20.1486        20.0000       $2,240.00 

 

647E20202          19.000    EACH    HANDICAP SYMBOL MARKING, TYPE A125                      184.9324       167.3684       $3,180.00 

 

647E20502          32.000    FT      PARKING LOT STALL MARKING, TYPE A125                      7.7000         8.0000         $256.00 

 

647E20610           8.000    EACH    LANE ARROW, TYPE B                                      457.5000       457.5000       $3,660.00 

 

647E20910           8.000    EACH    BIKE LANE SYMBOL MARKING, TYPE B90                      502.5000       502.5000       $4,020.00 

 

647E20930           3.000    EACH    SHARED LANE MARKING, TYPE A90                           410.9375       320.0000         $960.00 
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647E50120       1,132.000    FT      PAVEMENT MARKING, MISC.:                                  8.0665         8.0665       $9,131.30 

 

647E60020         590.000    SF      GREEN COLORED PAVEMENT FOR BIKE                           8.8500         8.8500       $5,221.50 

                                     LANES, TYPE B90 

 

648E00100          33.640    MILE    EDGE LINE, 4"                                         1,073.7500     1,350.0000      $45,414.00 

 

648E00104          55.800    MILE    EDGE LINE, 6"                                         1,409.9351     1,401.1428      $78,183.77 

 

648E00204          10.900    MILE    LANE LINE, 6"                                           634.1449       720.9633       $7,858.50 

 

648E00300          36.550    MILE    CENTER LINE                                           1,654.9766     1,499.0358      $54,789.76 

 

648E00404      32,463.000    FT      CHANNELIZING LINE, 12"                                    0.9121         0.9370      $30,416.70 

 

648E01510       9,153.000    FT      DOTTED LINE, 6"                                           1.5298         1.7444      $15,966.80 

 

651E10000       1,710.000    CY      TOPSOIL STOCKPILED                                        9.7500         5.0000       $8,550.00 

 

652E10000       1,710.000    CY      PLACING STOCKPILED TOPSOIL                               11.4000         5.0000       $8,550.00 

 

653E10000       9,595.300    CY      TOPSOIL FURNISHED AND PLACED                             31.7158        29.8958     $286,858.75 

 

653E10001       1,946.000    CY      TOPSOIL FURNISHED AND PLACED, AS PER PLAN                35.2612        33.7127      $65,605.00 

 

654E11000           3.360    TON     COMMERCIAL FERTILIZER                                 1,295.2108     1,672.5000       $5,619.60 

 

656E10001         162.000    MSF     ROADSIDE CLEANUP, AS PER PLAN                            42.4500        30.0000       $4,860.00 

 

659E00100         217.000    EACH    SOIL ANALYSIS TEST                                      137.1244       122.6272      $26,610.10 

 

659E00300     172,115.420    CY      TOPSOIL                                                  23.8319        21.5636   $3,711,421.35 

 

659E00500     127,892.000    SY      SEEDING AND MULCHING, CLASS 1                             1.5695         1.6055     $205,327.15 

 

659E00501       2,909.000    SY      SEEDING AND MULCHING, CLASS 1, AS PER PLAN                4.3055         2.2613       $6,578.00 

 

659E00510     153,009.000    SY      SEEDING AND MULCHING, CLASS 2                             1.3399         1.2135     $185,677.95 

 

659E00511         667.000    SY      SEEDING AND MULCHING, CLASS 2, AS PER PLAN                6.4960         5.7800       $3,855.26 

 

659E00530      18,765.980    SY      SEEDING AND MULCHING, CLASS 3B                            1.2862         1.3922      $26,125.66 

 

659E00540      34,457.000    SY      SEEDING AND MULCHING, CLASS 3C                            1.3071         1.5492      $53,379.10 

 

659E00541       5,295.000    SY      SEEDING AND MULCHING, CLASS 3C, AS PER PLAN               2.0030         1.6391       $8,679.05 

 

659E00550       8,979.000    SY      SEEDING AND MULCHING, CLASS 4A                            1.1640         0.9200       $8,260.68 
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659E00560         357.000    SY      SEEDING AND MULCHING, CLASS 4B                            1.7333         2.0000         $714.00 

 

659E00581         178.000    SY      SEEDING AND MULCHING, CLASS 5B, AS PER                   10.1667         5.0000         $890.00 

                                     PLAN 

 

659E10000   2,170,956.400    SY      SEEDING AND MULCHING                                      1.2582         1.0041   $2,179,762.98 

 

659E10001      25,979.000    SY      SEEDING AND MULCHING, AS PER PLAN                         3.6416         2.5288      $65,695.35 

 

659E14000     107,641.400    SY      REPAIR SEEDING AND MULCHING                               1.0094         0.7387      $79,516.90 

 

659E15000      65,873.600    SY      INTER-SEEDING                                             0.7121         0.5721      $37,689.14 

 

659E15001       5,000.000    SY      INTER-SEEDING, AS PER PLAN                                0.8875         0.3500       $1,750.00 

 

659E20000         367.590    TON     COMMERCIAL FERTILIZER                                   619.4083       565.9147     $208,024.62 

 

659E31000         451.086    ACRE    LIME                                                    127.8704        99.6114      $44,933.29 

 

659E35000      12,976.390    MGAL    WATER                                                     6.8539         3.6013      $46,731.50 

 

659E40000       2,265.600    MSF     MOWING                                                    6.1286         4.2414       $9,609.40 

 

659E98000         142.000    SY      SEEDING, MISC.:                                          83.0298        98.9789      $14,055.00 

 

659E98700           4.000    LS      SEEDING, MISC.:                                      11,221.3071    24,079.5000      $96,318.00 

 

659E99000           9.000    LS      SPECIAL - PERMANENT EROSION CONTROL                  45,696.4669    50,409.5744     $453,686.17 

 

660E25000         383.000    SY      SODDING STAKED                                           12.2099        18.8042       $7,202.00 

 

660E30000          53.000    SY      SODDING UNSTAKED                                         38.0000        65.0000       $3,445.00 

 

661E00501       1,348.000    CY      MULCH, AS PER PLAN                                       81.2251        52.4901      $70,756.65 

 

661E12100       2,988.000    EACH    GROUND COVER AND VINES, 1 YEAR, FLAT                      3.9425         3.8500      $11,503.80 

 

661E14000       2,113.000    EACH    PERENNIALS                                               19.0185        22.3090      $47,139.00 

 

661E14001       1,523.000    EACH    PERENNIALS, AS PER PLAN                                  20.8507        29.5515      $45,007.00 

 

661E20000         435.000    EACH    DECIDUOUS SHRUB, 15" HEIGHT                              56.0774        55.2046      $24,014.00 

 

661E20020         952.000    EACH    DECIDUOUS SHRUB, 18" HEIGHT                              48.1464        57.2216      $54,475.00 

 

661E20041          60.000    EACH    DECIDUOUS SHRUB, 2' HEIGHT, AS PER PLAN                  53.5533        64.0000       $3,840.00 

 

661E20061          47.000    EACH    DECIDUOUS SHRUB, 3' HEIGHT, AS PER PLAN                  65.0000        35.0000       $1,645.00 
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661E20070          30.000    EACH    DECIDUOUS SHRUB, 30" HEIGHT                              85.4150        84.0000       $2,520.00 

 

661E20071           2.000    EACH    DECIDUOUS SHRUB, 30" HEIGHT, AS PER PLAN                 48.2500        35.0000          $70.00 

 

661E30000         954.000    EACH    EVERGREEN SHRUB, 12" HEIGHT                              48.9600        58.0000      $55,332.00 

 

661E30001          40.000    EACH    EVERGREEN SHRUB, 12" HEIGHT, AS PER PLAN                 50.0100        56.0000       $2,240.00 

 

661E30020         120.000    EACH    EVERGREEN SHRUB, 15" HEIGHT                              56.1240        43.0000       $5,160.00 

 

661E30040          76.000    EACH    EVERGREEN SHRUB, 18" HEIGHT                              85.1125        81.0000       $6,156.00 

 

661E30060         229.000    EACH    EVERGREEN SHRUB, 2' HEIGHT                               46.9367        58.0000      $13,282.00 

 

661E30061         335.000    EACH    EVERGREEN SHRUB, 2' HEIGHT, AS PER PLAN                  54.5588        41.4597      $13,889.00 

 

661E30120          34.000    EACH    EVERGREEN SHRUB, 6' HEIGHT                              301.3680       277.0000       $9,418.00 

 

661E40080          39.000    EACH    DECIDUOUS TREE, 2" CALIPER                              444.7495       535.5385      $20,886.00 

 

661E40100          24.000    EACH    DECIDUOUS TREE, 2-1/2" CALIPER                          660.3854       606.2500      $14,550.00 

 

661E40120         169.000    EACH    DECIDUOUS TREE, 3" CALIPER                              916.8672       908.9349     $153,610.00 

 

661E40141          14.000    EACH    DECIDUOUS TREE, 4 " CALIPER, AS PER PLAN              1,405.1700     1,270.0000      $17,780.00 

 

661E99900      24,358.000    EACH    PLANTING, MISC.:                                         13.3324        15.9477     $388,454.40 

 

662E31000         424.000    GAL     LANDSCAPE WATERING                                        1.1300         1.0000         $424.00 

 

666E09000          35.000    EACH    PRUNING EXISTING TREE, 3 TO 8-INCH                      200.3333       200.0000       $7,000.00 

                                     DIAMETER 

 

666E10000          61.000    EACH    PRUNING EXISTING TREE, 8 TO 16-INCH                     302.8177       298.1967      $18,190.00 

                                     DIAMETER 

 

666E10010          39.000    EACH    PRUNING EXISTING TREE, 16 TO 24-INCH                    405.9942       398.0769      $15,525.00 

                                     DIAMETER 

 

666E10020          16.000    EACH    PRUNING EXISTING TREE, 24 TO 36-INCH                    506.7935       496.8750       $7,950.00 

                                     DIAMETER 

 

666E10030           7.000    EACH    PRUNING EXISTING TREE, 36 INCHES AND                    798.5439       757.1429       $5,300.00 

                                     OVER 

 

670E00500     176,224.000    SY      SLOPE EROSION PROTECTION                                  1.9034         1.8323     $322,903.01 

 

670E00501       1,918.000    SY      SLOPE EROSION PROTECTION, AS PER PLAN                     3.5000         3.0000       $5,754.00 
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670E00510       1,597.000    SY      SLOPE EROSION PROTECTION MAT, TYPE A                      2.9538         2.9011       $4,633.00 

 

670E00520         952.000    SY      SLOPE EROSION PROTECTION MAT, TYPE B                      2.7992         1.6187       $1,541.00 

 

670E00700      71,438.000    SY      DITCH EROSION PROTECTION                                  2.2275         1.9395     $138,555.59 

 

670E00701         676.000    SY      DITCH EROSION PROTECTION, AS PER PLAN                     3.1875         2.0000       $1,352.00 

 

670E00710       3,383.000    SY      DITCH EROSION PROTECTION MAT, TYPE A                      2.7116         2.5453       $8,610.79 

 

670E00720         135.000    SY      DITCH EROSION PROTECTION MAT, TYPE B                      3.4500         3.2500         $438.75 

 

670E00750          72.000    SY      DITCH EROSION PROTECTION MAT, TYPE E                      2.7800         3.0000         $216.00 

 

670E00770      36,130.000    SY      DITCH EROSION PROTECTION MAT, TYPE G                      2.1224         1.8523      $66,925.00 

 

671E15000       3,416.000    SY      EROSION CONTROL MAT, TYPE A                               2.2041         2.0922       $7,147.00 

 

671E15040       4,875.000    SY      EROSION CONTROL MAT, TYPE E                               3.5206         2.2000      $10,725.00 

 

671E15050       1,860.000    SY      EROSION CONTROL MAT, TYPE F                               2.5000         2.5000       $4,650.00 

 

671E15060       1,265.000    SY      EROSION CONTROL MAT, TYPE G                              13.1250         2.0000       $2,530.00 

 

680E14550           6.000    EACH    SPECIAL - TRASH RECEPTACLE                            1,386.6667     1,100.0000       $6,600.00 

 

680E43100           2.000    EACH    SPECIAL - COMPLETE IRRIGATION SYSTEM                 29,979.1389    25,500.0000      $51,000.00 

 

690E12010      22,243.000    SY      SPECIAL - GEOTEXTILE FABRIC                               1.5472         1.5872      $35,304.40 

 

690E12050       5,275.000    SY      SPECIAL - REINFORCED MESH FOR TRANSVERSE                 21.7292        22.5653     $119,031.94 

                                     AND/OR LONGITUDINAL JOINTS AND CRACKS 

 

690E12060      39,602.000    SY      SPECIAL - PAVEMENT OVERLAY FABRIC                         8.9439         9.7538     $386,269.08 

                                     COMPOSITE 

 

690E12150       3,685.000    GAL     SPECIAL - ASPHALT REJUVENATING AGENT                     28.1184        28.1387     $103,691.11 

 

690E12160           2.000    LS      SPECIAL - TESTING                                       500.0000       500.0000       $1,000.00 

 

690E13000         489.000    FT      SPECIAL - RUMBLE STRIPS                                 334.9215        86.2658      $42,183.99 

 

690E20010          11.000    LS      SPECIAL - AS-BUILT CONSTRUCTION PLANS                12,072.3682     9,387.2000     $103,259.20 

 

690E20020           7.000    LS      SPECIAL - FIELD SURVEYS                              18,073.3188    11,979.1000      $83,853.70 

 

690E20030           2.000    LS      SPECIAL - UTILITY RELOCATION                          8,082.7778     2,750.0000       $5,500.00 

 

690E20040           7.000    LS      SPECIAL - PRELIMINARY DESIGN                        174,227.9864   130,470.0786     $913,290.55 
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690E20050           9.000    LS      SPECIAL - FINAL DESIGN                              115,927.1462    78,846.1878     $709,615.69 

 

690E20080           3.000    LS      SPECIAL - SUBSURFACE INVESTIGATIONS                  65,899.1844    17,833.3333      $53,500.00 

 

690E20220           9.000    LS      SPECIAL - CONSTRUCTION PLANS FOR                     29,974.3297    25,319.5400     $227,875.86 

                                     DESIGN-BUILD 

 

690E20240           7.000    LS      SPECIAL - ROADWAY                                   296,401.8968   273,948.4329   $1,917,639.03 

 

690E20250           1.000    LS      SPECIAL - MISC. PAVEMENT:                           201,030.8000   175,154.0000     $175,154.00 

 

690E20260           1.000    LS      SPECIAL - TRAFFIC SURVEILLANCE                      1066322.0100   2398000.0000   $2,398,000.00 

 

690E21000           5.000    LS      SPECIAL - MISC.:                                    121,283.2224    70,544.8840     $352,724.42 

 

690E50000          15.000    EACH    SPECIAL - MAILBOX SUPPORT                               170.0630       142.8667       $2,143.00 

 

690E50100         322.000    EACH    SPECIAL - MAILBOX SUPPORT SYSTEM, SINGLE                166.1685       155.0197      $49,916.33 

 

690E50200          72.000    EACH    SPECIAL - MAILBOX SUPPORT SYSTEM, DOUBLE                264.5657       263.2882      $18,956.75 

 

690E50300           6.000    EACH    SPECIAL - MAILBOX SUPPORT SYSTEM,                       387.3571       322.5000       $1,935.00 

                                     MULTIPLE 

 

690E50350         158.000    EACH    SPECIAL - MAILBOX  REMOVED AND RESET                    209.4038       178.0443      $28,131.00 

 

690E50500          84.000    EACH    SPECIAL - CONCRETE PARKING BLOCK                        125.7677       132.6190      $11,140.00 

 

690E50560           1.000    EACH    SPECIAL - BICYCLE RACK                                2,100.0000     1,600.0000       $1,600.00 

 

690E50600          29.000    EACH    SPECIAL - BOLLARD                                       523.2277       467.7103      $13,563.60 

 

690E65010         195.000    TON     SPECIAL - WORK INVOLVING SOLID WASTE                     83.2500        55.0000      $10,725.00 

 

690E65016       1,151.000    TON     SPECIAL - WORK INVOLVING PETROLEUM                       61.6314        33.1451      $38,150.00 

                                     CONTAMINATED SOIL 

 

690E70030           4.000    CY      SPECIAL - ENVIRONMENTAL, MISC.                        1,846.2500       625.0000       $2,500.00 

 

690E70100      47,512.000    SF      SPECIAL - ASBESTOS ABATEMENT                              3.8355         3.4226     $162,614.35 

 

690E70120          60.000    FT      SPECIAL - ASBESTOS ABATEMENT                             10.7650        10.4500         $627.00 

 

690E70140         300.000    CF      SPECIAL - ASBESTOS ABATEMENT                             17.5517         8.6600       $2,598.00 

 

690E71000           4.000    LS      SPECIAL - ASBESTOS ABATEMENT                          7,832.0741     8,980.0000      $35,920.00 

 

690E76002         205.000    FT      SPECIAL - 12" COMPOST FILTER SOCK FOR                     5.6167         2.7500         $563.75 

                                     PERIMETER CONTROL 
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690E91000           2.000    LS      SPECIAL - AS-BUILT CONSTRUCTION PLANS                 3,226.5000     2,750.0000       $5,500.00 

 

690E98000     117,109.000    EACH    SPECIAL - MISC.:                                          9.0597        14.5088   $1,699,107.94 

 

690E98100      22,357.330    FT      SPECIAL - MISC.:                                        127.6884       106.8136   $2,388,066.05 

 

690E98200      10,999.000    SF      SPECIAL - MISC.:                                         19.0375        14.4457     $158,888.40 

 

690E98300      88,688.000    SY      SPECIAL - MISC.:                                         25.9026        11.9264   $1,057,730.55 

 

690E98400         141.000    LS      SPECIAL - MISC.:                                     11,672.6863    15,907.9855   $2,243,025.96 

 

690E98500           6.190    MILE    SPECIAL - MISC.:                                      3,976.9305     3,976.9305      $24,617.20 

 

690E98600       4,708.000    HOUR    SPECIAL - MISC.:                                         48.7562        44.4870     $209,445.00 

 

690E98700       6,725.000    CY      SPECIAL - MISC.:                                         89.9537        82.5007     $554,817.06 

 

690E98800         617.000    TON     SPECIAL - MISC.:                                         50.1776        49.2415      $30,382.00 

 

690E98900      43,360.000    GAL     SPECIAL - MISC.:                                          3.4994         4.6162     $200,156.50 

 

690E99000       2,885.660    ACRE    SPECIAL - MISC.:                                         82.0142        67.5643     $194,967.50 

 

690E99400         870.000    LB      SPECIAL - MISC.:                                         22.2137        16.1207      $14,025.00 

 

690E99500         519.000    DAY     SPECIAL - MISC.:                                        795.0000       795.0000     $412,605.00 

 

690E99550          21.000    MNTH    SPECIAL - MISC.:                                      4,692.5316     4,305.7143      $90,420.00 

 

691E10000          52.520    ACRE    SPECIAL - HERBICIDAL SPRAYING, WEED AND                 609.4255       100.0000       $5,252.00 

                                     BRUSH CONTROL FROM ROAD 

 

691E10100       1,530.800    ACRE    SPECIAL - HERBICIDAL SPRAYING, WEED AND                  64.8850        53.9800      $82,632.58 

                                     BRUSH CONTROL OFF ROAD 

 

691E41000         680.000    MILE    SPECIAL - HERBICIDAL SPRAYING                           180.7345       166.3632     $113,127.00 

 

691E41900       1,364.270    MILE    SPECIAL - HERBICIDAL SPRAYING, GUARDRAIL                213.1717       159.5807     $217,711.20 

 

691E60100          22.110    ACRE    SPECIAL - HERBICIDAL SPRAYING, MISC.:                   648.0920       150.0000       $3,316.50 

 

691E60300         177.000    MILE    SPECIAL - HERBICIDAL SPRAYING, MISC.:                   244.9835       196.4435      $34,770.50 

 

692E10100       4,446.940    ACRE    SPECIAL - FIRST MOWING                                   72.6575        56.2139     $249,979.70 

 

692E20100       4,446.940    ACRE    SPECIAL - SECOND MOWING                                  70.8848        53.9055     $239,714.70 

 

692E30100       4,806.300    ACRE    SPECIAL - THIRD MOWING                                   71.6961        53.9874     $259,479.50 
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692E30400       5,120.940    ACRE    SPECIAL - MOWBACK                                        67.4220        49.3970     $252,959.25 

 

692E35500          22.110    ACRE    SPECIAL - MOWING                                        738.0980       700.0000      $15,477.00 

 

804E15010      41,582.000    FT      FIBER OPTIC CABLE, 24 FIBER                               3.9417         3.8222     $158,936.64 

 

804E15011       4,120.000    FT      FIBER OPTIC CABLE, 24 FIBER, AS PER PLAN                  4.4500         3.6000      $14,832.00 

 

804E15030      33,217.000    FT      FIBER OPTIC CABLE, 72 FIBER                               5.6663         5.6663     $188,217.90 

 

804E15050      11,171.000    FT      FIBER OPTIC CABLE, 288 FIBER                              4.4639         5.1181      $57,174.62 

 

804E20056       1,369.000    FT      FIBER OPTIC CABLE, ARMORED, 60 FIBER                      3.9625         3.3500       $4,586.15 

 

804E21010         730.000    FT      FIBER OPTIC CABLE, AIRBLOWN/PUSHABLE, 24                  1.7450         2.0000       $1,460.00 

                                     FIBER 

 

804E21020      84,715.000    FT      FIBER OPTIC CABLE, AIRBLOWN/PUSHABLE, 48                  1.8650         1.3000     $110,129.50 

                                     FIBER 

 

804E21030          10.000    FT      FIBER OPTIC CABLE, AIRBLOWN/PUSHABLE, 72                  2.2700         2.7000          $27.00 

                                     FIBER 

 

804E22400      81,613.000    FT      MICRO-DUCT PATHWAY, 4 CELL PATHWAY                        7.8251         6.8411     $558,319.70 

 

804E30010           4.000    EACH    FAN-OUT KIT, 12 FIBER                                   318.1050        75.0000         $300.00 

 

804E30011           3.000    EACH    FAN-OUT KIT, 12 FIBER, AS PER PLAN                      272.5000         5.0000          $15.00 

 

804E32010           4.000    EACH    DROP CABLE, 12 FIBER                                  1,442.9150       700.0000       $2,800.00 

 

804E32011           3.000    EACH    DROP CABLE, 12 FIBER, AS PER PLAN                       662.5000       450.0000       $1,350.00 

 

804E32060       2,332.000    FT      DROP CABLE, 24 FIBER                                      4.9945         4.7224      $11,012.68 

 

804E34013           3.000    EACH    TERMINATION PANEL, 12 FIBER, AS PER PLAN                961.2500       710.0000       $2,130.00 

 

804E34022          35.000    EACH    TERMINATION PANEL, 24 FIBER                           1,948.1717     2,059.5120      $72,082.92 

 

804E34023           6.000    EACH    TERMINATION PANEL, 24 FIBER, AS PER PLAN              1,675.6233     1,686.8700      $10,121.22 

 

804E34030           7.000    EACH    TERMINATION PANEL, 48 FIBER                           3,485.8500     3,001.4286      $21,010.00 

 

804E34062           1.000    EACH    TERMINATION PANEL, 144 FIBER                          5,962.9900     5,444.0000       $5,444.00 

 

804E35000         430.000    EACH    FUSION SPLICE                                            17.0546        19.2043       $8,257.84 

 

804E35001           5.000    EACH    FUSION SPLICE, AS PER PLAN                              108.4600       108.4600         $542.30 
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804E36000         200.000    EACH    SLACK INSTALLATION                                      197.6857       192.4056      $38,481.12 

 

804E37000          22.000    EACH    SPLICE ENCLOSURE                                      3,405.7313     2,583.3255      $56,833.16 

 

804E37001           3.000    EACH    SPLICE ENCLOSURE, AS PER PLAN                         1,373.7500     1,055.0000       $3,165.00 

 

804E37002          22.000    EACH    SPLICE ENCLOSURE, IN-LINE                             2,104.0382     1,077.7273      $23,710.00 

 

804E37701           2.000    LS      FIBER OPTIC CABLE TESTING, AS PER PLAN                3,178.6100     2,945.0000       $5,890.00 

 

804E38101           3.000    EACH    FIBER OPTIC CABLE MEDIA CONVERTER,                    4,490.0000     3,850.0000      $11,550.00 

                                     ETHERNET, AS PER PLAN 

 

804E98000      27,758.000    FT      FIBER OPTIC CABLE, MISC.:                                 4.0638         3.8072     $105,679.78 

 

804E98100          50.000    EACH    FIBER OPTIC CABLE, MISC.:                               348.4558       137.6000       $6,880.00 

 

804E99000           1.000    LS      SPECIAL - FIBER OPTIC CABLE AND                     2297800.2575   394,975.0000     $394,975.00 

                                     COMPONENTS 

 

807E12010          39.450    MILE    WET REFLECTIVE EPOXY PAVEMENT MARKING,                5,793.5537     6,057.8796     $238,983.35 

                                     EDGE LINE, 6" 

 

807E12110          14.860    MILE    WET REFLECTIVE EPOXY PAVEMENT MARKING,                4,841.7734     5,027.9105      $74,714.75 

                                     LANE LINE, 6" 

 

807E12200           4.120    MILE    WET REFLECTIVE EPOXY PAVEMENT MARKING,                5,162.2500     4,190.0000      $17,262.80 

                                     CENTER LINE 

 

807E12300         524.000    FT      WET REFLECTIVE EPOXY PAVEMENT MARKING,                    2.6875         2.5000       $1,310.00 

                                     CHANNELIZING LINE, 8" 

 

807E12310      10,237.000    FT      WET REFLECTIVE EPOXY PAVEMENT MARKING,                    3.0793         3.0159      $30,874.20 

                                     CHANNELIZING LINE, 12 " 

 

807E12410       9,933.000    FT      WET REFLECTIVE EPOXY PAVEMENT MARKING,                    2.4259         2.5316      $25,145.95 

                                     DOTTED LINE, 6" 

 

807E13010          77.040    MILE    WET REFLECTIVE SPRAY THERMOPLASTIC                    2,590.6822     2,617.1080     $201,622.00 

                                     PAVEMENT MARKING, EDGE LI NE, 6" 

 

807E13110          38.520    MILE    WET REFLECTIVE SPRAY THERMOPLASTIC                    1,387.0137     1,582.2300      $60,947.50 

                                     PAVEMENT MARKING, LANE LI NE, 6" 

 

807E13310       1,569.000    FT      WET REFLECTIVE SPRAY THERMOPLASTIC                        2.0685         2.1332       $3,347.00 

                                     PAVEMENT MARKING, CHANNEL IZING LINE, 12" 

 

807E13410      11,348.000    FT      WET REFLECTIVE SPRAY THERMOPLASTIC                        1.0000         1.0000      $11,348.00 

                                     PAVEMENT MARKING, DOTTED LINE, 6" 
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807E14010         201.810    MILE    WET REFLECTIVE THERMOPLASTIC PAVEMENT                 4,929.5034     4,627.4321     $933,862.07 

                                     MARKING, EDGE LINE, 6" 

 

807E14110          98.560    MILE    WET REFLECTIVE THERMOPLASTIC PAVEMENT                 2,414.5379     2,343.6239     $230,987.57 

                                     MARKING, LANE LINE, 6" 

 

807E14310      42,288.000    FT      WET REFLECTIVE THERMOPLASTIC PAVEMENT                     4.0783         3.6355     $153,737.25 

                                     MARKING, CHANNELIZING LINE, 12" 

 

807E14410      35,777.000    FT      WET REFLECTIVE THERMOPLASTIC PAVEMENT                     2.1274         2.0437      $73,116.15 

                                     MARKING, DOTTED LINE, 6" 

 

807E14430       5,371.000    FT      WET REFLECTIVE THERMOPLASTIC PAVEMENT                     2.2000         2.2000      $11,816.20 

                                     MARKING, DOTTED LINE, 12" 

 

808E18700       2,803.000    SNMT    DIGITAL SPEED LIMIT (DSL) SIGN ASSEMBLY                 657.7940       689.8630   $1,933,686.00 

 

809E60000           2.000    EACH    CCTV IP-CAMERA SYSTEM, DOME-TYPE                      8,883.1620     8,630.4050      $17,260.81 

 

809E60001           4.000    EACH    CCTV IP-CAMERA SYSTEM, DOME-TYPE, AS PER PLAN         7,823.4833     4,771.7500      $19,087.00 

 

809E60010           1.000    EACH    CCTV IP-CAMERA SYSTEM, TYPE HD,                      11,037.0367    11,111.1100      $11,111.11 

                                     WALL/TUNNEL 

 

809E60030          34.000    EACH    CCTV IP-CAMERA SYSTEM, ENHANCED                       5,060.1029     5,092.0188     $173,128.64 

 

809E60040          33.000    EACH    CCTV IP-CAMERA SYSTEM, QUAD MULTI-VIEW                6,913.1343     6,641.8182     $219,180.00 

                                     FIXED WITH PTZ 

 

809E61000           3.000    EACH    CCTV CONCRETE POLE WITH LOWERING UNIT,               44,840.9500    44,651.5000     $133,954.50 

                                     70 FEET 

 

809E61012           1.000    EACH    CCTV CONCRETE POLE, 50 FEET                          27,090.9100    27,272.7300      $27,272.73 

 

809E61090          11.000    EACH    CCTV LOWERING UNIT                                   10,243.1926    10,826.6755     $119,093.43 

 

809E64550         911.000    FT      ETHERNET CABLE, OUTDOOR-RATED                             2.9457         2.9541       $2,691.20 

 

809E65000          11.000    EACH    ITS CABINET - GROUND MOUNTED                          8,995.3357     7,829.0091      $86,119.10 

 

809E65030           1.000    EACH    ITS CABINET - RAMP METER                             16,053.8733    16,161.6200      $16,161.62 

 

809E65990         130.000    EACH    ITS DEVICE, MISC.:                                    4,081.7806     4,586.6027     $596,258.35 

 

809E66010           2.000    EACH    CENTRALLY CONTROLLED ARTERIAL TRAFFIC                34,137.5000    26,400.0000      $52,800.00 

                                     SIGNAL SYSTEM 

 

809E66030           3.000    EACH    TRAFFIC SIGNAL SYSTEM WITH EMERGENCY                  9,137.5000     8,890.0000      $26,670.00 

                                     VEHICLE PRE-EMPTION 
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809E67000           1.000    EACH    RAMP METER SYSTEM                                    54,000.0000    54,000.0000      $54,000.00 

 

809E68900           2.000    EACH    SIDE-FIRED RADAR DETECTOR                            13,646.4650    18,792.9300      $37,585.86 

 

809E69000         165.000    EACH    ADVANCE RADAR DETECTION                               7,676.7568     7,503.9604   $1,238,153.47 

 

809E69001          18.000    EACH    ADVANCE RADAR DETECTION, AS PER PLAN                  7,182.0536     6,972.8844     $125,511.92 

 

809E69100         252.000    EACH    STOP-BAR RADAR DETECTION                              7,219.9033     7,188.7988   $1,811,577.30 

 

809E69101          34.000    EACH    STOP-BAR RADAR DETECTION, AS PER PLAN                 7,013.4458     6,668.8482     $226,740.84 

 

809E69122           4.000    EACH    ATC V6.24 CONTROLLER                                  4,737.5000     4,606.2500      $18,425.00 

 

809E69123          73.000    EACH    ATC V6.24 CONTROLLER, AS PER PLAN                     4,596.6394     4,055.6163     $296,059.99 

 

809E69200           1.000    EACH    EMERGENCY VEHICLE PREEMPTION                          1,184.8529       800.0000         $800.00 

 

809E69201           1.000    EACH    EMERGENCY VEHICLE PREEMPTION, AS PER                    637.6375       500.0000         $500.00 

                                     PLAN 

 

809E69210           4.000    EACH    PREEMPT RECEIVING UNIT                                  656.9857       650.0000       $2,600.00 

 

809E69211           1.000    EACH    PREEMPT RECEIVING UNIT, AS PER PLAN                   3,633.9775     3,650.0000       $3,650.00 

 

809E69220         969.000    FT      PREEMPT DETECTOR CABLE                                    2.2636         2.3656       $2,292.28 

 

809E69230           1.000    EACH    PREEMPT PHASE SELECTOR                                1,684.0571     1,630.0000       $1,630.00 

 

809E69231           1.000    EACH    PREEMPT PHASE SELECTOR, AS PER PLAN                   4,038.2238     4,000.0000       $4,000.00 

 

809E69240           4.000    EACH    PREEMPT CONFIRMATION LIGHT                              702.2814       800.0000       $3,200.00 

 

809E69241           3.000    EACH    PREEMPT CONFIRMATION LIGHT, AS PER PLAN                 526.9038       650.0000       $1,950.00 

 

809E70000           6.000    LS      MAINTAINING ITS DURING CONSTRUCTION                  16,808.5530    18,714.8433     $112,289.06 

 

814E00010          12.000    EACH    INTERSTATE ELONGATED ROUTE SHIELD SYMBOL              4,063.7393     4,353.3333      $52,240.00 

                                     MARKING, TYPE B125 

 

814E00016           6.000    EACH    CARDINAL DIRECTION (NORTH, SOUTH, WEST &              1,483.3333     1,400.0000       $8,400.00 

                                     EAST) MARKING, TYPE  B125 

 

816E30000           2.000    EACH    VIDEO DETECTION SYSTEM                                7,460.2500     6,900.0000      $13,800.00 

 

816E30001           8.000    EACH    VIDEO DETECTION SYSTEM, AS PER PLAN                  24,076.6256    25,258.6113     $202,068.89 

 

819E10000           2.000    EACH    RETROFIT DOWEL BARS                                   2,837.5000     3,105.0000       $6,210.00 
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819E10001           2.000    EACH    RAILROAD PREEMPTION INTERFACE, AS PER                 6,767.6667     6,165.0000      $12,330.00 

                                     PLAN 

 

823E10000         288.000    LS      CONSTRUCTION LAYOUT STAKES                              182.7534       157.2917      $45,300.00 

 

823E20000           5.000    HOUR    CONSTRUCTION LAYOUT STAKES, MISC.                       322.2467       260.0000       $1,300.00 

 

826E10041       2,318.000    CY      ASPHALT CONCRETE SURFACE COURSE, TYPE 1,                184.7432       168.5569     $390,715.00 

                                     (448), FIBER TYPE C , AS PER PLAN 

 

826E10500       2,936.000    CY      ASPHALT CONCRETE INTERMEDIATE COURSE,                   148.2500       133.0000     $390,488.00 

                                     TYPE 2, (448), FIBER T YPE C 

 

828E00100          16.000    EACH    LED BLANKOUT SIGN                                     3,279.3146     3,181.0688      $50,897.10 

 

829E00100         132.000    SNMT    WORK ZONE EGRESS WARNING SYSTEM                       1,329.7348     1,542.4242     $203,600.00 

 

831E00100       1,615.000    FT      LONGITUDINAL CHANNELIZING DEVICE                         68.4920        65.9085     $106,442.28 

 

831E00101         630.000    FT      LONGITUDINAL CHANNELIZING DEVICE, AS PER                107.2750        94.5500      $59,566.50 

                                     PLAN 

 

831E00500         770.000    FT      REMOVAL OF LONGITUDINAL CHANNELIZING                      8.7736        15.2591      $11,749.50 

                                     DEVICE 

 

832E15000          81.000    LS      STORM WATER POLLUTION PREVENTION PLAN                 2,312.3203     2,095.2217     $169,712.96 

 

832E15001           2.000    LS      STORM WATER POLLUTION PREVENTION PLAN,                5,209.0000     2,575.0000       $5,150.00 

                                     AS PER PLAN 

 

832E15002          83.000    LS      STORM WATER POLLUTION PREVENTION                      7,830.9991     7,176.5164     $595,650.86 

                                     INSPECTIONS 

 

832E15010          83.000    LS      STORM WATER POLLUTION PREVENTION                      9,263.4861     9,288.6349     $770,956.70 

                                     INSPECTION SOFTWARE 

 

832E30000   8,091,807.000    EACH    EROSION CONTROL                                           1.0000         1.0000   $8,091,807.00 

 

832E30001      61,000.000    EACH    EROSION CONTROL, AS PER PLAN                              1.0000         1.0000      $61,000.00 

 

832E99100     666,000.000    EACH    SPECIAL - CONSTRUCTION EROSION CONTROL                    1.0000         1.0000     $666,000.00 

 

833E10000       2,372.000    FT      CONDUIT RENEWAL USING SPRAY APPLIED                     506.5530       440.9528   $1,045,940.00 

                                     STRUCTURAL LINER, ROUND CONDUIT 

 

833E10001          12.000    FT      CONDUIT RENEWAL USING SPRAY APPLIED                   2,445.8333     2,642.5000      $31,710.00 

                                     STRUCTURAL LINER, ROUND CONDUIT, AS PER 

                                     PLAN 
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833E12001         103.000    FT      CONDUIT RENEWAL USING SPRAY APPLIED                   1,450.0000     1,400.0000     $144,200.00 

                                     STRUCTURAL LINER, ARCH, AS PER PLAN 

 

836E10000      16,199.000    SY      SEEDING AND EROSION CONTROL WITH TURF                     4.3523         4.5900      $74,353.35 

                                     REINFORCING MAT, TYPE 1 

 

836E10020       5,302.000    SY      SEEDING AND EROSION CONTROL WITH TURF                     5.4174         5.4155      $28,712.80 

                                     REINFORCING MAT, TYPE 2 

 

836E10030         306.000    SY      SEEDING AND EROSION CONTROL WITH TURF                     7.4682         6.8268       $2,089.00 

                                     REINFORCING MAT, TYPE 3 

 

836E10040          70.000    SY      SEEDING AND EROSION CONTROL WITH TURF                    20.4640        25.0000       $1,750.00 

                                     REINFORCING MAT, TYPE 4 

 

837E10000       1,562.000    FT      LINER PIPE                                              378.5007       244.6661     $382,168.40 

 

837E21000       1,163.000    FT      BACKFILL FOR LINER PIPE                                  80.5401        94.3773     $109,760.78 

 

837E21001         381.000    FT      BACKFILL FOR LINER PIPE, AS PER PLAN                    106.6786        65.0000      $24,765.00 

 

838E20700          28.000    CY      GABIONS                                                 350.0000       350.0000       $9,800.00 

 

838E20751         654.000    CY      GABIONS WITH ADDITIONAL COATING, AS PER                 500.3433       385.0000     $251,790.00 

                                     PLAN 

 

839E30000       1,337.000    FT      TRENCH DRAIN WITH STANDARD GRATE                        138.8903       141.5617     $189,268.00 

 

839E30001         545.000    FT      TRENCH DRAIN WITH STANDARD GRATE, AS PER                128.5000       119.0000      $64,855.00 

                                     PLAN 

 

840E20001       6,984.000    SF      MECHANICALLY STABILIZED EARTH WALL, AS                   41.0000        31.0000     $216,504.00 

                                     PER PLAN 

 

840E21000       4,242.000    CY      WALL EXCAVATION                                          14.8633        12.0000      $50,904.00 

 

840E22000         713.000    SY      FOUNDATION PREPARATION                                   35.6067        27.0000      $19,251.00 

 

840E23000       3,941.000    CY      SELECT GRANULAR BACKFILL                                 55.0617        68.0000     $267,988.00 

 

840E23050         666.000    CY      NATURAL SOIL                                             19.1900        17.0000      $11,322.00 

 

840E25010         894.000    FT      6" DRAINAGE PIPE, PERFORATED                              7.6550         3.0000       $2,682.00 

 

840E25020          18.000    FT      6" DRAINAGE PIPE, NON-PERFORATED                         26.9633        40.0000         $720.00 

 

840E26001         391.000    FT      CONCRETE COPING, AS PER PLAN                            190.5733       199.0000      $77,809.00 

 

840E26050       6,984.000    SF      AESTHETIC SURFACE TREATMENT                               6.0367         5.3000      $37,015.20 
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840E27000           5.000    DAY     ON-SITE ASSISTANCE                                      340.4950       529.0000       $2,645.00 

 

843E50000       1,827.000    SF      PATCHING CONCRETE STRUCTURES WITH                       138.7549        93.1826     $170,244.60 

                                     TROWELABLE MORTAR 

 

843E50001          10.000    SF      PATCHING CONCRETE STRUCTURES WITH                       107.0000       100.0000       $1,000.00 

                                     TROWELABLE MORTAR, AS PER PLAN 

 

844E10000       1,700.000    SF      CONCRETE PATCHING WITH GALVANIC ANODE                   150.3922       105.0000     $178,500.00 

                                     PROTECTION 

 

844E10001       2,507.000    SF      CONCRETE PATCHING WITH GALVANIC ANODE                   110.3458        67.8915     $170,204.00 

                                     PROTECTION, AS PER PLA N 

 

845E60000       2,059.000    SF      SURFACE PREPARATION OF EXISTING                          42.7454        53.2759     $109,695.00 

                                     STRUCTURAL STEEL 

 

845E61000          36.000    MNHR    GRINDING FINS, TEARS, SLIVERS ON                         86.0337        97.2500       $3,501.00 

                                     EXISTING STRUCTURAL STEEL 

 

845E62000       2,011.000    SF      FIELD METALLIZING OF EXISTING STRUCTURAL                 33.2629        22.0000      $44,242.00 

                                     STEEL 

 

845E98000          48.000    SF      FIELD METALLIZING, MISC.:                               387.0460       200.0000       $9,600.00 

 

846E00110       2,221.960    CF      POLYMER MODIFIED ASPHALT EXPANSION JOINT                440.0010       445.1743     $989,159.42 

                                     SYSTEM 

 

846E00111         697.000    CF      POLYMER MODIFIED ASPHALT EXPANSION JOINT                767.0861       777.0482     $541,602.58 

                                     SYSTEM, AS PER PLAN 

 

847E10000          15.000    SY      MICRO SILICA MODIFIED CONCRETE OVERLAY                  977.2350     1,500.0000      $22,500.00 

 

847E10001       1,543.000    SY      MICRO SILICA MODIFIED CONCRETE OVERLAY,                  90.0046        93.4569     $144,204.00 

                                     AS PER PLAN 

 

847E10100         567.000    SY      LATEX MODIFIED CONCRETE OVERLAY                         166.3750       132.0000      $74,844.00 

 

847E10200         199.000    SY      SUPERPLASTICIZED DENSE CONCRETE OVERLAY                 137.5000       100.0000      $19,900.00 

 

847E10201         833.000    SY      SUPERPLASTICIZED DENSE CONCRETE OVERLAY,                 90.7125       100.0000      $83,300.00 

                                     AS PER PLAN 

 

847E20000           6.000    CY      MICRO SILICA MODIFIED CONCRETE OVERLAY                  416.8833     1,000.0000       $6,000.00 

                                     (VARIABLE THICKNESS) 

 

847E20001          67.000    CY      MICRO SILICA MODIFIED CONCRETE OVERLAY                  364.0000       255.0000      $17,085.00 

                                     (VARIABLE THICKNESS), AS PER PLAN 
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847E20100          17.000    CY      LATEX MODIFIED CONCRETE OVERLAY                         833.5000       689.0000      $11,713.00 

                                     (VARIABLE THICKNESS) 

 

847E20200           2.000    CY      SUPERPLASTICIZED DENSE CONCRETE OVERLAY                 575.0000       750.0000       $1,500.00 

                                     (VARIABLE THICKNESS) 

 

847E20201          11.000    CY      SUPERPLASTICIZED DENSE CONCRETE OVERLAY                 538.7500       600.0000       $6,600.00 

                                     (VARIABLE THICKNESS) , AS PER PLAN 

 

847E30000           6.000    LS      TEST SLAB                                             1,709.1338     1,416.6667       $8,500.00 

 

847E30200          23.000    CY      FULL DEPTH REPAIR                                       931.6327       895.6522      $20,600.00 

 

847E30300          15.000    SY      WEARING COURSE REMOVED, ASPHALT                          83.5283        25.0000         $375.00 

 

847E30400       1,526.000    SY      EXISTING CONCRETE OVERLAY REMOVED                        32.5747        38.6435      $58,970.00 

 

847E30401         929.000    SY      EXISTING CONCRETE OVERLAY REMOVED, AS                    23.7000        25.0000      $23,225.00 

                                     PER PLAN 

 

847E50000         615.000    SY      HAND CHIPPING                                           138.3507       188.1626     $115,720.00 

 

848E10000       1,685.000    SY      MICRO SILICA MODIFIED CONCRETE OVERLAY                   85.9195       100.0487     $168,582.06 

                                     USING HYDRODEMOLITION 

 

848E10001      20,705.000    SY      MICRO SILICA MODIFIED CONCRETE OVERLAY                   55.7009        48.1131     $996,181.00 

                                     USING HYDRODEMOLITION, AS PER PLAN 

 

848E10100       3,871.000    SY      LATEX MODIFIED CONCRETE OVERLAY USING                    92.2623        88.6207     $343,050.80 

                                     HYDRODEMOLITION 

 

848E10200      10,751.000    SY      SUPERPLASTICIZED DENSE CONCRETE OVERLAY                  64.0096        52.9066     $568,799.00 

                                     USING HYDRODEMOLITION 

 

848E10201      18,607.000    SY      SUPERPLASTICIZED DENSE CONCRETE OVERLAY                  69.4509        55.6896   $1,036,216.91 

                                     USING HYDRODEMOLITION, AS PER PLAN 

 

848E20000      31,879.000    SY      SURFACE PREPARATION USING                                66.0582        67.6684   $2,157,201.55 

                                     HYDRODEMOLITION 

 

848E20001      23,509.000    SY      SURFACE PREPARATION USING HYDRO                          63.3167        63.7711   $1,499,194.00 

                                     DEMOLITION, AS PER PLAN 

 

848E30000         112.000    CY      MICRO SILICA MODIFIED CONCRETE OVERLAY                  298.8959       255.7143      $28,640.00 

                                     (VARIABLE THICKNESS), MATERIAL ONLY 

 

848E30001         231.000    CY      MICRO SILICA MODIFIED CONCRETE OVERLAY                  365.3605       309.9784      $71,605.00 

                                     (VARIABLE THICKNESS), MATERIAL ONLY, AS PER PLAN 
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848E30100         123.000    CY      LATEX MODIFIED CONCRETE OVERLAY                         674.8250       814.8293     $100,224.00 

                                     (VARIABLE THICKNESS), MATERIAL ONLY 

 

848E30200         433.000    CY      SUPERPLASTICIZED DENSE CONCRETE OVERLAY                 259.3898       239.6074     $103,750.00 

                                     (VARIABLE THICKNESS), MATERIAL ONLY 

 

848E30201         166.000    CY      SUPERPLASTICIZED DENSE CONCRETE OVERLAY                 315.9623       306.8020      $50,929.13 

                                     (VARIABLE THICKNESS), MATERIAL ONLY, AS 

                                     PER PLAN 

 

848E50000       3,531.000    SY      HAND CHIPPING                                            95.7892        70.7872     $249,949.45 

 

848E50001         142.000    SY      HAND CHIPPING, AS PER PLAN                               88.8944        88.5915      $12,580.00 

 

848E50100          39.000    LS      TEST SLAB                                             1,854.2808     2,045.2249      $79,763.77 

 

848E50101           4.000    LS      TEST SLAB, AS PER PLAN                                  353.0000       350.0000       $1,400.00 

 

848E50200          85.000    CY      FULL-DEPTH REPAIR                                     1,016.6566       794.3907      $67,523.21 

 

848E50201          13.000    CY      FULL DEPTH REPAIR, AS PER PLAN                        1,101.8421     1,023.0769      $13,300.00 

 

848E50300       3,533.000    SY      WEARING COURSE REMOVED, ASPHALT                          12.2872        11.5730      $40,887.56 

 

848E50301       1,059.000    SY      WEARING COURSE REMOVED, ASPHALT, AS PER PLAN              8.2967         9.0000       $9,531.00 

 

848E50320      19,761.000    SY      EXISTING CONCRETE OVERLAY REMOVED                        12.5097        13.0708     $258,292.62 

 

848E50321      10,862.000    SY      EXISTING CONCRETE OVERLAY REMOVED, AS                    12.4061         8.8883      $96,545.00 

                                     PER PLAN 

 

848E50340       1,987.000    SY      REMOVAL OF DEBONDED OR DETERIORATED                      51.3286        50.5534     $100,449.60 

                                     EXISTING VARIABLE THICKNESS CONCRETE OVERLAY 

 

848E50341          21.000    SY      REMOVAL OF DEBONDED OR DETERIORATED                      61.0000        60.0000       $1,260.00 

                                     EXISTING VARIABLE THICKN ESS CONCRETE 

                                     OVERLAY, AS PER PLAN 

 

848E90000       1,332.000    SY      OVERLAY, MISC.:                                          13.8750        12.0000      $15,984.00 

 

849E10000           4.000    LS      DAMAGE ASSESSMENT                                     3,030.7692     3,825.0000      $15,300.00 

 

849E10001           2.000    LS      DAMAGE ASSESSMENT, AS PER PLAN                        3,956.9100     2,875.0000       $5,750.00 

 

849E10500           6.000    LS      SURFACE PREPARATION                                   6,096.4893     8,605.8333      $51,635.00 

 

849E10600          24.000    HOUR    REPAIRING DAMAGED MEMBERS BY GRINDING                   263.2814       381.4583       $9,155.00 

 

849E10700           6.000    LS      STRAIGHTENING DAMAGED MEMBERS                        44,160.9386    35,416.6667     $212,500.00 
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850E10010         459.730    MILE    GROOVING FOR 6" RECESSED PAVEMENT                     3,563.2219     3,032.6308   $1,394,191.37 

                                     MARKING, (ASPHALT) 

 

850E10020           8.230    MILE    GROOVING FOR 8" RECESSED PAVEMENT                     5,288.7500     5,540.0000      $45,594.20 

                                     MARKING, (ASPHALT) 

 

850E10110      15,632.000    FT      GROOVING FOR 6" RECESSED PAVEMENT                         1.2744         1.3224      $20,671.80 

                                     MARKING, (ASPHALT) 

 

850E10120         524.000    FT      GROOVING FOR 8" RECESSED PAVEMENT                         5.4500         5.0000       $2,620.00 

                                     MARKING, (ASPHALT) 

 

850E10130      53,115.000    FT      GROOVING FOR 12" RECESSED PAVEMENT                        2.1093         1.7247      $91,605.65 

                                     MARKING, (ASPHALT) 

 

850E20010          15.050    MILE    GROOVING FOR 6" RECESSED PAVEMENT                    21,036.5945    15,745.0033     $236,962.30 

                                     MARKING, (CONCRETE) 

 

850E20110       2,851.000    FT      GROOVING FOR 6" RECESSED PAVEMENT                         2.0193         1.6219       $4,624.10 

                                     MARKING, (CONCRETE) 

 

850E20130       3,498.000    FT      GROOVING FOR 12" RECESSED PAVEMENT                        5.5475         5.0394      $17,627.90 

                                     MARKING, (CONCRETE) 

 

856E10000       1,321.700    CY      STONE MASTIC ASPHALT CONCRETE                           407.1582       429.9126     $568,215.50 

                                     INTERMEDIATE COURSE (CELLULOSE) 

 

858E10001       3,371.000    SY      THIN POLYMER EPOXY OVERLAY, AS PER PLAN                  54.8317        35.5100     $119,704.21 

 

862E00500          56.000    HOUR    SCALING                                                 719.1379       542.8571      $30,400.00 

 

862E00601       4,915.000    SY      SLOPE DRAPE, AS PER PLAN                                 93.5000       100.0000     $491,500.00 

 

862E00610       2,390.000    CY      EXCAVATION                                               24.8750        16.5000      $39,435.00 

 

863E00100      13,528.000    SY      GEOGRID, TYPE P1                                          2.8731         3.2700      $44,236.90 

 

863E00600       3,675.000    SY      GEOGRID, TYPE S1                                          2.5750         1.0000       $3,675.00 

 

863E00800       9,041.000    CY      REINFORCED EMBANKMENT                                    16.0000        20.0000     $180,820.00 

 

866E00101          89.000    EACH    GROUND ANCHOR, AS PER PLAN                            4,500.3200     3,680.0000     $327,520.00 

 

867E00100           2.000    LS      TEMPORARY WIRE FACED MECHANICALLY                    63,308.1630    75,000.0000     $150,000.00 

                                     STABILIZED EARTH WALL 

 

867E00101           1.000    LS      TEMPORARY WIRE FACED MECHANICALLY                   338,750.0000   140,000.0000     $140,000.00 

                                     STABILIZED EARTH WALL, AS PER PLAN 
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872E10000     427,160.000    FT      VOID REDUCING ASPHALT MEMBRANE (VRAM)                     2.9374         2.8899   $1,234,469.82 

 

873E22000          13.140    MILE    WORK ZONE EDGE LINE, CLASS I                          9,416.2178    11,297.0548     $148,443.30 

 

873E23000         862.000    FT      WORK ZONE CHANNELIZING LINE, CLASS I                      2.7056         2.5000       $2,155.00 

 

873E25000          24.000    FT      WORK ZONE STOP LINE, CLASS I                             34.6500        40.0000         $960.00 

 

873E27000       4,103.000    FT      WORK ZONE DOTTED LINE, CLASS I                            1.2022         1.0000       $4,103.00 

 

874E20000     795,188.000    FT      LONGITUDINAL JOINT PREPARATION                            1.0615         1.1483     $913,132.44 

 

874E21000          32.160    MILE    LONGITUDINAL JOINT PREPARATION                        1,881.4366     1,692.6617      $54,436.00 

 

875E10000     283,857.400    LB      LONGITUDINAL JOINT ADHESIVE                               1.5375         1.2516     $355,277.97 

 

878E25000          32.000    LS      INSPECTION AND COMPACTION TESTING OF                 21,270.4330    18,630.8391     $596,186.85 

                                     UNBOUND MATERIALS 

 

885E00504           1.000    MNHR    GRINDING FINS, TEARS, SLIVERS ON                        483.3333       200.0000         $200.00 

                                     EXISTING STRUCTURAL STEEL 

 

886E11000     244,767.000    GAL     FOG SEAL                                                  3.0989         2.6927     $659,079.75 

 

888E10000       1,348.000    SY      PORTLAND CEMENT CONCRETE PAVEMENT, 6"                    45.0714        43.1865      $58,215.45 

                                     THICK (NON-REINFORCED PER 452) 

 

895E10010           3.000    EACH    MANUFACTURED WATER QUALITY STRUCTURE,                16,133.7745    12,536.0000      $37,608.00 

                                     TYPE 1 

 

895E10020           5.000    EACH    MANUFACTURED WATER QUALITY STRUCTURE,                23,818.6097    21,937.9000     $109,689.50 

                                     TYPE 2 

 

895E10030           2.000    EACH    MANUFACTURED WATER QUALITY STRUCTURE,                28,724.0417    24,500.0000      $49,000.00 

                                     TYPE 3 

 

895E10040           1.000    EACH    MANUFACTURED WATER QUALITY STRUCTURE,                44,560.8513    41,500.0000      $41,500.00 

                                     TYPE 4 

 

896E00010          44.000    SNMT    PORTABLE NON-INTRUSIVE TRAFFIC SENSOR,                  647.3059       516.3636      $22,720.00 

                                     CLASS I 

 

896E00012         335.000    SNMT    PORTABLE NON-INTRUSIVE TRAFFIC SENSOR,                  783.5047     1,021.4179     $342,175.00 

                                     CLASS II 

 

896E00020           8.000    SNMT    PORTABLE CHANGEABLE MESSAGE SIGN                      1,062.5000     1,125.0000       $9,000.00 

 

896E00021         146.000    SNMT    PORTABLE CHANGEABLE MESSAGE SIGN, AS PER                779.2264       686.1123     $100,172.40 

                                     PLAN 
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897E01010   2,894,404.000    SY      PAVEMENT PLANING, ASPHALT CONCRETE,                       1.0257         0.9501   $2,749,962.30 

                                     CLASS A 

 

897E01011       2,548.000    SY      PAVEMENT PLANING, ASPHALT CONCRETE,                       1.0000         0.9500       $2,420.60 

                                     CLASS A, AS PER PLAN 

 

897E01020         448.000    SY      PAVEMENT PLANING, ASPHALT CONCRETE,                      20.7500        18.0000       $8,064.00 

                                     CLASS B 

 

897E02000     137,686.000    SY      PATCHING PLANED SURFACE                                   2.1086         1.8449     $254,014.05 

 

897E02001         150.000    SY      PATCHING PLANED SURFACE, AS PER PLAN                     14.0450         6.6667       $1,000.00 

 

899E10000         603.000    FT      CURED-IN-PLACE PIPE LINER                               130.9083       130.0000      $78,390.00 

 

900E10000         130.000    FT      SPECIAL - RAIL ITEM, MISC.:                              41.6667        30.0000       $3,900.00 

 

900E11000          10.000    EACH    SPECIAL - RAIL ITEM, MISC.:                          14,789.0919    11,139.6400     $111,396.40 

 

900E12000       2,185.000    TKFT    SPECIAL - RAIL ITEM, MISC.:                              88.2568        77.2540     $168,800.00 

 

900E16000       1,900.000    TON     SPECIAL - RAIL ITEM, MISC.:                              29.5580        24.0000      $45,600.00 

 

900E17000           2.000    LS      SPECIAL - RAIL ITEM, MISC.:                         191,100.0000   180,000.0000     $360,000.00 

 

 

                                                                                                    Total     $1,246,637,811.44 


