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Summary of Contracts Awarded for the Calendar Year 2021 by Fund Type 
 
 
 
               Description of Classification                                   Number of         Total Contract 
                                                                               Contracts          Amt by Type 
 
               Total Contracts Awarded Federal                                        528         $1,691,914,936.52 
 
               Total Contracts Awarded Non-Federal                                    180           $255,484,022.38 
 
                   Grand  Total  of  Contracts  Awarded                               708         $1,947,398,958.90 
                           During  Calendar  Year 
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Contracts Awarded for the Calendar Year 2021 
by Type of Project 

 
   Type               Project Type                  Total                Total Amount 

                        Code                                          Contracts                  Awarded Amount 

 

                         01   NEW CONSTRUCTION                              1                  $291,993.43 

                         02   RELOCATION                                    1                $9,457,831.20 

                         03   MAJOR RECONSTRUCTION                          16             $880,823,625.57 

                         03A  CODE NOT FOUND                                12              $39,452,342.62 

                         05   MINOR WIDENING                                8               $18,154,881.08 

                         08   NEW BRIDGE                                    1                $3,517,488.30 

                         12   CODE NOT FOUND                                18              $30,260,141.49 

                         2L   TWO LANE RESURFACING                          98             $176,974,223.67 

                         4L   FOUR LANE RESURFACING                         62             $234,029,017.89 

                         B1   BRIDGE REPLACEMENT (1 BRIDGE)                 28              $39,366,859.60 

                         B2   BRIDGE REPLACEMENT (2 BRIDGES)                4               $17,870,268.09 

                         BH   BRIDGE REPAIR                                 75             $137,242,102.30 

                         BP   BRIDGE PAINTING                               7               $23,432,109.07 

                         BW   BIKEWAYS                                      4                $3,887,530.25 

                         CP   CODE NOT FOUND                                13               $8,723,851.92 

                         CS   CRACK SEALING                                 12               $4,803,332.98 

                         CU   CULVERT REPLACEMENT                           62              $32,644,980.67 

                         D    CODE NOT FOUND                                4                  $600,643.06 
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Contracts Awarded for the Calendar Year 2021 
by Type of Project 

 

                         F    FENCING                                       1                  $166,725.00 

                         GR   GUARDRAIL REBUILDING                          22              $23,082,844.94 

                         I    INTERCHANGE                                   3               $56,184,548.64 

                         LG   LIGHTING                                      9                $5,281,809.23 

                         LS   LANDSCAPING                                   3                  $450,358.40 

                         MC   CODE NOT FOUND                                3                $1,490,830.18 

                         MS   MISCELLANEOUS                                 16               $7,181,688.82 

                         MW   MOWING                                        7                $3,438,237.72 

                         NW   NOISE WALLS                                   4                $7,218,492.18 

                         PA   PARKING AREAS                                 13               $6,962,297.67 

                         PM   PAVEMENT MARKING                              30              $39,399,174.81 

                         PR   PRUNING/OR TREE/BRUSH REMOVAL                 3                  $681,574.00 

                         RM   RAISED PAVEMENT MARKERS                       8                $1,916,383.13 

                         RP   RR CROSSING PROTECTION (RRP)                  1                   $81,784.36 

                         S    SIGNALIZATION                                 27              $13,240,848.11 

                         SK   CODE NOT FOUND                                14               $4,132,163.26 

                         SL   SLIDE REPAIR                                  59              $36,673,659.57 

                         SN   SIGNING                                       6                $3,444,436.22 

                         SS   SPOT SAFETY                                   8               $11,231,170.36 

                         X    INTERSECTION                                  45              $63,606,709.11 

                               Total Amount Awarded for All Project Types                $1,947,398,958.90 



Summary of Contracts Awarded for the Calendar Year 2021 by Contractors 
 
      Contractor                                          Contracts          Estimated              Contract                 Percent 
                                                           Awarded             Cost                  Price 
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360 CONSTRUCTION COMPANY INC                                  1           $1,695,000.00         $1,348,804.50                  -20 
1252 INDUSTRIAL PARKWAY NORTH SUITE 1 
Medina 
BRUNSWICK                           OH, 44212 
 
A & A SAFETY INC                                             10           $8,432,000.00         $8,142,595.79                   -3 
1126 FERRIS RD 
Clermont 
AMELIA                              OH, 45102 
 
A & B ASPHALT CORPORATION                                     2             $993,000.00         $1,103,811.98                  +11 
1780 ENON RD 
Clark 
SPRINGFIELD                         OH, 45502 
 
ADENA CORPORATION                                             2           $1,514,000.00         $1,192,981.57                  -21 
1310 WEST FOURTH ST 
Richland 
MANSFIELD                           OH, 44906 
 
ADLETA INC                                                    2             $315,000.00           $346,708.33                  +10 
389 S WAYNE AVE 
CINCINNATI                          OH, 45215-4522 
 
ALLARD EXCAVATION LLC                                         6          $12,389,000.00        $11,529,936.24                   -7 
8336 BENNETT SCHOOL HOUSE RD 
Scioto 
SOUTH WEBSTER                       OH, 45682 
 
ALLISON PARK CONTRACTORS INC                                  1           $1,595,000.00         $1,500,000.00                   -6 
3401 FELOCITY AVE 
ALLISON PARK                        PA, 15101 
 
ANNSEAL INC                                                   1             $280,000.00           $251,659.89                  -10 
130 MAIN ST 
JOHNSON CITY                        NY, 13790 
 
APBN INC                                                      3          $11,780,000.00         $9,758,167.11                  -17 
670 ROBINSON RD 
Mahoning 
CAMPBELL                            OH, 44405 
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AXIS CIVIL CONSTRUCTION LLC                                  14           $6,950,000.00         $6,895,079.68                   -1 
5715 WESTBOURNE AVENUE 
COLUMBUS                            OH, 43213 
 
Advanced Excavating & Demolition, LLC                         1              $72,000.00            $38,849.50                  -46 
651 TR 102 
McComb                              OH, 45858 
 
Alan Stone Co., Inc.                                          9          $12,461,000.00        $10,774,842.60                  -14 
5519 Suite A SR 339 
Washington 
Vincent                             OH, 45784 
 
American Pavements Inc                                        4           $2,385,000.00         $2,843,598.36                  +19 
7475 Montgomery Dr 
Plain City                          OH, 43064 
 
Andis, LLC                                                    1             $179,000.00            $89,000.00                  -50 
9301 US Highway 23 
Lockbourne                          OH, 43137 
 
Armstrong Steel Erectors, Inc.                                1             $167,000.00           $145,005.96                  -13 
50 South Fourth Street 
Licking 
Newark                              OH, 43055 
 
B G Trucking & Construction, Inc.                             1             $885,000.00           $799,999.99                  -10 
11330 Market Street 
Mahoning 
North Lima                          OH, 44452 
 
BARRETT PAVING MATERIALS INC                                 16          $38,795,000.00        $40,807,377.45                   +5 
3751 COMMERCE DR 
Warren 
MIDDLETOWN                          OH, 45005 
 
BCC OHIO INC                                                 18           $8,248,000.00         $7,442,990.77                  -10 
P O BOX 229 
Huron 
NEW LONDON                          OH, 44851 
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BLADECUTTERS INC                                              1             $259,000.00           $253,913.40                   -2 
5440 N DIXIE DR 
Montgomery 
DAYTON                              OH, 45414 
 
BOG CONSTRUCTION INC                                          5           $1,440,000.00         $1,339,813.35                   -7 
8235 HUXLEY RD 
Mahoning 
BERLIN CENTER                       OH, 44401 
 
BRIDGE SPECIALISTS INC                                        1           $1,085,000.00           $787,667.09                  -27 
6762 LANGSTON RUN 
Canfield                            OH, 44406 
 
BROWN COUNTY ASPHALT INC                                      2           $3,760,000.00         $3,399,076.12                  -10 
11254 HAMER RD 
Brown 
GEORGETOWN                          OH, 45121 
 
BROWN COUNTY CONSTRUCTION CO INC                              1           $1,558,000.00         $1,564,705.00                    0 
8108 US ROUTE 52 
Brown 
ABERDEEN                            OH, 45101 
 
BRUMBAUGH CONSTRUCTION INC                                    5           $5,430,000.00         $5,699,732.30                   +5 
P O BOX 309 
Darke 
ARCANUM                             OH, 45304 
 
BRYPAN LLC                                                    3             $747,000.00           $823,728.00                  +10 
1525 DITMORE STROLL 
Licking 
NEWARK                              OH, 43055 
 
BUDS, Inc.                                                    4           $2,848,000.00         $2,888,505.53                   +1 
6260 Newark Road 
Muskingum 
Nashport                            OH, 43830 
 
Bansal Construction, Inc.                                     3           $3,579,000.00         $3,566,090.46                    0 
3271 Homeward Way 
Butler 
Fairfield                           OH, 45014 
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Barbicas Construction Company                                 2           $1,901,000.00         $1,833,838.30                   -4 
124 Darrow Road 
Summit 
Akron                               OH, 44305 
 
Black Horse Bridge Construction Inc.                          4           $2,396,000.00         $2,248,307.49                   -6 
5185 Wooster Road West 
Summit 
Norton                              OH, 44203 
 
CAST & BAKER CORPORATION                                      3          $11,021,000.00         $9,964,655.85                  -10 
2214 WASHINGTON RD 
CANONSBURG                          PA, 15317 
 
CATTS CONSTRUCTION INC                                        3           $5,047,000.00         $4,670,515.74                   -7 
15700 BROOKPARK RD 
Cuyahoga 
CLEVELAND                           OH, 44135 
 
CENTRAL-ALLIED ENTERPRISES INC                                2           $2,397,000.00         $2,185,230.75                   -9 
1243 RAFF RD SW 
Stark 
CANTON                              OH, 44710 
 
CHAGRIN VALLEY PAVING INC                                    11          $27,673,000.00        $27,394,790.40                   -1 
17290 MUNN RD 
Geauga 
CHAGRIN FALLS                       OH, 44023 
 
CLEVELAND BARRICADING SYSTEMS LLC                             1             $506,000.00           $468,294.67                   -7 
2608 GREAT LAKES WAY 
Medina 
HINCKLEY                            OH, 44233 
 
COMPLETE GENERAL CONSTRUCTION COMPANY                        23          $33,006,000.00        $35,756,993.12                   +8 
1221 EAST FIFTH AVE 
Franklin 
COLUMBUS                            OH, 43219 
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COOPERS EXCAVATING LLC                                        2           $1,296,000.00         $1,158,530.57                  -11 
7251 BETHLEHEM ROAD 
Adams 
WINCHESTER                          OH, 45697 
 
CORNERSTONE ELECTRIC INC                                      2           $2,323,000.00         $2,110,099.28                   -9 
14375 WEST CALLA RD 
Columbiana 
SALEM                               OH, 44460 
 
CORROSION RESISTANCE LTD                                      1          $10,390,000.00         $7,711,179.20                  -26 
4524 HUDSON DR 
Summit 
STOW                                OH, 44224 
 
D G M INC                                                     7           $6,896,000.00         $6,526,054.20                   -5 
1881 ADAMS RD 
Pike 
BEAVER                              OH, 45613 
 
DENNISON BRIDGE INC                                           2           $1,545,000.00         $1,569,979.00                   +2 
500 STILLWATER AVE 
Tuscarawas 
DENNISON                            OH, 44621 
 
DEPENDABLE TREE AND MAINTENANCE SERVICES                      1             $448,000.00           $449,213.00                    0 
8555 VERGENNES SE 
ADA                                 MI, 49301 
 
DIGIOIA-SUBURBAN EXCAVATING LLC                               1           $1,510,000.00         $1,331,767.25                  -12 
11293 ROYALTON RD 
Cuyahoga 
N ROYALTON                          OH, 44133 
 
DISTEL CONSTRUCTION INC                                       1             $174,000.00           $195,938.10                  +13 
2227 6th Street 
Scioto 
Portsmouth                          OH, 45662 
 
DOT CONSTRUCTION CORP                                         2           $1,917,000.00         $1,451,179.52                  -24 
4030 BOARDMAN-CANFIELD RD, SUITE 200B 
Mahoning 
CANFIELD                            OH, 44406 
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DOUBLE JAY CONSTRUCTION INC                                   1             $131,000.00           $125,978.00                   -4 
25 HARRISBURG DR 
Montgomery 
ENGLEWOOD                           OH, 45322 
 
DOUBLE Z CONSTRUCTION COMPANY                                 1           $1,135,000.00           $898,802.20                  -21 
2550 HARRISON RD 
Franklin 
COLUMBUS                            OH, 43204 
 
DURA MARK INC                                                 6           $9,159,000.00         $8,831,004.80                   -4 
2940 PROGRESS PARK DR 
Summit 
STOW                                OH, 44224 
 
E S WAGNER COMPANY                                            1           $2,909,000.00         $2,718,809.98                   -7 
840 PATCHEN RD 
Lucas 
OREGON                              OH, 43616 
 
EAGLE BRIDGE CO                                               7          $17,654,000.00        $16,904,071.39                   -4 
800 S VAN DEMARK RD 
Shelby 
SIDNEY                              OH, 45365 
 
ELITE CONTRACTORS INC                                         1           $1,350,000.00           $979,983.70                  -27 
114 PIN OAK PLACE 
Mahoning 
CAMPBELL                            OH, 44405 
 
ERIE BLACKTOP INC                                             2           $6,018,000.00         $6,473,944.57                   +8 
4507 TIFFIN AVE 
Erie 
SANDUSKY                            OH, 44870 
 
EVERS STEEL CONSTRUCTION LLC                                  2             $319,000.00           $232,001.00                  -27 
P O BOX 53426 
CINCINNATI                          OH, 45253 
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Eaton Construction Company, Inc.                              1             $262,000.00           $243,887.68                   -7 
P. O. Box 684 
Pickaway 
Circleville                         OH, 43113 
 
Eclipse Companies, LLC                                       12          $12,973,000.00        $12,546,841.91                   -3 
11554 East Washington Street 
Cuyahoga 
Chagrin Falls                       OH, 44023 
 
Elex, Inc.                                                    1             $226,000.00           $244,236.35                   +8 
11000 Winton Road 
Hamilton 
Cincinnati                          OH, 45218 
 
FECHKO EXCAVATING LLC                                         1          $22,714,000.00        $22,774,188.20                    0 
865 W LIBERTY ST 120 
Medina 
MEDINA                              OH, 44256 
 
FILLMORE CONSTRUCTION                                         2             $557,000.00           $583,585.44                   +5 
69 UPPER TWIN RD 
Highland 
GREENFIELD                          OH, 45123 
 
FORD DEVELOPMENT CORP                                         4           $1,677,000.00         $1,682,238.50                    0 
11148 WOODWARD LANE 
Hamilton 
SHARONVILLE                         OH, 45241 
 
GEDDIS PAVING & EXCAVATING INC                                6           $4,220,000.00         $4,739,790.88                  +12 
1019 WAMBA AVE 
Lucas 
TOLEDO                              OH, 43607 
 
GEORGE J IGEL & CO INC                                        4           $6,807,000.00         $6,695,835.65                   -2 
2040 ALUM CREEK DR 
Franklin 
COLUMBUS                            OH, 43207 
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GERKEN PAVING INC                                             7          $19,910,000.00        $19,070,478.10                   -4 
9072 CO RD 424 
Henry 
NAPOLEON                            OH, 43545 
 
GREAT LAKES CONSTRUCTION CO                                  12         $138,960,000.00       $122,126,750.04                  -12 
2608 GREAT LAKES WAY 
Medina 
HINCKLEY                            OH, 44233 
 
GREAT LAKES DEMOLITION COMPANY                                6           $4,019,000.00         $3,474,882.65                  -14 
1787 North State Route 510 
Vickery                             OH, 43464 
 
GREENWICH ELECTRIC INC                                        1              $67,000.00            $66,466.70                   -1 
1050 LAFAYETTE RD 
MEDINA                              OH, 44256-3549 
 
GRIFFIN PAVEMENT STRIPING LLC                                 4           $6,009,000.00         $4,977,121.32                  -17 
2383 HARRISON RD 
Franklin 
COLUMBUS                            OH, 43204 
 
H & H LAND CLEARING                                           1             $485,000.00           $276,600.00                  -43 
 
HELMS AND SONS EXCAVATING                                     2           $5,429,000.00         $4,744,862.05                  -13 
1753 LIMA AVE 
Hancock 
FINDLAY                             OH, 45840 
 
HENRY W BERGMAN INC                                           2             $360,600.00           $379,942.50                   +5 
218 E NINTH ST 
Ottawa 
GENOA                               OH, 43430 
 
HYDRATECH ENGINEERED PRODUCTS LLC                             1             $720,000.00           $525,125.59                  -27 
10448 CHESTER RD 
CINCINNATI                          HI, 45215 
 
Heavy Highway Construction Company LLC                        3           $3,033,000.00         $2,869,191.07                   -5 
8795 State Route 56 E 
Circleville                         OH, 43113 
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INDUSTRIAL PAINTING & RIGGGING INC                            1           $4,000,000.00         $3,197,500.26                  -20 
13339 MAPLE BROOK TRAIL 
Cuyahoga 
STRONGSVILLE                        OH, 44136 
 
INLAND WATER POLLUTION CONTROL                                1             $363,000.00           $195,335.75                  -46 
4086 MICHIGAN AVE 
DETROIT                             MI, 48210 
 
INTERNATIONAL CONTRACTORS CORP                                2             $455,000.00           $375,000.00                  -18 
450 EAST STARR AVE 
Franklin 
COLUMBUS                            OH, 43201 
 
J & J SCHLAEGEL INC                                           1              $53,000.00            $44,801.50                  -15 
518 MIAMI ST 
Champaign 
URBANA                              OH, 43078 
 
J RANCK ELECTRIC INC                                          1             $377,000.00           $360,980.00                   -4 
1993 GOVER PARKWAY 
MT PLEASANT                         MI, 48858 
 
J.D. Williamson Construction Co., Inc.                        3          $15,039,000.00        $14,714,395.10                   -2 
441 Geneva Avenue 
Summit 
Tallmadge                           OH, 44278 
 
JOHN R JURGENSEN COMPANY                                     14          $81,087,000.00        $93,245,321.92                  +15 
11641 MOSTELLER RD 
Hamilton 
CINCINNATI                          OH, 45241 
 
KARVO COMPANIES INC                                          13          $32,800,000.00        $30,653,926.06                   -7 
4524 HUDSON DR 
STOW                                OH, 44224-1702 
 
KENMORE CONSTRUCTION CO INC                                   3          $62,379,000.00        $55,653,079.02                  -11 
700 HOME AVE 
Summit 
AKRON                               OH, 44310 
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KIRILA CONTRACTORS INC                                        2           $2,045,000.00         $1,874,802.00                   -8 
505 BEDFORD RD   PO BOX 179 
Trumbull 
BROOKFIELD                          OH, 44403 
 
KOKOSING CONSTRUCTION COMPANY INC                            20         $353,110,000.00       $386,977,019.13                  +10 
886 MC KINLEY AVE 
Franklin 
COLUMBUS                            OH, 43222 
 
KOSKI CONSTRUCTION CO                                         1           $1,645,000.00         $1,399,024.40                  -15 
P O BOX 1038 
ASHTABULA                           OH, 44005-1038 
 
L J DEWEESE CO INC                                            1             $587,000.00           $618,249.40                   +5 
3616 TIPP-COWLESVILLE ROAD 
Miami 
TIPP CITY                           OH, 45371 
 
LAKE ERIE CONSTRUCTION COMPANY                               19          $15,609,000.00        $16,427,695.00                   +5 
25 S NORWALK ROAD E 
Huron 
NORWALK                             OH, 44857 
 
LEGEND PAINTING INC                                           1           $1,380,000.00         $1,416,458.00                   +3 
403 TENNEY AVE 
CAMPBELL                            OH, 44405 
 
LINKEL COMPANY                                                2           $1,272,000.00         $1,104,954.00                  -13 
1081 MORRIS RD 
BATESVILLE                          IN, 47006 
 
LITMAN EXCAVATING INC                                         4           $1,941,000.00         $1,438,306.33                  -26 
836 1ST STREET 
NEW MARTINSVILLE                    WV, 26155 
 
Lakeland Electric Inc.                                        2             $971,000.00         $1,131,999.27                  +17 
5350 Grant Avenue 
Cuyahoga Heights                    OH, 44125 
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M & B ASPHALT CO INC                                          2           $7,546,000.00         $7,494,346.77                   -1 
1525 WEST COUNTY RD #42 
Seneca 
TIFFIN                              OH, 44883 
 
M P DORY CO                                                   5           $4,215,000.00         $4,975,016.00                  +18 
2001 INTEGRITY DR SOUTH 
Franklin 
COLUMBUS                            OH, 43209 
 
MARK HAYNES CONSTRUCTION INC                                  2             $493,000.00           $481,145.25                   -2 
3130 ST RT 18 E 
Huron 
NORWALK                             OH, 44857 
 
MARK SCHAFFER EXCAVATING & TRUCKING INC                       1           $1,575,000.00         $1,647,843.65                   +5 
1623 OLD STATE RD 
Huron 
NORWALK                             OH, 44857 
 
MARUCCI & GAFFNEY EXCAVATING CO                               8          $25,894,000.00        $24,375,271.52                   -6 
18 HOGUE ST 
Mahoning 
YOUNGSTOWN                          OH, 44502 
 
MASON DIXON ENERGY SERVICES LLC                               1             $838,000.00           $729,745.00                  -13 
485 Dragon Hiway, Suite 1 
CAMERON                             WV, 26033 
 
MELWAY PAVING CO INC                                          3          $10,685,000.00        $10,457,814.56                   -2 
7571 ST RT 83 
Holmes 
HOLMESVILLE                         OH, 44633 
 
MILCON CONCRETE INC                                           1           $1,520,000.00         $1,358,711.95                  -11 
1360 S COUNTY RD 25 A 
Miami 
TROY                                OH, 45373 
 
MILLER BROS CONST INC                                         8          $20,330,000.00        $20,018,692.44                   -2 
1613 S DEFIANCE ST  P O BOX 30 
Fulton 
ARCHBOLD                            OH, 43502 
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MILLER CABLE COMPANY                                          4             $732,000.00           $687,300.00                   -6 
210 S BROADWAY ST P O BOX 68 
Seneca 
GREEN SPRINGS                       OH, 44836 
 
MILLER CONTRACTING GROUP INC                                  2             $947,000.00           $934,064.08                   -1 
PO BOX 162 
OTTOVILLE                           OH, 45876-0162 
 
MOSSER CONSTRUCTION INC                                       1           $8,752,000.00         $9,154,904.26                   +5 
122 S WILSON AVE 
Sandusky 
FREMONT                             OH, 43420 
 
MUNICIPAL AND CONTRACTORS SEALING PRODUC                      2           $4,230,000.00         $3,050,889.05                  -28 
7740 REINHOLD DR 
Hamilton 
CINCINNATI                          OH, 45237 
 
Marra Services, Inc                                           1           $4,440,000.00         $4,274,413.30                   -4 
700 E 73rd Street 
Cleveland                           OH, 44103 
 
NEWCOMER CONCRETE SERVICES INC                                1             $288,000.00           $316,084.60                  +10 
646 TOWNLINE RD #151 
Huron 
NORWALK                             OH, 44857 
 
NLS PAVING, INC                                               5           $9,371,000.00         $9,293,923.56                   -1 
67925 Bayberry Drive Suite B 
Belmont 
St Clairsville                      OH, 43950 
 
NORTHSTAR ASPHALT INC                                         1           $3,310,000.00         $3,085,796.25                   -7 
P O BOX 2646 
Stark 
NORTH CANTON                        OH, 44720 
 
OGLESBY CONSTRUCTION INC                                      2           $2,942,000.00         $2,874,591.10                   -2 
1600 TOLEDO RD 
Huron 
NORWALK                             OH, 44857 
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OHIO-WEST VIRGINIA EXCAVATING CO                             15           $7,233,000.00         $5,799,046.99                  -20 
56461 FERRY LANDING ROAD 
Belmont 
SHADYSIDE                           OH, 43947 
 
OUTDOOR ENTERPRISE LLC                                        1             $191,000.00           $176,445.73                   -8 
8515 LEFEVRE RD 
Miami 
CASSTOWN                            OH, 45312 
 
PDK CONSTRUCTION INC                                          4           $4,930,000.00         $4,823,000.49                   -2 
34070 CREW RD P O BOX 683 
Meigs 
POMEROY                             OH, 45769 
 
PERK COMPANY INC                                              4           $8,157,000.00         $7,328,713.27                  -10 
8100 GRAND AVE SUITE 300 
CLEVELAND                           OH, 44104-3110 
 
PERRAM ELECTRIC INC                                          18          $10,017,000.00         $9,003,983.00                  -10 
6882 RIDGE RD 
Medina 
WADSWORTH                           OH, 44281 
 
PLATFORM CEMENT                                               1             $234,000.00           $188,004.00                  -20 
114 E PARK 
Geauga 
CHARDON                             OH, 44024 
 
PRECISE PILE DRIVING INC                                      1             $372,000.00           $343,158.15                   -8 
1140 FT RECOVERY-MINSTER RD 
Mercer 
FT RECOVERY                         OH, 45846 
 
PRUS CONSTRUCTION COMPANY                                     2           $1,115,000.00         $1,311,036.03                  +18 
5325 WOOSTER RD 
Hamilton 
CINCINNATI                          OH, 45226 
 
Parker Corporation                                            3             $472,000.00           $392,558.10                  -17 
P.O. Box 129 
Meigs 
Tuppers Plains                      OH, 45783 
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R & I CONSTRUCTION INC                                        2           $1,962,000.00         $1,684,154.04                  -14 
2931 STATE ROUTE 67 SOUTH 
Seneca 
TIFFIN                              OH, 44883 
 
R T VERNAL PAVING & EXCAVATING INC                            2           $3,615,000.00         $3,333,219.24                   -8 
11299 SOUTH AVE EXT 
PO BOX 519 
NORTH LIMA                          OH, 44452-0519 
 
RACK & BALLAUER EXCAVATING CO INC                             3           $3,973,000.00         $4,280,112.02                   +8 
11321 PADDY'S RUN RD 
Butler 
HAMILTON                            OH, 45013 
 
RAM Construction Services of Michigan, I                      1           $1,216,000.00         $1,619,373.43                  +33 
13800 Eckles Road 
Livonia                             MI, 48150 
 
ROBERTS PAVING INC                                            1             $106,000.00            $86,787.65                  -18 
P O BOX 391 
Highland 
MOWRYSTOWN                          OH, 45155 
 
RONYAK PAVING INC                                             8          $11,903,000.00        $10,940,175.99                   -8 
14376 N CHESHIRE ST 
Geauga 
BURTON                              OH, 44021 
 
RUDZIK EXCAVATING INC                                         1             $301,000.00           $326,094.00                   +8 
401 LOWELLVILLE RD 
Mahoning 
STRUTHERS                           OH, 44471 
 
RUHLIN COMPANY                                                5           $5,231,000.00         $4,892,003.93                   -6 
P O BOX 190 
Medina 
SHARON CENTER                       OH, 44274 
 
RUHLIN COMPANY/SHELLY & SANDS INC - JV                        1         $148,985,000.00       $160,924,289.71                   +8 
P O BOX 190 
Sharon Center                       OH, 44274 
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RUSSELL STANDARD CORPORATION AND SUBSIDI                      1             $486,000.00           $394,659.28                  -19 
285 KAPPA DR SUITE 300 
PITTSBURGH                          PA, 15238 
 
RUSSELL TREE EXPERTS                                          1             $484,000.00           $260,350.00                  -46 
3427 E DUBLIN GRANVILLE RD 
WESTERVILLE                         OH, 43081 
 
Rietschlin Construction, Inc.                                 1           $4,219,000.00         $4,235,064.40                    0 
4240 Baker Road 
Crawford 
Crestline                           OH, 44827 
 
S E T INC                                                     1           $1,823,000.00         $2,045,421.55                  +12 
235 EAST WATER ST 
Mahoning 
LOWELLVILLE                         OH, 44436 
 
SCIOTO VALLEY PAVING LLC                                      3             $867,000.00           $768,197.44                  -11 
5554 Big Bear Creek Road 
Lucasville                          OH, 45648 
 
SCODELLER CONSTRUCTION INC                                    4           $1,416,000.00         $1,269,205.99                  -10 
51722 GRAND RIVER AVE 
WIXOM                               MI, 48393-2303 
 
SHELLY & SANDS INC                                           61         $238,668,000.00       $241,357,289.16                   +1 
1515 HARMON AVE 
Franklin 
COLUMBUS                            OH, 43223 
 
SHELLY COMPANY                                               65         $168,909,000.00       $172,028,420.25                   +2 
80 PARK DR BOX 266 
Perry 
THORNVILLE                          OH, 43076 
 
SMITH PAVING & EXCAVATING INC                                 6           $2,053,000.00         $2,014,507.37                   -2 
4426 N OLD STATE RD 
Huron 
NORWALK                             OH, 44857 
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STANLEY MILLER CONSTRUCTION COMPANY                           4           $1,412,000.00         $1,460,903.12                   +3 
2250 HOWENSTINE DR SE 
Stark 
EAST SPARTA                         OH, 44626 
 
STRAWSER CONSTRUCTION INC                                     3           $1,255,000.00         $1,103,386.30                  -12 
1595 FRANK RD 
Franklin 
COLUMBUS                            OH, 43223 
 
SUBURBAN MAINTENANCE & CONSTRUCTION INC                       5           $4,411,000.00         $3,818,743.29                  -13 
16330 YORK RD 
Cuyahoga 
NORTH ROYALTON                      OH, 44133 
 
SUNESIS CONSTRUCTION CO                                       3          $47,087,000.00        $47,862,516.79                   +2 
2610 CRESCENTVILLE RD 
Butler 
WEST CHESTER                        OH, 45069 
 
SUPERIOR PAVING & MATERIALS INC                               3           $3,623,000.00         $3,274,945.26                  -10 
5945 WHIPPLE AVE NW 
Stark 
NORTH CANTON                        OH, 44720 
 
Security Fence Group, Inc.                                    1             $395,000.00           $424,060.44                   +7 
4260 Dane Avenue 
Hamilton 
Cincinnati                          OH, 45223 
 
Shook Company, LLC                                            1             $309,000.00           $347,347.00                  +12 
6720 Pheasant Run 
Canfield                            OH, 44406 
 
Skeens Excavating, Inc                                        1             $200,000.00           $113,466.00                  -43 
680 Great Meadow Road 
Wheelersburg                        OH, 45694 
 
TERRACE CONSTRUCTION CO INC                                   3           $3,205,000.00         $3,020,829.05                   -6 
3965 PEARL RD 
Cuyahoga 
CLEVELAND                           OH, 44109 
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THE CRAWFORD CONSTRUCTION COMPANY INC                         1             $550,000.00           $560,237.82                   +2 
782 CHARLES ST 
GALION                              OH, 44833-0148 
 
TRAFFTECH INC                                                 1           $1,545,000.00         $1,406,878.40                   -9 
7000 HUBBARD AVE 
Cuyahoga 
CLEVELAND                           OH, 44127 
 
TRI-MOR CORP                                                  1             $288,000.00           $283,932.50                   -1 
8530 NORTH BOYLE PKWY 
Summit 
TWINSBURG                           OH, 44087 
 
TRUCCO CONSTRUCTION CO INC                                    2           $3,758,000.00         $3,703,450.66                   -1 
3531 AIRPORT RD 
Delaware 
DELAWARE                            OH, 43015 
 
TRUESDELL CORPORATION OF WISCONSIN INC                        1           $1,865,000.00         $2,077,077.00                  +11 
1310 W. 23RD STREET 
TEMPE                               AZ, 85282 
 
TUCSON INC                                                    4           $3,344,000.00         $3,327,758.26                    0 
3497 UNIVERSITY DR NE 
Tuscarawas 
NEW PHILADELPHIA                    OH, 44663 
 
TURN-KEY TUNNELING INC                                        1             $839,000.00           $920,939.27                  +10 
1247 STIMMEL RD 
Franklin 
COLUMBUS                            OH, 43223 
 
The Aero-Mark Company, LLC                                   11          $15,354,000.00        $15,204,543.07                   -1 
10423 Danner Dr 
Streetsboro                         OH, 44241 
 
The Cook Paving and Construction Company                      1             $838,000.00           $984,860.80                  +18 
4545 SPRING ROAD 
Cuyahoga 
BROOKLYN HEIGHTS                    OH, 44131 
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The Righter Co., Inc.                                         2           $2,490,000.00         $2,894,927.25                  +16 
2424 HARRISON RD 
Franklin 
COLUMBUS                            OH, 43204 
 
Tom Mayle & Sons Construction, Inc.                           1             $747,000.00           $779,810.72                   +4 
P.O. Box 151 
Bartlett                            OH, 45713 
 
U S UTILITY CONTRACTOR COMPANY                                3           $1,467,000.00         $1,201,976.75                  -18 
3592 GENOA RD 
Wood 
PERRYSBURG                          OH, 43551 
 
U S UTILITY ELECTRICAL SERVICES CORP                          1             $166,000.00           $128,590.25                  -23 
3592 GENOA RD 
PERRYSBURG                          OH, 53551 
 
V O MENUEZ & SON INC                                          1           $1,033,000.00           $927,991.19                  -10 
8635 SR 39 
Holmes 
MILLERSBURG                         OH, 44654 
 
VAN CUREN SERVICES INC                                        2             $266,000.00           $252,069.00                   -5 
P O BOX 91 10555 KINSMAN ROAD 
NEWBURY                             OH, 44065-9724 
 
VERNON NAGEL INC                                              4           $6,008,000.00         $6,396,059.60                   +6 
O-154 CO RD 11-C 
Henry 
NAPOLEON                            OH, 43545 
 
W L MARKERS INC                                               4           $1,100,000.00         $1,049,021.45                   -5 
2834 FISHER RD 
Franklin 
COLUMBUS                            OH, 43204 
 
WAGNER PAVING INC                                             3             $221,000.00           $183,472.02                  -17 
P O BOX B 
Miami 
LAURA                               OH, 45337 
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WALLS BROS ASPHALT CO INC                                     4           $6,403,000.00         $7,205,779.80                  +13 
3690 HOLLANSBURG-SAMPSON RD 
Darke 
GREENVILLE                          OH, 45331 
 
WARD CONSTRUCTION CO                                          2           $1,283,000.00         $1,070,886.47                  -17 
385 OAK ST 
Putnam 
LEIPSIC                             OH, 45856 
 
                 Grand total of Contracts Awarded            708       $1,931,011,600.00     $1,947,398,958.90                   +1 
                     During Calendar Year
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District 01 
 
       ALLEN                                                  7              $11,011,703.33 
 
       ALLEN      DEFIANCE   HANCOCK    HARDIN                1                 $382,480.10 
 
       ALLEN      DEFIANCE   PAULDING   VAN WERT              1               $1,535,676.69 
 
       ALLEN      PUTNAM     HANCOCK    WYANDOT               1                 $943,208.56 
 
       ALLEN      VAN WERT                                    1               $3,460,282.45 
 
       ALLEN      VAN WERT   WYANDOT    HANCOCK               1               $1,482,110.00 
 
       DEFIANCE                                               4               $3,663,070.67 
 
       HANCOCK                                                2               $2,212,211.11 
 
       HANCOCK    ALLEN                                       1               $1,381,392.31 
 
       HANCOCK    ALLEN      HARDIN                           1               $1,350,604.89 
 
       PAULDING                                               5               $2,338,518.11 
 
       PAULDING   VAN WERT                                    1                 $263,642.80 
 
       PUTNAM                                                 2               $1,668,850.02 
 
       PUTNAM     PAULDING                                    1               $1,385,273.05 
 
       VAN WERT                                               3               $6,156,007.13 
 
       VAN WERT   PUTNAM     ALLEN                            1               $4,549,762.00 
 
       WYANDOT                                                4               $1,689,757.19 
 
                                  District  01  Total        37              $45,474,550.41 
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                                                District 02 
 
       FULTON                                                 2               $5,169,190.91 
 
       FULTON     LUCAS      WILLIAMS                         1                 $218,069.00 
 
       HENRY                                                  1               $5,799,821.69 
 
       HENRY      SENECA                                      1                  $77,300.00 
 
       LUCAS                                                 16              $30,551,128.14 
 
       LUCAS      OTTAWA                                      2                 $577,803.25 
 
       LUCAS      WOOD                                        1                 $623,010.53 
 
       OTTAWA                                                 5               $2,639,438.05 
 
       SANDUSKY                                               3               $2,184,932.05 
 
       SENECA                                                 4               $9,809,521.64 
 
       WILLIAMS                                               1               $2,566,714.08 
 
       WOOD                                                   8              $12,127,283.64 
 
       WOOD       FULTON     HENRY      LUCAS                 1                 $175,000.00 
 
       WOOD       HENRY      SENECA     OTTAWA                1                 $585,006.26 
 
       WOOD       LUCAS      OTTAWA                           1                 $981,496.00 
 
       WOOD       LUCAS      OTTAWA     SANDUSKY              1                 $360,980.00 
 
       WOOD       LUCAS      SANDUSKY                         1                 $193,320.00 
 
       WOOD       WILLIAMS   SANDUSKY                         1               $1,894,444.44 
 
                                  District  02  Total        51              $76,534,459.68 
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                                                District 03 
 
       ASHLAND                                               10               $9,196,058.91 
 
       ASHLAND    CRAWFORD   ERIE       HURON                 4               $2,969,525.00 
 
       ASHLAND    CRAWFORD   RICHLAND   WAYNE                 1                 $331,975.00 
 
       ASHLAND    LORAIN     MEDINA                           1                 $399,021.38 
 
       ASHLAND    RICHLAND                                    1               $3,469,412.66 
 
       ASHLAND    RICHLAND   HURON      WAYNE                 1                 $144,624.00 
 
       ASHLAND    RICHLAND   MEDINA     HURON                 1                 $107,445.00 
 
       ASHLAND    WAYNE                                       1                 $141,041.00 
 
       CRAWFORD                                               2               $4,983,495.65 
 
       ERIE                                                   4               $7,280,114.57 
 
       ERIE       HURON      LORAIN                           1                 $282,948.00 
 
       ERIE       RICHLAND                                    1                 $805,907.00 
 
       HURON                                                  5               $8,094,027.05 
 
       LORAIN                                                 8              $26,251,189.58 
 
       LORAIN     MEDINA                                      2               $1,104,171.35 
 
       MEDINA                                                11              $53,377,463.37 
 
       RICHLAND                                               4               $3,568,478.82 
 
       WAYNE                                                  4              $32,633,015.22 
 
                                  District  03  Total        62             $155,139,913.56 
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                                                District 04 
 
       ASHTABULA                                              6              $13,718,320.97 
 
       MAHONING                                               7              $12,952,423.78 
 
       MAHONING   ASHTABULA                                   1                 $498,000.00 
 
       MAHONING   ASHTABULA  TRUMBULL                         1               $1,874,000.00 
 
       MAHONING   SUMMIT                                      1                 $820,861.59 
 
       MAHONING   TRUMBULL                                    2               $5,749,561.17 
 
       PORTAGE                                                8              $28,946,490.00 
 
       STARK                                                 17              $53,858,854.19 
 
       SUMMIT                                                 8             $217,116,619.13 
 
       SUMMIT     ASHTABULA  MAHONING   PORTAGE               2               $1,032,898.26 
 
       SUMMIT     MAHONING   PORTAGE    STARK                 1                 $954,875.00 
 
       SUMMIT     PORTAGE    STARK                            2               $2,817,643.28 
 
       SUMMIT     STARK      ASHTABULA  PORTAGE               2               $1,881,925.00 
 
       TRUMBULL                                               8              $11,929,890.01 
 
                                  District  04  Total        66             $354,152,362.38 
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                                                District 05 
 
       COSHOCTON                                              2              $23,199,001.96 
 
       COSHOCTON  FAIRFIELD  GUERNSEY   KNOX                  1                 $212,462.60 
 
       FAIRFIELD                                              3               $3,045,302.59 
 
       GUERNSEY                                               3               $2,126,050.55 
 
       KNOX                                                   1               $1,548,309.65 
 
       LICKING                                                6              $30,522,839.27 
 
       LICKING    COSHOCTON  GUERNSEY   KNOX                  1                 $394,659.28 
 
       LICKING    COSHOCTON  GUERNSEY   PERRY                 1               $1,857,444.20 
 
       LICKING    COSHOCTON  MUSKINGUM                        1                 $744,900.00 
 
       LICKING    FAIRFIELD  GUERNSEY                         1                 $957,525.00 
 
       LICKING    FAIRFIELD  PERRY      MUSKINGUM             1               $1,068,440.00 
 
       LICKING    GUERNSEY   COSHOCTON                        1                 $834,500.00 
 
       LICKING    MUSKINGUM                                   1               $6,323,926.13 
 
       LICKING    PERRY      COSHOCTON  GUERNSEY              1                 $342,319.25 
 
       MUSKINGUM                                              4             $116,139,765.83 
 
       MUSKINGUM  GUERNSEY   COSHOCTON                        1               $1,378,004.80 
 
       PERRY                                                  3               $1,779,067.40 
 
       PERRY      LICKING    FAIRFIELD                        1               $1,064,472.50 
 
                                  District  05  Total        33             $193,538,991.01 
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                                                District 06 
 
       DELAWARE                                               2               $1,937,090.84 
 
       DELAWARE   FAYETTE    FRANKLIN   MADISON               1                 $792,647.50 
 
       DELAWARE   FAYETTE    MADISON    MARION                1                 $505,695.00 
 
       DELAWARE   FRANKLIN   FAYETTE    PICKAWAY              1                 $350,268.27 
 
       DELAWARE   FRANKLIN   UNION      MORROW                1                 $479,400.00 
 
       DELAWARE   MARION     FRANKLIN   FAYETTE               1               $3,181,000.00 
 
       FAYETTE                                                1                 $648,413.69 
 
       FAYETTE    MADISON    MARION     MORROW                1                 $234,508.25 
 
       FRANKLIN                                              16             $304,663,252.94 
 
       FRANKLIN   DELAWARE   UNION      MARION                1                 $486,605.00 
 
       FRANKLIN   UNION                                       1                 $667,946.90 
 
       MADISON    PICKAWAY                                    1               $1,071,059.54 
 
       MARION                                                 1               $1,435,691.46 
 
       MARION     UNION                                       1               $1,637,134.19 
 
       MORROW                                                 1               $5,109,208.25 
 
       PICKAWAY                                               2               $2,575,919.30 
 
       UNION                                                  3               $9,411,435.06 
 
       UNION      DELAWARE                                    1                 $738,460.19 
 
                                  District  06  Total        37             $335,925,736.38 
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                                                District 07 
 
       AUGLAIZE                                               5               $7,262,534.39 
 
       CHAMPAIGN                                              5               $5,237,194.90 
 
       CHAMPAIGN  AUGLAIZE   SHELBY                           1               $1,438,801.69 
 
       CHAMPAIGN  CLARK      AUGLAIZE   SHELBY                1                 $190,038.70 
 
       CLARK                                                 11              $11,611,591.05 
 
       DARKE                                                  6               $5,498,997.11 
 
       DARKE      AUGLAIZE   MERCER                           1                 $569,410.74 
 
       LOGAN                                                  4               $3,429,237.95 
 
       LOGAN      CHAMPAIGN  MIAMI                            1                 $501,475.73 
 
       MERCER                                                 5               $3,332,399.45 
 
       MIAMI                                                  6              $10,532,616.64 
 
       MONTGOMERY                                            18              $19,857,428.69 
 
       MONTGOMERY AUGLAIZE   MIAMI                            1               $1,961,871.55 
 
       MONTGOMERY MIAMI                                       1                 $607,211.54 
 
       MONTGOMERY SHELBY     AUGLAIZE   MIAMI                 1                 $791,072.43 
 
       SHELBY                                                 5              $11,920,609.14 
 
       SHELBY     MIAMI      MONTGOMERY MERCER                1               $2,700,000.00 
 
                                  District  07  Total        73              $87,442,491.70 
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                                                District 08 
 
       BUTLER                                                10              $14,850,041.39 
 
       BUTLER     CLERMONT   CLINTON    GREENE                1               $3,253,888.07 
 
       CLERMONT                                              10              $61,498,307.29 
 
       CLERMONT   HAMILTON                                    1               $1,077,770.80 
 
       CLERMONT   HAMILTON   BUTLER                           1                 $959,425.60 
 
       CLERMONT   WARREN                                      1                 $668,309.34 
 
       CLINTON                                                4              $11,229,693.52 
 
       GREENE                                                 4               $1,255,683.16 
 
       HAMILTON                                              27             $191,037,441.03 
 
       HAMILTON   CLERMONT                                    1               $1,809,225.66 
 
       HAMILTON   CLERMONT   BUTLER                           1                 $628,152.00 
 
       PREBLE                                                 8               $5,573,605.69 
 
       WARREN                                                 5               $5,511,466.24 
 
       WARREN     BUTLER     CLERMONT   CLINTON               2               $2,867,863.57 
 
       WARREN     BUTLER     CLERMONT   GREENE                1                 $455,675.00 
 
       WARREN     BUTLER     HAMILTON   CLERMONT              1               $1,412,420.00 
 
                                  District  08  Total        78             $304,088,968.36 
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                                                District 09 
 
       ADAMS                                                  2               $4,048,662.67 
 
       ADAMS      BROWN                                       1               $2,554,364.21 
 
       ADAMS      BROWN      JACKSON    LAWRENCE              1               $1,936,275.00 
 
       BROWN                                                  7               $9,309,655.37 
 
       HIGHLAND                                               4               $4,905,174.53 
 
       HIGHLAND   ADAMS      LAWRENCE                         1                 $525,125.59 
 
       JACKSON                                                6               $4,690,090.32 
 
       LAWRENCE                                               7               $7,543,391.57 
 
       PIKE                                                   9              $10,813,313.36 
 
       PIKE       SCIOTO                                      1               $1,191,093.50 
 
       ROSS                                                  12               $6,738,859.77 
 
       ROSS       ADAMS      BROWN      HIGHLAND              1                 $188,076.00 
 
       ROSS       JACKSON    LAWRENCE   SCIOTO                1                 $243,887.68 
 
       ROSS       JACKSON    PIKE       ADAMS                 1                 $711,063.20 
 
       ROSS       LAWRENCE   SCIOTO     PIKE                  1                 $977,761.55 
 
       ROSS       PIKE       BROWN      HIGHLAND              1               $2,757,065.85 
 
       SCIOTO                                                 8               $6,772,508.24 
 
       SCIOTO     LAWRENCE                                    1               $4,229,999.78 
 
                                  District  09  Total        65              $70,136,368.19 
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                                                District 10 
 
       ATHENS                                                 9               $5,551,231.43 
 
       ATHENS     GALLIA     HOCKING    VINTON                1               $1,429,311.48 
 
       ATHENS     HOCKING    VINTON                           1               $2,664,328.25 
 
       ATHENS     WASHINGTON HOCKING    VINTON                1                 $582,395.00 
 
       GALLIA                                                 6              $15,302,409.85 
 
       HOCKING                                                4               $4,590,518.26 
 
       MEIGS                                                  6               $7,935,466.91 
 
       MONROE                                                 8              $14,185,055.58 
 
       MONROE     NOBLE                                       1               $4,928,828.82 
 
       MORGAN                                                 4               $3,372,104.94 
 
       NOBLE                                                  5              $10,633,162.08 
 
       NOBLE      WASHINGTON                                  3               $4,880,171.87 
 
       VINTON                                                 2                 $547,366.47 
 
       WASHINGTON                                            12              $13,379,249.84 
 
       WASHINGTON ATHENS     GALLIA     HOCKING               2               $2,426,594.40 
 
       WASHINGTON ATHENS     GALLIA     MEIGS                 1                 $648,047.61 
 
       WASHINGTON GALLIA     HOCKING                          1                 $198,091.90 
 
       WASHINGTON MONROE     NOBLE                            1               $1,264,930.89 
 
                                  District  10  Total        68              $94,519,265.58 
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                                                District 11 
 
       BELMONT                                               22              $28,118,543.35 
 
       BELMONT    CARROLL    COLUMBIANA HARRISON              2               $2,281,000.00 
 
       CARROLL                                                3               $2,143,774.27 
 
       CARROLL    COLUMBIANA                                  1               $1,991,823.55 
 
       COLUMBIANA                                             9              $12,342,027.50 
 
       HARRISON                                               6               $3,343,353.68 
 
       HARRISON   TUSCARAWAS                                  1                 $547,436.80 
 
       HOLMES                                                 5               $4,303,102.89 
 
       JEFFERSON                                             11               $9,314,648.49 
 
       JEFFERSON  TUSCARAWAS COLUMBIANA                       1                 $251,659.89 
 
       TUSCARAWAS                                             5               $2,812,008.21 
 
       TUSCARAWAS BELMONT    COLUMBIANA HARRISON              1               $1,202,479.10 
 
       TUSCARAWAS BELMONT    JEFFERSON                        1               $1,348,888.00 
 
       TUSCARAWAS COLUMBIANA BELMONT    HOLMES                1               $1,741,658.55 
 
       TUSCARAWAS COLUMBIANA HARRISON   JEFFERSON             2               $1,399,344.88 
 
       TUSCARAWAS HARRISON                                    1              $10,196,000.00 
 
                                  District  11  Total        72              $83,337,749.16 
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                                                District 12 
 
       CUYAHOGA                                              36              $95,238,861.25 
 
       CUYAHOGA   LAKE                                        4               $2,756,603.10 
 
       CUYAHOGA   LAKE       GEAUGA                           2               $1,104,370.00 
 
       GEAUGA                                                14              $10,832,199.96 
 
       LAKE                                                   4              $15,755,473.67 
 
                                  District  12  Total        60             $125,687,507.98 
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                                             Multiple Districts 
 
WAYNE   SUMMIT   STARK   TRUMBULL                             1                 $956,800.00 
 
SUMMIT   CUYAHOGA                                             1               $7,349,801.49 
    
COSHOCTON   HOLMES                                            1               $7,717,133.65         
 
PERRY   FAIRFIELD   MUSKINGUM   MORGAN                        1                 $377,804.68 
 
PERRY   GUERNSEY   MORGAN   NOBLE                             1               $4,542,252.69      
 
CLARK   MONTGOMERY   CLINTON   GREENE                         1                 $476,802.00 
         
 
                              Multiple District Total         6              $21,420,594.51 
 
                            Grand Total of Contracts 
                            Awarded During Calendar Year      708           $1,947,398,958.90
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100E00300          63.000    LS      SPECIAL - PREMIUM ON RAILROADS'                       9,051.5434     8,574.9267     $540,220.38 
                                     PROTECTIVE PUBLIC LIABILITY AND PROPERTY 
                                     DAMAGE LIABILITY INSURANCE 
 
100E50100           4.000    LS      SPECIAL - DEPARTMENT'S SHARE OF THE                 221,000.0000   193,250.0000     $773,000.00 
                                     DISPUTE RESOLUTION BOARD 
 
100E50200           4.000    LS      SPECIAL - DEPARTMENT'S SHARE OF THE                  31,916.6667    33,750.0000     $135,000.00 
                                     DISPUTE RESOLUTION ADVIS OR 
 
100E99000           3.000    LS      SPECIAL - PREMIUM ON RAILROAD'S                      44,214.2857     5,833.3333      $17,500.00 
                                     PROTECTIVE PUBLIC LIABILITY AND PROPERTY 
                                     DAMAGE LIABILITY INSURANCE 
 
100E99010           5.000    LS      SPECIAL - PROFESSIONAL LIABILITY                    147,006.9333     1,800.4000       $9,002.00 
                                     INSURANCE 
 
103E05000         695.000    LS      PREMIUM FOR CONTRACT PERFORMANCE BOND                17,839.9504    15,816.2695  $10,992,307.28 
                                     AND FOR PAYMENT BOND 
 
103E06000           6.000    LS      PREMIUM FOR CONTRACT PERFORMANCE BOND,                9,468.3333     8,779.1667      $52,675.00 
                                     PAYMENT BOND AND MAINTENANCE BOND 
 
103E99010           7.000    LS      SPECIAL - PREMIUM FOR CONTRACT                      319,465.9028   329,571.4286   $2,307,000.00 
                                     PERFORMANCE BOND AND FOR PAYMENT BOND 
 
107E99000           4.000    LS      SPECIAL - UTILITY COORDINATION                       77,625.0000    62,500.0000     $250,000.00 
 
108E10000          23.000    LS      SPECIAL - CPM PROGRESS SCHEDULE                      14,835.6456    11,135.2922     $256,111.72 
 
108E30000          11.000    LS      SPECIAL - CPM PROGRESS SCHEDULE SHORT                 4,260.3448     2,777.2727      $30,550.00 
                                     DURATION PROJECTS 
 
108E99000           6.000    LS      SPECIAL - CPM PROGRESS SCHEDULE                      54,750.0000    11,166.6667      $67,000.00 
 
111E10000           8.000    L S     SPECIAL - DEPARTMENTS SHARE FACILITATED              12,030.3030    13,437.5000     $107,500.00 
                                     PARTNERING COSTS 
 
201E11000         355.000    LS      CLEARING AND GRUBBING                                18,973.0463    11,114.3523   $3,945,595.05 
 
201E11001         179.000    LS      CLEARING AND GRUBBING, AS PER PLAN                    8,378.9482     8,676.2948   $1,553,056.77 
 
201E20010         479.000    EACH    SPECIAL - TREE REMOVED, 4"-12"                          152.2832        93.1106      $44,600.00 
 
201E21800         134.000    EACH    TREE REMOVED,   18" SIZE                                619.9843       625.3731      $83,800.00 
 
201E21801         991.000    EACH    TREE REMOVED, 18" SIZE, AS PER PLAN                     551.4560       358.8799     $355,650.00 
 
201E23000          35.000    EACH    TREE REMOVED, 30" SIZE                                1,486.3095     1,337.1429      $46,800.00 
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201E23001          48.000    EACH    TREE REMOVED, 30" SIZE, AS PER PLAN                   1,011.6667     1,000.0000      $48,000.00 
 
201E24800           8.000    EACH    TREE REMOVED, 48" SIZE                                3,182.5806     2,565.6250      $20,525.00 
 
201E24801          25.000    EACH    TREE REMOVED, 48" SIZE, AS PER PLAN                   1,908.3333     1,500.0000      $37,500.00 
 
201E26000           6.000    EACH    TREE REMOVED, 60" SIZE                                4,183.6957     3,450.0000      $20,700.00 
 
201E26001           2.000    EACH    TREE REMOVED, 60" SIZE, AS PER PLAN                   3,116.6667     3,000.0000       $6,000.00 
 
201E26501          32.000    EACH    STUMP REMOVED, AS PER PLAN                              290.6034       250.0000       $8,000.00 
 
201E26511          15.000    EACH    STUMP REMOVED, 30", AS PER PLAN                         506.0000       406.6667       $6,100.00 
 
201E26521           6.000    EACH    STUMP REMOVED, 48", AS PER PLAN                         676.7391       458.3333       $2,750.00 
 
201E26531           6.000    EACH    STUMP REMOVED, 60", AS PER PLAN                         790.4348       525.0000       $3,150.00 
 
201E99000           9.000    LS      SPECIAL - CLEARING AND GRUBBING                     131,090.0055   301,466.6667   $2,713,200.00 
 
202E00201           1.000    LS      RAILROAD CROSSING REMOVED, AS PER PLAN                8,000.0000     2,500.0000       $2,500.00 
 
202E11000          35.000    LS      STRUCTURE REMOVED                                    12,206.8129    11,068.4880     $387,397.08 
 
202E11001          16.000    LS      STRUCTURE REMOVED, AS PER PLAN                       15,866.1451    15,087.5663     $241,401.06 
 
202E11002          10.000    LS      STRUCTURE REMOVED, OVER 20 FOOT SPAN                 56,879.4302    62,425.0000     $624,250.00 
 
202E11003          24.000    LS      STRUCTURE REMOVED, OVER 20 FOOT SPAN, AS            115,145.7505   100,600.4683   $2,414,411.24 
                                     PER PLAN 
 
202E11004           1.000    EACH    STRUCTURE REMOVED                                     1,231.9286       945.0000         $945.00 
 
202E11005           6.000    EACH    STRUCTURE REMOVED, AS PER PLAN                        9,299.3077    11,149.0483      $66,894.29 
 
202E11200          11.000    LS      PORTIONS OF STRUCTURE REMOVED                        15,618.5192    16,676.9918     $183,446.91 
 
202E11201          55.000    LS      PORTIONS OF STRUCTURE REMOVED, AS PER                29,488.1558    30,069.9727   $1,653,848.50 
                                     PLAN 
 
202E11202           8.000    LS      PORTIONS OF STRUCTURE REMOVED, OVER 20               24,783.7119    29,150.0000     $233,200.00 
                                     FOOT SPAN 
 
202E11203         124.000    LS      PORTIONS OF STRUCTURE REMOVED, OVER 20              134,125.1890   100,705.8030  $12,487,519.57 
                                     FOOT SPAN, AS PER PLAN 
 
202E11301       1,144.200    CY      PORTIONS OF STRUCTURE REMOVED, AS PER                   520.1637       657.1157     $751,871.77 
                                     PLAN 
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202E11305       1,037.000    SY      PORTIONS OF STRUCTURE REMOVED, AS PER                   252.7180       151.7638     $157,379.04 
                                     PLAN 
 
202E11401      71,693.000    LB      PORTIONS OF STRUCTURE REMOVED, AS PER                     3.1703         1.1956      $85,712.60 
                                     PLAN 
 
202E11501      25,041.000    EACH    PORTIONS OF STRUCTURE REMOVED, AS PER                     5.8184         3.0220      $75,675.00 
                                     PLAN 
 
202E20010         282.000    EACH    HEADWALL REMOVED                                        485.3365       346.0750      $97,593.14 
 
202E20011           7.000    EACH    HEADWALL REMOVED, AS PER PLAN                           660.1957       688.6429       $4,820.50 
 
202E22900      19,285.000    SY      APPROACH SLAB REMOVED                                    39.7698        33.0824     $637,993.13 
 
202E22901       2,428.000    SY      APPROACH SLAB REMOVED, AS PER PLAN                       42.9165        33.9804      $82,504.30 
 
202E23000   1,515,630.200    SY      PAVEMENT REMOVED                                          9.2908         8.2171  $12,454,099.39 
 
202E23001      87,140.000    SY      PAVEMENT REMOVED, AS PER PLAN                            14.0158        12.4084   $1,081,270.89 
 
202E23010      39,691.000    SY      PAVEMENT REMOVED, ASPHALT                                 2.3673         0.8759      $34,766.20 
 
202E23500     325,753.000    SY      WEARING COURSE REMOVED                                    4.9094         4.6016   $1,498,977.09 
 
202E23501      12,087.000    SY      WEARING COURSE REMOVED, AS PER PLAN                      10.2800        11.0905     $134,051.05 
 
202E30000     459,577.000    SF      WALK REMOVED                                              2.0802         2.1266     $977,342.78 
 
202E30001      65,570.000    SF      WALK REMOVED, AS PER PLAN                                 2.7120         2.7560     $180,711.46 
 
202E30200         200.000    FT      STEPS REMOVED                                            38.4729        23.0063       $4,601.26 
 
202E30204           1.000    LS      STEPS REMOVED                                           232.2571        68.0000          $68.00 
 
202E30600       4,896.000    SY      CONCRETE MEDIAN REMOVED                                  15.9576        10.5269      $51,539.86 
 
202E30601         209.000    SY      CONCRETE MEDIAN REMOVED, AS PER PLAN                    107.2121        45.1675       $9,440.00 
 
202E30700      36,755.000    FT      CONCRETE BARRIER REMOVED                                 18.7943        16.0511     $589,956.41 
 
202E30701       1,994.000    FT      CONCRETE BARRIER REMOVED, AS PER PLAN                    68.1906        60.9276     $121,489.60 
 
202E30800       5,161.000    SY      TRAFFIC ISLAND REMOVED                                   13.0848        11.2007      $57,806.95 
 
202E32000     145,473.000    FT      CURB REMOVED                                              4.4859         3.8181     $555,425.81 
 
202E32001      14,243.000    FT      CURB REMOVED, AS PER PLAN                                13.9742        10.0930     $143,754.22 
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202E32300          12.000    FT      GRANITE CURB REMOVED FOR REUSE                           52.0000        80.0000         $960.00 
 
202E32500      31,783.000    FT      CURB AND GUTTER REMOVED                                   7.2092         5.9180     $188,092.23 
 
202E32501       1,370.000    FT      CURB AND GUTTER REMOVED, AS PER PLAN                     19.5220        21.6392      $29,645.68 
 
202E32600         365.000    FT      GUTTER REMOVED                                           17.4553         6.8869       $2,513.72 
 
202E32700       1,328.000    SY      GUTTER REMOVED                                           10.4699         7.4354       $9,874.25 
 
202E32800       8,811.800    SY      CONCRETE SLOPE PROTECTION REMOVED                        15.4131        13.0389     $114,896.29 
 
202E32801          42.000    SY      CONCRETE SLOPE PROTECTION REMOVED, AS                    81.4733        90.0000       $3,780.00 
                                     PER PLAN 
 
202E34900       1,883.000    FT      PIPE REMOVED                                             18.4863        10.6426      $20,040.00 
 
202E35100     153,296.000    FT      PIPE REMOVED, 24" AND UNDER                              13.1044         9.3297   $1,430,211.01 
 
202E35101      34,162.000    FT      PIPE REMOVED, 24" AND UNDER, AS PER PLAN                  5.4617         2.1220      $72,491.00 
 
202E35200       7,630.000    FT      PIPE REMOVED, OVER 24"                                   39.1885        30.3667     $231,697.71 
 
202E35201         224.000    FT      PIPE REMOVED, OVER 24", AS PER PLAN                      46.2068        27.7143       $6,208.00 
 
202E35700       1,140.000    FT      ASBESTOS PIPE REMOVED                                    25.3827        31.4224      $35,821.50 
 
202E38000     637,225.500    FT      GUARDRAIL REMOVED                                         2.0881         1.9261   $1,227,388.97 
 
202E38001      58,259.500    FT      GUARDRAIL REMOVED, AS PER PLAN                            1.9098         1.7513     $102,029.80 
 
202E38100          68.000    FT      GUARDRAIL REMOVED FOR STORAGE                             5.8017         3.3676         $229.00 
 
202E38101      34,402.500    FT      GUARDRAIL REMOVED FOR STORAGE, AS PER                     1.9573         1.6461      $56,630.00 
                                     PLAN 
 
202E38200       2,331.750    FT      GUARDRAIL REMOVED FOR REUSE                               6.1566         4.7038      $10,968.11 
 
202E38201         440.000    FT      GUARDRAIL REMOVED FOR REUSE, AS PER PLAN                  3.4804         2.6347       $1,159.25 
 
202E38300       4,766.500    FT      GUARDRAIL REMOVED, BARRIER DESIGN                         2.5270         2.2850      $10,891.60 
 
202E38500       3,502.000    FT      BRIDGE RAILING REMOVED                                    5.6231         3.2267      $11,300.04 
 
202E38501         124.000    FT      BRIDGE RAILING REMOVED, AS PER PLAN                      13.1700        10.0000       $1,240.00 
 
202E38601          96.000    FT      BRIDGE RAILING REMOVED FOR STORAGE, AS                   34.6250        10.0000         $960.00 
                                     PER PLAN 
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202E38602         328.000    FT      BRIDGE RAILING REMOVED FOR REUSE                          9.0932         4.2473       $1,393.10 
 
202E38603         341.500    FT      BRIDGE RAILING REMOVED FOR REUSE, AS PER                 56.1360        64.2247      $21,932.75 
                                     PLAN 
 
202E38700         202.000    EACH    GUARDRAIL POST REMOVED                                   26.7342        10.0173       $2,023.50 
 
202E38800          17.000    EACH    GUARD POST REMOVED                                       67.2963        90.4118       $1,537.00 
 
202E42000       1,310.000    EACH    ANCHOR ASSEMBLY REMOVED, TYPE A                         194.8495       122.9496     $161,064.04 
 
202E42001         627.000    EACH    ANCHOR ASSEMBLY REMOVED, TYPE A, AS PER                 392.8322       344.1774     $215,799.25 
                                     PLAN 
 
202E42010         281.000    EACH    ANCHOR ASSEMBLY REMOVED, TYPE E                         169.0259       154.4726      $43,406.80 
 
202E42011           7.000    EACH    ANCHOR ASSEMBLY REMOVED, TYPE E, AS PER                 139.5000       144.2857       $1,010.00 
                                     PLAN 
 
202E42040         198.000    EACH    ANCHOR ASSEMBLY REMOVED, TYPE T                         132.8134       117.6970      $23,304.00 
 
202E42041          24.000    EACH    ANCHOR ASSEMBLY REMOVED, TYPE T, AS PER                 114.3485       114.6667       $2,752.00 
                                     PLAN 
 
202E42050          20.000    EACH    ANCHOR ASSEMBLY REMOVED, TYPE B                         182.1715       139.0000       $2,780.00 
 
202E42051           4.000    EACH    ANCHOR ASSEMBLY REMOVED, TYPE B, AS PER                 134.5000       142.5000         $570.00 
                                     PLAN 
 
202E42206         157.000    EACH    ANCHOR ASSEMBLY REMOVED                                 202.0900       225.8153      $35,453.00 
 
202E42301           6.000    EACH    ANCHOR ASSEMBLY REMOVED FOR STORAGE,                    304.3333       295.0000       $1,770.00 
                                     TYPE A, AS PER PLAN 
 
202E42806          14.000    EACH    ANCHOR ASSEMBLY REMOVED FOR REUSE                       150.8636       103.5714       $1,450.00 
 
202E42810          13.000    EACH    ANCHOR ASSEMBLY REMOVED FOR REUSE, TYPE                 184.6341       137.3077       $1,785.00 
                                     E 
 
202E42812           2.000    EACH    ANCHOR ASSEMBLY REMOVED FOR STORAGE,                    188.2500       165.0000         $330.00 
                                     TYPE E 
 
202E43001           1.000    EACH    ANCHOR ASSEMBLY POST REMOVED, AS PER                     40.0000        40.0000          $40.00 
                                     PLAN 
 
202E47000         324.000    EACH    BRIDGE TERMINAL ASSEMBLY REMOVED                         95.8387        87.1728      $28,244.00 
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202E47200           8.000    EACH    BRIDGE TERMINAL ASSEMBLY REMOVED FOR                     88.5714        85.6250         $685.00 
                                     REUSE 
 
202E47201           4.000    EACH    BRIDGE TERMINAL ASSEMBLY REMOVED FOR                  1,243.3967     1,385.0000       $5,540.00 
                                     REUSE, AS PER PLAN 
 
202E47800          44.000    EACH    IMPACT ATTENUATOR REMOVED                               270.2765       268.4091      $11,810.00 
 
202E48000       8,436.000    FT      CABLE BARRIER REMOVED                                     3.2107         5.1633      $43,557.32 
 
202E48100       2,110.000    FT      CABLE BARRIER REMOVED FOR STORAGE                         3.5000         3.5000       $7,385.00 
 
202E52990         596.000    EACH    SPECIAL - PARKING BLOCK REMOVED                          21.7699        30.9760      $18,461.70 
 
202E53000          63.000    EACH    SPECIAL - PARKING BLOCK REMOVED AND                     131.3977        57.0000       $3,591.00 
                                     REPLACED 
 
202E53010         726.000    EACH    SPECIAL - PARKING BLOCK REMOVED AND                      77.4009        56.8939      $41,305.00 
                                     RESET 
 
202E53100         238.000    EACH    MAILBOX  REMOVED                                         57.1708        71.4749      $17,011.02 
 
202E53101          46.000    EACH    MAILBOX REMOVED, AS PER PLAN                            116.3750       100.0000       $4,600.00 
 
202E56000          15.000    LS      BUILDING DEMOLISHED                                  14,863.6360    12,327.9333     $184,919.00 
 
202E56001          19.000    LS      BUILDING DEMOLISHED, AS PER PLAN                     14,077.6885    11,961.8600     $227,275.34 
 
202E56100           3.000    EACH    BUILDING DEMOLISHED                                   4,027.1117     1,900.0000       $5,700.00 
 
202E58000         155.000    EACH    MANHOLE REMOVED                                         862.2573     1,046.5139     $162,209.65 
 
202E58001           7.000    EACH    MANHOLE REMOVED, AS PER PLAN                          1,583.2348       935.7143       $6,550.00 
 
202E58100         936.000    EACH    CATCH BASIN REMOVED                                     400.1281       404.1750     $378,307.76 
 
202E58101          12.000    EACH    CATCH BASIN REMOVED, AS PER PLAN                      1,087.2727     1,237.5000      $14,850.00 
 
202E58200         156.000    EACH    INLET REMOVED                                           503.3705       504.2149      $78,657.52 
 
202E58300           6.000    EACH    CATCH BASIN OR INLET REMOVED                            358.0000       353.0000       $2,118.00 
 
202E58400           3.000    EACH    INLET ABANDONED                                         828.6364       966.6667       $2,900.00 
 
202E58401           3.000    EACH    INLET ABANDONED, AS PER PLAN                          1,180.0000     1,400.0000       $4,200.00 
 
202E58500          20.000    EACH    CATCH BASIN ABANDONED                                   621.3166       594.8460      $11,896.92 
 
202E58700          23.000    EACH    MANHOLE ABANDONED                                       790.9272     1,014.8870      $23,342.40 
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202E58701           8.000    EACH    MANHOLE ABANDONED, AS PER PLAN                        1,753.5000     2,056.2500      $16,450.00 
 
202E60010           6.000    EACH    MONUMENT ASSEMBLY REMOVED                               157.4676       199.3333       $1,196.00 
 
202E62000           2.000    EACH    JUNCTION BOX REMOVED                                    108.3333        75.0000         $150.00 
 
202E62700           2.000    EACH    SEPTIC TANK REMOVED                                   1,191.5625     1,500.0000       $3,000.00 
 
202E66000           3.000    EACH    SPECIAL - DRILLED WATER WELL ABANDONED                1,327.5000     1,166.6667       $3,500.00 
 
202E66500           1.000    EACH    UNDERGROUND STORAGE TANK REMOVED                      9,772.2200     1,500.0000       $1,500.00 
 
202E67000           9.000    EACH    REGULATED UNDERGROUND STORAGE TANK                   10,815.4350     8,133.3333      $73,200.00 
                                     REMOVED 
 
202E70000      13,240.000    FT      SPECIAL - FILL AND PLUG EXISTING CONDUIT                 31.8036        29.2171     $386,834.01 
 
202E70110       5,930.000    FT      SPECIAL - PIPE CLEANOUT, 24" AND UNDER                   16.1894        12.8065      $75,942.32 
 
202E70120         795.000    FT      SPECIAL - PIPE CLEANOUT, 27" TO 48"                      57.9929        40.6011      $32,277.84 
 
202E70130       6,851.000    FT      SPECIAL - PIPE CLEANOUT OVER 48"                         51.1983        27.1391     $185,929.98 
 
202E75000      75,161.650    FT      FENCE REMOVED                                             3.4135         3.2077     $241,094.60 
 
202E75001       4,206.000    FT      FENCE REMOVED, AS PER PLAN                                5.1625         4.7221      $19,861.25 
 
202E75200         809.000    FT      FENCE REMOVED FOR REUSE                                  18.3833        15.6156      $12,633.00 
 
202E75201         713.000    FT      FENCE REMOVED FOR REUSE, AS PER PLAN                     23.0682        26.5849      $18,955.00 
 
202E75250          43.000    EACH    GATE REMOVED                                            217.5338       183.5814       $7,894.00 
 
202E75251           3.000    EACH    GATE REMOVED, AS PER PLAN                             1,763.6667     1,750.0000       $5,250.00 
 
202E75254           6.000    EACH    GATE REMOVED FOR REUSE                                  367.3788       309.1667       $1,855.00 
 
202E75255           6.000    EACH    GATE REMOVED FOR REUSE, AS PER PLAN                     587.4082       805.0000       $4,830.00 
 
202E75260       3,293.000    FT      VANDAL PROTECTION FENCE REMOVED                           7.9724         7.9794      $26,276.00 
 
202E75261       1,472.000    FT      VANDAL PROTECTION FENCE REMOVED, AS PER                   7.6167         8.0000      $11,776.00 
                                     PLAN 
 
202E75266          90.000    FT      VANDAL PROTECTION FENCE REMOVED AND                      51.0750        51.0000       $4,590.00 
                                     RESET 
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202E75267         475.000    FT      VANDAL PROTECTION FENCE REMOVED AND                      79.0455        55.4737      $26,350.00 
                                     RESET, AS PER PLAN 
 
202E75600           2.000    EACH    METER VAULT REMOVED                                     621.1222       368.6750         $737.35 
 
202E75610         117.000    EACH    VALVE BOX REMOVED                                       161.3557       214.4622      $25,092.08 
 
202E75611          75.000    EACH    VALVE BOX REMOVED, AS PER PLAN                          139.3333       150.0000      $11,250.00 
 
202E75704           2.000    EACH    REMOVAL OF EXISTING CONTROL CENTER AND                  762.3017       761.9050       $1,523.81 
                                     FOUNDATION 
 
202E75711          58.000    FT      EXISTING CONDUIT CLEANED, AS PER PLAN                    54.0000        50.0000       $2,900.00 
 
202E75800           7.000    EACH    DISCONNECT EXISTING CIRCUIT                             225.4900       308.5714       $2,160.00 
 
202E75801           4.000    EACH    DISCONNECT EXISTING CIRCUIT, AS PER PLAN                402.5000       382.5000       $1,530.00 
 
202E98000          30.000    LS      REMOVAL MISC.:                                        6,128.1691     5,361.0447     $160,831.34 
 
202E98100         907.000    EACH    REMOVAL MISC.:                                          309.5887       238.5633     $216,376.90 
 
202E98200      39,937.500    FT      REMOVAL MISC.:                                           17.4212        10.3583     $413,683.42 
 
202E98300       1,886.000    SY      REMOVAL MISC.:                                           20.9083         8.7953      $16,587.90 
 
202E98400      15,059.000    SF      REMOVAL MISC.:                                            9.2358         7.2615     $109,350.55 
 
202E98500       3,091.000    CY      REMOVAL MISC.:                                           27.9593        18.7231      $57,873.00 
 
202E98600          24.000    EACH    ABANDON MISC.:                                          765.5556       540.0000      $12,960.00 
 
202E98700      10,724.000    FT      ABANDON MISC.:                                            4.0397         1.4979      $16,063.00 
 
202E99000           3.000    LS      SPECIAL - STRUCTURE REMOVED                         120,261.3900   113,333.3333     $340,000.00 
 
202E99020           8.000    LS      SPECIAL - PAVEMENT REMOVED                          916,621.9300   1074125.0000   $8,593,000.00 
 
203E01890      12,300.000    SY      SPECIAL - SOIL STERILANT                                  0.4750         0.3000       $3,690.00 
 
203E02000      42,985.000    CY      SPECIAL - ENGINEERED FILL                                82.5197        88.3577   $3,798,054.82 
 
203E07502           1.000    EACH    SPECIAL - INCLINOMETER                                2,816.6667     3,600.0000       $3,600.00 
 
203E07520           3.000    EACH    SPECIAL - SETTLEMENT CELLS                            9,166.6667    13,000.0000      $39,000.00 
 
203E10000   1,837,332.000    CY      EXCAVATION                                               11.5181        11.1067  $20,406,716.94 
 
203E10001      21,510.000    CY      EXCAVATION, AS PER PLAN                                  32.8052        44.2468     $951,748.98 
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203E20000   1,863,612.000    CY      EMBANKMENT                                                8.5679         6.5272  $12,164,226.44 
 
203E20001     158,504.000    CY      EMBANKMENT, AS PER PLAN                                   9.7078         9.1534   $1,450,846.58 
 
203E22000          67.000    CY      EMBANKMENT, USING NATURAL SOILS,                         89.2857        40.0000       $2,680.00 
                                     703.16.A 
 
203E35000      36,671.000    CY      GRANULAR EMBANKMENT                                      46.4448        23.1548     $849,109.12 
 
203E35001       9,743.000    CY      GRANULAR EMBANKMENT, AS PER PLAN                         73.3846        43.3245     $422,110.26 
 
203E35110      12,782.800    CY      GRANULAR MATERIAL, TYPE B                                52.3376        49.7487     $635,928.10 
 
203E35120       9,892.700    CY      GRANULAR MATERIAL, TYPE C                                59.7975        41.4090     $409,646.95 
 
203E35121       3,305.000    CY      GRANULAR MATERIAL, TYPE C, AS PER PLAN                   70.1914        70.4197     $232,737.00 
 
203E35130         287.000    CY      GRANULAR MATERIAL, TYPE D                                50.5000        56.0000      $16,072.00 
 
203E35140          85.000    CY      GRANULAR MATERIAL, TYPE E                                80.2000       103.0000       $8,755.00 
 
203E35141       1,250.000    CY      GRANULAR MATERIAL, TYPE E, AS PER PLAN                   99.7436        71.2112      $89,014.00 
 
203E35150          15.000    CY      GRANULAR MATERIAL, TYPE F                               103.0333       155.0000       $2,325.00 
 
203E40000       1,952.500    CY      BORROW                                                   33.9519        30.7975      $60,132.10 
 
203E40001       4,824.000    CY      BORROW, AS PER PLAN                                      18.0000        28.0000     $135,072.00 
 
203E45130         811.000    TON     GRANULAR MATERIAL, TYPE D                                42.6375        55.3000      $44,848.30 
 
203E57000         400.000    SY      SPECIAL - SCALPING                                       25.4286         4.0000       $1,600.00 
 
203E57150          85.000    CY      SPECIAL - FOUNDATION EXCAVATION                          43.2500        50.0000       $4,250.00 
 
203E65000          43.000    EACH    SPECIAL - SETTLEMENT PLATFORM                         1,401.5831     1,082.7233      $46,557.10 
 
203E98000      14,951.000    CY      ROADWAY, MISC.:                                         154.5577       136.0680   $2,034,353.00 
 
203E98100      13,678.000    SY      ROADWAY, MISC.:                                         185.5852       176.6969   $2,416,860.00 
 
203E98300      24,063.000    FT      ROADWAY, MISC.:                                          11.3594         7.4484     $179,231.50 
 
203E98500           7.000    LS      ROADWAY, MISC.:                                      30,509.5121    30,000.0000     $210,000.00 
 
203E98600           8.000    EACH    ROADWAY, MISC.:                                       1,868.6688     1,781.4438      $14,251.55 
 
203E99000           9.000    LS      SPECIAL - EARTHWORK                                 1379930.6496   1635611.1111  $14,720,500.00 
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204E10000   1,156,433.000    SY      SUBGRADE COMPACTION                                       2.0834         1.8557   $2,146,003.82 
 
204E10001       5,707.000    SY      SUBGRADE COMPACTION, AS PER PLAN                          3.5789         3.9630      $22,616.70 
 
204E13000     175,174.480    CY      EXCAVATION OF SUBGRADE                                   19.5209        20.2073   $3,539,806.61 
 
204E13001      12,520.000    CY      EXCAVATION OF SUBGRADE, AS PER PLAN                      32.4622        33.0053     $413,225.99 
 
204E20000      33,572.000    CY      EMBANKMENT                                               13.1542         5.9471     $199,657.08 
 
204E20001      15,724.000    CY      EMBANKMENT, AS PER PLAN                                  18.2541         6.5786     $103,441.54 
 
204E21001          60.000    CY      GRANULAR EMBANKMENT, AS PER PLAN                         63.9815        62.5000       $3,750.00 
 
204E30010     113,827.000    CY      GRANULAR MATERIAL, TYPE B                                52.4647        48.2978   $5,497,594.63 
 
204E30011      11,807.000    CY      GRANULAR MATERIAL, TYPE B, AS PER PLAN                   50.3837        47.9678     $566,356.40 
 
204E30020      38,066.000    CY      GRANULAR MATERIAL, TYPE C                                54.2449        53.7399   $2,045,663.11 
 
204E30030         667.000    CY      GRANULAR MATERIAL, TYPE D                                73.3333        62.0000      $41,354.00 
 
204E30040         288.000    CY      GRANULAR MATERIAL, TYPE E                                72.4829        72.2083      $20,796.00 
 
204E30041         176.000    CY      GRANULAR MATERIAL, TYPE E, AS PER PLAN                  115.1113        75.0000      $13,200.00 
 
204E45000       1,193.980    HOUR    PROOF ROLLING                                           227.0508       195.6871     $233,646.53 
 
204E45001           4.000    HOUR    PROOF ROLLING, AS PER PLAN                              188.0000       190.0000         $760.00 
 
204E50000     238,383.000    SY      GEOTEXTILE FABRIC                                         2.7857         2.0509     $488,894.62 
 
204E50001      19,059.000    SY      GEOTEXTILE FABRIC, AS PER PLAN                            4.7081         2.6672      $50,833.55 
 
204E51000     227,810.000    SY      GEOGRID                                                   2.0369         1.8000     $410,062.90 
 
206E10010      77,315.000    SY      LIME STABILIZED SUBGRADE, 12 INCHES DEEP                  7.7380         9.2067     $711,815.65 
 
206E10020      77,609.000    SY      LIME STABILIZED SUBGRADE, 14 INCHES DEEP                  7.4674         8.5810     $665,963.98 
 
206E10300       4,806.000    TON     LIME                                                    180.3211       171.5787     $824,607.44 
 
206E10500      35,977.000    TON     CEMENT                                                  152.2426       159.0028   $5,720,443.68 
 
206E11000   1,350,711.000    SY      CURING COAT                                               0.8979         0.9017   $1,217,877.53 
 
206E15010     515,997.000    SY      CEMENT STABILIZED SUBGRADE, 12 INCHES                     2.6990         2.4478   $1,263,047.21 
                                     DEEP 
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206E15020     680,937.000    SY      CEMENT STABILIZED SUBGRADE, 14 INCHES                     3.5864         3.0154   $2,053,279.61 
                                     DEEP 
 
206E20000           4.000    HOUR    TEST ROLLING                                            167.5000       185.0000         $740.00 
 
206E30000          13.000    LS      CONTRACTOR DESIGNED LIME SUBGRADE                    21,659.6968    20,624.0000     $268,112.00 
 
206E30001           1.000    LS      CONTRACTOR DESIGNED CHEMICALLY                       39,000.0000    61,200.0000      $61,200.00 
                                     STABILIZED SUBGRADE, AS PER PLAN 
 
208E10000           1.000    LS      PRE-BLAST CONDITION SURVEY                            2,805.6250     3,500.0000       $3,500.00 
 
208E12000           1.000    LS      BLASTING CONSULTANT                                  10,800.0000    16,000.0000      $16,000.00 
 
208E13000           1.000    LS      AIR BLAST AND NOISE CONTROL                           4,937.5000     5,500.0000       $5,500.00 
 
208E14000           1.000    LS      VIBRATION CONTROL AND MONITORING                      9,187.5000    20,000.0000      $20,000.00 
 
208E14001           1.000    LS      VIBRATION CONTROL AND MONITORING, AS PER            128,330.0000    75,000.0000      $75,000.00 
                                     PLAN 
 
209E10000      12,259.000    FT      DITCH CLEANOUT                                            6.3508         5.6245      $68,951.00 
 
209E10001         730.000    FT      DITCH CLEANOUT, AS PER PLAN                              16.2050        30.0000      $21,900.00 
 
209E15000       1,279.255    STA     RESHAPING UNDER GUARDRAIL                                54.0574        37.3439      $47,772.35 
 
209E15001         220.730    STA     RESHAPING UNDER GUARDRAIL, AS PER PLAN                  156.6776       133.7607      $29,525.00 
 
209E15050          14.530    MILE    RESHAPING UNDER GUARDRAIL                             1,575.4932     1,001.8527      $14,556.92 
 
209E15051           1.000    MILE    RESHAPING UNDER GUARDRAIL, AS PER PLAN                5,735.0000     1,500.0000       $1,500.00 
 
209E60200      10,058.890    STA     LINEAR GRADING                                           35.8922        29.8616     $300,375.00 
 
209E60201       3,741.410    STA     LINEAR GRADING, AS PER PLAN                              69.2857        64.9696     $243,077.81 
 
209E60500         440.360    MILE    LINEAR GRADING                                        1,418.0875     1,364.7375     $600,975.80 
 
209E60501          67.790    MILE    LINEAR GRADING, AS PER PLAN                           2,906.9743     2,751.2542     $186,507.52 
 
209E61000      12,215.000    SY      SPECIAL - SHAPING                                         1.1000         1.0000      $12,215.00 
 
209E70000       4,925.000    CY      BORROW                                                   49.3261        63.5650     $313,057.50 
 
209E72000       1,893.200    STA     PREPARING SUBGRADE FOR SHOULDER PAVING                   35.3034        29.9768      $56,752.00 
 
209E72001         105.540    STA     PREPARING SUBGRADE FOR SHOULDER PAVING,                 133.0556        85.0767       $8,979.00 
                                     AS PER PLAN 
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209E72050         549.020    MILE    PREPARING SUBGRADE FOR SHOULDER PAVING                  927.5680       795.1304     $436,542.48 
 
209E72051         202.190    MILE    PREPARING SUBGRADE FOR SHOULDER PAVING,               1,119.2644     1,017.3782     $205,703.69 
                                     AS PER PLAN 
 
209E80000         150.000    EACH    GRADING MAILBOX APPROACHES                               85.9320       124.3449      $18,651.73 
 
209E80050           3.000    EACH    GRADING DRIVE APPROACHES                                715.0000       365.0000       $1,095.00 
 
251E01000      92,944.000    SY      PARTIAL DEPTH PAVEMENT REPAIR                            37.4440        31.7268   $2,948,815.00 
 
251E01001      72,192.000    SY      PARTIAL DEPTH PAVEMENT REPAIR, AS PER                    29.1171        27.5179   $1,986,575.37 
                                     PLAN 
 
251E01010       1,600.000    CY      PARTIAL DEPTH PAVEMENT REPAIR                           417.9123       367.1585     $587,453.60 
 
251E01020      33,173.000    SY      PARTIAL DEPTH PAVEMENT REPAIR (442)                      46.7280        42.9658   $1,425,304.00 
 
251E01021      56,689.000    SY      PARTIAL DEPTH PAVEMENT REPAIR (442), AS                  59.3655        56.8593   $3,223,298.90 
                                     PER PLAN 
 
251E01030       1,508.000    CY      PARTIAL DEPTH PAVEMENT REPAIR (442)                     300.2592       295.8289     $446,110.00 
 
251E01031       2,640.000    CY      PARTIAL DEPTH PAVEMENT REPAIR (442), AS                 360.2394       324.5761     $856,881.00 
                                     PER PLAN 
 
251E01040         200.000    SY      PARTIAL DEPTH PAVEMENT REPAIR (ASPHALT                   80.6667        88.5000      $17,700.00 
                                     CONCRETE BASE) 
 
251E01041      92,502.000    SY      PARTIAL DEPTH PAVEMENT REPAIR (ASPHALT                   34.4909        33.8038   $3,126,918.00 
                                     CONCRETE BASE), AS PE R PLAN 
 
251E01042      12,048.000    CY      PARTIAL DEPTH PAVEMENT REPAIR (ASPHALT                  280.7742       257.5208   $3,102,610.00 
                                     CONCRETE BASE) 
 
251E01043       1,544.000    CY      PARTIAL DEPTH PAVEMENT REPAIR (ASPHALT                  279.1250       245.0000     $378,280.00 
                                     CONCRETE BASE), AS PE R PLAN 
 
251E98000       2,534.000    CY      PARTIAL DEPTH REPAIR, MISC.:                            265.4856       234.8074     $595,002.00 
 
252E01000       2,491.000    SY      FULL DEPTH RIGID PAVEMENT REMOVAL AND                   185.5588       232.2276     $578,479.00 
                                     FLEXIBLE REPLACEMENT 
 
252E01001       2,874.000    SY      FULL DEPTH RIGID PAVEMENT REMOVAL AND                   108.8717       130.1301     $373,993.88 
                                     FLEXIBLE REPLACEMENT, AS PER PLAN 
 
252E01500      99,344.500    FT      FULL DEPTH PAVEMENT SAWING                                2.5650         2.5078     $249,134.50 
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253E01000      21,938.000    SY      PAVEMENT REPAIR                                          78.3671        82.5894   $1,811,847.30 
 
253E01001      45,594.000    SY      PAVEMENT REPAIR, AS PER PLAN                             55.3219        54.1101   $2,467,097.04 
 
253E02000      67,891.000    CY      PAVEMENT REPAIR                                         232.7794       234.5413  $15,923,244.27 
 
253E02001      22,716.000    CY      PAVEMENT REPAIR, AS PER PLAN                            260.8175       215.6143   $4,897,894.16 
 
253E90000          26.000    CY      PAVEMENT REPAIR, MISC.:                                 100.0000       100.0000       $2,600.00 
 
253E90100       4,162.000    SY      PAVEMENT REPAIR, MISC.:                                  58.9286        46.3383     $192,860.00 
 
254E01000    16770807.000    SY      PAVEMENT PLANING, ASPHALT CONCRETE                        1.8822         1.6423  $27,543,254.17 
 
254E01001   2,635,042.670    SY      PAVEMENT PLANING, ASPHALT CONCRETE, AS                    1.5569         1.3345   $3,516,449.61 
                                     PER PLAN 
 
254E01010       5,618.000    SY      PAVEMENT PLANING, PORTLAND CEMENT                        11.1619         9.1829      $51,589.30 
                                     CONCRETE 
 
254E01011       4,722.000    SY      PAVEMENT PLANING, PORTLAND CEMENT                         3.5336         2.9088      $13,735.50 
                                     CONCRETE, AS PER PLAN 
 
254E01600     332,400.000    SY      PATCHING PLANED SURFACE                                   2.4150         2.3424     $778,609.09 
 
254E01601      46,511.000    SY      PATCHING PLANED SURFACE, AS PER PLAN                      2.3845         3.0563     $142,152.40 
 
255E10010       9,913.000    SY      FULL DEPTH PAVEMENT REMOVAL AND RIGID                   157.0620       158.3059   $1,569,286.00 
                                     REPLACEMENT, CLASS QC1 
 
255E10011      15,559.000    SY      FULL DEPTH PAVEMENT REMOVAL AND RIGID                   113.6345       127.6198   $1,985,637.00 
                                     REPLACEMENT, CLASS QC1 , AS PER PLAN 
 
255E10110       6,815.000    SY      FULL DEPTH PAVEMENT REMOVAL AND RIGID                   131.0809       146.9312   $1,001,336.00 
                                     REPLACEMENT, CLASS QC FS 
 
255E10111       1,500.000    SY      FULL DEPTH PAVEMENT REMOVAL AND RIGID                   310.2250       248.0000     $372,000.00 
                                     REPLACEMENT, CLASS QC FS, AS PER PLAN 
 
255E10160       2,806.000    SY      FULL DEPTH PAVEMENT REMOVAL AND RIGID                   145.4708       117.8459     $330,675.60 
                                     REPLACEMENT, CLASS QC MS 
 
255E10161      39,095.000    SY      FULL DEPTH PAVEMENT REMOVAL AND RIGID                   133.9937       125.4123   $4,902,992.75 
                                     REPLACEMENT, CLASS QC MS, AS PER PLAN 
 
255E10200       7,135.000    SY      FULL DEPTH PAVEMENT REMOVAL AND RIGID                   348.6997       251.7416   $1,796,176.00 
                                     REPLACEMENT, MISC.: 
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255E10500         875.000    SY      FULL DEPTH PAVEMENT REMOVAL AND RIGID                   350.2500       320.0000     $280,000.00 
                                     REPLACEMENT, CLASS RRC M 
 
255E10501      17,563.000    SY      FULL DEPTH PAVEMENT REMOVAL AND RIGID                   360.9378       352.5205   $6,191,317.75 
                                     REPLACEMENT, CLASS RRC M, AS PER PLAN 
 
255E20000     288,075.000    FT      FULL DEPTH PAVEMENT SAWING                                3.8563         3.9465   $1,136,874.70 
 
256E10000         888.000    SF      BONDED PATCHING OF PORTLAND CEMENT                       41.0423        41.8198      $37,136.00 
                                     CONCRETE PAVEMENT, TYPE A 
 
257E10000     360,291.000    SY      DIAMOND GRINDING PORTLAND CEMENT                          4.5985         3.8084   $1,372,145.54 
                                     CONCRETE PAVEMENT 
 
257E10001      19,743.000    SY      DIAMOND GRINDING PORTLAND CEMENT                         10.8273         9.2956     $183,523.50 
                                     CONCRETE PAVEMENT, AS PER P LAN 
 
258E10000       3,122.000    EACH    RETROFIT DOWEL BARS                                     151.9706       134.8200     $420,908.00 
 
300E99000           8.000    LS      SPECIAL - BASES                                     1603539.2357   1641875.0000  $13,135,000.00 
 
301E46000     151,926.900    CY      ASPHALT CONCRETE BASE, PG64-22                          160.2190       143.5947  $21,815,901.31 
 
301E46001       2,080.000    CY      ASPHALT CONCRETE  BASE, PG64-22, AS PER                 199.1390       209.3259     $435,397.86 
                                     PLAN 
 
301E48000         418.000    CY      ASPHALT CONCRETE BASE, PG64-22                          279.2079       298.2278     $124,659.20 
                                     (DRIVEWAYS) 
 
302E46000     239,172.000    CY      ASPHALT CONCRETE BASE, PG64-22                          118.2264       121.7116  $29,110,001.29 
 
302E46001      22,559.000    CY      ASPHALT CONCRETE BASE, PG64-22, AS PER                  134.4006       133.3553   $3,008,361.50 
                                     PLAN 
 
304E20000     409,486.500    CY      AGGREGATE BASE                                           59.0091        55.5230  $22,735,920.14 
 
304E20001      34,038.000    CY      AGGREGATE BASE, AS PER PLAN                              60.2385        54.7547   $1,863,740.32 
 
305E11010         534.000    SY      7" CONCRETE BASE, CLASS QC1                              82.0000        80.0000      $42,720.00 
 
305E12010       3,106.000    SY      8" CONCRETE BASE, CLASS QC1                              85.0000        80.0000     $248,480.00 
 
305E13010      18,632.000    SY      9" CONCRETE BASE, CLASS QC1                              72.1526        66.8003   $1,244,623.00 
 
305E13011       1,748.000    SY      9" CONCRETE BASE, CLASS QC1, AS PER PLAN                 84.8353        78.7822     $137,711.25 
 
305E14010         177.000    SY      10" CONCRETE BASE, CLASS QC1                            133.0000        69.0000      $12,213.00 
 
305E17500       1,280.000    SY      CONCRETE BASE, MISC.:                                   102.4438        89.8164     $114,965.00 
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400E99000          14.000    LS      SPECIAL - FLEXIBLE PAVEMENT                         3192468.1689   3988928.5714  $55,845,000.00 
 
407E10000     292,447.200    GAL     TACK COAT                                                 2.4584         2.2801     $666,797.39 
 
407E10001          34.000    GAL     TACK COAT, AS PER PLAN                                    3.0567         3.0500         $103.70 
 
407E13900      30,984.000    GAL     TACK COAT, 702.13                                         2.9518         3.2544     $100,835.45 
 
407E20000   2,766,357.930    GAL     TACK COAT, TRACKLESS TACK, INTERMEDIATE                   2.7358         2.7686   $7,658,903.27 
                                     COURSE 
 
407E20001       3,672.000    GAL     SPECIAL - TACK COAT, TRACKLESS TACK,                      3.3697         3.4492      $12,665.64 
                                     INTERMEDIATE COURSE, AS  PER PLAN 
 
408E10000      94,075.000    GAL     PRIME COAT                                                4.2292         3.7678     $354,451.50 
 
408E10001     377,327.000    GAL     PRIME COAT, AS PER PLAN                                   3.5286         3.4075   $1,285,748.75 
 
409E30000       1,584.000    FT      SAWING AND SEALING ASPHALT CONCRETE                      19.7542        19.1921      $30,400.36 
                                     PAVEMENT JOINTS 
 
409E30001         273.000    FT      SAWING AND SEALING ASPHALT CONCRETE                      30.9796        39.3303      $10,737.18 
                                     PAVEMENT JOINTS, AS PER PLAN 
 
410E10000         284.000    CY      TRAFFIC COMPACTED SURFACE, TYPE A                        66.0557        48.7468      $13,844.10 
 
410E11000          15.000    CY      TRAFFIC COMPACTED SURFACE, TYPE B                       158.6343        50.0000         $750.00 
 
410E12000       6,386.000    CY      TRAFFIC COMPACTED SURFACE, TYPE A OR B                   59.1369        53.4853     $341,557.20 
 
410E12001          50.000    CY      TRAFFIC COMPACTED SURFACE, TYPE A OR B,                  21.6667        10.0000         $500.00 
                                     AS PER PLAN 
 
410E13000       2,723.000    CY      TRAFFIC COMPACTED SURFACE, TYPE C                        58.2607        55.9429     $152,332.50 
 
410E13001       3,747.000    CY      TRAFFIC COMPACTED SURFACE, TYPE C, AS                    41.2500        22.5000      $84,307.50 
                                     PER PLAN 
 
411E10000       9,139.000    CY      STABILIZED CRUSHED AGGREGATE                             68.1716        59.6526     $545,165.35 
 
411E10001          44.000    CY      STABILIZED CRUSHED AGGREGATE, AS PER                    130.5000       126.5000       $5,566.00 
                                     PLAN 
 
421E10010      62,452.000    SY      MICROSURFACING, SURFACE COURSE                            6.2224         6.6287     $413,977.46 
 
421E10011     428,218.000    SY      MICROSURFACING, SURFACE COURSE, AS PER                    3.6883         3.5306   $1,511,854.25 
                                     PLAN 
 
422E11000   1,595,003.000    SY      AGGREGATE, SINGLE CHIP SEAL, TYPE A                       0.9894         0.8084   $1,289,365.22 
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422E11001     726,368.000    SY      AGGREGATE, SINGLE CHIP SEAL, TYPE A, AS                   0.9179         0.8102     $588,475.52 
                                     PER PLAN 
 
422E11100         155.000    SY      AGGREGATE, SINGLE CHIP SEAL, TYPE B                      68.3333       150.0000      $23,250.00 
 
422E21001       8,550.000    SY      AGGREGATE, DOUBLE CHIP SEAL, AS PER PLAN                  2.8060         1.0800       $9,234.00 
 
422E25000     725,426.000    GAL     EMULSION, CHIP SEAL                                       2.9901         2.7557   $1,999,039.72 
 
422E25001     173,109.000    GAL     EMULSION, CHIP SEAL, AS PER PLAN                          2.6464         2.6892     $465,532.68 
 
423E00100      25,341.000    LB      CRACK SEALING, TYPE I                                     1.6000         1.6000      $40,545.60 
 
423E00104       3,700.000    LB      CRACK SEALING, TYPE II                                    2.3050         2.6100       $9,657.00 
 
423E00204   1,871,588.000    SY      CRACK SEALING, TYPE II                                    0.3615         0.2959     $553,812.72 
 
423E00205     306,227.000    SY      CRACK SEALING, TYPE II, AS PER PLAN                       0.3100         0.3100      $94,930.37 
 
423E00250   9,869,610.000    SY      CRACK SEALING, TYPE IV                                    0.2753         0.2488   $2,455,739.07 
 
423E98100   2,479,558.000    SY      CRACK SEALING, MISC.:                                     0.3172         0.2821     $699,521.30 
 
424E10001         805.000    CY      FINE GRADED POLYMER ASPHALT CONCRETE,                   195.6221       189.6149     $152,640.00 
                                     TYPE A,  AS PER PLAN 
 
424E12000      44,487.000    CY      FINE GRADED POLYMER ASPHALT CONCRETE,                   188.8519       184.1060   $8,190,323.19 
                                     TYPE B 
 
424E12001      76,884.000    CY      FINE GRADED POLYMER ASPHALT CONCRETE,                   188.5274       184.5761  $14,190,947.50 
                                     TYPE B, AS PER PLAN 
 
441E00100      44,248.000    CY      ANTI-SEGREGATION EQUIPMENT                                4.6432         5.7919     $256,279.91 
 
441E10000      26,216.000    CY      ASPHALT CONCRETE SURFACE COURSE, TYPE 1,                163.6210       160.2138   $4,200,164.60 
                                     (446), PG64-22 
 
441E10100       8,800.800    CY      ASPHALT CONCRETE SURFACE COURSE, TYPE 1,                166.1768       146.5394   $1,289,663.80 
                                     (446), PG70-22M 
 
441E10101      71,263.000    CY      ASPHALT CONCRETE SURFACE COURSE, TYPE 1,                160.9514       151.4102  $10,789,948.00 
                                     (446), AS PER PLAN 
 
441E10200      64,274.100    CY      ASPHALT CONCRETE INTERMEDIATE COURSE,                   135.1080       127.3124   $8,182,891.70 
                                     TYPE 2, (446) 
 
441E10201       1,778.000    CY      ASPHALT CONCRETE INTERMEDIATE COURSE,                   138.3333       125.0000     $222,250.00 
                                     TYPE 2, (446), AS PER PLAN 
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441E50000     125,393.800    CY      ASPHALT CONCRETE SURFACE COURSE, TYPE 1,                191.2690       166.5536  $20,884,787.85 
                                     (448), PG64-22 
 
441E50100      67,866.000    CY      ASPHALT CONCRETE SURFACE COURSE, TYPE 1,                169.7026       163.2772  $11,080,970.34 
                                     (448), PG70-22M 
 
441E50101      55,449.000    CY      ASPHALT CONCRETE SURFACE COURSE, TYPE 1,                181.0947       169.1441   $9,378,868.51 
                                     (448), AS PER PLAN 
 
441E50200      74,664.700    CY      ASPHALT CONCRETE INTERMEDIATE COURSE,                   154.7940       146.9878  $10,974,800.28 
                                     TYPE 1, (448) 
 
441E50201       6,733.000    CY      ASPHALT CONCRETE INTERMEDIATE COURSE,                   148.0466       143.9386     $969,138.50 
                                     TYPE 1, (448), AS PER PLAN 
 
441E50300     117,595.800    CY      ASPHALT CONCRETE INTERMEDIATE COURSE,                   148.7949       137.1388  $16,126,942.98 
                                     TYPE 2, (448) 
 
441E50301      10,264.000    CY      ASPHALT CONCRETE INTERMEDIATE COURSE,                   136.9236       118.5755   $1,217,058.75 
                                     TYPE 2, (448), AS PER PLAN 
 
441E50400       1,006.000    CY      ASPHALT CONCRETE SURFACE COURSE, TYPE 1,                353.0591       386.4468     $388,765.50 
                                     (448), (DRIVEWAYS) 
 
441E50401       1,880.000    CY      ASPHALT CONCRETE SURFACE COURSE, TYPE 1,                289.4629       281.5090     $529,237.00 
                                     (448), (DRIVEWAYS),  AS PER PLAN 
 
441E50500          11.000    CY      ASPHALT CONCRETE INTERMEDIATE COURSE,                   540.1683       513.6364       $5,650.00 
                                     TYPE 1, (448), (DRIVEW AYS) 
 
441E50600         433.000    CY      ASPHALT CONCRETE INTERMEDIATE COURSE,                   311.4830       331.2356     $143,425.00 
                                     TYPE 2, (448), (DRIVEW AYS) 
 
441E50700         714.000    CY      ASPHALT CONCRETE INTERMEDIATE COURSE,                   257.6484       227.9384     $162,748.00 
                                     TYPE 1, (448), (UNDER GUARDRAIL) 
 
441E50701       2,204.000    CY      ASPHALT CONCRETE INTERMEDIATE COURSE,                   261.0666       316.5236     $697,618.00 
                                     TYPE 1, (448), (UNDER GUARDRAIL), AS PER 
                                     PLAN 
 
441E90000       1,426.000    CY      ASPHALT CONCRETE, MISC.:                                160.8319       202.6718     $289,010.00 
 
442E00100     408,753.000    CY      ANTI-SEGREGATION EQUIPMENT                                6.0928         5.2644   $2,151,837.70 
 
442E00200       1,003.000    CY      ASPHALT CONCRETE SURFACE COURSE, 9.5 MM,                207.9932       197.4038     $197,996.00 
                                     TYPE A (446) 
 
442E00201      27,437.000    CY      ASPHALT CONCRETE SURFACE COURSE, 9.5 MM,                156.8281       160.9565   $4,416,164.50 
                                     TYPE A (446), AS PER PLAN 
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442E00300          89.000    CY      ASPHALT CONCRETE SURFACE COURSE, 9.5 MM,                268.5000       205.0000      $18,245.00 
                                     TYPE B (446) 
 
442E10000     131,699.400    CY      ASPHALT CONCRETE SURFACE COURSE, 12.5MM,                189.1063       174.4712  $22,977,746.22 
                                     TYPE A (446) 
 
442E10001      59,518.670    CY      ASPHALT CONCRETE SURFACE COURSE, 12.5                   194.7454       197.4213  $11,750,256.02 
                                     MM, TYPE A (446), AS PER PLAN 
 
442E10051          20.000    CY      ASPHALT CONCRETE SURFACE COURSE, 12.5                 1,078.1250     1,000.0000      $20,000.00 
                                     MM, TYPE B (446), AS PER PLAN 
 
442E10100      87,343.700    CY      ASPHALT CONCRETE INTERMEDIATE COURSE,                   169.3560       167.3902  $14,620,482.01 
                                     19MM, TYPE A (446) 
 
442E10101      80,614.000    CY      ASPHALT CONCRETE INTERMEDIATE COURSE, 19                140.8527       144.1793  $11,622,869.00 
                                     MM, TYPE A (446), AS PER PLAN 
 
442E10150       5,601.000    CY      ASPHALT CONCRETE INTERMEDIATE COURSE,                   143.7503       136.9637     $767,133.50 
                                     19MM, TYPE B (446) 
 
442E10300     128,739.000    CY      ASPHALT CONCRETE SURFACE COURSE, 12.5                   175.7302       170.1435  $21,904,104.00 
                                     MM, TYPE A (447) 
 
442E10301     205,456.800    CY      ASPHALT CONCRETE SURFACE COURSE, 12.5                   193.8392       189.5501  $38,944,364.58 
                                     MM, TYPE A (447), AS P ER PLAN 
 
442E10351      33,104.000    CY      ASPHALT CONCRETE SURFACE COURSE, 12.5                   174.9992       161.6121   $5,350,007.00 
                                     MM, TYPE B (447), AS P ER PLAN 
 
442E10500         427.000    CY      ASPHALT CONCRETE SURFACE COURSE, 9.5 MM,                274.5556       267.4678     $114,208.75 
                                     TYPE A (448) 
 
442E10501         409.000    CY      ASPHALT CONCRETE SURFACE COURSE, 9.5 MM,                284.9973       263.1760     $107,639.00 
                                     TYPE A (448), AS PER PLAN 
 
442E20000      22,440.000    CY      ASPHALT CONCRETE SURFACE COURSE, 12.5MM,                225.0442       209.5538   $4,702,388.38 
                                     TYPE A (448) 
 
442E20001      27,430.000    CY      ASPHALT CONCRETE SURFACE COURSE, 12.5                   210.8449       207.7011   $5,697,239.98 
                                     MM, TYPE A (448), AS PER PLAN 
 
442E20050         322.000    CY      ASPHALT CONCRETE SURFACE COURSE, 12.5MM,                270.2500       270.2500      $87,020.50 
                                     TYPE B (448) 
 
442E20051         351.000    CY      ASPHALT CONCRETE SURFACE COURSE, 12.5                   336.3151       326.0285     $114,436.00 
                                     MM, TYPE B (448), AS PER PLAN 
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442E20100         874.310    CY      ASPHALT CONCRETE INTERMEDIATE COURSE,                   203.0868       189.7022     $165,858.49 
                                     9.5MM, TYPE A (448) 
 
442E20200      11,030.000    CY      ASPHALT CONCRETE INTERMEDIATE COURSE,                   188.0769       187.1645   $2,064,424.10 
                                     19MM, TYPE A (448) 
 
442E20201      11,301.000    CY      ASPHALT CONCRETE INTERMEDIATE COURSE, 19                149.8574       147.8152   $1,670,460.00 
                                     MM, TYPE A (448), AS PER PLAN 
 
442E20250       2,119.000    CY      ASPHALT CONCRETE INTERMEDIATE COURSE,                   264.1663       259.8216     $550,562.00 
                                     19MM, TYPE B (448) 
 
442E20251       2,634.000    CY      ASPHALT CONCRETE INTERMEDIATE COURSE, 19                148.9000       143.0000     $376,662.00 
                                     MM, TYPE B (448), AS PER PLAN 
 
443E10000         421.000    CY      STONE MATRIX ASPHALT CONCRETE, 12.5MM,                  263.0000       245.0000     $103,145.00 
                                     PG70-22M, (446) 
 
450E99000           3.000    LS      SPECIAL - RIGID PAVEMENT                            1873442.2857   1800000.3333   $5,400,001.00 
 
451E10010         260.000    SY      6" REINFORCED CONCRETE PAVEMENT, CLASS                   84.0227        70.5000      $18,330.00 
                                     QC1 
 
451E10020          28.000    SY      6" REINFORCED CONCRETE PAVEMENT , CLASS                 148.9000       135.0000       $3,780.00 
                                     QC1 WITH QC/QA 
 
451E13011         723.000    SY      8" REINFORCED CONCRETE PAVEMENT, CLASS                  102.5000        70.0000      $50,610.00 
                                     QC1, AS PER PLAN 
 
451E13020         369.000    SY      8" REINFORCED CONCRETE PAVEMENT , CLASS                  79.5250        75.0000      $27,675.00 
                                     QC1 WITH QC/QA 
 
451E14010       1,282.000    SY      9" REINFORCED CONCRETE PAVEMENT, CLASS                   93.2306        94.5850     $121,258.00 
                                     QC1 
 
451E14011         462.000    SY      9" REINFORCED CONCRETE PAVEMENT, CLASS                  105.0000       100.0000      $46,200.00 
                                     QC1, AS PER PLAN 
 
451E14020      18,596.000    SY      9" REINFORCED CONCRETE PAVEMENT , CLASS                  68.9433        61.3500   $1,140,864.60 
                                     QC1 WITH QC/QA 
 
451E15060         117.000    SY      11" REINFORCED CONCRETE PAVEMENT, CLASS                 175.0000       175.0000      $20,475.00 
                                     QC1 
 
451E16010       1,465.000    SY      12" REINFORCED CONCRETE PAVEMENT, CLASS                  81.7500        81.7500     $119,763.75 
                                     QC1 
 
451E30000       2,136.000    FT      SPECIAL - PRESSURE RELIEF JOINT, TYPE A                 107.6311       119.9654     $256,246.02 
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451E31000         398.000    FT      SPECIAL - PRESSURE RELIEF JOINT, TYPE B                  60.9397        65.4271      $26,040.00 
 
451E32000          53.000    FT      SPECIAL - PRESSURE RELIEF JOINT, TYPE C                 114.4333        56.6000       $2,999.80 
 
451E34000       1,607.000    FT      SPECIAL - PRESSURE RELIEF JOINT                          57.0671        45.7312      $73,490.00 
 
452E09010       1,071.000    SY      4" NON-REINFORCED CONCRETE PAVEMENT,                     63.6471        69.4054      $74,333.20 
                                     CLASS QC1 
 
452E10010       5,436.000    SY      6" NON-REINFORCED CONCRETE PAVEMENT,                     70.2475        64.8230     $352,377.79 
                                     CLASS QC1 
 
452E10011       3,753.070    SY      6" NON-REINFORCED CONCRETE PAVEMENT,                     67.6141        63.1121     $236,864.28 
                                     CLASS QC1, AS PER PLAN 
 
452E10020         453.000    SY      6" NON-REINFORCED CONCRETE PAVEMENT,                     62.7958        48.2000      $21,834.60 
                                     CLASS QC1 WITH QC/QA 
 
452E10050       3,954.000    SY      6" NON-REINFORCED CONCRETE PAVEMENT,                     66.7902        53.9927     $213,486.96 
                                     CLASS QC MS 
 
452E10051       1,429.000    SY      6" NON-REINFORCED CONCRETE PAVEMENT,                     78.2847        69.5462      $99,381.50 
                                     CLASS QC MS, AS PER PLA N 
 
452E10060         476.000    SY      6" NON-REINFORCED CONCRETE PAVEMENT,                     71.8750        70.0000      $33,320.00 
                                     CLASS QC MS WITH QC/QA 
 
452E11010         658.000    SY      7" NON-REINFORCED CONCRETE PAVEMENT,                     89.3248        76.9605      $50,640.00 
                                     CLASS QC1 
 
452E11011         471.000    SY      7" NON-REINFORCED CONCRETE PAVEMENT,                     93.7363        92.1637      $43,409.10 
                                     CLASS QC1, AS PER PLAN 
 
452E11050         297.000    SY      7" NON-REINFORCED CONCRETE PAVEMENT,                     79.1108        68.2306      $20,264.50 
                                     CLASS QC MS 
 
452E12010      17,231.000    SY      8" NON-REINFORCED CONCRETE PAVEMENT,                     80.1549        80.4708   $1,386,591.53 
                                     CLASS QC1 
 
452E12011         407.000    SY      8" NON-REINFORCED CONCRETE PAVEMENT,                    128.0784       138.2432      $56,265.00 
                                     CLASS QC1, AS PER PLAN 
 
452E12050       9,689.000    SY      8" NON-REINFORCED CONCRETE PAVEMENT,                     71.2882        68.9066     $667,636.50 
                                     CLASS QC MS 
 
452E12051       1,917.000    SY      8" NON-REINFORCED CONCRETE PAVEMENT,                     89.2895        81.8188     $156,846.70 
                                     CLASS QC MS, AS PER PLA N 
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452E12060         251.000    SY      8" NON-REINFORCED CONCRETE PAVEMENT,                     81.0000        80.0000      $20,080.00 
                                     CLASS QC MS WITH QC/QA 
 
452E13010      18,849.000    SY      9" NON-REINFORCED CONCRETE PAVEMENT,                     60.5548        61.8620   $1,166,037.00 
                                     CLASS QC1 
 
452E13011       1,492.000    SY      9" NON-REINFORCED CONCRETE PAVEMENT,                     62.0483        56.0000      $83,552.00 
                                     CLASS QC1, AS PER PLAN 
 
452E13020      18,009.000    SY      9" NON-REINFORCED CONCRETE PAVEMENT,                     82.6667        68.0000   $1,224,612.00 
                                     CLASS QC1 WITH QC/QA 
 
452E13040         568.000    SY      9" NON-REINFORCED CONCRETE PAVEMENT,                     87.0371        89.3662      $50,760.00 
                                     CLASS QC MS 
 
452E14010         735.600    SY      10" NON-REINFORCED CONCRETE PAVEMENT,                   122.7178       100.6077      $74,007.00 
                                     CLASS QC1 
 
452E14011         211.000    SY      10" NON-REINFORCED CONCRETE PAVEMENT,                   191.6000       158.0000      $33,338.00 
                                     CLASS QC1, AS PER PLAN 
 
452E14022         630.000    SY      10.5" NON-REINFORCED CONCRETE PAVEMENT,                  95.1667        90.0000      $56,700.00 
                                     CLASS QC1 WITH QC/QA 
 
452E14050         579.000    SY      10" NON-REINFORCED CONCRETE PAVEMENT,                    92.3750        76.2500      $44,148.75 
                                     CLASS QC MS 
 
452E14110      15,124.000    SY      11" NON-REINFORCED CONCRETE PAVEMENT,                    99.0586        94.0822   $1,422,899.68 
                                     CLASS QC1 
 
452E15010         882.000    SY      13" NON-REINFORCED CONCRETE PAVEMENT                    136.5663       130.0000     $114,660.00 
 
452E15011       1,708.000    SY      13" NON-REINFORCED CONCRETE PAVEMENT, AS                106.4667        92.4000     $157,819.20 
                                     PER PLAN 
 
452E15020       7,175.000    SY      13.5" NON-REINFORCED CONCRETE PAVEMENT                   94.2000        75.0000     $538,125.00 
 
452E15030         243.000    SY      12" NON-REINFORCED CONCRETE PAVEMENT,                   108.2490        91.4980      $22,234.01 
                                     CLASS QC MS 
 
452E15031         450.000    SY      12" NON-REINFORCED CONCRETE PAVEMENT,                   111.1333        94.4000      $42,480.00 
                                     CLASS QC MS, AS PER PL AN 
 
452E15050           5.000    SY      14" NON-REINFORCED CONCRETE PAVEMENT                    312.0000       267.0000       $1,335.00 
 
452E16011       1,010.000    SY      13" NON-REINFORCED CONCRETE PAVEMENT,                   104.4113        90.0000      $90,900.00 
                                     CLASS QC1, AS PER PLAN 
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452E16050      21,778.000    SY      13.5" NON-REINFORCED CONCRETE PAVEMENT,                  94.0875       104.4400   $2,274,494.32 
                                     CLASS QC1 
 
452E17010       4,767.000    SY      14" NON-REINFORCED CONCRETE PAVEMENT,                   117.2433        98.0000     $467,166.00 
                                     CLASS QC1 
 
452E19001         178.000    SY      VARIABLE THICKNESS NON-REINFORCED                       152.0732       200.0000      $35,600.00 
                                     CONCRETE PAVEMENT, AS PER PLAN 
 
452E19200       3,507.000    SY      NON-REINFORCED CONCRETE PAVEMENT, MISC.:                 99.1859       114.3840     $401,144.83 
 
452E19250       1,576.000    SF      NON-REINFORCED CONCRETE PAVEMENT, MISC.:                 32.3433        27.0000      $42,552.00 
 
502E11101           1.000    LS      STRUCTURE FOR MAINTAINING TRAFFIC, AS               402,498.2200   357,500.0000     $357,500.00 
                                     PER PLAN 
 
503E11100         176.000    LS      COFFERDAMS, CRIBS AND SHEETING                       29,336.4635    29,935.0772   $5,268,573.59 
 
503E11101          67.000    LS      COFFERDAMS, CRIBS AND SHEETING, AS PER              113,788.9666   111,996.0699   $7,503,736.68 
                                     PLAN 
 
503E21100      39,418.000    CY      UNCLASSIFIED EXCAVATION                                  63.9809        48.3126   $1,904,384.53 
 
503E21101      13,251.000    CY      UNCLASSIFIED EXCAVATION, AS PER PLAN                     49.4286        40.9047     $542,028.80 
 
503E21104         211.000    CY      UNCLASSIFIED EXCAVATION, INCLUDING ROCK                  99.8749        57.4627      $12,124.64 
 
503E21300          81.000    LS      UNCLASSIFIED EXCAVATION                              19,293.3754    16,039.5191   $1,299,201.05 
 
503E21301          33.000    LS      UNCLASSIFIED EXCAVATION, AS PER PLAN                 54,669.0917    33,795.3333   $1,115,246.00 
 
503E21320           2.000    LS      UNCLASSIFIED EXCAVATION, INCLUDING ROCK              18,608.2469     5,500.0000      $11,000.00 
 
503E22201       2,249.000    CY      UNCLASSIFIED EXCAVATION INCLUDING ROCK                   41.3584        32.6465      $73,422.00 
                                     AND/OR SHALE, AS PER PLAN 
 
503E31100       2,955.000    CY      ROCK EXCAVATION                                          58.5784        65.6078     $193,871.00 
 
503E31120       2,930.000    CY      SHALE EXCAVATION                                         33.5932        25.4198      $74,480.00 
 
504E11101      35,674.000    SF      STEEL SHEET PILING LEFT IN PLACE, AS PER                 36.0416        38.0818   $1,358,530.00 
                                     PLAN 
 
505E11100          53.000    LS      PILE DRIVING EQUIPMENT MOBILIZATION                  22,264.2963    18,248.3174     $967,160.82 
 
507E00100      42,905.000    FT      STEEL PILES HP10X42, FURNISHED                           38.4016        42.6815   $1,831,251.25 
 
507E00101         375.000    FT      STEEL PILES HP10X42, FURNISHED, AS PER                   50.0859        35.0877      $13,157.90 
                                     PLAN 
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507E00150      39,151.000    FT      STEEL PILES HP10X42, DRIVEN                              14.0940        10.3409     $404,858.00 
 
507E00200      20,195.000    FT      STEEL PILES HP12X53, FURNISHED                           43.6733        40.3928     $815,733.00 
 
507E00201       6,355.000    FT      STEEL PILES HP12X53, FURNISHED, AS PER                   54.0805        46.0197     $292,455.00 
                                     PLAN 
 
507E00250       9,240.000    FT      STEEL PILES HP12X53, DRIVEN                              17.8086        15.5022     $143,240.00 
 
507E00300       4,465.000    FT      STEEL PILES HP14X73, FURNISHED                           63.1084        70.6652     $315,520.00 
 
507E00301       4,230.000    FT      STEEL PILES HP14X73, FURNISHED, AS PER                   50.4557        44.8794     $189,840.00 
                                     PLAN 
 
507E00350       4,090.000    FT      STEEL PILES HP14X73, DRIVEN                              16.9437        11.5697      $47,320.00 
 
507E00400      67,423.000    FT      STEEL PILES, MISC.:                                      85.3170        79.7599   $5,377,653.50 
 
507E00410           8.000    EACH    STEEL PILES, MISC.:                                     343.8889       175.0000       $1,400.00 
 
507E00500      19,611.000    FT      12" CAST-IN-PLACE REINFORCED CONCRETE                    17.8064        11.4634     $224,808.00 
                                     PILES, DRIVEN 
 
507E00550      15,471.000    FT      12" CAST-IN-PLACE REINFORCED CONCRETE                    52.4628        48.4848     $750,109.00 
                                     PILES, FURNISHED 
 
507E00551       6,210.000    FT      12" CAST-IN-PLACE REINFORCED CONCRETE                    58.5472        60.7778     $377,430.00 
                                     PILES, FURNISHED, AS PER PLAN 
 
507E00600      15,755.000    FT      14" CAST-IN-PLACE REINFORCED CONCRETE                    20.9089        26.7156     $420,904.60 
                                     PILES, DRIVEN 
 
507E00650      17,115.000    FT      14" CAST-IN-PLACE REINFORCED CONCRETE                    65.3134        63.9220   $1,094,025.40 
                                     PILES, FURNISHED 
 
507E00700       6,490.000    FT      16" CAST-IN-PLACE REINFORCED CONCRETE                    22.1529         7.6456      $49,620.00 
                                     PILES, DRIVEN 
 
507E00750       4,160.000    FT      16" CAST-IN-PLACE REINFORCED CONCRETE                   119.4737       107.2115     $446,000.00 
                                     PILES, FURNISHED 
 
507E00751       2,940.000    FT      16" CAST-IN-PLACE REINFORCED CONCRETE                   112.8232       107.4150     $315,800.00 
                                     PILES, FURNISHED, AS PER PLAN 
 
507E71200         612.000    FT      SPECIAL - PILE ENCASEMENT                               188.5778       177.4905     $108,624.16 
 
507E92200         390.000    FT      PREBORED HOLES                                          128.7634       103.4615      $40,350.00 
 
507E92201         515.000    FT      PREBORED HOLES, AS PER PLAN                             190.5779       185.9297      $95,753.80 
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507E93300         619.000    EACH    STEEL POINTS OR SHOES                                   141.5621       122.6414      $75,915.00 
 
509E10000   9,676,021.000    LB      EPOXY COATED REINFORCING STEEL                            1.4705         1.3805  $13,358,081.19 
 
509E10001    13366502.000    LB      EPOXY COATED REINFORCING STEEL, AS PER                    1.3715         1.4164  $18,931,767.27 
                                     PLAN 
 
509E20000       6,565.000    LB      REINFORCING STEEL, REPLACEMENT OF                         2.0302         1.8319      $12,026.25 
                                     EXISTING REINFORCING STEEL 
 
509E20001      16,857.000    LB      REINFORCING STEEL, REPLACEMENT OF                         3.1108         2.9167      $49,167.26 
                                     EXISTING REINFORCING STEEL, AS PER PLAN 
 
509E25000      43,561.000    LB      REINFORCING STEEL                                         1.8449         1.7012      $74,106.64 
 
509E25001       1,254.000    LB      REINFORCING STEEL, AS PER PLAN                            2.3320         3.0000       $3,762.00 
 
509E30020     243,407.000    FT      NO. 4 GFRP DEFORMED BARS                                  1.5565         1.3843     $336,947.11 
 
509E30030     207,167.000    FT      NO. 5 GFRP DEFORMED BARS                                  1.2230         1.1425     $236,688.08 
 
509E30040      62,444.000    FT      NO. 6 GFRP DEFORMED BARS                                  2.2016         1.6679     $104,147.61 
 
509E40000     292,878.000    LB      REINFORCING STEEL, MISC.:                                 1.9572         1.4771     $432,606.47 
 
510E09950       1,208.000    EACH    DOWEL HOLES WITH CEMENT GROUT                            23.5553        26.2483      $31,708.00 
 
510E10000      29,415.000    EACH    DOWEL HOLES WITH NONSHRINK, NONMETALLIC                  22.3775        20.9166     $615,262.47 
                                     GROUT 
 
510E10001      13,728.000    EACH    DOWEL HOLES WITH NONSHRINK, NONMETALLIC                  20.3716        19.7667     $271,357.42 
                                     GROUT, AS PER PLAN 
 
511E21520         819.000    CY      CLASS QC2 CONCRETE, SUPERSTRUCTURE                      902.1500       825.6661     $676,220.50 
 
511E21521          70.000    CY      CLASS QC2 CONCRETE, SUPERSTRUCTURE, AS                1,427.7942     1,288.2864      $90,180.05 
                                     PER PLAN 
 
511E21522       2,300.000    CY      CLASS QC2 CONCRETE WITH QC/QA,                          851.1322       745.0243   $1,713,556.00 
                                     SUPERSTRUCTURE 
 
511E21523       5,239.000    CY      CLASS QC2 CONCRETE WITH QC/QA,                          880.2528       778.4520   $4,078,310.00 
                                     SUPERSTRUCTURE, AS PER PLAN 
 
511E31610         711.000    CY      CLASS QC2 CONCRETE, SUPERSTRUCTURE                      894.9433       785.5823     $558,549.00 
 
511E31611         325.000    CY      CLASS QC2 CONCRETE, SUPERSTRUCTURE, AS                1,017.1198     1,064.4615     $345,950.00 
                                     PER PLAN 
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511E32210         113.000    CY      CLASS QC2 CONCRETE, SUPERSTRUCTURE                      824.0000       740.0000      $83,620.00 
 
511E32212       3,347.000    CY      CLASS QC2 CONCRETE WITH QC/QA,                          747.2399       716.1548   $2,396,970.00 
                                     SUPERSTRUCTURE 
 
511E32213       3,157.000    CY      CLASS QC2 CONCRETE WITH QC/QA,                          742.0170       681.4191   $2,151,240.00 
                                     SUPERSTRUCTURE, AS PER PLAN 
 
511E33311         312.000    CY      CLASS QC2 CONCRETE, SUPERSTRUCTURE, AS                1,045.0364       865.3205     $269,980.00 
                                     PER PLAN 
 
511E33312       1,493.000    CY      CLASS QC2 CONCRETE WITH QC/QA,                          725.7203       760.9846   $1,136,150.00 
                                     SUPERSTRUCTURE 
 
511E33413          46.000    CY      CLASS QC2 CONCRETE, SUPERSTRUCTURE, AS                1,419.8144     1,150.0000      $52,900.00 
                                     PER PLAN 
 
511E33418         871.000    CY      CLASS QC2 CONCRETE WITH QC/QA,                          725.0000       700.0000     $609,700.00 
                                     SUPERSTRUCTURE 
 
511E33500          71.000    EACH    SEMI-INTEGRAL DIAPHRAGM GUIDE                         3,171.3622     2,830.5287     $200,967.54 
 
511E33501          36.000    EACH    SEMI-INTEGRAL DIAPHRAGM GUIDE, AS PER                 3,157.7314     3,182.2222     $114,560.00 
                                     PLAN 
 
511E34410         833.000    CY      CLASS QC2 CONCRETE, SUPERSTRUCTURE                    1,326.4757     1,335.2974   $1,112,302.70 
 
511E34411           2.300    CY      CLASS QC2 CONCRETE, SUPERSTRUCTURE, AS                3,500.0000     3,000.0000       $6,900.00 
                                     PER PLAN 
 
511E34412         227.000    CY      CLASS QC2 CONCRETE WITH QC/QA,                        1,198.9489     1,108.8546     $251,710.00 
                                     SUPERSTRUCTURE 
 
511E34413          88.000    CY      CLASS QC2 CONCRETE WITH QC/QA,                        1,300.0000     1,200.0000     $105,600.00 
                                     SUPERSTRUCTURE, AS PER PLAN 
 
511E34417         110.000    CY      CLASS QC SCC CONCRETE, SUPERSTRUCTURE,                1,679.8220     1,610.0000     $177,100.00 
                                     AS PER PLAN 
 
511E34423       9,838.000    SF      CLASS QC2 CONCRETE, SIDEWALK WEARING                     15.4167         8.0000      $78,704.00 
                                     SURFACE, AS PER PLAN 
 
511E34444         520.000    CY      CLASS QC2 CONCRETE, BRIDGE DECK                       1,440.4897     1,220.2197     $634,514.22 
 
511E34445          81.000    CY      CLASS QC2 CONCRETE, BRIDGE DECK, AS PER               1,153.2943     1,056.1173      $85,545.50 
                                     PLAN 
 
511E34446       7,985.000    CY      CLASS QC2 CONCRETE WITH QC/QA, BRIDGE                   843.9704       766.4471   $6,120,080.00 
                                     DECK 
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511E34447      20,757.000    CY      CLASS QC2 CONCRETE WITH QC/QA, BRIDGE                   829.5172       817.9674  $16,978,549.54 
                                     DECK, AS PER PLAN 
 
511E34448         384.000    CY      CLASS QC2 CONCRETE, BRIDGE DECK                         931.0089       696.1823     $267,334.00 
                                     (PARAPET) 
 
511E34449         193.000    CY      CLASS QC2 CONCRETE, BRIDGE DECK                         741.0037       700.0000     $135,100.00 
                                     (PARAPET), AS PER PLAN 
 
511E34450       4,448.000    CY      CLASS S CONCRETE, MISC.:                                639.5796       569.0580   $2,531,170.00 
 
511E34451       2,640.000    CY      CLASS QC2 CONCRETE WITH QC/QA, BRIDGE                   723.3807       637.0208   $1,681,735.00 
                                     DECK (PARAPET), AS PER  PLAN 
 
511E34461         343.000    CY      CLASS QC SCC CONCRETE, BRIDGE DECK                    1,055.5977     1,176.0933     $403,400.00 
                                     (PARAPET), AS PER PLAN 
 
511E34462         156.000    CY      CLASS QC SCC CONCRETE WITH QC/QA, BRIDGE              1,360.7575     1,078.0300     $168,172.68 
                                     DECK (PARAPET) 
 
511E34463         456.000    CY      CLASS QC SCC CONCRETE WITH QC/QA, BRIDGE              1,135.3772     1,189.0351     $542,200.00 
                                     DECK (PARAPET), AS PER PLAN 
 
511E40512         489.000    CY      CLASS QC1 CONCRETE WITH QC/QA, PIER                     743.3302       690.3272     $337,570.00 
                                     ABOVE FOOTINGS 
 
511E41010         156.000    CY      CLASS QC1 CONCRETE, PIER ABOVE FOOTINGS               1,331.3431       740.3846     $115,500.00 
 
511E41012       2,417.000    CY      CLASS QC1 CONCRETE WITH QC/QA, PIER                     943.9392       723.1609   $1,747,880.00 
                                     ABOVE FOOTINGS 
 
511E41510          30.000    CY      CLASS QC1 CONCRETE, PIER ABOVE FOOTINGS                 850.0000       600.0000      $18,000.00 
 
511E42012         618.000    CY      CLASS QC1 CONCRETE WITH QC/QA, PIER                     881.4394       633.3010     $391,380.00 
                                     ABOVE FOOTINGS 
 
511E42013          96.000    CY      CLASS QC1 CONCRETE WITH QC/QA, PIER                     830.5000       650.0000      $62,400.00 
                                     ABOVE FOOTINGS, AS PER P LAN 
 
511E42510         160.000    CY      CLASS QC1 CONCRETE, PIER CAP                          1,579.0663     1,341.8750     $214,700.00 
 
511E42512         203.000    CY      CLASS QC1 CONCRETE WITH QC/QA, PIER CAP               1,301.7327     1,633.4975     $331,600.00 
 
511E43210         117.000    CY      CLASS QC1 CONCRETE, PIER                              1,507.0307     1,691.3675     $197,890.00 
 
511E43212         154.000    CY      CLASS QC1 CONCRETE WITH QC/QA, PIER                   1,384.3291     2,131.8182     $328,300.00 
 
511E43510       1,776.000    CY      CLASS QC1 CONCRETE, ABUTMENT INCLUDING                  687.2629       673.4336   $1,196,018.14 
                                     FOOTING 
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511E43512       3,230.000    CY      CLASS QC1 CONCRETE WITH QC/QA, ABUTMENT                 673.5720       687.8432   $2,221,733.68 
                                     INCLUDING FOOTING 
 
511E43513         254.000    CY      CLASS QC1 CONCRETE WITH QC/QA, ABUTMENT               1,015.0000       695.0000     $176,530.00 
                                     INCLUDING FOOTING, A S PER PLAN 
 
511E44110         361.000    CY      CLASS QC1 CONCRETE, ABUTMENT NOT                        986.2217       761.4393     $274,879.58 
                                     INCLUDING FOOTING 
 
511E44111         104.000    CY      CLASS QC1 CONCRETE, ABUTMENT NOT                      1,187.2539       794.2308      $82,600.00 
                                     INCLUDING FOOTING, AS PER P LAN 
 
511E44112       4,962.000    CY      CLASS QC1 CONCRETE WITH QC/QA, ABUTMENT                 703.0493       579.9562   $2,877,742.91 
                                     NOT INCLUDING FOOTIN G 
 
511E44113         724.000    CY      CLASS QC1 CONCRETE WITH QC/QA, ABUTMENT                 722.1058       692.4033     $501,300.00 
                                     NOT INCLUDING FOOTIN G, AS PER PLAN 
 
511E45600         246.000    CY      CLASS QC4 MASS CONCRETE, SUBSTRUCTURE                   733.5432       710.3252     $174,740.00 
 
511E45602      13,513.000    CY      CLASS QC4 MASS CONCRETE, SUBSTRUCTURE                   823.3024       832.7477  $11,252,920.00 
                                     WITH QC/QA 
 
511E45603          44.000    CY      CLASS QC4 MASS CONCRETE, SUBSTRUCTURE                 1,650.0000     1,200.0000      $52,800.00 
                                     WITH QC/QA, AS  PER PL AN 
 
511E45710         612.000    CY      CLASS QC1 CONCRETE, ABUTMENT                            895.7977       899.3643     $550,410.96 
 
511E45711          43.000    CY      CLASS QC1 CONCRETE, ABUTMENT, AS PER                    985.6358       954.1740      $41,029.48 
                                     PLAN 
 
511E45712         184.000    CY      CLASS QC1 CONCRETE WITH QC/QA, ABUTMENT                 972.8261       847.1739     $155,880.00 
 
511E45722         268.000    CY      CLASS QC SCC CONCRETE WITH QC/QA,                       858.4087       746.6418     $200,100.00 
                                     ABUTMENT 
 
511E46001         270.000    CY      CLASS C CONCRETE, AS PER PLAN                           578.7760       392.7963     $106,055.00 
 
511E46010         948.200    CY      CLASS QC1 CONCRETE                                      958.2386       748.1741     $709,418.65 
 
511E46011          67.000    CY      CLASS QC1 CONCRETE, AS PER PLAN                       1,637.3229     1,280.5970      $85,800.00 
 
511E46012       2,916.700    CY      CLASS QC1 CONCRETE WITH QC/QA                           729.6462       605.5954   $1,766,340.00 
 
511E46013       1,592.000    CY      CLASS QC1 CONCRETE WITH QC/QA, AS PER                   951.8128       639.8210   $1,018,595.00 
                                     PLAN 
 
511E46210         508.040    CY      CLASS QC1 CONCRETE                                      762.7098       655.1871     $332,861.27 
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511E46211          63.000    CY      CLASS QC1 CONCRETE, AS PER PLAN                         859.7500       719.5000      $45,328.50 
 
511E46212         210.000    CY      CLASS QC1 CONCRETE WITH QC/QA                           921.5156       560.0714     $117,615.00 
 
511E46213         114.000    CY      CLASS QC1 CONCRETE WITH QC/QA, AS PER                 1,000.0000       800.0000      $91,200.00 
                                     PLAN 
 
511E46510       2,042.000    CY      CLASS QC1 CONCRETE, FOOTING                             616.2380       552.1593   $1,127,509.23 
 
511E46511         890.000    CY      CLASS QC1 CONCRETE, FOOTING, AS PER PLAN                447.3230       412.7820     $367,376.00 
 
511E46512       7,208.000    CY      CLASS QC1 CONCRETE WITH QC/QA, FOOTING                  429.2462       390.0701   $2,811,625.00 
 
511E46513       1,268.000    CY      CLASS QC1 CONCRETE WITH QC/QA, FOOTING,                 465.2692       379.1995     $480,825.00 
                                     AS PER PLAN 
 
511E46610         196.590    CY      CLASS QC1 CONCRETE, HEADWALL                          1,188.0025     1,304.3144     $256,415.17 
 
511E46611          45.000    CY      CLASS QC1 CONCRETE, HEADWALL, AS PER                  2,271.9457       691.1111      $31,100.00 
                                     PLAN 
 
511E47010          42.030    CY      CLASS QC1 CONCRETE, CULVERT                             822.6072       563.2411      $23,673.02 
 
511E47011          66.000    CY      CLASS QC1 CONCRETE, CULVERT, AS PER PLAN              1,333.7500     1,182.6600      $78,055.56 
 
511E47012         158.000    CY      CLASS QC1 CONCRETE WITH QC/QA, CULVERT                1,002.5000       990.0000     $156,420.00 
 
511E50210          96.000    CY      CLASS QC1 CONCRETE, SUBSTRUCTURE                      1,245.5941       979.9175      $94,072.08 
 
511E50211          11.000    CY      CLASS QC1 CONCRETE, SUBSTRUCTURE, AS PER              1,318.0583       750.0000       $8,250.00 
                                     PLAN 
 
511E50212          15.000    CY      CLASS QC1 CONCRETE WITH QC/QA,                        2,446.4567     2,200.0000      $33,000.00 
                                     SUBSTRUCTURE 
 
511E51511           0.300    CY      CLASS QC2 CONCRETE, SIDEWALK, AS PER                  8,430.0000     8,430.0000       $2,529.00 
                                     PLAN 
 
511E51512         286.000    CY      CLASS QC2 CONCRETE WITH QC/QA, SIDEWALK                 386.6159       327.7622      $93,740.00 
 
511E51513         730.000    CY      CLASS QC2 CONCRETE WITH QC/QA, SIDEWALK,                577.2260       640.0000     $467,200.00 
                                     AS PER PLAN 
 
511E52110         108.900    CY      CLASS QC MS CONCRETE                                    345.4397       247.7998      $26,985.40 
 
511E53010       1,362.000    CY      CLASS QC1 CONCRETE, MISC.:                              965.8186       742.4278   $1,011,186.63 
 
511E53012       4,665.100    CY      CLASS QC2 CONCRETE, MISC.:                              563.7241       526.6664   $2,456,951.50 
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511E53014       4,629.000    CY      CLASS QC3 CONCRETE, MISC.:                              892.8772       746.0932   $3,453,665.24 
 
511E53016          79.000    CY      CLASS QC4 CONCRETE, MISC.:                            1,021.4286     1,200.0000      $94,800.00 
 
511E60000         160.000    SY      SPECIAL - BRIDGE DECK GROOVING                           25.0000        25.0000       $4,000.00 
 
511E71100       2,761.000    CY      CONCRETE, MISC.:                                        198.3671       300.3568     $829,285.00 
 
511E71200      10,902.000    SF      CONCRETE, MISC.:                                         34.2873        25.5861     $278,940.00 
 
511E81100         984.000    FT      CONCRETE, MISC.:                                        111.5184        96.0002      $94,464.20 
 
511E81200           3.000    LS      CONCRETE, MISC.:                                     53,512.9758    37,666.6667     $113,000.00 
 
511E81300       6,556.000    EACH    CONCRETE, MISC.:                                        117.1736        83.1212     $544,942.88 
 
511E81500          10.000    CF      CONCRETE, MISC.:                                        372.4400       500.0000       $5,000.00 
 
512E10000       7,728.000    SY      SEALING OF CONCRETE SURFACES                             17.0738        14.2067     $109,789.06 
 
512E10001       6,626.000    SY      SEALING OF CONCRETE SURFACES, AS PER                     16.7716        16.6621     $110,403.00 
                                     PLAN 
 
512E10050      40,245.000    SY      SEALING OF CONCRETE SURFACES (NON-EPOXY)                 10.0132        10.2010     $410,538.53 
 
512E10100     191,853.300    SY      SEALING OF CONCRETE SURFACES                             22.1865        20.6576   $3,963,220.29 
                                     (EPOXY-URETHANE) 
 
512E10101      21,834.000    SY      SEALING OF CONCRETE SURFACES                             22.5341        23.5378     $513,924.58 
                                     (EPOXY-URETHANE), AS PER PLAN 
 
512E10300      80,184.000    SY      SEALING CONCRETE BRIDGE DECKS WITH HMWM                  15.3055        13.6579   $1,095,142.51 
                                     RESIN 
 
512E10301       2,753.000    SY      SEALING CONCRETE BRIDGE DECKS WITH HMWM                  19.2273        29.7812      $81,987.64 
                                     RESIN, AS PER PLAN 
 
512E10400      53,606.000    SY      TREATING OF CONCRETE BRIDGE DECK WITH                     8.7528         7.2957     $391,094.36 
                                     SRS 
 
512E10600       3,862.000    FT      CONCRETE REPAIR BY EPOXY INJECTION                       77.7574        67.0111     $258,796.83 
 
512E10601         428.000    FT      CONCRETE REPAIR BY EPOXY INJECTION, AS                   98.7892        88.5514      $37,900.00 
                                     PER PLAN 
 
512E33000      13,309.000    SY      TYPE 2 WATERPROOFING                                     25.3261        22.7446     $302,708.20 
 
512E33001         323.000    SY      TYPE 2 WATERPROOFING, AS PER PLAN                        25.7490        23.7043       $7,656.50 
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512E33010      19,540.000    SY      TYPE 3 WATERPROOFING                                     30.8994        29.2517     $571,577.63 
 
512E33011          90.000    SY      TYPE 3 WATERPROOFING, AS PER PLAN                        46.6750        47.0000       $4,230.00 
 
512E44400         800.000    SY      TYPE B WATERPROOFING                                     39.6869        27.4200      $21,936.02 
 
512E44450          18.000    SY      TYPE E WATERPROOFING                                     50.0000        50.0000         $900.00 
 
512E71500       1,189.000    SY      SPECIAL - URETHANE TOP COAT SEALER                       16.5313        19.0938      $22,702.55 
 
512E73500     124,948.000    SY      SPECIAL - TREATING CONCRETE BRIDGE DECKS                 11.1152         9.0460   $1,130,273.70 
                                     WITH GRAVITY FED RESIN 
 
512E73501      98,521.000    SY      TREATING CONCRETE BRIDGE DECKS WITH                      11.0872        10.4680   $1,031,321.00 
                                     GRAVITY FED RESIN, AS PE R PLAN 
 
512E74000      21,638.000    SY      REMOVAL OF EXISTING COATINGS FROM                        21.3296        21.7903     $471,499.13 
                                     CONCRETE SURFACES 
 
512E74001       6,890.000    SY      REMOVAL OF EXISTING COATINGS FROM                        22.2248        20.5846     $141,828.00 
                                     CONCRETE SURFACES, AS PER PLAN 
 
512E74500      54,598.000    FT      REMOVAL OF EXISTING PAVEMENT MARKING                      1.5897         1.7553      $95,834.58 
 
512E74520           3.000    EACH    REMOVAL OF EXISTING PAVEMENT MARKING                     50.0000        50.0000         $150.00 
 
512E75010      10,000.000    SF      SPECIAL - SEALING, MISC.:                                 6.8033         7.0000      $70,000.00 
 
512E75500         268.000    SY      SPECIAL - SEALING, MISC.:                                58.1583        60.0000      $16,080.00 
 
512E99000          42.000    LS      SPECIAL - SEALING OF CONCRETE                        43,223.3098    34,280.9524   $1,439,800.00 
 
513E10001           3.000    LS      STRUCTURAL STEEL MEMBERS, LEVEL UF, AS               17,125.0000    14,833.3333      $44,500.00 
                                     PER PLAN 
 
513E10020           1.000    LS      STRUCTURAL STEEL MEMBERS, LEVEL 1                    29,758.3900    20,000.0000      $20,000.00 
 
513E10040           2.000    LS      STRUCTURAL STEEL MEMBERS, LEVEL 2                   588,051.5967   589,154.7900   $1,178,309.58 
 
513E10060           1.000    LS      STRUCTURAL STEEL MEMBERS, LEVEL 3                   2538347.4533   2215042.3600   $2,215,042.36 
 
513E10121           1.000    LS      STRUCTURAL STEEL MEMBERS, LEVEL 6, AS               467,083.0633   472,000.0000     $472,000.00 
                                     PER PLAN 
 
513E10200      34,056.000    LB      STRUCTURAL STEEL MEMBERS, LEVEL UF                       10.0089         9.2268     $314,228.95 
 
513E10201      85,599.000    LB      STRUCTURAL STEEL MEMBERS, LEVEL UF, AS                   10.7873        10.6361     $910,438.58 
                                     PER PLAN 
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513E10220     884,764.000    LB      STRUCTURAL STEEL MEMBERS, LEVEL 1                         1.7197         1.7386   $1,538,266.30 
 
513E10221     119,608.000    LB      STRUCTURAL STEEL MEMBERS, LEVEL 1,  AS                    2.4943         2.3217     $277,691.00 
                                     PER PLAN 
 
513E10240     438,006.000    LB      STRUCTURAL STEEL MEMBERS, LEVEL 2                         1.6844         1.5975     $699,707.05 
 
513E10241     345,400.000    LB      STRUCTURAL STEEL MEMBERS, LEVEL 2, AS                     2.0500         2.1200     $732,248.00 
                                     PER PLAN 
 
513E10260   2,741,560.000    LB      STRUCTURAL STEEL MEMBERS, LEVEL 3                         1.7894         1.8346   $5,029,536.30 
 
513E10261     517,320.000    LB      STRUCTURAL STEEL MEMBERS, LEVEL 3, AS                     2.8290         2.6132   $1,351,845.21 
                                     PER PLAN 
 
513E10280   2,219,904.000    LB      STRUCTURAL STEEL MEMBERS, LEVEL 4                         3.0439         2.8674   $6,365,278.34 
 
513E10281     704,449.000    LB      STRUCTURAL STEEL MEMBERS, LEVEL 4, AS                     3.0577         3.1710   $2,233,773.81 
                                     PER PLAN 
 
513E10300   2,717,209.000    LB      STRUCTURAL STEEL MEMBERS, LEVEL 5                         2.8785         2.7197   $7,389,979.10 
 
513E10301   2,025,113.000    LB      STRUCTURAL STEEL MEMBERS, LEVEL 5, AS                     2.6891         2.9815   $6,037,969.76 
                                     PER PLAN 
 
513E10320      24,833.000    LB      STRUCTURAL STEEL MEMBERS, LEVEL 6                         8.0250         5.7500     $142,789.75 
                                     FABRICATION 
 
513E10401    15091394.000    LB      STRUCTURAL STEEL MEMBERS, HYBRID GIRDER,                  2.8831         2.9642  $44,733,383.15 
                                     LEVEL SIX (6) FABRICATION, AS PER PLAN 
 
513E17001          34.000    EACH    STRUCTURAL STEEL MEMBERS, MODULAR                     2,200.0000     2,000.0000      $68,000.00 
                                     EXPANSION JOINT, LEVEL UF, AS PER PLAN 
 
513E20000     377,313.000    EACH    WELDED STUD SHEAR CONNECTORS                              4.5877         4.8019   $1,811,814.00 
 
513E20001         888.000    EACH    WELDED STUD SHEAR CONNECTORS, AS PER                      5.3643         5.0000       $4,440.00 
                                     PLAN 
 
513E21000          38.000    EACH    TRIMMING OF BEAM END                                    414.6127       553.5526      $21,035.00 
 
513E21001          10.000    EACH    TRIMMING OF BEAM END, AS PER PLAN                       406.9167       320.0000       $3,200.00 
 
513E21500      19,738.000    LB      REPLACEMENT OF DETERIORATED END                           8.3720         8.5047     $167,866.00 
                                     CROSSFRAMES 
 
513E21501      15,462.000    LB      REPLACEMENT OF DETERIORATED END                           9.6951         8.0411     $124,330.92 
                                     CROSSFRAMES, AS PER PLAN 
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513E21599       1,195.000    LB      STRUCTURAL STEEL FOR REHABILITATION                      33.7770        23.0669      $27,565.00 
 
513E21600      29,167.000    LB      STRUCTURAL STEEL FOR REHABILITATION, AS                   9.2463         8.4861     $247,514.70 
                                     PER PLAN 
 
513E90000      76,655.000    LB      STRUCTURAL STEEL, MISC.:                                  9.5948         9.2667     $710,339.76 
 
513E95000         364.000    FT      STRUCTURAL STEEL, MISC.:                                332.6152       235.0659      $85,564.00 
 
513E95020          11.000    LS      STRUCTURAL STEEL, MISC.:                             13,832.9344    13,257.1364     $145,828.50 
 
513E95030         412.000    EACH    STRUCTURAL STEEL, MISC.:                              1,092.1328       907.6338     $373,945.12 
 
513E95050       1,200.000    SF      STRUCTURAL STEEL, MISC.:                                 88.0000        97.0000     $116,400.00 
 
514E00050   1,922,049.000    SF      SURFACE PREPARATION OF EXISTING                           9.5572         8.8674  $17,043,498.20 
                                     STRUCTURAL STEEL 
 
514E00051         606.000    SF      SURFACE PREPARATION OF EXISTING                          42.5000        50.0000      $30,300.00 
                                     STRUCTURAL STEEL, AS PER PLAN 
 
514E00056   1,920,410.000    SF      FIELD PAINTING OF EXISTING STRUCTURAL                     2.3602         1.8704   $3,591,850.55 
                                     STEEL, PRIME COAT 
 
514E00057         606.000    SF      FIELD PAINTING OF EXISTING STRUCTURAL                    26.0000        28.0000      $16,968.00 
                                     STEEL, PRIME COAT, AS PER PLAN 
 
514E00060   2,052,799.000    SF      FIELD PAINTING STRUCTURAL STEEL,                          2.4527         3.2236   $6,617,503.48 
                                     INTERMEDIATE COAT SYSTEM OZEU 
 
514E00061     331,387.000    SF      FIELD PAINTING STRUCTURAL STEEL,                          3.1945         2.9679     $983,509.00 
                                     INTERMEDIATE COAT, AS PER PLAN 
 
514E00066   1,816,939.000    SF      FIELD PAINTING STRUCTURAL STEEL, FINISH                   2.0771         1.8937   $3,440,753.09 
                                     COAT 
 
514E00067     567,247.000    SF      FIELD PAINTING STRUCTURAL STEEL, FINISH                   2.1307         2.0053   $1,137,495.00 
                                     COAT, AS PER PLAN 
 
514E00100          15.000    LS      SURFACE PREPARATION OF EXISTING                     133,805.6757   110,754.0000   $1,661,310.00 
                                     STRUCTURAL STEEL 
 
514E00101           1.000    LS      SURFACE PREPARATION OF EXISTING                     975,494.1550   548,000.0000     $548,000.00 
                                     STRUCTURAL STEEL, AS PER PLAN 
 
514E00200          15.000    LS      FIELD PAINTING OF EXISTING  STRUCTURAL               21,867.4865    22,624.1333     $339,362.00 
                                     STEEL, PRIME COAT 
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514E00201           1.000    LS      FIELD PAINTING OF EXISTING  STRUCTURAL              283,998.5375   165,000.0000     $165,000.00 
                                     STEEL, PRIME COAT, AS PER PLAN 
 
514E00300          15.000    LS      FIELD PAINTING STRUCTURAL STEEL,                     17,335.5676    11,598.7333     $173,981.00 
                                     INTERMEDIATE COAT SYSTEM OZEU 
 
514E00301           1.000    LS      FIELD PAINTING STRUCTURAL STEEL,                    282,399.1250   282,000.0000     $282,000.00 
                                     INTERMEDIATE COAT, AS PER PLAN 
 
514E00400          10.000    LS      FIELD PAINTING STRUCTURAL STEEL, FINISH              20,719.0500    16,438.1000     $164,381.00 
                                     COAT SYSTEM OZEU 
 
514E00401           6.000    LS      FIELD PAINTING STRUCTURAL STEEL, FINISH              60,687.2224    48,266.6667     $289,600.00 
                                     COAT, AS PER PLAN 
 
514E00504       3,313.000    MNHR    GRINDING FINS, TEARS, SLIVERS ON                        105.2165        93.5741     $310,010.95 
                                     EXISTING STRUCTURAL STEEL 
 
514E10000       1,579.000    EACH    FINAL INSPECTION REPAIR                                 186.1364       171.9289     $271,475.66 
 
514E10001          56.000    EACH    FINAL INSPECTION REPAIR, AS PER PLAN                    243.6364       100.0000       $5,600.00 
 
514E20001       5,057.000    SF      FIELD PAINTING OF DAMAGED STRUCTURAL                     78.1840        64.9667     $328,536.42 
                                     STEEL, AS PER PLAN 
 
514E21000           1.000    LS      FIELD PAINTING OF DAMAGED STRUCTURAL                 37,863.3875    20,000.0000      $20,000.00 
                                     STEEL 
 
514E21001           2.000    LS      FIELD PAINTING OF DAMAGED STRUCTURAL                 55,500.7286    10,252.5500      $20,505.10 
                                     STEEL, AS PER PLAN 
 
514E27700      20,921.000    SF      FIELD PAINTING, MISC.:                                   48.0107        31.8086     $665,468.42 
 
514E27800           7.000    LS      FIELD PAINTING, MISC.:                               15,974.2426    22,785.7143     $159,500.00 
 
514E80020       2,381.000    SF      SPECIAL - SHOP PAINTING AND FIELD                        30.1088        31.1382      $74,140.00 
                                     TOUCH-UP OF STRUCTURAL  ST EEL 
 
514E80030           5.000    LS      SHOP PAINTING AND FIELD TOUCH-UP OF                 135,382.9394    94,308.0000     $471,540.00 
                                     STRUCTURAL STEEL 
 
514E80110           1.000    LS      SPECIAL - FIELD PAINTING OF STRUCTURAL               28,500.0000    20,000.0000      $20,000.00 
                                     STEEL CROSSFRAMES 
 
514E99000          11.000    LS      SPECIAL - BRIDGE PAINTING                           234,909.4567   178,606.0000   $1,964,666.00 
 
515E10030          10.000    EACH    PRESTRESSED CONCRETE NON-COMPOSITE BOX               11,140.8750     8,563.5000      $85,635.00 
                                     BEAM BRIDGE MEMBERS, LEVEL 1, B17-48 
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515E10070           5.000    EACH    PRESTRESSED CONCRETE NON-COMPOSITE BOX               12,689.3025    11,600.0000      $58,000.00 
                                     BEAM BRIDGE MEMBERS, LEVEL 1, B27-48 
 
515E12020          12.000    EACH    PRESTRESSED CONCRETE COMPOSITE BOX BEAM              12,127.2990    10,500.0000     $126,000.00 
                                     BRIDGE MEMBERS, LEVEL 1, CB17-36 
 
515E12030          72.000    EACH    PRESTRESSED CONCRETE COMPOSITE BOX BEAM              10,322.5150     8,765.9722     $631,150.00 
                                     BRIDGE MEMBERS, LEVEL 1, CB17-48 
 
515E12031          11.000    EACH    PRESTRESSED CONCRETE COMPOSITE BOX BEAM              10,666.6667    11,200.0000     $123,200.00 
                                     BRIDGE MEMBERS, LEVE L 1, CB17-48, AS 
                                     PER PLAN 
 
515E12040          10.000    EACH    PRESTRESSED CONCRETE COMPOSITE BOX BEAM              12,644.3350    11,000.0000     $110,000.00 
                                     BRIDGE MEMBERS, LEVEL 1, CB21-36 
 
515E12050          32.000    EACH    PRESTRESSED CONCRETE COMPOSITE BOX BEAM              13,153.6973    11,659.3750     $373,100.00 
                                     BRIDGE MEMBERS, LEVEL 1, CB21-48 
 
515E12070          17.000    EACH    PRESTRESSED CONCRETE COMPOSITE BOX BEAM              17,686.2269    15,558.8235     $264,500.00 
                                     BRIDGE MEMBERS, LEVEL 1, CB27-48 
 
515E12080          10.000    EACH    PRESTRESSED CONCRETE COMPOSITE BOX BEAM              19,942.6875    19,620.7500     $196,207.50 
                                     BRIDGE MEMBERS, LEVEL 1, CB33-36 
 
515E12090          16.000    EACH    PRESTRESSED CONCRETE COMPOSITE BOX BEAM              23,284.9900    21,037.5000     $336,600.00 
                                     BRIDGE MEMBERS, LEVEL 1, CB33-48 
 
515E12091           8.000    EACH    PRESTRESSED CONCRETE COMPOSITE BOX BEAM              25,166.6667    24,000.0000     $192,000.00 
                                     BRIDGE MEMBERS, LEVEL 1, CB33-48, AS PER 
                                     PLAN 
 
515E14080          10.000    EACH    STRAIGHT STRAND PRESTRESSED CONCRETE                 48,863.9500    50,000.0000     $500,000.00 
                                     BRIDGE I-BEAM MEMBERS, LEVEL 2, TYPE 
                                     WF42-49 
 
515E15000          12.000    EACH    DRAPED STRAND PRESTRESSED CONCRETE                   18,269.1667    18,333.3333     $220,000.00 
                                     BRIDGE I-BEAM MEMBERS, LEVEL 3, TYPE 2 
 
515E15020           8.000    EACH    DRAPED STRAND PRESTRESSED CONCRETE                   65,397.5000    60,000.0000     $480,000.00 
                                     BRIDGE I-BEAM MEMBERS, LEVEL 3, TYPE 4 
 
515E15030          13.000    EACH    DRAPED STRAND PRESTRESSED CONCRETE                   67,575.0400    68,076.9231     $885,000.00 
                                     BRIDGE I-BEAM MEMBERS, LEVEL 3, TYPE 4 
                                     MOD. (60 IN.) 
 
515E15070          28.000    EACH    DRAPED STRAND PRESTRESSED CONCRETE                   42,570.9795    37,821.4286   $1,059,000.00 
                                     BRIDGE I-BEAM MEMBERS, LE VEL 3, TYPE 
                                     WF36-49 
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515E15100           4.000    EACH    DRAPED STRAND PRESTRESSED CONCRETE                   69,126.3900    76,500.0000     $306,000.00 
                                     BRIDGE I-BEAM MEMBERS, LE VEL 3, TYPE 
                                     WF54-49 
 
515E15110          45.000    EACH    DRAPED STRAND PRESTRESSED CONCRETE                   77,500.0000    70,000.0000   $3,150,000.00 
                                     BRIDGE I-BEAM MEMBERS, LE VEL 3, TYPE 
                                     WF60-49 
 
515E15130          16.000    EACH    DRAPED STRAND PRESTRESSED CONCRETE                   78,126.5925    73,506.3700   $1,176,101.92 
                                     BRIDGE I-BEAM MEMBERS, LE VEL 3, TYPE 
                                     WF72-49 
 
515E16000          32.000    EACH    PRESTRESSED CONCRETE BRIDGE I-BEAM                  107,500.0000    95,000.0000   $3,040,000.00 
                                     MEMBERS, MISC.: 
 
515E20000         308.000    EACH    INTERMEDIATE DIAPHRAMS                                2,899.8875     2,757.2570     $849,235.16 
 
515E20001          60.000    EACH    INTERMEDIATE DIAPHRAMS, AS PER PLAN                   2,800.9008     2,450.0000     $147,000.00 
 
515E30000         117.000    FT      HIGH EARLY STRENGTH KEYWAY GROUT                        100.0000       100.0000      $11,700.00 
 
516E01300         182.000    FT      ELASTOMERIC STRIP SEAL WITHOUT STEEL                     78.2752        52.9670       $9,640.00 
                                     EXTRUSIONS 
 
516E01301       1,006.000    FT      ELASTOMERIC STRIP SEAL WITHOUT STEEL                    109.7802       105.5195     $106,152.60 
                                     EXTRUSIONS, AS PER PLAN 
 
516E10000         918.000    FT      PREFORMED ELASTOMERIC COMPRESSION JOINT                  33.3487        22.8624      $20,987.71 
                                     SEAL 
 
516E10001         319.000    FT      PREFORMED ELASTOMERIC COMPRESSION JOINT                  76.8628       101.3480      $32,330.00 
                                     SEAL, AS PER PLAN 
 
516E10010       2,884.000    FT      ARMORLESS PREFORMED JOINT SEAL                           58.0385        46.1880     $133,206.20 
 
516E10011         231.000    FT      ARMORLESS PREFORMED JOINT SEAL, AS PER                   44.0450        45.0000      $10,395.00 
                                     PLAN 
 
516E10900          66.000    FT      ELASTOMERIC COMPRESSION SEAL                             39.5600        50.0000       $3,300.00 
 
516E10901         135.000    FT      ELASTOMERIC COMPRESSION SEAL, AS PER                    138.5344       151.9359      $20,511.35 
                                     PLAN 
 
516E11210       3,117.000    FT      STRUCTURAL EXPANSION JOINT INCLUDING                    634.0877       540.4543   $1,684,596.00 
                                     ELASTOMERIC STRIP SEAL 
 
516E11211       3,159.000    FT      STRUCTURAL EXPANSION JOINT INCLUDING                    784.8543       687.6407   $2,172,257.06 
                                     ELASTOMERIC STRIP SEAL, AS PER PLAN 
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516E11801         237.000    FT      VERTICAL EXTENSION OF STRUCTURAL                        797.0420       849.2154     $201,264.04 
                                     EXPANSION JOINT, AS PER PLAN 
 
516E12200          10.000    FT      STRUCTURAL STEEL EXPANSION JOINT                      1,715.0000     1,500.0000      $15,000.00 
 
516E12201          30.000    FT      STRUCTURAL STEEL EXPANSION JOINT, AS PER                311.5833       650.0000      $19,500.00 
                                     PLAN 
 
516E12300         675.000    FT      STRIP SEAL EXPANSION JOINT ANCHORED WITH                387.5821       225.1111     $151,950.00 
                                     ELASTOMERIC CONCRET E 
 
516E12301         441.000    FT      STRIP SEAL EXPANSION JOINT ANCHORED WITH                608.7816       494.7732     $218,195.00 
                                     ELASTOMERIC CONCRETE, AS PER PLAN 
 
516E12310         464.000    LB      SIDEWALK COVER PLATE                                     33.4297        29.8621      $13,856.00 
 
516E12400         594.000    FT      SPECIAL - MODULAR EXPANSION JOINT                     3,092.2402     3,427.9461   $2,036,200.00 
 
516E13000         106.000    SF      1/4" PREFORMED EXPANSION JOINT FILLER                    10.0311        16.0000       $1,696.00 
 
516E13200       4,325.000    SF      1/2" PREFORMED EXPANSION JOINT FILLER                     6.8567         5.6720      $24,531.51 
 
516E13201       1,228.000    SF      1/2" PREFORMED EXPANSION JOINT FILLER,                   10.1065         8.3196      $10,216.50 
                                     AS PER PLAN 
 
516E13400          50.000    SF      3/4" PREFORMED EXPANSION JOINT FILLER                    10.2267         8.0000         $400.00 
 
516E13600      19,931.000    SF      1" PREFORMED EXPANSION JOINT FILLER                       7.1282         7.0699     $140,910.81 
 
516E13601       2,422.000    SF      1" PREFORMED EXPANSION JOINT FILLER, AS                  14.2193         8.9133      $21,588.00 
                                     PER PLAN 
 
516E13900      22,396.000    SF      2" PREFORMED EXPANSION JOINT FILLER                       9.7667         8.8196     $197,523.70 
 
516E13901       1,577.000    SF      2" PREFORMED EXPANSION JOINT FILLER, AS                  28.5820        13.6994      $21,604.00 
                                     PER PLAN 
 
516E14000          52.000    SF      PREFORMED EXPANSION JOINT FILLER, MISC.:                 13.5000        15.0000         $780.00 
 
516E14010         334.000    FT      SPECIAL - POURED POLYURETHANE JOINT SEAL                 30.0000        30.0000      $10,020.00 
 
516E14014       1,513.000    FT      INTEGRAL ABUTMENT EXPANSION JOINT SEAL                   31.9468        32.6267      $49,364.20 
 
516E14020       8,431.000    FT      SEMI-INTEGRAL ABUTMENT EXPANSION JOINT                   34.5631        33.5167     $282,579.18 
                                     SEAL 
 
516E14600       2,249.000    FT      STRUCTURAL JOINT OR JOINT SEALER, MISC.:                283.0980       353.9684     $796,075.00 
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516E15000           8.000    EACH    STRUCTURAL JOINT OR JOINT SEALER, MISC.:              3,932.2862     3,746.2500      $29,970.00 
 
516E20010          67.000    SF      1" ELASTOMERIC ERECTION STRIP                           110.0000        80.0000       $5,360.00 
 
516E25000       2,249.000    SF      NYLON REINFORCED NEOPRENE SHEETING                       15.3314        17.4526      $39,251.00 
 
516E31000       5,598.000    FT      JOINT SEALER                                             19.0261        18.8028     $105,258.19 
 
516E31001       2,926.000    FT      JOINT SEALER, AS PER PLAN                                21.7934        20.3242      $59,468.70 
 
516E31010       1,921.000    FT      2" DEEP JOINT SEALER                                     12.9272        12.4950      $24,002.80 
 
516E31011       6,314.000    FT      2" DEEP JOINT SEALER, AS PER PLAN                        20.3005        19.8534     $125,354.45 
 
516E31200       2,083.000    FT      SPECIAL - SAWING AND SEALING BITUMINOUS                  19.3357        19.5906      $40,807.12 
                                     CONCRETE JOINTS 
 
516E31250         152.000    FT      SPECIAL - SAWING AND SEALING CONCRETE                    19.5360        25.0000       $3,800.00 
                                     JOINTS 
 
516E41100         460.000    EACH    1/8" PREFORMED BEARING PAD                               28.3561        26.2200      $12,061.20 
 
516E41600         498.000    SF      1" ELASTOMERIC BEARING PAD                               95.8022       100.3815      $49,990.00 
 
516E42000          22.000    EACH    ELASTOMERIC BEARING PAD, MISC.:                       4,316.6061     3,145.2727      $69,196.00 
 
516E42600         290.000    FT      ELASTOMERIC BEARING PAD, MISC.:                          74.8613        75.4483      $21,880.00 
 
516E43100         636.000    EACH    ELASTOMERIC BEARING WITH INTERNAL                       111.8088       119.6264      $76,082.40 
                                     LAMINATES ONLY (NEOPRENE) 
 
516E43101          40.000    EACH    ELASTOMERIC BEARING WITH INTERNAL                       117.6667       118.0000       $4,720.00 
                                     LAMINATES ONLY (NEOPRENE), AS PER PLAN 
 
516E43200         104.000    EACH    ELASTOMERIC BEARING WITH INTERNAL                       147.0079       125.8077      $13,084.00 
                                     LAMINATES ONLY (NEOPRENE) 
 
516E43201           8.000    EACH    ELASTOMERIC BEARING WITH INTERNAL                     1,040.0000       275.0000       $2,200.00 
                                     LAMINATES ONLY (NEOPRENE), AS PER PLAN 
 
516E43300           1.000    EACH    ELASTOMERIC BEARING WITH INTERNAL                       820.0000       900.0000         $900.00 
                                     LAMINATES ONLY (NEOPRENE) 
 
516E43301          70.000    EACH    ELASTOMERIC BEARING WITH INTERNAL                       716.8163       750.0000      $52,500.00 
                                     LAMINATES ONLY (NEOPRENE), AS PER PLAN 
 
516E44000          57.000    EACH    ELASTOMERIC BEARING WITH INTERNAL                     1,001.9713     1,023.1579      $58,320.00 
                                     LAMINATES AND LOAD PLATE (NEOPRENE) 
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516E44001          66.000    EACH    ELASTOMERIC BEARING WITH INTERNAL                     1,146.9603     1,116.5152      $73,690.00 
                                     LAMINATES AND LOAD PLATE (NEOPRENE), AS 
                                     PER PLAN 
 
516E44100         273.000    EACH    ELASTOMERIC BEARING WITH INTERNAL                     1,348.9821     1,178.1543     $321,636.12 
                                     LAMINATES AND LOAD PLATE (NEOPRENE) 
 
516E44101         643.000    EACH    ELASTOMERIC BEARING WITH INTERNAL                     1,864.8958     1,918.2426   $1,233,430.00 
                                     LAMINATES AND LOAD PLATE (NEOPRENE), AS 
                                     PER PLAN 
 
516E44200         293.000    EACH    ELASTOMERIC BEARING WITH INTERNAL                     1,298.0485     1,195.5119     $350,285.00 
                                     LAMINATES AND LOAD PLATE (NEOPRENE) 
 
516E44201         327.000    EACH    ELASTOMERIC BEARING WITH INTERNAL                     1,715.3541     1,885.1312     $616,437.91 
                                     LAMINATES AND LOAD PLATE (NEOPRENE), AS 
                                     PER PLAN 
 
516E44300         113.000    EACH    ELASTOMERIC BEARING WITH INTERNAL                     2,150.5475     1,895.9735     $214,245.00 
                                     LAMINATES AND LOAD PLATE (NEOPRENE) 
 
516E44301          76.000    EACH    ELASTOMERIC BEARING WITH INTERNAL                     3,348.7301     3,057.3579     $232,359.20 
                                     LAMINATES AND LOAD PLATE (NEOPRENE), AS 
                                     PER PLAN 
 
516E44400          49.000    EACH    ELASTOMERIC BEARING WITH INTERNAL                     2,362.0866     2,769.5918     $135,710.00 
                                     LAMINATES AND LOAD PLATE (NEOPRENE) 
 
516E45304          16.000    EACH    REFURBISH BEARING DEVICE                                686.3813       732.1875      $11,715.00 
 
516E45305         259.000    EACH    REFURBISH BEARING DEVICE, AS PER PLAN                 1,326.5158     1,192.1719     $308,772.52 
 
516E46200          17.000    EACH    BEARING DEVICE, ROCKER                                2,539.1532     2,505.8824      $42,600.00 
 
516E46201          47.000    EACH    BEARING DEVICE, ROCKER, AS PER PLAN                   2,960.7369     2,835.3191     $133,260.00 
 
516E46700          23.000    EACH    RESET BEARING                                           537.8333       776.0870      $17,850.00 
 
516E46701          86.000    EACH    RESET BEARING, AS PER PLAN                            1,616.6402     1,443.4302     $124,135.00 
 
516E46900          93.000    EACH    BEARING DEVICE, MISC.:                                6,853.3139     5,741.0145     $533,914.35 
 
516E46930           1.000    LS      BEARING DEVICE, MISC.:                               12,557.3333     2,000.0000       $2,000.00 
 
516E47000           8.000    LS      JACKING AND TEMPORARY SUPPORT OF                     47,510.8606    90,103.1250     $720,825.00 
                                     SUPERSTRUCTURE 
 
516E47001          95.000    LS      JACKING AND TEMPORARY SUPPORT OF                     27,812.6450    22,440.7551   $2,131,871.73 
                                     SUPERSTRUCTURE, AS PER PLAN 
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517E70000       6,799.920    FT      RAILING (TWIN STEEL TUBE)                               177.9384       186.0330   $1,265,009.23 
 
517E70001         505.330    FT      RAILING (TWIN STEEL TUBE), AS PER PLAN                  197.2990       176.8242      $89,354.55 
 
517E72200         206.250    FT      RAILING (DEEP BEAM RAIL WITH STEEL                      321.7083       330.0000      $68,062.50 
                                     TUBULAR BACKUP AND TYPE 1 STEEL POSTS 
                                     AND ANCHOR BOLTS) 
 
517E72201          25.000    FT      RAILING (DEEP BEAM RAIL WITH STEEL                       89.0000        89.0000       $2,225.00 
                                     TUBULAR BACKUP AND TYPE 1 STEEL POSTS 
                                     AND ANCHOR BOLTS), AS PER PLAN 
 
517E72205         551.500    FT      RAILING (DEEP BEAM RAIL WITH STEEL                       50.1880        47.4488      $26,168.00 
                                     TUBULAR BACKUP AND TYPE 1 STEEL POSTS), 
                                     AS PER PLAN 
 
517E72300       1,006.500    FT      RAILING (DEEP BEAM RAIL WITH STEEL                      135.0627       116.7000     $117,458.50 
                                     TUBULAR BACKUP AND TYPE 2 STEEL POSTS 
                                     AND ANCHOR BOLTS) 
 
517E72301          37.500    FT      RAILING (DEEP BEAM RAIL WITH STEEL                      109.3333       109.3333       $4,100.00 
                                     TUBULAR BACKUP AND TYPE 2 STEEL POSTS 
                                     AND ANCHOR BOLTS), AS PER PLAN 
 
517E72306          76.500    FT      RAILING (DEEP BEAM RAIL WITH STEEL                      110.0654       123.3987       $9,440.00 
                                     TUBULAR BACKUP AND TYPE 2 STEEL POSTS) 
 
517E72307       1,114.000    FT      RAILING (DEEP BEAM RAIL WITH STEEL                       89.4958        79.1957      $88,224.00 
                                     TUBULAR BACKUP AND TYPE 2 STEEL POSTS), 
                                     AS PER PLAN 
 
517E72750          37.500    FT      RAILING (THRIE BEAM RETROFIT)                           120.8000       120.0000       $4,500.00 
 
517E72751          87.500    FT      RAILING (THRIE BEAM RETROFIT), AS PER                    73.7143        73.7143       $6,450.00 
                                     PLAN 
 
517E73501         482.000    FT      RAILING, PIPE, AS PER PLAN                              158.3750       170.0000      $81,940.00 
 
517E74500         112.000    FT      RAILING, CONCRETE                                       295.8562       234.8214      $26,300.00 
 
517E74501         459.000    FT      RAILING, CONCRETE, AS PER PLAN                          134.5000       115.0000      $52,785.00 
 
517E75120         335.000    FT      RAILING (CONCRETE PARAPET WITH TWIN                     332.4891       280.2373      $93,879.50 
                                     STEEL TUBE RAILING) 
 
517E75122       1,369.000    FT      RAILING (CONCRETE PARAPET WITH TWIN                     360.2226       300.6636     $411,608.40 
                                     STEEL TUBE RAILING AND V ANDAL 
                                     PROTECTION FENCE) 



Summary of Contracts Awarded for Calendar Year 2021 by Item 
 
  Item           Quantity    U/M        Item Description                                    Avg Unit      Avg Unit        Total Amt 
 Number                                                                                    Price Bid     Price Awded       Awarded 
 

76 | P a g e  

517E75123         832.000    FT      RAILING (CONCRETE PARAPET WITH TWIN                     345.8496       328.7500     $273,520.00 
                                     STEEL TUBE RAILING AND V ANDAL 
                                     PROTECTION FENCE), AS PER PLAN 
 
517E75401         458.000    FT      RAILING (UPGRADING EXISTING), AS PER                     97.9500        97.9500      $44,861.10 
                                     PLAN 
 
517E75501         328.000    FT      BRIDGE RAILING REBUILT, AS PER PLAN                      34.4280        34.0884      $11,181.00 
 
517E75600       5,676.000    FT      DEEP BEAM BRIDGE RETROFIT RAILING                       118.2380       117.3864     $666,285.29 
 
517E75601         237.500    FT      DEEP BEAM BRIDGE RETROFIT RAILING, AS                    92.5250        91.7263      $21,785.00 
                                     PER PLAN 
 
517E76300       5,828.500    FT      RAILING, MISC.:                                         124.9167       112.2617     $654,317.40 
 
517E76302          19.000    EACH    RAILING, MISC.:                                         561.1027       368.1579       $6,995.00 
 
518E12000          61.000    EACH    SCUPPERS, INCLUDING SUPPORTS                          1,587.3590     1,718.1148     $104,805.00 
 
518E12001          15.000    EACH    SCUPPERS, INCLUDING SUPPORTS, AS PER                  1,386.6667     1,500.0000      $22,500.00 
                                     PLAN 
 
518E12200          34.000    EACH    SCUPPERS, INCLUDING SUPPORTS                          2,622.7639     2,223.2059      $75,589.00 
 
518E12201          69.000    EACH    SCUPPERS, INCLUDING SUPPORTS, AS PER                  2,928.5377     2,267.3913     $156,450.00 
                                     PLAN 
 
518E12300           1.000    EACH    SCUPPERS, INCLUDING SUPPORTS                          5,155.6750     3,200.0000       $3,200.00 
 
518E12301          44.000    EACH    SCUPPERS, INCLUDING SUPPORTS, AS PER                  2,690.2763     2,724.5455     $119,880.00 
                                     PLAN 
 
518E12500          61.000    EACH    NEW SCUPPER, MISC.:                                     662.0242       663.9344      $40,500.00 
 
518E12700          20.000    EACH    SCUPPER, VERTICAL EXTENSION                             377.5000       350.0000       $7,000.00 
 
518E12800          36.000    EACH    SCUPPER MODIFICATION                                    202.6800        80.0000       $2,880.00 
 
518E12801         119.000    EACH    SCUPPER MODIFICATION, AS PER PLAN                       813.9197       494.3277      $58,825.00 
 
518E12900          48.000    EACH    SCUPPER, LENGTHENING                                    531.5667       450.4167      $21,620.00 
 
518E12901          87.000    EACH    SCUPPER, LENGTHENING, AS PER PLAN                       469.6809       497.4368      $43,277.00 
 
518E20000         331.000    SY      PREFABRICATED GEOCOMPOSITE DRAIN                         27.3088        20.0000       $6,620.00 
 
518E21100          38.000    CY      POROUS BACKFILL                                         134.4610       108.1579       $4,110.00 
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518E21101          74.000    CY      POROUS BACKFILL, AS PER PLAN                            123.4513       110.0000       $8,140.00 
 
518E21200      13,599.000    CY      POROUS BACKFILL WITH FILTER FABRIC                      101.8980        96.9957   $1,319,044.41 
 
518E21201          54.000    CY      POROUS BACKFILL WITH FILTER FABRIC, AS                  103.2755        90.0000       $4,860.00 
                                     PER PLAN 
 
518E21230          27.000    LS      POROUS BACKFILL WITH FILTER FABRIC                    5,223.6173     4,502.0567     $121,555.53 
 
518E22300       9,644.300    FT      SPECIAL - STEEL DRIP STRIP                               15.2654        13.5573     $130,750.81 
 
518E39900         497.000    FT      4" NON-PERFORATED CORRUGATED PLASTIC                     13.7878         3.3400       $1,660.00 
                                     PIPE, INCLUDING SPECIALS 
 
518E40000      24,902.000    FT      6" PERFORATED CORRUGATED PLASTIC PIPE                     9.9792         8.9815     $223,656.28 
 
518E40001         572.000    FT      6" PERFORATED CORRUGATED PLASTIC PIPE,                   12.6827        14.6023       $8,352.50 
                                     AS PER PLAN 
 
518E40010       3,845.000    FT      6" NON-PERFORATED CORRUGATED PLASTIC                     18.8403        15.7537      $60,572.99 
                                     PIPE, INCLUDING SPECIALS 
 
518E40011         597.000    FT      6" NON-PERFORATED CORRUGATED PLASTIC                     14.6194        15.4958       $9,251.00 
                                     PIPE, INCLUDING SPECIALS, AS PER PLAN 
 
518E40012         394.000    FT      6" NON-PERFORATED CORRUGATED PLASTIC                     16.7584        14.5275       $5,723.82 
                                     PIPE 
 
518E42300          20.000    FT      8" NON-PERFORATED CORRUGATED STEEL PIPE,                 20.0000        23.0000         $460.00 
                                     INCLUDING SPECIALS, 707.01 
 
518E43300         109.000    FT      6" PIPE DOWNSPOUT, INCLUDING SPECIALS                   548.0409       236.6972      $25,800.00 
 
518E43301         474.000    FT      6" PIPE DOWNSPOUT, INCLUDING SPECIALS,                  124.7220        60.0000      $28,440.00 
                                     AS PER PLAN 
 
518E51100          35.000    FT      8" PIPE DOWNSPOUT, INCLUDING SPECIALS                   243.0100       175.0000       $6,125.00 
 
518E51101         200.000    FT      8" PIPE DOWNSPOUT, INCLUDING SPECIALS,                   88.3333        40.0000       $8,000.00 
                                     AS PER PLAN 
 
518E51200         281.000    FT      PIPE DOWNSPOUT, INCLUDING SPECIALS                      315.6804       286.2989      $80,450.00 
 
518E51201          60.000    FT      PIPE DOWNSPOUT, INCLUDING SPECIALS, AS                  363.5400       390.0000      $23,400.00 
                                     PER PLAN 
 
518E51300           3.000    EACH    DOWNSPOUT MODIFICATION                                3,642.6000     3,233.3333       $9,700.00 
 
518E60030         272.000    FT      PIPE HORIZONTAL CONDUCTOR                               251.8050        96.0000      $26,112.00 
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518E60031          15.000    FT      PIPE HORIZONTAL CONDUCTOR, AS PER PLAN                  358.2750       290.0000       $4,350.00 
 
518E62100       1,950.000    FT      STRUCTURE DRAINAGE, MISC.:                               23.7196        15.1282      $29,500.00 
 
518E62200         109.000    EACH    STRUCTURE DRAINAGE, MISC.:                              179.2215        81.3030       $8,862.03 
 
518E62600       3,035.000    SF      STRUCTURE DRAINAGE, MISC.:                                8.1562         6.0000      $18,210.00 
 
518E63300           1.000    LS      STRUCTURE DRAINAGE, MISC.:                          109,333.3333   135,000.0000     $135,000.00 
 
519E00100      76,010.000    SF      SPECIAL - COMPOSITE FIBER WRAP SYSTEM                    25.7323        30.3438   $2,306,428.59 
 
519E10000       1,429.700    SY      SPECIAL - PATCHING CONCRETE BRIDGE DECK                 313.3034       302.6892     $432,754.76 
                                     OVERLAY WITH MICRO- SILICA MODIFIED 
                                     CONCRETE 
 
519E11100      13,675.000    SF      PATCHING CONCRETE STRUCTURE                             111.1749        91.5560   $1,252,028.05 
 
519E11101      27,557.000    SF      PATCHING CONCRETE STRUCTURE, AS PER PLAN                110.2258        97.6959   $2,692,205.53 
 
519E11600       2,434.000    SF      SPECIAL - PATCHING CONCRETE STRUCTURE,                  146.3093       141.4902     $344,387.20 
                                     MISC.: 
 
519E11710           4.000    SY      SPECIAL - PATCHING CONCRETE STRUCTURES,                 741.0000       741.0000       $2,964.00 
                                     MISC.: 
 
519E11900          62.000    CY      SPECIAL - PATCHING CONCRETE STRUCTURE,                6,723.9560     6,578.3871     $407,860.00 
                                     MISC.: 
 
519E12200          45.000    SY      SPECIAL - PATCHING CONCRETE BRIDGE DECK                 902.4128       666.6667      $30,000.00 
                                     - TYPE A 
 
519E12300       3,566.500    SY      SPECIAL - PATCHING CONCRETE BRIDGE DECK                 378.2163       373.5560   $1,332,287.37 
                                     - TYPE B 
 
519E12304         725.000    SY      SPECIAL - PATCHING CONCRETE BRIDGE DECK                 556.1422       510.0372     $369,777.00 
                                     - TYPE C 
 
519E12510         872.100    SY      SPECIAL - PATCHING CONCRETE BRIDGE DECK                 612.8202       568.0831     $495,425.31 
 
519E12610           2.000    FT      SPECIAL - CONCRETE REPAIR BY EPOXY                      687.5000       800.0000       $1,600.00 
                                     INJECTION INCLUDING SURFACE PREPARATION 
 
519E60000           1.000    LS      SPECIAL - PATCHING CONCRETE STRUCTURE,               10,000.0000    10,000.0000      $10,000.00 
                                     MISC.: 
 
520E10000       3,454.000    SF      PNEUMATICALLY PLACED CONCRETE SHOTCRETE                 101.6033       116.7927     $403,402.00 
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520E10001      13,245.000    SF      PNEUMATICALLY PLACED CONCRETE SHOTCRETE,                 93.2116        61.3986     $813,225.00 
                                     AS PER PLAN 
 
523E20000          49.000    EACH    DYNAMIC LOAD TESTING                                  3,710.9494     3,364.2033     $164,845.96 
 
523E20001          16.000    EACH    DYNAMIC LOAD TESTING, AS PER PLAN                     3,233.3333     4,200.0000      $67,200.00 
 
523E20500          18.000    EACH    RESTRIKING                                            3,414.9067     1,731.8489      $31,173.28 
 
523E20501          16.000    EACH    RESTRIKE, AS PER PLAN                                 2,043.0000       629.0000      $10,064.00 
 
524E94401          10.000    FT      DRILLED SHAFTS, 18" DIAMETER, AS PER                    386.6667       400.0000       $4,000.00 
                                     PLAN 
 
524E94501       2,100.000    FT      DRILLED SHAFTS, 24" DIAMETER, AS PER                     95.0000       170.0000     $357,000.00 
                                     PLAN 
 
524E94503      15,606.000    FT      DRILLED SHAFTS, 24" DIAMETER, ABOVE                      53.2287        38.7956     $605,444.00 
                                     BEDROCK, AS PER PLAN 
 
524E94505       8,792.000    FT      DRILLED SHAFTS, 24" DIAMETER, INTO                       79.1678        57.9865     $509,817.00 
                                     BEDROCK, AS PER PLAN 
 
524E94600         907.000    FT      DRILLED SHAFTS, 30" DIAMETER                            152.3822       155.0000     $140,585.00 
 
524E94601         884.000    FT      DRILLED SHAFTS, 30" DIAMETER, AS PER                    161.9041       193.1041     $170,704.00 
                                     PLAN 
 
524E94602          30.000    FT      DRILLED SHAFTS, 30" DIAMETER, ABOVE                     170.0000       210.0000       $6,300.00 
                                     BEDROCK 
 
524E94603       5,775.000    FT      DRILLED SHAFTS, 30" DIAMETER, ABOVE                      69.8403        56.4626     $326,071.50 
                                     BEDROCK, AS PER PLAN 
 
524E94604          30.000    FT      DRILLED SHAFTS, 30" DIAMETER, INTO                      416.4286       490.0000      $14,700.00 
                                     BEDROCK 
 
524E94605       4,305.000    FT      DRILLED SHAFTS, 30" DIAMETER INTO                       112.0914        90.7057     $390,488.00 
                                     BEDROCK, AS PER PLAN 
 
524E94700         108.000    FT      DRILLED SHAFTS, 36" DIAMETER                            304.8000       360.0000      $38,880.00 
 
524E94702          63.000    FT      DRILLED SHAFTS, 36" DIAMETER, ABOVE                     246.4286       145.0000       $9,135.00 
                                     BEDROCK 
 
524E94703      33,883.400    FT      DRILLED SHAFTS, 36" DIAMETER ABOVE                       83.3552        73.4247   $2,487,878.50 
                                     BEDROCK, AS PER PLAN 
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524E94704         566.000    FT      DRILLED SHAFTS, 36" DIAMETER, INTO                      532.7614       682.6734     $386,393.12 
                                     BEDROCK 
 
524E94705      12,033.000    FT      DRILLED SHAFTS, 36" DIAMETER, INTO                      120.0081        89.9651   $1,082,550.00 
                                     BEDROCK, AS PER PLAN 
 
524E94802         947.000    FT      DRILLED SHAFTS, 42" DIAMETER, ABOVE                     354.1924       326.4302     $309,129.43 
                                     BEDROCK 
 
524E94803       3,116.000    FT      DRILLED SHAFTS, 42" DIAMETER, ABOVE                     272.1740       186.4073     $580,845.00 
                                     BEDROCK, AS PER PLAN 
 
524E94804         285.000    FT      DRILLED SHAFTS, 42" DIAMETER, INTO                      562.2769       733.1579     $208,950.00 
                                     BEDROCK 
 
524E94805       1,527.000    FT      DRILLED SHAFTS, 42" DIAMETER, INTO                      220.2762       172.1807     $262,920.00 
                                     BEDROCK, AS PER PLAN 
 
524E94902       1,423.000    FT      DRILLED SHAFTS, 48" DIAMETER, ABOVE                     466.6881       460.2593     $654,949.00 
                                     BEDROCK 
 
524E94903       2,063.000    FT      DRILLED SHAFTS, 48" DIAMETER ABOVE                      134.7033        78.0000     $160,914.00 
                                     BEDROCK, AS PER PLAN 
 
524E94904         940.000    FT      DRILLED SHAFTS, 48" DIAMETER, INTO                      830.8056     1,066.2340   $1,002,260.00 
                                     BEDROCK 
 
524E94905         710.000    FT      DRILLED SHAFTS, 48" DIAMETER, INTO                      186.5450       141.0000     $100,110.00 
                                     BEDROCK, AS PER PLAN 
 
524E94906       3,122.000    FT      DRILLED SHAFTS, 54" DIAMETER, ABOVE                     643.7634       546.8674   $1,707,320.00 
                                     BEDROCK 
 
524E94908           9.000    FT      DRILLED SHAFTS, 54" DIAMETER, INTO                    1,448.4600     1,500.0000      $13,500.00 
                                     BEDROCK 
 
524E94915         136.000    FT      DRILLED SHAFTS, 60" DIAMETER, ABOVE                     659.4650       650.0000      $88,400.00 
                                     BEDROCK,  AS PER PLAN 
 
524E94919         107.000    FT      DRILLED SHAFTS, 60" DIAMETER, INTO                    2,880.4300     2,900.0000     $310,300.00 
                                     BEDROCK, AS PER PLAN 
 
524E94931       1,049.000    FT      DRILLED SHAFTS, 66" DIAMETER, ABOVE                   1,518.8143     1,600.0000   $1,678,400.00 
                                     BEDROCK, AS PER PLAN 
 
524E94935          36.000    FT      DRILLED SHAFTS, 66" DIAMETER, INTO                    2,853.9350     3,000.0000     $108,000.00 
                                     BEDROCK, AS PER PLAN 
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524E94947         182.000    FT      DRILLED SHAFTS, 72" DIAMETER, ABOVE                   1,695.3864     1,600.0000     $291,200.00 
                                     BEDROCK, AS PER PLAN 
 
524E94994         290.000    FT      DRILLED SHAFTS, 90" DIAMETER, INTO                    7,450.0000     7,400.0000   $2,146,000.00 
                                     BEDROCK 
 
524E94996         633.000    FT      DRILLED SHAFTS, 96" DIAMETER, ABOVE                   1,911.9100     1,900.0000   $1,202,700.00 
                                     BEDROCK 
 
524E95000      19,416.000    FT      DRILLED SHAFTS, MISC.:                                   84.3599        75.5279   $1,466,449.00 
 
524E95100         115.000    EACH    DRILLED SHAFTS, MISC.:                                2,778.3605     1,618.4094     $186,117.08 
 
524E95200           1.000    LS      DRILLED SHAFTS, MISC.                               198,973.2300   206,000.0000     $206,000.00 
 
524E95435          39.000    FT      DRILLED SHAFTS, 36" DIAMETER, INTO                      587.5000       375.0000      $14,625.00 
                                     BEDROCK WITH QC/QA, AS PE R PLAN 
 
524E95442       1,676.000    FT      DRILLED SHAFTS, 42" DIAMETER, ABOVE                     479.7103       608.6038   $1,020,020.00 
                                     BEDROCK WITH QC/QA 
 
524E95443         119.000    FT      DRILLED SHAFTS, 42" DIAMETER, ABOVE                     475.0000       350.0000      $41,650.00 
                                     BEDROCK WITH QC/QA, AS P ER PLAN 
 
524E95445          18.000    FT      DRILLED SHAFTS, 42" DIAMETER, INTO                      903.5714       570.0000      $10,260.00 
                                     BEDROCK WITH QC/QA, AS PE R PLAN 
 
524E95452       1,686.000    FT      DRILLED SHAFTS, 48" DIAMETER, ABOVE                     575.0000       650.0000   $1,095,900.00 
                                     BEDROCK WITH QC/QA 
 
524E95453          34.000    FT      DRILLED SHAFTS, 48" DIAMETER, ABOVE                     562.8571       375.0000      $12,750.00 
                                     BEDROCK WITH QC/QA, AS P ER PLAN 
 
524E95455          86.000    FT      DRILLED SHAFTS, 48" DIAMETER, INTO                      887.8097       478.0233      $41,110.00 
                                     BEDROCK WITH QC/QA, AS PE R PLAN 
 
524E95463         266.000    FT      DRILLED SHAFTS, 54" DIAMETER, ABOVE                     508.2059       543.4586     $144,560.00 
                                     BEDROCK WITH QC/QA, AS P ER PLAN 
 
524E95472       9,935.000    FT      DRILLED SHAFTS, 60" DIAMETER, ABOVE                     929.5175       791.9925   $7,868,445.00 
                                     BEDROCK WITH QC/QA 
 
524E95492       1,133.000    FT      DRILLED SHAFTS, 72" DIAMETER, ABOVE                   1,060.0000       970.0000   $1,099,010.00 
                                     BEDROCK WITH QC/QA 
 
524E95533       2,955.000    FT      DRILLED SHAFTS, 96" DIAMETER, ABOVE                   1,900.0000     1,300.0000   $3,841,500.00 
                                     BEDROCK WITH QC/QA, AS P ER PLAN 
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524E95535          85.000    FT      DRILLED SHAFTS, 96" DIAMETER, INTO                    1,300.0000     1,300.0000     $110,500.00 
                                     BEDROCK WITH QC/QA, AS PE R PLAN 
 
524E95543          23.000    FT      DRILLED SHAFTS, 102" DIAMETER, ABOVE                  2,000.0000     2,700.0000      $62,100.00 
                                     BEDROCK WITH QC/QA, AS PER PLAN 
 
526E10000         896.000    SY      REINFORCED CONCRETE APPROACH SLABS                      269.1672       267.0871     $239,310.06 
                                     (T=12") 
 
526E10001         105.000    SY      REINFORCED CONCRETE APPROACH SLABS                      285.9252       300.7810      $31,582.00 
                                     (T=12"), AS PER PLAN 
 
526E10010         206.000    SY      REINFORCED CONCRETE APPROACH SLABS WITH                 311.8554       226.4320      $46,645.00 
                                     QC/QA (T=12") 
 
526E15000       1,323.000    SY      REINFORCED CONCRETE APPROACH SLABS                      258.9350       244.5291     $323,512.00 
                                     (T=13") 
 
526E15001         405.000    SY      REINFORCED CONCRETE APPROACH SLABS                      298.0513       277.4691     $112,375.00 
                                     (T=13"), AS PER PLAN 
 
526E15010         844.000    SY      REINFORCED CONCRETE APPROACH SLABS WITH                 364.6598       358.0983     $302,235.00 
                                     QC/QA (T=13") 
 
526E25000       2,888.000    SY      REINFORCED CONCRETE APPROACH SLABS                      288.0525       246.8116     $712,791.96 
                                     (T=15") 
 
526E25001       5,268.000    SY      REINFORCED CONCRETE APPROACH SLABS                      306.3052       282.4592   $1,487,995.14 
                                     (T=15"), AS PER PLAN 
 
526E25010       5,155.000    SY      REINFORCED CONCRETE APPROACH SLABS WITH                 280.9422       258.2173   $1,331,110.00 
                                     QC/QA (T=15") 
 
526E25011       6,918.000    SY      REINFORCED CONCRETE APPROACH SLABS WITH                 280.5832       266.3443   $1,842,570.00 
                                     QC/QA (T=15"), AS PE R PLAN 
 
526E30000       1,365.000    SY      REINFORCED CONCRETE APPROACH SLABS                      309.0086       292.4742     $399,227.22 
                                     (T=17") 
 
526E30001         372.000    SY      REINFORCED CONCRETE APPROACH SLABS                      329.4732       254.3011      $94,600.00 
                                     (T=17"), AS PER PLAN 
 
526E30010       2,162.000    SY      REINFORCED CONCRETE APPROACH SLABS WITH                 305.4587       294.6346     $637,000.00 
                                     QC/QA (T=17") 
 
526E30011       5,342.000    SY      REINFORCED CONCRETE APPROACH SLABS WITH                 314.4711       297.6039   $1,589,800.00 
                                     QC/QA (T=17"), AS PE R PLAN 
 
526E90010       4,810.000    FT      TYPE A INSTALLATION                                     162.9057       149.6170     $719,657.61 
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526E90011       1,141.000    FT      TYPE A INSTALLATION, AS PER PLAN                        159.3899       135.1621     $154,220.00 
 
526E90020         105.000    SY      TYPE B INSTALLATION                                      72.2471        92.0952       $9,670.00 
 
526E90021         142.000    SY      TYPE B INSTALLATION, AS PER PLAN                         77.9004        86.6933      $12,310.45 
 
526E90030       2,157.000    FT      TYPE C INSTALLATION                                     204.3084       199.5589     $430,448.50 
 
526E90031       1,010.000    FT      TYPE C INSTALLATION, AS PER PLAN                        181.0949       158.3317     $159,915.00 
 
526E98100          32.000    SY      APPROACH SLABS, MISC.:                                  568.1250       568.1250      $18,180.00 
 
526E98200         192.000    FT      APPROACH SLABS, MISC.:                                   76.4922        71.7188      $13,770.00 
 
530E00200          59.000    LS      SPECIAL - STRUCTURE, MISC.:                         111,592.0519    79,266.1017   $4,676,700.00 
 
530E00300          54.000    LB      SPECIAL - STRUCTURE, MISC.:                              31.5989        10.0000         $540.00 
 
530E00400      11,692.000    EACH    SPECIAL - STRUCTURE, MISC.:                              64.5605        63.4336     $741,666.02 
 
530E00500         535.000    HOUR    SPECIAL - STRUCTURE, MISC.:                              63.7103        10.0000       $5,350.00 
 
530E00600     145,776.000    SF      SPECIAL - STRUCTURE, MISC.:                              20.2130        23.7382   $3,460,462.93 
 
530E00800         360.000    SY      SPECIAL - STRUCTURE, MISC.:                             122.3923       133.1181      $47,922.50 
 
530E01100          63.000    CY      SPECIAL - STRUCTURE, MISC.:                             416.5333       138.0921       $8,699.80 
 
530E01300       6,095.500    FT      SPECIAL - STRUCTURE, MISC.:                              19.2883        14.3584      $87,521.76 
 
530E10700          22.250    MFBM    SPECIAL - STRUCTURE, MISC.:                          26,833.7079    26,833.7079     $597,050.00 
 
530E13000      30,978.000    SF      SPECIAL - FORM LINER                                     13.0506        10.3681     $321,182.00 
 
530E14000           3.000    LS      SPECIAL - STRUCTURAL SURVEY AND                      14,110.5000    14,333.3333      $43,000.00 
                                     MONITORING OF VIBRATION 
 
530E51020       2,585.000    SF      SPECIAL - RETAINING WALL, TIMBER LAGGING                 14.9725        14.0000      $36,190.00 
 
530E99010           6.000    LS      SPECIAL - SUBSTRUCTURE                              845,161.3481   658,333.3333   $3,950,000.00 
 
530E99020           6.000    LS      SPECIAL - SUPERSTRUCTURE                            3146061.5581   2916666.6667  $17,500,000.00 
 
530E99040          48.000    LS      SPECIAL - STRUCTURES                                1045216.6859   880,354.1875  $42,257,001.00 
 
530E99050          10.000    LS      SPECIAL - RETAINING WALL                            1712626.3288   1165000.0000  $11,650,000.00 
 
601E10000         131.000    SY      RIPRAP                                                  167.4352       101.6641      $13,318.00 
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601E10001          12.000    SY      RIPRAP, AS PER PLAN                                     182.0000       264.0000       $3,168.00 
 
601E10990         140.000    SY      RIPRAP, TYPE C                                           60.0000        60.0000       $8,400.00 
 
601E11000         685.450    SY      RIPRAP USING 6" REINFORCED CONCRETE SLAB                205.9961       237.1699     $162,568.09 
 
601E11001          50.000    SY      RIPRAP USING 6" REINFORCED CONCRETE                     241.8877       182.6400       $9,132.00 
                                     SLAB, AS PER PLAN 
 
601E12000       1,293.000    SY      RIPRAP, WITH GROUT                                       95.7006        92.7185     $119,885.00 
 
601E12001       2,635.000    SY      RIPRAP, WITH GROUT, AS PER PLAN                          72.1528       112.6300     $296,780.00 
 
601E20000      10,212.000    SY      CRUSHED AGGREGATE SLOPE PROTECTION                       35.8106        26.8547     $274,240.40 
 
601E20001         864.000    SY      CRUSHED AGGREGATE SLOPE PROTECTION, AS                   43.0570        44.3808      $38,345.00 
                                     PER PLAN 
 
601E20010         431.000    CY      CRUSHED AGGREGATE SLOPE PROTECTION                      129.3470       119.2111      $51,380.00 
 
601E20011         103.000    CY      CRUSHED AGGREGATE SLOPE PROTECTION, AS                   63.5000        55.0000       $5,665.00 
                                     PER PLAN 
 
601E21000       9,268.000    SY      CONCRETE SLOPE PROTECTION                                84.9443        86.3349     $800,152.00 
 
601E21001       2,536.000    SY      CONCRETE SLOPE PROTECTION, AS PER PLAN                  112.7629       104.0063     $263,760.00 
 
601E21050       4,349.760    SY      TIED CONCRETE BLOCK MAT, TYPE 1                          84.1610        83.0684     $361,327.55 
 
601E21060       3,556.000    SY      TIED CONCRETE BLOCK MAT, TYPE 2                          75.4611        68.5075     $243,612.78 
 
601E21061          93.000    SY      TIED CONCRETE BLOCK MAT, TYPE 2, AS PER                  91.5000       111.3333      $10,354.00 
                                     PLAN 
 
601E21100       1,713.000    SY      SLOPE PROTECTION, MISC.:                                180.7664       129.0368     $221,040.00 
 
601E21150         669.000    CY      SLOPE PROTECTION, MISC.                                  72.6769        97.7728      $65,410.00 
 
601E25000       1,234.000    CY      DUMPED ROCK FILL, TYPE A                                 91.2150        70.0000      $86,380.00 
 
601E25001       5,590.000    CY      DUMPED ROCK FILL, TYPE A, AS PER PLAN                    87.6055        65.1968     $364,450.00 
 
601E26000       1,520.000    CY      DUMPED ROCK FILL, TYPE B                                 83.7667        75.4041     $114,614.20 
 
601E26001         333.000    CY      DUMPED ROCK FILL, TYPE B, AS PER PLAN                    95.8986       120.7900      $40,223.07 
 
601E27000         457.000    CY      DUMPED ROCK FILL, TYPE C                                145.7393       116.4480      $53,216.72 
 
601E27001      24,764.000    CY      DUMPED ROCK FILL, TYPE C, AS PER PLAN                    61.7282        57.0377   $1,412,482.00 
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601E28000       7,397.100    CY      DUMPED ROCK FILL, TYPE D                                 50.7641        53.6844     $397,108.52 
 
601E28001         130.000    CY      DUMPED ROCK FILL, TYPE D, AS PER PLAN                   136.6400       115.0000      $14,950.00 
 
601E28101         185.000    CY      DUMPED ROCK FILL, AS PER PLAN                           123.8911        94.4324      $17,470.00 
 
601E32000       1,424.110    CY      ROCK CHANNEL PROTECTION, TYPE A WITH                    112.6285       107.8767     $153,628.30 
                                     FILTER 
 
601E32004       1,044.000    CY      ROCK CHANNEL PROTECTION, TYPE A WITH                     98.9421        83.4779      $87,150.92 
                                     FABRIC FILTER 
 
601E32010       1,824.000    CY      ROCK CHANNEL PROTECTION, TYPE A WITH                    163.7772        98.2169     $179,147.55 
                                     AGGREGATE FILTER 
 
601E32011         178.000    CY      ROCK CHANNEL PROTECTION, TYPE A WITH                     79.2059        87.6404      $15,600.00 
                                     AGGREGATE FILTER, AS PE R PLAN 
 
601E32100      10,208.460    CY      ROCK CHANNEL PROTECTION, TYPE B WITH                     93.3329        91.0170     $929,143.80 
                                     FILTER 
 
601E32101          47.000    CY      ROCK CHANNEL PROTECTION, TYPE B WITH                     97.7500        95.5000       $4,488.50 
                                     FILTER, AS PER PLAN 
 
601E32104       3,288.790    CY      ROCK CHANNEL PROTECTION, TYPE B WITH                     91.2568        82.2187     $270,399.95 
                                     FABRIC FILTER 
 
601E32105       3,545.000    CY      ROCK CHANNEL PROTECTION, TYPE B WITH                    110.7178       105.0987     $372,575.00 
                                     FABRIC FILTER, AS PER PLAN 
 
601E32110         863.000    CY      ROCK CHANNEL PROTECTION, TYPE B WITH                    121.0367        97.5368      $84,174.22 
                                     AGGREGATE FILTER 
 
601E32200       3,072.600    CY      ROCK CHANNEL PROTECTION, TYPE C WITH                    109.0299        95.1557     $292,375.36 
                                     FILTER 
 
601E32201           5.200    CY      ROCK CHANNEL PROTECTION, TYPE C WITH                    361.6667       100.0000         $520.00 
                                     FILTER, AS PER PLAN 
 
601E32204       3,199.030    CY      ROCK CHANNEL PROTECTION, TYPE C WITH                    106.1743        87.0033     $278,326.08 
                                     FABRIC FILTER 
 
601E32210         924.000    CY      ROCK CHANNEL PROTECTION, TYPE C WITH                    106.0276        95.2562      $88,016.73 
                                     AGGREGATE FILTER 
 
601E32211         525.000    CY      ROCK CHANNEL PROTECTION, TYPE C WITH                    111.0168        85.8441      $45,068.16 
                                     AGGREGATE FILTER, AS  P ER PLAN 
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601E32300         234.000    CY      ROCK CHANNEL PROTECTION, TYPE D WITH                    147.7204        94.1795      $22,038.00 
                                     FILTER 
 
601E32304       1,086.000    CY      ROCK CHANNEL PROTECTION, TYPE D WITH                     84.6917        66.4983      $72,217.20 
                                     FABRIC FILTER 
 
601E32305          12.000    CY      ROCK CHANNEL PROTECTION, TYPE D WITH                    105.0000       105.0000       $1,260.00 
                                     FABRIC FILTER, AS PER PLAN 
 
601E32311         249.000    CY      ROCK CHANNEL PROTECTION, TYPE D WITH                    150.8571        85.0000      $21,165.00 
                                     AGGREGATE FILTER, AS PE R PLAN 
 
601E34000         281.000    CY      ROCK CHANNEL PROTECTION, TYPE A WITHOUT                 130.6020       170.0000      $47,770.00 
                                     FILTER 
 
601E34001         206.000    CY      ROCK CHANNEL PROTECTION, TYPE A WITHOUT                 178.4300       172.0000      $35,432.00 
                                     FILTER, AS PER PLAN 
 
601E34100          45.000    CY      ROCK CHANNEL PROTECTION, TYPE B WITHOUT                 165.7840       356.0000      $16,020.00 
                                     FILTER 
 
601E34200         836.000    CY      ROCK CHANNEL PROTECTION, TYPE C WITHOUT                 109.4298        99.7249      $83,370.00 
                                     FILTER 
 
601E34201          32.000    CY      ROCK CHANNEL PROTECTION, TYPE C WITHOUT                  88.6875        65.0000       $2,080.00 
                                     FILTER, AS PER PLAN 
 
601E34301         114.000    CY      ROCK CHANNEL PROTECTION, TYPE D WITHOUT                 191.2500       135.0000      $15,390.00 
                                     FILTER, AS PER PLAN 
 
601E34400         257.000    CY      ROCK CHANNEL PROTECTION, WITH GROUT                     171.4208       185.2179      $47,601.00 
 
601E34401         352.000    CY      ROCK CHANNEL PROTECTION, WITH GROUT,  AS                137.5000       135.0000      $47,520.00 
                                     PER PLAN 
 
601E35000          39.000    CY      ROCK CHANNEL PROTECTION, MISC.:                         191.6250       195.0000       $7,605.00 
 
601E35100           1.000    LS      ROCK CHANNEL PROTECTION, MISC.:                      84,108.5075    32,527.5000      $32,527.50 
 
601E37500       1,946.000    FT      PAVED GUTTER, TYPE 1-2                                   69.2578        63.9527     $124,452.00 
 
601E37501       3,361.000    FT      PAVED GUTTER, TYPE 1-2, AS PER PLAN                      68.5780        73.3255     $246,447.17 
 
601E38001         650.000    FT      PAVED GUTTER, TYPE 1-4, AS PER PLAN                      80.3333        75.0000      $48,750.00 
 
601E38101          50.000    FT      PAVED GUTTER, TYPE 1-6, AS PER PLAN                     239.2500       194.2500       $9,712.50 
 
601E38110          20.000    FT      PAVED GUTTER, TYPE 1-8                                  268.1250       155.0000       $3,100.00 
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601E38400         139.000    FT      PAVED GUTTER, TYPE 2                                     55.5000        59.0000       $8,201.00 
 
601E38500          27.000    FT      PAVED GUTTER, TYPE 3                                    105.7088        90.0000       $2,430.00 
 
601E38501         338.000    FT      PAVED GUTTER, TYPE 3, AS PER PLAN                        60.2367        60.2300      $20,357.74 
 
601E39000       1,626.000    FT      PAVED GUTTER, TYPE 4                                     44.8750        40.0000      $65,040.00 
 
601E39500         148.000    FT      PAVED GUTTER, TYPE 5                                     61.6500        60.0000       $8,880.00 
 
601E45050       5,199.000    CY      BIORETENTION CELL                                        60.4680        65.3131     $339,562.96 
 
602E10000           2.000    CY      BRICK MASONRY                                           174.4000       425.0000         $850.00 
 
602E20000         926.500    CY      CONCRETE MASONRY                                      1,424.7842     1,203.3107   $1,114,867.35 
 
602E20001          67.670    CY      CONCRETE MASONRY, AS PER PLAN                         1,623.8079     1,171.1529      $79,251.91 
 
602E97000         177.000    SF      MASONRY, MISC.:                                         288.4000       159.8508      $28,293.60 
 
602E98000           1.000    LS      MASONRY, MISC.:                                      23,000.0000    20,000.0000      $20,000.00 
 
602E98100           2.000    FT      MASONRY, MISC.:                                         279.1667        25.0000          $50.00 
 
602E98200          34.200    CY      MASONRY, MISC.:                                         580.4507       715.8767      $24,482.98 
 
602E98300           2.000    EACH    MASONRY, MISC.:                                         960.0000       629.0000       $1,258.00 
 
605E05100      11,339.000    FT      4" SHALLOW PIPE UNDERDRAINS                              13.6154        12.5767     $142,607.18 
 
605E05110      12,070.000    FT      4" SHALLOW PIPE UNDERDRAINS WITH FABRIC                  11.0800         9.9836     $120,502.30 
                                     WRAP 
 
605E05200       4,147.000    FT      4" UNCLASSIFIED PIPE UNDERDRAINS                         17.3937        14.9807      $62,125.00 
 
605E05201         350.000    FT      4" UNCLASSIFIED PIPE UNDERDRAINS, AS PER                 12.7625        10.8571       $3,800.00 
                                     PLAN 
 
605E05210       4,230.000    FT      4" UNCLASSIFIED PIPE UNDERDRAIN WITH                     10.6826         6.2486      $26,431.45 
                                     FABRIC WRAP 
 
605E06000      45,252.000    FT      4" BASE PIPE UNDERDRAINS                                 11.4401        10.4789     $474,191.12 
 
605E06020      32,821.000    FT      4" BASE PIPE UNDERDRAINS WITH FABRIC                      9.4783         7.8806     $258,648.70 
                                     WRAP 
 
605E11100     137,588.920    FT      6" SHALLOW PIPE UNDERDRAINS                              10.5796         8.5635   $1,178,246.34 
 
605E11101         100.000    FT      6" SHALLOW PIPE UNDERDRAINS, AS PER PLAN                 14.5000        12.0000       $1,200.00 
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605E11110     193,567.000    FT      6" SHALLOW PIPE UNDERDRAINS WITH FABRIC                  11.0135        11.1337   $2,155,110.97 
                                     WRAP 
 
605E11111         575.000    FT      6" SHALLOW PIPE UNDERDRAINS WITH FABRIC                  18.0000        18.0000      $10,350.00 
                                     WRAP, AS PER PLAN 
 
605E12201         639.000    FT      6" DEEP PIPE UNDERDRAINS, AS PER PLAN                     3.9000         4.0000       $2,556.00 
 
605E12210       1,969.000    FT      6" DEEP PIPE UNDERDRAINS WITH FABRIC                     15.3875        22.0000      $43,318.00 
                                     WRAP 
 
605E12211         100.000    FT      6" DEEP PIPE UNDERDRAINS WITH FABRIC                     21.8220        14.8100       $1,481.00 
                                     WRAP, AS PER PLAN 
 
605E13300      16,553.000    FT      6" UNCLASSIFIED PIPE UNDERDRAINS                         13.2048        13.1601     $217,839.00 
 
605E13301         250.000    FT      6" UNCLASSIFIED PIPE UNDERDRAINS, AS PER                 22.1333        27.0000       $6,750.00 
                                     PLAN 
 
605E13402         996.000    FT      6" UNCLASSIFIED PIPE UNDERDRAINS FOR                     19.8929        18.8725      $18,797.00 
                                     SPRINGS 
 
605E13410      19,684.000    FT      6" UNCLASSIFIED PIPE UNDERDRAINS WITH                    13.7794        15.3220     $301,598.09 
                                     FABRIC WRAP 
 
605E13411       1,075.000    FT      6" UNCLASSIFIED PIPE UNDERDRAINS WITH                    17.0301        13.7000      $14,727.50 
                                     FABRIC WRAP, AS PER PLAN 
 
605E13500       1,571.000    FT      6" ROCK CUT UNDERDRAINS                                  21.4788        16.5000      $25,921.50 
 
605E14000     200,390.000    FT      6" BASE PIPE UNDERDRAINS                                  9.0579         7.7759   $1,558,217.40 
 
605E14001       5,703.000    FT      6" BASE PIPE UNDERDRAINS, AS PER PLAN                     3.9000         5.0000      $28,515.00 
 
605E14020     377,473.000    FT      6" BASE PIPE UNDERDRAINS WITH FABRIC                      9.3887         9.4879   $3,581,412.21 
                                     WRAP 
 
605E14021       2,586.000    FT      6" BASE PIPE UNDERDRAINS WITH FABRIC                     16.5000        16.5000      $42,669.00 
                                     WRAP, AS PER PLAN 
 
605E31100      38,337.600    FT      AGGREGATE DRAINS                                         14.5007        10.4104     $399,108.91 
 
605E31101         378.000    FT      AGGREGATE DRAINS, AS PER PLAN                            39.7936        43.3492      $16,386.00 
 
605E32200         350.000    FT      AGGREGATE DRAINS FOR SPRINGS                             20.5422        22.4571       $7,860.00 
 
605E98000       1,714.000    FT      UNDERDRAINS, MISC.:                                      15.1869        16.3973      $28,105.00 
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605E98300          39.000    EACH    UNDERDRAINS, MISC.:                                     226.9789       233.9744       $9,125.00 
 
606E10210     652,130.000    SF      SPECIAL - NOISE BARRIER (REFLECTIVE),                    27.7170        28.3080  $18,460,516.58 
                                     OVER 10' TO 14' HEIGHT 
 
606E10710           3.000    EACH    SPECIAL - NOISE BARRIER PANEL REMOVAL                 7,886.3886     4,000.0000      $12,000.00 
                                     AND REPLACEMENT 
 
606E10720           5.000    EACH    SPECIAL - NOISE BARRIER PANEL REMOVAL                 1,600.3157       475.0000       $2,375.00 
                                     AND REUSE 
 
606E10810          22.000    EACH    SPECIAL - NOISE BARRIER, MISC.:                       3,074.0165     1,925.0000      $42,350.00 
 
606E10900           2.000    LS      SPECIAL - NOISE BARRIER, MISC.:                     823,100.0000   807,500.0000   $1,615,000.00 
 
606E10920      49,869.000    SF      SPECIAL - NOISE BARRIER, MISC.:                          36.5850        28.7017   $1,431,324.60 
 
606E10930       1,584.000    FT      SPECIAL - NOISE BARRIER, MISC.:                          71.2549        54.2222      $85,888.00 
 
606E11001          25.000    FT      GUARDRAIL, THRIE BEAM RAIL AND                           35.7500        37.5000         $937.50 
                                     TRANSITION SECTION, AS PER  P LAN 
 
606E12000         200.000    FT      GUARDRAIL, TYPE 5MR                                      39.2250        37.6000       $7,520.00 
 
606E13000      35,287.500    FT      GUARDRAIL, TYPE 5                                        20.8378        19.6515     $693,453.25 
 
606E13001       5,896.000    FT      GUARDRAIL, TYPE 5, AS PER PLAN                           19.5066        18.6169     $109,765.50 
 
606E13010          25.000    FT      GUARDRAIL, TYPE 5 WITH TUBULAR BACKUP                   120.5000       113.5000       $2,837.50 
 
606E13011          75.000    FT      GUARDRAIL, TYPE 5 WITH TUBULAR BACKUP,                  119.5000       123.5000       $9,262.50 
                                     AS PER PLAN 
 
606E13020         150.000    FT      GUARDRAIL, TYPE 5 WITH DOUBLE RAILS                      28.3333        28.3333       $4,250.00 
 
606E13050         990.000    FT      GUARDRAIL, TYPE 5A                                       27.7943        25.3768      $25,123.00 
 
606E13051         100.000    FT      GUARDRAIL, TYPE 5A, AS PER PLAN                          24.4500        24.6000       $2,460.00 
 
606E14000          50.000    FT      GUARDRAIL, TYPE 8                                        44.1667        68.0000       $3,400.00 
 
606E15050     424,557.000    FT      GUARDRAIL, TYPE MGS                                      20.1071        19.1725   $8,139,819.20 
 
606E15051      27,426.500    FT      GUARDRAIL, TYPE MGS, AS PER PLAN                         23.1551        20.1760     $553,358.10 
 
606E15100     182,255.300    FT      GUARDRAIL, TYPE MGS WITH LONG POSTS                      21.9816        21.1167   $3,848,633.74 
 
606E15101      28,113.000    FT      GUARDRAIL, TYPE MGS WITH LONG POSTS, AS                  25.8330        22.8558     $642,543.75 
                                     PER PLAN 



Summary of Contracts Awarded for Calendar Year 2021 by Item 
 
  Item           Quantity    U/M        Item Description                                    Avg Unit      Avg Unit        Total Amt 
 Number                                                                                    Price Bid     Price Awded       Awarded 
 

90 | P a g e  

606E15150       4,419.500    FT      GUARDRAIL, TYPE MGS HALF POST SPACING                    29.2673        30.3483     $134,124.25 
 
606E15151       2,943.750    FT      GUARDRAIL, TYPE MGS HALF POST SPACING,                   39.0044        35.9720     $105,892.50 
                                     AS PER PLAN 
 
606E15200         400.000    FT      GUARDRAIL, TYPE MGS HALF POST SPACING                    32.6985        30.7563      $12,302.50 
                                     WITH LONG POSTS 
 
606E15201       2,400.000    FT      GUARDRAIL, TYPE MGS HALF POST SPACING                    40.7002        37.0436      $88,904.63 
                                     WITH LONG POSTS, AS PE R PLAN 
 
606E15250         407.500    FT      GUARDRAIL, TYPE MGS QUARTER POST SPACING                 36.8648        37.3417      $15,216.75 
 
606E15251          25.000    FT      GUARDRAIL, TYPE MGS QUARTER POST                         36.9000        35.0000         $875.00 
                                     SPACING, AS PER PLAN 
 
606E15300          87.500    FT      GUARDRAIL, TYPE MGS QUARTER POST SPACING                 49.5600        40.8000       $3,570.00 
                                     WITH LONG POSTS 
 
606E15350         175.250    FT      GUARDRAIL, TYPE MGS WITH SOCKETED POSTS                 157.0928       158.8944      $27,846.25 
 
606E15400       1,837.500    FT      MGS GUARDRAIL, TYPE 8                                    30.2656        30.3358      $55,742.00 
 
606E15500         550.000    FT      GUARDRAIL, BARRIER DESIGN, TYPE 5                        34.7569        32.8909      $18,090.00 
 
606E15501         175.000    FT      GUARDRAIL, BARRIER DESIGN, TYPE 5, AS                    34.1786        33.5714       $5,875.00 
                                     PER PLAN 
 
606E15550       4,232.500    FT      GUARDRAIL, BARRIER DESIGN, TYPE MGS                      36.6840        36.1929     $153,186.38 
 
606E16000         543.750    FT      GUARDRAIL REBUILT                                        28.1163        25.2747      $13,743.13 
 
606E16001       8,000.000    FT      GUARDRAIL REBUILT, AS PER PLAN                           14.2863        13.7078     $109,662.75 
 
606E16050       3,475.000    FT      GUARDRAIL REBUILT, TYPE MGS                              14.0173        15.1273      $52,567.50 
 
606E16051       5,790.000    FT      GUARDRAIL REBUILT, TYPE MGS, AS PER PLAN                 18.4322        19.2978     $111,734.00 
 
606E16301         100.000    FT      GUARDRAIL REBUILT, TYPE 5MR, AS PER PLAN                 31.4000        28.0000       $2,800.00 
 
606E16500       1,881.250    FT      GUARDRAIL REBUILT, TYPE 5                                16.4534        13.9920      $26,322.50 
 
606E16501      18,290.000    FT      GUARDRAIL REBUILT, TYPE 5, AS PER PLAN                   19.2921        19.3830     $354,515.00 
 
606E16551       1,200.000    FT      GUARDRAIL REBUILT, TYPE 5, USING 9 FOOT                  21.8000        21.8000      $26,160.00 
                                     POSTS,  AS PER PLAN 
 
606E16560       4,650.000    FT      GUARDRAIL REBUILT, TYPE MGS WITH LONG                    18.1798        16.7828      $78,040.00 
                                     POSTS 
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606E16561       3,425.000    FT      GUARDRAIL REBUILT, TYPE MGS WITH LONG                    21.3737        21.3737      $73,205.00 
                                     POSTS, AS PER PLAN 
 
606E16600       1,000.000    FT      GUARDRAIL REBUILT, BARRIER DESIGN, TYPE                  17.1778        18.6800      $18,680.00 
                                     5 
 
606E16601       1,075.000    FT      GUARDRAIL REBUILT, BARRIER DESIGN, TYPE                  32.5500        33.1465      $35,632.50 
                                     5, AS PER PLAN 
 
606E16660          25.000    FT      GUARDRAIL REBUILT, BARRIER DESIGN, TYPE                  35.6000        35.6000         $890.00 
                                     MGS 
 
606E16661          50.000    FT      GUARDRAIL REBUILT, BARRIER DESIGN, TYPE                  28.0000        28.0000       $1,400.00 
                                     MGS, AS PER PLAN 
 
606E16700          25.000    FT      GUARDRAIL REBUILT, TYPE 5A                               20.6000        20.6000         $515.00 
 
606E16701         175.000    FT      GUARDRAIL REBUILT, TYPE 5A, AS PER PLAN                  23.5750        23.6571       $4,140.00 
 
606E16750         250.000    FT      GUARDRAIL REBUILT, TYPE MGS HALF POST                    35.0309        28.4200       $7,105.00 
                                     SPACING 
 
606E16751          25.000    FT      GUARDRAIL REBUILT, TYPE MGS HALF POST                    29.6000        29.6000         $740.00 
                                     SPACING, AS PER PLAN 
 
606E16800          25.000    FT      GUARDRAIL REBUILT, TYPE MGS HALF POST                    26.4000        26.4000         $660.00 
                                     SPACING WITH LONG POST S 
 
606E16850          25.000    FT      GUARDRAIL REBUILT, TYPE MGS QUARTER POST                 36.0000        36.0000         $900.00 
                                     SPACING 
 
606E16851          25.000    FT      GUARDRAIL REBUILT, TYPE MGS QUARTER POST                 39.8000        39.8000         $995.00 
                                     SPACING, AS PER PLA N 
 
606E16900          25.000    FT      GUARDRAIL REBUILT, TYPE MGS QUARTER POST                 37.4000        37.4000         $935.00 
                                     SPACING WITH LONG P OSTS 
 
606E17000      18,249.000    FT      RAISING TYPE 5 GUARDRAIL                                  3.9333         3.9780      $72,594.18 
 
606E17050         287.500    FT      RAISING TYPE MGS GUARDRAIL                                8.6500        10.5000       $3,018.75 
 
606E17290         125.000    FT      GUARDRAIL, TYPE 5, LONG-SPAN                             28.4364        24.7600       $3,095.00 
 
606E17300          25.000    FT      GUARDRAIL, TYPE 5, 25' LONG-SPAN                         23.8000        23.8000         $595.00 
 
606E17350         225.000    FT      GUARDRAIL, TYPE MGS, 25' LONG - SPAN                     33.0988        26.0889       $5,870.00 
 
606E17351          25.000    FT      GUARDRAIL, TYPE MGS, 25' LONG-SPAN, AS                   44.6000        50.0000       $1,250.00 
                                     PER PLAN 
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606E17360       3,673.250    FT      GUARDRAIL, TYPE MGS, LONG-SPAN                           23.8993        21.7571      $79,919.20 
 
606E17500           3.000    EACH    POST END ANCHOR (OR CONCRETE BLOCK END                1,527.0000     1,595.0000       $4,785.00 
                                     ANCHOR) 
 
606E17700       1,422.000    EACH    REPLACE EXISTING GUARDRAIL BLOCKOUT                       4.7693         5.4434       $7,740.50 
 
606E17750         111.000    EACH    REPLACE EXISTING GUARDRAIL BLOCKOUT,                     19.1532        19.1532       $2,126.00 
                                     TYPE MGS 
 
606E17900         226.000    EACH    GUARDRAIL POST                                           62.0806        49.2257      $11,125.00 
 
606E17901         588.000    EACH    GUARDRAIL POST, AS PER PLAN                              43.9684        43.1650      $25,381.00 
 
606E18500         592.000    EACH    GUARDRAIL POST, 9 FEET                                   25.1680        22.0946      $13,080.00 
 
606E18501         211.000    EACH    GUARDRAIL POST, 9 FEET, AS PER PLAN                      46.7374        51.0190      $10,765.00 
 
606E19001          13.000    EACH    GUARDRAIL POST, STEEL, AS PER PLAN                       97.4138       146.5385       $1,905.00 
 
606E19100          46.000    EACH    GUARDRAIL POST, MGS LONG POST                            23.1000        15.0000         $690.00 
 
606E20000           3.000    EACH    FLARED END SECTION                                      132.0047        66.6667         $200.00 
 
606E20050          20.000    EACH    ROUNDED END SECTION                                      65.7525        56.5000       $1,130.00 
 
606E25000          29.000    EACH    ANCHOR ASSEMBLY, TYPE A                               1,390.2943     1,287.7586      $37,345.00 
 
606E25500           2.000    EACH    ANCHOR ASSEMBLY, BARRIER DESIGN, TYPE A               1,417.5000     1,400.0000       $2,800.00 
 
606E25550         281.000    EACH    ANCHOR ASSEMBLY, MGS TYPE A                           1,330.5127     1,255.2491     $352,725.00 
 
606E26000          50.000    EACH    ANCHOR ASSEMBLY, TYPE B                               2,070.0960     1,916.8500      $95,842.50 
 
606E26050         170.000    EACH    ANCHOR ASSEMBLY, MGS TYPE B                           2,121.3733     1,949.6324     $331,437.50 
 
606E26100         641.000    EACH    ANCHOR ASSEMBLY, TYPE E                               2,458.9269     2,405.5499   $1,541,957.50 
 
606E26150       1,799.000    EACH    ANCHOR ASSEMBLY, MGS TYPE E                           2,521.3083     2,466.1149   $4,436,540.68 
 
606E26151          30.000    EACH    ANCHOR ASSEMBLY, MGS TYPE E, AS PER PLAN              2,623.5458     2,619.1667      $78,575.00 
 
606E26500         150.000    EACH    ANCHOR ASSEMBLY, TYPE T                                 886.8308       846.7032     $127,005.48 
 
606E26501           4.000    EACH    ANCHOR ASSEMBLY, TYPE T, AS PER PLAN                    695.6250       720.0000       $2,880.00 
 
606E26550         959.000    EACH    ANCHOR ASSEMBLY, MGS TYPE T                           1,101.8686     1,063.4393   $1,019,838.25 
 
606E26551           2.000    EACH    ANCHOR ASSEMBLY, MGS TYPE T, AS PER PLAN              2,069.1818     2,320.0000       $4,640.00 
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606E27800           3.000    EACH    ANCHOR ASSEMBLY REBUILT, TYPE A                         980.0000     1,060.0000       $3,180.00 
 
606E27801          32.000    EACH    ANCHOR ASSEMBLY REBUILT, TYPE A, AS PER                 759.4595       726.0938      $23,235.00 
                                     PLAN 
 
606E27810          83.000    EACH    ANCHOR ASSEMBLY REBUILT, MGS TYPE A                     802.5000       825.0000      $68,475.00 
 
606E27811          26.000    EACH    ANCHOR ASSEMBLY REBUILT, MGS TYPE A, AS                 715.0000       740.0000      $19,240.00 
                                     PER PLAN 
 
606E27841         141.000    EACH    ANCHOR ASSEMBLY REBUILT, TYPE B, AS PER                 329.3537       289.4681      $40,815.00 
                                     PLAN 
 
606E27846           3.000    EACH    ANCHOR ASSEMBLY REBUILT, MGS TYPE B                     925.0000       530.0000       $1,590.00 
 
606E27847           7.000    EACH    ANCHOR ASSEMBLY REBUILT, MGS TYPE B, AS                 958.8889       861.4286       $6,030.00 
                                     PER PLAN 
 
606E27850          15.000    EACH    ANCHOR ASSEMBLY REBUILT, TYPE E                       1,105.4333     1,080.6667      $16,210.00 
 
606E27851         390.000    EACH    ANCHOR ASSEMBLY REBUILT, TYPE E, AS PER                 746.6379       712.6538     $277,935.00 
                                     PLAN 
 
606E27860          13.000    EACH    ANCHOR ASSEMBLY REBUILT, MGS TYPE E                   1,730.5263     1,899.6154      $24,695.00 
 
606E27861         119.000    EACH    ANCHOR ASSEMBLY REBUILT, MGS TYPE E, AS                 945.4132       933.1513     $111,045.00 
                                     PER PLAN 
 
606E27900          11.000    EACH    ANCHOR ASSEMBLY REBUILT, TYPE T                         687.6923       663.6364       $7,300.00 
 
606E27901          49.000    EACH    ANCHOR ASSEMBLY REBUILT, TYPE T, AS PER                 719.0000       722.3469      $35,395.00 
                                     PLAN 
 
606E27910           7.000    EACH    ANCHOR ASSEMBLY REBUILT, MGS TYPE T                   1,065.7143     1,065.7143       $7,460.00 
 
606E27911          17.000    EACH    ANCHOR ASSEMBLY REBUILT, MGS TYPE T, AS                 890.7895       883.8235      $15,025.00 
                                     PER PLAN 
 
606E31101           3.000    EACH    BRIDGE TERMINAL ASSEMBLY REBUILT, TYPE                  453.7500       465.0000       $1,395.00 
                                     C, AS PER PLAN 
 
606E31601           3.000    EACH    BRIDGE TERMINAL ASSEMBLY REBUILT, TYPE                  530.0000       530.0000       $1,590.00 
                                     D, AS PER PLAN 
 
606E32101           3.000    EACH    BRIDGE TERMINAL ASSEMBLY REBUILT, TYPE                  508.3333       508.3333       $1,525.00 
                                     E, AS PER PLAN 
 
606E32160           4.000    EACH    BRIDGE TERMINAL ASSEMBLY, TYPE TST                    1,500.0000     1,575.0000       $6,300.00 
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606E32161           1.000    EACH    BRIDGE TERMINAL ASSEMBLY, TYPE TST, AS                2,612.5000     3,100.0000       $3,100.00 
                                     PER PLAN 
 
606E32171          14.000    EACH    BRIDGE TERMINAL ASSEMBLY REBUILT, TYPE                  513.4375       401.0714       $5,615.00 
                                     TST, AS PER PLAN 
 
606E32601           3.000    EACH    BRIDGE TERMINAL ASSEMBLY REBUILT, TYPE                  522.5000       546.6667       $1,640.00 
                                     F, AS PER PLAN 
 
606E33051           2.000    EACH    BRIDGE TERMINAL ASSEMBLY REBUILT, TYPE                  455.0000       455.0000         $910.00 
                                     G, AS PER PLAN 
 
606E33601           2.000    EACH    BRIDGE TERMINAL ASSEMBLY REBUILT, TYPE                  532.5000       532.5000       $1,065.00 
                                     H, AS PER PLAN 
 
606E34101           1.000    EACH    BRIDGE TERMINAL ASSEMBLY REBUILT, TYPE                  360.0000       360.0000         $360.00 
                                     J, AS PER PLAN 
 
606E34600           8.000    EACH    MGS BRIDGE TERMINAL ASSEMBLY, TYPE TST-2                962.5000       950.0000       $7,600.00 
 
606E35000          42.000    EACH    BRIDGE TERMINAL ASSEMBLY, TYPE 1                      1,531.4243     1,484.4048      $62,345.00 
 
606E35001           8.000    EACH    BRIDGE TERMINAL ASSEMBLY, TYPE 1, AS PER              1,698.2222     1,729.7500      $13,838.00 
                                     PLAN 
 
606E35002         485.000    EACH    MGS BRIDGE TERMINAL ASSEMBLY, TYPE 1                  2,286.2843     2,279.1258   $1,105,376.00 
 
606E35003          30.000    EACH    MGS BRIDGE TERMINAL ASSEMBLY, TYPE 1, AS              2,494.7833     2,288.5000      $68,655.00 
                                     PER PLAN 
 
606E35006           5.000    EACH    MGS BRIDGE TERMINAL ASSEMBLY, TYPE 1,                 2,566.1667     2,596.0000      $12,980.00 
                                     BARRIER DESIGN 
 
606E35009           2.000    EACH    MGS BRIDGE TERMINAL ASSEMBLY REBUILT,                 2,675.0000     2,675.0000       $5,350.00 
                                     TYPE 1, BARRIER DESIGN , AS PER PLAN 
 
606E35010           7.000    EACH    BRIDGE TERMINAL ASSEMBLY REBUILT, TYPE 1              1,453.2609     1,520.0000      $10,640.00 
 
606E35011          28.000    EACH    BRIDGE TERMINAL ASSEMBLY REBUILT, TYPE                  652.0313       595.1786      $16,665.00 
                                     1, AS PER PLAN 
 
606E35012          10.000    EACH    MGS BRIDGE TERMINAL ASSEMBLY REBUILT,                 1,750.0000     1,750.0000      $17,500.00 
                                     TYPE 1 
 
606E35013          13.000    EACH    MGS BRIDGE TERMINAL ASSEMBLY REBUILT,                 1,066.1765       886.5385      $11,525.00 
                                     TYPE 1, AS PER PLAN 
 
606E35100          22.000    EACH    BRIDGE TERMINAL ASSEMBLY, TYPE 2                        536.9907       480.0000      $10,560.00 
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606E35101           3.000    EACH    BRIDGE TERMINAL ASSEMBLY, TYPE 2, AS PER                337.5000       300.0000         $900.00 
                                     PLAN 
 
606E35102         147.000    EACH    MGS BRIDGE TERMINAL ASSEMBLY, TYPE 2                    574.6661       517.9048      $76,132.00 
 
606E35103           3.000    EACH    MGS BRIDGE TERMINAL ASSEMBLY, TYPE 2, AS                330.8333       350.0000       $1,050.00 
                                     PER PLAN 
 
606E35110          11.000    EACH    BRIDGE TERMINAL ASSEMBLY REBUILT, TYPE 2                425.6250       386.3636       $4,250.00 
 
606E35111           7.000    EACH    BRIDGE TERMINAL ASSEMBLY REBUILT, TYPE                  276.4286       276.4286       $1,935.00 
                                     2, AS PER PLAN 
 
606E35112           4.000    EACH    MGS BRIDGE TERMINAL ASSEMBLY REBUILT,                   300.0000       300.0000       $1,200.00 
                                     TYPE 2 
 
606E35113           2.000    EACH    MGS BRIDGE TERMINAL ASSEMBLY REBUILT,                   420.0000       420.0000         $840.00 
                                     TYPE 2, AS PER PLAN 
 
606E35120          17.000    EACH    BRIDGE TERMINAL ASSEMBLY, TYPE 3                      2,394.7500     2,445.5882      $41,575.00 
 
606E35121           6.000    EACH    BRIDGE TERMINAL ASSEMBLY, TYPE 3, AS PER              2,804.4118     2,850.0000      $17,100.00 
                                     PLAN 
 
606E35130           1.000    EACH    BRIDGE TERMINAL ASSEMBLY REBUILT, TYPE 3                680.0000       680.0000         $680.00 
 
606E35131           6.000    EACH    BRIDGE TERMINAL ASSEMBLY REBUILT, TYPE                  281.6667       281.6667       $1,690.00 
                                     3, AS PER PLAN 
 
606E35140         180.000    EACH    BRIDGE TERMINAL ASSEMBLY, TYPE 4                        926.7372       807.6611     $145,379.00 
 
606E35141          52.000    EACH    BRIDGE TERMINAL ASSEMBLY, TYPE 4, AS PER              1,050.9669       808.1731      $42,025.00 
                                     PLAN 
 
606E35150          15.000    EACH    BRIDGE TERMINAL ASSEMBLY REBUILT, TYPE 4                806.7742       812.6667      $12,190.00 
 
606E35151          20.000    EACH    BRIDGE TERMINAL ASSEMBLY REBUILT, TYPE                  143.0000       143.0000       $2,860.00 
                                     4, AS PER PLAN 
 
606E35170           6.000    EACH    BRIDGE TERMINAL ASSEMBLY, TYPE BR-1                   1,938.3333     1,926.6667      $11,560.00 
 
606E35181           3.000    EACH    BRIDGE TERMINAL ASSEMBLY REBUILT, TYPE                1,618.0000     1,496.6667       $4,490.00 
                                     BR-1, AS PER PLAN 
 
606E39001           2.000    EACH    36" CONCRETE ANCHOR REMOVED AND                         485.0000       485.0000         $970.00 
                                     REPLACED, AS PER PLAN 
 
606E40000           1.000    EACH    SPECIAL - 36" CONCRETE ANCHOR                           315.0000       315.0000         $315.00 
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606E50000     218,589.000    FT      SPECIAL - RESHAPING BERM                                  0.2610         0.2896      $63,302.80 
 
606E55010      32,293.000    FT      SPECIAL - CABLE BARRIER WITH CONCRETE                    15.6485        14.0614     $454,084.00 
                                     LINE POST FOUNDATION 
 
606E55020       5,710.000    FT      SPECIAL - CABLE BARRIER, REPLACEMENT                     10.6309         8.3251      $47,536.30 
                                     CABLE 
 
606E55100          18.000    EACH    SPECIAL - CABLE BARRIER, CONCRETE LINE                  606.9565       685.2778      $12,335.00 
                                     POST FOUNDATION 
 
606E55110           6.000    EACH    SPECIAL - CABLE BARRIER, CONCRETE ANCHOR              1,043.3333       995.0000       $5,970.00 
                                     FOUNDATION WITH SLE EVE 
 
606E55140          34.000    EACH    SPECIAL - CABLE BARRIER, ANCHOR POST                    454.2105       373.5294      $12,700.00 
 
606E55150          40.000    EACH    SPECIAL - CABLE BARRIER, ANCHOR ASSEMBLY              3,727.9800     3,381.0000     $135,240.00 
 
606E55160           2.000    EACH    SPECIAL - CABLE BARRIER, TERMINAL STRUT                 337.5000       300.0000         $600.00 
 
606E55170           7.000    EACH    SPECIAL - CABLE BARRIER, TURNBUCKLE                     308.1250       310.0000       $2,170.00 
 
606E55180          17.000    EACH    SPECIAL - CABLE BARRIER, SPLICE                         614.0000       324.1176       $5,510.00 
 
606E55190          86.000    EACH    SPECIAL - CABLE BARRIER, POST REFLECTOR                   9.3551         9.7326         $837.00 
 
606E55200         206.000    EACH    SPECIAL - CABLE BARRIER, TENSIONING                     241.6364       209.7087      $43,200.00 
 
606E55210          10.000    EACH    SPECIAL - CABLE BARRIER, ANCHOR                       3,077.8571     2,383.0000      $23,830.00 
                                     RECONSTRUCTED 
 
606E55220          33.000    EACH    SPECIAL - CABLE BARRIER, ANCHOR POST                    276.2500       260.9091       $8,610.00 
                                     RESET 
 
606E60002           7.000    EACH    IMPACT ATTENUATOR, TYPE 1                             5,140.0000     4,845.0000      $33,915.00 
                                     (UNIDIRECTIONAL) 
 
606E60012          68.000    EACH    IMPACT ATTENUATOR, TYPE 1                             4,767.1880     4,900.7353     $333,250.00 
                                     (BIDIRECTIONAL) 
 
606E60013           1.000    EACH    IMPACT ATTENUATOR, TYPE 1                             4,637.5000     4,700.0000       $4,700.00 
                                     (BIDIRECTIONAL), AS PER PLAN 
 
606E60022          14.000    EACH    IMPACT ATTENUATOR, TYPE 2                            19,914.0028    20,462.2200     $286,471.08 
                                     (UNIDIRECTIONAL) 
 
606E60023           1.000    EACH    IMPACT ATTENUATOR, TYPE 2                            32,400.0000    30,000.0000      $30,000.00 
                                     (UNIDIRECTIONAL), AS PER PLAN 
 



Summary of Contracts Awarded for Calendar Year 2021 by Item 
 
  Item           Quantity    U/M        Item Description                                    Avg Unit      Avg Unit        Total Amt 
 Number                                                                                    Price Bid     Price Awded       Awarded 
 

97 | P a g e  

606E60028          15.000    EACH    IMPACT ATTENUATOR, TYPE 2                            27,643.4945    26,434.5753     $396,518.63 
                                     (BIDIRECTIONAL) 
 
606E60029           4.000    EACH    IMPACT ATTENUATOR, TYPE 2                            27,590.0000    28,108.7500     $112,435.00 
                                     (BIDIRECTIONAL), AS PER PLAN 
 
606E60040          10.000    EACH    IMPACT ATTENUATOR, TYPE 3 UNIDIRECTIONAL             38,300.9986    35,872.5000     $358,725.00 
 
606E60050           3.000    EACH    IMPACT ATTENUATOR, TYPE 3                            33,600.0000    34,100.0000     $102,300.00 
                                     (BIDIRECTIONAL) 
 
606E60051           1.000    EACH    IMPACT ATTENUATOR, TYPE 3                            29,475.0000    27,500.0000      $27,500.00 
                                     (BIDIRECTIONAL), AS PER PLAN 
 
606E60060           1.000    EACH    IMPACT ATTENUATOR REBUILT, TYPE 1                     1,960.0000     1,960.0000       $1,960.00 
                                     (UNIDIRECTIONAL), AS  PER PLAN 
 
606E60070          13.000    EACH    IMPACT ATTENUATOR REBUILT, TYPE 1                     2,378.4211     2,391.5385      $31,090.00 
                                     (BIDIRECTIONAL), AS  PER P LAN 
 
606E61000         609.000    EACH    IMPACT ATTENUATOR, MISC.:                             1,308.9038     1,125.4154     $685,378.00 
 
606E66010           1.000    LS      IMPACT ATTENUATOR, MISC.:                            11,033.6480    15,650.0000      $15,650.00 
 
606E70000           2.000    EACH    THRIE BEAM BULLNOSE                                   5,850.0000     5,850.0000      $11,700.00 
 
606E71000         106.000    FT      THRIE BEAM GUARDRAIL                                     34.2716        35.4717       $3,760.00 
 
606E98000      25,918.500    FT      GUARDRAIL, MISC.:                                        14.3071        13.8627     $359,299.68 
 
606E98100      10,766.000    EACH    GUARDRAIL, MISC.:                                       153.0491       160.3760   $1,726,608.00 
 
606E99000           7.000    LS      SPECIAL - GUARDRAIL                                 340,542.5276   389,142.8571   $2,724,000.00 
 
606E99200         639.000    EACH    ANCHOR ASSEMBLY, MISC.:                                 233.4194       241.1111     $154,070.00 
 
607E15000       9,649.000    FT      FENCE, TYPE 47                                           22.7158        20.7141     $199,870.62 
 
607E15100          36.000    FT      FENCE, TYPE 47RA                                         70.3647        62.5000       $2,250.00 
 
607E16000       1,124.000    FT      FENCE REBUILT, TYPE 47                                   16.2920        11.1441      $12,526.00 
 
607E20000       5,002.000    FT      FENCE, TYPE CL                                           31.9998        31.9604     $159,866.00 
 
607E20001       2,110.000    FT      FENCE, TYPE CL, AS PER PLAN                              51.5759        52.9005     $111,620.00 
 
607E20100         400.000    FT      FENCE, TYPE CL, MISC.:                                   34.2500        30.0625      $12,025.00 
 
607E22000         600.000    FT      FENCE REBUILT, TYPE CL                                   19.2500        16.5000       $9,900.00 
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607E22001         730.000    FT      FENCE REBUILT, TYPE CL, AS PER PLAN                      30.4416        35.6986      $26,060.00 
 
607E23000      22,114.000    FT      FENCE, TYPE CLT                                          25.4588        25.1425     $556,000.85 
 
607E23001       4,141.000    FT      FENCE, TYPE CLT, AS PER PLAN                             33.3123        34.5026     $142,875.40 
 
607E23004         860.000    FT      FENCE REBUILT, TYPE CLT                                  34.2032        29.6512      $25,500.00 
 
607E23100          77.000    FT      FENCE REBUILT                                            39.6000        34.8117       $2,680.50 
 
607E30000         370.000    FT      FENCE, SNOW                                               6.9669         8.7054       $3,221.00 
 
607E30001       1,050.000    FT      FENCE, SNOW, AS PER PLAN                                  8.2262         8.7143       $9,150.00 
 
607E35000         117.000    FT      FENCE REMOVED AND REBUILT                                74.5105        76.2393       $8,920.00 
 
607E35001         227.000    FT      FENCE REMOVED AND REBUILT, AS PER PLAN                   24.1691        19.8502       $4,506.00 
 
607E39900       9,119.000    FT      SPECIAL - VANDAL PROTECTION FENCE, 6'                    91.0113        91.7766     $836,910.80 
                                     STRAIGHT, COATED FABRIC 
 
607E39901       7,561.000    FT      VANDAL PROTECTION FENCE, 6' STRAIGHT,                    97.1790       102.3367     $773,768.00 
                                     COATED FABRIC, AS PER PLAN 
 
607E39910         226.000    FT      SPECIAL - VANDAL PROTECTION FENCE, 8'                   189.1667       164.9115      $37,270.00 
                                     STRAIGHT, COATED FABRIC 
 
607E39911       1,610.000    FT      VANDAL PROTECTION FENCE, 8' STRAIGHT,                   122.2500       115.0000     $185,150.00 
                                     COATED FABRIC, AS PER PLAN 
 
607E39921         165.000    FT      VANDAL PROTECTION FENCE, 10' CURVED,                    138.0000       135.0000      $22,275.00 
                                     COATED FABRIC, AS PER P LAN 
 
607E39930       3,104.000    FT      SPECIAL - VANDAL PROTECTION FENCE, 12'                  172.7023       176.1024     $546,622.00 
                                     CURVED, COATED FABRIC 
 
607E39992         524.000    FT      TEMPORARY VANDAL FENCE, TYPE A                           38.7500        40.0000      $20,960.00 
 
607E39994       5,126.000    FT      TEMPORARY VANDAL FENCE, TYPE B                           39.1866        40.2881     $206,517.00 
 
607E40000       1,859.000    FT      SPECIAL - VANDAL PROTECTION FENCE                       491.7447       400.9188     $745,308.00 
 
607E40500           3.000    EACH    GATE, TYPE 47                                         1,718.3750     2,300.0000       $6,900.00 
 
607E50900           1.000    EACH    GATE, TYPE CL                                         3,033.2000     2,500.0000       $2,500.00 
 
607E50901           5.000    EACH    GATE, TYPE CL, AS PER PLAN                            3,393.2937     3,258.0000      $16,290.00 
 
607E61100           2.000    EACH    GATE REBUILT, TYPE CL                                   537.5000       500.0000       $1,000.00 
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607E61111           2.000    EACH    GATE REBUILT, AS PER PLAN                             2,136.2000     2,120.0000       $4,240.00 
 
607E61200           8.000    EACH    GATE, TYPE CLT                                        1,621.2500     1,691.8750      $13,535.00 
 
607E61201          11.000    EACH    GATE, TYPE CLT, AS PER PLAN                           3,427.3899     3,233.1169      $35,564.29 
 
607E70000      22,828.000    FT      FENCELINE SEEDING AND MULCHING                            1.3247         1.1306      $25,808.80 
 
607E98000      32,551.000    FT      FENCE, MISC.:                                            37.1036        47.0279   $1,530,803.92 
 
607E98100         148.000    EACH    FENCE, MISC.:                                           437.8086       375.2703      $55,540.00 
 
607E98200           1.000    LS      FENCE, MISC.:                                         6,625.9000     8,627.7000       $8,627.70 
 
607E98300       1,400.000    SF      FENCE, MISC.:                                            42.8750        25.7500      $36,050.00 
 
608E10000     495,935.000    SF      4" CONCRETE WALK                                          6.0644         6.3298   $3,139,175.61 
 
608E10001     217,551.000    SF      4" CONCRETE WALK, AS PER PLAN                             7.0240         7.2196   $1,570,623.39 
 
608E11000       4,123.000    SF      4-1/2" CONCRETE WALK                                      7.3553         5.8851      $24,264.25 
 
608E12000      46,610.000    SF      5" CONCRETE WALK                                          7.0572         6.9800     $325,339.49 
 
608E12001         560.000    SF      5" CONCRETE WALK, AS PER PLAN                            12.7250        15.0000       $8,400.00 
 
608E13000       6,617.000    SF      6" CONCRETE WALK                                          7.3196         6.3767      $42,194.85 
 
608E13001      33,775.000    SF      6" CONCRETE WALK, AS PER PLAN                             8.5012         7.9287     $267,792.40 
 
608E13020       1,877.000    SF      7" CONCRETE WALK                                          7.5674         7.9491      $14,920.40 
 
608E15000      11,616.000    SF      8" CONCRETE WALK                                          9.0997         9.3520     $108,632.85 
 
608E15001       4,783.000    SF      8" CONCRETE WALK, AS PER PLAN                            10.3910        13.1185      $62,745.80 
 
608E20000          76.000    SF      2" ASPHALT CONCRETE WALK                                 23.3833        11.0000         $836.00 
 
608E21000          64.000    SF      4" ASPHALT CONCRETE WALK                                 25.5000        21.0000       $1,344.00 
 
608E21001         324.000    SF      4" ASPHALT CONCRETE WALK, AS PER PLAN                    13.0000        16.0000       $5,184.00 
 
608E21200      23,571.000    SF      TEMPORARY ASPHALT CONCRETE WALK                           4.8044         3.1342      $73,876.50 
 
608E21201      11,500.000    SF      TEMPORARY ASPHALT CONCRETE WALK, AS PER                   3.7248         3.0435      $35,000.00 
                                     PLAN 
 
608E40000          54.000    FT      CONCRETE STEPS, TYPE A                                  190.1732       144.2126       $7,787.48 
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608E40001         102.000    FT      CONCRETE STEPS, TYPE A, AS PER PLAN                     295.6767       400.0000      $40,800.00 
 
608E41000          53.000    FT      CONCRETE STEPS, TYPE B                                  177.0575       161.1132       $8,539.00 
 
608E41001          48.000    FT      CONCRETE STEPS, TYPE B, AS PER PLAN                     102.0923        81.6667       $3,920.00 
 
608E52000     120,830.000    SF      CURB RAMP                                                15.3508        15.3828   $1,858,708.67 
 
608E52001      61,832.000    SF      CURB RAMP, AS PER PLAN                                   18.4282        16.6906   $1,032,012.40 
 
608E53020       3,488.000    SF      DETECTABLE WARNING                                       35.1441        31.1498     $108,650.57 
 
608E53021       3,411.000    SF      DETECTABLE WARNING, AS PER PLAN                          58.9907        52.3332     $178,508.40 
 
608E98000      54,939.000    SF      WALKWAY, MISC.:                                          22.4860        20.8265   $1,144,187.06 
 
608E98100          22.000    FT      WALKWAY, MISC.:                                         164.7000        26.5000         $583.00 
 
608E98200          46.000    EACH    WALKWAY, MISC.:                                       1,296.2696       641.7630      $29,521.10 
 
609E10000       2,058.000    FT      ASPHALT CONCRETE CURB, TYPE 1                            16.8898        16.8652      $34,708.50 
 
609E12000     119,721.000    FT      COMBINATION CURB AND GUTTER, TYPE 2                      22.5163        23.8584   $2,856,356.81 
 
609E12001      12,069.000    FT      COMBINATION CURB AND GUTTER, TYPE 2, AS                  29.3819        27.2080     $328,373.33 
                                     PER PLAN 
 
609E14000       2,902.000    FT      CURB, TYPE 2-A                                           11.4098        10.4673      $30,376.12 
 
609E14001       1,076.000    FT      CURB, TYPE 2-A, AS PER PLAN                              17.2524        19.9237      $21,437.95 
 
609E16000       2,519.000    FT      CURB, TYPE 2-B                                           14.9354         9.7252      $24,497.75 
 
609E18000         793.000    FT      COMBINATION CURB AND GUTTER, TYPE 3                      41.1031        28.0534      $22,246.35 
 
609E18001         692.000    FT      COMBINATION CURB AND GUTTER, TYPE 3, AS                  24.0979        24.1019      $16,678.49 
                                     PER PLAN 
 
609E20000          27.000    FT      CURB, TYPE 3-A                                           28.0857        12.0000         $324.00 
 
609E20001         153.000    FT      CURB, TYPE 3-A, AS PER PLAN                              43.2600        36.3000       $5,553.90 
 
609E22000          75.000    FT      CURB, TYPE 3-B                                           30.1250        25.0000       $1,875.00 
 
609E22001         905.000    FT      CURB, TYPE 3-B, AS PER PLAN                              22.5071        22.1387      $20,035.50 
 
609E23000       6,711.000    FT      COMBINATION CURB AND GUTTER, TYPE 4                      27.5217        26.3710     $176,975.45 
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609E23001         732.000    FT      COMBINATION CURB AND GUTTER, TYPE 4, AS                  47.2293        41.2774      $30,215.04 
                                     PER PLAN 
 
609E24000         725.000    FT      CURB, TYPE 4-A                                           33.7640        56.5531      $41,001.00 
 
609E24500       2,181.000    FT      CURB, TYPE 4-B                                           22.9844        16.1717      $35,270.50 
 
609E24510      14,878.000    FT      CURB, TYPE 4-C                                           25.9499        25.2216     $375,247.53 
 
609E24511       9,655.000    FT      CURB, TYPE 4-C, AS PER PLAN                              16.7654        12.8609     $124,172.00 
 
609E26000      83,919.000    FT      CURB, TYPE 6                                             23.7147        23.6744   $1,986,733.49 
 
609E26001      34,192.000    FT      CURB, TYPE 6, AS PER PLAN                                25.2612        24.7650     $846,766.19 
 
609E28000       4,923.000    FT      CURB, TYPE 7                                             18.2691        16.7815      $82,615.55 
 
609E28001         183.000    FT      CURB, TYPE 7, AS PER PLAN                                36.6067        23.0000       $4,209.00 
 
609E30001         570.000    FT      CURB, TYPE 8, AS PER PLAN                                71.1795        49.8325      $28,404.50 
 
609E31000       1,740.000    FT      COMBINATION CURB AND GUTTER, TYPE 9                      26.6166        28.9708      $50,409.25 
 
609E31001       2,428.000    FT      COMBINATION CURB AND GUTTER, TYPE 9, AS                  19.4500        21.7834      $52,890.00 
                                     PER PLAN 
 
609E50000       2,435.000    SY      4" CONCRETE TRAFFIC ISLAND                               54.4543        47.6502     $116,028.20 
 
609E50001         252.000    SY      4" CONCRETE TRAFFIC ISLAND, AS PER PLAN                  81.3310        68.4325      $17,245.00 
 
609E54000         865.000    SY      6" CONCRETE TRAFFIC ISLAND                               94.3815       102.8405      $88,957.00 
 
609E54001       2,929.000    SY      6" CONCRETE TRAFFIC ISLAND, AS PER PLAN                  79.9040        73.5770     $215,507.15 
 
609E57000          24.000    SY      8" CONCRETE TRAFFIC ISLAND                               79.4500        88.0000       $2,112.00 
 
609E58001         570.000    SY      9" CONCRETE TRAFFIC ISLAND, AS PER PLAN                  99.9067       100.0000      $57,000.00 
 
609E70000       4,535.000    SY      4" CONCRETE MEDIAN                                       44.0246        40.1179     $181,934.66 
 
609E71000       1,061.000    SF      CONCRETE MEDIAN                                          14.6681        10.0006      $10,610.61 
 
609E71001          69.000    SF      CONCRETE MEDIAN, AS PER PLAN                             40.4800        28.4000       $1,959.60 
 
609E72000       3,782.000    SY      CONCRETE MEDIAN                                          67.8064        76.2705     $288,455.00 
 
609E72001         452.000    SY      CONCRETE MEDIAN, AS PER PLAN                            158.2043       191.8252      $86,705.00 
 
609E72100          19.000    CY      CONCRETE MEDIAN                                         402.5000       430.0000       $8,170.00 
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609E96000         129.000    SY      MEDIAN, MISC.:                                          200.0000       210.0000      $27,090.00 
 
609E96200       4,885.000    SF      MEDIAN, MISC.:                                           22.2500        22.0000     $107,470.00 
 
609E98000      16,081.000    FT      CURB, MISC.:                                             39.0968        38.7018     $622,363.58 
 
609E98100         382.000    EACH    CURB, MISC.:                                            104.7040       112.3691      $42,925.00 
 
610E50000         143.000    EACH    SPECIAL - RETAINING WALL, MISC.:                        366.1350       268.2517      $38,360.00 
 
610E50010       2,189.830    SF      SPECIAL - RETAINING WALL, MISC.:                         28.2090         9.5669      $20,949.89 
 
610E50020          90.000    FT      SPECIAL - RETAINING WALL, MISC.:                         69.5117        84.0000       $7,560.00 
 
610E50030         479.000    SY      SPECIAL - RETAINING WALL, MISC.:                        136.2239       120.9916      $57,955.00 
 
610E60000           1.000    LS      SPECIAL - RETAINING WALL, MISC.:                      7,860.0000     7,860.0000       $7,860.00 
 
611E00100       1,214.000    FT      4" CONDUIT, TYPE B                                       24.7817        26.3434      $31,980.92 
 
611E00101         137.000    FT      4" CONDUIT, TYPE B, AS PER PLAN                          27.3395        15.2518       $2,089.50 
 
611E00200       4,049.000    FT      4" CONDUIT, TYPE C                                       20.9049         6.8173      $27,603.08 
 
611E00400       3,964.000    FT      4" CONDUIT, TYPE E                                       13.9514        15.9659      $63,288.80 
 
611E00401         300.000    FT      4" CONDUIT, TYPE E, AS PER PLAN                           8.9941         5.2000       $1,560.00 
 
611E00406       1,872.000    FT      4" CONDUIT, TYPE F                                       18.5925        19.8411      $37,142.60 
 
611E00407         105.000    FT      4" CONDUIT, TYPE F, AS PER PLAN                          15.6250        15.0000       $1,575.00 
 
611E00410       4,733.000    FT      4" CONDUIT, TYPE F FOR UNDERDRAIN OUTLET                 19.6880        26.7280     $126,503.49 
 
611E00510      25,984.000    FT      6" CONDUIT, TYPE F FOR UNDERDRAIN                        22.3040        20.9648     $544,750.66 
                                     OUTLETS 
 
611E00511         330.000    FT      6" CONDUIT, TYPE F FOR UNDERDRAIN                        33.7083        34.6970      $11,450.00 
                                     OUTLETS, AS PER PLAN 
 
611E00900       8,990.000    FT      6" CONDUIT, TYPE B                                       26.8758        26.0893     $234,542.66 
 
611E00901         330.000    FT      6" CONDUIT, TYPE B, AS PER PLAN                          72.9434        38.8864      $12,832.50 
 
611E01100       2,225.000    FT      6" CONDUIT, TYPE C                                       38.3979        30.2377      $67,278.85 
 
611E01101         280.000    FT      6" CONDUIT, TYPE C, AS PER PLAN                          55.4844        23.6500       $6,622.00 
 
611E01200          28.000    FT      6" CONDUIT, TYPE D                                       33.2000        35.0000         $980.00 
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611E01400       6,423.000    FT      6" CONDUIT, TYPE E                                       12.8254         9.0385      $58,054.45 
 
611E01500      11,076.500    FT      6" CONDUIT, TYPE F                                       20.7032        18.2705     $202,373.05 
 
611E01501         159.000    FT      6" CONDUIT, TYPE F, AS PER PLAN                          25.6667        27.0000       $4,293.00 
 
611E01800       1,949.000    FT      8" CONDUIT, TYPE B                                      119.2411       111.2850     $216,894.48 
 
611E01801         214.000    FT      8" CONDUIT, TYPE B, AS PER PLAN                         151.6741       189.4720      $40,547.00 
 
611E02000         662.000    FT      8" CONDUIT, TYPE C                                       48.1209        42.3961      $28,066.25 
 
611E02001          20.000    FT      8" CONDUIT, TYPE C, AS PER PLAN                          57.5000        38.0000         $760.00 
 
611E02400         206.000    FT      8" CONDUIT, TYPE D                                       32.5114        39.1922       $8,073.60 
 
611E02500         570.000    FT      8" CONDUIT, TYPE E                                       32.6678        22.0018      $12,541.00 
 
611E02600         351.000    FT      8" CONDUIT, TYPE F                                       21.0229        11.5085       $4,039.50 
 
611E03100         106.000    FT      10" CONDUIT, TYPE B                                      45.4742        33.8726       $3,590.50 
 
611E03300         339.000    FT      10" CONDUIT, TYPE C                                      68.2604        74.1342      $25,131.50 
 
611E03400         104.000    FT      10" CONDUIT, TYPE D                                      40.0000        30.0000       $3,120.00 
 
611E03600         105.000    FT      10" CONDUIT, TYPE E                                      21.8246        15.9381       $1,673.50 
 
611E03700         118.000    FT      10" CONDUIT, TYPE F                                      62.0000        79.0000       $9,322.00 
 
611E04200         154.000    FT      12" CONDUIT, TYPE A                                     113.5036       104.5731      $16,104.25 
 
611E04201       3,200.000    FT      12" CONDUIT, TYPE A, AS PER PLAN                         59.5780        48.8500     $156,320.00 
 
611E04400      38,714.000    FT      12" CONDUIT, TYPE B                                      79.2255        72.8544   $2,820,485.07 
 
611E04401       2,297.000    FT      12" CONDUIT, TYPE B, AS PER PLAN                        137.9812       106.3672     $244,325.50 
 
611E04600      13,306.000    FT      12" CONDUIT, TYPE C                                      63.4590        55.4087     $737,267.67 
 
611E04601         307.000    FT      12" CONDUIT, TYPE C, AS PER PLAN                         98.5031        86.0391      $26,414.00 
 
611E04900       4,593.000    FT      12" CONDUIT, TYPE D                                      62.1322        58.9694     $270,846.56 
 
611E05100          68.000    FT      12" CONDUIT, TYPE E                                      32.3862        33.8750       $2,303.50 
 
611E05200         407.000    FT      12" CONDUIT, TYPE F                                      65.4306        66.7292      $27,158.80 
 
611E05700       1,198.000    FT      15" CONDUIT, TYPE A                                     120.6051       137.4590     $164,675.83 
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611E05701         640.000    FT      15" CONDUIT, TYPE A, AS PER PLAN                         65.8750        49.8500      $31,904.00 
 
611E05900      28,001.000    FT      15" CONDUIT, TYPE B                                      85.0150        84.8717   $2,376,492.47 
 
611E05901         809.000    FT      15" CONDUIT, TYPE B, AS PER PLAN                        146.6962       124.4379     $100,670.30 
 
611E06100      11,530.000    FT      15" CONDUIT, TYPE C                                      75.4919        71.0616     $819,340.05 
 
611E06101          65.000    FT      15" CONDUIT, TYPE C, AS PER PLAN                        199.0588       237.8462      $15,460.00 
 
611E06400       1,554.000    FT      15" CONDUIT, TYPE D                                      64.4374        50.2186      $78,039.64 
 
611E06700       2,071.000    FT      15" CONDUIT, TYPE F                                     104.4550        96.5351     $199,924.26 
 
611E06701          69.000    FT      15" CONDUIT, TYPE F, AS PER PLAN                        129.0000       131.0000       $9,039.00 
 
611E07200       1,503.000    FT      18" CONDUIT, TYPE A                                     122.8993       117.9050     $177,211.23 
 
611E07201       1,404.000    FT      18" CONDUIT, TYPE A, AS PER PLAN                         82.6009        61.8947      $86,900.20 
 
611E07400      15,239.000    FT      18" CONDUIT, TYPE B                                     104.1799        97.0192   $1,478,475.81 
 
611E07401          29.000    FT      18" CONDUIT, TYPE B, AS PER PLAN                        331.8966       394.4828      $11,440.00 
 
611E07600      12,672.000    FT      18" CONDUIT, TYPE C                                      71.5237        65.6475     $831,884.56 
 
611E07601          96.000    FT      18" CONDUIT, TYPE C, AS PER PLAN                        141.5417       148.5000      $14,256.00 
 
611E07900       2,324.000    FT      18" CONDUIT, TYPE D                                      73.5513        76.0847     $176,820.90 
 
611E07901          38.000    FT      18" CONDUIT, TYPE D, AS PER PLAN                         99.9933        85.0000       $3,230.00 
 
611E08100          30.000    FT      18" CONDUIT, TYPE E                                      44.0000        39.0000       $1,170.00 
 
611E08200         191.000    FT      18" CONDUIT, TYPE F                                     159.3035        98.4984      $18,813.19 
 
611E08700         214.000    FT      21" CONDUIT, TYPE A                                     150.6615       129.8010      $27,777.41 
 
611E08900       3,197.000    FT      21" CONDUIT, TYPE B                                     120.8476       109.6086     $350,418.76 
 
611E09100       1,468.000    FT      21" CONDUIT, TYPE C                                      93.9908        93.4796     $137,228.00 
 
611E09400          43.000    FT      21" CONDUIT, TYPE D                                      89.1817        82.7500       $3,558.25 
 
611E10200         723.000    FT      24" CONDUIT, TYPE A                                     135.9809       132.7331      $95,966.00 
 
611E10201          40.000    FT      24" CONDUIT, TYPE A, AS PER PLAN                        108.5920        60.0000       $2,400.00 
 
611E10400       8,462.000    FT      24" CONDUIT, TYPE B                                     128.4376       111.9611     $947,414.96 
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611E10401         414.000    FT      24" CONDUIT, TYPE B, AS PER PLAN                        271.5948       224.4324      $92,915.00 
 
611E10600       3,980.000    FT      24" CONDUIT, TYPE C                                     101.0984        91.1979     $362,967.46 
 
611E10601       1,062.000    FT      24" CONDUIT, TYPE C, AS PER PLAN                        131.0429       106.8663     $113,492.00 
 
611E10900         232.000    FT      24" CONDUIT, TYPE D                                     112.6536        96.2500      $22,330.00 
 
611E11200          20.000    FT      24" CONDUIT, TYPE F                                     326.8700     1,000.0000      $20,000.00 
 
611E11700         151.000    FT      27" CONDUIT, TYPE A                                     136.0074       126.4702      $19,097.00 
 
611E11900       1,544.000    FT      27" CONDUIT, TYPE B                                     136.0895       117.2516     $181,036.48 
 
611E12100       1,223.000    FT      27" CONDUIT, TYPE C                                     160.0388       136.0863     $166,433.58 
 
611E13200         707.000    FT      30" CONDUIT, TYPE A                                     167.1991       161.9653     $114,509.50 
 
611E13400       3,773.000    FT      30" CONDUIT, TYPE B                                     148.7671       133.2023     $502,572.40 
 
611E13401          40.000    FT      30" CONDUIT, TYPE B, AS PER PLAN                        254.5571       216.0000       $8,640.00 
 
611E13600       1,380.000    FT      30" CONDUIT, TYPE C                                     137.5655       135.7383     $187,318.80 
 
611E13900          63.000    FT      30" CONDUIT, TYPE D                                     129.4067       112.2500       $7,071.75 
 
611E16200         129.000    FT      36" CONDUIT, TYPE A                                     195.6057       179.4186      $23,145.00 
 
611E16201          60.000    FT      36" CONDUIT, TYPE A, AS PER PLAN                        132.8500        78.5000       $4,710.00 
 
611E16400       2,556.000    FT      36" CONDUIT, TYPE B                                     235.4824       189.3638     $484,013.76 
 
611E16401         124.000    FT      36" CONDUIT, TYPE B, AS PER PLAN                        247.9045       228.0000      $28,272.00 
 
611E16600       2,682.000    FT      36" CONDUIT, TYPE C                                     153.3779       132.9320     $356,523.70 
 
611E19200         522.000    FT      42" CONDUIT, TYPE A                                     320.7936       219.7534     $114,711.29 
 
611E19400         937.000    FT      42" CONDUIT, TYPE B                                     291.9113       281.2878     $263,566.66 
 
611E19401         180.000    FT      42" CONDUIT, TYPE B, AS PER PLAN                        201.4855       141.0000      $25,380.00 
 
611E19600         350.000    FT      42" CONDUIT, TYPE C                                     183.1632       140.8400      $49,294.00 
 
611E19601       3,224.000    FT      42" CONDUIT, TYPE C, AS PER PLAN                        177.5673       131.0000     $422,344.00 
 
611E19904         238.000    FT      42" CONDUIT, TYPE F                                     326.7422       155.0000      $36,890.00 
 
611E20700         707.000    FT      48" CONDUIT, TYPE A                                     326.8946       291.2251     $205,896.12 
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611E20900       1,061.000    FT      48" CONDUIT, TYPE B                                     310.2008       214.0522     $227,109.36 
 
611E21100         250.000    FT      48" CONDUIT, TYPE C                                     253.8078       196.5200      $49,130.00 
 
611E22200         160.000    FT      54" CONDUIT, TYPE A                                     456.4775       277.4981      $44,399.70 
 
611E22201          81.000    FT      54" CONDUIT, TYPE A, AS PER PLAN                        533.7038       535.0000      $43,335.00 
 
611E22400         104.000    FT      54" CONDUIT, TYPE B                                     497.4029       357.0000      $37,128.00 
 
611E22600         215.000    FT      54" CONDUIT, TYPE C                                     357.6796       307.8995      $66,198.40 
 
611E22901         307.000    FT      54" CONDUIT, TYPE D, AS PER PLAN                        328.7857       378.0000     $116,046.00 
 
611E23600         238.000    FT      60" CONDUIT, TYPE A                                     644.5872       619.3109     $147,396.00 
 
611E23800          36.000    FT      60" CONDUIT, TYPE B                                     559.4883       462.3267      $16,643.76 
 
611E24000          65.000    FT      60" CONDUIT, TYPE C                                     513.5067       370.6285      $24,090.85 
 
611E25000         120.000    FT      66" CONDUIT, TYPE A                                     913.6765       685.0000      $82,200.00 
 
611E26000       2,072.000    FT      72" CONDUIT, TYPE A                                     707.9027       526.2459   $1,090,381.48 
 
611E26001          88.000    FT      72" CONDUIT, TYPE A, AS PER PLAN                        639.3500       354.5000      $31,196.00 
 
611E26400         956.000    FT      72" CONDUIT, TYPE C                                     449.9600       457.4800     $437,350.88 
 
611E27000         100.000    FT      78" CONDUIT, TYPE A                                     837.5000     1,150.0000     $115,000.00 
 
611E30000         152.000    FT      96" CONDUIT, TYPE A                                   1,018.0622       876.0274     $133,156.16 
 
611E31000          10.000    FT      102" CONDUIT, TYPE A                                    938.9840     1,087.2300      $10,872.30 
 
611E32000           5.000    FT      108" CONDUIT, TYPE A                                  2,182.0000     2,650.0000      $13,250.00 
 
611E52200         172.000    FT      14" X 23" CONDUIT, TYPE A, 706.04                       153.9500       125.0000      $21,500.00 
 
611E52202          50.000    FT      14" X 23" CONDUIT, TYPE B, 706.04                       201.4000       120.0000       $6,000.00 
 
611E52206          65.000    FT      14" X 23" CONDUIT, TYPE D, 706.04                       181.0299       174.4808      $11,341.25 
 
611E52300         118.000    FT      19" X 30" CONDUIT, TYPE A, 706.04                       189.1672       156.6949      $18,490.00 
 
611E52302         175.000    FT      19" X 30" CONDUIT, TYPE B, 706.04                       123.4950       155.0000      $27,125.00 
 
611E52306          57.000    FT      19" X 30" CONDUIT, TYPE D, 706.04                       201.3945       197.0044      $11,229.25 
 
611E52500         141.000    FT      24" X 38" CONDUIT, TYPE A, 706.04                       249.3603       190.9220      $26,920.00 
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611E52502         260.000    FT      24" X 38" CONDUIT, TYPE B, 706.04                       205.6300       201.5000      $52,390.00 
 
611E52506          40.000    FT      24" X 38" CONDUIT, TYPE D, 706.04                       211.6667       200.0000       $8,000.00 
 
611E52700          60.000    FT      29" X 45" CONDUIT, TYPE A, 706.04                       295.7500       235.0000      $14,100.00 
 
611E52900          74.000    FT      34" X 53" CONDUIT, TYPE A, 706.04                       460.8800       300.0000      $22,200.00 
 
611E52902          78.000    FT      34" X 53" CONDUIT, TYPE B, 706.04                       285.1250       221.0000      $17,238.00 
 
611E53000         186.000    FT      38" X 60" CONDUIT, TYPE A, 706.04                       450.3928       426.7312      $79,372.00 
 
611E53004         234.000    FT      38" X 60" CONDUIT, TYPE C, 706.04                       368.5967       340.0000      $79,560.00 
 
611E53100          21.000    FT      43" X 68" CONDUIT, TYPE A, 706.04                       589.2500       575.0000      $12,075.00 
 
611E53104           8.000    FT      43" X 68" CONDUIT, TYPE C, 706.04                       863.7025       500.0000       $4,000.00 
 
611E53200         215.000    FT      48" X 76" CONDUIT, TYPE A, 706.04                       505.9615       485.0205     $104,279.40 
 
611E53300         180.000    FT      53" X 83" CONDUIT, TYPE A, 706.04                       653.3427       525.7500      $94,635.00 
 
611E53400         232.000    FT      58" X 91" CONDUIT, TYPE A, 706.04                       751.0779       658.2328     $152,710.00 
 
611E53500         142.000    FT      63" X 98" CONDUIT, TYPE A, 706.04                       746.8225       603.5000      $85,697.00 
 
611E53600          76.000    FT      68" X 106" CONDUIT, TYPE A, 706.04                      974.0263       925.0000      $70,300.00 
 
611E57600          13.000    FT      49" X 33" CONDUIT, TYPE A                               323.9167       534.0000       $6,942.00 
 
611E58900          42.000    FT      87" X 63" CONDUIT, TYPE A                             1,327.5700     1,170.0000      $49,140.00 
 
611E59100          92.000    FT      103" X 71" CONDUIT, TYPE A                            1,038.6148       959.0287      $88,230.64 
 
611E70000         119.000    FT      CONDUIT, TYPE A, PRECAST REINFORCED                   3,132.8151     3,818.8235     $454,440.00 
                                     CONCRETE THREE  SIDED FL AT TOPPED 
                                     CULVERT 
 
611E71000         100.000    FT      CONDUIT, TYPE A, PRECAST REINFORCED                   3,789.1845     3,805.3000     $380,530.00 
                                     CONCRETE ARCH SECTIONS 
 
611E71001          83.000    FT      CONDUIT, TYPE A, PRECAST REINFORCED                   6,124.8967     5,120.5000     $425,001.50 
                                     CONCRETE ARCH SECTIONS, AS PER PLAN 
 
611E73501          70.000    FT      CONDUIT, TYPE A, CORRUGATED ALUMINUM BOX              1,502.0000     1,100.0000      $77,000.00 
                                     CULVERT, AS PER PLA N 
 
611E94700          84.000    FT      6' X 4' CONDUIT, TYPE A, 706.05                         638.3538       651.2100      $54,701.64 
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611E94726         185.000    FT      7' X 4' CONDUIT, TYPE A, 706.05                         517.1667       400.0000      $74,000.00 
 
611E94800         403.000    FT      8' X 4' CONDUIT, TYPE A, 706.05                         804.1210       595.4174     $239,953.20 
 
611E94801          90.000    FT      8' X 4' CONDUIT, TYPE A, 706.05, AS PER                 818.8000       600.0000      $54,000.00 
                                     PLAN 
 
611E94900          98.000    FT      8' X 5' CONDUIT, TYPE A, 706.05                         825.4817       665.0000      $65,170.00 
 
611E94910          41.000    FT      8' X 6' CONDUIT, TYPE A, 706.05                         966.7117       803.0000      $32,923.00 
 
611E94936          84.000    FT      9' X 4' CONDUIT, TYPE A, 706.05                         795.7263       764.5900      $64,225.56 
 
611E95000          72.000    FT      10' X 5' CONDUIT, TYPE A, 706.05                        840.0000       840.0000      $60,480.00 
 
611E95001          59.000    FT      10' X 5' CONDUIT, TYPE A, 706.05, AS PER              2,140.1225     1,639.7797      $96,747.00 
                                     PLAN 
 
611E95200          88.000    FT      10' X 6' CONDUIT, TYPE A, 706.05                      1,112.5000       800.0000      $70,400.00 
 
611E95401         130.000    FT      10' X 7' CONDUIT, TYPE A, 706.05, AS PER              2,001.3462     1,571.9231     $204,350.00 
                                     PLAN 
 
611E95501         140.000    FT      10' X 8' CONDUIT, TYPE A, 706.05, AS PER              2,219.4565     1,496.0714     $209,450.00 
                                     PLAN 
 
611E95520          72.000    FT      10' X 9' CONDUIT, TYPE A, 706.05                      1,165.3738     1,090.4400      $78,511.68 
 
611E95544          80.000    FT      11' X 6' CONDUIT, TYPE A, 706.05                        974.7500       923.0000      $73,840.00 
 
611E95600         108.000    FT      12' X 4' CONDUIT, TYPE A, 706.05                        850.0000       850.0000      $91,800.00 
 
611E95601         136.000    FT      12' X 4' CONDUIT, TYPE A, 706.05, AS PER              1,258.0449     1,300.0000     $176,800.00 
                                     PLAN 
 
611E95701          59.000    FT      12' X 5' CONDUIT, TYPE A, 706.05, AS PER              1,217.4744     1,245.7700      $73,500.43 
                                     PLAN 
 
611E95800          70.000    FT      12' X 6' CONDUIT, TYPE A, 706.05                      1,047.9860       970.0000      $67,900.00 
 
611E96000         156.000    FT      12' X 8' CONDUIT, TYPE A, 706.05                      1,296.1756       775.0000     $120,900.00 
 
611E96201          14.000    FT      12' X 10' CONDUIT, TYPE A, 706.05, AS                 3,005.0000     3,225.0000      $45,150.00 
                                     PER PLAN 
 
611E96301          76.000    FT      14' X 4' CONDUIT, TYPE A, 706.05, AS PER              1,552.2700     1,099.8900      $83,591.64 
                                     PLAN 
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611E96315          96.000    FT      14' X 6' CONDUIT, TYPE A, 706.05, AS PER              1,042.5000     1,125.0000     $108,000.00 
                                     PLAN 
 
611E96391          46.000    FT      16' X 4' CONDUIT, TYPE A, 706.05, AS PER              1,460.9344       900.0000      $41,400.00 
                                     PLAN 
 
611E96448          55.000    FT      16' X 7' CONDUIT, TYPE A, 706.05                      1,979.1667     1,375.0000      $75,625.00 
 
611E96455          50.000    FT      16'X9' CONDUIT, TYPE A, 706.05, AS PER                1,867.7500     1,735.5000      $86,775.00 
                                     PLAN 
 
611E96461         100.000    FT      20' X 10' CONDUIT, TYPE A, 706.05, AS                 1,882.6156     1,832.0000     $183,200.00 
                                     PER PLAN 
 
611E96471          84.000    FT      18' X 7' CONDUIT, TYPE A, 706.05, AS PER              1,396.6667     1,450.0000     $121,800.00 
                                     PLAN 
 
611E96479          92.000    FT      18' X 6' CONDUIT, TYPE A, 706.05, AS PER              1,608.5438     1,800.0000     $165,600.00 
                                     PLAN 
 
611E96493          42.000    FT      20' X 4' CONDUIT, TYPE A, 706.05, AS PER              1,642.4889     1,400.0000      $58,800.00 
                                     PLAN 
 
611E96499         192.000    FT      20' X 8' CONDUIT, TYPE A, 706.05, AS PER              2,700.0000     2,500.0000     $480,000.00 
                                     PLAN 
 
611E96550       4,574.000    FT      FIELD PAVING OF EXISTING PIPE                           194.2122       152.6406     $698,178.26 
 
611E96551       2,174.000    FT      FIELD PAVING OF EXISTING PIPE, AS PER                   127.9642        92.3281     $200,721.22 
                                     PLAN 
 
611E96560       1,650.000    FT      CONDUIT, FIELD PAVING OF PIPE                           116.0248        59.5697      $98,290.00 
 
611E96600       5,727.000    FT      CONDUIT, BORED OR JACKED:                               538.1551       559.9195   $3,206,658.83 
 
611E96601         819.000    FT      CONDUIT, BORED OR JACKED, AS PER PLAN                   741.4830       687.0497     $562,693.73 
 
611E96650          15.000    CY      SPECIAL - GROUTING VOIDS AROUND                         954.4173     1,126.0000      $16,890.00 
                                     CORRUGATED METAL PIPES 
 
611E97000         226.000    FT      SLOTTED DRAIN, TYPE 1                                   186.5890       128.8043      $29,109.78 
 
611E97010       1,208.000    FT      SLOTTED DRAIN, TYPE 2                                   129.8371       119.3547     $144,180.50 
 
611E97011         855.000    FT      SLOTTED DRAIN, TYPE 2, AS PER PLAN                      160.0000       160.0000     $136,800.00 
 
611E97200      25,186.000    EACH    CONDUIT, MISC.:                                          10.9269         7.3837     $185,966.25 
 
611E97300           4.000    LS      CONDUIT, MISC.:                                       7,238.9520     4,065.8125      $16,263.25 
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611E97400       6,662.000    FT      CONDUIT, MISC.:                                         179.3228        87.9356     $585,827.13 
 
611E97600         256.000    CY      CONDUIT, MISC.:                                          94.2222        62.5000      $16,000.00 
 
611E97700         200.000    SF      CONDUIT, MISC.:                                          34.5827        25.0475       $5,009.50 
 
611E97800           9.000    LS      SPECIAL - DRAINAGE                                  2307870.3333   1869000.0000  $16,821,000.00 
 
611E97910           1.000    LS      SPECIAL - SANITARY SEWER                             11,375.2250     4,500.0000       $4,500.00 
 
611E98011           4.000    EACH    CONCRETE BARRIER (TYPE D) INLET, AS PER               4,105.0000     3,615.0000      $14,460.00 
                                     PLAN 
 
611E98150         247.000    EACH    CATCH BASIN, NO. 3                                    3,587.1810     3,401.3761     $840,139.89 
 
611E98151          40.000    EACH    CATCH BASIN, NO. 3, AS PER PLAN                       3,933.4693     3,556.8898     $142,275.59 
 
611E98160          13.000    EACH    CATCH BASIN, NO. 3 WITH DIAGONAL GRATE                4,329.7200     3,659.4400      $47,572.72 
 
611E98180         445.000    EACH    CATCH BASIN, NO. 3A                                   2,791.8347     2,725.8784   $1,213,015.90 
 
611E98181         105.000    EACH    CATCH BASIN, NO. 3A, AS PER PLAN                      2,927.5798     2,475.9331     $259,972.98 
 
611E98230          23.000    EACH    CATCH BASIN, NO. 4                                    5,070.5464     5,612.9200     $129,097.16 
 
611E98260           3.000    EACH    CATCH BASIN, NO. 4 WITHOUT APRON                      3,859.5871     3,883.3333      $11,650.00 
 
611E98270           3.000    EACH    CATCH BASIN, NO. 4A                                   6,085.0985     6,497.0000      $19,491.00 
 
611E98300          22.000    EACH    CATCH BASIN, NO. 5                                    4,282.2466     3,983.8518      $87,644.74 
 
611E98330           7.000    EACH    CATCH BASIN, NO. 5 WITHOUT APRON                      3,451.9043     3,554.7329      $24,883.13 
 
611E98341           1.000    EACH    CATCH BASIN, NO. 5A                                   5,371.9075     5,740.8200       $5,740.82 
 
611E98370          50.000    EACH    CATCH BASIN, NO. 6                                    2,810.9108     2,911.3084     $145,565.42 
 
611E98371          89.000    EACH    CATCH BASIN, NO. 6, AS PER PLAN                       2,229.7077     2,045.1584     $182,019.10 
 
611E98390          20.000    EACH    CATCH BASIN, NO. 7                                    2,358.8888     2,318.8340      $46,376.68 
 
611E98410          80.000    EACH    CATCH BASIN, NO. 8                                    4,017.2301     3,736.7499     $298,939.99 
 
611E98411           4.000    EACH    CATCH BASIN, NO. 8, AS PER PLAN                       8,450.0000    12,000.0000      $48,000.00 
 
611E98434          23.000    EACH    CATCH BASIN, NO. 8A                                   5,573.7393     4,881.1543     $112,266.55 
 
611E98450          22.000    EACH    CATCH BASIN, NO. 2-2A                                 2,048.0844     2,064.8636      $45,427.00 
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611E98470         268.000    EACH    CATCH BASIN, NO. 2-2B                                 1,858.9166     1,735.8054     $465,195.85 
 
611E98471          12.000    EACH    CATCH BASIN, NO. 2-2B, AS PER PLAN                    1,744.5691     1,718.0125      $20,616.15 
 
611E98500           1.000    EACH    CATCH BASIN, NO. 2-2B, WITH APRON                     3,193.5509     1,700.0000       $1,700.00 
 
611E98505           5.000    EACH    CATCH BASIN, NO. 2-2C, AS PER PLAN                    2,743.8027     3,130.4900      $15,652.45 
 
611E98510          53.000    EACH    CATCH BASIN, NO. 2-3                                  2,616.2055     2,619.6321     $138,840.50 
 
611E98540          11.000    EACH    CATCH BASIN, NO. 2-4                                  3,190.8123     3,085.9091      $33,945.00 
 
611E98541           1.000    EACH    CATCH BASIN, NO. 2-4, AS PER PLAN                     4,060.0000     2,800.0000       $2,800.00 
 
611E98570           5.000    EACH    CATCH BASIN, NO. 2-5                                  4,746.7864     4,500.0000      $22,500.00 
 
611E98600           1.000    EACH    CATCH BASIN, NO. 2-6                                  4,115.3333     4,500.0000       $4,500.00 
 
611E98630         563.000    EACH    CATCH BASIN ADJUSTED TO GRADE                           916.7007       884.4047     $497,919.84 
 
611E98631         551.000    EACH    CATCH BASIN ADJUSTED TO GRADE, AS PER                   971.6438       937.8544     $516,757.76 
                                     PLAN 
 
611E98634          64.000    EACH    CATCH BASIN RECONSTRUCTED TO GRADE                    1,665.4395     1,753.7195     $112,238.05 
 
611E98635         112.000    EACH    CATCH BASIN RECONSTRUCTED TO GRADE, AS                1,659.7946     1,871.6875     $209,629.00 
                                     PER PLAN 
 
611E98645           2.000    EACH    CATCH BASIN GRATE, AS PER PLAN                          662.5000       350.0000         $700.00 
 
611E98690          42.000    EACH    CATCH BASIN, MISC.:                                   5,327.2075     4,925.3690     $206,865.50 
 
611E98700          14.000    EACH    INLET, SIDE DITCH                                     1,924.7415     2,001.7857      $28,025.00 
 
611E98740           1.000    EACH    INLET, NO. 2-12                                       6,830.4333     6,000.0000       $6,000.00 
 
611E98801           3.000    EACH    INLET, NO. 3B, AS PER PLAN                            5,566.6667     5,200.0000      $15,600.00 
 
611E98821          19.000    EACH    INLET, NO. 3D, AS PER PLAN                           15,036.8421     9,863.1579     $187,400.00 
 
611E98840          22.000    EACH    INLET, NO. 2-A-6                                      5,031.1368     3,827.6841      $84,209.05 
 
611E98850          10.000    EACH    INLET, NO. 2-A-8                                      5,220.8949     3,890.8680      $38,908.68 
 
611E98860          11.000    EACH    INLET, NO. 2-A-10                                     5,457.8480     4,114.0509      $45,254.56 
 
611E98861           1.000    EACH    INLET, NO. 2-A-10, AS PER PLAN                        4,540.0000     4,540.0000       $4,540.00 
 
611E98870           1.000    EACH    INLET, NO. 2-A-12                                     7,123.5700     3,994.2800       $3,994.28 
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611E98880           1.000    EACH    INLET, NO. 2-A-14                                     5,127.1950     4,050.0000       $4,050.00 
 
611E99094           3.000    EACH    INLET, NO. 3 FOR SINGLE SLOPE BARRIER,               12,240.6250    12,000.0000      $36,000.00 
                                     TYPE B 
 
611E99095          13.000    EACH    INLET, NO. 3 FOR SINGLE SLOPE BARRIER,                7,107.5108     6,000.0000      $78,000.00 
                                     TYPE B, AS PER PLAN 
 
611E99100           7.000    EACH    INLET, NO. 3 FOR SINGLE SLOPE BARRIER,                8,733.5714     5,300.0000      $37,100.00 
                                     TYPE B1 
 
611E99101          51.000    EACH    INLET, NO. 3 FOR SINGLE SLOPE BARRIER,               11,031.7151    10,856.8627     $553,700.00 
                                     TYPE B1, AS PER PLAN 
 
611E99104           4.000    EACH    INLET, NO. 3 FOR SINGLE SLOPE BARRIER,               12,913.0550    11,000.0000      $44,000.00 
                                     TYPE C 
 
611E99105           1.000    EACH    INLET, NO. 3 FOR SINGLE SLOPE BARRIER,               17,931.9600    16,000.0000      $16,000.00 
                                     TYPE C, AS PER PLAN 
 
611E99110          37.000    EACH    INLET, NO. 3 FOR SINGLE SLOPE BARRIER,               10,271.2167     8,238.0551     $304,808.04 
                                     TYPE C1 
 
611E99111           2.000    EACH    INLET, NO. 3 FOR SINGLE SLOPE BARRIER,               10,997.1333    11,650.0000      $23,300.00 
                                     TYPE C1, AS PER PLAN 
 
611E99114          47.000    EACH    INLET, NO. 3 FOR SINGLE SLOPE BARRIER,                9,552.5443     9,674.9764     $454,723.89 
                                     TYPE D 
 
611E99115          16.000    EACH    INLET, NO. 3 FOR SINGLE SLOPE BARRIER,               12,810.9691     9,449.7100     $151,195.36 
                                     TYPE D, AS PER PLAN 
 
611E99150         166.000    EACH    INLET ADJUSTED TO GRADE                                 977.5686       904.1807     $150,094.00 
 
611E99151          55.000    EACH    INLET ADJUSTED TO GRADE, AS PER PLAN                    944.5963     1,012.7273      $55,700.00 
 
611E99154          25.000    EACH    INLET RECONSTRUCTED TO GRADE                          1,810.6022     1,511.0000      $37,775.00 
 
611E99155          14.000    EACH    INLET RECONSTRUCTED TO GRADE, AS PER                  2,124.2733     2,226.0714      $31,165.00 
                                     PLAN 
 
611E99500          27.000    EACH    INLET, MISC.:                                         4,133.9792     4,168.5185     $112,550.00 
 
611E99550           3.000    EACH    MANHOLE, NO. 1                                        5,625.0000     5,700.0000      $17,100.00 
 
611E99551           3.000    EACH    MANHOLE, NO. 1, AS PER PLAN                           4,303.5653     4,846.8333      $14,540.50 
 
611E99574         386.000    EACH    MANHOLE, NO. 3                                        4,547.0459     4,435.2749   $1,712,016.12 
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611E99575          87.000    EACH    MANHOLE, NO. 3, AS PER PLAN                           5,592.6813     3,971.1270     $345,488.05 
 
611E99580           4.000    EACH    MANHOLE, NO. 3 WITH 84" BASE I.D. AND 6"              9,057.9250    10,363.5750      $41,454.30 
                                     WEIR 
 
611E99581           1.000    EACH    MANHOLE, NO. 3 WITH 84" BASE I.D. AND 6"             10,356.6250     6,412.0000       $6,412.00 
                                     WEIR, AS PER PLAN 
 
611E99582           7.000    EACH    MANHOLE, NO. 3 WITH 90" BASE I.D. AND 8"             10,690.7262    10,347.7857      $72,434.50 
                                     WEIR 
 
611E99584           2.000    EACH    MANHOLE, NO. 3 WITH 96" BASE I.D. AND 9"             11,716.5167     9,250.0000      $18,500.00 
                                     WEIR 
 
611E99586           4.000    EACH    MANHOLE, NO. 3 W/108" BASE I.D. & 12"                15,788.3094    17,525.0000      $70,100.00 
                                     WEIR 
 
611E99644           1.000    EACH    MANHOLE COVER                                           752.5244       225.0000         $225.00 
 
611E99654         944.000    EACH    MANHOLE ADJUSTED TO GRADE                               829.0421       824.8672     $778,674.65 
 
611E99655         825.000    EACH    MANHOLE ADJUSTED TO GRADE, AS PER PLAN                1,048.1534     1,034.7208     $853,644.70 
 
611E99660         107.000    EACH    MANHOLE RECONSTRUCTED TO GRADE                        1,517.2913     1,512.8959     $161,879.86 
 
611E99661          62.000    EACH    MANHOLE RECONSTRUCTED TO GRADE, AS PER                1,511.9294     1,324.0968      $82,094.00 
                                     PLAN 
 
611E99690          39.000    EACH    MANHOLE, MISC.:                                       5,795.9878     4,230.5128     $164,990.00 
 
611E99700         110.000    EACH    GAS VALVE BOX ADJUSTED TO GRADE                         357.7867       168.1977      $18,501.75 
 
611E99710         689.000    EACH    PRECAST REINFORCED CONCRETE OUTLET                      333.0899       295.8676     $203,852.79 
 
611E99711          11.000    EACH    PRECAST REINFORCED CONCRETE OUTLET, AS                  312.4549       296.3636       $3,260.00 
                                     PER PLAN 
 
611E99720          55.000    EACH    INSPECTION WELL                                       1,061.8748     1,084.0169      $59,620.93 
 
611E99820     253,950.000    LB      SPECIAL - MISCELLANEOUS METAL                             1.7998         1.7667     $448,650.00 
 
611E99830          77.000    FT      SPECIAL - TRENCH DRAIN                                  234.7958       190.9091      $14,700.00 
 
611E99854           1.000    EACH    WATER QUALITY BASIN, DETENTION                       12,200.1733     2,472.0600       $2,472.06 
 
611E99855           1.000    EACH    WATER QUALITY BASIN, DETENTION, AS PER               19,361.4700     9,727.2700       $9,727.27 
                                     PLAN 
 
611E99860           1.000    EACH    OBSERVATION WELL                                      1,587.5000     1,000.0000       $1,000.00 
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611E99900          37.000    EACH    DRAINAGE STRUCTURE, MISC.:                           24,271.9932    11,672.6646     $431,888.59 
 
611E99910         760.000    FT      DRAINAGE STRUCTURE, MISC.:                              289.4230        47.9789      $36,464.00 
 
611E99920           3.000    LS      DRAINAGE STRUCTURE, MISC.:                            3,582.9021     1,518.3333       $4,555.00 
 
613E41200       3,193.000    CY      LOW STRENGTH MORTAR BACKFILL                            126.8911       111.7058     $356,676.70 
 
613E41201       2,648.000    CY      LOW STRENGTH MORTAR BACKFILL, AS PER                    149.2331       111.4906     $295,227.00 
                                     PLAN 
 
613E41250         120.000    CY      LOW STRENGTH MORTAR BACKFILL (TYPE 1)                   127.7457       114.6917      $13,763.00 
 
613E41251         390.000    CY      LOW STRENGTH MORTAR BACKFILL (TYPE 1),                  140.0000       120.0000      $46,800.00 
                                     AS PER PLAN 
 
613E41300       1,470.000    CY      LOW STRENGTH MORTAR BACKFILL (TYPE 2)                   126.3310       124.7408     $183,369.00 
 
614E11000         645.000    LS      MAINTAINING TRAFFIC                                  83,604.6182    77,071.9344  $49,711,397.69 
 
614E11001          54.000    LS      MAINTAINING TRAFFIC, AS PER PLAN                     67,331.5182    53,159.0406   $2,870,588.19 
 
614E11110      72,678.000    HOUR    LAW ENFORCEMENT OFFICER WITH PATROL CAR                  75.4908        74.9213   $5,445,133.27 
                                     FOR ASSISTANCE 
 
614E11111       2,942.000    HOUR    LAW ENFORCEMENT OFFICER WITH PATROL CAR                  75.5874        73.2461     $215,490.00 
                                     FOR ASSISTANCE, AS PER PLAN 
 
614E11300          52.000    EACH    SPECIAL - WORK ZONE TRAFFIC SIGNAL                   21,468.9440    19,934.4096   $1,036,589.30 
 
614E11630     303,635.000    FT      INCREASED BARRIER DELINEATION                             1.0398         0.6173     $187,444.75 
 
614E12200         125.000    FT      SPECIAL - WORK ZONE GUARDRAIL                            28.5444        25.4000       $3,175.00 
 
614E12338           4.000    EACH    WORK ZONE IMPACT ATTENUATOR                           2,550.0000     1,800.0000       $7,200.00 
                                     (BIDIRECTIONAL) 
 
614E12380         609.000    EACH    WORK ZONE IMPACT ATTENUATOR, 24" WIDE                 1,945.3472     1,734.4697   $1,056,292.06 
                                     HAZARDS, (UNIDIRECTION AL) 
 
614E12381          60.000    EACH    WORK ZONE IMPACT ATTENUATOR, 24" WIDE                 2,322.5421     2,435.0000     $146,100.00 
                                     HAZARDS, (UNIDIRECTION AL), AS PER PLAN 
 
614E12384         842.000    EACH    WORK ZONE IMPACT ATTENUATOR, 24" WIDE                 1,918.7495     1,667.6580   $1,404,168.04 
                                     HAZARDS, (BIDIRECTIONA L) 
 
614E12385           6.000    EACH    WORK ZONE IMPACT ATTENUATOR, 24" WIDE                 2,630.3117     2,100.0000      $12,600.00 
                                     HAZARDS, (BIDIRECTIONA L), AS PER PLAN 
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614E12391           2.000    EACH    WORK ZONE IMPACT ATTENUATOR, OVER 24”                 3,270.6667     3,240.0000       $6,480.00 
                                     AND LESS THAN 36” WIDE  HAZARDS, 
                                     (UNIDIRECTIONAL), AS PER PLAN 
 
614E12394           7.000    EACH    WORK ZONE IMPACT ATTENUATOR, OVER 24”                 2,756.5703     2,007.1429      $14,050.00 
                                     AND LESS THAN 36” WIDE  HAZARDS, 
                                     (BIDIRECTIONAL) 
 
614E12395           1.000    EACH    WORK ZONE IMPACT ATTENUATOR, OVER 24”                 2,700.0675     2,100.0000       $2,100.00 
                                     AND LESS THAN 36” WIDE  HAZARDS, 
                                     (BIDIRECTIONAL), AS PER PLAN 
 
614E12400           4.000    EACH    WORK ZONE IMPACT ATTENUATOR, MISC.:                   2,238.3333     1,965.0000       $7,860.00 
 
614E12410          14.000    EACH    SPEED ZONE AHEAD SYMBOL SIGN                            125.5833       111.7143       $1,564.00 
 
614E12420         164.000    LS      DETOUR SIGNING                                       11,749.2417    13,703.2868   $2,247,339.03 
 
614E12421           9.000    LS      DETOUR SIGNING, AS PER PLAN                          11,356.1752     8,213.8878      $73,924.99 
 
614E12460       6,688.000    EACH    WORK ZONE MARKING SIGN                                   90.3467        93.6209     $626,136.63 
 
614E12461         102.000    EACH    WORK ZONE MARKING SIGN, AS PER PLAN                      96.6050       114.9020      $11,720.00 
 
614E12470          51.000    EACH    WORK ZONE SPEED LIMIT SIGN                              167.6315       171.7647       $8,760.00 
 
614E12471          44.000    EACH    WORK ZONE SPEED LIMIT SIGN, AS PER PLAN                 150.0000       150.0000       $6,600.00 
 
614E12484         517.000    EACH    WORK ZONE INCREASED PENALTIES SIGN                      189.9683       169.4515      $87,606.44 
 
614E12490          10.000    EACH    RESUME LEGAL SPEED SIGN                                 125.8750       116.4000       $1,164.00 
 
614E12500         467.000    EACH    REPLACEMENT SIGN                                        186.8571       141.0471      $65,869.00 
 
614E12600       1,751.000    EACH    REPLACEMENT DRUM                                         62.2535        58.5457     $102,513.50 
 
614E12740          52.000    EACH    WORK ZONE LIGHTING SYSTEM                             9,772.5263     5,988.5577     $311,405.00 
 
614E12756          17.000    EACH    WORK ZONE CROSSOVER LIGHTING SYSTEM                  31,163.6106    31,352.9412     $533,000.00 
 
614E12800      20,399.000    EACH    WORK ZONE RAISED PAVEMENT MARKER                          7.6456         8.2278     $167,839.90 
 
614E12801      36,846.000    EACH    WORK ZONE RAISED PAVEMENT MARKER, AS PER                 22.8854        22.8337     $841,331.97 
                                     PLAN 
 
614E13000       7,517.000    CY      ASPHALT CONCRETE FOR MAINTAINING TRAFFIC                220.0996       230.6370   $1,733,698.56 
 
614E13001         675.000    CY      ASPHALT CONCRETE FOR MAINTAINING                        208.7803       124.7630      $84,215.00 
                                     TRAFFIC, AS PER PLAN 
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614E13310      34,405.000    EACH    BARRIER REFLECTOR, TYPE 1                                 9.7142         8.1262     $279,582.20 
 
614E13312       2,100.000    EACH    BARRIER REFLECTOR, TYPE 2                                12.3775        11.2374      $23,598.59 
 
614E13314         352.000    EACH    BARRIER REFLECTOR, TYPE 3                                19.5050        19.3991       $6,828.50 
 
614E13318         292.000    EACH    BARRIER REFLECTOR, TYPE 5                                11.5483        11.6637       $3,405.80 
 
614E13350      23,694.000    EACH    OBJECT MARKER, ONE WAY                                   13.9789        13.4555     $318,814.81 
 
614E13360       7,074.000    EACH    OBJECT MARKER, TWO WAY                                   17.2745        15.3939     $108,896.61 
 
614E13600         867.000    EACH    MAINTENANCE OF TRAFFIC - ONE LANE                       296.5746       215.8304     $187,125.00 
                                     CLOSURE ON A TWO LANE HIGHWAY 
 
614E13700          98.000    EACH    MAINTENANCE OF TRAFFIC, ONE LANE CLOSURE                665.9242       358.9286      $35,175.00 
                                     ON A FOUR LANE UNDIVIDED HIGHWAY 
 
614E13800         319.000    EACH    MAINTENANCE OF TRAFFIC, ONE LANE CLOSURE                666.2714       490.1411     $156,355.00 
                                     ON A 4 LANE OR GREATER DIVIDED HIGHWAY 
 
614E13900       3,070.000    EACH    MAINTENANCE OF TRAFFIC FOR SHOULDER                     134.0738       121.4984     $373,000.00 
                                     CLOSURE 
 
614E15000      44,700.000    DLR     SPECIAL - CALENDAR DAYS OF CONTRACT TIME                 56.7616        53.6711   $2,399,100.00 
                                     FOR OPENING TO TRAFFIC (UNIT PRICE 
                                     FIELD SHOULD REFLECT NUMBER OF DAYS BID) 
 
614E18000   1,050,699.000    EACH    MAINTAINING TRAFFIC, MISC.:                               1.4268         1.1380   $1,195,655.00 
 
614E18002           6.000    LS      MAINTAINING TRAFFIC, MISC.:                          27,109.0931    20,108.3333     $120,650.00 
 
614E18010       3,100.000    SF      MAINTAINING TRAFFIC, MISC.:                               7.1286        10.0000      $31,000.00 
 
614E18020         160.000    HOUR    MAINTAINING TRAFFIC, MISC.:                             163.6409       128.1250      $20,500.00 
 
614E18030      65,215.000    FT      MAINTAINING TRAFFIC, MISC.:                               8.0195         7.9865     $520,839.50 
 
614E18050         320.000    MNTH    MAINTAINING TRAFFIC, MISC.:                           1,400.0000     1,800.0000     $576,000.00 
 
614E18600         211.000    SNMT    PORTABLE CHANGEABLE MESSAGE SIGN                      1,091.4689     1,129.3190     $238,286.30 
 
614E18601       4,084.000    SNMT    PORTABLE CHANGEABLE MESSAGE SIGN, AS PER                791.7378       769.4975   $3,142,627.59 
                                     PLAN 
 
614E20000          30.673    MILE    WORK ZONE LANE LINE, CLASS I                            568.8626       636.3864      $19,519.88 
 
614E20010         123.670    MILE    WORK ZONE LANE LINE, CLASS I, 6"                        627.0922       579.1627      $71,625.05 
 



Summary of Contracts Awarded for Calendar Year 2021 by Item 
 
  Item           Quantity    U/M        Item Description                                    Avg Unit      Avg Unit        Total Amt 
 Number                                                                                    Price Bid     Price Awded       Awarded 
 

117 | P a g e  

614E20011          41.460    MILE    WORK ZONE LANE LINE, CLASS I, 6", AS PER              1,425.2535       667.8847      $27,690.50 
                                     PLAN 
 
614E20056         328.200    MILE    WORK ZONE LANE LINE, CLASS I, 6", 807                 1,423.8926     1,381.3371     $453,354.85 
                                     PAINT 
 
614E20100          54.350    MILE    WORK ZONE LANE LINE, CLASS I, 642 PAINT               1,538.8461     1,046.1560      $56,858.58 
 
614E20110         347.620    MILE    WORK ZONE LANE LINE, CLASS I, 6", 642                   570.4000       582.5686     $202,512.50 
                                     PAINT 
 
614E20200           1.540    MILE    WORK ZONE LANE LINE, CLASS I, 740.06,                 4,011.8512     3,032.4675       $4,670.00 
                                     TYPE I 
 
614E20210           9.370    MILE    WORK ZONE LANE LINE, CLASS I, 6",                     3,151.0776     3,226.8559      $30,235.64 
                                     740.06, TYPE I 
 
614E20360           0.120    MILE    WORK ZONE LANE LINE, CLASS I, 4", 648                 8,322.8000    13,110.0000       $1,573.20 
 
614E20366           1.860    MILE    WORK ZONE LANE LINE, CLASS I, 6", 648                 5,046.2558     4,926.1290       $9,162.60 
 
614E20410          72.520    MILE    WORK ZONE LANE LINE, CLASS II, 6"                       545.2856       350.6536      $25,429.40 
 
614E20510          49.920    MILE    WORK ZONE LANE LINE, CLASS II, 6", 642                  314.6010       250.1142      $12,485.70 
                                     PAINT 
 
614E20550         116.120    MILE    WORK ZONE LANE LINE, CLASS III, 642                     447.0533       436.5927      $50,697.14 
                                     PAINT 
 
614E20560         467.400    MILE    WORK ZONE LANE LINE, CLASS III, 6", 642                 640.0205       601.8565     $281,307.74 
                                     PAINT 
 
614E21000         287.940    MILE    WORK ZONE CENTER LINE, CLASS I                        1,202.6356     1,061.8664     $305,753.81 
 
614E21001           0.320    MILE    WORK ZONE CENTER LINE, CLASS I, AS PER                1,824.5556     3,328.1250       $1,065.00 
                                     PLAN 
 
614E21050          52.240    MILE    WORK ZONE CENTER LINE, CLASS I, 807                   2,733.4786     2,637.1669     $137,765.60 
                                     PAINT 
 
614E21100         784.900    MILE    WORK ZONE CENTER LINE, CLASS I, 642                   1,125.0467     1,120.2976     $879,321.57 
                                     PAINT 
 
614E21200          14.740    MILE    WORK ZONE CENTER LINE, CLASS I, 740.06,              12,565.6102    12,120.6642     $178,658.59 
                                     TYPE I 
 
614E21360           0.930    MILE    WORK ZONE CENTER LINE, CLASS I, 648                  10,775.9000    14,235.0000      $13,238.55 
 
614E21400         212.740    MILE    WORK ZONE CENTER LINE, CLASS II                         403.5901       380.5382      $80,955.70 
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614E21500         624.080    MILE    WORK ZONE CENTER LINE, CLASS II, 642                    426.7873       329.5275     $205,651.54 
                                     PAINT 
 
614E21550       1,029.560    MILE    WORK ZONE CENTER LINE, CLASS III, 642                   961.6056       902.7675     $929,453.31 
                                     PAINT 
 
614E21600           0.100    MILE    WORK ZONE CENTER LINE, CLASS II, 740.06,             10,986.6000     9,000.0000         $900.00 
                                     TYPE I 
 
614E22000          81.280    MILE    WORK ZONE EDGE LINE, CLASS I                          1,041.0894     1,162.0320      $94,449.96 
 
614E22010         217.090    MILE    WORK ZONE EDGE LINE, CLASS I, 6"                      1,427.6311     1,248.2011     $270,971.99 
 
614E22011         124.200    MILE    WORK ZONE EDGE LINE, CLASS I, 6", AS PER              2,093.6465       967.7250     $120,191.45 
                                     PLAN 
 
614E22056         796.980    MILE    WORK ZONE EDGE LINE, CLASS I, 6", 807                 2,408.0249     2,245.0046   $1,789,223.75 
                                     PAINT 
 
614E22100          69.590    MILE    WORK ZONE EDGE LINE, CLASS I, 642 PAINT               2,382.0922     2,000.6551     $139,225.59 
 
614E22110         735.070    MILE    WORK ZONE EDGE LINE, CLASS I, 6", 642                   904.1618       882.8412     $648,950.11 
                                     PAINT 
 
614E22200          16.020    MILE    WORK ZONE EDGE LINE, CLASS I, 740.06,                 6,805.0818     6,354.4039     $101,797.55 
                                     TYPE I 
 
614E22210          82.290    MILE    WORK ZONE EDGE LINE, CLASS I, 6",                     8,648.8684     8,836.8347     $727,183.13 
                                     740.06, TYPE I 
 
614E22300           0.080    MILE    WORK ZONE EDGE LINE, CLASS I, 740.06,                 9,990.0000    10,560.0000         $844.80 
                                     TYPE II 
 
614E22326           5.160    MILE    WORK ZONE EDGE LINE, CLASS I, 6", 873                 9,256.2407     6,866.1822      $35,429.50 
 
614E22330           1.590    MILE    WORK ZONE EDGE LINE, CLASS I, 4", 648                 9,170.7000    13,605.0000      $21,631.95 
 
614E22336           7.920    MILE    WORK ZONE EDGE LINE, CLASS I, 6", 648                 6,571.3008     6,569.4192      $52,029.80 
 
614E22350         186.920    MILE    WORK ZONE EDGE LINE, CLASS III, 642                     576.8546       607.7274     $113,596.40 
                                     PAINT 
 
614E22360       1,320.740    MILE    WORK ZONE EDGE LINE, CLASS III, 6", 642                 665.0937       598.6372     $790,644.06 
                                     PAINT 
 
614E23000      69,283.000    FT      WORK ZONE CHANNELIZING LINE, CLASS I                      0.7115         0.8247      $57,139.69 
 
614E23010     108,268.000    FT      WORK ZONE CHANNELIZING LINE, CLASS I,                     0.8591         0.7900      $85,533.48 
                                     12" 
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614E23011     183,858.000    FT      WORK ZONE CHANNELIZING LINE, CLASS I,                     1.6552         0.8693     $159,826.38 
                                     12", AS PER PLAN 
 
614E23100      37,587.000    FT      WORK ZONE CHANNELIZING LINE, CLASS I,                     1.0391         1.0417      $39,154.85 
                                     8", 807 PAINT 
 
614E23110     220,269.000    FT      WORK ZONE CHANNELIZING LINE, CLASS I,                     1.4300         1.4424     $317,716.88 
                                     12", 807 PAINT 
 
614E23130       2,094.000    FT      WORK ZONE CHANNELIZING LINE, CLASS I,                     4.7500         4.5000       $9,423.00 
                                     12", 873 
 
614E23140       1,589.000    FT      WORK ZONE CHANNELIZING LINE, CLASS I,                     1.9800         2.4000       $3,813.60 
                                     8", 648 
 
614E23150      19,590.000    FT      WORK ZONE CHANNELIZING LINE, CLASS I,                     3.3104         3.3721      $66,058.80 
                                     12", 648 
 
614E23200     182,863.000    FT      WORK ZONE CHANNELIZING LINE, CLASS I,                     0.6250         0.5584     $102,115.24 
                                     642 PAINT 
 
614E23210     320,375.000    FT      WORK ZONE CHANNELIZING LINE, CLASS I,                     0.6014         0.6193     $198,404.08 
                                     12", 642 PAINT 
 
614E23400      94,201.000    FT      WORK ZONE CHANNELIZING LINE, CLASS I,                     2.2441         2.2471     $211,674.65 
                                     740.06, TYPE I 
 
614E23410      96,698.000    FT      WORK ZONE CHANNELIZING LINE, CLASS I,                     3.1415         3.3591     $324,816.05 
                                     12", 740.06, TYPE I 
 
614E23670      31,672.000    FT      WORK ZONE CHANNELIZING LINE, CLASS II,                    0.4287         0.3868      $12,249.70 
                                     12", 642 PAINT 
 
614E23680     179,941.000    FT      WORK ZONE CHANNELIZING LINE, CLASS III,                   0.6687         0.6262     $112,680.08 
                                     642 PAINT 
 
614E23690     242,502.000    FT      WORK ZONE CHANNELIZING LINE, CLASS III,                   0.6991         0.6853     $166,175.56 
                                     12", 642 PAINT 
 
614E24000      68,705.000    FT      WORK ZONE DOTTED LINE, CLASS I                            1.1426         1.1323      $77,796.90 
 
614E24001      63,239.000    FT      WORK ZONE DOTTED LINE, CLASS I, AS PER                    1.4761         0.6759      $42,743.72 
                                     PLAN 
 
614E24100      19,522.000    FT      WORK ZONE DOTTED LINE, CLASS I, 4", 807                   0.8975         0.9158      $17,878.65 
                                     PAINT 
 
614E24102     100,432.000    FT      WORK ZONE DOTTED LINE, CLASS I, 6", 807                   0.8498         0.7556      $75,884.20 
                                     PAINT 
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614E24122      10,920.000    FT      WORK ZONE DOTTED LINE, CLASS I, 6", 873                   2.2808         2.0879      $22,800.00 
 
614E24140       1,173.000    FT      WORK ZONE DOTTED LINE, CLASS I, 4", 648                   2.4300         2.1500       $2,521.95 
 
614E24142         528.000    FT      WORK ZONE DOTTED LINE, CLASS I, 6", 648                   2.8700         2.2500       $1,188.00 
 
614E24200      38,095.000    FT      WORK ZONE DOTTED LINE, CLASS I, 642                       0.8130         0.7413      $28,239.70 
                                     PAINT 
 
614E24202     135,431.000    FT      WORK ZONE DOTTED LINE, CLASS I, 6", 642                   0.5515         0.5785      $78,343.05 
                                     PAINT 
 
614E24204         226.000    FT      WORK ZONE DOTTED LINE, CLASS I, 8", 642                   0.4500         0.4500         $101.70 
                                     PAINT 
 
614E24208       7,896.000    FT      WORK ZONE DOTTED LINE, CLASS I, 12", 642                  0.7035         0.7373       $5,822.08 
                                     PAINT 
 
614E24400       6,178.000    FT      WORK ZONE DOTTED LINE, CLASS I, 740.06,                   1.4902         1.3008       $8,036.35 
                                     TYPE I 
 
614E24402      66,537.000    FT      WORK ZONE DOTTED LINE, CLASS I, 6",                       1.6694         1.2985      $86,398.90 
                                     740.06, TYPE I 
 
614E24610      33,962.000    FT      WORK ZONE DOTTED LINE, CLASS III, 642                     0.7693         0.7499      $25,468.06 
                                     PAINT 
 
614E24612      77,422.250    FT      WORK ZONE DOTTED LINE, CLASS III, 6",                     0.6525         0.6164      $47,721.82 
                                     642 PAINT 
 
614E24614         274.000    FT      WORK ZONE DOTTED LINE, CLASS III, 8",                     0.4000         0.4000         $109.60 
                                     642 PAINT 
 
614E24618       8,025.000    FT      WORK ZONE DOTTED LINE, CLASS III, 12",                    1.1045         1.0082       $8,091.10 
                                     642 PAINT 
 
614E25000      12,627.000    FT      WORK ZONE TRANSVERSE LINE, CLASS I                        2.6114         2.4830      $31,352.95 
 
614E25120         372.000    FT      WORK ZONE TRANSVERSE/DIAGONAL LINE,                      16.5700        25.0000       $9,300.00 
                                     CLASS I, 648 
 
614E25200       3,452.000    FT      WORK ZONE TRANSVERSE LINE, CLASS I, 642                   2.6575         2.3185       $8,003.62 
                                     PAINT 
 
614E25400       1,042.000    FT      WORK ZONE TRANSVERSE LINE, CLASS I,                       7.5721         8.6326       $8,995.15 
                                     740.06, TYPE I 
 
614E25620      10,679.000    FT      WORK ZONE TRANSVERSE/DIAGONAL LINE,                       2.8194         2.8008      $29,909.65 
                                     CLASS III, 642 PAINT 



Summary of Contracts Awarded for Calendar Year 2021 by Item 
 
  Item           Quantity    U/M        Item Description                                    Avg Unit      Avg Unit        Total Amt 
 Number                                                                                    Price Bid     Price Awded       Awarded 
 

121 | P a g e  

614E26000      17,694.000    FT      WORK ZONE STOP LINE, CLASS I                              3.5517         3.6559      $64,688.20 
 
614E26001          82.000    FT      WORK ZONE STOP LINE, CLASS I, AS PER                      3.5583         3.5000         $287.00 
                                     PLAN 
 
614E26120         253.000    FT      WORK ZONE STOP LINE, CLASS I, 648                        18.0000        26.8500       $6,793.05 
 
614E26200      23,811.000    FT      WORK ZONE STOP LINE, CLASS I, 642 PAINT                   3.6093         3.7279      $88,765.44 
 
614E26400       1,629.000    FT      WORK ZONE STOP LINE, CLASS I, 740.06,                    10.8115        10.5690      $17,216.86 
                                     TYPE I 
 
614E26610      44,990.000    FT      WORK ZONE STOP LINE, CLASS III, 642                       3.3865         3.3965     $152,809.63 
                                     PAINT 
 
614E27000      17,261.000    FT      WORK ZONE CROSSWALK LINE, CLASS I                         2.2440         1.9337      $33,377.35 
 
614E27050       2,320.000    FT      WORK ZONE CROSSWALK LINE, CLASS I, 12",                   1.2751         1.0176       $2,360.80 
                                     642 PAINT 
 
614E27080          46.000    FT      WORK ZONE CROSSWALK LINE, CLASS I, 24",                   8.5000         7.0000         $322.00 
                                     740.06, TYPE I 
 
614E27200      15,855.000    FT      WORK ZONE CROSSWALK LINE, CLASS I, 642                    2.1654         2.1858      $34,656.02 
                                     PAINT 
 
614E27400         608.000    FT      WORK ZONE CROSSWALK LINE, CLASS I,                        5.9444         5.2763       $3,208.00 
                                     740.06, TYPE I 
 
614E27620      33,928.000    FT      WORK ZONE CROSSWALK LINE, CLASS III, 642                  2.2035         2.4135      $81,884.12 
                                     PAINT 
 
614E28000      26,207.000    FT      WORK ZONE GORE MARKING, CLASS II                          1.1001         2.8279      $74,111.46 
 
614E28200       1,112.000    FT      WORK ZONE GORE MARKING, CLASS II, 642                     0.4000         0.4000         $444.80 
                                     PAINT 
 
614E30000       1,195.000    EACH    WORK ZONE LANE ARROW, CLASS I                            47.4948        51.5490      $61,601.08 
 
614E30001           9.000    EACH    WORK ZONE LANE ARROW, CLASS I, AS PER                    95.8333       105.0000         $945.00 
                                     PLAN 
 
614E30120          25.000    EACH    WORK ZONE ARROW, CLASS I, 648                           191.5000       265.0000       $6,625.00 
 
614E30200       1,187.000    EACH    WORK ZONE LANE ARROW, CLASS I, 642 PAINT                 62.7869        60.5521      $71,875.34 
 
614E30400         103.000    EACH    WORK ZONE LANE ARROW, CLASS I, 740.06,                  255.1415       212.6893      $21,907.00 
                                     TYPE I 
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614E30650       1,829.000    EACH    WORK ZONE LANE ARROW, CLASS III, 642                     51.7242        49.2208      $90,024.82 
                                     PAINT 
 
614E31000          23.000    EACH    WORK ZONE WORD ON PAVEMENT, 72", CLASS I                101.3907       111.3043       $2,560.00 
 
614E31200          38.000    EACH    WORK ZONE WORD ON PAVEMENT, 72", CLASS                   93.7500        93.1579       $3,540.00 
                                     I, 642 PAINT 
 
614E31620          67.000    EACH    WORK ZONE WORD ON PAVEMENT, 72", CLASS                   84.3571        75.6269       $5,067.00 
                                     III, 642 PAINT 
 
614E31650           1.000    EACH    WORK ZONE WORD ON PAVEMENT, 96", CLASS                   50.0000        50.0000          $50.00 
                                     I, 642 PAINT 
 
614E31670          25.000    EACH    WORK ZONE WORD ON PAVEMENT, 96", CLASS                  280.7692       290.0000       $7,250.00 
                                     III, 642 PAINT 
 
614E31700          12.000    EACH    WORK ZONE SCHOOL SYMBOL MARKING, 72",                   228.1250       300.0000       $3,600.00 
                                     CLASS I 
 
614E31740           5.000    EACH    WORK ZONE SCHOOL SYMBOL MARKING, 72",                   225.0000       225.0000       $1,125.00 
                                     CLASS III, 642 PAINT 
 
614E31744           1.000    EACH    WORK ZONE SCHOOL SYMBOL MARKING, 96",                   184.0000       200.0000         $200.00 
                                     CLASS I, 642 PAINT 
 
614E31750          15.000    EACH    WORK ZONE SCHOOL SYMBOL MARKING, 96",                   311.1111       337.3333       $5,060.00 
                                     CLASS III, 642 PAINT 
 
614E31760           2.000    EACH    WORK ZONE SCHOOL SYMBOL MARKING, 120",                  168.7500       200.0000         $400.00 
                                     CLASS I 
 
614E31770           6.000    EACH    WORK ZONE SCHOOL SYMBOL MARKING, 120",                  231.2500       266.6667       $1,600.00 
                                     CLASS III, 642 PAINT 
 
614E32000           2.000    EACH    WORK ZONE RAILROAD SYMBOL MARKING, CLASS                300.0000       300.0000         $600.00 
                                     I 
 
614E32200          21.000    EACH    WORK ZONE RAILROAD SYMBOL MARKING, CLASS                359.8462       376.1905       $7,900.00 
                                     I, 642 PAINT 
 
614E32210          36.000    EACH    WORK ZONE RAILROAD SYMBOL MARKING, CLASS                329.5139       322.0833      $11,595.00 
                                     III, 642 PAINT 
 
614E32658          10.000    EACH    WORK ZONE SPEED MEASUREMENT MARKING,                    265.9000       125.0000       $1,250.00 
                                     CLASS I, 642 PAINT 
 
614E32700       3,648.000    SF      WORK ZONE ISLAND MARKING, CLASS I                         1.9928         1.1026       $4,022.20 
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614E32730          16.000    SF      WORK ZONE ISLAND MARKING, CLASS I, 648                   14.3600        22.0000         $352.00 
 
614E32800         830.000    SF      WORK ZONE ISLAND MARKING, CLASS III, 642                  2.7960         2.7068       $2,246.65 
                                     PAINT 
 
614E40000         661.000    FT      LONGITUDINAL CHANNELIZER                                 74.9371        72.2390      $47,750.00 
 
614E40050          17.000    EACH    BUSINESS ENTRANCE SIGN                                  325.9921       529.4118       $9,000.00 
 
614E40051         113.000    EACH    BUSINESS ENTRANCE SIGN, AS PER PLAN                     268.6218       202.8204      $22,918.70 
 
614E98000           0.470    MILE    WORK ZONE PAVEMENT MARKING, MISC.:                    1,262.7660     1,262.7660         $593.50 
 
614E98100     112,566.000    FT      WORK ZONE PAVEMENT MARKING, MISC.:                        2.3918         2.2227     $250,204.47 
 
614E98200          35.000    EACH    WORK ZONE PAVEMENT MARKING, MISC.:                      543.3449     1,008.8571      $35,310.00 
 
614E99000           8.000    LS      SPECIAL - MAINTAINING TRAFFIC                       1907028.9133   1988750.0000  $15,910,000.00 
 
615E10000          56.000    LS      ROADS FOR MAINTAINING TRAFFIC                        50,353.3442    35,497.4984   $1,987,859.91 
 
615E10001           7.000    LS      ROADS FOR MAINTAINING TRAFFIC, AS PER                74,585.0440    51,042.8571     $357,300.00 
                                     PLAN 
 
615E20000      62,197.000    SY      PAVEMENT FOR MAINTAINING TRAFFIC, CLASS                  59.9559        54.7131   $3,402,991.72 
                                     A 
 
615E20001      92,577.000    SY      PAVEMENT FOR MAINTAINING TRAFFIC, CLASS                  57.8748        59.8090   $5,536,942.35 
                                     A, AS PER PLAN 
 
615E25000      38,336.000    SY      PAVEMENT FOR MAINTAINING TRAFFIC, CLASS                  47.0884        44.5710   $1,708,674.97 
                                     B 
 
615E25001      19,736.000    SY      PAVEMENT FOR MAINTAINING TRAFFIC, CLASS                  39.9700        30.8769     $609,386.43 
                                     B, AS PER PLAN 
 
615E99000           4.000    LS      SPECIAL - TEMPORARY ROADS AND PAVEMENTS             789,724.5000   770,000.0000   $3,080,000.00 
 
616E10000      16,926.794    MGAL    WATER                                                    48.5378        37.0181     $626,598.25 
 
616E10001          50.000    MGAL    WATER, AS PER PLAN                                      103.7500         1.0000          $50.00 
 
616E20000          29.000    TON     CALCIUM CHLORIDE                                        240.5533       213.7931       $6,200.00 
 
617E10100      82,540.000    CY      COMPACTED AGGREGATE, TYPE A                              62.6542        60.8957   $5,026,330.16 
 
617E10101      44,219.710    CY      COMPACTED AGGREGATE, TYPE A, AS PER PLAN                 59.2745        55.5942   $2,458,358.99 
 
617E20000     325,339.000    SY      SHOULDER PREPARATION                                      0.3988         0.3684     $119,865.22 
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617E25000         215.360    MGAL    WATER                                                    38.5786        50.7579      $10,931.23 
 
618E39001           3.000    EACH    RUMBLE STRIPS, TRANSVERSE (ASPHALT                    1,450.0000       800.0000       $2,400.00 
                                     CONCRETE), AS PER PLAN 
 
618E40100     462,432.310    FT      RUMBLE STRIPS, TYPE 2 (ASPHALT CONCRETE)                  0.6403         0.4504     $208,269.04 
 
618E40101      40,965.000    FT      RUMBLE STRIPS, TYPE 2 (ASPHALT                            6.1228         6.4094     $262,560.90 
                                     CONCRETE), AS PER PLAN 
 
618E40600         718.260    MILE    RUMBLE STRIPS, TYPE 2 (ASPHALT CONCRETE)                899.9135       872.1180     $626,407.50 
 
618E40601          80.280    MILE    RUMBLE STRIPS, TYPE 2 (ASPHALT                        1,100.6622     1,187.0457      $95,296.03 
                                     CONCRETE), AS PER PLAN 
 
618E40700           0.160    MILE    RUMBLE STRIPS, TYPE 2 (CONCRETE)                     16,218.0000    16,930.0000       $2,708.80 
 
618E40800       2,342.000    MILE    RUMBLE STRIPS, TYPE 3                                     7.7109         7.5694      $17,727.55 
 
618E40900           1.310    FT      RUMBLE STRIPES, CENTER LINE (ASPHALT                  3,625.0000     3,500.0000       $4,585.00 
                                     CONCRETE) 
 
618E41000         259.350    MILE    EDGE LINE, RUMBLE STRIPE (ASPHALT                     1,132.6566     1,028.0684     $266,629.53 
                                     CONCRETE) 
 
618E43000         232.240    MILE    CENTER LINE, RUMBLE STRIPE (ASPHALT                   1,472.9866     1,248.6927     $289,996.40 
                                     CONCRETE) 
 
619E16000         207.000    MNTH    FIELD OFFICE, TYPE A                                  1,467.3118     1,397.5327     $289,289.26 
 
619E16010       1,114.000    MNTH    FIELD OFFICE, TYPE B                                  1,842.0485     1,707.5303   $1,902,191.80 
 
619E16011         246.000    MNTH    FIELD OFFICE, TYPE B, AS PER PLAN                     1,798.6196     1,656.6667     $407,540.00 
 
619E16020         333.000    MNTH    FIELD OFFICE, TYPE C                                  2,988.0478     2,411.4565     $803,015.00 
 
619E16021         227.000    MNTH    FIELD OFFICE, TYPE C, AS PER PLAN                     4,840.1681     3,467.1230     $787,036.92 
 
620E00500         176.000    EACH    DELINEATOR, POST MOUNTED                                 78.2028        56.5625       $9,955.00 
 
620E31200          76.000    EACH    DELINEATOR REMOVED FOR DISPOSAL                          10.4548        16.5132       $1,255.00 
 
620E60000       1,044.000    EACH    REBOUNDABLE TUBULAR PYLON                                80.1038        83.8218      $87,510.00 
 
620E70000          35.000    EACH    DELINEATOR, MISC.:                                      285.7895       288.8571      $10,110.00 
 
620E70010         325.000    FT      DELINEATOR, MISC.:                                       70.0000        70.0000      $22,750.00 
 
621E00100     151,025.000    EACH    RPM                                                      31.4465        28.5310   $4,308,899.24 
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621E00101       1,175.000    EACH    RPM, AS PER PLAN                                         24.0826        21.6933      $25,489.62 
 
621E00300     417,970.000    EACH    RPM REFLECTOR                                             3.4366         3.1034   $1,297,142.63 
 
621E00301      52,645.000    EACH    RPM REFLECTOR, AS PER PLAN                                5.8951         4.9644     $261,352.33 
 
621E54000     128,348.000    EACH    RAISED PAVEMENT MARKER REMOVED                            8.6421         7.9888   $1,025,348.92 
 
621E54001       3,894.000    EACH    RAISED PAVEMENT MARKER REMOVED, AS PER                   15.2745        17.3659      $67,623.00 
                                     PLAN 
 
621E90000       4,100.000    EACH    RPM, MISC.:                                              16.3123        11.1463      $45,700.00 
 
622E10060       1,349.000    FT      CONCRETE BARRIER, SINGLE SLOPE, TYPE B                  125.2108       133.7850     $180,476.00 
 
622E10061         164.000    FT      CONCRETE BARRIER, SINGLE SLOPE, TYPE B,                 376.1291       365.8537      $60,000.00 
                                     AS PER PLAN 
 
622E10100      16,027.000    FT      CONCRETE BARRIER, SINGLE SLOPE, TYPE B1                 113.5051        96.3320   $1,543,913.00 
 
622E10101          44.000    FT      CONCRETE BARRIER, SINGLE SLOPE, TYPE B1,                231.6667       250.0000      $11,000.00 
                                     AS PER PLAN 
 
622E10120       1,521.000    FT      CONCRETE BARRIER, SINGLE SLOPE, TYPE C                  143.2642       138.6410     $210,873.03 
 
622E10121          40.000    FT      CONCRETE BARRIER, SINGLE SLOPE, TYPE C,                 231.2500       190.0000       $7,600.00 
                                     AS PER PLAN 
 
622E10140      15,048.000    FT      CONCRETE BARRIER, SINGLE SLOPE, TYPE C1                 135.9223       121.0941   $1,822,224.16 
 
622E10160      16,145.000    FT      CONCRETE BARRIER, SINGLE SLOPE, TYPE D                   88.6075        88.4471   $1,427,978.98 
 
622E10161       2,873.000    FT      CONCRETE BARRIER, SINGLE SLOPE, TYPE D,                 134.9705       150.9555     $433,695.27 
                                     AS PER PLAN 
 
622E10200          18.000    EACH    BARRIER TRANSITION                                    5,906.0356     6,933.3333     $124,800.00 
 
622E10201           8.000    EACH    BARRIER TRANSITION, AS PER PLAN                       5,845.6669     5,150.0000      $41,200.00 
 
622E24000          46.000    FT      CONCRETE BARRIER, TYPE D                                121.9104        94.4783       $4,346.00 
 
622E24001         232.500    FT      CONCRETE BARRIER, TYPE D, AS PER PLAN                   257.1333       245.4000      $57,055.50 
 
622E24840           5.000    EACH    CONCRETE BARRIER END SECTION, TYPE B                  9,064.9448     9,402.6680      $47,013.34 
 
622E24841           4.000    EACH    CONCRETE BARRIER END SECTION, TYPE B, AS              7,780.6422     8,600.0000      $34,400.00 
                                     PER PLAN 
 
622E24850           1.000    EACH    CONCRETE BARRIER END SECTION, TYPE B1                 8,000.0000     8,000.0000       $8,000.00 
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622E24860           2.000    EACH    CONCRETE BARRIER END SECTION, TYPE C1                 9,625.2933     9,400.0000      $18,800.00 
 
622E25000          86.000    EACH    CONCRETE BARRIER END SECTION, TYPE D                  3,944.5004     3,765.6200     $323,843.32 
 
622E25001          20.000    EACH    CONCRETE BARRIER END SECTION, TYPE D, AS              5,326.9293     4,356.5000      $87,130.00 
                                     PER PLAN 
 
622E25004          14.000    EACH    CONCRETE BARRIER, END ANCHORAGE,                      4,392.8795     3,914.2857      $54,800.00 
                                     REINFORCED, TYPE B 
 
622E25005           1.000    EACH    CONCRETE BARRIER, END ANCHORAGE,                      4,850.9333     3,200.0000       $3,200.00 
                                     REINFORCED, TYPE B, AS PER PLAN 
 
622E25006         122.000    EACH    CONCRETE BARRIER, END ANCHORAGE,                      3,757.6557     3,681.9672     $449,200.00 
                                     REINFORCED, TYPE B1 
 
622E25007          23.000    EACH    CONCRETE BARRIER, END ANCHORAGE,                      5,052.5301     4,843.4783     $111,400.00 
                                     REINFORCED, TYPE B1, AS PER  PLAN 
 
622E25008          11.000    EACH    CONCRETE BARRIER, END ANCHORAGE,                      4,090.0000     3,400.0000      $37,400.00 
                                     REINFORCED, TYPE C 
 
622E25009           1.000    EACH    CONCRETE BARRIER, END ANCHORAGE,                      7,105.9583     5,463.4700       $5,463.47 
                                     REINFORCED, TYPE C, AS PER PLAN 
 
622E25010           6.000    EACH    CONCRETE BARRIER END SECTION, TYPE D,                 2,950.0000     3,000.0000      $18,000.00 
                                     REINFORCED 
 
622E25011           3.000    EACH    CONCRETE BARRIER END SECTION, TYPE D,                 4,222.2222     5,000.0000      $15,000.00 
                                     REINFORCED, AS PER PLAN 
 
622E25014         114.000    EACH    CONCRETE BARRIER, END ANCHOR,                         4,077.8494     3,716.4474     $423,675.00 
                                     REINFORCED, TYPE C1 
 
622E25015           7.000    EACH    CONCRETE BARRIER, END ANCHOR,                         4,867.2216     5,200.0000      $36,400.00 
                                     REINFORCED, TYPE C1, AS PER  P LAN 
 
622E25020           3.000    EACH    CONCRETE BARRIER, END ANCHOR, REINFORCED              5,707.6923     5,600.0000      $16,800.00 
 
622E25050         132.000    EACH    CONCRETE BARRIER, END ANCHOR,                         3,434.6283     3,115.5379     $411,251.00 
                                     REINFORCED, TYPE D 
 
622E25051          36.000    EACH    CONCRETE BARRIER, END ANCHOR,                         4,256.9042     3,414.6539     $122,927.54 
                                     REINFORCED, TYPE D, AS PER  PL AN 
 
622E41011      36,150.000    FT      PORTABLE BARRIER, 50", AS PER PLAN                       22.1381         9.7613     $352,870.00 
 
622E41031       2,768.000    FT      PORTABLE BARRIER, 50", BRIDGE MOUNTED,                   15.7500        12.5000      $34,600.00 
                                     AS PER PLAN 
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622E41050          34.000    EACH    PORTABLE BARRIER, "Y" CONNECTOR                       1,734.3424     1,870.1029      $63,583.50 
 
622E41100     958,672.000    FT      PORTABLE BARRIER, UNANCHORED                             13.1342        10.6108  $10,172,283.79 
 
622E41101       6,158.000    FT      PORTABLE BARRIER, UNANCHORED, AS PER                     18.0643        23.5953     $145,300.00 
                                     PLAN 
 
622E41110     120,359.000    FT      PORTABLE BARRIER, ANCHORED                               19.8886        19.5785   $2,356,446.50 
 
622E41111      19,617.000    FT      PORTABLE BARRIER, ANCHORED, AS PER PLAN                  20.5967        21.1548     $414,993.00 
 
622E80000      71,480.000    FT      GLARE SCREEN                                              4.3483         5.0192     $358,774.00 
 
622E80001       5,100.000    FT      GLARE SCREEN, AS PER PLAN                                 7.0000         5.0000      $25,500.00 
 
622E90000       4,251.000    FT      BARRIER, MISC.:                                         254.6607       199.5483     $848,280.00 
 
622E90200           4.000    EACH    BARRIER, MISC.:                                       7,633.1456     5,350.0000      $21,400.00 
 
622E99000           5.000    LS      SPECIAL - CONCRETE BARRIER                          1554200.4169   1285000.0000   $6,425,000.00 
 
623E10000         426.000    LS      CONSTRUCTION LAYOUT STAKES                           18,512.8149    15,472.3694   $6,591,229.36 
 
623E10001          85.000    LS      CONSTRUCTION LAYOUT STAKES, AS PER PLAN              21,794.5821    19,977.7178   $1,698,106.01 
 
623E11000           4.000    EACH    SPECIAL - ELECTRICAL INSTRUMENTATION                 19,233.5680    29,547.0075     $118,188.03 
 
623E12010           3.000    EACH    PRIMARY PROJECT CONTROL MONUMENT, TYPE B              1,132.0000     1,233.3333       $3,700.00 
 
623E38500         299.000    EACH    MONUMENT ASSEMBLY                                     1,036.8996     1,005.2878     $300,581.04 
 
623E38501          11.000    EACH    MONUMENT ASSEMBLY, AS PER PLAN                          992.8420       954.1273      $10,495.40 
 
623E39500         186.000    EACH    MONUMENT BOX ADJUSTED TO GRADE                          588.6709       568.3573     $105,714.45 
 
623E39501         232.000    EACH    MONUMENT BOX ADJUSTED TO GRADE, AS PER                  842.8406     1,033.1948     $239,701.20 
                                     PLAN 
 
623E39600           2.000    EACH    MONUMENT BOX RECONSTRUCTED TO GRADE                     831.2500       725.0000       $1,450.00 
 
623E39601           1.000    EACH    MONUMENT BOX RECONSTRUCTED TO GRADE, AS                 777.5000       780.0000         $780.00 
                                     PER PLAN 
 
623E40000          11.000    EACH    MONUMENT ASSEMBLY REMOVED AND RESET                     895.2143       674.5000       $7,419.50 
 
623E40001           1.000    EACH    MONUMENT ASSEMBLY REMOVED AND RESET, AS                 697.5000       550.0000         $550.00 
                                     PER PLAN 
 
623E40500         184.000    EACH    REFERENCE MONUMENT                                      481.2117       376.6017      $69,294.72 
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623E40520         501.000    EACH    RIGHT-OF-WAY MONUMENT                                   224.3635       288.5396     $144,558.32 
 
623E40900          45.000    EACH    MONUMENT, MISC.:                                        325.2619       218.3333       $9,825.00 
 
623E99000           7.000    LS      SPECIAL - CONSTRUCTION LAYOUT STAKES                358,300.0906   367,285.7143   $2,571,000.00 
 
624E10000         695.000    LS      MOBILIZATION                                         68,250.6830    55,490.5537  $38,565,934.82 
 
624E10001           1.000    LS      MOBILIZATION, AS PER PLAN                            27,990.0000    10,000.0000      $10,000.00 
 
624E15000       1,165.000    EACH    MOBILIZATION                                            186.9313       186.9313     $217,775.00 
 
624E15001         274.000    EACH    MOBILIZATION, AS PER PLAN                             1,279.3157       969.5985     $265,670.00 
 
624E99000           7.000    LS      SPECIAL - MOBILIZATION                              865,362.7606   880,000.0000   $6,160,000.00 
 
625E00450       2,119.000    EACH    CONNECTION, FUSED PULL APART                            104.1812       101.4092     $214,886.13 
 
625E00451           6.000    EACH    CONNECTION, FUSED PULL APART, AS PER                     95.1667        90.0000         $540.00 
                                     PLAN 
 
625E00460         292.000    EACH    CONNECTION, UNFUSED PULL APART                          103.8941       106.1089      $30,983.81 
 
625E00470         173.000    EACH    CONNECTION, UNFUSED BOLTED                               97.5044        87.9191      $15,210.00 
 
625E00480       1,490.000    EACH    CONNECTION, UNFUSED PERMANENT                           107.7486        99.0513     $147,586.40 
 
625E00481          96.000    EACH    CONNECTION, UNFUSED PERMANENT, AS PER                   300.4457       181.8750      $17,460.00 
                                     PLAN 
 
625E02500          14.000    EACH    TRANSFORMER BASE, TYPE AT-A                             511.0312       447.3257       $6,262.56 
 
625E02501          40.000    EACH    TRANSFORMER BASE, TYPE AT-A, AS PER PLAN                424.5000       425.0000      $17,000.00 
 
625E02600           4.000    EACH    TRANSFORMER BASE, TYPE AT-C                             715.5500       635.0000       $2,540.00 
 
625E02800           2.000    EACH    TRANSFORMER BASE, STEEL                                 706.6380       588.6900       $1,177.38 
 
625E02803          60.000    EACH    TRANSFORMER BASE, MISC.:                                289.7635       257.9167      $15,475.00 
 
625E10480          10.000    EACH    LIGHT POLE, DECORATIVE                                1,892.4543     1,695.0000      $16,950.00 
 
625E10481         168.000    EACH    LIGHT POLE, DECORATIVE, AS PER PLAN                   2,409.1037     2,534.2110     $425,747.45 
 
625E10490         487.000    EACH    LIGHT POLE, CONVENTIONAL                              2,444.3967     2,413.3322   $1,175,292.77 
 
625E10491           4.000    EACH    LIGHT POLE, CONVENTIONAL, AS PER PLAN                 3,652.4500     3,623.7500      $14,495.00 
 
625E10494         190.000    EACH    LIGHT POLE, LOW MAST                                  2,896.3164     2,866.3479     $544,606.10 
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625E10495          35.000    EACH    LIGHT POLE, LOW MAST, AS PER PLAN                     3,406.6643     2,797.4571      $97,911.00 
 
625E10500          70.000    EACH    LIGHT POLE, MISC.:                                    5,222.4294     3,252.1429     $227,650.00 
 
625E10502          16.000    EACH    ERECTING LIGHT POLE (INSTALLATION ONLY)                 690.4167       803.1250      $12,850.00 
 
625E10503          22.000    EACH    ERECTING LIGHT POLE (INSTALLATION ONLY),                857.8447       788.7273      $17,352.00 
                                     AS PER PLAN 
 
625E10504          23.000    EACH    ERECTING REUSABLE DOWNED LIGHT POLE                     426.3233       412.1739       $9,480.00 
 
625E10505          50.000    EACH    ERECTING REUSABLE DOWNED LIGHT POLE, AS                 487.8641       430.0000      $21,500.00 
                                     PER PLAN 
 
625E10614         304.000    EACH    LIGHT POLE ANCHOR BOLTS ON STRUCTURE                    116.3874       124.6192      $37,884.24 
 
625E10615          48.000    EACH    LIGHT POLE ANCHOR BOLTS ON STRUCTURE, AS                274.9653       201.2500       $9,660.00 
                                     PER PLAN 
 
625E10620          68.000    EACH    LIGHT POLE ANCHOR BOLTS, MISC.:                         124.2661       242.6471      $16,500.00 
 
625E12010           1.000    EACH    LIGHT TOWER, BBB90                                   17,785.7143    10,000.0000      $10,000.00 
 
625E12300           1.000    EACH    LIGHT TOWER, BBB110                                  22,500.4767    23,071.4300      $23,071.43 
 
625E12950           1.000    EACH    LIGHT TOWER, BBBB70                                  17,225.9533    16,842.8600      $16,842.86 
 
625E13000           3.000    EACH    LIGHT TOWER, BBBB80                                  17,673.9667    17,261.9000      $51,785.70 
 
625E13100           1.000    EACH    LIGHT TOWER, BBBB90                                  19,088.4933    18,190.4800      $18,190.48 
 
625E13101           1.000    EACH    LIGHT TOWER, BBBB90, AS PER PLAN                     19,500.0000    15,000.0000      $15,000.00 
 
625E13200          21.000    EACH    LIGHT TOWER, BBBB100                                 20,301.8519    20,790.4762     $436,600.00 
 
625E13210           1.000    EACH    LIGHT TOWER, BBBB130                                 34,500.0000    34,500.0000      $34,500.00 
 
625E13280           1.000    EACH    LIGHT TOWER, BBBBBB70                                16,492.6200    16,842.8600      $16,842.86 
 
625E13400          15.000    EACH    LIGHT TOWER, BBBBBB100                               21,056.8805    18,840.0007     $282,600.01 
 
625E13404           7.000    EACH    LIGHT TOWER, BBBBBB110                               22,678.5714    15,000.0000     $105,000.00 
 
625E13440           2.000    EACH    LIGHT TOWER, BBBBBBBB100                             20,206.2700    21,523.8100      $43,047.62 
 
625E13500          12.000    EACH    LIGHT TOWER, MISC.:                                  13,446.4822    10,389.8800     $124,678.56 
 
625E14000         223.000    EACH    LIGHT POLE FOUNDATION, 24" X 6' DEEP                  1,802.7408     1,373.4801     $306,286.07 
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625E14001         105.000    EACH    LIGHT POLE FOUNDATION, 24" X 6' DEEP, AS              1,563.1604     1,271.1905     $133,475.00 
                                     PER PLAN 
 
625E14100         228.000    EACH    LIGHT POLE FOUNDATION, 24" X 8' DEEP                  1,550.1567     1,400.4769     $319,308.74 
 
625E14101           4.000    EACH    LIGHT POLE FOUNDATION, 24" X 8' DEEP, AS              1,270.0000     1,250.0000       $5,000.00 
                                     PER PLAN 
 
625E14200         148.000    EACH    LIGHT POLE FOUNDATION, 24" X 10' DEEP                 1,660.6013     1,851.0104     $273,949.54 
 
625E14300          44.000    EACH    MEDIAN LIGHT POLE FOUNDATION, 8' DEEP                 5,313.9967     6,550.0000     $288,200.00 
 
625E14301           2.000    EACH    MEDIAN LIGHT POLE FOUNDATION, 8' DEEP,                5,462.2680     6,763.2600      $13,526.52 
                                     AS PER PLAN 
 
625E14306          85.000    EACH    MEDIAN LIGHT POLE FOUNDATION, 10' DEEP                6,682.9211     7,276.1219     $618,470.36 
 
625E14400           7.000    EACH    LIGHT POLE FOUNDATION REPAIR                            837.8261     1,010.0000       $7,070.00 
 
625E14401          22.000    EACH    LIGHT POLE FOUNDATION REPAIR, AS PER                    382.7913       412.7273       $9,080.00 
                                     PLAN 
 
625E14500           5.000    EACH    LIGHT POLE FOUNDATION                                 2,020.1753     1,528.0000       $7,640.00 
 
625E14501          32.000    EACH    LIGHT POLE FOUNDATION, AS PER PLAN                    1,219.3040     1,415.8125      $45,306.00 
 
625E14600          13.000    EACH    LIGHT POLE FOUNDATION, MISC.:                         2,184.7569     2,423.0769      $31,500.00 
 
625E15000           5.000    EACH    LIGHT TOWER FOUNDATION, 36" X 15' DEEP                7,576.0248     6,285.7140      $31,428.57 
 
625E15100          19.000    EACH    LIGHT TOWER FOUNDATION, 36" X 20' DEEP                8,369.3190     8,095.8632     $153,821.40 
 
625E15200          30.000    EACH    LIGHT TOWER FOUNDATION, 36" X 25' DEEP                8,928.6238     8,755.9523     $262,678.57 
 
625E15201           1.000    EACH    LIGHT TOWER FOUNDATION, 36" X 25' DEEP,              11,696.6667    15,250.0000      $15,250.00 
                                     AS PER PLAN 
 
625E15300           5.000    EACH    LIGHT TOWER FOUNDATION, 36" X 30' DEEP               17,851.8650    19,190.4760      $95,952.38 
 
625E15500           1.000    EACH    LIGHT TOWER FOUNDATION, 42" X 30' DEEP               27,000.0000    27,000.0000      $27,000.00 
 
625E15700           1.000    EACH    LIGHT TOWER FOUNDATION, MISC.:                       12,397.0633    13,191.1900      $13,191.19 
 
625E17901           3.000    EACH    BRACKET ARM, AS PER PLAN                                920.6650       500.0000       $1,500.00 
 
625E17950           5.000    EACH    BRACKET ARM, 6'                                         646.0167       402.0500       $2,010.25 
 
625E17960          13.000    EACH    BRACKET ARM, 8'                                         675.0968       688.6154       $8,952.00 
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625E17961           8.000    EACH    BRACKET ARM, 8', AS PER PLAN                          2,235.0000     2,506.8750      $20,055.00 
 
625E18000           2.000    EACH    BRACKET ARM, 10'                                        798.5533     1,140.0000       $2,280.00 
 
625E18001          40.000    EACH    BRACKET ARM, 10', AS PER PLAN                           857.5662       606.4775      $24,259.10 
 
625E18100           2.000    EACH    BRACKET ARM, 12'                                        939.9786       690.0000       $1,380.00 
 
625E18200          23.000    EACH    BRACKET ARM, 15'                                        934.5598       651.0870      $14,975.00 
 
625E18201          16.000    EACH    BRACKET ARM, 15', AS PER PLAN                         1,264.3137     1,148.5313      $18,376.50 
 
625E18400           9.000    EACH    BRACKET ARM, 20'                                      1,319.4583     1,722.2222      $15,500.00 
 
625E18401           6.000    EACH    BRACKET ARM, 20', AS PER PLAN                         1,087.7105     1,066.3333       $6,398.00 
 
625E18500          13.000    EACH    BRACKET ARM, 25'                                      1,738.1583     1,234.6154      $16,050.00 
 
625E18501           4.000    EACH    BRACKET ARM, 25', AS PER PLAN                         2,260.5700     2,362.5000       $9,450.00 
 
625E18510          37.000    EACH    BRACKET ARM, 30'                                      2,083.1156     1,461.6757      $54,082.00 
 
625E18511           1.000    EACH    BRACKET ARM, 30', AS PER PLAN                         2,060.7000     2,060.0000       $2,060.00 
 
625E18600          17.000    EACH    BRACKET ARM, MISC.:                                     387.1364       475.8824       $8,090.00 
 
625E19101         155.000    EACH    BALLAST FOR TOWER LIGHT FIXTURE, AS PER                 253.9601       283.8710      $44,000.00 
                                     PLAN 
 
625E20000           2.000    EACH    PORTABLE POWER UNIT                                   2,912.7273     2,850.0000       $5,700.00 
 
625E21400           4.000    EACH    LIGHT TOWER MAINTENANCE PLATFORM, MISC.                 905.7143       500.0000       $2,000.00 
 
625E22900      13,900.000    FT      NO. 1/0 AWG 5000 VOLT DISTRIBUTION CABLE                  6.0169         6.0710      $84,387.50 
 
625E22990      23,745.000    FT      NO. 6 AWG 600 VOLT DISTRIBUTION CABLE                     2.8358         2.6710      $63,422.50 
 
625E23000      57,118.000    FT      NO. 4 AWG 600 VOLT DISTRIBUTION CABLE                     3.0047         2.8981     $165,532.06 
 
625E23001       3,208.000    FT      NO. 4 AWG 600 VOLT DISTRIBUTION CABLE,                    3.0000         3.0000       $9,624.00 
                                     AS PER PLAN 
 
625E23100      29,377.000    FT      NO. 2 AWG 600 VOLT DISTRIBUTION CABLE                     3.7682         3.4521     $101,411.22 
 
625E23200     200,901.500    FT      NO. 4 AWG 5000 VOLT DISTRIBUTION CABLE                    2.9280         2.6484     $532,061.42 
 
625E23201      11,700.000    FT      NO. 4 AWG 5000 VOLT DISTRIBUTION CABLE,                   2.3440         2.1068      $24,650.00 
                                     AS PER PLAN 
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625E23300      29,134.000    FT      NO. 2 AWG 5000 VOLT DISTRIBUTION CABLE                    4.6405         4.8501     $141,303.70 
 
625E23301       4,850.000    FT      NO. 2 AWG 5000 VOLT DISTRIBUTION CABLE,                   3.4951         3.2887      $15,950.00 
                                     AS PER PLAN 
 
625E23302      88,007.000    FT      NO. 6 AWG 5000 VOLT DISTRIBUTION CABLE                    2.6914         2.3372     $205,693.98 
 
625E23304      29,932.000    FT      NO. 8 AWG 600 VOLT DISTRIBUTION CABLE                     1.9371         1.9504      $58,378.10 
 
625E23306      14,928.000    FT      NO. 10 AWG 600 VOLT DISTRIBUTION CABLE                    1.9010         1.7867      $26,672.01 
 
625E23307       3,450.000    FT      NO. 10 AWG 600 VOLT DISTRIBUTION CABLE,                   1.3143         1.2500       $4,312.50 
                                     AS PER PLAN 
 
625E23308       8,886.000    FT      DISTRIBUTION CABLE, MISC.:                               17.8773        16.7392     $148,744.50 
 
625E23400     136,378.000    FT      NO. 10 AWG POLE AND BRACKET CABLE                         1.7002         1.6415     $223,865.04 
 
625E23401       6,100.000    FT      NO. 10 AWG POLE AND BRACKET CABLE, AS                     1.0810         0.8525       $5,200.00 
                                     PER PLAN 
 
625E23410       2,510.000    FT      NO. 12 AWG POLE AND BRACKET CABLE                         1.3851         1.5911       $3,993.60 
 
625E24000       1,652.000    FT      1-1/2" DUCT CABLE WITH TWO NO. 4 AWG 600                  7.4950         6.9000      $11,398.80 
                                     VOLT CABLES 
 
625E24100       4,014.000    FT      1-1/2" DUCT CABLE WITH TWO NO. 4 AWG                      7.4899         9.1594      $36,765.77 
                                     5000 VOLT CABLES 
 
625E24101       4,500.000    FT      1-1/2" DUCT CABLE WITH TWO NO. 4 AWG                      7.2186         4.0556      $18,250.00 
                                     5000 VOLT CABLES, AS PER PLAN 
 
625E24300         725.000    FT      1-1/2" DUCT CABLE WITH TWO NO. 2 AWG                      9.6749        10.7393       $7,786.00 
                                     5000 VOLT CABLES 
 
625E24301         800.000    FT      1-1/2" DUCT CABLE WITH TWO NO. 2 AWG                     15.7200         4.6875       $3,750.00 
                                     5000 VOLT CABLES, AS PER PLAN 
 
625E24320      88,892.000    FT      1-1/2" DUCT CABLE WITH THREE NO. 4 AWG                    8.1537         7.1683     $637,201.46 
                                     5000 VOLT CABLES 
 
625E24321       1,000.000    FT      1-1/2" DUCT CABLE WITH THREE NO. 4 AWG                   11.1425         6.0000       $6,000.00 
                                     5000 VOLT CABLES, AS PER PLAN 
 
625E24324      15,737.000    FT      1-1/2" DUCT CABLE WITH THREE NO. 6 AWG                    8.1596         7.7103     $121,336.70 
                                     2400 VOLT CABLES 
 
625E24330       4,922.000    FT      1-1/2" DUCT CABLE WITH THREE NO. 2 AWG                    9.5688         8.4205      $41,445.50 
                                     5000 VOLT CABLES 
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625E24331         200.000    FT      1-1/2" DUCT CABLE WITH THREE NO. 2 AWG                   32.4125         8.0000       $1,600.00 
                                     5000 VOLT CABLES, AS PER PLAN 
 
625E24400          50.000    FT      DUCT CABLE, MISC.:                                        5.7000         7.0000         $350.00 
 
625E25001         394.000    FT      CONDUIT, 3/4", 725.04, AS PER PLAN                       23.2900        14.0000       $5,516.00 
 
625E25100       1,769.000    FT      CONDUIT, 1", 725.04                                      12.3346        10.7581      $19,031.00 
 
625E25101         139.000    FT      CONDUIT, 1", 725.04, AS PER PLAN                          9.7773        10.0252       $1,393.50 
 
625E25103       1,150.000    FT      CONDUIT, 1", 725.05, AS PER PLAN                          4.9500         5.5000       $6,325.00 
 
625E25104       1,259.000    FT      CONDUIT, 1", 725.051                                     12.0896        12.3042      $15,491.00 
 
625E25200         402.000    FT      CONDUIT, 1-1/4", 725.04                                   9.1475         7.2500       $2,914.50 
 
625E25204          28.000    FT      CONDUIT, 1-1/4", 725.051                                  6.9667        15.0000         $420.00 
 
625E25300       9,657.000    FT      CONDUIT, 1-1/2", 725.04                                  15.5978        12.0077     $115,958.70 
 
625E25301       1,940.000    FT      CONDUIT, 1-1/2", 725.04, AS PER PLAN                     12.9450         7.8900      $15,306.60 
 
625E25302         100.000    FT      CONDUIT, 1-1/2", 725.05                                   4.3400         5.3000         $530.00 
 
625E25303          32.000    FT      CONDUIT, 1-1/2", 725.05, AS PER PLAN                      6.4500         7.7500         $248.00 
 
625E25304       7,384.000    FT      CONDUIT, 1-1/2", 725.051                                  6.4152         5.3390      $39,423.25 
 
625E25400      32,337.000    FT      CONDUIT, 2", 725.04                                      20.0878        20.6032     $666,245.58 
 
625E25401       1,463.000    FT      CONDUIT, 2", 725.04, AS PER PLAN                         20.7308        20.8729      $30,537.00 
 
625E25402       2,797.000    FT      CONDUIT, 2", 725.05                                      10.6466         8.4568      $23,653.69 
 
625E25403         361.000    FT      CONDUIT, 2", 725.05, AS PER PLAN                         10.7214         5.3000       $1,913.30 
 
625E25404          18.000    FT      CONDUIT, 2-1/2", 725.04                                  40.3417        37.3000         $671.40 
 
625E25408      19,415.000    FT      CONDUIT, 2", 725.051                                      8.0563         7.5421     $146,430.32 
 
625E25409         889.000    FT      CONDUIT, 2", 725.051, AS PER PLAN                         9.2915         6.6462       $5,908.50 
 
625E25410         152.000    FT      CONDUIT, 2", 725.052                                      8.4438        10.1441       $1,541.90 
 
625E25500      14,354.000    FT      CONDUIT, 3", 725.04                                      34.5400        31.4629     $451,618.17 
 
625E25502      10,618.000    FT      CONDUIT, 3", 725.05                                      12.9097        13.4685     $143,009.00 
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625E25503       1,975.000    FT      CONDUIT, 3", 725.05, AS PER PLAN                         15.4970        24.5264      $48,439.65 
 
625E25504       6,280.000    FT      CONDUIT, 3", 725.051                                     10.9495        10.3517      $65,008.47 
 
625E25505         278.000    FT      CONDUIT, 3", 725.051, AS PER PLAN                        13.0732        13.1106       $3,644.75 
 
625E25506         954.000    FT      CONDUIT, 3", 725.052                                      9.1193         8.1342       $7,760.05 
 
625E25550         348.000    FT      CONDUIT, 3-1/2", 725.04                                  56.0750        56.2000      $19,557.60 
 
625E25600       3,676.000    FT      CONDUIT, 4", 725.04                                      46.8531        42.5738     $156,501.45 
 
625E25601       3,582.000    FT      CONDUIT, 4", 725.04, AS PER PLAN                         66.5117        70.0000     $250,740.00 
 
625E25602      11,996.000    FT      CONDUIT, 4", 725.05                                       9.2660         9.5973     $115,129.00 
 
625E25603         361.000    FT      CONDUIT, 4", 725.05, AS PER PLAN                         13.8211        14.3819       $5,191.86 
 
625E25604       2,595.000    FT      CONDUIT, 4", 725.051                                     14.6719        15.2664      $39,616.36 
 
625E25605          19.000    FT      CONDUIT, 4", 725.051, AS PER PLAN                        22.4207        22.6132         $429.65 
 
625E25606         404.000    FT      CONDUIT, 4", 725.052                                     14.8506        14.1660       $5,723.05 
 
625E25700          22.000    FT      CONDUIT, 6", 725.04                                     107.9500        66.5000       $1,463.00 
 
625E25721       1,368.000    FT      CONDUIT, AS PER PLAN                                     42.6550        32.8000      $44,870.40 
 
625E25740      32,345.000    FT      CONDUIT, MULTICELL                                       13.8114        15.3522     $496,567.49 
 
625E25750      21,701.000    FT      CONDUIT, 4", MULTICELL, 725.20 , EPC-40                  19.5601        18.9671     $411,604.09 
 
625E25752      17,963.000    FT      CONDUIT, 4", MULTICELL, 725.20 , EPC-80                  18.6343        15.8483     $284,682.80 
 
625E25802       1,494.000    FT      CONDUIT, CONCRETE ENCASED                                23.3288        24.0585      $35,943.40 
 
625E25803      11,601.000    FT      CONDUIT, CONCRETE ENCASED, AS PER PLAN                   33.9946        29.8666     $346,481.94 
 
625E25900       7,716.000    FT      CONDUIT, JACKED OR DRILLED UNDER                         51.1248        48.6545     $375,418.18 
                                     PAVEMENT 
 
625E25901       6,047.000    FT      CONDUIT, JACKED OR DRILLED, AS PER PLAN                  52.2165        48.6963     $294,466.43 
 
625E25902      19,731.500    FT      CONDUIT, JACKED OR DRILLED, 725.04                       57.4325        52.8919   $1,043,636.03 
 
625E25903       3,652.000    FT      CONDUIT, JACKED OR DRILLED, 725.04, AS                   50.9504        51.2078     $187,010.79 
                                     PER PLAN 
 
625E25904         242.000    FT      CONDUIT, JACKED OR DRILLED, 725.05                       53.1467        55.0000      $13,310.00 
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625E25906       6,637.000    FT      CONDUIT, JACKED OR DRILLED, 725.051                      27.3990        26.4186     $175,340.22 
 
625E25907         609.000    FT      CONDUIT, JACKED OR DRILLED, 725.051, AS                  36.2234        35.1416      $21,401.25 
                                     PER PLAN 
 
625E25908       4,694.000    FT      CONDUIT, JACKED OR DRILLED, 725.052                      51.2492        46.4144     $217,869.42 
 
625E25909         859.000    FT      CONDUIT, JACKED OR DRILLED, 725.052, AS                  43.2867        37.5269      $32,235.60 
                                     PER PLAN 
 
625E25910      17,395.000    FT      CONDUIT CLEANED AND CABLES REMOVED                        1.6155         2.0023      $34,830.43 
 
625E25911         122.000    FT      CONDUIT CLEANED AND CABLES REMOVED, AS                    3.8663         6.0000         $732.00 
                                     PER PLAN 
 
625E25920      10,965.000    FT      CONDUIT, MISC.:                                          30.2403        35.7655     $392,169.25 
 
625E25930           6.000    EACH    CONDUIT, MISC.:                                       2,236.4286     1,708.3333      $10,250.00 
 
625E26250           9.000    EACH    LUMINAIRE, CONVENTIONAL                                 433.2387       525.1111       $4,726.00 
 
625E26251          70.000    EACH    LUMINAIRE, CONVENTIONAL, AS PER PLAN                    342.0318       321.5714      $22,510.00 
 
625E26252         301.000    EACH    LUMINAIRE, CONVENTIONAL, SOLID STATE                    608.8055       464.4381     $139,795.88 
                                     (LED) 
 
625E26253         502.000    EACH    LUMINAIRE, CONVENTIONAL, SOLID STATE                    578.9792       565.0386     $283,649.36 
                                     (LED), AS PER PLAN 
 
625E26260           1.000    EACH    LUMINAIRE, HIGH MAST                                    525.0000       500.0000         $500.00 
 
625E26261           7.000    EACH    LUMINAIRE, HIGH MAST, AS PER PLAN                       964.5587       801.4286       $5,610.00 
 
625E26263         169.000    EACH    LUMINAIRE, HIGH MAST, SOLID STATE (LED),              1,111.0000     1,039.7929     $175,725.00 
                                     AS PER PLAN 
 
625E26271           3.000    EACH    LUMINAIRE, LOW MAST, AS PER PLAN                        636.6857       675.0000       $2,025.00 
 
625E26273         240.000    EACH    LUMINAIRE, LOW MAST, SOLID STATE (LED),               1,074.6765     1,063.2703     $255,184.87 
                                     AS PER PLAN 
 
625E27402          12.000    EACH    LUMINAIRE, POST TOP, SOLID STATE (LED)                  576.2500       550.0000       $6,600.00 
 
625E27403          70.000    EACH    LUMINAIRE, POST TOP, SOLID STATE (LED),                 818.1555       836.2143      $58,535.00 
                                     AS PER PLAN 
 
625E27500           3.000    EACH    LUMINAIRE, UNDERPASS                                    587.2150       650.0000       $1,950.00 
 
625E27502          33.000    EACH    LUMINAIRE, UNDERPASS, SOLID STATE (LED)               1,068.4200       620.0000      $20,460.00 
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625E27503          95.000    EACH    LUMINAIRE, UNDERPASS, SOLID STATE (LED),                719.4349       699.9053      $66,491.00 
                                     AS PER PLAN 
 
625E27504         169.000    EACH    LUMINAIRE, TUNNEL, SOLID STATE (LED)                  1,425.0000     1,400.0000     $236,600.00 
 
625E27520          84.000    EACH    REMOVAL OF LUMINAIRE AND REERECTION                     191.8848       239.4012      $20,109.70 
 
625E27521          15.000    EACH    REMOVAL OF LUMINAIRE AND REERECTION, AS                 428.1081       510.6667       $7,660.00 
                                     PER PLAN 
 
625E27551         232.000    EACH    LUMINAIRE, DECORATIVE, AS PER PLAN                    1,784.6342     2,031.2420     $471,248.15 
 
625E27560          11.000    EACH    LUMINAIRE, INSTALLATION ONLY                            213.7424       112.7273       $1,240.00 
 
625E27561          81.000    EACH    LUMINAIRE, INSTALLATION ONLY, AS PER                    186.6347       200.9259      $16,275.00 
                                     PLAN 
 
625E27600         770.000    EACH    LUMINAIRE, MISC.:                                       306.1709       189.3961     $145,835.00 
 
625E27700      65,622.000    FXMT    LUMINAIRE, MISC.:                                         2.8747         2.7967     $183,522.00 
 
625E27800         115.000    EACH    BALLAST, MISC.:                                         180.7088       168.0435      $19,325.00 
 
625E28001           2.000    EACH    GLARE SHIELD, AS PER PLAN                                57.5000        90.0000         $180.00 
 
625E29000     118,456.000    FT      TRENCH                                                    8.6940         8.7897   $1,041,189.42 
 
625E29001      14,030.000    FT      TRENCH, AS PER PLAN                                       7.9554         7.9619     $111,705.33 
 
625E29002      63,493.000    FT      TRENCH, 24" DEEP                                          8.5376         8.1270     $516,008.85 
 
625E29010      16,465.000    FT      TRENCH, 30" DEEP                                          5.5186         4.5743      $75,316.01 
 
625E29011         525.000    FT      TRENCH, 30" DEEP, AS PER PLAN                            11.4314         7.5200       $3,948.00 
 
625E29100         582.000    FT      TRENCH, 36" DEEP                                         17.0557        15.6082       $9,084.00 
 
625E29101         896.000    FT      TRENCH, 36" DEEP, AS PER PLAN                            10.0000        10.0000       $8,960.00 
 
625E29200         627.000    FT      TRENCH, 48" DEEP                                         32.7746        26.3541      $16,524.00 
 
625E29400       1,574.000    FT      TRENCH IN PAVED AREA                                     81.8766        54.9901      $86,554.45 
 
625E29401          25.000    FT      TRENCH IN PAVED AREAS, AS PER PLAN                       72.1920        74.6000       $1,865.00 
 
625E29500         786.000    FT      TRENCH IN PAVED AREA, TYPE A                             47.4952        57.6113      $45,282.45 
 
625E29600         979.000    FT      TRENCH IN PAVED AREA, TYPE B                             68.0348        28.3857      $27,789.60 
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625E29601          71.000    FT      TRENCH IN PAVED AREA, TYPE B, AS PER                     83.9167        78.0000       $5,538.00 
                                     PLAN 
 
625E29900          83.000    EACH    JUNCTION BOX                                          1,403.3536     1,566.1398     $129,989.60 
 
625E29901          33.000    EACH    JUNCTION BOX, AS PER PLAN                             1,346.8761     1,903.6364      $62,820.00 
 
625E29910           2.000    EACH    TRANSITION JUNCTION BOX                               2,150.0000     2,150.0000       $4,300.00 
 
625E29911           1.000    EACH    TRANSITION JUNCTION BOX, AS PER PLAN                  2,900.0000     2,850.0000       $2,850.00 
 
625E29920          96.000    EACH    STRUCTURE JUNCTION BOX                                1,949.0932     2,073.5417     $199,060.00 
 
625E29921           5.000    EACH    STRUCTURE JUNCTION BOX, AS PER PLAN                   2,076.4211     2,246.8000      $11,234.00 
 
625E29930          11.000    EACH    MEDIAN JUNCTION BOX                                   2,813.7736     2,825.1709      $31,076.88 
 
625E29931          50.000    EACH    MEDIAN JUNCTION BOX, AS PER PLAN                      2,497.8994     2,602.2266     $130,111.33 
 
625E29940           2.000    EACH    BARRIER JUNCTION BOX                                  2,075.0000     2,000.0000       $4,000.00 
 
625E29941           5.000    EACH    BARRIER JUNCTION BOX, AS PER PLAN                     2,227.0000     2,154.0000      $10,770.00 
 
625E30500          47.000    EACH    PULL BOX, 725.09, 18"                                   989.9852       932.7447      $43,839.00 
 
625E30510          34.000    EACH    PULL BOX, 725.06, SIZE 4                                848.7941       723.2353      $24,590.00 
 
625E30520          11.000    EACH    PULL BOX, 725.06, SIZE 7                              1,218.3871     1,020.9091      $11,230.00 
 
625E30530           7.000    EACH    PULL BOX, 725.06, SIZE 18                             1,607.4190     1,165.1143       $8,155.80 
 
625E30700         631.000    EACH    PULL BOX, 725.08, 18"                                   923.5812       929.6112     $586,584.69 
 
625E30701          46.000    EACH    PULL BOX, 725.08, 18", AS PER PLAN                      971.2470       906.9783      $41,721.00 
 
625E30706         425.000    EACH    PULL BOX, 725.08, 24"                                 1,062.4061     1,084.0407     $460,717.28 
 
625E30707          26.000    EACH    PULL BOX, 725.08, 24", AS PER PLAN                    1,231.6359     1,139.3077      $29,622.00 
 
625E30710          64.000    EACH    PULL BOX, 725.08, 32"                                 2,102.6067     2,059.6647     $131,818.54 
 
625E30711          67.000    EACH    PULL BOX, 725.08, 32", AS PER PLAN                    2,475.8381     1,995.5224     $133,700.00 
 
625E30733           2.000    EACH    PULL BOX, 725.08, 48", TYPE 2, AS PER                 3,712.5000     3,425.0000       $6,850.00 
                                     PLAN 
 
625E31506          11.000    EACH    PULL BOX REMOVED AND REPLACED                         1,543.0554     1,677.8436      $18,456.28 
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625E31507          16.000    EACH    PULL BOX REMOVED AND REPLACED, AS PER                 2,284.3163     2,868.4375      $45,895.00 
                                     PLAN 
 
625E31510         647.000    EACH    PULL BOX REMOVED                                        227.9492       187.1867     $121,109.80 
 
625E31511          56.000    EACH    PULL BOX REMOVED, AS PER PLAN                           202.3071       166.6429       $9,332.00 
 
625E31600         189.000    EACH    PULL BOX, MISC.:                                      1,231.6720     1,311.3968     $247,854.00 
 
625E32000       2,174.000    EACH    GROUND ROD                                              250.2974       248.8716     $541,046.77 
 
625E32001         227.000    EACH    GROUND ROD, AS PER PLAN                                 267.3237       262.2693      $59,535.14 
 
625E33000          49.000    EACH    STRUCTURE GROUNDING SYSTEM                            7,592.3139     7,651.7551     $374,936.00 
 
625E33001           2.000    EACH    STRUCTURE GROUNDING SYSTEM, AS PER PLAN              23,516.9790     8,975.0000      $17,950.00 
 
625E33100          28.000    EACH    CIRCUIT BREAKER, TOWER LIGHTING                         468.4072       598.2143      $16,750.00 
 
625E33101          10.000    EACH    CIRCUIT BREAKER, TOWER LIGHTING, AS PER                 394.1300       565.0000       $5,650.00 
                                     PLAN 
 
625E34000          10.000    EACH    POWER SERVICE                                         5,827.3920     6,064.0000      $60,640.00 
 
625E34001          86.000    EACH    POWER SERVICE, AS PER PLAN                            6,973.0612     6,730.7971     $578,848.55 
 
625E34010           1.000    EACH    POWER SERVICE REFURBISHED                             3,967.5000     1,835.0000       $1,835.00 
 
625E34011           6.000    EACH    POWER SERVICE REFURBISHED, AS PER PLAN                8,918.5567     9,170.0000      $55,020.00 
 
625E34450           8.000    EACH    CONTROL CENTER CABINET, COMPLETE                      5,169.7158     3,996.8750      $31,975.00 
 
625E34451          11.000    EACH    CONTROL CENTER CABINET, COMPLETE, AS PER              4,403.4760     2,739.0909      $30,130.00 
                                     PLAN 
 
625E34507           1.000    EACH    CONTROL CENTER MAINTENANCE ITEM, AS PER                 352.5000       300.0000         $300.00 
                                     PLAN 
 
625E35010           5.000    EACH    REMOVE AND REERECT EXISTING LIGHT POLE                1,410.8358       780.0000       $3,900.00 
 
625E35011          79.000    EACH    REMOVE AND REERECT EXISTING LIGHT POLE,               1,656.3663     1,104.9367      $87,290.00 
                                     AS PER PLAN 
 
625E35020           4.000    EACH    RE-ERECT EXISTING LIGHT TOWER                         3,304.3455     3,530.9500      $14,123.80 
 
625E35521           7.000    EACH    REMOVE AND REERECT BRACKET ARM, AS PER                  336.9980       250.0000       $1,750.00 
                                     PLAN 
 
625E36000         272.000    FT      SPECIAL - PLASTIC CAUTION TAPE                            0.5350         0.3800         $103.36 
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625E36010     137,311.000    FT      UNDERGROUND WARNING/MARKING TAPE                          0.7273         0.5543      $76,110.68 
 
625E36011      38,233.000    FT      UNDERGROUND WARNING/MARKING TAPE, AS PER                  0.8447         0.3583      $13,700.25 
                                     PLAN 
 
625E36201         150.000    FT      POWER CABLE FOR LIGHT TOWER, AS PER PLAN                  6.2800         6.0000         $900.00 
 
625E37000           1.000    LS      SERVICE TO UNDERPASS LIGHTING                        12,141.6667    13,100.0000      $13,100.00 
 
625E37001           1.000    LS      SERVICE TO UNDERPASS LIGHTING, AS PER                 5,350.0000     7,200.0000       $7,200.00 
                                     PLAN 
 
625E37100           9.000    EACH    SERVICE TO UNDERPASS LIGHTING                         4,798.5960     3,267.1111      $29,404.00 
 
625E37101          12.000    EACH    SERVICE TO UNDERPASS LIGHTING, AS PER                15,141.8065    17,333.3333     $208,000.00 
                                     PLAN 
 
625E37211         500.000    EACH    LIGHTING, MINIMAL MAINTENANCE, AS PER                   104.3250       125.0000      $62,500.00 
                                     PLAN 
 
625E38000           2.000    LS      HIGH VOLTAGE TEST                                     1,486.8571     1,068.0000       $2,136.00 
 
625E39520          48.000    EACH    PULL BOX CLEANED                                        138.0016       148.7800       $7,141.44 
 
625E40000          27.000    LS      SPECIAL - MAINTAIN EXISTING LIGHTING                 22,576.8086    27,599.6252     $745,189.88 
 
625E40004           3.000    EACH    SPECIAL - MAINTAIN EXISTING LIGHTING                 13,505.0229    24,333.3333      $73,000.00 
 
625E40010          24.000    EACH    SPECIAL - REPLACEMENT OF EXISTING                     2,236.0233     1,701.2500      $40,830.00 
                                     LIGHTING UNIT 
 
625E50000          70.000    EACH    REPAIRING UNDERGROUND BREAK OF CABLE IN                 423.3850       232.8571      $16,300.00 
                                     DUCT OR CONDUIT 
 
625E50100         280.000    EACH    TROUBLESHOOTING UNDERGROUND AND ABOVE                   151.9444        64.2857      $18,000.00 
                                     GROUND CIRCUITRY PROBLEM 
 
625E50301           5.000    EACH    FRANGIBLE BASE, AS PER PLAN                             719.2300       910.0000       $4,550.00 
 
625E50400           1.000    EACH    REPAIR INTEGRAL LUMINAIRE LOWERING                    2,067.5000     1,500.0000       $1,500.00 
                                     MECHANISM OF TOWER LIGHTING FIXTURE 
 
625E50401          55.000    EACH    REPAIR INTEGRAL LUMINAIRE LOWERING                    2,199.8070     1,595.3636      $87,745.00 
                                     MECHANISM OF TOWER LIGHTING FIXTURE, AS 
                                     PER PLAN 
 
625E50451           7.000    EACH    SECONDARY SURGE PROTECTOR, AS PER PLAN                  254.0824       272.1429       $1,905.00 
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625E50500          71.000    EACH    SPECIAL - EMERGENCY RESPONSE-KNOCKDOWN,                 365.3653       176.0563      $12,500.00 
                                     ROADWAY HAZARD AND/OR LIVE EXPOSED WIRE 
 
625E60010           9.000    EACH    LIGHT POLE REMOVED FOR REERECTION                       630.1613       389.4444       $3,505.00 
 
625E70000           2.000    EACH    LIGHTING CONTACTOR                                    1,499.2857       700.0000       $1,400.00 
 
625E70001          17.000    EACH    LIGHTING CONTACTOR, AS PER PLAN                         382.7850       272.6471       $4,635.00 
 
625E75350          63.000    EACH    LIGHT TOWER REMOVED                                   1,483.2853     1,272.0990      $80,142.24 
 
625E75351           1.000    EACH    LIGHT TOWER REMOVED, AS PER PLAN                      1,784.0000     3,000.0000       $3,000.00 
 
625E75361           1.000    EACH    LIGHT TOWER REMOVED FOR STORAGE, AS PER               1,500.0000     1,500.0000       $1,500.00 
                                     PLAN 
 
625E75400         251.000    EACH    LIGHT POLE REMOVED                                      259.8729       175.3267      $44,007.00 
 
625E75401         181.000    EACH    LIGHT POLE REMOVED, AS PER PLAN                         335.1782       262.1354      $47,446.51 
 
625E75411           3.000    EACH    LIGHT POLE REMOVED FOR REUSE, AS PER                    302.0000       300.0000         $900.00 
                                     PLAN 
 
625E75500         209.000    EACH    LIGHT POLE FOUNDATION REMOVED                           311.6335       285.6308      $59,696.83 
 
625E75501         176.000    EACH    LIGHT POLE FOUNDATION REMOVED, AS PER                   467.1939       408.9773      $71,980.00 
                                     PLAN 
 
625E75502           4.000    EACH    PORTION OF LIGHT POLE FOUNDATION REMOVED                375.0100       445.0000       $1,780.00 
 
625E75503           2.000    EACH    PORTION OF LIGHT POLE FOUNDATION                        309.1667       167.5000         $335.00 
                                     REMOVED, AS PER PLAN 
 
625E75504           8.000    EACH    LUMINAIRE REMOVED FOR STORAGE                            84.2857        45.0000         $360.00 
 
625E75505          22.000    EACH    LUMINAIRE REMOVED FOR STORAGE, AS PER                    41.6667        45.0000         $990.00 
                                     PLAN 
 
625E75506         189.000    EACH    LUMINAIRE REMOVED                                        45.9152        39.6524       $7,494.30 
 
625E75507          12.000    EACH    LUMINAIRE REMOVED, AS PER PLAN                           94.6500        89.5000       $1,074.00 
 
625E75508          74.000    EACH    LUMINAIRE REMOVED FOR REUSE                             140.0000        50.0000       $3,700.00 
 
625E75510          25.000    EACH    POWER SERVICE REMOVED                                   641.2637       617.0992      $15,427.48 
 
625E75511           6.000    EACH    POWER SERVICE REMOVED, AS PER PLAN                    1,072.9861       471.6667       $2,830.00 
 
625E75520           6.000    EACH    LUMINAIRE SUPPORT REMOVED                               233.0000       194.0000       $1,164.00 
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625E75521          57.000    EACH    LUMINAIRE SUPPORT REMOVED, AS PER PLAN                  288.7400       287.6140      $16,394.00 
 
625E75522          21.000    EACH    LUMINAIRE SUPPORT FOUNDATION REMOVED                    337.5000       412.5000       $8,662.50 
 
625E75540          45.000    EACH    LIGHT TOWER FOUNDATION REMOVED                          624.6724       627.9682      $28,258.57 
 
625E75541           4.000    EACH    LIGHT TOWER FOUNDATION REMOVED, AS PER                2,578.2533     1,104.7600       $4,419.04 
                                     PLAN 
 
625E75550      20,703.000    FT      DISTRIBUTION CABLE REMOVED                                0.7875         0.4604       $9,531.34 
 
625E75551      12,394.000    FT      DISTRIBUTION CABLE REMOVED, AS PER PLAN                   2.8488         0.8452      $10,475.84 
 
625E75800          40.000    EACH    DISCONNECT CIRCUIT                                      342.9053       286.4380      $11,457.52 
 
625E75801         147.000    EACH    DISCONNECT CIRCUIT, AS PER PLAN                         218.9870       237.4150      $34,900.00 
 
625E76000         104.000    EACH    ARC FLASH CALCULATIONS AND LABEL                      1,286.1164     1,108.5923     $115,293.60 
 
625E98000       2,316.000    EACH    LIGHTING, MISC.:                                        436.4105       473.8936   $1,097,537.50 
 
625E98100      18,076.000    FT      LIGHTING, MISC.:                                         10.6218        11.5467     $208,717.69 
 
625E98200          10.000    LS      LIGHTING, MISC.:                                     31,477.0333    27,890.8333     $278,908.33 
 
625E98700         460.000    HOUR    LIGHTING, MISC.:                                        157.0842       140.2174      $64,500.00 
 
625E99000           5.000    LS      SPECIAL - LIGHTING                                  1450699.8008   985,000.0000   $4,925,000.00 
 
626E00102       3,125.000    EACH    BARRIER REFLECTOR, TYPE 1                                 9.4401         9.2600      $28,937.45 
 
626E00110      10,857.000    EACH    BARRIER REFLECTOR, TYPE 2                                 8.9284         8.5302      $92,612.27 
 
626E00112       1,204.000    EACH    BARRIER REFLECTOR, TYPE 3                                 9.0297         8.1243       $9,781.70 
 
626E00116         873.000    EACH    BARRIER REFLECTOR, TYPE 5                                 8.6087         8.1502       $7,115.14 
 
626E00118          48.000    EACH    BARRIER REFLECTOR, TYPE 6                                11.5000         8.0000         $384.00 
 
626E00200       1,500.000    EACH    BARRIER REFLECTOR, TYPE B                                 2.0000         2.0000       $3,000.00 
 
630E01100          48.000    FT      GROUND MOUNTED SUPPORT, NO. 1 POST                       14.0000        12.0000         $576.00 
 
630E02100      14,666.050    FT      GROUND MOUNTED SUPPORT, NO. 2 POST                       10.6494        10.0612     $147,558.00 
 
630E02101          17.000    FT      GROUND MOUNTED SUPPORT, NO. 2 POST, AS                   17.0000        15.0000         $255.00 
                                     PER PLAN 
 
630E03100      73,092.180    FT      GROUND MOUNTED SUPPORT, NO. 3 POST                       11.2273        10.9441     $799,927.56 



Summary of Contracts Awarded for Calendar Year 2021 by Item 
 
  Item           Quantity    U/M        Item Description                                    Avg Unit      Avg Unit        Total Amt 
 Number                                                                                    Price Bid     Price Awded       Awarded 
 

142 | P a g e  

630E03101     116,585.500    FT      GROUND MOUNTED SUPPORT, NO. 3 POST, AS                    8.7867         8.2115     $957,345.25 
                                     PER PLAN 
 
630E04100       1,463.800    FT      GROUND MOUNTED SUPPORT, NO. 4 POST                       14.9538        15.0578      $22,041.54 
 
630E04101         541.500    FT      GROUND MOUNTED SUPPORT, NO. 4 POST, AS                   14.3254        15.2203       $8,241.79 
                                     PER PLAN 
 
630E06100          47.000    FT      GROUND MOUNTED SUPPORT, NO. 6 POST                       17.6172        17.6809         $831.00 
 
630E06101          56.000    FT      GROUND MOUNTED SUPPORT, NO. 6 POST, AS                   31.0333        16.5000         $924.00 
                                     PER PLAN 
 
630E06400         451.600    FT      GROUND MOUNTED SUPPORT, S4X7.7 BEAM                      21.8071        16.9093       $7,636.23 
 
630E06500       1,573.000    FT      GROUND MOUNTED SUPPORT, W6X9 BEAM                        30.0854        23.0772      $36,300.40 
 
630E07000         329.900    FT      GROUND MOUNTED SUPPORT, W8X18 BEAM                       38.2036        33.9851      $11,211.70 
 
630E07500       1,001.000    FT      GROUND MOUNTED SUPPORT, W10X22 BEAM                      44.6162        40.7464      $40,787.10 
 
630E07600       1,480.400    FT      GROUND MOUNTED SUPPORT, W10X12 BEAM                      32.8788        27.3833      $40,538.24 
 
630E08000         544.800    FT      GROUND MOUNTED SUPPORT, W12X30 BEAM                      63.5073        46.8750      $25,537.50 
 
630E08004         989.400    FT      ONE WAY SUPPORT, NO. 3 POST                              14.8080        14.5133      $14,359.50 
 
630E08200           4.000    FT      TEMPORARY SIGN SUPPORT, NO. 2 POST                    1,750.0000     1,750.0000       $7,000.00 
 
630E08210         160.000    FT      GROUND MOUNTED SUPPORT, PIPE                             17.9533        17.9500       $2,872.00 
 
630E08501           5.000    EACH    STREET NAME SIGN SUPPORT, AS PER PLAN                   940.0000       940.0000       $4,700.00 
 
630E08510          86.000    FT      STREET NAME SIGN SUPPORT, NO. 2 POST                     14.8866        12.7419       $1,095.80 
 
630E08520         951.700    FT      STREET NAME SIGN SUPPORT, NO. 3 POST                     12.6739        12.6409      $12,030.35 
 
630E08521          70.000    FT      STREET NAME SIGN SUPPORT, NO. 3 POST, AS                 19.2500        20.0000       $1,400.00 
                                     PER PLAN 
 
630E08530         294.600    FT      STREET NAME SIGN SUPPORT, NO. 4 POST                     11.0027         8.1929       $2,413.62 
 
630E08600       4,948.000    EACH    SIGN POST REFLECTOR                                      35.6890        34.0397     $168,428.43 
 
630E08601       1,462.000    EACH    SIGN POST REFLECTOR, AS PER PLAN                         20.5918        20.5122      $29,988.80 
 
630E09000         248.000    EACH    BREAKAWAY BEAM CONNECTION                               412.9398       421.4132     $104,510.48 
 
630E09050           2.000    EACH    TRIANGULAR SLIP BASE CONNECTION                       1,900.3417     1,900.0000       $3,800.00 
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630E10703           1.000    EACH    OVERHEAD SIGN SUPPORT, TYPE TC-16.21,                10,593.7500    11,375.0000      $11,375.00 
                                     DESIGN 7, AS PER PLAN 
 
630E10902           1.000    EACH    OVERHEAD SIGN SUPPORT, TYPE TC-16.21,                17,305.0000    17,000.0000      $17,000.00 
                                     DESIGN 9 
 
630E10903           1.000    EACH    OVERHEAD SIGN SUPPORT, TYPE TC-16.21,                12,750.0000    13,750.0000      $13,750.00 
                                     DESIGN 9, AS PER PLAN 
 
630E11003           2.000    EACH    OVERHEAD SIGN SUPPORT, TYPE TC-16.21,                13,337.5000    13,950.0000      $27,900.00 
                                     DESIGN 10, AS PER PLAN 
 
630E11203           1.000    EACH    OVERHEAD SIGN SUPPORT, TYPE TC-16.21,                15,575.0000    16,150.0000      $16,150.00 
                                     DESIGN 12, AS PER PLAN 
 
630E11207           4.000    EACH    OVERHEAD SIGN SUPPORT, TYPE TC-16.21,                17,550.0000    18,400.0000      $73,600.00 
                                     DESIGN 13, AS PER PLAN 
 
630E20800           2.000    EACH    OVERHEAD SIGN SUPPORT, TYPE TC-12.30,                16,641.5000    15,772.0000      $31,544.00 
                                     DESIGN 8 
 
630E21000           1.000    EACH    OVERHEAD SIGN SUPPORT, TYPE TC-12.30,                32,750.0000    32,750.0000      $32,750.00 
                                     DESIGN 10 
 
630E35500           4.000    EACH    OVERHEAD SIGN SUPPORT, TYPE TC-7.65,                 48,000.0000    48,000.0000     $192,000.00 
                                     DESIGN 6 
 
630E45500           5.000    EACH    OVERHEAD SIGN SUPPORT, TYPE TC-7.65,                 63,500.0000    63,500.0000     $317,500.00 
                                     DESIGN 8 
 
630E45501           1.000    EACH    OVERHEAD SIGN SUPPORT, TYPE TC-7.65,                 49,531.6667    45,500.0000      $45,500.00 
                                     DESIGN 8, AS PER PLAN 
 
630E70001           1.000    EACH    OVERHEAD SIGN SUPPORT, DMS TRUSS, 80',               21,664.2857    21,000.0000      $21,000.00 
                                     AS PER PLAN 
 
630E70021           1.000    EACH    OVERHEAD SIGN SUPPORT, DMS TRUSS, 115',              86,412.0000    82,966.0000      $82,966.00 
                                     AS PER PLAN 
 
630E70044           1.000    EACH    OVERHEAD SIGN SUPPORT, DMS PEDESTAL                  37,245.3843    32,267.6900      $32,267.69 
 
630E70051           1.000    EACH    CATWALK, DMS TRUSS, AS PER PLAN                      24,933.5000    23,503.0000      $23,503.00 
 
630E70060           1.000    EACH    CATWALK, DMS PEDESTAL                                27,208.4014    26,283.8100      $26,283.81 
 
630E70070           1.000    EACH    CONCRETE BARRIER MEDIAN OVERHEAD SIGN                13,178.5714     9,000.0000       $9,000.00 
                                     SUPPORT FOUNDATION, DM S TRUSS 
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630E70080           3.000    EACH    OVERHEAD SIGN SUPPORT FOUNDATION, DMS                11,366.6667    12,833.3333      $38,500.00 
                                     TRUSS 
 
630E70082          10.000    EACH    OVERHEAD SIGN SUPPORT FOUNDATION, DMS                 5,205.9344     4,416.8360      $44,168.36 
                                     PEDESTAL 
 
630E72320          11.000    EACH    OVERHEAD SIGN SUPPORT, TYPE TC-12.31,                21,108.9905    20,177.2727     $221,950.00 
                                     DESIGN 6 
 
630E72321           3.000    EACH    OVERHEAD SIGN SUPPORT, TYPE TC-12.31,                24,678.4133    22,325.2400      $66,975.72 
                                     DESIGN 6, AS PER PLAN 
 
630E72330          12.000    EACH    OVERHEAD SIGN SUPPORT, TYPE TC-12.31,                33,188.2571    30,705.8333     $368,470.00 
                                     DESIGN 10 
 
630E72331           1.000    EACH    OVERHEAD SIGN SUPPORT, TYPE TC-12.31,                29,168.3333    24,000.0000      $24,000.00 
                                     DESIGN 10, AS PER PLAN 
 
630E72340           8.000    EACH    OVERHEAD SIGN SUPPORT, TYPE TC-12.31,                38,095.9227    35,215.6250     $281,725.00 
                                     DESIGN 12 
 
630E72410          11.000    EACH    OVERHEAD SIGN SUPPORT, TYPE TC-15.116,               59,058.6677    53,634.7273     $589,982.00 
                                     DESIGN 1 
 
630E72411           4.000    EACH    OVERHEAD SIGN SUPPORT, TYPE TC-15.116,               60,983.3333    56,500.0000     $226,000.00 
                                     DESIGN 1, AS PER PLAN 
 
630E72420           4.000    EACH    OVERHEAD SIGN SUPPORT, TYPE TC-15.116,               79,352.1739    62,875.0000     $251,500.00 
                                     DESIGN 2 
 
630E72421           1.000    EACH    OVERHEAD SIGN SUPPORT, TYPE TC-15.116,               97,301.6667    92,500.0000      $92,500.00 
                                     DESIGN 2, AS PER PLAN 
 
630E72430           4.000    EACH    OVERHEAD SIGN SUPPORT, TYPE TC-15.116,              110,085.4167    86,750.0000     $347,000.00 
                                     DESIGN 3 
 
630E72520           7.000    EACH    OVERHEAD SIGN SUPPORT, TYPE TC-16.22,                 8,090.2500     7,825.0000      $54,775.00 
                                     DESIGN 7 
 
630E72521           3.000    EACH    OVERHEAD SIGN SUPPORT, TYPE TC-16.22,                10,485.0000     9,870.0000      $29,610.00 
                                     DESIGN 7, AS PER PLAN 
 
630E72530           1.000    EACH    OVERHEAD SIGN SUPPORT, TYPE TC-16.22,                11,470.0000     9,790.0000       $9,790.00 
                                     DESIGN 9 
 
630E72540           5.000    EACH    OVERHEAD SIGN SUPPORT, TYPE TC-16.22,                13,621.0000    13,860.0000      $69,300.00 
                                     DESIGN 12 
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630E72541           2.000    EACH    OVERHEAD SIGN SUPPORT, TYPE TC-16.22,                17,428.1225    18,146.0000      $36,292.00 
                                     DESIGN 12, AS PER PLAN 
 
630E72550           3.000    EACH    OVERHEAD SIGN SUPPORT, TYPE TC-16.22,                16,871.7857    14,523.3333      $43,570.00 
                                     DESIGN 13 
 
630E72551           1.000    EACH    OVERHEAD SIGN SUPPORT, TYPE TC-16.22,                10,463.2500     6,953.0000       $6,953.00 
                                     DESIGN 13, AS PER PLAN 
 
630E72560           4.000    EACH    OVERHEAD SIGN SUPPORT, TYPE TC-16.22,                14,945.0000    12,600.0000      $50,400.00 
                                     DESIGN 14 
 
630E73230           2.000    EACH    COMBINATION OVERHEAD SIGN SUPPORT, TYPE              16,357.5000    14,500.0000      $29,000.00 
                                     TC-9.31, DESIGN 5 
 
630E73320           3.000    EACH    COMBINATION OVERHEAD SIGN SUPPORT, TYPE              23,623.7500    22,500.0000      $67,500.00 
                                     TC-12.31, DESIGN 6 
 
630E73560           1.000    EACH    COMBINATION OVERHEAD SIGN SUPPORT, TYPE              17,195.0000    16,490.0000      $16,490.00 
                                     TC-16.22, DESIGN 14 
 
630E74500          34.000    EACH    OVERHEAD SIGN SUPPORT, MISC.:                        30,557.0847    26,357.9971     $896,171.90 
 
630E75000         344.000    EACH    SIGN ATTACHMENT ASSEMBLY                                528.7219       567.4360     $195,198.00 
 
630E75001           4.000    EACH    SIGN ATTACHMENT ASSEMBLY, AS PER PLAN                   741.0625       720.0000       $2,880.00 
 
630E76520           4.000    EACH    SPAN WIRE SIGN SUPPORT, TYPE TC-17.11,               17,541.6667    16,937.5000      $67,750.00 
                                     DESIGN 8 
 
630E76521           2.000    EACH    SPAN WIRE SIGN SUPPORT, TYPE TC-17.11,               24,302.7217    31,945.7000      $63,891.40 
                                     DESIGN 8, AS PER PLAN 
 
630E76530           1.000    EACH    SPAN WIRE SIGN SUPPORT, TYPE TC-17.11,               18,050.0000    21,750.0000      $21,750.00 
                                     DESIGN 10 
 
630E77000           6.000    EACH    OVERPASS STRUCTURE MOUNTED SIGN SUPPORT,              3,993.3333     3,500.0000      $21,000.00 
                                     TYPE TC-18.24 
 
630E79000          68.000    EACH    SIGN HANGER ASSEMBLY, SPAN WIRE                         301.6246       300.1985      $20,413.50 
 
630E79001           4.000    EACH    SIGN HANGER ASSEMBLY, SPAN WIRE, AS PER                 500.0000       500.0000       $2,000.00 
                                     PLAN 
 
630E79100         250.000    EACH    SIGN HANGER ASSEMBLY, MAST ARM                          345.4415       336.4208      $84,105.20 
 
630E79101         295.000    EACH    SIGN HANGER ASSEMBLY, MAST ARM, AS PER                  419.3870       421.1797     $124,248.00 
                                     PLAN 
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630E79200         117.000    EACH    SIGN ATTACHMENT ASSEMBLY, MAST ARM                      375.2191       343.5385      $40,194.00 
 
630E79201           1.000    EACH    SIGN ATTACHMENT ASSEMBLY, MAST ARM, AS                  493.1000       500.0000         $500.00 
                                     PER PLAN 
 
630E79500       1,092.000    EACH    SIGN SUPPORT ASSEMBLY, POLE MOUNTED                      99.6577        96.4273     $105,298.62 
 
630E79501          78.000    EACH    SIGN SUPPORT ASSEMBLY, POLE MOUNTED, AS                 181.7301       182.9391      $14,269.25 
                                     PER PLAN 
 
630E79600          38.000    EACH    SIGN SUPPORT ASSEMBLY, BRIDGE MOUNTED,                  789.2913       939.4737      $35,700.00 
                                     TYPE 1 
 
630E79604           4.000    EACH    SIGN SUPPORT ASSEMBLY, BRIDGE MOUNTED,                1,965.8462     1,578.7500       $6,315.00 
                                     TYPE 2 
 
630E79610          12.000    EACH    SIGN SUPPORT ASSEMBLY, BARRIER MOUNTED                  691.3546       672.0833       $8,065.00 
 
630E79611          14.000    EACH    SIGN SUPPORT ASSEMBLY, BARRIER MOUNTED,                 639.1353       537.8571       $7,530.00 
                                     AS PER PLAN 
 
630E80100     107,402.770    SF      SIGN, FLAT SHEET                                         15.2073        14.0822   $1,512,466.06 
 
630E80101         759.310    SF      SIGN, FLAT SHEET, AS PER PLAN                            24.9907        20.5514      $15,604.90 
 
630E80200      13,360.000    SF      SIGN, GROUND MOUNTED EXTRUSHEET                          24.3577        21.2442     $283,822.45 
 
630E80201         276.000    SF      SIGN, GROUND MOUNTED EXTRUSHEET, AS PER                  43.3167        23.3000       $6,430.80 
                                     PLAN 
 
630E80224      39,890.800    SF      SIGN, OVERHEAD EXTRUSHEET                                23.8792        20.8460     $831,564.10 
 
630E80225         570.000    SF      SIGN, OVERHEAD EXTRUSHEET, AS PER PLAN                   34.6844        27.6105      $15,738.00 
 
630E80300         564.000    SF      SIGN, TEMPORARY OVERLAY                                  25.8835        26.5461      $14,972.00 
 
630E80400         159.000    SF      SIGN, PERMANENT OVERLAY                                  22.0000        22.0000       $3,498.00 
 
630E80401         222.000    SF      SIGN, PERMANENT OVERLAY, AS PER PLAN                     18.0000        15.0000       $3,330.00 
 
630E80500         165.000    EACH    SIGN, DOUBLE FACED, STREET NAME                         213.0111       276.0000      $45,540.00 
 
630E80501           9.000    EACH    SIGN, DOUBLE FACED, STREET NAME, AS PER                 337.8667       391.8889       $3,527.00 
                                     PLAN 
 
630E80510          57.000    EACH    SIGN, STREET NAME                                       332.2846       317.6754      $18,107.50 
 
630E80511          12.000    EACH    SIGN, DOUBLE FACED, STREET NAME, TYPE H,                421.4800       411.5000       $4,938.00 
                                     AS PER PLAN 
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630E80600         186.000    EACH    SIGN, DOUBLE FACED, MILE MARKER                          34.6892        32.3333       $6,014.00 
 
630E81020           6.000    EACH    CONCRETE MEDIAN BARRIER SIGN BRACKET                  1,124.2857     1,162.5000       $6,975.00 
 
630E81100         539.400    SF      SIGN ERECTED, FLAT SHEET                                  8.0378         7.3987       $3,990.85 
 
630E81200         404.000    SF      SIGN ERECTED, EXTRUSHEET                                 11.0935        10.6386       $4,298.00 
 
630E81201         182.500    SF      SIGN ERECTED, EXTRUSHEET, AS PER PLAN                    10.3333        10.0000       $1,825.00 
 
630E81304          66.000    SF      SIGN ERECTED, TEMPORARY OVERLAY                          16.6667        16.0000       $1,056.00 
 
630E82000          50.000    EACH    SIGN BACKING ASSEMBLY                                   127.0402       126.8000       $6,340.00 
 
630E83000       1,723.000    SF      COVERING OF SIGN                                         20.7402        23.0093      $39,645.00 
 
630E84000           8.000    EACH    CONCRETE BARRIER MEDIAN OVERHEAD SIGN                 5,750.0000     6,500.0000      $52,000.00 
                                     SUPPORT FOUNDATION, TY PE TC-21.40 
 
630E84010          11.000    EACH    CONCRETE BARRIER MEDIAN OVERHEAD SIGN                10,523.5600     8,334.2582      $91,676.84 
                                     SUPPORT FOUNDATION, TY PE TC-21.50 
 
630E84500         246.000    EACH    GROUND MOUNTED BEAM SUPPORT FOUNDATION                  905.6701       964.3211     $237,223.00 
 
630E84501          83.000    EACH    GROUND MOUNTED STRUCTURAL BEAM SUPPORT                  602.7778       505.2410      $41,935.00 
                                     FOUNDATION, AS PER PL AN 
 
630E84510         153.000    EACH    RIGID OVERHEAD SIGN SUPPORT FOUNDATION                6,292.8997     6,363.4252     $973,604.06 
 
630E84511          21.000    EACH    RIGID OVERHEAD SIGN SUPPORT FOUNDATION,               8,299.2828    10,299.5238     $216,290.00 
                                     AS PER PLAN 
 
630E84520          19.000    EACH    SPAN WIRE SIGN SUPPORT FOUNDATION                     4,174.2413     4,588.6947      $87,185.20 
 
630E84600           6.000    EACH    GROUND MOUNTED PIPE SUPPORT FOUNDATION                1,260.1840       966.6667       $5,800.00 
 
630E84900      14,322.000    EACH    REMOVAL OF GROUND MOUNTED SIGN AND                       13.5225        11.3492     $162,542.90 
                                     DISPOSAL 
 
630E84901          42.000    EACH    REMOVAL OF GROUND MOUNTED SIGN AND                       24.2072        38.3350       $1,610.07 
                                     DISPOSAL, AS PER PLAN 
 
630E85000         203.000    EACH    REMOVAL OF GROUND MOUNTED SIGN AND                       25.2767        27.3768       $5,557.50 
                                     STORAGE 
 
630E85001          95.000    EACH    REMOVAL OF GROUND MOUNTED SIGN AND                       45.2330        40.8632       $3,882.00 
                                     STORAGE, AS PER PLAN 
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630E85100         820.000    EACH    REMOVAL OF GROUND MOUNTED SIGN AND                       68.9062        64.5625      $52,941.25 
                                     REERECTION 
 
630E85101          16.000    EACH    REMOVAL OF GROUND MOUNTED SIGN AND                      139.5219       343.9375       $5,503.00 
                                     REERECTION, AS PER PLAN 
 
630E85200          27.000    EACH    REMOVAL OF GROUND MOUNTED SIGN AND                       27.9043        22.0000         $594.00 
                                     DELIVERY 
 
630E85201           5.000    EACH    REMOVAL OF GROUND MOUNTED SIGN AND                       27.2333        22.0000         $110.00 
                                     DELIVERY, AS PER PLAN 
 
630E85400         125.000    EACH    REMOVAL OF GROUND MOUNTED MAJOR SIGN AND                222.5424       164.3539      $20,544.24 
                                     DISPOSAL 
 
630E85500           1.000    EACH    REMOVAL OF GROUND MOUNTED MAJOR SIGN AND                426.6000       383.6000         $383.60 
                                     STORAGE 
 
630E85600          15.000    EACH    REMOVAL OF GROUND MOUNTED MAJOR SIGN AND                512.5211       482.6000       $7,239.00 
                                     REERECTION 
 
630E86002      10,028.000    EACH    REMOVAL OF GROUND MOUNTED POST SUPPORT                   18.0935        15.4460     $154,892.56 
                                     AND DISPOSAL 
 
630E86003       2,156.000    EACH    REMOVAL OF GROUND MOUNTED POST SUPPORT                   13.9529        12.8513      $27,707.50 
                                     AND DISPOSAL, AS PER PLAN 
 
630E86006          47.000    EACH    REMOVAL OF GROUND MOUNTED POST SUPPORT                   34.8969        24.4681       $1,150.00 
                                     AND STORAGE 
 
630E86010          90.000    EACH    REMOVAL OF GROUND MOUNTED POST SUPPORT                  111.0772        90.4278       $8,138.50 
                                     AND REERECTION 
 
630E86011           8.000    EACH    REMOVAL OF GROUND MOUNTED POST SUPPORT                  747.5000     1,400.0000      $11,200.00 
                                     AND REERECTION, AS PER PLAN 
 
630E86050          20.000    EACH    REMOVAL OF GROUND MOUNTED POST SUPPORT                   33.3014        25.0000         $500.00 
                                     AND DELIVERY 
 
630E86102         224.000    EACH    REMOVAL OF GROUND MOUNTED BEAM SUPPORT                  228.6875       265.1920      $59,403.00 
                                     AND DISPOSAL 
 
630E86103          12.000    EACH    REMOVAL OF GROUND MOUNTED BEAM SUPPORT                  331.3644       444.0933       $5,329.12 
                                     AND DISPOSAL, AS PER PLAN 
 
630E86205           6.000    EACH    REMOVAL OF GROUND MOUNTED BEAM SUPPORT                  262.5000       285.0000       $1,710.00 
                                     AND STORAGE, AS PER PLAN 
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630E86271           1.000    EACH    REMOVAL OF GROUND MOUNTED PIPE SUPPORT                   74.8333       100.0000         $100.00 
                                     AND STORAGE, AS PER P LAN 
 
630E86272          13.000    EACH    REMOVAL OF GROUND MOUNTED PIPE SUPPORT                  229.6875       282.3077       $3,670.00 
                                     AND DISPOSAL 
 
630E86276           6.000    EACH    REMOVAL OF GROUND MOUNTED PIPE SUPPORT                  455.0000        40.0000         $240.00 
                                     AND DELIVERY 
 
630E86292          19.000    EACH    REMOVAL OF GROUND MOUNTED WOODEN BOX                    163.5359       166.3684       $3,161.00 
                                     BEAM SUPPORT  AND DISPO SAL 
 
630E86310          16.000    EACH    REMOVAL OF STRUCTURE MOUNTED SIGN AND                   532.4335       341.5625       $5,465.00 
                                     DISPOSAL 
 
630E86311           1.000    EACH    REMOVAL OF STRUCTURE MOUNTED SIGN AND                 2,477.7500     1,785.0000       $1,785.00 
                                     DISPOSAL, AS PER PLAN 
 
630E86320           2.000    EACH    REMOVAL OF STRUCTURE MOUNTED SIGN AND                   250.0000       250.0000         $500.00 
                                     REERECTION 
 
630E87000          20.000    EACH    REMOVAL OF OVERHEAD MOUNTED SIGN AND                    142.1140        90.3900       $1,807.80 
                                     STORAGE 
 
630E87100          41.000    EACH    REMOVAL OF OVERHEAD MOUNTED SIGN AND                    470.0913       519.4024      $21,295.50 
                                     REERECTION 
 
630E87101           6.000    EACH    REMOVAL OF OVERHEAD MOUNTED SIGN AND                    805.0000     1,000.0000       $6,000.00 
                                     REERECTION, AS PER PLAN 
 
630E87400         508.000    EACH    REMOVAL OF OVERHEAD MOUNTED SIGN AND                    220.6733       230.4984     $117,093.18 
                                     DISPOSAL 
 
630E87401           5.000    EACH    REMOVAL OF OVERHEAD MOUNTED SIGN AND                    138.0000       130.0000         $650.00 
                                     DISPOSAL, AS PER PLAN 
 
630E87451           3.000    EACH    REMOVAL OF OVERHEAD MOUNTED SIGN AND                    128.2875        54.6500         $163.95 
                                     DELIVERY, AS PER PLAN 
 
630E87500         804.000    EACH    REMOVAL OF POLE MOUNTED SIGN AND                         22.0999        21.8305      $17,551.72 
                                     DISPOSAL 
 
630E87501           8.000    EACH    REMOVAL OF POLE MOUNTED SIGN AND                         22.6250        21.0000         $168.00 
                                     DISPOSAL, AS PER PLAN 
 
630E87510          27.000    EACH    REMOVAL OF POLE MOUNTED SIGN AND STORAGE                 31.4504        32.7407         $884.00 
 
630E87520          64.000    EACH    REMOVAL OF POLE MOUNTED SIGN AND                        129.5226       116.9797       $7,486.70 
                                     REERECTION 
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630E88002           1.000    EACH    REMOVAL OF OVERHEAD SIGN SUPPORT AND                  1,056.6667     1,100.0000       $1,100.00 
                                     STORAGE, TYPE TC-16.21 
 
630E89100           1.000    EACH    REMOVAL OF OVERHEAD SIGN SUPPORT AND                  3,412.5000     4,325.0000       $4,325.00 
                                     REERECTION, TYPE TC-12.30 
 
630E89401           2.000    EACH    REMOVAL OF OVERHEAD SIGN SUPPORT AND                  9,555.0000    10,000.0000      $20,000.00 
                                     REERECTION, TYPE TC-7.6 5, AS PER PLAN 
 
630E89702          23.000    EACH    REMOVAL OF OVERHEAD SIGN SUPPORT AND                  2,316.9337     2,140.4348      $49,230.00 
                                     DISPOSAL 
 
630E89704           4.000    EACH    REMOVAL OF OVERHEAD SIGN SUPPORT AND                  1,684.3731     1,194.0750       $4,776.30 
                                     DISPOSAL, TYPE TC-16.20 
 
630E89706          31.000    EACH    REMOVAL OF OVERHEAD SIGN SUPPORT AND                  1,541.8933     1,695.4668      $52,559.47 
                                     DISPOSAL, TYPE TC-12.30 
 
630E89708           2.000    EACH    REMOVAL OF OVERHEAD SIGN SUPPORT AND                  1,065.0000     1,000.0000       $2,000.00 
                                     DISPOSAL, TYPE TC-9.30 
 
630E89802          15.000    EACH    REMOVAL OF OVERHEAD SIGN SUPPORT AND                  3,111.2849     2,999.4967      $44,992.45 
                                     DISPOSAL, TYPE TC-7.65 
 
630E89804           7.000    EACH    REMOVAL OF OVERHEAD SIGN SUPPORT AND                  2,833.3333     2,750.0000      $19,250.00 
                                     DISPOSAL, TYPE TC-15.115 
 
630E89810          22.000    EACH    REMOVAL OF OVERHEAD SIGN SUPPORT AND                  1,746.7702     1,782.0364      $39,204.80 
                                     DISPOSAL, TYPE TC-17.10 
 
630E89812          54.000    EACH    REMOVAL OF WOOD POLE AND DISPOSAL                        94.1905       122.4352       $6,611.50 
 
630E89853           4.000    EACH    REMOVAL OF OVERHEAD SIGN SUPPORT AND                  1,555.1875       740.0000       $2,960.00 
                                     DELIVERY, TYPE TC-17.10  , AS PER PLAN 
 
630E89894          11.000    EACH    REMOVAL OF TEMPORARY OVERLAY SIGN AND                   586.6667       554.5455       $6,100.00 
                                     DISPOSAL 
 
630E89902          68.000    EACH    REMOVAL OF MISCELLANEOUS TRAFFIC CONTROL                332.7087       229.7059      $15,620.00 
                                     ITEM 
 
630E95000           2.000    LS      SIGNING, MISC.:                                      10,357.0000    14,946.2500      $29,892.50 
 
630E97700         265.000    EACH    SIGNING, MISC.:                                       4,241.6044     4,971.8023   $1,317,527.60 
 
630E97800       5,466.250    SF      SIGNING, MISC.:                                          19.3730        20.2489     $110,685.70 
 
630E97900       1,572.000    FT      SIGNING, MISC.:                                          32.2726        35.5770      $55,927.00 
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630E99000           8.000    LS      SPECIAL - SIGNS AND SUPPORTS                        616,586.4573   643,125.0000   $5,145,000.00 
 
631E84000           8.000    EACH    SIGN SERVICE                                          1,052.6000     1,945.0000      $15,560.00 
 
631E84300           8.000    EACH    SIGN WIRED                                            5,151.4000       170.0000       $1,360.00 
 
631E85000           1.000    EACH    DISCONNECT SWITCH, 30 AMP                               757.0800       500.0000         $500.00 
 
631E85100           1.000    EACH    DISCONNECT SWITCH WITH ENCLOSURE, TYPE X              1,806.0000     1,850.0000       $1,850.00 
 
631E85101           1.000    EACH    DISCONNECT SWITCH WITH ENCLOSURE, TYPE                3,822.6750       900.0000         $900.00 
                                     X, AS PER PLAN 
 
631E85302           1.000    EACH    DISCONNECT SWITCH WITH ENCLOSURE, 30 AMP                753.5700       785.7100         $785.71 
 
631E85500           1.000    EACH    SWITCH ENCLOSURE MOUNTING BRACKET                       345.0500       380.0000         $380.00 
                                     ASSEMBLY 
 
631E87102          10.000    EACH    BALLAST, TYPE CMRI-100-480                              274.0250       100.0000       $1,000.00 
 
631E92000           5.000    EACH    SIGN FLASHER ASSEMBLY                                 1,065.0000     1,020.0000       $5,100.00 
 
631E92001           4.000    EACH    SIGN FLASHER ASSEMBLY, AS PER PLAN                    4,743.6492     4,667.5000      $18,670.00 
 
631E92991           8.000    EACH    SCHOOL SPEED LIMIT SIGN ASSEMBLY, 24" X               1,561.4000     1,005.0000       $8,040.00 
                                     36", AS PER PLAN 
 
631E93001           4.000    EACH    SCHOOL SPEED LIMIT SIGN ASSEMBLY,                     1,396.6667     1,875.0000       $7,500.00 
                                     24"X42", AS PER PLAN 
 
631E93110           1.000    EACH    SCHOOL SPEED LIMIT SIGN ASSEMBLY, 36" X               4,400.0000     4,200.0000       $4,200.00 
                                     72" 
 
631E93241          18.000    EACH    SCHOOL SPEED LIMIT SIGN ASSEMBLY,                     7,321.9267     7,045.3556     $126,816.40 
                                     SOLAR-POWERED, AS PER PLAN 
 
631E93250           2.000    EACH    SCHOOL SPEED LIMIT SIGN ASSEMBLY, MISC.:              1,891.3500     3,480.0000       $6,960.00 
 
631E93300           8.000    EACH    TIMER WITH ENCLOSURE                                    778.0000     1,215.0000       $9,720.00 
 
631E94250           7.000    EACH    REMOVAL OF LUMINAIRE                                    266.6667       100.0000         $700.00 
 
631E94251           2.000    EACH    REMOVAL OF LUMINAIRE, AS PER PLAN                       157.1525       105.0000         $210.00 
 
631E94406           3.000    EACH    REMOVAL OF SIGNS WIRED                                  258.0833       114.6667         $344.00 
 
631E94470           2.000    EACH    REMOVAL OF SIGN SERVICE                                 372.5000       595.0000       $1,190.00 
 
631E94490          30.000    EACH    REMOVAL, MISC.:                                         428.8786       414.3333      $12,430.00 
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631E97700          10.000    EACH    SIGN LIGHTING MISC.:                                  3,244.9167     3,601.4000      $36,014.00 
 
631E97800         168.000    FXMT    SIGN LIGHTING, MISC.:                                     4.7000        10.0000       $1,680.00 
 
632E03200           3.000    EACH    VEHICULAR SIGNAL HEAD, OPTICALLY                      3,707.0833     3,375.0000      $10,125.00 
                                     PROGRAMMED, 3 SECTION, 12" LENS, 1-WAY 
 
632E03204           1.000    EACH    VEHICULAR SIGNAL HEAD, OPTICALLY                      5,901.2500     4,900.0000       $4,900.00 
                                     PROGRAMMED, 5 SECTION, 12" LENS, 1-WAY 
 
632E04000          52.000    EACH    VEHICULAR SIGNAL HEAD, MISC.:                           753.3977       723.6538      $37,630.00 
 
632E04802           2.000    EACH    VEHICULAR SIGNAL HEAD, (LED), 1 SECTION,                622.8000       655.0000       $1,310.00 
                                     12" LENS, 1-WAY, PO LYCARBONATE 
 
632E04803          10.000    EACH    VEHICULAR SIGNAL HEAD, (LED), 1 SECTION,                482.5217       386.0000       $3,860.00 
                                     12" LENS, 1-WAY, PO LYCARBONATE, AS PER 
                                     PLAN 
 
632E04804           2.000    EACH    VEHICULAR SIGNAL HEAD, (LED), 1 SECTION,                932.0100     1,000.0000       $2,000.00 
                                     12" LENS, 2-WAY 
 
632E04900           3.000    EACH    VEHICULAR SIGNAL HEAD, (LED), 1 SECTION,              1,017.4957     1,000.0000       $3,000.00 
                                     12" LENS, 4-WAY 
 
632E04905           8.000    EACH    VEHICULAR SIGNAL HEAD, (LED), 2-SECTION,                666.1250       681.5000       $5,452.00 
                                     12" LENS, 1-WAY, PO LYCARBONATE, AS PER 
                                     PLAN 
 
632E04911          11.000    EACH    VEHICULAR SIGNAL HEAD, (LED), 3-SECTION,                905.9853       760.0000       $8,360.00 
                                     12" LENS, 1-WAY, WI TH BACKPLATE 
                                     (BLACK), AS PER PLAN 
 
632E05006         266.000    EACH    VEHICULAR SIGNAL HEAD, (LED), BLACK,                    836.3829       820.1624     $218,163.20 
                                     3-SECTION, 12" LENS, 1- WAY, 
                                     POLYCARBONATE WITH BACKPLATE 
 
632E05007         694.000    EACH    VEHICULAR SIGNAL HEAD, (LED), BLACK,                    855.4139       820.1800     $569,204.90 
                                     3-SECTION, 12" LENS, 1- WAY, 
                                     POLYCARBONATE, WITH BACKPLATE,  AS PER 
                                     PLAN 
 
632E05011           2.000    EACH    VEHICULAR SIGNAL HEAD, (LED) 3 SECTION                1,243.9450       865.0000       $1,730.00 
                                     12"LENS, 2-WAY, POLYC ARBONATE, AS PER 
                                     PLAN 
 
632E05064           6.000    EACH    VEHICULAR SIGNAL HEAD, (LED), 4-SECTION,                982.0489       960.0000       $5,760.00 
                                     12" LENS, 1-WAY, PO LYCARBONATE 
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632E05065          14.000    EACH    VEHICULAR SIGNAL HEAD, (LED), 4-SECTION,              1,063.2339     1,020.1000      $14,281.40 
                                     12" LENS, 1-WAY, PO LYCARBONATE, AS PER 
                                     PLAN 
 
632E05081           1.000    EACH    VEHICULAR SIGNAL HEAD WITH LED LAMP                   1,350.0000     1,350.0000       $1,350.00 
                                     UNITS, 5-SECTION, 12" LENS, 1-WAY,  AS 
                                     PER PLAN 
 
632E05086         107.000    EACH    VEHICULAR SIGNAL HEAD, (LED), BLACK,                  1,348.6590     1,317.7732     $141,001.73 
                                     5-SECTION, 12" LENS, 1- WAY, 
                                     POLYCARBONATE WITH BACKPLATE 
 
632E05087         170.000    EACH    VEHICULAR SIGNAL HEAD, (LED), BLACK,                  1,299.2330     1,244.1612     $211,507.40 
                                     5-SECTION, 12" LENS, 1- WAY, 
                                     POLYCARBONATE, WITH BACKPLATE,  AS PER 
                                     PLAN 
 
632E10101       1,640.000    EACH    RELAMP EXISTING SIGNAL SECTION WITH LED                  72.8029        64.3451     $105,526.00 
                                     LAMP UNIT, AS PER PL AN 
 
632E20721           4.000    EACH    PEDESTRIAN SIGNAL HEAD WITH LED LAMP                    585.0000       595.0000       $2,380.00 
                                     UNITS , TYPE D2, AS PER PLAN 
 
632E20730         528.000    EACH    PEDESTRIAN SIGNAL HEAD (LED) ,                          522.3234       483.0492     $255,050.00 
                                     (COUNTDOWN), TYPE D2 
 
632E20731       1,156.000    EACH    PEDESTRIAN SIGNAL HEAD (LED) ,                          514.3164       526.1122     $608,185.70 
                                     (COUNTDOWN), TYPE D, AS PER P LAN 
 
632E20750          14.000    EACH    ACCESSIBLE PEDESTRIAN PUSHBUTTON                        858.3000       775.7143      $10,860.00 
 
632E20751          32.000    EACH    ACCESSIBLE PEDESTRIAN PUSHBUTTON, AS PER              1,080.6970     1,350.5000      $43,216.00 
                                     PLAN 
 
632E25000       1,148.000    EACH    COVERING OF VEHICULAR SIGNAL HEAD                        41.2576        36.4383      $41,831.17 
 
632E25001          69.000    EACH    COVERING OF VEHICULAR SIGNAL HEAD, AS                    37.2398        34.8116       $2,402.00 
                                     PER PLAN 
 
632E25010       1,003.000    EACH    COVERING OF PEDESTRIAN SIGNAL HEAD                       37.3862        43.3438      $43,473.85 
 
632E25011          26.000    EACH    COVERING OF PEDESTRIAN SIGNAL HEAD, AS                   25.6671        29.8462         $776.00 
                                     PER PLAN 
 
632E26000         232.000    EACH    PEDESTRIAN PUSHBUTTON                                   300.3038       279.4362      $64,829.20 
 
632E26001         247.000    EACH    PEDESTRIAN PUSHBUTTON, AS PER PLAN                      246.4260       253.6360      $62,648.10 
 
632E26500         164.000    EACH    DETECTOR LOOP                                         1,534.6867     1,516.1768     $248,653.00 
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632E26501         367.000    EACH    DETECTOR LOOP, AS PER PLAN                            1,169.8629     1,281.3367     $470,250.58 
 
632E27004          26.000    EACH    LOOP DETECTOR UNIT                                      177.5279       184.6923       $4,802.00 
 
632E27005           8.000    EACH    LOOP DETECTOR UNIT, AS PER PLAN                         274.6500       258.9500       $2,071.60 
 
632E27009          10.000    EACH    LOOP DETECTOR UNIT, DELAY AND EXTENSION                 412.4500       350.0000       $3,500.00 
                                     TYPE, AS PER PLAN 
 
632E27200          80.000    EACH    LOOP DETECTOR TIE IN                                    137.1078       101.9875       $8,159.00 
 
632E27201          30.000    EACH    LOOP DETECTOR TIE IN, AS PER PLAN                       121.5939       132.8333       $3,985.00 
 
632E28200           2.000    EACH    DISCONNECT SWITCH WITH ENCLOSURE                      1,731.0000     1,850.0000       $3,700.00 
 
632E28201           1.000    EACH    DISCONNECT SWITCH WITH ENCLOSURE, AS PER                993.5050       710.0000         $710.00 
                                     PLAN 
 
632E29900      25,749.000    FT      MESSENGER WIRE, 7 STRAND, 1/4" DIAMETER                   4.6948         5.2248     $134,533.00 
                                     WITH ACCESSORIES 
 
632E29901       3,083.000    FT      MESSENGER WIRE, 7 STRAND, 1/4" DIAMETER                   2.7100         2.7100       $8,354.93 
                                     WITH ACCESSORIES, AS PER PLAN 
 
632E30000         122.000    FT      MESSENGER WIRE, 3 STRAND, 1/4" DIAMETER                  11.4700         8.1100         $989.42 
                                     WITH ACCESSORIES 
 
632E30100         393.000    FT      MESSENGER WIRE, 7 STRAND, 5/16" DIAMETER                 18.2713        14.8397       $5,832.00 
                                     WITH ACCESSORIES 
 
632E30200       4,219.000    FT      MESSENGER WIRE, 7 STRAND, 3/8" DIAMETER                  15.8310        13.7658      $58,077.90 
                                     WITH ACCESSORIES 
 
632E30300         440.000    FT      MESSENGER WIRE, 7 STRAND, 7/16" DIAMETER                 17.6250        18.2500       $8,030.00 
                                     WITH ACCESSORIES 
 
632E30400       3,008.000    FT      MESSENGER WIRE, 7 STRAND, 1/2" DIAMETER                  15.7003        18.4235      $55,417.75 
                                     WITH ACCESSORIES 
 
632E30500         666.000    FT      MESSENGER WIRE, MISC.:                                   13.2067        13.8227       $9,205.95 
 
632E30600       9,212.000    FT      TETHER WIRE, WITH ACCESSORIES                            17.3926        16.4172     $151,234.80 
 
632E30601         500.000    FT      TETHER WIRE, WITH ACCESSORIES, AS PER                    26.8833        42.0000      $21,000.00 
                                     PLAN 
 
632E30980       5,860.000    FT      SIGNAL CABLE, 3 CONDUCTOR, NO. 10 AWG                     3.2124         2.7282      $15,987.40 
 
632E40200       5,134.000    FT      SIGNAL CABLE, 2 CONDUCTOR, NO. 14 AWG                     2.2713         2.1062      $10,813.45 
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632E40201         701.000    FT      SIGNAL CABLE, 2 CONDUCTOR, NO. 14 AWG,                    2.5436         2.4100       $1,689.44 
                                     AS PER PLAN 
 
632E40300      16,975.000    FT      SIGNAL CABLE, 3 CONDUCTOR, NO. 14 AWG                     2.2683         2.1150      $35,902.82 
 
632E40301          20.000    FT      SIGNAL CABLE, 3 CONDUCTOR, NO. 14 AWG,                   15.5500         9.0000         $180.00 
                                     AS PER PLAN 
 
632E40400         874.000    FT      SIGNAL CABLE, 4 CONDUCTOR, NO. 14 AWG                     1.9383         2.0000       $1,748.00 
 
632E40500     107,735.000    FT      SIGNAL CABLE, 5 CONDUCTOR, NO. 14 AWG                     2.5524         2.4469     $263,613.70 
 
632E40501       5,659.000    FT      SIGNAL CABLE, 5 CONDUCTOR, NO. 14 AWG,                    3.4807         3.5576      $20,132.34 
                                     AS PER PLAN 
 
632E40600         270.000    FT      SIGNAL CABLE, 6 CONDUCTOR, NO. 14 AWG                     2.9500         2.7500         $742.50 
 
632E40700     145,334.000    FT      SIGNAL CABLE, 7 CONDUCTOR, NO. 14 AWG                     3.1484         3.0463     $442,729.96 
 
632E40701      13,472.000    FT      SIGNAL CABLE, 7 CONDUCTOR, NO. 14 AWG,                    3.1721         2.9057      $39,145.69 
                                     AS PER PLAN 
 
632E40900       3,836.000    FT      SIGNAL CABLE, 9 CONDUCTOR, NO. 14 AWG                     3.2367         3.3419      $12,819.50 
 
632E41001         254.000    FT      SIGNAL CABLE, 10 CONDUCTOR, NO. 14 AWG,                   3.7500         4.1500       $1,054.10 
                                     AS PER PLAN 
 
632E41200       4,630.000    FT      SIGNAL CABLE, 12 CONDUCTOR, NO. 14 AWG                    4.6188         4.5446      $21,041.54 
 
632E41401       1,306.000    FT      SIGNAL CABLE, 14 CONDUCTOR, NO. 14 AWG,                   5.1233         4.1700       $5,446.02 
                                     AS PER PLAN 
 
632E42300       3,202.000    FT      SIGNAL CABLE, 3 CONDUCTOR, NO. 12 AWG                     2.8439         2.9596       $9,476.55 
 
632E43300       2,502.000    FT      SIGNAL CABLE, MISC.:                                      3.0935         3.2834       $8,215.05 
 
632E43400           4.000    EACH    SIGNAL CABLE, MISC.:                                     71.6667        33.0000         $132.00 
 
632E62810       3,497.000    FT      INTERCONNECT CABLE, MISC.:                                6.0867         5.9078      $20,659.49 
 
632E62820         115.000    EACH    INTERCONNECT, MISC.:                                    938.2219       794.3687      $91,352.40 
 
632E62830           1.000    LS      INTERCONNECT, MISC.:                                  3,783.3333     3,700.0000       $3,700.00 
 
632E64000          62.000    EACH    STRAIN POLE FOUNDATION                                5,577.0132     4,963.4923     $307,736.52 
 
632E64010         232.000    EACH    SIGNAL SUPPORT FOUNDATION                             5,188.2194     4,796.2175   $1,112,722.45 
 
632E64011         134.000    EACH    SIGNAL SUPPORT FOUNDATION, AS PER PLAN                5,385.1422     5,378.6642     $720,741.00 
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632E64020         370.000    EACH    PEDESTAL FOUNDATION                                   1,044.8142       996.0242     $368,528.95 
 
632E64021          78.000    EACH    PEDESTAL FOUNDATION, AS PER PLAN                      1,004.8158       939.8205      $73,306.00 
 
632E64950          38.000    EACH    TEST HOLE PERFORMED                                   1,170.9826     1,696.5526      $64,469.00 
 
632E65200      55,365.000    FT      LOOP DETECTOR LEAD-IN CABLE                               1.8008         1.8416     $101,960.70 
 
632E65201       2,659.000    FT      LOOP DETECTOR LEAD-IN CABLE, AS PER PLAN                  1.4933         1.5000       $3,988.50 
 
632E65203         300.000    FT      LOOP DETECTOR LEAD-IN CABLE, INTEGRAL                     3.4200         5.2000       $1,560.00 
                                     MESSENGER WIRE TYPE, NO. 14 AWG, AS PER 
                                     PLAN 
 
632E65300       4,054.000    FT      LOOP DETECTOR LEAD-IN CABLE, 2                            1.6518         1.8075       $7,327.76 
                                     CONDUCTOR, NO. 14 AWG 
 
632E65301       1,000.000    FT      LOOP DETECTOR LEAD-IN CABLE, 2                            1.6200         1.6000       $1,600.00 
                                     CONDUCTOR, NO. 14 AWG, AS PER PLAN 
 
632E66000          41.000    FT      POWER CABLE, 3 CONDUCTOR, NO. 14 AWG                      5.6900         5.4000         $221.40 
 
632E66104         149.000    FT      POWER CABLE, 3 CONDUCTOR, NO. 10 AWG                      4.4483         4.5500         $677.95 
 
632E67190         206.000    FT      POWER CABLE, 1 CONDUCTOR, NO. 8 AWG                       2.2187         1.6772         $345.50 
 
632E67200         390.000    FT      POWER CABLE, 2 CONDUCTOR, NO. 8 AWG                       3.3979         3.3090       $1,290.50 
 
632E67300       2,140.000    FT      POWER CABLE, 3 CONDUCTOR, NO. 8 AWG                       5.4395         4.4513       $9,525.80 
 
632E67301         619.000    FT      POWER CABLE, 3 CONDUCTOR, NO. 8 AWG, AS                   3.6857         3.8653       $2,392.64 
                                     PER PLAN 
 
632E67400         696.000    FT      POWER CABLE, 4 CONDUCTOR, NO. 8 AWG                       6.2857         8.0000       $5,568.00 
 
632E68200       5,892.000    FT      POWER CABLE, 2 CONDUCTOR, NO. 6 AWG                       4.1088         4.0103      $23,628.47 
 
632E68201          35.000    FT      POWER CABLE, 2 CONDUCTOR, NO. 6 AWG, AS                   4.7350         3.3500         $117.25 
                                     PER PLAN 
 
632E68300       3,030.000    FT      POWER CABLE, 3 CONDUCTOR, NO. 6 AWG                       5.8504         5.0449      $15,285.90 
 
632E68301          35.000    FT      POWER CABLE, 3 CONDUCTOR, NO. 6 AWG, AS                   5.5800         3.7500         $131.25 
                                     PER PLAN 
 
632E68400         100.000    FT      POWER CABLE, 4 CONDUCTOR, NO. 6 AWG                       7.0200         4.3000         $430.00 
 
632E69200         631.000    FT      POWER CABLE, 2 CONDUCTOR, NO. 4 AWG                       4.9939         5.1749       $3,265.35 
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632E69300       1,109.000    FT      POWER CABLE, 3 CONDUCTOR, NO. 4 AWG                       6.8399         6.2776       $6,961.90 
 
632E69320          30.000    FT      POWER CABLE, 3 CONDUCTOR, NO. 2 AWG                       8.9167         6.8000         $204.00 
 
632E69350       1,791.000    FT      POWER CABLE, MISC.:                                      27.6297        27.5282      $49,303.01 
 
632E69400         970.000    FT      SERVICE CABLE, 2 CONDUCTOR, NO. 8 AWG                     4.1807         5.0441       $4,892.80 
 
632E69500         908.000    FT      SERVICE CABLE, 2 CONDUCTOR, NO. 6 AWG                     4.4441         4.1935       $3,807.70 
 
632E69700         882.000    FT      SERVICE CABLE, 3 CONDUCTOR, NO. 8 AWG                     5.1671         4.6361       $4,089.00 
 
632E69800       4,938.000    FT      SERVICE CABLE, 3 CONDUCTOR, NO. 6 AWG                     4.8327         4.8213      $23,807.60 
 
632E69801          44.000    FT      SERVICE CABLE, 3 CONDUCTOR, NO. 6 AWG,                    6.1250         6.5000         $286.00 
                                     AS PER PLAN 
 
632E69900       1,192.000    FT      SERVICE CABLE, 3 CONDUCTOR, NO. 4 AWG                     6.6245         6.9102       $8,237.00 
 
632E69910          72.000    FT      SERVICE CABLE, 3 CONDUCTOR, WITH GROUND,                  8.1500         8.6000         $619.20 
                                     NO. 4 AWG 
 
632E70000          19.000    EACH    POWER SERVICE                                         2,692.9133     2,159.9605      $41,039.25 
 
632E70001         220.000    EACH    POWER SERVICE, AS PER PLAN                            3,349.0573     3,609.8232     $794,161.10 
 
632E70200           1.000    EACH    CONDUIT RISER, 1" DIAMETER                              880.5250       280.0000         $280.00 
 
632E70201           1.000    EACH    CONDUIT RISER, 1" DIAMETER, AS PER PLAN                 668.7500       900.0000         $900.00 
 
632E70204           6.000    EACH    CONDUIT RISER, 1-1/4" DIAMETER                          101.9667       250.0000       $1,500.00 
 
632E70300          11.000    EACH    CONDUIT RISER, 1-1/2" DIAMETER                          592.6212       395.9091       $4,355.00 
 
632E70400         106.000    EACH    CONDUIT RISER, 2" DIAMETER                              628.2632       595.8868      $63,164.00 
 
632E70600           1.000    EACH    CONDUIT RISER, 3" DIAMETER                            1,170.1783       980.0000         $980.00 
 
632E71101           1.000    EACH    SIGNAL SUPPORT, TYPE TC-12.31, DESIGN 6,             19,974.2329    18,000.0000      $18,000.00 
                                     AS PER PLAN 
 
632E71241           1.000    EACH    SIGNAL SUPPORT, TYPE TC-12.31 DESIGN 6               15,290.2083    16,300.0000      $16,300.00 
                                     POLE, WITH MAST ARMS TC-81.22 DESIGN 12 
                                     AND DESIGN 2, AS PER PLAN 
 
632E71245           3.000    EACH    SIGNAL SUPPORT, TYPE TC-12.31 DESIGN 6               19,616.3036    20,166.6667      $60,500.00 
                                     POLE, WITH MAST ARMS TC-81.22 DESIGN 12 
                                     AND DESIGN 4, AS PER PLAN 
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632E71349           1.000    EACH    SIGNAL SUPPORT, TYPE TC-12.31 DESIGN 10              20,680.6667    21,050.0000      $21,050.00 
                                     POLE, WITH MAST ARMS  TC-81.22 DESIGN 12 
                                     AND DESIGN 12, AS PER PLAN 
 
632E71361           1.000    EACH    SIGNAL SUPPORT, TYPE TC-12.31 DESIGN 10              24,213.7500    23,000.0000      $23,000.00 
                                     POLE, WITH MAST ARMS  TC-81.22 DESIGN 13 
                                     AND DESIGN 2, AS PER PLAN 
 
632E71365           1.000    EACH    SIGNAL SUPPORT, TYPE TC-12.31 DESIGN 10              27,631.2500    28,000.0000      $28,000.00 
                                     POLE, WITH MAST ARMS  TC-81.22 DESIGN 13 
                                     AND DESIGN 4, AS PER PLAN 
 
632E71368           2.000    EACH    SIGNAL SUPPORT, TYPE TC-12.31 DESIGN 10              25,717.4375    25,660.0000      $51,320.00 
                                     POLE, WITH MAST ARMS  TC-81.22 DESIGN 13 
                                     AND DESIGN 12 
 
632E71372           2.000    EACH    SIGNAL SUPPORT, TYPE TC-12.31 DESIGN 10              25,409.1100    25,000.0000      $50,000.00 
                                     POLE, WITH MAST ARMS  TC-81.22 DESIGN 13 
                                     AND DESIGN 13 
 
632E71380           1.000    EACH    SIGNAL SUPPORT, TYPE TC-12.31 DESIGN 10              26,978.3333    27,000.0000      $27,000.00 
                                     POLE, WITH MAST ARMS  TC-81.22 DESIGN 14 
                                     AND DESIGN 2 
 
632E71493           1.000    EACH    SIGNAL SUPPORT, TYPE TC-12.31 DESIGN 12              35,275.1517    32,895.0000      $32,895.00 
                                     POLE, WITH MAST ARMS  TC-81.22 DESIGN 14 
                                     AND DESIGN 13, AS PER PLAN 
 
632E72100           8.000    EACH    SIGNAL SUPPORT, TYPE TC-81.22, DESIGN 2               8,833.1990     7,676.8750      $61,415.00 
 
632E72101          11.000    EACH    SIGNAL SUPPORT, TYPE TC-81.22, DESIGN 2,              7,331.1879     7,617.8227      $83,796.05 
                                     AS PER PLAN 
 
632E72110           5.000    EACH    SIGNAL SUPPORT, TYPE TC-81.22, DESIGN 4              11,416.8600    10,300.2000      $51,501.00 
 
632E72111           3.000    EACH    SIGNAL SUPPORT, TYPE TC-81.22, DESIGN 4,             14,094.1940    14,937.8500      $44,813.55 
                                     AS PER PLAN 
 
632E72130           5.000    EACH    SIGNAL SUPPORT, TYPE TC-81.22, DESIGN 12             12,288.1295    11,364.6000      $56,823.00 
 
632E72131          14.000    EACH    SIGNAL SUPPORT, TYPE TC-81.22, DESIGN                12,617.9054    11,927.7536     $166,988.55 
                                     12, AS PER PLAN 
 
632E72140          11.000    EACH    SIGNAL SUPPORT, TYPE TC-81.22, DESIGN 13             15,453.1754    13,980.9091     $153,790.00 
 
632E72141           3.000    EACH    SIGNAL SUPPORT, TYPE TC-81.22, DESIGN                16,580.4122    15,520.0000      $46,560.00 
                                     13, AS PER PLAN 
 
632E72150           3.000    EACH    SIGNAL SUPPORT, TYPE TC-81.22, DESIGN 14             19,626.3077    20,066.6667      $60,200.00 
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632E72151           7.000    EACH    SIGNAL SUPPORT, TYPE TC-81.22, DESIGN                19,971.1750    21,011.7714     $147,082.40 
                                     14, AS PER PLAN 
 
632E72300           1.000    EACH    SIGNAL SUPPORT, TYPE TC-81.22 DESIGN 4               12,160.3750    11,460.0000      $11,460.00 
                                     POLE, WITH MAST ARMS TC-81.22 DESIGN 2 
                                     AND DESIGN 2 
 
632E72420           1.000    EACH    SIGNAL SUPPORT, TYPE TC-81.22 DESIGN 12              15,281.2971    14,000.0000      $14,000.00 
                                     POLE, WITH MAST ARMS  TC-81.22 DESIGN 4 
                                     AND DESIGN 2 
 
632E75003           1.000    EACH    SIGNAL SUPPORT, TYPE TC-81.21 DESIGN 3                6,397.0000     6,255.0000       $6,255.00 
                                     POLE, WITH MAST ARMS TC-81.21 DESIGN 1 
                                     AND DESIGN 1, AS PER PLAN 
 
632E75013           1.000    EACH    SIGNAL SUPPORT, TYPE TC-81.21 DESIGN 3                6,730.6000     6,340.0000       $6,340.00 
                                     POLE, WITH MAST ARMS TC-81.21 DESIGN 2 
                                     AND DESIGN 1, AS PER PLAN 
 
632E75043           1.000    EACH    SIGNAL SUPPORT, TYPE TC-81.21 DESIGN 4                8,609.6000     7,480.0000       $7,480.00 
                                     POLE, WITH MAST ARMS TC-81.21 DESIGN 3 
                                     AND DESIGN 2, AS PER PLAN 
 
632E75053           1.000    EACH    SIGNAL SUPPORT, TYPE TC-81.21 DESIGN 4                8,850.8000     7,640.0000       $7,640.00 
                                     POLE, WITH MAST ARMS TC-81.21 DESIGN 3 
                                     AND DESIGN 3, AS PER PLAN 
 
632E75093           2.000    EACH    SIGNAL SUPPORT, TYPE TC-81.21 DESIGN 12              10,423.5708    10,750.0000      $21,500.00 
                                     POLE, WITH MAST ARMS  TC-81.21 DESIGN 11 
                                     AND DESIGN 1, AS PER PLAN 
 
632E75113           1.000    EACH    SIGNAL SUPPORT, TYPE TC-81.21 DESIGN 12              11,239.2000    10,045.0000      $10,045.00 
                                     POLE, WITH MAST ARMS  TC-81.21 DESIGN 11 
                                     AND DESIGN 3, AS PER PLAN 
 
632E75183           1.000    EACH    SIGNAL SUPPORT, TYPE TC-12.30 DESIGN 6               10,065.2750    10,000.0000      $10,000.00 
                                     POLE, WITH MAST ARMS TC-81.21 DESIGN 12 
                                     AND DESIGN 4, AS PER PLAN 
 
632E75204           1.000    EACH    SIGNAL SUPPORT, TYPE TC-12.30 DESIGN 7               17,125.0000    16,000.0000      $16,000.00 
                                     POLE, WITH MAST ARMS TC-81.21 DESIGN 13 
                                     AND DESIGN 1 
 
632E75400           1.000    EACH    SIGNAL SUPPORT, TYPE TC-12.30 DESIGN 8               17,497.1000    17,985.0000      $17,985.00 
                                     POLE, WITH MAST ARMS TC-81.21 DESIGN 13 
                                     AND DESIGN 4 
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632E75411           1.000    EACH    SIGNAL SUPPORT, TYPE TC-12.30 DESIGN 8               20,800.0000    20,000.0000      $20,000.00 
                                     POLE, WITH MAST ARMS TC-81.21 DESIGN 13 
                                     AND DESIGN 11, AS PER PLAN 
 
632E77013           1.000    EACH    COMBINATION SIGNAL SUPPORT, TYPE                     16,299.0571    14,285.0000      $14,285.00 
                                     TC-81.21 DESIGN 3 POLE, WIT H MAST ARMS 
                                     TC-81.21 DESIGN 2 AND DESIGN 1, AS PER 
                                     PLAN 
 
632E77233          20.000    EACH    SIGNAL SUPPORT, MECHANICAL DAMPER FOR                   518.4501       680.7750      $13,615.50 
                                     TC-81.21 MAST ARM (GRE ATER THAN 39' IN 
                                     LENGTH), AS PER PLAN 
 
632E78361           1.000    EACH    COMBINATION SIGNAL SUPPORT, TYPE                     28,300.0000    29,700.0000      $29,700.00 
                                     TC-12.31 DESIGN 10 POLE, WI TH MAST ARMS 
                                     TC-81.22 DESIGN 13 AND DESIGN 2, AS PER 
                                     PLAN 
 
632E78369           1.000    EACH    COMBINATION SIGNAL SUPPORT, TYPE                     31,700.0000    32,800.0000      $32,800.00 
                                     TC-12.31 DESIGN 10 POLE, WI TH MAST ARMS 
                                     TC-81.22 DESIGN 13 AND DESIGN 12, AS 
                                     PER PLAN 
 
632E78389           2.000    EACH    COMBINATION SIGNAL SUPPORT, TYPE                      3,000.0000     3,000.0000       $6,000.00 
                                     TC-12.31 DESIGN 10 POLE, WI TH MAST ARMS 
                                     TC-81.22 DESIGN 14 AND DESIGN 12, AS 
                                     PER PLAN 
 
632E78493           1.000    EACH    COMBINATION SIGNAL SUPPORT, TYPE                     38,195.8850    35,735.0000      $35,735.00 
                                     TC-12.31 DESIGN 12 POLE, WI TH MAST ARMS 
                                     TC-81.22 DESIGN 14 AND DESIGN 13, AS 
                                     PER PLAN 
 
632E79100           1.000    EACH    COMBINATION SIGNAL SUPPORT, TYPE                      8,694.2383     6,775.0000       $6,775.00 
                                     TC-81.22, DESIGN 2 
 
632E79101           4.000    EACH    COMBINATION SIGNAL SUPPORT, TYPE                      9,537.8095     8,350.0000      $33,400.00 
                                     TC-81.22, DESIGN 2, AS PER PLAN 
 
632E79110           2.000    EACH    COMBINATION SIGNAL SUPPORT, TYPE                      9,933.4500     9,040.0000      $18,080.00 
                                     TC-81.22, DESIGN 4 
 
632E79111           5.000    EACH    COMBINATION SIGNAL SUPPORT, TYPE                     12,073.3148    11,450.0000      $57,250.00 
                                     TC-81.22, DESIGN 4, AS PER PLAN 
 
632E79130           6.000    EACH    COMBINATION SIGNAL SUPPORT, TYPE                     14,119.0075    13,300.8333      $79,805.00 
                                     TC-81.22, DESIGN 12 
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632E79131           5.000    EACH    COMBINATION SIGNAL SUPPORT, TYPE                     15,114.8333    14,440.0000      $72,200.00 
                                     TC-81.22, DESIGN 12, AS PER  PLAN 
 
632E79141           9.000    EACH    COMBINATION SIGNAL SUPPORT, TYPE                     17,637.7857    16,100.0000     $144,900.00 
                                     TC-81.22, DESIGN 13, AS PER  PLAN 
 
632E79150           3.000    EACH    COMBINATION SIGNAL SUPPORT, TYPE                     14,165.1625    14,315.0000      $42,945.00 
                                     TC-81.22, DESIGN 14 
 
632E79151          24.000    EACH    COMBINATION SIGNAL SUPPORT, TYPE                     18,885.3110    17,166.6583     $411,999.80 
                                     TC-81.22, DESIGN 14, AS PER  PLAN 
 
632E80103          12.000    EACH    SIGNAL SUPPORT, TYPE TC-81.21, DESIGN 1,              5,468.0351     5,104.9167      $61,259.00 
                                     AS PER PLAN 
 
632E80203          12.000    EACH    SIGNAL SUPPORT, TYPE TC-81.21, DESIGN 2,              6,755.3493     6,713.3333      $80,560.00 
                                     AS PER PLAN 
 
632E80303           9.000    EACH    SIGNAL SUPPORT, TYPE TC-81.21, DESIGN 3,              8,620.4545     8,120.0000      $73,080.00 
                                     AS PER PLAN 
 
632E80403           5.000    EACH    SIGNAL SUPPORT, TYPE TC-81.21, DESIGN 4,              8,723.7459     8,791.0000      $43,955.00 
                                     AS PER PLAN 
 
632E80502           3.000    EACH    SIGNAL SUPPORT, TYPE TC-81.21, DESIGN 11              8,004.0883     7,332.0000      $21,996.00 
 
632E80503          20.000    EACH    SIGNAL SUPPORT, TYPE TC-81.21, DESIGN                11,311.0611    11,017.5000     $220,350.00 
                                     11, AS PER PLAN 
 
632E80603           7.000    EACH    SIGNAL SUPPORT, TYPE TC-81.21, DESIGN                13,461.5956    12,904.0000      $90,328.00 
                                     12, AS PER PLAN 
 
632E80620           2.000    EACH    SIGNAL SUPPORT, TYPE TC-81.21, DESIGN 13             13,111.3460    12,321.2500      $24,642.50 
 
632E80621          17.000    EACH    SIGNAL SUPPORT, TYPE TC-81.21, DESIGN                13,062.3377    12,822.6471     $217,985.00 
                                     13, AS PER PLAN 
 
632E80629           9.000    EACH    SIGNAL SUPPORT, TYPE TC-81.21, DESIGN                13,378.1326    12,829.8889     $115,469.00 
                                     14, AS PER PLAN 
 
632E80700          30.000    EACH    SIGNAL SUPPORT, MISC.:                                6,766.4534     7,950.7750     $238,523.25 
 
632E80971           3.000    EACH    COMBINATION SIGNAL SUPPORT, TYPE                     12,061.5714    10,625.0000      $31,875.00 
                                     TC-81.21, DESIGN 1,  AS PER  PLAN 
 
632E80981          13.000    EACH    COMBINATION SIGNAL SUPPORT, TYPE                     12,735.7871    12,409.2308     $161,320.00 
                                     TC-81.21, DESIGN 2, AS PER PLAN 
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632E81001           4.000    EACH    COMBINATION SIGNAL SUPPORT, TYPE                     12,524.8636    10,628.7500      $42,515.00 
                                     TC-81.21, DESIGN 4, AS PER  PLAN 
 
632E81071           1.000    EACH    COMBINATION SIGNAL SUPPORT, TYPE                     17,451.9429    15,095.0000      $15,095.00 
                                     TC-81.21, DESIGN 11, AS PER  PLAN 
 
632E81081           1.000    EACH    COMBINATION SIGNAL SUPPORT, TYPE                     20,122.7571    17,565.0000      $17,565.00 
                                     TC-81.21, DESIGN 12, AS PER  PLAN 
 
632E81091           6.000    EACH    COMBINATION SIGNAL SUPPORT, TYPE                     17,187.2432    14,549.6667      $87,298.00 
                                     TC-81.21, DESIGN 13, AS PER  PLAN 
 
632E81095           1.000    EACH    COMBINATION SIGNAL SUPPORT, TYPE                     18,042.3500    16,998.0000      $16,998.00 
                                     TC-81.21, DESIGN 14, AS PER  PLAN 
 
632E81700          36.000    EACH    COMBINATION SIGNAL SUPPORT, MISC.:                    9,024.8510     9,378.5931     $337,629.35 
 
632E82100           8.000    EACH    STRAIN POLE, TYPE TC-81.10, DESIGN 1                  2,708.6000     3,620.0000      $28,960.00 
 
632E83001           4.000    EACH    STRAIN POLE, TYPE TC-81.10, DESIGN 10,                1,567.6167       700.0000       $2,800.00 
                                     AS PER PLAN 
 
632E83600           3.000    EACH    STRAIN POLE, MISC.:                                   1,110.8322     2,025.0000       $6,075.00 
 
632E86120           2.000    EACH    STRAIN POLE, TYPE TC-81.11, DESIGN 8                  6,766.4667     6,715.0000      $13,430.00 
 
632E86130           9.000    EACH    STRAIN POLE, TYPE TC-81.11, DESIGN 10                 8,121.4314     6,640.4444      $59,764.00 
 
632E86131           5.000    EACH    STRAIN POLE, TYPE TC-81.11, DESIGN 10,                7,309.3333     7,540.0000      $37,700.00 
                                     AS PER PLAN 
 
632E86140          13.000    EACH    STRAIN POLE, TYPE TC-81.11, DESIGN 12                 9,653.4688     9,602.6923     $124,835.00 
 
632E86141          11.000    EACH    STRAIN POLE, TYPE TC-81.11, DESIGN 12,                9,587.5564     9,381.8182     $103,200.00 
                                     AS PER PLAN 
 
632E86150           1.000    EACH    STRAIN POLE, TYPE TC-81.11, DESIGN 13                11,867.3333    11,850.0000      $11,850.00 
 
632E86151           4.000    EACH    STRAIN POLE, TYPE TC-81.11, DESIGN 13,               11,752.6667    11,393.0000      $45,572.00 
                                     AS PER PLAN 
 
632E86500           6.000    EACH    STRAIN POLE, EMBEDDED, TYPE TC-81.10,                 1,052.5000     1,500.0000       $9,000.00 
                                     DESIGN 5 
 
632E86501           4.000    EACH    STRAIN POLE, EMBEDDED, TYPE TC-81.10,                 1,043.9991     1,150.0000       $4,600.00 
                                     DESIGN 5, AS PER PLAN 
 
632E87120           3.000    EACH    COMBINATION STRAIN POLE, TYPE TC-81.11,              12,015.6625     8,621.6667      $25,865.00 
                                     DESIGN 8 
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632E87130           1.000    EACH    COMBINATION STRAIN POLE, TYPE TC-81.11,               7,957.3000     1,050.0000       $1,050.00 
                                     DESIGN 10 
 
632E87140           6.000    EACH    COMBINATION STRAIN POLE, TYPE TC-81.11,              10,428.1593    10,601.1667      $63,607.00 
                                     DESIGN 12 
 
632E87141           2.000    EACH    COMBINATION STRAIN POLE, TYPE TC-81.11,               9,969.0860     9,000.0000      $18,000.00 
                                     DESIGN 12, AS PER PL AN 
 
632E89251           1.000    EACH    POLE ENTRANCE FITTING, AS PER PLAN                      543.3333       565.0000         $565.00 
 
632E89300          28.000    EACH    WOOD POLE                                             1,414.0006     1,410.3571      $39,490.00 
 
632E89301           5.000    EACH    WOOD POLE, AS PER PLAN                                1,666.7042     1,360.0000       $6,800.00 
 
632E89400          21.000    EACH    DOWN GUY                                                505.8422       466.1905       $9,790.00 
 
632E89401           2.000    EACH    DOWN GUY, AS PER PLAN                                   641.5300       500.0000       $1,000.00 
 
632E89500           6.000    EACH    PEDESTAL, 3'                                            841.1324       820.8333       $4,925.00 
 
632E89600           1.000    EACH    PEDESTAL, 8'                                            762.3333       850.0000         $850.00 
 
632E89601           7.000    EACH    PEDESTAL, 8', AS PER PLAN                             1,201.7500     1,505.2500      $10,536.75 
 
632E89700           8.000    EACH    PEDESTAL, 11'                                           989.0476     1,093.1250       $8,745.00 
 
632E89800           7.000    EACH    PEDESTAL, 3', TRANSFORMER BASE                          602.3793       584.5714       $4,092.00 
 
632E89801           1.000    EACH    PEDESTAL, 3', TRANSFORMER BASE, AS PER                  748.6880       629.2000         $629.20 
                                     PLAN 
 
632E89802           5.000    EACH    PEDESTAL, 5', TRANSFORMER BASE                          772.1429       735.0000       $3,675.00 
 
632E89900         117.000    EACH    PEDESTAL, 8', TRANSFORMER BASE                          700.2583       729.0838      $85,302.80 
 
632E89901          95.000    EACH    PEDESTAL, 8', TRANSFORMER BASE, AS PER                1,388.4674     1,154.0000     $109,630.00 
                                     PLAN 
 
632E89904           8.000    EACH    PEDESTAL, 10', TRANSFORMER BASE                       1,225.5526     1,262.5000      $10,100.00 
 
632E89905           4.000    EACH    PEDESTAL, 10', TRANSFORMER BASE, AS PER                 811.7893       948.7500       $3,795.00 
                                     PLAN 
 
632E90000          22.000    EACH    PEDESTAL, 11', TRANSFORMER BASE                         672.2628       613.2620      $13,491.76 
 
632E90001          12.000    EACH    PEDESTAL, 11', TRANSFORMER BASE, AS PER               1,230.4638       837.0833      $10,045.00 
                                     PLAN 
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632E90008          45.000    EACH    PEDESTAL, 15', TRANSFORMER BASE                       1,123.9497       985.7556      $44,359.00 
 
632E90010          34.000    EACH    PEDESTAL, MISC.:                                      1,176.9770     1,325.3824      $45,063.00 
 
632E90020         746.000    EACH    REMOVAL OF MISCELLANEOUS TRAFFIC SIGNAL                 150.8767       120.9776      $90,249.30 
                                     ITEM 
 
632E90030         864.000    FT      REMOVAL OF MISCELLANEOUS TRAFFIC SIGNAL                   2.4474         2.0613       $1,781.00 
                                     ITEM 
 
632E90100          74.000    EACH    REMOVAL OF TRAFFIC SIGNAL INSTALLATION                3,561.3426     3,161.8719     $233,978.52 
 
632E90101          74.000    EACH    REMOVAL OF TRAFFIC SIGNAL INSTALLATION,               3,453.3399     3,226.4716     $238,758.90 
                                     AS PER PLAN 
 
632E90102           2.000    EACH    REMOVAL OF TRAFFIC SIGNAL INSTALLATION                  682.3333     1,835.0000       $3,670.00 
                                     FOR STORAGE 
 
632E90103           4.000    EACH    REMOVAL OF TRAFFIC SIGNAL INSTALLATION                7,158.3333     8,887.5000      $35,550.00 
                                     FOR STORAGE, AS PER PLAN 
 
632E90104          39.000    EACH    REUSE OF TRAFFIC CONTROL ITEM                         1,117.3809     1,312.1795      $51,175.00 
 
632E90200          64.000    EACH    REUSE OF VEHICULAR SIGNAL HEAD                          351.8502       238.2203      $15,246.10 
 
632E90201          11.000    EACH    REUSE OF VEHICULAR SIGNAL HEAD, AS PER                  439.8095       363.6364       $4,000.00 
                                     PLAN 
 
632E90202           2.000    EACH    REUSE OF PEDESTRIAN SIGNAL HEAD                         322.0000       346.0000         $692.00 
 
632E90203           5.000    EACH    REUSE OF PEDESTRIAN SIGNAL HEAD, AS PER                 295.6667       362.0000       $1,810.00 
                                     PLAN 
 
632E90206           1.000    EACH    REUSE OF SIGNAL SUPPORT                               3,157.5833     2,560.0000       $2,560.00 
 
632E90207           3.000    EACH    REUSE OF SIGNAL SUPPORT, AS PER PLAN                  2,234.4000     2,100.0000       $6,300.00 
 
632E90208           3.000    EACH    REUSE OF STRAIN POLE                                    892.9412     1,346.6667       $4,040.00 
 
632E90209           4.000    EACH    REUSE OF STRAIN POLE, AS PER PLAN                     1,733.3333     2,500.0000      $10,000.00 
 
632E90211           5.000    EACH    REUSE OF PEDESTRIAN PUSHBUTTON, AS PER                  164.6667       229.0000       $1,145.00 
                                     PLAN 
 
632E90212           6.000    EACH    REUSE OF CONTROLLER                                   1,521.0953     1,574.1667       $9,445.00 
 
632E90213           1.000    EACH    REUSE OF CONTROLLER, AS PER PLAN                      4,743.6617     4,300.0000       $4,300.00 
 
632E90300           1.000    LS      SIGNALIZATION, MISC.:                                 7,733.5000     6,978.0000       $6,978.00 
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632E90400         175.000    EACH    SIGNALIZATION, MISC.:                                 1,635.1576     1,717.7851     $300,612.40 
 
632E90500      23,480.000    FT      SIGNALIZATION, MISC.:                                     6.8336         5.3271     $125,080.85 
 
632E90900           5.000    DAY     SIGNALIZATION, MISC.:                                 2,462.5000     4,000.0000      $20,000.00 
 
633E45000          10.000    EACH    GPS (GLOBAL POSITIONING SYSTEM) CLOCK                   652.2936       607.0000       $6,070.00 
                                     ASSEMBLY 
 
633E65510          10.000    EACH    CABINET, TYPE TS-2                                    9,633.6512     9,576.8000      $95,768.00 
 
633E65511          66.000    EACH    CABINET, TYPE TS-2, AS PER PLAN                      11,246.9546    10,911.6955     $720,171.90 
 
633E65520           7.000    EACH    CABINET, TYPE 332                                    11,107.6640    11,102.6429      $77,718.50 
 
633E65521          17.000    EACH    CABINET, TYPE 332, AS PER PLAN                       11,849.1934    11,630.5882     $197,720.00 
 
633E65523           2.000    EACH    CABINET, TYPE 332L, AS PER PLAN                      10,498.1250    10,525.0000      $21,050.00 
 
633E65530           1.000    EACH    CABINET, TYPE 336                                     8,064.1700     8,349.5100       $8,349.51 
 
633E67100          54.000    EACH    CABINET FOUNDATION                                    2,511.1987     2,206.6537     $119,159.30 
 
633E67101          74.000    EACH    CABINET FOUNDATION, AS PER PLAN                       2,333.2523     2,372.0273     $175,530.02 
 
633E67200          65.000    EACH    CONTROLLER WORK PAD                                     901.0054       901.8214      $58,618.39 
 
633E67201          82.000    EACH    CONTROLLER WORK PAD, AS PER PLAN                      1,106.7702     1,409.5215     $115,580.76 
 
633E67500          27.000    EACH    UNINTERRUPTIBLE POWER SUPPLY (UPS),                   1,254.0000     1,165.0000      $31,455.00 
                                     BATTERY  REPLACEMENT 
 
633E67501           1.000    EACH    UNINTERRUPTIBLE POWER SUPPLY (UPS),                   1,516.0000     1,280.0000       $1,280.00 
                                     BATTERY REPLACEMENT, AS PER PLAN 
 
633E68510           4.000    EACH    COMMUNICATIONS                                        1,690.0804     1,600.0000       $6,400.00 
 
633E68511          19.000    EACH    COMMUNICATIONS, AS PER PLAN                           1,819.9378     1,817.3684      $34,530.00 
 
633E71000          11.000    EACH    FLASHER CONTROLLER                                    1,522.2535     1,578.9382      $17,368.32 
 
633E72001           1.000    LS      TRAINING, AS PER PLAN                                 1,573.9333     1,500.0000       $1,500.00 
 
633E74000           4.000    EACH    UNINTERRUPTIBLE POWER SUPPLY (UPS)                    5,417.0000     5,506.0000      $22,024.00 
 
633E74001          17.000    EACH    UNINTERRUPTIBLE POWER SUPPLY (UPS), AS                6,034.0144     5,906.9118     $100,417.50 
                                     PER PLAN 
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633E75000           1.000    EACH    UNINTERRUPTIBLE POWER SUPPLY (UPS), 1000              5,178.7500     5,055.0000       $5,055.00 
                                     WATT 
 
633E75001         216.000    EACH    UNINTERRUPTIBLE POWER SUPPLY (UPS), 1000              5,666.7309     5,238.8201   $1,131,585.15 
                                     WATT, AS PER PLAN 
 
633E99000         134.000    EACH    CONTROLLER ITEM, MISC.:                               3,316.7989     3,518.9892     $471,544.55 
 
633E99300           7.000    LS      CONTROLLER ITEM, MISC.:                               4,681.5300     3,711.0286      $25,977.20 
 
638E00600          75.000    FT      6" WATER MAIN DUCTILE IRON PIPE ANSI                    239.9403       121.9000       $9,142.50 
                                     CLASS 52, PUSH-ON JOINTS AND FITTINGS 
 
638E00700         454.000    FT      6" WATER MAIN DUCTILE IRON PIPE ANSI                    163.2985       193.6894      $87,935.00 
                                     CLASS 52, MECHANICAL JOINTS AND FITTINGS 
 
638E00701          79.000    FT      6" WATER MAIN DUCTILE IRON PIPE ANSI                    171.1850        12.3500         $975.65 
                                     CLASS 52, MECHANICAL JOINTS AND 
                                     FITTINGS, AS PER PLAN 
 
638E00800          50.000    FT      6" WATER MAIN DUCTILE IRON PIPE ANSI                    197.2000       130.0000       $6,500.00 
                                     CLASS 52, BOLTLESS-RESTRAINED JOINTS AND 
                                     FITTINGS 
 
638E00904          10.000    FT      6" WATER MAIN DUCTILE IRON ANCHORING                    360.0000       150.0000       $1,500.00 
                                     PIPE AND FITTINGS 
 
638E01130          50.000    FT      6" WATER MAIN POLYVINYL CHLORIDE PIPE                   171.8411       128.0000       $6,400.00 
                                     AND FITTINGS, AWWA C90 0, DR18 
 
638E01200         485.000    FT      8" WATER MAIN DUCTILE IRON PIPE ANSI                    124.5000       135.0000      $65,475.00 
                                     CLASS 52, PUSH-ON JOINTS AND FITTINGS 
 
638E01201         265.000    FT      8" WATER MAIN DUCTILE IRON PIPE ANSI                    348.5376       332.3509      $88,073.00 
                                     CLASS 52, PUSH-ON JOINTS AND FITTINGS, 
                                     AS PER PLAN 
 
638E01300         383.000    FT      8" WATER MAIN DUCTILE IRON PIPE ANSI                    130.2744        98.6162      $37,770.00 
                                     CLASS 52, MECHANICAL JOINTS AND FITTINGS 
 
638E01301          14.000    FT      8" WATER MAIN DUCTILE IRON PIPE ANSI                    436.6500       285.0000       $3,990.00 
                                     CLASS 52, MECHANICAL JOINTS AND 
                                     FITTINGS, AS PER PLAN 
 
638E01308         331.000    FT      8" WATER MAIN DUCTILE IRON PIPE ANSI                    180.8786       190.0695      $62,913.00 
                                     CLASS 55, MECHANICAL JOINTS AND FITTINGS 
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638E01401         137.000    FT      8" WATER MAIN DUCTILE IRON PIPE ANSI                    270.0300       216.0000      $29,592.00 
                                     CLASS 52, BOLTLESS-RESTRAINED JOINTS AND 
                                     FITTINGS, AS PER PLAN 
 
638E01804          25.000    FT      10" WATER MAIN DUCTILE IRON PIPE ANSI                   388.2500       150.0000       $3,750.00 
                                     CLASS 53, PUSH-ON JOINTS AND FITTINGS 
 
638E02400          65.000    FT      12" WATER MAIN DUCTILE IRON PIPE ANSI                   401.4231       264.8462      $17,215.00 
                                     CLASS 52, PUSH-ON JOINTS AND FITTINGS 
 
638E02401          78.000    FT      12" WATERMAIN DUCTILE IRON PIPE ANSI                    222.4750       243.5000      $18,993.00 
                                     CLASS 52, PUSH-ON JOINTS AND FITTINGS, 
                                     AS PER PLAN 
 
638E02501           8.000    FT      12" WATER MAIN DUCTILE IRON PIPE ANSI                   385.0000       260.0000       $2,080.00 
                                     CLASS 52, MECHANICAL JOINTS AND 
                                     FITTINGS, AS PER PLAN 
 
638E02600          50.000    FT      12" WATER MAIN DUCTILE IRON PIPE ANSI                   312.0000       210.0000      $10,500.00 
                                     CLASS 52, BOLTLESS-RESTRAINED JOINTS AND 
                                     FITTINGS 
 
638E02731          29.000    FT      12" WATER MAIN POLYVINYL CHLORIDE PIPE                  473.5764       480.0000      $13,920.00 
                                     AND FITTINGS, AWWA C9 00, DR18, AS PER 
                                     PLAN 
 
638E02917       1,866.000    FT      14" WATER MAIN DUCTILE IRON PIPE ANSI                   110.2000        90.0000     $167,940.00 
                                     CLASS 52, MECHANICAL J OINTS AND 
                                     FITTINGS, AS PER PLAN 
 
638E03101          11.000    FT      400 MM WATER MAIN DUCTILE IRON PIPE ANSI                876.4000       694.0000       $7,634.00 
                                     CLASS 52, MECHANICAL JOINTS AND 
                                     FITTINGS, AS PER PLAN 
 
638E04801         500.000    FT      3/4" COPPER SERVICE BRANCH, AS PER PLAN                  77.6500        43.0000      $21,500.00 
 
638E04900       4,103.000    FT      1" COPPER SERVICE BRANCH                                 42.4048        34.9567     $143,427.50 
 
638E04901          89.000    FT      1" COPPER SERVICE BRANCH, AS PER PLAN                    56.3750        24.2500       $2,158.25 
 
638E05000          50.000    FT      1-1/2" COPPER SERVICE BRANCH                             63.2000        37.5000       $1,875.00 
 
638E05100         156.000    FT      2" COPPER SERVICE BRANCH                                 68.1063        52.6763       $8,217.50 
 
638E06200       8,894.000    FT      POLYETHYLENE ENCASEMENT                                   1.4796         0.8327       $7,406.41 
 
638E06601          20.000    FT      14" STEEL PIPE ENCASEMENT, OPEN CUT, AS                 286.0000       300.0000       $6,000.00 
                                     PER PLAN 
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638E06700          40.000    FT      16" STEEL PIPE ENCASEMENT, OPEN CUT                     176.0000       220.0000       $8,800.00 
 
638E06708         140.000    FT      24" STEEL PIPE ENCASEMENT, OPEN CUT                     306.3967       260.0000      $36,400.00 
 
638E06912          76.000    FT      48" STEEL PIPE ENCASEMENT, OPEN CUT                     718.3622       700.0000      $53,200.00 
 
638E07300          61.000    FT      16" STEEL PIPE ENCASEMENT, BORED OR                     435.0000       440.0000      $26,840.00 
                                     JACKED 
 
638E07310         115.000    FT      24" STEEL PIPE ENCASEMENT, BORED OR                     722.6667       700.0000      $80,500.00 
                                     JACKED 
 
638E07317         265.000    FT      36" STEEL PIPE ENCASEMENT, BORED OR                   1,283.3333     1,950.0000     $516,750.00 
                                     JACKED, AS PER PLAN 
 
638E07320          80.000    FT      48" STEEL PIPE ENCASEMENT, BORED OR                   1,418.4889     1,000.0000      $80,000.00 
                                     JACKED 
 
638E07480           1.000    EACH    6" GATE VALVE                                         1,288.2000     1,650.0000       $1,650.00 
 
638E07490           2.000    EACH    8" GATE VALVE                                         1,983.3333     2,000.0000       $4,000.00 
 
638E07491           2.000    EACH    8" GATE VALVE, AS PER PLAN                            1,700.0000     2,000.0000       $4,000.00 
 
638E07500           5.000    EACH    12" GATE VALVE                                        3,248.4200     4,060.0000      $20,300.00 
 
638E07608           5.000    EACH    VALVE BOX                                             1,201.7080       277.2000       $1,386.00 
 
638E07800          12.000    EACH    6" GATE VALVE AND VALVE BOX                           1,018.6852       957.1667      $11,486.00 
 
638E07801           2.000    EACH    6" GATE VALVE AND VALVE BOX, AS PER PLAN              1,970.4167     1,600.0000       $3,200.00 
 
638E08500           2.000    EACH    8" INSERTING VALVE AND VALVE BOX                     11,720.0000     4,100.0000       $8,200.00 
 
638E08620           2.000    EACH    12" INSERTING VALVE AND VALVE BOX                    13,055.2500    16,478.0000      $32,956.00 
 
638E08704           2.000    EACH    6" CUTTING-IN SLEEVE                                  4,752.5717     2,497.5700       $4,995.14 
 
638E08706          14.000    EACH    8" CUTTING-IN SLEEVE                                  3,349.7607     4,209.7986      $58,937.18 
 
638E08712           9.000    EACH    16" CUTTING-IN SLEEVE                                 4,355.4167     5,507.0700      $49,563.63 
 
638E09400           1.000    EACH    8" X 8" TAPPING SLEEVE, VALVE AND VALVE               4,700.7500     3,474.0000       $3,474.00 
                                     BOX 
 
638E10200           6.000    EACH    6" FIRE HYDRANT                                       4,118.2140     4,760.5000      $28,563.00 
 
638E10201          16.000    EACH    6" FIRE HYDRANT, AS PER PLAN                          6,297.3355     5,735.9375      $91,775.00 
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638E10300          17.000    EACH    FIRE HYDRANT EXTENDED AND ADJUSTED TO                 1,889.1727     2,369.7059      $40,285.00 
                                     GRADE 
 
638E10301           2.000    EACH    FIRE HYDRANT EXTENDED AND ADJUSTED TO                 2,437.5000     1,600.0000       $3,200.00 
                                     GRADE, AS PER PLAN 
 
638E10400          24.000    EACH    FIRE HYDRANT ADJUSTED TO GRADE                        1,450.8287     1,763.6458      $42,327.50 
 
638E10401          35.000    EACH    FIRE HYDRANT ADJUSTED TO GRADE, AS PER                1,434.0647     1,412.8571      $49,450.00 
                                     PLAN 
 
638E10480           9.000    EACH    FIRE HYDRANT REMOVED                                    780.8478       912.9722       $8,216.75 
 
638E10481          20.000    EACH    FIRE HYDRANT REMOVED, AS PER PLAN                       746.0130       515.9000      $10,318.00 
 
638E10500           4.000    EACH    FIRE HYDRANT REMOVED AND RESET                        3,289.5206     2,804.6725      $11,218.69 
 
638E10600           1.000    EACH    FIRE HYDRANT AND GATE VALVE REMOVED AND               4,850.0000     2,500.0000       $2,500.00 
                                     RESET 
 
638E10700           1.000    EACH    FIRE HYDRANT REMOVED AND DISPOSED OF                  1,312.5000       800.0000         $800.00 
 
638E10800         744.000    EACH    VALVE BOX ADJUSTED TO GRADE                             445.5061       362.3996     $269,625.31 
 
638E10801         536.000    EACH    VALVE BOX ADJUSTED TO GRADE, AS PER PLAN                632.2218       680.1455     $364,558.00 
 
638E10900         294.000    EACH    SERVICE BOX ADJUSTED TO GRADE                           215.8079       189.1188      $55,600.92 
 
638E10901         175.000    EACH    SERVICE BOX ADJUSTED TO GRADE, AS PER                   110.0318        20.3429       $3,560.00 
                                     PLAN 
 
638E11100           1.000    EACH    METER AND CHAMBER REMOVED AND RESET                   1,837.1217     1,500.0000       $1,500.00 
 
638E11500           2.000    MBF     SHEETING AND BRACING ORDERED LEFT IN                    230.6750         1.1400           $2.28 
                                     PLACE 
 
638E11602         566.000    FT      SPECIAL - 6" WATER MAIN DIP AND FITTINGS                257.3195       296.3604     $167,740.00 
 
638E11604         220.000    FT      SPECIAL - 8" WATER MAIN DIP AND FITTINGS                377.3237       451.9091      $99,420.00 
 
638E11606          14.000    FT      SPECIAL - 10" WATER MAIN DIP AND                        628.3333       865.0000      $12,110.00 
                                     FITTINGS 
 
638E11608       1,233.000    FT      SPECIAL - 12" WATER MAIN DIP AND                        294.0048       297.0479     $366,260.00 
                                     FITTINGS 
 
638E11610         140.000    FT      SPECIAL - 16" WATER MAIN DIP AND                        720.6933     1,200.0000     $168,000.00 
                                     FITTINGS 
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638E11614           4.000    FT      SPECIAL - 20" WATER MAIN DIP AND                      3,411.2250     2,800.0000      $11,200.00 
                                     FITTINGS 
 
638E20040         128.000    FT      SPECIAL - 6" WATER MAIN DIP CLASS 52                    261.0000       150.0000      $19,200.00 
                                     MECHANICAL JOINTS AND F ITTINGS 
 
638E20046         291.000    FT      SPECIAL - 6" WATER MAIN DIP CLASS 52                    199.7845       434.3863     $126,406.40 
                                     PUSH ON JOINTS AND FITT INGS 
 
638E20080       2,932.000    FT      SPECIAL - 8" WATER MAIN DIP CLASS 52                    115.2245        94.5853     $277,324.00 
                                     MECHANICAL JOINTS AND F ITTINGS 
 
638E20086       6,329.000    FT      SPECIAL - 8" WATER MAIN DIP CLASS 52                    103.6555        93.1976     $589,847.84 
                                     PUSH ON JOINTS AND FITT INGS 
 
638E20168         213.000    FT      SPECIAL - 12" WATER MAIN DIP CLASS 52                   213.2790       150.8685      $32,135.00 
                                     MECHANICAL JOINTS AND FITTINGS 
 
638E20174       1,913.000    FT      SPECIAL - 12" WATER MAIN DIP CLASS 52                    85.2843        66.0000     $126,258.00 
                                     PUSH ON JOINTS AND FIT TINGS 
 
638E20182         519.000    FT      SPECIAL - 12" WATER MAIN DIP CLASS 53                   186.2733       131.1700      $68,077.23 
                                     PUSH ON JOINTS AND FIT TINGS 
 
638E20214         399.000    FT      SPECIAL - 16" WATER MAIN DIP CLASS 52                   145.6771       120.0000      $47,880.00 
                                     PUSH ON JOINTS AND FIT TINGS 
 
638E20248       1,126.000    FT      SPECIAL - 20" WATER MAIN DIP CLASS 52                   276.6033       285.0000     $320,910.00 
                                     MECHANICAL JOINTS AND FITTINGS 
 
638E20416          80.000    FT      SPECIAL - 4" WATER MAIN POLYVINYL                       174.8525       147.4100      $11,792.80 
                                     CHLORIDE PIPE AND FITTINGS 
 
638E20418         297.000    FT      SPECIAL - 6" WATER MAIN POLYVINYL                       164.7434       140.6949      $41,786.40 
                                     CHLORIDE PIPE AND FITTINGS 
 
638E20420       3,605.000    FT      SPECIAL - 8" WATER MAIN POLYVINYL                       107.6220        91.4826     $329,794.67 
                                     CHLORIDE PIPE AND FITTINGS 
 
638E20424       3,887.000    FT      SPECIAL - 12" WATER MAIN POLYVINYL                      131.2402       102.5734     $398,703.00 
                                     CHLORIDE PIPE AND FITTING S 
 
638E20454          11.000    FT      SPECIAL - 16" STEEL PIPE ENCASEMENT,                    201.3333       100.0000       $1,100.00 
                                     OPEN CUT 
 
638E20458          10.000    FT      SPECIAL - 18" STEEL PIPE ENCASEMENT,                    285.8300       195.0000       $1,950.00 
                                     OPEN CUT 
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638E20466          45.000    FT      SPECIAL - 24" STEEL PIPE ENCASEMENT,                    226.6667       140.0000       $6,300.00 
                                     OPEN CUT 
 
638E20470          84.000    FT      SPECIAL - 30" STEEL PIPE ENCASEMENT,                    283.6000       285.0000      $23,940.00 
                                     OPEN CUT 
 
638E20498          22.000    EACH    SPECIAL - VALVE BOX                                   1,165.4593     2,911.3636      $64,050.00 
 
638E20500          67.000    EACH    SPECIAL - VALVE BOX ADJUSTED TO GRADE                   451.5795       382.1269      $25,602.50 
 
638E20504           1.000    EACH    SPECIAL - 2" GATE VALVE                               1,089.1300     1,746.5200       $1,746.52 
 
638E20506           1.000    EACH    SPECIAL - 2" GATE VALVE WITH VALVE BOX                  743.1929       650.0000         $650.00 
 
638E20516           1.000    EACH    SPECIAL - 2" CUTTING IN SLEEVE                        2,358.7725     1,985.0900       $1,985.09 
 
638E20522           3.000    EACH    SPECIAL - 4" GATE VALVE WITH VALVE BOX                1,424.1900     2,337.7600       $7,013.28 
 
638E20532           3.000    EACH    SPECIAL - 4" CUTTING IN SLEEVE                        2,354.5300     1,596.1200       $4,788.36 
 
638E20538          25.000    EACH    SPECIAL - 6" GATE VALVE WITH VALVE BOX                1,284.6374     1,571.3264      $39,283.16 
 
638E20542           1.000    EACH    SPECIAL - 6" INSERTING VALVE WITH VALVE              10,781.7650    11,387.0600      $11,387.06 
                                     BOX 
 
638E20548           3.000    EACH    SPECIAL - 6" CUTTING IN SLEEVE                        2,423.4725     1,653.8900       $4,961.67 
 
638E20550           2.000    EACH    SPECIAL - 6" CUTTING IN SLEEVE, VALVE                 3,063.7500     3,265.0000       $6,530.00 
                                     WITH VALVE BOX 
 
638E20552           4.000    EACH    SPECIAL - 8" GATE VALVE                               1,716.6667     3,000.0000      $12,000.00 
 
638E20554          36.000    EACH    SPECIAL - 8" GATE VALVE WITH VALVE BOX                1,249.7239     1,206.8589      $43,446.92 
 
638E20566          12.000    EACH    SPECIAL - 8" CUTTING IN SLEEVE, VALVE                 3,952.8646     3,572.9167      $42,875.00 
                                     WITH VALVE BOX 
 
638E20586          21.000    EACH    SPECIAL - 12" GATE VALVE WITH VALVE BOX               2,744.9043     2,795.6952      $58,709.60 
 
638E20598          15.000    EACH    SPECIAL - 12" CUTTING IN SLEEVE, VALVE                5,881.9250     5,310.0000      $79,650.00 
                                     WITH VALVE BOX 
 
638E20622           4.000    EACH    SPECIAL - 16" GATE VALVE WITH VALVE BOX               1,185.8357       695.0000       $2,780.00 
 
638E20666           1.000    EACH    SPECIAL - 20" BUTTERFLY VALVE WITH VALVE             16,800.0000    19,000.0000      $19,000.00 
                                     BOX 
 
638E20690           1.000    EACH    SPECIAL - 6" X 6" TAPPING SLEEVE, VALVE               6,380.8700     6,702.4800       $6,702.48 
                                     AND VALVE BOX 
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638E20692           3.000    EACH    SPECIAL - 8" X 6" TAPPING SLEEVE, VALVE               6,695.2325     8,807.4300      $26,422.29 
                                     AND VALVE BOX 
 
638E20694           4.000    EACH    SPECIAL - 8" X 8" TAPPING SLEEVE, VALVE               6,661.1416     8,393.0725      $33,572.29 
                                     AND VALVE BOX 
 
638E20706           1.000    EACH    SPECIAL - 12" X 6" TAPPING SLEEVE, VALVE              6,072.6250     4,400.0000       $4,400.00 
                                     AND VALVE BOX 
 
638E20708           1.000    EACH    SPECIAL - 12" X 8" TAPPING SLEEVE, VALVE              6,910.3750     5,250.0000       $5,250.00 
                                     AND VALVE BOX 
 
638E20712           4.000    EACH    SPECIAL - 12" X 12" TAPPING SLEEVE,                   9,359.8000     8,720.0000      $34,880.00 
                                     VALVE AND VALVE BOX 
 
638E20718           1.000    EACH    SPECIAL - 16" X 6" TAPPING SLEEVE, VALVE              5,146.3714     4,470.0000       $4,470.00 
                                     AND VALVE BOX 
 
638E20720           2.000    EACH    SPECIAL - 16" X 8" TAPPING SLEEVE, VALVE              5,400.3571     3,675.0000       $7,350.00 
                                     AND VALVE BOX 
 
638E20724           1.000    EACH    SPECIAL - 16" X 12" TAPPING SLEEVE,                   6,262.6143     4,635.0000       $4,635.00 
                                     VALVE AND VALVE BOX 
 
638E20738           1.000    EACH    SPECIAL - 2" AIR RELEASE VALVE                        3,745.7222     5,200.0000       $5,200.00 
 
638E20742           7.000    EACH    SPECIAL - 1" AIR RELEASE VALVE WITH                     811.1560       796.4286       $5,575.00 
                                     VALVE BOX 
 
638E20746           3.000    EACH    SPECIAL - 2" AIR RELEASE VALVE WITH                   2,245.9900       655.0000       $1,965.00 
                                     VALVE BOX 
 
638E20750          36.000    EACH    SPECIAL - 6" FIRE HYDRANT                             4,931.3010     4,863.4192     $175,083.09 
 
638E20754          12.000    EACH    SPECIAL - FIRE HYDRANT RELOCATED                      3,605.6267     2,355.5733      $28,266.88 
 
638E20758           5.000    EACH    SPECIAL - FIRE HYDRANT ABANDONED                      1,010.0000     1,500.0000       $7,500.00 
 
638E20760          20.000    EACH    SPECIAL - FIRE HYDRANT REMOVED AND                      642.0224       856.4200      $17,128.40 
                                     DISPOSED OF 
 
638E20762          14.000    EACH    SPECIAL - FIRE HYDRANT SERVICE LINE                   1,824.3652     1,600.3571      $22,405.00 
                                     EXTENDED AND ADJUSTED TO  GRADE 
 
638E20766         796.000    FT      SPECIAL - 3/4" COPPER WATER SERVICE LINE                108.9018        86.0166      $68,469.25 
 
638E20770         152.000    FT      SPECIAL - 1" COPPER WATER SERVICE LINE                  143.4855       112.4342      $17,090.00 
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638E20772       1,274.000    FT      SPECIAL - 1" POLYETHYLENE WATER SERVICE                 109.1069        67.8069      $86,385.96 
                                     LINE 
 
638E20776          85.000    FT      SPECIAL - 1 1/2" POLYETHYLENE WATER                     104.5483        71.7900       $6,102.15 
                                     SERVICE LINE 
 
638E20778         126.000    FT      SPECIAL - 2" COPPER WATER SERVICE LINE                  241.6675       192.1032      $24,205.00 
 
638E20780          46.000    FT      SPECIAL - 2" POLYETHYLENE WATER SERVICE                 156.9541       105.6213       $4,858.58 
                                     LINE 
 
638E20786          26.000    FT      SPECIAL - RETAP AND RECONNECT WATER                     509.9836       500.7692      $13,020.00 
                                     SERVICE CONNECTION 
 
638E20794         386.000    FT      SPECIAL - REMOVE WATER SERVICE                           15.2000         1.1000         $424.60 
                                     CONNECTION 
 
638E20798           2.000    FT      SPECIAL - RAISE AND EXTEND 3/4" COPPER                  467.5750       100.0000         $200.00 
                                     WATER SERVICE CONNECT ION 
 
638E20824         265.000    FT      SPECIAL - INSTALL 1" COPPER WATER                        64.1123        29.9811       $7,945.00 
                                     SERVICE CONNECTION 
 
638E20834         239.000    FT      SPECIAL - INSTALL 1" POLYETHYLENE WATER                  45.5086         8.2500       $1,971.75 
                                     SERVICE CONNECTION 
 
638E20842           1.000    FT      SPECIAL - EXTEND 1 1/2" COPPER WATER                  4,030.8583       150.0000         $150.00 
                                     SERVICE CONNECTION 
 
638E20864         125.000    FT      SPECIAL - INSTALL 2" COPPER WATER                        78.1667        20.0000       $2,500.00 
                                     SERVICE CONNECTION 
 
638E20876           5.000    EACH    SPECIAL - CUT AND PLUG EXISTING 4" WATER              1,243.5807     2,475.9480      $12,379.74 
                                     LINE 
 
638E20878          27.000    EACH    SPECIAL - CUT AND PLUG EXISTING 6" WATER              1,114.8646     2,014.4815      $54,391.00 
                                     LINE 
 
638E20880          28.000    EACH    SPECIAL - CUT AND PLUG EXISTING 8" WATER              1,139.0506     2,071.0714      $57,990.00 
                                     LINE 
 
638E20882           1.000    EACH    SPECIAL - CUT AND PLUG EXISTING 10"                   1,400.0000     1,600.0000       $1,600.00 
                                     WATER LINE 
 
638E20884           8.000    EACH    SPECIAL - CUT AND PLUG EXISTING 12"                   1,430.0096     2,049.3750      $16,395.00 
                                     WATER LINE 
 
638E20886           2.000    EACH    SPECIAL - CUT AND PLUG EXISTING 16"                   2,035.4929     3,175.0000       $6,350.00 
                                     WATER LINE 
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638E20888           1.000    EACH    SPECIAL - CUT AND PLUG EXISTING 20"                   3,850.0000     2,600.0000       $2,600.00 
                                     WATER LINE 
 
638E20890           1.000    EACH    SPECIAL - CUT AND PLUG EXISTING 24"                   4,202.6250     2,650.0000       $2,650.00 
                                     WATER LINE 
 
638E20894          38.000    EACH    SPECIAL - 1" CORPORATION STOP                           697.7025       790.3100      $30,031.78 
 
638E20904           1.000    EACH    SPECIAL - SERVICE BOX                                   693.6786     1,040.0000       $1,040.00 
 
638E20912         120.000    EACH    SPECIAL - 1" CURB VALVE AND BOX                         400.1594       307.2867      $36,874.40 
 
638E20914           2.000    EACH    SPECIAL - 1 1/2" CURB VALVE AND BOX                   1,553.5357     1,400.0000       $2,800.00 
 
638E20916          10.000    EACH    SPECIAL - 2" CURB VALVE AND BOX                       1,505.9000     2,678.0800      $26,780.80 
 
638E21002           1.000    EACH    SPECIAL - INSTALL 1" METER SETTING,                   6,250.0000     6,250.0000       $6,250.00 
                                     COMPLETE 
 
638E21004           1.000    EACH    SPECIAL - INSTALL 1-1/2" METER SETTING,               2,036.9833       800.0000         $800.00 
                                     COMPLETE 
 
638E21600          15.000    EACH    SPECIAL - FIRE HYDRANT AND GATE VALVE                 3,075.0000     3,516.6667      $52,750.00 
                                     REMOVED AND RESET 
 
638E30002           2.000    MBF     SPECIAL - SHEETING AND BRACING ORDERED                  922.8333     1,600.5000       $3,201.00 
                                     LEFT IN PLACE 
 
638E98000         462.000    EACH    WATER WORK, MISC.:                                    3,150.1696     2,490.8026   $1,150,750.80 
 
638E98100           9.000    LS      WATER WORK, MISC.:                                   15,480.9111    11,291.6667     $101,625.00 
 
638E98600      21,865.000    FT      WATER WORK, MISC.:                                      121.7149       171.9271   $3,759,186.85 
 
638E99000           2.000    LS      SPECIAL - WATER WORKS                               204,214.1667   152,500.0000     $305,000.00 
 
640E99000           7.000    LS      SPECIAL - PAVEMENT MARKING                          267,654.7356   264,285.7143   $1,850,000.00 
 
642E00100         108.794    MILE    EDGE LINE, TYPE 1                                     1,052.0345       792.3429      $86,202.16 
 
642E00104      23,553.064    MILE    EDGE LINE, TYPE 3                                       654.0024       626.8885  $14,765,143.92 
 
642E00105          11.140    MILE    EDGE LINE, 6", TYPE 1, AS PER PLAN                    5,024.3334     4,583.4829      $51,060.00 
 
642E00110           4.920    MILE    EDGE LINE, 4", TYPE 1A                                  760.0000       760.0000       $3,739.20 
 
642E00114         173.810    MILE    EDGE LINE, 6", TYPE 1A                                  614.5272       622.6566     $108,223.94 
 
642E00200          27.241    MILE    LANE LINE, TYPE 1                                       541.6932       443.1575      $12,072.06 
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642E00204       4,725.574    MILE    LANE LINE, TYPE 3                                       361.3805       346.9669   $1,639,617.77 
 
642E00205           1.300    MILE    LANE LINE, 6", TYPE 1, AS PER PLAN                    2,359.0000     1,575.0000       $2,047.50 
 
642E00210           5.000    MILE    LANE LINE, 4", TYPE 1A                                  692.8571       790.0000       $3,950.00 
 
642E00214          67.110    MILE    LANE LINE, 6", TYPE 1A                                  421.5709       396.9468      $26,639.10 
 
642E00300       9,127.664    MILE    CENTER LINE, TYPE 1                                     681.3345       638.5562   $5,828,526.03 
 
642E00301           0.200    MILE    CENTER LINE, TYPE 1, AS PER PLAN                      3,954.5000     3,150.0000         $630.00 
 
642E00310          40.490    MILE    CENTER LINE, TYPE 1A                                    879.2497       829.9864      $33,606.15 
 
642E00400     682,831.000    FT      CHANNELIZING LINE, TYPE 1                                 0.4950         0.3860     $263,578.90 
 
642E00401      25,182.000    FT      CHANNELIZING LINE, TYPE 1, AS PER PLAN                    2.2611         1.0000      $25,182.00 
 
642E00404   1,497,112.000    FT      CHANNELIZING LINE, TYPE 3                                 0.5787         0.4879     $730,395.93 
 
642E00405         629.000    FT      CHANNELIZING LINE, 12", TYPE 1, AS PER                    2.2500         2.0000       $1,258.00 
                                     PLAN 
 
642E00410       1,377.000    FT      CHANNELIZING LINE, 8", TYPE 1A                            1.1233         1.0447       $1,438.50 
 
642E00414      18,248.000    FT      CHANNELIZING LINE, 12", TYPE 1A                           0.8017         0.7750      $14,141.60 
 
642E00500     154,935.000    FT      STOP LINE, TYPE 1                                         2.9946         2.6147     $405,103.23 
 
642E00510         445.000    FT      STOP LINE, TYPE 1A                                        5.8415         4.4472       $1,979.00 
 
642E00600      96,301.000    FT      CROSSWALK LINE, TYPE 1                                    2.0755         1.7963     $172,988.28 
 
642E00601       2,651.000    FT      CROSSWALK LINE, TYPE 1, AS PER PLAN                       3.7476         3.4916       $9,256.20 
 
642E00610         864.000    FT      CROSSWALK LINE, TYPE 1A                                   4.9875         4.0000       $3,456.00 
 
642E00620       5,683.000    FT      CROSSWALK LINE, 12", TYPE 1                               1.5000         1.6500       $9,376.95 
 
642E00630         436.000    FT      CROSSWALK LINE, 24", TYPE 1                               2.2000         2.9500       $1,286.20 
 
642E00700     284,542.000    FT      TRANSVERSE LINE, TYPE 1                                   1.8450         1.6080     $457,541.99 
 
642E00701       1,564.000    FT      TRANSVERSE LINE, TYPE 1, AS PER PLAN                      2.1660         1.7348       $2,713.20 
 
642E00710       2,227.000    FT      TRANSVERSE/DIAGONAL LINE, TYPE 1A                         4.2711         3.9721       $8,845.88 
 
642E00720      22,874.000    FT      CHEVRON MARKING, TYPE 1                                   1.7765         1.4483      $33,127.69 
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642E00730         110.000    FT      CHEVRON MARKING, TYPE 1A                                  3.5150         3.7500         $412.50 
 
642E00800      25,860.000    FT      CURB MARKING, TYPE 1                                      1.3249         1.2202      $31,554.13 
 
642E00900      22,044.000    SF      ISLAND MARKING, TYPE 1                                    1.6886         1.3704      $30,208.75 
 
642E00912         209.000    SF      ISLAND MARKING, TYPE 1A                                   2.7280         3.4294         $716.74 
 
642E01000         279.000    EACH    RAILROAD SYMBOL MARKING, TYPE 1                         303.1180       285.0824      $79,538.00 
 
642E01100           8.000    EACH    SCHOOL SYMBOL MARKING, 72", TYPE 1                      329.6667       350.0000       $2,800.00 
 
642E01110         353.000    EACH    SCHOOL SYMBOL MARKING, 96", TYPE 1                      310.2414       292.3654     $103,205.00 
 
642E01124           7.000    EACH    SCHOOL SYMBOL MARKING, 120", TYPE 1                     232.4286       231.2857       $1,619.00 
 
642E01200      96,160.000    FT      PARKING LOT STALL MARKING, TYPE 1                         1.6895         0.9193      $88,396.89 
 
642E01300      10,212.000    EACH    LANE ARROW, TYPE 1                                       58.2285        50.9947     $520,758.00 
 
642E01310          32.000    EACH    LANE ARROW, TYPE 1A                                      74.6382        92.1875       $2,950.00 
 
642E01312          78.000    EACH    LANE REDUCTION ARROW, TYPE 1                            225.0369       195.9487      $15,284.00 
 
642E01313           2.000    EACH    LANE REDUCTION ARROW, TYPE 1, AS PER                    378.7500       260.0000         $520.00 
                                     PLAN 
 
642E01322         663.000    EACH    WRONG WAY ARROW, TYPE 1                                 242.9926       161.9005     $107,340.00 
 
642E01400          35.000    EACH    WORD ON PAVEMENT, 72", TYPE 1                           124.4723       165.3714       $5,788.00 
 
642E01401           2.000    EACH    WORD ON PAVEMENT, 72", TYPE 1, AS PER                   256.2500       325.0000         $650.00 
                                     PLAN 
 
642E01410         710.000    EACH    WORD ON PAVEMENT, 96", TYPE 1                            75.6828        62.5225      $44,391.00 
 
642E01420           2.000    EACH    WORD ON PAVEMENT, 96", TYPE 1A                           89.6883       125.0000         $250.00 
 
642E01500       8,669.000    FT      DOTTED LINE, 4", TYPE 1                                   0.8509         1.0156       $8,804.00 
 
642E01510     727,530.000    FT      DOTTED LINE, 6", TYPE 1                                   0.6090         0.5376     $391,094.24 
 
642E01516      10,419.000    FT      DOTTED LINE, 6", TYPE 4                                   0.8661         0.7694       $8,016.89 
 
642E01560      14,323.000    FT      DOTTED LINE, 12", TYPE 1                                  0.7813         0.6955       $9,961.80 
 
642E01602         223.000    EACH    BIKE LANE SYMBOL MARKING, TYPE 1                         96.5149        77.9058      $17,373.00 
 
642E01650          68.000    EACH    BIKE LANE ARROW, TYPE 1                                  47.5000        50.0000       $3,400.00 



Summary of Contracts Awarded for Calendar Year 2021 by Item 
 
  Item           Quantity    U/M        Item Description                                    Avg Unit      Avg Unit        Total Amt 
 Number                                                                                    Price Bid     Price Awded       Awarded 
 

177 | P a g e  

642E01702         129.000    EACH    HANDICAP SYMBOL MARKING, TYPE 1                          81.1222        66.0233       $8,517.00 
 
642E01703          17.000    EACH    HANDICAP SYMBOL MARKING, TYPE 1, AS PER                 137.8436       178.1176       $3,028.00 
                                     PLAN 
 
642E19000          29.000    EACH    SHARED LANE MARKING, TYPE 1                              95.2519        92.9310       $2,695.00 
 
642E20000           4.000    LS      TWO-WAY RADIO EQUIPMENT                                  23.8989        25.7500         $103.00 
 
642E20802         483.000    FT      YIELD LINE, TYPE 1                                        5.1284         5.9979       $2,897.00 
 
642E20810          34.000    FT      YIELD LINE, TYPE 1A                                      26.8000        36.0000       $1,224.00 
 
642E30000      52,496.000    FT      REMOVAL OF PAVEMENT MARKING                               2.1687         2.0032     $105,160.72 
 
642E30001       2,800.000    FT      REMOVAL OF PAVEMENT MARKING, AS PER PLAN                  2.6321         1.1071       $3,100.00 
 
642E30010         600.000    SF      REMOVAL OF PAVEMENT MARKING                               5.8824         2.9167       $1,750.00 
 
642E30020         178.000    EACH    REMOVAL OF PAVEMENT MARKING                             135.5481       105.4775      $18,775.00 
 
642E30030         426.570    MILE    REMOVAL OF PAVEMENT MARKING                           1,599.9008     1,544.8418     $658,983.18 
 
642E40000         201.000    EACH    SPECIAL - AIR SPEED ZONE MARKING                        472.4705       565.0398     $113,573.00 
 
642E40001          36.000    EACH    SPEED MEASUREMENT MARKING, AS PER PLAN                  295.2830       305.5556      $11,000.00 
 
642E50000          48.400    MILE    PAVEMENT MARKING, MISC.:                                695.5000       676.0000      $32,718.40 
 
642E50010          65.000    EACH    PAVEMENT MARKING, MISC.:                                588.0316       901.1385      $58,574.00 
 
643E00104         778.560    MILE    EDGE LINE, 6"                                           926.0000       926.0000     $720,946.56 
 
643E00105         200.640    MILE    EDGE LINE, 6", AS PER PLAN                              950.5000       926.0000     $185,792.64 
 
643E00204         564.410    MILE    LANE LINE, 6"                                           426.2842       428.5182     $241,859.97 
 
643E00300         420.330    MILE    CENTER LINE                                             836.7823       716.1407     $301,015.40 
 
643E00400      62,780.000    FT      CHANNELIZING LINE                                         0.5032         0.4843      $30,406.26 
 
643E00404     249,722.000    FT      CHANNELIZING LINE, 12"                                    0.6188         0.5977     $149,263.34 
 
643E00500      30,703.000    FT      STOP LINE                                                 4.4890         3.9010     $119,773.53 
 
643E00501          19.000    FT      STOP LINE, AS PER PLAN                                   28.3333        33.0000         $627.00 
 
643E00600      24,155.000    FT      CROSSWALK LINE                                            3.6804         2.5609      $61,857.64 
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643E00601         619.000    FT      CROSSWALK LINE, AS PER PLAN                              26.2838        33.0727      $20,472.00 
 
643E00700      64,080.000    FT      TRANSVERSE LINE                                           2.7977         1.8771     $120,282.60 
 
643E00800         409.000    FT      CURB MARKING                                              4.0000         4.0000       $1,636.00 
 
643E00900         144.000    SF      ISLAND MARKING                                            3.5000         2.0000         $288.00 
 
643E01000          77.000    EACH    RAILROAD SYMBOL MARKING                                 361.0974       363.6234      $27,999.00 
 
643E01100           7.000    EACH    SCHOOL SYMBOL MARKING, 72"                              531.2857       509.8571       $3,569.00 
 
643E01110          60.000    EACH    SCHOOL SYMBOL MARKING, 96"                              354.6583       362.3167      $21,739.00 
 
643E01200       5,834.000    FT      PARKING LOT STALL MARKING                                 3.0993         3.3498      $19,542.50 
 
643E01300       1,884.000    EACH    LANE ARROW                                               70.1058        61.9167     $116,651.00 
 
643E01310          28.000    EACH    WRONG WAY ARROW                                         210.5000       171.1429       $4,792.00 
 
643E01410         102.000    EACH    WORD ON PAVEMENT, 96"                                    90.9755        77.3137       $7,886.00 
 
643E01500       4,350.000    FT      DOTTED LINE, 4"                                           0.8750         1.0000       $4,350.00 
 
643E01510     165,614.000    FT      DOTTED LINE, 6"                                           0.5919         0.6106     $101,121.74 
 
643E01550      21,689.000    FT      DOTTED LINE, 12"                                          1.0000         0.8000      $17,351.20 
 
643E01600           4.000    EACH    HANDICAP SYMBOL MARKING                                 100.0000        75.0000         $300.00 
 
643E01602          20.000    EACH    BIKE LANE SYMBOL MARKING                                177.5000       150.0000       $3,000.00 
 
643E20802          92.000    FT      YIELD LINE                                               24.5000        30.0000       $2,760.00 
 
643E30000         860.000    FT      REMOVAL OF PAVEMENT MARKING                               5.4071         1.1000         $946.00 
 
643E40000         227.000    EACH    SPECIAL - AIR SPEED ZONE MARKING                        167.0214       149.2233      $33,873.70 
 
643E50100          50.000    EACH    PAVEMENT MARKING, MISC.:                                335.7000       310.0000      $15,500.00 
 
644E00100          49.840    MILE    EDGE LINE                                             3,750.5427     3,346.2143     $166,775.32 
 
644E00104         438.306    MILE    EDGE LINE, 6"                                         3,778.6224     3,513.9033   $1,540,164.91 
 
644E00200          35.640    MILE    LANE LINE                                             1,941.6537     1,644.7780      $58,619.89 
 
644E00201           0.100    MILE    LANE LINE, AS PER PLAN                                3,325.0000     5,200.0000         $520.00 
 
644E00204          66.176    MILE    LANE LINE, 6"                                         2,872.2876     1,969.3866     $130,326.13 
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644E00300         265.982    MILE    CENTER LINE                                           4,807.6403     4,474.0389   $1,190,013.81 
 
644E00301           0.100    MILE    CENTER LINE, AS PER PLAN                              7,420.0000     8,700.0000         $870.00 
 
644E00400      96,460.000    FT      CHANNELIZING LINE                                         1.4503         1.4703     $141,826.08 
 
644E00401         125.000    FT      CHANNELIZING LINE, AS PER PLAN                            1.9625         1.2000         $150.00 
 
644E00404      88,876.000    FT      CHANNELIZING LINE, 12"                                    1.6864         1.6048     $142,627.91 
 
644E00500      44,415.000    FT      STOP LINE                                                 7.4551         7.3143     $324,864.58 
 
644E00501       4,326.000    FT      STOP LINE, AS PER PLAN                                    5.6030         4.8377      $20,927.90 
 
644E00600     120,038.000    FT      CROSSWALK LINE                                            3.8213         3.5025     $420,428.17 
 
644E00601      89,743.000    FT      CROSSWALK LINE, AS PER PLAN                               4.2861         3.7193     $333,783.62 
 
644E00620       2,668.000    FT      CROSSWALK LINE, 12"                                       4.5517         4.2807      $11,421.00 
 
644E00630         264.000    FT      CROSSWALK LINE, 24"                                       8.0000         8.0000       $2,112.00 
 
644E00700      46,772.000    FT      TRANSVERSE LINE                                           5.6284         5.6177     $262,749.18 
 
644E00701         109.000    FT      TRANSVERSE LINE, AS PER PLAN                              5.8300         5.9500         $648.55 
 
644E00720      13,447.000    FT      CHEVRON MARKING                                           5.8921         5.9858      $80,490.40 
 
644E00900       6,163.000    SF      ISLAND MARKING                                            3.6168         3.7505      $23,114.15 
 
644E01000          50.000    EACH    RAILROAD SYMBOL MARKING                                 630.4093       655.2326      $32,761.63 
 
644E01100          17.000    EACH    SCHOOL SYMBOL MARKING, 72"                              465.0527       394.5265       $6,706.95 
 
644E01110          23.000    EACH    SCHOOL SYMBOL MARKING, 96"                              520.5839       556.5791      $12,801.32 
 
644E01120          11.000    EACH    SCHOOL SYMBOL MARKING, 120"                             662.8000       731.8182       $8,050.00 
 
644E01200      29,003.000    FT      PARKING LOT STALL MARKING                                 2.5354         2.6625      $77,220.70 
 
644E01300       3,562.000    EACH    LANE ARROW                                               95.8666        92.7083     $330,226.80 
 
644E01301          31.000    EACH    LANE ARROW, AS PER PLAN                                 128.3559       126.4516       $3,920.00 
 
644E01350          28.000    EACH    LANE REDUCTION ARROW                                    295.1541       339.9450       $9,518.46 
 
644E01360          67.000    EACH    WRONG WAY ARROW                                         249.5810       271.5176      $18,191.68 
 
644E01382           2.000    EACH    WORD ON PAVEMENT, 48"                                   768.7633       738.4900       $1,476.98 
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644E01400         111.000    EACH    WORD ON PAVEMENT, 72"                                   139.1027       135.4919      $15,039.60 
 
644E01410          91.000    EACH    WORD ON PAVEMENT, 96"                                   193.9479       164.3802      $14,958.60 
 
644E01500       8,176.000    FT      DOTTED LINE, 4"                                           1.3789         1.3912      $11,374.70 
 
644E01510      38,710.000    FT      DOTTED LINE, 6"                                           1.5352         1.3701      $53,035.46 
 
644E01514       4,552.000    FT      DOTTED LINE, 8"                                           1.4964         1.4978       $6,818.11 
 
644E01520       2,708.000    FT      DOTTED LINE, 12"                                          1.5560         1.6200       $4,387.02 
 
644E01600          24.000    EACH    HANDICAP SYMBOL MARKING                                 127.5119       130.5833       $3,134.00 
 
644E01620           2.000    EACH    BIKE CROSSING SYMBOL                                    346.8867       356.6600         $713.32 
 
644E01630         242.000    EACH    BIKE LANE SYMBOL MARKING                                321.2673       307.0826      $74,314.00 
 
644E19000          64.000    EACH    SHARED LANE MARKING                                     397.3128       397.5000      $25,440.00 
 
644E20800       2,298.000    FT      YIELD LINE                                               11.1289        11.2215      $25,787.07 
 
644E20801         299.000    FT      YIELD LINE, AS PER PLAN                                  12.0625        17.3383       $5,184.15 
 
644E30000      67,362.000    FT      REMOVAL OF PAVEMENT MARKING                               2.4277         2.5904     $174,494.04 
 
644E30010         212.000    SF      REMOVAL OF PAVEMENT MARKING                              10.7685         7.5943       $1,610.00 
 
644E30020         250.000    EACH    REMOVAL OF PAVEMENT MARKING                             135.8492       112.6857      $28,171.42 
 
644E30030         114.290    MILE    REMOVAL OF PAVEMENT MARKING                           1,938.5217     1,609.8555     $183,990.39 
 
644E40000          96.000    EACH    SPECIAL - AIR SPEED ZONE MARKING                        333.8485       337.7083      $32,420.00 
 
644E50100          35.000    EACH    PAVEMENT MARKING, MISC.:                                277.2191       275.5143       $9,643.00 
 
644E50300      31,001.000    FT      PAVEMENT MARKING, MISC.:                                  3.7994         4.2548     $131,904.30 
 
644E50400           5.090    MILE    PAVEMENT MARKING, MISC.:                              3,786.2060     4,945.7171      $25,173.70 
 
644E60000         469.000    SF      GREEN COLORED PAVEMENT FOR BIKE LANES                    18.2083        17.8500       $8,371.65 
 
645E00112           0.160    MILE    EDGE LINE, 6", TYPE A1                               52,645.0000    52,645.0000       $8,423.20 
 
645E00116           0.440    MILE    EDGE LINE, 6", TYPE A3                               29,875.0000    32,550.0000      $14,322.00 
 
645E00117           0.100    MILE    EDGE LINE, 6", TYPE A3, AS PER PLAN                  39,230.0000    39,230.0000       $3,923.00 
 
645E00212           0.080    MILE    LANE LINE, 6", TYPE A1                               39,740.0000    39,740.0000       $3,179.20 
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645E00310           0.220    MILE    CENTER LINE, TYPE A3                                 46,650.9375    52,893.7500      $11,636.63 
 
645E01520         268.000    FT      DOTTED LINE, 6", TYPE A3                                  5.1000         5.1000       $1,366.80 
 
645E90000           0.110    MILE    PAVEMENT MARKING, MISC.                              71,763.8182    71,763.8182       $7,894.02 
 
645E98000         325.000    FT      PAVEMENT MARKING, MISC.                                  18.0954        18.0954       $5,881.00 
 
646E10000          12.280    MILE    EDGE LINE                                             3,871.3252     5,409.7964      $66,432.30 
 
646E10010         415.130    MILE    EDGE LINE, 6"                                         3,558.9714     3,375.0621   $1,401,089.53 
 
646E10100          10.200    MILE    LANE LINE                                             3,085.8078     3,592.1471      $36,639.90 
 
646E10110          84.910    MILE    LANE LINE, 6"                                         2,958.8062     2,520.1145     $213,982.94 
 
646E10200         192.855    MILE    CENTER LINE                                           4,420.2543     4,212.9430     $812,487.12 
 
646E10300      32,007.000    FT      CHANNELIZING LINE                                         2.0849         2.0966      $67,105.10 
 
646E10310      44,118.000    FT      CHANNELIZING LINE, 12"                                    2.4465         2.4602     $108,538.92 
 
646E10400      10,984.000    FT      STOP LINE                                                12.9838        13.0200     $143,011.15 
 
646E10401         413.000    FT      STOP LINE, AS PER PLAN                                    7.6500        11.0000       $4,543.00 
 
646E10500      25,837.000    FT      CROSSWALK LINE                                            6.7760         7.0691     $182,643.16 
 
646E10501       2,761.000    FT      CROSSWALK LINE, AS PER PLAN                               6.6948         7.0716      $19,524.70 
 
646E10600      17,129.000    FT      TRANSVERSE LINE                                           9.0653         8.4880     $145,391.43 
 
646E10620       5,218.000    FT      CHEVRON MARKING                                          10.1447        10.3174      $53,836.22 
 
646E10700          86.000    FT      CURB MARKING                                             11.6250        11.2500         $967.50 
 
646E10800       1,312.500    SF      ISLAND MARKING                                            7.3943         7.3216       $9,609.58 
 
646E10900          11.000    EACH    HANDICAP SYMBOL MARKING                                 285.7550       289.5673       $3,185.24 
 
646E20000          13.000    EACH    RAILROAD SYMBOL MARKING                                 660.0877       651.1538       $8,465.00 
 
646E20100           4.000    EACH    SCHOOL SYMBOL MARKING, 72"                              562.5000       625.0000       $2,500.00 
 
646E20110          12.000    EACH    SCHOOL SYMBOL MARKING, 96"                              680.0423       709.2667       $8,511.20 
 
646E20120           2.000    EACH    SCHOOL SYMBOL MARKING, 120"                             747.5000       800.0000       $1,600.00 
 
646E20200       6,773.000    FT      PARKING LOT STALL MARKING                                 2.8599         2.4683      $16,718.08 
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646E20300         937.000    EACH    LANE ARROW                                              199.1190       187.3118     $175,511.13 
 
646E20301          17.000    EACH    LANE ARROW, AS PER PLAN                                 225.5000       210.0000       $3,570.00 
 
646E20320         146.000    EACH    WRONG WAY ARROW                                         280.6695       292.6089      $42,720.90 
 
646E20350          13.000    EACH    LANE REDUCTION ARROW                                    370.7233       356.9846       $4,640.80 
 
646E20400          24.000    EACH    WORD ON PAVEMENT, 72"                                   243.4134       223.5158       $5,364.38 
 
646E20410          10.000    EACH    WORD ON PAVEMENT, 96"                                   208.9320       197.0000       $1,970.00 
 
646E20500       7,104.000    FT      DOTTED LINE                                               2.2084         2.4132      $17,143.20 
 
646E20501         270.000    FT      DOTTED LINE, AS PER PLAN                                  4.3819         4.0833       $1,102.50 
 
646E20502       1,045.000    FT      DOTTED LINE, 4"                                           2.8587         2.7001       $2,821.60 
 
646E20504      18,675.000    FT      DOTTED LINE, 6"                                           1.9809         1.7724      $33,098.83 
 
646E20510       1,063.000    FT      DOTTED LINE, 12"                                          2.2859         1.4936       $1,587.66 
 
646E20600          13.000    EACH    BIKE LANE SYMBOL MARKING                                320.2642       300.0000       $3,900.00 
 
646E20650          14.000    EACH    SHARED LANE MARKING                                     329.2892       312.5000       $4,375.00 
 
646E20800         343.000    FT      YIELD LINE                                               26.1986        21.1076       $7,239.92 
 
646E50000          20.000    EACH    REMOVAL OF PAVEMENT MARKING                             212.8164       140.3080       $2,806.16 
 
646E50100       7,227.000    FT      REMOVAL OF PAVEMENT MARKING                               3.1215         2.9709      $21,470.73 
 
646E50101       1,068.000    FT      REMOVAL OF PAVEMENT MARKING, AS PER PLAN                  3.7000         4.1000       $4,378.80 
 
646E50300          27.700    MILE    REMOVAL OF PAVEMENT MARKING                           2,114.1992     2,483.3404      $68,788.53 
 
646E90000       1,715.000    FT      PAVEMENT MARKING, MISC.:                                  8.8781         7.4468      $12,771.20 
 
646E90010           0.030    MILE    PAVEMENT MARKING, MISC.:                              8,536.7783     9,500.0000         $285.00 
 
646E98000          56.000    EACH    PAVEMENT MARKING, MISC.:                                 25.8116        53.9457       $3,020.96 
 
647E20010         580.000    FT      CROSSWALK LINE, TYPE B                                   17.1667        16.5000       $9,570.00 
 
647E20212          12.000    EACH    HANDICAP SYMBOL MARKING, TYPE B125                      211.2500       221.6667       $2,660.00 
 
647E20512          32.000    FT      PARKING LOT STALL MARKING, TYPE B125                      7.3500         7.3500         $235.20 
 
647E20610           5.000    EACH    LANE ARROW, TYPE B                                      510.0000       510.0000       $2,550.00 
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647E20710           1.000    EACH    WORD ON PAVEMENT, 72", TYPE B                           700.0000       700.0000         $700.00 
 
647E20910           3.000    EACH    BIKE LANE SYMBOL MARKING, TYPE B90                      855.0000       855.0000       $2,565.00 
 
647E20940           2.000    EACH    SHARED LANE MARKING, TYPE B90                           600.0000       600.0000       $1,200.00 
 
647E20960          64.000    FT      YIELD LINE, TYPE A90                                     23.0129         7.0000         $448.00 
 
647E50010           4.000    EACH    REMOVAL OF PAVEMENT MARKING                             273.0700        46.1400         $184.56 
 
647E50100           8.000    EACH    PAVEMENT MARKING, MISC.:                              3,877.5000     3,877.5000      $31,020.00 
 
647E50120         783.000    FT      PAVEMENT MARKING, MISC.:                                 17.4554        17.4554      $13,667.60 
 
647E60020         568.000    SF      GREEN COLORED PAVEMENT FOR BIKE                          15.2000        15.2000       $8,633.60 
                                     LANES,TYPE B90 
 
648E00100         108.480    MILE    EDGE LINE, 4"                                         1,107.2424     1,040.1283     $112,833.12 
 
648E00104           1.000    MILE    EDGE LINE, 6"                                         6,648.5000     2,697.0000       $2,697.00 
 
648E00204           1.000    MILE    LANE LINE, 6"                                         5,627.0000     1,349.0000       $1,349.00 
 
648E00300         206.640    MILE    CENTER LINE                                           1,733.1446     1,616.1574     $333,962.76 
 
648E00400         295.000    FT      CHANNELIZING LINE, 8"                                     1.8333         1.0000         $295.00 
 
648E00404         100.000    FT      CHANNELIZING LINE, 12"                                    1.7500         1.0000         $100.00 
 
648E20000           1.000    LS      TWO - WAY RADIO EQUIPMENT                                79.6667       100.0000         $100.00 
 
651E10000       1,342.000    CY      TOPSOIL STOCKPILED                                        8.4134         2.5000       $3,355.00 
 
652E10000       1,342.000    CY      PLACING STOCKPILED TOPSOIL                                7.9448         4.7500       $6,374.50 
 
653E10000       1,790.000    CY      TOPSOIL FURNISHED AND PLACED                             70.1239        65.2853     $116,860.60 
 
653E10001       2,630.000    CY      TOPSOIL FURNISHED AND PLACED, AS PER                     19.8448        16.3403      $42,975.00 
                                     PLAN 
 
654E11000           5.910    TON     COMMERCIAL FERTILIZER                                   681.9843       729.7800       $4,313.00 
 
657E10001       1,268.000    SY      RIPRAP FOR TREE PROTECTION, AS PER PLAN                  24.7401        33.1075      $41,980.25 
 
659E00100         289.000    EACH    SOIL ANALYSIS TEST                                      133.0895       114.1333      $32,984.52 
 
659E00300     207,033.050    CY      TOPSOIL                                                  24.9054        21.5185   $4,455,041.91 
 
659E00301         651.000    CY      TOPSOIL, AS PER PLAN                                     35.5219        25.7296      $16,750.00 
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659E00500      93,191.000    SY      SEEDING AND MULCHING, CLASS 1                             1.7691         1.8055     $168,252.60 
 
659E00501      22,834.000    SY      SEEDING AND MULCHING, CLASS 1, AS PER                     3.9472         2.5340      $57,860.80 
                                     PLAN 
 
659E00510     421,787.000    SY      SEEDING AND MULCHING, CLASS 2                             0.8959         0.6225     $262,547.48 
 
659E00520       1,000.000    SY      SEEDING AND MULCHING, CLASS 3A                            6.0333         3.7500       $3,750.00 
 
659E00530      15,166.000    SY      SEEDING AND MULCHING, CLASS 3B                            2.3318         1.8288      $27,736.00 
 
659E00540       6,159.000    SY      SEEDING AND MULCHING, CLASS 3C                            3.4457         2.6217      $16,147.05 
 
659E00550       5,684.000    SY      SEEDING AND MULCHING, CLASS 4A                            3.5600         3.5000      $19,894.00 
 
659E00560         119.000    SY      SEEDING AND MULCHING, CLASS 4B                           25.0000        40.0000       $4,760.00 
 
659E00580       4,103.000    SY      SEEDING AND MULCHING, CLASS 5B                            1.7038         1.3000       $5,333.90 
 
659E10000   2,249,799.300    SY      SEEDING AND MULCHING                                      1.1554         1.0664   $2,399,232.35 
 
659E10001     162,628.000    SY      SEEDING AND MULCHING, AS PER PLAN                         2.1762         1.1365     $184,826.05 
 
659E14000     119,997.120    SY      REPAIR SEEDING AND MULCHING                               1.0843         0.8641     $103,692.27 
 
659E15000      95,878.000    SY      INTER-SEEDING                                             0.6902         0.5113      $49,021.79 
 
659E15001       5,000.000    SY      INTER-SEEDING, AS PER PLAN                                0.3500         0.3500       $1,750.00 
 
659E20000         400.020    TON     COMMERCIAL FERTILIZER                                   665.0828       611.2697     $244,520.13 
 
659E20001           0.020    TON     COMMERCIAL FERTILIZER, AS PER PLAN                      792.5000       700.0000          $14.00 
 
659E31000         595.850    ACRE    LIME                                                    133.9837       109.2508      $65,097.15 
 
659E31001           0.030    ACRE    LIME, AS PER PLAN                                       680.0000       700.0000          $21.00 
 
659E35000      15,868.858    MGAL    WATER                                                     6.7458         5.5171      $87,549.63 
 
659E35001           1.000    MGAL    WATER, AS PER PLAN                                       31.5000        20.0000          $20.00 
 
659E40000       4,260.160    MSF     MOWING                                                    4.3179         4.7138      $20,081.65 
 
659E98000       7,179.000    SY      SEEDING, MISC.:                                           3.2349         3.3921      $24,352.00 
 
659E98700           4.000    LS      SEEDING, MISC.:                                       9,631.2500     3,725.0000      $14,900.00 
 
659E99000           7.000    LS      SPECIAL - PERMANENT EROSION CONTROL                 144,889.2568   158,928.5714   $1,112,500.00 
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660E20000       3,909.000    SY      SODDING REINFORCED                                       10.0000         5.0000      $19,545.00 
 
660E25000         794.000    SY      SODDING STAKED                                           10.6958        12.2985       $9,765.00 
 
660E30000         340.000    SY      SODDING UNSTAKED                                         20.7952        14.7265       $5,007.00 
 
661E00500         110.000    CY      MULCH                                                    57.4572        63.4585       $6,980.44 
 
661E00501         957.000    CY      MULCH, AS PER PLAN                                       50.6183        48.0000      $45,936.00 
 
661E14000       1,363.000    EACH    PERENNIALS                                               15.3812        17.5481      $23,918.00 
 
661E14001         897.000    EACH    PERENNIALS, AS PER PLAN                                  15.6778        15.4256      $13,836.78 
 
661E19000          84.000    EACH    DECIDUOUS SHRUB, 12" HEIGHT                             114.1692        73.1548       $6,145.00 
 
661E19001         136.000    EACH    DECIDUOUS SHRUB, 12" HEIGHT, AS PER PLAN                  9.0000         9.0000       $1,224.00 
 
661E20000         115.000    EACH    DECIDUOUS SHRUB, 15" HEIGHT                              39.1429        40.0000       $4,600.00 
 
661E20001          52.000    EACH    DECIDUOUS SHRUB, 15" HEIGHT, AS PER PLAN                 59.3800        59.3800       $3,087.76 
 
661E20020         301.000    EACH    DECIDUOUS SHRUB, 18" HEIGHT                              35.2405        39.6638      $11,938.80 
 
661E20040         503.000    EACH    DECIDUOUS SHRUB, 2' HEIGHT                               42.1663        50.3976      $25,350.00 
 
661E20041         170.000    EACH    DECIDUOUS SHRUB, 2' HEIGHT, AS PER PLAN                  60.3404        60.3404      $10,257.86 
 
661E20060          20.000    EACH    DECIDUOUS SHRUB, 3' HEIGHT                              164.4000       125.0000       $2,500.00 
 
661E20061          47.000    EACH    DECIDUOUS SHRUB, 3' HEIGHT, AS PER PLAN                  45.0000        45.0000       $2,115.00 
 
661E20071           2.000    EACH    DECIDUOUS SHRUB, 30" HEIGHT, AS PER PLAN                 75.0000        75.0000         $150.00 
 
661E20080           8.000    EACH    DECIDUOUS SHRUB, 4' HEIGHT                              336.6667       180.0000       $1,440.00 
 
661E30040         226.000    EACH    EVERGREEN SHRUB, 18" HEIGHT                              39.8630        42.7345       $9,658.00 
 
661E30060          12.000    EACH    EVERGREEN SHRUB, 2' HEIGHT                              100.5143        53.7500         $645.00 
 
661E30061         543.000    EACH    EVERGREEN SHRUB, 2' HEIGHT, AS PER PLAN                  98.4901        88.5429      $48,078.79 
 
661E30070           6.000    EACH    EVERGREEN SHRUB, 2.5' HEIGHT                            159.5214       100.0000         $600.00 
 
661E31000          50.000    GAL     LANDSCAPE WATERING                                      189.0000       189.0000       $9,450.00 
 
661E40080           1.000    EACH    DECIDUOUS TREE, 2" CALIPER                              377.1429       378.0000         $378.00 
 
661E40081          17.000    EACH    DECIDUOUS TREE, 2" CALIPER, AS PER PLAN                 426.7865       426.7865       $7,255.37 
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661E40100          11.000    EACH    DECIDUOUS TREE, 2-1/2" CALIPER                          625.6364       625.6364       $6,882.00 
 
661E40101          25.000    EACH    DECIDUOUS TREE, 2-1/2" CALIPER, AS PER                  483.5992       483.5992      $12,089.98 
                                     PLAN 
 
661E40120          22.000    EACH    DECIDUOUS TREE, 3" CALIPER                              706.4643       710.9545      $15,641.00 
 
661E40121           8.000    EACH    DECIDUOUS TREE, 3" CALIPER, AS PER PLAN                 562.0900       562.0900       $4,496.72 
 
661E40141          85.000    EACH    DECIDUOUS TREE, 4 " CALIPER, AS PER PLAN                837.9409       837.9409      $71,224.98 
 
661E40160          10.000    EACH    DECIDUOUS TREE, 5" CALIPER                              525.6000       425.0000       $4,250.00 
 
661E50100          30.000    EACH    EVERGREEN TREE, 5' HEIGHT                               558.7288       610.5287      $18,315.86 
 
661E50160           4.000    EACH    EVERGREEN TREE, 8' HEIGHT                               393.8200       393.8200       $1,575.28 
 
661E50170          66.000    EACH    EVERGREEN TREE, 10' HEIGHT                              775.2654       718.3152      $47,408.80 
 
661E99900      17,156.000    EACH    PLANTING, MISC.:                                         11.4821        17.8538     $306,299.20 
 
661E99930         960.000    SY      PLANTING, MISC.:                                         30.5691        22.0042      $21,124.00 
 
661E99940           3.000    LS      PLANTING, MISC.:                                     12,061.3333     9,900.0000      $29,700.00 
 
662E30000           3.000    MGAL    LANDSCAPE WATERING                                    1,005.1044       508.5000       $1,525.50 
 
662E30100           1.000    LS      LANDSCAPE WATERING                                    2,785.7143     3,000.0000       $3,000.00 
 
662E31000         546.000    GAL     LANDSCAPE WATERING                                        4.8709         1.9986       $1,091.25 
 
666E10000           6.000    EACH    PRUNING EXISTING TREE, 8 TO 16-INCH                     209.3478       180.0000       $1,080.00 
                                     DIAMETER 
 
666E10010           6.000    EACH    PRUNING EXISTING TREE, 16 TO 24-INCH                    334.1304       244.1667       $1,465.00 
                                     DIAMETER 
 
666E10020           6.000    EACH    PRUNING EXISTING TREE, 24 TO 36-INCH                    473.6957       341.6667       $2,050.00 
                                     DIAMETER 
 
666E10030           6.000    EACH    PRUNING EXISTING TREE, 36 INCHES AND                    547.6087       312.5000       $1,875.00 
                                     OVER 
 
670E00200         201.000    SY      VEGETATED SWALE EROSION PROTECTION                       15.5000        17.0000       $3,417.00 
 
670E00500     165,574.000    SY      SLOPE EROSION PROTECTION                                  1.9774         1.7800     $294,718.25 
 
670E00501       2,466.000    SY      SLOPE EROSION PROTECTION, AS PER PLAN                     2.2000         2.1500       $5,301.90 
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670E00510         763.000    SY      SLOPE EROSION PROTECTION MAT, TYPE A                      4.2208         3.2400       $2,472.12 
 
670E00520       8,325.000    SY      SLOPE EROSION PROTECTION MAT, TYPE B                      8.0456         2.1636      $18,012.30 
 
670E00550         553.000    SY      SLOPE EROSION PROTECTION MAT, TYPE E                      3.4125         5.0000       $2,765.00 
 
670E00700      55,946.500    SY      DITCH EROSION PROTECTION                                  2.0875         1.7028      $95,265.60 
 
670E00710       9,696.000    SY      DITCH EROSION PROTECTION MAT, TYPE A                      2.4666         1.8966      $18,389.10 
 
670E00720       9,800.000    SY      DITCH EROSION PROTECTION MAT, TYPE B                      2.2686         2.1197      $20,773.30 
 
670E00750         269.000    SY      DITCH EROSION PROTECTION MAT, TYPE E                      3.5375         5.0000       $1,345.00 
 
670E00760         127.000    SY      DITCH EROSION PROTECTION MAT, TYPE F                      5.3250         8.0000       $1,016.00 
 
671E15000      17,637.000    SY      EROSION CONTROL MAT, TYPE A                               1.8663         1.9294      $34,029.20 
 
671E15010         700.000    SY      EROSION CONTROL MAT, TYPE B                               2.0040         2.0000       $1,400.00 
 
671E15040       7,192.000    SY      EROSION CONTROL MAT, TYPE E                               3.1335         2.8343      $20,384.25 
 
671E15050         156.000    SY      EROSION CONTROL MAT, TYPE F                               4.5000         6.0000         $936.00 
 
671E15060       2,895.000    SY      EROSION CONTROL MAT, TYPE G                              19.9068        22.4368      $64,954.50 
 
680E14550          16.000    EACH    SPECIAL - TRASH RECEPTACLE                            2,080.8755     1,640.9250      $26,254.80 
 
680E43100           1.000    EACH    SPECIAL - COMPLETE IRRIGATION SYSTEM                 85,810.2550    70,000.0000      $70,000.00 
 
690E12000         304.000    SY      SPECIAL - FILTER FABRIC                                   2.6389         2.2500         $684.00 
 
690E12010      12,126.000    SY      SPECIAL - GEOTEXTILE FABRIC                               1.8725         1.5918      $19,302.00 
 
690E12040       4,430.000    SY      SPECIAL - PAVEMENT CRACK AND JOINT                       18.9933        19.0000      $84,170.00 
                                     REINFORCING FABRIC 
 
690E12050         424.000    SY      SPECIAL - REINFORCED MESH FOR TRANSVERSE                105.9368        16.7925       $7,120.00 
                                     AND/OR LONGITUDINAL JOINTS AND CRACKS 
 
690E12060      38,447.000    SY      SPECIAL - PAVEMENT OVERLAY FABRIC                        17.2922        12.4479     $478,586.00 
                                     COMPOSITE 
 
690E12150       3,359.000    GAL     SPECIAL - ASPHALT REJUVENATING AGENT                     29.0153        28.5000      $95,731.50 
 
690E12160           2.000    LS      SPECIAL - TESTING                                       625.0000       500.0000       $1,000.00 
 
690E13000       1,242.000    FT      SPECIAL - RUMBLE STRIPS                                  12.4383        20.4106      $25,350.00 
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690E20000           1.000    LS      SPECIAL - AUTOMATIC TRAFFIC RECORDER                 15,000.0000    15,000.0000      $15,000.00 
 
690E20010           8.000    LS      SPECIAL - AS-BUILT CONSTRUCTION PLANS               104,525.9048    56,837.6250     $454,701.00 
 
690E20020           7.000    LS      SPECIAL - FIELD SURVEYS                              89,556.5909   199,571.4286   $1,397,000.00 
 
690E20030           6.000    LS      SPECIAL - UTILITY RELOCATION                         69,325.4056    90,600.0000     $543,600.00 
 
690E20040           8.000    LS      SPECIAL - PRELIMINARY DESIGN                        1963587.3333   1837887.5000  $14,703,100.00 
 
690E20050           8.000    LS      SPECIAL - FINAL DESIGN                              1386963.5719   816,012.5000   $6,528,100.00 
 
690E20080           3.000    LS      SPECIAL - SUBSURFACE INVESTIGATIONS                 345,200.0000   153,733.3333     $461,200.00 
 
690E20220           8.000    LS      SPECIAL - CONSTRUCTION PLANS FOR                    400,835.6190   272,587.5000   $2,180,700.00 
                                     DESIGN-BUILD 
 
690E20240           4.000    LS      SPECIAL - ROADWAY                                   3130000.0000   2577500.0000  $10,310,000.00 
 
690E20250           1.000    LS      SPECIAL - MISC. PAVEMENT:                           415,000.0000   415,000.0000     $415,000.00 
 
690E20260           2.000    LS      SPECIAL - TRAFFIC SURVEILLANCE                      1404400.0000   1205000.0000   $2,410,000.00 
 
690E21000          12.000    LS      SPECIAL - MISC.:                                    549,877.0209   596,541.6667   $7,158,500.00 
 
690E50000         203.000    EACH    SPECIAL - MAILBOX SUPPORT                               185.4243       203.9557      $41,403.00 
 
690E50100         298.000    EACH    SPECIAL - MAILBOX SUPPORT SYSTEM, SINGLE                195.0446       186.2190      $55,493.27 
 
690E50200          48.000    EACH    SPECIAL - MAILBOX SUPPORT SYSTEM, DOUBLE                270.2291       240.5000      $11,544.00 
 
690E50300           1.000    EACH    SPECIAL - MAILBOX SUPPORT SYSTEM,                       407.0000       385.0000         $385.00 
                                     MULTIPLE 
 
690E50350         254.000    EACH    SPECIAL - MAILBOX  REMOVED AND RESET                    235.7033       182.6478      $46,392.53 
 
690E50500          20.000    EACH    SPECIAL - CONCRETE PARKING BLOCK                        243.0858       143.6000       $2,872.00 
 
690E50560          15.000    EACH    SPECIAL - BICYCLE RACK                                  957.0448       883.3333      $13,250.00 
 
690E50600          17.000    EACH    SPECIAL - BOLLARD                                       802.6569     1,254.7059      $21,330.00 
 
690E50610           2.000    EACH    SPECIAL - BOLLARD, HINGED                             2,027.4800     3,000.0000       $6,000.00 
 
690E65000       1,550.000    TON     SPECIAL - WORK INVOLVING NON-REGULATED                   26.6304        30.6452      $47,500.00 
                                     MATERIALS 
 
690E65002       1,600.000    TON     SPECIAL - WORK INVOLVING HAZARDOUS WASTE                 94.1081        61.1250      $97,800.00 
 



Summary of Contracts Awarded for Calendar Year 2021 by Item 
 
  Item           Quantity    U/M        Item Description                                    Avg Unit      Avg Unit        Total Amt 
 Number                                                                                    Price Bid     Price Awded       Awarded 
 

189 | P a g e  

690E65010       4,247.000    TON     SPECIAL - WORK INVOLVING SOLID WASTE                     59.9439        57.7471     $245,252.00 
 
690E65016       4,305.000    TON     SPECIAL - WORK INVOLVING PETROLEUM                       67.7357        47.2221     $203,291.00 
                                     CONTAMINATED SOIL 
 
690E65020       3,000.000    GAL     SPECIAL - WORK INVOLVING WATER                            6.9403         5.1667      $15,500.00 
 
690E65022      11,200.000    GAL     SPECIAL - WORK INVOLVING NON-REGULATED                    2.7770         1.5022      $16,825.00 
                                     WATER 
 
690E65024      14,705.000    GAL     SPECIAL - WORK INVOLVING REGULATED WATER                  5.6802         2.1013      $30,900.00 
 
690E70000           3.000    LS      SPECIAL - ENVIRONMENTAL, MISC.:                       9,372.2000     7,733.3333      $23,200.00 
 
690E70100       9,659.000    SF      SPECIAL - ASBESTOS ABATEMENT                              8.4799         5.3803      $51,968.13 
 
690E70120           2.000    FT      SPECIAL - ASBESTOS ABATEMENT                             95.8750        25.0000          $50.00 
 
690E71000           4.000    LS      SPECIAL - ASBESTOS ABATEMENT                          8,516.6653     6,513.4525      $26,053.81 
 
690E71050           2.000    EACH    SPECIAL - ASBESTOS INSPECTION                         2,385.7143     5,500.0000      $11,000.00 
 
690E91000           7.000    LS      SPECIAL - AS-BUILT CONSTRUCTION PLANS                 8,183.4978    14,507.1429     $101,550.00 
 
690E98000      54,942.000    EACH    SPECIAL - MISC.:                                         29.2457        50.4618   $2,772,473.17 
 
690E98100      96,033.000    FT      SPECIAL - MISC.:                                         45.4511        83.3623   $8,005,534.46 
 
690E98200      19,138.000    SF      SPECIAL - MISC.:                                          5.3603         8.5148     $162,956.20 
 
690E98300     291,783.000    SY      SPECIAL - MISC.:                                         11.2846         7.6269   $2,225,406.56 
 
690E98400         125.000    LS      SPECIAL - MISC.:                                     58,089.4968    84,324.8662  $10,540,608.27 
 
690E98600       1,708.000    HOUR    SPECIAL - MISC.:                                        230.4457       136.3091     $232,816.00 
 
690E98700       5,337.000    CY      SPECIAL - MISC.:                                        108.7506       115.5945     $616,928.00 
 
690E98800         924.000    TON     SPECIAL - MISC.:                                         55.1213        31.0390      $28,680.00 
 
690E98900     139,326.000    GAL     SPECIAL - MISC.:                                          2.3966         2.4037     $334,901.50 
 
690E99000       1,516.900    ACRE    SPECIAL - MISC.:                                        223.9541       171.3626     $259,940.00 
 
690E99400       5,705.000    LB      SPECIAL - MISC.:                                          8.4151         7.1168      $40,601.50 
 
690E99500         519.000    DAY     SPECIAL - MISC.:                                        827.0000       827.0000     $429,213.00 
 
690E99550          25.000    MNTH    SPECIAL - MISC.:                                      1,477.0930     2,288.6000      $57,215.00 
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691E10000          47.700    ACRE    SPECIAL - HERBICIDAL SPRAYING, WEED AND                 574.1625       100.0000       $4,770.00 
                                     BRUSH CONTROL FROM ROAD 
 
691E60100          22.110    ACRE    SPECIAL - HERBICIDAL SPRAYING, MISC.:                   600.5700       150.0000       $3,316.50 
 
691E60200       2,077.000    SY      SPECIAL - HERBICIDAL SPRAYING, MISC.:                    12.5000        12.5000      $25,962.50 
 
692E10100      10,337.530    ACRE    SPECIAL - FIRST MOWING                                   57.9844        57.8936     $598,476.55 
 
692E20100      11,980.530    ACRE    SPECIAL - SECOND MOWING                                  55.4612        54.3964     $651,697.84 
 
692E30100      10,696.890    ACRE    SPECIAL - THIRD MOWING                                   56.3514        55.7008     $595,825.22 
 
692E30270       7,727.900    ACRE    SPECIAL - FOURTH MOWING                                  58.3279        46.7542     $361,312.04 
 
692E30400       3,523.940    ACRE    SPECIAL - MOWBACK                                        61.4247        60.0286     $211,537.27 
 
692E35500          85.950    ACRE    SPECIAL - MOWING                                        874.1993       464.3630      $39,912.00 
 
804E15010      18,246.000    FT      FIBER OPTIC CABLE, 24 FIBER                               3.4828         3.4606      $63,142.21 
 
804E15020       9,122.000    FT      FIBER OPTIC CABLE, 48 FIBER                               4.1286         1.7000      $15,507.40 
 
804E15030          31.000    FT      FIBER OPTIC CABLE, 72 FIBER                               2.6500         2.5000          $77.50 
 
804E15031       1,493.000    FT      FIBER OPTIC CABLE, 72 FIBER, AS PER PLAN                  6.0517         6.5967       $9,848.90 
 
804E15040      10,010.000    FT      FIBER OPTIC CABLE, 144 FIBER                              4.1200         4.1200      $41,241.20 
 
804E15050      20,646.000    FT      FIBER OPTIC CABLE, 288 FIBER                              6.0900         6.0900     $125,734.14 
 
804E20034      30,585.000    FT      FIBER OPTIC CABLE, ARMORED, 24 FIBER                      3.2178         2.9701      $90,840.60 
 
804E20240      25,893.000    FT      FIBER OPTIC CABLE, ARMORED, INTEGRAL                      5.2000         3.5000      $90,625.50 
                                     MESSENGER, 24 FIBER 
 
804E30000           5.000    EACH    FAN-OUT KIT, 6 FIBER                                    161.3400       114.2000         $571.00 
 
804E30001          11.000    EACH    FAN-OUT KIT, 6 FIBER, AS PER PLAN                       362.1016       235.0000       $2,585.00 
 
804E30010          17.000    EACH    FAN-OUT KIT, 12 FIBER                                    85.1000         5.0000          $85.00 
 
804E30011           1.000    EACH    FAN-OUT KIT, 12 FIBER, AS PER PLAN                       93.3333        75.0000          $75.00 
 
804E32000           7.000    EACH    DROP CABLE, 6 FIBER                                     719.9884     1,085.7143       $7,600.00 
 
804E32001           4.000    EACH    DROP CABLE, 6 FIBER, AS PER PLAN                        914.1364       685.7500       $2,743.00 
 
804E32011           1.000    EACH    DROP CABLE, 12 FIBER, AS PER PLAN                     1,483.3333     1,500.0000       $1,500.00 
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804E32020         652.000    FT      DROP CABLE, 6 FIBER                                       6.6638         6.9994       $4,563.60 
 
804E32021       2,550.000    FT      DROP CABLE, 6 FIBER, AS PER PLAN                          3.3733         4.5000      $11,475.00 
 
804E32040       1,386.000    FT      DROP CABLE, 12 FIBER                                      4.0200         2.6000       $3,603.60 
 
804E32060       4,129.000    FT      DROP CABLE, 24 FIBER                                      6.8100         6.8100      $28,118.49 
 
804E32990           7.000    EACH    FIBER OPTIC PATCH CORD, 2 FIBER                         104.4444       106.4286         $745.00 
 
804E33001           2.000    EACH    FIBER OPTIC PATCH CORD, 4 FIBER, AS PER                 165.9500       108.5000         $217.00 
                                     PLAN 
 
804E33990          60.000    EACH    FIBER OPTIC PATCH CORD, 1 FIBER                          19.8500         5.0000         $300.00 
 
804E34000          17.000    EACH    TERMINATION PANEL, 6 FIBER                            1,122.8778     1,090.5294      $18,539.00 
 
804E34001           2.000    EACH    TERMINATION PANEL, 6 FIBER, AS PER PLAN                 459.2000       163.0000         $326.00 
 
804E34012          17.000    EACH    TERMINATION PANEL, 12 FIBER                             825.0000     1,495.0000      $25,415.00 
 
804E34022          10.000    EACH    TERMINATION PANEL, 24 FIBER                           2,497.1410     2,523.0500      $25,230.50 
 
804E34023           2.000    EACH    TERMINATION PANEL, 24 FIBER, AS PER PLAN              2,170.0000     2,170.0000       $4,340.00 
 
804E35000          64.000    EACH    FUSION SPLICE                                            61.2943        74.9063       $4,794.00 
 
804E35001           4.000    EACH    FUSION SPLICE, AS PER PLAN                              136.6667       100.0000         $400.00 
 
804E36000           4.000    EACH    SLACK INSTALLATION                                      398.6250       331.5000       $1,326.00 
 
804E37000          26.000    EACH    SPLICE ENCLOSURE                                      1,790.0742     1,323.6923      $34,416.00 
 
804E37001          11.000    EACH    SPLICE ENCLOSURE, AS PER PLAN                         1,526.9143     1,542.7273      $16,970.00 
 
804E37002           6.000    EACH    SPLICE ENCLOSURE, IN-LINE                             1,483.5000       950.0000       $5,700.00 
 
804E37500           6.000    EACH    FIBER OPTIC CONNECTOR                                   157.2500       170.0000       $1,020.00 
 
804E37501           8.000    EACH    FIBER OPTIC CONNECTOR, AS PER PLAN                      125.0000       100.0000         $800.00 
 
804E37700           1.000    LS      FIBER OPTIC CABLE TESTING                             3,159.0000     1,772.0000       $1,772.00 
 
804E37701           2.000    LS      FIBER OPTIC CABLE TESTING, AS PER PLAN                3,124.3333     5,925.0000      $11,850.00 
 
804E38000           4.000    EACH    FIBER OPTIC CABLE MODEM                               3,036.0000     3,798.0000      $15,192.00 
 
804E38101          17.000    EACH    FIBER OPTIC CABLE MEDIA CONVERTER,                    1,651.0000     1,375.0000      $23,375.00 
                                     ETHERNET, AS PER PLAN 



Summary of Contracts Awarded for Calendar Year 2021 by Item 
 
  Item           Quantity    U/M        Item Description                                    Avg Unit      Avg Unit        Total Amt 
 Number                                                                                    Price Bid     Price Awded       Awarded 
 

192 | P a g e  

804E98000     123,902.000    FT      FIBER OPTIC CABLE, MISC.:                                 2.8522         1.9758     $244,799.56 
 
804E98100          14.000    EACH    FIBER OPTIC CABLE, MISC.:                               593.5726       605.8571       $8,482.00 
 
807E10310       2,600.000    FT      WET REFLECTIVE TRAFFIC PAINT,                             2.5000         2.5000       $6,500.00 
                                     CHANNELIZING LINE, 12" 
 
807E12000           0.060    MILE    WET REFLECTIVE EPOXY PAVEMENT MARKING,               77,870.0000    77,870.0000       $4,672.20 
                                     EDGE LINE, 4" 
 
807E12010         637.360    MILE    WET REFLECTIVE EPOXY PAVEMENT MARKING,                4,692.9232     4,491.5769   $2,862,751.46 
                                     EDGE LINE, 6" 
 
807E12100           0.040    MILE    WET REFLECTIVE EPOXY PAVEMENT MARKING,               56,520.0000    56,520.0000       $2,260.80 
                                     LANE LINE, 4" 
 
807E12110         368.960    MILE    WET REFLECTIVE EPOXY PAVEMENT MARKING,                2,967.8028     2,629.9006     $970,328.11 
                                     LANE LINE, 6" 
 
807E12200           0.720    MILE    WET REFLECTIVE EPOXY PAVEMENT MARKING,               16,071.4238    20,266.6667      $14,592.00 
                                     CENTER LINE 
 
807E12300       4,359.000    FT      WET REFLECTIVE EPOXY PAVEMENT MARKING,                    2.7170         2.8026      $12,216.60 
                                     CHANNELIZING LINE, 8" 
 
807E12310     236,372.000    FT      WET REFLECTIVE EPOXY PAVEMENT MARKING,                    2.8212         2.6112     $617,206.69 
                                     CHANNELIZING LINE, 12 " 
 
807E12410     166,043.000    FT      WET REFLECTIVE EPOXY PAVEMENT MARKING,                    2.2314         2.0244     $336,138.21 
                                     DOTTED LINE, 6" 
 
807E12430      10,298.000    FT      WET REFLECTIVE EPOXY PAVEMENT MARKING,                    2.8454         2.8939      $29,801.00 
                                     DOTTED LINE, 12" 
 
807E13010           7.640    MILE    WET REFLECTIVE SPRAY THERMOPLASTIC                    5,100.0000     5,100.0000      $38,964.00 
                                     PAVEMENT MARKING, EDGE LI NE, 6" 
 
807E13110           7.640    MILE    WET REFLECTIVE SPRAY THERMOPLASTIC                    2,305.0000     2,305.0000      $17,610.20 
                                     PAVEMENT MARKING, LANE LI NE, 6" 
 
807E13200           5.890    MILE    WET REFLECTIVE SPRAY THERMOPLASTIC                    3,500.0000     3,500.0000      $20,615.00 
                                     PAVEMENT MARKING, CENTER LINE 
 
807E14010         899.310    MILE    WET REFLECTIVE THERMOPLASTIC PAVEMENT                 5,037.4688     4,669.9471   $4,199,730.16 
                                     MARKING, EDGE LINE, 6" 
 
807E14110         510.630    MILE    WET REFLECTIVE THERMOPLASTIC PAVEMENT                 2,469.9762     2,239.4860   $1,143,548.73 
                                     MARKING, LANE LINE, 6" 
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807E14200          30.180    MILE    WET REFLECTIVE THERMOPLASTIC PAVEMENT                 8,119.0781     7,491.0620     $226,080.25 
                                     MARKING, CENTER LINE 
 
807E14300      10,318.000    FT      WET REFLECTIVE THERMOPLASTIC PAVEMENT                     2.4763         2.7600      $28,478.00 
                                     MARKING, CHANNELIZING LINE, 8" 
 
807E14310     238,814.000    FT      WET REFLECTIVE THERMOPLASTIC PAVEMENT                     2.9367         2.8577     $682,466.01 
                                     MARKING, CHANNELIZING LINE, 12" 
 
807E14400       2,318.000    FT      WET REFLECTIVE THERMOPLASTIC PAVEMENT                     2.5563         3.2000       $7,417.60 
                                     MARKING, DOTTED LINE, 4" 
 
807E14410     177,919.000    FT      WET REFLECTIVE THERMOPLASTIC PAVEMENT                     1.9019         1.6896     $300,607.45 
                                     MARKING, DOTTED LINE, 6" 
 
807E14420       1,260.000    FT      WET REFLECTIVE THERMOPLASTIC PAVEMENT                     1.8500         1.8500       $2,331.00 
                                     MARKING, DOTTED LINE, 8" 
 
807E14430       8,555.000    FT      WET REFLECTIVE THERMOPLASTIC PAVEMENT                     2.2283         2.3782      $20,345.50 
                                     MARKING, DOTTED LINE, 12" 
 
808E18700       3,809.000    SNMT    DIGITAL SPEED LIMIT (DSL) SIGN ASSEMBLY                 569.5911       593.1816   $2,259,428.80 
 
809E60000           9.000    EACH    CCTV IP-CAMERA SYSTEM, DOME-TYPE                      7,424.8965     6,188.7778      $55,699.00 
 
809E60001          28.000    EACH    CCTV IP-CAMERA SYSTEM, DOME-TYPE, AS PER              5,554.3302     5,099.8214     $142,795.00 
                                     PLAN 
 
809E60030          25.000    EACH    CCTV IP-CAMERA SYSTEM, ENHANCED                       6,375.8828     7,752.0000     $193,800.00 
 
809E60040          33.000    EACH    CCTV IP-CAMERA SYSTEM, QUAD MULTI-VIEW                7,719.3612     8,022.4242     $264,740.00 
                                     FIXED WITH PTZ 
 
809E61000           3.000    EACH    CCTV CONCRETE POLE WITH LOWERING UNIT,               50,917.0000    52,393.6667     $157,181.00 
                                     70 FEET 
 
809E61002           2.000    EACH    CCTV CONCRETE POLE, 70 FEET                          34,269.7778    34,500.0000      $69,000.00 
 
809E63000           1.000    EACH    DYNAMIC MESSAGE SIGN (DMS), FULL-SIZE                72,231.0000    72,758.0000      $72,758.00 
                                     WALK-IN 
 
809E64500           7.000    EACH    HIGH-SPEED ETHERNET RADIO                             1,470.4216     1,594.2857      $11,160.00 
 
809E64550       3,662.000    FT      ETHERNET CABLE, OUTDOOR-RATED                             2.9800         3.0171      $11,048.80 
 
809E65000           5.000    EACH    ITS CABINET - GROUND MOUNTED                         10,158.2588     9,934.8000      $49,674.00 
 
809E65001           1.000    EACH    ITS CABINET - GROUND MOUNTED, AS PER                 10,045.3333    11,000.0000      $11,000.00 
                                     PLAN 
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809E65030           2.000    EACH    ITS CABINET - RAMP METER                             22,344.0000    22,342.0000      $44,684.00 
 
809E65040           2.000    EACH    ITS CABINET - DMS                                    11,319.1829     9,234.2800      $18,468.56 
 
809E65990         140.000    EACH    ITS DEVICE, MISC.:                                    5,549.3052     3,976.6459     $556,730.42 
 
809E66010           1.000    EACH    CENTRALLY CONTROLLED ARTERIAL TRAFFIC               139,721.0000   122,315.0000     $122,315.00 
                                     SIGNAL SYSTEM 
 
809E67000           2.000    EACH    RAMP METER SYSTEM                                     2,107.0000     1,326.0000       $2,652.00 
 
809E68900           3.000    EACH    SIDE-FIRED RADAR DETECTOR                             9,465.6000    10,170.6667      $30,512.00 
 
809E69000         131.000    EACH    ADVANCE RADAR DETECTION                               7,433.7218     7,253.8550     $950,255.00 
 
809E69001         181.000    EACH    ADVANCE RADAR DETECTION, AS PER PLAN                  7,538.6900     7,338.3282   $1,328,237.40 
 
809E69100         202.000    EACH    STOP-BAR RADAR DETECTION                              7,123.9650     6,941.0517   $1,402,092.44 
 
809E69101         296.000    EACH    STOP-BAR RADAR DETECTION, AS PER PLAN                 7,252.2530     6,982.7291   $2,066,887.80 
 
809E69110           8.000    EACH    STOP-BAR & ADVANCE RADAR DETECTION                    7,002.6667     6,900.0000      $55,200.00 
 
809E69122          14.000    EACH    ATC V6.24 CONTROLLER                                  3,999.5587     3,767.9286      $52,751.00 
 
809E69123          92.000    EACH    ATC CONTROLLER, AS PER PLAN                           4,480.4390     4,253.7440     $391,344.45 
 
809E69200           6.000    EACH    EMERGENCY VEHICLE PREEMPTION                         28,937.9414    25,903.0000     $155,418.00 
 
809E69201          17.000    EACH    EMERGENCY VEHICLE PREEMPTION, AS PER                 14,845.9526    22,176.1765     $376,995.00 
                                     PLAN 
 
809E69210         158.000    EACH    PREEMPT RECEIVING UNIT                                1,408.5366     1,408.4019     $222,527.50 
 
809E69211          22.000    EACH    PREEMPT RECEIVING UNIT, AS PER PLAN                   1,437.8717     1,410.4545      $31,030.00 
 
809E69220      37,271.000    FT      PREEMPT DETECTOR CABLE                                    2.3844         2.4286      $90,516.15 
 
809E69221       1,005.000    FT      PREEMPT DETECTOR CABLE, AS PER PLAN                       2.0707         1.6502       $1,658.50 
 
809E69230          53.000    EACH    PREEMPT PHASE SELECTOR                                3,482.2475     2,904.9057     $153,960.00 
 
809E69231           7.000    EACH    PREEMPT PHASE SELECTOR, AS PER PLAN                   2,554.5110     3,030.1429      $21,211.00 
 
809E69240         176.000    EACH    PREEMPT CONFIRMATION LIGHT                              433.2330       479.9347      $84,468.50 
 
809E69241          34.000    EACH    PREEMPT CONFIRMATION LIGHT, AS PER PLAN                 490.7323       413.8235      $14,070.00 
 
809E70000           4.000    LS      MAINTAINING ITS DURING CONSTRUCTION                  28,738.3333    34,093.0000     $136,372.00 
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809E99000           3.000    LS      SPECIAL - ITS                                       433,727.8886   471,666.6667   $1,415,000.00 
 
814E00010           5.000    EACH    INTERSTATE ELONGATED ROUTE SHIELD SYMBOL              5,100.0000     5,000.0000      $25,000.00 
                                     MARKING, TYPE B125 
 
814E00014           1.000    EACH    STATE ROUTE SHIELD SYMBOL MARKING, TYPE               5,000.0000     5,000.0000       $5,000.00 
                                     B125 
 
814E00016           6.000    EACH    CARDINAL DIRECTION (NORTH, SOUTH, WEST &              2,875.0000     2,916.6667      $17,500.00 
                                     EAST) MARKING, TYPE  B125 
 
815E30000           6.000    EACH    SPREAD SPECTRUM RADIO                                 2,976.8795     2,673.0000      $16,038.00 
 
815E30001          14.000    EACH    SPREAD SPECTRUM RADIO, AS PER PLAN                    3,498.5185     3,567.8571      $49,950.00 
 
815E30100           1.000    LS      TRAINING FOR SPREAD SPECTRUM RADIO                      869.3814       950.0000         $950.00 
 
816E30000           1.000    EACH    VIDEO DETECTION SYSTEM                               18,553.7500    18,000.0000      $18,000.00 
 
816E30001          16.000    EACH    VIDEO DETECTION SYSTEM, AS PER PLAN                  19,567.5673    17,395.1406     $278,322.25 
 
816E30100           2.000    LS      TRAINING FOR VIDEO DETECTION SYSTEM                     828.1429       637.5000       $1,275.00 
 
819E10001           2.000    EACH    RAILROAD PREEMPTION INTERFACE, AS PER                 4,200.0000     6,850.0000      $13,700.00 
                                     PLAN 
 
823E10000       2,570.000    LS      CONSTRUCTION LAYOUT STAKES                              313.1357       229.1167     $588,830.00 
 
824E00010           4.000    LS      SYSTEM ANALYSIS                                      21,605.9978    17,444.0000      $69,776.00 
 
824E00011           2.000    LS      SYSTEM ANALYSIS, AS PER PLAN                         27,028.3962    28,025.0000      $56,050.00 
 
826E10500       2,450.000    CY      ASPHALT CONCRETE INTERMEDIATE COURSE,                   160.6000       140.0000     $343,000.00 
                                     TYPE 2, (448), FIBER T YPE C 
 
828E00100           1.000    EACH    LED BLANKOUT SIGN                                     4,511.2500     3,850.0000       $3,850.00 
 
828E00110           2.000    EACH    LED BLANKOUT SIGN, (MMU/CMU COMPATIBLE)               3,896.2500     2,525.0000       $5,050.00 
 
829E00100         240.000    SNMT    WORK ZONE EGRESS WARNING SYSTEM                         850.0000       750.0000     $180,000.00 
 
831E00100       3,995.000    FT      LONGITUDINAL CHANNELIZING DEVICE                         50.2261        47.4851     $189,703.00 
 
831E00101         569.000    FT      LONGITUDINAL CHANNELIZING DEVICE, AS PER                 70.3667        72.2000      $41,081.80 
                                     PLAN 
 
831E00500         100.000    FT      REMOVAL OF LONGITUDINAL CHANNELIZING                      8.4250        10.3500       $1,035.00 
                                     DEVICE 
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832E15000         111.000    LS      STORM WATER POLLUTION PREVENTION PLAN                 2,336.1242     2,159.7056     $239,727.32 
 
832E15002         111.000    LS      STORM WATER POLLUTION PREVENTION                      8,725.8791     8,651.9595     $960,367.50 
                                     INSPECTIONS 
 
832E15010         111.000    LS      STORM WATER POLLUTION PREVENTION                     10,754.0011    10,644.3081   $1,181,518.20 
                                     INSPECTION SOFTWARE 
 
832E30000    12892123.000    EACH    EROSION CONTROL                                           1.0000         1.0000  $12,892,123.00 
 
832E30001      79,000.000    EACH    EROSION CONTROL, AS PER PLAN                              1.0000         1.0000      $79,000.00 
 
832E99100   2,940,000.000    EACH    SPECIAL - CONSTRUCTION EROSION CONTROL                    1.0000         1.0000   $2,940,000.00 
 
833E10000       2,830.000    FT      CONDUIT RENEWAL USING SPRAY APPLIED                     939.7826       503.8610   $1,425,926.57 
                                     STRUCTURAL LINER, ROUND CONDUIT 
 
833E12000       1,659.000    FT      CONDUIT RENEWAL USING SPRAY APPLIED                   1,113.9051       707.2850   $1,173,385.83 
                                     STRUCTURAL LINER, ARCH 
 
836E10000      17,014.000    SY      SEEDING AND EROSION CONTROL WITH TURF                     4.9042         4.7990      $81,650.25 
                                     REINFORCING MAT, TYPE 1 
 
836E10020         957.000    SY      SEEDING AND EROSION CONTROL WITH TURF                     5.4226         4.8688       $4,659.45 
                                     REINFORCING MAT, TYPE 2 
 
836E10030         305.000    SY      SEEDING AND EROSION CONTROL WITH TURF                     9.2196         7.4272       $2,265.30 
                                     REINFORCING MAT, TYPE 3 
 
837E10000       2,029.000    FT      LINER PIPE                                              293.2843       288.2726     $584,905.12 
 
837E10001       1,984.000    FT      LINER PIPE, AS PER PLAN                               1,201.5325     1,141.4616   $2,264,659.80 
 
837E21000       1,564.000    FT      BACKFILL FOR LINER PIPE                                 156.7034       123.0671     $192,476.93 
 
837E21001       1,954.000    FT      BACKFILL FOR LINER PIPE, AS PER PLAN                    200.9604       222.4156     $434,600.00 
 
838E20700          15.000    CY      GABIONS                                                 777.3989       570.0000       $8,550.00 
 
839E30000          35.000    FT      TRENCH DRAIN WITH STANDARD GRATE                        181.4000       175.0000       $6,125.00 
 
839E30001       5,442.000    FT      TRENCH DRAIN WITH STANDARD GRATE, AS PER                 97.7500       100.0000     $544,200.00 
                                     PLAN 
 
840E20000      78,175.000    SF      MECHANICALLY STABILIZED EARTH WALL                       33.9247        30.6550   $2,396,452.72 
 
840E20001     214,693.000    SF      MECHANICALLY STABILIZED EARTH WALL, AS                   27.8873        22.3265   $4,793,345.00 
                                     PER PLAN 
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840E21000      79,221.000    CY      WALL EXCAVATION                                          20.0407        16.5582   $1,311,755.35 
 
840E21001         150.000    CY      WALL EXCAVATION, AS PER PLAN                             32.1875        10.0000       $1,500.00 
 
840E22000      23,616.000    SY      FOUNDATION PREPARATION                                   25.4014        20.3451     $480,470.19 
 
840E22001       4,580.000    SY      FOUNDATION PREPARATION, AS PER PLAN                      51.4405        45.5855     $208,781.56 
 
840E23000     235,926.000    CY      SELECT GRANULAR BACKFILL                                 49.8491        54.6446  $12,892,086.66 
 
840E23001       2,524.000    CY      SELECT GRANULAR BACKFILL, AS PER PLAN                    47.0000        43.0000     $108,532.00 
 
840E23050      14,224.000    CY      NATURAL SOIL                                             18.9184        14.1540     $201,326.58 
 
840E25010      23,028.000    FT      6" DRAINAGE PIPE, PERFORATED                              7.8786         6.4542     $148,627.36 
 
840E25020       1,271.000    FT      6" DRAINAGE PIPE, NON-PERFORATED                         17.9879        22.2014      $28,218.04 
 
840E26000      12,507.000    FT      CONCRETE COPING                                         128.3144       115.1417   $1,440,077.56 
 
840E26050     232,494.000    SF      AESTHETIC SURFACE TREATMENT                               1.1176         1.0170     $236,457.44 
 
840E27000          94.000    DAY     ON-SITE ASSISTANCE                                      402.0704       225.4878      $21,195.85 
 
840E28000           2.000    LS      SGB INSPECTION AND COMPACTION TESTING                 6,916.6667     8,500.0000      $17,000.00 
 
843E50000       2,371.000    SF      PATCHING CONCRETE STRUCTURES WITH                        99.5588        92.3016     $218,846.99 
                                     TROWELABLE MORTAR 
 
843E50001          52.000    SF      PATCHING CONCRETE STRUCTURES WITH                       117.5510       140.0000       $7,280.00 
                                     TROWELABLE MORTAR, AS PER PLAN 
 
844E10000       2,407.000    SF      CONCRETE PATCHING WITH GALVANIC ANODE                   127.0458       109.2202     $262,893.06 
                                     PROTECTION 
 
844E10001       5,923.000    SF      CONCRETE PATCHING WITH GALVANIC ANODE                   117.9103       105.9306     $627,427.11 
                                     PROTECTION, AS PER PLA N 
 
846E00110       2,543.400    CF      POLYMER MODIFIED ASPHALT EXPANSION JOINT                461.5062       484.0715   $1,231,187.47 
                                     SYSTEM 
 
846E00111          74.000    CF      POLYMER MODIFIED ASPHALT EXPANSION JOINT                426.5712       401.8703      $29,738.40 
                                     SYSTEM, AS PER PLAN 
 
847E10100       2,901.000    SY      LATEX MODIFIED CONCRETE OVERLAY                         124.3796       127.6163     $370,215.00 
 
847E20100          86.000    CY      LATEX MODIFIED CONCRETE OVERLAY                         754.8256       675.0000      $58,050.00 
                                     (VARIABLE THICKNESS) 
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847E30000           4.000    LS      TEST SLAB                                             2,346.5000       900.0000       $3,600.00 
 
847E30200          76.000    CY      FULL DEPTH REPAIR                                     2,004.5968     1,915.7895     $145,600.00 
 
847E30201          23.000    CY      FULL DEPTH REPAIR, AS PER PLAN                        4,865.0875     4,430.0000     $101,890.00 
 
847E30400       2,901.000    SY      EXISTING CONCRETE OVERLAY REMOVED                        23.3730        14.1744      $41,120.00 
 
847E50000         436.000    SY      HAND CHIPPING                                            82.8590        60.0000      $26,160.00 
 
848E10000       3,475.000    SY      MICRO SILICA MODIFIED CONCRETE OVERLAY                   83.7991        85.8825     $298,441.78 
                                     USING HYDRODEMOLITION 
 
848E10001       6,006.000    SY      MICRO SILICA MODIFIED CONCRETE OVERLAY                   85.2245        70.5731     $423,862.09 
                                     USING HYDRODEMOLITION, AS PER PLAN 
 
848E10100       4,650.000    SY      LATEX MODIFIED CONCRETE OVERLAY USING                   100.1430        84.3942     $392,433.00 
                                     HYDRODEMOLITION 
 
848E10200      12,275.000    SY      SUPERPLASTICIZED DENSE CONCRETE OVERLAY                  53.9894        49.0633     $602,251.68 
                                     USING HYDRODEMOLITION 
 
848E10201       5,856.000    SY      SUPERPLASTICIZED DENSE CONCRETE OVERLAY                  91.7392        92.8862     $543,941.32 
                                     USING HYDRODEMOLITION, AS PER PLAN 
 
848E20000      18,811.000    SY      SURFACE PREPARATION USING                                76.7700        70.6581   $1,329,149.84 
                                     HYDRODEMOLITION 
 
848E20001      13,723.000    SY      SURFACE PREPARATION USING HYDRO                          59.8339        63.6613     $873,623.49 
                                     DEMOLITION, AS PER PLAN 
 
848E30000          83.000    CY      MICRO SILICA MODIFIED CONCRETE OVERLAY                  287.1106       313.6145      $26,030.00 
                                     (VARIABLE THICKNESS), MATERIAL ONLY 
 
848E30001         117.000    CY      MICRO SILICA MODIFIED CONCRETE OVERLAY                  250.9981       221.2547      $25,886.80 
                                     (VARIABLE THICKNESS), MATERIAL ONLY, AS 
                                     PER PLAN 
 
848E30100         405.000    CY      LATEX MODIFIED CONCRETE OVERLAY                         603.1379       459.4815     $186,090.00 
                                     (VARIABLE THICKNESS), MATERIAL ONLY 
 
848E30200         498.000    CY      SUPERPLASTICIZED DENSE CONCRETE OVERLAY                 245.0482       207.7068     $103,438.00 
                                     (VARIABLE THICKNESS), MATERIAL ONLY 
 
848E30201         582.000    CY      SUPERPLASTICIZED DENSE CONCRETE OVERLAY                 243.4349       278.1443     $161,880.00 
                                     (VARIABLE THICKNESS), MATERIAL ONLY, AS 
                                     PER PLAN 
 
848E50000       5,524.000    SY      HAND CHIPPING                                            92.0554        81.4032     $449,671.51 
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848E50100          29.000    LS      TEST SLAB                                             1,976.5024     1,423.1897      $41,272.50 
 
848E50200          73.000    CY      FULL-DEPTH REPAIR                                     1,518.8926     1,158.1507      $84,545.00 
 
848E50201           2.000    CY      FULL DEPTH REPAIR, AS PER PLAN                        5,010.3820     6,850.0000      $13,700.00 
 
848E50300       3,201.000    SY      WEARING COURSE REMOVED, ASPHALT                          10.8842         9.3829      $30,034.80 
 
848E50320      21,154.000    SY      EXISTING CONCRETE OVERLAY REMOVED                        10.0826         8.7896     $185,935.90 
 
848E50321         160.000    SY      EXISTING CONCRETE OVERLAY REMOVED, AS                    50.0000        50.0000       $8,000.00 
                                     PER PLAN 
 
848E50340       3,572.000    SY      REMOVAL OF DEBONDED OR DETERIORATED                      39.5744        24.7328      $88,345.67 
                                     EXISTING VARIABLE THICKNESS CONCRETE 
                                     OVERLAY 
 
848E99000         140.000    CY      SPECIAL - CONCRETE OVERLAY, VARIABLE                    231.0000       350.0000      $49,000.00 
                                     THICKNESS, MATERIAL ONLY 
 
848E99100           8.000    LS      SPECIAL - BRIDGE DECK CONCRETE OVERLAYS             304,075.9583   280,625.0000   $2,245,000.00 
 
849E10000           9.000    LS      DAMAGE ASSESSMENT                                     4,607.8780     3,233.3333      $29,100.00 
 
849E10001           1.000    LS      DAMAGE ASSESSMENT, AS PER PLAN                        4,025.0000     1,500.0000       $1,500.00 
 
849E10500           9.000    LS      SURFACE PREPARATION                                   5,066.1966     6,205.5556      $55,850.00 
 
849E10600          47.000    HOUR    REPAIRING DAMAGED MEMBERS BY GRINDING                   205.8219       217.3830      $10,217.00 
 
849E10700          10.000    LS      STRAIGHTENING DAMAGED MEMBERS                        28,319.9578    21,495.0000     $214,950.00 
 
850E10000          36.010    MILE    GROOVING FOR 4" RECESSED PAVEMENT                     2,819.5421     2,686.0178      $96,723.50 
                                     MARKING, (ASPHALT) 
 
850E10001          24.060    MILE    GROOVING FOR 4" RECESSED PAVEMENT                     2,265.3724     2,169.6741      $52,202.36 
                                     MARKING, (ASPHALT), AS PER  PLAN 
 
850E10010       2,219.440    MILE    GROOVING FOR 6" RECESSED PAVEMENT                     2,739.0611     2,574.5626   $5,714,087.30 
                                     MARKING, (ASPHALT) 
 
850E10011          29.410    MILE    GROOVING FOR 6" RECESSED PAVEMENT                     2,691.0000     2,482.0000      $72,995.62 
                                     MARKING, (ASPHALT), AS PER  PLAN 
 
850E10020           0.920    MILE    GROOVING FOR 8" RECESSED PAVEMENT                     8,087.5000     7,500.0000       $6,900.00 
                                     MARKING, (ASPHALT) 
 
850E10110     303,203.000    FT      GROOVING FOR 6" RECESSED PAVEMENT                         1.2318         1.1233     $340,585.10 
                                     MARKING, (ASPHALT) 



Summary of Contracts Awarded for Calendar Year 2021 by Item 
 
  Item           Quantity    U/M        Item Description                                    Avg Unit      Avg Unit        Total Amt 
 Number                                                                                    Price Bid     Price Awded       Awarded 
 

200 | P a g e  

850E10111      11,141.000    FT      GROOVING FOR 6" RECESSED PAVEMENT                         1.2000         0.9000      $10,026.90 
                                     MARKING, (ASPHALT), AS PER  PLAN 
 
850E10120       7,477.000    FT      GROOVING FOR 8" RECESSED PAVEMENT                         2.4459         2.9522      $22,073.50 
                                     MARKING, (ASPHALT) 
 
850E10130     400,725.000    FT      GROOVING FOR 12" RECESSED PAVEMENT                        1.8653         1.7235     $690,669.34 
                                     MARKING, (ASPHALT) 
 
850E10131       9,220.000    FT      GROOVING FOR 12" RECESSED PAVEMENT                        3.0000         1.0000       $9,220.00 
                                     MARKING, (ASPHALT), AS PE R PLAN 
 
850E20000           0.480    MILE    GROOVING FOR 4" RECESSED PAVEMENT                    17,589.1304    22,975.0000      $11,028.00 
                                     MARKING, (CONCRETE) 
 
850E20010         190.230    MILE    GROOVING FOR 6" RECESSED PAVEMENT                     6,038.5741     5,664.9199   $1,077,637.72 
                                     MARKING, (CONCRETE) 
 
850E20011           1.200    MILE    GROOVING FOR 6" RECESSED PAVEMENT                     5,697.5000     7,945.0000       $9,534.00 
                                     MARKING, (CONCRETE), AS PE R PLAN 
 
850E20110      29,963.000    FT      GROOVING FOR 6" RECESSED PAVEMENT                         1.8309         1.5246      $45,681.98 
                                     MARKING, (CONCRETE) 
 
850E20111         768.000    FT      GROOVING FOR 6" RECESSED PAVEMENT                         2.8500         2.7000       $2,073.60 
                                     MARKING, (CONCRETE), AS PE R PLAN 
 
850E20120       3,508.000    FT      GROOVING FOR 8" RECESSED PAVEMENT                         3.1819         3.0409      $10,667.40 
                                     MARKING, (CONCRETE) 
 
850E20130      72,000.000    FT      GROOVING FOR 12" RECESSED PAVEMENT                        3.3944         2.9193     $210,188.76 
                                     MARKING, (CONCRETE) 
 
850E20131       2,154.000    FT      GROOVING FOR 12" RECESSED PAVEMENT                        2.7500         3.0000       $6,462.00 
                                     MARKING, (CONCRETE), AS P ER PLAN 
 
855E00010       6,397.000    LB      POST-TENSIONING STRAND TENDON                            25.8017        25.2056     $161,240.00 
 
856E10000         549.000    CY      STONE MASTIC ASPHALT CONCRETE                           673.7589       517.3709     $284,036.60 
                                     INTERMEDIATE COURSE (CELLULOSE) 
 
860E10000       3,209.000    CY      THINLAY ASPHALT CONCRETE, TYPE MED                      202.5000       180.0000     $577,620.00 
 
861E11100      53,699.000    CY      ASPHALT CONCRETE INTERMEDIATE COURSE,                   167.4644       165.9320   $8,910,383.31 
                                     12.5 MM, TYPE A (446) 
 
861E11101       2,176.000    CY      ASPHALT CONCRETE INTERMEDIATE COURSE,                   197.0000       201.0000     $437,376.00 
                                     12.5 MM, TYPE A (446),  AS PER PLAN 
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861E11300       2,347.000    CY      ASPHALT CONCRETE INTERMEDIATE COURSE,                   190.7600       176.5200     $414,292.44 
                                     12.5 MM, TYPE A (448) 
 
862E00500         500.000    HOUR    SCALING                                                 470.1467       433.9600     $216,980.00 
 
862E00600       1,304.000    SY      SLOPE DRAPE                                             135.3333       120.0000     $156,480.00 
 
862E00601      20,407.000    SY      SLOPE DRAPE, AS PER PLAN                                102.6487       101.0714   $2,062,564.20 
 
862E00610       4,935.000    CY      EXCAVATION                                               28.4676        28.7273     $141,769.00 
 
862E00700       4,000.000    SF      TRIM BLASTING                                            42.2917        28.6250     $114,500.00 
 
862E99000       5,225.000    FT      ROCKFALL PROTECTION, MISC.:                             189.0415       172.8947     $903,375.00 
 
863E00100       8,937.000    SY      GEOGRID, TYPE P1                                          4.5539         3.9809      $35,577.75 
 
863E00300       2,387.000    SY      GEOGRID, TYPE P3                                          4.0384         3.5337       $8,435.00 
 
863E00600         462.000    SY      GEOGRID, TYPE S1                                          6.9350         5.0000       $2,310.00 
 
863E00800       1,295.000    CY      REINFORCED EMBANKMENT                                    29.4650        13.0000      $16,835.00 
 
863E00801         539.000    CY      REINFORCED EMBANKMENT, AS PER PLAN                       47.0567        42.0000      $22,638.00 
 
867E00100           8.000    LS      TEMPORARY WIRE FACED MECHANICALLY                   271,656.2381   241,206.2025   $1,929,649.62 
                                     STABILIZED EARTH WALL 
 
867E00101           6.000    LS      TEMPORARY WIRE FACED MECHANICALLY                    55,679.3958    59,666.6667     $358,000.00 
                                     STABILIZED EARTH WALL, AS PER PLAN 
 
869E00100         148.000    EACH    HIGH LOAD MULTI-ROTATIONAL (HLMR)                    12,750.0000    13,500.0000   $1,998,000.00 
                                     BEARINGS 
 
869E00101          48.000    EACH    HIGH LOAD MULTI-ROTATIONAL (HLMR)                     9,102.7530    11,158.3333     $535,600.00 
                                     BEARINGS, AS PER PLAN 
 
870E10001       1,851.000    SF      PREFABRICATED MODULAR RETAINING WALL, AS                100.7604        87.7104     $162,352.00 
                                     PER PLAN 
 
870E11000         597.000    CY      WALL EXCAVATION                                          25.6426        23.5678      $14,070.00 
 
870E11100         231.000    CY      NATURAL SOIL                                             32.8811        20.0000       $4,620.00 
 
870E12000         357.000    FT      6" DRAINAGE PIPE, PERFORATED                             16.2813        10.0000       $3,570.00 
 
870E12100         125.000    FT      6" DRAINAGE PIPE, NON-PERFORATED                         19.0801        15.4400       $1,930.00 
 
870E14000           4.000    DAY     ON-SITE ASSISTANCE                                      830.5167       825.0000       $3,300.00 
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870E15000           2.000    LS      PMRW INSPECTION AND COMPACTION TESTING                8,560.8333     3,500.0000       $7,000.00 
 
872E10000     267,845.000    FT      VOID REDUCING ASPHALT MEMBRANE (VRAM)                     2.6087         2.8129     $753,412.95 
 
872E10001      23,400.000    FT      VOID REDUCING ASPHALT MEMBRANE (VRAM),                    2.4167         2.0000      $46,800.00 
                                     AS PER PLAN 
 
873E22000           2.270    MILE    WORK ZONE EDGE LINE, CLASS I                         10,638.8333    13,000.0000      $29,510.00 
 
874E20000     384,804.000    FT      LONGITUDINAL JOINT PREPARATION                            1.1116         1.2055     $463,872.45 
 
874E21000         106.750    MILE    LONGITUDINAL JOINT PREPARATION                        4,883.7340     3,517.8897     $375,534.72 
 
875E10000     150,861.000    LB      LONGITUDINAL JOINT ADHESIVE                               1.5280         1.2804     $193,164.96 
 
878E25000          42.000    LS      INSPECTION AND COMPACTION TESTING OF                 32,279.9060    40,381.7071   $1,696,031.70 
                                     UNBOUND MATERIALS 
 
886E11000     194,315.000    GAL     FOG SEAL                                                  2.8474         2.6126     $507,658.66 
 
888E10000       5,280.000    SY      PORTLAND CEMENT CONCRETE PAVEMENT, 6"                    32.5667        33.3000     $175,824.00 
                                     THICK (NON-REINFORCED PER 452) 
 
888E20000      25,227.000    SY      HIGH FRICTION SURFACE TREATMENT, DOUBLE                  49.0500        43.1000   $1,087,283.70 
                                     LIFT 
 
894E10000          10.000    CY      HIGH PERFORMANCE CONCRETE, FOR BRIDGE                 3,465.2740     4,260.0000      $42,600.00 
                                     DECK WITH WARRANTY 
 
894E10100          11.000    FT      CONCRETE CORE SAMPLING AND GROUTING                     271.5917       690.0000       $7,590.00 
 
894E10200           4.000    EACH    CONCRETE CORE STRENGTH TEST                             158.6667        90.0000         $360.00 
 
895E10010           4.000    EACH    MANUFACTURED WATER QUALITY STRUCTURE,                17,701.9050    16,135.9000      $64,543.60 
                                     TYPE 1 
 
895E10020           7.000    EACH    MANUFACTURED WATER QUALITY STRUCTURE,                21,395.4683    19,702.6429     $137,918.50 
                                     TYPE 2 
 
895E10030           3.000    EACH    MANUFACTURED WATER QUALITY STRUCTURE,                28,960.8750    25,833.3333      $77,500.00 
                                     TYPE 3 
 
895E10040           6.000    EACH    MANUFACTURED WATER QUALITY STRUCTURE,                37,903.2500    38,487.9167     $230,927.50 
                                     TYPE 4 
 
896E00010         198.000    SNMT    PORTABLE NON-INTRUSIVE TRAFFIC SENSOR,                  810.2941       775.7576     $153,600.00 
                                     CLASS I 
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896E00012          60.000    SNMT    PORTABLE NON-INTRUSIVE TRAFFIC SENSOR,                1,411.5385     1,340.0000      $80,400.00 
                                     CLASS II 
 
896E00021          80.000    SNMT    PORTABLE CHANGEABLE MESSAGE SIGN, AS PER                959.8322       696.2500      $55,700.00 
                                     PLAN 
 
897E01010   2,814,287.000    SY      PAVEMENT PLANING, ASPHALT CONCRETE,                       0.9158         0.8989   $2,529,788.67 
                                     CLASS A 
 
897E01011       6,479.000    SY      PAVEMENT PLANING, ASPHALT CONCRETE,                       1.2750         1.5000       $9,718.50 
                                     CLASS A, AS PER PLAN 
 
897E01020         331.000    SY      PAVEMENT PLANING, ASPHALT CONCRETE,                      30.7000        39.8500      $13,190.35 
                                     CLASS B 
 
897E02000     142,749.000    SY      PATCHING PLANED SURFACE                                   2.8506         2.3377     $333,705.76 
 
899E10000       2,344.000    FT      CURED-IN-PLACE PIPE LINER                               311.1003       282.6219     $662,465.78 
 
900E01000           7.500    MILE    SPECIAL - RAIL ITEM, MISC.:                           6,200.0000     7,900.0000      $59,250.00 
 
900E17000           1.000    LS      SPECIAL - RAIL ITEM, MISC.:                           6,172.0000     3,000.0000       $3,000.00 
 
 
                                                                                                    Total     $1,947,398,958.90 
 


