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Summary of Contracts Awarded for the Calendar Year 2023 by Fund Type 
 

 

 

              Description of Classification                                    Number of         Total Contract 

                                                                               Contracts          Amt by Type 

 

              Total Contracts Awarded Federal                                        464         $1,675,367,587.81 

 

              Total Contracts Awarded Non-Federal                                    150           $227,421,004.42 

 

              Grand Total of Contracts Awarded                                       614         $1,902,788,592.23 

              During Calendar Year 
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Contracts Awarded for the Calendar Year 2023 

by Type of Project 
 

                        Type  Project Type                               Total                Total Amount 

                        Code                                           Contracts                Awarded 

 

                         01   NEW CONSTRUCTION                              1               $15,374,439.98 

 

                         02   RELOCATION                                    1                $1,341,861.45 

 

                         03   MAJOR RECONSTRUCTION                          15             $402,439,922.53 

 

                         03A  CODE NOT FOUND                                16              $62,516,422.70 

 

                         04   MAJOR WIDENING                                1               $65,596,371.08 

 

                         05   MINOR WIDENING                                4                $5,202,304.04 

 

                         12   CODE NOT FOUND                                15              $20,339,634.53 

 

                         2L   TWO LANE RESURFACING                          103            $232,545,823.08 

 

                         4L   FOUR LANE RESURFACING                         46             $249,925,390.85 

 

                         B1   BRIDGE REPLACEMENT (1 BRIDGE)                 35              $92,564,816.19 

 

                         B2   BRIDGE REPLACEMENT (2 BRIDGES)                3              $169,698,932.96 

 

                         B3   BRIDGE REPLACEMENT (3 BRIDGES)                1                $4,023,005.85 

 

                         BH   BRIDGE REPAIR                                 61             $152,665,580.40 

 

                         BP   BRIDGE PAINTING                               4                $7,768,639.85 

 

                         BW   BIKEWAYS                                      7                $4,056,617.61 

 

                         CP   CODE NOT FOUND                                16              $18,620,824.45 

 

                         CS   CRACK SEALING                                 8                $4,075,418.81 

 

                         CU   CULVERT REPLACEMENT                           61              $38,154,116.01 

 

                         D    CODE NOT FOUND                                3                  $930,998.46 

 

                         GR   GUARDRAIL REBUILDING                          20              $23,519,505.93 

 

                         HE   HERBICIDAL SPRAYING                           1                  $128,275.75 

 

                         I    INTERCHANGE                                   9              $116,470,526.45 
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Contracts Awarded for the Calendar Year 2023 

by Type of Project 
 

                        Type  Project Type                               Total                Total Amount 

                        Code                                           Contracts                Awarded 

 

                         LG   LIGHTING                                      11               $7,897,810.68 

 

                         LS   LANDSCAPING                                   1                  $283,979.00 

 

                         MC   CODE NOT FOUND                                12              $20,896,855.09 

 

                         MS   MISCELLANEOUS                                 7               $10,817,034.32 

 

                         MW   MOWING                                        6                $4,765,550.90 

 

                         NW   NOISE WALLS                                   1                $1,152,582.90 

 

                         PA   PARKING AREAS                                 3                $4,105,873.83 

 

                         PM   PAVEMENT MARKING                              23              $52,870,910.13 

 

                         PR   PRUNING/OR TREE/BRUSH REMOVAL                 4                  $930,166.00 

 

                         RM   RAISED PAVEMENT MARKERS                       10               $3,601,924.03 

 

                         RP   RR CROSSING PROTECTION (RRP)                  1                  $400,946.80 

 

                         S    SIGNALIZATION                                 22              $12,536,137.01 

 

                         SK   CODE NOT FOUND                                11               $7,809,220.54 

 

                         SL   SLIDE REPAIR                                  39              $34,528,132.29 

 

                         SN   SIGNING                                       13              $14,451,112.76 

 

                         SS   SPOT SAFETY                                   1                  $812,157.00 

 

                         X    INTERSECTION                                  18              $36,968,769.99 

 

                               Total Amount Awarded for All Project Types                $1,902,788,592.23 

 

 



Summary of Contracts Awarded for the Calendar Year 2023 by Contractors 
 

      Contractor                                          Contracts          Estimated              Contract                 Percent 

                                                           Awarded             Cost                  Price 
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360 CONSTRUCTION COMPANY INC                                  1           $3,930,000.00         $3,136,735.00                  -20 

1252 INDUSTRIAL PARKWAY NORTH SUITE 1 

Medina 

BRUNSWICK                           OH, 44212 

 

A & A SAFETY INC                                              7           $7,867,000.00         $8,563,596.00                   +9 

1126 FERRIS RD 

Clermont 

AMELIA                              OH, 45102 

 

A & B ASPHALT CORPORATION                                     1             $542,000.00           $550,127.56                   +1 

1780 ENON RD 

Clark 

SPRINGFIELD                         OH, 45502 

 

A P O'HORO COMPANY                                            5          $27,367,000.00        $27,594,000.00                   +1 

P O BOX 2228 

Mahoning 

YOUNGSTOWN                          OH, 44504 

 

AAD CONTRACTING INC                                           1             $879,000.00           $689,207.48                  -22 

89 N. MAIN STREET SUITE B 

POLAND                              OH, 44514 

 

ADENA CORPORATION                                             2             $814,000.00           $719,918.83                  -12 

1310 WEST FOURTH ST 

Richland 

MANSFIELD                           OH, 44906 

 

ADLETA INC                                                    1             $500,000.00           $511,894.82                   +2 

389 S WAYNE AVE 

CINCINNATI                          OH, 45215-4522 

 

ALLARD EXCAVATION LLC                                         5           $7,977,000.00         $8,155,518.33                   +2 

59 High Street 

Scioto 

SOUTH WEBSTER                       OH, 45682 

 

ALLIED CONSTRUCTION, LLC                                      4           $4,096,000.00         $3,954,514.50                   -3 

810 EASTERN AVE 

CHILLICOTHE                         OH, 45601 

  



Summary of Contracts Awarded for the Calendar Year 2023 by Contractors 
 

      Contractor                                          Contracts          Estimated              Contract                 Percent 

                                                           Awarded             Cost                  Price 

 

6 | P a g e  

ANTHONY ALLEGA CEMENT CONTRACTOR INC                          1           $3,298,000.00         $2,840,698.17                  -14 

5585 CANAL RD 

Cuyahoga 

VALLEY VIEW                         OH, 44125 

 

APBN INC                                                      2           $4,755,000.00         $4,081,024.00                  -14 

670 ROBINSON RD 

Mahoning 

CAMPBELL                            OH, 44405 

 

ASPHALT SYSTEMS INC                                           1             $129,000.00           $127,740.96                   -1 

2506 FAIR RD 

Shelby 

SIDNEY                              OH, 45365 

 

ASPLUNDH CONSTRUCTION LLC                                     2           $1,433,000.00         $1,262,422.00                  -12 

136 MILL ST SUITE 230 

Franklin 

GAHANNA                             OH, 43230 

 

AXIS CIVIL CONSTRUCTION LLC                                  10           $7,965,000.00         $8,762,952.92                  +10 

5715 WESTBOURNE AVENUE 

COLUMBUS                            OH, 43213 

 

Alan Stone Co., Inc.                                         16          $14,158,000.00        $13,788,176.20                   -3 

5519 State Route 339, Suite A 

Washington 

Vincent                             OH, 45784 

 

American Roadway Logistics, Inc.                              1           $1,930,000.00         $1,696,526.05                  -12 

2661 Barber Road 

Summit 

Norton                              OH, 44203 

 

BARRETT PAVING MATERIALS INC                                 14          $44,078,000.00        $45,532,747.68                   +3 

3751 COMMERCE DR 

Warren 

MIDDLETOWN                          OH, 45005 

 

BAUMANN ENTERPRISES INC                                       1             $124,000.00           $118,407.50                   -5 

4801 CHAINCRAFT RD 

Cuyahoga 

GARFIELD HTS                        OH, 44125  
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BCC OHIO INC                                                 16          $11,128,000.00        $10,974,342.85                   -1 

P O BOX 229 

1199 Chenango Road S 

Huron 

NEW LONDON                          OH, 44851 

 

BEAVER EXCAVATING COMPANY                                     4          $11,073,000.00        $11,872,607.60                   +7 

P O BOX 6059 

2000 BEAVER PL AVE SW 

Stark 

CANTON                              OH, 44706 

 

BECDIR CONSTRUCTION COMPANY                                   1           $4,018,000.00         $2,341,107.57                  -42 

15764 W AKRON-CANFIELD RD 

Mahoning 

BERLIN CENTER                       OH, 44401 

 

BLADECUTTERS INC                                              1             $266,000.00           $283,979.00                   +7 

5440 N DIXIE DR 

Montgomery 

DAYTON                              OH, 45414 

 

BLUFFTON PAVING INC                                           2           $6,128,000.00         $5,940,338.17                   -3 

P O BOX 26 

226 Quarry Drive 

Allen 

BLUFFTON                            OH, 45817 

 

BOG CONSTRUCTION INC                                          1             $778,000.00           $849,149.75                   +9 

8235 HUXLEY RD 

Mahoning 

BERLIN CENTER                       OH, 44401 

 

BROWN COUNTY ASPHALT INC                                      1           $6,361,000.00         $5,364,850.62                  -16 

11254 HAMER RD 

Brown 

GEORGETOWN                          OH, 45121 

 

BRUMBAUGH CONSTRUCTION INC                                    3           $7,775,000.00         $6,865,557.00                  -12 

3520 St Rt 49 North 

Darke 

ARCANUM                             OH, 45304 
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BRYPAN LLC                                                    1             $715,000.00           $997,277.10                  +39 

1525 DITMORE STROLL 

Licking 

NEWARK                              OH, 43055 

 

BUDS, Inc.                                                    6           $3,302,000.00         $3,480,719.35                   +5 

6260 Newark Road 

Muskingum 

Nashport                            OH, 43830 

 

Bansal Construction, Inc.                                     4           $3,476,000.00         $3,419,742.38                   -2 

3271 Homeward Way 

Butler 

Fairfield                           OH, 45014 

 

Barbicas Construction Company                                 3           $1,102,000.00         $1,286,859.35                  +17 

124 Darrow Road 

Summit 

Akron                               OH, 44305 

 

Black Horse Bridge Construction Inc.                          5           $7,158,000.00         $7,002,042.70                   -2 

5185 Wooster Road West 

Summit 

Norton                              OH, 44203 

 

CAPITAL ELECTRIC LINE BUILDERS INC                            1             $690,000.00           $638,441.76                   -7 

7050 Ensign Drive 

Parkville                           MO, 64152 

 

CAST & BAKER CORPORATION                                      1             $787,000.00           $876,588.30                  +11 

2214 WASHINGTON RD 

CANONSBURG                          PA, 15317 

 

CATTS CONSTRUCTION INC                                        1             $835,000.00           $800,713.37                   -4 

15700 BROOKPARK RD 

Cuyahoga 

CLEVELAND                           OH, 44135 

 

CHAGRIN VALLEY PAVING INC                                     3           $3,965,000.00         $4,127,816.43                   +4 

17290 MUNN RD 

Geauga 

CHAGRIN FALLS                       OH, 44023 
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CLEVELAND BARRICADING SYSTEMS LLC                             3           $1,581,000.00         $1,323,347.37                  -16 

2608 GREAT LAKES WAY 

Medina 

HINCKLEY                            OH, 44233 

 

COMPLETE GENERAL CONSTRUCTION COMPANY                        13          $36,290,000.00        $37,470,964.50                   +3 

1221 EAST FIFTH AVE 

Franklin 

COLUMBUS                            OH, 43219 

 

COOPERS EXCAVATING LLC                                        1             $495,000.00           $433,975.95                  -12 

7251 BETHLEHEM ROAD 

Adams 

WINCHESTER                          OH, 45697 

 

CORNERSTONE ELECTRIC INC                                      7           $5,475,000.00         $4,711,290.92                  -14 

14375 WEST CALLA RD 

Columbiana 

SALEM                               OH, 44460 

 

CORROSION RESISTANCE LTD                                      1           $7,150,000.00         $9,364,862.45                  +31 

4524 HUDSON DR 

Summit 

STOW                                OH, 44224 

 

COX PAVING LLC                                                1             $701,000.00           $710,518.56                   +1 

232 N NORTH ST 

Fayette 

WASHINGTON COURT HOUSE              OH, 43160 

 

Cole Burton Contractors, LLC                                  3           $3,863,000.00         $3,548,215.80                   -8 

11330 Kinsman Rd 

Newbury                             OH, 44065 

 

Cuyahoga Fence, LLC                                           3           $1,650,000.00         $1,508,799.75                   -9 

P.O. Box 43547 

Cleveland                           OH, 44143 

 

D G M INC                                                    10           $9,925,000.00         $9,742,625.57                   -2 

1881 ADAMS RD 

Pike 

BEAVER                              OH, 45613 
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D L SMITH CONCRETE & DESIGN LLC                               1             $158,000.00           $153,966.00                   -3 

585 Old State Road N 

Norwalk                             OH, 44857 

 

D.R.S. Enterprises, Inc.                                      1             $761,000.00           $867,571.34                  +14 

5339 Canal Rd 

Garfield Heights                    OH, 44125 

 

D2 EXCAVATING LLC                                             1             $355,000.00           $294,139.80                  -17 

1787 NORTH STATE ROUTE 510 

Vickery                             OH, 43464 

 

DENNISON BRIDGE INC                                           3           $1,760,000.00         $1,491,738.00                  -15 

500 STILLWATER AVE 

Tuscarawas 

DENNISON                            OH, 44621 

 

DEPENDABLE TREE AND MAINTENANCE SERVICES                      1             $514,000.00           $539,905.00                   +5 

8555 VERGENNES SE 

ADA                                 MI, 49301 

 

DIGIOIA-SUBURBAN EXCAVATING LLC                               2           $2,120,000.00         $1,981,201.70                   -7 

11293 ROYALTON RD 

Cuyahoga 

N ROYALTON                          OH, 44133 

 

DOT CONSTRUCTION CORP                                         1           $1,088,000.00         $1,070,465.72                   -2 

4030 BOARDMAN-CANFIELD RD, SUITE 200B 

Mahoning 

CANFIELD                            OH, 44406 

 

DOUBLE JAY CONSTRUCTION INC                                   1           $3,152,000.00         $2,648,838.00                  -16 

25 HARRISBURG DR 

Montgomery 

ENGLEWOOD                           OH, 45322 

 

DOUBLE Z CONSTRUCTION COMPANY                                 5          $11,202,000.00        $11,797,372.41                   +5 

2550 HARRISON RD 

Franklin 

COLUMBUS                            OH, 43204 
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DURA MARK INC                                                 9          $21,978,000.00        $21,013,000.00                   -4 

2940 PROGRESS PARK DR 

Summit 

STOW                                OH, 44224 

 

E S WAGNER COMPANY                                            1             $462,000.00           $269,227.63                  -42 

840 PATCHEN RD 

Lucas 

OREGON                              OH, 43616 

 

EAGLE BRIDGE CO                                               6          $63,941,000.00        $63,889,627.84                    0 

800 S VAN DEMARK RD 

Shelby 

SIDNEY                              OH, 45365 

 

ECOTREE SERVICES LLC                                          1             $233,000.00           $217,525.00                   -7 

7474 DEER TRAIL LANE 

Lorain 

LORAIN                              OH, 44053 

 

ELITE CONTRACTORS INC                                         1           $1,225,000.00         $1,230,817.85                    0 

114 PIN OAK PLACE 

Mahoning 

CAMPBELL                            OH, 44405 

 

ERIE BLACKTOP INC                                             3          $17,375,000.00        $15,004,502.24                  -14 

4507 TIFFIN AVE 

Erie 

SANDUSKY                            OH, 44870 

 

EVERS STEEL CONSTRUCTION LLC                                  3             $800,000.00         $1,035,292.50                  +29 

P O BOX 53426 

4849 Blue Rock Road 

CINCINNATI                          OH, 45253 

 

Eaton Construction Company, Inc.                              1             $354,000.00           $287,434.52                  -19 

P. O. Box 684 

Pickaway 

Circleville                         OH, 43113 
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Eclipse Companies, LLC                                        4           $4,594,000.00         $4,891,331.74                   +6 

11554 East Washington Street 

Cuyahoga 

Chagrin Falls                       OH, 44023 

 

FABRIZI TRUCKING & PAVING CO INC                              1           $1,094,000.00         $1,722,704.50                  +57 

20389 FIRST AVE 

Medina 

MIDDLEBURG HEIGHTS                  OH, 44130 

 

FET CONSTRUCTION SERVICES LLC                                 1             $287,000.00           $248,115.00                  -14 

5520 ALGER DR 

Lucas 

SYLVANIA                            OH, 43560 

 

FILLMORE CONSTRUCTION                                         3           $5,727,000.00         $5,921,063.63                   +3 

69 UPPER TWIN RD 

Highland 

GREENFIELD                          OH, 45123 

 

Fenson Contracting, LLC                                       1             $464,000.00           $420,820.25                   -9 

17670 St. Rt. 190 

Fort Jennings                       OH, 45844 

 

GEORGE J IGEL & CO INC                                        1           $4,226,000.00         $4,070,982.08                   -4 

2040 ALUM CREEK DR 

Franklin 

COLUMBUS                            OH, 43207 

 

GERKEN PAVING INC                                             7          $32,057,000.00        $31,891,467.77                   -1 

9072 CO RD 424 

Henry 

NAPOLEON                            OH, 43545 

 

GREAT LAKES CONSTRUCTION CO                                   3          $20,838,000.00        $31,683,986.80                  +52 

2608 GREAT LAKES WAY 

Medina 

HINCKLEY                            OH, 44233 

 

GREAT LAKES DEMOLITION COMPANY                                2           $3,414,000.00         $2,924,282.49                  -14 

1170 N Main Street 

Clyde                               OH, 43410 
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GREENWICH ELECTRIC INC                                        1             $639,000.00           $591,511.35                   -7 

1050 LAFAYETTE RD 

MEDINA                              OH, 44256-3549 

 

GRIFFIN PAVEMENT STRIPING LLC                                 1             $639,000.00           $933,520.85                  +46 

2383 HARRISON RD 

Franklin 

COLUMBUS                            OH, 43204 

 

HELMS AND SONS EXCAVATING                                     1           $1,495,000.00         $1,425,359.00                   -5 

1753 LIMA AVE 

Hancock 

FINDLAY                             OH, 45840 

 

HENRY W BERGMAN INC                                           5           $5,155,000.00         $4,955,142.72                   -4 

218 E 9th ST 

Ottawa 

GENOA                               OH, 43430 

 

J D Williamson Construction Co Inc                            3           $9,528,000.00         $9,242,484.35                   -3 

441 Geneva Avenue 

Summit 

Tallmadge                           OH, 44278 

 

JOHN R JURGENSEN COMPANY                                     16          $96,514,000.00       $116,292,968.80                  +20 

11641 MOSTELLER RD 

Hamilton 

CINCINNATI                          OH, 45241 

 

KARVO COMPANIES INC                                          11          $46,490,000.00        $48,742,890.01                   +5 

4524 HUDSON DR 

STOW                                OH, 44224-1702 

 

KENMORE CONSTRUCTION CO INC                                   4         $107,152,000.00        $98,321,004.37                   -8 

700 HOME AVE 

Summit 

AKRON                               OH, 44310 

 

KOKOSING CONSTRUCTION COMPANY INC                            16         $110,055,000.00       $113,830,708.43                   +3 

6235 Westerville Road 

Franklin 

Westerville                         OH, 43081 
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KOSKI CONSTRUCTION CO                                         1           $2,395,000.00         $2,372,129.72                   -1 

P O BOX 1038 

5841 Woodman Ave 

ASHTABULA                           OH, 44005-1038 

 

KT Holden Construction LLC                                    2           $5,476,000.00         $6,113,456.28                  +12 

2300 Lebanon Rd. 

Lebanon                             OH, 45036 

 

L J DEWEESE CO INC                                            1              $71,000.00            $85,326.45                  +20 

3616 TIPP-COWLESVILLE ROAD 

Miami 

TIPP CITY                           OH, 45371 

 

LAKE ERIE CONSTRUCTION COMPANY                               18          $23,911,000.00        $22,097,294.98                   -8 

25 S NORWALK ROAD E 

Huron 

NORWALK                             OH, 44857 

 

LEGEND PAINTING INC                                           1             $450,000.00           $474,663.00                   +5 

403 TENNEY AVE 

CAMPBELL                            OH, 44405 

 

LINKEL COMPANY                                                4           $2,502,000.00         $2,909,273.80                  +16 

1081 MORRIS RD 

BATESVILLE                          IN, 47006 

 

LITMAN EXCAVATING INC                                         2           $1,090,000.00         $1,017,906.03                   -7 

836 1ST STREET 

NEW MARTINSVILLE                    WV, 26155 

 

LR CHAPMAN PAVING INC                                         1             $106,000.00           $100,061.63                   -6 

11 OWEN STREET 

JACKSON                             OH, 45640 

 

M & B ASPHALT CO INC                                          2           $5,428,000.00         $4,604,520.10                  -15 

1525 WEST COUNTY RD #42 

Seneca 

TIFFIN                              OH, 44883 
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M P DORY CO                                                   5           $7,670,000.00         $6,531,744.24                  -15 

2001 INTEGRITY DR SOUTH 

Franklin 

COLUMBUS                            OH, 43209 

 

MARUCCI & GAFFNEY EXCAVATING CO                               5           $9,691,000.00         $8,382,912.33                  -13 

18 HOGUE ST 

Mahoning 

YOUNGSTOWN                          OH, 44502 

 

MC CONNELL CONTRACTING INC                                    1             $330,000.00           $291,973.75                  -12 

56194 CR 5 

Coshocton 

WEST LAFAYETTE                      OH, 43845 

 

MELWAY PAVING CO INC                                          5           $8,289,000.00         $7,702,203.58                   -7 

7571 ST RT 83 

Holmes 

HOLMESVILLE                         OH, 44633 

 

MILLER BROS CONST INC                                         3          $29,218,000.00        $27,679,421.20                   -5 

1613 S DEFIANCE ST P O BOX 30 

Fulton 

ARCHBOLD                            OH, 43502 

 

MILLER CABLE COMPANY                                          9           $5,641,000.00         $5,828,800.00                   +3 

210 S BROADWAY ST P O BOX 68 

Seneca 

GREEN SPRINGS                       OH, 44836 

 

MOSSER CONSTRUCTION INC                                       1           $1,210,000.00         $1,057,700.22                  -13 

122 S WILSON AVE 

Sandusky 

FREMONT                             OH, 43420 

 

NATIONAL INDUSTRIAL MAINTENANCE INC                           1             $356,000.00           $322,554.56                   -9 

4530 BARING AVE 

EAST CHICAGO                        IN, 46312 

 

NLS PAVING, INC                                               3           $8,696,000.00         $9,613,170.35                  +11 

67925 Bayberry Drive Suite B 

Belmont 

St Clairsville                      OH, 43950  
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OGLESBY CONSTRUCTION INC                                      4           $8,674,000.00         $8,907,389.52                   +3 

1600 TOLEDO RD 

Huron 

NORWALK                             OH, 44857 

 

OHIO-WEST VIRGINIA EXCAVATING CO                             11          $11,032,000.00         $9,357,128.71                  -15 

56461 FERRY LANDING ROAD 

Belmont 

SHADYSIDE                           OH, 43947 

 

OPTERRA SOLUTIONS, INC                                        1             $222,000.00           $128,275.75                  -42 

155 PETRO RD 

KINGSTON SPRINGS                    TN, 37082-8971 

 

OUTDOOR ENTERPRISE LLC                                        1             $222,000.00           $249,565.16                  +12 

3655 W. State Route 571 

Miami 

Troy                                OH, 45373 

 

PARELLA-PANNUNZIO INC                                         1           $1,705,000.00         $2,269,550.50                  +33 

720 NORTH MERIDIAN RD 

Mahoning 

YOUNGSTOWN                          OH, 44509 

 

PDK CONSTRUCTION INC                                          2           $1,649,000.00         $1,512,496.05                   -8 

34070 CREW RD P O BOX 683 

Meigs 

POMEROY                             OH, 45769 

 

PERK COMPANY INC                                              4           $6,854,000.00         $8,663,091.42                  +26 

8100 GRAND AVE SUITE 300 

CLEVELAND                           OH, 44104-3110 

 

PERRAM ELECTRIC INC                                          11           $7,473,000.00         $7,591,634.00                   +2 

6882 RIDGE RD 

Medina 

WADSWORTH                           OH, 44281 

 

PHILLIPS PAVING LLC                                           1             $628,000.00           $497,126.80                  -21 

17270 MUNN ROAD 

CHAGRIN FALLS                       OH, 44023 
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PROSHOT CONCRETE INC                                          1             $896,000.00           $741,393.92                  -17 

4158 MUSGROVE DR 

FLORENCE                            AL, 35630 

 

PRUS CONSTRUCTION COMPANY                                     3           $6,814,000.00         $8,465,353.67                  +24 

5325 WOOSTER RD 

Hamilton 

CINCINNATI                          OH, 45226 

 

Parker Corporation                                            4           $1,299,000.00         $1,169,326.69                  -10 

P.O. Box 129 

41984 ST RT 7 

Meigs 

Tuppers Plains                      OH, 45783 

 

QUEEN CITY MECHANICALS INC                                    1             $430,000.00           $495,676.78                  +15 

1950 WAYCROSS ROAD 

CINCINNATI                          OH, 45240 

 

R B JERGENS CONTRACTORS INC                                   3           $3,592,000.00         $3,765,645.13                   +5 

11418 N DIXIE DR 

Montgomery 

VANDALIA                            OH, 45377 

 

R C CONSTRUCTION COMPANY AND SON INC                          3           $2,085,000.00         $2,062,092.20                   -1 

8096 FEDERAL ROAD 

Washington 

CUTLER                              OH, 45724 

 

R G ZACHRICH CONSTRUCTION INC                                 1             $540,000.00           $533,014.00                   -1 

10105 HALLER ST 

Defiance 

DEFIANCE                            OH, 43512 

 

R M H CONCRETE & FOUNDATIONS INC                              1             $744,000.00           $694,009.00                   -7 

4433 WEST COLLINS RD 

Huron 

COLLINS                             OH, 44826 

 

RACK & BALLAUER EXCAVATING CO INC                             3           $1,850,000.00         $2,005,389.45                   +8 

11321 PADDY'S RUN RD 

Butler 

HAMILTON                            OH, 45013  
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RAZE INTERNATIONAL                                            1             $279,000.00           $267,041.96                   -4 

4295 CENTRAL AVE 

Belmont 

SHADYSIDE                           OH, 43947 

 

RONYAK PAVING INC                                             6          $16,732,000.00        $18,116,998.00                   +8 

14376 N CHESHIRE ST 

Geauga 

BURTON                              OH, 44021 

 

RUHLIN COMPANY                                                4           $5,785,000.00         $4,918,727.68                  -15 

P O BOX 190 

6882 RIDGE RD 

Medina 

SHARON CENTER                       OH, 44274 

 

RUHLIN-GREAT LAKES SR 8 -JOINT VENTURE                        1         $155,000,000.00       $157,585,747.12                   +2 

PO Box 190 

Sharon Center                       OH, 44274 

 

RUSSELL TREE EXPERTS                                          1             $115,000.00           $114,516.00                    0 

3427 E DUBLIN GRANVILLE RD 

WESTERVILLE                         OH, 43081 

 

Rietschlin Construction, Inc.                                 1             $687,000.00           $812,157.00                  +18 

4240 Baker Road 

Crawford 

Crestline                           OH, 44827 

 

S E T INC                                                     1             $759,000.00           $709,313.50                   -7 

235 EAST WATER ST 

Mahoning 

LOWELLVILLE                         OH, 44436 

 

SC CONSTRUCTION & MATERIALS LLC                               1             $491,000.00           $484,588.54                   -1 

800 NATHAN DENTON RD 

Adams 

SEAMAN                              OH, 45679 

 

SCIOTO VALLEY PAVING LLC                                      3           $1,275,000.00         $1,179,266.75                   -8 

5554 Big Bear Creek Road 

Lucasville                          OH, 45648 
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SCODELLER CONSTRUCTION INC                                    5           $2,676,000.00         $2,554,657.57                   -5 

51722 GRAND RIVER AVE 

WIXOM                               MI, 48393-2303 

 

SHELLY & SANDS INC                                           63         $371,529,000.00       $386,000,321.01                   +4 

1515 HARMON AVE 

Franklin 

COLUMBUS                            OH, 43223 

 

SHELLY COMPANY                                               55         $170,527,000.00       $184,421,101.69                   +8 

80 PARK DR BOX 266 

Perry 

THORNVILLE                          OH, 43076 

 

SMITH PAVING & EXCAVATING INC                                 2           $5,327,000.00         $4,909,444.73                   -8 

4426 N OLD STATE RD 

Huron 

NORWALK                             OH, 44857 

 

STRAWSER CONSTRUCTION INC                                    11          $17,801,000.00        $20,478,405.49                  +15 

1392 Dublin Road 

Franklin 

Columbus                            OH, 43215 

 

SUBURBAN MAINTENANCE & CONSTRUCTION INC                       2             $683,000.00           $671,199.90                   -2 

16330 YORK RD 

Cuyahoga 

NORTH ROYALTON                      OH, 44133 

 

SUNESIS CONSTRUCTION CO                                       4          $33,037,000.00        $35,025,258.67                   +6 

2610 CRESCENTVILLE RD 

Butler 

WEST CHESTER                        OH, 45069 

 

SUPERIOR PAVING & MATERIALS INC                               2           $5,890,000.00         $5,842,200.75                   -1 

5945 WHIPPLE AVE NW 

Stark 

NORTH CANTON                        OH, 44720 

 

Shook Company, LLC                                            2           $1,334,000.00         $1,517,999.98                  +14 

6720 Pheasant Run 

Canfield                            OH, 44406 
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Skeens Excavating, Inc                                        1             $422,000.00           $226,791.30                  -46 

680 Great Meadow Road 

Wheelersburg                        OH, 45694 

 

THE CRAWFORD CONSTRUCTION COMPANY INC                         2             $678,000.00           $633,684.07                   -7 

782 CHARLES ST 

GALION                              OH, 44833-0148 

 

TRIAD ENGINEERING & CONTRACTING CO                            1           $1,000,000.00           $994,677.30                   -1 

9715 CLINTON RD 

Cuyahoga 

BROOKLYN                            OH, 44144 

 

TUCSON INC                                                    3           $1,598,000.00         $1,550,093.32                   -3 

3497 UNIVERSITY DR NE 

Tuscarawas 

NEW PHILADELPHIA                    OH, 44663 

 

TURN-KEY TUNNELING INC                                        1             $286,000.00           $236,496.00                  -17 

1247 STIMMEL RD 

Franklin 

COLUMBUS                            OH, 43223 

 

The Aero-Mark Company, LLC                                    6          $15,388,000.00        $15,157,790.11                   -1 

10423 Danner Dr 

Streetsboro                         OH, 44241 

 

The Cook Paving and Construction Company                      2             $837,000.00         $1,004,697.50                  +20 

4545 SPRING ROAD 

Cuyahoga 

BROOKLYN HEIGHTS                    OH, 44131 

 

Tom Mayle & Sons Construction, Inc.                           1             $928,000.00           $859,000.00                   -7 

P.O. Box 151 

Bartlett                            OH, 45713 

 

U S UTILITY ELECTRICAL SERVICES CORP                          1             $172,000.00           $143,316.12                  -17 

3592 GENOA RD 

PERRYSBURG                          OH, 53551 
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UNDERGROUND UTILITIES INC                                     1           $3,221,000.00         $3,356,163.00                   +4 

416 WEST MONROE ST 

Huron 

MONROEVILLE                         OH, 44847 

 

VAN CUREN SERVICES INC                                        2             $628,000.00           $598,125.00                   -5 

P O BOX 91 10555 KINSMAN ROAD 

10555 KINSMAN ROAD 

NEWBURY                             OH, 44065-9724 

 

VERNON NAGEL INC                                              5          $11,512,000.00        $12,515,380.86                   +9 

O-154 CO RD 11-C 

Henry 

NAPOLEON                            OH, 43545 

 

W L MARKERS INC                                               5           $1,744,000.00         $1,697,513.41                   -3 

2834 FISHER RD 

Franklin 

COLUMBUS                            OH, 43204 

 

WALLS BROS ASPHALT CO INC                                     4           $1,779,000.00         $1,986,735.07                  +12 

3690 HOLLANSBURG-SAMPSON RD 

Darke 

GREENVILLE                          OH, 45331 

 

                 Grand total of Contracts Awarded            614       $1,845,734,000.00     $1,902,788,592.23                   +3 

                      During Calendar Year 
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District 01 

 

       ALLEN                                                  6              $11,092,877.32 

 

       ALLEN      DEFIANCE   HANCOCK                          1                 $771,900.00 

 

       ALLEN      DEFIANCE   HANCOCK    HARDIN                1                 $407,904.05 

 

       ALLEN      HANCOCK    DEFIANCE   WYANDOT               1               $1,787,632.63 

 

       ALLEN      HANCOCK    WYANDOT                          1               $1,423,220.00 

 

       ALLEN      WYANDOT    HANCOCK    HARDIN                1               $2,125,000.00 

 

       DEFIANCE                                               1               $1,845,307.65 

 

       HANCOCK                                                5              $12,286,609.75 

 

       HANCOCK    ALLEN                                       1               $3,314,039.98 

 

       HANCOCK    WYANDOT    PAULDING   DEFIANCE              1               $1,043,275.00 

 

       HARDIN                                                 2               $1,678,610.82 

 

       PUTNAM     ALLEN      HANCOCK                          1               $3,954,977.91 

 

       VAN WERT                                               4              $10,327,676.22 

 

       WYANDOT                                                3               $2,512,148.53 

 

                                  District  01  Total        29              $54,571,179.86 
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                                                District 02 

 

       FULTON                                                 1                 $474,663.00 

 

       HENRY                                                  4              $11,740,031.81 

 

       LUCAS                                                  1               $1,284,319.82 

 

       LUCAS      OTTAWA                                      1                 $143,316.12 

 

       OTTAWA                                                 4              $26,672,578.48 

 

       OTTAWA     LUCAS                                       1                 $539,905.00 

 

       SANDUSKY                                               2               $3,217,788.87 

 

       SENECA                                                 3               $7,569,509.87 

 

       WILLIAMS                                               1                 $533,014.00 

 

       WOOD                                                   7              $16,514,969.93 

 

       WOOD       FULTON     HENRY      LUCAS                 2               $3,978,835.00 

 

       WOOD       HENRY      LUCAS      FULTON                1                 $424,445.20 

 

       WOOD       HENRY      SANDUSKY   SENECA                1                 $743,054.02 

 

       WOOD       HENRY      WILLIAMS   FULTON                1               $1,042,220.00 

 

       WOOD       LUCAS                                       1              $13,891,498.06 

 

       WOOD       SANDUSKY                                    1                 $248,115.00 

 

       WOOD       SANDUSKY   SENECA     WILLIAMS              1               $2,358,933.77 

 

                                  District  02  Total        33              $91,377,197.95 
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                                                District 03 

 

       ASHLAND                                                4               $6,184,829.04 

       ASHLAND    CRAWFORD   ERIE       HURON                 2                 $481,826.00 

       ASHLAND    ERIE       HURON      LORAIN                1                 $455,202.40 

       ASHLAND    RICHLAND                                    1               $1,444,054.85 

       ASHLAND    RICHLAND   CRAWFORD   WAYNE                 1                 $114,516.00 

       ASHLAND    RICHLAND   ERIE       CRAWFORD              1                 $319,179.00 

       ASHLAND    WAYNE                                       1                 $335,734.46 

       ASHLAND    WAYNE      ERIE       RICHLAND              1                 $821,725.00 

 

       CRAWFORD                                               3               $3,957,592.13 

       CRAWFORD   RICHLAND                                    2               $4,729,316.35 

       CRAWFORD   WAYNE      MEDINA                           1               $2,063,748.45 

 

       ERIE                                                   4               $4,137,632.40 

       ERIE       RICHLAND   MEDINA     LORAIN                1                 $132,800.00 

       ERIE       RICHLAND   WAYNE                            1                 $438,097.30 

 

       HURON                                                  6              $24,364,420.28 

 

       LORAIN                                                 5               $9,544,956.90 

       LORAIN     ERIE       HURON                            1                 $295,150.00 

       LORAIN     ERIE       HURON      CRAWFORD              1                 $498,625.00 

 

       MEDINA                                                 5               $7,688,117.52 

 

       RICHLAND                                               6               $6,311,718.28 

       RICHLAND   CRAWFORD                                    1               $4,743,991.95 

       RICHLAND   ERIE       LORAIN     MEDINA                1                  $91,866.32 

 

       WAYNE                                                  2               $1,798,620.20 

 

                                  District  03  Total        52              $80,953,719.83 
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                                                District 04 

 

       ASHTABULA                                              8              $31,902,215.01 

 

       ASHTABULA  MAHONING   PORTAGE    STARK                 1                 $352,775.00 

 

       ASHTABULA  MAHONING   TRUMBULL                         3               $3,439,985.25 

 

       MAHONING                                               6              $24,459,219.38 

 

       PORTAGE                                                4               $7,051,682.82 

 

       PORTAGE    STARK                                       1                 $767,934.75 

 

       STARK                                                  7              $15,221,135.21 

 

       SUMMIT                                                10             $237,354,201.61 

 

       SUMMIT     ASHTABULA  MAHONING   PORTAGE               2               $2,936,195.72 

 

       SUMMIT     MAHONING   PORTAGE                          1               $1,165,725.00 

 

       SUMMIT     PORTAGE                                     1                 $793,071.25 

 

       SUMMIT     PORTAGE    STARK                            3               $4,796,015.20 

 

       SUMMIT     STARK      TRUMBULL                         2               $2,771,876.03 

 

       TRUMBULL                                               9              $28,799,719.38 

 

       TRUMBULL   ASHTABULA  MAHONING                         1               $2,454,000.00 

 

                                  District  04  Total        59             $364,265,751.61 
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                                                District 05 

 

       COSHOCTON                                              4               $4,663,215.95 

 

       COSHOCTON  LICKING                                     1               $1,453,433.85 

 

       FAIRFIELD                                              2               $3,122,241.95 

 

       GUERNSEY                                               2               $1,546,635.20 

 

       KNOX                                                   2               $2,451,824.75 

 

       LICKING                                                9              $54,490,989.79 

 

       LICKING    COSHOCTON  FAIRFIELD  KNOX                  1                 $508,752.68 

 

       LICKING    COSHOCTON  PERRY                            1                 $956,550.88 

 

       LICKING    FAIRFIELD  KNOX       MUSKINGUM             1                 $302,500.00 

 

       LICKING    FAIRFIELD  KNOX       PERRY                 1               $1,900,000.00 

 

       LICKING    GUERNSEY   PERRY      COSHOCTON             1               $1,043,180.00 

 

       LICKING    MUSKINGUM                                   1                 $933,520.85 

 

       LICKING    MUSKINGUM  GUERNSEY                         1               $2,879,252.50 

 

       MUSKINGUM                                              5               $9,009,849.37 

 

       MUSKINGUM  GUERNSEY   COSHOCTON                        1               $2,000,000.00 

 

       PERRY                                                  2              $10,747,268.28 

 

                                  District  05  Total        35              $98,009,216.05 
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                                                District 06 

 

       DELAWARE                                               7              $49,377,610.66 

 

       DELAWARE   FAYETTE    FRANKLIN   MADISON               2               $1,102,036.00 

 

       DELAWARE   FAYETTE    MADISON    MARION                1                 $643,645.00 

 

       DELAWARE   FAYETTE    UNION      PICKAWAY              1               $3,869,000.00 

 

       DELAWARE   MARION     MORROW     UNION                 1                 $518,780.85 

 

       FAYETTE                                                2              $22,829,787.99 

 

       FAYETTE    MADISON                                     1               $2,336,388.80 

 

       FRANKLIN                                              15             $137,777,634.75 

 

       FRANKLIN   DELAWARE                                    1               $1,093,498.10 

 

       FRANKLIN   DELAWARE   MARION     PICKAWAY              1                 $674,787.15 

 

       FRANKLIN   MADISON                                     1               $2,331,329.64 

 

       MADISON    PICKAWAY   FRANKLIN                         1             $126,589,505.01 

 

       MARION                                                 4               $9,581,386.47 

 

       MORROW                                                 1                 $378,808.23 

 

       PICKAWAY                                               2               $3,369,348.40 

 

       UNION                                                  2              $11,176,399.01 

 

                                  District  06  Total        43             $373,649,946.06 
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                                                District 07 

 

       AUGLAIZE                                               3              $17,043,358.73 

       AUGLAIZE   DARKE      MERCER                           1               $1,034,888.80 

       AUGLAIZE   SHELBY     LOGAN                            1               $1,230,817.85 

 

       CHAMPAIGN                                              2                 $621,010.33 

       CHAMPAIGN  CLARK                                       1                 $420,030.75 

       CHAMPAIGN  DARKE      MIAMI                            1               $1,712,320.20 

 

       CLARK                                                  4               $3,360,540.66 

       CLARK      MIAMI      MONTGOMERY                       1                 $241,934.13 

 

       DARKE                                                  2               $1,724,497.07 

 

       LOGAN                                                  3               $9,091,931.27 

       LOGAN      CHAMPAIGN  DARKE      AUGLAIZE              1               $3,124,000.00 

 

       MERCER                                                 2               $2,991,924.67 

       MERCER     AUGLAIZE                                    1               $1,934,690.25 

 

       MIAMI                                                  4               $6,766,268.74 

 

       MONTGOMERY                                            17              $72,406,805.96 

       MONTGOMERY CLARK                                       2                 $908,960.08 

       MONTGOMERY CLARK      DARKE      MIAMI                 1                 $300,085.00 

       MONTGOMERY CLARK      MIAMI      SHELBY                1               $1,234,567.89 

       MONTGOMERY SHELBY     AUGLAIZE   CHAMPAIGN             1                 $532,693.16 

 

       SHELBY                                                 5               $7,016,929.95 

       SHELBY     AUGLAIZE                                    1                 $717,721.49 

 

                                  District  07  Total        55             $134,415,976.98 
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                                                District 08 

 

       BUTLER                                                 8              $28,608,314.06 

 

       CLERMONT                                               4              $37,137,960.50 

 

       CLERMONT   CLINTON                                     1                 $689,207.48 

 

       CLERMONT   HAMILTON                                    1               $1,144,467.40 

 

       CLINTON                                                5              $14,356,821.93 

 

       CLINTON    GREENE                                      1                 $392,926.46 

 

       GREENE                                                 6              $47,559,384.97 

 

       HAMILTON                                              17              $47,098,900.31 

 

       HAMILTON   BUTLER     CLERMONT                         1                 $849,912.00 

 

       HAMILTON   WARREN                                      1                 $477,986.64 

 

       PREBLE                                                 6              $20,375,677.35 

 

       PREBLE     BUTLER     CLERMONT   HAMILTON              1               $2,222,222.22 

 

       WARREN                                                 6              $13,587,442.83 

 

       WARREN     BUTLER     CLERMONT   CLINTON               3               $7,480,407.62 

 

                                  District  08  Total        61             $221,981,631.77 
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                                                District 09 

 

       ADAMS                                                  3               $3,909,674.47 

 

       ADAMS      BROWN                                       2               $6,543,291.63 

 

       BROWN                                                  3              $24,083,017.91 

 

       HIGHLAND                                              11              $11,869,931.12 

 

       JACKSON                                                8               $9,843,119.69 

 

       LAWRENCE                                               9              $10,706,747.25 

 

       LAWRENCE   SCIOTO                                      1               $1,409,811.35 

 

       PIKE                                                   9              $21,582,038.53 

 

       ROSS                                                   9               $7,695,431.14 

 

       ROSS       ADAMS      BROWN      HIGHLAND              2               $3,057,434.52 

 

       ROSS       HIGHLAND   BROWN                            1               $1,417,013.70 

 

       ROSS       PIKE       JACKSON    LAWRENCE              1                 $412,683.60 

 

       ROSS       PIKE       SCIOTO     ADAMS                 1                 $128,275.75 

 

       SCIOTO                                                 5               $6,566,013.13 

 

                                  District  09  Total        65             $109,224,483.79 
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                                                District 10 

 

       ATHENS                                                 4              $20,884,389.98 

 

       ATHENS     MEIGS                                       1               $3,169,961.69 

 

       ATHENS     VINTON     HOCKING                          1               $1,052,265.33 

 

       ATHENS     WASHINGTON MEIGS                            1               $4,753,457.49 

 

       GALLIA                                                 6              $11,338,189.15 

 

       HOCKING                                                3               $4,618,013.96 

 

       MEIGS                                                  7               $7,711,117.08 

 

       MONROE                                                 8               $5,233,505.85 

 

       MORGAN                                                 4               $4,175,160.53 

 

       MORGAN     ATHENS                                      1               $5,825,255.58 

 

       NOBLE                                                  8              $10,379,157.71 

 

       NOBLE      WASHINGTON                                  1               $1,518,085.72 

 

       VINTON                                                 2               $1,346,922.20 

 

       WASHINGTON                                             7               $6,823,895.82 

 

       WASHINGTON ATHENS     GALLIA                           1                 $404,447.00 

 

       WASHINGTON ATHENS     GALLIA     HOCKING               2               $3,309,448.36 

 

       WASHINGTON NOBLE                                       1               $1,170,555.68 

 

       WASHINGTON NOBLE      MONROE     MORGAN                1               $3,652,167.20 

 

       WASHINGTON NOBLE      MORGAN     MONROE                1               $3,247,450.00 

 

                                  District  10  Total        60             $100,613,446.33 
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                                                District 11 

 

       BELMONT                                               14              $30,601,460.84 

 

       BELMONT    CARROLL    COLUMBIANA HARRISON              1               $1,940,000.00 

 

       CARROLL                                                2               $4,018,908.35 

 

       CARROLL    COLUMBIANA BELMONT    HARRISON              1                 $600,000.00 

 

       CARROLL    COLUMBIANA JEFFERSON                        1               $1,767,254.85 

 

       COLUMBIANA                                             7              $10,231,060.93 

 

       HARRISON                                               1                 $315,749.46 

 

       HOLMES                                                 4               $2,527,408.47 

 

       JEFFERSON                                              9              $10,663,054.71 

 

       TUSCARAWAS                                             8              $13,809,902.48 

 

       TUSCARAWAS BELMONT    CARROLL    COLUMBIANA            2                 $784,249.05 

 

       TUSCARAWAS BELMONT    HARRISON   JEFFERSON             1               $1,837,125.00 

 

       TUSCARAWAS COLUMBIANA JEFFERSON                        1                 $322,554.56 

 

       TUSCARAWAS JEFFERSON  HARRISON   BELMONT               1               $2,233,453.50 

 

                                  District  11  Total        53              $81,652,182.20 
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                                                District 12 

 

       CUYAHOGA                                              38             $115,211,454.81 

 

       CUYAHOGA   GEAUGA     LAKE                             3               $7,192,109.46 

 

       CUYAHOGA   LAKE       GEAUGA                           4               $3,356,480.50 

 

       GEAUGA                                                 5               $3,929,760.25 

 

       LAKE                                                   9              $11,981,370.05 

 

       LAKE       CUYAHOGA                                    1               $3,704,275.95 

 

                                  District  12  Total        60             $145,375,451.02 
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                                             Multiple Districts 

01     HANCOCK                                                  1             $1,450,244.34 

02     SENECA         

 

03     LORAIN                                                   1               $233,435.91 

04     ASHTABULA      

12     LAKE       CUYAHOGA       

 

03     WAYNE                                                    1             $2,547,223.20 

11     HOLMES         

 

03     WAYNE                                                    1            $30,843,349.68 

04     SUMMIT         

 

04     MAHONING                                                 1             $5,998,448.75 

11     COLUMBIANA     

 

05     LICKING    GUERNSEY                                      1             $2,046,500.00 

06     FRANKLIN       

 

05     MUSKINGUM                                                1             $1,066,106.90 

10     NOBLE          

 

07     CLARK                                                    1               $764,220.00 

08     WARREN     CLINTON    GREENE         

 

07     MONTGOMERY                                               1             $1,748,880.00 

08     WARREN     PREBLE     GREENE         

 

                            Multiple District Total             9            $46,698,408.78 

 

                            Grand Total of Contracts 

                            Awarded During Calendar Year      614          $1,902,788,592.23 
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100E00300          58.000    LS      PREMIUM ON RAILROADS' PROTECTIVE PUBLIC              12,617.7886    12,430.6660     $720,978.63 

                                     LIABILITY AND PROPER TY DAMAGE LIABILITY 

                                     INSURANCE 

 

100E51100     459,004.000    EACH    DEPARTMENT'S SHARE OF THE DISPUTE                         1.1304         1.2891     $591,700.00 

                                     RESOLUTION BOARD 

 

100E51200     283,000.000    EACH    DEPARTMENT'S SHARE OF THE DISPUTE                         1.0000         1.0000     $283,000.00 

                                     RESOLUTION ADVISOR 

 

100E99000           1.000    LS      SPECIAL - PREMIUM ON RAILROAD'S                       5,166.6667     5,000.0000       $5,000.00 

                                     PROTECTIVE PUBLIC LIABILITY AND PROPERTY 

                                     DAMAGE LIABILITY INSURANCE 

 

100E99010           7.000    LS      SPECIAL - PROFESSIONAL LIABILITY                      5,030.7727     1,810.7143      $12,675.00 

                                     INSURANCE 

 

103E05000         591.000    LS      PREMIUM FOR CONTRACT PERFORMANCE BOND                23,635.5542    20,438.4199  $12,079,106.18 

                                     AND FOR PAYMENT BOND 

 

103E06000          15.000    LS      PREMIUM FOR CONTRACT PERFORMANCE BOND,               27,852.2300    18,623.9447     $279,359.17 

                                     PAYMENT BOND AND MAIN TENANCE BOND 

 

103E99010           8.000    LS      SPECIAL - PREMIUM FOR CONTRACT                       55,297.6130    58,355.6375     $466,845.10 

                                     PERFORMANCE BOND AND FOR PAYMENT BOND 

 

107E99000           3.000    LS      SPECIAL - UTILITY COORDINATION                        3,380.0000     2,833.3333       $8,500.00 

 

108E10000          24.000    LS      CPM PROGRESS SCHEDULE                                19,554.6386    10,297.7133     $247,145.12 

 

108E30000          22.000    LS      CPM PROGRESS SCHEDULE SHORT DURATION                  5,045.3381     6,702.2927     $147,450.44 

                                     PROJECTS 

 

108E99000           3.000    LS      SPECIAL - CPM PROGRESS SCHEDULE                      14,661.1967    20,883.5900      $62,650.77 

 

108E99100           1.000    LS      SPECIAL - CPM PROGRESS SCHEDULE FOR                   8,333.3333    10,000.0000      $10,000.00 

                                     SHORT DURATION PROJECTS 

 

111E10000           1.000    LS      SPECIAL - DEPARTMENTS SHARE FACILITATED               6,250.0000     6,250.0000       $6,250.00 

                                     PARTNERING COSTS 

 

111E10100      53,504.000    EACH    SPECIAL - DEPARTMENTS SHARE FACILITATED                   1.0686         1.1167      $59,750.00 

                                     PARTNERING COSTS 

 

201E11000         279.000    LS      CLEARING AND GRUBBING                                25,640.8941    21,961.4114   $6,127,233.78 

 

201E11001         114.000    LS      CLEARING AND GRUBBING, AS PER PLAN                   10,153.0350     9,808.9912   $1,118,225.00 

 

201E20010       1,295.000    EACH    SPECIAL - TREE REMOVED, 4"-12"                          147.0594       108.8571     $140,970.00 
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201E21800         148.000    EACH    TREE REMOVED, 18"                                       755.5850       752.5676     $111,380.00 

 

201E21801         412.000    EACH    TREE REMOVED, 18", AS PER PLAN                          410.0000       390.0000     $160,680.00 

 

201E23000          44.000    EACH    TREE REMOVED, 30"                                     1,732.9136     1,266.6364      $55,732.00 

 

201E23001          45.000    EACH    TREE REMOVED, 30", AS PER PLAN                        1,265.0000       945.0000      $42,525.00 

 

201E24800          12.000    EACH    TREE REMOVED, 48"                                     3,311.5435     2,531.7500      $30,381.00 

 

201E24801           9.000    EACH    TREE REMOVED, 48", AS PER PLAN                        2,700.0000     1,900.0000      $17,100.00 

 

201E26000           7.000    EACH    TREE REMOVED, 60"                                     4,661.9643     3,476.4286      $24,335.00 

 

201E26001           1.000    EACH    TREE REMOVED, 60", AS PER PLAN                        4,816.6667     3,450.0000       $3,450.00 

 

201E26500           1.000    EACH    STUMP REMOVED, 18"                                      525.0000       300.0000         $300.00 

 

201E26501          12.000    EACH    STUMP REMOVED, 18", AS PER PLAN                         418.2500       363.0000       $4,356.00 

 

201E26511          10.000    EACH    STUMP REMOVED, 30", AS PER PLAN                         630.0000       545.0000       $5,450.00 

 

201E26520           1.000    EACH    STUMP REMOVED, 48"                                      750.0000       500.0000         $500.00 

 

201E26521           1.000    EACH    STUMP REMOVED, 48", AS PER PLAN                         887.5000       725.0000         $725.00 

 

201E26531           1.000    EACH    STUMP REMOVED, 60", AS PER PLAN                       1,073.7500       845.0000         $845.00 

 

201E99000           6.000    LS      SPECIAL - CLEARING AND GRUBBING                      37,715.8950    20,062.3867     $120,374.32 

 

202E11000          33.000    LS      STRUCTURE REMOVED                                    22,516.0448    20,239.2385     $667,894.87 

 

202E11001           5.000    LS      STRUCTURE REMOVED, AS PER PLAN                       34,954.4394    29,180.0000     $145,900.00 

 

202E11002          15.000    LS      STRUCTURE REMOVED, OVER 20 FOOT SPAN                104,010.5909    77,940.0000   $1,169,100.00 

 

202E11003          20.000    LS      STRUCTURE REMOVED, OVER 20 FOOT SPAN, AS            421,762.4576   344,306.8750   $6,886,137.50 

                                     PER PLAN 

 

202E11004           6.000    EACH    STRUCTURE REMOVED                                    10,512.5112     9,297.5800      $55,785.48 

 

202E11100         100.000    CY      STRUCTURE REMOVED                                       140.0000       150.0000      $15,000.00 

 

202E11200           6.000    LS      PORTIONS OF STRUCTURE REMOVED                        14,885.4110    13,176.4400      $79,058.64 

 

202E11201          48.000    LS      PORTIONS OF STRUCTURE REMOVED, AS PER               140,500.4144    97,934.3077   $4,700,846.77 

                                     PLAN 
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202E11202           4.000    LS      PORTIONS OF STRUCTURE REMOVED, OVER 20               75,396.2705    72,900.0000     $291,600.00 

                                     FOOT SPAN 

 

202E11203         103.000    LS      PORTIONS OF STRUCTURE REMOVED, OVER 20              146,490.8956   143,956.2162  $14,827,490.27 

                                     FOOT SPAN, AS PER PLAN 

 

202E11300          20.000    CY      PORTIONS OF STRUCTURE REMOVED                         2,900.7500     2,900.7500      $58,015.00 

 

202E11301         463.250    CY      PORTIONS OF STRUCTURE REMOVED, AS PER                 1,364.9334     1,628.7740     $754,529.56 

                                     PLAN 

 

202E11401      11,996.000    LB      PORTIONS OF STRUCTURE REMOVED, AS PER                     6.9669         6.9945      $83,906.02 

                                     PLAN 

 

202E11501          35.000    EACH    PORTIONS OF STRUCTURE REMOVED, AS PER                   462.9550       550.0000      $19,250.00 

                                     PLAN 

 

202E20010         234.000    EACH    HEADWALL REMOVED                                        906.8602       553.7742     $129,583.17 

 

202E20011           1.000    EACH    HEADWALL REMOVED, AS PER PLAN                         1,700.0000     1,700.0000       $1,700.00 

 

202E22900      14,313.000    SY      APPROACH SLAB REMOVED                                    52.2303        48.5968     $695,566.45 

 

202E22901         617.000    SY      APPROACH SLAB REMOVED, AS PER PLAN                      306.9251       365.7861     $225,690.00 

 

202E23000   1,323,398.660    SY      PAVEMENT REMOVED                                         12.3213        11.2056  $14,829,426.24 

 

202E23001     299,051.200    SY      PAVEMENT REMOVED, AS PER PLAN                            14.8157        14.0675   $4,206,891.40 

 

202E23500     141,019.000    SY      WEARING COURSE REMOVED                                    8.9320         7.3576   $1,037,556.54 

 

202E23501      97,199.000    SY      WEARING COURSE REMOVED, AS PER PLAN                       3.9877         3.6180     $351,665.20 

 

202E30000     353,359.000    SF      WALK REMOVED                                              3.5244         3.4682   $1,225,526.57 

 

202E30001     201,293.600    SF      WALK REMOVED, AS PER PLAN                                 2.7001         2.5921     $521,774.29 

 

202E30200         131.000    FT      STEPS REMOVED                                            50.0083        31.2137       $4,089.00 

 

202E30204           1.000    LS      STEPS REMOVED                                           455.6420       400.0000         $400.00 

 

202E30600       5,784.000    SY      CONCRETE MEDIAN REMOVED                                  22.5288        15.7185      $90,916.05 

 

202E30700      43,737.000    FT      CONCRETE BARRIER REMOVED                                 34.7593        30.1602   $1,319,117.02 

 

202E30701       8,485.000    FT      CONCRETE BARRIER REMOVED, AS PER PLAN                    31.3994        24.6912     $209,505.00 

 

202E30800         405.000    SY      TRAFFIC ISLAND REMOVED                                   35.9512        40.1598      $16,264.72 
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202E32000      76,833.500    FT      CURB REMOVED                                              7.5002         7.0883     $544,615.95 

 

202E32001      26,056.000    FT      CURB REMOVED, AS PER PLAN                                12.5043         6.5200     $169,885.50 

 

202E32500      33,823.500    FT      CURB AND GUTTER REMOVED                                  10.6242        11.1249     $376,283.08 

 

202E32501          82.000    FT      CURB AND GUTTER REMOVED, AS PER PLAN                     18.1000        17.5000       $1,435.00 

 

202E32600         725.000    FT      GUTTER REMOVED                                           18.7285        10.4193       $7,554.00 

 

202E32601       1,809.000    FT      GUTTER REMOVED, AS PER PLAN                               4.1000         5.0000       $9,045.00 

 

202E32700         174.000    SY      GUTTER REMOVED                                           34.4221        25.1034       $4,368.00 

 

202E32800         783.000    SY      CONCRETE SLOPE PROTECTION REMOVED                       113.2370        69.7445      $54,609.95 

 

202E34900       3,869.000    FT      PIPE REMOVED                                             21.6239        21.5694      $83,452.00 

 

202E35100     103,307.000    FT      PIPE REMOVED, 24" AND UNDER                              24.8330        22.2561   $2,299,209.75 

 

202E35101         634.000    FT      PIPE REMOVED, 24" AND UNDER, AS PER PLAN                 41.4828        37.5726      $23,821.00 

 

202E35200      15,687.000    FT      PIPE REMOVED, OVER 24"                                   39.6624        32.0880     $503,363.98 

 

202E35501          30.000    FT      PIPE REMOVED FOR REUSE, 24" AND UNDER,                   94.0000        74.0000       $2,220.00 

                                     AS PER PLAN 

 

202E35700          50.000    FT      ASBESTOS PIPE REMOVED                                    65.7143        78.0000       $3,900.00 

 

202E38000     471,546.500    FT      GUARDRAIL REMOVED                                         2.5633         2.4430   $1,152,009.51 

 

202E38001     132,956.500    FT      GUARDRAIL REMOVED, AS PER PLAN                            2.6056         2.1175     $281,531.78 

 

202E38100          25.000    FT      GUARDRAIL REMOVED FOR STORAGE                             7.5667        14.5000         $362.50 

 

202E38101     117,395.300    FT      GUARDRAIL REMOVED FOR STORAGE, AS PER                     1.5931         1.6443     $193,037.08 

                                     PLAN 

 

202E38200       5,157.000    FT      GUARDRAIL REMOVED FOR REUSE                               5.6849         2.5916      $13,365.10 

 

202E38201         468.000    FT      GUARDRAIL REMOVED FOR REUSE, AS PER PLAN                  8.0990         8.6624       $4,054.00 

 

202E38300      13,106.250    FT      GUARDRAIL REMOVED, BARRIER DESIGN                         3.5300         4.7003      $61,602.70 

 

202E38301       2,500.000    FT      GUARDRAIL REMOVED, BARRIER DESIGN, AS                     2.7333         2.2000       $5,500.00 

                                     PER PLAN 

 

202E38410         150.000    FT      GUARDRAIL REMOVED FOR REUSE, BARRIER                      4.1000         3.2000         $480.00 

                                     DESIGN 
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202E38500      13,454.000    FT      BRIDGE RAILING REMOVED                                    3.9314         3.0405      $40,907.00 

 

202E38501         100.000    FT      BRIDGE RAILING REMOVED, AS PER PLAN                      19.8000        19.8000       $1,980.00 

 

202E38603         718.500    FT      BRIDGE RAILING REMOVED FOR REUSE, AS PER                 51.4243        50.7418      $36,457.98 

                                     PLAN 

 

202E38700          48.000    EACH    GUARDRAIL POST REMOVED                                   22.0444        11.7708         $565.00 

 

202E42000         408.000    EACH    ANCHOR ASSEMBLY REMOVED, TYPE A                         303.1576       300.7474     $122,704.95 

 

202E42001         291.000    EACH    ANCHOR ASSEMBLY REMOVED, TYPE A, AS PER                 329.0105       320.2096      $93,181.00 

                                     PLAN 

 

202E42010         335.000    EACH    ANCHOR ASSEMBLY REMOVED, TYPE E                         164.8831       165.4570      $55,428.10 

 

202E42011           9.000    EACH    ANCHOR ASSEMBLY REMOVED, TYPE E, AS PER                 201.2500       241.6667       $2,175.00 

                                     PLAN 

 

202E42040         332.000    EACH    ANCHOR ASSEMBLY REMOVED, TYPE T                         126.5371       113.8421      $37,795.57 

 

202E42041          12.000    EACH    ANCHOR ASSEMBLY REMOVED, TYPE T, AS PER                 162.4194       195.4167       $2,345.00 

                                     PLAN 

 

202E42050          25.000    EACH    ANCHOR ASSEMBLY REMOVED, TYPE B                         136.7692       145.0000       $3,625.00 

 

202E42051           2.000    EACH    ANCHOR ASSEMBLY REMOVED, TYPE B, AS PER                 250.0000       250.0000         $500.00 

                                     PLAN 

 

202E42206         162.000    EACH    ANCHOR ASSEMBLY REMOVED                                 179.1319       136.5123      $22,115.00 

 

202E42207           4.000    EACH    ANCHOR ASSEMBLY REMOVED, AS PER PLAN                    626.4975       365.0000       $1,460.00 

 

202E42210          17.000    EACH    ANCHOR ASSEMBLY REMOVED, BARRIER DESIGN                 414.2857       421.1765       $7,160.00 

 

202E42300           1.000    EACH    ANCHOR ASSEMBLY REMOVED FOR STORAGE,                    361.2500       400.0000         $400.00 

                                     TYPE A 

 

202E42806           8.000    EACH    ANCHOR ASSEMBLY REMOVED FOR REUSE                       252.1358       236.8750       $1,895.00 

 

202E42810           8.000    EACH    ANCHOR ASSEMBLY REMOVED FOR REUSE, TYPE                 204.1226       174.3750       $1,395.00 

                                     E 

 

202E42813          38.000    EACH    ANCHOR ASSEMBLY REMOVED FOR STORAGE,                    193.3333       145.0000       $5,510.00 

                                     TYPE E, AS PER PLAN 

 

202E43001           1.000    EACH    ANCHOR ASSEMBLY POST REMOVED, AS PER                     66.6667        40.0000          $40.00 

                                     PLAN 
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202E47000         368.000    EACH    BRIDGE TERMINAL ASSEMBLY REMOVED                        118.1971        98.4492      $36,229.30 

 

202E47001          42.000    EACH    BRIDGE TERMINAL ASSEMBLY REMOVED, AS PER                135.1351       135.7143       $5,700.00 

                                     PLAN 

 

202E47200          20.000    EACH    BRIDGE TERMINAL ASSEMBLY REMOVED FOR                    162.4444       143.2500       $2,865.00 

                                     REUSE 

 

202E47800          47.000    EACH    IMPACT ATTENUATOR REMOVED                               255.8973       251.8085      $11,835.00 

 

202E48000         220.000    FT      CABLE BARRIER REMOVED                                     2.8333         2.5000         $550.00 

 

202E48001      25,088.000    FT      CABLE BARRIER REMOVED, AS PER PLAN                        3.3131         2.6818      $67,281.80 

 

202E52990         402.000    EACH    SPECIAL - PARKING BLOCK REMOVED                          75.3858        38.7121      $15,562.25 

 

202E53010          24.000    EACH    SPECIAL - PARKING BLOCK REMOVED AND                     168.8571       221.0417       $5,305.00 

                                     RESET 

 

202E53100         131.000    EACH    MAILBOX REMOVED                                          87.8659        92.7534      $12,150.70 

 

202E53101           1.000    EACH    MAILBOX REMOVED, AS PER PLAN                            602.2667       300.0000         $300.00 

 

202E56000          21.000    LS      BUILDING DEMOLISHED                                   9,421.4316     8,579.5714     $180,171.00 

 

202E56001          19.000    LS      BUILDING DEMOLISHED, AS PER PLAN                     17,338.5271    12,368.4211     $235,000.00 

 

202E56100          12.000    EACH    BUILDING DEMOLISHED                                   9,560.5263     8,970.8333     $107,650.00 

 

202E58000         161.000    EACH    MANHOLE REMOVED                                         925.2908       703.7565     $113,304.79 

 

202E58001           2.000    EACH    MANHOLE REMOVED, AS PER PLAN                          1,625.0000     1,575.0000       $3,150.00 

 

202E58100         849.000    EACH    CATCH BASIN REMOVED                                     571.1356       419.6726     $356,302.01 

 

202E58101           2.000    EACH    CATCH BASIN REMOVED, AS PER PLAN                      2,783.4588       475.0000         $950.00 

 

202E58200          96.000    EACH    INLET REMOVED                                         1,071.6993     1,303.5588     $125,141.64 

 

202E58201           5.000    EACH    INLET REMOVED, AS PER PLAN                            1,015.4725     1,000.0000       $5,000.00 

 

202E58300          10.000    EACH    CATCH BASIN OR INLET REMOVED                            575.0000       725.0000       $7,250.00 

 

202E58400           1.000    EACH    INLET ABANDONED                                       1,824.3350       550.0000         $550.00 

 

202E58500           3.000    EACH    CATCH BASIN ABANDONED                                   933.7955       559.0800       $1,677.24 

 

202E58700           2.000    EACH    MANHOLE ABANDONED                                     1,368.3300     1,053.2800       $2,106.56 
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202E60010           4.000    EACH    MONUMENT ASSEMBLY REMOVED                               345.7500       305.0000       $1,220.00 

 

202E62700           1.000    EACH    SEPTIC TANK REMOVED                                   2,792.9260     1,000.0000       $1,000.00 

 

202E66000           5.000    EACH    SPECIAL - DRILLED WATER WELL ABANDONED                3,616.1740     3,794.1180      $18,970.59 

 

202E66500           1.000    EACH    UNDERGROUND STORAGE TANK REMOVED                     13,310.6660    19,125.0000      $19,125.00 

 

202E70000      10,219.000    FT      SPECIAL - FILL AND PLUG EXISTING CONDUIT                 41.9262        28.5628     $291,883.18 

 

202E70110       8,430.000    FT      SPECIAL - PIPE CLEANOUT, 24" AND UNDER                   22.0052        21.0751     $177,662.85 

 

202E70120         910.500    FT      SPECIAL - PIPE CLEANOUT, 27" TO 48"                      38.6889        33.4912      $30,493.75 

 

202E70130       5,527.000    FT      SPECIAL - PIPE CLEANOUT OVER 48"                         53.9286        32.6396     $180,399.17 

 

202E75000      93,222.000    FT      FENCE REMOVED                                             3.1756         3.1529     $293,917.90 

 

202E75001           8.000    FT      FENCE REMOVED, AS PER PLAN                               25.1000        25.2000         $201.60 

 

202E75101         300.000    FT      FENCE REMOVED FOR STORAGE, AS PER PLAN                   13.6100         5.0000       $1,500.00 

 

202E75200          43.000    FT      FENCE REMOVED FOR REUSE                                  15.0660        13.9767         $601.00 

 

202E75201          70.000    FT      FENCE REMOVED FOR REUSE, AS PER PLAN                     38.4597        14.2857       $1,000.00 

 

202E75250           7.000    EACH    GATE REMOVED                                            304.9118       263.4286       $1,844.00 

 

202E75254           1.000    EACH    GATE REMOVED FOR REUSE                                  262.2060       275.0000         $275.00 

 

202E75260       2,248.000    FT      VANDAL PROTECTION FENCE REMOVED                          11.4868        12.1477      $27,308.00 

 

202E75266         615.000    FT      VANDAL PROTECTION FENCE REMOVED AND                      54.4041        53.1276      $32,673.48 

                                     RESET 

 

202E75600          72.000    EACH    METER VAULT REMOVED                                     338.3333       175.0000      $12,600.00 

 

202E75610          61.000    EACH    VALVE BOX REMOVED                                       209.7924       177.0492      $10,800.00 

 

202E75700           1.000    LS      CONTROL CENTER REMOVED                                  557.0000       717.5000         $717.50 

 

202E75704           5.000    EACH    REMOVAL OF EXISTING CONTROL CENTER AND                1,626.0000     2,600.0000      $13,000.00 

                                     FOUNDATION 

 

202E75711       1,118.000    FT      SPECIAL - EXISTING CONDUIT CLEANED                        3.5000         3.5000       $3,913.00 

 

202E75800           4.000    EACH    DISCONNECT EXISTING CIRCUIT                             681.4286       750.0000       $3,000.00 

 

202E98000          54.000    LS      REMOVAL MISC.:                                        5,732.8819     3,856.0752     $208,228.06 
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202E98100       1,177.000    EACH    REMOVAL MISC.:                                          278.4874       231.1601     $272,075.49 

 

202E98200      29,913.500    FT      REMOVAL MISC.:                                           18.3627        14.8863     $445,300.41 

 

202E98300       9,981.000    SY      REMOVAL MISC.:                                           19.1105        20.9320     $208,922.65 

 

202E98400       4,501.000    SF      REMOVAL MISC.:                                           13.7623         5.3064      $23,884.05 

 

202E98500       5,737.000    CY      REMOVAL MISC.:                                           55.3694        73.8149     $423,476.29 

 

202E98700         228.000    FT      ABANDON MISC.:                                           77.1002         4.1842         $954.00 

 

202E99000           1.000    LS      SPECIAL - STRUCTURE REMOVED                          38,000.0000    32,000.0000      $32,000.00 

 

202E99020           5.000    LS      SPECIAL - PAVEMENT REMOVED                          305,406.4253   259,702.8360   $1,298,514.18 

 

203E07502           2.000    EACH    SPECIAL - INCLINOMETER                                4,203.4257     2,625.0000       $5,250.00 

 

203E07504      54,647.000    FT      SPECIAL - WICK DRAIN                                      2.6700         1.8500     $101,096.95 

 

203E10000   1,252,290.550    CY      EXCAVATION                                               18.4848        17.6731  $22,131,909.46 

 

203E10001     110,127.460    CY      EXCAVATION, AS PER PLAN                                  26.7171        23.0169   $2,534,792.93 

 

203E20000   1,263,868.620    CY      EMBANKMENT                                               16.7099        13.8310  $17,480,605.19 

 

203E20001     169,224.000    CY      EMBANKMENT, AS PER PLAN                                  29.7839        21.9355   $3,712,006.93 

 

203E35000       3,647.000    CY      GRANULAR EMBANKMENT                                      76.3653        72.1637     $263,181.00 

 

203E35001       6,815.000    CY      GRANULAR EMBANKMENT, AS PER PLAN                         58.2763        51.9702     $354,177.08 

 

203E35110       4,108.000    CY      GRANULAR MATERIAL, TYPE B                                76.5563        76.4267     $313,960.81 

 

203E35111       5,203.000    CY      GRANULAR MATERIAL, TYPE B, AS PER PLAN                   75.2293        77.3475     $402,439.05 

 

203E35120       7,369.000    CY      GRANULAR MATERIAL, TYPE C                                59.9501        50.8781     $374,920.46 

 

203E35121         545.000    CY      GRANULAR MATERIAL, TYPE C, AS PER PLAN                   90.0000       100.0000      $54,500.00 

 

203E35130         888.000    CY      GRANULAR MATERIAL, TYPE D                                84.9139        98.4303      $87,406.08 

 

203E35141       1,863.500    CY      GRANULAR MATERIAL, TYPE E, AS PER PLAN                  119.4180       124.9436     $232,832.35 

 

203E40000       3,950.000    CY      BORROW                                                   35.9469        36.9026     $145,765.14 

 

203E65000          34.000    EACH    SPECIAL - SETTLEMENT PLATFORM                         2,013.9946     1,646.7326      $55,988.91 

 

203E98000       5,036.000    CY      ROADWAY, MISC.:                                          77.4108       116.7875     $588,142.00 
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203E98100       1,464.000    SY      ROADWAY, MISC.:                                          32.0000        32.0000      $46,848.00 

 

203E98500           4.000    LS      ROADWAY, MISC.:                                       7,551.2079     8,161.2500      $32,645.00 

 

203E98600          17.000    EACH    ROADWAY, MISC.:                                       1,671.4978     1,139.4118      $19,370.00 

 

203E99000           6.000    LS      SPECIAL - EARTHWORK                                 555,400.0706   372,609.6800   $2,235,658.08 

 

204E10000     995,154.000    SY      SUBGRADE COMPACTION                                       2.5830         2.4832   $2,471,137.72 

 

204E10001       7,679.100    SY      SUBGRADE COMPACTION, AS PER PLAN                          8.2365         1.7469      $13,414.75 

 

204E13000     119,996.000    CY      EXCAVATION OF SUBGRADE                                   28.3842        25.0918   $3,010,912.89 

 

204E13001       5,426.500    CY      EXCAVATION OF SUBGRADE, AS PER PLAN                      51.6197        41.0353     $222,678.00 

 

204E20000      22,247.000    CY      EMBANKMENT                                               13.2127         8.1882     $182,163.20 

 

204E20001       2,085.000    CY      EMBANKMENT, AS PER PLAN                                  27.5000        30.0000      $62,550.00 

 

204E21000          45.000    CY      GRANULAR EMBANKMENT                                      86.6618        65.0000       $2,925.00 

 

204E21001       2,500.000    CY      GRANULAR EMBANKMENT, AS PER PLAN                         59.8567        49.3200     $123,300.00 

 

204E30010      54,137.000    CY      GRANULAR MATERIAL, TYPE B                                63.0064        60.4807   $3,274,246.25 

 

204E30020      41,717.000    CY      GRANULAR MATERIAL, TYPE C                                59.8290        55.5867   $2,318,908.80 

 

204E30021       5,555.000    CY      GRANULAR MATERIAL, TYPE C, AS PER PLAN                   59.3566        61.0988     $339,403.57 

 

204E30041         203.000    CY      GRANULAR MATERIAL, TYPE E, AS PER PLAN                  100.8911        89.0000      $18,067.00 

 

204E45000       1,308.000    HOUR    PROOF ROLLING                                           260.7330       310.2076     $405,751.55 

 

204E50000     281,090.000    SY      GEOTEXTILE FABRIC                                         1.8439         1.5085     $424,027.43 

 

204E50001      16,536.000    SY      GEOTEXTILE FABRIC, AS PER PLAN                            4.0692         2.8500      $47,127.38 

 

204E51000      42,067.000    SY      GEOGRID                                                   2.7664         2.2125      $93,073.23 

 

204E51001       1,296.200    SY      GEOGRID, AS PER PLAN                                      6.3750         7.0000       $9,073.40 

 

204E60000      19,359.000    SY      SPECIAL - GEOCELL, SUBGRADE                               9.5082        10.6642     $206,449.00 

 

206E10010      19,350.000    SY      LIME STABILIZED SUBGRADE, 12 INCHES DEEP                  9.3033         8.1500     $157,702.50 

 

206E10020      64,083.000    SY      LIME STABILIZED SUBGRADE, 14 INCHES DEEP                  5.3567         5.3700     $344,125.71 

 

206E10300       2,436.000    TON     LIME                                                    191.2018       191.7543     $467,113.53 
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206E10500      43,133.550    TON     CEMENT                                                  208.1431       213.1121   $9,192,281.43 

 

206E11000   1,686,048.000    SY      CURING COAT                                               1.1662         1.1822   $1,993,169.30 

 

206E11001       5,226.000    SY      CURING COAT, AS PER PLAN                                  1.3300         1.2500       $6,532.50 

 

206E15010   1,418,938.000    SY      CEMENT STABILIZED SUBGRADE, 12 INCHES                     3.9826         3.7307   $5,293,611.85 

                                     DEEP 

 

206E15020     183,679.000    SY      CEMENT STABILIZED SUBGRADE, 14 INCHES                     4.1155         3.9778     $730,636.45 

                                     DEEP 

 

206E15030       5,425.000    SY      CEMENT STABILIZED SUBGRADE, 16 INCHES                     8.6383         5.8800      $31,899.00 

                                     DEEP 

 

206E20000         150.000    HOUR    TEST ROLLING                                            218.5880       125.0000      $18,750.00 

 

206E30000           6.000    LS      MIXTURE DESIGN FOR CHEMICALLY STABILIZED             43,535.9889    42,595.6500     $255,573.90 

                                     SOILS 

 

206E30001           2.000    LS      MIXTURE DESIGN FOR CHEMICALLY STABILIZED             38,742.6025    31,547.9100      $63,095.82 

                                     SOILS, AS PER PLAN 

 

209E10000      24,020.000    FT      DITCH CLEANOUT                                            6.3092         7.0961     $170,447.21 

 

209E10001         450.000    FT      DITCH CLEANOUT, AS PER PLAN                               6.0000         6.0000       $2,700.00 

 

209E15000       1,315.893    STA     RESHAPING UNDER GUARDRAIL                                53.0567        52.6294      $69,254.71 

 

209E15001         164.020    STA     RESHAPING UNDER GUARDRAIL, AS PER PLAN                  240.3657       213.0228      $34,940.00 

 

209E15050          16.830    MILE    RESHAPING UNDER GUARDRAIL                               700.2252       795.6684      $13,391.10 

 

209E60200       7,289.055    STA     LINEAR GRADING                                           62.1342        62.7935     $457,705.41 

 

209E60201       2,920.840    STA     LINEAR GRADING, AS PER PLAN                             114.4188        84.1583     $245,813.00 

 

209E60500         337.270    MILE    LINEAR GRADING                                        1,790.9732     1,342.3699     $452,741.10 

 

209E60501          88.900    MILE    LINEAR GRADING, AS PER PLAN                           2,212.9012     1,910.4235     $169,836.65 

 

209E61000       5,598.000    SY      SPECIAL - SHAPING                                         2.8743         2.8000      $15,674.40 

 

209E70000       4,461.000    CY      BORROW                                                   59.6793        64.8179     $289,152.75 

 

209E72000       2,712.740    STA     PREPARING SUBGRADE FOR SHOULDER PAVING                   51.4219        39.1552     $106,217.76 

 

209E72001          69.000    STA     PREPARING SUBGRADE FOR SHOULDER PAVING,                 142.5000       185.0000      $12,765.00 

                                     AS PER PLAN 
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209E72050         392.570    MILE    PREPARING SUBGRADE FOR SHOULDER PAVING                1,062.5922     1,115.7316     $438,002.77 

 

209E72051         306.500    MILE    PREPARING SUBGRADE FOR SHOULDER PAVING,               1,352.7837     1,214.1971     $372,151.40 

                                     AS PER PLAN 

 

209E80000         441.000    EACH    GRADING MAILBOX APPROACHES                              198.5429        83.0385      $36,620.00 

 

209E98300       5,999.900    SY      LINEAR GRADING, MISC.:                                    9.7939         5.5760      $33,455.50 

 

251E01000      86,939.000    SY      PARTIAL DEPTH PAVEMENT REPAIR (441)                      55.5206        49.9924   $4,346,288.75 

 

251E01001      65,608.500    SY      PARTIAL DEPTH PAVEMENT REPAIR (441), AS                  51.6154        47.0167   $3,084,696.75 

                                     PER PLAN 

 

251E01010       1,575.000    CY      PARTIAL DEPTH PAVEMENT REPAIR (441)                     529.3069       514.1111     $809,725.00 

 

251E01011         225.000    CY      PARTIAL DEPTH PAVEMENT REPAIR (441), AS                 754.5000       650.0000     $146,250.00 

                                     PER PLAN 

 

251E01020       7,025.000    SY      PARTIAL DEPTH PAVEMENT REPAIR (442)                      74.3788        76.5510     $537,771.00 

 

251E01021      77,131.200    SY      PARTIAL DEPTH PAVEMENT REPAIR (442), AS                  86.8112        86.4214   $6,665,783.20 

                                     PER PLAN 

 

251E01030      10,932.000    CY      PARTIAL DEPTH PAVEMENT REPAIR (442)                     334.5550       301.3364   $3,294,210.00 

 

251E01031           9.060    CY      PARTIAL DEPTH PAVEMENT REPAIR (442), AS               1,617.7677     1,601.9316      $14,513.50 

                                     PER PLAN 

 

251E01041      62,617.000    SY      PARTIAL DEPTH PAVEMENT REPAIR (ASPHALT                   50.3615        49.5987   $3,105,722.50 

                                     CONCRETE BASE), AS PER PLAN 

 

251E01042      10,154.000    CY      PARTIAL DEPTH PAVEMENT REPAIR (ASPHALT                  332.9403       307.0263   $3,117,545.00 

                                     CONCRETE BASE) 

 

251E01043         532.000    CY      PARTIAL DEPTH PAVEMENT REPAIR (ASPHALT                  627.1945       587.9417     $312,785.00 

                                     CONCRETE BASE), AS PER PLAN 

 

251E98000          10.000    CY      PARTIAL DEPTH REPAIR, MISC.:                            492.5000       385.0000       $3,850.00 

 

252E01000       3,000.000    SY      FULL DEPTH RIGID PAVEMENT REMOVAL AND                   215.3596       207.4803     $622,440.80 

                                     FLEXIBLE REPLACEMENT 

 

252E01001       1,812.000    SY      FULL DEPTH RIGID PAVEMENT REMOVAL AND                   325.8456       246.2704     $446,242.00 

                                     FLEXIBLE REPLACEMENT, AS PER PLAN 

 

252E01500      86,522.000    FT      FULL DEPTH PAVEMENT SAWING                                3.7767         3.2823     $283,991.87 

 

253E01000      26,045.000    SY      PAVEMENT REPAIR                                         140.7303       122.0155   $3,177,893.79 
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253E01001      15,739.000    SY      PAVEMENT REPAIR, AS PER PLAN                            135.4424       127.0021   $1,998,886.00 

 

253E02000      57,794.000    CY      PAVEMENT REPAIR                                         278.8336       278.3758  $16,088,450.81 

 

253E02001      15,091.100    CY      PAVEMENT REPAIR, AS PER PLAN                            337.9034       339.3669   $5,121,419.50 

 

253E90000          50.000    CY      PAVEMENT REPAIR, MISC.:                                 130.0000       140.0000       $7,000.00 

 

253E90100       2,245.000    SY      PAVEMENT REPAIR, MISC.:                                 218.6336       222.2695     $498,995.00 

 

254E01000    15608764.200    SY      PAVEMENT PLANING, ASPHALT CONCRETE                        2.3612         2.1808  $34,040,303.71 

 

254E01001   4,080,133.500    SY      PAVEMENT PLANING, ASPHALT CONCRETE, AS                    2.5313         2.1878   $8,926,538.77 

                                     PER PLAN 

 

254E01010      10,282.000    SY      PAVEMENT PLANING, PORTLAND CEMENT                        15.5764        14.0926     $144,900.00 

                                     CONCRETE 

 

254E01011      20,495.000    SY      PAVEMENT PLANING, PORTLAND CEMENT                         8.3373         6.9463     $142,363.85 

                                     CONCRETE, AS PER PLAN 

 

254E01600     430,905.000    SY      PATCHING PLANED SURFACE                                   3.7012         3.4942   $1,505,662.37 

 

254E01601      85,011.000    SY      PATCHING PLANED SURFACE, AS PER PLAN                      2.4552         2.6488     $225,181.00 

 

255E10010       5,346.000    SY      FULL DEPTH PAVEMENT REMOVAL AND RIGID                   270.0649       246.8818   $1,319,830.00 

                                     REPLACEMENT, CLASS QC1 

 

255E10011      25,135.000    SY      FULL DEPTH PAVEMENT REMOVAL AND RIGID                   202.6748       180.7477   $4,543,092.50 

                                     REPLACEMENT, CLASS QC1, AS PER PLAN 

 

255E10111       1,000.000    SY      FULL DEPTH PAVEMENT REMOVAL AND RIGID                   408.7500       412.5000     $412,500.00 

                                     REPLACEMENT, CLASS QC FS, AS PER PLAN 

 

255E10160       6,425.000    SY      FULL DEPTH PAVEMENT REMOVAL AND RIGID                   223.5798       219.8755   $1,412,700.00 

                                     REPLACEMENT, CLASS QC MS 

 

255E10161       6,494.000    SY      FULL DEPTH PAVEMENT REMOVAL AND RIGID                   318.1581       310.7813   $2,018,214.00 

                                     REPLACEMENT, CLASS QC MS, AS PER PLAN 

 

255E10200      11,938.000    SY      FULL DEPTH PAVEMENT REMOVAL AND RIGID                   194.2948       185.8798   $2,219,033.00 

                                     REPLACEMENT, MISC.: 

 

255E10500       3,929.000    SY      FULL DEPTH PAVEMENT REMOVAL AND RIGID                   397.7505       431.2993   $1,694,575.00 

                                     REPLACEMENT, CLASS RRC M 

 

255E10501       3,794.000    SY      FULL DEPTH PAVEMENT REMOVAL AND RIGID                   429.9880       351.8740   $1,335,010.00 

                                     REPLACEMENT, CLASS RRC M, AS PER PLAN 
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255E20000     391,552.000    FT      FULL DEPTH PAVEMENT SAWING                                3.3670         3.1187   $1,221,142.98 

 

255E20001       4,064.000    FT      FULL DEPTH PAVEMENT SAWING, AS PER PLAN                  17.1335        24.4327      $99,294.30 

 

257E10000      26,227.000    SY      DIAMOND GRINDING PORTLAND CEMENT                          7.0514         7.8187     $205,061.96 

                                     CONCRETE PAVEMENT 

 

257E10001      40,304.000    SY      DIAMOND GRINDING PORTLAND CEMENT                         12.6746        12.5207     $504,635.00 

                                     CONCRETE PAVEMENT, AS PER PLAN 

 

258E10000       2,100.000    EACH    RETROFIT DOWEL BAR                                      103.3333       100.0000     $210,000.00 

 

300E99000           5.000    LS      SPECIAL - BASES                                     945,660.1700   346,133.5500   $1,730,667.75 

 

301E56000     106,328.340    CY      ASPHALT CONCRETE BASE, PG64-22, (449)                   208.2935       196.6346  $20,907,833.03 

 

301E56001         440.000    CY      ASPHALT CONCRETE BASE, (449), AS PER                    477.1628       481.0755     $211,673.20 

                                     PLAN 

 

301E56010           4.400    CY      ASPHALT CONCRETE BASE, PG64-28, (449)                 1,859.3933     1,915.0000       $8,426.00 

 

301E56100         631.000    CY      ASPHALT CONCRETE BASE, PG64-22, (449),                  360.6651       333.4453     $210,404.00 

                                     (DRIVEWAYS) 

 

302E56000     139,923.000    CY      ASPHALT CONCRETE BASE, PG64-22, (449)                   175.0506       165.1453  $23,107,623.30 

 

302E56001     164,940.000    CY      ASPHALT CONCRETE BASE, (449), AS PER                    134.0858       125.0000  $20,617,500.00 

                                     PLAN 

 

302E66001      42,937.000    CY      ASPHALT CONCRETE BASE, AS PER PLAN                      180.4484       172.6688   $7,413,879.63 

 

304E20000     479,407.200    CY      AGGREGATE BASE                                           71.0221        68.0420  $32,619,808.80 

 

304E20001       8,375.100    CY      AGGREGATE BASE, AS PER PLAN                              84.4740        81.6672     $683,971.25 

 

305E10010       5,362.000    SY      6" CONCRETE BASE, CLASS QC 1P                            66.9659        51.9325     $278,462.00 

 

305E10020          93.000    SY      6" CONCRETE BASE, CLASS QC 1P WITH QC/QA                104.5000       102.0000       $9,486.00 

 

305E11010         145.000    SY      7" CONCRETE BASE, CLASS QC 1P                           111.6667       135.0000      $19,575.00 

 

305E13010       3,057.000    SY      9" CONCRETE BASE, CLASS QC 1P                           103.6663       102.3291     $312,820.00 

 

305E13011       1,000.000    SY      9" CONCRETE BASE, CLASS QC 1P, AS PER                    84.8333        47.0000      $47,000.00 

                                     PLAN 

 

305E14010         246.000    SY      10" CONCRETE BASE, CLASS QC 1P                          113.8000       128.0000      $31,488.00 
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305E14020       2,605.000    SY      10" CONCRETE BASE, CLASS QC 1P WITH                      80.0000        80.0000     $208,400.00 

                                     QC/QA 

 

305E15010       1,520.000    SY      11" CONCRETE BASE, CLASS QC 1P                           92.5000       110.0000     $167,200.00 

 

305E16020          87.000    SY      12" CONCRETE BASE, CLASS QC 1P WITH                     205.0000       205.0000      $17,835.00 

                                     QC/QA 

 

305E17500       4,839.000    SY      CONCRETE BASE, MISC.:                                    90.5330        94.9043     $459,242.00 

 

400E10000           4.000    LS      SPECIAL – PAVER MOUNTED THERMAL                      33,701.8838    32,903.7675     $131,615.07 

                                     PROFILING 

 

400E99000           6.000    LS      SPECIAL - FLEXIBLE PAVEMENT                        2015467.1419   2452205.7533  $14,713,234.52 

 

407E10000     485,128.700    GAL     TACK COAT                                                 2.7284         2.7205   $1,319,785.31 

 

407E13900      80,751.000    GAL     TACK COAT, 702.13                                         3.7191         3.1486     $254,256.45 

 

407E20000   2,192,524.200    GAL     NON-TRACKING TACK COAT                                    3.2651         3.2555   $7,137,655.84 

 

407E20001          19.200    GAL     NON-TRACKING TACK COAT, AS PER PLAN                       4.4000         3.5000          $67.20 

 

408E10000     166,622.000    GAL     PRIME COAT                                                4.6054         4.5102     $751,500.25 

 

408E10001     337,882.100    GAL     PRIME COAT, AS PER PLAN                                   4.6049         4.5471   $1,536,397.28 

 

409E30000       5,712.000    FT      SAWING AND SEALING ASPHALT CONCRETE                      16.7295        13.6594      $78,022.33 

                                     PAVEMENT JOINTS 

 

409E30001         409.000    FT      SAWING AND SEALING ASPHALT CONCRETE                      32.8355        38.8544      $15,891.45 

                                     PAVEMENT JOINTS, AS PER PLAN 

 

409E98000         403.000    SY      SEALING, MISC:                                          135.0000       135.0000      $54,405.00 

 

410E10000         318.000    CY      TRAFFIC COMPACTED SURFACE, TYPE A                       102.8524        89.2296      $28,375.00 

 

410E10001       1,234.000    CY      TRAFFIC COMPACTED SURFACE, TYPE A, AS                    69.9229        82.3947     $101,675.00 

                                     PER PLAN 

 

410E11001         250.000    CY      TRAFFIC COMPACTED SURFACE, TYPE B, AS                    61.0000        75.0000      $18,750.00 

                                     PER PLAN 

 

410E12000       4,574.000    CY      TRAFFIC COMPACTED SURFACE, TYPE A OR B                   95.1920        72.8896     $333,397.18 

 

410E13000         858.000    CY      TRAFFIC COMPACTED SURFACE, TYPE C                        76.7866        93.5548      $80,270.00 

 

410E13001         250.000    CY      TRAFFIC COMPACTED SURFACE, TYPE C, AS                   220.0000       220.0000      $55,000.00 

                                     PER PLAN 
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410E22000         250.000    TON     TRAFFIC COMPACTED SURFACE, TYPE A OR B                  120.1300       110.0000      $27,500.00 

 

411E10000      12,089.000    CY      STABILIZED CRUSHED AGGREGATE                             98.9878        86.4130   $1,044,646.78 

 

411E10001       3,918.000    CY      STABILIZED CRUSHED AGGREGATE, AS PER                     58.7344        42.9305     $168,201.64 

                                     PLAN 

 

421E10000      32,947.000    SY      MICROSURFACING, SURFACE COURSE (FR)                       7.6567         7.1400     $235,241.58 

 

421E10010   1,905,891.000    SY      MICROSURFACING, SURFACE COURSE                            3.2012         3.0799   $5,869,942.43 

 

421E10011     840,480.000    SY      MICROSURFACING, SURFACE COURSE, AS PER                    3.5114         3.2697   $2,748,147.12 

                                     PLAN 

 

421E10020     861,790.500    SY      MICROSURFACING, LEVELING COURSE                           2.0537         2.0537   $1,769,887.77 

 

421E10021     577,888.000    SY      MICROSURFACING, LEVELING COURSE, AS PER                   2.1663         1.9399   $1,121,046.42 

                                     PLAN 

 

422E11000   3,554,432.000    SY      AGGREGATE, SINGLE CHIP SEAL, TYPE A                       0.9208         0.8295   $2,948,239.75 

 

422E11001     606,039.000    SY      AGGREGATE, SINGLE CHIP SEAL, TYPE A, AS                   1.2926         1.0470     $634,551.94 

                                     PER PLAN 

 

422E21001      63,281.000    SY      AGGREGATE, DOUBLE CHIP SEAL, AS PER PLAN                  2.5150         3.3300     $210,725.73 

 

422E25000   1,658,832.000    GAL     EMULSION, CHIP SEAL                                       3.7986         3.4267   $5,684,238.76 

 

423E00100       2,000.000    LB      CRACK SEALING, TYPE I                                    11.5000         7.5000      $15,000.00 

 

423E00104       1,000.000    LB      CRACK SEALING, TYPE II                                    7.3333        13.0000      $13,000.00 

 

423E00150         787.000    LB      CRACK SEALING, TYPE IV                                   14.0375        11.0000       $8,657.00 

 

423E00200       2,750.000    SY      CRACK SEALING, TYPE I                                     3.7167         1.7500       $4,812.50 

 

423E00204   2,017,566.000    SY      CRACK SEALING, TYPE II                                    0.4064         0.3619     $730,062.77 

 

423E00250   8,661,724.000    SY      CRACK SEALING, TYPE IV                                    0.3482         0.2667   $2,309,676.02 

 

423E98200      20,000.000    FT      CRACK SEALING, MISC.:                                     5.6500         5.4500     $109,000.00 

 

424E13101       4,711.000    CY      FINE GRADED POLYMER ASPHALT CONCRETE,                   289.6578       267.0183   $1,257,923.00 

                                     TYPE A, (449), AS PER PLAN 

 

424E14000      27,833.000    CY      FINE GRADED POLYMER ASPHALT CONCRETE,                   239.6244       233.9992   $6,512,899.64 

                                     TYPE B, (448) 
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424E14001      22,363.000    CY      FINE GRADED POLYMER ASPHALT CONCRETE,                   257.7871       239.4472   $5,354,757.00 

                                     TYPE B, (448), AS PER PLAN 

 

424E14100      10,096.000    CY      FINE GRADED POLYMER ASPHALT CONCRETE,                   232.2309       231.1520   $2,333,711.00 

                                     TYPE B, (449) 

 

424E14101       1,779.000    CY      FINE GRADED POLYMER ASPHALT CONCRETE,                   270.7304       228.4064     $406,335.00 

                                     TYPE B, (449), AS PER PLAN 

 

441E00100      35,379.000    CY      ANTI-SEGREGATION EQUIPMENT                                8.8580        17.4697     $618,060.00 

 

441E10000      47,257.000    CY      ASPHALT CONCRETE SURFACE COURSE, TYPE 1,                205.9595       197.2308   $9,320,538.00 

                                     (446), PG64-22 

 

441E10100      52,795.800    CY      ASPHALT CONCRETE SURFACE COURSE, TYPE 1,                214.8632       210.6174  $11,119,713.40 

                                     (446), PG70-22M 

 

441E10101      39,370.000    CY      ASPHALT CONCRETE SURFACE COURSE, TYPE 1,                215.3622       201.4782   $7,932,195.00 

                                     (446), AS PER PLAN 

 

441E10111       7,048.000    CY      ASPHALT CONCRETE SURFACE COURSE, TYPE 1,                210.3100       210.3100   $1,482,264.88 

                                     (446), PWL 2023, AS PER PLAN 

 

441E10200      68,346.000    CY      ASPHALT CONCRETE INTERMEDIATE COURSE,                   175.5327       172.2818  $11,774,774.82 

                                     TYPE 2, (446) 

 

441E50000     105,381.500    CY      ASPHALT CONCRETE SURFACE COURSE, TYPE 1,                219.6448       206.7675  $21,789,474.43 

                                     (448), PG64-22 

 

441E50100      69,999.600    CY      ASPHALT CONCRETE SURFACE COURSE, TYPE 1,                221.2004       212.5818  $14,880,638.30 

                                     (448), PG70-22M 

 

441E50101      48,936.000    CY      ASPHALT CONCRETE SURFACE COURSE, TYPE 1,                228.7241       211.2057  $10,335,560.00 

                                     (448), AS PER PLAN 

 

441E50200      76,925.000    CY      ASPHALT CONCRETE INTERMEDIATE COURSE,                   194.1271       181.9860  $13,999,276.00 

                                     TYPE 1, (448) 

 

441E50201       5,633.000    CY      ASPHALT CONCRETE INTERMEDIATE COURSE,                   219.2939       206.5083   $1,163,261.00 

                                     TYPE 1, (448), AS PER PLAN 

 

441E50300      63,504.400    CY      ASPHALT CONCRETE INTERMEDIATE COURSE,                   196.3162       186.3222  $11,832,281.72 

                                     TYPE 2, (448) 

 

441E50301       8,372.000    CY      ASPHALT CONCRETE INTERMEDIATE COURSE,                   206.7114       193.5635   $1,620,514.00 

                                     TYPE 2, (448), AS PER PLAN 

 

441E70000      13,286.000    CY      ASPHALT CONCRETE SURFACE COURSE, TYPE 1,                356.4400       318.9375   $4,237,402.99 

                                     (449), PG64-22 
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441E70100       1,664.000    CY      ASPHALT CONCRETE SURFACE COURSE, TYPE 1,                429.9692       369.2121     $614,369.00 

                                     (449), PG70-22M 

 

441E70101       6,358.000    CY      ASPHALT CONCRETE SURFACE COURSE, TYPE 1,                304.2532       292.1222   $1,857,313.00 

                                     (449), AS PER PLAN 

 

441E70200       3,889.000    CY      ASPHALT CONCRETE INTERMEDIATE COURSE,                   241.5803       227.8776     $886,216.00 

                                     TYPE 1, (449) 

 

441E70201           7.000    CY      ASPHALT CONCRETE INTERMEDIATE COURSE,                   945.0000       964.2857       $6,750.00 

                                     TYPE 1, (449), AS PER PLAN 

 

441E70300       8,988.000    CY      ASPHALT CONCRETE INTERMEDIATE COURSE,                   252.9882       253.7550   $2,280,749.64 

                                     TYPE 2, (449) 

 

441E70301          20.000    CY      ASPHALT CONCRETE INTERMEDIATE COURSE,                   380.6656       250.0000       $5,000.00 

                                     TYPE 2, (449), AS PER PLAN 

 

441E70500         915.000    CY      ASPHALT CONCRETE SURFACE COURSE, TYPE 1,                491.9586       479.5542     $438,792.10 

                                     (449), (DRIVEWAYS) 

 

441E70501       1,753.000    CY      ASPHALT CONCRETE SURFACE COURSE, TYPE 1,                377.7244       341.7684     $599,120.00 

                                     (449), (DRIVEWAYS), AS PER PLAN 

 

441E70600          86.000    CY      ASPHALT CONCRETE INTERMEDIATE COURSE,                   513.8835       502.0930      $43,180.00 

                                     TYPE 1, (449), (DRIVEWAYS) 

 

441E70700         420.000    CY      ASPHALT CONCRETE INTERMEDIATE COURSE,                   483.9601       391.4148     $164,394.22 

                                     TYPE 2, (449), (DRIVEWAYS) 

 

441E70801       2,444.000    CY      ASPHALT CONCRETE INTERMEDIATE COURSE,                   411.9525       376.7305     $920,729.42 

                                     TYPE 1, (449), (UNDER GUARDRAIL), AS PER 

                                     PLAN 

 

441E90000          50.000    CY      ASPHALT CONCRETE, MISC.:                                475.4167       690.0000      $34,500.00 

 

441E91000         383.000    SY      ASPHALT CONCRETE, MISC.:                                116.1003        60.0016      $22,980.60 

 

442E00100     251,818.000    CY      ANTI-SEGREGATION EQUIPMENT                                6.6051         7.3254   $1,844,659.10 

 

442E00200       3,947.000    CY      ASPHALT CONCRETE SURFACE COURSE, 9.5 MM,                197.7500       199.0000     $785,453.00 

                                     TYPE A (446) 

 

442E00201      39,656.000    CY      ASPHALT CONCRETE SURFACE COURSE, 9.5 MM,                198.0750       199.5157   $7,911,996.00 

                                     TYPE A (446), AS PER PLAN 

 

442E00300         120.000    CY      ASPHALT CONCRETE SURFACE COURSE, 9.5 MM,                338.2000       303.0000      $36,360.00 

                                     TYPE B (446) 
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442E10000      80,682.000    CY      ASPHALT CONCRETE SURFACE COURSE, 12.5                   229.5404       225.4117  $18,186,665.80 

                                     MM, TYPE A (446) 

 

442E10001      81,585.000    CY      ASPHALT CONCRETE SURFACE COURSE, 12.5                   271.0732       274.5779  $22,401,438.24 

                                     MM, TYPE A (446), AS PER PLAN 

 

442E10011       1,260.000    CY      ASPHALT CONCRETE SURFACE COURSE, 12.5                   294.5103       284.6548     $358,665.00 

                                     MM, TYPE A (446), PWL 2023, AS PER PLAN 

 

442E10021       5,952.000    CY      ASPHALT CONCRETE SURFACE COURSE, 12.5                   264.0595       287.9334   $1,713,779.82 

                                     MM, TYPE A (446), PWL 2024, AS PER PLAN 

 

442E10080      74,868.000    CY      ASPHALT CONCRETE INTERMEDIATE COURSE,                   206.8118       195.9485  $14,670,275.12 

                                     12.5 MM, TYPE A (446) 

 

442E10081      14,593.000    CY      ASPHALT CONCRETE INTERMEDIATE COURSE,                   170.7668       171.8714   $2,508,120.00 

                                     12.5 MM, TYPE A (446), AS PER PLAN 

 

442E10083       9,503.000    CY      ASPHALT CONCRETE INTERMEDIATE COURSE,                   184.0000       158.0000   $1,501,474.00 

                                     12.5 MM, TYPE A (446), PWL 2023, AS PER 

                                     PLAN 

 

442E10085      15,275.000    CY      ASPHALT CONCRETE INTERMEDIATE COURSE,                   218.3750       218.7500   $3,341,406.25 

                                     12.5 MM, TYPE A (446), PWL 2024, AS PER 

                                     PLAN 

 

442E10100      62,531.000    CY      ASPHALT CONCRETE INTERMEDIATE COURSE, 19                210.4988       205.7709  $12,867,061.00 

                                     MM, TYPE A (446) 

 

442E10101       7,196.000    CY      ASPHALT CONCRETE INTERMEDIATE COURSE, 19                226.0000       232.0000   $1,669,472.00 

                                     MM, TYPE A (446), AS PER PLAN 

 

442E10103       1,373.000    CY      ASPHALT CONCRETE INTERMEDIATE COURSE, 19                249.6800       252.0000     $345,996.00 

                                     MM, TYPE A (446), PWL 2023, AS PER 

                                     PLAN 

 

442E10300     100,544.000    CY      ASPHALT CONCRETE SURFACE COURSE, 12.5                   237.7024       215.4183  $21,659,015.00 

                                     MM, TYPE A (447) 

 

442E10301      83,429.000    CY      ASPHALT CONCRETE SURFACE COURSE, 12.5                   274.6755       255.1298  $21,285,222.40 

                                     MM, TYPE A (447), AS PER PLAN 

 

442E10311      68,846.000    CY      ASPHALT CONCRETE SURFACE COURSE, 12.5                   251.1332       226.6763  $15,605,759.00 

                                     MM, TYPE A (447), PWL 2023, AS PER PLAN 

 

442E10321      83,146.000    CY      ASPHALT CONCRETE SURFACE COURSE, 12.5                   254.5247       252.7820  $21,017,811.00 

                                     MM, TYPE A (447), PWL 2024, AS PER PLAN 
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442E10500          58.500    CY      ASPHALT CONCRETE SURFACE COURSE, 9.5 MM,                586.8644       502.5641      $29,400.00 

                                     TYPE A (448) 

 

442E10501          75.000    CY      ASPHALT CONCRETE SURFACE COURSE, 9.5 MM,                383.8112       357.5333      $26,815.00 

                                     TYPE A (448), AS PER PLAN 

 

442E20000       4,850.000    CY      ASPHALT CONCRETE SURFACE COURSE, 12.5                   309.7351       285.7676   $1,385,973.00 

                                     MM, TYPE A (448) 

 

442E20001      20,959.330    CY      ASPHALT CONCRETE SURFACE COURSE, 12.5                   283.0683       259.2228   $5,433,135.35 

                                     MM, TYPE A (448), AS PER PLAN 

 

442E20050       1,766.000    CY      ASPHALT CONCRETE SURFACE COURSE, 12.5                   258.7700       248.0000     $437,968.00 

                                     MM, TYPE B (448) 

 

442E20100       2,102.000    CY      ASPHALT CONCRETE INTERMEDIATE COURSE,                   238.5950       230.0000     $483,460.00 

                                     9.5 MM, TYPE A (448) 

 

442E20101       3,092.000    CY      ASPHALT CONCRETE INTERMEDIATE COURSE,                   177.5000       175.0000     $541,100.00 

                                     9.5 MM, TYPE A (448), AS PER PLAN 

 

442E20170      18,252.000    CY      ASPHALT CONCRETE INTERMEDIATE COURSE,                   183.8831       176.8147   $3,227,221.00 

                                     12.5 MM, TYPE A (448) 

 

442E20171       5,100.330    CY      ASPHALT CONCRETE INTERMEDIATE COURSE,                   197.2255       196.2926   $1,001,157.28 

                                     12.5 MM, TYPE A (448), AS PER PLAN 

 

442E20200       2,964.000    CY      ASPHALT CONCRETE INTERMEDIATE COURSE, 19                284.4076       252.6623     $748,891.00 

                                     MM, TYPE A (448) 

 

442E20201       1,585.000    CY      ASPHALT CONCRETE INTERMEDIATE COURSE, 19                276.0000       202.0000     $320,170.00 

                                     MM, TYPE A (448), AS PER PLAN 

 

442E20250         159.000    CY      ASPHALT CONCRETE INTERMEDIATE COURSE, 19                307.6000       278.0000      $44,202.00 

                                     MM, TYPE B (448) 

 

442E22000         259.000    CY      ASPHALT CONCRETE SURFACE COURSE, 9.5 MM,                313.0000       321.0000      $83,139.00 

                                     TYPE A (449) 

 

442E22001         223.000    CY      ASPHALT CONCRETE SURFACE COURSE, 9.5 MM,                392.9911       421.9856      $94,102.79 

                                     TYPE A (449), AS PER PLAN 

 

442E22050          66.000    CY      ASPHALT CONCRETE SURFACE COURSE, 9.5 MM,                249.9000       249.9000      $16,493.40 

                                     TYPE B (449) 

 

442E22100       3,896.000    CY      ASPHALT CONCRETE SURFACE COURSE, 12.5                   314.3119       302.2109   $1,177,413.83 

                                     MM, TYPE A (449) 
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442E22101       1,298.000    CY      ASPHALT CONCRETE SURFACE COURSE, 12.5                   357.7433       425.5901     $552,416.00 

                                     MM, TYPE A (449), AS PER PLAN 

 

442E22120          19.000    CY      ASPHALT CONCRETE SURFACE COURSE, 12.5                   529.4675       500.0000       $9,500.00 

                                     MM, TYPE A (449) (DRIVEWAYS) 

 

442E22150       1,051.000    CY      ASPHALT CONCRETE SURFACE COURSE, 12.5                   388.7226       362.0980     $380,565.00 

                                     MM, TYPE B (449) 

 

442E22201       2,237.000    CY      ASPHALT CONCRETE INTERMEDIATE COURSE,                   200.0000       210.0000     $469,770.00 

                                     9.5 MM, TYPE A (449), AS PER PLAN 

 

442E22250          34.000    CY      ASPHALT CONCRETE INTERMEDIATE COURSE,                   245.7000       245.7000       $8,353.80 

                                     9.5 MM, TYPE B (449) 

 

442E22300         821.500    CY      ASPHALT CONCRETE INTERMEDIATE COURSE,                   225.9165       227.5380     $186,922.50 

                                     12.5 MM, TYPE A (449) 

 

442E22301          77.000    CY      ASPHALT CONCRETE INTERMEDIATE COURSE,                   288.2500       290.0000      $22,330.00 

                                     12.5 MM, TYPE A (449), AS PER PLAN 

 

442E22320          25.000    CY      ASPHALT CONCRETE INTERMEDIATE COURSE,                   413.7300       385.0000       $9,625.00 

                                     12.5 MM, TYPE A (449) (DRIVEWAYS) 

 

442E22350         720.000    CY      ASPHALT CONCRETE INTERMEDIATE COURSE,                   252.6044       240.8750     $173,430.00 

                                     12.5 MM, TYPE B (449) 

 

442E22400       1,012.000    CY      ASPHALT CONCRETE INTERMEDIATE COURSE, 19                324.1071       238.5198     $241,382.00 

                                     MM, TYPE A (449) 

 

442E22401       2,365.000    CY      ASPHALT CONCRETE INTERMEDIATE COURSE, 19                214.3290       204.9751     $484,766.00 

                                     MM, TYPE A (449), AS PER PLAN 

 

442E90000          26.000    CY      ASPHALT CONCRETE, MISC.:                                508.3333       475.0000      $12,350.00 

 

450E99000           2.000    LS      SPECIAL - RIGID PAVEMENT                            625,485.6900   1142317.8800   $2,284,635.76 

 

451E10011          11.000    SY      6" REINFORCED CONCRETE PAVEMENT, CLASS                  228.6275       132.9400       $1,462.34 

                                     QC 1P, AS PER PLAN 

 

451E10021          28.000    SY      6" REINFORCED CONCRETE PAVEMENT, CLASS                  225.8300       175.0000       $4,900.00 

                                     QC 1P WITH QC/QA, AS PER PLAN 

 

451E11011         400.000    SY      7" REINFORCED CONCRETE PAVEMENT, CLASS                  283.6086       229.0000      $91,600.00 

                                     QC 1P, AS PER PLAN 

 

451E13010          78.000    SY      8" REINFORCED CONCRETE PAVEMENT, CLASS                  101.0000       101.0000       $7,878.00 

                                     QC 1P 
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451E14010       8,633.000    SY      9" REINFORCED CONCRETE PAVEMENT, CLASS                  128.7769       125.7730   $1,085,798.00 

                                     QC 1P 

 

451E15020      16,000.000    SY      10" REINFORCED CONCRETE PAVEMENT, CLASS                 125.0000       125.0000   $2,000,000.00 

                                     QC 1P WITH QC/QA 

 

451E16010       3,638.000    SY      12" REINFORCED CONCRETE PAVEMENT, CLASS                 162.0000       152.0000     $552,976.00 

                                     QC 1P 

 

451E20000         118.200    SY      REINFORCED CONCRETE PAVEMENT, MISC.:                    549.4317       492.2669      $58,185.95 

 

451E30000         781.000    FT      SPECIAL - PRESSURE RELIEF JOINT, TYPE A                 242.2771       178.8410     $139,674.80 

 

451E31000         201.000    FT      SPECIAL - PRESSURE RELIEF JOINT, TYPE B                 126.0438       103.1391      $20,730.96 

 

451E32000         133.000    FT      SPECIAL - PRESSURE RELIEF JOINT, TYPE C                 143.8857        93.0000      $12,369.00 

 

452E09010         215.000    SY      4" NON-REINFORCED CONCRETE PAVEMENT,                     67.3333        84.0000      $18,060.00 

                                     CLASS QC 1P 

 

452E10010       5,493.000    SY      6" NON-REINFORCED CONCRETE PAVEMENT,                     96.3832        98.3767     $540,383.08 

                                     CLASS QC 1P 

 

452E10011       1,607.000    SY      6" NON-REINFORCED CONCRETE PAVEMENT,                     96.9620        88.1787     $141,703.25 

                                     CLASS QC 1P, AS PER PLAN 

 

452E10050       2,979.000    SY      6" NON-REINFORCED CONCRETE PAVEMENT,                     99.0053        88.1238     $262,520.84 

                                     CLASS QC MS 

 

452E10051          80.000    SY      6" NON-REINFORCED CONCRETE PAVEMENT,                    182.4456        99.3089       $7,944.71 

                                     CLASS QC MS, AS PER PLAN 

 

452E11011         449.000    SY      7" NON-REINFORCED CONCRETE PAVEMENT,                    133.7000       152.0000      $68,248.00 

                                     CLASS QC 1P, AS PER PLAN 

 

452E11050         174.000    SY      7" NON-REINFORCED CONCRETE PAVEMENT,                    108.2500       110.0000      $19,140.00 

                                     CLASS QC MS 

 

452E12010      22,393.000    SY      8" NON-REINFORCED CONCRETE PAVEMENT,                     93.4080        89.6953   $2,008,547.60 

                                     CLASS QC 1P 

 

452E12011       1,683.000    SY      8" NON-REINFORCED CONCRETE PAVEMENT,                     92.8249        95.8969     $161,394.50 

                                     CLASS QC 1P, AS PER PLAN 

 

452E12020       8,514.000    SY      8" NON-REINFORCED CONCRETE PAVEMENT,                     93.1278        86.8012     $739,025.00 

                                     CLASS QC 1P WITH QC/QA 

 

452E12050       7,903.000    SY      8" NON-REINFORCED CONCRETE PAVEMENT,                    107.1159        98.9996     $782,394.20 

                                     CLASS QC MS 
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452E12051         346.000    SY      8" NON-REINFORCED CONCRETE PAVEMENT,                    151.7829       101.2168      $35,021.00 

                                     CLASS QC MS, AS PER PLAN 

 

452E13010      20,574.000    SY      9" NON-REINFORCED CONCRETE PAVEMENT,                    104.7588        91.0165   $1,872,574.48 

                                     CLASS QC 1P 

 

452E13011         934.000    SY      9" NON-REINFORCED CONCRETE PAVEMENT,                    261.5045       104.4807      $97,585.00 

                                     CLASS QC 1P, AS PER PLAN 

 

452E13020      25,456.000    SY      9" NON-REINFORCED CONCRETE PAVEMENT,                     82.3311        73.4788   $1,870,476.90 

                                     CLASS QC 1P WITH QC/QA 

 

452E13040       2,180.000    SY      9" NON-REINFORCED CONCRETE PAVEMENT,                    117.1193       108.4972     $236,524.00 

                                     CLASS QC MS 

 

452E13060       1,609.000    SY      9.5" NON-REINFORCED CONCRETE PAVEMENT,                   95.0000       100.0000     $160,900.00 

                                     CLASS QC 1P 

 

452E14010       8,180.000    SY      10" NON-REINFORCED CONCRETE PAVEMENT,                   117.2692       113.4690     $928,176.45 

                                     CLASS QC 1P 

 

452E14020         453.000    SY      10" NON-REINFORCED CONCRETE PAVEMENT,                   152.0210       134.6225      $60,984.00 

                                     CLASS QC 1P WITH QC/QA 

 

452E14050          60.000    SY      10" NON-REINFORCED CONCRETE PAVEMENT,                   190.6667       160.0000       $9,600.00 

                                     CLASS QC MS 

 

452E14110       3,381.000    SY      11" NON-REINFORCED CONCRETE PAVEMENT,                   161.3407       159.0633     $537,792.96 

                                     CLASS QC 1P 

 

452E14120       5,596.000    SY      11" NON-REINFORCED CONCRETE PAVEMENT,                   122.0522       121.4618     $679,700.00 

                                     CLASS QC 1P WITH QC/QA 

 

452E14122      32,868.000    SY      11.5" NON-REINFORCED CONCRETE PAVEMENT,                 109.6787       111.9977   $3,681,141.00 

                                     CLASS QC 1P WITH QC/ QA 

 

452E15010           9.000    SY      12" NON-REINFORCED CONCRETE PAVEMENT,                   236.5200       324.5600       $2,921.04 

                                     CLASS QC 1P 

 

452E15020      15,450.000    SY      12" NON-REINFORCED CONCRETE PAVEMENT,                   123.9322       120.7612   $1,865,760.00 

                                     CLASS QC 1P WITH QC/QA 

 

452E15060      11,187.000    SY      12.5" NON-REINFORCED CONCRETE PAVEMENT,                 154.0400       164.5800   $1,841,156.46 

                                     CLASS QC 1P WITH QC/ QA 

 

452E16010       7,303.000    SY      13" NON-REINFORCED CONCRETE PAVEMENT,                   112.0000       125.0000     $912,875.00 

                                     CLASS QC 1P 
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452E16020       6,676.000    SY      13" NON-REINFORCED CONCRETE PAVEMENT,                   136.5000       130.0000     $867,880.00 

                                     CLASS QC 1P WITH QC/QA 

 

452E16021      11,896.000    SY      13" NON-REINFORCED CONCRETE PAVEMENT,                   146.7867       135.0000   $1,605,960.00 

                                     CLASS QC 1P WITH QC/QA, AS PER PLAN 

 

452E16060       4,912.000    SY      13.5" NON-REINFORCED CONCRETE PAVEMENT,                 152.2717       138.0000     $677,856.00 

                                     CLASS QC 1P WITH QC/ QA 

 

452E19001         108.000    SY      VARIABLE THICKNESS NON-REINFORCED                       332.0833       172.9700      $18,680.76 

                                     CONCRETE PAVEMENT, AS PER PLAN 

 

452E19200       5,345.000    SY      NON-REINFORCED CONCRETE PAVEMENT, MISC.:                100.4985       114.5633     $612,341.00 

 

502E11101           1.000    LS      STRUCTURE FOR MAINTAINING TRAFFIC, AS                32,800.0000    15,000.0000      $15,000.00 

                                     PER PLAN 

 

502E12301           2.000    LS      STRUCTURE FOR MAINTAINING TRAFFIC                   456,666.6667   475,000.0000     $950,000.00 

                                     (RAILROAD), AS PER PLAN 

 

503E11100         160.000    LS      COFFERDAMS AND EXCAVATION BRACING                    44,627.6650    29,794.6969   $4,767,151.50 

 

503E11101          62.000    LS      COFFERDAMS AND EXCAVATION BRACING, AS               141,852.2761    98,527.9018   $6,108,729.91 

                                     PER PLAN 

 

503E21100      13,709.310    CY      UNCLASSIFIED EXCAVATION                                 107.2197        85.2370   $1,168,540.35 

 

503E21101      19,751.000    CY      UNCLASSIFIED EXCAVATION, AS PER PLAN                     67.3903        92.0052   $1,817,194.00 

 

503E21104         512.000    CY      UNCLASSIFIED EXCAVATION, INCLUDING ROCK                  67.9062        54.5703      $27,940.00 

 

503E21300          93.000    LS      UNCLASSIFIED EXCAVATION                              20,938.6797    20,713.8083   $1,926,384.17 

 

503E21301          17.000    LS      UNCLASSIFIED EXCAVATION, AS PER PLAN                 30,713.0047    28,432.8235     $483,358.00 

 

503E21302           1.000    LS      UNCLASSIFIED EXCAVATION, INCLUDING SHALE             20,858.1525    25,000.0000      $25,000.00 

 

503E21303           3.000    LS      UNCLASSIFIED EXCAVATION, INCLUDING                  109,566.6667    40,000.0000     $120,000.00 

                                     SHALE, AS PER PLAN 

 

503E21320           5.000    LS      UNCLASSIFIED EXCAVATION, INCLUDING ROCK              13,515.9996    13,400.0000      $67,000.00 

 

503E21321           2.000    LS      UNCLASSIFIED EXCAVATION, INCLUDING ROCK,             15,708.7983    15,000.0000      $30,000.00 

                                     AS PER PLAN 

 

503E22200       1,165.000    CY      UNCLASSIFIED EXCAVATION, INCLUDING ROCK                 104.2048        99.3820     $115,780.00 

                                     AND/OR SHALE 

 

503E31100       1,276.000    CY      ROCK EXCAVATION                                          84.8024        85.9067     $109,617.00 
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503E31120         284.000    CY      SHALE EXCAVATION                                         85.7892        75.1972      $21,356.00 

 

503E31500           4.000    LS      STRUCTURAL EXCAVATION, MISC.:                       764,304.8500   583,750.0000   $2,335,000.00 

 

504E11100       2,824.000    SF      STEEL SHEET PILING LEFT IN PLACE                         63.0000        48.0000     $135,552.00 

 

504E11101     213,490.000    SF      STEEL SHEET PILING LEFT IN PLACE, AS PER                 21.2615        19.7123   $4,208,383.88 

                                     PLAN 

 

505E11100          44.000    LS      PILE DRIVING EQUIPMENT MOBILIZATION                  31,814.6725    26,925.6118   $1,184,726.92 

 

506E11101           1.000    LS      STATIC LOAD TEST, AS PER PLAN                        15,000.0000    15,000.0000      $15,000.00 

 

507E00100       7,655.000    FT      STEEL PILES HP10X42, FURNISHED                           45.0247        43.1693     $330,461.00 

 

507E00101       4,410.000    FT      STEEL PILES HP10X42, FURNISHED, AS PER                   45.1683        49.8526     $219,850.00 

                                     PLAN 

 

507E00150       8,725.000    FT      STEEL PILES HP10X42, DRIVEN                              16.7528        12.7018     $110,823.50 

 

507E00200      30,295.000    FT      STEEL PILES HP12X53, FURNISHED                           44.0618        45.7678   $1,386,536.30 

 

507E00201       1,590.000    FT      STEEL PILES HP12X53, FURNISHED, AS PER                   41.2640        41.0000      $65,190.00 

                                     PLAN 

 

507E00250      23,850.000    FT      STEEL PILES HP12X53, DRIVEN                              21.0927        23.5111     $560,740.00 

 

507E00300       1,340.000    FT      STEEL PILES HP14X73, FURNISHED                           60.3766        71.0896      $95,260.00 

 

507E00301       2,884.000    FT      STEEL PILES HP14X73, FURNISHED, AS PER                   65.4549        69.2233     $199,640.00 

                                     PLAN 

 

507E00350       1,200.000    FT      STEEL PILES HP14X73, DRIVEN                              28.2609        20.0000      $24,000.00 

 

507E00400      47,849.500    FT      STEEL PILES, MISC.:                                     121.8992       114.8423   $5,495,148.90 

 

507E00410       1,678.000    EACH    STEEL PILES, MISC.:                                     113.7371       110.9237     $186,130.00 

 

507E00500      14,225.000    FT      12" CAST-IN-PLACE REINFORCED CONCRETE                    22.8375        20.5978     $293,003.80 

                                     PILES, DRIVEN 

 

507E00550      12,149.000    FT      12" CAST-IN-PLACE REINFORCED CONCRETE                    55.1258        50.1288     $609,014.30 

                                     PILES, FURNISHED 

 

507E00551       3,390.000    FT      12" CAST-IN-PLACE REINFORCED CONCRETE                    53.4377        52.8230     $179,070.00 

                                     PILES, FURNISHED, AS PER PLAN 

 

507E00600      33,970.000    FT      14" CAST-IN-PLACE REINFORCED CONCRETE                    28.4640        13.6333     $463,124.00 

                                     PILES, DRIVEN 
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507E00650      29,665.000    FT      14" CAST-IN-PLACE REINFORCED CONCRETE                    74.2222        75.2081   $2,231,049.50 

                                     PILES, FURNISHED 

 

507E00651       7,430.000    FT      14" CAST-IN-PLACE REINFORCED CONCRETE                   106.7280       121.3607     $901,710.00 

                                     PILES, FURNISHED, AS PER PLAN 

 

507E00700      11,790.000    FT      16" CAST-IN-PLACE REINFORCED CONCRETE                    45.0914        22.0712     $260,220.00 

                                     PILES, DRIVEN 

 

507E00750      11,820.000    FT      16" CAST-IN-PLACE REINFORCED CONCRETE                   123.3731       125.5093   $1,483,520.00 

                                     PILES, FURNISHED 

 

507E00751         880.000    FT      16" CAST-IN-PLACE REINFORCED CONCRETE                    80.0000        80.0000      $70,400.00 

                                     PILES, FURNISHED, AS PER PLAN 

 

507E71200       1,471.250    FT      SPECIAL - PILE ENCASEMENT                               210.6802       189.4963     $278,796.39 

 

507E92200       1,252.000    FT      PREBORED HOLES                                           55.4725        88.1949     $110,420.00 

 

507E92201       1,889.000    FT      PREBORED HOLES, AS PER PLAN                             130.2872       134.0286     $253,180.00 

 

507E93300         203.000    EACH    STEEL POINTS OR SHOES                                   267.2894       171.2094      $34,755.50 

 

507E98020           1.000    LS      PILING, MISC.:                                        2,924.0000       780.0000         $780.00 

 

509E10000    13610137.000    LB      EPOXY COATED REINFORCING STEEL                            1.8889         1.9062  $25,944,210.15 

 

509E10001   1,005,084.000    LB      EPOXY COATED REINFORCING STEEL, AS PER                    1.8431         1.8464   $1,855,827.75 

                                     PLAN 

 

509E20000       1,908.000    LB      REINFORCING STEEL, REPLACEMENT OF                         8.5292         9.5860      $18,290.00 

                                     EXISTING REINFORCING STEEL 

 

509E20001      15,895.000    LB      REINFORCING STEEL, REPLACEMENT OF                         3.5525         2.9678      $47,173.36 

                                     EXISTING REINFORCING STEEL, AS PER PLAN 

 

509E25000      67,730.000    LB      UNCOATED REINFORCING STEEL                                1.9031         1.7317     $117,289.94 

 

509E25001      92,951.000    LB      UNCOATED REINFORCING STEEL, AS PER PLAN                   1.8392         1.8047     $167,750.10 

 

509E26000   1,035,490.000    LB      GALVANIZED STEEL REINFORCEMENT                            2.2625         2.0504   $2,123,191.18 

 

509E26001      10,976.000    LB      GALVANIZED STEEL REINFORCEMENT, AS PER                    2.5000         2.5000      $27,440.00 

                                     PLAN 

 

509E27000      84,035.000    LB      CHROMIUM STEEL REINFORCEMENT                              2.9500         2.5300     $212,608.55 

 

509E30020     636,826.600    FT      NO. 4 GFRP DEFORMED BARS                                  1.7311         1.6067   $1,023,219.94 
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509E30021      16,437.000    FT      NO. 4 GFRP DEFORMED BARS, AS PER PLAN                     1.5816         1.3344      $21,933.13 

 

509E30030     105,025.000    FT      NO. 5 GFRP DEFORMED BARS                                  1.9810         1.8224     $191,397.10 

 

509E30040      65,844.000    FT      NO. 6 GFRP DEFORMED BARS                                  2.8657         2.6995     $177,743.71 

 

509E40000      38,362.000    LB      REINFORCING STEEL, MISC.:                                 3.9566         3.1587     $121,173.38 

 

510E09951       6,988.000    EACH    DOWEL HOLES WITH CEMENT GROUT, AS PER                    22.6248        24.7147     $172,706.00 

                                     PLAN 

 

510E10000      25,967.000    EACH    DOWEL HOLES WITH NONSHRINK, NONMETALLIC                  24.8138        22.5744     $586,189.68 

                                     GROUT 

 

510E10001      18,439.000    EACH    DOWEL HOLES WITH NONSHRINK, NONMETALLIC                  24.1062        22.0637     $406,833.48 

                                     GROUT, AS PER PLAN 

 

511E31610         596.000    CY      CLASS QC2 CONCRETE, SUPERSTRUCTURE                    1,554.3602     1,201.3507     $716,005.00 

 

511E31611         276.000    CY      CLASS QC2 CONCRETE, SUPERSTRUCTURE, AS                1,107.9057     1,151.6205     $317,847.26 

                                     PER PLAN 

 

511E32210          78.000    CY      CLASS QC2 CONCRETE, SUPERSTRUCTURE                    2,019.0070     1,721.1538     $134,250.00 

 

511E32212         958.000    CY      CLASS QC2 CONCRETE WITH QC/QA,                        1,426.1440     1,326.2526   $1,270,550.00 

                                     SUPERSTRUCTURE 

 

511E33310         149.000    CY      CLASS QC2 CONCRETE, SUPERSTRUCTURE                    2,000.0000     2,000.0000     $298,000.00 

 

511E33312         472.000    CY      CLASS QC2 CONCRETE WITH QC/QA,                        1,762.2260     1,813.5593     $856,000.00 

                                     SUPERSTRUCTURE 

 

511E33313         346.000    CY      CLASS QC2 CONCRETE WITH QC/QA,                        1,216.6667     1,250.0000     $432,500.00 

                                     SUPERSTRUCTURE, AS PER PLAN 

 

511E33412           8.000    CY      CLASS QC2 CONCRETE, SUPERSTRUCTURE                    4,596.6750     3,993.3500      $31,946.80 

 

511E33414           6.000    CY      CLASS QC2 CONCRETE WITH QC/QA,                        2,165.0000     2,165.0000      $12,990.00 

                                     SUPERSTRUCTURE 

 

511E33415          47.000    CY      CLASS QC2 CONCRETE WITH QC/QA,                        1,051.6667     1,500.0000      $70,500.00 

                                     SUPERSTRUCTURE, AS PER PLAN 

 

511E33416          41.000    CY      CLASS QC2 CONCRETE, SUPERSTRUCTURE                      996.6667     1,200.0000      $49,200.00 

 

511E33418         220.000    CY      CLASS QC2 CONCRETE WITH QC/QA,                          900.3959       830.6818     $182,750.00 

                                     SUPERSTRUCTURE 
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511E33419          52.000    CY      CLASS QC2 CONCRETE WITH QC/QA,                        1,088.0000     1,170.0000      $60,840.00 

                                     SUPERSTRUCTURE, AS PER PLAN 

 

511E33500          40.000    EACH    SEMI-INTEGRAL DIAPHRAGM GUIDE                         4,112.9701     4,325.0000     $173,000.00 

 

511E33501          34.000    EACH    SEMI-INTEGRAL DIAPHRAGM GUIDE, AS PER                 3,964.4252     3,713.5524     $126,260.78 

                                     PLAN 

 

511E34410         617.000    CY      CLASS QC2 CONCRETE, SUPERSTRUCTURE                    2,270.8292     2,306.5901   $1,423,166.08 

 

511E34411          36.000    CY      CLASS QC2 CONCRETE, SUPERSTRUCTURE, AS                3,750.0000     3,750.0000     $135,000.00 

                                     PER PLAN 

 

511E34412         554.000    CY      CLASS QC2 CONCRETE WITH QC/QA,                        1,079.3248     1,125.1986     $623,360.00 

                                     SUPERSTRUCTURE 

 

511E34413       1,202.000    CY      CLASS QC2 CONCRETE WITH QC/QA,                        1,079.3817       939.5416   $1,129,329.00 

                                     SUPERSTRUCTURE, AS PER PLAN 

 

511E34418           7.000    CY      CLASS QC SCC CONCRETE WITH QC/QA,                     3,648.4175     3,600.0000      $25,200.00 

                                     SUPERSTRUCTURE 

 

511E34423      19,290.000    SF      CLASS QC2 CONCRETE, SIDEWALK WEARING                     15.5250        17.5500     $338,539.50 

                                     SURFACE, AS PER PLAN 

 

511E34444         546.000    CY      CLASS QC2 CONCRETE, BRIDGE DECK                       1,612.3717     1,493.5843     $815,497.04 

 

511E34445         337.000    CY      CLASS QC2 CONCRETE, BRIDGE DECK, AS PER               1,667.2730     1,679.5252     $566,000.00 

                                     PLAN 

 

511E34446      12,109.000    CY      CLASS QC2 CONCRETE WITH QC/QA, BRIDGE                 1,060.1233     1,007.4573  $12,199,300.25 

                                     DECK 

 

511E34447      13,373.000    CY      CLASS QC2 CONCRETE WITH QC/QA, BRIDGE                 1,117.1302       944.7477  $12,634,111.00 

                                     DECK, AS PER PLAN 

 

511E34448         612.500    CY      CLASS QC2 CONCRETE, BRIDGE DECK                       1,191.8147     1,249.7143     $765,450.00 

                                     (PARAPET) 

 

511E34449         323.000    CY      CLASS QC2 CONCRETE, BRIDGE DECK                       1,561.2994     1,601.3777     $517,245.00 

                                     (PARAPET), AS PER PLAN 

 

511E34450       2,467.000    CY      CLASS QC2 CONCRETE WITH QC/QA, BRIDGE                 1,009.5257       869.5340   $2,145,140.36 

                                     DECK (PARAPET) 

 

511E34451       2,122.000    CY      CLASS QC2 CONCRETE WITH QC/QA, BRIDGE                   960.7751       883.9675   $1,875,779.02 

                                     DECK (PARAPET), AS PER PLAN 
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511E34460         124.000    CY      CLASS QC SCC CONCRETE, BRIDGE DECK                    1,925.4400     1,750.0000     $217,000.00 

                                     (PARAPET) 

 

511E34461         275.000    CY      CLASS QC SCC CONCRETE, BRIDGE DECK                    1,500.2167     1,284.8182     $353,325.00 

                                     (PARAPET), AS PER PLAN 

 

511E40512         953.000    CY      CLASS QC1 CONCRETE WITH QC/QA, PIER                     914.5791       857.9853     $817,660.00 

                                     ABOVE FOOTINGS 

 

511E40513         838.000    CY      CLASS QC1 CONCRETE WITH QC/QA, PIER                   1,008.1305     1,002.7924     $840,340.00 

                                     ABOVE FOOTINGS, AS PER PLAN 

 

511E41010          81.000    CY      CLASS QC1 CONCRETE, PIER ABOVE FOOTINGS               2,270.9784     2,504.2469     $202,844.00 

 

511E41012         503.000    CY      CLASS QC1 CONCRETE WITH QC/QA, PIER                   1,464.6143     1,436.5836     $722,601.57 

                                     ABOVE FOOTINGS 

 

511E42012       3,344.000    CY      CLASS QC1 CONCRETE WITH QC/QA, PIER                   1,457.6644     1,059.5395   $3,543,100.00 

                                     ABOVE FOOTINGS 

 

511E42510          34.000    CY      CLASS QC1 CONCRETE, PIER CAP                          2,450.0000     3,000.0000     $102,000.00 

 

511E42512         315.000    CY      CLASS QC1 CONCRETE WITH QC/QA, PIER CAP               1,538.6058     1,059.4444     $333,725.00 

 

511E43210          55.000    CY      CLASS QC1 CONCRETE, PIER                              2,212.6012     1,910.0000     $105,050.00 

 

511E43212          62.000    CY      CLASS QC1 CONCRETE WITH QC/QA, PIER                   1,860.4259     2,355.1613     $146,020.00 

 

511E43260          29.000    CY      CLASS QC2 CONCRETE, PIER CAP                          2,243.2300     2,243.2300      $65,053.67 

 

511E43262          75.000    CY      CLASS QC2 CONCRETE WITH QC/QA, PIER CAP               2,373.5463     1,725.3333     $129,400.00 

 

511E43510         703.000    CY      CLASS QC1 CONCRETE, ABUTMENT INCLUDING                  742.0532       638.2248     $448,672.00 

                                     FOOTING 

 

511E43511         108.000    CY      CLASS QC1 CONCRETE, ABUTMENT INCLUDING                  825.0000       650.0000      $70,200.00 

                                     FOOTING, AS PER PLAN 

 

511E43512       3,920.000    CY      CLASS QC1 CONCRETE WITH QC/QA, ABUTMENT                 821.8309       756.2403   $2,964,462.00 

                                     INCLUDING FOOTING 

 

511E44110         739.000    CY      CLASS QC1 CONCRETE, ABUTMENT NOT                      1,306.4101     1,332.7345     $984,890.82 

                                     INCLUDING FOOTING 

 

511E44111          14.000    CY      CLASS QC1 CONCRETE, ABUTMENT NOT                      1,848.4775       850.0000      $11,900.00 

                                     INCLUDING FOOTING, AS PER PLAN 

 

511E44112       3,060.000    CY      CLASS QC1 CONCRETE WITH QC/QA, ABUTMENT               1,125.2035       866.9704   $2,652,929.45 

                                     NOT INCLUDING FOOTING 
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511E44113         467.000    CY      CLASS QC1 CONCRETE WITH QC/QA, ABUTMENT               1,186.4806     1,326.2848     $619,375.00 

                                     NOT INCLUDING FOOTIN G, AS PER PLAN 

 

511E45602       4,145.000    CY      CLASS QC4 MASS CONCRETE, SUBSTRUCTURE                   710.3432       437.5090   $1,813,475.00 

                                     WITH QC/QA 

 

511E45603       9,853.000    CY      CLASS QC4 MASS CONCRETE, SUBSTRUCTURE                 1,221.3755       917.7575   $9,042,665.00 

                                     WITH QC/QA, AS PER PLAN 

 

511E45710         833.000    CY      CLASS QC1 CONCRETE, ABUTMENT                          1,469.7038     1,449.6676   $1,207,573.07 

 

511E45711          90.000    CY      CLASS QC1 CONCRETE, ABUTMENT, AS PER                  1,523.0722     1,494.0333     $134,463.00 

                                     PLAN 

 

511E45712         231.000    CY      CLASS QC1 CONCRETE WITH QC/QA, ABUTMENT                 952.7994     1,001.2987     $231,300.00 

 

511E45720          48.000    CY      CLASS QC SCC CONCRETE, ABUTMENT                       4,483.8950     4,891.3183     $234,783.28 

 

511E46001          31.000    SY      CLASS QC1 CONCRETE, RETAINING/WINGWALL                1,230.5575     1,200.8065      $37,225.00 

                                     NOT INCLUDING FOOTING, AS PER PLAN 

 

511E46010         781.800    CY      CLASS QC1 CONCRETE, RETAINING/WINGWALL                1,369.2636     1,371.9937   $1,072,624.64 

                                     NOT INCLUDING FOOTING 

 

511E46011          23.000    CY      CLASS QC1 CONCRETE, RETAINING/WINGWALL                2,523.7877     1,931.3930      $44,422.04 

                                     NOT INCLUDING FOOTING, AS PER PLAN 

 

511E46012       1,668.000    CY      CLASS QC1 CONCRETE WITH QC/QA,                        1,016.7886       887.7668   $1,480,795.00 

                                     RETAINING/WINGWALL NOT INCLUD ING 

                                     FOOTING 

 

511E46013         130.000    CY      CLASS QC1 CONCRETE WITH QC/QA,                        1,006.2500     1,000.0000     $130,000.00 

                                     RETAINING/WINGWALL NOT INCLUD ING 

                                     FOOTING, AS PER PLAN 

 

511E46210         339.000    CY      CLASS QC1 CONCRETE, RETAINING/WINGWALL                1,117.8421     1,149.4100     $389,650.00 

                                     INCLUDING FOOTING 

 

511E46211          22.000    CY      CLASS QC1 CONCRETE, RETAINING/WINGWALL                1,595.8267     1,000.0000      $22,000.00 

                                     INCLUDING FOOTING, AS PER PLAN 

 

511E46212         146.000    CY      CLASS QC1 CONCRETE WITH QC/QA,                        1,020.0000       650.0000      $94,900.00 

                                     RETAINING/WINGWALL INCLUDING FOOTING 

 

511E46510       2,019.550    CY      CLASS QC1 CONCRETE, FOOTING                             735.3449       712.9926   $1,439,924.18 

 

511E46511         339.000    CY      CLASS QC1 CONCRETE, FOOTING, AS PER PLAN                464.3106       424.3274     $143,847.00 

 

511E46512       5,779.000    CY      CLASS QC1 CONCRETE WITH QC/QA, FOOTING                  559.6782       469.0191   $2,710,461.62 
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511E46513         273.000    CY      CLASS QC1 CONCRETE WITH QC/QA, FOOTING,                 607.6618       697.9853     $190,550.00 

                                     AS PER PLAN 

 

511E46610         168.100    CY      CLASS QC1 CONCRETE, HEADWALL                          1,671.9984     1,633.9876     $274,673.32 

 

511E46611           2.000    CY      CLASS QC1 CONCRETE, HEADWALL, AS PER                  1,662.7617       650.0000       $1,300.00 

                                     PLAN 

 

511E46612          12.000    CY      CLASS QC1 CONCRETE WITH QC/QA, HEADWALL               1,800.0000     3,800.0000      $45,600.00 

 

511E47010           5.000    CY      CLASS QC1 CONCRETE, CULVERT                           1,325.2000     1,850.0000       $9,250.00 

 

511E47011         269.000    CY      CLASS QC1 CONCRETE, CULVERT, AS PER PLAN              1,451.2698     1,279.3680     $344,150.00 

 

511E50210         297.200    CY      CLASS QC1 CONCRETE, SUBSTRUCTURE                        996.7113       887.2813     $263,700.00 

 

511E50211           0.750    CY      CLASS QC1 CONCRETE, SUBSTRUCTURE, AS PER              6,400.0000     6,400.0000       $4,800.00 

                                     PLAN 

 

511E51510         136.000    CY      CLASS QC2 CONCRETE, SIDEWALK                            529.0228       449.6324      $61,150.00 

 

511E51511          20.000    CY      CLASS QC2 CONCRETE, SIDEWALK, AS PER                  1,348.0683     2,735.0000      $54,700.00 

                                     PLAN 

 

511E51512         400.000    CY      CLASS QC2 CONCRETE WITH QC/QA, SIDEWALK                 505.2801       537.0750     $214,830.00 

 

511E52100          23.000    CY      CLASS QC FS CONCRETE                                    319.6255       243.8261       $5,608.00 

 

511E52110          50.000    CY      CLASS QC MS CONCRETE                                    532.6364       755.3000      $37,765.00 

 

511E53010         949.000    CY      CLASS QC1 CONCRETE, MISC.:                              892.8744       674.1719     $639,789.12 

 

511E53012       3,561.000    CY      CLASS QC2 CONCRETE, MISC.:                              780.2746       913.6412   $3,253,476.41 

 

511E53014       1,824.000    CY      CLASS QC3 CONCRETE, MISC.:                            1,367.3410     1,392.9633   $2,540,765.00 

 

511E60000       2,005.000    SY      SPECIAL - BRIDGE DECK GROOVING                            7.7496         7.7019      $15,442.37 

 

511E71100          78.000    CY      CONCRETE, MISC.:                                      2,628.1703     1,939.1026     $151,250.00 

 

511E71200      24,624.000    SF      CONCRETE, MISC.:                                         29.2600        35.2963     $869,136.00 

 

511E81200           4.000    LS      CONCRETE, MISC.:                                     90,036.2129    22,500.0000      $90,000.00 

 

511E81300         314.000    EACH    CONCRETE, MISC.:                                        319.0674       274.7722      $86,278.48 

 

512E10000         713.000    SY      SEALING OF CONCRETE SURFACES                             21.8122        19.3619      $13,805.00 

  



Summary of Contracts Awarded for Calendar Year 2023 by Item 
 

  Item           Quantity    U/M        Item Description                                    Avg Unit      Avg Unit        Total Amt 

 Number                                                                                    Price Bid     Price Awded       Awarded 

 

65 | P a g e  

512E10001       6,512.000    SY      SEALING OF CONCRETE SURFACES, AS PER                     20.3823        18.3474     $119,478.00 

                                     PLAN 

 

512E10050      25,572.000    SY      SEALING OF CONCRETE SURFACES (NON-EPOXY)                 14.3210        13.8681     $354,635.32 

 

512E10051      22,786.000    SY      SEALING OF CONCRETE SURFACES                             76.8908       101.5727   $2,314,436.25 

                                     (NON-EPOXY), AS PER PLAN 

 

512E10100     100,859.000    SY      SEALING OF CONCRETE SURFACES                             27.6771        27.8031   $2,804,191.82 

                                     (EPOXY-URETHANE) 

 

512E10101      17,486.000    SY      SEALING OF CONCRETE SURFACES                             25.5529        31.1055     $543,911.25 

                                     (EPOXY-URETHANE), AS PER PLAN 

 

512E10300      62,818.300    SY      SEALING CONCRETE BRIDGE DECKS WITH HMWM                  15.9455        14.9190     $937,185.03 

                                     RESIN 

 

512E10301         448.000    SY      SEALING CONCRETE BRIDGE DECKS WITH HMWM                  44.4821        40.4063      $18,102.00 

                                     RESIN, AS PER PLAN 

 

512E10400      71,940.340    SY      TREATING OF CONCRETE BRIDGE DECK WITH                     7.8683         7.4383     $535,116.65 

                                     SRS 

 

512E10600       1,655.000    FT      CONCRETE REPAIR BY EPOXY INJECTION                      107.9192       107.0377     $177,147.35 

 

512E10601         280.000    FT      CONCRETE REPAIR BY EPOXY INJECTION, AS                  120.1929       117.6071      $32,930.00 

                                     PER PLAN 

 

512E33000      11,244.000    SY      TYPE 2 WATERPROOFING                                     28.4471        26.7584     $300,871.91 

 

512E33001         621.000    SY      TYPE 2 WATERPROOFING, AS PER PLAN                        25.7053        28.4106      $17,642.97 

 

512E33010       8,866.000    SY      TYPE 3 WATERPROOFING                                     41.8818        41.4324     $367,340.04 

 

512E33011         595.000    SY      TYPE 3 WATERPROOFING, AS PER PLAN                        41.3950        40.5277      $24,114.00 

 

512E33300          27.000    SY      TYPE A WATERPROOFING                                     71.6333        47.9630       $1,295.00 

 

512E44400          30.000    SY      TYPE B WATERPROOFING                                     98.1723        69.2667       $2,078.00 

 

512E44450          26.000    SY      TYPE E WATERPROOFING                                     62.5385        62.5385       $1,626.00 

 

512E44451         642.000    SY      TYPE E WATERPROOFING, AS PER PLAN                        85.6667       107.0000      $68,694.00 

 

512E56202       1,284.000    SY      SPECIAL - ASPHALTIC PANEL                                70.6667       107.0000     $137,388.00 

 

512E67400       3,893.000    SF      SPECIAL - WATERPROOFING                                  18.0000        38.0000     $147,934.00 

 

512E71500       5,716.000    SY      SPECIAL - URETHANE TOP COAT SEALER                       18.0992        16.0378      $91,672.25 
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512E73500      84,945.000    SY      TREATING CONCRETE BRIDGE DECKS WITH                      11.5635        11.3506     $964,173.00 

                                     GRAVITY FED RESIN 

 

512E73501       2,351.000    SY      TREATING CONCRETE BRIDGE DECKS WITH                      17.0342        16.5483      $38,904.99 

                                     GRAVITY FED RESIN, AS PER PLAN 

 

512E74000      25,199.000    SY      REMOVAL OF EXISTING COATINGS FROM                        27.5576        25.9275     $653,347.34 

                                     CONCRETE SURFACES 

 

512E74001       1,597.000    SY      REMOVAL OF EXISTING COATINGS FROM                        26.4706        27.5416      $43,984.00 

                                     CONCRETE SURFACES, AS PER PLAN 

 

512E74500      72,437.000    FT      REMOVAL OF EXISTING PAVEMENT MARKING                      2.8952         3.5148     $254,604.15 

 

512E74520          16.000    EACH    REMOVAL OF EXISTING PAVEMENT MARKING                    207.0064       132.5625       $2,121.00 

 

512E75000         162.000    FT      SPECIAL - SEALING                                        82.5000        75.0000      $12,150.00 

 

512E75010         677.000    SF      SPECIAL - SEALING                                        16.0000        15.0000      $10,155.00 

 

512E75500       5,014.000    SY      SPECIAL - SEALING                                        27.7462        28.3184     $141,988.50 

 

512E99000           4.000    LS      SPECIAL - SEALING OF CONCRETE                        25,166.2567    32,075.0000     $128,300.00 

 

513E10001           3.000    LS      STRUCTURAL STEEL MEMBERS, LEVEL UF, AS               79,973.7122    54,666.6667     $164,000.00 

                                     PER PLAN 

 

513E10040           2.000    LS      STRUCTURAL STEEL MEMBERS, LEVEL 2                   459,750.0000   474,000.0000     $948,000.00 

 

513E10200      30,108.000    LB      STRUCTURAL STEEL MEMBERS, LEVEL UF                       12.5111        12.1019     $364,363.00 

 

513E10201     179,203.000    LB      STRUCTURAL STEEL MEMBERS, LEVEL UF, AS                   13.7391        12.2106   $2,188,179.10 

                                     PER PLAN 

 

513E10221     143,700.000    LB      STRUCTURAL STEEL MEMBERS, LEVEL 1, AS                     2.5100         2.3500     $337,695.00 

                                     PER PLAN 

 

513E10240     908,610.000    LB      STRUCTURAL STEEL MEMBERS, LEVEL 2                         2.4007         2.4899   $2,262,338.69 

 

513E10241   1,608,000.000    LB      STRUCTURAL STEEL MEMBERS, LEVEL 2, AS                     2.1376         2.2235   $3,575,325.00 

                                     PER PLAN 

 

513E10260   1,189,005.000    LB      STRUCTURAL STEEL MEMBERS, LEVEL 3                         2.9791         3.0729   $3,653,741.17 

 

513E10261     820,162.000    LB      STRUCTURAL STEEL MEMBERS, LEVEL 3, AS                     2.3681         2.2600   $1,853,598.00 

                                     PER PLAN 

 

513E10280   1,022,536.000    LB      STRUCTURAL STEEL MEMBERS, LEVEL 4                         2.9752         3.2531   $3,326,374.20 
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513E10281   1,211,925.000    LB      STRUCTURAL STEEL MEMBERS, LEVEL 4, AS                     2.4020         2.5200   $3,054,051.00 

                                     PER PLAN 

 

513E10300     404,562.000    LB      STRUCTURAL STEEL MEMBERS, LEVEL 5                         3.1960         3.4000   $1,375,510.80 

 

513E10321   1,556,262.000    LB      STRUCTURAL STEEL MEMBERS, LEVEL 6, AS                     3.1803         3.0976   $4,820,734.44 

                                     PER PLAN 

 

513E10401    16032153.000    LB      STRUCTURAL STEEL MEMBERS, HYBRID GIRDER,                  3.0641         2.7030  $43,334,228.20 

                                     LEVEL SIX (6) FABRI CATION, AS PER PLAN 

 

513E20000     236,159.000    EACH    WELDED STUD SHEAR CONNECTORS                              5.7000         5.2145   $1,231,448.21 

 

513E20001      12,279.000    EACH    WELDED STUD SHEAR CONNECTORS, AS PER                      4.3388         4.2963      $52,753.80 

                                     PLAN 

 

513E21001          51.000    EACH    TRIMMING OF BEAM END, AS PER PLAN                       469.3690       502.4706      $25,626.00 

 

513E21500       6,793.000    LB      REPLACEMENT OF DETERIORATED END                          12.1588        13.2580      $90,061.74 

                                     CROSSFRAMES 

 

513E21599       4,952.000    LB      STRUCTURAL STEEL FOR REHABILITATION                      11.4700         9.4447      $46,770.40 

 

513E21600       5,292.000    LB      STRUCTURAL STEEL FOR REHABILITATION, AS                  16.9000        19.0000     $100,548.00 

                                     PER PLAN 

 

513E90000      41,888.000    LB      STRUCTURAL STEEL, MISC.:                                  6.7869         6.3597     $266,393.57 

 

513E95000         372.000    FT      STRUCTURAL STEEL, MISC.:                                327.0845       307.0931     $114,238.62 

 

513E95020           5.000    LS      STRUCTURAL STEEL, MISC.:                            3952783.4033   1576600.0000   $7,883,000.00 

 

513E95030         262.000    EACH    STRUCTURAL STEEL, MISC.:                                100.8516       130.8789      $34,290.28 

 

514E00050     634,157.000    SF      SURFACE PREPARATION OF EXISTING                          14.9209        12.1975   $7,735,100.65 

                                     STRUCTURAL STEEL 

 

514E00051       9,439.000    SF      SURFACE PREPARATION OF EXISTING                          26.2529        24.7643     $233,750.00 

                                     STRUCTURAL STEEL, AS PER PLAN 

 

514E00056     602,719.000    SF      FIELD PAINTING OF EXISTING STRUCTURAL                     3.1944         3.1475   $1,897,048.00 

                                     STEEL, PRIME COAT 

 

514E00057      41,818.000    SF      FIELD PAINTING OF EXISTING STRUCTURAL                     3.8188         4.2257     $176,711.00 

                                     STEEL, PRIME COAT, AS PER PLAN 

 

514E00060     795,272.000    SF      FIELD PAINTING STRUCTURAL STEEL,                          4.1544         4.0859   $3,249,368.90 

                                     INTERMEDIATE COAT 
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514E00061      15,030.000    SF      FIELD PAINTING STRUCTURAL STEEL,                         11.2022        10.2440     $153,968.00 

                                     INTERMEDIATE COAT, AS PER P LAN 

 

514E00066     794,053.000    SF      FIELD PAINTING STRUCTURAL STEEL, FINISH                   3.1537         3.1423   $2,495,175.90 

                                     COAT 

 

514E00067      15,159.000    SF      FIELD PAINTING STRUCTURAL STEEL, FINISH                  10.3314         9.5218     $144,341.00 

                                     COAT, AS PER PLAN 

 

514E00100           4.000    LS      SURFACE PREPARATION OF EXISTING                     291,873.3333   366,715.0000   $1,466,860.00 

                                     STRUCTURAL STEEL 

 

514E00101           1.000    LS      SURFACE PREPARATION OF EXISTING                      30,666.6667    32,000.0000      $32,000.00 

                                     STRUCTURAL STEEL, AS PER PLAN 

 

514E00200           3.000    LS      FIELD PAINTING OF EXISTING STRUCTURAL                95,397.5000   127,726.6667     $383,180.00 

                                     STEEL, PRIME COAT 

 

514E00201           1.000    LS      FIELD PAINTING OF EXISTING STRUCTURAL                 9,166.6667     7,500.0000       $7,500.00 

                                     STEEL, PRIME COAT, AS PER PLAN 

 

514E00300           4.000    LS      FIELD PAINTING STRUCTURAL STEEL,                    141,233.8182   107,893.0000     $431,572.00 

                                     INTERMEDIATE COAT 

 

514E00301           1.000    LS      FIELD PAINTING STRUCTURAL STEEL,                      9,166.6667     7,500.0000       $7,500.00 

                                     INTERMEDIATE COAT, AS PER PLAN 

 

514E00400           4.000    LS      FIELD PAINTING STRUCTURAL STEEL, FINISH              84,391.2727    89,076.0000     $356,304.00 

                                     COAT 

 

514E00401           1.000    LS      FIELD PAINTING STRUCTURAL STEEL, FINISH               7,508.3333     7,500.0000       $7,500.00 

                                     COAT, AS PER PLAN 

 

514E00504       1,282.000    MNHR    GRINDING FINS, TEARS, SLIVERS ON                        129.6828       114.3939     $146,653.00 

                                     EXISTING STRUCTURAL STEEL 

 

514E10000         566.000    EACH    FINAL INSPECTION REPAIR                                 238.7768       192.5389     $108,977.00 

 

514E20001       4,203.000    SF      FIELD PAINTING OF DAMAGED STRUCTURAL                    125.8747       113.5351     $477,188.00 

                                     STEEL, AS PER PLAN 

 

514E21000           1.000    LS      FIELD PAINTING OF DAMAGED STRUCTURAL                  4,641.1200     4,600.0000       $4,600.00 

                                     STEEL 

 

514E21001           4.000    LS      FIELD PAINTING OF DAMAGED STRUCTURAL                 18,641.8220    15,000.0000      $60,000.00 

                                     STEEL, AS PER PLAN 

 

514E27700       7,231.000    SF      FIELD PAINTING, MISC.:                                   50.5856        69.1249     $499,842.26 
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514E27702       2,762.000    EACH    FIELD PAINTING, MISC.:                                   93.5954        31.0643      $85,799.66 

 

514E27710       2,624.000    FT      FIELD PAINTING, MISC.:                                   51.7800        35.0000      $91,840.00 

 

514E27800           2.000    LS      FIELD PAINTING, MISC.:                               24,059.7450    24,000.0000      $48,000.00 

 

514E80020      39,834.000    SF      SHOP PAINTING AND FIELD TOUCH-UP OF                      11.4853        11.0453     $439,980.00 

                                     STRUCTURAL STEEL 

 

514E80030           1.000    LS      SHOP PAINTING AND FIELD TOUCH-UP OF                 140,000.0000   130,000.0000     $130,000.00 

                                     STRUCTURAL STEEL 

 

514E80100         196.000    SF      SPECIAL - SHOP PAINTING OF STRUCTURAL                   119.0000       154.0000      $30,184.00 

                                     STEEL 

 

514E80110           2.000    LS      SPECIAL - FIELD PAINTING OF STRUCTURAL               27,500.0000    45,000.0000      $90,000.00 

                                     STEEL CROSSFRAMES 

 

514E99000           1.000    LS      SPECIAL - BRIDGE PAINTING                           830,166.6667   685,000.0000     $685,000.00 

 

515E10030           2.000    EACH    PRESTRESSED CONCRETE NON-COMPOSITE BOX               13,037.5000    14,000.0000      $28,000.00 

                                     BEAM BRIDGE MEMBERS, LEVEL 1, B17-48 

 

515E10070           6.000    EACH    PRESTRESSED CONCRETE NON-COMPOSITE BOX               28,040.0000    24,200.0000     $145,200.00 

                                     BEAM BRIDGE MEMBERS, LEVEL 1, B27-48 

 

515E12010          22.000    EACH    PRESTRESSED CONCRETE COMPOSITE BOX BEAM              13,221.9091    12,836.3636     $282,400.00 

                                     BRIDGE MEMBERS, LEVE L 1, CB12-48 

 

515E12030          69.000    EACH    PRESTRESSED CONCRETE COMPOSITE BOX BEAM              12,919.3590    11,600.9049     $800,462.44 

                                     BRIDGE MEMBERS, LEVE L 1, CB17-48 

 

515E12031          22.000    EACH    PRESTRESSED CONCRETE COMPOSITE BOX BEAM              14,313.8778    13,266.2800     $291,858.16 

                                     BRIDGE MEMBERS, LEVE L 1, CB17-48, AS 

                                     PER PLAN 

 

515E12050          14.000    EACH    PRESTRESSED CONCRETE COMPOSITE BOX BEAM              19,573.2143    18,285.7143     $256,000.00 

                                     BRIDGE MEMBERS, LEVE L 1, CB21-48 

 

515E12070          16.000    EACH    PRESTRESSED CONCRETE COMPOSITE BOX BEAM              20,959.0635    20,812.5000     $333,000.00 

                                     BRIDGE MEMBERS, LEVE L 1, CB27-48 

 

515E12071          10.000    EACH    PRESTRESSED CONCRETE COMPOSITE BOX BEAM              60,083.3333    65,500.0000     $655,000.00 

                                     BRIDGE MEMBERS, LEVE L 1, CB27-48, AS 

                                     PER PLAN 

 

515E12090           8.000    EACH    PRESTRESSED CONCRETE COMPOSITE BOX BEAM              26,500.0000    29,500.0000     $236,000.00 

                                     BRIDGE MEMBERS, LEVE L 1, CB33-48 
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515E15010          24.000    EACH    DRAPED STRAND PRESTRESSED CONCRETE                   32,791.6667    32,500.0000     $780,000.00 

                                     BRIDGE I-BEAM MEMBERS, LEVEL 3, TYPE 3 

 

515E15020          15.000    EACH    DRAPED STRAND PRESTRESSED CONCRETE                   60,954.0052    62,186.6667     $932,800.00 

                                     BRIDGE I-BEAM MEMBERS, LEVEL 3, TYPE 4 

 

515E15070          24.000    EACH    DRAPED STRAND PRESTRESSED CONCRETE                   54,047.5832    51,416.6667   $1,234,000.00 

                                     BRIDGE I-BEAM MEMBERS, LEVEL 3, TYPE 

                                     WF36-49 

 

515E15080          52.000    EACH    DRAPED STRAND PRESTRESSED CONCRETE                   57,857.9538    62,004.6731   $3,224,243.00 

                                     BRIDGE I-BEAM MEMBERS, LEVEL 3, TYPE 

                                     WF42-49 

 

515E15100          16.000    EACH    DRAPED STRAND PRESTRESSED CONCRETE                   70,333.3333    69,000.0000   $1,104,000.00 

                                     BRIDGE I-BEAM MEMBERS, LEVEL 3, TYPE 

                                     WF54-49 

 

515E15110          16.000    EACH    DRAPED STRAND PRESTRESSED CONCRETE                   53,000.0000    53,000.0000     $848,000.00 

                                     BRIDGE I-BEAM MEMBERS, LEVEL 3, TYPE 

                                     WF60-49 

 

515E15130          19.000    EACH    DRAPED STRAND PRESTRESSED CONCRETE                   78,309.3726    72,105.2632   $1,370,000.00 

                                     BRIDGE I-BEAM MEMBERS, LEVEL 3, TYPE 

                                     WF72-49 

 

515E20000         361.000    EACH    INTERMEDIATE DIAPHRAGMS                               2,676.2942     3,127.7357   $1,129,112.60 

 

515E20001           9.000    EACH    INTERMEDIATE DIAPHRAGMS, AS PER PLAN                  3,037.1325     2,100.0000      $18,900.00 

 

515E30000         201.000    FT      HIGH EARLY STRENGTH KEYWAY GROUT                         40.1944        37.5622       $7,550.00 

 

516E01300       1,057.000    FT      ELASTOMERIC STRIP SEAL WITHOUT STEEL                    187.7065       171.4016     $181,171.48 

                                     EXTRUSIONS 

 

516E01301         299.000    FT      ELASTOMERIC STRIP SEAL WITHOUT STEEL                    125.0000       125.0000      $37,375.00 

                                     EXTRUSIONS, AS PER PLAN 

 

516E10000         673.000    FT      PREFORMED ELASTOMERIC COMPRESSION JOINT                  50.8460        58.1664      $39,146.00 

                                     SEAL 

 

516E10001         615.000    FT      PREFORMED ELASTOMERIC COMPRESSION JOINT                 154.9507       127.0488      $78,135.00 

                                     SEAL, AS PER PLAN 

 

516E10010       2,752.000    FT      ARMORLESS PREFORMED JOINT SEAL                           58.9794        63.2491     $174,061.58 

 

516E10011         329.000    FT      ARMORLESS PREFORMED JOINT SEAL, AS PER                  141.6910       138.5725      $45,590.36 

                                     PLAN 
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516E10501         174.000    FT      STRUCTURAL EXPANSION JOINT INCLUDING                  1,150.0000     1,100.0000     $191,400.00 

                                     ELASTOMERIC COMPRESSION SEAL, AS PER 

                                     PLAN 

 

516E10900         108.000    FT      ELASTOMERIC COMPRESSION SEAL                            132.7717       111.0000      $11,988.00 

 

516E10901         213.000    FT      ELASTOMERIC COMPRESSION SEAL, AS PER                     53.0000        53.0000      $11,289.00 

                                     PLAN 

 

516E11210       1,631.580    FT      STRUCTURAL EXPANSION JOINT INCLUDING                    887.2602       907.0439   $1,479,914.63 

                                     ELASTOMERIC STRIP SEAL 

 

516E11211       1,460.600    FT      STRUCTURAL EXPANSION JOINT INCLUDING                    972.8320       982.9438   $1,435,687.78 

                                     ELASTOMERIC STRIP SEAL, AS PER PLAN 

 

516E11901         218.000    FT      HORIZONTAL EXTENSION OF STRUCTURAL                    1,107.7845       934.3372     $203,685.50 

                                     EXPANSION JOINT, AS PER P LAN 

 

516E12201         182.000    FT      STRUCTURAL STEEL EXPANSION JOINT, AS PER                582.7198       596.3187     $108,530.00 

                                     PLAN 

 

516E12301         774.000    FT      STRIP SEAL EXPANSION JOINT ANCHORED WITH              1,177.0762       987.6744     $764,460.00 

                                     ELASTOMERIC CONCRETE, AS PER PLAN 

 

516E12302          37.000    FT      STRIP SEAL EXPANSION JOINT ANCHORED WITH                580.0000       560.0000      $20,720.00 

                                     ELASTOMERIC CONCRETE 

 

516E12310         106.000    LB      SIDEWALK COVER PLATE                                     31.7500        30.0000       $3,180.00 

 

516E12400         319.000    FT      SPECIAL - MODULAR EXPANSION JOINT                     7,321.1699     5,753.9185   $1,835,500.00 

 

516E13200       2,569.000    SF      1/2" PREFORMED EXPANSION JOINT FILLER                     8.2583         9.1403      $23,481.38 

 

516E13201         136.000    SF      1/2" PREFORMED EXPANSION JOINT FILLER,                   11.1913        13.0956       $1,781.00 

                                     AS PER PLAN 

 

516E13600      11,172.400    SF      1" PREFORMED EXPANSION JOINT FILLER                      12.2001         9.0106     $100,670.06 

 

516E13601       1,151.000    SF      1" PREFORMED EXPANSION JOINT FILLER, AS                  13.9534        16.3056      $18,767.70 

                                     PER PLAN 

 

516E13900      13,276.000    SF      2" PREFORMED EXPANSION JOINT FILLER                      11.3606        10.9310     $145,119.92 

 

516E13901         569.000    SF      2" PREFORMED EXPANSION JOINT FILLER, AS                  21.9405        21.2847      $12,111.00 

                                     PER PLAN 

 

516E14014       2,374.000    FT      INTEGRAL ABUTMENT EXPANSION JOINT SEAL                   39.8888        45.1394     $107,161.02 
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516E14020       5,540.000    FT      SEMI-INTEGRAL ABUTMENT EXPANSION JOINT                   40.3039        42.8337     $237,298.65 

                                     SEAL 

 

516E14600       4,289.000    FT      STRUCTURAL JOINT OR JOINT SEALER, MISC.:                219.4726       146.2186     $627,131.73 

 

516E14800           1.000    LS      STRUCTURAL JOINT OR JOINT SEALER, MISC.:              8,800.0000     8,800.0000       $8,800.00 

 

516E25000       2,540.000    SF      NYLON REINFORCED NEOPRENE SHEETING                       16.9568        21.1567      $53,738.00 

 

516E31000       2,164.000    FT      JOINT SEALER                                             24.6763        23.7777      $51,454.89 

 

516E31001       3,635.000    FT      JOINT SEALER, AS PER PLAN                                29.4905        34.1331     $124,073.98 

 

516E31010         779.000    FT      2" DEEP JOINT SEALER                                     30.3088        26.4807      $20,628.50 

 

516E31011      10,671.000    FT      2" DEEP JOINT SEALER, AS PER PLAN                        25.7374        28.4436     $303,521.37 

 

516E31200       5,511.000    FT      SPECIAL - SAWING AND SEALING BITUMINOUS                  15.9674        17.4321      $96,068.05 

                                     CONCRETE JOINTS 

 

516E31250         422.000    FT      SPECIAL - SAWING AND SEALING CONCRETE                    29.5859        28.7725      $12,142.00 

                                     JOINTS 

 

516E41100         374.000    EACH    1/8" PREFORMED BEARING PAD                               46.8532        32.4072      $12,120.28 

 

516E41500          36.000    EACH    1" ELASTOMERIC BEARING PAD                              128.4722       117.7778       $4,240.00 

 

516E41600         164.000    SF      1" ELASTOMERIC BEARING PAD                              149.3333        88.0000      $14,432.00 

 

516E42000          18.000    EACH    ELASTOMERIC BEARING PAD, MISC.:                         850.0000       850.0000      $15,300.00 

 

516E42600         117.000    FT      ELASTOMERIC BEARING PAD, MISC.:                         128.8660       137.0769      $16,038.00 

 

516E43100         396.000    EACH    ELASTOMERIC BEARING WITH INTERNAL                       184.8728       166.4646      $65,920.00 

                                     LAMINATES ONLY (NEOPRENE) 

 

516E43101          64.000    EACH    ELASTOMERIC BEARING WITH INTERNAL                       172.2467       159.5200      $10,209.28 

                                     LAMINATES ONLY (NEOPRENE), AS PER PLAN 

 

516E43200          56.000    EACH    ELASTOMERIC BEARING WITH INTERNAL                       271.6693       281.7143      $15,776.00 

                                     LAMINATES ONLY (NEOPRENE) 

 

516E44000         156.000    EACH    ELASTOMERIC BEARING WITH INTERNAL                       394.4207       439.5662      $68,572.32 

                                     LAMINATES AND LOAD PLATE (NEOPRENE) 

 

516E44001          92.000    EACH    ELASTOMERIC BEARING WITH INTERNAL                     2,305.5166     2,032.1739     $186,960.00 

                                     LAMINATES AND LOAD PLATE (NEOPRENE), AS 

                                     PER PLAN 

 



Summary of Contracts Awarded for Calendar Year 2023 by Item 
 

  Item           Quantity    U/M        Item Description                                    Avg Unit      Avg Unit        Total Amt 

 Number                                                                                    Price Bid     Price Awded       Awarded 

 

73 | P a g e  

516E44100         226.000    EACH    ELASTOMERIC BEARING WITH INTERNAL                     1,919.7650     2,083.4568     $470,861.24 

                                     LAMINATES AND LOAD PLATE (NEOPRENE) 

 

516E44101         321.000    EACH    ELASTOMERIC BEARING WITH INTERNAL                     2,769.0887     2,548.4084     $818,039.09 

                                     LAMINATES AND LOAD PLATE (NEOPRENE), AS 

                                     PER PLAN 

 

516E44200         153.000    EACH    ELASTOMERIC BEARING WITH INTERNAL                     2,286.1337     2,205.5556     $337,450.00 

                                     LAMINATES AND LOAD PLATE (NEOPRENE) 

 

516E44201         348.000    EACH    ELASTOMERIC BEARING WITH INTERNAL                     2,294.4894     2,314.2960     $805,375.00 

                                     LAMINATES AND LOAD PLATE (NEOPRENE), AS 

                                     PER PLAN 

 

516E44300          96.000    EACH    ELASTOMERIC BEARING WITH INTERNAL                     2,181.3889     2,009.5833     $192,920.00 

                                     LAMINATES AND LOAD PLATE (NEOPRENE) 

 

516E44301         137.000    EACH    ELASTOMERIC BEARING WITH INTERNAL                     3,087.8593     2,822.3358     $386,660.00 

                                     LAMINATES AND LOAD PLATE (NEOPRENE), AS 

                                     PER PLAN 

 

516E44400           8.000    EACH    ELASTOMERIC BEARING WITH INTERNAL                     3,098.3333     2,900.0000      $23,200.00 

                                     LAMINATES AND LOAD PLATE (NEOPRENE) 

 

516E44401          28.000    EACH    ELASTOMERIC BEARING WITH INTERNAL                     3,017.5000     3,214.2857      $90,000.00 

                                     LAMINATES AND LOAD PLATE (NEOPRENE), AS 

                                     PER PLAN 

 

516E45305         252.000    EACH    REFURBISH BEARING DEVICE, AS PER PLAN                 1,643.7318     1,568.5913     $395,285.00 

 

516E46000           1.000    EACH    BEARING DEVICE, BOLSTER                               4,094.9300     4,689.8600       $4,689.86 

 

516E46200          66.000    EACH    BEARING DEVICE, ROCKER                                3,412.3581     3,524.8303     $232,638.80 

 

516E46201          22.000    EACH    BEARING DEVICE, ROCKER, AS PER PLAN                   5,336.3636     4,000.0000      $88,000.00 

 

516E46700          32.000    EACH    RESET BEARING                                           898.0818       805.1125      $25,763.60 

 

516E46701           5.000    EACH    RESET BEARING, AS PER PLAN                            2,000.0000     1,920.0000       $9,600.00 

 

516E46800          16.000    EACH    SPECIAL - REFURBISH AND RESET BEARING                 1,600.0000     1,600.0000      $25,600.00 

 

516E46900          30.000    EACH    BEARING DEVICE, MISC.:                                5,113.8868     6,906.6667     $207,200.00 

 

516E47000           2.000    LS      JACKING AND TEMPORARY SUPPORT OF                     15,108.5714    11,190.0000      $22,380.00 

                                     SUPERSTRUCTURE 

 

516E47001          59.000    LS      JACKING AND TEMPORARY SUPPORT OF                     35,372.5682    40,198.1120   $2,371,688.61 

                                     SUPERSTRUCTURE, AS PER PLAN 
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517E70000       2,989.630    FT      RAILING (TWIN STEEL TUBE)                               238.8790       239.2009     $715,122.15 

 

517E70001         663.500    FT      RAILING (TWIN STEEL TUBE), AS PER PLAN                  361.8747       354.2879     $235,070.00 

 

517E70100       4,059.840    FT      RAILING (THREE STEEL TUBE BRIDGE                        507.3702       509.2839   $2,067,611.34 

                                     RAILING) 

 

517E70101         678.500    FT      RAILING (THREE STEEL TUBE BRIDGE                        509.3450       526.6824     $357,354.00 

                                     RAILING), AS PER PLAN 

 

517E72201          25.000    FT      RAILING (DEEP BEAM RAIL WITH STEEL                      114.0000       108.0000       $2,700.00 

                                     TUBULAR BACKUP AND TYPE 1 STEEL POSTS 

                                     AND ANCHOR BOLTS), AS PER PLAN 

 

517E72205          50.000    FT      RAILING (DEEP BEAM RAIL WITH STEEL                      124.0000       124.0000       $6,200.00 

                                     TUBULAR BACKUP AND TYPE 1 STEEL POSTS), 

                                     AS PER PLAN 

 

517E72300         650.250    FT      RAILING (DEEP BEAM RAIL WITH STEEL                      183.1139       188.3060     $122,446.00 

                                     TUBULAR BACKUP AND TYPE 2 STEEL POSTS 

                                     AND ANCHOR BOLTS) 

 

517E72301         250.000    FT      RAILING (DEEP BEAM RAIL WITH STEEL                      289.4521       273.4000      $68,350.00 

                                     TUBULAR BACKUP AND TYPE 2 STEEL POSTS 

                                     AND ANCHOR BOLTS), AS PER PLAN 

 

517E72306         190.160    FT      RAILING (DEEP BEAM RAIL WITH STEEL                      176.5797       161.3427      $30,680.92 

                                     TUBULAR BACKUP AND TYPE 2 STEEL POSTS) 

 

517E72307      11,497.500    FT      RAILING (DEEP BEAM RAIL WITH STEEL                       73.8442        68.3366     $785,700.00 

                                     TUBULAR BACKUP AND TYPE 2 STEEL POSTS), 

                                     AS PER PLAN 

 

517E72700         100.000    FT      RAILING (DEEP BEAM RAIL WITH STEEL                      164.0000       164.0000      $16,400.00 

                                     TUBULAR BACKUP AND INLET MOUNTED STEEL 

                                     POSTS AND ANCHOR BOLTS) 

 

517E72750          25.000    FT      RAILING (THRIE BEAM RETROFIT)                           107.5000       110.0000       $2,750.00 

 

517E72751          87.500    FT      RAILING (THRIE BEAM RETROFIT), AS PER                    73.0909        77.7143       $6,800.00 

                                     PLAN 

 

517E73501          25.000    FT      RAILING, PIPE, AS PER PLAN                              369.2000       435.0000      $10,875.00 

 

517E75000         216.000    FT      RAILING, ALUMINUM                                       251.4240       235.0000      $50,760.00 

 

517E75001         278.000    FT      RAILING, ALUMINUM, AS PER PLAN                          274.8333       280.0000      $77,840.00 
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517E75120       1,373.500    FT      RAILING (CONCRETE PARAPET WITH TWIN                     337.3919       319.7601     $439,190.46 

                                     STEEL TUBE RAILING) 

 

517E75121       1,240.500    FT      RAILING (CONCRETE PARAPET WITH TWIN                     239.1889       231.8231     $287,576.50 

                                     STEEL TUBE RAILING), AS PER PLAN 

 

517E75122       1,059.000    FT      RAILING (CONCRETE PARAPET WITH TWIN                     311.7618       286.3085     $303,200.68 

                                     STEEL TUBE RAILING AND VANDAL 

                                     PROTECTION FENCE) 

 

517E75123         554.000    FT      RAILING (CONCRETE PARAPET WITH TWIN                     337.4269       292.8358     $162,231.06 

                                     STEEL TUBE RAILING AND VANDAL 

                                     PROTECTION FENCE), AS PER PLAN 

 

517E75501         728.000    FT      BRIDGE RAILING REBUILT, AS PER PLAN                     272.8558       278.5192     $202,762.00 

 

517E75600       5,163.250    FT      DEEP BEAM BRIDGE RETROFIT RAILING                       118.9124       117.5574     $606,978.00 

 

517E75601       1,042.000    FT      DEEP BEAM BRIDGE RETROFIT RAILING, AS                   160.5561       151.1804     $157,530.00 

                                     PER PLAN 

 

517E76201       3,141.000    FT      RAILING FACED, AS PER PLAN                              250.0000       240.0000     $753,840.00 

 

517E76300       9,421.500    FT      RAILING, MISC.:                                         380.6586       345.2269   $3,252,555.50 

 

517E76302          38.000    EACH    RAILING, MISC.:                                         219.5100       215.7829       $8,199.75 

 

518E12001           7.000    EACH    SCUPPERS, INCLUDING SUPPORTS, AS PER                  2,454.5125     1,200.0000       $8,400.00 

                                     PLAN 

 

518E12200          66.000    EACH    SCUPPERS, INCLUDING SUPPORTS                          3,473.0779     2,001.5152     $132,100.00 

 

518E12201          15.000    EACH    SCUPPERS, INCLUDING SUPPORTS, AS PER                  5,395.0000     5,000.0000      $75,000.00 

                                     PLAN 

 

518E12301          38.000    EACH    SCUPPERS, INCLUDING SUPPORTS, AS PER                  4,907.3502     2,967.4261     $112,762.19 

                                     PLAN 

 

518E12500         126.000    EACH    SCUPPER, MISC.:                                         650.6963       540.8810      $68,151.00 

 

518E12700          16.000    EACH    SCUPPER, VERTICAL EXTENSION                             961.5800     1,070.0600      $17,120.96 

 

518E12800           1.000    EACH    SCUPPER, MODIFICATION                                 1,940.0000     2,000.0000       $2,000.00 

 

518E12801          38.000    EACH    SCUPPER, MODIFICATION, AS PER PLAN                      835.0847     1,047.3684      $39,800.00 

 

518E20000       1,132.000    SY      PREFABRICATED GEOCOMPOSITE DRAIN                         24.2160        24.2951      $27,502.08 

 

518E21100         428.000    CY      POROUS BACKFILL                                         108.1429        88.0000      $37,664.00 



Summary of Contracts Awarded for Calendar Year 2023 by Item 
 

  Item           Quantity    U/M        Item Description                                    Avg Unit      Avg Unit        Total Amt 

 Number                                                                                    Price Bid     Price Awded       Awarded 

 

76 | P a g e  

518E21200      13,786.000    CY      POROUS BACKFILL WITH GEOTEXTILE FABRIC                  119.9472       121.0070   $1,668,202.14 

 

518E21201         288.240    CY      POROUS BACKFILL WITH GEOTEXTILE FABRIC,                 170.7361       139.3952      $40,179.26 

                                     AS PER PLAN 

 

518E21230          15.000    LS      POROUS BACKFILL WITH GEOTEXTILE FABRIC                4,746.1824     4,148.3187      $62,224.78 

 

518E22300      13,416.540    FT      SPECIAL - STEEL DRIP STRIP                               19.5479        18.9451     $254,178.30 

 

518E39800          85.000    FT      4" PERFORATED CORRUGATED PLASTIC PIPE                    11.2444         9.4471         $803.00 

 

518E39900         176.000    FT      4" NON-PERFORATED CORRUGATED PLASTIC                     21.9222        10.0000       $1,760.00 

                                     PIPE, INCLUDING SPECIALS 

 

518E40000      17,492.000    FT      6" PERFORATED CORRUGATED PLASTIC PIPE                    12.3373        11.2199     $196,258.84 

 

518E40001         300.000    FT      6" PERFORATED CORRUGATED PLASTIC PIPE,                    5.5260         8.0000       $2,400.00 

                                     AS PER PLAN 

 

518E40010       3,066.000    FT      6" NON-PERFORATED CORRUGATED PLASTIC                     20.4476        19.1738      $58,786.78 

                                     PIPE, INCLUDING SPECIALS 

 

518E40011       1,644.000    FT      6" NON-PERFORATED CORRUGATED PLASTIC                     23.1078        18.7901      $30,891.00 

                                     PIPE, INCLUDING SPECIALS, AS PER PLAN 

 

518E40012         550.000    FT      6" NON-PERFORATED CORRUGATED PLASTIC                     21.4467        16.1771       $8,897.40 

                                     PIPE 

 

518E42000         560.000    FT      8" PERFORATED CORRUGATED PLASTIC PIPE                    20.3159        28.7089      $16,077.00 

 

518E42010         519.000    FT      8" NON-PERFORATED CORRUGATED PLASTIC                     25.0658        31.1079      $16,145.00 

                                     PIPE, INCLUDING SPECIALS 

 

518E42201         652.000    FT      8" PERFORATED CORRUGATED STEEL PIPE,                     29.5665        27.4663      $17,908.00 

                                     707.01, AS PER PLAN 

 

518E42301         572.000    FT      8" NON-PERFORATED CORRUGATED STEEL PIPE,                 38.6841        46.6958      $26,710.00 

                                     INCLUDING SPECIALS,  707.01, AS PER 

                                     PLAN 

 

518E51100         142.000    FT      8" PIPE DOWNSPOUT, INCLUDING SPECIALS                   414.1821       300.8451      $42,720.00 

 

518E51101       1,426.000    FT      8" PIPE DOWNSPOUT, INCLUDING SPECIALS,                  335.4616       343.5168     $489,855.00 

                                     AS PER PLAN 

 

518E51201       1,844.000    FT      PIPE DOWNSPOUT, INCLUDING SPECIALS, AS                  333.8536       320.0000     $590,080.00 

                                     PER PLAN 

 

518E62100         340.000    FT      STRUCTURE DRAINAGE, MISC.:                              585.0000       820.0000     $278,800.00 
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518E62200          12.000    EACH    STRUCTURE DRAINAGE, MISC.:                            9,213.4161     8,487.5000     $101,850.00 

 

518E63300           6.000    LS      STRUCTURE DRAINAGE, MISC.:                           39,005.8644    48,605.0467     $291,630.28 

 

519E00100      63,359.000    SF      SPECIAL - COMPOSITE FIBER WRAP SYSTEM                    35.6922        29.6176   $1,876,538.95 

 

519E10000         444.000    SY      PATCHING CONCRETE BRIDGE DECK OVERLAY                   763.9640       763.9640     $339,200.00 

                                     WITH MICRO-SILICA MODIFIED CONCRETE 

 

519E11100       4,196.000    SF      PATCHING CONCRETE STRUCTURE                             152.5926       148.8404     $624,534.23 

 

519E11101      17,318.000    SF      PATCHING CONCRETE STRUCTURE, AS PER PLAN                137.2613       122.2089   $2,116,413.69 

 

519E11600         363.000    SF      SPECIAL - PATCHING CONCRETE STRUCTURE                   124.5813       115.2046      $41,819.28 

 

519E11900          52.000    CY      SPECIAL - PATCHING CONCRETE STRUCTURE                 6,826.9231     6,826.9231     $355,000.00 

 

519E12200         165.000    SY      PATCHING CONCRETE BRIDGE DECK - TYPE A                  861.3043       817.2727     $134,850.00 

 

519E12300       2,789.000    SY      PATCHING CONCRETE BRIDGE DECK - TYPE B                  467.0992       451.4759   $1,259,166.20 

 

519E12304         631.300    SY      PATCHING CONCRETE BRIDGE DECK - TYPE C                  707.3476       665.7687     $420,299.80 

 

519E12510         221.000    SY      SPECIAL - PATCHING CONCRETE BRIDGE DECK                 865.1425       888.8857     $196,443.75 

 

519E12610          42.000    FT      SPECIAL - CONCRETE REPAIR BY EPOXY                      127.5000        75.0000       $3,150.00 

                                     INJECTION INCLUDING SURFACE PREPARATION 

 

519E60000           8.000    LS      SPECIAL - PATCHING CONCRETE STRUCTURE                 1,462.6263     1,425.2525      $11,402.02 

 

520E10000       2,322.000    SF      PNEUMATICALLY PLACED CONCRETE SHOTCRETE                  49.1165        37.0787      $86,096.80 

 

520E10001       2,248.000    SF      PNEUMATICALLY PLACED CONCRETE SHOTCRETE,                 38.7900        40.5800      $91,223.84 

                                     AS PER PLAN 

 

522E12201          68.000    FT      STRUCTURAL PLATE CORRUGATED METAL                       697.8309       633.8971      $43,105.00 

                                     STRUCTURE, AS PER PLAN 

 

523E20000          55.000    EACH    DYNAMIC LOAD TESTING                                  4,380.3719     3,765.4465     $207,099.56 

 

523E20001          22.000    EACH    DYNAMIC LOAD TESTING, AS PER PLAN                     4,927.1865     4,879.5455     $107,350.00 

 

523E20500          14.000    EACH    RESTRIKE                                              2,910.1460     1,750.0000      $24,500.00 

 

523E20501          25.000    EACH    RESTRIKE, AS PER PLAN                                 2,203.2362     2,120.0000      $53,000.00 

 

524E94503       8,720.000    FT      DRILLED SHAFTS, 24" DIAMETER, ABOVE                      57.0389        56.4036     $491,839.00 

                                     BEDROCK, AS PER PLAN 
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524E94505       4,045.000    FT      DRILLED SHAFTS, 24" DIAMETER, INTO                       79.1884        78.1236     $316,010.00 

                                     BEDROCK, AS PER PLAN 

 

524E94601       4,500.000    FT      DRILLED SHAFTS, 30" DIAMETER, AS PER                    110.7053        59.3333     $267,000.00 

                                     PLAN 

 

524E94603       4,900.000    FT      DRILLED SHAFTS, 30" DIAMETER, ABOVE                     106.0867        96.2296     $471,525.00 

                                     BEDROCK, AS PER PLAN 

 

524E94604         295.000    FT      DRILLED SHAFTS, 30" DIAMETER, INTO                      394.8888       354.7119     $104,640.00 

                                     BEDROCK 

 

524E94702         256.000    FT      DRILLED SHAFTS, 36" DIAMETER, ABOVE                     359.3001       361.4063      $92,520.00 

                                     BEDROCK 

 

524E94703      22,451.000    FT      DRILLED SHAFTS, 36" DIAMETER, ABOVE                     162.3275       114.6349   $2,573,668.65 

                                     BEDROCK, AS PER PLAN 

 

524E94704         651.000    FT      DRILLED SHAFTS, 36" DIAMETER, INTO                      743.8990       726.4055     $472,890.00 

                                     BEDROCK 

 

524E94705       6,643.000    FT      DRILLED SHAFTS, 36" DIAMETER, INTO                      214.5326       147.3720     $978,992.04 

                                     BEDROCK, AS PER PLAN 

 

524E94802       2,946.000    FT      DRILLED SHAFTS, 42" DIAMETER, ABOVE                     203.7950       220.5499     $649,740.00 

                                     BEDROCK 

 

524E94803       1,019.000    FT      DRILLED SHAFTS, 42" DIAMETER, ABOVE                     132.1250       120.0000     $122,280.00 

                                     BEDROCK, AS PER PLAN 

 

524E94804       1,107.000    FT      DRILLED SHAFTS, 42" DIAMETER, INTO                      432.4055       267.6874     $296,330.00 

                                     BEDROCK 

 

524E94805       1,743.000    FT      DRILLED SHAFTS, 42" DIAMETER, INTO                      329.6973       339.8279     $592,320.00 

                                     BEDROCK, AS PER PLAN 

 

524E94902         297.000    FT      DRILLED SHAFTS, 48" DIAMETER, ABOVE                     652.1060       500.0000     $148,500.00 

                                     BEDROCK 

 

524E94903       4,522.000    FT      DRILLED SHAFTS, 48" DIAMETER ABOVE                      421.9408       357.8169   $1,618,048.00 

                                     BEDROCK, AS PER PLAN 

 

524E94904         688.000    FT      DRILLED SHAFTS, 48" DIAMETER, INTO                    1,037.7959       478.7791     $329,400.00 

                                     BEDROCK 

 

524E94905         280.000    FT      DRILLED SHAFTS, 48" DIAMETER, INTO                      192.6000       127.0000      $35,560.00 

                                     BEDROCK, AS PER PLAN 
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524E94906       1,357.000    FT      DRILLED SHAFTS, 54" DIAMETER, ABOVE                   1,061.7586     1,169.0125   $1,586,350.00 

                                     BEDROCK 

 

524E94946         228.000    FT      DRILLED SHAFTS, 72" DIAMETER, ABOVE                   1,257.5000     1,100.0000     $250,800.00 

                                     BEDROCK 

 

524E95000      10,059.000    FT      DRILLED SHAFTS, MISC.:                                  137.5777        96.6697     $972,400.20 

 

524E95100          53.000    EACH    DRILLED SHAFTS, MISC.:                                4,481.1190     1,552.4434      $82,279.50 

 

524E95200           2.000    LS      DRILLED SHAFTS, MISC.                                74,166.8000    52,000.0000     $104,000.00 

 

526E10000         434.000    SY      REINFORCED CONCRETE APPROACH SLABS                      335.2532       369.2087     $160,236.59 

                                     (T=12") 

 

526E10001          47.000    SY      REINFORCED CONCRETE APPROACH SLABS                      428.7500       506.2500      $23,793.75 

                                     (T=12"), AS PER PLAN 

 

526E10011         127.000    SY      REINFORCED CONCRETE APPROACH SLABS WITH                 423.6233       425.0000      $53,975.00 

                                     QC/QA (T=12"), AS PER PLAN 

 

526E15000         566.000    SY      REINFORCED CONCRETE APPROACH SLABS                      400.5856       426.7226     $241,525.00 

                                     (T=13") 

 

526E15001         877.000    SY      REINFORCED CONCRETE APPROACH SLABS                      415.8427       422.4002     $370,445.00 

                                     (T=13"), AS PER PLAN 

 

526E15010         675.000    SY      REINFORCED CONCRETE APPROACH SLABS WITH                 352.5758       307.9259     $207,850.00 

                                     QC/QA (T=13") 

 

526E15011         330.000    SY      REINFORCED CONCRETE APPROACH SLABS WITH                 519.9449       487.5000     $160,875.00 

                                     QC/QA (T=13"), AS PER PLAN 

 

526E25000       2,103.000    SY      REINFORCED CONCRETE APPROACH SLABS                      326.6896       336.6931     $708,065.57 

                                     (T=15") 

 

526E25001       4,098.000    SY      REINFORCED CONCRETE APPROACH SLABS                      403.4772       389.7474   $1,597,185.00 

                                     (T=15"), AS PER PLAN 

 

526E25010       3,836.000    SY      REINFORCED CONCRETE APPROACH SLABS WITH                 379.8972       358.5133   $1,375,257.00 

                                     QC/QA (T=15") 

 

526E25011       5,824.000    SY      REINFORCED CONCRETE APPROACH SLABS WITH                 382.8152       402.2102   $2,342,471.96 

                                     QC/QA (T=15"), AS PER PLAN 

 

526E30000       1,322.000    SY      REINFORCED CONCRETE APPROACH SLABS                      382.2006       346.6490     $458,270.00 

                                     (T=17") 
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526E30001         316.000    SY      REINFORCED CONCRETE APPROACH SLABS                      478.6420       400.0000     $126,400.00 

                                     (T=17"), AS PER PLAN 

 

526E30010       2,174.000    SY      REINFORCED CONCRETE APPROACH SLABS WITH                 442.8148       410.6164     $892,680.00 

                                     QC/QA (T=17") 

 

526E30011       2,259.000    SY      REINFORCED CONCRETE APPROACH SLABS WITH                 376.4174       387.4003     $875,137.28 

                                     QC/QA (T=17"), AS PE R PLAN 

 

526E90010       3,806.630    FT      TYPE A INSTALLATION                                     219.8343       196.1123     $746,526.85 

 

526E90011         404.000    FT      TYPE A INSTALLATION, AS PER PLAN                        231.1125       233.5272      $94,345.00 

 

526E90020         822.000    SY      TYPE B INSTALLATION                                      40.8988        45.5170      $37,415.00 

 

526E90030       1,969.000    FT      TYPE C INSTALLATION                                     255.3082       243.9690     $480,375.00 

 

526E90031         924.000    FT      TYPE C INSTALLATION, AS PER PLAN                        276.8157       296.8723     $274,310.00 

 

526E98100         245.000    SY      APPROACH SLABS, MISC.:                                  390.0000       390.0000      $95,550.00 

 

530E00200          58.000    LS      SPECIAL - STRUCTURES                                139,739.6385    80,903.1379   $4,692,382.00 

 

530E00400          49.000    EACH    SPECIAL - STRUCTURES                                    777.0940       659.8163      $32,331.00 

 

530E00500           2.000    HOUR    SPECIAL - STRUCTURES                                    954.5833       918.7500       $1,837.50 

 

530E00600      44,221.000    SF      SPECIAL - STRUCTURES                                     26.0711        17.8615     $789,852.89 

 

530E00800         381.000    SY      SPECIAL - STRUCTURES                                    232.7087       193.3018      $73,648.00 

 

530E01300      21,724.000    FT      SPECIAL - STRUCTURES                                     12.9081        18.8634     $409,787.80 

 

530E13000      66,609.000    SF      SPECIAL - FORM LINER                                     20.6750        12.0182     $800,521.50 

 

530E50010         552.300    SF      SPECIAL - RETAINING WALL                                125.7335       119.7909      $66,160.50 

 

530E50030           1.000    LS      SPECIAL - RETAINING WALL                             56,000.0000    23,000.0000      $23,000.00 

 

530E51010      20,613.000    SF      SPECIAL - RETAINING WALL, PRECAST                        27.7308        28.1388     $580,026.00 

                                     CONCRETE LAGGING 

 

530E51100         127.000    EACH    SPECIAL - RETAINING WALL, SOIL NAIL                   1,365.5150     1,481.0300     $188,090.81 

 

530E51110           3.000    EACH    SPECIAL - RETAINING WALL, SOIL NAIL                   2,044.8000       289.6000         $868.80 

                                     VERIFICATION TEST 

 

530E51120          10.000    EACH    SPECIAL - RETAINING WALL, SOIL NAIL                     399.2400       248.4800       $2,484.80 

                                     PROOF TEST 
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530E99010           3.000    LS      SPECIAL - SUBSTRUCTURE                              265,000.0000   106,666.6667     $320,000.00 

 

530E99020           2.000    LS      SPECIAL - SUPERSTRUCTURE                            1064500.0000   1175000.0000   $2,350,000.00 

 

530E99040          13.000    LS      SPECIAL - STRUCTURES                                465,635.2120   404,774.3892   $5,262,067.06 

 

530E99050           1.000    LS      SPECIAL - RETAINING WALL                            326,168.3333   121,783.0000     $121,783.00 

 

601E10000          66.660    SY      RIPRAP                                                  464.1063       330.7681      $22,049.00 

 

601E10970          86.000    SY      RIPRAP, TYPE A                                          100.0000       100.0000       $8,600.00 

 

601E11000       1,956.100    SY      RIPRAP, TYPE D                                          213.6093       167.3226     $327,299.66 

 

601E11001         802.000    SY      RIPRAP, TYPE D, AS PER PLAN                             235.9413       163.8404     $131,400.00 

 

601E12000          34.000    SY      RIPRAP, WITH GROUT                                      187.2000       175.0000       $5,950.00 

 

601E20000       4,588.000    SY      CRUSHED AGGREGATE SLOPE PROTECTION                       53.9248        45.8275     $210,256.64 

 

601E20001         961.000    SY      CRUSHED AGGREGATE SLOPE PROTECTION, AS                   51.6022        44.9906      $43,236.00 

                                     PER PLAN 

 

601E20010       1,319.800    CY      CRUSHED AGGREGATE SLOPE PROTECTION                      112.5401       101.8236     $134,386.80 

 

601E20011         251.000    CY      CRUSHED AGGREGATE SLOPE PROTECTION, AS                  111.5000       124.0000      $31,124.00 

                                     PER PLAN 

 

601E21000       2,010.000    SY      CONCRETE SLOPE PROTECTION                               171.4383       158.7779     $319,143.58 

 

601E21001         259.000    SY      CONCRETE SLOPE PROTECTION, AS PER PLAN                  201.1477       195.1737      $50,550.00 

 

601E21050       1,178.580    SY      TIED CONCRETE BLOCK MAT WITH TYPE 1                     142.6514       133.6783     $157,550.59 

                                     UNDERLAYMENT 

 

601E21051         196.900    SY      TIED CONCRETE BLOCK MAT WITH TYPE 1                     165.5504       127.2016      $25,046.00 

                                     UNDERLAYMENT, AS PER PLAN 

 

601E21060       6,111.000    SY      TIED CONCRETE BLOCK MAT WITH TYPE 2                      89.3904        71.2235     $435,246.69 

                                     UNDERLAYMENT 

 

601E21900       2,836.000    SY      SPECIAL - GEOCELL, SLOPE PROTECTION                      23.0562        24.0472      $68,197.76 

 

601E25000          94.000    CY      DUMPED ROCK FILL, TYPE A                                150.4426       139.0426      $13,070.00 

 

601E26000       1,789.000    CY      DUMPED ROCK FILL, TYPE B                                136.2688       132.7579     $237,503.92 

 

601E27000         520.000    CY      DUMPED ROCK FILL, TYPE C                                208.2029       191.7511      $99,710.57 
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601E27001       2,282.000    CY      DUMPED ROCK FILL, TYPE C, AS PER PLAN                    82.8773        81.1525     $185,190.00 

 

601E28000       3,048.000    CY      DUMPED ROCK FILL, TYPE D                                 82.6158        75.0974     $228,897.00 

 

601E28001          97.000    CY      DUMPED ROCK FILL, TYPE D, AS PER PLAN                   213.3333       185.0000      $17,945.00 

 

601E32000         907.200    CY      ROCK CHANNEL PROTECTION, TYPE A WITH                    146.4859       134.9675     $122,442.56 

                                     FILTER 

 

601E32004       2,436.000    CY      ROCK CHANNEL PROTECTION, TYPE A WITH                    156.9401       124.1420     $302,410.00 

                                     GEOTEXTILE FABRIC 

 

601E32005         481.000    CY      ROCK CHANNEL PROTECTION, TYPE A WITH                    210.6300       205.0000      $98,605.00 

                                     GEOTEXTILE FABRIC, AS PER PLAN 

 

601E32010       1,044.000    CY      ROCK CHANNEL PROTECTION, TYPE A WITH                    103.2870        95.8904     $100,109.59 

                                     AGGREGATE FILTER 

 

601E32100       4,394.930    CY      ROCK CHANNEL PROTECTION, TYPE B WITH                    139.5181       123.1364     $541,176.05 

                                     FILTER 

 

601E32101           2.000    CY      ROCK CHANNEL PROTECTION, TYPE B WITH                    936.7644     1,600.0000       $3,200.00 

                                     FILTER, AS PER PLAN 

 

601E32104       3,833.300    CY      ROCK CHANNEL PROTECTION, TYPE B WITH                    110.6157       102.7834     $393,999.78 

                                     GEOTEXTILE FABRIC 

 

601E32110       1,428.000    CY      ROCK CHANNEL PROTECTION, TYPE B WITH                    129.7323       116.4706     $166,320.00 

                                     AGGREGATE FILTER 

 

601E32200       3,087.430    CY      ROCK CHANNEL PROTECTION, TYPE C WITH                    138.8164       130.9246     $404,220.47 

                                     FILTER 

 

601E32201         562.000    CY      ROCK CHANNEL PROTECTION, TYPE C WITH                     86.9373        65.1068      $36,590.00 

                                     FILTER, AS PER PLAN 

 

601E32204       1,981.130    CY      ROCK CHANNEL PROTECTION, TYPE C WITH                    140.6185       117.5450     $232,871.89 

                                     GEOTEXTILE FABRIC 

 

601E32205          59.000    CY      ROCK CHANNEL PROTECTION, TYPE C WITH                    175.0710       184.9556      $10,912.38 

                                     GEOTEXTILE FABRIC, AS PER PLAN 

 

601E32210         452.000    CY      ROCK CHANNEL PROTECTION, TYPE C WITH                    142.4827       139.8119      $63,195.00 

                                     AGGREGATE FILTER 

 

601E32300         131.400    CY      ROCK CHANNEL PROTECTION, TYPE D WITH                    149.9078       138.3714      $18,182.00 

                                     FILTER 
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601E32304         564.000    CY      ROCK CHANNEL PROTECTION, TYPE D WITH                     86.4094        99.8936      $56,340.00 

                                     GEOTEXTILE FABRIC 

 

601E32310          20.000    CY      ROCK CHANNEL PROTECTION, TYPE D WITH                    180.0000       180.0000       $3,600.00 

                                     AGGREGATE FILTER 

 

601E34100         313.000    CY      ROCK CHANNEL PROTECTION, TYPE B WITHOUT                 153.9154       135.9265      $42,545.00 

                                     FILTER 

 

601E34200         394.000    CY      ROCK CHANNEL PROTECTION, TYPE C WITHOUT                 117.9460       108.8832      $42,900.00 

                                     FILTER 

 

601E34300         327.000    CY      ROCK CHANNEL PROTECTION, TYPE D WITHOUT                 123.4134       106.1031      $34,695.70 

                                     FILTER 

 

601E34400         325.000    CY      ROCK CHANNEL PROTECTION, WITH GROUT                     172.5000       185.0000      $60,125.00 

 

601E34401         232.000    CY      ROCK CHANNEL PROTECTION, WITH GROUT, AS                 213.6933       275.0000      $63,800.00 

                                     PER PLAN 

 

601E35000          76.000    CY      ROCK CHANNEL PROTECTION, MISC.:                         170.0000       170.0000      $12,920.00 

 

601E35100           1.000    LS      ROCK CHANNEL PROTECTION, MISC.:                       8,750.0000    10,500.0000      $10,500.00 

 

601E37500       2,131.000    FT      PAVED GUTTER, TYPE 1-2                                   68.5256        70.7576     $150,784.37 

 

601E37501         726.000    FT      PAVED GUTTER, TYPE 1-2, AS PER PLAN                      59.2571        58.0845      $42,169.37 

 

601E38001         197.000    FT      PAVED GUTTER, TYPE 1-4, AS PER PLAN                     134.1680        80.0000      $15,760.00 

 

601E38501         150.000    FT      PAVED GUTTER, TYPE 3, AS PER PLAN                        89.4833        88.0000      $13,200.00 

 

601E40000          46.000    FT      PAVED GUTTER, MISC.:                                    102.4000       110.0000       $5,060.00 

 

601E45050       7,033.000    CY      BIORETENTION CELL                                       112.5032       106.3988     $748,302.95 

 

601E52000         133.000    SY      CHANNEL PROTECTION, MISC.:                               18.5000        20.0000       $2,660.00 

 

602E15001          94.180    CY      BLOCK MASONRY, AS PER PLAN                            1,495.3850     1,805.0000     $169,994.90 

 

602E20000         840.510    CY      CONCRETE MASONRY                                      2,142.2278     1,906.9629   $1,602,821.39 

 

602E20001         269.210    CY      CONCRETE MASONRY, AS PER PLAN                         1,552.8655     1,299.4475     $349,824.27 

 

602E97000       1,662.950    SF      MASONRY, MISC.:                                          74.9450       105.0000     $174,609.75 

 

602E98000           2.000    LS      MASONRY, MISC.:                                      38,571.4286    38,000.0000      $76,000.00 

 

602E98100         391.170    FT      MASONRY, MISC.:                                         120.5000       130.0000      $50,852.10 
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602E98300           1.000    EACH    MASONRY, MISC.:                                       1,500.0000       500.0000         $500.00 

 

605E05100       4,445.000    FT      4" SHALLOW PIPE UNDERDRAINS                              15.2071        14.9388      $66,403.00 

 

605E05110      10,886.000    FT      4" SHALLOW PIPE UNDERDRAINS WITH                         13.9496        16.4484     $179,057.00 

                                     GEOTEXTILE FABRIC 

 

605E05111       3,190.000    FT      4" SHALLOW PIPE UNDERDRAINS WITH                         17.8500        23.0000      $73,370.00 

                                     GEOTEXTILE FABRIC, AS PER PLAN 

 

605E05151         308.000    FT      4" DEEP PIPE UNDERDRAINS, AS PER PLAN                    13.4000        10.0000       $3,080.00 

 

605E05200       2,040.000    FT      4" UNCLASSIFIED PIPE UNDERDRAINS                         24.2292        16.1402      $32,926.00 

 

605E05201       3,672.000    FT      4" UNCLASSIFIED PIPE UNDERDRAINS, AS PER                 16.1423        24.4021      $89,604.68 

                                     PLAN 

 

605E05210         280.000    FT      4" UNCLASSIFIED PIPE UNDERDRAINS WITH                    21.0000        21.0000       $5,880.00 

                                     GEOTEXTILE FABRIC 

 

605E05211          50.000    FT      4" UNCLASSIFIED PIPE UNDERDRAINS WITH                    24.5000        28.0000       $1,400.00 

                                     GEOTEXTILE FABRIC, AS PER PLAN 

 

605E06000      63,906.000    FT      4" BASE PIPE UNDERDRAINS                                 13.2058        10.8580     $693,892.55 

 

605E06001       5,735.000    FT      4" BASE PIPE UNDERDRAINS, AS PER PLAN                     9.2529         4.7885      $27,462.00 

 

605E06020      14,943.000    FT      4" BASE PIPE UNDERDRAINS WITH GEOTEXTILE                 15.8297        16.4053     $245,145.00 

                                     FABRIC 

 

605E06021         946.000    FT      4" BASE PIPE UNDERDRAINS WITH GEOTEXTILE                 31.4167        34.5000      $32,637.00 

                                     FABRIC, AS PER PLAN 

 

605E11000          20.000    FT      6" CONSTRUCTION UNDERDRAINS                              35.6200        23.0000         $460.00 

 

605E11100     329,590.000    FT      6" SHALLOW PIPE UNDERDRAINS                              11.5796        11.2081   $3,694,072.52 

 

605E11101       1,253.000    FT      6" SHALLOW PIPE UNDERDRAINS, AS PER PLAN                 18.8400        16.5500      $20,737.15 

 

605E11110     146,719.000    FT      6" SHALLOW PIPE UNDERDRAINS WITH                         13.3783        11.6751   $1,712,964.55 

                                     GEOTEXTILE FABRIC 

 

605E11111      13,451.000    FT      6" SHALLOW PIPE UNDERDRAINS WITH                         20.1457        14.1423     $190,227.78 

                                     GEOTEXTILE FABRIC, AS PER PLAN 

 

605E12210         401.000    FT      6" DEEP PIPE UNDERDRAINS WITH GEOTEXTILE                 22.8117        19.4638       $7,805.00 

                                     FABRIC 

 

605E13300      16,477.000    FT      6" UNCLASSIFIED PIPE UNDERDRAINS                         18.5348        18.0102     $296,754.40 
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605E13301       1,986.000    FT      6" UNCLASSIFIED PIPE UNDERDRAINS, AS PER                 33.7279        10.5035      $20,860.00 

                                     PLAN 

 

605E13402          50.000    FT      6" UNCLASSIFIED PIPE UNDERDRAINS FOR                     18.1417         5.0000         $250.00 

                                     SPRINGS 

 

605E13410      26,438.000    FT      6" UNCLASSIFIED PIPE UNDERDRAINS WITH                    14.9934        10.7866     $285,177.40 

                                     GEOTEXTILE FABRIC 

 

605E13411         520.000    FT      6" UNCLASSIFIED PIPE UNDERDRAINS WITH                    20.5000        23.0000      $11,960.00 

                                     GEOTEXTILE FABRIC, AS PER PLAN 

 

605E13500         862.000    FT      6" ROCK CUT UNDERDRAINS                                  22.0000        14.0000      $12,068.00 

 

605E14000     408,346.000    FT      6" BASE PIPE UNDERDRAINS                                 10.7199         9.8658   $4,028,653.90 

 

605E14001       6,969.000    FT      6" BASE PIPE UNDERDRAINS, AS PER PLAN                    25.7439         8.2350      $57,390.00 

 

605E14020     194,555.000    FT      6" BASE PIPE UNDERDRAINS WITH GEOTEXTILE                 11.6203        11.0308   $2,146,095.50 

                                     FABRIC 

 

605E31100      40,529.400    FT      AGGREGATE DRAINS                                         14.1982        14.2924     $579,260.98 

 

605E31101         883.000    FT      AGGREGATE DRAINS, AS PER PLAN                            43.7169        29.4054      $25,965.00 

 

606E10210     106,248.000    SF      SPECIAL - NOISE BARRIER (REFLECTIVE)                     47.4752        41.5462   $4,414,200.00 

 

606E10900           1.000    LS      SPECIAL - NOISE BARRIER                              17,678.0000    17,334.0000      $17,334.00 

 

606E10920         972.000    SF      SPECIAL - NOISE BARRIER                                  48.0043        45.0000      $43,740.00 

 

606E11001          25.000    FT      GUARDRAIL, THRIE BEAM RAIL AND                           37.1000        35.0000         $875.00 

                                     TRANSITION SECTION, AS PER PLAN 

 

606E12000         300.000    FT      GUARDRAIL, TYPE 5MR                                      40.0000        40.0000      $12,000.00 

 

606E13000      28,138.750    FT      GUARDRAIL, TYPE 5                                        19.3739        18.7406     $527,338.04 

 

606E13001       7,393.750    FT      GUARDRAIL, TYPE 5, AS PER PLAN                           21.6743        19.8999     $147,135.00 

 

606E13010          12.500    FT      GUARDRAIL, TYPE 5 WITH TUBULAR BACKUP                   171.5000       168.0000       $2,100.00 

 

606E13011          75.000    FT      GUARDRAIL, TYPE 5 WITH TUBULAR BACKUP,                  163.5833       160.0000      $12,000.00 

                                     AS PER PLAN 

 

606E13020          75.000    FT      GUARDRAIL, TYPE 5 WITH DOUBLE RAILS                      29.9143        30.1333       $2,260.00 

 

606E13030         300.000    FT      GUARDRAIL, TYPE 5, USING 9 FOOT POSTS                    30.2667        28.8000       $8,640.00 
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606E13040         300.000    FT      GUARDRAIL, NESTED TYPE 5 WITH TUBULAR                    79.1643        32.1458       $9,643.75 

                                     BACKUP 

 

606E13050         662.500    FT      GUARDRAIL, TYPE 5A                                       27.1952        25.7509      $17,060.00 

 

606E13051          75.000    FT      GUARDRAIL, TYPE 5A, AS PER PLAN                          25.6333        25.3333       $1,900.00 

 

606E15050     495,881.050    FT      GUARDRAIL, TYPE MGS                                      19.1810        18.2465   $9,048,098.03 

 

606E15051      24,036.500    FT      GUARDRAIL, TYPE MGS, AS PER PLAN                         21.6358        19.8338     $476,735.00 

 

606E15100     199,532.750    FT      GUARDRAIL, TYPE MGS WITH LONG POSTS                      20.7661        20.2099   $4,032,544.25 

 

606E15101      31,784.750    FT      GUARDRAIL, TYPE MGS WITH LONG POSTS, AS                  25.4257        24.8964     $791,324.50 

                                     PER PLAN 

 

606E15150       3,313.000    FT      GUARDRAIL, TYPE MGS HALF POST SPACING                    31.5054        30.5294     $101,144.00 

 

606E15151       1,137.500    FT      GUARDRAIL, TYPE MGS HALF POST SPACING,                   37.8467        37.3868      $42,527.50 

                                     AS PER PLAN 

 

606E15200          50.000    FT      GUARDRAIL, TYPE MGS HALF POST SPACING                    29.6000        29.6000       $1,480.00 

                                     WITH LONG POSTS 

 

606E15250         475.000    FT      GUARDRAIL, TYPE MGS QUARTER POST SPACING                 30.3429        32.4947      $15,435.00 

 

606E15251          25.000    FT      GUARDRAIL, TYPE MGS QUARTER POST                         39.4000        40.0000       $1,000.00 

                                     SPACING, AS PER PLAN 

 

606E15300         100.000    FT      GUARDRAIL, TYPE MGS QUARTER POST SPACING                 67.8000        61.2000       $6,120.00 

                                     WITH LONG POSTS 

 

606E15350          62.500    FT      GUARDRAIL, TYPE MGS WITH SOCKETED POSTS                 161.3333       143.4000       $8,962.50 

 

606E15400         412.500    FT      MGS GUARDRAIL, TYPE 8                                    28.1203        29.0212      $11,971.25 

 

606E15500         300.000    FT      GUARDRAIL, BARRIER DESIGN, TYPE 5                        34.7182        34.9833      $10,495.00 

 

606E15501          75.000    FT      GUARDRAIL, BARRIER DESIGN, TYPE 5, AS                    33.0000        34.0000       $2,550.00 

                                     PER PLAN 

 

606E15550       7,342.750    FT      GUARDRAIL, BARRIER DESIGN, TYPE MGS                      33.8383        35.0497     $257,361.10 

 

606E15551       1,462.500    FT      GUARDRAIL, BARRIER DESIGN, TYPE MGS, AS                  34.0200        31.6000      $46,215.00 

                                     PER PLAN 

 

606E16000         587.750    FT      GUARDRAIL REBUILT                                        16.5029        16.0849       $9,453.90 

 

606E16001       5,000.000    FT      GUARDRAIL REBUILT, AS PER PLAN                           13.6000        13.2000      $66,000.00 
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606E16050       4,699.000    FT      GUARDRAIL REBUILT, TYPE MGS                              17.9851        18.9479      $89,036.00 

 

606E16051      10,700.000    FT      GUARDRAIL REBUILT, TYPE MGS, AS PER PLAN                 17.7047        17.7678     $190,115.00 

 

606E16301         100.000    FT      GUARDRAIL REBUILT, TYPE 5MR, AS PER PLAN                 26.0000        26.0000       $2,600.00 

 

606E16500       2,825.000    FT      GUARDRAIL REBUILT, TYPE 5                                16.3914        14.4841      $40,917.50 

 

606E16501      18,243.000    FT      GUARDRAIL REBUILT, TYPE 5, AS PER PLAN                   18.2526        18.4897     $337,308.00 

 

606E16551         500.000    FT      GUARDRAIL REBUILT, TYPE 5, USING 9 FOOT                  22.0000        22.0000      $11,000.00 

                                     POSTS, AS PER PLAN 

 

606E16560         450.000    FT      GUARDRAIL REBUILT, TYPE MGS WITH LONG                    23.6000        23.6000      $10,620.00 

                                     POSTS 

 

606E16561       5,768.000    FT      GUARDRAIL REBUILT, TYPE MGS WITH LONG                    20.5312        21.0693     $121,528.00 

                                     POSTS, AS PER PLAN 

 

606E16600         350.000    FT      GUARDRAIL REBUILT, BARRIER DESIGN, TYPE                  31.7000        32.8571      $11,500.00 

                                     5 

 

606E16601         950.000    FT      GUARDRAIL REBUILT, BARRIER DESIGN, TYPE                  34.2386        35.0737      $33,320.00 

                                     5, AS PER PLAN 

 

606E16660          25.000    FT      GUARDRAIL REBUILT, BARRIER DESIGN, TYPE                  39.8000        39.8000         $995.00 

                                     MGS 

 

606E16661         100.000    FT      GUARDRAIL REBUILT, BARRIER DESIGN, TYPE                  32.8333        34.0000       $3,400.00 

                                     MGS, AS PER PLAN 

 

606E16700          25.000    FT      GUARDRAIL REBUILT, TYPE 5A                               31.2000        31.2000         $780.00 

 

606E16701         300.000    FT      GUARDRAIL REBUILT, TYPE 5A, AS PER PLAN                  23.7167        23.7167       $7,115.00 

 

606E16750          25.000    FT      GUARDRAIL REBUILT, TYPE MGS HALF POST                    34.8000        34.8000         $870.00 

                                     SPACING 

 

606E16751          25.000    FT      GUARDRAIL REBUILT, TYPE MGS HALF POST                    30.4000        30.4000         $760.00 

                                     SPACING, AS PER PLAN 

 

606E16800          25.000    FT      GUARDRAIL REBUILT, TYPE MGS HALF POST                    36.8000        36.8000         $920.00 

                                     SPACING WITH LONG POSTS 

 

606E16850          25.000    FT      GUARDRAIL REBUILT, TYPE MGS QUARTER POST                 44.8000        44.8000       $1,120.00 

                                     SPACING 

 

606E16851          25.000    FT      GUARDRAIL REBUILT, TYPE MGS QUARTER POST                 39.6000        39.6000         $990.00 

                                     SPACING, AS PER PLAN 
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606E16900          25.000    FT      GUARDRAIL REBUILT, TYPE MGS QUARTER POST                 48.4000        48.4000       $1,210.00 

                                     SPACING WITH LONG POSTS 

 

606E17000       6,489.250    FT      RAISING TYPE 5 GUARDRAIL                                  4.8417         4.7817      $31,029.55 

 

606E17050         225.000    FT      RAISING TYPE MGS GUARDRAIL                                6.4000         6.4000       $1,440.00 

 

606E17290         100.000    FT      GUARDRAIL, TYPE 5, LONG-SPAN                             35.7782        31.8900       $3,189.00 

 

606E17300          25.000    FT      GUARDRAIL, TYPE 5, 25' LONG-SPAN                         24.8000        24.8000         $620.00 

 

606E17350         375.000    FT      GUARDRAIL, TYPE MGS, 25' LONG-SPAN                       26.3442        27.2533      $10,220.00 

 

606E17360       2,819.250    FT      GUARDRAIL, TYPE MGS, LONG-SPAN                           23.4255        23.7566      $66,975.75 

 

606E17500           2.000    EACH    POST END ANCHOR (OR CONCRETE BLOCK END                1,178.0000     1,207.5000       $2,415.00 

                                     ANCHOR) 

 

606E17700         227.000    EACH    REPLACE EXISTING GUARDRAIL BLOCKOUT                      13.7516        12.1938       $2,768.00 

 

606E17701          72.000    EACH    REPLACE EXISTING GUARDRAIL BLOCKOUT, AS                  23.0000        30.0000       $2,160.00 

                                     PER PLAN 

 

606E17750         106.000    EACH    REPLACE EXISTING GUARDRAIL BLOCKOUT,                     18.7500        17.3113       $1,835.00 

                                     TYPE MGS 

 

606E17900          30.000    EACH    GUARDRAIL POST                                           57.1429        50.0000       $1,500.00 

 

606E17901         314.000    EACH    GUARDRAIL POST, AS PER PLAN                              52.8915        46.3376      $14,550.00 

 

606E18500          80.000    EACH    GUARDRAIL POST, 9 FEET                                   36.4737        24.2500       $1,940.00 

 

606E18501         106.000    EACH    GUARDRAIL POST, 9 FEET, AS PER PLAN                      29.7030        34.6226       $3,670.00 

 

606E19001         705.000    EACH    GUARDRAIL POST, STEEL, AS PER PLAN                       78.0939        86.4184      $60,925.00 

 

606E19100         119.000    EACH    GUARDRAIL POST, MGS LONG POST                            45.7500        36.0000       $4,284.00 

 

606E20000          13.000    EACH    FLARED END SECTION                                       75.8882        69.2308         $900.00 

 

606E20050          71.000    EACH    ROUNDED END SECTION                                      52.2521        52.8873       $3,755.00 

 

606E25000          19.000    EACH    ANCHOR ASSEMBLY, TYPE A                               1,389.1304     1,291.0526      $24,530.00 

 

606E25001          12.000    EACH    ANCHOR ASSEMBLY, TYPE A, AS PER PLAN                  1,580.5000     1,543.7500      $18,525.00 

 

606E25550         361.000    EACH    ANCHOR ASSEMBLY, MGS TYPE A                           1,325.9825     1,286.0184     $464,252.65 

 

606E26000          15.000    EACH    ANCHOR ASSEMBLY, TYPE B                               2,051.5385     2,037.3333      $30,560.00 
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606E26050         126.000    EACH    ANCHOR ASSEMBLY, MGS TYPE B                           2,248.1158     2,200.1032     $277,213.00 

 

606E26100          89.000    EACH    ANCHOR ASSEMBLY, TYPE E                               2,496.8091     2,567.1474     $228,476.12 

 

606E26150       1,495.000    EACH    ANCHOR ASSEMBLY, MGS TYPE E                           2,542.3344     2,535.2957   $3,790,267.10 

 

606E26151         152.000    EACH    ANCHOR ASSEMBLY, MGS TYPE E, AS PER PLAN              2,485.1478     2,523.6184     $383,590.00 

 

606E26500         199.000    EACH    ANCHOR ASSEMBLY, TYPE T                               1,128.9918     1,037.0381     $206,370.58 

 

606E26501           3.000    EACH    ANCHOR ASSEMBLY, TYPE T, AS PER PLAN                    880.0000     1,000.0000       $3,000.00 

 

606E26550       1,045.000    EACH    ANCHOR ASSEMBLY, MGS TYPE T                           1,253.8252     1,225.4065   $1,280,549.83 

 

606E26551           1.000    EACH    ANCHOR ASSEMBLY, MGS TYPE T, AS PER PLAN              1,396.0000     1,450.0000       $1,450.00 

 

606E27500           1.000    EACH    ANCHOR ASSEMBLY REBUILT                               1,713.9233     1,625.0000       $1,625.00 

 

606E27800           2.000    EACH    ANCHOR ASSEMBLY REBUILT, TYPE A                         915.0000       495.0000         $990.00 

 

606E27801          22.000    EACH    ANCHOR ASSEMBLY REBUILT, TYPE A, AS PER                 926.8182       722.9545      $15,905.00 

                                     PLAN 

 

606E27810         230.000    EACH    ANCHOR ASSEMBLY REBUILT, MGS TYPE A                     730.0000       445.0000     $102,350.00 

 

606E27840           1.000    EACH    ANCHOR ASSEMBLY REBUILT, TYPE B                       1,872.5000     1,745.0000       $1,745.00 

 

606E27841         122.000    EACH    ANCHOR ASSEMBLY REBUILT, TYPE B, AS PER                 332.9870       349.2623      $42,610.00 

                                     PLAN 

 

606E27847           2.000    EACH    ANCHOR ASSEMBLY REBUILT, MGS TYPE B, AS               1,935.0000     1,935.0000       $3,870.00 

                                     PER PLAN 

 

606E27850           9.000    EACH    ANCHOR ASSEMBLY REBUILT, TYPE E                         903.0000     1,033.3333       $9,300.00 

 

606E27851         239.000    EACH    ANCHOR ASSEMBLY REBUILT, TYPE E, AS PER                 710.7235     1,022.1967     $244,305.00 

                                     PLAN 

 

606E27860           1.000    EACH    ANCHOR ASSEMBLY REBUILT, MGS TYPE E                   2,343.9960     2,420.0000       $2,420.00 

 

606E27861         171.000    EACH    ANCHOR ASSEMBLY REBUILT, MGS TYPE E, AS                 820.9064       820.9064     $140,375.00 

                                     PER PLAN 

 

606E27900          15.000    EACH    ANCHOR ASSEMBLY REBUILT, TYPE T                         763.5714       631.6667       $9,475.00 

 

606E27901          45.000    EACH    ANCHOR ASSEMBLY REBUILT, TYPE T, AS PER                 897.2381       826.8889      $37,210.00 

                                     PLAN 

 

606E27910           2.000    EACH    ANCHOR ASSEMBLY REBUILT, MGS TYPE T                   1,112.5000       825.0000       $1,650.00 
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606E27911          17.000    EACH    ANCHOR ASSEMBLY REBUILT, MGS TYPE T, AS               1,045.2703     1,039.7059      $17,675.00 

                                     PER PLAN 

 

606E31000           4.000    EACH    BRIDGE TERMINAL ASSEMBLY, TYPE C                      2,066.6667     1,920.0000       $7,680.00 

 

606E31101           1.000    EACH    BRIDGE TERMINAL ASSEMBLY REBUILT, TYPE                  685.0000       685.0000         $685.00 

                                     C, AS PER PLAN 

 

606E31601           2.000    EACH    BRIDGE TERMINAL ASSEMBLY REBUILT, TYPE                  700.0000       700.0000       $1,400.00 

                                     D, AS PER PLAN 

 

606E32101           2.000    EACH    BRIDGE TERMINAL ASSEMBLY REBUILT, TYPE                  712.5000       712.5000       $1,425.00 

                                     E, AS PER PLAN 

 

606E32160           4.000    EACH    BRIDGE TERMINAL ASSEMBLY, TYPE TST                    1,788.8889     1,608.7500       $6,435.00 

 

606E32171          13.000    EACH    BRIDGE TERMINAL ASSEMBLY REBUILT, TYPE                  478.6842       376.5385       $4,895.00 

                                     TST, AS PER PLAN 

 

606E32601           1.000    EACH    BRIDGE TERMINAL ASSEMBLY REBUILT, TYPE                  700.0000       700.0000         $700.00 

                                     F, AS PER PLAN 

 

606E33051           1.000    EACH    BRIDGE TERMINAL ASSEMBLY REBUILT, TYPE                  680.0000       680.0000         $680.00 

                                     G, AS PER PLAN 

 

606E33601           1.000    EACH    BRIDGE TERMINAL ASSEMBLY REBUILT, TYPE                  720.0000       720.0000         $720.00 

                                     H, AS PER PLAN 

 

606E34600          81.000    EACH    MGS BRIDGE TERMINAL ASSEMBLY, TYPE TST-2              2,509.6164     2,445.1728     $198,059.00 

 

606E34601           9.000    EACH    MGS BRIDGE TERMINAL ASSEMBLY, TYPE                    2,409.7185     2,328.8889      $20,960.00 

                                     TST-2, AS PER PLAN 

 

606E35000          25.000    EACH    BRIDGE TERMINAL ASSEMBLY, TYPE 1                      1,674.2391     1,464.6000      $36,615.00 

 

606E35001           5.000    EACH    BRIDGE TERMINAL ASSEMBLY, TYPE 1, AS PER              2,856.6667     2,320.0000      $11,600.00 

                                     PLAN 

 

606E35002         471.000    EACH    MGS BRIDGE TERMINAL ASSEMBLY, TYPE 1                  2,421.2964     2,415.9363   $1,137,906.02 

 

606E35003          46.000    EACH    MGS BRIDGE TERMINAL ASSEMBLY, TYPE 1, AS              2,330.6911     2,361.7391     $108,640.00 

                                     PER PLAN 

 

606E35006           5.000    EACH    MGS BRIDGE TERMINAL ASSEMBLY, TYPE 1,                 3,545.0000     3,564.0000      $17,820.00 

                                     BARRIER DESIGN 

 

606E35009           2.000    EACH    MGS BRIDGE TERMINAL ASSEMBLY REBUILT,                 2,760.0000     2,760.0000       $5,520.00 

                                     TYPE 1, BARRIER DESIGN, AS PER PLAN 

 



Summary of Contracts Awarded for Calendar Year 2023 by Item 
 

  Item           Quantity    U/M        Item Description                                    Avg Unit      Avg Unit        Total Amt 

 Number                                                                                    Price Bid     Price Awded       Awarded 

 

91 | P a g e  

606E35010           9.000    EACH    BRIDGE TERMINAL ASSEMBLY REBUILT, TYPE 1                915.2500       882.7778       $7,945.00 

 

606E35011          27.000    EACH    BRIDGE TERMINAL ASSEMBLY REBUILT, TYPE                  676.6667       616.2963      $16,640.00 

                                     1, AS PER PLAN 

 

606E35012          11.000    EACH    MGS BRIDGE TERMINAL ASSEMBLY REBUILT,                 2,110.0000     2,240.0000      $24,640.00 

                                     TYPE 1 

 

606E35013          12.000    EACH    MGS BRIDGE TERMINAL ASSEMBLY REBUILT,                   804.1667       856.2500      $10,275.00 

                                     TYPE 1, AS PER PLAN 

 

606E35100           7.000    EACH    BRIDGE TERMINAL ASSEMBLY, TYPE 2                        537.2222       562.1429       $3,935.00 

 

606E35102         153.000    EACH    MGS BRIDGE TERMINAL ASSEMBLY, TYPE 2                    546.2146       493.6601      $75,530.00 

 

606E35103          11.000    EACH    MGS BRIDGE TERMINAL ASSEMBLY, TYPE 2, AS                578.8462       551.3636       $6,065.00 

                                     PER PLAN 

 

606E35111           7.000    EACH    BRIDGE TERMINAL ASSEMBLY REBUILT, TYPE                  299.2857       299.2857       $2,095.00 

                                     2, AS PER PLAN 

 

606E35112           3.000    EACH    MGS BRIDGE TERMINAL ASSEMBLY REBUILT,                   260.0000       306.6667         $920.00 

                                     TYPE 2 

 

606E35113           2.000    EACH    MGS BRIDGE TERMINAL ASSEMBLY REBUILT,                   495.0000       495.0000         $990.00 

                                     TYPE 2, AS PER PLAN 

 

606E35120           2.000    EACH    BRIDGE TERMINAL ASSEMBLY, TYPE 3                      1,888.7500     2,622.5000       $5,245.00 

 

606E35130           1.000    EACH    BRIDGE TERMINAL ASSEMBLY REBUILT, TYPE 3              1,025.0000     1,360.0000       $1,360.00 

 

606E35131           6.000    EACH    BRIDGE TERMINAL ASSEMBLY REBUILT, TYPE                  343.3333       343.3333       $2,060.00 

                                     3, AS PER PLAN 

 

606E35140         288.000    EACH    BRIDGE TERMINAL ASSEMBLY, TYPE 4                        803.8469       775.0125     $223,203.60 

 

606E35141         157.000    EACH    BRIDGE TERMINAL ASSEMBLY, TYPE 4, AS PER              1,261.5592     1,292.0764     $202,856.00 

                                     PLAN 

 

606E35150          31.000    EACH    BRIDGE TERMINAL ASSEMBLY REBUILT, TYPE 4                772.0430       735.8065      $22,810.00 

 

606E35151          24.000    EACH    BRIDGE TERMINAL ASSEMBLY REBUILT, TYPE                  452.8889       167.9167       $4,030.00 

                                     4, AS PER PLAN 

 

606E35170           5.000    EACH    BRIDGE TERMINAL ASSEMBLY, TYPE BR-1                   1,852.8571     1,948.0000       $9,740.00 

 

606E35181           3.000    EACH    BRIDGE TERMINAL ASSEMBLY REBUILT, TYPE                1,616.6667     1,616.6667       $4,850.00 

                                     BR-1, AS PER PLAN 
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606E39001           2.000    EACH    36" CONCRETE ANCHOR REMOVED AND                         540.0000       485.0000         $970.00 

                                     REPLACED, AS PER PLAN 

 

606E50000     219,058.500    FT      SPECIAL - RESHAPING BERM                                  0.2131         0.2423      $53,074.65 

 

606E54950         512.000    EACH    SPECIAL - CABLE BARRIER                                 118.8955        89.1797      $45,660.00 

 

606E55000       5,513.000    FT      SPECIAL - CABLE BARRIER                                  18.3333        15.0000      $82,695.00 

 

606E55010      64,925.000    FT      SPECIAL - CABLE BARRIER WITH CONCRETE                    44.7060        37.7966   $2,453,947.00 

                                     LINE POST FOUNDATION 

 

606E55020       3,718.000    FT      SPECIAL - CABLE BARRIER, REPLACEMENT                      4.8164         4.0624      $15,104.00 

                                     CABLE 

 

606E55100          68.000    EACH    SPECIAL - CABLE BARRIER, CONCRETE LINE                  323.7975       331.3971      $22,535.00 

                                     POST FOUNDATION 

 

606E55110          11.000    EACH    SPECIAL - CABLE BARRIER, CONCRETE ANCHOR                742.3529       606.3636       $6,670.00 

                                     FOUNDATION WITH SLE EVE 

 

606E55120           8.000    EACH    SPECIAL - CABLE BARRIER, CONCRETE                       350.0000       350.0000       $2,800.00 

                                     SOCKETED FOUNDATION 

 

606E55130           4.000    EACH    SPECIAL - CABLE BARRIER, TERMINAL POST,                 275.0000       275.0000       $1,100.00 

                                     CAST IN PLACE 

 

606E55140          52.000    EACH    SPECIAL - CABLE BARRIER, ANCHOR POST                    794.7183       379.3269      $19,725.00 

 

606E55150          64.000    EACH    SPECIAL - CABLE BARRIER, ANCHOR ASSEMBLY              4,031.1121     4,222.8125     $270,260.00 

 

606E55160           6.000    EACH    SPECIAL - CABLE BARRIER, TERMINAL STRUT                 214.6875       201.6667       $1,210.00 

 

606E55170          14.000    EACH    SPECIAL - CABLE BARRIER, TURNBUCKLE                     275.0000       262.1429       $3,670.00 

 

606E55180          32.000    EACH    SPECIAL - CABLE BARRIER, SPLICE                         188.2394       207.3438       $6,635.00 

 

606E55190         350.000    EACH    SPECIAL - CABLE BARRIER, POST REFLECTOR                  12.5697        11.3543       $3,974.00 

 

606E55200         426.000    EACH    SPECIAL - CABLE BARRIER, TENSIONING                     253.9828       219.4014      $93,465.00 

 

606E55210          16.000    EACH    SPECIAL - CABLE BARRIER, ANCHOR                       1,455.0000     1,706.2500      $27,300.00 

                                     RECONSTRUCTED 

 

606E55220          59.000    EACH    SPECIAL - CABLE BARRIER, ANCHOR POST                    254.4944       256.7797      $15,150.00 

                                     RESET 

 

606E60002          16.000    EACH    IMPACT ATTENUATOR, TYPE 1                             5,654.2145     5,403.1250      $86,450.00 

                                     (UNIDIRECTIONAL) 
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606E60012          86.000    EACH    IMPACT ATTENUATOR, TYPE 1                             5,632.7346     5,772.2674     $496,415.00 

                                     (BIDIRECTIONAL) 

 

606E60013           1.000    EACH    IMPACT ATTENUATOR, TYPE 1                             5,862.5000     6,250.0000       $6,250.00 

                                     (BIDIRECTIONAL), AS PER PLAN 

 

606E60022          11.000    EACH    IMPACT ATTENUATOR, TYPE 2                            34,480.1704    33,646.7109     $370,113.82 

                                     (UNIDIRECTIONAL) 

 

606E60028          19.000    EACH    IMPACT ATTENUATOR, TYPE 2                            33,009.3088    31,835.4405     $604,873.37 

                                     (BIDIRECTIONAL) 

 

606E60029           3.000    EACH    IMPACT ATTENUATOR, TYPE 2                            26,393.7500    25,000.0000      $75,000.00 

                                     (BIDIRECTIONAL), AS PER PLAN 

 

606E60040           1.000    EACH    IMPACT ATTENUATOR, TYPE 3 UNIDIRECTIONAL             36,265.0000    39,425.0000      $39,425.00 

 

606E60041           1.000    EACH    IMPACT ATTENUATOR, TYPE 3                            28,000.0000    28,000.0000      $28,000.00 

                                     UNIDIRECTIONAL, AS PER PLAN 

 

606E60050           6.000    EACH    IMPACT ATTENUATOR, TYPE 3                            48,625.4169    47,772.5000     $286,635.00 

                                     (BIDIRECTIONAL) 

 

606E60051           1.000    EACH    IMPACT ATTENUATOR, TYPE 3                            34,725.0000    30,000.0000      $30,000.00 

                                     (BIDIRECTIONAL), AS PER PLAN 

 

606E60060           1.000    EACH    IMPACT ATTENUATOR REBUILT, TYPE 1                     2,175.0000     2,175.0000       $2,175.00 

                                     (UNIDIRECTIONAL), AS PER PLAN 

 

606E60070           2.000    EACH    IMPACT ATTENUATOR REBUILT, TYPE 1                     2,680.0000     2,680.0000       $5,360.00 

                                     (BIDIRECTIONAL), AS PER PLAN 

 

606E61000         686.000    EACH    IMPACT ATTENUATOR, MISC.:                             1,236.9982     1,070.2420     $734,186.00 

 

606E70000           1.000    EACH    THRIE BEAM BULLNOSE                                   7,216.6667     5,850.0000       $5,850.00 

 

606E71000         106.000    FT      THRIE BEAM GUARDRAIL                                     39.1221        35.4717       $3,760.00 

 

606E98000      96,445.500    FT      GUARDRAIL, MISC.:                                        23.1642        20.8558   $2,011,450.50 

 

606E98100      11,006.000    EACH    GUARDRAIL, MISC.:                                       194.8072       173.3306   $1,907,677.00 

 

606E99000           7.000    LS      SPECIAL - GUARDRAIL                                 120,826.6614   112,654.8929     $788,584.25 

 

606E99200       1,046.000    EACH    ANCHOR ASSEMBLY, MISC.:                                 219.2820       205.3872     $214,835.00 

 

607E15000      73,030.000    FT      FENCE, TYPE 47                                           13.4224        13.9694   $1,020,184.95 

 

607E15001       2,654.000    FT      FENCE, TYPE 47, AS PER PLAN                              13.0000        13.0000      $34,502.00 
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607E15100       1,516.000    FT      FENCE, TYPE 47RA                                         21.4402        20.1240      $30,508.00 

 

607E16000         176.000    FT      FENCE REBUILT, TYPE 47                                   50.4905        41.3210       $7,272.50 

 

607E23000       9,650.000    FT      FENCE, TYPE CLT                                          34.7449        32.9485     $317,952.60 

 

607E23001       7,236.000    FT      FENCE, TYPE CLT, AS PER PLAN                             30.0316        28.5226     $206,389.80 

 

607E23004          20.000    FT      FENCE REBUILT, TYPE CLT                                  20.5000        22.0000         $440.00 

 

607E23100          13.000    FT      FENCE REBUILT                                            95.6667        40.0000         $520.00 

 

607E23101       1,028.000    FT      FENCE REBUILT, AS PER PLAN                               28.0000        28.0000      $28,784.00 

 

607E30001         130.000    FT      FENCE, SNOW, AS PER PLAN                                  6.0000         4.0000         $520.00 

 

607E35000         474.000    FT      FENCE REMOVED AND REBUILT                                31.6506        24.2215      $11,481.00 

 

607E35001       1,811.000    FT      FENCE REMOVED AND REBUILT, AS PER PLAN                   37.8712        37.8001      $68,456.00 

 

607E39900       8,060.000    FT      VANDAL PROTECTION FENCE, 6' STRAIGHT,                   104.8580       105.5672     $850,871.94 

                                     COATED FABRIC 

 

607E39901       6,761.540    FT      VANDAL PROTECTION FENCE, 6' STRAIGHT,                   123.2334       121.4452     $821,156.50 

                                     COATED FABRIC, AS PER PLAN 

 

607E39910         165.000    FT      VANDAL PROTECTION FENCE, 8' STRAIGHT,                   165.4300       192.0000      $31,680.00 

                                     COATED FABRIC 

 

607E39911         864.000    FT      VANDAL PROTECTION FENCE, 8' STRAIGHT,                   290.5000       305.0000     $263,520.00 

                                     COATED FABRIC, AS PER PLAN 

 

607E39930       2,412.000    FT      VANDAL PROTECTION FENCE, 12' CURVED,                    156.3126       164.3642     $396,446.50 

                                     COATED FABRIC 

 

607E39931         317.000    FT      VANDAL PROTECTION FENCE, 12' CURVED,                    181.9550       218.5000      $69,264.50 

                                     COATED FABRIC, AS PER PLAN 

 

607E39994       2,348.000    FT      TEMPORARY VANDAL FENCE, TYPE B                           31.2599        34.5085      $81,026.00 

 

607E40000         756.540    FT      SPECIAL - VANDAL PROTECTION FENCE                       187.2834       265.1063     $200,563.54 

 

607E40500          63.000    EACH    GATE, TYPE 47                                         1,125.0000     1,100.0000      $69,300.00 

 

607E61200           3.000    EACH    GATE, TYPE CLT                                        2,730.1444     3,216.6667       $9,650.00 

 

607E61201           7.000    EACH    GATE, TYPE CLT, AS PER PLAN                           3,072.4483     3,179.2857      $22,255.00 

 

607E70000      13,082.000    FT      FENCELINE SEEDING AND MULCHING                            1.8565         1.4364      $18,791.15 
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607E98000      24,946.000    FT      FENCE, MISC.:                                            39.4919        65.2428   $1,627,546.99 

 

607E98100           2.000    EACH    FENCE, MISC.:                                        21,105.0000    22,000.0000      $44,000.00 

 

607E98200           3.000    LS      FENCE, MISC.:                                         4,026.6509     6,416.6667      $19,250.00 

 

608E10000     349,066.500    SF      4" CONCRETE WALK                                          8.8598         8.2628   $2,884,261.31 

 

608E10001      87,024.000    SF      4" CONCRETE WALK, AS PER PLAN                             9.7805         9.1614     $797,257.50 

 

608E12000      32,114.000    SF      5" CONCRETE WALK                                         10.5190        10.0536     $322,862.20 

 

608E12001       3,272.000    SF      5" CONCRETE WALK, AS PER PLAN                            34.6913        34.3536     $112,405.00 

 

608E13000      52,539.000    SF      6" CONCRETE WALK                                          7.2439         7.4411     $390,946.24 

 

608E13001      57,824.000    SF      6" CONCRETE WALK, AS PER PLAN                            11.8115         7.8808     $455,700.36 

 

608E15000       1,957.000    SF      8" CONCRETE WALK                                         13.9208        16.3923      $32,079.80 

 

608E15001       4,805.000    SF      8" CONCRETE WALK, AS PER PLAN                            11.5833         8.2500      $39,641.25 

 

608E20000         711.000    SF      2" ASPHALT CONCRETE WALK                                 10.0500        11.5000       $8,176.50 

 

608E21000         250.000    SF      4" ASPHALT CONCRETE WALK                                 11.4700         5.0000       $1,250.00 

 

608E30000       3,544.000    SF      AGGREGATE WALK                                            3.6416         4.7683      $16,899.00 

 

608E40000         144.000    FT      CONCRETE STEPS, TYPE A                                  185.5661       151.1111      $21,760.00 

 

608E40001          15.000    FT      CONCRETE STEPS, TYPE A, AS PER PLAN                     570.8633       450.0000       $6,750.00 

 

608E41000         260.000    FT      CONCRETE STEPS, TYPE B                                  193.6853       151.6000      $39,416.00 

 

608E41001          44.000    FT      CONCRETE STEPS, TYPE B, AS PER PLAN                     229.3067       116.1875       $5,112.25 

 

608E52000     133,076.300    SF      CURB RAMP                                                19.4233        18.0950   $2,408,015.96 

 

608E52001      68,668.500    SF      CURB RAMP, AS PER PLAN                                   23.3625        23.4051   $1,607,194.35 

 

608E53020       3,820.500    SF      DETECTABLE WARNING                                       39.2893        34.3694     $131,308.47 

 

608E53021         334.000    SF      DETECTABLE WARNING, AS PER PLAN                          93.1130       112.1317      $37,452.00 

 

608E98000       3,750.000    SF      WALKWAY, MISC.:                                          17.3272        21.8824      $82,059.00 

 

608E98100          12.000    FT      WALKWAY, MISC.:                                         695.0000       695.0000       $8,340.00 

 

609E10000         980.000    FT      ASPHALT CONCRETE CURB, TYPE 1                            14.5327        10.8699      $10,652.50 
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609E10001         200.000    FT      ASPHALT CONCRETE CURB, TYPE 1, AS PER                    56.6667        55.0000      $11,000.00 

                                     PLAN 

 

609E12000      69,247.200    FT      COMBINATION CURB AND GUTTER, TYPE 2                      33.5471        29.6826   $2,055,440.32 

 

609E12001      17,664.000    FT      COMBINATION CURB AND GUTTER, TYPE 2, AS                  25.5536        25.9119     $457,707.55 

                                     PER PLAN 

 

609E14000       3,664.000    FT      CURB, TYPE 2-A                                           13.5552        13.4385      $49,238.56 

 

609E14001         135.000    FT      CURB, TYPE 2-A, AS PER PLAN                              37.4265        42.7778       $5,775.00 

 

609E16000         212.000    FT      CURB, TYPE 2-B                                           41.1519        29.9292       $6,345.00 

 

609E16001       4,553.000    FT      CURB, TYPE 2-B, AS PER PLAN                              60.5440        70.9653     $323,105.00 

 

609E18001         925.000    FT      COMBINATION CURB AND GUTTER, TYPE 3, AS                  49.0835        23.4796      $21,718.67 

                                     PER PLAN 

 

609E20001          99.000    FT      CURB, TYPE 3-A, AS PER PLAN                              64.0000        48.0000       $4,752.00 

 

609E22000       1,659.000    FT      CURB, TYPE 3-B                                           23.6476        17.5603      $29,132.60 

 

609E22001       2,360.000    FT      CURB, TYPE 3-B, AS PER PLAN                              13.0000        13.0000      $30,680.00 

 

609E23000       2,433.000    FT      COMBINATION CURB AND GUTTER, TYPE 4                      38.3657        33.1197      $80,580.30 

 

609E23001         827.000    FT      COMBINATION CURB AND GUTTER, TYPE 4, AS                  69.5649        80.7122      $66,749.00 

                                     PER PLAN 

 

609E24000       1,012.000    FT      CURB, TYPE 4-A                                           44.5352        40.7688      $41,258.00 

 

609E24500         376.000    FT      CURB, TYPE 4-B                                           46.3063        41.2766      $15,520.00 

 

609E24510      17,351.000    FT      CURB, TYPE 4-C                                           35.6746        35.2609     $611,812.06 

 

609E24511       6,643.000    FT      CURB, TYPE 4-C, AS PER PLAN                              24.2815        22.2506     $147,810.75 

 

609E26000      76,366.000    FT      CURB, TYPE 6                                             29.0754        27.1037   $2,069,803.39 

 

609E26001      21,501.000    FT      CURB, TYPE 6, AS PER PLAN                                33.0170        21.8047     $468,823.70 

 

609E28000         229.000    FT      CURB, TYPE 7                                             21.2500        28.0000       $6,412.00 

 

609E28001          53.000    FT      CURB, TYPE 7, AS PER PLAN                                88.1630        40.0000       $2,120.00 

 

609E30001          28.000    FT      CURB, TYPE 8, AS PER PLAN                               132.5000       130.0000       $3,640.00 

 

609E31000       1,639.000    FT      COMBINATION CURB AND GUTTER, TYPE 9                      39.2742        23.1072      $37,872.66 
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609E31001         836.000    FT      COMBINATION CURB AND GUTTER, TYPE 9, AS                  20.1363        17.5682      $14,687.00 

                                     PER PLAN 

 

609E33000         578.000    FT      CURB, TYPE 10                                            86.0000        28.0000      $16,184.00 

 

609E33101          75.000    FT      CURB, TYPE 10-A, AS PER PLAN                             44.5000        40.0000       $3,000.00 

 

609E50000       1,654.000    SY      4" CONCRETE TRAFFIC ISLAND                               64.3491        58.3173      $96,456.87 

 

609E54000         365.000    SY      6" CONCRETE TRAFFIC ISLAND                              143.2912       135.3699      $49,410.00 

 

609E54001       3,529.000    SY      6" CONCRETE TRAFFIC ISLAND, AS PER PLAN                 116.8011       123.5939     $436,163.00 

 

609E56000          42.000    CY      6" CONCRETE TRAFFIC ISLAND                              505.0900       510.0000      $21,420.00 

 

609E57000          83.000    SY      8" CONCRETE TRAFFIC ISLAND                              201.0000       148.0000      $12,284.00 

 

609E58000         101.000    SY      9" CONCRETE TRAFFIC ISLAND                              176.5667       151.0000      $15,251.00 

 

609E70000         535.000    SY      4" CONCRETE MEDIAN                                      131.6185       168.8355      $90,327.00 

 

609E70001         106.000    SY      4" CONCRETE MEDIAN, AS PER PLAN                         107.8000       104.0000      $11,024.00 

 

609E71000       1,144.000    SF      CONCRETE MEDIAN                                          47.7210        44.5201      $50,931.00 

 

609E72000         927.000    SY      CONCRETE MEDIAN                                         106.2014       105.8018      $98,078.30 

 

609E72100         327.500    CY      CONCRETE MEDIAN                                         366.5458       332.4940     $108,891.78 

 

609E96000         265.000    SY      MEDIAN, MISC.:                                          218.0000       218.0000      $57,770.00 

 

609E98000       1,377.000    FT      CURB, MISC.:                                             84.9660        50.5327      $69,583.50 

 

609E98100          68.000    EACH    CURB, MISC.:                                            261.6667       200.0000      $13,600.00 

 

611E00100         476.000    FT      4" CONDUIT, TYPE B                                       32.2745        27.6612      $13,166.75 

 

611E00200       1,370.000    FT      4" CONDUIT, TYPE C                                       26.2381        27.5325      $37,719.47 

 

611E00400       1,433.000    FT      4" CONDUIT, TYPE E                                       13.4105        11.8983      $17,050.30 

 

611E00401       1,040.000    FT      4" CONDUIT, TYPE E, AS PER PLAN                           9.7307         5.8966       $6,132.50 

 

611E00406         335.000    FT      4" CONDUIT, TYPE F                                       26.3574        26.1791       $8,770.00 

 

611E00410       3,489.000    FT      4" CONDUIT, TYPE F FOR UNDERDRAIN OUTLET                 30.1935        34.3580     $119,874.90 

 

611E00411         100.000    FT      4" CONDUIT, TYPE F FOR UNDERDRAIN                        23.2500        28.0000       $2,800.00 

                                     OUTLET, AS PER PLAN 
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611E00510      37,052.000    FT      6" CONDUIT, TYPE F FOR UNDERDRAIN                        28.2333        24.8307     $920,028.34 

                                     OUTLETS 

 

611E00511         454.000    FT      6" CONDUIT, TYPE F FOR UNDERDRAIN                        42.9946        26.1123      $11,855.00 

                                     OUTLETS, AS PER PLAN 

 

611E00900       2,508.000    FT      6" CONDUIT, TYPE B                                       37.7378        31.8539      $79,889.65 

 

611E00901       2,603.000    FT      6" CONDUIT, TYPE B, AS PER PLAN                         123.0354       104.6158     $272,315.00 

 

611E01100       1,069.000    FT      6" CONDUIT, TYPE C                                       31.4810        30.2127      $32,297.41 

 

611E01400       4,842.000    FT      6" CONDUIT, TYPE E                                       24.6783        16.5683      $80,223.70 

 

611E01401         500.000    FT      6" CONDUIT, TYPE E, AS PER PLAN                          58.3333        30.0000      $15,000.00 

 

611E01500       7,895.000    FT      6" CONDUIT, TYPE F                                       20.1646        16.9927     $134,157.68 

 

611E01501         110.000    FT      6" CONDUIT, TYPE F, AS PER PLAN                          59.2932        20.4545       $2,250.00 

 

611E01800       1,989.000    FT      8" CONDUIT, TYPE B                                      132.9089       112.6934     $224,147.21 

 

611E01801       3,082.000    FT      8" CONDUIT, TYPE B, AS PER PLAN                         191.4814       219.3173     $675,936.00 

 

611E02000         630.000    FT      8" CONDUIT, TYPE C                                       81.8091        54.9254      $34,603.00 

 

611E02500       1,334.000    FT      8" CONDUIT, TYPE E                                       34.2787        39.8726      $53,190.00 

 

611E02600         960.000    FT      8" CONDUIT, TYPE F                                       31.8815        35.3090      $33,896.61 

 

611E03100         120.000    FT      10" CONDUIT, TYPE B                                      68.3333        45.0000       $5,400.00 

 

611E03101          24.000    FT      10" CONDUIT, TYPE B, AS PER PLAN                        237.3900       133.9583       $3,215.00 

 

611E03300         115.000    FT      10" CONDUIT, TYPE C                                      62.2000        59.8261       $6,880.00 

 

611E03600          30.000    FT      10" CONDUIT, TYPE E                                      47.3333        47.3333       $1,420.00 

 

611E03700          10.000    FT      10" CONDUIT, TYPE F                                      22.0000        22.0000         $220.00 

 

611E04200         607.000    FT      12" CONDUIT, TYPE A                                     182.0366       177.9475     $108,014.12 

 

611E04400      23,206.000    FT      12" CONDUIT, TYPE B                                     115.7923       105.2773   $2,443,065.44 

 

611E04401       1,851.000    FT      12" CONDUIT, TYPE B, AS PER PLAN                        180.6930       155.7076     $288,214.75 

 

611E04600      11,929.000    FT      12" CONDUIT, TYPE C                                      96.2275        85.9443   $1,025,230.12 

 

611E04601         305.000    FT      12" CONDUIT, TYPE C, AS PER PLAN                         69.0000        66.0000      $20,130.00 
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611E04900       2,007.500    FT      12" CONDUIT, TYPE D                                      81.5235        67.5826     $135,672.14 

 

611E04901          95.000    FT      12" CONDUIT, TYPE D, AS PER PLAN                         75.8300        85.0000       $8,075.00 

 

611E05100          70.000    FT      12" CONDUIT, TYPE E                                      97.9293        61.7143       $4,320.00 

 

611E05200         859.000    FT      12" CONDUIT, TYPE F                                     101.9401        86.1245      $73,980.96 

 

611E05201         213.000    FT      12" CONDUIT, TYPE F, AS PER PLAN                         84.3333        77.0000      $16,401.00 

 

611E05700         331.000    FT      15" CONDUIT, TYPE A                                     116.2665       127.6798      $42,262.00 

 

611E05900      21,778.000    FT      15" CONDUIT, TYPE B                                     113.9209       104.4415   $2,274,527.83 

 

611E05901         719.000    FT      15" CONDUIT, TYPE B, AS PER PLAN                        309.9722       141.2413     $101,552.47 

 

611E06100      10,726.000    FT      15" CONDUIT, TYPE C                                      93.4096        88.3655     $947,808.82 

 

611E06400       1,035.000    FT      15" CONDUIT, TYPE D                                      95.8322        95.7512      $99,102.50 

 

611E06401          63.000    FT      15" CONDUIT, TYPE D, AS PER PLAN                         90.2625       105.0000       $6,615.00 

 

611E06700       2,190.000    FT      15" CONDUIT, TYPE F                                     137.3708       120.5800     $264,070.23 

 

611E07200         340.000    FT      18" CONDUIT, TYPE A                                     223.2396       272.6709      $92,708.10 

 

611E07201       1,548.000    FT      18" CONDUIT, TYPE A, AS PER PLAN                        103.6165        85.4793     $132,322.00 

 

611E07400      12,170.000    FT      18" CONDUIT, TYPE B                                     124.9395       123.1950   $1,499,283.09 

 

611E07401         223.000    FT      18" CONDUIT, TYPE B, AS PER PLAN                        105.1574        88.4395      $19,722.00 

 

611E07600      12,887.000    FT      18" CONDUIT, TYPE C                                     113.4522       109.2040   $1,407,311.62 

 

611E07900         662.000    FT      18" CONDUIT, TYPE D                                     113.0043       128.2174      $84,879.92 

 

611E08200         354.000    FT      18" CONDUIT, TYPE F                                     126.9028       154.8927      $54,832.00 

 

611E08900       2,679.000    FT      21" CONDUIT, TYPE B                                     158.4641       144.5549     $387,262.52 

 

611E09100       1,410.000    FT      21" CONDUIT, TYPE C                                     130.9657       135.3681     $190,869.00 

 

611E10200         628.000    FT      24" CONDUIT, TYPE A                                     227.9756       213.6754     $134,188.15 

 

611E10201           5.000    FT      24" CONDUIT, TYPE A, AS PER PLAN                        163.2500       153.0000         $765.00 

 

611E10400       8,908.000    FT      24" CONDUIT, TYPE B                                     166.9703       150.6379   $1,341,882.25 

 

611E10401         102.000    FT      24" CONDUIT, TYPE B, AS PER PLAN                        176.4286       158.3333      $16,150.00 
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611E10600       7,802.000    FT      24" CONDUIT, TYPE C                                     136.0741       122.1792     $953,242.43 

 

611E10601          40.000    FT      24" CONDUIT, TYPE C, AS PER PLAN                        128.9550        80.0000       $3,200.00 

 

611E10900         504.000    FT      24" CONDUIT, TYPE D                                     130.5506       107.7240      $54,292.92 

 

611E11200         235.000    FT      24" CONDUIT, TYPE F                                     178.0605       179.3106      $42,138.00 

 

611E11701          82.000    FT      27" CONDUIT, TYPE A, AS PER PLAN                        149.7350       101.0000       $8,282.00 

 

611E11900       1,282.000    FT      27" CONDUIT, TYPE B                                     191.8031       163.3409     $209,403.00 

 

611E12100          15.000    FT      27" CONDUIT, TYPE C                                     145.0000       110.0000       $1,650.00 

 

611E12101          33.000    FT      27" CONDUIT, TYPE C, AS PER PLAN                        215.0000       165.0000       $5,445.00 

 

611E12400          43.000    FT      27" CONDUIT, TYPE D                                     191.3333       191.0000       $8,213.00 

 

611E13200         963.000    FT      30" CONDUIT, TYPE A                                     241.9705       201.3761     $193,925.19 

 

611E13201         112.000    FT      30" CONDUIT, TYPE A, AS PER PLAN                        173.1800       110.0000      $12,320.00 

 

611E13400       5,650.000    FT      30" CONDUIT, TYPE B                                     205.3672       190.0744   $1,073,920.50 

 

611E13401         126.000    FT      30" CONDUIT, TYPE B, AS PER PLAN                        204.7500       350.0000      $44,100.00 

 

611E13600       3,121.000    FT      30" CONDUIT, TYPE C                                     210.9388       165.6072     $516,860.10 

 

611E13601         235.000    FT      30" CONDUIT, TYPE C, AS PER PLAN                        181.2000       180.0000      $42,300.00 

 

611E14200          22.000    FT      30" CONDUIT, TYPE F                                     317.0000       275.0000       $6,050.00 

 

611E16200         729.000    FT      36" CONDUIT, TYPE A                                     348.6362       364.9554     $266,052.49 

 

611E16201         160.000    FT      36" CONDUIT, TYPE A, AS PER PLAN                        177.2094       112.5000      $18,000.00 

 

611E16400       4,670.000    FT      36" CONDUIT, TYPE B                                     278.0433       223.3754   $1,043,162.93 

 

611E16401         395.000    FT      36" CONDUIT, TYPE B, AS PER PLAN                        341.0000       198.0000      $78,210.00 

 

611E16600       3,163.000    FT      36" CONDUIT, TYPE C                                     225.6397       185.4828     $586,682.20 

 

611E16900         738.000    FT      36" CONDUIT, TYPE D                                     196.3333       161.0000     $118,818.00 

 

611E19200         145.000    FT      42" CONDUIT, TYPE A                                     501.0530       472.7172      $68,544.00 

 

611E19400       1,928.000    FT      42" CONDUIT, TYPE B                                     380.6367       232.3288     $447,930.00 

 

611E19600       1,500.000    FT      42" CONDUIT, TYPE C                                     258.3943       250.1867     $375,280.00 
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611E20700         414.000    FT      48" CONDUIT, TYPE A                                     554.3739       365.8599     $151,466.00 

 

611E20701          55.000    FT      48" CONDUIT, TYPE A, AS PER PLAN                        309.7143       220.0000      $12,100.00 

 

611E20900       1,037.000    FT      48" CONDUIT, TYPE B                                     341.5034       297.9278     $308,951.15 

 

611E21100       1,014.000    FT      48" CONDUIT, TYPE C                                     291.3652       249.3232     $252,813.75 

 

611E21400          70.000    FT      48" CONDUIT, TYPE D                                     494.5333       610.0000      $42,700.00 

 

611E22200         773.000    FT      54" CONDUIT, TYPE A                                     644.6059       489.7480     $378,575.20 

 

611E22400         251.000    FT      54" CONDUIT, TYPE B                                     525.9013       408.3865     $102,505.00 

 

611E22600          77.000    FT      54" CONDUIT, TYPE C                                     431.9825       352.0000      $27,104.00 

 

611E23600         211.000    FT      60" CONDUIT, TYPE A                                     685.8451       846.4455     $178,600.00 

 

611E23601          59.000    FT      60" CONDUIT, TYPE A, AS PER PLAN                        885.3383       479.6200      $28,297.58 

 

611E23800         381.000    FT      60" CONDUIT, TYPE B                                     690.0000       690.0000     $262,890.00 

 

611E25000          84.000    FT      66" CONDUIT, TYPE A                                     655.6235       777.1429      $65,280.00 

 

611E25400           9.000    FT      66" CONDUIT, TYPE C                                   1,200.0000     1,200.0000      $10,800.00 

 

611E26000         174.000    FT      72" CONDUIT, TYPE A                                     900.8402       889.7126     $154,810.00 

 

611E26001         118.000    FT      72" CONDUIT, TYPE A, AS PER PLAN                        872.7570       664.1622      $78,371.14 

 

611E28000          10.000    FT      84" CONDUIT, TYPE A                                     970.0267       500.0000       $5,000.00 

 

611E30000         104.000    FT      96" CONDUIT, TYPE A                                   1,325.9507       735.9615      $76,540.00 

 

611E30001          31.000    FT      96" CONDUIT, TYPE A, AS PER PLAN                      1,405.0000     1,810.0000      $56,110.00 

 

611E52200          80.000    FT      14" X 23" CONDUIT, TYPE A, 706.04                       242.5000       265.0000      $21,200.00 

 

611E52202         167.000    FT      14" X 23" CONDUIT, TYPE B, 706.04                       232.2709       191.8616      $32,040.88 

 

611E52204          76.000    FT      14" X 23" CONDUIT, TYPE C, 706.04                       254.3333       158.0000      $12,008.00 

 

611E52300         355.000    FT      19" X 30" CONDUIT, TYPE A, 706.04                       318.5198       242.0269      $85,919.55 

 

611E52302         215.000    FT      19" X 30" CONDUIT, TYPE B, 706.04                       257.2033       227.0000      $48,805.00 

 

611E52402         270.000    FT      22" X 34" CONDUIT, TYPE B, 706.04                       207.2149       212.4074      $57,350.00 

 

611E52404          83.000    FT      22" X 34" CONDUIT, TYPE C, 706.04                       226.0000       220.0000      $18,260.00 
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611E52502         490.000    FT      24" X 38" CONDUIT, TYPE B, 706.04                       299.3460       251.5102     $123,240.00 

 

611E52504         140.000    FT      24" X 38" CONDUIT, TYPE C, 706.04                       309.5467       245.0000      $34,300.00 

 

611E52702         411.000    FT      29" X 45" CONDUIT, TYPE B, 706.04                       397.3967       340.0000     $139,740.00 

 

611E52706         117.000    FT      29" X 45" CONDUIT, TYPE D, 706.04                       482.0000       482.0000      $56,394.00 

 

611E52900         171.000    FT      34" X 53" CONDUIT, TYPE A, 706.04                       595.1590       496.6967      $84,935.14 

 

611E52902         390.000    FT      34" X 53" CONDUIT, TYPE B, 706.04                       456.6667       410.0000     $159,900.00 

 

611E52906          50.000    FT      34" X 53" CONDUIT, TYPE D, 706.04                       350.0000       425.0000      $21,250.00 

 

611E53000          94.000    FT      38" X 60" CONDUIT, TYPE A, 706.04                       560.4200       532.6000      $50,064.40 

 

611E53002       1,311.000    FT      38" X 60" CONDUIT, TYPE B, 706.04                       497.0708       483.7826     $634,239.00 

 

611E53004       1,415.000    FT      38" X 60" CONDUIT, TYPE C, 706.04                       470.0000       470.0000     $665,050.00 

 

611E53100         547.000    FT      43" X 68" CONDUIT, TYPE A, 706.04                       755.0437       743.3272     $406,600.00 

 

611E53101           8.000    FT      43" X 68" CONDUIT, TYPE A, 706.04, AS                 1,663.8367     3,000.0000      $24,000.00 

                                     PER PLAN 

 

611E53200         258.000    FT      48" X 76" CONDUIT, TYPE A, 706.04                     1,015.9741       853.5853     $220,225.00 

 

611E53300         119.000    FT      53" X 83" CONDUIT, TYPE A, 706.04                     1,173.7237     1,049.1559     $124,849.55 

 

611E53500         302.000    FT      63" X 98" CONDUIT, TYPE A, 706.04                     1,543.7307     1,407.6159     $425,100.00 

 

611E54200         219.000    FT      97" X 151" CONDUIT, TYPE A, 706.04                    2,287.7733     1,500.0000     $328,500.00 

 

611E54300         212.000    FT      106" X 166" CONDUIT, TYPE A, 706.04                   2,977.2733     3,500.0000     $742,000.00 

 

611E58900          98.000    FT      87" X 63" CONDUIT, TYPE A                             1,117.1475       650.0000      $63,700.00 

 

611E70000         182.000    FT      CONDUIT, TYPE A, PRECAST REINFORCED                   3,992.9206     3,061.1209     $557,124.00 

                                     CONCRETE THREE SIDED FLAT TOPPED 

                                     CULVERT 

 

611E70001         216.000    FT      CONDUIT, TYPE A, PRECAST REINFORCED                   5,455.8319     5,472.2222   $1,182,000.00 

                                     CONCRETE THREE SIDED FLA T TOPPED 

                                     CULVERT, AS PER PLAN 

 

611E71001         248.000    FT      CONDUIT, TYPE A, PRECAST REINFORCED                   3,317.5000     2,700.0000     $669,600.00 

                                     CONCRETE ARCH SECTIONS, AS PER PLAN 

 

611E94720          90.000    FT      6' X 6' CONDUIT, TYPE A, 706.05                       1,027.6933       800.0000      $72,000.00 
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611E94800         211.000    FT      8' X 4' CONDUIT, TYPE A, 706.05                       1,501.5101     1,617.7725     $341,350.00 

 

611E94801         185.000    FT      8' X 4' CONDUIT, TYPE A, 706.05, AS PER               1,539.7815     1,186.1622     $219,440.00 

                                     PLAN 

 

611E94900         182.000    FT      8' X 5' CONDUIT, TYPE A, 706.05                       1,542.9099     1,239.3868     $225,568.40 

 

611E94901         310.000    FT      8' X 5' CONDUIT, TYPE A, 706.05, AS PER               1,412.8667     1,470.6947     $455,915.37 

                                     PLAN 

 

611E94911          56.000    FT      8' X 6' CONDUIT, TYPE A, 706.05, AS PER               1,356.5000     1,000.0000      $56,000.00 

                                     PLAN 

 

611E94946          99.000    FT      9' X 9' CONDUIT, TYPE A, 706.05                       1,769.1300     1,900.0000     $188,100.00 

 

611E94981          73.000    FT      10' X 4' CONDUIT, TYPE A, 706.05, AS PER              1,678.6667     1,660.0000     $121,180.00 

                                     PLAN 

 

611E95001          52.000    FT      10' X 5' CONDUIT, TYPE A, 706.05, AS PER              1,546.5000     1,200.0000      $62,400.00 

                                     PLAN 

 

611E95200         102.000    FT      10' X 6' CONDUIT, TYPE A, 706.05                      1,528.7786     1,990.2941     $203,010.00 

 

611E95201         142.000    FT      10' X 6' CONDUIT, TYPE A, 706.05, AS PER              1,772.4961     1,675.4648     $237,916.00 

                                     PLAN 

 

611E95400         143.000    FT      10' X 7' CONDUIT, TYPE A, 706.05                      1,216.2900     1,150.0000     $164,450.00 

 

611E95600          94.000    FT      12' X 4' CONDUIT, TYPE A, 706.05                      1,396.2300     1,242.4600     $116,791.24 

 

611E95601          58.000    FT      12' X 4' CONDUIT, TYPE A, 706.05, AS PER              2,262.5000     2,100.0000     $121,800.00 

                                     PLAN 

 

611E95701         206.000    FT      12' X 5' CONDUIT, TYPE A, 706.05, AS PER              2,229.4069     2,075.6068     $427,575.00 

                                     PLAN 

 

611E95800          52.000    FT      12' X 6' CONDUIT, TYPE A, 706.05                      2,366.6667     1,800.0000      $93,600.00 

 

611E95801         106.000    FT      12' X 6' CONDUIT, TYPE A, 706.05, AS PER              1,599.6254     1,474.5283     $156,300.00 

                                     PLAN 

 

611E95901          48.000    FT      12' X 7' CONDUIT, TYPE A, 706.05, AS PER              2,627.1867     2,300.0000     $110,400.00 

                                     PLAN 

 

611E96311          92.000    FT      14' X 5' CONDUIT, TYPE A, 706.05, AS PER              2,125.0000     1,650.0000     $151,800.00 

                                     PLAN 

 

611E96315         112.000    FT      14' X 6' CONDUIT, TYPE A, 706.05, AS PER              1,917.8100     1,883.5900     $210,962.08 

                                     PLAN 



Summary of Contracts Awarded for Calendar Year 2023 by Item 
 

  Item           Quantity    U/M        Item Description                                    Avg Unit      Avg Unit        Total Amt 

 Number                                                                                    Price Bid     Price Awded       Awarded 

 

104 | P a g e  

611E96320          54.000    FT      14' X 7' CONDUIT, TYPE A, 706.05                      2,145.9033     2,110.0000     $113,940.00 

 

611E96321          96.000    FT      14' X 7' CONDUIT, TYPE A, 706.05, AS PER              2,046.3443     2,090.0000     $200,640.00 

                                     PLAN 

 

611E96457          68.000    FT      16' X 10' CONDUIT, TYPE A, 706.05, AS                 3,752.7143     6,892.0000     $468,656.00 

                                     PER PLAN 

 

611E96478          45.000    FT      18' X 6' CONDUIT, TYPE A, 706.05                      2,334.3450     2,100.0000      $94,500.00 

 

611E96485           4.000    FT      18' X 10' CONDUIT, TYPE A, 706.05, AS                 7,357.7143     6,892.0000      $27,568.00 

                                     PER PLAN 

 

611E96488          40.000    FT      20' X 5' CONDUIT, TYPE A, 706.05                      2,592.8967     1,705.0000      $68,200.00 

 

611E96492          64.000    FT      20' X 4' CONDUIT, TYPE A, 706.05                      3,130.1967     2,832.8500     $181,302.40 

 

611E96550       2,671.000    FT      FIELD PAVING OF EXISTING PIPE                           243.1222       196.5514     $524,988.85 

 

611E96551       2,374.000    FT      FIELD PAVING OF EXISTING PIPE, AS PER                   245.1911       191.2416     $454,007.64 

                                     PLAN 

 

611E96560         866.000    FT      CONDUIT, FIELD PAVING OF PIPE                           274.1495       224.7575     $194,640.00 

 

611E96600       5,150.000    FT      CONDUIT, BORED OR JACKED                                700.9313       871.8665   $4,490,112.30 

 

611E96601          90.000    FT      CONDUIT, BORED OR JACKED, AS PER PLAN                   491.6667       400.0000      $36,000.00 

 

611E96650           3.000    CY      SPECIAL - GROUTING VOIDS AROUND                       1,136.5000       815.0000       $2,445.00 

                                     CORRUGATED METAL PIPES 

 

611E97000         516.000    FT      SLOTTED DRAIN, TYPE 1                                   172.9500       170.0000      $87,720.00 

 

611E97010       5,256.000    FT      SLOTTED DRAIN, TYPE 2                                   107.1500       114.3000     $600,760.80 

 

611E97200          10.000    EACH    CONDUIT, MISC.:                                       1,897.4587     2,084.1760      $20,841.76 

 

611E97300           5.000    LS      CONDUIT, MISC.:                                      15,771.6667    15,540.0000      $77,700.00 

 

611E97400       7,981.500    FT      CONDUIT, MISC.:                                         235.1771       200.7288   $1,602,116.71 

 

611E97600          12.000    CY      CONDUIT, MISC.:                                         354.0800       153.1600       $1,837.92 

 

611E97700         873.000    SF      CONDUIT, MISC.:                                         108.2042       121.5327     $106,098.08 

 

611E97800           7.000    LS      SPECIAL - DRAINAGE                                  636,480.5920   665,936.1200   $4,661,552.84 

 

611E97910           1.000    LS      SPECIAL - SANITARY SEWER                            781,314.1100   781,314.1100     $781,314.11 
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611E98150         128.000    EACH    CATCH BASIN, NO. 3                                    4,723.3516     4,411.3898     $564,657.90 

 

611E98151          40.000    EACH    CATCH BASIN, NO. 3, AS PER PLAN                       5,590.5216     4,897.0000     $195,880.00 

 

611E98160           6.000    EACH    CATCH BASIN, NO. 3 WITH DIAGONAL GRATE                4,125.0000     4,000.0000      $24,000.00 

 

611E98180         304.000    EACH    CATCH BASIN, NO. 3A                                   3,809.7239     3,407.7299   $1,035,949.90 

 

611E98181         105.000    EACH    CATCH BASIN, NO. 3A, AS PER PLAN                      4,387.7400     3,888.2857     $408,270.00 

 

611E98190          27.000    EACH    CATCH BASIN, NO. 3A WITH DIAGONAL GRATE               3,500.0000     3,500.0000      $94,500.00 

 

611E98230          27.000    EACH    CATCH BASIN, NO. 4                                    6,979.5997     4,846.6774     $130,860.29 

 

611E98270           2.000    EACH    CATCH BASIN, NO. 4A                                  10,166.6667    16,000.0000      $32,000.00 

 

611E98271           2.000    EACH    CATCH BASIN, NO. 4A, AS PER PLAN                     13,097.2610    15,125.3050      $30,250.61 

 

611E98300          61.000    EACH    CATCH BASIN, NO. 5                                    5,447.7214     6,024.9402     $367,521.35 

 

611E98301           2.000    EACH    CATCH BASIN, NO. 5, AS PER PLAN                       5,142.0000     6,000.0000      $12,000.00 

 

611E98341          15.000    EACH    CATCH BASIN, NO. 5A                                   8,964.4481     9,683.6000     $145,254.00 

 

611E98370          65.000    EACH    CATCH BASIN, NO. 6                                    3,572.0465     3,189.0037     $207,285.24 

 

611E98371          11.000    EACH    CATCH BASIN, NO. 6, AS PER PLAN                       3,900.5011     3,682.7273      $40,510.00 

 

611E98390          11.000    EACH    CATCH BASIN, NO. 7                                    3,071.0650     3,159.3636      $34,753.00 

 

611E98410         119.000    EACH    CATCH BASIN, NO. 8                                    5,532.9351     6,126.9262     $729,104.22 

 

611E98411           1.000    EACH    CATCH BASIN, NO. 8, AS PER PLAN                       7,219.0000     5,500.0000       $5,500.00 

 

611E98430           1.000    EACH    CATCH BASIN, NO. 8 WITHOUT APRON                      3,500.0000     3,500.0000       $3,500.00 

 

611E98434          14.000    EACH    CATCH BASIN, NO. 8A                                   8,038.4427     7,742.0821     $108,389.15 

 

611E98450          23.000    EACH    CATCH BASIN, NO. 2-2A                                 2,757.1938     2,743.4783      $63,100.00 

 

611E98470         178.000    EACH    CATCH BASIN, NO. 2-2B                                 2,727.0289     2,473.9341     $440,360.27 

 

611E98471           3.000    EACH    CATCH BASIN, NO. 2-2B, AS PER PLAN                    3,201.3314     3,400.0000      $10,200.00 

 

611E98500           4.000    EACH    CATCH BASIN, NO. 2-2B WITH APRON                      4,300.0000     5,000.0000      $20,000.00 

 

611E98504           3.000    EACH    CATCH BASIN, NO. 2-2C                                 3,378.5714     3,300.0000       $9,900.00 

 

611E98510          38.000    EACH    CATCH BASIN, NO. 2-3                                  3,483.0448     2,862.5724     $108,777.75 
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611E98511           2.000    EACH    CATCH BASIN, NO. 2-3, AS PER PLAN                     2,799.7100     2,050.0000       $4,100.00 

 

611E98540          19.000    EACH    CATCH BASIN, NO. 2-4                                  4,311.7414     3,969.3274      $75,417.22 

 

611E98541           4.000    EACH    CATCH BASIN, NO. 2-4, AS PER PLAN                     8,745.7404     9,725.0000      $38,900.00 

 

611E98570           1.000    EACH    CATCH BASIN, NO. 2-5                                  4,809.4933     4,900.0000       $4,900.00 

 

611E98600           1.000    EACH    CATCH BASIN, NO. 2-6                                  4,400.0000     4,400.0000       $4,400.00 

 

611E98630         739.000    EACH    CATCH BASIN ADJUSTED TO GRADE                         1,107.4956     1,002.3205     $740,714.82 

 

611E98631         591.000    EACH    CATCH BASIN ADJUSTED TO GRADE, AS PER                 1,664.7752     1,559.4162     $921,615.00 

                                     PLAN 

 

611E98634          84.000    EACH    CATCH BASIN RECONSTRUCTED TO GRADE                    2,051.9307     1,938.2008     $162,808.87 

 

611E98635         130.000    EACH    CATCH BASIN RECONSTRUCTED TO GRADE, AS                1,914.9707     1,542.5433     $200,530.63 

                                     PER PLAN 

 

611E98645           1.000    EACH    CATCH BASIN GRATE, AS PER PLAN                          650.0000       500.0000         $500.00 

 

611E98650           1.000    EACH    CATCH BASIN FRAME AND GRATE                           1,375.0000     2,000.0000       $2,000.00 

 

611E98651           1.000    EACH    CATCH BASIN FRAME AND GRATE, AS PER PLAN              1,553.4200       950.0000         $950.00 

 

611E98690         186.000    EACH    CATCH BASIN, MISC.:                                   4,837.9499     4,794.7634     $891,826.00 

 

611E98700          10.000    EACH    INLET, SIDE DITCH                                     2,597.1429     2,150.0000      $21,500.00 

 

611E98710           2.000    EACH    INLET, NO. 2-6                                        7,915.4329     5,000.0000      $10,000.00 

 

611E98711           2.000    EACH    INLET, NO. 2-6, AS PER PLAN                           8,000.0000     7,500.0000      $15,000.00 

 

611E98731           2.000    EACH    INLET, NO. 2-10, AS PER PLAN                          7,713.5625     4,974.2500       $9,948.50 

 

611E98751           1.000    EACH    INLET, NO. 2-14, AS PER PLAN                          9,095.6575     6,437.6300       $6,437.63 

 

611E98800          10.000    EACH    INLET, NO. 3B                                        12,331.2500    11,697.5000     $116,975.00 

 

611E98801           6.000    EACH    INLET, NO. 3B, AS PER PLAN                           11,069.6667    11,069.6667      $66,418.00 

 

611E98810           2.000    EACH    INLET, NO. 3C                                        12,300.0000    12,300.0000      $24,600.00 

 

611E98811          21.000    EACH    INLET, NO. 3C, AS PER PLAN                           12,660.0000    12,660.0000     $265,860.00 

 

611E98820           4.000    EACH    INLET, NO. 3D                                        13,022.5000    10,595.0000      $42,380.00 

 

611E98840           5.000    EACH    INLET, NO. 2-A-6                                      9,015.9680     5,705.9360      $28,529.68 
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611E98850           4.000    EACH    INLET, NO. 2-A-8                                      8,728.8688     7,295.2375      $29,180.95 

 

611E98860           1.000    EACH    INLET, NO. 2-A-10                                     8,947.5000     9,000.0000       $9,000.00 

 

611E98861           1.000    EACH    INLET, NO. 2-A-10, AS PER PLAN                        6,537.6075     6,050.4300       $6,050.43 

 

611E98871           1.000    EACH    INLET, NO. 2-A-12, AS PER PLAN                        7,029.9825     6,319.9300       $6,319.93 

 

611E98881           1.000    EACH    INLET, NO. 2-A-14, AS PER PLAN                        7,284.5825     6,588.3300       $6,588.33 

 

611E99010           1.000    EACH    INLET, NO. 2-A-20                                     9,275.0000     6,500.0000       $6,500.00 

 

611E99094           2.000    EACH    INLET, NO. 3 FOR SINGLE SLOPE BARRIER,               11,269.1420    11,211.0750      $22,422.15 

                                     TYPE B 

 

611E99095           8.000    EACH    INLET, NO. 3 FOR SINGLE SLOPE BARRIER,                9,885.3900     9,121.0638      $72,968.51 

                                     TYPE B, AS PER PLAN 

 

611E99100          17.000    EACH    INLET, NO. 3 FOR SINGLE SLOPE BARRIER,               12,682.2545    11,500.0000     $195,500.00 

                                     TYPE B1 

 

611E99101          29.000    EACH    INLET, NO. 3 FOR SINGLE SLOPE BARRIER,               15,809.4938    15,624.3883     $453,107.26 

                                     TYPE B1, AS PER PLAN 

 

611E99104           9.000    EACH    INLET, NO. 3 FOR SINGLE SLOPE BARRIER,               13,920.5179    13,968.7989     $125,719.19 

                                     TYPE C 

 

611E99110          21.000    EACH    INLET, NO. 3 FOR SINGLE SLOPE BARRIER,               13,693.0619    13,556.3295     $284,682.92 

                                     TYPE C1 

 

611E99114          16.000    EACH    INLET, NO. 3 FOR SINGLE SLOPE BARRIER,               12,745.4609    12,677.8338     $202,845.34 

                                     TYPE D 

 

611E99115          18.000    EACH    INLET, NO. 3 FOR SINGLE SLOPE BARRIER,               12,390.4698    12,190.2867     $219,425.16 

                                     TYPE D, AS PER PLAN 

 

611E99131           1.000    EACH    INLET, NO. 4 FOR SINGLE SLOPE BARRIER,               10,333.3333     6,000.0000       $6,000.00 

                                     TYPE B, AS PER PLAN 

 

611E99150          55.000    EACH    INLET ADJUSTED TO GRADE                               1,108.9123     1,148.9091      $63,190.00 

 

611E99151          81.000    EACH    INLET ADJUSTED TO GRADE, AS PER PLAN                  2,932.7177     1,158.9506      $93,875.00 

 

611E99154          14.000    EACH    INLET RECONSTRUCTED TO GRADE                          2,433.2051     2,764.2857      $38,700.00 

 

611E99155          31.000    EACH    INLET RECONSTRUCTED TO GRADE, AS PER                  3,091.5000     2,111.2903      $65,450.00 

                                     PLAN 

 

611E99500           5.000    EACH    INLET, MISC.:                                         1,495.5000     1,200.0000       $6,000.00 
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611E99574         402.000    EACH    MANHOLE, NO. 3                                        6,328.5841     5,408.8027   $2,174,338.68 

 

611E99575          69.000    EACH    MANHOLE, NO. 3, AS PER PLAN                           6,976.0112     7,797.7935     $538,047.75 

 

611E99580           1.000    EACH    MANHOLE, NO. 3 WITH 84" BASE I.D. AND 6"             20,524.4750    16,048.9500      $16,048.95 

                                     WEIR 

 

611E99582           3.000    EACH    MANHOLE, NO. 3 WITH 90" BASE I.D. AND 8"             12,659.7900    13,458.6667      $40,376.00 

                                     WEIR 

 

611E99584           2.000    EACH    MANHOLE, NO. 3 WITH 96" BASE I.D. AND 9"             17,483.3333    17,500.0000      $35,000.00 

                                     WEIR 

 

611E99586           4.000    EACH    MANHOLE, NO. 3 WITH 108" BASE I.D. AND               24,396.2486    21,187.5000      $84,750.00 

                                     12" WEIR 

 

611E99650           2.000    EACH    MANHOLE FRAME AND COVER                               1,460.8333       700.0000       $1,400.00 

 

611E99651           3.000    EACH    MANHOLE FRAME AND COVER, AS PER PLAN                  1,028.2857       930.0000       $2,790.00 

 

611E99654       1,184.000    EACH    MANHOLE ADJUSTED TO GRADE                               940.7363       883.4836   $1,046,044.61 

 

611E99655         846.000    EACH    MANHOLE ADJUSTED TO GRADE, AS PER PLAN                1,460.9556     1,443.1948   $1,220,942.82 

 

611E99660          59.000    EACH    MANHOLE RECONSTRUCTED TO GRADE                        2,470.1909     2,300.2820     $135,716.64 

 

611E99661         127.000    EACH    MANHOLE RECONSTRUCTED TO GRADE, AS PER                1,884.5514     1,655.3255     $210,226.34 

                                     PLAN 

 

611E99690         170.000    EACH    MANHOLE, MISC.:                                       1,912.1578     1,934.1176     $328,800.00 

 

611E99700          93.000    EACH    SPECIAL - GAS VALVE BOX ADJUSTED TO                     301.8562       365.1613      $33,960.00 

                                     GRADE 

 

611E99710         528.000    EACH    PRECAST REINFORCED CONCRETE OUTLET                      454.1881       405.6557     $214,186.21 

 

611E99711           4.000    EACH    PRECAST REINFORCED CONCRETE OUTLET, AS                  309.9071       350.0000       $1,400.00 

                                     PER PLAN 

 

611E99720          85.000    EACH    INSPECTION WELL                                         891.0198     1,014.7676      $86,255.25 

 

611E99731           2.000    EACH    JUNCTION CHAMBER, AS PER PLAN                        41,135.0000    30,500.0000      $61,000.00 

 

611E99820     495,155.000    LB      SPECIAL - MISCELLANEOUS METAL                             1.7299         1.7089     $846,161.25 

 

611E99830         445.000    FT      SPECIAL - TRENCH DRAIN                                  176.4303       160.0000      $71,200.00 

 

611E99900         139.000    EACH    DRAINAGE STRUCTURE, MISC.:                            2,569.7035     4,682.5540     $650,875.00 
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611E99910          90.000    FT      DRAINAGE STRUCTURE, MISC.:                               35.3333        40.0000       $3,600.00 

 

613E41200       2,410.000    CY      LOW STRENGTH MORTAR BACKFILL                            199.8306       161.2481     $388,608.00 

 

613E41201       2,009.000    CY      LOW STRENGTH MORTAR BACKFILL, AS PER                    189.1317       171.2369     $344,015.00 

                                     PLAN 

 

613E41250         613.000    CY      LOW STRENGTH MORTAR BACKFILL (TYPE 1)                   185.6957       166.6954     $102,184.26 

 

613E41300       1,626.000    CY      LOW STRENGTH MORTAR BACKFILL (TYPE 2)                   162.2487       156.3684     $254,255.08 

 

613E41301       1,075.000    CY      LOW STRENGTH MORTAR BACKFILL (TYPE 2),                  162.7540       163.3860     $175,640.00 

                                     AS PER PLAN 

 

614E11000         553.000    LS      MAINTAINING TRAFFIC                                 117,505.6696   116,642.4347  $64,503,266.37 

 

614E11001          42.000    LS      MAINTAINING TRAFFIC, AS PER PLAN                    133,637.6151   114,105.6157   $4,792,435.86 

 

614E11110      66,615.000    HOUR    LAW ENFORCEMENT OFFICER WITH PATROL CAR                  83.5868        81.1313   $5,404,562.98 

                                     FOR ASSISTANCE 

 

614E11111         483.000    HOUR    LAW ENFORCEMENT OFFICER WITH PATROL CAR                  83.3069        80.7764      $39,015.00 

                                     FOR ASSISTANCE, AS PER PLAN 

 

614E11300          37.000    EACH    SPECIAL - WORK ZONE TRAFFIC SIGNAL                   24,186.6562    24,320.0641     $899,842.37 

 

614E11630     160,925.000    FT      INCREASED BARRIER DELINEATION                             2.2031         1.9503     $313,856.77 

 

614E12200         837.500    FT      SPECIAL - WORK ZONE GUARDRAIL                            45.1468        40.1451      $33,621.50 

 

614E12300         281.250    FT      SPECIAL - WORK ZONE GUARDRAIL ON BRIDGE                 114.0333        85.6000      $24,075.00 

 

614E12380         725.000    EACH    WORK ZONE IMPACT ATTENUATOR, 24" WIDE                 2,713.7425     2,388.9205   $1,731,967.37 

                                     HAZARDS, (UNIDIRECTIONAL) 

 

614E12381          33.000    EACH    WORK ZONE IMPACT ATTENUATOR, 24" WIDE                 2,288.3857     2,069.2424      $68,285.00 

                                     HAZARDS, (UNIDIRECTIONAL), AS PER PLAN 

 

614E12384         298.000    EACH    WORK ZONE IMPACT ATTENUATOR, 24" WIDE                 2,378.2568     2,264.3089     $674,764.06 

                                     HAZARDS, (BIDIRECTIONAL) 

 

614E12385           2.000    EACH    WORK ZONE IMPACT ATTENUATOR, 24" WIDE                 2,180.0000     2,180.0000       $4,360.00 

                                     HAZARDS, (BIDIRECTIONAL), AS PER PLAN 

 

614E12390          33.000    EACH    WORK ZONE IMPACT ATTENUATOR, 24"-36"                  3,943.3895     3,508.7424     $115,788.50 

                                     WIDE HAZARDS, (UNIDIRECTIONAL) 

 

614E12400           4.000    EACH    WORK ZONE IMPACT ATTENUATOR, MISC.:                   4,792.8768     6,850.0000      $27,400.00 
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614E12410          20.000    EACH    SPEED ZONE AHEAD SYMBOL SIGN                            115.6250       118.0000       $2,360.00 

 

614E12420         155.000    LS      DETOUR SIGNING                                       13,372.3440    14,511.5997   $2,249,297.95 

 

614E12421           9.000    LS      DETOUR SIGNING, AS PER PLAN                           6,638.8381     5,454.1111      $49,087.00 

 

614E12440           7.000    EACH    WORK ZONE SIGN SUPPORT                                   87.5000        75.0000         $525.00 

 

614E12460       6,567.000    EACH    WORK ZONE MARKING SIGN                                   95.7233        97.1950     $638,279.50 

 

614E12461         125.000    EACH    WORK ZONE MARKING SIGN, AS PER PLAN                     114.2333       134.3960      $16,799.50 

 

614E12470          40.000    EACH    WORK ZONE SPEED LIMIT SIGN                              263.9106       242.6078       $9,704.31 

 

614E12484         704.000    EACH    WORK ZONE INCREASED PENALTIES SIGN                      244.8498       246.7922     $173,741.69 

 

614E12490          20.000    EACH    RESUME LEGAL SPEED SIGN                                 115.6250       118.0000       $2,360.00 

 

614E12500         361.000    EACH    REPLACEMENT SIGN                                        201.5979       219.6347      $79,288.12 

 

614E12600       1,797.000    EACH    REPLACEMENT DRUM                                         72.9410        75.6287     $135,904.70 

 

614E12740          22.000    EACH    WORK ZONE LIGHTING SYSTEM                            11,564.4481    12,843.6055     $282,559.32 

 

614E12756          25.000    EACH    WORK ZONE CROSSOVER LIGHTING SYSTEM                  42,414.6995    43,223.6000   $1,080,590.00 

 

614E12760           2.000    EACH    SPECIAL - FLASHING ARROW PANEL                        2,880.5000     2,400.0000       $4,800.00 

 

614E12800      10,641.000    EACH    WORK ZONE RAISED PAVEMENT MARKER                         11.6193        10.2316     $108,874.20 

 

614E12801      46,759.000    EACH    WORK ZONE RAISED PAVEMENT MARKER, AS PER                 27.9865        25.3260   $1,184,216.75 

                                     PLAN 

 

614E13000       7,680.350    CY      ASPHALT CONCRETE FOR MAINTAINING TRAFFIC                281.7203       256.6292   $1,971,002.34 

 

614E13001         678.000    CY      ASPHALT CONCRETE FOR MAINTAINING                        299.1931       242.2198     $164,225.00 

                                     TRAFFIC, AS PER PLAN 

 

614E13310      29,071.000    EACH    BARRIER REFLECTOR, TYPE 1                                12.3995        11.9158     $346,405.23 

 

614E13312       2,154.000    EACH    BARRIER REFLECTOR, TYPE 2                                16.6140        16.2341      $34,968.16 

 

614E13314         592.000    EACH    BARRIER REFLECTOR, TYPE 3                                16.6652        18.7627      $11,107.50 

 

614E13318         114.000    EACH    BARRIER REFLECTOR, TYPE 5                                12.5794        12.4602       $1,420.46 

 

614E13350      19,701.000    EACH    OBJECT MARKER, ONE WAY                                   18.4944        17.9387     $353,410.34 

 

614E13360       6,151.000    EACH    OBJECT MARKER, TWO WAY                                   20.8351        18.5412     $114,046.63 
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614E13600         875.000    EACH    MAINTENANCE OF TRAFFIC, ONE LANE CLOSURE                280.6938       231.1429     $202,250.00 

                                     ON A TWO LANE HIGHWAY 

 

614E13700          98.000    EACH    MAINTENANCE OF TRAFFIC, ONE LANE CLOSURE                595.5413       431.0714      $42,245.00 

                                     ON A FOUR LANE UNDIVIDED HIGHWAY 

 

614E13800         330.000    EACH    MAINTENANCE OF TRAFFIC, ONE LANE CLOSURE                671.0081       495.4545     $163,500.00 

                                     ON A 4 LANE OR GREATER DIVIDED HIGHWAY 

 

614E13900       3,238.000    EACH    MAINTENANCE OF TRAFFIC FOR SHOULDER                     150.5349       133.7708     $433,150.00 

                                     CLOSURE 

 

614E15000     135,500.000    DLR     SPECIAL - CALENDAR DAYS OF CONTRACT TIME                 73.6878        73.8819  $10,011,000.00 

                                     FOR OPENING TO TRAFFIC (UNIT PRICE 

                                     FIELD SHOULD REFLECT NUMBER OF DAYS BID) 

 

614E18000   1,200,258.000    EACH    MAINTAINING TRAFFIC, MISC.:                               1.2361         1.2853   $1,542,747.00 

 

614E18002           6.000    LS      MAINTAINING TRAFFIC, MISC.:                          32,196.4150    21,439.0650     $128,634.39 

 

614E18010       1,106.000    SF      MAINTAINING TRAFFIC, MISC.:                              18.1300        18.1300      $20,051.78 

 

614E18030      17,667.000    FT      MAINTAINING TRAFFIC, MISC.:                              18.7506        17.4395     $308,104.00 

 

614E18600         738.000    SNMT    PORTABLE CHANGEABLE MESSAGE SIGN                        735.7359       844.5190     $623,255.00 

 

614E18601       2,539.000    SNMT    PORTABLE CHANGEABLE MESSAGE SIGN, AS PER                960.7127       936.9449   $2,378,903.14 

                                     PLAN 

 

614E20000          27.850    MILE    WORK ZONE LANE LINE, CLASS I, 4"                        764.2266       728.0413      $20,275.95 

 

614E20010         145.990    MILE    WORK ZONE LANE LINE, CLASS I, 6"                        683.6608       644.1177      $94,034.75 

 

614E20011          11.090    MILE    WORK ZONE LANE LINE, CLASS I, 6", AS PER              6,079.2395     5,383.0703      $59,698.25 

                                     PLAN 

 

614E20056         314.030    MILE    WORK ZONE LANE LINE, CLASS I, 6", 807                 1,722.8583     1,758.0903     $552,093.10 

                                     PAINT 

 

614E20100          45.630    MILE    WORK ZONE LANE LINE, CLASS I, 4", 642                   723.5319       724.6483      $33,065.70 

                                     PAINT 

 

614E20110         315.010    MILE    WORK ZONE LANE LINE, CLASS I, 6", 642                   701.4024       645.7556     $203,419.46 

                                     PAINT 

 

614E20200           1.150    MILE    WORK ZONE LANE LINE, CLASS I, 4",                    11,429.1777     9,986.0870      $11,484.00 

                                     740.06, TYPE I 
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614E20210           2.400    MILE    WORK ZONE LANE LINE, CLASS I, 6",                     8,610.0625     6,755.0735      $16,212.18 

                                     740.06, TYPE I 

 

614E20360           0.250    MILE    WORK ZONE LANE LINE, CLASS I, 4", 648                 2,806.6667     2,760.0000         $690.00 

 

614E20400           1.600    MILE    WORK ZONE LANE LINE, CLASS II, 4"                       285.0000       400.0000         $640.00 

 

614E20410          14.400    MILE    WORK ZONE LANE LINE, CLASS II, 6"                       290.0000       290.0000       $4,176.00 

 

614E20500           0.100    MILE    WORK ZONE LANE LINE, CLASS II, 4", 642                  900.0000       700.0000          $70.00 

                                     PAINT 

 

614E20510          81.380    MILE    WORK ZONE LANE LINE, CLASS II, 6", 642                  579.5650       579.5650      $47,165.00 

                                     PAINT 

 

614E20550          75.320    MILE    WORK ZONE LANE LINE, CLASS III, 4", 642                 740.7540       724.5795      $54,575.33 

                                     PAINT 

 

614E20560         737.120    MILE    WORK ZONE LANE LINE, CLASS III, 6", 642                 780.4657       763.9611     $563,131.00 

                                     PAINT 

 

614E21000         248.180    MILE    WORK ZONE CENTER LINE, CLASS I                        1,411.2463     1,347.1280     $334,330.22 

 

614E21050           0.200    MILE    WORK ZONE CENTER LINE, CLASS I, 807                   8,093.5000     8,087.0000       $1,617.40 

                                     PAINT 

 

614E21100         635.680    MILE    WORK ZONE CENTER LINE, CLASS I, 642                   1,286.6334     1,427.3855     $907,360.40 

                                     PAINT 

 

614E21200          15.630    MILE    WORK ZONE CENTER LINE, CLASS I, 740.06,              14,134.0478    14,301.8125     $223,537.33 

                                     TYPE I 

 

614E21360           0.740    MILE    WORK ZONE CENTER LINE, CLASS I, 648                   4,465.0000     4,465.0000       $3,304.10 

 

614E21400         165.450    MILE    WORK ZONE CENTER LINE, CLASS II                         549.2572       529.0160      $87,525.70 

 

614E21500         683.080    MILE    WORK ZONE CENTER LINE, CLASS II, 642                    472.6962       399.1582     $272,657.00 

                                     PAINT 

 

614E21550       1,592.600    MILE    WORK ZONE CENTER LINE, CLASS III, 642                 1,140.0006     1,114.0689   $1,774,266.09 

                                     PAINT 

 

614E22000          57.430    MILE    WORK ZONE EDGE LINE, CLASS I, 4"                      1,845.1207     1,769.5504     $101,625.28 

 

614E22010         335.440    MILE    WORK ZONE EDGE LINE, CLASS I, 6"                      1,296.8274     1,242.6818     $416,845.20 

 

614E22011          16.270    MILE    WORK ZONE EDGE LINE, CLASS I, 6", AS PER              8,201.2563     7,426.5980     $120,830.75 

                                     PLAN 
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614E22056         619.860    MILE    WORK ZONE EDGE LINE, CLASS I, 6", 807                 3,197.3925     3,332.9922   $2,065,988.57 

                                     PAINT 

 

614E22100         133.490    MILE    WORK ZONE EDGE LINE, CLASS I, 4", 642                 1,132.7636       981.8863     $131,072.00 

                                     PAINT 

 

614E22110         707.480    MILE    WORK ZONE EDGE LINE, CLASS I, 6", 642                 1,111.9834     1,071.2051     $757,856.21 

                                     PAINT 

 

614E22200          18.250    MILE    WORK ZONE EDGE LINE, CLASS I, 4",                     7,800.8278     7,660.8099     $139,809.78 

                                     740.06, TYPE I 

 

614E22210          53.340    MILE    WORK ZONE EDGE LINE, CLASS I, 6",                    10,193.4587    10,284.5228     $548,576.45 

                                     740.06, TYPE I 

 

614E22308           0.550    MILE    WORK ZONE EDGE LINE, CLASS I, 6",                    10,250.0000    10,250.0000       $5,637.50 

                                     740.06, TYPE II 

 

614E22326          11.440    MILE    WORK ZONE EDGE LINE, CLASS I, 6", 873                10,600.1921    10,296.3636     $117,790.40 

 

614E22330          15.410    MILE    WORK ZONE EDGE LINE, CLASS I, 4", 648                 5,083.3333     4,975.0000      $76,664.75 

 

614E22336           3.570    MILE    WORK ZONE EDGE LINE, CLASS I, 6", 648                 3,465.9081     4,103.7675      $14,650.45 

 

614E22350         143.900    MILE    WORK ZONE EDGE LINE, CLASS III, 4", 642                 835.9669       834.7877     $120,125.95 

                                     PAINT 

 

614E22360       1,611.570    MILE    WORK ZONE EDGE LINE, CLASS III, 6", 642                 921.5844       886.8809   $1,429,270.61 

                                     PAINT 

 

614E23000     184,704.000    FT      WORK ZONE CHANNELIZING LINE, CLASS I, 8"                  0.9465         0.7825     $144,535.30 

 

614E23010     178,167.000    FT      WORK ZONE CHANNELIZING LINE, CLASS I,                     1.0634         0.9935     $177,008.27 

                                     12" 

 

614E23011      31,951.000    FT      WORK ZONE CHANNELIZING LINE, CLASS I,                     2.7704         2.5729      $82,207.40 

                                     12", AS PER PLAN 

 

614E23100      18,491.000    FT      WORK ZONE CHANNELIZING LINE, CLASS I,                     1.8203         1.8652      $34,489.45 

                                     8", 807 PAINT 

 

614E23110     266,225.000    FT      WORK ZONE CHANNELIZING LINE, CLASS I,                     1.8232         1.7563     $467,566.36 

                                     12", 807 PAINT 

 

614E23130      11,001.000    FT      WORK ZONE CHANNELIZING LINE, CLASS I,                     4.0650         3.6648      $40,316.83 

                                     12", 873 

 

614E23140      25,006.000    FT      WORK ZONE CHANNELIZING LINE, CLASS I,                     2.2393         2.2393      $55,996.80 

                                     8", 648 
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614E23150       2,133.000    FT      WORK ZONE CHANNELIZING LINE, CLASS I,                     2.5000         2.5000       $5,332.50 

                                     12", 648 

 

614E23200      97,772.000    FT      WORK ZONE CHANNELIZING LINE, CLASS I,                     0.9243         0.9020      $88,190.54 

                                     8", 642 PAINT 

 

614E23210     175,488.000    FT      WORK ZONE CHANNELIZING LINE, CLASS I,                     0.9171         0.9145     $160,482.16 

                                     12", 642 PAINT 

 

614E23400      15,119.000    FT      WORK ZONE CHANNELIZING LINE, CLASS I,                     2.9664         3.0062      $45,450.93 

                                     8", 740.06, TYPE I 

 

614E23410       2,244.000    FT      WORK ZONE CHANNELIZING LINE, CLASS I,                     4.0923         4.0588       $9,108.00 

                                     12", 740.06, TYPE I 

 

614E23680     140,779.000    FT      WORK ZONE CHANNELIZING LINE, CLASS III,                   0.8447         0.8318     $117,093.73 

                                     8", 642 PAINT 

 

614E23690     340,683.000    FT      WORK ZONE CHANNELIZING LINE, CLASS III,                   0.9449         0.9450     $321,956.10 

                                     12", 642 PAINT 

 

614E24000      53,614.000    FT      WORK ZONE DOTTED LINE, CLASS I                            2.8271         0.9633      $51,647.63 

 

614E24001       4,876.000    FT      WORK ZONE DOTTED LINE, CLASS I, AS PER                    2.7614         2.5718      $12,540.00 

                                     PLAN 

 

614E24102     110,742.000    FT      WORK ZONE DOTTED LINE, CLASS I, 6", 807                   1.0400         1.0536     $116,681.96 

                                     PAINT 

 

614E24122      12,296.000    FT      WORK ZONE DOTTED LINE, CLASS I, 6", 873                   1.9673         1.9666      $24,181.40 

 

614E24140         194.000    FT      WORK ZONE DOTTED LINE, CLASS I, 4", 648                   2.9833         2.9500         $572.30 

 

614E24142       2,343.000    FT      WORK ZONE DOTTED LINE, CLASS I, 6", 648                   1.5010         1.7237       $4,038.65 

 

614E24200       8,643.000    FT      WORK ZONE DOTTED LINE, CLASS I, 4", 642                   1.0032         0.9958       $8,606.80 

                                     PAINT 

 

614E24202     163,432.000    FT      WORK ZONE DOTTED LINE, CLASS I, 6", 642                   0.6091         0.6413     $104,807.55 

                                     PAINT 

 

614E24204       3,948.000    FT      WORK ZONE DOTTED LINE, CLASS I, 8", 642                   1.4904         1.5397       $6,078.80 

                                     PAINT 

 

614E24208       5,280.000    FT      WORK ZONE DOTTED LINE, CLASS I, 12", 642                  0.8162         0.8511       $4,494.00 

                                     PAINT 

 

614E24400       8,890.000    FT      WORK ZONE DOTTED LINE, CLASS I, 4",                       2.5323         2.5305      $22,495.97 

                                     740.06, TYPE I 
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614E24402      65,498.000    FT      WORK ZONE DOTTED LINE, CLASS I, 6",                       1.2914         1.1159      $73,090.46 

                                     740.06, TYPE I 

 

614E24404         545.000    FT      WORK ZONE DOTTED LINE, CLASS I, 8",                       3.0000         3.0000       $1,635.00 

                                     740.06, TYPE I 

 

614E24602       2,880.000    FT      WORK ZONE DOTTED LINE, CLASS I, 6",                       0.7500         0.7500       $2,160.00 

                                     740.06, TYPE II 

 

614E24610      28,369.000    FT      WORK ZONE DOTTED LINE, CLASS III, 4",                     0.8609         0.8202      $23,267.60 

                                     642 PAINT 

 

614E24612     154,180.000    FT      WORK ZONE DOTTED LINE, CLASS III, 6",                     0.6861         0.6882     $106,110.66 

                                     642 PAINT 

 

614E24614         649.000    FT      WORK ZONE DOTTED LINE, CLASS III, 8",                     0.4250         0.6000         $389.40 

                                     642 PAINT 

 

614E24618      21,799.000    FT      WORK ZONE DOTTED LINE, CLASS III, 12",                    1.0518         0.9805      $21,374.75 

                                     642 PAINT 

 

614E25000       3,085.000    FT      WORK ZONE TRANSVERSE/DIAGONAL LINE,                       3.8132         3.1616       $9,753.60 

                                     CLASS I 

 

614E25120         450.000    FT      WORK ZONE TRANSVERSE/DIAGONAL LINE,                       7.0000         7.0000       $3,150.00 

                                     CLASS I, 648 

 

614E25200       5,063.000    FT      WORK ZONE TRANSVERSE/DIAGONAL LINE,                       3.3114         3.3304      $16,862.00 

                                     CLASS I, 642 PAINT 

 

614E25400         140.000    FT      WORK ZONE TRANSVERSE/DIAGONAL LINE,                      15.5000         6.5000         $910.00 

                                     CLASS I, 740.06, TYPE I 

 

614E25620       6,496.000    FT      WORK ZONE TRANSVERSE/DIAGONAL LINE,                       3.1104         2.9150      $18,936.10 

                                     CLASS III, 642 PAINT 

 

614E26000      13,640.000    FT      WORK ZONE STOP LINE, CLASS I                              4.2605         4.0560      $55,323.75 

 

614E26001          24.000    FT      WORK ZONE STOP LINE, CLASS I, AS PER                    104.5400       104.1500       $2,499.60 

                                     PLAN 

 

614E26120         137.000    FT      WORK ZONE STOP LINE, CLASS I, 648                         7.6667         7.5000       $1,027.50 

 

614E26200      17,378.000    FT      WORK ZONE STOP LINE, CLASS I, 642 PAINT                   4.1199         4.4663      $77,614.99 

 

614E26400       1,042.000    FT      WORK ZONE STOP LINE, CLASS I, 740.06,                    13.9604        19.1492      $19,953.50 

                                     TYPE I 
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614E26610      40,551.000    FT      WORK ZONE STOP LINE, CLASS III, 642                       3.7084         3.8066     $154,363.09 

                                     PAINT 

 

614E27010       3,990.000    FT      WORK ZONE CROSSWALK LINE, CLASS I, 12"                    2.7212         2.7592      $11,009.40 

 

614E27011          94.000    FT      WORK ZONE CROSSWALK LINE, CLASS I, 12",                 103.5400       103.1500       $9,696.10 

                                     AS PER PLAN 

 

614E27050      15,823.000    FT      WORK ZONE CROSSWALK LINE, CLASS I, 12",                   2.5777         2.3222      $36,744.85 

                                     642 PAINT 

 

614E27060       7,175.000    FT      WORK ZONE CROSSWALK LINE, CLASS I, 24",                   2.8750         4.0000      $28,700.00 

                                     642 PAINT 

 

614E27250      20,078.000    FT      WORK ZONE CROSSWALK LINE, CLASS III,                      2.7931         3.0368      $60,973.70 

                                     12", 642 PAINT 

 

614E27260       4,575.000    FT      WORK ZONE CROSSWALK LINE, CLASS III,                      2.8838         3.8252      $17,500.50 

                                     24", 642 PAINT 

 

614E28000       4,992.000    FT      WORK ZONE GORE MARKING, CLASS II                          2.8873         2.7135      $13,545.65 

 

614E30000         383.000    EACH    WORK ZONE ARROW, CLASS I                                101.3258       102.0757      $39,095.00 

 

614E30001           8.000    EACH    WORK ZONE ARROW, CLASS I, AS PER PLAN                 1,252.0000     1,250.0000      $10,000.00 

 

614E30200         843.000    EACH    WORK ZONE ARROW, CLASS I, 642 PAINT                      95.4901       149.6584     $126,162.00 

 

614E30400         122.000    EACH    WORK ZONE ARROW, CLASS I, 740.06, TYPE I                180.3462       209.3443      $25,540.00 

 

614E30650       1,201.000    EACH    WORK ZONE ARROW, CLASS III, 642 PAINT                    66.5378        67.6510      $81,248.90 

 

614E31000          14.000    EACH    WORK ZONE WORD ON PAVEMENT, 72", CLASS I                186.9016       132.1429       $1,850.00 

 

614E31200           5.000    EACH    WORK ZONE WORD ON PAVEMENT, 72", CLASS                   95.4615        86.6000         $433.00 

                                     I, 642 PAINT 

 

614E31620          15.000    EACH    WORK ZONE WORD ON PAVEMENT, 72", CLASS                   81.9200        77.8000       $1,167.00 

                                     III, 642 PAINT 

 

614E31640           8.000    EACH    WORK ZONE WORD ON PAVEMENT, 96", CLASS I                 95.0000        95.0000         $760.00 

 

614E31650           2.000    EACH    WORK ZONE WORD ON PAVEMENT, 96", CLASS                  315.0000       315.0000         $630.00 

                                     I, 642 PAINT 

 

614E31670           5.000    EACH    WORK ZONE WORD ON PAVEMENT, 96", CLASS                   92.2222       118.0000         $590.00 

                                     III, 642 PAINT 
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614E31700           2.000    EACH    WORK ZONE SCHOOL SYMBOL MARKING, 72",                   150.0000       150.0000         $300.00 

                                     CLASS I 

 

614E31720           8.000    EACH    WORK ZONE SCHOOL SYMBOL MARKING, 72",                   150.0000       150.0000       $1,200.00 

                                     CLASS I, 642 PAINT 

 

614E31740           3.000    EACH    WORK ZONE SCHOOL SYMBOL MARKING, 72",                   187.5000       150.0000         $450.00 

                                     CLASS III, 642 PAINT 

 

614E31742          10.000    EACH    WORK ZONE SCHOOL SYMBOL MARKING, 96",                   258.4211       216.0000       $2,160.00 

                                     CLASS I 

 

614E31744           9.000    EACH    WORK ZONE SCHOOL SYMBOL MARKING, 96",                   287.8947       455.5556       $4,100.00 

                                     CLASS I, 642 PAINT 

 

614E31750          24.000    EACH    WORK ZONE SCHOOL SYMBOL MARKING, 96",                   250.9836       198.7500       $4,770.00 

                                     CLASS III, 642 PAINT 

 

614E31760           9.000    EACH    WORK ZONE SCHOOL SYMBOL MARKING, 120",                  346.0000       342.0000       $3,078.00 

                                     CLASS I 

 

614E31770           4.000    EACH    WORK ZONE SCHOOL SYMBOL MARKING, 120",                  341.0000       342.0000       $1,368.00 

                                     CLASS III, 642 PAINT 

 

614E32000          40.000    EACH    WORK ZONE RAILROAD SYMBOL MARKING, CLASS                289.0150       292.5000      $11,700.00 

                                     I 

 

614E32200          24.000    EACH    WORK ZONE RAILROAD SYMBOL MARKING, CLASS                337.1429       334.5833       $8,030.00 

                                     I, 642 PAINT 

 

614E32210          69.000    EACH    WORK ZONE RAILROAD SYMBOL MARKING, CLASS                284.4739       279.2475      $19,268.08 

                                     III, 642 PAINT 

 

614E32658          80.000    EACH    WORK ZONE SPEED MEASUREMENT MARKING,                    249.4891       240.3975      $19,231.80 

                                     CLASS I, 642 PAINT 

 

614E32700         244.000    SF      WORK ZONE ISLAND MARKING, CLASS I                         2.6813         2.4570         $599.50 

 

614E32800          89.000    SF      WORK ZONE ISLAND MARKING, CLASS III, 642                  2.5386         2.1697         $193.10 

                                     PAINT 

 

614E40050          42.000    EACH    BUSINESS ENTRANCE SIGN                                  245.0222       215.3571       $9,045.00 

 

614E40051          53.000    EACH    BUSINESS ENTRANCE SIGN, AS PER PLAN                     356.3308       322.3179      $17,082.85 

 

614E98000          98.370    MILE    WORK ZONE PAVEMENT MARKING, MISC.:                    2,781.0900     3,103.1565     $305,257.50 

 

614E98100     102,478.000    FT      WORK ZONE PAVEMENT MARKING, MISC.:                        2.3762         2.9253     $299,783.30 
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614E98200           2.000    EACH    WORK ZONE PAVEMENT MARKING, MISC.:                      254.5000       250.0000         $500.00 

 

614E99000           8.000    LS      SPECIAL - MAINTAINING TRAFFIC                       544,083.1109   544,603.9438   $4,356,831.55 

 

615E10000          53.000    LS      ROADS FOR MAINTAINING TRAFFIC                        89,234.0463    84,173.3826   $4,461,189.28 

 

615E10001           2.000    LS      ROADS FOR MAINTAINING TRAFFIC, AS PER               1034596.8225   875,000.0000   $1,750,000.00 

                                     PLAN 

 

615E20000     156,277.000    SY      PAVEMENT FOR MAINTAINING TRAFFIC, CLASS                  56.6510        61.1278   $9,552,865.09 

                                     A 

 

615E20001     116,889.000    SY      PAVEMENT FOR MAINTAINING TRAFFIC, CLASS                  61.1676        56.5601   $6,611,252.00 

                                     A, AS PER PLAN 

 

615E25000       8,237.000    SY      PAVEMENT FOR MAINTAINING TRAFFIC, CLASS                  87.2785        76.6527     $631,388.13 

                                     B 

 

615E25001      15,575.000    SY      PAVEMENT FOR MAINTAINING TRAFFIC, CLASS                  61.6868        60.9869     $949,870.62 

                                     B, AS PER PLAN 

 

615E99000           1.000    LS      SPECIAL - TEMPORARY ROADS AND PAVEMENTS             1562986.5167   351,840.0000     $351,840.00 

 

616E10000       9,469.320    MGAL    WATER                                                    59.0872        39.6363     $375,329.14 

 

616E20000          11.100    TON     CALCIUM CHLORIDE                                        271.7559       141.0811       $1,566.00 

 

617E10100      86,321.000    CY      COMPACTED AGGREGATE                                      71.3103        73.8598   $6,375,648.25 

 

617E10101      37,673.500    CY      COMPACTED AGGREGATE, AS PER PLAN                         81.3393        78.1232   $2,943,174.00 

 

617E20000     310,004.000    SY      SHOULDER PREPARATION                                      0.7984         0.8105     $251,270.28 

 

617E20001     154,246.000    SY      SHOULDER PREPARATION, AS PER PLAN                         1.3146         1.3149     $202,821.00 

 

617E25000       3,732.910    MGAL    WATER                                                    14.7317        10.1840      $38,015.89 

 

617E98000       6,958.000    SY      SHOULDER RECONDITIONING, MISC.:                           9.3750         6.7500      $46,966.50 

 

618E39000          37.000    EACH    RUMBLE STRIPS, TRANSVERSE (ASPHALT                    1,306.9993     1,329.7297      $49,200.00 

                                     CONCRETE) 

 

618E39001           3.000    EACH    RUMBLE STRIPS, TRANSVERSE (ASPHALT                    1,345.0000     1,100.0000       $3,300.00 

                                     CONCRETE), AS PER PLAN 

 

618E40100     734,107.000    FT      RUMBLE STRIPS, SHOULDER (ASPHALT                          0.4530         0.3018     $221,572.00 

                                     CONCRETE) 
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618E40101     179,807.000    FT      RUMBLE STRIPS, SHOULDER (ASPHALT                          4.3877         3.8307     $688,791.86 

                                     CONCRETE), AS PER PLAN 

 

618E40200         386.000    FT      RUMBLE STRIPS, SHOULDER (CONCRETE)                       28.7581        10.4469       $4,032.50 

 

618E40600         560.410    MILE    RUMBLE STRIPS, SHOULDER (ASPHALT                      1,080.7502       960.1236     $538,062.88 

                                     CONCRETE) 

 

618E40601          89.340    MILE    RUMBLE STRIPS, SHOULDER (ASPHALT                      1,554.7196     1,457.1269     $130,179.72 

                                     CONCRETE), AS PER PLAN 

 

618E40800          23.260    FT      RUMBLE STRIPES, EDGE LINE (ASPHALT                      695.0000       695.0000      $16,165.70 

                                     CONCRETE) 

 

618E40900       1,633.000    FT      RUMBLE STRIPES, CENTER LINE (ASPHALT                      4.5875         6.0000       $9,798.00 

                                     CONCRETE) 

 

618E41000         395.790    MILE    RUMBLE STRIPES, EDGE LINE (ASPHALT                    1,100.2682     1,102.8863     $436,511.35 

                                     CONCRETE) 

 

618E43000         288.940    MILE    RUMBLE STRIPES, CENTER LINE (ASPHALT                  1,368.3143     1,358.6577     $392,570.55 

                                     CONCRETE) 

 

619E16000         240.000    MNTH    FIELD OFFICE, TYPE A                                  1,809.9510     1,417.0292     $340,087.01 

 

619E16010       1,023.100    MNTH    FIELD OFFICE, TYPE B                                  2,186.3225     2,191.0033   $2,241,615.44 

 

619E16011         119.000    MNTH    FIELD OFFICE, TYPE B, AS PER PLAN                     2,286.4182     2,523.6921     $300,319.36 

 

619E16020         428.000    MNTH    FIELD OFFICE, TYPE C                                  3,084.2964     3,225.0806   $1,380,334.50 

 

619E16021         192.000    MNTH    FIELD OFFICE, TYPE C, AS PER PLAN                     6,878.5481     4,287.6569     $823,230.12 

 

620E00500         994.000    EACH    DELINEATOR, POST GROUND MOUNTED                          78.2611        76.0503      $75,594.00 

 

620E00501          34.000    EACH    DELINEATOR, POST GROUND MOUNTED, AS PER                  96.9500        95.0000       $3,230.00 

                                     PLAN 

 

620E11000          10.000    EACH    DELINEATOR, BRACKET MOUNTED                             163.4483       157.5000       $1,575.00 

 

620E31200         210.000    EACH    REMOVAL OF DELINEATOR                                    16.6349        17.6310       $3,702.50 

 

620E31210           1.000    EACH    DELINEATOR REMOVED AND REERECTED                        110.0000       135.0000         $135.00 

 

620E60000         293.000    EACH    DELINEATOR, POST SURFACE MOUNTED                        118.8622       111.8089      $32,760.00 

 

620E60500           1.000    EACH    REMOVAL OF DELINEATOR, POST SURFACE                      45.0000        45.0000          $45.00 

                                     MOUNTED 
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620E70000          13.000    EACH    DELINEATOR, MISC.:                                      154.5652       235.0000       $3,055.00 

 

620E70010       1,512.000    FT      DELINEATOR, MISC.:                                       83.5614        82.1402     $124,196.00 

 

621E00100     168,195.000    EACH    RPM                                                      38.2343        36.6728   $6,168,189.86 

 

621E00101       1,687.000    EACH    RPM, AS PER PLAN                                         36.0597        32.4418      $54,729.28 

 

621E00300     510,717.000    EACH    RPM REFLECTOR                                             5.4639         5.1117   $2,610,617.98 

 

621E00301      40,728.000    EACH    RPM REFLECTOR, AS PER PLAN                                6.4490         6.4490     $262,654.87 

 

621E54000     141,368.000    EACH    RAISED PAVEMENT MARKER REMOVED                           11.3939        10.4925   $1,483,302.42 

 

621E54001         422.000    EACH    RAISED PAVEMENT MARKER REMOVED, AS PER                   49.4577         6.1875       $2,611.14 

                                     PLAN 

 

621E90000      11,303.000    EACH    RPM, MISC.:                                              30.7594        36.4482     $411,973.50 

 

622E10060      14,339.000    FT      CONCRETE BARRIER, SINGLE SLOPE, TYPE B                  119.9373       108.5878   $1,557,041.00 

 

622E10061       1,712.000    FT      CONCRETE BARRIER, SINGLE SLOPE, TYPE B,                 183.4037       206.6837     $353,842.50 

                                     AS PER PLAN 

 

622E10100      10,986.000    FT      CONCRETE BARRIER, SINGLE SLOPE, TYPE B1                 156.3590       146.7393   $1,612,078.00 

 

622E10101         290.000    FT      CONCRETE BARRIER, SINGLE SLOPE, TYPE B1,                322.5000       327.0000      $94,830.00 

                                     AS PER PLAN 

 

622E10120       8,744.000    FT      CONCRETE BARRIER, SINGLE SLOPE, TYPE C                  141.4407       137.8169   $1,205,071.00 

 

622E10121      13,928.000    FT      CONCRETE BARRIER, SINGLE SLOPE, TYPE C,                 146.5322       142.7678   $1,988,470.00 

                                     AS PER PLAN 

 

622E10140      13,826.000    FT      CONCRETE BARRIER, SINGLE SLOPE, TYPE C1                 151.9935       154.0076   $2,129,309.00 

 

622E10141         212.000    FT      CONCRETE BARRIER, SINGLE SLOPE, TYPE C1,                371.5669       374.0377      $79,296.00 

                                     AS PER PLAN 

 

622E10160      12,753.000    FT      CONCRETE BARRIER, SINGLE SLOPE, TYPE D                  114.7561       104.7158   $1,335,441.00 

 

622E10161       3,474.000    FT      CONCRETE BARRIER, SINGLE SLOPE, TYPE D,                 182.7754       181.3502     $630,010.62 

                                     AS PER PLAN 

 

622E10200          15.000    EACH    BARRIER TRANSITION                                    8,538.4486     7,412.6667     $111,190.00 

 

622E10201          16.000    EACH    BARRIER TRANSITION, AS PER PLAN                       6,417.0606     6,547.6875     $104,763.00 

 

622E24000         843.000    FT      CONCRETE BARRIER, TYPE D                                143.1732       135.1388     $113,922.00 



Summary of Contracts Awarded for Calendar Year 2023 by Item 
 

  Item           Quantity    U/M        Item Description                                    Avg Unit      Avg Unit        Total Amt 

 Number                                                                                    Price Bid     Price Awded       Awarded 

 

121 | P a g e  

622E24840          10.000    EACH    CONCRETE BARRIER END SECTION, TYPE B                  9,504.7043     9,214.4940      $92,144.94 

 

622E24841           5.000    EACH    CONCRETE BARRIER END SECTION, TYPE B, AS             10,166.6667     9,000.0000      $45,000.00 

                                     PER PLAN 

 

622E24850           2.000    EACH    CONCRETE BARRIER END SECTION, TYPE B1                10,555.8380     9,800.0000      $19,600.00 

 

622E24851           2.000    EACH    CONCRETE BARRIER END SECTION, TYPE B1.               11,187.9317     9,000.0000      $18,000.00 

                                     AS PER PLAN 

 

622E24860           1.000    EACH    CONCRETE BARRIER END SECTION, TYPE C1                17,913.2825    18,000.0000      $18,000.00 

 

622E24861           2.000    EACH    CONCRETE BARRIER END SECTION, TYPE C1,                8,560.0000     8,560.0000      $17,120.00 

                                     AS PER PLAN 

 

622E25000         113.000    EACH    CONCRETE BARRIER END SECTION, TYPE D                  4,586.9136     4,867.4383     $550,020.53 

 

622E25001           1.000    EACH    CONCRETE BARRIER END SECTION, TYPE D, AS              8,511.0000     9,522.0000       $9,522.00 

                                     PER PLAN 

 

622E25004          75.000    EACH    CONCRETE BARRIER, END ANCHORAGE,                      4,478.3661     4,116.8181     $308,761.36 

                                     REINFORCED, TYPE B 

 

622E25006          48.000    EACH    CONCRETE BARRIER, END ANCHORAGE,                      4,705.4767     3,962.5000     $190,200.00 

                                     REINFORCED, TYPE B1 

 

622E25007           4.000    EACH    CONCRETE BARRIER, END ANCHORAGE,                      5,215.6250     5,750.0000      $23,000.00 

                                     REINFORCED, TYPE B1, AS PER PLAN 

 

622E25008          62.000    EACH    CONCRETE BARRIER, END ANCHORAGE,                      4,030.3522     3,697.8290     $229,265.40 

                                     REINFORCED, TYPE C 

 

622E25009          36.000    EACH    CONCRETE BARRIER, END ANCHORAGE,                      3,500.0000     3,500.0000     $126,000.00 

                                     REINFORCED, TYPE C, AS PER PLAN 

 

622E25014         151.000    EACH    CONCRETE BARRIER, END ANCHORAGE,                      4,825.9920     4,665.9870     $704,564.04 

                                     REINFORCED, TYPE C1 

 

622E25015           3.000    EACH    CONCRETE BARRIER, END ANCHORAGE,                      4,262.5000     4,916.6667      $14,750.00 

                                     REINFORCED, TYPE C1, AS PER PLAN 

 

622E25050         135.000    EACH    CONCRETE BARRIER, END ANCHORAGE,                      4,198.1478     4,133.6040     $558,036.54 

                                     REINFORCED, TYPE D 

 

622E25051           2.000    EACH    CONCRETE BARRIER, END ANCHORAGE,                      4,606.0867     3,125.9500       $6,251.90 

                                     REINFORCED, TYPE D, AS PER PLAN 

 

622E41011     319,133.000    FT      PORTABLE BARRIER, 50", AS PER PLAN                       16.0461        14.3797   $4,589,044.60 
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622E41050          16.000    EACH    PORTABLE BARRIER, "Y" CONNECTOR                       1,960.5046     1,719.9338      $27,518.94 

 

622E41060           1.000    EACH    DUAL PORTABLE BARRIER                                 4,500.0000     4,500.0000       $4,500.00 

                                     TRANSITION/TERMINATION 

 

622E41100     607,448.000    FT      PORTABLE BARRIER, UNANCHORED                             16.3003        14.5921   $8,863,943.84 

 

622E41101      75,410.000    FT      PORTABLE BARRIER, UNANCHORED, AS PER                     17.8619        15.5648   $1,173,740.10 

                                     PLAN 

 

622E41110      24,384.000    FT      PORTABLE BARRIER, ANCHORED                               28.0275        27.6827     $675,016.02 

 

622E41111      46,482.000    FT      PORTABLE BARRIER, ANCHORED, AS PER PLAN                  22.1270        17.0793     $793,882.30 

 

622E80000      15,556.000    FT      GLARE SCREEN                                              7.9404        10.4294     $162,240.00 

 

622E90000       8,023.000    FT      BARRIER, MISC.:                                          67.9494       119.0909     $955,466.00 

 

622E99000           1.000    LS      SPECIAL - CONCRETE BARRIER                          951,667.6667   584,773.0000     $584,773.00 

 

623E10000         368.000    LS      CONSTRUCTION LAYOUT STAKES AND SURVEYING             26,677.6173    22,564.3068   $8,303,664.91 

 

623E10001          95.000    LS      CONSTRUCTION LAYOUT STAKES AND                       15,748.6808    15,828.8204   $1,503,737.94 

                                     SURVEYING, AS PER PLAN 

 

623E11000           4.000    LS      PROVIDING ELECTRONIC INSTRUMENTATION                 29,711.9809    25,330.6050     $101,322.42 

 

623E38500         237.000    EACH    MONUMENT ASSEMBLY                                     1,401.4842     1,427.2147     $338,249.88 

 

623E38501          15.000    EACH    MONUMENT ASSEMBLY, AS PER PLAN                          953.7302     1,011.6667      $15,175.00 

 

623E38550           5.000    EACH    MONUMENT ASSEMBLY, TYPE D                             1,207.5000       815.0000       $4,075.00 

 

623E39500         172.000    EACH    MONUMENT BOX ADJUSTED TO GRADE                          897.9507       791.3129     $136,105.82 

 

623E39501         230.000    EACH    MONUMENT BOX ADJUSTED TO GRADE, AS PER                1,079.0606     1,009.5000     $232,185.00 

                                     PLAN 

 

623E39600          54.000    EACH    MONUMENT BOX RECONSTRUCTED TO GRADE                   1,297.9070       990.7407      $53,500.00 

 

623E39601          26.000    EACH    MONUMENT BOX RECONSTRUCTED TO GRADE, AS               1,670.6761     1,349.7692      $35,094.00 

                                     PER PLAN 

 

623E40000          33.000    EACH    MONUMENT ASSEMBLY REMOVED AND RESET                   1,433.0444     1,277.5242      $42,158.30 

 

623E40001           4.000    EACH    MONUMENT ASSEMBLY REMOVED AND RESET, AS               1,300.0000     1,350.0000       $5,400.00 

                                     PER PLAN 
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623E40500         169.000    EACH    REFERENCE MONUMENT                                      703.8960       510.3503      $86,249.20 

 

623E40501           1.000    EACH    REFERENCE MONUMENT, AS PER PLAN                         861.4880       800.0000         $800.00 

 

623E40520         363.000    EACH    RIGHT-OF-WAY MONUMENT                                   555.1059       363.1044     $131,806.91 

 

623E40900          84.000    EACH    MONUMENT, MISC.:                                        358.4768       296.4524      $24,902.00 

 

623E50000          23.000    LS      PRECONSTRUCTION SURVEY MONUMENT                       2,542.2763     2,638.8187      $60,692.83 

                                     VERIFICATION AND REPORT 

 

623E51000          26.000    LS      POST CONSTRUCTION SURVEY MONUMENT                     2,873.9741     2,296.2704      $59,703.03 

                                     VERIFICATION AND REPORT 

 

623E99000           9.000    LS      SPECIAL - CONSTRUCTION LAYOUT STAKES AND             51,598.2119    24,616.8856     $221,551.97 

                                     SURVEYING 

 

624E10000         600.000    LS      MOBILIZATION                                         97,683.1317    88,280.2388  $52,968,143.30 

 

624E15000       1,265.000    EACH    MOBILIZATION                                            385.0698       223.8933     $283,225.00 

 

624E15001         291.000    EACH    MOBILIZATION, AS PER PLAN                             2,956.3657     2,227.0378     $648,068.00 

 

624E99000           8.000    LS      SPECIAL - MOBILIZATION                              173,126.0870   190,250.0000   $1,522,000.00 

 

625E00450       1,967.000    EACH    CONNECTION, FUSED PULL APART                            136.5959       127.7136     $251,212.73 

 

625E00451         221.000    EACH    CONNECTION, FUSED PULL APART, AS PER                    129.1689        91.9005      $20,310.00 

                                     PLAN 

 

625E00460         651.000    EACH    CONNECTION, UNFUSED PULL APART                          119.2918       106.0157      $69,016.20 

 

625E00461          81.000    EACH    CONNECTION, UNFUSED PULL APART, AS PER                  135.3333        90.0000       $7,290.00 

                                     PLAN 

 

625E00470         220.000    EACH    CONNECTION, UNFUSED BOLTED                              143.8264       145.6455      $32,042.00 

 

625E00480       2,008.000    EACH    CONNECTION, UNFUSED PERMANENT                           127.0874       119.7618     $240,481.74 

 

625E00481          32.000    EACH    CONNECTION, UNFUSED PERMANENT, AS PER                   143.1729       140.2500       $4,488.00 

                                     PLAN 

 

625E02500          10.000    EACH    TRANSFORMER BASE, TYPE AT-A                             847.0633       760.0000       $7,600.00 

 

625E02501          56.000    EACH    TRANSFORMER BASE, TYPE AT-A, AS PER PLAN                615.0090       532.8829      $29,841.44 

 

625E02600           4.000    EACH    TRANSFORMER BASE, TYPE AT-C                           1,078.8467       970.0000       $3,880.00 

 

625E02803          25.000    EACH    TRANSFORMER BASE, MISC.:                                483.3556       572.0000      $14,300.00 
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625E10480          12.000    EACH    LIGHT POLE, DECORATIVE                                2,200.0000     2,200.0000      $26,400.00 

 

625E10481         210.000    EACH    LIGHT POLE, DECORATIVE, AS PER PLAN                   3,288.6017     3,518.2062     $738,823.30 

 

625E10490         329.000    EACH    LIGHT POLE, CONVENTIONAL                              3,320.8371     3,200.8796   $1,053,089.39 

 

625E10491         167.000    EACH    LIGHT POLE, CONVENTIONAL, AS PER PLAN                 3,938.4211     3,637.6024     $607,479.60 

 

625E10494         213.000    EACH    LIGHT POLE, LOW MAST                                  3,485.8418     3,509.9390     $747,617.00 

 

625E10495         108.000    EACH    LIGHT POLE, LOW MAST, AS PER PLAN                     4,524.3148     3,540.5093     $382,375.00 

 

625E10500          66.000    EACH    LIGHT POLE, MISC.:                                    1,560.5190     2,622.2235     $173,066.75 

 

625E10503          13.000    EACH    LIGHT POLE (INSTALLATION ONLY), AS PER                  659.2213       600.2885       $7,803.75 

                                     PLAN 

 

625E10504          23.000    EACH    ERECTING REUSABLE DOWNED LIGHT POLE                     451.7714       490.6522      $11,285.00 

 

625E10505          50.000    EACH    ERECTING REUSABLE DOWNED LIGHT POLE, AS                 558.2353       655.0000      $32,750.00 

                                     PER PLAN 

 

625E10614         104.000    EACH    LIGHT POLE ANCHOR BOLTS ON STRUCTURE                    123.9432        87.2308       $9,072.00 

 

625E10615          16.000    EACH    LIGHT POLE ANCHOR BOLTS ON STRUCTURE, AS                251.2143       307.1250       $4,914.00 

                                     PER PLAN 

 

625E10620          16.000    EACH    LIGHT POLE ANCHOR BOLTS, MISC.:                         264.8320       270.0000       $4,320.00 

 

625E11200          30.000    EACH    LIGHT TOWER, BB100                                   24,358.2661    24,656.6667     $739,700.00 

 

625E11300           3.000    EACH    LIGHT TOWER, BB110                                   29,500.0000    28,500.0000      $85,500.00 

 

625E11400           2.000    EACH    LIGHT TOWER, BB120                                   31,666.6667    31,000.0000      $62,000.00 

 

625E12200           1.000    EACH    LIGHT TOWER, BBB100                                  26,450.0000    23,900.0000      $23,900.00 

 

625E13200           5.000    EACH    LIGHT TOWER, BBBB100                                 29,800.0000    28,800.0000     $144,000.00 

 

625E13204           6.000    EACH    LIGHT TOWER, BBBB110                                 33,375.0000    31,750.0000     $190,500.00 

 

625E13208           4.000    EACH    LIGHT TOWER, BBBB120                                 32,869.3750    30,312.5000     $121,250.00 

 

625E13500          28.000    EACH    LIGHT TOWER, MISC.:                                     274.1818       278.2143       $7,790.00 

 

625E14000         223.000    EACH    LIGHT POLE FOUNDATION, 24" X 6' DEEP                  1,759.9983     1,763.1283     $393,177.61 

 

625E14001         119.000    EACH    LIGHT POLE FOUNDATION, 24" X 6' DEEP, AS              1,638.2607     1,587.5097     $188,913.65 

                                     PER PLAN 
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625E14100         260.000    EACH    LIGHT POLE FOUNDATION, 24" X 8' DEEP                  1,940.1741     1,656.8693     $430,786.02 

 

625E14101          56.000    EACH    LIGHT POLE FOUNDATION, 24" X 8' DEEP, AS              1,566.6667     1,250.0000      $70,000.00 

                                     PER PLAN 

 

625E14200          32.000    EACH    LIGHT POLE FOUNDATION, 24" X 10' DEEP                 2,326.1673     1,865.9813      $59,711.40 

 

625E14300           1.000    EACH    MEDIAN LIGHT POLE FOUNDATION, 8' DEEP                 7,497.6000     7,750.0000       $7,750.00 

 

625E14306          68.000    EACH    MEDIAN LIGHT POLE FOUNDATION, 10' DEEP                6,521.5147     7,116.2941     $483,908.00 

 

625E14307         115.000    EACH    MEDIAN LIGHT POLE FOUNDATION, 10' DEEP,               9,803.6997     9,815.3913   $1,128,770.00 

                                     AS PER PLAN 

 

625E14400           7.000    EACH    LIGHT POLE FOUNDATION REPAIR                          1,090.3846       989.2857       $6,925.00 

 

625E14401          13.000    EACH    LIGHT POLE FOUNDATION REPAIR, AS PER                  1,729.4500     1,802.6923      $23,435.00 

                                     PLAN 

 

625E14500           2.000    EACH    LIGHT POLE FOUNDATION                                 2,041.2050     1,680.0000       $3,360.00 

 

625E14501          34.000    EACH    LIGHT POLE FOUNDATION, AS PER PLAN                    1,157.2782     1,097.0588      $37,300.00 

 

625E14600          42.000    EACH    LIGHT POLE FOUNDATION, MISC.:                         7,297.7631     7,449.1429     $312,864.00 

 

625E15000           2.000    EACH    LIGHT TOWER FOUNDATION, 36" X 15' DEEP               10,297.7500     8,000.0000      $16,000.00 

 

625E15100          10.000    EACH    LIGHT TOWER FOUNDATION, 36" X 20' DEEP               11,826.5882     8,608.0000      $86,080.00 

 

625E15200          26.000    EACH    LIGHT TOWER FOUNDATION, 36" X 25' DEEP               11,146.8220     7,320.7692     $190,340.00 

 

625E15201          14.000    EACH    LIGHT TOWER FOUNDATION, 36" X 25' DEEP,              11,252.0100     9,500.0000     $133,000.00 

                                     AS PER PLAN 

 

625E15300          17.000    EACH    LIGHT TOWER FOUNDATION, 36" X 30' DEEP               20,000.0000    20,000.0000     $340,000.00 

 

625E15400           3.000    EACH    LIGHT TOWER FOUNDATION, 42" X 25' DEEP               17,750.0000    12,500.0000      $37,500.00 

 

625E15500           6.000    EACH    LIGHT TOWER FOUNDATION, 42" X 30' DEEP               16,616.6667    15,000.0000      $90,000.00 

 

625E17901          21.000    EACH    BRACKET ARM, AS PER PLAN                                885.1892       832.0000      $17,472.00 

 

625E17950          12.000    EACH    BRACKET ARM, 6'                                         450.0000       450.0000       $5,400.00 

 

625E18000           3.000    EACH    BRACKET ARM, 10'                                        825.0000       750.0000       $2,250.00 

 

625E18100           4.000    EACH    BRACKET ARM, 12'                                        928.9386       831.2500       $3,325.00 

 

625E18200           3.000    EACH    BRACKET ARM, 15'                                        957.1429       900.0000       $2,700.00 
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625E18201          14.000    EACH    BRACKET ARM, 15', AS PER PLAN                         1,154.4241     1,010.8214      $14,151.50 

 

625E18400          25.000    EACH    BRACKET ARM, 20'                                      1,028.6989       980.4224      $24,510.56 

 

625E18401           4.000    EACH    BRACKET ARM, 20', AS PER PLAN                         1,641.3721     1,472.5000       $5,890.00 

 

625E18500           3.000    EACH    BRACKET ARM, 25'                                      1,544.0967     1,235.3333       $3,706.00 

 

625E18510           6.000    EACH    BRACKET ARM, 30'                                      1,989.6829     1,578.3333       $9,470.00 

 

625E18511           8.000    EACH    BRACKET ARM, 30', AS PER PLAN                         2,829.6087     2,919.0000      $23,352.00 

 

625E18600           4.000    EACH    BRACKET ARM, MISC.:                                     354.1833       290.0000       $1,160.00 

 

625E19101         105.000    EACH    BALLAST FOR TOWER LIGHT FIXTURE, AS PER                 431.7073       404.7619      $42,500.00 

                                     PLAN 

 

625E20000           1.000    EACH    PORTABLE WINCH DRIVE POWER UNIT                       2,900.0000     2,900.0000       $2,900.00 

 

625E22900      29,884.000    FT      NO. 1/0 AWG 2400 VOLT DISTRIBUTION CABLE                  6.5619         6.5487     $195,701.60 

 

625E22910       5,432.000    FT      NO. 2/0 AWG 2400 VOLT DISTRIBUTION CABLE                  7.8503         6.2780      $34,101.90 

 

625E22990      41,305.000    FT      NO. 6 AWG 600 VOLT DISTRIBUTION CABLE                     2.3343         2.4267     $100,233.20 

 

625E23000     105,973.000    FT      NO. 4 AWG 600 VOLT DISTRIBUTION CABLE                     2.8702         2.8494     $301,958.71 

 

625E23001       2,916.000    FT      NO. 4 AWG 600 VOLT DISTRIBUTION CABLE,                    3.2861         3.1138       $9,079.80 

                                     AS PER PLAN 

 

625E23100      15,830.000    FT      NO. 2 AWG 600 VOLT DISTRIBUTION CABLE                     3.6815         3.6188      $57,286.15 

 

625E23200     228,529.000    FT      NO. 4 AWG 2400 VOLT DISTRIBUTION CABLE                    3.5119         3.2416     $740,805.61 

 

625E23201       8,366.000    FT      NO. 4 AWG 2400 VOLT DISTRIBUTION CABLE,                   3.2122         3.1156      $26,065.00 

                                     AS PER PLAN 

 

625E23300      57,857.000    FT      NO. 2 AWG 2400 VOLT DISTRIBUTION CABLE                    4.5740         4.5446     $262,936.90 

 

625E23301       3,850.000    FT      NO. 2 AWG 2400 VOLT DISTRIBUTION CABLE,                   4.1931         4.2078      $16,200.00 

                                     AS PER PLAN 

 

625E23302      21,338.000    FT      NO. 6 AWG 2400 VOLT DISTRIBUTION CABLE                    2.9506         2.6469      $56,479.25 

 

625E23304      36,921.000    FT      NO. 8 AWG 600 VOLT DISTRIBUTION CABLE                     2.3965         2.2302      $82,341.23 

 

625E23306       8,851.000    FT      NO. 10 AWG 600 VOLT DISTRIBUTION CABLE                    2.3051         1.9683      $17,421.66 

 

625E23308      46,104.000    FT      DISTRIBUTION CABLE, MISC.:                                4.4592         3.8594     $177,935.85 
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625E23400     129,595.000    FT      NO. 10 AWG POLE AND BRACKET CABLE                         1.7014         1.6191     $209,828.52 

 

625E23401       2,500.000    FT      NO. 10 AWG POLE AND BRACKET CABLE, AS                     1.6200         1.8000       $4,500.00 

                                     PER PLAN 

 

625E23410       5,772.000    FT      NO. 12 AWG POLE AND BRACKET CABLE                         1.5669         1.4086       $8,130.60 

 

625E23900       1,599.000    FT      1-1/2" DUCT CABLE WITH TWO NO. 6 AWG                     11.1500        11.1500      $17,828.85 

                                     2400 VOLT CABLES 

 

625E24000         249.000    FT      1-1/2" DUCT CABLE WITH TWO NO. 4 AWG 600                 13.4267        10.9800       $2,734.02 

                                     VOLT CABLES 

 

625E24100      11,267.000    FT      1-1/2" DUCT CABLE WITH TWO NO. 4 AWG                     12.3641        10.6918     $120,464.15 

                                     2400 VOLT CABLES 

 

625E24101       3,500.000    FT      1-1/2" DUCT CABLE WITH TWO NO. 4 AWG                      7.5833         6.6071      $23,125.00 

                                     2400 VOLT CABLES, AS PER PLAN 

 

625E24300       1,163.000    FT      1-1/2" DUCT CABLE WITH TWO NO. 2 AWG                     13.8674        13.9333      $16,204.40 

                                     2400 VOLT CABLES 

 

625E24301         300.000    FT      1-1/2" DUCT CABLE WITH TWO NO. 2 AWG                      6.0000         6.0000       $1,800.00 

                                     2400 VOLT CABLES, AS PER PLAN 

 

625E24310         805.000    FT      1-1/2" DUCT CABLE WITH TWO NO. 1/0 AWG                   19.5976        19.7019      $15,860.00 

                                     2400 VOLT CABLES 

 

625E24320      90,896.000    FT      1-1/2" DUCT CABLE WITH THREE NO. 4 AWG                   11.1392         9.9179     $901,497.75 

                                     2400 VOLT CABLES 

 

625E24321       1,000.000    FT      1-1/2" DUCT CABLE WITH THREE NO. 4 AWG                   10.5400         9.7500       $9,750.00 

                                     2400 VOLT CABLES, AS PER PLAN 

 

625E24324      12,634.000    FT      1-1/2" DUCT CABLE WITH THREE NO. 6 AWG                    9.8679         9.0815     $114,735.80 

                                     2400 VOLT CABLES 

 

625E24330      21,406.000    FT      1-1/2" DUCT CABLE WITH THREE NO. 2 AWG                   14.2177        12.9854     $277,965.90 

                                     2400 VOLT CABLES 

 

625E24331         200.000    FT      1-1/2" DUCT CABLE WITH THREE NO. 2 AWG                   13.1150        12.0000       $2,400.00 

                                     2400 VOLT CABLES, AS PER PLAN 

 

625E24350      14,981.000    FT      1-1/2" DUCT CABLE WITH FOUR NO. 4 AWG                    15.7420         9.9100     $148,461.71 

                                     2400 VOLT CABLES 

 

625E24400      15,356.000    FT      DUCT CABLE, MISC.:                                       13.6294        12.7106     $195,184.26 

 

625E25100         278.000    FT      CONDUIT, 1", 725.04                                      10.0142        10.6410       $2,958.20 



Summary of Contracts Awarded for Calendar Year 2023 by Item 
 

  Item           Quantity    U/M        Item Description                                    Avg Unit      Avg Unit        Total Amt 

 Number                                                                                    Price Bid     Price Awded       Awarded 

 

128 | P a g e  

625E25104         295.000    FT      CONDUIT, 1", 725.051                                      7.7500         8.0000       $2,360.00 

 

625E25200         411.000    FT      CONDUIT, 1-1/4", 725.04                                  22.6187        24.1752       $9,936.00 

 

625E25201         240.000    FT      CONDUIT, 1-1/4", 725.04, AS PER PLAN                     21.4650        20.3000       $4,872.00 

 

625E25207         680.000    FT      CONDUIT, 1-1/4", 725.052, AS PER PLAN                     9.6200         8.0000       $5,440.00 

 

625E25300         254.000    FT      CONDUIT, 1-1/2", 725.04                                  18.8200        14.5098       $3,685.50 

 

625E25301          52.000    FT      CONDUIT, 1-1/2", 725.04, AS PER PLAN                     25.4975        14.1900         $737.88 

 

625E25302         100.000    FT      CONDUIT, 1-1/2", 725.05                                   9.2000         9.2000         $920.00 

 

625E25304       2,224.500    FT      CONDUIT, 1-1/2", 725.051                                  5.9482         5.0973      $11,338.89 

 

625E25400      48,366.000    FT      CONDUIT, 2", 725.04                                      20.4005        17.8725     $864,419.64 

 

625E25401         177.000    FT      CONDUIT, 2", 725.04, AS PER PLAN                         18.2025        13.2700       $2,348.79 

 

625E25402      11,433.000    FT      CONDUIT, 2", 725.05                                       6.4966         8.7319      $99,831.60 

 

625E25408      12,460.000    FT      CONDUIT, 2", 725.051                                      9.5588         9.0527     $112,796.38 

 

625E25409         773.000    FT      CONDUIT, 2", 725.051, AS PER PLAN                        21.4726        23.0013      $17,780.00 

 

625E25410       5,580.000    FT      CONDUIT, 2", 725.052                                      8.8600         7.7838      $43,433.40 

 

625E25411       2,189.000    FT      CONDUIT, 2", 725.052, AS PER PLAN                        19.3046        21.4317      $46,914.00 

 

625E25500      13,715.000    FT      CONDUIT, 3", 725.04                                      32.8799        29.6009     $405,976.21 

 

625E25501         112.000    FT      CONDUIT, 3", 725.04, AS PER PLAN                         46.9020        38.0000       $4,256.00 

 

625E25502      24,446.000    FT      CONDUIT, 3", 725.05                                       9.9787         5.9755     $146,076.00 

 

625E25504      27,160.000    FT      CONDUIT, 3", 725.051                                     14.1711        13.5664     $368,464.54 

 

625E25505          76.000    FT      CONDUIT, 3", 725.051, AS PER PLAN                        14.0000        14.0000       $1,064.00 

 

625E25506         215.000    FT      CONDUIT, 3", 725.052                                     13.7601        10.3830       $2,232.35 

 

625E25507       1,160.000    FT      CONDUIT, 3", 725.052, AS PER PLAN                        14.8133        15.5000      $17,980.00 

 

625E25600       1,734.000    FT      CONDUIT, 4", 725.04                                      61.2831        59.9601     $103,970.90 

 

625E25601         165.000    FT      CONDUIT, 4", 725.04, AS PER PLAN                         59.5576        43.5455       $7,185.00 

 

625E25602         176.000    FT      CONDUIT, 4", 725.05                                      39.1477        39.8295       $7,010.00 
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625E25604       1,711.000    FT      CONDUIT, 4", 725.051                                     17.3667        15.5865      $26,668.50 

 

625E25605         639.000    FT      CONDUIT, 4", 725.051, AS PER PLAN                        78.6518        39.1338      $25,006.50 

 

625E25606          67.000    FT      CONDUIT, 4", 725.052                                     29.1802        23.2134       $1,555.30 

 

625E25802       3,528.000    FT      CONDUIT, CONCRETE ENCASED                                31.2207        22.7743      $80,347.67 

 

625E25803         179.000    FT      CONDUIT, CONCRETE ENCASED, AS PER PLAN                   39.1285        39.1285       $7,004.00 

 

625E25900       4,786.000    FT      CONDUIT, JACKED OR DRILLED                               64.7963        76.7902     $367,517.70 

 

625E25901         100.000    FT      CONDUIT, JACKED OR DRILLED, AS PER PLAN                  81.0000        81.0000       $8,100.00 

 

625E25902      19,096.000    FT      CONDUIT, JACKED OR DRILLED, 725.04                       56.6488        56.1248   $1,071,758.72 

 

625E25903         742.000    FT      CONDUIT, JACKED OR DRILLED, 725.04, AS                   65.9756        56.7358      $42,098.00 

                                     PER PLAN 

 

625E25904          81.000    FT      CONDUIT, JACKED OR DRILLED, 725.05                       53.5000        37.0000       $2,997.00 

 

625E25906       1,135.000    FT      CONDUIT, JACKED OR DRILLED, 725.051                      55.7098        51.3924      $58,330.40 

 

625E25908       5,683.000    FT      CONDUIT, JACKED OR DRILLED, 725.052                      51.1899        48.6839     $276,670.55 

 

625E25909       2,006.000    FT      CONDUIT, JACKED OR DRILLED, 725.052, AS                  47.2082        53.7956     $107,914.00 

                                     PER PLAN 

 

625E25910      16,265.000    FT      CONDUIT CLEANED AND CABLES REMOVED                        1.0756         1.1191      $18,201.42 

 

625E25911       1,349.000    FT      CONDUIT CLEANED AND CABLES REMOVED, AS                    1.5447         0.8173       $1,102.50 

                                     PER PLAN 

 

625E25920      17,562.000    FT      CONDUIT, MISC.:                                          68.9113        69.9128   $1,227,808.60 

 

625E25930           8.000    EACH    CONDUIT, MISC.:                                         902.7275       737.5000       $5,900.00 

 

625E26250           4.000    EACH    LUMINAIRE, CONVENTIONAL                                 500.0000       500.0000       $2,000.00 

 

625E26251         134.000    EACH    LUMINAIRE, CONVENTIONAL, AS PER PLAN                    599.3822       598.6810      $80,223.26 

 

625E26252          20.000    EACH    LUMINAIRE, CONVENTIONAL, SOLID STATE                    525.7218       520.1900      $10,403.80 

                                     (LED) 

 

625E26253         640.000    EACH    LUMINAIRE, CONVENTIONAL, SOLID STATE                    583.7874       498.4770     $319,025.26 

                                     (LED), AS PER PLAN 

 

625E26261          42.000    EACH    LUMINAIRE, HIGH MAST, AS PER PLAN                     1,109.4034     1,017.3810      $42,730.00 
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625E26262          17.000    EACH    LUMINAIRE, HIGH MAST, SOLID STATE (LED)               1,136.7500     1,050.0000      $17,850.00 

 

625E26263         236.000    EACH    LUMINAIRE, HIGH MAST, SOLID STATE (LED),              1,204.6953     1,108.5847     $261,626.00 

                                     AS PER PLAN 

 

625E26271           8.000    EACH    LUMINAIRE, LOW MAST, AS PER PLAN                        934.0607       926.8750       $7,415.00 

 

625E26272          18.000    EACH    LUMINAIRE, LOW MAST, SOLID STATE (LED)                1,100.5000     1,050.0000      $18,900.00 

 

625E26273         286.000    EACH    LUMINAIRE, LOW MAST, SOLID STATE (LED),               1,445.3304     1,543.4266     $441,420.00 

                                     AS PER PLAN 

 

625E27403          60.000    EACH    LUMINAIRE, POST TOP, SOLID STATE (LED),               1,333.8462     1,300.0000      $78,000.00 

                                     AS PER PLAN 

 

625E27500           5.000    EACH    LUMINAIRE, UNDERPASS                                    906.9133       804.1480       $4,020.74 

 

625E27502          20.000    EACH    LUMINAIRE, UNDERPASS, SOLID STATE (LED)                 707.9091       821.0000      $16,420.00 

 

625E27503          78.000    EACH    LUMINAIRE, UNDERPASS, SOLID STATE (LED),                884.6825       750.0840      $58,506.55 

                                     AS PER PLAN 

 

625E27520          10.000    EACH    REMOVAL OF LUMINAIRE AND REERECTION                     214.3333       260.7500       $2,607.50 

 

625E27521          91.000    EACH    REMOVAL OF LUMINAIRE AND REERECTION, AS               1,171.1111     1,374.7253     $125,100.00 

                                     PER PLAN 

 

625E27551         210.000    EACH    LUMINAIRE, DECORATIVE, AS PER PLAN                    1,716.2166     1,750.5767     $367,621.10 

 

625E27560          55.000    EACH    LUMINAIRE, INSTALLATION ONLY                            191.4352       105.8182       $5,820.00 

 

625E27561          19.000    EACH    LUMINAIRE, INSTALLATION ONLY, AS PER                    135.7082       144.7368       $2,750.00 

                                     PLAN 

 

625E27600          59.000    EACH    LUMINAIRE, MISC.:                                     1,218.2138     1,515.5593      $89,418.00 

 

625E27700      70,200.000    FXMT    LUMINAIRE, MISC.:                                         1.9161         2.2938     $161,025.60 

 

625E27800          22.000    EACH    BALLAST, MISC.:                                         432.8409       400.0000       $8,800.00 

 

625E28000          10.000    EACH    GLARE SHIELD                                            161.2500       125.0000       $1,250.00 

 

625E28001           1.000    EACH    GLARE SHIELD, AS PER PLAN                               250.0000       250.0000         $250.00 

 

625E29000     119,815.000    FT      TRENCH                                                    9.2802         8.8421   $1,059,420.46 

 

625E29001      20,344.000    FT      TRENCH, AS PER PLAN                                      12.1120        12.5510     $255,337.35 

 

625E29002      80,765.000    FT      TRENCH, 24" DEEP                                          9.0614         9.8789     $797,869.30 
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625E29003      18,547.000    FT      TRENCH, 24" DEEP, AS PER PLAN                             8.6036         7.4596     $138,353.97 

 

625E29010      13,830.000    FT      TRENCH, 30" DEEP                                         11.4486        10.6682     $147,541.24 

 

625E29011         357.000    FT      TRENCH, 30" DEEP, AS PER PLAN                            13.0000        13.0000       $4,641.00 

 

625E29100       9,082.000    FT      TRENCH, 36" DEEP                                         13.1874        12.3786     $112,422.00 

 

625E29400       2,080.000    FT      TRENCH IN PAVED AREA                                     43.3010        37.7353      $78,489.35 

 

625E29401         766.000    FT      TRENCH IN PAVED AREAS, AS PER PLAN                       76.2859        72.0052      $55,156.00 

 

625E29700       1,500.000    FT      TRENCH, MISC.:                                           17.1369        14.2720      $21,408.00 

 

625E29900         106.000    EACH    JUNCTION BOX                                          2,576.0444     2,636.1321     $279,430.00 

 

625E29901           6.000    EACH    JUNCTION BOX, AS PER PLAN                               915.7500       721.0000       $4,326.00 

 

625E29910           6.000    EACH    TRANSITION JUNCTION BOX                               1,910.0000     1,910.0000      $11,460.00 

 

625E29920          27.000    EACH    STRUCTURE JUNCTION BOX                                2,424.2438     2,226.2963      $60,110.00 

 

625E29930          41.000    EACH    MEDIAN JUNCTION BOX                                   2,543.9335     2,846.5793     $116,709.75 

 

625E29931          43.000    EACH    MEDIAN JUNCTION BOX, AS PER PLAN                      2,123.6853     2,003.4884      $86,150.00 

 

625E29940          53.000    EACH    BARRIER JUNCTION BOX                                  3,303.6404     3,218.9623     $170,605.00 

 

625E29941           2.000    EACH    BARRIER JUNCTION BOX, AS PER PLAN                     2,184.1667     1,965.0000       $3,930.00 

 

625E30500           4.000    EACH    PULL BOX, 725.06, SIZE 1.5                              670.0000       960.0000       $3,840.00 

 

625E30510           3.000    EACH    PULL BOX, 725.06, SIZE 4                              1,596.2638     1,223.3700       $3,670.11 

 

625E30520          25.000    EACH    PULL BOX, 725.06, SIZE 7                              1,106.8058     1,004.0000      $25,100.00 

 

625E30530          17.000    EACH    PULL BOX, 725.06, SIZE 18                             2,173.7753     2,215.0718      $37,656.22 

 

625E30600           1.000    EACH    PULL BOX, 725.07, SIZE 1.5                            1,046.0000     1,505.0000       $1,505.00 

 

625E30630           6.000    EACH    PULL BOX, 725.07, SIZE 18                             2,277.0333     2,400.0000      $14,400.00 

 

625E30700         696.000    EACH    PULL BOX, 725.08, 18"                                 1,098.9202     1,078.8340     $750,868.43 

 

625E30701          75.000    EACH    PULL BOX, 725.08, 18", AS PER PLAN                    1,314.7303     1,126.6933      $84,502.00 

 

625E30706         284.000    EACH    PULL BOX, 725.08, 24"                                 1,336.5015     1,316.3293     $373,837.52 

 

625E30707          13.000    EACH    PULL BOX, 725.08, 24", AS PER PLAN                    1,494.0904     1,498.3862      $19,479.02 
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625E30710          87.000    EACH    PULL BOX, 725.08, 32"                                 2,830.3195     2,750.6322     $239,305.00 

 

625E30711          94.000    EACH    PULL BOX, 725.08, 32", AS PER PLAN                    3,464.9181     2,869.9915     $269,779.20 

 

625E30730          15.000    EACH    PULL BOX, 725.08, 48", TYPE 1                         3,829.6774     3,912.0000      $58,680.00 

 

625E30733           2.000    EACH    PULL BOX, 725.08, 48", TYPE 2, AS PER                 5,946.6667     4,825.0000       $9,650.00 

                                     PLAN 

 

625E31500           9.000    EACH    MEDIAN PULL BOX                                       2,300.0000     2,300.0000      $20,700.00 

 

625E31506           1.000    EACH    PULL BOX REMOVED AND REPLACED                         1,345.0000     1,345.0000       $1,345.00 

 

625E31507          12.000    EACH    PULL BOX REMOVED AND REPLACED, AS PER                 1,641.2822     1,273.3333      $15,280.00 

                                     PLAN 

 

625E31510         336.000    EACH    PULL BOX REMOVED                                        248.5246       209.4976      $70,391.21 

 

625E31511           1.000    EACH    PULL BOX REMOVED, AS PER PLAN                           237.0000       237.0000         $237.00 

 

625E31600         128.000    EACH    PULL BOX, MISC.:                                      1,620.6889     1,766.8730     $226,159.74 

 

625E32000       1,867.000    EACH    GROUND ROD                                              309.7670       309.2376     $577,346.56 

 

625E32001         200.000    EACH    GROUND ROD, AS PER PLAN                                 359.4871       420.0892      $84,017.84 

 

625E33000          55.000    EACH    STRUCTURE GROUNDING SYSTEM                            8,952.3801     9,056.1760     $498,089.68 

 

625E33100          23.000    EACH    CIRCUIT BREAKER, TOWER LIGHTING                         589.5349       619.5652      $14,250.00 

 

625E33101          10.000    EACH    CIRCUIT BREAKER, TOWER LIGHTING, AS PER                 497.8933       615.0000       $6,150.00 

                                     PLAN 

 

625E34000          12.000    EACH    POWER SERVICE                                         4,837.1538     6,094.0000      $73,128.00 

 

625E34001          65.000    EACH    POWER SERVICE, AS PER PLAN                            9,352.9768     8,916.0243     $579,541.58 

 

625E34011           3.000    EACH    POWER SERVICE REFURBISHED, AS PER PLAN                9,681.2167    13,975.0000      $41,925.00 

 

625E34450          11.000    EACH    CONTROL CENTER CABINET, COMPLETE                      6,456.8489     5,067.4055      $55,741.46 

 

625E34451           8.000    EACH    CONTROL CENTER CABINET, COMPLETE, AS PER              5,352.8318     4,685.0000      $37,480.00 

                                     PLAN 

 

625E34507           1.000    EACH    CONTROL CENTER MAINTENANCE ITEM, AS PER                 577.5000       750.0000         $750.00 

                                     PLAN 

 

625E35010          26.000    EACH    REMOVE AND REERECT EXISTING LIGHT POLE                  833.9536       931.1619      $24,210.21 
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625E35011          38.000    EACH    REMOVE AND REERECT EXISTING LIGHT POLE,               4,124.8592     5,167.5000     $196,365.00 

                                     AS PER PLAN 

 

625E35021          13.000    EACH    RE-ERECT EXISTING LIGHT TOWER, AS PER                 4,850.0000     4,746.1538      $61,700.00 

                                     PLAN 

 

625E35100           2.000    EACH    REERECT EXISTING LUMINAIRE                              236.8333        87.5000         $175.00 

 

625E35521           7.000    EACH    REMOVE AND REERECT BRACKET ARM, AS PER                  396.5000       371.4286       $2,600.00 

                                     PLAN 

 

625E36010     176,455.000    FT      UNDERGROUND WARNING/MARKING TAPE                          1.7600         1.7065     $301,112.37 

 

625E36011      49,764.000    FT      UNDERGROUND WARNING/MARKING TAPE, AS PER                  1.0974         0.6996      $34,813.28 

                                     PLAN 

 

625E36201         150.000    FT      POWER CABLE FOR LIGHT TOWER, AS PER PLAN                 20.0000        20.0000       $3,000.00 

 

625E37000           2.000    LS      SERVICE TO UNDERPASS LIGHTING                         5,852.5714     5,155.0000      $10,310.00 

 

625E37001           2.000    LS      SERVICE TO UNDERPASS LIGHTING, AS PER                16,644.4375    42,500.0000      $85,000.00 

                                     PLAN 

 

625E37100           8.000    EACH    SERVICE TO UNDERPASS LIGHTING                         8,436.4696    10,071.2250      $80,569.80 

 

625E37101           3.000    EACH    SERVICE TO UNDERPASS LIGHTING, AS PER                11,166.6667    11,166.6667      $33,500.00 

                                     PLAN 

 

625E37211         500.000    EACH    LIGHTING, MINIMAL MAINTENANCE, AS PER                   150.0000       150.0000      $75,000.00 

                                     PLAN 

 

625E38000           1.000    LS      HIGH VOLTAGE TEST                                     2,533.3333     2,000.0000       $2,000.00 

 

625E39000           2.000    LS      TEMPORARY LIGHTING                                   33,600.1550    56,260.3100     $112,520.62 

 

625E39520          50.000    EACH    PULL BOX CLEANED                                        285.0869       170.5420       $8,527.10 

 

625E40000          19.000    LS      SPECIAL - MAINTAIN EXISTING LIGHTING                 34,609.9797    34,744.7368     $660,150.00 

 

625E40004           1.000    EACH    SPECIAL - MAINTAIN EXISTING LIGHTING                296,000.0000   296,000.0000     $296,000.00 

 

625E40010          21.000    EACH    SPECIAL - REPLACEMENT OF EXISTING                     2,272.1917     1,045.7143      $21,960.00 

                                     LIGHTING UNIT 

 

625E50000          50.000    EACH    REPAIRING UNDERGROUND BREAK OF CABLE IN                 513.7500       420.0000      $21,000.00 

                                     DUCT OR CONDUIT 

 

625E50100          80.000    EACH    TROUBLESHOOTING UNDERGROUND AND ABOVE                   317.5000       215.0000      $17,200.00 

                                     GROUND CIRCUITRY PROBLEM 



Summary of Contracts Awarded for Calendar Year 2023 by Item 
 

  Item           Quantity    U/M        Item Description                                    Avg Unit      Avg Unit        Total Amt 

 Number                                                                                    Price Bid     Price Awded       Awarded 

 

134 | P a g e  

625E50301           5.000    EACH    FRANGIBLE BASE, AS PER PLAN                           1,293.0000     1,293.0000       $6,465.00 

 

625E50400           1.000    EACH    REPAIR INTEGRAL LUMINAIRE LOWERING                    2,380.0000     1,500.0000       $1,500.00 

                                     MECHANISM OF TOWER LIGHTING FIXTURE 

 

625E50401           6.000    EACH    REPAIR INTEGRAL LUMINAIRE LOWERING                    5,688.6186     3,350.0000      $20,100.00 

                                     MECHANISM OF TOWER LIGHTING FIXTURE, AS 

                                     PER PLAN 

 

625E50451           6.000    EACH    SECONDARY SURGE PROTECTOR, AS PER PLAN                  234.8938       202.5000       $1,215.00 

 

625E50500          50.000    EACH    SPECIAL - EMERGENCY RESPONSE-KNOCKDOWN,                 256.6667       210.0000      $10,500.00 

                                     ROADWAY HAZARD AND/OR LIVE EXPOSED WIRE 

 

625E60010           1.000    EACH    LIGHT POLE REMOVED FOR REERECTION                     1,300.0000     1,200.0000       $1,200.00 

 

625E70001          13.000    EACH    LIGHTING CONTACTOR, AS PER PLAN                         493.1705       506.9231       $6,590.00 

 

625E75350          17.000    EACH    LIGHT TOWER REMOVED                                   1,596.8500       870.5882      $14,800.00 

 

625E75351           5.000    EACH    LIGHT TOWER REMOVED, AS PER PLAN                      2,500.0000     2,500.0000      $12,500.00 

 

625E75361          23.000    EACH    LIGHT TOWER REMOVED FOR STORAGE, AS PER               1,585.4068     1,121.7391      $25,800.00 

                                     PLAN 

 

625E75400         339.000    EACH    LIGHT POLE REMOVED                                      364.9301       305.9284     $103,709.72 

 

625E75401         118.000    EACH    LIGHT POLE REMOVED, AS PER PLAN                         473.1374       396.6102      $46,800.00 

 

625E75410           3.000    EACH    LIGHT POLE REMOVED FOR REUSE                            534.7200       613.3333       $1,840.00 

 

625E75500         205.000    EACH    LIGHT POLE FOUNDATION REMOVED                           367.7974       350.7346      $71,900.60 

 

625E75501          17.000    EACH    LIGHT POLE FOUNDATION REMOVED, AS PER                   450.4789       601.3529      $10,223.00 

                                     PLAN 

 

625E75502           4.000    EACH    PORTION OF LIGHT POLE FOUNDATION REMOVED                383.8933       460.0000       $1,840.00 

 

625E75503           1.000    EACH    PORTION OF LIGHT POLE FOUNDATION                        260.0000       100.0000         $100.00 

                                     REMOVED, AS PER PLAN 

 

625E75504          48.000    EACH    LUMINAIRE REMOVED FOR STORAGE                            58.9172        57.0052       $2,736.25 

 

625E75505          14.000    EACH    LUMINAIRE REMOVED FOR STORAGE, AS PER                   231.5000        65.0000         $910.00 

                                     PLAN 

 

625E75506         639.000    EACH    LUMINAIRE REMOVED                                        78.0286        63.0955      $40,318.04 

 

625E75508           2.000    EACH    LUMINAIRE REMOVED FOR REUSE                              76.1620        30.0000          $60.00 
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625E75510          20.000    EACH    POWER SERVICE REMOVED                                   760.8122       695.0600      $13,901.20 

 

625E75511           4.000    EACH    POWER SERVICE REMOVED, AS PER PLAN                      575.0000       450.0000       $1,800.00 

 

625E75520           8.000    EACH    LUMINAIRE SUPPORT REMOVED                               242.0588       251.8750       $2,015.00 

 

625E75521          14.000    EACH    LUMINAIRE SUPPORT REMOVED, AS PER PLAN                  373.0458       147.9000       $2,070.60 

 

625E75522         128.000    EACH    LUMINAIRE SUPPORT FOUNDATION REMOVED                    345.9413       247.9611      $31,739.02 

 

625E75540          35.000    EACH    LIGHT TOWER FOUNDATION REMOVED                          506.6940       344.0000      $12,040.00 

 

625E75541          14.000    EACH    LIGHT TOWER FOUNDATION REMOVED, AS PER                  500.0000       500.0000       $7,000.00 

                                     PLAN 

 

625E75550      21,924.000    FT      DISTRIBUTION CABLE REMOVED                                0.9115         0.7022      $15,394.00 

 

625E75551      13,625.000    FT      DISTRIBUTION CABLE REMOVED, AS PER PLAN                   1.5173         1.9807      $26,987.48 

 

625E75800          30.000    EACH    DISCONNECT CIRCUIT                                      283.0202       215.2000       $6,456.00 

 

625E75801          54.000    EACH    DISCONNECT CIRCUIT, AS PER PLAN                         208.1242       234.3796      $12,656.50 

 

625E76000          52.000    EACH    ARC FLASH CALCULATIONS AND LABEL                      1,952.7251     1,723.9808      $89,647.00 

 

625E98000       2,107.000    EACH    LIGHTING, MISC.:                                      2,354.7599     1,565.9988   $3,299,559.56 

 

625E98100      66,307.000    FT      LIGHTING, MISC.:                                         13.7635        13.8397     $917,669.10 

 

625E98200          17.000    LS      LIGHTING, MISC.:                                     13,857.5514    21,948.0588     $373,117.00 

 

625E98700         460.000    HOUR    LIGHTING, MISC.:                                        157.2152       147.8261      $68,000.00 

 

625E99000           2.000    LS      SPECIAL - LIGHTING                                  481,661.7350   463,319.8450     $926,639.69 

 

626E00102       3,303.000    EACH    BARRIER REFLECTOR, TYPE 1                                11.8344        11.1597      $36,860.53 

 

626E00110      12,178.000    EACH    BARRIER REFLECTOR, TYPE 2                                10.4441         9.9081     $120,660.85 

 

626E00112       1,054.000    EACH    BARRIER REFLECTOR, TYPE 3                                10.3017         9.3589       $9,864.24 

 

626E00116       1,148.000    EACH    BARRIER REFLECTOR, TYPE 5                                12.0914        12.3699      $14,200.60 

 

626E00118         561.000    EACH    BARRIER REFLECTOR, TYPE 6                                13.6845        13.2888       $7,455.00 

 

626E00200       1,500.000    FT      SPECIAL - INCREASED BARRIER DELINEATION                   2.0000         2.0000       $3,000.00 

 

630E02100      17,022.300    FT      GROUND MOUNTED SUPPORT, NO. 2 POST                       13.2950        12.3172     $209,667.50 
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630E03100     163,982.700    FT      GROUND MOUNTED SUPPORT, NO. 3 POST                       11.6919        10.5575   $1,731,243.69 

 

630E03101     132,696.000    FT      GROUND MOUNTED SUPPORT, NO. 3 POST, AS                    9.3973         8.6179   $1,143,556.23 

                                     PER PLAN 

 

630E04100       2,624.200    FT      GROUND MOUNTED SUPPORT, NO. 4 POST                       16.1590        15.9946      $41,972.90 

 

630E04101         342.000    FT      GROUND MOUNTED SUPPORT, NO. 4 POST, AS                   19.6924        20.6462       $7,061.00 

                                     PER PLAN 

 

630E06100         370.000    FT      GROUND MOUNTED SUPPORT, NO. 6 POST                       21.3992        20.4108       $7,552.00 

 

630E06400       1,884.300    FT      GROUND MOUNTED STRUCTURAL BEAM SUPPORT,                  32.2945        30.3379      $57,165.68 

                                     S4X7.7 

 

630E06500       2,316.800    FT      GROUND MOUNTED STRUCTURAL BEAM SUPPORT,                  37.1499        33.7779      $78,256.54 

                                     W6X9 

 

630E07000         787.100    FT      GROUND MOUNTED STRUCTURAL BEAM SUPPORT,                  51.0324        47.4271      $37,329.88 

                                     W8X18 

 

630E07500       1,173.600    FT      GROUND MOUNTED STRUCTURAL BEAM SUPPORT,                  54.9250        52.4094      $61,507.70 

                                     W10X22 

 

630E07600       1,874.600    FT      GROUND MOUNTED STRUCTURAL BEAM SUPPORT,                  42.7572        39.7580      $74,530.33 

                                     W10X12 

 

630E08000       1,361.900    FT      GROUND MOUNTED STRUCTURAL BEAM SUPPORT,                  76.5241        72.8210      $99,174.90 

                                     W12X30 

 

630E08004         938.500    FT      ONE WAY SUPPORT, NO. 3 POST                              14.7885        13.5770      $12,742.00 

 

630E08005         351.000    FT      ONE WAY SUPPORT, NO. 3 POST, AS PER PLAN                 11.7500        12.5000       $4,387.50 

 

630E08100       1,182.000    FT      ONE WAY SUPPORT, NO. 4 POST                              16.2500        17.0000      $20,094.00 

 

630E08200           8.000    EACH    GROUND MOUNTED SUPPORT, PIPE                          1,000.0000     1,000.0000       $8,000.00 

 

630E08300       1,024.100    FT      GROUND MOUNTED WOODEN BOX BEAM SUPPORT,                 113.0000        98.0000     $100,361.80 

                                     TYPE L BEAM 

 

630E08302         200.200    FT      GROUND MOUNTED WOODEN BOX BEAM SUPPORT,                 102.0000        86.0000      $17,217.20 

                                     TYPE M BEAM 

 

630E08501          14.000    EACH    STREET NAME SIGN SUPPORT, AS PER PLAN                 5,405.1633     7,920.0000     $110,880.00 

 

630E08510          35.000    FT      STREET NAME SIGN SUPPORT, NO. 2 POST                     25.5944        23.4286         $820.00 

 

630E08520         637.700    FT      STREET NAME SIGN SUPPORT, NO. 3 POST                     17.2690        16.9552      $10,812.32 
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630E08521          52.000    FT      STREET NAME SIGN SUPPORT, NO. 3 POST, AS                 21.4097        21.7308       $1,130.00 

                                     PER PLAN 

 

630E08600       5,564.000    EACH    SIGN POST REFLECTOR                                      34.4095        32.6013     $181,393.48 

 

630E08601       4,563.000    EACH    SIGN POST REFLECTOR, AS PER PLAN                         24.8180        23.8239     $108,708.40 

 

630E09000         414.000    EACH    BREAKAWAY STRUCTURAL BEAM CONNECTION                    571.3341       574.4279     $237,813.16 

 

630E09001           4.000    EACH    BREAKAWAY STRUCTURAL BEAM CONNECTION, AS                601.0000       595.0000       $2,380.00 

                                     PER PLAN 

 

630E09102          12.000    EACH    SURFACE PREPARATION, NEW SUPPORT SECTION              2,735.5560     2,750.0000      $33,000.00 

 

630E09106          12.000    EACH    COATING, EPOXY INTERMEDIATE COAT,                     2,735.5560     2,750.0000      $33,000.00 

                                     SUPPORT SECTION 

 

630E09108          12.000    EACH    COATING, URETHANE TOP COAT, SUPPORT                   2,735.5560     2,750.0000      $33,000.00 

                                     SECTION 

 

630E09120          12.000    EACH    COATING, ORGANIC ZINC PRIME COAT,                     2,735.5560     2,750.0000      $33,000.00 

                                     SUPPORT SECTION 

 

630E20301           1.000    EACH    OVERHEAD SIGN SUPPORT, TYPE TC-12.30,                21,125.0000    19,500.0000      $19,500.00 

                                     DESIGN 3, AS PER PLAN 

 

630E20401           1.000    EACH    OVERHEAD SIGN SUPPORT, TYPE TC-12.30,                14,875.0000    15,000.0000      $15,000.00 

                                     DESIGN 4, AS PER PLAN 

 

630E21200           3.000    EACH    OVERHEAD SIGN SUPPORT, TYPE TC-12.30,                43,057.1429    40,666.6667     $122,000.00 

                                     DESIGN 12 

 

630E21201           1.000    EACH    OVERHEAD SIGN SUPPORT, TYPE TC-12.30,                47,483.3333    45,000.0000      $45,000.00 

                                     DESIGN 12, AS PER PLAN 

 

630E45501           1.000    EACH    OVERHEAD SIGN SUPPORT, TYPE TC-7.65,                 66,600.0000    65,000.0000      $65,000.00 

                                     DESIGN 8, AS PER PLAN 

 

630E66500           5.000    EACH    OVERHEAD SIGN SUPPORT, TYPE TC-15.115                70,220.0000    69,300.0000     $346,500.00 

 

630E70000           1.000    EACH    OVERHEAD SIGN SUPPORT, DMS TRUSS, 80'                73,500.0000    73,500.0000      $73,500.00 

 

630E70020           1.000    EACH    OVERHEAD SIGN SUPPORT, DMS TRUSS, 115'              117,575.0000   115,000.0000     $115,000.00 

 

630E70021           1.000    EACH    OVERHEAD SIGN SUPPORT, DMS TRUSS, 115',             105,000.0000   105,000.0000     $105,000.00 

                                     AS PER PLAN 

 

630E70044           5.000    EACH    OVERHEAD SIGN SUPPORT, DMS PEDESTAL                  47,590.0000    45,320.0000     $226,600.00 
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630E70045           1.000    EACH    OVERHEAD SIGN SUPPORT, DMS PEDESTAL, AS              42,000.0000    42,000.0000      $42,000.00 

                                     PER PLAN 

 

630E70050           2.000    EACH    CATWALK, DMS TRUSS                                   28,792.0000    16,125.0000      $32,250.00 

 

630E70051           1.000    EACH    CATWALK, DMS TRUSS, AS PER PLAN                      40,000.0000    40,000.0000      $40,000.00 

 

630E70060           5.000    EACH    CATWALK, DMS PEDESTAL                                30,665.7143    31,750.0000     $158,750.00 

 

630E70061           1.000    EACH    CATWALK, DMS PEDESTAL, AS PER PLAN                   28,500.0000    28,500.0000      $28,500.00 

 

630E70070           1.000    EACH    CONCRETE BARRIER MEDIAN OVERHEAD SIGN                16,450.0000    15,700.0000      $15,700.00 

                                     SUPPORT FOUNDATION, DMS TRUSS 

 

630E70080           4.000    EACH    OVERHEAD SIGN SUPPORT FOUNDATION, DMS                18,280.0000    19,637.5000      $78,550.00 

                                     TRUSS 

 

630E70082           7.000    EACH    OVERHEAD SIGN SUPPORT FOUNDATION, DMS                14,040.5556    11,500.0000      $80,500.00 

                                     PEDESTAL 

 

630E72110           2.000    EACH    OVERHEAD SIGN SUPPORT, TYPE TC-9.11,                 14,352.5000    11,825.0000      $23,650.00 

                                     DESIGN 2 

 

630E72320          32.000    EACH    OVERHEAD SIGN SUPPORT, TYPE TC-12.31,                26,605.7032    25,825.3806     $826,412.18 

                                     DESIGN 6 

 

630E72330          19.000    EACH    OVERHEAD SIGN SUPPORT, TYPE TC-12.31,                35,956.9643    34,836.8421     $661,900.00 

                                     DESIGN 10 

 

630E72340          29.000    EACH    OVERHEAD SIGN SUPPORT, TYPE TC-12.31,                43,183.5720    41,349.8276   $1,199,145.00 

                                     DESIGN 12 

 

630E72410          31.000    EACH    OVERHEAD SIGN SUPPORT, TYPE TC-15.116,               64,085.6494    63,364.5161   $1,964,300.00 

                                     DESIGN 1 

 

630E72420          24.000    EACH    OVERHEAD SIGN SUPPORT, TYPE TC-15.116,               99,601.6666    97,301.0417   $2,335,225.00 

                                     DESIGN 2 

 

630E72430           1.000    EACH    OVERHEAD SIGN SUPPORT, TYPE TC-15.116,              158,366.6667   154,550.0000     $154,550.00 

                                     DESIGN 3 

 

630E72540           1.000    EACH    OVERHEAD SIGN SUPPORT, TYPE TC-16.22,                23,166.6667    22,750.0000      $22,750.00 

                                     DESIGN 12 

 

630E72551           1.000    EACH    OVERHEAD SIGN SUPPORT, TYPE TC-16.22,                25,562.5000    25,750.0000      $25,750.00 

                                     DESIGN 13, AS PER PLAN 

 

630E72560           1.000    EACH    OVERHEAD SIGN SUPPORT, TYPE TC-16.22,                25,650.0000    23,500.0000      $23,500.00 

                                     DESIGN 14 
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630E72561           1.000    EACH    OVERHEAD SIGN SUPPORT, TYPE TC-16.22,                29,175.0000    28,900.0000      $28,900.00 

                                     DESIGN 14, AS PER PLAN 

 

630E73210           2.000    EACH    COMBINATION OVERHEAD SIGN SUPPORT, TYPE              12,060.0000    11,900.0000      $23,800.00 

                                     TC-9.31, DESIGN 2 

 

630E74500           2.000    EACH    OVERHEAD SIGN SUPPORT, MISC.:                        19,079.8388    28,736.7550      $57,473.51 

 

630E75000         617.000    EACH    SIGN ATTACHMENT ASSEMBLY                                676.9435       701.4092     $432,769.50 

 

630E76530           2.000    EACH    SPAN WIRE SIGN SUPPORT, TYPE TC-17.11,               16,250.0000    15,500.0000      $31,000.00 

                                     DESIGN 10 

 

630E79000         466.000    EACH    SIGN HANGER ASSEMBLY, SPAN WIRE                         369.3912       347.6306     $161,995.84 

 

630E79001          12.000    EACH    SIGN HANGER ASSEMBLY, SPAN WIRE, AS PER                 534.7500       330.0000       $3,960.00 

                                     PLAN 

 

630E79100         156.000    EACH    SIGN HANGER ASSEMBLY, MAST ARM                          406.2926       376.4150      $58,720.74 

 

630E79101          35.000    EACH    SIGN HANGER ASSEMBLY, MAST ARM, AS PER                  574.7868       497.8571      $17,425.00 

                                     PLAN 

 

630E79200          34.000    EACH    SIGN ATTACHMENT ASSEMBLY, MAST ARM                      480.3500       495.3029      $16,840.30 

 

630E79201           5.000    EACH    SIGN ATTACHMENT ASSEMBLY, MAST ARM, AS                  695.2100       373.9800       $1,869.90 

                                     PER PLAN 

 

630E79500       1,821.000    EACH    SIGN SUPPORT ASSEMBLY, POLE MOUNTED                     141.9914       135.9976     $247,651.71 

 

630E79501          21.000    EACH    SIGN SUPPORT ASSEMBLY, POLE MOUNTED, AS                 263.9722       171.3810       $3,599.00 

                                     PER PLAN 

 

630E79604           2.000    EACH    SIGN SUPPORT ASSEMBLY, BRIDGE MOUNTED,                3,215.0000     3,500.0000       $7,000.00 

                                     TYPE 2 

 

630E79610          84.000    EACH    SIGN SUPPORT ASSEMBLY, BARRIER MOUNTED                  984.0657     1,109.5833      $93,205.00 

 

630E79611          91.000    EACH    SIGN SUPPORT ASSEMBLY, BARRIER MOUNTED,                 635.9688       702.5824      $63,935.00 

                                     AS PER PLAN 

 

630E80100     184,449.070    SF      SIGN, FLAT SHEET                                         14.2295        13.7707   $2,539,997.41 

 

630E80101         789.850    SF      SIGN, FLAT SHEET, AS PER PLAN                            28.3788        20.3768      $16,094.61 

 

630E80200      45,764.600    SF      SIGN, GROUND MOUNTED EXTRUSHEET                          22.9674        22.4630   $1,028,012.39 

 

630E80224      60,691.500    SF      SIGN, OVERHEAD EXTRUSHEET                                24.3085        24.0367   $1,458,822.45 
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630E80225          64.000    SF      SIGN, OVERHEAD EXTRUSHEET, AS PER PLAN                   38.1000        52.0000       $3,328.00 

 

630E80300         280.000    SF      SIGN, TEMPORARY OVERLAY                                  36.1553        35.8714      $10,044.00 

 

630E80400          31.800    SF      SIGN, PERMANENT OVERLAY                                  30.4843        22.0597         $701.50 

 

630E80500         123.000    EACH    SIGN, DOUBLE FACED, STREET NAME                         222.4648       220.2977      $27,096.62 

 

630E80501          39.000    EACH    SIGN, DOUBLE FACED, STREET NAME, AS PER                 307.3749       210.3846       $8,205.00 

                                     PLAN 

 

630E80510          20.000    EACH    SIGN, STREET NAME                                       346.1588       331.4050       $6,628.10 

 

630E80511          13.000    EACH    SIGN, STREET NAME, AS PER PLAN                          324.1600       456.1538       $5,930.00 

 

630E80600         271.000    EACH    SIGN, DOUBLE FACED, MILE MARKER                          50.1560        41.7823      $11,323.00 

 

630E81020          45.000    EACH    CONCRETE MEDIAN BARRIER SIGN BRACKET                    741.1667       745.0000      $33,525.00 

 

630E81021          32.000    EACH    CONCRETE MEDIAN BARRIER SIGN BRACKET, AS                683.3333       631.2500      $20,200.00 

                                     PER PLAN 

 

630E81100       1,010.000    SF      SIGN ERECTED, FLAT SHEET                                  7.6397         6.5149       $6,580.00 

 

630E81200         439.000    SF      SIGN ERECTED, EXTRUSHEET                                  9.2025         8.2870       $3,638.00 

 

630E82000         222.000    EACH    SIGN BACKING ASSEMBLY                                   191.3900       223.8739      $49,700.00 

 

630E84001           1.000    EACH    CONCRETE BARRIER MEDIAN OVERHEAD SIGN                 6,437.5000     8,000.0000       $8,000.00 

                                     SUPPORT FOUNDATION, TY PE TC-21.40, AS 

                                     PER PLAN 

 

630E84010          28.000    EACH    CONCRETE BARRIER MEDIAN OVERHEAD SIGN                12,741.0559    12,901.7857     $361,250.00 

                                     SUPPORT FOUNDATION, TY PE TC-21.50 

 

630E84011          12.000    EACH    CONCRETE BARRIER MEDIAN OVERHEAD SIGN                15,571.1433    17,331.2500     $207,975.00 

                                     SUPPORT FOUNDATION, TY PE TC-21.50, AS 

                                     PER PLAN 

 

630E84500         468.000    EACH    GROUND MOUNTED STRUCTURAL BEAM SUPPORT                  905.9507       895.8682     $419,266.30 

                                     FOUNDATION 

 

630E84501         102.000    EACH    GROUND MOUNTED STRUCTURAL BEAM SUPPORT                  752.6866       695.7353      $70,965.00 

                                     FOUNDATION, AS PER PL AN 

 

630E84510         177.000    EACH    RIGID OVERHEAD SIGN SUPPORT FOUNDATION                8,466.7614     8,981.2253   $1,589,676.88 

 

630E84511           2.000    EACH    RIGID OVERHEAD SIGN SUPPORT FOUNDATION,              22,500.0000    22,500.0000      $45,000.00 

                                     AS PER PLAN 
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630E84520           2.000    EACH    SPAN WIRE SIGN SUPPORT FOUNDATION                     8,958.3333     7,500.0000      $15,000.00 

 

630E84900      21,561.000    EACH    REMOVAL OF GROUND MOUNTED SIGN AND                       11.3942        10.0597     $216,897.49 

                                     DISPOSAL 

 

630E84901       6,719.000    EACH    REMOVAL OF GROUND MOUNTED SIGN AND                       10.6951         8.7405      $58,727.09 

                                     DISPOSAL, AS PER PLAN 

 

630E85000          90.000    EACH    REMOVAL OF GROUND MOUNTED SIGN AND                       30.2636        24.6194       $2,215.75 

                                     STORAGE 

 

630E85001          97.000    EACH    REMOVAL OF GROUND MOUNTED SIGN AND                       23.1779        20.0269       $1,942.61 

                                     STORAGE, AS PER PLAN 

 

630E85100       1,133.000    EACH    REMOVAL OF GROUND MOUNTED SIGN AND                       76.2540        69.4076      $78,638.84 

                                     REERECTION 

 

630E85101         282.000    EACH    REMOVAL OF GROUND MOUNTED SIGN AND                       56.8472        43.4823      $12,262.00 

                                     REERECTION, AS PER PLAN 

 

630E85200           6.000    EACH    REMOVAL OF GROUND MOUNTED SIGN AND                       70.0000        25.0000         $150.00 

                                     DELIVERY 

 

630E85201          53.000    EACH    REMOVAL OF GROUND MOUNTED SIGN AND                       40.4972        34.8019       $1,844.50 

                                     DELIVERY, AS PER PLAN 

 

630E85400         386.000    EACH    REMOVAL OF GROUND MOUNTED MAJOR SIGN AND                147.8558       133.6554      $51,591.00 

                                     DISPOSAL 

 

630E85600           4.000    EACH    REMOVAL OF GROUND MOUNTED MAJOR SIGN AND                664.7143       577.7500       $2,311.00 

                                     REERECTION 

 

630E85601           1.000    EACH    REMOVAL OF GROUND MOUNTED MAJOR SIGN AND                662.5000       800.0000         $800.00 

                                     REERECTION, AS PER PLAN 

 

630E85701           1.000    EACH    REMOVAL OF GROUND MOUNTED MAJOR SIGN AND              7,200.0000     7,200.0000       $7,200.00 

                                     DELIVERY, AS PER PL AN 

 

630E86002      16,947.000    EACH    REMOVAL OF GROUND MOUNTED POST SUPPORT                   16.0699        14.2931     $242,224.32 

                                     AND DISPOSAL 

 

630E86003       4,570.000    EACH    REMOVAL OF GROUND MOUNTED POST SUPPORT                   14.6055        13.2089      $60,364.80 

                                     AND DISPOSAL, AS PER PLAN 

 

630E86006          45.000    EACH    REMOVAL OF GROUND MOUNTED POST SUPPORT                   61.3333        20.0000         $900.00 

                                     AND STORAGE 

 

630E86010         108.000    EACH    REMOVAL OF GROUND MOUNTED POST SUPPORT                  111.9255        87.3131       $9,429.81 

                                     AND REERECTION 
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630E86102         286.000    EACH    REMOVAL OF GROUND MOUNTED STRUCTURAL                    288.9950       260.6049      $74,533.00 

                                     BEAM SUPPORT AND DISPOSAL 

 

630E86250           7.000    EACH    REMOVAL OF GROUND MOUNTED STRUCTURAL                    583.8750       564.0000       $3,948.00 

                                     BEAM SUPPORT AND REERECTION 

 

630E86261         138.000    EACH    REMOVAL OF GROUND MOUNTED STRUCTURAL                    245.0000       245.0000      $33,810.00 

                                     BEAM SUPPORT AND DELIVERY, AS PER PLAN 

 

630E86272          13.000    EACH    REMOVAL OF GROUND MOUNTED PIPE SUPPORT                  183.7052       255.7692       $3,325.00 

                                     AND DISPOSAL 

 

630E86274           1.000    EACH    REMOVAL OF GROUND MOUNTED PIPE SUPPORT                  437.5000       500.0000         $500.00 

                                     AND REERECTION 

 

630E86292          18.000    EACH    REMOVAL OF GROUND MOUNTED WOODEN BOX                    266.8333       290.5556       $5,230.00 

                                     BEAM SUPPORT AND DISPOSAL 

 

630E86310          16.000    EACH    REMOVAL OF STRUCTURE MOUNTED SIGN AND                   303.6380       342.8125       $5,485.00 

                                     DISPOSAL 

 

630E86320           2.000    EACH    REMOVAL OF STRUCTURE MOUNTED SIGN AND                 1,996.3250     1,200.0000       $2,400.00 

                                     REERECTION 

 

630E86321           1.000    EACH    REMOVAL OF STRUCTURE MOUNTED SIGN AND                   825.0000       450.0000         $450.00 

                                     REERECTION, AS PER PLAN 

 

630E87000           2.000    EACH    REMOVAL OF OVERHEAD MOUNTED SIGN AND                    630.8333       200.0000         $400.00 

                                     STORAGE 

 

630E87100          39.000    EACH    REMOVAL OF OVERHEAD MOUNTED SIGN AND                    642.7330       714.1026      $27,850.00 

                                     REERECTION 

 

630E87101          21.000    EACH    REMOVAL OF OVERHEAD MOUNTED SIGN AND                  1,783.5327     1,585.7143      $33,300.00 

                                     REERECTION, AS PER PLAN 

 

630E87400         998.000    EACH    REMOVAL OF OVERHEAD MOUNTED SIGN AND                    208.0062       225.0128     $224,562.76 

                                     DISPOSAL 

 

630E87401          82.000    EACH    REMOVAL OF OVERHEAD MOUNTED SIGN AND                    247.5000       275.0000      $22,550.00 

                                     DISPOSAL, AS PER PLAN 

 

630E87500       1,393.000    EACH    REMOVAL OF POLE MOUNTED SIGN AND                         28.8225        28.5319      $39,744.93 

                                     DISPOSAL 

 

630E87501           6.000    EACH    REMOVAL OF POLE MOUNTED SIGN AND                         32.8333        31.6667         $190.00 

                                     DISPOSAL, AS PER PLAN 
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630E87511          15.000    EACH    REMOVAL OF POLE MOUNTED SIGN AND                         32.8883        24.9320         $373.98 

                                     STORAGE, AS PER PLAN 

 

630E87520          58.000    EACH    REMOVAL OF POLE MOUNTED SIGN AND                        139.3353        97.3907       $5,648.66 

                                     REERECTION 

 

630E87521           2.000    EACH    REMOVAL OF POLE MOUNTED SIGN AND                        300.0000       300.0000         $600.00 

                                     REERECTION, AS PER PLAN 

 

630E89100           8.000    EACH    REMOVAL OF OVERHEAD SIGN SUPPORT AND                  5,929.1667     7,193.7500      $57,550.00 

                                     REERECTION, TYPE TC-12. 30 

 

630E89501           1.000    EACH    REMOVAL OF OVERHEAD SIGN SUPPORT AND                 12,000.0000    12,000.0000      $12,000.00 

                                     REERECTION, TYPE TC-15. 115, AS PER 

                                     PLAN 

 

630E89702          37.000    EACH    REMOVAL OF OVERHEAD SIGN SUPPORT AND                  1,843.7333     2,171.0811      $80,330.00 

                                     DISPOSAL 

 

630E89703           3.000    EACH    REMOVAL OF OVERHEAD SIGN SUPPORT AND                  1,641.4120     1,526.6667       $4,580.00 

                                     DISPOSAL, AS PER PLAN 

 

630E89704           1.000    EACH    REMOVAL OF OVERHEAD SIGN SUPPORT AND                  1,060.0000       750.0000         $750.00 

                                     DISPOSAL, TYPE TC-16.21 

 

630E89706          36.000    EACH    REMOVAL OF OVERHEAD SIGN SUPPORT AND                  1,715.8680     1,731.7119      $62,341.63 

                                     DISPOSAL, TYPE TC-12.30 

 

630E89707           1.000    EACH    REMOVAL OF OVERHEAD SIGN SUPPORT AND                  1,550.0000     1,850.0000       $1,850.00 

                                     DISPOSAL, TYPE TC-12.30, AS PER PLAN 

 

630E89790           3.000    EACH    REMOVAL OF OVERHEAD SIGN SUPPORT AND                  1,875.0000     2,000.0000       $6,000.00 

                                     DISPOSAL, TYPE TC-17.11 

 

630E89802          25.000    EACH    REMOVAL OF OVERHEAD SIGN SUPPORT AND                  2,642.1212     3,032.0000      $75,800.00 

                                     DISPOSAL, TYPE TC-7.65 

 

630E89804          20.000    EACH    REMOVAL OF OVERHEAD SIGN SUPPORT AND                  3,178.0989     2,962.5000      $59,250.00 

                                     DISPOSAL, TYPE TC-15.11 5 

 

630E89810           3.000    EACH    REMOVAL OF OVERHEAD SIGN SUPPORT AND                  2,348.3333     3,000.0000       $9,000.00 

                                     DISPOSAL, TYPE TC-17.10 

 

630E89812           5.000    EACH    REMOVAL OF WOOD POLE AND DISPOSAL                       745.0000       950.0000       $4,750.00 

 

630E89894           2.000    EACH    REMOVAL OF TEMPORARY OVERLAY SIGN AND                   362.0000       380.0000         $760.00 

                                     DISPOSAL 

 

630E89900           4.000    EACH    REMOVAL OF OVERLAY SIGN                                 175.0000       175.0000         $700.00 
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630E89902         156.000    EACH    REMOVAL OF MISCELLANEOUS TRAFFIC CONTROL                107.5629       112.2115      $17,505.00 

                                     ITEM 

 

630E95000           2.000    LS      SIGNING, MISC.:                                      14,468.1250    14,855.0000      $29,710.00 

 

630E97700       1,009.000    EACH    SIGNING, MISC.:                                         885.0331       662.2213     $668,181.28 

 

630E97800       5,004.500    SF      SIGNING, MISC.:                                          23.3410        22.5872     $113,037.50 

 

630E97900       2,419.000    FT      SIGNING, MISC.:                                          24.0550        20.9068      $50,573.60 

 

630E99000           8.000    LS      SPECIAL - SIGNS AND SUPPORTS                         29,412.7522    48,098.4750     $384,787.80 

 

631E84000           1.000    EACH    SIGN SERVICE                                          3,725.0000     2,450.0000       $2,450.00 

 

631E84300           1.000    EACH    SIGN WIRED                                            2,283.0250     1,066.0500       $1,066.05 

 

631E85000           1.000    EACH    DISCONNECT SWITCH, 30 AMP                               600.0000       600.0000         $600.00 

 

631E85101           1.000    EACH    DISCONNECT SWITCH WITH ENCLOSURE, TYPE                  500.0000       500.0000         $500.00 

                                     X, AS PER PLAN 

 

631E87102          10.000    EACH    BALLAST, TYPE CMRI-100-480                               75.0000        75.0000         $750.00 

 

631E88000           2.000    EACH    PHOTOELECTRIC CONTROL                                   340.5000       213.0000         $426.00 

 

631E90501           6.000    EACH    INTERNALLY ILLUMINATED FIXED MESSAGE                  2,937.7500     3,052.0000      $18,312.00 

                                     SIGN, AS PER PLAN 

 

631E92000           3.000    EACH    SIGN FLASHER ASSEMBLY                                 1,484.9600     1,591.3333       $4,774.00 

 

631E92001           2.000    EACH    SIGN FLASHER ASSEMBLY, AS PER PLAN                    9,431.2500    13,587.5000      $27,175.00 

 

631E93000           1.000    EACH    SCHOOL SPEED LIMIT SIGN ASSEMBLY, 24" X               6,095.5500     1,850.0000       $1,850.00 

                                     48" 

 

631E93241          24.000    EACH    SCHOOL SPEED LIMIT SIGN ASSEMBLY,                    11,328.5439    10,650.8333     $255,620.00 

                                     SOLAR-POWERED, AS PER PLAN 

 

631E93250           2.000    EACH    SCHOOL SPEED LIMIT SIGN ASSEMBLY, MISC.:              2,736.6500     4,030.0000       $8,060.00 

 

631E93301           3.000    EACH    TIMER WITH ENCLOSURE, AS PER PLAN                     1,141.7680     1,062.0000       $3,186.00 

 

631E94250          26.000    EACH    REMOVAL OF LUMINAIRE                                    133.1522       127.5000       $3,315.00 

 

631E94350           4.000    EACH    REMOVAL OF DISCONNECT SWITCH                            285.0000       285.0000       $1,140.00 

 

631E94450           9.000    EACH    REMOVAL OF BALLAST                                      200.0000       200.0000       $1,800.00 
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631E94470          12.000    EACH    REMOVAL OF SIGN SERVICE                                 662.3611       542.0833       $6,505.00 

 

631E94490          32.000    EACH    REMOVAL, MISC.:                                       1,053.8462       898.1250      $28,740.00 

 

631E97700          13.000    EACH    SIGN LIGHTING MISC.:                                  8,982.7027     9,246.1538     $120,200.00 

 

631E97800         168.000    FXMT    SIGN LIGHTING, MISC.:                                     2.2250         2.2000         $369.60 

 

632E03200           2.000    EACH    VEHICULAR SIGNAL HEAD, OPTICALLY                      4,863.3333     5,045.0000      $10,090.00 

                                     PROGRAMMED, 3 SECTION, 12" LENS, 1-WAY 

 

632E03204           2.000    EACH    VEHICULAR SIGNAL HEAD, OPTICALLY                      7,661.6667     7,892.5000      $15,785.00 

                                     PROGRAMMED, 5 SECTION, 12" LENS, 1-WAY 

 

632E04000           6.000    EACH    VEHICULAR SIGNAL HEAD, MISC.:                           148.2020       130.7600         $784.56 

 

632E04800           2.000    EACH    VEHICULAR SIGNAL HEAD, (LED), 1-SECTION,                608.3333       750.0000       $1,500.00 

                                     12" LENS, 1-WAY, ALUMINUM 

 

632E04804           2.000    EACH    VEHICULAR SIGNAL HEAD, (LED), 1-SECTION,              1,003.3333     1,510.0000       $3,020.00 

                                     12" LENS, 2-WAY, ALUMINUM 

 

632E04816           2.000    EACH    VEHICULAR SIGNAL HEAD, (LED), 1-SECTION,              1,006.2400       850.0000       $1,700.00 

                                     12" LENS, 4-WAY, ALUMINUM 

 

632E04910          45.000    EACH    VEHICULAR SIGNAL HEAD, (LED), 3-SECTION,              1,005.1900     1,046.5556      $47,095.00 

                                     12" LENS, 1-WAY, ALUMINUM 

 

632E04911           2.000    EACH    VEHICULAR SIGNAL HEAD, (LED), 3-SECTION,              1,018.6100     1,018.6100       $2,037.22 

                                     12" LENS, 1-WAY, AL UMINUM, AS PER PLAN 

 

632E04916           3.000    EACH    VEHICULAR SIGNAL HEAD, (LED), 3-SECTION,              1,700.0000     1,915.0000       $5,745.00 

                                     12" LENS, 2-WAY, ALUMINUM 

 

632E05006         248.000    EACH    VEHICULAR SIGNAL HEAD, (LED), 3-SECTION,              1,056.7420     1,041.1169     $258,197.00 

                                     12" LENS, 1-WAY, POLYCARBONATE 

 

632E05007         154.000    EACH    VEHICULAR SIGNAL HEAD, (LED), 3-SECTION,              1,129.8633     1,155.5535     $177,955.24 

                                     12" LENS, 1-WAY, POLYCARBONATE, AS PER 

                                     PLAN 

 

632E05060           4.000    EACH    VEHICULAR SIGNAL HEAD, (LED), 4-SECTION,              1,600.0000     1,600.0000       $6,400.00 

                                     12" LENS, 1-WAY, ALUMINUM 

 

632E05064           4.000    EACH    VEHICULAR SIGNAL HEAD, (LED), 4-SECTION,              1,140.2360     1,215.0000       $4,860.00 

                                     12" LENS, 1-WAY, POLYCARBONATE 
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632E05065           1.000    EACH    VEHICULAR SIGNAL HEAD, (LED), 4-SECTION,              1,332.0000     1,302.5000       $1,302.50 

                                     12" LENS, 1-WAY, POLYCARBONATE, AS PER 

                                     PLAN 

 

632E05080          10.000    EACH    VEHICULAR SIGNAL HEAD, (LED), 5-SECTION,              1,461.5986     1,489.0000      $14,890.00 

                                     12" LENS, 1-WAY, ALUMINUM 

 

632E05081           2.000    EACH    VEHICULAR SIGNAL HEAD, (LED), 5-SECTION,              1,763.2400     1,763.2400       $3,526.48 

                                     12" LENS, 1-WAY, ALUMINUM, AS PER PLAN 

 

632E05086          44.000    EACH    VEHICULAR SIGNAL HEAD, (LED), 5-SECTION,              1,738.5875     1,739.3011      $76,529.25 

                                     12" LENS, 1-WAY, POLYCARBONATE 

 

632E05087          40.000    EACH    VEHICULAR SIGNAL HEAD, (LED), 5-SECTION,              1,762.4382     1,756.4995      $70,259.98 

                                     12" LENS, 1-WAY, POLYCARBONATE, AS PER 

                                     PLAN 

 

632E10101       3,150.000    EACH    RELAMP EXISTING SIGNAL SECTION WITH LED                  82.5152        73.2468     $230,727.57 

                                     LAMP UNIT, AS PER PLAN 

 

632E20730          47.000    EACH    PEDESTRIAN SIGNAL HEAD (LED), TYPE D2,                  642.0266       572.0638      $26,887.00 

                                     COUNTDOWN 

 

632E20731         232.000    EACH    PEDESTRIAN SIGNAL HEAD (LED), TYPE D2,                  677.9200       662.5819     $153,719.00 

                                     COUNTDOWN, AS PER PLAN 

 

632E20750          59.000    EACH    ACCESSIBLE PEDESTRIAN PUSHBUTTON                        904.1299       924.1525      $54,525.00 

 

632E20751          19.000    EACH    ACCESSIBLE PEDESTRIAN PUSHBUTTON, AS PER              1,148.5296     1,161.3158      $22,065.00 

                                     PLAN 

 

632E25000         476.000    EACH    COVERING OF VEHICULAR SIGNAL HEAD                        48.4223        59.7537      $28,442.75 

 

632E25001          65.000    EACH    COVERING OF VEHICULAR SIGNAL HEAD, AS                    62.4695        62.7500       $4,078.75 

                                     PER PLAN 

 

632E25010         177.000    EACH    COVERING OF PEDESTRIAN SIGNAL HEAD                       34.4846        41.0538       $7,266.52 

 

632E25011          16.000    EACH    COVERING OF PEDESTRIAN SIGNAL HEAD, AS                   50.7250        56.0000         $896.00 

                                     PER PLAN 

 

632E26000          32.000    EACH    PEDESTRIAN PUSHBUTTON                                   286.5678       276.2969       $8,841.50 

 

632E26001         121.000    EACH    PEDESTRIAN PUSHBUTTON, AS PER PLAN                      360.6677       372.9417      $45,125.95 

 

632E26500         130.000    EACH    DETECTOR LOOP                                         1,877.7837     1,807.4023     $234,962.30 

 

632E26501         407.000    EACH    DETECTOR LOOP, AS PER PLAN                            1,551.6137     1,593.8789     $648,708.70 
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632E27004           1.000    EACH    LOOP DETECTOR UNIT                                      245.4300       125.0000         $125.00 

 

632E27005           6.000    EACH    LOOP DETECTOR UNIT, AS PER PLAN                         812.5000     1,000.0000       $6,000.00 

 

632E27009          10.000    EACH    LOOP DETECTOR UNIT, DELAY AND EXTENSION                 551.0000       551.0000       $5,510.00 

                                     TYPE, AS PER PLAN 

 

632E27200          50.000    EACH    LOOP DETECTOR TIE IN                                    130.7105       143.5800       $7,179.00 

 

632E27201          74.000    EACH    LOOP DETECTOR TIE IN, AS PER PLAN                       107.9559       121.7297       $9,008.00 

 

632E28200           4.000    EACH    DISCONNECT SWITCH WITH ENCLOSURE                      1,662.1875     1,725.6250       $6,902.50 

 

632E28201           1.000    EACH    DISCONNECT SWITCH WITH ENCLOSURE, AS PER              1,943.0000     1,943.0000       $1,943.00 

                                     PLAN 

 

632E29900       7,171.000    FT      MESSENGER WIRE, 7 STRAND, 1/4" DIAMETER                   9.0642         5.1808      $37,151.51 

                                     WITH ACCESSORIES 

 

632E29901         380.000    FT      MESSENGER WIRE, 7 STRAND, 1/4" DIAMETER                  15.6368        15.1211       $5,746.00 

                                     WITH ACCESSORIES, AS PER PLAN 

 

632E30000         330.000    FT      MESSENGER WIRE, 3 STRAND, 1/4" DIAMETER                   7.1500         8.8000       $2,904.00 

                                     WITH ACCESSORIES 

 

632E30200       4,557.000    FT      MESSENGER WIRE, 7 STRAND, 3/8" DIAMETER                  18.5054        15.4143      $70,242.95 

                                     WITH ACCESSORIES 

 

632E30400       1,411.000    FT      MESSENGER WIRE, 7 STRAND, 1/2" DIAMETER                  18.7016        18.7016      $26,388.00 

                                     WITH ACCESSORIES 

 

632E30401         593.000    FT      MESSENGER WIRE, 7 STRAND, 1/2" DIAMETER                  19.2500        19.2500      $11,415.25 

                                     WITH ACCESSORIES, AS PER PLAN 

 

632E30500       2,214.000    FT      MESSENGER WIRE, MISC.:                                    7.1953         5.2012      $11,515.50 

 

632E30600       4,636.000    FT      TETHER WIRE, WITH ACCESSORIES                            21.6601        18.7916      $87,117.75 

 

632E30601       1,593.000    FT      TETHER WIRE, WITH ACCESSORIES, AS PER                    21.4369        20.2552      $32,266.50 

                                     PLAN 

 

632E30980         834.000    FT      SIGNAL CABLE, 3 CONDUCTOR, NO. 10 AWG                     2.8667         3.3500       $2,793.90 

 

632E40200       3,986.000    FT      SIGNAL CABLE, 2 CONDUCTOR, NO. 14 AWG                     2.1035         2.2026       $8,779.55 

 

632E40300       5,392.000    FT      SIGNAL CABLE, 3 CONDUCTOR, NO. 14 AWG                     2.3513         2.0254      $10,921.10 

 

632E40400       1,438.000    FT      SIGNAL CABLE, 4 CONDUCTOR, NO. 14 AWG                     2.8794         2.6791       $3,852.60 
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632E40500      35,867.000    FT      SIGNAL CABLE, 5 CONDUCTOR, NO. 14 AWG                     3.1430         2.9381     $105,381.83 

 

632E40501         100.000    FT      SIGNAL CABLE, 5 CONDUCTOR, NO. 14 AWG,                    4.4800         4.4800         $448.00 

                                     AS PER PLAN 

 

632E40700      71,969.000    FT      SIGNAL CABLE, 7 CONDUCTOR, NO. 14 AWG                     3.4147         3.1875     $229,403.65 

 

632E40701       2,881.000    FT      SIGNAL CABLE, 7 CONDUCTOR, NO. 14 AWG,                    3.3153         3.0235       $8,710.60 

                                     AS PER PLAN 

 

632E40900       1,270.000    FT      SIGNAL CABLE, 9 CONDUCTOR, NO. 14 AWG                     3.7500         3.5000       $4,445.00 

 

632E40901         986.000    FT      SIGNAL CABLE, 9 CONDUCTOR, NO. 14 AWG,                    4.5000         4.5000       $4,437.00 

                                     AS PER PLAN 

 

632E41000         565.000    FT      SIGNAL CABLE, 10 CONDUCTOR, NO. 14 AWG                    5.5000         5.0000       $2,825.00 

 

632E42200         616.000    FT      SIGNAL CABLE, 2 CONDUCTOR, NO. 12 AWG                     2.7000         2.0000       $1,232.00 

 

632E42400       1,091.000    FT      SIGNAL CABLE, 4 CONDUCTOR, NO. 12 AWG                     4.1250         4.0000       $4,364.00 

 

632E62810      34,216.000    FT      INTERCONNECT CABLE, MISC.:                                3.6306         3.2553     $111,384.95 

 

632E62820         381.000    EACH    INTERCONNECT, MISC.:                                    149.9299        93.0079      $35,436.00 

 

632E62830           2.000    LS      INTERCONNECT, MISC.:                                  8,006.6667     7,260.0000      $14,520.00 

 

632E64000          33.000    EACH    STRAIN POLE FOUNDATION                                6,522.7998     6,093.0830     $201,071.74 

 

632E64001          12.000    EACH    STRAIN POLE FOUNDATION, AS PER PLAN                   7,066.6667     7,133.3333      $85,600.00 

 

632E64010          70.000    EACH    SIGNAL SUPPORT FOUNDATION                             7,479.2469     6,494.1143     $454,588.00 

 

632E64011          35.000    EACH    SIGNAL SUPPORT FOUNDATION, AS PER PLAN                8,228.7028     7,085.9000     $248,006.50 

 

632E64020         296.000    EACH    PEDESTAL FOUNDATION                                   1,184.3552     1,254.2690     $371,263.63 

 

632E64021          17.000    EACH    PEDESTAL FOUNDATION, AS PER PLAN                      1,246.3824     1,160.9118      $19,735.50 

 

632E64950          47.000    EACH    TEST HOLE PERFORMED                                     712.5177     1,322.9787      $62,180.00 

 

632E65200      12,339.000    FT      LOOP DETECTOR LEAD-IN CABLE                               2.2713         1.8093      $22,324.94 

 

632E65203         300.000    FT      LOOP DETECTOR LEAD-IN CABLE, INTEGRAL                     4.3000         4.3000       $1,290.00 

                                     MESSENGER WIRE TYPE, N O. 14 AWG, AS PER 

                                     PLAN 

 

632E65300       1,733.000    FT      LOOP DETECTOR LEAD-IN CABLE, 2                            2.0150         1.8500       $3,206.05 

                                     CONDUCTOR, NO. 14 AWG 
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632E65301       1,100.000    FT      LOOP DETECTOR LEAD-IN CABLE, 2                            3.0091         3.0091       $3,310.00 

                                     CONDUCTOR, NO. 14 AWG, AS PER PLAN 

 

632E66000       1,705.000    FT      POWER CABLE, 3 CONDUCTOR, NO. 14 AWG                      3.2995         5.0580       $8,623.95 

 

632E66104          91.000    FT      POWER CABLE, 3 CONDUCTOR, NO. 10 AWG                      4.8120         5.9555         $541.95 

 

632E67190       1,325.000    FT      POWER CABLE, 1 CONDUCTOR, NO. 8 AWG                       2.2981         1.9500       $2,583.75 

 

632E67191         100.000    FT      POWER CABLE, 1 CONDUCTOR, NO. 8 AWG, AS                   3.3800         3.3800         $338.00 

                                     PER PLAN 

 

632E67200          10.000    FT      POWER CABLE, 2 CONDUCTOR, NO. 8 AWG                       7.5750         4.0000          $40.00 

 

632E67300         909.000    FT      POWER CABLE, 3 CONDUCTOR, NO. 8 AWG                       4.5417         5.8500       $5,317.65 

 

632E68100       1,112.000    FT      POWER CABLE, 1 CONDUCTOR, NO. 6 AWG                       3.7934         3.8975       $4,334.00 

 

632E68200         743.000    FT      POWER CABLE, 2 CONDUCTOR, NO. 6 AWG                       5.7289         5.0768       $3,772.03 

 

632E68201          55.000    FT      POWER CABLE, 2 CONDUCTOR, NO. 6 AWG, AS                   6.6167         6.6591         $366.25 

                                     PER PLAN 

 

632E68300      15,820.000    FT      POWER CABLE, 3 CONDUCTOR, NO. 6 AWG                       6.4782         6.3680     $100,742.05 

 

632E68301         176.000    FT      POWER CABLE, 3 CONDUCTOR, NO. 6 AWG, AS                   7.9614         7.9304       $1,395.75 

                                     PER PLAN 

 

632E68400         160.000    FT      POWER CABLE, 4 CONDUCTOR, NO. 6 AWG                       7.9400         8.7500       $1,400.00 

 

632E69100          74.000    FT      POWER CABLE, 1 CONDUCTOR, NO. 4 AWG                       3.4950         2.4900         $184.26 

 

632E69200         267.000    FT      POWER CABLE, 2 CONDUCTOR, NO. 4 AWG                       6.3366         6.4388       $1,719.15 

 

632E69300       2,058.000    FT      POWER CABLE, 3 CONDUCTOR, NO. 4 AWG                       9.5942         9.0365      $18,597.10 

 

632E69320       7,835.000    FT      POWER CABLE, 3 CONDUCTOR, NO. 2 AWG                      11.6046        10.5412      $82,590.68 

 

632E69400          45.000    FT      SERVICE CABLE, 2 CONDUCTOR, NO. 8 AWG                     4.9250         4.0000         $180.00 

 

632E69500          85.000    FT      SERVICE CABLE, 2 CONDUCTOR, NO. 6 AWG                     4.3306         4.0818         $346.95 

 

632E69700         145.000    FT      SERVICE CABLE, 3 CONDUCTOR, NO. 8 AWG                     5.5112         6.0759         $881.00 

 

632E69800       2,376.000    FT      SERVICE CABLE, 3 CONDUCTOR, NO. 6 AWG                     6.4956         6.4050      $15,218.38 

 

632E69900         818.000    FT      SERVICE CABLE, 3 CONDUCTOR, NO. 4 AWG                     7.9256         8.7311       $7,142.05 
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632E69910         107.000    FT      SERVICE CABLE, 3 CONDUCTOR, WITH GROUND,                  7.6450         9.2000         $984.40 

                                     NO. 4 AWG 

 

632E69950         189.000    FT      SERVICE CABLE, MISC.:                                    15.7567        14.7831       $2,794.00 

 

632E70000          17.000    EACH    POWER SERVICE                                         3,339.8607     3,177.4706      $54,017.00 

 

632E70001         108.000    EACH    POWER SERVICE, AS PER PLAN                            5,233.1790     5,540.6035     $598,385.18 

 

632E70200           2.000    EACH    CONDUIT RISER, 1" DIAMETER                              498.0000       498.0000         $996.00 

 

632E70300           2.000    EACH    CONDUIT RISER, 1-1/2" DIAMETER                        1,079.4183     1,084.1650       $2,168.33 

 

632E70301           3.000    EACH    CONDUIT RISER, 1-1/2" DIAMETER, AS PER                  961.9100       974.2133       $2,922.64 

                                     PLAN 

 

632E70400          57.000    EACH    CONDUIT RISER, 2" DIAMETER                              713.6577       670.5412      $38,220.85 

 

632E70401           1.000    EACH    CONDUIT RISER, 2" DIAMETER, AS PER PLAN               1,000.0000     1,000.0000       $1,000.00 

 

632E71240           1.000    EACH    SIGNAL SUPPORT, TYPE TC-12.31 DESIGN 6               22,078.3333    20,235.0000      $20,235.00 

                                     POLE, WITH MAST ARMS TC-81.22 DESIGN 12 

                                     AND DESIGN 2 

 

632E71244           2.000    EACH    SIGNAL SUPPORT, TYPE TC-12.31 DESIGN 6               25,056.5143    26,722.0000      $53,444.00 

                                     POLE, WITH MAST ARMS TC-81.22 DESIGN 12 

                                     AND DESIGN 4 

 

632E71368           1.000    EACH    SIGNAL SUPPORT, TYPE TC-12.31 DESIGN 10              34,291.6667    33,310.0000      $33,310.00 

                                     POLE, WITH MAST ARMS TC-81.22 DESIGN 13 

                                     AND DESIGN 12 

 

632E71384           1.000    EACH    SIGNAL SUPPORT, TYPE TC-12.31 DESIGN 10              33,228.3333    29,185.0000      $29,185.00 

                                     POLE, WITH MAST ARMS TC-81.22 DESIGN 14 

                                     AND DESIGN 4 

 

632E72100           2.000    EACH    SIGNAL SUPPORT, TYPE TC-81.22, DESIGN 2               9,643.1000     8,541.0000      $17,082.00 

 

632E72101           6.000    EACH    SIGNAL SUPPORT, TYPE TC-81.22, DESIGN 2,              8,200.2941     7,817.5000      $46,905.00 

                                     AS PER PLAN 

 

632E72110           7.000    EACH    SIGNAL SUPPORT, TYPE TC-81.22, DESIGN 4              15,780.8023    15,715.7143     $110,010.00 

 

632E72130           7.000    EACH    SIGNAL SUPPORT, TYPE TC-81.22, DESIGN 12             17,676.4640    16,720.0000     $117,040.00 

 

632E72131           7.000    EACH    SIGNAL SUPPORT, TYPE TC-81.22, DESIGN                16,738.0000    16,100.0000     $112,700.00 

                                     12, AS PER PLAN 

 

632E72140           6.000    EACH    SIGNAL SUPPORT, TYPE TC-81.22, DESIGN 13             20,984.9426    20,985.0000     $125,910.00 
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632E72141           2.000    EACH    SIGNAL SUPPORT, TYPE TC-81.22, DESIGN                21,106.6667    19,820.0000      $39,640.00 

                                     13, AS PER PLAN 

 

632E72150           2.000    EACH    SIGNAL SUPPORT, TYPE TC-81.22, DESIGN 14             21,670.2750    21,500.0000      $43,000.00 

 

632E72151           6.000    EACH    SIGNAL SUPPORT, TYPE TC-81.22, DESIGN                25,738.5462    25,657.5000     $153,945.00 

                                     14, AS PER PLAN 

 

632E75485           1.000    EACH    SIGNAL SUPPORT, TYPE TC-12.30 DESIGN 10              36,357.3650    37,476.5000      $37,476.50 

                                     POLE, WITH MAST ARMS TC-81.21 DESIGN 14 

                                     AND DESIGN 12, AS PER PLAN 

 

632E77233          11.000    EACH    SIGNAL SUPPORT, MECHANICAL DAMPER FOR                   487.5262       492.3636       $5,416.00 

                                     TC-81.22 MAST ARM, AS PER PLAN 

 

632E78111           2.000    EACH    COMBINATION SIGNAL SUPPORT, TYPE                     38,038.8333    38,986.5000      $77,973.00 

                                     TC-12.31, DESIGN 10, AS PER PLAN 

 

632E78245           2.000    EACH    COMBINATION SIGNAL SUPPORT, TYPE                     28,187.0000    27,000.0000      $54,000.00 

                                     TC-12.31 DESIGN 6 POLE, WITH MAST ARMS 

                                     TC-81.22 DESIGN 12 AND DESIGN 4, AS PER 

                                     PLAN 

 

632E78349           1.000    EACH    COMBINATION SIGNAL SUPPORT, TYPE                     32,729.1180    27,400.0000      $27,400.00 

                                     TC-12.31 DESIGN 10 POLE, WITH MAST ARMS 

                                     TC-81.22 DESIGN 12 AND DESIGN 12, AS 

                                     PER PLAN 

 

632E78361           1.000    EACH    COMBINATION SIGNAL SUPPORT, TYPE                     21,411.2500    23,500.0000      $23,500.00 

                                     TC-12.31 DESIGN 10 POLE, WITH MAST ARMS 

                                     TC-81.22 DESIGN 13 AND DESIGN 2, AS PER 

                                     PLAN 

 

632E78385           1.000    EACH    COMBINATION SIGNAL SUPPORT, TYPE                     32,716.6667    25,000.0000      $25,000.00 

                                     TC-12.31 DESIGN 10 POLE, WITH MAST ARMS 

                                     TC-81.22 DESIGN 14 AND DESIGN 4, AS PER 

                                     PLAN 

 

632E78493           1.000    EACH    COMBINATION SIGNAL SUPPORT, TYPE                     48,262.7500    48,122.0000      $48,122.00 

                                     TC-12.31 DESIGN 12 POLE, WITH MAST ARMS 

                                     TC-81.22 DESIGN 14 AND DESIGN 13, AS 

                                     PER PLAN 

 

632E79100           4.000    EACH    COMBINATION SIGNAL SUPPORT, TYPE                     10,301.1600    10,646.2500      $42,585.00 

                                     TC-81.22, DESIGN 2 

 

632E79101           2.000    EACH    COMBINATION SIGNAL SUPPORT, TYPE                     16,296.0000    14,750.0000      $29,500.00 

                                     TC-81.22, DESIGN 2, AS PER PLAN 
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632E79110           3.000    EACH    COMBINATION SIGNAL SUPPORT, TYPE                     14,671.6667    13,915.0000      $41,745.00 

                                     TC-81.22, DESIGN 4 

 

632E79111           1.000    EACH    COMBINATION SIGNAL SUPPORT, TYPE                     22,246.6667    20,000.0000      $20,000.00 

                                     TC-81.22, DESIGN 4, AS PER PLAN 

 

632E79131           4.000    EACH    COMBINATION SIGNAL SUPPORT, TYPE                     20,207.2167    19,440.3125      $77,761.25 

                                     TC-81.22, DESIGN 12, AS PER PLAN 

 

632E79140           4.000    EACH    COMBINATION SIGNAL SUPPORT, TYPE                     21,314.2233    20,875.0000      $83,500.00 

                                     TC-81.22, DESIGN 13 

 

632E79141           8.000    EACH    COMBINATION SIGNAL SUPPORT, TYPE                     25,785.4938    25,197.6250     $201,581.00 

                                     TC-81.22, DESIGN 13, AS PER PLAN 

 

632E79151           8.000    EACH    COMBINATION SIGNAL SUPPORT, TYPE                     29,541.0125    31,067.8438     $248,542.75 

                                     TC-81.22, DESIGN 14, AS PER PLAN 

 

632E80603           1.000    EACH    SIGNAL SUPPORT, TYPE TC-81.21, DESIGN                20,769.3500    21,493.0000      $21,493.00 

                                     12, AS PER PLAN 

 

632E80621           1.000    EACH    SIGNAL SUPPORT, TYPE TC-81.21, DESIGN                24,841.9950    25,706.0000      $25,706.00 

                                     13, AS PER PLAN 

 

632E80629           4.000    EACH    SIGNAL SUPPORT, TYPE TC-81.21, DESIGN                26,867.0375    27,822.7500     $111,291.00 

                                     14, AS PER PLAN 

 

632E80700          12.000    EACH    SIGNAL SUPPORT, MISC.:                                7,860.5052     9,225.0000     $110,700.00 

 

632E81700           1.000    EACH    COMBINATION SIGNAL SUPPORT, MISC.:                   32,500.0000    32,500.0000      $32,500.00 

 

632E83000           8.000    EACH    STRAIN POLE, TYPE TC-81.10, DESIGN 10                10,500.0000    10,500.0000      $84,000.00 

 

632E83600           5.000    EACH    STRAIN POLE, MISC.:                                  14,655.0000    14,100.0000      $70,500.00 

 

632E86120           3.000    EACH    STRAIN POLE, TYPE TC-81.11, DESIGN 8                 11,336.9000    12,013.3333      $36,040.00 

 

632E86130           5.000    EACH    STRAIN POLE, TYPE TC-81.11, DESIGN 10                12,467.1252    13,062.2800      $65,311.40 

 

632E86131           3.000    EACH    STRAIN POLE, TYPE TC-81.11, DESIGN 10,               11,532.2400     9,676.2000      $29,028.60 

                                     AS PER PLAN 

 

632E86140           2.000    EACH    STRAIN POLE, TYPE TC-81.11, DESIGN 12                13,469.4333    12,175.0000      $24,350.00 

 

632E86141           8.000    EACH    STRAIN POLE, TYPE TC-81.11, DESIGN 12,               13,622.2300    13,347.5000     $106,780.00 

                                     AS PER PLAN 

 

632E87140           4.000    EACH    COMBINATION STRAIN POLE, TYPE TC-81.11,              12,250.0000    11,500.0000      $46,000.00 

                                     DESIGN 12 
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632E87150           4.000    EACH    COMBINATION STRAIN POLE, TYPE TC-81.11,              18,829.9800    17,845.0000      $71,380.00 

                                     DESIGN 13 

 

632E89300          59.000    EACH    WOOD POLE                                             1,376.7313     1,333.6441      $78,685.00 

 

632E89301           3.000    EACH    WOOD POLE, AS PER PLAN                                1,603.0720     1,213.3333       $3,640.00 

 

632E89400           6.000    EACH    DOWN GUY                                                809.8218       687.5000       $4,125.00 

 

632E89401           2.000    EACH    DOWN GUY, AS PER PLAN                                   910.7400       725.0000       $1,450.00 

 

632E89500           2.000    EACH    PEDESTAL, 3'                                            665.8500       665.8500       $1,331.70 

 

632E89600           4.000    EACH    PEDESTAL, 8'                                          1,849.4444     1,700.0000       $6,800.00 

 

632E89601           3.000    EACH    PEDESTAL, 8', AS PER PLAN                             2,351.6667     2,055.0000       $6,165.00 

 

632E89701           2.000    EACH    PEDESTAL, 11', AS PER PLAN                            1,710.8540     2,000.0000       $4,000.00 

 

632E89750           1.000    EACH    PEDESTAL, 15'                                         2,920.0000     2,920.0000       $2,920.00 

 

632E89802           6.000    EACH    PEDESTAL, 5', TRANSFORMER BASE                          863.1220       933.9167       $5,603.50 

 

632E89804           3.000    EACH    PEDESTAL, 7', TRANSFORMER BASE                        1,008.8750     1,578.5000       $4,735.50 

 

632E89900          76.000    EACH    PEDESTAL, 8', TRANSFORMER BASE                          871.9177       768.0395      $58,371.00 

 

632E89901          22.000    EACH    PEDESTAL, 8', TRANSFORMER BASE, AS PER                1,077.7861     1,132.0727      $24,905.60 

                                     PLAN 

 

632E89904           2.000    EACH    PEDESTAL, 10', TRANSFORMER BASE                       1,092.5000     1,085.0000       $2,170.00 

 

632E90000          14.000    EACH    PEDESTAL, 11', TRANSFORMER BASE                         985.1875       934.0000      $13,076.00 

 

632E90001          15.000    EACH    PEDESTAL, 11', TRANSFORMER BASE, AS PER               1,297.4033     1,448.0000      $21,720.00 

                                     PLAN 

 

632E90008          10.000    EACH    PEDESTAL, 15', TRANSFORMER BASE                       1,591.0714     1,540.0000      $15,400.00 

 

632E90010         122.000    EACH    PEDESTAL, MISC.:                                      1,148.0192     1,256.4139     $153,282.50 

 

632E90020          75.000    EACH    REMOVAL OF MISCELLANEOUS TRAFFIC SIGNAL                 250.1208       208.1000      $15,607.50 

                                     ITEM 

 

632E90030       6,241.000    FT      REMOVAL OF MISCELLANEOUS TRAFFIC SIGNAL                   1.5175         1.3760       $8,587.80 

                                     ITEM 

 

632E90100          33.000    EACH    REMOVAL OF TRAFFIC SIGNAL INSTALLATION                3,641.7488     3,472.4091     $114,589.50 

 



Summary of Contracts Awarded for Calendar Year 2023 by Item 
 

  Item           Quantity    U/M        Item Description                                    Avg Unit      Avg Unit        Total Amt 

 Number                                                                                    Price Bid     Price Awded       Awarded 

 

154 | P a g e  

632E90101          56.000    EACH    REMOVAL OF TRAFFIC SIGNAL INSTALLATION,               2,730.3201     2,752.1132     $154,118.34 

                                     AS PER PLAN 

 

632E90102           1.000    EACH    REMOVAL OF TRAFFIC SIGNAL INSTALLATION                  499.0000     1,000.0000       $1,000.00 

                                     FOR STORAGE 

 

632E90103           2.000    EACH    REMOVAL OF TRAFFIC SIGNAL INSTALLATION                5,067.0417     5,778.6250      $11,557.25 

                                     FOR STORAGE, AS PER PLAN 

 

632E90104          23.000    EACH    REUSE OF TRAFFIC CONTROL ITEM                           900.1477       610.8152      $14,048.75 

 

632E90200          18.000    EACH    REUSE OF VEHICULAR SIGNAL HEAD                          508.1871       246.6667       $4,440.00 

 

632E90201           6.000    EACH    REUSE OF VEHICULAR SIGNAL HEAD, AS PER                1,250.0000       850.0000       $5,100.00 

                                     PLAN 

 

632E90202           4.000    EACH    REUSE OF PEDESTRIAN SIGNAL HEAD                         420.4342       425.0000       $1,700.00 

 

632E90203          13.000    EACH    REUSE OF PEDESTRIAN SIGNAL HEAD, AS PER                 406.5532       398.3846       $5,179.00 

                                     PLAN 

 

632E90206           1.000    EACH    REUSE OF SIGNAL SUPPORT                                 370.0000       370.0000         $370.00 

 

632E90210           4.000    EACH    REUSE OF PEDESTRIAN PUSHBUTTON                          222.3554       209.2500         $837.00 

 

632E90211          11.000    EACH    REUSE OF PEDESTRIAN PUSHBUTTON, AS PER                  220.0000       150.9091       $1,660.00 

                                     PLAN 

 

632E90213           1.000    EACH    REUSE OF CONTROLLER, AS PER PLAN                        911.2500     1,300.0000       $1,300.00 

 

632E90300           9.000    LS      SIGNALIZATION, MISC.:                                 7,962.6936    17,698.9500     $159,290.55 

 

632E90400       5,618.000    EACH    SIGNALIZATION, MISC.:                                   169.3461        72.8541     $409,294.37 

 

632E90500      19,036.000    FT      SIGNALIZATION, MISC.:                                     6.3128         7.1893     $136,855.61 

 

632E90800         175.000    HOUR    SIGNALIZATION, MISC.:                                   128.8000       128.8000      $22,540.00 

 

632E99000           2.000    LS      SPECIAL - TRAFFIC SIGNALS                           746,988.2050   752,706.9100   $1,505,413.82 

 

633E45000           3.000    EACH    GPS (GLOBAL POSITIONING SYSTEM) CLOCK                   658.6667       495.0000       $1,485.00 

                                     ASSEMBLY 

 

633E65511          33.000    EACH    CABINET, TYPE TS-2, AS PER PLAN                      16,199.8906    15,877.1336     $523,945.41 

 

633E65521          10.000    EACH    CABINET, TYPE 332, AS PER PLAN                       15,440.1185    14,890.0000     $148,900.00 

 

633E65523           1.000    EACH    CABINET, TYPE 332L, AS PER PLAN                      13,595.0000    12,785.0000      $12,785.00 
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633E67100          23.000    EACH    CABINET FOUNDATION                                    2,860.9623     2,696.5057      $62,019.63 

 

633E67101          44.000    EACH    CABINET FOUNDATION, AS PER PLAN                       3,512.4644     2,275.2486     $100,110.94 

 

633E67200          25.000    EACH    CONTROLLER WORK PAD                                   1,101.5017       617.8220      $15,445.55 

 

633E67201          63.000    EACH    CONTROLLER WORK PAD, AS PER PLAN                      1,885.5878     2,058.9365     $129,713.00 

 

633E67500          25.000    EACH    UNINTERRUPTIBLE POWER SUPPLY (UPS),                   1,408.6520     1,010.7600      $25,269.00 

                                     BATTERY REPLACEMENT 

 

633E67501           6.000    EACH    UNINTERRUPTIBLE POWER SUPPLY (UPS),                   1,362.3750     1,362.3750       $8,174.25 

                                     BATTERY REPLACEMENT, AS PER PLAN 

 

633E68510           3.000    EACH    COMMUNICATIONS                                        2,759.3455     2,841.3333       $8,524.00 

 

633E68511          13.000    EACH    COMMUNICATIONS, AS PER PLAN                           6,186.9245     5,472.3846      $71,141.00 

 

633E71000           4.000    EACH    FLASHER CONTROLLER                                    1,383.3985     1,264.0000       $5,056.00 

 

633E74001           6.000    EACH    UNINTERRUPTIBLE POWER SUPPLY (UPS), AS                8,616.4286     8,052.5000      $48,315.00 

                                     PER PLAN 

 

633E75000           1.000    EACH    UNINTERRUPTIBLE POWER SUPPLY (UPS), 1000              7,688.3300     7,688.3300       $7,688.33 

                                     WATT 

 

633E75001          39.000    EACH    UNINTERRUPTIBLE POWER SUPPLY (UPS), 1000              7,940.7735     8,007.2397     $312,282.35 

                                     WATT, AS PER PLAN 

 

633E99000         167.000    EACH    CONTROLLER ITEM, MISC.:                               3,421.1357     1,923.9301     $321,296.33 

 

633E99300           1.000    LS      CONTROLLER ITEM, MISC.:                              23,333.3333    23,000.0000      $23,000.00 

 

633E99400          11.000    HOUR    CONTROLLER ITEM, MISC.:                                 561.2071       406.7182       $4,473.90 

 

638E00201          21.000    FT      4" WATER MAIN DUCTILE IRON PIPE ANSI                    229.6667       152.0000       $3,192.00 

                                     CLASS 52, MECHANICAL JOINTS AND 

                                     FITTINGS, AS PER PLAN 

 

638E00521          87.000    FT      4" WATER MAIN POLYVINYL CHLORIDE PIPE                   130.0000       100.0000       $8,700.00 

                                     AND FITTINGS, AWWA C90 0, DR18, AS PER 

                                     PLAN 

 

638E00600         134.000    FT      6" WATER MAIN DUCTILE IRON PIPE ANSI                    290.0000       230.0000      $30,820.00 

                                     CLASS 52, PUSH-ON JOINTS AND FITTINGS 

 

638E00601          86.000    FT      6" WATER MAIN DUCTILE IRON PIPE ANSI                    432.9775       165.0000      $14,190.00 

                                     CLASS 52, PUSH-ON JOINTS AND FITTINGS, 

                                     AS PER PLAN 
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638E00700          32.000    FT      6" WATER MAIN DUCTILE IRON PIPE ANSI                    271.1392       224.5313       $7,185.00 

                                     CLASS 52, MECHANICAL JOINTS AND 

                                     FITTINGS 

 

638E00701         103.000    FT      6" WATER MAIN DUCTILE IRON PIPE ANSI                    117.6667       125.0000      $12,875.00 

                                     CLASS 52, MECHANICAL JOINTS AND 

                                     FITTINGS, AS PER PLAN 

 

638E00904          58.000    FT      6" WATER MAIN DUCTILE IRON ANCHORING                    189.2614       184.1500      $10,680.70 

                                     PIPE AND FITTINGS 

 

638E01130          50.000    FT      6" WATER MAIN POLYVINYL CHLORIDE PIPE                   154.6667       250.0000      $12,500.00 

                                     AND FITTINGS, AWWA C90 0, DR18 

 

638E01131         279.000    FT      6" WATER MAIN POLYVINYL CHLORIDE PIPE                   131.6667       100.0000      $27,900.00 

                                     AND FITTINGS, AWWA C90 0, DR18, AS PER 

                                     PLAN 

 

638E01205         230.000    FT      8" WATER MAIN DUCTILE IRON PIPE ANSI                    144.0000       144.0000      $33,120.00 

                                     CLASS 53, PUSH-ON JOINTS AND FITTINGS, 

                                     AS PER PLAN 

 

638E01720         203.000    FT      8" WATER MAIN POLYVINYL CHLORIDE PIPE                   136.3808       181.4778      $36,840.00 

                                     AND FITTINGS, AWWA C90 0, DR18 

 

638E01721       3,593.000    FT      8" WATER MAIN POLYVINYL CHLORIDE PIPE                   108.3333       120.0000     $431,160.00 

                                     AND FITTINGS, AWWA C90 0, DR18, AS PER 

                                     PLAN 

 

638E01901       1,122.000    FT      10" WATER MAIN DUCTILE IRON PIPE ANSI                   163.6667       145.0000     $162,690.00 

                                     CLASS 52, MECHANICAL JOINTS AND 

                                     FITTINGS, AS PER PLAN 

 

638E02320          26.000    FT      10" WATER MAIN POLYVINYL CHLORIDE PIPE                  622.2000       485.0000      $12,610.00 

                                     AND FITTINGS, AWWA C9 00, DR18 

 

638E02321         718.000    FT      10" WATER MAIN POLYVINYL CHLORIDE PIPE                  146.0000       175.0000     $125,650.00 

                                     AND FITTINGS, AWWA C9 00, DR18, AS PER 

                                     PLAN 

 

638E02500         272.000    FT      12" WATER MAIN DUCTILE IRON PIPE ANSI                   455.6071       517.6471     $140,800.00 

                                     CLASS 52, MECHANICAL JOINTS AND 

                                     FITTINGS 

 

638E02730         150.000    FT      12" WATER MAIN POLYVINYL CHLORIDE PIPE                  159.1111       191.6667      $28,750.00 

                                     AND FITTINGS, AWWA C9 00, DR18 

 

638E04800         100.000    FT      3/4" COPPER SERVICE BRANCH                               94.0475       100.0000      $10,000.00 
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638E04900         100.000    FT      1" COPPER SERVICE BRANCH                                 52.6000        65.0000       $6,500.00 

 

638E05000         100.000    FT      1-1/2" COPPER SERVICE BRANCH                             59.2000        75.0000       $7,500.00 

 

638E05100         100.000    FT      2" COPPER SERVICE BRANCH                                 62.6000        85.0000       $8,500.00 

 

638E05101         424.000    FT      2" COPPER SERVICE BRANCH, AS PER PLAN                   108.2500        90.0000      $38,160.00 

 

638E05300          20.000    FT      3/4" POLYETHYLENE SERVICE BRANCH                         74.3850        81.0000       $1,620.00 

 

638E05301          46.000    FT      3/4" POLYETHYLENE SERVICE BRANCH, AS PER                 99.0000        75.0000       $3,450.00 

                                     PLAN 

 

638E05400         814.000    FT      1" POLYETHYLENE SERVICE BRANCH                           61.7905        38.1211      $31,030.60 

 

638E05401       2,229.000    FT      1" POLYETHYLENE SERVICE BRANCH, AS PER                   92.8252        88.0987     $196,372.00 

                                     PLAN 

 

638E05501         145.000    FT      1-1/2" POLYETHYLENE SERVICE BRANCH, AS                   92.3333       100.0000      $14,500.00 

                                     PER PLAN 

 

638E05600         240.000    FT      2" POLYETHYLENE SERVICE BRANCH                           70.4764        60.2708      $14,465.00 

 

638E06000          38.000    FT      2" POLYBUTYLENE SERVICE BRANCH                          129.0214        93.2500       $3,543.50 

 

638E06200          72.000    FT      POLYETHYLENE ENCASEMENT                                  72.2143         1.5000         $108.00 

 

638E06500          16.000    FT      12" STEEL PIPE ENCASEMENT, OPEN CUT                     324.6500       150.0000       $2,400.00 

 

638E06708          60.000    FT      24" STEEL PIPE ENCASEMENT, OPEN CUT                     292.7325       240.0000      $14,400.00 

 

638E07001          62.000    FT      10" STEEL PIPE ENCASEMENT, BORED OR                     646.0000       646.0000      $40,052.00 

                                     JACKED, AS PER PLAN 

 

638E07300          54.000    FT      16" STEEL PIPE ENCASEMENT, BORED OR                     875.0000       875.0000      $47,250.00 

                                     JACKED 

 

638E07303         112.000    FT      18" STEEL PIPE ENCASEMENT, BORED OR                     890.0000       890.0000      $99,680.00 

                                     JACKED, AS PER PLAN 

 

638E07490           1.000    EACH    8" GATE VALVE                                         2,811.0000     1,933.0000       $1,933.00 

 

638E07608           1.000    EACH    VALVE BOX                                               860.1400     1,500.0000       $1,500.00 

 

638E07700           1.000    EACH    4" GATE VALVE AND VALVE BOX                           1,616.6667     1,800.0000       $1,800.00 

 

638E07701           2.000    EACH    4" GATE VALVE AND VALVE BOX, AS PER PLAN              1,516.6667     1,850.0000       $3,700.00 

 

638E07800          20.000    EACH    6" GATE VALVE AND VALVE BOX                           1,887.8788     2,160.0000      $43,200.00 
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638E07801           6.000    EACH    6" GATE VALVE AND VALVE BOX, AS PER PLAN              1,776.6667     2,000.0000      $12,000.00 

 

638E07900          20.000    EACH    8" GATE VALVE AND VALVE BOX                           2,693.5484     3,380.0000      $67,600.00 

 

638E08000           5.000    EACH    10" GATE VALVE AND VALVE BOX                          3,433.3333     4,000.0000      $20,000.00 

 

638E08102           7.000    EACH    16" GATE VALVE AND VALVE BOX                         11,000.0000    11,000.0000      $77,000.00 

 

638E08601           8.000    EACH    10" INSERTING VALVE AND VALVE BOX, AS                19,266.6667    17,000.0000     $136,000.00 

                                     PER PLAN 

 

638E08620           1.000    EACH    12" INSERTING VALVE AND VALVE BOX                    23,260.8675    25,000.0000      $25,000.00 

 

638E08704           2.000    EACH    6" CUTTING-IN SLEEVE                                  3,070.9033       923.4800       $1,846.96 

 

638E08706           7.000    EACH    8" CUTTING-IN SLEEVE                                  1,891.6667     1,550.0000      $10,850.00 

 

638E08708          21.000    EACH    10" CUTTING-IN SLEEVE                                 2,380.1613     2,102.3810      $44,150.00 

 

638E08900           3.000    EACH    6" CUTTING-IN SLEEVE, VALVE AND VALVE                 2,975.0000     2,800.0000       $8,400.00 

                                     BOX 

 

638E09300           5.000    EACH    6" X 6" TAPPING SLEEVE, VALVE AND VALVE               6,233.5126     6,344.0000      $31,720.00 

                                     BOX 

 

638E09400           1.000    EACH    8" X 8" TAPPING SLEEVE, VALVE AND VALVE              10,444.6000     9,736.7100       $9,736.71 

                                     BOX 

 

638E09508           5.000    EACH    10" X 6" TAPPING SLEEVE, VALVE AND VALVE              5,797.5000     4,700.0000      $23,500.00 

                                     BOX 

 

638E09520           1.000    EACH    10" X 10" TAPPING SLEEVE, VALVE AND                   9,253.3333     8,100.0000       $8,100.00 

                                     VALVE BOX 

 

638E09521          10.000    EACH    10" X 10" TAPPING SLEEVE, VALVE AND                   8,666.6667     6,000.0000      $60,000.00 

                                     VALVE BOX, AS PER PLAN 

 

638E09714           2.000    EACH    12" X 10" TAPPING SLEEVE, VALVE AND                   9,225.0000    12,500.0000      $25,000.00 

                                     VALVE BOX 

 

638E10200           5.000    EACH    6" FIRE HYDRANT                                       6,049.7372     4,832.8000      $24,164.00 

 

638E10201          14.000    EACH    6" FIRE HYDRANT, AS PER PLAN                          7,052.3810     8,857.1429     $124,000.00 

 

638E10300           3.000    EACH    FIRE HYDRANT EXTENDED AND ADJUSTED TO                 3,187.5000     2,333.3333       $7,000.00 

                                     GRADE 

 

638E10301           6.000    EACH    FIRE HYDRANT EXTENDED AND ADJUSTED TO                 7,000.0000     7,000.0000      $42,000.00 

                                     GRADE, AS PER PLAN 
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638E10400          20.000    EACH    FIRE HYDRANT ADJUSTED TO GRADE                        1,867.2237     1,858.7445      $37,174.89 

 

638E10401          10.000    EACH    FIRE HYDRANT ADJUSTED TO GRADE, AS PER                1,497.3950     1,600.0000      $16,000.00 

                                     PLAN 

 

638E10480          31.000    EACH    FIRE HYDRANT REMOVED                                    950.2509       747.1468      $23,161.55 

 

638E10481          27.000    EACH    FIRE HYDRANT REMOVED, AS PER PLAN                       896.7901       366.6667       $9,900.00 

 

638E10500           8.000    EACH    FIRE HYDRANT REMOVED AND RESET                        4,081.4989     3,949.0000      $31,592.00 

 

638E10600           1.000    EACH    FIRE HYDRANT AND GATE VALVE REMOVED AND               2,966.9200     5,000.0000       $5,000.00 

                                     RESET 

 

638E10601           9.000    EACH    FIRE HYDRANT AND GATE VALVE REMOVED AND               4,070.8521     6,022.2222      $54,200.00 

                                     RESET, AS PER PLAN 

 

638E10700           5.000    EACH    FIRE HYDRANT REMOVED AND DISPOSED OF                    933.5638     1,335.8320       $6,679.16 

 

638E10800         932.000    EACH    VALVE BOX ADJUSTED TO GRADE                             499.2573       474.7164     $442,435.67 

 

638E10801         729.000    EACH    VALVE BOX ADJUSTED TO GRADE, AS PER PLAN                901.2690     1,082.6680     $789,265.00 

 

638E10900          47.000    EACH    SERVICE BOX ADJUSTED TO GRADE                           534.4289       441.0240      $20,728.13 

 

638E10901          64.000    EACH    SERVICE BOX ADJUSTED TO GRADE, AS PER                   238.5860       150.5517       $9,635.31 

                                     PLAN 

 

638E11100          26.000    EACH    METER AND CHAMBER REMOVED AND RESET                     894.5687       703.2308      $18,284.00 

 

638E11201          81.000    EACH    METER, SETTING, STOP AND CHAMBER, AS PER              1,266.6667     2,200.0000     $178,200.00 

                                     PLAN 

 

638E11300           1.000    EACH    1" AIR RELEASE VALVE                                    770.0000     1,040.0000       $1,040.00 

 

638E20040          94.000    FT      SPECIAL - 6" WATER MAIN DIP CLASS 52                    184.3750       150.0000      $14,100.00 

                                     MECHANICAL JOINTS AND FITTINGS 

 

638E20048          23.000    FT      SPECIAL - 6" WATER MAIN DIP CLASS 53                    473.3333       690.0000      $15,870.00 

                                     MECHANICAL JOINTS AND FITTINGS 

 

638E20080         147.000    FT      SPECIAL - 8" WATER MAIN DIP CLASS 52                    407.5000       470.0000      $69,090.00 

                                     MECHANICAL JOINTS AND FITTINGS 

 

638E20088         239.000    FT      SPECIAL - 8" WATER MAIN DIP CLASS 53                    375.3447       442.4686     $105,750.00 

                                     MECHANICAL JOINTS AND FITTINGS 

 

638E20124         500.000    FT      SPECIAL - 10" WATER MAIN DIP CLASS 52                   404.1667       460.0000     $230,000.00 

                                     MECHANICAL JOINTS AND FITTINGS 
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638E20174          72.000    FT      SPECIAL - 12" WATER MAIN DIP CLASS 52                   518.2857       575.0000      $41,400.00 

                                     PUSH ON JOINTS AND FITTINGS 

 

638E20176         324.000    FT      SPECIAL - 12" WATER MAIN DIP CLASS 53                   250.1000       300.0000      $97,200.00 

                                     MECHANICAL JOINTS AND FITTINGS 

 

638E20184          97.000    FT      SPECIAL - 12" WATER MAIN DIP CLASS 54                   730.0000       535.0000      $51,895.00 

                                     MECHANICAL JOINTS AND FITTINGS 

 

638E20224         410.000    FT      SPECIAL - 16" WATER MAIN DIP CLASS 54                   578.3333       540.0000     $221,400.00 

                                     MECHANICAL JOINTS AND FITTINGS 

 

638E20418         239.000    FT      SPECIAL - 6" WATER MAIN POLYVINYL                       173.0000       165.0000      $39,435.00 

                                     CHLORIDE PIPE AND FITTINGS 

 

638E20420       2,511.000    FT      SPECIAL - 8" WATER MAIN POLYVINYL                       127.6851        75.2589     $188,975.00 

                                     CHLORIDE PIPE AND FITTINGS 

 

638E20424       1,502.000    FT      SPECIAL - 12" WATER MAIN POLYVINYL                      160.0000       160.0000     $240,320.00 

                                     CHLORIDE PIPE AND FITTINGS 

 

638E20426       2,044.000    FT      SPECIAL - 16" WATER MAIN POLYVINYL                      259.3906       140.2128     $286,595.00 

                                     CHLORIDE PIPE AND FITTINGS 

 

638E20498           3.000    EACH    SPECIAL - VALVE BOX                                     535.0840       457.5700       $1,372.71 

 

638E20500         184.000    EACH    SPECIAL - VALVE BOX ADJUSTED TO GRADE                   955.5323       629.2120     $115,775.00 

 

638E20506           9.000    EACH    SPECIAL - 2" GATE VALVE WITH VALVE BOX                1,206.2500     1,000.0000       $9,000.00 

 

638E20522           2.000    EACH    SPECIAL - 4" GATE VALVE WITH VALVE BOX                1,746.3630     1,200.0000       $2,400.00 

 

638E20534           1.000    EACH    SPECIAL - 4" CUTTING IN SLEEVE, VALVE                 6,956.8630     3,800.0000       $3,800.00 

                                     WITH VALVE BOX 

 

638E20536           1.000    EACH    SPECIAL - 6" GATE VALVE                               3,472.0920     2,257.9400       $2,257.94 

 

638E20538           2.000    EACH    SPECIAL - 6" GATE VALVE WITH VALVE BOX                2,735.0000     2,000.0000       $4,000.00 

 

638E20542           2.000    EACH    SPECIAL - 6" INSERTING VALVE WITH VALVE              10,050.0000    12,000.0000      $24,000.00 

                                     BOX 

 

638E20550           1.000    EACH    SPECIAL - 6" CUTTING IN SLEEVE, VALVE                 7,228.8717     4,200.0000       $4,200.00 

                                     WITH VALVE BOX 

 

638E20552           2.000    EACH    SPECIAL - 8" GATE VALVE                               4,851.3525     6,500.0000      $13,000.00 

 

638E20554          32.000    EACH    SPECIAL - 8" GATE VALVE WITH VALVE BOX                2,748.7937     2,209.3750      $70,700.00 

 



Summary of Contracts Awarded for Calendar Year 2023 by Item 
 

  Item           Quantity    U/M        Item Description                                    Avg Unit      Avg Unit        Total Amt 

 Number                                                                                    Price Bid     Price Awded       Awarded 

 

161 | P a g e  

638E20564          11.000    EACH    SPECIAL - 8" CUTTING IN SLEEVE                        4,971.9000     6,911.1400      $76,022.54 

 

638E20566           6.000    EACH    SPECIAL - 8" CUTTING IN SLEEVE, VALVE                 6,895.7817     5,700.0000      $34,200.00 

                                     WITH VALVE BOX 

 

638E20570           1.000    EACH    SPECIAL - 10" GATE VALVE WITH VALVE BOX               4,383.3333     4,000.0000       $4,000.00 

 

638E20580           4.000    EACH    SPECIAL - 10" CUTTING IN SLEEVE                       5,043.4300     5,670.4700      $22,681.88 

 

638E20586           7.000    EACH    SPECIAL - 12" GATE VALVE WITH VALVE BOX               7,199.7721     9,057.1429      $63,400.00 

 

638E20598           1.000    EACH    SPECIAL - 12" CUTTING IN SLEEVE, VALVE               10,109.1429     9,350.0000       $9,350.00 

                                     WITH VALVE BOX 

 

638E20632           3.000    EACH    SPECIAL - 16" CUTTING IN SLEEVE                       7,346.2633     8,682.1000      $26,046.30 

 

638E20634           4.000    EACH    SPECIAL - 16" CUTTING IN SLEEVE, VALVE               18,660.0483    15,000.0000      $60,000.00 

                                     WITH VALVE BOX 

 

638E20698           1.000    EACH    SPECIAL - 10" X 6" TAPPING SLEEVE, VALVE             10,233.9560     9,039.0900       $9,039.09 

                                     AND VALVE BOX 

 

638E20708           1.000    EACH    SPECIAL - 12" X 8" TAPPING SLEEVE, VALVE             10,000.0000    10,000.0000      $10,000.00 

                                     AND VALVE BOX 

 

638E20726           1.000    EACH    SPECIAL - 16" X 16" TAPPING SLEEVE,                  29,337.3375     8,500.0000       $8,500.00 

                                     VALVE AND VALVE BOX 

 

638E20750          44.000    EACH    SPECIAL - 6" FIRE HYDRANT                            12,549.6046    13,614.8491     $599,053.36 

 

638E20770         485.000    FT      SPECIAL - 1" COPPER WATER SERVICE LINE                   93.0861        87.2577      $42,320.00 

 

638E20776         192.000    FT      SPECIAL - 1 1/2" POLYETHYLENE WATER                      77.0000        51.0000       $9,792.00 

                                     SERVICE LINE 

 

638E20788          18.000    FT      SPECIAL - LOWER WATER SERVICE CONNECTION                100.0000       120.0000       $2,160.00 

 

638E20816         431.000    FT      SPECIAL - RETAP, RECONNECT AND EXTEND 1"                222.0027       178.8051      $77,065.00 

                                     COPPER WATER SERVICE CONNECTION 

 

638E20836          85.000    FT      SPECIAL - RETAP, RECONNECT AND EXTEND 1                 150.6683       112.0000       $9,520.00 

                                     1/2" COPPER WATER SERVICE CONNECTION 

 

638E20856          58.000    FT      SPECIAL - RETAP, RECONNECT AND EXTEND 2"                232.8503       235.0000      $13,630.00 

                                     COPPER WATER SERVICE CONNECTION 

 

638E20876           2.000    EACH    SPECIAL - CUT AND PLUG EXISTING 4" WATER              2,850.0000     5,000.0000      $10,000.00 

                                     LINE 
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638E20878           5.000    EACH    SPECIAL - CUT AND PLUG EXISTING 6" WATER              2,626.8467     3,982.1720      $19,910.86 

                                     LINE 

 

638E20880           2.000    EACH    SPECIAL - CUT AND PLUG EXISTING 8" WATER              2,934.0200     2,000.0000       $4,000.00 

                                     LINE 

 

638E20882           1.000    EACH    SPECIAL - CUT AND PLUG EXISTING 10"                   3,383.3333     5,000.0000       $5,000.00 

                                     WATER LINE 

 

638E20886           4.000    EACH    SPECIAL - CUT AND PLUG EXISTING 16"                   3,859.4607     3,220.7175      $12,882.87 

                                     WATER LINE 

 

638E20904           2.000    EACH    SPECIAL - SERVICE BOX                                 1,815.5050       855.0000       $1,710.00 

 

638E98000      48,473.000    EACH    WATER WORK, MISC.:                                       26.6272        18.8076     $911,662.80 

 

638E98100          10.000    LS      WATER WORK, MISC.:                                    6,051.6538     5,347.5000      $53,475.00 

 

638E98600      12,122.000    FT      WATER WORK, MISC.:                                      165.2677       153.7785   $1,864,102.97 

 

638E99000           1.000    LS      SPECIAL - WATER WORKS                               480,694.1900   480,694.1900     $480,694.19 

 

640E99000           5.000    LS      SPECIAL - PAVEMENT MARKING                          118,490.0409    90,115.6600     $450,578.30 

 

642E00100         258.848    MILE    EDGE LINE, 4", TYPE 1                                   679.5927       662.9101     $171,592.96 

 

642E00104      29,486.480    MILE    EDGE LINE, 6", TYPE 1                                   828.4464       791.9864  $23,352,890.58 

 

642E00114           5.600    MILE    EDGE LINE, 6", TYPE 1A                                2,321.5556     1,805.3571      $10,110.00 

 

642E00200         165.190    MILE    LANE LINE, 4", TYPE 1                                   390.2695       374.6328      $61,885.60 

 

642E00204       6,845.720    MILE    LANE LINE, 6", TYPE 1                                   413.4185       405.1104   $2,773,272.45 

 

642E00214          11.200    MILE    LANE LINE, 6", TYPE 1A                                1,749.5345       941.7857      $10,548.00 

 

642E00300      12,060.830    MILE    CENTER LINE, TYPE 1                                     797.5163       743.9187   $8,972,276.63 

 

642E00310           5.380    MILE    CENTER LINE, TYPE 1A                                  2,141.7148     1,992.9368      $10,722.00 

 

642E00400     676,752.000    FT      CHANNELIZING LINE, 8", TYPE 1                             0.5618         0.5255     $355,605.03 

 

642E00404   2,836,493.000    FT      CHANNELIZING LINE, 12", TYPE 1                            0.6139         0.5607   $1,590,417.52 

 

642E00410         100.000    FT      CHANNELIZING LINE, 8", TYPE 1A                            9.2250         2.0000         $200.00 

 

642E00414         100.000    FT      CHANNELIZING LINE, 12", TYPE 1A                          10.8917         2.0000         $200.00 

 

642E00500     188,746.000    FT      STOP LINE, TYPE 1                                         4.4732         4.1500     $783,288.53 
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642E00510         100.000    FT      STOP LINE, TYPE 1A                                       12.5000         5.0000         $500.00 

 

642E00620     190,444.000    FT      CROSSWALK LINE, 12", TYPE 1                               2.4959         2.3268     $443,129.10 

 

642E00630       5,637.000    FT      CROSSWALK LINE, 24", TYPE 1                               4.8601         4.4173      $24,900.04 

 

642E00631       1,140.000    FT      CROSSWALK LINE, 24", TYPE 1, AS PER PLAN                  3.9732         3.8579       $4,398.00 

 

642E00700     351,483.000    FT      TRANSVERSE/DIAGONAL LINE, TYPE 1                          2.6199         2.2301     $783,832.46 

 

642E00701       1,170.000    FT      TRANSVERSE/DIAGONAL LINE, TYPE 1, AS PER                  3.6114         3.1535       $3,689.60 

                                     PLAN 

 

642E00720      33,785.000    FT      CHEVRON MARKING, TYPE 1                                   2.9022         2.3114      $78,091.63 

 

642E00800      26,574.000    FT      CURB MARKING, TYPE 1                                      2.0165         1.5141      $40,235.95 

 

642E00900      31,103.000    SF      ISLAND MARKING, TYPE 1                                    2.1485         1.6956      $52,737.73 

 

642E01000         341.000    EACH    RAILROAD SYMBOL MARKING, TYPE 1                         374.9429       342.7713     $116,885.00 

 

642E01001           2.000    EACH    RAILROAD SYMBOL MARKING, TYPE 1, AS PER                 565.0000       630.0000       $1,260.00 

                                     PLAN 

 

642E01100          11.000    EACH    SCHOOL SYMBOL MARKING, 72", TYPE 1                      303.0357       335.4545       $3,690.00 

 

642E01110         424.000    EACH    SCHOOL SYMBOL MARKING, 96", TYPE 1                      376.7829       359.4800     $152,419.50 

 

642E01124          15.000    EACH    SCHOOL SYMBOL MARKING, 120", TYPE 1                     425.5000       276.0000       $4,140.00 

 

642E01200      67,959.000    FT      PARKING LOT STALL MARKING, TYPE 1                         1.4565         1.2332      $83,807.15 

 

642E01300      13,835.000    EACH    LANE ARROW, TYPE 1                                       71.8453        66.1969     $915,834.20 

 

642E01312         149.000    EACH    LANE REDUCTION ARROW, TYPE 1                            320.9864       275.0336      $40,980.00 

 

642E01322       1,375.000    EACH    WRONG WAY ARROW, TYPE 1                                 284.5248       280.5994     $385,824.20 

 

642E01400           7.000    EACH    WORD ON PAVEMENT, 72", TYPE 1                           141.1878       150.0000       $1,050.00 

 

642E01410         910.000    EACH    WORD ON PAVEMENT, 96", TYPE 1                            89.2688        82.8301      $75,375.40 

 

642E01500      30,851.000    FT      DOTTED LINE, 4", TYPE 1                                   1.0828         1.0765      $33,211.70 

 

642E01510   1,252,295.000    FT      DOTTED LINE, 6", TYPE 1                                   0.6466         0.5541     $693,865.30 

 

642E01516         100.000    FT      DOTTED LINE, 6", TYPE 1A                                  9.7500         5.0000         $500.00 

 

642E01522       1,060.000    FT      DOTTED LINE, 8", TYPE 1                                   1.0200         0.8600         $911.60 
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642E01560     139,323.000    FT      DOTTED LINE, 12", TYPE 1                                  0.6624         0.6033      $84,049.30 

 

642E01602         183.000    EACH    BIKE LANE SYMBOL MARKING, TYPE 1                        107.7732        58.9891      $10,795.00 

 

642E01650         151.000    EACH    BIKE LANE ARROW, TYPE 1                                  97.5000        45.0000       $6,795.00 

 

642E01702         108.000    EACH    HANDICAP SYMBOL MARKING, TYPE 1                          92.5621        76.9220       $8,307.58 

 

642E20000           4.000    LS      TWO-WAY RADIO EQUIPMENT                                  27.9600        25.6400         $102.56 

 

642E20802       1,837.000    FT      YIELD LINE, TYPE 1                                       22.5334         7.2404      $13,300.60 

 

642E30000      98,708.000    FT      REMOVAL OF PAVEMENT MARKING                               1.5495         1.7053     $168,329.77 

 

642E30001         344.000    FT      REMOVAL OF PAVEMENT MARKING, AS PER PLAN                 13.6938        13.6887       $4,708.92 

 

642E30010         500.000    SF      REMOVAL OF PAVEMENT MARKING                               7.6250         3.5000       $1,750.00 

 

642E30020          53.000    EACH    REMOVAL OF PAVEMENT MARKING                             209.6236       200.7281      $10,638.59 

 

642E30030         901.010    MILE    REMOVAL OF PAVEMENT MARKING                           1,384.3554     1,448.5135   $1,305,125.17 

 

642E40000         246.000    EACH    AIR SPEED ZONE MARKING                                  697.9675       522.9675     $128,650.00 

 

642E40001          42.000    EACH    SPEED MEASUREMENT MARKING, AS PER PLAN                1,109.5920     1,178.0952      $49,480.00 

 

642E50000         410.500    MILE    PAVEMENT MARKING, MISC.:                                616.5617       613.1317     $251,690.55 

 

642E50010         135.000    EACH    PAVEMENT MARKING, MISC.:                              1,497.1503     1,031.1111     $139,200.00 

 

643E00100           0.090    MILE    EDGE LINE, 4"                                        46,339.5000    48,000.0000       $4,320.00 

 

643E00104       1,410.510    MILE    EDGE LINE, 6"                                         1,268.6697     1,242.3841   $1,752,395.17 

 

643E00105         481.410    MILE    EDGE LINE, 6", AS PER PLAN                            1,232.3603     1,247.7048     $600,657.58 

 

643E00204         670.030    MILE    LANE LINE, 6"                                           629.8923       575.2637     $385,443.90 

 

643E00300         704.080    MILE    CENTER LINE                                           1,027.3643       909.5784     $640,415.94 

 

643E00400     114,527.000    FT      CHANNELIZING LINE, 8"                                     0.6567         0.5939      $68,017.80 

 

643E00404     189,404.000    FT      CHANNELIZING LINE, 12"                                    0.8164         0.7019     $132,935.34 

 

643E00500      28,813.000    FT      STOP LINE                                                 5.9289         5.6238     $162,038.80 

 

643E00620      23,825.000    FT      CROSSWALK LINE, 12"                                       3.4065         3.1341      $74,670.60 

 

643E00631          66.000    FT      CROSSWALK LINE, 24", AS PER PLAN                         42.7000        58.0000       $3,828.00 
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643E00700      56,028.000    FT      TRANSVERSE/DIAGONAL LINE                                  3.5193         3.2602     $182,660.70 

 

643E01000          58.000    EACH    RAILROAD SYMBOL MARKING                                 460.1724       449.2241      $26,055.00 

 

643E01110          45.000    EACH    SCHOOL SYMBOL MARKING, 96"                              460.1667       434.3333      $19,545.00 

 

643E01200      11,522.000    FT      PARKING LOT STALL MARKING                                 1.4950         1.5000      $17,283.00 

 

643E01300       1,856.000    EACH    LANE ARROW                                               82.8836        80.7672     $149,904.00 

 

643E01310         189.000    EACH    WRONG WAY ARROW                                         296.1243       267.0635      $50,475.00 

 

643E01410          87.000    EACH    WORD ON PAVEMENT, 96"                                   118.4483       116.2069      $10,110.00 

 

643E01500       4,995.000    FT      DOTTED LINE, 4"                                           1.1000         1.0000       $4,995.00 

 

643E01510     172,547.000    FT      DOTTED LINE, 6"                                           0.7976         0.7606     $131,237.31 

 

643E01550      27,814.000    FT      DOTTED LINE, 12"                                          1.4550         1.2500      $34,767.50 

 

643E01602          22.000    EACH    BIKE LANE SYMBOL MARKING                                252.5000       225.0000       $4,950.00 

 

643E20802         193.000    FT      YIELD LINE                                               26.4974        24.3782       $4,705.00 

 

643E30000         744.000    FT      REMOVAL OF PAVEMENT MARKING                               3.8156         4.3602       $3,244.00 

 

643E30010         143.000    SF      REMOVAL OF PAVEMENT MARKING                              25.0640        29.5000       $4,218.50 

 

643E30020          54.000    EACH    REMOVAL OF PAVEMENT MARKING                              49.2593        71.2963       $3,850.00 

 

643E40000         268.000    EACH    AIR SPEED ZONE MARKING                                  179.2910       176.9590      $47,425.00 

 

643E50100          65.000    EACH    PAVEMENT MARKING, MISC.:                                335.8231       329.4923      $21,417.00 

 

644E00100          29.120    MILE    EDGE LINE, 4"                                         4,641.5381     4,518.9272     $131,591.16 

 

644E00104         468.720    MILE    EDGE LINE, 6"                                         4,606.2250     4,389.9746   $2,057,668.87 

 

644E00200          14.570    MILE    LANE LINE, 4"                                         1,988.7289     2,078.4159      $30,282.52 

 

644E00204          80.800    MILE    LANE LINE, 6"                                         2,286.2766     2,199.8959     $177,751.59 

 

644E00300         254.080    MILE    CENTER LINE                                           5,825.3303     5,402.4965   $1,372,666.32 

 

644E00301           1.880    MILE    CENTER LINE, AS PER PLAN                              5,300.0000     4,900.0000       $9,212.00 

 

644E00400      76,267.000    FT      CHANNELIZING LINE, 8"                                     1.9370         1.9432     $148,199.73 

 

644E00404      90,247.000    FT      CHANNELIZING LINE, 12"                                    2.2010         2.2248     $200,782.96 
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644E00500      38,441.000    FT      STOP LINE                                                 8.9057         9.0224     $346,828.35 

 

644E00620      75,909.000    FT      CROSSWALK LINE, 12"                                       4.2110         4.2254     $320,743.14 

 

644E00621       2,862.000    FT      CROSSWALK LINE, 12", AS PER PLAN                          3.6152         3.6056      $10,319.25 

 

644E00630      30,655.500    FT      CROSSWALK LINE, 24"                                       7.2507         7.1399     $218,877.94 

 

644E00631       2,081.000    FT      CROSSWALK LINE, 24", AS PER PLAN                          8.9412         8.0901      $16,835.50 

 

644E00700      49,200.310    FT      TRANSVERSE/DIAGONAL LINE                                  7.0443         7.0795     $348,311.64 

 

644E00720      11,629.000    FT      CHEVRON MARKING                                           7.7039         7.8477      $91,261.03 

 

644E00900       2,466.000    SF      ISLAND MARKING                                            5.9667         5.9028      $14,556.42 

 

644E01000          96.000    EACH    RAILROAD SYMBOL MARKING                                 650.3798       673.3379      $64,640.44 

 

644E01100          16.000    EACH    SCHOOL SYMBOL MARKING, 72"                              552.4750       527.8125       $8,445.00 

 

644E01110          33.000    EACH    SCHOOL SYMBOL MARKING, 96"                              505.9524       500.7576      $16,525.00 

 

644E01120           4.000    EACH    SCHOOL SYMBOL MARKING, 120"                             650.0000       800.0000       $3,200.00 

 

644E01200      28,411.000    FT      PARKING LOT STALL MARKING                                 2.2420         2.2693      $64,473.77 

 

644E01300       2,576.000    EACH    LANE ARROW                                              115.7992       113.8470     $293,270.00 

 

644E01350          56.000    EACH    LANE REDUCTION ARROW                                    284.6710       300.7857      $16,844.00 

 

644E01360         102.000    EACH    WRONG WAY ARROW                                         625.7644       633.2843      $64,595.00 

 

644E01400         153.000    EACH    WORD ON PAVEMENT, 72"                                   209.4529       215.4641      $32,966.00 

 

644E01410          22.000    EACH    WORD ON PAVEMENT, 96"                                   141.7778       140.2273       $3,085.00 

 

644E01500       6,953.000    FT      DOTTED LINE, 4"                                           2.1687         2.1540      $14,976.75 

 

644E01510      62,630.000    FT      DOTTED LINE, 6"                                           1.3893         1.5690      $98,264.35 

 

644E01511         900.000    FT      DOTTED LINE, 6", AS PER PLAN                              1.1000         1.1000         $990.00 

 

644E01514       1,430.000    FT      DOTTED LINE, 8"                                           2.3061         2.4128       $3,450.35 

 

644E01520       4,571.000    FT      DOTTED LINE, 12"                                          2.1004         1.8141       $8,292.45 

 

644E01600          40.000    EACH    HANDICAP SYMBOL MARKING                                 161.8236       148.1750       $5,927.00 

 

644E01620           6.000    EACH    BIKE CROSSING SYMBOL                                    501.6055       306.6667       $1,840.00 
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644E01630          98.000    EACH    BIKE LANE SYMBOL MARKING                                379.7601       400.8163      $39,280.00 

 

644E19000          75.000    EACH    SHARED LANE MARKING                                     368.3399       352.2133      $26,416.00 

 

644E20800         751.000    FT      YIELD LINE                                               17.2007        15.2354      $11,441.75 

 

644E30000      47,714.000    FT      REMOVAL OF PAVEMENT MARKING                               3.7154         3.0749     $146,715.35 

 

644E30010         509.000    SF      REMOVAL OF PAVEMENT MARKING                               6.7484         6.1879       $3,149.65 

 

644E30020         154.000    EACH    REMOVAL OF PAVEMENT MARKING                             218.4066       174.1893      $26,825.15 

 

644E30030         259.790    MILE    REMOVAL OF PAVEMENT MARKING                           2,045.3966     1,992.4056     $517,607.06 

 

644E40000         121.000    EACH    AIR SPEED ZONE MARKING                                  360.4591       425.3719      $51,470.00 

 

644E50100           8.000    EACH    PAVEMENT MARKING, MISC.:                                130.0000       130.0000       $1,040.00 

 

644E50300       9,943.000    FT      PAVEMENT MARKING, MISC.:                                  4.5973         3.3775      $33,582.65 

 

644E50400           6.840    MILE    PAVEMENT MARKING, MISC.:                              5,109.4836     5,261.9942      $35,992.04 

 

645E00116           0.200    MILE    EDGE LINE, 6", TYPE A3                               80,200.0000    80,200.0000      $16,040.00 

 

645E00117           5.580    MILE    EDGE LINE, 6", TYPE A3, AS PER PLAN                  34,207.6346    27,224.6237     $151,913.40 

 

645E00217           3.190    MILE    LANE LINE, 6", TYPE A3, AS PER PLAN                  14,535.6674    11,724.4514      $37,401.00 

 

645E00311           0.280    MILE    CENTER LINE, TYPE A3, AS PER PLAN                    75,809.3077    49,770.3571      $13,935.70 

 

645E00417       2,985.000    FT      CHANNELIZING LINE, 12", TYPE A3, AS PER                  10.0087        11.4259      $34,106.25 

                                     PLAN 

 

645E00622          49.000    FT      CROSSWALK LINE, 12", TYPE A2                             24.9000        18.0000         $882.00 

 

645E01565         275.000    FT      DOTTED LINE, 12", TYPE A3, AS PER PLAN                   11.3250        19.1000       $5,252.50 

 

645E30000          30.000    FT      REMOVAL OF PAVEMENT MARKINGS                             89.4950        82.4500       $2,473.50 

 

645E90000           0.090    MILE    PAVEMENT MARKING, MISC.                              31,416.6667    30,700.0000       $2,763.00 

 

646E10000          19.720    MILE    EDGE LINE, 4"                                         4,499.5415     4,906.0649      $96,747.60 

 

646E10010         357.370    MILE    EDGE LINE, 6"                                         4,091.6644     4,115.4901   $1,470,752.69 

 

646E10100          25.080    MILE    LANE LINE, 4"                                         2,098.2178     2,041.1782      $51,192.75 

 

646E10110          52.920    MILE    LANE LINE, 6"                                         3,702.6973     3,369.0345     $178,289.31 
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646E10200         193.204    MILE    CENTER LINE                                           5,060.5243     4,966.1382     $959,477.77 

 

646E10300      23,756.000    FT      CHANNELIZING LINE, 8"                                     2.6469         2.6416      $62,753.09 

 

646E10310      36,617.000    FT      CHANNELIZING LINE, 12"                                    2.7108         2.7373     $100,231.37 

 

646E10400      12,141.000    FT      STOP LINE                                                13.7660        13.6422     $165,630.05 

 

646E10510      15,477.000    FT      CROSSWALK LINE, 12"                                       8.1226         7.9470     $122,995.35 

 

646E10511         226.000    FT      CROSSWALK LINE, 12", AS PER PLAN                         15.0000        15.0000       $3,390.00 

 

646E10520      11,378.000    FT      CROSSWALK LINE, 24"                                      10.9121        10.8992     $124,010.60 

 

646E10600      17,256.000    FT      TRANSVERSE/DIAGONAL LINE                                 10.0489        10.5028     $181,236.95 

 

646E10620       6,668.000    FT      CHEVRON MARKING                                          15.3166        15.3161     $102,127.50 

 

646E10800       2,524.000    SF      ISLAND MARKING                                            7.8088         7.0155      $17,707.15 

 

646E10900          12.000    EACH    HANDICAP SYMBOL MARKING                                 187.5000       100.0000       $1,200.00 

 

646E20000           7.000    EACH    RAILROAD SYMBOL MARKING                                 642.3077       650.0000       $4,550.00 

 

646E20100           6.000    EACH    SCHOOL SYMBOL MARKING, 72"                              620.4545       591.6667       $3,550.00 

 

646E20110          15.000    EACH    SCHOOL SYMBOL MARKING, 96"                              545.7143       551.6667       $8,275.00 

 

646E20200       5,445.000    FT      PARKING LOT STALL MARKING                                 4.8026         4.8958      $26,657.90 

 

646E20300       1,082.000    EACH    LANE ARROW                                              198.1452       193.9755     $209,881.50 

 

646E20320         127.000    EACH    WRONG WAY ARROW                                         361.2667       331.2885      $42,073.64 

 

646E20350          26.000    EACH    LANE REDUCTION ARROW                                    355.1202       354.2308       $9,210.00 

 

646E20370          13.000    EACH    TWO WAY LEFT TURN ARROW                                 214.5161       223.0769       $2,900.00 

 

646E20400          23.000    EACH    WORD ON PAVEMENT, 72"                                   226.6949       232.3913       $5,345.00 

 

646E20410           5.000    EACH    WORD ON PAVEMENT, 96"                                   427.4306       478.7500       $2,393.75 

 

646E20500       2,068.000    FT      DOTTED LINE                                               4.3206         4.0556       $8,387.00 

 

646E20502       1,953.000    FT      DOTTED LINE, 4"                                           2.9995         2.3645       $4,617.80 

 

646E20504      24,640.000    FT      DOTTED LINE, 6"                                           2.4967         2.4488      $60,338.26 

 

646E20506         836.000    FT      DOTTED LINE, 8"                                           3.9310         4.4836       $3,748.30 
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646E20510       1,975.000    FT      DOTTED LINE, 12"                                          3.2453         2.8265       $5,582.25 

 

646E20600          66.000    EACH    BIKE LANE SYMBOL MARKING                                159.2441       152.7879      $10,084.00 

 

646E20710          30.000    EACH    SPEED MEASUREMENT MARKING                               352.0000       420.0000      $12,600.00 

 

646E20800         647.000    FT      YIELD LINE                                               23.6575        22.1447      $14,327.60 

 

646E50000          64.000    EACH    REMOVAL OF PAVEMENT MARKING                             279.0187       263.9844      $16,895.00 

 

646E50100      38,107.000    FT      REMOVAL OF PAVEMENT MARKING                               3.1352         2.5124      $95,740.04 

 

646E50200         232.000    SF      REMOVAL OF PAVEMENT MARKING                               2.1720         2.1720         $503.90 

 

646E50300         107.360    MILE    REMOVAL OF PAVEMENT MARKING                           2,426.2876     2,239.3712     $240,418.89 

 

646E60100       1,674.000    SF      GREEN COLORED PAVEMENT FOR BIKE LANES                    19.7500        22.0000      $36,828.00 

 

646E98000           2.000    EACH    PAVEMENT MARKING, MISC.:                                227.5000       205.0000         $410.00 

 

647E20036          30.000    FT      CROSSWALK LINE, 12", TYPE B125                           17.7267        17.0000         $510.00 

 

647E20080         460.000    FT      CROSSWALK LINE, 24", TYPE B90                            24.3720        29.3600      $13,505.60 

 

647E20200           1.000    EACH    HANDICAP SYMBOL MARKING, TYPE A90                       200.0000       200.0000         $200.00 

 

647E20212           2.000    EACH    HANDICAP SYMBOL MARKING, TYPE B125                      325.0000       325.0000         $650.00 

 

647E20512          25.000    FT      PARKING LOT STALL MARKING, TYPE B125                     10.0000        10.0000         $250.00 

 

647E20610           4.000    EACH    LANE ARROW, TYPE B90                                    330.0000       330.0000       $1,320.00 

 

647E20960          81.000    FT      YIELD LINE, TYPE A90                                      6.9900         4.9800         $403.38 

 

647E21012           8.000    EACH    SPEED MEASUREMENT MARKING, TYPE B125                    435.0000       435.0000       $3,480.00 

 

647E21013           4.000    EACH    SPEED MEASUREMENT MARKING, TYPE B125, AS              1,322.5000       850.0000       $3,400.00 

                                     PER PLAN 

 

647E50100          82.000    EACH    PAVEMENT MARKING, MISC.:                                840.3963       601.8293      $49,350.00 

 

647E50120         245.000    FT      PAVEMENT MARKING, MISC.:                                 10.5388        10.5388       $2,582.00 

 

647E50130           0.430    MILE    PAVEMENT MARKING, MISC.:                             29,822.0465    29,822.0465      $12,823.48 

 

648E00100          21.800    MILE    EDGE LINE, 4"                                         1,582.0000     1,582.0000      $34,487.60 

 

648E00104         117.860    MILE    EDGE LINE, 6"                                         2,855.0279     2,946.5513     $347,280.54 
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648E00105          28.340    MILE    EDGE LINE, 6", AS PER PLAN                            3,898.8850     3,916.5000     $110,993.61 

 

648E00204         104.720    MILE    LANE LINE, 6"                                         1,231.3260     1,358.6219     $142,274.89 

 

648E00205          24.980    MILE    LANE LINE, 6", AS PER PLAN                            1,240.9700     1,249.5000      $31,212.51 

 

648E00300          23.290    MILE    CENTER LINE                                           3,378.7892     3,378.7892      $78,692.00 

 

648E00404      47,582.000    FT      CHANNELIZING LINE, 12"                                    2.0072         2.0074      $95,517.30 

 

648E00405      15,555.000    FT      CHANNELIZING LINE, 12", AS PER PLAN                       2.1250         2.1000      $32,665.50 

 

648E01510      37,683.000    FT      DOTTED LINE, 6"                                           1.7306         1.7510      $65,981.32 

 

648E01511      19,724.000    FT      DOTTED LINE, 6", AS PER PLAN                              1.8450         1.8400      $36,292.16 

 

653E10000       3,035.000    CY      TOPSOIL FURNISHED AND PLACED                             62.7868        50.6964     $153,863.50 

 

653E10001         184.000    CY      TOPSOIL FURNISHED AND PLACED, AS PER                     85.1576        73.2065      $13,470.00 

                                     PLAN 

 

654E11000           1.560    TON     COMMERCIAL FERTILIZER                                   451.5193       535.2564         $835.00 

 

657E10001         104.000    SY      RIPRAP FOR TREE PROTECTION, AS PER PLAN                  50.6350        50.0000       $5,200.00 

 

659E00100         264.000    EACH    SOIL ANALYSIS TEST                                      147.8742       140.1874      $37,009.48 

 

659E00300     253,170.600    CY      TOPSOIL                                                  22.0234        18.4929   $4,681,859.99 

 

659E00500      80,414.000    SY      SEEDING AND MULCHING, CLASS 1                             2.0733         2.3831     $191,637.67 

 

659E00501       9,616.000    SY      SEEDING AND MULCHING, CLASS 1, AS PER                     5.8905         1.4286      $13,737.32 

                                     PLAN 

 

659E00510     167,364.000    SY      SEEDING AND MULCHING, CLASS 2                             1.4372         1.0891     $182,271.66 

 

659E00530      22,031.000    SY      SEEDING AND MULCHING, CLASS 3B                            2.2608         2.5568      $56,329.05 

 

659E00540         455.000    SY      SEEDING AND MULCHING, CLASS 3C                            7.1600         2.5000       $1,137.50 

 

659E00550         884.000    SY      SEEDING AND MULCHING, CLASS 4A                            8.5143        11.0975       $9,810.20 

 

659E00560       8,685.000    SY      SEEDING AND MULCHING, CLASS 4B                            2.7002         2.7058      $23,499.50 

 

659E00561         847.000    SY      SEEDING AND MULCHING, CLASS 4B, AS PER                    5.3750         6.2500       $5,293.75 

                                     PLAN 

 

659E00580       2,475.000    SY      SEEDING AND MULCHING, CLASS 5B                            3.0981         4.0909      $10,125.00 
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659E10000   2,517,304.350    SY      SEEDING AND MULCHING                                      1.2167         1.0477   $2,637,344.51 

 

659E10001      12,360.500    SY      SEEDING AND MULCHING, AS PER PLAN                         7.1616         9.7675     $120,730.73 

 

659E10100       1,095.000    SY      SEEDING AND MULCHING FOR WILDLIFE                         7.9595         4.6845       $5,129.52 

 

659E14000     112,633.000    SY      REPAIR SEEDING AND MULCHING                               0.9458         0.8295      $93,426.08 

 

659E15000     101,914.000    SY      INTER-SEEDING                                             0.5912         0.4858      $49,513.24 

 

659E15001       5,000.000    SY      INTER-SEEDING, AS PER PLAN                                1.5050         0.5500       $2,750.00 

 

659E20000         421.920    TON     COMMERCIAL FERTILIZER                                   864.2116       790.6272     $333,581.43 

 

659E31000         560.980    ACRE    LIME                                                    146.6784       150.6567      $84,515.47 

 

659E35000      16,332.100    MGAL    WATER                                                     4.2310         3.5913      $58,653.74 

 

659E40000       9,737.940    MSF     MOWING                                                    5.0776         3.8977      $37,956.04 

 

659E98000       2,088.000    SY      SEEDING, MISC.:                                          15.7347         5.7093      $11,921.00 

 

659E98700           3.000    LS      SEEDING, MISC.:                                       3,597.8800     3,391.6667      $10,175.00 

 

659E99000           8.000    LS      SPECIAL - PERMANENT EROSION CONTROL                 151,336.9139   196,809.8463   $1,574,478.77 

 

660E20000         105.000    SY      SODDING REINFORCED                                       30.6469        32.8095       $3,445.00 

 

660E25000         240.000    SY      SODDING STAKED                                           15.1133        15.0000       $3,600.00 

 

661E00500         194.000    CY      MULCH                                                    90.5299        69.5876      $13,500.00 

 

661E00501         935.000    CY      MULCH, AS PER PLAN                                       96.1899        77.2717      $72,249.00 

 

661E12100          50.000    EACH    GROUND COVER AND VINES, 1 YEAR, FLAT                    108.5000        84.0000       $4,200.00 

 

661E14000       3,793.000    EACH    PERENNIALS                                               31.9950        24.7149      $93,743.56 

 

661E14001       2,023.000    EACH    PERENNIALS, AS PER PLAN                                  13.0527         8.8952      $17,995.00 

 

661E19000          52.000    EACH    DECIDUOUS SHRUB, 12" HEIGHT                             175.5156       182.2892       $9,479.04 

 

661E20000          25.000    EACH    DECIDUOUS SHRUB, 15" HEIGHT                             109.0000        50.0000       $1,250.00 

 

661E20020           9.000    EACH    DECIDUOUS SHRUB, 18" HEIGHT                              52.2470        60.0000         $540.00 

 

661E20040         141.000    EACH    DECIDUOUS SHRUB, 2' HEIGHT                              126.8904       123.1140      $17,359.08 

 

661E20060          52.000    EACH    DECIDUOUS SHRUB, 3' HEIGHT                              201.7568       246.7308      $12,830.00 
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661E20061          47.000    EACH    DECIDUOUS SHRUB, 3' HEIGHT, AS PER PLAN                  65.0964        70.0000       $3,290.00 

 

661E20071           2.000    EACH    DECIDUOUS SHRUB, 30" HEIGHT, AS PER PLAN                112.5350        70.0000         $140.00 

 

661E30000         413.000    EACH    EVERGREEN SHRUB, 12" HEIGHT                              82.3051        64.8409      $26,779.28 

 

661E30040           6.000    EACH    EVERGREEN SHRUB, 18" HEIGHT                              59.2000        60.0000         $360.00 

 

661E30060          46.000    EACH    EVERGREEN SHRUB, 2' HEIGHT                              155.3500       122.0000       $5,612.00 

 

661E30061         187.000    EACH    EVERGREEN SHRUB, 2' HEIGHT, AS PER PLAN                  63.7286        70.0000      $13,090.00 

 

661E31000      41,870.000    GAL     LANDSCAPE WATERING                                        0.6828         0.4424      $18,525.00 

 

661E40020           8.000    EACH    DECIDUOUS TREE, 6' HEIGHT                               450.0000       500.0000       $4,000.00 

 

661E40060          15.000    EACH    DECIDUOUS TREE, 1-1/2" CALIPER                          579.5520       651.0000       $9,765.00 

 

661E40080         208.000    EACH    DECIDUOUS TREE, 2" CALIPER                              583.9800       586.8273     $122,060.08 

 

661E40100         136.000    EACH    DECIDUOUS TREE, 2-1/2" CALIPER                          735.2300       772.1507     $105,012.50 

 

661E40120          60.000    EACH    DECIDUOUS TREE, 3" CALIPER                            1,177.2998     1,181.1192      $70,867.15 

 

661E40121          33.000    EACH    DECIDUOUS TREE, 3" CALIPER, AS PER PLAN               1,026.1572     1,422.7273      $46,950.00 

 

661E50040           5.000    EACH    EVERGREEN TREE, 2' HEIGHT                               246.9825       200.0000       $1,000.00 

 

661E50100          18.000    EACH    EVERGREEN TREE, 5' HEIGHT                               640.0700       480.1400       $8,642.52 

 

661E50120          18.000    EACH    EVERGREEN TREE, 6' HEIGHT                               462.5000       600.0000      $10,800.00 

 

661E50160          16.000    EACH    EVERGREEN TREE, 8' HEIGHT                               826.4678       971.3688      $15,541.90 

 

661E99000           1.000    LS      SPECIAL - LANDSCAPING                                26,678.4800    26,678.4800      $26,678.48 

 

661E99900          32.000    EACH    PLANTING, MISC.:                                      2,194.5198     2,310.5313      $73,937.00 

 

661E99920         605.000    SF      PLANTING, MISC.:                                          6.8500         7.1500       $4,325.75 

 

661E99930         898.000    SY      PLANTING, MISC.:                                          7.3833         7.5000       $6,735.00 

 

661E99940           1.000    LS      PLANTING, MISC.:                                      6,360.0000     6,360.0000       $6,360.00 

 

662E30000           6.200    MGAL    LANDSCAPE WATERING                                      165.5780       200.0000       $1,240.00 

 

662E30100           1.000    LS      LANDSCAPE WATERING                                    1,507.5000        15.0000          $15.00 

 

662E31000         160.000    GAL     LANDSCAPE WATERING                                        3.3333         4.0000         $640.00 
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666E09000           2.000    EACH    PRUNING EXISTING TREE, 3 TO 8-INCH                    1,224.5433     2,073.6300       $4,147.26 

                                     DIAMETER 

 

666E10000           1.000    EACH    PRUNING EXISTING TREE, 8 TO 16-INCH                     313.7500       230.0000         $230.00 

                                     DIAMETER 

 

666E10010           1.000    EACH    PRUNING EXISTING TREE, 16 TO 24-INCH                    485.0000       390.0000         $390.00 

                                     DIAMETER 

 

666E10020           1.000    EACH    PRUNING EXISTING TREE, 24 TO 36-INCH                    667.5000       545.0000         $545.00 

                                     DIAMETER 

 

666E10030           1.000    EACH    PRUNING EXISTING TREE, 36 INCH DIAMETER                 900.0000       605.0000         $605.00 

                                     AND OVER 

 

670E00500     261,948.000    SY      SLOPE EROSION PROTECTION                                  1.8683         1.7901     $468,912.31 

 

670E00510       3,698.000    SY      SLOPE EROSION PROTECTION MAT, TYPE A                      2.9694         1.6153       $5,973.50 

 

670E00520       9,476.000    SY      SLOPE EROSION PROTECTION MAT, TYPE B                      2.8855         2.1703      $20,566.20 

 

670E00530          23.000    SY      SLOPE EROSION PROTECTION MAT, TYPE C                      9.5000         9.0000         $207.00 

 

670E00550       5,471.000    SY      SLOPE EROSION PROTECTION MAT, TYPE E                      4.3953         5.3617      $29,334.00 

 

670E00700      62,021.000    SY      DITCH EROSION PROTECTION                                  2.2799         2.0278     $125,763.33 

 

670E00710       7,367.000    SY      DITCH EROSION PROTECTION MAT, TYPE A                      2.8551         2.5752      $18,971.31 

 

670E00720       9,809.000    SY      DITCH EROSION PROTECTION MAT, TYPE B                      1.9158         1.7968      $17,624.38 

 

670E00730         161.000    SY      DITCH EROSION PROTECTION MAT, TYPE C                      6.2891         4.1078         $661.36 

 

671E14000         673.000    SY      EROSION CONTROL MAT                                       1.8780         2.5000       $1,682.50 

 

671E15000       4,637.000    SY      EROSION CONTROL MAT, TYPE A                               3.1460         2.8655      $13,287.15 

 

671E15010         366.000    SY      EROSION CONTROL MAT, TYPE B                               6.0339        10.8825       $3,983.00 

 

671E15040      24,165.000    SY      EROSION CONTROL MAT, TYPE E                               3.3362         3.3783      $81,637.50 

 

680E14550           7.000    EACH    SPECIAL - TRASH RECEPTACLE                            2,679.3604     2,714.2857      $19,000.00 

 

680E43100           1.000    EACH    SPECIAL - COMPLETE IRRIGATION SYSTEM                 13,945.5475    11,000.0000      $11,000.00 

 

690E12000         748.000    SY      SPECIAL - FILTER FABRIC                                   3.4250         1.8500       $1,383.80 

 

690E12010       1,068.000    SY      SPECIAL - GEOTEXTILE FABRIC                               4.1250         1.5000       $1,602.00 
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690E12040         317.000    SY      SPECIAL - PAVEMENT CRACK AND JOINT                       40.0000        27.5000       $8,717.50 

                                     REINFORCING FABRIC 

 

690E12050      42,898.000    SY      SPECIAL - REINFORCED MESH FOR TRANSVERSE                 22.1984        16.2753     $698,178.60 

                                     AND/OR LONGITUDINAL JOINTS AND CRACKS 

 

690E12060     110,984.000    SY      SPECIAL - PAVEMENT OVERLAY FABRIC                         9.4268         8.6471     $959,692.75 

                                     COMPOSITE 

 

690E12150       2,910.000    GAL     SPECIAL - ASPHALT REJUVENATING AGENT                     30.6998        29.6698      $86,339.20 

 

690E12160           2.000    LS      SPECIAL - TESTING                                    12,466.6800    11,516.7000      $23,033.40 

 

690E20010          11.000    LS      SPECIAL - AS-BUILT CONSTRUCTION PLANS                 7,449.8976     5,886.4109      $64,750.52 

 

690E20020           8.000    LS      SPECIAL - FIELD SURVEYS                              13,826.1304    11,250.0000      $90,000.00 

 

690E20030           5.000    LS      SPECIAL - UTILITY COORDINATION AND                   22,059.4615    30,754.4000     $153,772.00 

                                     RELOCATION 

 

690E20040           8.000    LS      SPECIAL - PRELIMINARY DESIGN                        218,116.0435   279,771.0000   $2,238,168.00 

 

690E20050           6.000    LS      SPECIAL - FINAL DESIGN                              161,690.0625   143,742.5000     $862,455.00 

 

690E20080           1.000    LS      SPECIAL - SUBSURFACE INVESTIGATIONS                  78,666.6667    24,000.0000      $24,000.00 

 

690E20220           8.000    LS      SPECIAL - CONSTRUCTION PLANS                         40,469.6087    41,600.0000     $332,800.00 

 

690E20240           5.000    LS      SPECIAL - ROADWAY                                   290,457.1957   688,703.3480   $3,443,516.74 

 

690E20250           3.000    LS      SPECIAL - MISCELLANEOUS PAVEMENT FOR                 12,880.5100    13,681.3600      $41,044.08 

                                     DESIGN BUILD 

 

690E21000          13.000    LS      SPECIAL -                                             4,667.9679     3,603.8462      $46,850.00 

 

690E50000          86.000    EACH    SPECIAL - MAILBOX SUPPORT                               202.4432       209.4767      $18,015.00 

 

690E50100         218.000    EACH    SPECIAL - MAILBOX SUPPORT SYSTEM, SINGLE                258.8542       239.3323      $52,174.44 

 

690E50200          29.000    EACH    SPECIAL - MAILBOX SUPPORT SYSTEM, DOUBLE                419.3364       414.7931      $12,029.00 

 

690E50300           8.000    EACH    SPECIAL - MAILBOX SUPPORT SYSTEM,                       422.7984       344.5000       $2,756.00 

                                     MULTIPLE 

 

690E50350         215.000    EACH    SPECIAL - MAILBOX REMOVED AND RESET                     210.6593       242.3197      $52,098.73 

 

690E50500         255.000    EACH    SPECIAL - CONCRETE PARKING BLOCK                        172.5000       155.0000      $39,525.00 

 

690E50560          13.000    EACH    SPECIAL - BICYCLE RACK                                  878.5510       480.0000       $6,240.00 
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690E50600          10.000    EACH    SPECIAL - BOLLARD                                     1,341.3158     1,383.5000      $13,835.00 

 

690E65000       4,475.000    TON     SPECIAL - WORK INVOLVING NON-REGULATED                   54.5318        54.3408     $243,175.00 

                                     MATERIALS 

 

690E65002         100.000    TON     SPECIAL - WORK INVOLVING HAZARDOUS WASTE                368.4000       500.0000      $50,000.00 

 

690E65010         726.000    TON     SPECIAL - WORK INVOLVING SOLID WASTE                    130.8198       161.8182     $117,480.00 

 

690E65016       4,590.000    TON     SPECIAL - WORK INVOLVING PETROLEUM                       69.1544        65.1612     $299,090.00 

                                     CONTAMINATED SOIL 

 

690E65020          50.000    GAL     SPECIAL - WORK INVOLVING WATER                           13.9000        30.7000       $1,535.00 

 

690E65022      55,150.000    GAL     SPECIAL - WORK INVOLVING NON-REGULATED                    4.5417         9.2421     $509,700.00 

                                     WATER 

 

690E65024      34,100.000    GAL     SPECIAL - WORK INVOLVING REGULATED WATER                  4.4799         7.6916     $262,285.00 

 

690E65100         150.000    TON     SPECIAL - WORK INVOLVING CONSTRUCTION                    66.7500       141.0000      $21,150.00 

                                     DEBRIS 

 

690E65300           3.000    EACH    SPECIAL - GROUND WATER MONITORING WELL                2,701.6429     2,058.6667       $6,176.00 

                                     ABANDONMENT 

 

690E70000           2.000    LS      SPECIAL - ENVIRONMENTAL                              10,376.2500     3,650.0000       $7,300.00 

 

690E70100       7,674.000    SF      SPECIAL - ASBESTOS ABATEMENT                              5.5594         4.5187      $34,676.50 

 

690E71000           1.000    LS      SPECIAL - ASBESTOS ABATEMENT                          3,250.0000     4,000.0000       $4,000.00 

 

690E72000           1.000    LS      SPECIAL - ASBESTOS NOTIFICATION                         931.0000       300.0000         $300.00 

 

690E91000           8.000    LS      SPECIAL - AS-BUILT CONSTRUCTION PLANS                 4,562.1923     3,750.0000      $30,000.00 

 

690E98000      45,990.000    EACH    SPECIAL -                                                20.6537        22.3625   $1,028,451.59 

 

690E98100      56,793.000    FT      SPECIAL -                                                 9.3537        10.7172     $608,663.35 

 

690E98200      11,604.000    SF      SPECIAL -                                                29.4201        34.2580     $397,530.05 

 

690E98300     380,630.000    SY      SPECIAL -                                                 9.3999         6.1365   $2,335,731.40 

 

690E98400         118.000    LS      SPECIAL -                                            62,229.9036    39,964.0786   $4,715,761.28 

 

690E98600       1,658.000    HOUR    SPECIAL -                                               181.2491       161.8733     $268,386.00 

 

690E98700       1,585.000    CY      SPECIAL -                                               112.7784       142.3321     $225,596.41 

690E98800       5,735.700    TON     SPECIAL -                                               161.7160       164.1235     $941,363.20 
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690E98900     217,532.000    GAL     SPECIAL -                                                 2.6000         2.5500     $554,706.60 

 

690E99000       1,515.900    ACRE    SPECIAL -                                               105.5196        59.4261      $90,084.00 

 

690E99400          10.000    LB      SPECIAL -                                               247.5575        95.0000         $950.00 

 

690E99500       1,039.000    DAY     SPECIAL -                                             1,177.8379       980.4860   $1,018,725.00 

 

690E99550          16.000    MNTH    SPECIAL -                                             6,738.8350     3,850.0000      $61,600.00 

 

691E41900         469.000    MILE    SPECIAL - HERBICIDAL SPRAYING, GUARDRAIL                296.5433       196.7500      $92,275.75 

 

692E10100      11,299.710    ACRE    SPECIAL - FIRST MOWING                                   72.6861        73.5514     $831,109.70 

 

692E20100      12,946.710    ACRE    SPECIAL - SECOND MOWING                                  71.5827        72.0611     $932,953.55 

 

692E30100      11,320.030    ACRE    SPECIAL - THIRD MOWING                                   70.2217        70.3781     $796,682.55 

 

692E30270      10,221.280    ACRE    SPECIAL - FOURTH MOWING                                  71.9158        72.3713     $739,727.00 

 

692E30400       3,413.310    ACRE    SPECIAL - MOWBACK                                        63.5642        61.7007     $210,603.60 

 

692E35500          77.680    ACRE    SPECIAL - MOWING                                      1,891.1713     1,159.1143      $90,040.00 

 

804E15010       3,014.000    FT      FIBER OPTIC CABLE, 24 FIBER                               4.6433         5.0000      $15,070.00 

 

804E15011       5,177.000    FT      FIBER OPTIC CABLE, 24 FIBER, AS PER PLAN                  5.1000         5.0000      $25,885.00 

 

804E15030      22,412.000    FT      FIBER OPTIC CABLE, 72 FIBER                               4.1973         4.3399      $97,264.90 

 

804E15031      43,467.000    FT      FIBER OPTIC CABLE, 72 FIBER, AS PER PLAN                  2.1000         2.1000      $91,280.70 

 

804E15040       3,700.000    FT      FIBER OPTIC CABLE, 144 FIBER                              5.4657         5.5751      $20,627.80 

 

804E15050      22,879.000    FT      FIBER OPTIC CABLE, 288 FIBER                              2.4000         2.4000      $54,909.60 

 

804E30000          14.000    EACH    FAN-OUT KIT, 6 FIBER                                    135.5000        21.0000         $294.00 

 

804E30010           3.000    EACH    FAN-OUT KIT, 12 FIBER                                   390.0000       390.0000       $1,170.00 

 

804E32012         147.000    EACH    DROP CABLE, 24 FIBER                                      8.7500         8.0000       $1,176.00 

 

804E32021       2,350.000    FT      DROP CABLE, 6 FIBER, AS PER PLAN                          5.6250         8.7500      $20,562.50 

 

804E32060         500.000    FT      DROP CABLE, 24 FIBER                                     20.6667        20.3500      $10,175.00 

 

804E32070         170.000    FT      DROP CABLE, 48 FIBER                                     22.8833        22.6000       $3,842.00 

804E32990          14.000    EACH    FIBER OPTIC PATCH CORD, 2 FIBER                          34.5000         8.0000         $112.00 
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804E34000          14.000    EACH    FIBER TERMINATION PANEL, 6 FIBER                      1,551.5000       853.0000      $11,942.00 

 

804E34012           3.000    EACH    FIBER TERMINATION PANEL, 12 FIBER                     1,625.0000     1,625.0000       $4,875.00 

 

804E34022           2.000    EACH    FIBER TERMINATION PANEL, 24 FIBER                     3,224.1667     2,825.0000       $5,650.00 

 

804E34030           1.000    EACH    FIBER TERMINATION PANEL, 48 FIBER                     3,827.5000     3,165.0000       $3,165.00 

 

804E35000         456.000    EACH    FUSION SPLICE                                            32.0000        32.0000      $14,592.00 

 

804E35001       1,733.000    EACH    FUSION SPLICE, AS PER PLAN                               25.6072        25.6072      $44,377.30 

 

804E37000          11.000    EACH    SPLICE ENCLOSURE, BUTT STYLE                          2,153.0612     1,806.3636      $19,870.00 

 

804E37001           5.000    EACH    SPLICE ENCLOSURE, AS PER PLAN                         1,630.0000     1,630.0000       $8,150.00 

 

804E37700           1.000    LS      FIBER OPTIC CABLE TESTING                             5,400.0000     5,400.0000       $5,400.00 

 

804E98000      43,153.000    FT      FIBER OPTIC CABLE, MISC.:                                 2.8121         1.7923      $77,342.50 

 

804E98100           2.000    EACH    FIBER OPTIC CABLE, MISC.:                             7,796.9433     6,954.5000      $13,909.00 

 

805E00101           1.000    EACH    GLOBAL POSITIONING SYSTEM CLOCK                         638.8333       661.5000         $661.50 

                                     ASSEMBLY, AS PER PLAN 

 

807E10010          66.370    MILE    WET REFLECTIVE TRAFFIC PAINT, EDGE LINE,              3,215.2036     3,062.8281     $203,279.90 

                                     6" 

 

807E10110          52.780    MILE    WET REFLECTIVE TRAFFIC PAINT, LANE LINE,              1,382.6190     1,453.1451      $76,697.00 

                                     6" 

 

807E10310      14,911.000    FT      WET REFLECTIVE TRAFFIC PAINT,                             1.9971         2.0147      $30,041.00 

                                     CHANNELIZING LINE, 12" 

 

807E10410       9,920.000    FT      WET REFLECTIVE TRAFFIC PAINT, DOTTED                      1.6235         1.5526      $15,402.00 

                                     LINE, 6" 

 

807E12010         552.930    MILE    WET REFLECTIVE EPOXY PAVEMENT MARKING,                4,898.3017     4,725.4889   $2,612,864.58 

                                     EDGE LINE, 6" 

 

807E12110         320.630    MILE    WET REFLECTIVE EPOXY PAVEMENT MARKING,                2,906.7403     2,792.2332     $895,273.74 

                                     LANE LINE, 6" 

 

807E12200           0.280    MILE    WET REFLECTIVE EPOXY PAVEMENT MARKING,               19,297.8125    22,103.5714       $6,189.00 

                                     CENTER LINE 
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807E12310     223,598.000    FT      WET REFLECTIVE EPOXY PAVEMENT MARKING,                    2.9960         2.9953     $669,732.00 

                                     CHANNELIZING LINE, 12 " 

 

807E12410     146,556.000    FT      WET REFLECTIVE EPOXY PAVEMENT MARKING,                    2.0834         2.0364     $298,449.25 

                                     DOTTED LINE, 6" 

 

807E12430       8,293.000    FT      WET REFLECTIVE EPOXY PAVEMENT MARKING,                    2.9911         2.9647      $24,586.30 

                                     DOTTED LINE, 12" 

 

807E13010         213.770    MILE    WET REFLECTIVE SPRAY THERMOPLASTIC                    3,263.4883     3,491.8201     $746,446.39 

                                     PAVEMENT MARKING, EDGE LINE, 6" 

 

807E13110         155.330    MILE    WET REFLECTIVE SPRAY THERMOPLASTIC                    1,820.1165     1,666.1041     $258,795.95 

                                     PAVEMENT MARKING, LANE LINE, 6" 

 

807E13200           2.990    MILE    WET REFLECTIVE SPRAY THERMOPLASTIC                    5,900.0000     5,800.0000      $17,342.00 

                                     PAVEMENT MARKING, CENTER LINE 

 

807E13310      99,889.000    FT      WET REFLECTIVE SPRAY THERMOPLASTIC                        2.8220         2.8465     $284,333.10 

                                     PAVEMENT MARKING, CHANNELIZING LINE, 

                                     12" 

 

807E13410      40,789.000    FT      WET REFLECTIVE SPRAY THERMOPLASTIC                        1.8772         2.0191      $82,357.40 

                                     PAVEMENT MARKING, DOTTED LINE, 6" 

 

807E13430      35,519.000    FT      WET REFLECTIVE SPRAY THERMOPLASTIC                        2.4440         2.1847      $77,599.90 

                                     PAVEMENT MARKING, DOTTED LINE, 12" 

 

807E14000           0.176    MILE    WET REFLECTIVE THERMOPLASTIC PAVEMENT                 4,399.4300     4,448.8600         $783.00 

                                     MARKING, EDGE LINE, 4" 

 

807E14010         468.550    MILE    WET REFLECTIVE THERMOPLASTIC PAVEMENT                 5,516.4077     5,175.1177   $2,424,801.40 

                                     MARKING, EDGE LINE, 6" 

 

807E14100           1.010    MILE    WET REFLECTIVE THERMOPLASTIC PAVEMENT                 2,170.0000     2,170.0000       $2,191.70 

                                     MARKING, LANE LINE, 4" 

 

807E14110         238.960    MILE    WET REFLECTIVE THERMOPLASTIC PAVEMENT                 3,055.2009     2,717.4999     $649,373.77 

                                     MARKING, LANE LINE, 6" 

 

807E14200          14.315    MILE    WET REFLECTIVE THERMOPLASTIC PAVEMENT                 8,338.9751     8,342.2703     $119,419.60 

                                     MARKING, CENTER LINE 

 

807E14300       1,335.000    FT      WET REFLECTIVE THERMOPLASTIC PAVEMENT                     2.1300         2.1300       $2,843.55 

                                     MARKING, CHANNELIZING LINE, 8" 

 

807E14310      96,750.990    FT      WET REFLECTIVE THERMOPLASTIC PAVEMENT                     3.3753         3.0883     $298,797.83 

                                     MARKING, CHANNELIZING LINE, 12" 
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807E14410      53,940.000    FT      WET REFLECTIVE THERMOPLASTIC PAVEMENT                     2.1965         1.9655     $106,017.76 

                                     MARKING, DOTTED LINE, 6" 

 

807E14430       9,247.000    FT      WET REFLECTIVE THERMOPLASTIC PAVEMENT                     2.1360         2.0853      $19,283.00 

                                     MARKING, DOTTED LINE, 12" 

 

808E18700       4,493.000    SNMT    DIGITAL SPEED LIMIT (DSL) SIGN ASSEMBLY                 626.9054       661.0268   $2,969,993.60 

 

809E21000      13,752.000    FT      MICRO-DUCT PATHWAY, HYBRID, 3 – 14/10                     9.8500         9.8500     $135,457.20 

                                     AND 3 – 1.25 IN 

 

809E24000       2,151.000    FT      CONDUIT, MULTICELL, JACKED OR DRILLED                    73.1123        78.5379     $168,935.00 

 

809E24500       3,930.000    FT      CONDUIT, 4", MULTICELL, HDPE WITH 4 – 1”                 35.8527        22.0850      $86,794.15 

                                     INNERDUCTS 

 

809E25000      40,274.000    FT      CONDUIT, MULTICELL, MISC.:                                5.6991         3.9085     $157,411.50 

 

809E60000          15.000    EACH    CCTV IP-CAMERA SYSTEM, DOME-TYPE                      6,884.6544     5,668.9800      $85,034.70 

 

809E60040          11.000    EACH    CCTV IP-CAMERA SYSTEM, QUAD MULTI-VIEW                8,639.5238     8,479.0909      $93,270.00 

                                     FIXED WITH PTZ 

 

809E61002          10.000    EACH    CCTV CONCRETE POLE, 70 FEET                          56,383.0033    50,834.0000     $508,340.00 

 

809E61090           7.000    EACH    CCTV LOWERING UNIT                                   12,393.5000    12,428.5714      $87,000.00 

 

809E61100          10.000    EACH    CCTV LOWERING UNIT, INSTALLATION ONLY                 2,054.7107     2,105.5000      $21,055.00 

 

809E63000           7.000    EACH    DYNAMIC MESSAGE SIGN (DMS), FULL-SIZE                94,805.8824    98,100.0000     $686,700.00 

                                     WALK-IN 

 

809E64500           2.000    EACH    HIGH-SPEED ETHERNET RADIO                             7,340.5000     7,314.0000      $14,628.00 

 

809E64550       5,914.000    FT      ETHERNET CABLE, OUTDOOR-RATED                             2.0188         1.8777      $11,104.82 

 

809E65000          21.000    EACH    ITS CABINET - GROUND MOUNTED                         13,044.6363    12,608.1524     $264,771.20 

 

809E65011          21.000    EACH    ITS CABINET - POLE MOUNTED, AS PER PLAN               9,663.3333     9,040.0000     $189,840.00 

 

809E65020           1.000    EACH    ITS CABINET - POWER DISTRIBUTION CABINET             12,300.0000    12,300.0000      $12,300.00 

                                     (PDC) 

 

809E65040           7.000    EACH    ITS CABINET - DMS                                    13,126.4706    12,928.5714      $90,500.00 

 

809E65990          80.000    EACH    ITS DEVICE, MISC.:                                    2,680.6262     2,370.6438     $189,651.50 

 

809E66010           1.000    EACH    CENTRALLY CONTROLLED ARTERIAL TRAFFIC               301,000.0000   110,000.0000     $110,000.00 

                                     SIGNAL SYSTEM 
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809E69000          40.000    EACH    ADVANCE RADAR DETECTION                               9,729.0212     9,787.2300     $391,489.20 

 

809E69001          98.000    EACH    ADVANCE RADAR DETECTION, AS PER PLAN                  9,385.2750     9,291.5102     $910,568.00 

 

809E69100          61.000    EACH    STOP LINE RADAR DETECTION                             9,867.8899    10,056.7943     $613,464.45 

 

809E69101         229.000    EACH    STOP LINE RADAR DETECTION, AS PER PLAN                8,965.4019     8,807.1485   $2,016,837.00 

 

809E69110           2.000    EACH    STOP LINE AND ADVANCE RADAR DETECTION                11,435.4000    10,097.5000      $20,195.00 

 

809E69122           2.000    EACH    ATC V6.24 CONTROLLER                                  5,000.0000     5,000.0000      $10,000.00 

 

809E69123          56.000    EACH    ATC V6.24 CONTROLLER, AS PER PLAN                     6,320.1439     6,596.1946     $369,386.90 

 

809E69130          24.000    EACH    WRONG WAY DETECTION SYSTEM                           47,076.6667    38,280.0000     $918,720.00 

 

809E69200           6.000    EACH    EMERGENCY VEHICLE PREEMPTION                          9,031.9565     9,680.6667      $58,084.00 

 

809E69201           6.000    EACH    EMERGENCY VEHICLE PREEMPTION, AS PER                  1,495.1517     1,055.8333       $6,335.00 

                                     PLAN 

 

809E69210           4.000    EACH    PREEMPT RECEIVING UNIT                                4,268.0000     4,300.0000      $17,200.00 

 

809E69211          14.000    EACH    PREEMPT RECEIVING UNIT, AS PER PLAN                   1,005.1310     1,014.0714      $14,197.00 

 

809E69220         600.000    FT      PREEMPT DETECTOR CABLE                                    4.3083         4.0000       $2,400.00 

 

809E69221       2,265.000    FT      PREEMPT DETECTOR CABLE, AS PER PLAN                       2.9382         2.7609       $6,253.40 

 

809E69230           4.000    EACH    PREEMPT PHASE SELECTOR                                3,914.0000     3,566.0000      $14,264.00 

 

809E69231           4.000    EACH    PREEMPT PHASE SELECTOR, AS PER PLAN                   4,501.7853     4,628.2500      $18,513.00 

 

809E69240          16.000    EACH    PREEMPT CONFIRMATION LIGHT                              708.6667       644.0000      $10,304.00 

 

809E69241          14.000    EACH    PREEMPT CONFIRMATION LIGHT, AS PER PLAN                 640.7552       620.2857       $8,684.00 

 

809E70000           5.000    LS      MAINTAINING ITS DURING CONSTRUCTION                  11,240.4630    14,033.6500      $70,168.25 

 

809E70050           1.000    LS      AS-BUILT CONSTRUCTION PLANS                           2,500.0000     2,500.0000       $2,500.00 

 

815E30000           1.000    EACH    SPREAD SPECTRUM RADIO                                 3,670.0000     3,340.0000       $3,340.00 

 

815E30001           4.000    EACH    SPREAD SPECTRUM RADIO, AS PER PLAN                    1,079.9543     1,026.2500       $4,105.00 

 

816E30001          10.000    EACH    VIDEO DETECTION SYSTEM, AS PER PLAN                  26,675.7446    24,232.5000     $242,325.00 

 

816E30100           1.000    LS      TRAINING FOR VIDEO DETECTION SYSTEM                   1,000.0000     1,000.0000       $1,000.00 
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819E10000           2.000    EACH    RAILROAD PREEMPTION INTERFACE                         7,180.0000     7,120.0000      $14,240.00 

 

823E10000          26.000    CY      ASPHALT CONCRETE SURFACE COURSE, TYPE 1,                295.0000       295.0000       $7,670.00 

                                     (448) 

 

823E20000          36.000    CY      ASPHALT CONCRETE INTERMEDIATE COURSE,                   270.0000       270.0000       $9,720.00 

                                     TYPE 2, (448) 

 

823E40000         105.000    CY      ASPHALT CONCRETE SURFACE COURSE, TYPE 1,                337.8332       271.0000      $28,455.00 

                                     (449) 

 

823E42000           7.000    CY      ASPHALT CONCRETE INTERMEDIATE COURSE,                   550.7660       540.0000       $3,780.00 

                                     TYPE 2, (449) 

 

824E00010           1.000    LS      SYSTEM ANALYSIS                                      23,500.0000    19,000.0000      $19,000.00 

 

828E00100           4.000    EACH    LED BLANKOUT SIGN                                     4,816.6667     4,747.5000      $18,990.00 

 

829E00100         177.000    SNMT    WORK ZONE EGRESS WARNING SYSTEM                       1,895.6366     1,345.5085     $238,155.00 

 

831E00100         927.000    FT      LONGITUDINAL CHANNELIZING DEVICE                         85.9612        85.9612      $79,686.00 

 

831E00500         711.000    FT      REMOVAL OF LONGITUDINAL CHANNELIZING                      7.0000         3.0000       $2,133.00 

                                     DEVICE 

 

832E15000          83.000    LS      STORM WATER POLLUTION PREVENTION PLAN                 2,594.1206     2,515.5386     $208,789.70 

 

832E15002          83.000    LS      STORM WATER POLLUTION PREVENTION                     11,896.5757    10,946.5761     $908,565.82 

                                     INSPECTIONS 

 

832E15010          83.000    LS      STORM WATER POLLUTION PREVENTION                     11,820.5236    11,461.7807     $951,327.80 

                                     INSPECTION SOFTWARE 

 

832E30000    11583115.000    EACH    EROSION CONTROL                                           1.0000         1.0000  $11,583,115.00 

 

832E30001     212,589.000    EACH    EROSION CONTROL, AS PER PLAN                              1.0000         1.0000     $212,589.00 

 

832E99100     815,000.000    EACH    SPECIAL - CONSTRUCTION EROSION CONTROL                    1.0000         1.0000     $815,000.00 

 

833E10000       7,404.000    FT      CONDUIT RENEWAL USING SPRAY APPLIED                     587.3153       646.3700   $4,785,723.50 

                                     STRUCTURAL LINER, ROUND CONDUIT 

 

833E10001         757.000    FT      CONDUIT RENEWAL USING SPRAY APPLIED                     999.6444     1,120.5496     $848,256.06 

                                     STRUCTURAL LINER, ROUND CONDUIT, AS PER 

                                     PLAN 

 

833E12000         279.000    FT      CONDUIT RENEWAL USING SPRAY APPLIED                   1,638.8303       927.6605     $258,817.28 

                                     STRUCTURAL LINER, ARCH 
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836E10000       4,154.000    SY      SEEDING AND EROSION CONTROL WITH TURF                     6.2295         5.2862      $21,959.05 

                                     REINFORCING MAT, TYPE 1 

 

836E10020       2,229.000    SY      SEEDING AND EROSION CONTROL WITH TURF                     5.8330         5.4215      $12,084.44 

                                     REINFORCING MAT, TYPE 2 

 

836E10030         389.000    SY      SEEDING AND EROSION CONTROL WITH TURF                     8.8000        10.0000       $3,890.00 

                                     REINFORCING MAT, TYPE 3 

 

837E10000       1,822.000    FT      LINER PIPE                                              704.8623       819.0129   $1,492,241.55 

 

837E10001         349.000    FT      LINER PIPE, AS PER PLAN                               2,036.3111     1,912.8653     $667,590.00 

 

837E21000       2,087.000    FT      BACKFILL FOR LINER PIPE                                 267.4620       271.2280     $566,052.74 

 

837E21001         543.000    FT      BACKFILL FOR LINER PIPE, AS PER PLAN                    493.9319       305.4346     $165,851.00 

 

838E20701          67.000    CY      GABIONS, AS PER PLAN                                    404.6000       350.0000      $23,450.00 

 

839E29000         683.000    FT      TRENCH DRAIN, TYPE A WITH STANDARD GRATE                203.9665       221.6325     $151,375.00 

 

839E30000       1,680.000    FT      TRENCH DRAIN WITH STANDARD GRATE                        210.4610       229.9514     $386,318.40 

 

840E20000      81,142.000    SF      MECHANICALLY STABILIZED EARTH WALL                       47.0719        45.0971   $3,659,265.77 

 

840E21000      22,082.000    CY      WALL EXCAVATION                                          17.8073        16.7260     $369,343.88 

 

840E22000       6,173.000    SY      FOUNDATION PREPARATION                                   34.8423        40.4313     $249,582.12 

 

840E22001       4,383.000    SY      FOUNDATION PREPARATION, AS PER PLAN                     176.6484       198.5060     $870,051.96 

 

840E23000      57,424.000    CY      SELECT GRANULAR BACKFILL                                 66.1392        63.1513   $3,626,402.56 

 

840E23001       8,113.000    CY      SELECT GRANULAR BACKFILL, AS PER PLAN                    67.3186        74.0952     $601,134.00 

 

840E23050         434.000    CY      NATURAL SOIL                                             44.4881        55.6068      $24,133.35 

 

840E25010       9,326.000    FT      6" DRAINAGE PIPE, PERFORATED                              7.9234         7.6575      $71,413.95 

 

840E25020       1,009.000    FT      6" DRAINAGE PIPE, NON-PERFORATED                         19.8821        14.5320      $14,662.81 

 

840E26000       5,040.000    FT      CONCRETE COPING                                         206.5678       177.6767     $895,490.35 

 

840E26050       3,592.000    SF      AESTHETIC SURFACE TREATMENT                               7.0097         6.7000      $24,066.40 

 

840E27000          36.000    DAY     ON-SITE ASSISTANCE                                      904.3880       662.0597      $23,834.15 

 

840E28000           3.000    LS      SGB INSPECTION AND COMPACTION TESTING                21,686.5625    21,515.8333      $64,547.50 
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842E10000       5,000.000    LB      CORRECTING ELEVATION OF CONCRETE                          7.5000         5.2500      $26,250.00 

                                     APPROACH SLABS WITH HIGH DENSITY 

                                     POLYURETHANE 

 

843E50000         960.240    SF      PATCHING CONCRETE STRUCTURES WITH                       182.4564       171.0371     $164,236.66 

                                     TROWELABLE MORTAR 

 

843E50001         231.000    SF      PATCHING CONCRETE STRUCTURES WITH                       102.9015        70.2608      $16,230.24 

                                     TROWELABLE MORTAR, AS PER PLAN 

 

844E10000       3,190.000    SF      CONCRETE PATCHING WITH GALVANIC ANODE                   155.7999       164.3187     $524,176.70 

                                     PROTECTION 

 

844E10001       8,029.000    SF      CONCRETE PATCHING WITH GALVANIC ANODE                   215.4797       200.9497   $1,613,425.38 

                                     PROTECTION, AS PER PLAN 

 

846E00110       1,888.820    CF      POLYMER MODIFIED ASPHALT EXPANSION JOINT                573.5357       578.0488   $1,091,830.05 

                                     SYSTEM 

 

846E00111          61.000    CF      POLYMER MODIFIED ASPHALT EXPANSION JOINT                773.5377       802.4262      $48,948.00 

                                     SYSTEM, AS PER PLAN 

 

847E10000          65.000    SY      MICRO SILICA MODIFIED CONCRETE OVERLAY                  574.5242       569.2308      $37,000.00 

 

847E10001       3,134.000    SY      MICRO SILICA MODIFIED CONCRETE OVERLAY,                 135.8091       124.4001     $389,870.00 

                                     AS PER PLAN 

 

847E10100      12,593.000    SY      LATEX MODIFIED CONCRETE OVERLAY                         135.8106       110.7996   $1,395,299.68 

 

847E10200         309.000    SY      SUPERPLASTICIZED DENSE CONCRETE OVERLAY                 176.1008        63.6602      $19,671.00 

 

847E10201         329.000    SY      SUPERPLASTICIZED DENSE CONCRETE OVERLAY,                249.6510       289.7568      $95,330.00 

                                     AS PER PLAN 

 

847E20000           4.000    CY      MICRO SILICA MODIFIED CONCRETE OVERLAY                1,288.4146       525.0000       $2,100.00 

                                     (VARIABLE THICKNESS), MATERIAL ONLY 

 

847E20001          25.000    CY      MICRO SILICA MODIFIED CONCRETE OVERLAY                  353.3333       380.0000       $9,500.00 

                                     (VARIABLE THICKNESS), MATERIAL ONLY, AS 

                                     PER PLAN 

 

847E20100         231.000    CY      LATEX MODIFIED CONCRETE OVERLAY                         922.7576       942.2079     $217,650.02 

                                     (VARIABLE THICKNESS), MATERI AL ONLY 

 

847E20200           8.000    CY      SUPERPLASTICIZED DENSE CONCRETE OVERLAY                 519.8488       780.6250       $6,245.00 

                                     (VARIABLE THICKNESS), MATERIAL ONLY 
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847E20201           5.000    CY      SUPERPLASTICIZED DENSE CONCRETE OVERLAY                 515.4545       534.0000       $2,670.00 

                                     (VARIABLE THICKNESS), MATERIAL ONLY, AS 

                                     PER PLAN 

 

847E30000          20.000    LS      TEST SLAB                                             1,972.2274     2,201.7500      $44,035.00 

 

847E30200         179.000    CY      FULL DEPTH REPAIR                                     1,593.7232     1,054.0503     $188,675.00 

 

847E30400       7,654.000    SY      EXISTING CONCRETE OVERLAY REMOVED                        24.5802        19.1352     $146,460.78 

 

847E50000       1,259.000    SY      HAND CHIPPING                                           137.8047       115.5552     $145,484.00 

 

848E10000       1,332.000    SY      MICRO SILICA MODIFIED CONCRETE OVERLAY                   72.6954        77.0886     $102,682.00 

                                     USING HYDRODEMOLITION 

 

848E10001       3,060.000    SY      MICRO SILICA MODIFIED CONCRETE OVERLAY                   87.5385        64.8293     $198,377.60 

                                     USING HYDRODEMOLITION, AS PER PLAN 

 

848E10100       3,675.000    SY      LATEX MODIFIED CONCRETE OVERLAY USING                   127.0571       127.0571     $466,935.00 

                                     HYDRODEMOLITION 

 

848E10200      14,243.000    SY      SUPERPLASTICIZED DENSE CONCRETE OVERLAY                  99.9526        96.7336   $1,377,776.68 

                                     USING HYDRODEMOLITION 

 

848E10201      40,400.000    SY      SUPERPLASTICIZED DENSE CONCRETE OVERLAY                  78.2054        77.7560   $3,141,343.68 

                                     USING HYDRODEMOLITION, AS PER PLAN 

 

848E20000      35,039.000    SY      SURFACE PREPARATION USING                                78.9642        74.6592   $2,615,982.45 

                                     HYDRODEMOLITION 

 

848E20001      27,643.000    SY      SURFACE PREPARATION USING                                98.8099        88.2721   $2,440,105.29 

                                     HYDRODEMOLITION, AS PER PLAN 

 

848E30000          62.000    CY      MICRO SILICA MODIFIED CONCRETE OVERLAY                  501.9081       476.0161      $29,513.00 

                                     (VARIABLE THICKNESS), MATERIAL ONLY 

 

848E30001          20.000    CY      MICRO SILICA MODIFIED CONCRETE OVERLAY                  400.0000       400.0000       $8,000.00 

                                     (VARIABLE THICKNESS), MATERIAL ONLY, AS 

                                     PER PLAN 

 

848E30100          37.000    CY      LATEX MODIFIED CONCRETE OVERLAY                         816.3514       816.3514      $30,205.00 

                                     (VARIABLE THICKNESS), MATERI AL ONLY 

 

848E30200         353.000    CY      SUPERPLASTICIZED DENSE CONCRETE OVERLAY                 381.6759       347.5439     $122,683.00 

                                     (VARIABLE THICKNESS), MATERIAL ONLY 

 

848E30201         328.000    CY      SUPERPLASTICIZED DENSE CONCRETE OVERLAY                 235.1111       230.3415      $75,552.00 

                                     (VARIABLE THICKNESS), MATERIAL ONLY, AS 

                                     PER PLAN 
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848E50000       2,112.000    SY      HAND CHIPPING                                           127.5786       124.7203     $263,409.29 

 

848E50100          23.000    LS      TEST SLAB                                             2,137.4330     1,992.5870      $45,829.50 

 

848E50101           1.000    LS      TEST SLAB, AS PER PLAN                                2,800.0000     2,600.0000       $2,600.00 

 

848E50200          89.000    CY      FULL-DEPTH REPAIR                                     1,315.3105       974.0820      $86,693.30 

 

848E50201          77.000    CY      FULL DEPTH REPAIR, AS PER PLAN                        1,500.0000     1,250.0000      $96,250.00 

 

848E50300         271.000    SY      WEARING COURSE REMOVED, ASPHALT                          24.5000        14.0000       $3,794.00 

 

848E50320      25,707.000    SY      EXISTING CONCRETE OVERLAY REMOVED                        11.6983        11.2596     $289,451.00 

 

848E50321      23,133.000    SY      EXISTING CONCRETE OVERLAY REMOVED, AS                    10.5000         9.0000     $208,197.00 

                                     PER PLAN 

 

848E50340       2,198.000    SY      REMOVAL OF DEBONDED OR DETERIORATED                      54.4709        46.3726     $101,927.00 

                                     EXISTING VARIABLE THICKNESS CONCRETE 

                                     OVERLAY 

 

849E10000           6.000    LS      DAMAGE ASSESSMENT                                     3,715.9091     4,295.8333      $25,775.00 

 

849E10001           1.000    LS      DAMAGE ASSESSMENT, AS PER PLAN                        1,400.0000     1,400.0000       $1,400.00 

 

849E10500           7.000    LS      SURFACE PREPARATION                                   4,920.8333     3,914.2857      $27,400.00 

 

849E10600          27.500    HOUR    REPAIRING DAMAGED MEMBERS BY GRINDING                   586.0127       401.5455      $11,042.50 

 

849E10700           7.000    LS      STRAIGHTENING DAMAGED MEMBERS                        33,664.5000    38,211.4286     $267,480.00 

 

850E10000          15.550    MILE    GROOVING FOR 4" RECESSED PAVEMENT                     3,214.3165     3,488.2797      $54,242.75 

                                     MARKING, (ASPHALT) 

 

850E10010       2,017.830    MILE    GROOVING FOR 6" RECESSED PAVEMENT                     2,558.4125     2,503.9898   $5,052,625.65 

                                     MARKING, (ASPHALT) 

 

850E10030          15.160    MILE    GROOVING FOR 12" RECESSED PAVEMENT                    5,569.1775     5,376.8140      $81,512.50 

                                     MARKING, (ASPHALT) 

 

850E10110     175,102.000    FT      GROOVING FOR 6" RECESSED PAVEMENT                         1.3664         1.3733     $240,467.02 

                                     MARKING, (ASPHALT) 

 

850E10130     367,299.000    FT      GROOVING FOR 12" RECESSED PAVEMENT                        1.8817         1.8106     $665,037.01 

                                     MARKING, (ASPHALT) 

 

850E20010          72.430    MILE    GROOVING FOR 6" RECESSED PAVEMENT                     5,808.5611     5,909.1774     $428,001.72 

                                     MARKING, (CONCRETE) 
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850E20030           0.370    MILE    GROOVING FOR 12" RECESSED PAVEMENT                   11,051.2658    13,144.5946       $4,863.50 

                                     MARKING, (CONCRETE) 

 

850E20110       8,030.000    FT      GROOVING FOR 6" RECESSED PAVEMENT                         2.5004         2.5595      $20,552.80 

                                     MARKING, (CONCRETE) 

 

850E20130      24,759.570    FT      GROOVING FOR 12" RECESSED PAVEMENT                        3.4152         3.5090      $86,881.45 

                                     MARKING, (CONCRETE) 

 

851E10000         872.000    SF      PRECAST GRAVITY AND SEMIGRAVITY                         109.9854        94.9266      $82,776.00 

                                     RETAINING WALL 

 

851E11000          20.000    CY      NATURAL SOIL                                             89.2756        46.5000         $930.00 

 

851E14000           6.000    DAY     ON-SITE ASSISTANCE                                      829.8988       416.6667       $2,500.00 

 

851E15000           3.000    LS      WALL DRAINAGE SYSTEM                                  7,022.2365    12,500.0000      $37,500.00 

 

851E15500           3.000    LS      PGSRW INSPECTION AND COMPACTION TESTING               4,171.2441     6,433.3333      $19,300.00 

 

856E10000          64.000    CY      BRIDGE DECK WATERPROOFING ASPHALT                       490.0000       480.0000      $30,720.00 

                                     CONCRETE 

 

858E10000       8,086.000    SY      THIN POLYMER EPOXY OVERLAY                               68.7643        63.0970     $510,202.50 

 

860E10010         955.000    CY      THINLAY ASPHALT CONCRETE, TYPE LT                       295.0000       290.0000     $276,950.00 

 

863E00100       9,411.000    SY      GEOGRID, TYPE P1                                          4.7235         5.4728      $51,504.25 

 

866E00101          50.000    EACH    GROUND ANCHOR, AS PER PLAN                            2,966.9956     3,000.0000     $150,000.00 

 

867E00100           7.000    LS      TEMPORARY WIRE FACED MECHANICALLY                    80,126.1623    65,057.3171     $455,401.22 

                                     STABILIZED EARTH WALL 

 

867E00101           4.000    LS      TEMPORARY WIRE FACED MECHANICALLY                   165,160.2783   108,695.3075     $434,781.23 

                                     STABILIZED EARTH WALL, AS PER PLAN 

 

869E00101          84.000    EACH    HIGH LOAD MULTI-ROTATIONAL (HLMR)                    26,842.2380    22,500.0000   $1,890,000.00 

                                     BEARINGS, AS PER PLAN 

 

870E10000       4,030.000    SF      PREFABRICATED MODULAR RETAINING WALL                    118.8643       110.2331     $444,239.37 

 

870E10001       1,644.000    SF      PREFABRICATED MODULAR RETAINING WALL, AS                 93.7755        72.9836     $119,985.00 

                                     PER PLAN 

 

870E11000       1,180.000    CY      WALL EXCAVATION                                          29.4358        19.1066      $22,545.83 

 

870E11100         354.000    CY      NATURAL SOIL                                             39.3273        25.7250       $9,106.66 
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870E12000       1,513.000    FT      6" DRAINAGE PIPE, PERFORATED                             11.7098         8.6971      $13,158.77 

 

870E12100         313.000    FT      6" DRAINAGE PIPE, NON-PERFORATED                         25.5295        18.2015       $5,697.07 

 

870E12500         457.000    FT      CONCRETE COPING                                         318.7967       242.9065     $111,008.29 

 

870E14000          11.000    DAY     ON-SITE ASSISTANCE                                      735.3169       772.4855       $8,497.34 

 

870E15000           2.000    LS      PMRW INSPECTION AND COMPACTION TESTING                4,104.6000     5,948.0000      $11,896.00 

 

872E10000     748,530.000    FT      VOID REDUCING ASPHALT MEMBRANE (VRAM)                     2.5488         2.4179   $1,809,844.41 

 

874E20000     140,439.000    FT      LONGITUDINAL JOINT PREPARATION                            1.3212         1.3177     $185,057.55 

 

874E21000         260.050    MILE    LONGITUDINAL JOINT PREPARATION                        4,812.3721     4,945.2813   $1,286,020.40 

 

875E10000     144,465.000    LB      LONGITUDINAL JOINT ADHESIVE                               1.5174         1.5337     $221,566.65 

 

878E25000          55.000    LS      INSPECTION AND COMPACTION TESTING OF                 50,758.5975    50,862.1680   $2,797,419.24 

                                     UNBOUND MATERIALS 

 

886E11000     463,947.900    GAL     FOG SEAL                                                  3.1823         3.0300   $1,405,776.87 

 

889E10000       5,448.000    SY      LONGITUDINAL DIAMOND GROOVING                             4.1778         4.9440      $26,935.04 

 

894E10000          76.000    EACH    THERMAL INTEGRITY PROFILING (TIP) TEST                3,861.5925     3,973.6842     $302,000.00 

 

895E10010           1.000    EACH    MANUFACTURED WATER QUALITY STRUCTURE,                37,665.3650    25,330.7300      $25,330.73 

                                     TYPE 1 

 

895E10020           3.000    EACH    MANUFACTURED WATER QUALITY STRUCTURE,                27,871.3664    23,526.6667      $70,580.00 

                                     TYPE 2 

 

895E10030           2.000    EACH    MANUFACTURED WATER QUALITY STRUCTURE,                33,666.6667    35,000.0000      $70,000.00 

                                     TYPE 3 

 

895E10040           4.000    EACH    MANUFACTURED WATER QUALITY STRUCTURE,                57,999.3000    64,750.0000     $259,000.00 

                                     TYPE 4 

 

896E00010          87.000    SNMT    PORTABLE NON-INTRUSIVE TRAFFIC SENSOR,                2,192.4000     2,771.0345     $241,080.00 

                                     CLASS I 

 

896E00012         145.000    SNMT    PORTABLE NON-INTRUSIVE TRAFFIC SENSOR,                1,428.9100     1,456.5517     $211,200.00 

                                     CLASS II 

 

896E00020          23.000    SNMT    PORTABLE CHANGEABLE MESSAGE SIGN                      1,271.9412     1,097.6522      $25,246.00 

 

896E00021          40.000    SNMT    PORTABLE CHANGEABLE MESSAGE SIGN, AS PER              1,566.3866     1,630.0000      $65,200.00 

                                     PLAN 
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897E01010   1,491,694.000    SY      PAVEMENT PLANING, ASPHALT CONCRETE,                       1.5424         1.3870   $2,068,995.92 

                                     CLASS A 

 

897E01011     615,294.000    SY      PAVEMENT PLANING, ASPHALT CONCRETE,                       1.7145         1.5149     $932,110.12 

                                     CLASS A, AS PER PLAN 

 

897E01020       4,753.000    SY      PAVEMENT PLANING, ASPHALT CONCRETE,                       6.0750         7.5000      $35,647.50 

                                     CLASS B 

 

897E02000      48,185.000    SY      PATCHING PLANED SURFACE                                   2.6004         2.9390     $141,614.70 

 

899E10000         325.500    FT      CURED-IN-PLACE PIPE LINER                               547.1925       791.6325     $257,676.38 

 

900E00100     659,450.000    EACH    RAILROAD FLAGGING SERVICES                                1.0000         1.0000     $659,450.00 

 

900E10000       9,030.000    FT      SPECIAL -                                                 9.3833        18.0000     $162,540.00 

 

900E11000       5,000.000    EACH    SPECIAL -                                                 1.0000         1.0000       $5,000.00 

 

900E17000           2.000    LS      SPECIAL -                                            16,713.3333    21,390.0000      $42,780.00 

 

900E19000       5,644.000    CY      SPECIAL -                                                64.8089        80.7583     $455,800.00 

 

 

                                                                                                    Total     $1,902,788,592.23 


