
Ohio Department of Transportation 
Prebid Questions

Project No.  078001 Sale Date - 4/27/2007

Please make the Proposal available on your website.

Question Submitted: 4/13/2007

Now available

1Question Number:

Can the existing drawings for structures AUG-501-5.08 and AUG-501-5.34 be made available on line?

Question Submitted: 4/23/2007

ftp://ftp.dot.state.oh.us/Pub/Contracts/Plans/078001/

2Question Number:

Please disregard previous question. Culvert that was eliminated by addendum no. 1 had no guardrail. Thanks.

Question Submitted: 4/26/2007 3Question Number:

The guardrail quantities for Structure AUG-66-17.30 are still included in the project and were not changed by addendum no. 1. 
Will this work be performed? Under traffic? The removal of this guardrail was pulled out by addendum no. 1 I think the guardrail 
items should have been revised.

Question Submitted: 4/26/2007

The guardrail qty which are still in the project are for AUG-501 not AUG-66.  There  was no proposed guardrail on the 

AUG-66 structure.

4Question Number:
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All prospective bidders, subcontractors, suppliers, materialmen and all others who have an interest in these prebid questions and answers are advised 
that these items are being provided for informational purposes only and are not part of the bidding documents.  If a question warrants a clarification, 

the Department will issue an addenda addressing the request for clarification to all plan holders.  If the Department believes that the bidding 
documents adequately address the request, the contractor will be advised accordingly.



Ohio Department of Transportation 
Prebid Questions

Project No.  070111 Sale Date - 3/16/2007

Plan page 53/65 states that "deck concrete shall be placed monolithically with the pier caps and approach slabs".  We request 
that a constuction joint be considered between the pier cap and the deck.

Question Submitted: 2/13/2007

A Construction Joint is shown in Standard Construction Drawing "CPP-2-94", dated "07/19/02".

1Question Number:

We request that a construction joint be considered between the pier cap and the poured deck on bridges 501-5.08/5.34.

Question Submitted: 2/8/2007

A Construction Joint is shown in Standard Construction Drawing "CPP-2-94", dated "07/19/02".

2Question Number:

Calendar days and completion date. There are 3 structures on this project - 2 that have 130 calendar days to complete and the 
other one has 15. The 2 with 130 days can not be done at the same time. With 260 work days, the completion date can not be 8-
31-07. Please confirm.

Question Submitted: 3/5/2007 3Question Number:
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All prospective bidders, subcontractors, suppliers, materialmen and all others who have an interest in these prebid questions and answers are advised 
that these items are being provided for informational purposes only and are not part of the bidding documents.  If a question warrants a clarification, 

the Department will issue an addenda addressing the request for clarification to all plan holders.  If the Department believes that the bidding 
documents adequately address the request, the contractor will be advised accordingly.


