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The quanity for the temporary tape is incorrect there is only enough for 4 weekends. Please adjust quanities.

Question Submitted: 3/22/2010

A:  The quantity of Work Zone Markings has been increased to allow for all of the needed closures.
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All prospective bidders, subcontractors, suppliers, materialmen and all others who have an interest in these prebid questions and answers are advised 
that these items are being provided for informational purposes only and are not part of the bidding documents.  If a question warrants a clarification, 

the Department will issue an addenda addressing the request for clarification to all plan holders.  If the Department believes that the bidding 
documents adequately address the request, the contractor will be advised accordingly.


